
 
 
 

THE MSUNDUZI MUNICIPALITY 
 

 
 

HEAD: SUPPLY CHAIN MANAGEMENT 
MRS D. N. GAMBU 

 
333 Church Street, Private Bag X 205, Pietermaritzburg, 3200 

Telephone No. 033 – 392 2597 

CONTRACT No. SCM 40 OF 24/25 

CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 

(SHENSTONE AMBLETON)   

CIDB GRADING 7CE 

Tenderer’s Name: 

Postal Address: 

 

 

Telephone No: 

Fax No: 

Cellular No: 

E-Mail Address: 

Contact Person: 

 
Tenders contained in sealed envelopes and marked with “CONTRACT No. SCM 40 OF 24/25” 
and the CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 
(SHENSTONE AMBLETON) must be placed in the Tender Box located at the Central Stores, 
2 Abattoir Road, (Off Kershaw Road), Pietermaritzburg, 3201, not later than 12h00 on 
Wednesday, 26 February 2025 when they will be opened in public. Only Tenders placed in 
the Tender Box before the closing time above will be accepted. 
 

CRS/ CIDB Number  

 



 

I N D E X 
 
 

DOCUMENTS THAT RELATE TO THE TENDER 

DOC 
No. 

DOCUMENT PAGE No. COLOUR 

T1.1 TENDER NOTICE AND INVITATION TO TENDER  White 

T1.2 TENDER DATA T1.2/1 - T1.2/35 Pink 

T2.1 LIST OF RETURNABLE DOCUMENTS T2.1/1 – T2.1/2 Yellow 

T2.2 RETURNABLE SCHEDULES T2.2/1 - T2.2/41 Yellow 

 
 
 

DOCUMENTS THAT RELATE TO THE CONTRACT 

DOC 
No. 

DOCUMENT PAGE No. COLOUR 

 PART 1: AGREEMENTS AND CONTRACT 
DATA 

C1.1/ 1  

C1.1 FORM OF OFFER AND ACCEPTANCE C1.1/2 - C1.1/6 Yellow 

C1.2 CONTRACT DATA C1.2/1 - C1.2/9 Yellow 

 PART 2: PRICING DATA C2.1/1  

C2.1 PRICING INSTRUCTIONS C2.1/2 - C2.1/4 Yellow 

C2.2 BILL OF QUANTITIES C2.2/1 - C2.2/19 Yellow 

 PART 3: SCOPE OF WORK C3.1/1  

C3.1 STANDARD SPECIFICATIONS C3.1/ 3 - C3.1/158 Blue 

 PART 4: ANNEXURES C4.1/1  

C4.1 ANNEXURES C4.1/2 – C4.1/13 White 

    

    

 
 

 
The Tenderer shall satisfy himself that this document is complete in accordance with the above schedule 

and if any pages are found to be missing, or duplicated, shall immediately request the Employer’s Agent 

to rectify the discrepancy.  No liability will be admitted by the Employer in respect of errors in the 

Tenderer’s tender due to the aforegoing. 
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THE MSUNDUZI MUNICIPALITY 

 
 CONTRACT No. SCM 40 OF 24/25  

 
APPOINTMENT OF A CONTRACTOR (7CE) FOR THE CONSTRUCTION OF SEWER 

RETICULATION PIPELINES IN WARD 13 (SHENSTONE AMBLETON) 

 
TENDER NOTICE 

 
The Msunduzi Municipality hereby invites tenders from suitably qualified and experienced 

Tenderers for the above works. Only Tenderers who have a CIDB grading of 7 CE or higher 

will be considered for appointment.  

 

Tender documents will be made available to tenderers from 12h00 on Monday, 27 January 2025. 
Tender documents can be downloaded and printed at the tenderer’s cost from the National 
Treasury eTender Publication Portal on www.etenders.gov.za. 
 
Printed copies of the tender documents shall also be available from the Supply Chain 
Management Unit Offices, 5th Floor, A S Chetty Centre, 333 Church Street, Pietermaritzburg, as 
from the abovementioned date and time, at a non-refundable tender deposit fee of R1 264.62 
(including VAT) for each document drawn. Only cash or EFT payments will be accepted. 
 
A compulsory tender briefing will be held at the Auditorium No. 1, 1st Floor, Bessie Head 

Library, 260 Church Street, Pietermaritzburg, 3201 on Wednesday, 5 February 2025, at 

10h00, from where all will travel to the site of works. Only one Tender Briefing Meeting will be 

held. An official will chair the meeting and answer queries raised by prospective Tenderers. 

 
For any technical related enquiries regarding the Specifications, please contact Ms. Fathima Mota 
(Water Section) on either Contact No. 081 450 2060 or e-mail fathima.mota@msunduzi.gov.za. 
 
For any procurement related enquiries, please contact Vuyani Msimang (Supply Chain 
Management Sub-Unit) on direct Telephone No. 033 – 392 2807 or e-mail address 
vuyani.msimang@msunduzi.gov.za. 
 
Tenders must be submitted both in hard copy and on CD/USB Flash Drive contained in sealed 
envelopes and marked with “SCM 40 OF 24/25 ” and the Contract Description must be placed 
in the Tender Box located at the Msunduzi Municipality’s Central Stores, 2 Abattoir Road (off 
Kershaw Street), Pietermaritzburg, 3201 (coordinates -29.6126297; 30.3610014), not later than 
12h00 on Wednesday, 26 February 2025, when they will be publicly opened. Only tenders 
placed in the Tender Box shall be accepted.  
 
Tender Validity Period: Four (4) months commencing from the closing date of tender. 
 
Tender Adjudication/Evaluation Criteria: Tenderers meeting the Mandatory Requirements of 
the tender shall be evaluated on a Two Stage Evaluation System – Stage One: Functionality and 
Stage Two: 80/20 Point System in accordance with the Msunduzi Municipality’s Supply Chain 
Management Policy (incorporating Preferential Procurement) as prescribed in terms of the 
Preferential Procurement Regulations 2022, pertaining to the Preferential Procurement Policy 
Framework Act, Act No. 5 of 2000, including Chapter 4 of the Public Procurement Act No. 28 of 
2024. The Functionality for Stage One shall be evaluated on the following criteria: 
 

mailto:fathima.mota@msunduzi.gov.za
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No Stage One -  Functionality  Maximum Points 

1 
Number of Sewer Pipeline Projects Completed (Experience of Bidder in Sewer 
Pipeline Construction) 

20 

2 
Contracts Manager (Experience in sewer pipeline Projects and Professional 

Registration with ECSA or SACPCMP (relevant qualification must be attached 

along with professional registration certificate)) 
35 

3 Construction Manager (Experience in sewer pipeline Projects) 15 

Total Functionality Points  70 Points 

Minimum Threshold to Qualify for Stage 2 50 Points 

 
The allocation of Preference Points will be according to the following Specific Goals: 
 

Specific Goals  Maximum Points 

Awarded  

Black Owned Enterprise   

A “black-owned enterprise” with at least 51% South African black ownership and/or 
more than 51% management control by South African black people  

  10 

Locality Of The Business   

This includes any structure or establishment used in conducting a business within the 

Msunduzi Municipality’s Area of Jurisdiction  
       10 

Within Umgungundlovu Area of Jurisdiction  5 

Total Points Awarded  20 

  

Tenderers The Msunduzi Municipality does not bind itself to accept the lowest or any tender and 
reserves the right to accept the whole or any part of a tender. Each tenderer will be informed of 
the tender result.  
 
The Msunduzi Municipality expects businesses within the Pietermaritzburg and Midlands Region 
to support its contract and BEE/SMME initiatives. 
 
NM NGCOBO (ACTING MUNICIPAL MANAGER) 
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THE MSUNDUZI MUNICIPALITY 
 

CONTRACT No. SCM 40 OF 24/25 
 

CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE 
AMBLETON) 

 
DATA SHEET 1: INVITATION TO BID DOCUMENT 

 

PART A 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MSUNDUZI MUNICIPALITY 

BID NUMBER: SCM 40 of 24/25 CLOSING DATE: 26 February 2025 
CLOSING 
TIME: 

12H00 

DESCRIPTION CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

 

 
BID RESPONSE DOCUMENTS MUST BE DEPOSITED IN THE BID 
BOX AT: 

 
 

Tender Box located at the Central Stores 

2 Abattoir Road, (Off Kershaw Road)  

Co-ordinates: -29.6126297,30.3610014 

PIETERMARITZBURG 

3201 

SUPPLIER INFORMATION 

NAME OF TENDERER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
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ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 

FOREIGN BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS OFFERED? 

 

Yes                         
No 

 
[IF YES, ANSWER 
PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 

OFFERED 
 

TOTAL BID PRICE 
R 

SIGNATURE OF TENDERER 
……………………………… 

DATE 
 

CAPACITY UNDER WHICH 

THIS BID IS SIGNED 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE DIRECTED 
TO: 

DEPARTMENT SCM UNIT CONTACT PERSON FATHIMA MOTA 

CONTACT PERSON Vuyani Msimang TELEPHONE NUMBER N/A 

TELEPHONE NUMBER 033 392 2807 CELLULAR NUMBER 081 450 2060 

FACSIMILE NUMBER N/A E-MAIL ADDRESS  

E-MAIL ADDRESS Vuyani.Msimang@msunduzi.gov.za  Fathima.Mota@msunduzi.gov.za  

 

mailto:Vuyani.Msimang@msunduzi.gov.za
mailto:Fathima.Mota@msunduzi.gov.za
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PART B 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 TENDERERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 TENDERERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 
STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 TENDERERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE TENDERER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?             YES  
 NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                       
  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                   YES  
 NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                    YES  
 NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                      YES   
NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF TENDERER:     ………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  ………………………………………… 
 
DATE:        ………………………………………….. 

http://www.sars.gov.za/
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T 1.2       TENDER DATA 
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SUB 
CLAUSE 

DATA 

 The conditions of tender are The Standard Conditions of Tender as contained in annex F 
of SANS 294-2004. 

The standard conditions of tender for procurements make several references to the tender 
data. The tender data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. 

Each item of data given below is cross-referenced to the sub clause in the standard 
conditions of tender to which it mainly applies.   

F.1.1 The employer is: MSUNDUZI MUNICIPALITY 

F.1.2 The tender documents issued by the employer comprise: 

TENDER 

T1.2 Tender data 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

CONTRACT 

Part 1: Agreements and contract data 

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Adjudicator’s Agreement 

C1.5 Agreement in Terms of OHSA No 85 of 1993 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Bill of Quantities 

Part 3: Scope of work 

A: The Works 

B: Variation & Addition to Standard Specifications  

C: Particular Specifications 

D: Rules for the Contractor on Site 

E: Environmental Management Plan 

F: Environmental Management Check List 

G: List of Drawings. 

Part 4: Annexures 

C4.1 Annexures 
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Tender documents may be collected from the Msunduzi Municipality, 5th Floor, A S Chetty 
Centre, 333 Church Street, Pietermaritzburg, during working hours as from Monday, 27 
January 2025 

F.1.4 The Employer’s agent is: 

Name:     Impande Consulting Engineers 

Address:  12 Old Howick Road, Webley, Pietermaritzburg 

Tel:          033 342 1418 

Fax:         N/A 

E-mail: Sicelod@impande.co.za 

The contact person is Mr. Sicelo Dlamini 

F.2.1 Only those bidders who are registered with the CIDB in a contractor grading designation equal 
to or higher than 7CE; are appointed to ‘The panel of contractors for construction of water and 
sanitation infrastructure projects’ and have adequate experience in the construction of water 
and/or sewer pipelines are eligible to tender. 

 

A Tenderer will not be eligible to submit a tender if: 

the Tenderer cannot demonstrate that he will have in his employ during the contract period 
the necessary personnel satisfying the requirements of the Scope of Work for labour-intensive 
competencies for management and supervisory personnel. 

F2.4 
Add the following clause: 
 
All work produced, including records, drawings, documents and photography pertaining to 
this tender shall remain the property of Msunduzi Municipality and no part thereof may be 
copied, reproduced in any manner without the written consent of Msunduzi Municipality. 

F.2.7 The arrangements for the compulsory site inspection meeting are: 

Location: Auditorium No. 1, 1st Floor, Bessie Head Library, 260 Church Street, 
Pietermaritzburg, 3201 

Date: 05 February 2025 

Starting time: 10:00 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be 
issued to, and tenders will be received only from, those tendering entities appearing on the 
attendance list. 

F.2.12 
If the tenderer wishes to submit an alternative offer, the only criteria permitted for such 
alternative tender offer is that it should demonstrably satisfy the Employer’s standards and 
requirements, the details of which may be obtained from the Employer or Employer’s 
Representative. 
 
Calculations, drawings, and all other pertinent technical information and characteristics as 
well as modified or proposed Pricing Data must be submitted with the alternative tender 
offer to enable the Employer to evaluate the efficacy of the alternative and its principal 
elements, to take a view on the degree to which the alternative complies with the Employer’s 
standards and requirements and to evaluate the acceptability of the pricing proposals. 
Calculations must be set out in a clear and logical sequence and must clearly reflect all 
design assumptions in the development of the pricing proposal. 
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It 
will be an obligation of the tenderer, in the event that the alternative is accepted, to accept 
the full responsibility and liability that the alternative offer complies in all respects with the 
Employer’s standards and requirements 
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The modified Pricing Data must include an amount equal to 5% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the 
detailed design before it is constructed.  

F.2.13.5 

 

 

 

The employers address for delivery of tender offers and identification details to be shown on 
each tender offer package are: 

Location of Tender Box: Tender Box located at the Central Stores 

Physical address: , 2 Abattoir Road, (Off Kershaw Road), Pietermaritzburg, 3201, (Co-
ordinates: -29.6126297,30.3610014) 

Identification details: Sealed tenders endorsed: “Contract No.  SCM 40 OF 24/25 

F2.13.6 A two-envelope procedure will NOT be followed. 

F.2.15 

 

The closing time for submission of tenders is 12h00 on Wednesday, 26 February 2025. 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.  
 
Tender documents are not to be handed to staff of Msunduzi Municipality or Impande 
Consulting Engineers. The Tenderer is to personally deposit the Tender in the Tender Box. 
 
Electronic copies of the Bill of Quantities are not acceptable and only Tender documents 
that have been completed by hand in black non-erasable ink will be accepted. 

F.2.16 The tender offer validity period is 120 days. 

F2.16.1 
Add the following to the clause: 
 
If the tender validity expires on a weekend or public holiday, the tender validity period shall 
remain open until the close of business on the next working day. 

F.2.18 The tenderer must submit to the Employer the names of all management and supervisory 
staff that will be employed to supervise the labour-intensive portion of the works together 
with satisfactory evidence that such staff members satisfy the eligibility requirement. 

F.3.4 The time and location for opening tenders are: 

Time: 12H00 on Wednesday, 26 February 2025 

Location: Central Stores, 2 Abattoir Road, (Off Kershaw Road), Pietermaritzburg, 3201, 
(Co-ordinates: -29.6126297,30.3610014) 

F.3.7 
Add the following to the clause: 
 
Accept that failure to submit certificates stated in the Tender Data and failure to complete 
in full the tender document shall result in tender being regarded as non-responsive. 

F.3.8 

 

 

Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received:  
 

(a) complies with the requirements of these Conditions of Tender,  
(b) has been properly and fully completed and signed, and  
(c) is responsive to the other requirements of the tender documents.  

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. A 
material deviation or qualification is one which, in the Employer's opinion, would:  
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(d) a) detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work,  

(e) b) significantly change the Employer's or the tenderer's risks and responsibilities 
under the contract, or  

(f) c) affect the competitive position of other tenderers presenting responsive tenders, 
if it were to be rectified.  

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive 
by correction or withdrawal of the non-conforming deviation or reservation. 
 

F.3.9 

 

 

 

 

 

 

 

 

 

 

 

The procedure for evaluation of responsive submissions is; 
 
All respondents who submit responsive submissions and: 
 
a)   submit an valid Tax Clearance Certificate or a PIN for Tax Status Compliance 

Verification issued by the South African Revenue Services or have made arrangements 
to meet outstanding tax obligations; 

 
b)  are registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 
  
c) have completed the Compulsory Enterprise Questionnaire and who are considered by 

the Employer not to have any conflicts of interest which may impact on their ability to 
perform the proposed contract in the best interests of the Employer or potentially 
compromise the tender process and are free of persons in the state who are not 
permitted to submit tenders or to participate in the contract; and 

 
d)   Are registered with Central Supplier Database 
 
e)   Mandatory Requirements 
 

Description 
of 

Mandatory 
Requireme

nt 

Bidder Capacity Trait to 
be tested by the 

Mandatory Requirement  

Custodian
/Principal 

of 
Mandatory 
Requirem

ent 

Documentary proof: 
NB: Commissioner of Oaths 
required by law or any other 
verification method possible 

LIC 
Certification  

LIC training certification 
with a minimum of NQF L4 
(Construction Manager) 
for CIDB Grade 7CE or 
higher 
 

Bidder  Copy of LIC certificate (certified by a 
commissioner of Oaths) 

 
Failure to submit the above will lead to disqualification of the tender. 
 

F.3.11 Tender offers will be evaluated on F.3.11.2 Method 2: Financial offer and preference, 
using Formula 2, option 1a (Table F.1). 

The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 Preference Point System shall be applicable 

F.3.13 
1) The tenderer has completed and submitted a signed Form of Offer, 
2) The tenderer has completed and submitted the Bill of Quantities, indicating his 

 rate and line total. 
3) The tenderer has submitted a Certificate of Attendance for the Compulsory  Tender 

Clarification Meeting. 
4) The tenderer has completed and returned all addenda issued against the tender 
5) Workmen’s compensation 
6) The tenderer is registered with Central Supplier Database and has in his or her   

possession a PIN for Tax Status Compliance Verification issued by the South 
African Revenue Services or has made arrangements to meet outstanding tax 
obligations – Ref. MBD2 
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7) The tenderer has completed and signed the Contractor’s Health and Safety  
 Declaration 

8) The tenderer has completed the Compulsory Enterprise Questionnaires and there 
 are no conflicts of interest which may impact on the tenderer’s ability to perform 
 the contract in the best interest of the employer or potentially compromise the 
 tender process – Ref. MDB4. 

9) The tenderer or any of its directors is not listed on the Register of Tender 
 Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
 2004 as a person prohibited from doing business with the public sector – Ref. 
 MBD8; 

10) The tenderer is not in arrears for more than 3 months with the municipal rates and 
 taxes and municipal services charges. 

11) Complies with pre-qualification and functionality requirements 

 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is 1 
(ONE) 

 The additional conditions of tender are:  

All returnable schedules are to be completed and all relevant certificates attached where 
indicated 
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THE MSUNDUZI MUNICIPALITY 
 

SPECIAL CONDITIONS OF CONTRACT 
 
1. 1. DOCUMENTS 
 

This document comprises of the Standard Conditions of Contracts (GCC 2010), Special Conditions 
of Contract, Specifications, Pricing Schedule (if applicable), Tender Form, Drawings (if any), Data 
Sheets and Annexures thereto. 

 
2.  COMPULSORY SITE INSPECTION/TENDER BRIEFING MEETING 
 

Where in the tender document reference is made to a compulsory Site Inspection/Tender Briefing 
Meeting, the Service Provider shall be required to attend the meeting prompt on the date and time 
mentioned in the tender document. Service Providers arriving at the meeting after the stipulated time 
will be disqualified and the Council shall not be held liable for any loss or damage due to the above. 
Service Providers are to ensure that they sign the Attendance Register circulated at the meeting and 
to also ensure that the Site Inspection/Tender Briefing Certificate attached hereto is duly signed by 
the authorised official. 

 
An official will Chair the meeting and answer queries raised by prospective Service Providers. Any 
amendment to the tender documentation arising from such answers will be circulated in terms of the 
meeting's attendance register. 

 
Tenders will not be considered from Service Providers who do not attend the meeting and whose 
Site Inspection/Tender Briefing Certificate has not been commissioned by the authorised official. 

 
Service Providers arriving at the Site Inspection/Tender Briefing Meeting after the stipulated starting 
time will be disqualified. Further, all Service Providers will be required to present their tender 
document at the Site Inspection/Tender Briefing Meeting for endorsement and failure to comply with 
this will result in disqualification.  

 
3. SUBMISSION OF TENDERS 
 
  Tenders must be made out on the Tender Form annexed hereto.  Tenderers are advised that this 

document must be completed in ink and submitted in its entirety. Failure to comply with this condition 
shall result in the tender being disqualified. 

 
Only original hand written priced tender documents will be considered. Tenders submitted by 
electronic mail, telex, or facsimile shall not be considered. The use of correction fluid is strictly 
prohibited. All corrections are to be countersigned. 

 
Tenderers using Courier Companies or any other mode of transport to deliver their tender documents 
must ensure that the tender documents are delivered to the City Hall, 169 Chief Albert Luthuli Street 
(Commercial Road), Pietermaritzburg, 3201, and placed in the Tender Box situated in the Foyer, 
Ground Floor by the close of tenders. The Council shall not be held liable for any tender document 
which is not timeously delivered, mislaid, or incorrectly delivered due to the negligence of the Courier 
Company or any other party involved in the delivery of the tender documents, including any employee 
of the Council. 

 
Sealed tenders endorsed with the appropriate contract number, must reach the City Hall, 
Pietermaritzburg not later than the closing date and time stated in the public advertisement inviting 
tenders, when they will be opened in public. Under no circumstances will any extension of time be 
allowed for the submission of tenders.  Tenders shall remain valid for 120 days from the date of 
opening, except for the initial five (5) working days grace period after the close of tenders within which 
period a tenderer may be permitted to withdraw its tender subject to an application with good and 
sufficient reasons being submitted in writing to obtain approval of such withdrawal, at the sole 
discretion of the Head: Supply Chain Management. 

 
All literature submitted must be securely attached to the tender. The Council shall not be held liable 
for any loss or damages sustained due to the Tenderer’s failure to comply with this condition. 
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In the case of a Tenderer withdrawing its tender after the expiry of the grace period, the Council may 
refuse to receive or consider, for such period as it may think fit, any further tenders from that Tenderer. 

 
4. COMMUNICATION WITH MEMBERS OF THE COUNCIL OR COUNCIL EMPLOYEES 
 

Without detracting from any prevailing law, no Tenderer shall offer, promise, or give any person or 
persons connected with the adjudication, or awarding of the tender, any gratuity, bonus, discount, or 
consideration of any kind in connection with the obtaining of a contract. Nor shall any Tenderer 
communicate with any member of the Council or a Council employee on a question affecting the 
awarding of a contract which is the subject of a tender, during the period between the closing date of 
tenders and the date of notification of the successful Tenderer; provided always that the Head: Supply 
Chain Management may, in exceptional circumstances, obtain additional information from a Tenderer 
to enable her to formulate her recommendation to Council.  

 
Any attempt to contravene this condition which is brought to the notice of the Head: Supply Chain 
Management shall result in the disqualification of the Tenderer. 

 
Prospective Tenderers are further advised that s118 of the Municipal Finance Management Act 
prohibits the interference, by any person, with the supply chain management system of the 
Municipality and the amendment of or tampering with any tender, quotation, contract, or bid after its 
submission. 

 
5. IMPORT PERMITS 
 

The Council will not undertake to secure any import permits or currency for the import of any goods 
or materials required for the execution of this contract.  The Tenderer must apply directly for any 
import permits or currency needed. However, the Council will furnish the successful Tenderer with a 
supporting statement, if required. 
 

6. REGISTRATION WITH THE CENTRAL SUPPLIER DATABASE (CSD) 
 

The National Treasury’s Central Supplier Database (CSD) has been open for registration from 01 
September 2015. The CSD serves as one single source of supplier information to all spheres of 
government. 
 
Within this system, suppliers are required to register once when they do business with the state. This 
will significantly reduce the administrative burden for businesses, especially small and medium sized 
enterprises. The database interfaces with the South African Revenue Service (SARS), the 
Companies and Intellectual Property Commission (CIPC), and the payroll system. It will electronically 
verify a supplier’s tax and enable public sector officials doing business with the state to be identified. 
CSD does not automatically verify B-BBEE information. Tenderers are required to submit this 
information for allocation of B-BBEE points. 
 
All prospective suppliers can register any time on the CSD website www.csd.gov.za  
Prospective suppliers may also visit the Provincial Treasury Database office situated at Treasury 
House, Ground Floor, 145 Chief Albert Luthuli Road, Pietermaritzburg from 08h00 to 15h00, 
Mondays to Fridays, for any assistance with on-line registration on CSD. 
For further information or enquiries, please contact 033 – 897 4516 / 033 – 897 4212 / 033 – 897 
4624 / 033 – 897 4535 / 033 – 897 4676 / 033 – 897 4509 or Toll-Free at 0800 201 049 during office 
hours or via e-mail at database@kzntreasury.gov.za.  
 
With effect from 01 July 2016, the Msunduzi Municipality will not award any tender to a 
supplier not registered as a prospective supplier on the CSD. Negotiations for the tender award 
will only be concluded with the qualified tenderer(s) who is/are registered on the CSD on or after 01 
April 2016. 
In order for Council to verify your Company’s registration with CSD, please provide the following 
information for verification purposes:- 
 

CSD Supplier Number  

http://www.csd.gov.za/
mailto:database@kzntreasury.gov.za


MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

T1.2 / 9 

 
Failure to provide the above information shall render the tender to be disqualified. 

7. TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 
 It is a condition of tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with the South African Revenue Service (SARS) to meet the 
tenderer’s tax obligations. 

 
Tenderers shall be required to submit, together with the tender document, a valid  Tax Clearance 
Certificate or a Tax Compliance Status Verification Pin issued by SARS. Failure to submit a valid  
Tax Clearance Certificate or a Tax Compliance Status Verification Pin will result in the invalidation 
and disqualification of the tender.  
 
Further to the above, Tenderers are to note that the Tax Clearance Certificate must be valid for the 
full duration of the tender validity period i.e. 120 days commencing from the closing date of the tender.  
 
Should the validity of the Tax Clearance Certificate expire prior to the final award of the contract being 
made, the Council reserves the right to request the Tenderer to submit a further valid Tax Clearance 
Certificate. In this instance, the Tenderer shall be given seven (7) working days written notice in which 
to comply. Should the Tenderer fail to comply with this request, the Council further reserves the right 
to make no award to the Tenderer and the Council shall not be held liable for any loss or damages 
sustained by the Tenderer. 

 
8. RATES 
 

The prices, rates, or percentages quoted in the proposal shall be deemed to include all costs, 
including but not limited to materials, plant, labour, patent rights and royalties, freight, insurance, 
customs, railage, delivery, etc., unless the Service Provider states otherwise in the proposal. 

 
9. INCOMPLETE TENDERING 
 

Tenders may be rejected if they show any additional, conditional, or incomplete offers or irregularities 
of any kind in either the Tender Form or the Pricing Schedule, or if the prices tendered in the Schedule 
are not market related i.e. the tendered rates does not conform to current day prices. 

 
Partial awards may be made where this is perceived by the Head: Supply Chain Management or the 
Employer’s Agent to be in the best interests of the Council. Council reserves the right to take into 
account the principle of the distribution of works in order to empower SMME’s and BEE’s. 

 
Should there be any difference or discrepancy between the prices and particulars contained in the 
Tender Form and those contained in any covering letter submitted by the Tenderer, the prices and 
particulars contained in the Tender Form shall prevail. 

 
10. ACCEPTANCE OF ANY TENDER 
 

The Council does not bind itself to accept the lowest or any tender and reserves the right to accept 
the whole or any part of a tender. Council reserves the right to appoint more than one tenderer. 
 
The Council reserves the right to purchase such items on the open market notwithstanding the 
acceptance of an offer. 
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11. DOMICILIUM CITANDI ET EXECUTANDI 
 

For the purpose of the service of all documents and the giving of notice as may be required in terms 
of this contract, or as a result of any action arising in conjunction with it, the Council chooses City 
Hall, 169 Chief Albert Luthuli Street (Commercial Road), Pietermaritzburg as its domicilium citandi et 
executandi. 

 
The Tenderer’s domicilium citandi et executandi shall be whatever street address is given in the 
Tender Form attached hereto. 
Either party may, at any time, give one (1) month notice, in writing, of a change of its domicilium 
citandi et executandi provided that such address shall be within the Republic of South Africa. 

 
12. DATA SHEETS 
 

Tenderers shall be required to complete all Data Sheets and the Tender Form attached hereto in 
their entirety for adjudication purposes. Where Data Sheets and/or any other documentation as 
contained herein are required to be commissioned, such Data Sheets and/or documentation must be 
stamped and signed by a Commissioner of Oaths. Failure to comply with these provisions will 
render the offer unresponsive (invalid). 

 
13. PROHIBITION ON AWARDS TO PERSONS IN THE SERVICE OF THE STATE 
 

The Supply Chain Management Regulations states that the Council may not make any award to a 
person:- 
  
(a)  who is in the service of the state ; 
  
(b)  if that person is not a natural person, of which and director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
  
(c)  who is an advisor or consultant contracted with the municipality or municipal entity. 

 
14. MUNICIPAL FEES 

 
All Tenderers are to sign the Declaration herein declaring that their Municipal Fees are in order, or 
that proper arrangements have been made with the Council. Tenderers must include the relevant 
account numbers in the declaration. 
  

15. APPEALS AND/OR OBJECTIONS 
 

Any Tenderer aggrieved by decisions or actions taken by the Municipality may lodge within fourteen 
(14) calendar days of the date of the decision or action, a written objection or complaint to the 
Municipal Manager / Head: Supply Chain Management. In the event that an appeal and/or objection 
is lodged, the following procedure shall apply:- 
 
The Tenderer shall be required to pay an appeal/objection fee in the amount of zero point five 
percent (0.5%) of the total contract sum, including VAT or R2 000.00, whichever is the greater 
to a maximum value of R20 000.00.   
 
The fee is to be paid in cash or by bank guarantee cheque on or before the expiration of the above 
period and proof of such payment is to be submitted together with the letter of appeal/objection to the 
Municipal Manager/ Head: Supply Chain Management. No appeal/objection will be entertained 
should the afore-mentioned condition not be adhered to and the Municipality shall not be held liable 
for any loss or damage sustained by the Tenderer due to the Tenderer’s failure to adhere to the 
above condition. 
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16. PREFERENCE POINTS CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 Tenderers claiming preference points shall be required complete Annexure “C” hereto in its entirety 

and to fully comply with the General Conditions, Definitions and Directives stated therein.  
 
 In line with PPPFA 2022 Regulations:  
 

16.1. An organ of state must, in the tender documents, stipulate— 
 

(a) the applicable preference point system as envisaged in regulations 4, 5, 6 or 7; 
(b) The specific goal in the invitation to submit the tender for which a point may be awarded, and 

the number of points that will be awarded to each goal, and proof of the claim for such goal. 
 

16.2. If it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 
must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

(b) Any other invitation for tender, that either the 80/20 or the 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system. 

 
16.3. Evaluation  

 

• The tender will be evaluated based on the 80/20 in terms of PPPFA 2022 

• The evaluation of tender offers is Method 1: Price and Preference, using the 80/20 preference point 
system. 

 

Specific 
Goals 

Description Maximum 
Points 

Race At least 51% South African Black ownership and/or 
more than 51% management controlled by South 
African black people (Black Owned Enterprise (BOE) 
 
The tenderer is required to submit a copy of the Service 
Providers FULL CSD report to claim points above.  

10 

Locality 
 
 

Within Msunduzi Jurisdiction  10 

Within Umgungundlovu Jurisdiction 5 

Bidders to submit a lease agreement or Municipal 
Account in the name of the company to claim points 
above. 

 

 Total Preference Points (Specific Goals) 20 

 
 
The tenderer is required to submit a copy of the Service Providers CIPC certificate, a FULL CSD report as 
well as original certified copies of all Members/ Directors/ Owners Identity Documents to be eligible to claim 
the above-prescribed Specific Goals Preference Points. 
 
Failure to submit the above will result in zero (0) points being awarded per goal. 
 

Contract No.  
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17. JOINT VENTURE AGREEMENTS AND CONSORTIUMS 
 
Tenderers intending to tender in the form of Joint Ventures / Consortiums must submit the following 
documentation together with the tender:- 

 
1) Original valid Tax Clearance Certificates or a Tax Compliance Status Verification Pins issued 

by SARS of all parties of the Joint Venture/Consortium; 
 

2) All parties of the Joint Venture/Consortium must submit signed copies of:- 
 

a) The Declaration of Interest Form; 
b) The Declaration of Bidder’s Past Supply Chain Management Practices Form, and, 
c) The Certificate of Independent Bid Determination Form.  
 

3) An undertaking duly signed by all parties of the Joint Venture/Consortium indicating their 
intention to enter into an agreement for the purposes of this contract, and, 

 
Further to the above, the name of the Joint Venture/Consortium must appear on the relevant pages 
of the document. Failure to comply with these requirements shall lead to disqualification. 

 
18. ADJUDICATION CRITERIA 
 

The tender shall be evaluated on the 80/20 or 90/10  Preference Point System in accordance with 
the Preferential Procurement Regulations, 2022, issued in terms of section 5 of the Preferential 
Procurement Policy Framework Act, Act No. 5 of 2000.  

 
 

19. COMBATIVE TENDERING 
 

The Supply Chain Management Regulations states that Combative tendering practices are unethical 
and illegal. These include but are not limited to:- 

 
(i) Suggestions to fictitious lower quotations; 

 
(ii) Reference to non-existent competition; 

 
(iii) Exploiting errors in bids; 

 
(iv) Soliciting bids from Tenderers whose names appear on the list of restricted 

bidders/suppliers/persons, and, 
 

(v) Submission of two bids by a Tenderer.  
 

Any attempt by a Tenderer to contravene this condition which is brought to the notice of the 
Municipal Manager or the Head: Supply Chain Management shall result in the disqualification of 
the tender. The Council further reserves the right to take any other action as it may deem necessary. 
 

20. COUNCIL’S LIABILITY AND INDEMNITY 
 
 20.1 The Service Provider hereby indemnifies the Council and its employees and agents against 

all losses and claims for injuries or damages to any person or property whatsoever which 
may arise out of the execution of this contract.  

 
 20.2 The Council shall not be held liable to the Service Provider for any direct or indirect damages 

or losses and the Council shall be indemnified and held free against claims arising out of:- 
 

 20.2.1 any negligent or innocent misrepresentations made by the Council, its employees or 
agents in respect of any data, information and statistics supplied to the Service 
Provider prior to or during the contract; provided that this condition shall not deprive 
the Contractor of any payments lawfully due to the Service Provider in terms of the 
contract, and 
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 20.2.2 a change in a legislative provision applicable to the contract 
 

21. ASSIGNMENT AND SUBLETTING 
 

Neither the Service Provider nor the Council shall assign or cede the contract or any part thereof or 
any benefit or interest therein or thereunder without the written consent of the other. The Service 
Provider shall not sub-let the whole or any part of this contract without the written consent of the 
Employer’s Agent and such consent, if given, shall not relieve the Service Provider from any liability 
or obligation under the contract.   

 
22. SEQUESTRATION OR SURRENDER OF SERVICE PROVIDER’S ESTATE 
 

In the event of an order being made for sequestration of the Service Provider’s estate, whether 
provisional or final, or in the event of an application being made for such order, or in the event of the 
Service Provider making application for the surrender of the Service Provider’s estate, or if the 
Service Provider shall enter into, make or execute any deed of assignment or other composition or 
arrangement with, or assignment for the benefit of the Service Provider’s creditors, or purport to do 
so, or if the Service Provider, being a company, shall pass a resolution, or if the Court shall make an 
order for the liquidation of such company, the Council shall have the right, summarily and without 
recourse to law, to terminate the contract without payment of any compensation to the Service 
Provider, and without prejudice to the right of the Council to sue the Service Provider for any damages 
sustained by it in consequence of one or the other of the afore-mentioned events. 

 
23. SECRECY OF INFORMATION 
 

Subject to the provisions of the Promotion of Access to Information Act, the information revealed in 
this tender document is to be classified as confidential. Accordingly, the Employer’s Agent reserves 
the right to request references and generally examine bona fides and available facilities of any 
Company of Firm wanting to participate in this contract. 
 

24. LAW TO APPLY 
 

The contract shall in all respects be construed in accordance with the law of the Republic of South 
Africa, and any difference that may arise between the Council and the Service Provider in regard to 
the contract shall be settled in the Republic of South Africa. 
 

25. PATENT RIGHTS 
 

The Service Provider shall pay all royalties and expenses and be liable for all claims in respect of the 
use of patent rights, trademarks or other protected rights, and shall hold the Council indemnified and 
harmless against any claims for loss or damage to (including legal expenses) arising therefrom. 
 

26. CONTRACT TO BE IN CONFORMITY WITH BY-LAWS AND ANY OTHER  APPLICABLE LAWS 
 

The contract shall be carried out subject to and in conformity with any law, regulation or By-law which 
is of application thereto and shall be conditional upon any necessary consent required by law being 
obtained. 
 

27. OCCUPATIONAL HEALTH AND SAFETY ACT 
 

The attached Annexure “B” hereto must be completed thereby indemnifying the Msunduzi 
Municipality of any claims which may arise in terms of the Occupational Health and Safety Act (Act 
85 of 1993), as amended. 
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28. MANDATORY REQUIREMENTS  
 

Description of 
Mandatory 
Requirement 

Bidder Capacity Trait to be tested by 
the Mandatory Requirement  

Custodian/
Principal of 
Mandatory 
Requireme
nt 

Documentary proof: 
NB: Commissioner of Oaths 
required by law or any other 
verification method possible 

Labour Intensive 
Construction (LIC) 
Certification 

Labour Intensive Construction (LIC) 
training certification with a minimum of 
NQF L4 (Construction Manager) for CIDB 
Grade 7CE or higher 
 

Bidder  Copy of LIC certificate (certified 
by a commissioner of Oaths) 

 
 
Failure to submit the above will lead to disqualification of the tender 

 
29. AWARDING OF MORE THAN ONE TENDER 
 

Service Providers shall not be awarded more than one contract. Should the Service Provider 
obtain the highest score in more than one contract, the Service Provider will be required to 
choose ONE only. 

 
30. VERIFICATION OF INFORMATION  

 
Msunduzi Municipality reserve the right to verify supporting documents submitted by the 
bidder. 
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STANDARD CONDITIONS OF TENDER 

 
General Condition of the contract 2015 shall apply unless stated otherwise 
(As published in Annex F of the CIDB Standard for Uniformity in Construction Procurement in Board Notice 
86 of 2010 in Government Gazette No 33239 of 26 May 2010) 

General Condition of the contract 2015 shall apply unless stated otherwise 
(As published in Annex F of the CIDB Standard for Uniformity in Construction Procurement in Board Notice 
86 of 2010 in Government Gazette No 33239 of 26 May 2010) 

F.1  General  

F.1.1  Actions  

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations 
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently, comply with all legal obligations and not engage in anticompetitive practices.  

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall 
declare any potential conflict of interest in their tender submissions. Employees, agents and 
advisors of the employer shall declare any conflict of interest to whoever is responsible for 
overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict, and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement 
process, as appropriate.  

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract.  

F.1.2   Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data.  

F.1.3   Interpretation  

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender.  

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender.  

F.1.3.3  For the purposes of these conditions of tender, the following definitions apply:  

a)  Conflict of interest means any situation in which: 
i) Someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfill his or her duties impartially; 
ii) An individual or organization is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or  
iii) Incompatibility or contradictory interests exist between an employee and the 

organization which employs that employee.  
b)  Comparative offer means the tenderer’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration  

c) corrupt practice means the offering, giving, receiving or soliciting of anything of 
value to influence the action of the employer or his staff or agents in the tender 
process; and  
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d)  Fraudulent practice means the misrepresentation of the facts in order to influence 
the tender process or the award of a contract arising from a tender offer to the 
detriment of the employer, including collusive practices intended to establish prices 
at artificial levels  

e) Organization means a company, firm, enterprise, association or other legal entity, 
whether incorporated or not, or a public body  

f) Quality (functionality) means the totality of features and characteristics of a product 
or service that bear on its ability to satisfy stated or implied needs  

 

F.1.4  Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's 
agent only, and in a form that can be readily read, copied and recorded. Communications 
shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the 
employer’s agent are stated in the tender data.  

F.1.5  The employer’s right to accept or reject any tender offer  

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender 
offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for 
such cancellation and rejection, but will give written reasons for such action upon written 
request to do so.  

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process 
or the rejection of all responsive tender offers re-issue  a tender covering substantially the 
same scope of work within a period of six months unless only one tender was received and 
such tender was returned unopened to the tenderer.  

F.1.6  Procurement procedures  

F.1.6.1  General  

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded 
with the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the 
highest number of tender evaluation points, as relevant, based on the tender submissions 
that are received at the closing time for tenders.  

F.1.6.2  Competitive negotiation procedure  

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only 
the names of the tenderers who make a submission. The requirements of F.3.8 relating to 
the material deviations or qualifications which affect the competitive position of tenderers 
shall not apply.  

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked 
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be 
invited in each round to enter into competitive negotiations, based on the principle of equal 
treatment and keeping confidential the proposed solutions and associated information. 
Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer’s competitive position provided that 
such clarification, specification, fine-tuning or additional information does not alter any 
fundamental aspects of the offers or impose substantial new requirements which restrict or 
distort competition or have a discriminatory effect.  

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer.  
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F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer.  

F.1.6.3  Proposal procedure using the two stage-system  

F.1.6.3.1 Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second 
stage negotiate a contract with the tenderer scoring the highest number of evaluation points 
and award the contract in terms of these conditions of tender.  

 
F.1.6.3.2 Option 2  
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite 

all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents.  

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions 
of tender.  

F.2  Tenderer’s obligations  

F.2.1  Eligibility  

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with 
employer.  

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements 
used by the employer as the basis in a prior process to invite the tenderer to submit a tender 
offer and obtain the employer’s written approval to do so prior to the closing time for tenders.  

F.2.2  Cost of tendering  

Accept that, unless otherwise stated in the tender data, the employer will not compensate 
the tenderer for any costs incurred in the preparation and submission of a tender offer, 
including the costs of any testing necessary to demonstrate that aspects of the offer complies 
with requirements.  

F.2.3  Check documents  

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission.  

F.2.4  Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation.  

F.2.5  Reference documents  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference.  
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F.2.6  Acknowledge addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 
and if necessary apply for an extension to the closing time stated in the tender data, in order 
to take the addenda into account.  

F.2.7  Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves 
with aspects of the proposed work, services or supply and raise questions.  Details of the 
meeting(s) are stated in the tender data.  

F.2.8  Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer at least 
five working days before the closing time stated in the tender data.  

F.2.9  Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not be 
for the full cover required in terms of the conditions of contract identified in the contract data. 
The tenderer is advised to seek qualified advice regarding insurance.  

F.2.10  Pricing the tender offer  

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 
duties, taxes and levies being those applicable 14 days before the closing time stated in the 
tender data.  

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices.  

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data.  

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data.  The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies.  

F.2.11  Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer.  All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of 
masking fluid are prohibited.  

F.2.12  Alternative tender offers  

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also 
submitted as well as a schedule that compares the requirements of the tender documents 
with the alternative requirements that are proposed.  

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer.  

F.2.13  Submitting a tender offer  

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data 
and described in the scope of works, unless stated otherwise in the tender data.  
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F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable 
ink.  

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format 
as they were issued by the employer.  

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer.  Signatories 
for tenderers proposing to contract as joint ventures shall state which of the signatories is the 
lead partner whom the employer shall hold liable for the purpose of the tender offer.  

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 
employer's address and identification details stated in the tender data, as well as the 
tenderer's name and contact address.  

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” 
and place the remaining returnable documents in an envelope marked “technical proposal”. 
Each envelope shall state on the outside the employer’s address and identification details 
stated in the tender data, as well as the tenderer's name and contact address.  

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 
the outside only the employer's address and identification details as stated in the tender data.  

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as 
stated.  

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data.  

F.2.14  Information and data to be completed in all respects  

Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-responsive.  

F.2.15  Closing time  

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not 
be accepted as proof of delivery.  

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline.  

F.2.16  Tender offer validity  

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data.  

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period.  

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time 
for tenders that a tender is to be withdrawn or substituted.  

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance 
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.  
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F.2.17  Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers.  This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices 
(or both). No change in the competitive position of tenderers or substance of the tender offer 
is sought, offered, or permitted.  

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to 
do so.  

F.2.18  Provide other material  

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer 
for the purpose of a full and fair risk assessment. Should the tenderer not provide the 
material, or a satisfactory reason as to why it cannot be provided, by the time for submission 
stated in the employer’s request, the employer may regard the tender offer as non-
responsive.  

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  

F.2.19  Inspections, tests, and analysis   

Provide access during working hours to premises for inspections, tests, and analysis as 
provided for in the tender data.  

F.2.20  Submit securities, bonds, policies, etc.  

If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies, and certificates of insurance required in terms of the 
conditions of contract identified in the contract data.  

F.2.21  Check final draft  

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract.  

F.2.22  Return of other tender documents  

If so instructed by the employer, return all retained tender documents within 28 days after 
the expiry of the validity period stated in the tender data.  

F.2.23  Certificates  

Include in the tender submission or provide the employer with any certificates as stated in 
the tender data.  

F.3  The employer’s undertakings  

F.3.1  Respond to requests from the tenderer  

F.3.1.1 Respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents.  

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements 
used to prequalify a tenderer to submit a tender offer in terms of a previous procurement 
process and deny any such request if as a consequence:  
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a)  An individual firm, or a joint venture as a whole, or any individual member of the joint 
venture fails to meet any of the collective or individual qualifying requirements;  

b) The new partners to a joint venture were not prequalified in the first instance, either 
as individual firms or as another joint venture; or  

c) In the opinion of the Employer, acceptance of the material change would 
compromise the outcome of the prequalification process.  

F.3.2  Issue Addenda  

If necessary, issue an addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until seven 
days before the tender closing time stated in the Tender Data.  If, as a result, a tenderer 
applies for an extension to the closing time stated in the Tender Data, the Employer may 
grant such extension and, shall then notify all tenderers who drew documents.  

F.3.3  Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to the 
tenderer concerned.  

F.3.4  Opening of tender submissions  

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender 
data.  Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened.  

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened 
and, where applicable, the total of his prices, preferences claimed, and time for completion 
for the main tender offer only.  

F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request.  

F.3.5  Two-envelope system  

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend 
at the time and place stated in the tender data and announce the name of each tenderer 
whose technical proposal is opened.  

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers 
who remain in contention for the award of the contract of the time and place when the 
financial proposals will be opened. Open only the financial proposals of tenderers, who score 
in the quality evaluation more than the minimum number of points for quality stated in the 
tender data, and announce the score obtained for the technical proposals and the total price 
and any preferences claimed. Return unopened financial proposals to tenderers whose 
technical proposals failed to achieve the minimum number of points for quality.  

F.3.6  Non-disclosure  

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation 
price, and recommendations for the award of a contract, until after the award of the contract 
to the successful tenderer.  

F.3.7  Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that 
he engaged in corrupt or fraudulent practices.  
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F.3.8  Test for responsiveness  

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received:  

a)  complies with the requirements of these Conditions of 
Tender, 

b) has been properly and fully completed and 
signed, and 

c)  is responsive to the other requirements of the tender 
documents. 

  
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 

the tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would:  

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified.  

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive 
by correction or withdrawal of the non-conforming deviation or reservation.  

F.3.9  Arithmetical errors, omissions, and discrepancies  

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in 
words, the amount in words shall govern.  

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with F.3.11 for:  

a) the gross misplacement of the decimal point in any unit rate;  
b) omissions made in completing the pricing schedule or bills of quantities; or. 
c) arithmetic errors in:  

i)  line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or  

ii)  the summation of the prices.  
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite 

the tenderer to either confirm the tender offer as tendered or accept the corrected total of 
prices.  

 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows:  

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected.  

b) Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices.  

F.3.10  Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 
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F.3.11  Evaluation of tender offers  

 
F.3.11.1 General  

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate them using the tender evaluation methods and 
associated evaluation criteria and weightings that are specified in the tender data. 

F.3.11.2 Method 1: Financial offer  

In the case of a financial offer:  

a)  Rank tender offers from the most favourable to the least favourable comparative 
offer.  

b)  Recommend the highest ranked tenderer for the award of the contract, unless there 
are compelling and justifiable reasons not to do so.  

c)  Re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the highest ranked tenderer and recommend the highest ranked 
tenderer, unless there are compelling and justifiable reasons not to do so and the 
process set out in this sub-clause is repeated.  

F.3.11.3 Method 2: Financial offer and preference  

In the case of a financial offer and preferences:  

a)  Score each tender in respect of the financial offer made and preferences claimed, if 
any, in accordance with the provisions of F.3.11.7 and F.3.11.8.  

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the 
following formula:  

TEV = NFO + NP  

Where: NFO is the number of tender evaluation points awarded for the financial offer 
made in accordance with F.3.11.7; 

 
 NP is the number of tender evaluation points awarded for preferences 
claimed in accordance with F.3.11.8.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
d)  Recommend the tenderer with the highest number of tender evaluation points for 

the award of the contract, unless there are compelling and justifiable reasons not to 
do so.  

e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons 
not to recommend the tenderer with the highest number of tender evaluation points, 
and recommend the tenderer with the highest number of tender evaluation points, 
unless there are compelling and justifiable reasons not to do so and the process set 
out in this sub-clause is repeated  

 
F.3.11.4 Method 3: Financial offer and quality  

In the case of a financial offer and quality:  
a)  Score each tender in respect of the financial offer made and the quality 

offered in accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting 
all tender offers that fail to score the minimum number of points for quality 
stated in the tender data, if any.  

b)  Calculate the total number of tender evaluation points (TEV) in accordance 
with the following formula:  

TEV = NFO + NQ  

Where: NFO is the number of tender evaluation points awarded for the 
financial offer made in accordance with F.3.11.7;  
NQ is the number of tender evaluation points awarded for quality 
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offered in accordance with F.3.11.9.  
 

c)  Rank tender offers from the highest number of tender evaluation points to 
the lowest.  

d)  Recommend tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so.  

e)  Rescore and re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the tenderer with the highest number of tender 
evaluation points and recommend the tenderer with the highest number of 
tender evaluation points, unless there are compelling and justifiable reasons 
not to do so and the process set out in this sub-clause is repeated.  

 
F.3.11.5 Method 4: Financial offer, quality and preferences  
 

In the case of a financial offer, quality and preferences:  

a)  Score each tender in respect of the financial offer made, preference claimed, 
if any, and the quality offered in accordance with the provisions of F.3.11.7 
to F.3.11.9, rejecting all tender offers that fail to score the minimum number 
of points for quality stated in the tender data, if any.  

b)  Calculate the total number of tender evaluation points (TEV) in accordance 
with the following formula:  

TEV = NFO + NP + NQ  

Where:   NFO is the number of tender evaluation points awarded for 
the financial offer made in accordance with F.3.11.7;  
NP is the number of tender evaluation points awarded for 
preferences claimed in accordance with F.3.11.8.  
NQ is the number of tender evaluation points awarded for quality 
offered in accordance with F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to 

the lowest. d) Recommend the tenderer with the highest number of tender 
evaluation points for the award of the contract, unless there are compelling 
and justifiable reasons not to do so.  

e)  Rescore and re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the tenderer with the highest number of tender 
evaluation points and recommend the tenderer with the highest number of 
tender evaluation points, unless there are compelling and justifiable reasons 
not to do so and the process set out in this sub-clause is repeated.  

F.3.11.6 Decimal places  

Score financial offers, preferences and quality, as relevant, to two decimal places.  
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F.3.11.7 Scoring Financial Offers   

Score the financial offers of remaining responsive tender offers using the following formula:  

NFO = W1x A  

Where:  NFO is the number of tender evaluation points awarded for the financial offer.  
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the Tender Data  
A is a number calculated using the formula and option described in Table F.1 as 
stated in the Tender Data.  
 

 
F.3.11.8 Scoring preferences  
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the 
provisions of the tender data and reject all claims for preferences where tenderers are not 
eligible for such preferences. Calculate the total number of tender evaluation points for 
preferences claimed in accordance with the provisions of the tender data.   

F.3.11.9 Scoring quality  

Score each of the criteria and sub criteria for quality in accordance with the provisions of the 
Tender Data. Calculate the total number of tender evaluation points for quality using the 
following formula:  

NQ = W2 x SO / MS  

Where: SO is the score for quality allocated to the submission under consideration;  
MS is the maximum possible score for quality in respect of a submission, and  
W2 is the maximum possible number of tender evaluation points awarded for 
the quality as stated in the tender data 

 
F.3.12  Preferential Procurement  

1. An organ of state must, in the tender documents, stipulate-  

(a) the applicable preference point system as envisaged in regulations 4, 5, 6, or 7; 

(b) the specific goal in the invitation to submit the tender for which a point may be awarded, the 
number of points that will be awarded to each goal, and proof of the claim for such goal. 

 
2. If it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 

must, in the tender documents, stipulate in the case of— 
a. an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 

b. any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system 

 

Table F.1: Formula for calculating the value of A  

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  

1  Highest price or discount  A = (1 +( P - Pm)) 
           Pm  

A = P / Pm  

2  Lowest price or percentage commission 
/ fee  

A = (1 -(P -Pm)) 
          Pm  

A = Pm / P  

A  Pm  is the comparative offer of the most favourable comparative offer.  
  P is the comparative offer of the tender offer under consideration.  
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F.3.12.2.   CALCULATION OF THE PREFERENT POINTS SYSTEM 
 

Preference point system 
 

(a) The 80/20 preference point system is applicable to bids with a rand value equal to, or 
above R30 000 and up to a rand value of R50 million (all applicable taxes included). 

(b) The 90/10 preference point system is applicable to bids with a Rand value above R50 
million (all applicable taxes included) 
 

80/20 preference point system for acquisition of goods or services with 
Rand equal to R30,000 up to R50 million 

 
1. The following formula must be used to calculate the points out of 80 for price 

in respect of an invitation for a tender with a Rand value equal to R30,000 up 
to R50 million, inclusive of all applicable taxes: 

 

The PPPFA prescribes that the lowest acceptable bid will score 80 or 90 points for price. 
Bidders that quoted higher prices will score lower points for price on a pro-rata basis. 

 
The formulae to be utilized in calculating points scored for price are as follows: 80/20 
Preference point system (for acquisition of services, works or goods up to a Rand value of 
R50 million) (all applicable taxes included) 

 
Ps = 80[1- ((Pt-Pmin)/Pmin)] 

 
Where 
 
Ps = Points scored for comparative price of bid or offer under consideration 
 Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
Preference point system (for acquisition of services, works, or goods with a Rand 
value above  R50million) (all applicable taxes included) 

 
Ps = 90[1- ((Pt-Pmin)/Pmin)] 

Where 
 
Ps = Points scored for comparative price of bid or offer under consideration  
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 

 
2. A maximum of 20 points may be awarded to a tenderer for the specific 

goal specified for the tender. 
 

3. The points scored for the specific goal must be added to the points scored for price and 
the total must be rounded off to the nearest two decimal places. 

 
4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer 
scoring the highest points 

 
80/20 preference points system for tenders for income-generating contracts with Rand 
value equal to R30,000 up to R50 million 

 
1. The following formula must be used to calculate the points for price in respect of an invitation 

for tender for income-generating contracts, with a Rand value equal to R30,000 up to R50 
million, inclusive of all applicable taxes: 
 
The PPPFA prescribes that the lowest acceptable bid will score 80 or 90 points for price. 
Bidders that quoted higher prices will score lower points for price on a pro-rata basis. 
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The formulae to be utilized in calculating points scored for price are as follows: 80/20 
Preference point system (for acquisition of services, works, or goods up to a Rand value of 
R50 million) (all applicable taxes included) 
 

Ps = 80[1 + ((Pt-Pmax)/Pmax)] 
 
Where 
 
Ps = Points scored for comparative price of bid or offer under consideration  
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
Preference point system (for acquisition of services, works or goods with a Rand value above 
R50million) (all applicable taxes included) 
 

Ps = 90[1 + ((Pt-Pmax)/Pmax)] 
 
Where 
 
Ps = Points scored for comparative price of bid or offer under consideration  
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 

2. A maximum of 20 points for 80/20 preference system or 10 Points for 90/10 preference points 
system may be awarded to a tenderer for the specific goal specified for the tender. 
 

3. The points scored for the specific goal must be added to the points scored for price and the 
total must be rounded off to the nearest two decimal places. 
  

4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the 
highest points. 
 
Points scored must be rounded off to the nearest 2 decimal places. 
 
80/20 preference points system for tenders for income-generating contracts with Rand 
value equal to R30,000 up to R50 million 
 
1. The following formula must be used to calculate the points for price in respect of an 
invitation for tender for income-generating contracts, with a Rand value equal to R30,000 up 
to R50 million, inclusive of all applicable taxes: 
 
The PPPFA prescribes that the lowest acceptable bid will score 80 or 90 points for price. 
Bidders that quoted higher prices will score lower points for price on a pro-rata basis. 
 
The formulae to be utilized in calculating points scored for price are as follows: 80/20 
Preference point system (for acquisition of services, works, or goods up to a Rand value of 
R50 million) (all applicable taxes included) 
 

Ps = 80[1 + ((Pt-Pmax)/Pmax)] 
 
Where 
 
Ps = Points scored for comparative price of bid or offer under consideration 
 Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
Preference point system (for acquisition of services, works, or goods with a Rand value above 
R50million) (all applicable taxes included) 
 

Ps = 90[1 + ((Pt-Pmax)/Pmax)] 
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Where 
 
Ps = Points scored for comparative price of bid or offer under consideration  
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
2. A maximum of 20 points for 80/20 preference system or 10 Points for 90/10 
preference points system may be awarded to a tenderer for the specific goal specified for the 
tender. 
 
3. The points scored for the specific goal must be added to the points scored for price 
and the total must be rounded off to the nearest two decimal places. 
 
4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer 
scoring the highest points. 
 
Points scored must be rounded off to the nearest 2 decimal places. 

 

F.3.12.3. BASKET OF SPECIFIC GOALS AND OR TARGETED PROCUREMENT OBJECTIVES 

 
The municipality shall set appropriate specific goals and or Targeted Procurement 
objectives which must form part of the invitation to tender, set as performance criteria 
within contracts. The basket of preference goals as contained in the relevant legislation 
are listed hereunder and the Municipality is at liberty to apply specific goals in any 
combination format depending on their preference targets. Municipality may include in their 
policy specific goals as part of their tendering conditions. 

1. Preference Goal 1 

 
Ownership as specific goal 
 
(1) A maximum of 20 points (80/20 preference points system) or 10 (90/10) 
preference points system), may be allocated. Bidder may score preference points based 
on company ownership. 

 
(2) If the Municipality applies ownership as specific goal, the Municipality must 
advertise the tender with a specific tendering preferential procurement requirement that in 
order for a tenderer to claim 10 / 20 points for specific goals, a tendering company must 
have the following ownership: 

▪ race, (Historically Disadvantaged Persons) or 

▪ gender (Historically Disadvantaged Persons) or; 

▪ disability (Historically Disadvantaged Persons). 

(3) Ownership verification may be conducted through the Companies and 
Intellectual Property Commission (CIPC). 

 
2. Preference Goal 2 

 
RDP Goals 

 
2.1. Over and above the awarding of preference points in favor of HDIs, the following 
activities may be regarded as a contribution towards achieving the goals of the RDP 
(published in Government Gazette No. 16085 dated 23 November 1994): 
 

a. The promotion of South African owned enterprises; 
b. The promotion of export orientated production to create jobs; 
c.The promotion of SMMEs; 
d. The creation of new jobs or the intensification of labor absorption; 
e. The promotion of enterprises located in a specific province for work to be done or services to 
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be rendered in that province; 
f.The promotion of enterprises located in a specific region for work to be done or services to 
be rendered in that region; 

g. The promotion of enterprises located in a specific municipal area for work to be done or 
services to be rendered; 

h. The promotion of enterprises located in rural areas; 
i.The empowerment of the work force by standardising the level of skill and knowledge of 
workers; 

j.The development of human resources, including by assisting in tertiary and other advanced 
training programmes, in line with key indicators such as percentage of wage bill spent on 
education and training and improvement of management skills; and 

k. The upliftment of communities through, but not limited to, housing, transport, schools, 
infrastructure donations, and charity organizations 

 
3. Preference Goal 3 

 
Combinations of any other Goals 

 
3.1. The Municipality may also combine any specific goals above in a manner that 
will help them evaluate and apply preference points to tenders. 

 
3.2. The municipality shall set appropriate Local Economic Development Targets in 
the form of Contract Participation Goals and or Targeted Procurement objectives which 
must form part of the invitation to tender, set as performance criteria within contracts, 
where appropriate, for the following target groups: 
 

3.2.1. Priority population groups 

3.2.2. Women 

3.2.3. Youth 

3.2.4. Disabled 

3.2.5. Co-operatives 

3.2.6. Military Veterans 

3.2.7. Location of a Business Enterprise 
 

3.3. Targeted Procurement Criteria will be applied, where feasible, on a tender-by- tender 
basis. 
 
3.4. Address declared by the prospective bidder in the National Treasury Central Supplier 
Database (CSD) or in Msunduzi Municipality vendor database shall be used to determine the 
location of a business enterprise. 
 
3.5. The preference points system is still to be used on the sale or letting of assets and 
in accordance with the disposals management section of this policy. 

F.3.13  Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the 
contract data, require the employer to provide.  

F.3.14  Acceptance of tender offer  

F.3.14.1 Accept the tender offer if, in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer:  

a)  is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement,  
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b)  can, as necessary and in relation to the proposed contract, demonstrate that he or 
she possesses the professional and technical qualifications, professional and 
technical competence, financial resources, equipment and other physical facilities, 
managerial capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs 

administered by a court or a judicial officer, has suspended his business activities, 
or is subject to legal proceedings in respect of any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and 
 f)  is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 
 
F.3.15  Prepare contract documents 
 
F.3.15.1  If necessary, revise documents that shall form part of the contract and that were issued by 

the employer as part of the tender documents to take account of: 
 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 

 
F.3.15.2  Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 
 

F.3.17 Notice to unsuccessful tenderers 
 
F.3.17.1  Notify the successful tenderer of the employer's acceptance of his tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry of 
the validity period stated in the tender data, or agreed additional period. 

 
F.3.17.2  After the successful tenderer has been notified of the employer’s acceptance of the tender, 

notify other tenderers that their tender offers have not been accepted. 
 

F.3.18  Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the form of 
offer and acceptance. 
 

F.3.19  Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which 
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice 

 
  



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

T1.2 / 31 

MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

 
CONTRACT NO: SCM 40 OF 24/25 

 
SPECIFICATION 

 
1.0  INVITATION TO BID ON AN OPEN TENDER PROCESS 
 
The Msunduzi Municipality hereby invites tenders from suitably qualified and experienced service providers 
with CIDB Contractor Grading designation of 7CE or higher on an open tender process as publicly advertised 
by the Municipality, for the Construction of sewer reticulation pipelines in Ward 13 (Shenstone Ambleton) 
 
2.0  PROJECT CHAMPION 
 
Fathima Mota 
Cell: 081 450 2060 
Fathima.Mota@msunduzi.gov.za 
 
8.0  SCOPE OF WORKS 
 
 The Works to be carried out under this contract entails the following: 
 

• Approximately 1765 m of 160 mm diameter PVC sewer pipeline, and  

• Approximately 2857 m of 110 mm diameter PVC sewer pipeline in the Shenstone Ambleton area.  

• Construction of approximately 178 750mm diameter manholes 

• Construction of approximately 88 1000mm diameter manholes 

• The proposed sewers will connect into existing outfall sewer line. The proposed sewers will connect 
into existing outfall sewer line.  

• The construction of the erf connection pipelines and the terminal manhole. 

• Location and protection of existing services and relocation where necessary; 
 
14.0  CONTRACT PERIOD 
 
The contract period shall be 48 weeks from the date of site handover. 
 
 
17.0  INSURANCES REQUIRED 
 

• The limit of indemnity for liability insurance is R5 000 000.00 per event, the number of events 
being unlimited. 

• Contractor all risk insurance (SASRIA). 
 
18.0  RETENTION AND SURETIES 
 

• 10% shall be withheld from each interim payment certificate, as retention money, and shall 
be paid in accordance with clause 6.10.3 of the GCC 2015, 3rd Edition. 

 

• The Contractor is required to provide a security for the due performance of the Contract in 
the form of a Performance Guarantee, equal to the value of 10% of the Contract value, issued 
by a registered financial services provider or by cash payment made out to the account of 
the Msunduzi Municipality. 

 
19.0  PENALTIES 
  
The Penalties for failing to complete the Works within contract duration shall be, 0.1% of the Construction 
Value per day.  
 
 
 
20.0 COMPLIANCE WITH ANY LEGISLATION, BYLAWS, ETC. 
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• Contractors will be deemed by submitting a tender to have undertaken to comply fully for all 
purposes under this Contract with all current legislation and related regulations. 

 

• The Contractor shall comply with the Occupational Health and Safety Specification prepared by the 
Employer in terms of the Construction Regulations, 2014 promulgated in terms of Section 43 of 
the Occupational Health and Safety Act (Act No. 85 of 1993). 

 

• The Contractor shall comply with the Environmental Specification prepared by the Employer; and 
is deemed to have made himself conversant with all legislation pertaining to the environment, 
including provincial and local government ordinances, which may be applicable to the contract. 

 

• The Contractor shall comply with the guidelines specified in GCC 2015- 3rd Edition. 
 

• MFMA 
 

• SCM Regulations 
 

• Msunduzi SCM Policy 
 

• PPFA 2022 
 
21.0 GUARANTEE/WARRANTY/DEFECTS LIABILITY PERIOD 
 
12 months from date of completion. 
 
22.0 DRAWINGS 
 
A set of Tender Drawings will be provided for the purposes of estimating and pricing of the Works. The 
Contract shall be executed in accordance with the Construction Drawings issued by the Engineer. 
 
23.0 INSPECTION OF CONTRACTOR’S PREMESIS 
 
An inspection of the Contractor’s Site Camp will be done by the Engineer upon award of a Service Provider, 
to ensure compliance to the specifications in this regard. 
 
24.0 ESCALATION 
  
N/A 
 
25.0 MAINTENANCE PERIOD 
 
N/A 
 
26.0 MATERIALS 
 
All materials and equipment used in the execution of the Contract must comply with the SANS 
 
28.0 MANDATORY REQUIREMENTS 
  

Description of 
Mandatory 
Requirement 

Bidder Capacity Trait to be 
tested by the Mandatory 
Requirement  

Custodian/
Principal of 
Mandatory 
Requireme
nt 

Documentary proof: 
NB: Commissioner of Oaths required by 
law or any other verification method 
possible 

Labour Intensive 
Construction (LIC) 
Certification 

Labour Intensive Construction 
(LIC) training certification with a 
minimum of NQF L4 
(Construction Manager) for CIDB 
Grade 7CE or higher 
 

Bidder  Copy of LIC certificate (certified by a 
commissioner of Oaths) 
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29.0    EVALUATION CRITERIA 
 

• The tender will be evaluated through two (2) stages: 
o Stage 1- Functionality 
o Stage 2- Price and Preference (80/20 in terms of PPPFA 2022) 

 
29.1 Stage 1 - Functionality Test  
 

• Bidders MUST also submit proof or supporting documents in order to claim points, failure to 
do so will result in no points being awarded, e.g. qualification certificates for project engineer 
and CV’s clearly indicating the no. of years in water and sanitation projects. 

 

• Certified copies of required certificates MUST be submitted, not copies of the certified copy. 
Failure to do so will also result in no points being allocated. 

 
The table below lists the returnable schedules that set out the scoring criteria and sub-criteria, and the 
percentage weighting for the score achieved against the relevant schedule to be used for functionality. 
 

STAGE 1: FUNCTIONALITY 
Reference 
page 

1 No number of sewer pipeline projects completed 
Points Earned 
= 20 

 

  
Experience of Bidder in Sewer Pipeline Construction 
 

• Submit a list of all sewer pipeline  projects 
completed with contact details and completion 
certificates & Award Letters 

 

• Award letter and completion certificate must be in 
the name of the bidder 

 

• A certified copy of the Completion Certificate per 
project to be attached  

 

• Certification of requested documents must be by 
a Commissioner of Oaths 

 

• Original copies of the Certified documents must 
be submitted NOT copies of the certified 
documents. 

 

• Failure to submit the above will result in zero 
(0) points being allocated. 

 

  
More than 5 projects 
 
3-5 projects  
 
1-2 projects. 
 
0 projects 

 
20 points 
 
 
10 points 
 
5 points 
 
0 points 

 

2 Contracts Manager 
Points Earned 
= 35 (a+b)  

 

  
Experience in sewer pipeline Projects. 
 

• Submit a CV listing all sewer pipeline projects 
completed, clearly indicating project durations 
(years & months) and dates together with contact 
details. 

 

• For projects that are running concurrently over 
the same time period, the no. of years of 
experience will be considered and NOT the no. of 
projects.  

 

• Failure to submit the above will result in zero 
(0) points being allocated. 

 

 
 
> 5 years  
 
≥ 3 but ≤ 5 years 
  
≥ 1 but < 3 years 
 
Less than 1   

 
 
15 points 
 
10 points 
 
5 points 
 
0 points 
 

 

  

• Technical Qualifications 
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• CV and certified copies of qualifications and ID 
to be submitted. 

 

• Anything below National Diploma: Civil 
Engineering/ Construction Management or not 
Civil Engineering related will be allocated 0 points 

 

• Certification of requested documents must be by 
a Commissioner of Oaths 

 

• Original copies of the Certified documents must 
be submitted NOT copies of the certified 
documents. 

 

• Failure to submit the above will result in zero 
(0) points being allocated. 

 

Professional 
Registration with 
ECSA or SACPCMP 
(relevant qualification 
must be attached 
along with 
professional 
registration certificate) 
 
BSc or B-Tech 
 
Diploma  
 
 

 
 
 
20 points 
 
 
 
 
 
 
 
10 points 
 
5 points 
 
  
 

3 Construction Manager  
Points Earned 
= 15 

 

  
(a) Experience in sewer pipeline Projects 

 

• Submit a CV listing all sewer pipeline projects 
completed, clearly indicating project durations 
(years & months) and dates together with contact 
details 

 

• Failure to submit the above will result in zero 
(0) points being allocated. 

 
˃10 years  
 
 
˃5 years but ≤ 10 
years  
  
≥2 years but ≤ 5 years 
 
Less than 2 years 

 
15 points 
 
 
10 points 
 
 
5 points 
 
 
0 points 
 

 

4 TOTAL POINTS 70 points  

 
Tenderers to meet a minimum threshold of 50 points in order to move onto the next stage.  
NB: Experience in sewer pipeline projects will only be considered. 
 
 
29.2 Specific Goals- 80/20 in line with PPPFA 2022 
 

Specific 
Goals 

Description Maximum Points 

Race At least 51% South African Black ownership and/or more than 
51% management controlled by South African black people 
(Black Owned Enterprise (BOE) 
 
The tenderer is required to submit a copy of the Service 
Providers FULL CSD report to claim points above.  

10 

Locality 
 
 

Within Msunduzi Jurisdiction  10 

Within Umgungundlovu Jurisdiction 5 

Bidders to submit a lease agreement or Municipal Account in the 
name of the company to claim points above. 

 

 Total Preference Points (Specific Goals) 20 

 
Failure to submit the above will result in zero (0) points being awarded per goal. 
 
It is proposed that the tender evaluation be done as follows: 
 
29.2 Tender Eligibility (F.2.1.1) 
 
Only the Tenderers who comply with the following will have their tender evaluated: 
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(a) Registered in the Central Supplier Database in terms of Circular 81 of the Municipal Finance 
Management Act (MFMA)  

(b) Minimum CIDB contractor grading designation 7CE or higher 

(c) Tenderers shall provide details of the Contracts Manager, Construction  
Manager, Construction Supervisor and Construction Health and Safety Officer’s experience in work of a 
similar nature to that for which their tender is submitted. 

(d) Attach a detailed CV and Proof of Qualification and Proof of Professional Registration 
 
31.0 ANY OTHER IMPORTANT INFORMATION 
 
 31.1. As per SCM policy 2022/2023: 
 
Subcontracting as condition of tender 
 
If feasible to subcontract for a contract above R5 million, Msunduzi Municipality will apply subcontracting 
to advance designated groups. 
 
If the Msunduzi Municipality applies subcontracting as contemplated in sub regulation (1), the Municipality 
must advertise the tender with a specific tendering condition that the successful tenderer must subcontract a 
minimum of 30% of the value of the contract to- 
 
(a) Msunduzi EME; 
(b) an EME or QSE which is at least 51% owned by black people; 
(c) an EME or QSE which is at least 51% owned by black people who are youth; 
(d) an EME or QSE which is at least 51% owned by black people who are women; 
(e) an EME or QSE which is at least 51% owned by black people with disabilities; 
(f) an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas or 
townships; 
(g) a cooperative which is at least 51% owned by black people; 
(h) an EME or QSE which is at least 51% owned by black people who are military veterans; 
(i) Msunduzi Manufacturing Enterprise 
(j) Location of a Business Enterprise or 
(i)  more than one of the categories referred to in paragraphs (a) to (j) 
 

31.2.  Should a service provider be recommended for the appointment of either 
contract in Ward 13 or Ward 18, they will not be eligible for recommendation or 
appointment on the other.  
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T 2.1       RETURNABLE DOCUMENTS 
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1. Authority for signatory 
 
2. Declaration of municipal fees 
 
3. Declaration of interest 
 
4. Declaration of bidder’s past supply chain management practices 
 
5. Certificate of independent bid determination 
 
6. Declaration for procurement above R10 million (all applicable taxes included) 
 
7. OHS act declaration and submission 
 
8. Workmen’s compensation registration certificate 
 
9. UIF registration certificate 
 
10. Compulsory enterprise questionnaire 
 
11. Tax clearance requirements 
 
12. Preference points claim form in terms of the preferential procurement regulations 2022 
 
13. Registration with CIDB 
 
14. Compulsory site inspection 
 
15. Record of addenda to tender documents 
 
16. Competency of key personnel 
 
17. Schedule of proposed sub-contractors 
 
18. Alterations by tenderer 
 
19. Alternative tenders 
 
20. Tender programme 
 
21. Form of offer 
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T2.2        RETURNABLE SCHEDULES 
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FORM CONTENTS PAGE 
No. 

RETURN
ED Y/N 

A AUTHORITY FOR SIGNATORY T2.2/3  

B DECLARATION OF MUNICIPAL FEES T2.2/4  

C DECLARATION OF INTEREST T2.2/5  

D DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 

T2.2/7  

E CERTIFICATE OF INDEPENDENT BID DETERMINATION T2.2/9  

F 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(ALL APPLICABLE TAXES INCLUDED) 

T2.2/11  

G OHS ACT DECLARATION AND SUBMISSION T2.2/13  

H WORKMEN’S COMPENSATION REGISTRATION 
CERTIFICATE 

T2.2/15  

I UIF REGISTRATION CERTIFICATE T2.2/16  

J COMPULSORY ENTERPRISE QUESTIONNAIRE T2.2/17  

K TAX CLEARANCE REQUIREMENTS T2.2/20  

L PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 

T2.2/21  

M REGISTRATION WITH CIDB T2.2/26  

N TENDER BRIEFING MEETING CERTIFICATE T2.2/27  

O RECORD OF ADDENDA TO TENDER DOCUMENTS T2.2/28  

P COMPETENCY OF KEY PERSONNEL T2.2/29  

Q SCHEDULE OF PROPOSED SUB-CONTRACTORS T2.2/34  

R ALTERATIONS BY TENDERER T2.2/35  

S ALTERNATIVE TENDERS T2.2/36  

T TENDER PROGRAMME T2.2/37  

U TENDERER’S PARTICIPATION IN JOB CREATION USING 
LOCAL LABOUR & SKILLS TRAINING 

T2.2/38  
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A.  AUTHORITY FOR SIGNATORY 
 

 
I/We*, the undersigned, am/are* duly authorised to sign the tender document on behalf of 
 
....................................................................................................................................................... 
 
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a certified  
 
copy is attached, or .................................................................................................................... 
 
 
Full Name of Signatory: ............................................................................................................. 
  
 
Capacity of Signatory: ................................................................................................................ 
  
 
Signature: ................................................................................................................................. 
 
 
Date: ......................................................................................................................................... 
 
 
 
Witnesses:- 
 
(1) Full Name: ............................................................................................................... 
 
 Signature: ..................................................................Date...................................... 
 
 
(2) Full Name: ............................................................................................................... 
 
 Signature: ..................................................................Date...................................... 
 
 
 
* Delete whichever is inapplicable or complete as indicated if none are applicable. 

 
 

* Signatories for companies must establish their authority by enclosing herewith a copy of the 
relevant resolution of the Board of Directors duly signed and dated 
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B. DECLARATION OF MUNICIPAL FEES 
 
I/We do hereby declare that the Municipal Fees of _________________________________ 
 
__________________________________________________________________________ 
Is/are, as at the date of the tender closing, fully paid up, or arrangements have been concluded with the 
Municipality to pay the said Fees:- 
 
Description      Account No. 
 
Electricity    ___________________________________________ 
 
Water     ___________________________________________ 
 
Rates     ___________________________________________ 
 
 
I/We acknowledge that should it be found that the Municipal Fees are not up to date, the Council may take 
such remedial action as required, including termination of contract, and any income due to the Contractor 
shall be utilised to offset any monies due to the Council. 
 
 
Full Name of Signatory............................................................................................................... 
  
Capacity of Signatory................................................................................................................. 
  
I.D. Number............................................................................................................................... 
  
Duly Authorised to sign on behalf of.......................................................................................... 
  
Physical Address....................................................................................................................... 
 
….............................................................................................................................................. 
 
…………………………………………………………………………………………………………....... 
 
Signature ………………………………………………………. Date …………………………………. 
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C. DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative declare 
their position in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative: …………………………………… 

 
3.2 Identity Number: ………………………………………………………………………… 

 
3.3 Position occupied in the Company (director, trustee shareholder²):  
 
 ………………………………………………………. 

 
3.4 Company Registration Number: ……………………………………………………… 
 
3.5 Tax Reference Number: ………………………………………………………………. 
 
3.6 VAT Registration Number: ……………………………………………………………. 

 
3.7 The names of all directors / trustees / shareholders members, their individual identity 

numbers, and state employee numbers must be indicated in paragraph 4 below. 
 

3.8    Are you presently in the service of the state?                                     YES / NO 
 

3.8.1 If yes, furnish particulars. …………………………………………………….......….. 
 
                    ……………………………………………………………………………………………. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity, or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
‘’Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
3.9     Have you been in the service of the state for the past twelve months?   YES / NO 

 
 3.9.1 If yes, furnish particulars ……………...………………………………………….  
 
     ………………………………………………………………………………………………  
 

3.10   Do you have any relationship (family, friend, other) with persons in the service of the 
          state and who may be involved with the evaluation and or adjudication of this bid? 
                                                                                                                         YES / NO 

  3.10.1If yes, furnish particulars ……………...…………………………………………  
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                ………………………………………………………………………………....................  

 
3.11    Are you, aware of any relationship (family, friend, other) between any other bidder 
          and any persons in the service of the state who may be involved with the evaluation and or 

adjudication of this bid?                                                               YES / NO 
 
 3.11.1 If yes, furnish particulars ……………...………………………………...……...  
 
     ……………………………………………………………………………………..............  

 
3.12 Are any of the company’s directors, trustees, managers, principal shareholders, or stakeholders 

in service of the state?                                                         YES / NO 
 

  3.12.1 If yes, furnish particulars ……………...………………………………...……..  
 
      …………………………………………………………………………………….............  
 

3.13  Are any spouse, child, or parent of the company’s directors trustees, managers, principal 
shareholders, or stakeholders in service of the state?                YES / NO                                                                                                                                      

 3.13.1 If yes, furnish particulars ……………...………………………………...……..  
 
     …………………………………………………………………………………….............  
 

3.14 Do you or any of the directors, trustees, managers, principal shareholders, or stakeholders of this 
company have any interest in any other related companies or businesses whether or not they 
are bidding for this contract?                     YES / NO  
3.14.1  If yes, furnish particulars: 

 
                  ………………………………………………………………………………………………. 

 
                  ………………………………………………………………………………………………. 

 

4. Full details of Directors / Trustees / Members / Shareholders. 

 

Full Name Identity Number State Employee Number 

   

   

   

   

   

   

 
 

  
          Name of Signatory                                                           Signature 

 
 
 
 
 

           Designation of the Deponent                                          Name of Bidder 
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D. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 
of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on, or failed to comply with any government, municipal, or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

CERTIFICATION 

 
I, the undersigned (name)     ………………………………………………………………………….. 

 
………………………………………...………………………………………………………………….. 

 
certify that the information furnished on this Declaration Form is correct.  
 
 
I accept that the state may act against me should this declaration prove to be false.   

 
 
 

Signature ………………………………………………………. Date ………………………………... 
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E. CERTIFICATE OF INDEPENDENT BID DETERMINATION  

 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding 
is per se prohibited meaning that it cannot be justified under any grounds. 

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 
 

¹ Includes price quotations, advertised competitive bids, limited bids, and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 
compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 
therefore, an agreement between competitors not to compete. 

 
 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
________________________________________________________________________ 
(Bid Number and Description) 
 
in response to the invitation for the bid made by: 
________________________________________________________________________ 
(Name of Municipality / Municipal Entity) 
do hereby make the following statements that I certify to be true and complete in every respect: 
I certify, on behalf of:___________________________________________________ that: 
(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 
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(b)  could potentially submit a bid in response to this bid invitation, based on their 
qualifications, abilities, or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 
business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement, or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement, or arrangement with any competitor regarding: 

(a) prices; 
(b) geographical area where product or service will be rendered (market allocation) 
(c)  methods, factors, or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid; 
(e)  the submission of a bid which does not meet the specifications and conditions of the 

bid; or 
(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with 
any competitor regarding the quality, quantity, specifications, and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding 
of the contract. 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill, and knowledge in an activity for the execution of a contract. 
 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 
 
 

…………………………………………………   ………………………………… 
Signature        Date 
 
 
 
 
………………………………………………….   ………………………………… 
Position         Name of Bidder 
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F. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION  

(ALL APPLICABLE TAXES INCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders 
must complete the following questionnaire:                                  

* Delete if not applicable 
 
1. Are you by law required to prepare annual financial statements for auditing? 
 
          *YES / NO  
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date 

of establishment if established during the past three years. 
 
 
 …………………………………………………………………………………………………….. 
 
 
 …………………………………………………………………………………………………….. 
 
2. Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

 
         *YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days. 

 
 
2.2 If yes, provide particulars. 

 
 

…………………………………………………………………………………………………….. 
 
 
            ………………………………………………………………………………………………........ 
 
3. Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the execution of 
such contract? 

 
 *YES / NO 
 
 
3.1       If yes, furnish particulars 

            ……………………………………………………………………………………………………. 

 
 
……………………………………………………………………………………………………. 

 
 

 
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what 

portion and whether any portion of payment from the municipality / municipal entity is 
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expected to be transferred out of the Republic?   
 
*YES / NO 

     
                

4.1 If yes, furnish particulars 
 
 

………………………………………………………………………………………………………. 
 
 
………………………………………………………………………………………………………. 

 
 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED, (NAME) ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 
TO BE FALSE. 

 
 
 
 

……………………………………..                               …………………………………….. 
      Signature                                              Date 
 
 
 
 

………………………...................                               ……………………………………. 
      Position                                              Name of Bidder 
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G. OHS ACT DECLARATION AND SUBMISSION 

 

The Tenderer declares himself to be conversant with the following: 

1. All the requirements, regulations and standards of the Occupational Health and Safety Act 
 No. 85 of 1993, hereinafter referred to as the Act, together with its amendments and with 
 special reference to the following Sections of the Act: 

 i) SECTION 8: General duties of employers to their employees 

 ii) SECTION 9: General duties of employers and self-employed persons to  
    persons other than employees. 

 iii) SECTION 13: Duty to inform 

 iv) SECTION 37: Acts or omissions by employees or mandatories 

 v) SUB-SECTION 37(2) relating to the purpose and meaning of this Agreement 

2. Construction Regulations, 2014 (Government Notice 37305. 7 February 2014) pertaining to 
the  Contractor and to all his sub-contractors, or any amendments thereto. 

3. Tender document Part 5: Specification for Occupational Health and Safety, including all 
 the Annexures. 

The Tenderer declares that he has or will obtain the necessary knowledge, competence, and resources to 
comply fully with all OHS Act requirements should he be awarded the contract. 

 

SECTION 37(1) 
 
Whenever an employee does or omits to do any act which would be an offence in terms of this Act for the 
employer of such employee or a user to do or omit to do, then, it is proved that –  
 
(a) in doing or omitting to do the act the employee was acting without connivance or permission of the 

employer or any such user; 
 
(b) it was not under any condition or in any circumstance within the scope of the authority of the employee 

to do or omit to do an act, whether lawful or unlawful, of the character of the act or omission charged; 
and 

 
(c) all reasonable steps were taken by the employer or any such user to prevent any act or omission of the 

kind in question,  
 
the employer or any such user himself shall be presumed to have done or omitted to do that act, and shall be 
liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding 
any act or omission of the kind in question shall not, in itself, be accepted as sufficient proof that he took all 
reasonable steps to prevent the act or omission. 
 
 
SECTION 37(2) 
  
The provisions of subsection (1) shall “mutatis mutandi” apply in the case of a mandatary of any employer or 
user, except if the parties have agreed in writing to the arrangements and procedures between them to ensure 
compliance by the mandatory with the provisions of this Act. 
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ACCEPTANCE BY MANDATORY 

 

In terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 85 of 1993, 

I, ___________________________________________________________________________ 

(Name of PRINCIPAL CONTRACTOR / Representative) acting for and on behalf of                     

____________________________________________________________________________ (Name of 

PRINCIPAL CONTRACTOR / Company) undertake to ensure that the requirements and provisions of the 

Health and Safety Specifications issued by the client at the following site:       

___________________________________________________________________________ (Name of 

Site) are complied with in the following manner: 

 

▪ To produce, review, monitor and enforce a Health and Safety Plan which has been approved by the 

Client, an Agent for the Client or a Principal Contractor; 

▪ To include a risk assessment in the Health and Safety Plan which identifies all hazards pertaining 

to the project; 

▪ To ensure that all relevant documentation required by the Occupational Health and Safety Act and 

Regulations, including the Construction Regulations, the Compensation for Occupational Injuries 

and Diseases Act as well as any other statutory laws as amended from time to time is available on 

site in the health and safety file; 

▪ Enforce precautionary measures stipulated in the risk assessments. 

 

The person signing this agreement confirms that he/she has the authority to so sign and to bind his/her 

employer, the said Contractor. 

 

 

Signature: ____________________________________ Date: _________________________ 

(on behalf of PRINCIPAL CONTRACTOR) 

 

 

Signature: ____________________________________ Date: _________________________ 

(CLIENT- Msunduzi Municipality) 

 

 

Print Name: ___________________________________ 

(Name of CLIENT Representative) 
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H. WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE 

Attach original (or certified copy) of the Workmen’s Compensation Letter of Good Standing to this page.  
When applicable the option to submit an original or certified copy of the letter from the Agent authorized by 
the Workmen’s Compensation Commissioner will be accepted. 

NOTE:  Failure to do so will lead to your tender being disqualified. 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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I. UIF REGISTRATION CERTIFICATE 

 

[The Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here] 
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J.  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

         

Section 1:  Name of enterprise:            

Section 2:  VAT registration number, if any:            

Section 3:  CIDB registration number, if any:            

Section 4:  Particulars of sole proprietors and partners in partnerships   

         

Name* 

  

Identity number* 

  

Personal income tax number* 

                  

                  

                  

                  

                  

                  

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners 

         

Section 5:  Particulars of companies and close corporations 

Company registration number   

Close corporation number   

Tax reference number    

         

Attach a certified copy of valid CIPRO Certificate to this page. 

 

Section 6:  Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months in the service of any of the following:  

       

□  a member of any municipal council □  an employee of any provincial department, national or  

   provincial public entity or constitutional institution within 
the  

   meaning of the Public Finance Management Act, 1999 
(Act 1 of 1999) 

□  a member of any provincial legislature □  a member of an accounting authority of any national or   

   provincial public entity 

□  a member of the National Assembly or   

   the National Council of Province 

□  an employee of Parliament or a provincial legislature 
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□  a member of the board of directors of  

   any municipal entity 

  

  

□  an official of any municipality or  

   municipal entity 

 

  

 

If any of the above boxes are marked, disclose the following: 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, 
public office, board 
or organ of state and 
position held 

Status of service 

(tick appropriate column) 

Current Within last 12 months 

       

       

*insert separate page if necessary 

 

Section 7:  Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

□  a member of any municipal council □  an employee of any provincial department,  

   national or provincial public entity or constitutional  

   institution within the meaning of the Public  

   Finance Management Act, 1999 (Act 1 of 1999) 

□  a member of any provincial legislature □  a member of an accounting authority of any  

   national or provincial public entity 

□  a member of the National Assembly or 
the  

   National Council of Province 

□  an employee of Parliament or a provincial  

   legislature 

□  a member of the board of directors of 
any  

   municipal entity 

□  an official of any municipality or 
municipal entity 

Name of spouse, child or parent Name of institution, public 
office, board or organ of 
state and position held 

Status of service 

(tick appropriate column) 

Current Within last 12 months 

    

   

*insert separate page if necessary 

 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:  

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 
that my / our tax matters are in order;  
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ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting  

 Tender offers and have no other relationship with any of the Tenderers or those responsible for 
compiling the scope of work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 
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K. TAX CLEARANCE REQUIREMENTS  

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 

1. In order to meet this requirement bidders are required to complete in full the attached Form TCC-001 
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 
to submit bids. 
 

2. SARS will then furnish the bidder with a PIN for Tax Status Compliance Verification. 
 

3. The PIN for Tax Status Compliance Verification must be submitted together with the bid. Failure to 
submit the PIN will result in the invalidation of the bid.  
 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a 
separate PIN. 
 

5. Copies of the TCC-001 “Application for a Tax Clearance Certificate” form are available from any 
SARS branch office nationally or on the website www.sars.gov.za. 
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za 

  

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  

 
 

http://www.sars.gov.za/
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L.  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- The 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- The 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 

therefore the 80/20 Preference Point System shall be applicable. 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof or documentation required in terms of this tender to 

claim points for specific goals, if the bidder did not submit proof or documentation required to claim 

for specific goals will be interpreted to mean that preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require a tenderer, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

organ of state. 

 

2. DEFINITIONS 

 

(a) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(b) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black 

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 

Empowerment Act; 

(c) “Functionality” means the ability of a tenderer to provide goods or services in accordance 

with specifications as set out in the tender documents. 

(d)  “highest acceptable tender” means a tender that complies with all specifications and 

conditions of tender and that has the highest price compared to other tenders; 

(e) “lowest acceptable tender” means a tender that complies with all specifications and 

conditions of tender and that has lowest price compared to other tenders; 

(f) “price” means amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts; 

(g) “QSE” means a qualifying small business enterprise in terms of a code of good practice on 

black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act; 
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(h) “Rand Value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation;  

(i) “specific goals” means specific goals as contemplated in section 2(1)(d) of the Act which may 

include contracting with persons, or categories of persons, historically disadvantaged by 

unfair discrimination on the basis of race, gender, and disability including the implementation 

of programmes of the Reconstruction and Development Programme as published in 

Government Gazette No. 16085 dated 23 November 1994; 

(j) “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation; 

(k) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 

and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; 

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1 POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where: - 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 








 −
−=

min

min
180

P

PPt
Ps 







 −
−=

min

min
190

P

PPt
Ps
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3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT  

3.2.1 POINTS AWARDED FOR PRICE 

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where: - 

 Ps  = Points scored for price of bid under consideration 

 Pt  = Price of bid under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. 

4.2 For the purpose of this tender points will be allocated in accordance with the specific goals as outlined 
in the Tender Document specification and must be supported by proof / documentation stated therein. 

4.3 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 

it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 

the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system; or  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 
and that the lowest acceptable tender will be used to determine the applicable  

 

5. SUB-CONTRACTING 

5.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

 
YES 

  
NO 

 

 

5.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………………%? 

ii) The name of the sub-contractor……………………………………………………… 

…………………………………………………………………………………………… 
iii) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

 
YES 

  
NO 

 

 








 −
+=

max

max
180

P

PPt
Ps 







 −
+=

max

max
190

P

PPt
Ps
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iv) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2022: 

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Co-operative owned by black people   

Black people who are military veterans   

OR 

Msunduzi EME    

Msunduzi Manufacturing Enterprise   

Location of a Business Enterprise   

 

6. DECLARATION WITH REGARD TO COMPANY/FIRM 

6.1 Name of company/firm……………………………………………………………. 

 

6.2 VAT registration number………………………………….……………………………… 

6.3 Company registration number…………….………………….…………………… 

6.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

 Non-Profit Company 
 

[TICK APPLICABLE BOX] 

 

6.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

………………………………… 

6.6 COMPANY CLASSIFICATION 

 Manufacturer 
 

 Supplier 
 

 Professional service provider 
 

 Other service providers, e.g. transporter, etc. 
 

[TICK APPLICABLE BOX] 
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6.7 MUNICIPAL INFORMATION 

Municipality where business is situated….………………………………...…………… 

Registered Account Number: …………………………………………………...……… 

Stand Number: ………………………………………………...…………………………… 

 
6.8 Total number of years the company/firm has been in business………………………… 

6.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on specific goals as advised in the tender, qualifies the company/ 

firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 5.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the purchaser that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to any other 

remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted by the National Treasury from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem (hear 

the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 
WITNESSES: 

 
 

1. ……………………………...……… 2.………………..............……………… 

 
 
 ……………………………………………………………………………………………… 

SIGNATURE(S) OF BIDDER(S) 
 
 
 DATE: …………………………………………………………………………………......... 
 
 ADDRESS: …...............................................................................………………………... 

 .................................................................................................….…………………… 
  

……………………………………………………………………………………………... 
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M. REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 

  

The Tenderer shall attach to this page either: 

• Written proof of the tenderers registration with CIDB as a category 7CE or Higher 

• Written proof of the tenderers application to CIDB for registration as a contractor in the category listed 
above. 

In the case of a joint venture, each tenderer making up the joint venture shall attach their CIDB or CIDB 
registration certificates here. 

 

NOTE: 

Failure to affix such documentation as prescribed to this page shall result in this tender not being further 
considered for the award of the contract.  

Tenderers submitted written proof of  application to CIBD will be considered provided their registration can 
be confirmed with CIDB on the day of evaluation. Failure will lead to your tender being disqualified. 

 

Signed  Date  

Name  Position  

Tenderer  
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N.    TENDER BREIFING MEETING  
 
 
 

TENDER BRIEFING MEETING CERTIFICATE 

 
 
A compulsory site inspection will be held on Wednesday, 05 February 2025 @ 10:00 
 
The meeting point for the site inspection will take place at the offices of the Auditorium No. 1, 1st Floor, 
Bessie Head Library, 260 Church Street, Pietermaritzburg, 3201 
 
Compulsory Site Inspection Certificate 
 
It is hereby certified that I have attended the Compulsory Site Inspection and have satisfied myself of the 
conditions and circumstances which may influence the Works and the cost thereof. 
 
 
(Print clearly) 
 
NAME OF REPRESENTATIVE : …………………………….………………………………………………. 
 
 
ON BEHALF OF TENDERER :  …………………………….……………………………………………. .. 
 
 
ADDRESS :    …………………………….………………………………………………. 
    
 
    …………………………….…………………………………………….... 
      
  
TELEPHONE NUMBER :  …………………………….………………………………………………. 
 
 
 
 
SIGNATURE (FOR TENDERER) : …………………………….…………………………………………….. 
 
 
 
SIGNATURE (FOR EMPLOYER’S AGENT)  :……………………….…………………………………………….. 
 
 
 
 
 
 

MSUNDUZI STAMP 
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O. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the employer or his Agent before the 
submission of this tender offer, amending the tender documents, have been taken into account in this 
tender offer. 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

11.   

12.   

 

Attach additional pages if more space is required. 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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P.        COMPETENCY OF KEY PERSONNEL  

 
Contractors shall employ in labour-intensive works only those supervisory and management staff that have 
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation 
of labour-intensive infrastructure projects under the Expanded Public Works Programme (EPWP) 
Third Edition 2015”: 
 

• Construction Manager at NQF level 4  
 
Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in the 
Particular Specifications. 
 
The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed 
in the construction of the Works possessing the required qualifications in the supervision or management of 
LIC projects.  A copy of the relevant qualification certificate for each such person shall be attached to the next 
page. 
 
As this is a mandatory requirement, failure to submit the above will lead to disqualification of the tender. 
 

DESIGNATION NAME NAME OF 
TRAINING 

INSTITUTION 

QUALIFICATION 
OBTAINED IN THE 
SUPERVISION OR 

MANAGEMENT OF LIC 
PROJECTS 

YEAR 
QUALIFICATION 

OBTAINED 
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(a) Contracts Manager  

 

CONTRACTS MANAGER  

 

NAME:………………………………………………… 

 

NB:  

• Attach a detailed CV and Proof of Qualification and Proof of Professional Registration 

• All supporting documentation to be certified by a Commissioner of Oaths as per the 
functionality requirements. 

CLIENT & 

NATURE OF WORK 

POSITION 

HELD 

VALUE OF 

WORK 

PROJECT DURATION 
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(b) Construction Manager – To be appointed in line with 8 (1) of the Construction Regulations, 2014 
 

 

CONSTRUCTION MANAGER (LIC NQF LEVEL 4) 

 

NAME:………………………………………………… 

 

NB:  

• Minimum Qualification shall be National Diploma in Civil Engineering 

• Attach a detailed CV and Proof of Qualification  

• All supporting documentation to be certified by a Commissioner of Oaths as per the 

functionality requirements. 

 

CLIENT & 

NATURE OF WORK 

POSITION HELD VALUE OF 

WORK 

PROJECT DURATION 
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(c) Construction Supervisor – To be appointed in line with 8 (7) of the Construction Regulations, 2014 
 

 

CONSTRUCTION SUPERVISOR (Foreman) 

(NQF LEVEL 4) 

 

NAME:………………………………………………..

… 

 

NB: 

• Attach a detailed CV  

CLIENT & 

NATURE OF WORK 

POSITION 

HELD 

VALUE OF 

WORK 

PROJECT DURATION 
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(d) Construction Health & Safety Officer – To be appointed in line with 8 (5) of the Construction 
Regulations, 2014 
 

 

CONSTRUCTION HEALTH & SAFETY 

OFFICER 

 

NAME:…………………………………………………… 

 

CLIENT & 

NATURE OF WORK 

POSITION 

HELD 

VALUE OF 

WORK 

PROJECT DURATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 
 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Q. SCHEDULE OF PROPOSED SUB-CONTRACTORS 
 
The Tenderer shall list below any Sub-Contractors he wishes to employ to carry out part(s) of the Work. 

 
The acceptance of his tender shall not be construed as approval of all or any of the listed Sub-Contractors.  
Should any or all of the Sub-Contractors not be approved subsequent to acceptance of the tender, this shall in 
no way invalidate this tender. Furthermore, the tendered unit rates for the various items of work shall remain 
final and binding. 
 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE WITH 

SUBCONTRACTOR OR  RECENT 

WORK EXECUTED BY THE SUB-

CONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 
 

Signed  Date  

Name  Position  

Tenderer  

 
 
 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

T2.2 / 35 

R.  ALTERATIONS BY TENDERER 
 

Should the Tenderer desire to make any departures from, or modifications to the General Conditions of 
Contract, Specifications, Bill of Quantities or Drawings, or to qualify his tender in any way; he shall set out his 
proposals clearly hereunder or alternatively state them in a covering letter attached to the tender, and referred 
to hereunder. Failing to comply with the aforesaid will deem the tender unqualified. If no departures or 
modifications are desired the Schedule hereunder is to be marked NIL and in any case signed by the 
Tenderer. 

 
 

PAGE CLAUSE OR ITEM REMARKS 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

  
 

 

 

Signed  Date  

Name  Position  

Tenderer  
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S.  ALTERNATIVE TENDERS 
 

On condition that the Tenderer submits an offer in accordance with the Tender Documents, any alternative 
offers which he may wish to submit as proposals, detailed hereunder or on separate sheets referred to 
hereunder and attached to this page, will be given consideration at the Employer's discretion, provided that they 
are described, measured and priced in sufficient detail to enable the Employer’s Agent to draw reliable 
conclusions. 

 
  

 
PROPOSALS 

(described, measured and priced) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T. TENDER PROGRAMME  

 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be 

in accordance with the information supplied in the Contract, requirements of the Project Specifications and 

with all other aspects of his Tender. 

 
 

PROGRAMME 

 
ACTIVITY 

WEEKS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  No 
other completion time that may be indicated on this programme will be regarded as an alternative 
offer, unless it is listed in Form C of Page T2.2/4 hereafter and supported by a detailed statement to 
that effect, all as specified in the Tender Data] 
 
 

Signed  Date  

Name  Position  

Tenderer  
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U. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR 

 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, 
who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home 
Affairs (only one such foreigner may be employed on any project).  Proof of citizenship or work visa may be 
audited during the contract period. 
 
The creation of one job shall mean the temporary employment, for any period of time, of one such unskilled 
or semi-skilled labourer from the local community. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in the 
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications. 
 
The number of jobs to be created using such local labour is inclusive of the local labour employed to execute 
various portions of the Works by both the main Contractor and any subcontractors, including the small 
development subcontractors.  
 
The number of jobs to be created using such local labour shall include for a minimum percentage allocation 
to the following individual targeted groups: 
 

• 55% Women; 

• 55% Youth; and  

• 2% Disabled. 
 
The minimum required content of such local labour for this project shall be calculated as follows: 
 
 Minimum required content of such local labour (%) 
 
= (100 x amount spent on wages for such local labour (excluding VAT)) 
 (total value of the project (excluding VAT)) 
 
The minimum required content of such local labour for this project shall be 5 %. 
 
(Compiler to insert the target minimum percentage based on detailed calculations of the local labour 
component anticipated for each scheduled pay item, including the pay items contributing to the provisional 
sum associated with the construction Works carried out by Targeted Enterprise subcontractors appointed). 
 
For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to 
participation in job creation using local labour, the total value of the project shall be the amount of the Tender 
Offer. 
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB 
CREATION USING LOCAL LABOUR: 
 
The Tenderer shall complete the table below reflecting the anticipated local labour force to be employed on 
this contract, including such local labour employed by subcontractors. 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who 
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home 
Affairs (only one such foreigner may be employed on any project), including for a minimum allocation of 55% 
Women, 55% Youth and 2% Disabled: 
 

Local labour comprising unskilled 
or semi-skilled labourers recruited 
from the local community 

Anticipated 
number of 
jobs to be 
created 

Total number 
of 
person-days 
anticipated 

Wage rate per 
person-day 

(excluding VAT) 

 

(Rand) 

Total wage cost 
(excluding VAT) 

 
 

(Rand) 

Contractor’s local labour content     

Subcontractors’ local labour content     

Total anticipated wage cost of local labour content (excluding VAT) R 

Tender Offer (excluding VAT) R 

Hence anticipated local labour content 
expressed as a percentage of the Tender Offer (excluding VAT) 

 
Note: Should this percentage not equal or exceed the specified minimum percentage, the tender will be 

considered non-responsive in terms of subclause F.3.8 of the Conditions of Tender and such a 
tender shall be rejected. 

% 

Specified minimum local labour content 
(Compiler to insert the specified minimum percentage) 

5 % 

 
A penalty shall be applied to any shortfall in the local labour content achieved, as set out in 
the Requirements of the Expanded Public Works Programme (EPWP) of the project specifications.  
The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled), only to shortfalls in the total local labour content achieved. 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ........................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  .........................................................................................................  
 
 
SIGNATURE:  ....................................................................  DATE:  .......................................  
 
(Of person authorised to sign on behalf of the Tenderer) 
 

Failure to complete, sign and date this form shall result in the tender 
being considered non-responsive in terms of subclause F.3.8 of the 
Conditions of Tender and such a tender shall be rejected. 
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Structured training programmes 
 
The Contractor, supported by the training provider, shall plan then implement structured training programmes 
for generic, entrepreneurial and construction skills training. 
 
Training courses shall commence within four months of the Contractor taking possession of the Site, and 
shall be completed before the Due Completion Date.  (Compiler to note that training courses cannot 
commence until the Contractor has fully established his facilities on site, including the required training 
facilities, and until the labourers that will be the recipients of the intended training have been recruited.  The 
recruitment of labour, in turn, will to a large extent commence only after the initial subcontractors have been 
procured.  A reasonable amount of time must therefore be allowed before the training process can 
commence). 
 
All training shall take place within normal working hours, or as otherwise agreed with the learners. 
 
The training provider shall design, compile and deliver the structured training programmes, based on the 
information obtained from the skills analysis. 
 
The structured training programmes designed by the training provider for the generic skills training shall 
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, 
managing personal finance, and other courses that would be useful to workers in the road construction 
industry or as life skills generally. 
 
The structured training programmes designed by the training provider for the entrepreneurial skills training 
shall comprise unit standards that contribute towards one or more of the following full learnership 
qualifications, as appropriate taking into consideration the skills analysis information for the selected 
candidates (details of the learnership qualifications and the applicable unit standards may be found on the 
website www.saqa.org.za): 
 

ENTREPRENEURIAL SKILLS TRAINING 

Qualification title 
SAQA 

qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

(Compiler to liaise with the project manager regarding any further possible entrepreneurial skills training 
qualifications required for the contract). 
 
The structured training programmes designed by the training provider for the construction skills training shall 
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as 
appropriate taking into consideration the skills analysis information for the selected candidates (details of the 
learnership qualifications and the applicable unit standards may be found on the website www.saqa.org.za): 
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CONSTRUCTION SKILLS TRAINING 

Qualification title 
SAQA 

qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent against 
this qualification will be able to 
execute the supervision of 
construction processes, with 
specialisation in a specific context 

National Certificate: 
Occupational Health, 
Safety and 
Environment 

74269 Level 2 120 

This qualification is to equip 
learners working in any type of 
workplace with a broad 
understanding and knowledge of 
Occupational Health, Safety and 
Environmental (HSE) concepts and 
practices with sufficient detail to 
enable them to function in a safe 
and healthy way and to deal with 
health and safety problems and 
issues.  

 
The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent, 
and the Contractor shall if so, instructed by the Employer’s Agent, alter or amend the programmes and the 
course content to meet any additional needs identified. 
 
The Contractor shall be responsible for everything necessary for the delivery of the training programmes, 
including: 
 
(a) the provision of the trainers; 
(b) the provision of a suitable secure venue complete with adequate furniture, lighting, air conditioning, 

power and ablution facilities; 
(c) the provision of all necessary stationery, consumables and study materials; 
(d) the transportation of the learners to and from the training facility; 
(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum 

wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works 
Programme; 

(f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; and 
(g) additional supervision of the learners during the practical learning stage of the training carried out by 

constructing relevant elements of the Works (wages for the learners during this stage of the training 
will be paid through the rates tendered for the relevant scheduled work items for those elements). 

 
At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance 
and completion, issue each learner with a certificate indicating the course content. 
 
The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The Contractor shall keep comprehensive records of the training given to each learner and the certificates 
issued, and shall provide copies of such records to the Employer’s Agent when required. 
 
The Contractor shall also complete and submit to the Employer’s Agent each month, in a format acceptable 
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, 
both for the month and cumulatively for the contract. 
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C1.1      FORM OF OFFER AND ACCEPTANCE 
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A.   OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following Works: 
 
THE CONSTRUCTION OF SEWER RETICULATION INFRASTRUCTURE AT SHENSTON 
AMBLETON – WARD 13 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted 
the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
 
Print clearly in words…………...………………………………………………………………………………... 

 
 
……………………………………………...……………………………………………………………………….     
 
 
R……………………..........………..(in figures) 
 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature(s)  ……………….……..…………………..…             ……………...………….………………………. 
 

 
Name(s)        ………………….….…..…………….…….             .... ………………….….…………….……...…. 
 
 

Capacity       ……………….……….……………..…….              ………….…………………………………….…. 
  
 

Organization Name ……….……..……………………………………………………………..…………………. 
     
 

  Address……………………………………………………………………………………….……..………………………… 

 
 
   ……………………………………………………………………………………….……..………………………… 

 

   
Witness Signature  ………………………………………………..………...      Date ……….............................. 
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B. ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement.  The terms of the 
Contract are contained in: 
 
 PART 1  Agreements and Contract Data (which includes this Agreement) 
 PART 2  Pricing Data 
 PART 3  Scope of Work 

PART 4  Annexures  
 

Drawings and documents, or parts thereof, may be incorporated by reference into Parts 1 – 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid 
unless contained in this Schedule, which must be duly signed by the authorized representative(s) of both 
parties. 
 
The Tenderer shall, within TWO weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now the Contractor) within FIVE days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall 
constitute a binding contract between the parties. 

 
 
Signature(s)  ……………….……..…………………..…             ……………...………….………………………. 
 
 

Name(s)        ………………….….…..…………….…….             .... ………………….….…………….……...…. 
 
 

Capacity       ……………….……….……………..…….              ………….…………………………………….…. 
  
 

Organization Name ……….……..……………………………………………………………..…………………. 
     
 

  Address……………………………………………………………………………………….……..………………………… 

 
 
   ……………………………………………………………………………………….……..………………………… 

 

   
Witness Signature  ………………………………………………..………...      Date ………............................... 
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C. SCHEDULE OF DEVIATIONS 
 

Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender. 
 
2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any 

further matter in such letter, which constitutes a deviation as aforesaid become the subject 
to agreements reached during the process of the Offer and Acceptance, the outcome of such 
agreement shall be recorded here. 

 
3. Any other matter arising from the process of Offer and Acceptance, either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the parties, 
becomes an obligation of the contract and shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the contract. 
 
 
1. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 

2. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 

3. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 

4. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 

5. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 

6. SUBJECT: ………………………………………………………………………………………………... 
 
 DETAILS: ………………………………………………………………………………………………... 
 
   ………………………………………………………………………………………………... 
 
 
By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
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the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of Offer and Acceptance. 
 
It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement, shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 

FOR THE TENDERER 
Print clearly 

 
 
Signature(s)  ……………….……..…………………..…             ……………...………….………………………. 
 
 

Name(s)        ………………….….…..…………….…….             .... ………………….….…………….……...…. 
 
 

Capacity       ……………….……….……………..…….              ………….…………………………………….…. 
  
 

Organization Name ……….……..……………………………………………………………..…………………. 
     
 

  Address……………………………………………………………………………………….……..………………………… 

 
 
   ……………………………………………………………………………………….……..………………………… 

 

   
Witness Signature  ………………………………………………..………...      Date ………............................... 
 
     
 

FOR THE EMPLOYER 
Print clearly 

 
 
Signature(s)  ……………….……..…………………..…             ……………...………….………………………. 
 
 

Name(s)        ………………….….…..…………….…….             .... ………………….….…………….……...…. 
 
 

Capacity       ……………….……….……………..…….              ………….…………………………………….…. 
  
 

Organization Name ……….……..……………………………………………………………..…………………. 
     
 

  Address……………………………………………………………………………………….……..………………………… 

 
 
   ……………………………………………………………………………………….……..………………………… 

 
 
Witness Signature  ………………………………………………..………...      Date ………............................... 
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 A. CONDITIONS OF CONTRACT 
 
The conditions of contract applicable to this project shall be the General Conditions of Contract for Construction 
Works, 3rd Edition 2015, published by the South African Institution of Civil Engineering. 
 
 

B. CONTRACT SPECIFIC DATA 
 

(Clause numbers refer to Clauses in the General Conditions of Contract for Construction Works (3rd Edition 
2015) 
 

 *To be completed by Tenderer 

 

DESCRIPTION CLAUSE DETAILS 

Defects Liability Period 1.1.1.13 12 calendar months from the date of issue of the Certificate 
of Completion 

Time for achieving Practical Completion 
(including non-working and special non-
working days) 

1.1.1.14 
Employers Time for Completion is 48 weeks 

Name of Employer 1.1.1.15 Msunduzi Municipality 

Employers Agent 1.1.1.16 Impande Consulting Engineers 

Contract Pricing Strategy 1.1.1.26 Re-measurable Contract 

Address of Employer 1.2.1.2 AS Chetty Building, 333 Church Street, Pietermaritzburg, 
3201 

Address of Employers Agent 1.2.1.2 12 Old Howick Road, Wembley, Pietermaritzburg 

Specific approval of the Employer 
Required  

3.2.3 The Employer’s Agent shall obtain the specific approval of 
the Employer before executing any of his functions or duties 
according to the following clauses of the GCC 2015 THIRD 
EDITION. 

Clause 6.3: Variation 

Clause 5.12: Extension of Time for Practical Completion 

Contractor’s General Obligations 

 

4.1.1 and 

SCC 

4.1.1: 

The penalty for failing to achieve the monetary value of the 
target set by the Employer for local labour content in terms of 
Part F: Requirements of the Expanded Public Works 
Programme (EPWP) of section C3.3 Particular Specifications 
in Part C3: Scope of Works, is 5% of the monetary value by 
which the achieved monetary value falls short of the target 
monetary value. 

 

Documentation Required Before 
Commencement with Works Execution 

5.3.1 - Health and Safety File, approved by the Safety Agent 
(Refer to Clause 4.3) 

- Initial Programme (Refer to Clause 5.6) 

- Performance Guarantee (Refer to Clause 6.2) 

- Insurances (Refer to Clause 8.6) 
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- Letter of Good Standing with Compensation Commissioner.  

- Construction Notice with the Department of Labour 

Time to Submit Documentation Required 
Before Commencement with Works 
Execution  

5.3.2 Within 14 days after the Commencement Date. 

Non-working and special non-working 
days 

1.1.1.12 & 

5.8.1 

Non-working days are Sundays. 

Special non-working days are the year-end break and 
statutory public holidays. 

Year-end break 5.8.1 18/12/2024 to 06/01/2025 (both days included) 

Amount of Penalty 5.13.1 The penalty for failing to meet the requirements of clause 5.5 
shall be the value of 0.1% of the Contract Value per day. 

Latent Defect Period 5.16.3 10 years. 

Performance Guarantee 6.2.1 10% of the Accepted Offer 

Duration of Guarantee 6.2.3 12 months from date of completion. 

Contract Price Adjustment 6.8.2 Is not applicable. 

Percentage advance on material not yet 
built into the Permanent Works 

6.10.1.5 80 percent 

Percentage Retention 6.10.3 10 percent 

Limit of Retention Money 6.10.3 5 percent of the total Contract Price 

Delivery of Contractor's Completion 
Statement 

6.10.8 14 days after the date of issue of the Certificate of 
Completion 

Delivery of Contractor's final statement 6.10.9 14 days after the date of issue of the Certificate of Final 
Approval 

Insurance of the Works 8.6.1 Required 

Special Risks Insurance 8.6.1.2 SASRIA all risk is required 

Minimum Amount of Liability Insurance 8.6.1.3 The limit of indemnity for liability insurance is R5 000 000.00 
per event, the number of events being unlimited.  

Settlement of disputes to be by 10.5.2 & 

10.7.1 

Ad-hoc adjudication followed by Arbitration (following the 
Rules for Conduct of Arbitrations published by the 
Association of Arbitrators) 

Penalties 

 

F1.11 

 

The penalty that is applicable to any shortfall in the local 
labour content achieved.  The specified minimum percentage 
of local labour content is 5% 
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C.   SPECIAL CONDITIONS OF CONTRACT 
 
 
CLAUSE 4.1 
EXTENT OF CONTRACTOR’S OBLIGATIONS 

 
SCC 4.1.1 Extent of Contractor’s obligations 
 
Add the following new paragraphs to the end of Clause 4.1.1: 
 
“If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour 
content in terms of the Requirements of the Expanded Public Works Programme (EPWP) in 
the Particular Specifications, the Contractor shall be liable to the Employer for a sum calculated in 
accordance with the Contract Data and the aforementioned Scope of Works as a penalty for such 
underachievement. 
 
 
Clause 4.1.3 – Add the following sub-clause: 
 
“Where the Contractor elects to offer a design or of affecting the permanent works, the design shall be 
subject to the written approval of the Employer’s Agent. The Contractor shall make any changes 
required by the Employer’s Agent at no extra cost to the Employer.” 

 
 
CLAUSE 4.3 
LEGAL PROVISIONS 
 

Clause 4.3.1 – Add the following sub-clause:  
 
4.3.1.1 The Occupational Health and Safety Act (1993) (OHS Act) as amended shall apply. The 

Employers Agent Representative shall be co-opted as a member of the Contractor’s Safety 
Committee for the Works in accordance with Section 19 of the OHS Act. The Explosives 
Regulations Act 26 of 1956 and as amended shall apply. 

 
 Clause 4.3.2 – Delete the words “If required” 
 
 
CLAUSE 4.4 
SUBCONTRACTING 
 

Msunduzi SCM Policy 2022/2023 
 
52.3 Subcontracting as condition of tender 
 
(1) If feasible to subcontract for a contract above R5 million, Msunduzi Municipality will apply 
subcontracting to advance designated groups. 
 
(2) If the Msunduzi Municipality applies subcontracting as contemplated in sub regulation (1), the 
Municipality must advertise the tender with a specific tendering condition that the 
successful tenderer must subcontract a minimum of 30% of the value of the contract to- 
(a) Msunduzi EME; 
(b) an EME or QSE which is at least 51% owned by black people; 
(c) an EME or QSE which is at least 51% owned by black people who are youth; 
(d) an EME or QSE which is at least 51% owned by black people who are women; 
(e) an EME or QSE which is at least 51% owned by black people with disabilities; 
(f) an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas 
or townships; 
(g) a cooperative which is at least 51% owned by black people; 
(h) an EME or QSE which is at least 51% owned by black people who are military veterans; 
(i) Msunduzi Manufacturing Enterprise 
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(j) Location of a Business Enterprise or 
(i) more than one of the categories referred to in paragraphs (a) to (j). 
(3) The Msunduzi Municipality will make available the list of all suppliers registered on database 
approved by the National Treasury to provide the required goods or services in respect of the applicable 
designated groups mentioned in subregulation (2) from which the tenderer must select a supplier. 
(4) A person awarded a contract may only enter into a subcontracting arrangement with the 
approval of the Municipality. 
 
 
52.4 Subcontracting after award of tender 
 
(1) A person awarded a contract may only enter into a subcontracting arrangement with the approval 
of the Municipality. 
 
52.5 80/20 preference point 
 
(1) A tenderer must submit proof to claim points for specific goals. 
(2) A tenderer failing to submit proof for specific goals may not be disqualified, but- 
(a) may only score points out of 80 for price; and 
 
(b) scores 0 points out of 20 for specific goals. 
 
(3) The points scored by a tenderer for specific goals in terms of sub regulation (2) must be added 
to the points scored for price under sub regulation (1). 
(4) The points scored for the price must be added to the points scored for the specific goal to obtain 
the bidder’s total points scored out of 100. 
(5) The points scored must be rounded off to the nearest two decimal places. 
(6) the contract must be awarded to the tenderer scoring the highest points. 
(7)(a) If the price offered by a tenderer scoring the highest points is not market related, the organ of 
state may not award the contract to that tenderer. 
 
(b) The Msunduzi Municipality may- 
 
(i) negotiate a market-related price with the tenderer scoring the highest points or cancel the 
tender; 
 
(ii) if the tenderer does not agree to a market-related price, negotiate a market-related price with 
the tenderer scoring the second highest points or cancel the tender; 
 
(iii) if the tenderer scoring the second highest points does not agree to a market-related price, 
negotiate a market-related price with the tenderer scoring the third highest points or cancel the tender. 
 
(c) If a market-related price is not agreed as envisaged in paragraph (b)(iii), the organ of state 
must cancel the tender. 
  
52.6 90/10 preference point system for acquisition of goods or services with Rand value above R50 
million 
 
 
(1) A tenderer must submit proof to claim points for specific goals. 
 
(2) A tenderer failing to submit proof for specific goals may not be disqualified, but- 
 
(a) may only score points out of 90 for price; and 
 
(b) scores 0 points out of 10 for B-BBEE. 
 
(3) The points scored by a tenderer for specific goals in terms of sub regulation (2) must be added 
to the points scored for price under sub regulation (1). 
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(4) The points scored for the price must be added to the points scored for the specific goal to obtain 
the bidder’s total points scored out of 100. 
 
(5) The points scored must be rounded off to the nearest two decimal places. 
 
(6) the contract must be awarded to the tenderer scoring the highest points. 
(7)(a) If the price offered by a tenderer scoring the highest points is not market related, the organ of 
state may not award the contract to that tenderer. 
(b) The Municipality may- 
 
(i) negotiate a market-related price with the tenderer scoring the highest points or cancel the 
tender; 
 
(ii) if the tenderer does not agree to a market-related price, negotiate a market-related price with 
the tenderer scoring the second highest points or cancel the tender; 
 
(iii) if the tenderer scoring the second highest points does not agree to a market-related price, 
negotiate a market-related price with the tenderer scoring the third highest points or cancel the tender. 
 
(c) If a market-related price is not agreed as envisaged in paragraph (b)(iii), the Msunduzi 
Municipality must cancel the tender. 
 
 

CLAUSE 5.8 
NON-WORKING HOURS AND SPECIAL NON-WORKING DAYS 
 
 The first paragraph is to be amended to read: 

 
"None of the Works shall be executed except between 07:00 and 17:00 on Monday to Friday inclusive 
and 13:00 on Saturday of any week or on any non-working and special non-working days stated in the 
Contract Data unless" 
 

 Delete sub-clauses 5.8.1.2 and 5.8.1.3.  
 
 

CLAUSE 5.12  
EXTENSION OF TIME FOR PRACTICAL COMPLETION 
 

Add to sub-clause 5.12 
“Extensions of time for practical completion due to abnormal climatic conditions shall be determined in 
accordance with Clause PS 4.3.6 “Critical Path” method. 

 
CLAUSE 6.6 
PROVISIONAL SUMS 
 
 Sub-Clause 6.6.1.2.2 - Delete the entire sub-clause. 
 
 
CLAUSE 6.10.1 
MONTHLY PAYMENTS 
 

Add sub-clause 6.10.1.9: 
 

“In order to meet payment submission deadlines stipulated by the Client, the Contractor must do 
measurement for inclusion into monthly valuations from the 26th day of the preceding month to the 
25th day of the current month.”    
 
Add sub-clause 6.10.1.10: 
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“In order to facilitate payment, the Contractor must ensure that all valuations and payment certificates, 
including labour returns, are submitted to the Employers Agent by the 27th day of the current month.”  
Should the 27th fall on a non-working day or special non-working day, the certificate is to be submitted 
on or before the previous working day. 

 
 
CLAUSE 6.10.4 
DELIVERY, DISSATISFACTION WITH A PAYMENT OF PAYMENT CERTIFICATE 
 

Replace  
 

“28 Days in the seventh line with 35 days.”    
 
 
CLAUSE 6.11 
VARIATIONS EXCEEDING 15 PERCENT 
 
 Delete the entire clause. 
 
 
CLAUSE 8.5 
REPORTING ACCIDENTS 
 
 Clause 8.5.1 – Delete, in the second paragraph, “If required by Employers Agent” 
 
 
TESTING AND COMMISSIONING 
 

Testing and commissioning of the works described in this contract shall be witnessed by the 
Employers Agent in the presence of a representative of the Employer. 

 
 
GUIDELINES FOR THE IMPLEMENTATION OF L.I.C. INFRASTRUCTURE PROJECTS UNDER THE 

EXPANDED PUBLIC WORKS PROGRAMME. 

 

In terms of Government Gazette Notice No. 23045 dated 25 January 2002 of the Basic Conditions of 
Employment Act of 1997, this project is classified as a Special Public Works Programme (SPWP). 

The tenderers should take note of the relevant requirements in the Guidelines to the following: 
 
1. Basic conditions of employment. 
2. Sourcing of labour in accordance with SANS 1914-5 
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CIVIL ENGINEERING INDUSTRY MINIMUM WAGE RATE OF R30/ HOUR (8 Hour Day) 
 

Locally employed persons shall be remunerated at the Task Grade 1 Wage Rate per hour, whichever 
is the greater, which comes into effect during the currency of the Contract as reflected in: 
 

1. the latest Sectorial Determination for the Civil Engineering Sector (Government Gazette No. 
37749); or 

2. a Civil Engineering Industry Wage & Task Grade COLLECTIVE AGREEMENT facilitated by 
the Bargaining Council for the Civil Engineering Industry (BCCEI); or as adopted following 

3. a signed agreement between the South African Federation of Civil Engineering Contractors 
(SAFCEC) and labour unions. 

 
All other terms of employment shall be structured in accordance with the ‘Guidelines for the 
Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works 
Programme (EPWP)- Second Edition July 2005- Pages 7-12’. Refer Part 5- Annexures- Item 1.7. 
 
EPWP REPORTING 
 
Monthly reporting must be submitted by the 05th of each month for the previous month e.g. Jan 2025 
reporting to be submitted by the 5th of Feb 2025 and so on, together with the following information: 
 
1. EPWP Excel Reporting Template  
2. Signed contracts between employer and employees 
3. Certified ID copies 
4. Proof of Payments to each labour 

 
NB: Cash payments or payments into one bank account for multiple employees is not accepted. Each labour 
must have a bank account in their name and payment made into each bank account.  
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D.   DATA PROVIDED BY CONTRACTOR 
 

Clause Data 

 

1.1.1.9 

 

1.2.1.2 

 

The Contractor is ………………………………………………………………..…… 

 

The Contractor's address for receipt of communications is: 

Physical address:   Postal address: 

 

……………………………… ………………….……………. 

……………………………… ………………….……………. 

……………………………… ………………….……………. 

……………………………… ………………….……………. 

 

Telephone: ………………………….….. 

 

Fax: ………………………….….. 

 

E-mail: ………………………………….. 
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PART 2  
 

PRICING DATA 
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C2.1   PRICING INSTRUCTIONS 
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1. The Tenderer is advised to check the number of pages and, should any be found to be missing or in 
duplicate or the figures or writing indistinct or the Bill of Quantities containing any obvious errors, the 
Tenderer must inform the Engineer at once and have it rectified.  No liability whatsoever will be 
admitted in respect of errors due to the foregoing. 

 
Should there be any doubt or obscurity as to the meaning of any particular item, the Tenderer must 
obtain an explanation of it, in writing, from the Engineer.  No claims for extras arising from any such 
doubt or obscurity will be admitted after delivery of the tender. 
 

2. The work is to be in accordance with the drawings, specifications and instructions and under the 
supervision and to the entire satisfaction of the Engineer. 

 
3. The Bills of Quantities should be read in conjunction with the Conditions of Contract, the 

Specifications and Drawings for the full intent and meaning of each clause or item.  The quantities 
are measured generally in accordance with SABS 1200. 

 
4. The sum and unit prices to be inserted in the Bill of Quantities are to be the fully inclusive value of 

the work described under the several items, including all costs and expenses which may be required 
in and for the construction of the work described, together with all general risks, liabilities and 
obligations set forth or implied in the documents on which the tender is based. 

 
5. A sum or unit price is to be entered against each item in the Bill of Quantities, whether quantities are 

stated or not.  Items against which no price is entered will be considered as covered by other prices 
or rates in the Bills. 

 
6. All unit prices, extensions and totals must be filled in, in BLACK INK. 
 
7. No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of 

items which are fully described when read in conjunction with the relevant instruction. 
 
8. The Tenderer is advised that, where trade or patent names are used in description of items in the Bill 

of Quantities, except in the case of nominated suppliers or sub-Contractors, it does not necessarily 
follow that these specific materials will be used. 

 
The trade or patent names are inserted in the description only as a guide to the Tenderer and to 
make clear the type of material required. All or any of these items may be replaced at the Engineer’s 
discretion by other similar and approved materials without affecting the Billed Unit Prices. 

Where such a change involves a difference in the basic price of the item, the Contractor will be 
requested to submit a revised unit price before the order is placed and this will be subject to the 
approval and acceptance of the Engineer. 
 
Where, however, a trade or patent name is used in the description of an item and the Tenderer offers 
an alternative material, the onus will be on the Tenderer to produce proof that his material offered is 
equal in all respects to the material used in the description. 
 

9. The Tenderer is hereby advised that, while every endeavor has been made to ensure the correctness 
of the quantities and descriptions of all labour and materials in the Bill of Quantities, any errors 
(whether in excess or short of the actual quantity, or insufficiently or incorrectly described) will be 
adjusted on completion of the Contract by the Engineer.  For this purpose, the entire contents of the 
Bill of Quantities are to be considered as provisional and therefore subject to re-measurement and 
adjustment in part or as a whole.  All such adjustment will be based on, or pro rata to, the Schedule 
unit prices submitted by the Contractor.  The Bill of Quantities is not necessarily correct for ordering 
purposes. 

 
10. It is deemed that provision for head office overheads, consumables, stores, profit, etc, as well as all 

labour, material and plant costs, is made in the priced items of the measured Bill following the 
Preliminary and General Bill and that any increases and decreases in the measured quantities will 
correspondingly adjust for these charges. 

 
11. The column headed ‘CLAUSE’ in the Bill of Quantities, where used, indicates specifications and/or 

clauses in which further information in respect of billed items can be obtained.  This is meant as an 
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aid to Tenderers but does not imply that the specifications or clauses referred to are the only sources 
of information in respect of these items and further information and explanations may be found 
elsewhere in the Contract Documents and on the Drawings. 

 
12. It is deemed that all costs incurred by the Contractor to ensure conformity with the Environmental 

Management Specifications, is made in the priced items of the measured Bill following the Preliminary 
and General Bill and that any increases and decreases in the measured quantities will 
correspondingly adjust for these charges. 

 
13. Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorized use of plant to carry out work which was to be done labour-intensively 
will not be condoned and any works so constructed will not be certified for payment. 
 

ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS 
 

Those parts of the Works to be constructed using labour-intensive methods are marked in the 
Schedule of Quantities with the letters LI, either in a separate column or as a prefix or suffix against 
every item so designated.  The Works or parts of the Works so designated are to be constructed 
using labour-intensive methods only, unless otherwise specified in the Scope of Work. 
 
The items marked with the letters LI include: 
 
(a) Items in the SABS 1200 Standard Specifications that would normally be carried out using 

labour-intensive construction methods. 
 
(b) Items in the SABS Standard Specifications that would normally be carried out using plant but 

which have been modified specifically so as to require the use of labour-intensive 
construction methods instead of plant for some or all of the work components of the item. 

 
(c) New items that have been written for this contract specifically requiring the use of 

labour-intensive construction methods rather than plant for some or all of the work 
components of the item. 

 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which 
could be carried out using labour-intensive methods.  Where a minimum percentage for local labour 
content is specified, additional activities may need to be identified to be carried out using 
labour-intensive methods rather than plant in order to meet such target. 

 
 
14. The Contractor will be required to prepare and submit monthly returns. (Refer Annexure 1.5) 
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C2.2    BILL OF QUANTITIES 
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

1 SABS
1200 A

SECTION : PREMINARY AND GENERAL

1.1 8.3 FIXED-CHARGE ITEMS

1.1.1 8.3.1 Contractual Requirements Sum 1.0

1.1.2 8.3.2 Establishment of Facilities on the Site :

8.3.2.1 Facilities for Engineer

1.1.2.1 a) Offices Sum 1.0

1.1.2.2 b) Telephone Sum 1.0

1.1.2.3 Percentage adjustment to item 1.1.2.2 for labour % 20,000.0

1.1.2.4 c) Two undercover carport Sum 1.0

1.1.2.5 d) Contract Signboard No. 2.0

1.1.2.6 e) Accommodation Prov.
Sum 1.0 135,000.00

8.3.2.2 Facilities for Contractor

1.1.2.7 a) Offices and storage sheds Sum 1.0

1.1.2.8 b) Workshops Sum 1.0

1.1.2.9 c) Living accommodation Sum 1.0

1.1.2.10 d) Ablution and latrine facilities Sum 1.0

1.1.2.11 e) Tools and equipment Sum 1.0

1.1.2.12 f) Water supplies, electric power and
communications Sum 1.0

1.1.2.13 g) Dealing with water (Subclause 5.5) Sum 1.0

1.1.2.14 h) Access (Subclause 5.8) Sum 1.0

1.1.2.15 PS 16.3 All work to ensure compliance with the
provisions of the OSH Act 85 of 1993 and latest
Regulations. The item shall include for all cost
to provide a safety plan and file including the
mentoring there of, auditing there of and
reporting to the Engineer, on a regular basis. Sum 1.0

1.1.2.16 All work to ensure compliance with the
provisions of the Environmental Management
Plan. Sum 1.0

1.1.3 8.3.3 Other fixed-charge obligations Sum 1.0

1.1.4 8.3.4 Remove Engineer's and Contractor's Site
establishment on completion Sum 1.0

1.2 8.4 TIME-RELATED ITEMS

1.2.1 8.4.1 Contractual Requirements Sum 1.0

8.4.2 Operate and maintain facilities on the Site:

 Total Carried Forward

C2.2/2



MSUNDUZI MUNICIPALITY
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 ( SHENSTONE AMBLETON)

CONTRACT NO: SCM 40 OF 24/25

Preliminary and General

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

 Brought Forward

1.2.2 8.4.2.1
(a)

Facilities for Engineer for duration of
construction (SABS 1200 AB) Sum 1.0

1.2.3 a) Offices Sum 1.0

1.2.4 b) Telephone Sum 1.0

1.2.5 Percentage adjustment to item 1.2.4 for labour % 6,000.0

1.2.6 c) Carport: 2 as for item 1.1.2.4 Sum 1.0

1.2.7 d) Survey assistants and material Sum 1.0

1.2.8 e) Accommodation Prov.
Sum 1.0 10,000.00

8.4.2.2
(b)

Facilities for Contractor for duration of
construction, except where otherwise stated

1.2.9 a) Offices and storage sheds Sum 1.0

1.2.10 b) Workshops Sum 1.0

1.2.11 c) Living accommodation Sum 1.0

1.2.12 d) Ablution and latrine facilities Sum 1.0

1.2.13 e) Tools and equipment Sum 1.0

1.2.14 g) Water supplies, electric power and
communications Sum 1.0

1.2.15 h) Dealing with water (Subclause 5.5) Sum 1.0

1.2.16 i) Access (Subclause 5.8) Sum 1.0

1.2.17 8.4.3 Supervision Sum 1.0

1.2.18 8.4.4 Company and head office overhead costs Sum 1.0

1.2.19 PS 16.3 All work to ensure compliance with the
provisions of the OSH Act 85 of 1993 and latest
Regulations. This item shall include all costs to
provide a safety plan and file including the
mentoring thereof, auditing there of and
reporting to the Engineer, on a regular basis. Sum 1.0

1.2.20 All work to ensure compliance with the
provisions of the Environmental Management
Plan. Sum 1.0

1.2.21 8.4.5 Other Time-Related Obligations Sum 1.0

1.3 8.5 SUMS STATED PROVISIONALLY BY
ENGINEER

1.3.1 For quality control testing to be done by the
engineer using third parties.

Prov.
Sum 1.0 120,000.00

8.7 Daywork

 Total Carried Forward
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

 Brought Forward

1.3.2 Labour Prov.
Sum 1.0 120,000.00

1.3.3 Percentage adjustment to item 1.3.2 for labour % 120,000.00

1.3.4 Materials Prov.
Sum 1.0 60,000.00

1.3.5 Percentage adjustment to item 1.3.4 for
materials % 60,000.00

1.3.6 Plant Prov.
Sum 1.0 60,000.00

1.3.7 Percentage adjustment to item 1.3.6 for plant % 60,000.00

1.4 8.8 TEMPORARY WORKS

1.4.1 8.8.1 Main access road to works: construct and
maintain Sum 1.0

1.4.2 8.8.2 Deal with traffic and maintain road (or
accommodation of traffic) Sum 1.0

1.4.3 8.8.3 Protect structure until construction in vicinity
complete Sum 1.0

8.8.4 Existing services

1.4.4 a) Supply (or hire) of specialist equipment for
the detection of underground services (Prov)

Prov.
Sum 1.0 36,000.00

1.4.5 b) The use of equipment for detection Prov.
Sum 1.0 36,000.00

1.4.6 c) Excavate by hand in soft material to expose
underground services m³ 40.0

1.4.7 d) Temporary protection of underground service Sum 1.0

1.4.8 d) Temporary protection of overhead services Sum 1.0

1.5 REQUIREMENT OF THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP)

(a) Community Liason Officer (CLO)

1.5.1 (i) Employment of a CLO Prov.
Sum 1.0 168,000.00

1.5.2 (ii) Handling costs and profit in respect of sub
item 1.5.1 (i) above % 168,000.00

1.5.3 PS 4.7 LI Provision of the training venue facility including
the cost of transporting the learners to and from
the facility. Sum 1.0

1.5.4 PS 4.7 Training of the learners employed by the main
contractor or by the Targeted Enterprise
subcontractors

(a) Generic skills

 Total Carried Forward
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NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

 Brought Forward

(i) Training costs Prov.
Sum 1.0 350,000.00

(ii) Handling costs and profit in respect of sub
item (i) above % 350,000.00

(b) Enterpreneurial skills

i) Training costs Prov.
Sum 1.0 100,000.00

ii) Handling costs and profit in respect of sub
item (i) above % 100,000.00

(c) Accredited construction related skills:

(i) Training costs Prov.
Sum 1.0 100,000.00

(ii) Handling costs and profit in respect of sub
item (i) above % 100,000.00

(d) Transportation and accomodation costs of
selected learners only, while receiving off-site
training

(i) Transportation and accomodation costs Prov.
Sum 1.0 30,000.00

(ii) Handling costs and profit in respect of sub
item (i) above % 30,000.0

1.6 National Youth Service

1.6.1 Payments associated with the NYS programme
only:

a) Employment of NYS workers Prov.
Sum 1.0 100,000.00

b) Provision of tools and apparel for the NYS
workers

Prov.
Sum 1.0 40,000.00

c) Handling costs and profit in respect of
subitems 1.6.1 (a) and 1.6.1 (b) above % 140,000.0

d) Training of NYS workers

i) Provision of training for the NYS workers Prov.
Sum 1.0 100,000.00

ii) Handling costs and profit in respect of sub
item (i) above % 100,000.0

iii) Liaison conducted by the Construction
Manager hr 50.0

iv) Liaison conducted by the Seniour Site
Foreman hr 50.0

 Total Carried Forward To Summary
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

2 SABS
1200 C

SECTION : SITE CLEARANCE

2.1 CLEAR SITE

2.1.1 8.2.1 LI Clear and grub Site ha 0.4

8.2.2 Remove and grub large trees and tree stumps
of girth Over and up to

2.1.2 1 m - 2 m No. 16.0

2.1.3 2 m - 3 m No. 5.0

2.1.4 3 m and larger No. 2.0

2.1.5 8.2.4 LI Reclear surfaces (provisional) (where ordered
by Engineer) ha 0.5

2.1.6 8.2.5 LI Take down existing fences m 1,200.0

2.1.7 8.2.6 LI Clear hedge and, where not scheduled
separately, fence m 10.0

2.1.8 8.2.7 Dismantle and remove pipelines (not encased
in concrete), electricity transmission lines,
cables, etc. m 25.0

2.1.9 8.2.7 Dismantle and remove pipelines encased in
concrete m 15.0

2.1.10 8.2.8 Demolish and remove structures/buildings
(Provisional)

Prov.
Sum 1.0 60,000.00

2.1.11 8.2.8 Demolish and Repair existing Kerbs and Road Prov.
Sum 1.0 18,000.00

2.1.12 8.2.8 Dismantle steelwork, etc. (Provisional) Prov.
Sum 1.0 36,000.00

2.1.13 Detection of existing services [provisional Sum] Prov.
Sum 1.0 550,000.00

2.1.14 Percentage mark-up on the above items for
Contractors overheads,administration charges
and profit (item 2.1.10 to 2.1.13) % 664,000.0

2.1.15 8.2.9 Cart materials and debris to unspecified sites
and dump (provisional) m³.km 3,000.0

2.1.16 Decommissioning of Septic tanks and
honeysucker

Prov.
Sum 1.0 950,000.00

2.1.17 Percentage mark-up on the above items for
Contractors % 950,000.0

2.1.18 Removal of shacks Prov. 1.0

 Total Carried Forward To Summary
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

3 SABS
1200 DA

SECTION : EARTHWORKS (SMALL WORKS)

3.2 8.3.1 EXCAVATION

3.2.1 PSDA
8.3.1(a)

LI (a) Remove topsoil to nominal depth 150mm,
stockpile, and maintain m² 240.0

8.3.1 LI (b) Excavate in all materials and use for
embankment or backfill or dispose, as ordered

3.2.2 750mm diameter manholes as shown in Dwg
No. P0011-07-SD-07 m³ 80.0

3.2.2.1 8.3.1 (c) Extra-over items 3.2.2 for excavation in:

3.2.2.2 Intermediate material m³ 50.0

3.2.2.3 Hard rock material m³ 40.0

3.2.2.4 Boulder material, Class A m³ 70.0

3.2.2.5 Boulder material, Class B m³ 10.0

3.2.3 1000mm diameter manholes as shown in Dwg
No. P0011-07-SD-07 m³ 100.0

3.2.3.1 8.3.1 (c) Extra-over items 3.2.3 for excavation in:

3.2.3.2 Intermediate material m³ 55.0

3.2.3.3 Hard rock material m³ 46.0

3.2.3.4 Boulder material, Class A m³ 70.0

3.2.3.5 Boulder material, Class B m³ 10.0

3.3 8.3.3 Overhaul (provisional)(Refer PSDA 5.2.6.1)

(a) Limited overhaul m³ 13.0

(b) Long overhaul m³.km 1,320.0

3.4 PSDA
8.3.4

IMPORT MATERIAL

3.4.1 To complete terraces : from commercial
sources (Prov) m³ 200.0

3.5 8.3.5 Existing services m³ 10.0

FINISHINGS

3.6 8.3.6 LI Topsoiling m² 200.0

3.7 8.3.7 LI Grassing m² 200.0

3.8 8.3.8 ACCOMMODATION OF TRAFFIC

LI (a) Flagmen Days 90.0

LI (b) Portable STOP and GO/RY signs No. 5.0

 Total Carried Forward To Summary
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Earthworks(pipe trenches)

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

4 SABS
1200 DB

SECTION : PIPE TRENCHES

4.1 8.3.1 SITE CLEARANCE

4.1.1 8.3.1 (b) Clear obstacles along the pipeline route Sum 1.0

4.1.2 8.3.1 LI (c) Remove topsoil to depth of 150mm m² 3,400.0

4.2 8.3.2 (a) EXCAVATION

a) Excavate in all materials for trenches backfill,
compact, and dispose of surplus/unsuitable
material, for pipes: 110 mm diam. for total
trench depth:

4.2.1 Exceeding 0,0 m but not exceeding 1,0 m m 853.0

4.2.2 Exceeding 1,0 m but not exceeding 2,0 m m 1,800.0

4.2.3 Exceeding 2,0 m but not exceeding 3,0 m m 10.0

4.2.4 Exceeding 3,0 m but not exceeding 4,0 m m 10.0

4.2.5 Exceeding 4,0 m but not exceeding 5,0 m m 10.0

4.2.6 Exceeding 5,0 m but not exceeding 6,0 m m 10.0

PSDB
8.3.2 (b)

b) Extra-over items 4.2.1 to 4.2.6 incl. for (prov):

4.2.7 Intermediate excavation m³ 260.0

4.2.8 Hard rock excavation m³ 260.0

8.3.2 (a) a) Excavate in all materials for trenches backfill,
compact, and dispose of surplus/unsuitable
material, for pipes: 160 mm diam. for total
trench depth:

4.2.9 Exceeding 0,0 m but not exceeding 1,0 m m 11.0

4.2.10 Exceeding 1,0 m but not exceeding 2,0 m m 1,400.0

4.2.11 Exceeding 2,0 m but not exceeding 3,0 m m 70.0

4.2.12 Exceeding 3,0 m but not exceeding 4,0 m m 10.0

4.2.13 Exceeding 4,0 m but not exceeding 5,0 m m 10.0

4.2.14 Exceeding 5,0 m but not exceeding 6,0 m m 10.0

PSDB
8.3.2(b)

b) Extra-over items 4.2.9 to 4.2.14 incl. for
(prov):

4.2.15 Intermediate excavation m³ 260.0

4.2.16 Hard rock excavation m³ 260.0

c) Excavate and dispose of unsuitable material
from trench bottom (Provisional) m³ 200.0

4.3 Excavation Ancillaries

 Total Carried Forward

C2.2/8



MSUNDUZI MUNICIPALITY
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 ( SHENSTONE AMBLETON)

CONTRACT NO: SCM 40 OF 24/25

Earthworks(pipe trenches)

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

 Brought Forward

4.3.1 PSDB
8.3.3.1

Make up deficiency in backfill material
(Provisional)

a) from other necessary excavations on site m³ 10.0

c) by importation from commercial or off-site
sources selected by the Contractor m³ 200.0

4.3.2 8.3.3.3 LI Compaction in road reserves m³ 3,000.0

4.3.3 PSDB
8.3.3.4

Overhaul (Refer PSDB 8.1)

Limited overhaul (provisional) m³ 300.0

Long overhaul (provisional) m³.km 22,400.0

4.3.4 8.3.4 Particular Items

4.3.4.1 a) Shore trench opposite Structure or Service

deeper than 1,8m m 70.0

opposite a building m 10.0

opposite a service m 10.0

4.3.4.2 8.3.4 b) Temporary works : Control water inflow from
stormwater / Groundwater into the trench (See
PSDB)

Provide equipment Sum 1.0

Operate and maintain Days 30.0

Remove equipment Sum 1.0

4.4 8.3.5 EXISTING SERVICES

4.4.1 PSDB
8.3.5

a) Services across and in trenches
No. 20.0

4.4.2 Excavate by hand in soft material to expose
services

m3/
daywk 10.0

4.4.3 PSDB
8.3.5

LI a) Services that intersect a trench

4.4.3.1 LI Cables No. 10.0

4.4.3.2 LI House water connections No. 10.0

4.4.3.3 LI Water mains up to 300 mm diam. No. 10.0

4.4.3.4 LI Water mains over 300 mm diam. No. 10.0

4.4.3.5 LI Stormwater pipes up to 600 mm No. 10.0

4.4.4 PSDB
8.3.5

b) Services that adjoin a trench

4.4.4.1 Cables m 10.0

 Total Carried Forward
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

 Brought Forward

4.4.4.2 Water mains up to 300 mm diam. No. 10.0

4.5 8.3.6 FINISHINGS

4.5.1 8.3.6.1 Remove and Reinstate surfaces complete with
all courses except for:

4.5.1.1 Gravel surfaced Driveway m² 10.0

4.5.1.2 Block Paved Driveway m² 5.0

4.5.1.3 Concrete Surfaced driveway m² 40.0

4.5.1.4 Bituminous Surfaced Driveway m² 7.0

4.6 CONCRETE ROADS

4.6.1 Provisional sum for rehabilitation of concrete
road crossing

Prov.
Sum 1.0 150,000.00

4.7 DB
5.1.2.2

Dewatering of groundwater in pipe trenches

4.7.1 (i) Provision and establishment of dewatering
equipment on site, and removal on completion
of operation

Prov.
Sum 1.0 350,000.00

4.8 Allow provisional sum for relocating existing
Eskom Power Lines

Prov.
Sum 1.0 250,000.00

4.9 Riots [Provisional Sum] Prov.
Sum 1.0 100,000.00

4.10 Provision for armed security personnel for
protection of material, plant, equipment and
personnel [Provisional Sum]

Prov.
Sum 1.0 200,000.00

4.11 Training

4.11.1 Appointment of accredited training professional
service provider for training of unskilled labour

Prov.
Sum 1.0 300,000.00

4.11.2 Percentage mark-up on item above (4.6.1 to
4.11.1) % 1,350,000.0

 Total Carried Forward To Summary
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ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

5 SABS
1200 DK

SECTION : GABIONS AND PITCHING

EXCAVATION See Section D, DA, DE as
applicable

5.1 GABIONS

5.1.1 8.2.1 LI Surface preparation for bedding of gabions m² 4.0

8.2.2 LI Construct gabions using galvanized wire mesh

5.1.2 a) Toe mattresses of depth 0,17 m with
diaphragms providing 2 m x 1 m cells m³ 5.0

5.1.3 b) Foundation mattresses of depth 0,3 m with
diaphragms providing 2 m x 1 m cells m³ 6.0

5.1.4 LI c) Gabions of section 1,5 m x 1,0 m for walls m³ 6.0

5.1.5 PSDK
8.2.3

LI Extra-over item 5.1.4 for selected stone on face
between X and Y m² 7.0

8.2.4 LI Geotextile (type, etc, stated) placed where
ground water seepage occurs

5.1.6 LI a) below foundation mattresses m² 13.0

5.1.7 LI b) on slope behind wall m² 11.0

5.2 PITCHING

5.2.1 8.2.5 LI Ordinary pitching, of thickness at least 300 mm
on slope of bank where shown on drawings m² 7.0

5.2.2 8.2.6 LI Backing of thickness 200 mm near bridge
wings and as ordered m² 5.0

5.2.3 8.2.7 LI Weepholes. No. 5.0

 Total Carried Forward To Summary
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Concrete(small works)

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

6 SABS
1200 GA

SECTION : CONCRETE (Small Works)

6.1 8.2 FORMWORK

6.1.1 8.2.1 LI Rough m² 720.0

6.1.2 8.2.2 LI Smooth m² 40.0

8.2.4 Box out holes/form voids:

a) Small, cicular, up to 0,35 m diameter, depth
over and up to

6.1.3 LI 0 m 0,5 m No. 230.0

6.1.4 0,5 m 1,0 m No. 230.0

6.2 8.4 CONCRETE

6.2.1 8.4.2 LI 50mm Blinding layer in 15/19 concrete m² 230.0

6.2.2 8.4.3 Strength concrete, Grade 25/19 m³ 50.0

8.4.4 Unformed surface finishes

6.2.3 LI Wood-floated m² 95.0

6.2.4 LI Steel-floated m² 95.0

 Total Carried Forward To Summary
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Bedding(pipes)

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

7 SABS
1200 LB

SECTION : BEDDING

7.1 8.2.1 PROVISION OF BEDDING

PSLB
8.2.1

Available from trench within 0,5 km (Subclause
3.4.1)

7.1.1 a) Selected granular material m³ 20.0

7.1.2 b) Selected fill material m³ 60.0

PSLB
8.2.2

Imported from

8.2.2.1 a) Other necessary excavations within 0.5 km
(Provisional)

7.1.3 LI a) Selected granular material m³ 80.0

7.1.4 LI b) Selected fill blanket m³ 40.0

8.2.2.3 Commercial sources (Provisional)

7.1.5 LI a) Selected granular material m³ 150.0

7.1.6 LI b) Selected fill material m³ 400.0

7.1.7 PSLB
8.2.3

Concrete bedding (Provisional)
m³ 15.0

8.2.5 Overhaul of material for bedding (Provisional)
where ordered Extra-over items 7.1.1 - 7.1.6

7.1.8 a) Selected granular material m³.km 3,700.0

7.1.9 b) Selected fill material m³.km 11,000.0

 Total Carried Forward To Summary
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Sewers

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

8 SABS
1200 LD

SECTION : SEWERS

8.1 1200 LD PIPEWORK

8.2.1 Supply, lay, joint, bed Class 34, and test  sewer
pipes with joints

8.1.1 LI 110 mm diam m 2,610.0

8.1.2 LI 160 mm diam m 1,540.0

8.2.2 Extra-over item 8.1.1 - 8.1.2 for supply, lay,
joint, bed Class 34 and test specials

8.1.3 LI 110 mm 45 deg. access bends No. 157.0

8.1.4 LI 160 mm x 110 mm Sewer Junction Tee No. 157.0

8.2.3 750 mm dia. Manholes as shown in Dwg No.
P0011-07-SD-07 complete with Type 1 cover
and frame, for depths shown below

8.1.5 LI 0,0 m 1,0 m No. 159.0

8.2.4 Extra-over item 8.1.5 for Type 2 (DN750) cover
and frame in road areas No.

8.2.3 1000 mm dia. Manholes as shown in Dwg No.
P0011-07-SD-07 complete with Type 1 cover
and frame, for depths shown below

8.1.6 LI 1,0 - 1,5 m No. 48.0

8.1.7 LI 1,5 - 2,0 m No. 20.0

8.2.4 Extra-over item 8.1.6 - 8.1.7 for Type 2
(DN1000) cover and frame in road areas No.

8.2 SUNDRIES

8.2.7 Casing to pipes, concrete mix of 25MPa m³ 10.0

8.2.8 Anchor blocks, concrete mix of 25MPa m³ 15.0

8.2.1 8.2.9 LI Marker posts, complete, installed No. 10.0

8.2.2 PSLD
8.2.11

LI Break into and connect to existing manhole
including flexible joints and make good all
benching Sum 3.0

8.2.3 8.2.12 LI Raising or lowering of existing manholes No. 4.0

 Total Carried Forward To Summary
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Stormwater Drainage

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

9 SABS
1200 LE

SECTION : STORMWATER DRAINAGE

9.1 PIPES

8.2.1 Supply, handle, lay, bed Class... concrete pipe
Type ... and Class ...

9.1.1 LI a) 300 mm diameter m 10.0

9.1.2 b) 450 mm diameter m 50.0

9.1.3 c) 600 mm diameter m 10.0

9.1.4 8.2.3 e) Extra-over item 9.1.2 for precast inlet and
outlet for 450 mm pipe No. 3.0

9.1.5 8.2.3 f) Extra-over item 9.1.3 for approx. 30 deg.
skew ends on 600 mm pipeline No. 3.0

9.2 BRICKWORK

9.2.1 8.2.9 LI 115 mm thick m² 20.0

9.2.2 LI 230 mm thick m² 20.0

9.2.3 LI 345 mm thick m² 10.0

9.2.4 8.2.9 Plaster (not less than 10 mm and not more than
15 mm thick) m² 50.0

9.2.5 8.2.9 LI Benching in prescribed mix 20 concrete with
granolithic rendering m² 10.0

9.3 8.2.10 ACCESSORIES

9.3.1 a)Heavy duty manhole covers including frames No. 3.0

9.3.2 b) Curb inlets including frames No. 2.0

 Total Carried Forward To Summary
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Asphalt base and surfacing

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

10 SABS
1200 MH

SECTION : ASPHALT BASE AND SURFACING

10.1 PRIME COAT

8.5.1 Prime coat using:

10.1.1 LI MC 30 Bitumen m² 10.0

10.2 TACK COAT

8.5.3 Spray surface using emulsion

10.2.1 LI 30% Cationic emulsion m² 15.0

10.3 ASPHALT SURFACING

8.5.4 Continuously graded surfacing using:

10.3.1 LI 60/70 Penetration grade bitumen 25mm thick m² 10.0

 Total Carried Forward To Summary
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Kerbing and channelling

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

11 SABS
1200 MK

SECTION : KERBING AND CHANNELLING

11.1 CONCRETE KERBING AND CHANNELLING

11.1.1 8.2.2 Break existing kerbs or channel and cast in situ
using grade 25/19 concrete m 300.0

8.2.5 Cast in situ chutes using 25/19 grade of
concrete

11.1.2 LI a) Cuts m 30.0

11.1.3 LI b) Fills m 30.0

11.2 INLETS AND OUTLETS

11.2.1 8.2.6.2 a) Inlets No. 2.0

11.2.2 b) Outlets No. 2.0

8.2.9 LI Formwork

11.2.3 LI a) Internal face only m² 15.0

11.2.4 LI b) External face only m² 30.0

11.2.5 LI c) ends of kerb or chute m² 5.0

8.2.10 LI Sealed joints m 5.0

 Total Carried Forward To Summary
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Contract Participation Goal

ITEM
NO

PAY
MENT

LIC DESCRIPTION UNIT QTY RATE AMOUNT

R c

12 CONTRACT PARTICIPATION GOALS

12.1 Construction of Sewer Pipelines in Ward 13, to
be identified by the main contractor during
construction.

Prov.
Sum 1.0 2,811,633.00

12.2 Percentage adjustment to item 12.1 for
mentorship of the CPG partner.The rate will
cover the sourcing of CPG partner, the
mentorship, payment and all related cost to
having the CPG partner in this contract.
The contractor will be provided with the
drawings and the BOQ for the potential
emerging local subcontractors to price. The
contractor will evaluate and recommend the
sub contractor that will be appointed as his
CPG partner. %

2,811,633.0
0

 Total Carried Forward To Summary
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SUMMARY OF SECTIONS 

      

SECTION DESCRIPTION AMOUNT IN RANDS 

1 PRELIMINARY AND GENERAL  

2 SITE CLEARANCE  

3 EARTHWORKS (Small Works)  

4 EARTHWORKS (Pipe Trenches)  

5 GABIONS AND PITCHING  

6 CONCRETE (Small Works)   

7 BEDDING (Pipes)  

8 SEWERS  

9 STORMWATER DRAINAGE  

10 ASPHALT BASE AND SURFACING  

11 KERBING AND CHANNELLING  

12 CONTRACT PARTICIPATION GOALS  

13 SUBTOTAL  

14 Add 10% Contingencies  

15 SUBTOTAL  

16 Add 15% VAT  

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES 
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C3.1 STANDARD SPECIFICATIONS 

The standard specifications on which this contract is based are Standards South Africa's Standardized 

Specifications for Civil Engineering Construction SABS 1200.  

Although not bound in nor issued with this Document, the following Sections of the Standardized 

Specifications of SABS 1200 shall form part of this Contract:  

 

SABS 1200 A - 1986 : General  

SABS 1200 AA - 1986 : General (Small works) 

SABS 1200 C - 1980 : Site Clearance 

SABS 1200 DA - 1988 : Earthworks (Small works) 

SABS 1200 DB - 1989 : Earthworks (Pipe trenches) 

SABS 1200 DK - 1996 : Gabions and Pitching 

SABS 1200 G - 1982 : Concrete (Small works) 

SABS 1200 LB - 1983 : Bedding (pipes) 

SABS 1200 LD - 1982 : Sewers 

SABS 1200 LE - 1982 : Stormwater Drainage 

SABS 1200 MH - 1996 : Asphalt Base and Surfacing 

SABS 1200 MK - 1983 : Kerbing and Channelling 

The variations and additions to the standardised specifications and the following particular 

specifications are included in Section 3.2 Project Specifications.  The variations are 

prefixed PS and take precedence over the SABS Standardised Specifications. 

Where the particular specifications are in conflict with either the variations and additions to the 

standardised or with the SABS Standardised Specifications, the particular 

specifications shall take precedence. 

PE The Client’s Pre-Construction Health and Safety Specification 
PSAA Dayworks Schedule  
PPG Contract participation Goal 
PZ Employer Environmental Management Specification  

The following SANS specifications are also referred to in this document and the Contractor is advised 

to obtain them from Standards South Africa (a division of SABS) in Pretoria. 

SANS 1921 (2004):  Construction and Management 

Requirements for Works Contracts  

Part 1:  General Engineering and Construction Works;  

 

Part 2:  Accommodation of Traffic on Public Roads Occupied by   
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C3.2:  PROJECT SPECIFICATIONS 
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C3.2:  PROJECT SPECIFICATIONS 

 

STATUS 

 

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the 
Standard Specifications.  

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications.  

The Particular Specifications are presented in Part C3.3.  

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) the drawings, the drawings take precedence thereafter the 
Bill of Quantities. In all events, the discrepancy shall be brought to the attention of the Engineer before the 
execution of the work under the relevant item. 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

C3.1/6 

 

A  GENERAL  

PS1 GENERAL DESCRIPTION 

 Msunduzi Local Municipality intends laying in Ward 13 approximately:  

• 1800 m of 160 mm diameter PVC sewer pipeline, and  

• 2800 m of 110 mm diameter PVC sewer pipeline in the Shenstone Ambleton area.  

 The proposed sewers will connect into existing outfall sewer line. The project layout is shown on 
the Project Plan, Drawing N° P0011 - 07 - LP - 01 

Under this Contract 40 of 24/25, Msunduzi Local Municipality is inviting tenders for the 
construction of approximately 4600 m of 110/160 mm diameter PVC sewer reticulation within the 
project area.   

PS2 EMPLOYER’S OBJECTIVES 

The objective of the employer is the eradicate the septic tank system in the community of 
Shenstone Ambleton and replace it with the waterborne sanitation.  This will improve the health 
and hygiene and prevent the groundwater contamination. 

The Employer’s objectives in delivering public infrastructure and services for this project include 
the provision of temporary work opportunities to the local community through the application of 
labour-intensive methods to the maximum extent feasible, in accordance with the Expanded 
Public Works Programme (EPWP) Guidelines. The requirements of the Expanded Public Works 
Programme (EPWP) are contained in the Particular Specifications.  These EPWP requirements 
also include provisions for the National Youth Service programme where applicable.   

PS3 OVERVIEW OF THE CONTRACT 

 This contract comprises the following: 

(a) Site Clearance where it will be a green fields excavation and breaking, clearing and 
removing of built obstacles along the proposed pipeline route; 

(b) Excavation of trenches for the construction of the sewer pipelines and manholes; 
(c) Construction of bedding and backfilling of trenches; 
(d) Pipelaying; 
(e) Carting away excess material for disposing at the nearest landfill site 
(f) Reinstating of surfaces to original state; 
(g) Testing of sewer pipelines; 
(h) Construction of erf connection pipelines; 
(i) Mentoring and supervision of the CPG partner (subcontractor) 
(j) Processing of Payments for the CPG Partner 

 The quantities entered in the Schedule of Quantities for the construction of the Works are only 
provisional and the Works are to be carried out at scheduled rates wherever applicable, whether 
or not provisional quantities have been allowed under the relevant items.    In the event of any 
work being required which is not covered by specific price rates, it shall be carried out at agreed 
rates in keeping with the generally scheduled rates or on a Daywork basis, as may be ordered 
by the Engineer. 

PS4 EXTENT OF THE WORKS 

The works that will be constructed by the contractor comprises of the construction of: 

(a) Approximately 4600m of sewer pipeline and the associated manholes. 
(b) The construction of the erf connection pipelines and the terminal manhole. 
(c) Location and protection of existing services and relocation where necessary; 
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(d) Correction of defects in the Works in accordance with the requirements specified in the 
Contract Documents. 

PS5 DESCRIPTION OF SITE AND ACCESS 

 The location of the site is shown in the Locality Plan in Section C4.  A project plan is shown in 
Drawing Nº P0011 - 07 - KP - 01.  The project area falls within the Msunduzi Local Municipality 
area of jurisdiction and it is located approximately 10km south of the Pietermaritzburg CBD.  The 
coordinates are 29° 40’ 23.03’’ S and 30° 22' 11.60’’ E.  The site is unrestricted and be gained 
from Richmond Road (R56) or from Imbali unit 15 side. 

The proposed sewer routes and details are shown on the various tender drawings accompanying 
this document. 

The proposed sewers are to be laid in road verges, public open spaces and through private 
properties.  A large portion of the sewers will be laid on private property. The proposed sewer 
crosses the roads through a sleeve to be laid by the contractor who shall comply with all 
conditions and specifications that the Msunduzi Local Municipality will require when working in 
the road reserve. 

 The Contractor will not be allowed to close off any public roads.  Where required and agreed 
with the Engineer only half of the roadway is to be excavated at any one time.  Suitable STOP/GO 
controllers are to direct traffic whilst construction work in roadways is in progress. All trenches 
across roadways are to be completely backfilled after every day’s work. 

 The Contractor will be responsible for maintaining all roads and driveways used by him during 
construction.  Vehicular access to properties shall be made available at all times during 
construction and roads and driveways will be reinstated upon completion of the works to at least 
their original condition prior to the construction of the sewers. 

PS6 NATURE OF GROUND AND SUBSOIL CONDITIONS  

For details on the nature of ground and subsoil conditions refer to Part C.4: Site Information. 

PS7 MATERIAL SOURCES, SPOIL AND STOCKPILE AREAS 

Where possible, the contractor shall source material from within 1 km of the site utilizing local 
labour.  The material which may be sourced from the site includes: 

• Rocks for stone pitching; 

• Rocks for Gabions; and 

• Selected fill material. 

The activities will include the loading, hauling, offloading and spreading of such material. 

PS8 LABOUR 

A Project Liaison Committee (PLC) has been established and is a vital means of communication 
between all parties involved with the project.  The composition of the PLC comprises 
representatives of the Employer, the Employer’s Agent and formal structures within the 
community. 

The Contractor shall make use of these communication channels and shall appoint from amongst 
his site personnel a responsible person to participate in the affairs of the PLC, and this 
representative will be also required to attend the monthly PLC meetings. 
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It is mandatory that the Contractor shall interact with the community via proactive project liaison 
and project participation by its leaders and constituted organisations and forums, as well as 
through the employment of its people, and these activities shall constitute essential facets of the 
project. 

Local labour is to be used and the employment of such labour is to be done in conjunction with 
the PLC.  The PLC has formed a Labour Committee who shall assist the Contractor with the 
recruitment of local labourers to ensure an equal distribution of people employed between the 
various Amakosi in the area. 

PS9 LABOUR INTENSIVE CONSTRUCTION WORKS 

Labour-intensive construction shall mean the economically efficient employment of as great a 
portion of local labour as is technically feasible to produce a standard of construction as 
demanded by the specifications with completion by the Due Completion Date, where local labour 
is the primary resource, supported by plant for activities that cannot be carried out feasibly by 
labour only. 

Labour-intensive construction activities are to be planned as task-based work as a general rule.  
A task means a fixed quantity of work, to be performed to a clearly defined quality.  Task-based 
work means work in which a worker is paid a fixed rate for performing a task, which is clearly 
defined in terms of quantity and quality.  Typically a particular task can be completed within a 
working day. 

Appropriate portions of the Works included in the Contract shall be carried out using labour-
intensive construction methods. 

Except where the use of plant is essential in order, in the opinion of the Employer’s Agent, to 
meet the specified requirements by the Due Completion Date, or where the use of plant is 
essential as a result of occupational health and safety considerations, the Contractor shall use 
only hand tools and equipment in the construction of those portions of the Works that are required 
in terms of these Project Specifications to be constructed using labour-intensive construction 
methods. 

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor 
and/or the local labour of subcontractors, supplemented by the Contractor’s key personnel to the 
extent necessary and unavoidable unless otherwise instructed by the Employer’s Agent and in 
accordance with the further provisions of the relevant sections of Part B of the Project 
Specifications. 

Subject to considerations of occupational health and safety, and subject to the nature of the in-
situ materials being such that they can be excavated efficiently by hand, the portions of the Works 
to be carried out under supervision using labour-intensive construction methods, designated as 
LI items in the bill of quantities, include, but are not limited to, the following: 

✓ Erection of the contractor’s and engineer’s site establishment facilities; 
✓ Provision of domestic services at the site establishment facilities; 
✓ Provision of flagmen and labour for erecting traffic accommodation facilities; 
✓ Clearing of the Site; 
✓ Excavation for structures and open drains up to 1,5 m deep where the depth of the water 

table permits such excavation to be carried out safely, and the subsequent backfilling 
thereof; 

✓ Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts 
irrespective of depth, but assisted by mechanical compaction equipment in order to 
achieve the specified densities; 

✓ Transportation and spoiling of all trench materials, where the disposal site is located 
within 20 metres of the source; 

✓ Mixing and placing of concrete for the channel and backing to the prefabricated kerbs; 
✓ Mixing and placing of concrete for concrete lined drains and sidewalks; 
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✓ Mixing and placing of concrete for minor drainage structures and road furniture 
structures; 

✓ Mixing and placing of concrete for concrete edge beams at gravel road access points; 
✓ Installation of prefabricated kerbs; 
✓ Construction of all brickwork required for drainage structures and manholes; 
✓ Erection of falsework and formwork; 
✓ Fixing of reinforcement; 
✓ Spreading of offloaded earthworks materials to the extent scheduled; 
✓ Spreading of offloaded layerworks materials to the extent scheduled; 
✓ Spreading of stabilising agent; 
✓ Maintenance patching of surfacing; 
✓ Excavation for and construction of stone pitching, and subsequent backfilling; 
✓ Excavation for and construction of gabion boxes and mattresses, and subsequent 

backfilling; 
✓ Dismantling/erection of fences; 
✓ Excavation and subsequent backfilling for guardrail; 
✓ Dismantling / erection of guardrail; 
✓ Excavation and subsequent backfilling for roadsigns; 
✓ Dismantling/erection of roadsigns; 
✓ Spreading of topsoil; 
✓ Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and 
✓ Cleaning and tidying up of the Site. 

In respect of those portions of the Works which are not listed above, the construction methods 
adopted and the plant utilized shall be at the discretion of the Contractor, provided always that 
the construction methods adopted and the plant utilized by the Contractor are appropriate in 
respect of the nature of the Works to be executed and the standards to be achieved in terms of 
the Contract. 

PS10 DRAWINGS 

PS10.1 Drawings Prepared by Employer 

The drawings issued to tenders as part of the tender documents must be regarded as provisional 
and preliminary for the Tenderer’s benefit to generally assess the scope of work. The drawings 
are issued separately to this document.  

The work shall be carried out in accordance with the latest available revision of the drawings 
approved for construction. 

At commencement of the contract, the Employer/Engineer shall deliver to the Contractor copies 
of the construction drawings and any instructions required for the commencement of the works. 
From time to time thereafter during the progress of the works, the Employer/Engineer may issue 
further drawings or revisions for construction purposes as may be necessary for adequate 
construction, completion and defects correction of the works.  

Drawings issued separately and that form part of the tender documentation are listed hereafter. 

 

Drawing Number Title Size for Construction 
Drawing 

P0011-07-LP-01 LAYOUT PLAN A1 

P0011-07-LS-01 LONGITUDINAL SECTION A1 

P0011-07-LS-02 LONGITUDINAL SECTION A1 
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P0011-07-LS-03 LONGITUDINAL SECTION A1 

P0011-07-LS-04 LONGITUDINAL SECTION A1 

P0011-07-LS-05 LONGITUDINAL SECTION A1 

P0011-07-SD-01 DETAIL DESIGN A1 

P0011-07-SD-02 DETAIL DESIGN A1 

P0011-07-SD-03 DETAIL DESIGN A1 

P0011-07-SD-04 DETAIL DESIGN A1 

P0011-07-SD-05 DETAIL DESIGN A1 

P0011-07-SD-07 DETAIL DESIGN A1 

P0011-07-SD-08 DETAIL DESIGN A1 

 

PS11 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 

PS11.1 General 

The Contractor is referred to SANS 1921: 2004: Construction and Management Requirements 
for Works Contracts, Part 1: General Engineering and Construction Works and Part 2: 
Accommodation of Traffic on Public Roads. These specifications shall be applicable to the 
contract under consideration and the Contractor shall comply with all requirements relevant to 
the project.  

Certain aspects however require further attention as described hereafter.  

PS11.2 Quality assurance (QA) - (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 
Specifications to the satisfaction of the Engineer.  To this end, it will be the full responsibility of 
the Contractor to institute an appropriate Quality Assurance (QA) system on site.  The Engineer 
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that 
adequate independent checks and tests are being carried out and to ensure that the Contractor's 
own control is sufficient to identify any possible quality problems which could cause a delay or 
failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 
equipment and tools are available to control the quality of his own workmanship in accordance 
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the 
Engineer’s representative to act as foreman or surveyor. 

PS11.3 Management and disposal of water – Read with SANS 1921 – 1:2004 clause 4.6 

The Contractor shall pay special attention to the management and disposal of all water on site 
from whatever source. It is essential that all completed works or parts thereof are kept dry and 
properly drained. Claims for delay and for repair of damage caused to the works as a result of 
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the Contractor’s failure to properly manage rain and surface water, will not be considered.  

PS11.4 Disposal of surplus material - (Read with SANS 1921 - 1: 2004 clause 4.10) 

The Contractor shall dispose of all surplus and unsuitable material in legal spoil areas of his own 
choice. He shall be responsible for all arrangements necessary to obtain access to such spoil 
sites. 

PS11.5 Testing    (Read with SANS 1921 – 1: 2004 clause 4.11) 

PS11..5.1 Process control 

The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Engineer. 

The Contractor may establish his own laboratory on site or he may employ the services of an 
independent commercial laboratory. Whatever method is used, the Contractor must submit the 
results of tests carried out on materials and workmanship when submitting work for acceptance 
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates 
and no additional payment will be made for testing as required.  

PS11.5.2 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before accepting 
any work, the Engineer may have further control tests carried out by a laboratory of his choice. 
The cost of such additional tests will be paid for in the contract, but tests that failed to confirm 
compliance with the specifications will be for the account of the Contractor.  

PS11..6 Survey Beacons - (Read with SANS 1921 - 1: 2004 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 
such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless of whether 
such beacons or pegs were placed before or during the execution of the Contract. If any such 
beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 
have them replaced by a registered land surveyor at his own cost.  

PS11.7 Existing Services - (Read with SANS 1921 - 1: 2004 clause 4.17) 

The approximate positions of some of the known underground services, which may be affected 
by the Works, have been shown on the drawings. The Contractor will be required to contact all 
service owners and ascertain the location and status of all services irrespective of whether they 
are shown on the drawing or not.  

The Contractor will be held responsible for any damage to known existing services caused by or 
arising out of his operations and any damage shall be made good at his own expense. Damage 
to unknown services shall be repaired as soon as possible and liability shall be determined on 
site when such damage should occur.  

PS11.8 Overhaul 

No payment will be made for overhaul on this contract unless provision is made therefor in 
specific items.  
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PS11.9 Security 

The Contractor shall provide security watchmen to safeguard the works, plant, personnel and 
materials for the contract as he deems fit at no extra cost to the Employer.  The Contractor must 
ensure that all his employees as well as the employees of his subcontractors are able to identify 
themselves as members of the construction team. 

PS12 CONSTRUCTION PROGRAMME 

PS12.1 Preliminary Programme 

The Contractor shall include with his tender a preliminary programme on the prescribed form to 
be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with 
sufficient details to show clearly how the works will be performed within the time for completion 
as stated in the Contract Data. 

It shall be the responsibility of the Contractor to give prior written notice timeously (min 2 working 
days) to the Engineer in every case in which the Contractor may require connection to existing 
manholes. 

It shall be the responsibility of the Contractor to do and provide everything necessary for the 
timeous, efficient and safe disposal of all sewage arising from the interruption of the sewer 
system. 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 
in his programme for all possible delays due to normal adverse weather conditions and special 
non-working days as specified in the Special Conditions of Contract, in the Project Specifications 
and in the Contract Data. 

PS13 SITE FACILITIES AVAILABLE 

PS13.1 Contractor's campsite and depot (Read with SANS 1921 - 1: 2004 clause 4.14) 

The Contractor will be permitted to locate his offices, storage facilities, workshops, latrines, etc, 
on a site indicated by the Engineer.  Temporary buildings and fencing are to be neat and 
presentable and the surrounding areas must at all times be kept in a neat, clean and orderly 
condition.  The Contractor must not cut down or damage any trees nor make any excavation 
without the written permission of the Engineer and will be required to restore the site to its original 
condition on completion of the Works. 

All buildings and latrines shall be in accordance with the Local Authority and State Heath 
regulations and shall be kept in a clean, sanitary condition to the satisfaction of the Engineer. 

PS13.2 Accommodation of Employees 

No employees except for security guards will be allowed to sleep or be accommodated on the 
site in urban areas.  

No housing is available for the Contractor's employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  

No informal housing or squatting will be allowed. 

The Contractor shall provide the necessary ablution facilities at his campsite and the site of the 
works for the use of his employees. Chemical toilets only will be allowed where temporary 
facilities have to be provided. 
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PS13..3 Power supply, water, and other services 

The Contractor shall make his own arrangements concerning the supply of electrical power, 
water, and all other services. No direct payment will be made for the provision of electricity, water, 
and other services. The cost thereof shall be deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required, or in the Contractor's 
preliminary and general items as the case may be. 

PS13.4 Source of water for water tightness testing 

The Contractor shall make his own arrangements for the supply of water for construction 
purposes and for the testing and scouring of all the pipelines.  The cost of water for two fillings 
of the pipelines for testing, scouring, and disinfecting has been allowed for in the Schedule of 
Quantities.  The Contractor will be required to transport the water for testing purposes to the 
pipeline. The costs of transporting the water to the various work points and water for additional 
testing of pipelines in excess of the two fillings allowed for, will be borne by the Contractor. 

PS13.5 Finishing and Tidying and Defects Liability Period 

Progressive and systematic finishing and tidying will form an essential part of this Contract.  On 
no account will spoil, rubble, materials, equipment, or unfinished operations be allowed to 
accumulate in such a manner as to unnecessarily impede the activities of others or impact on 
the environment.  In the event of this occurring, the Employer shall have the right to withhold 
payment for as long as may be necessary in respect of the relevant Works in the areas concerned 
without prejudicing the rights of others to institute claims against the Contractor on the grounds 
of unnecessary obstruction. 

Finishing and tidying must not be deferred to the end of the Contract.  All finishing and tidying 
shall be carried out to the best advantage of the project as a whole, and in close co-operation 
with other parties and residents. 

All surplus material shall be disposed of at the municipal dump or at a site approved by the 
Engineer. 

PS14 SITE FACILITIES REQUIRED 

PS14.1 Laboratory facilities 

No testing laboratory is required on site for use by the Engineer. 

PS14.2 Sanitary facilities 

The toilet facilities shall be available for the use of the Engineer or his representative(s).  All 
latrines shall conform to the requirements of the Local Authority and shall be placed where 
directed by the Engineer.  All sanitary fees and charges due under the Local Authority or State 
Health Regulations or bylaws shall be paid by the Contractor.  Throughout the progress of the 
Contract, all latrines shall be maintained by the Contractor in a clean, sanitary condition to the 
satisfaction of the Engineer. 

PS14.3 Housing for the Engineer and his staff 

The Contractor will be required to provide housing facilities for the Engineer’s staff.  The facility 
should be within 10 Km of the Pietermaritzburg CBD.  The facility shall have at least tw0 
bedrooms, a kitchen, Lounge, bathroom, toilet, and shall be fully furnished.  It should meet the 
requirements of a self-catering unit. 
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PS14.4 Temporary/Permanent Office 

The Contractor is to provide one temporary office for use by the Engineer. 

PS14.5 Parking Facilities 

The Contractor will be required to provide parking for the Engineer. 

PS15 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 

PS15.1 General (Read with SANS 1921 - 2: 2004 clause 4.1) 

The Contractor will be responsible for the safe and easy passage of public traffic past and on 
sections of roads of which he has occupation or where work has to be done near traffic.  

PS 15.2 Basic Requirements 

The travelling public shall have the right of way on public roads, and the Contractor shall make 
use of approved methods to control the movement of his equipment and vehicles so as not to 
constitute a hazard on the road. 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen, and speed 
controls are effective and that courtesy is extended to the public at all times.  

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have been 
repaired to his satisfaction. 

The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the requirements 
of this document and the South African Road Traffic Signs Manual.  

The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  

The Contractor shall provide and grant access to persons whose properties fall within or adjoin 
the area in which he is working.  

PS15.3 Traffic Safety Officer (Read with SANS 1921 - 2: 2004 clause 4.9) 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 
member of his staff as traffic safety officer to be responsible for the arrangement and 
maintenance of all the measures for the accommodation of traffic for the duration of the project. 
Duties of the traffic safety officer shall be as set out in SANS 1921 Part 2 and shall also be in 
compliance with the Occupational Health and Safety Act No 85 of 1993 and the Construction 
Regulations 2003, including the Particular Safety Specification. 

PS15.4 Payment 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 
compensation for all possible additional costs which may arise from this and no claims for extra 
payment due to inconvenience as a result of the modus operandi will be considered.  

Items that may be considered for payment are specified in SABS 1200 Standardized 
Specifications and the related project specification  
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PS16 OCCUPATIONAL HEALTH AND SAFETY  

 - (Read with SANS 1921 - 1: 2004 clause 4.14 and the Particular Safety Specification) 

PS16.1 General statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to hazards to their health 
and safety. To this end, the Contractor shall assume full responsibility to conform to all the 
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 
and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the Department 
of Labour.  

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the 
Employer in terms of the Occupational Health and Safety Act by executing the Agreement form 
C1.5 included in Section C1: Agreements and Contract Data.  

PS16.2 Health and Safety Specifications and Plans to be submitted at tender stage 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification is included in this document as part of 
the Particular Specifications.  

Contractors are to take note of the aspects identified in the specification requiring 
attention in the pricing of the tender and in the preparation of the H&S Plan: 

(b) Tenderer's Health and Safety Plan  

The successful Tenderer shall, on receipt of notification that he has been awarded the 
contract, submit without delay his own documented Health and Safety Plan for the 
execution of the work under the contract. His Health and Safety Plan must at least cover 
the following: 

(i) a proper risk assessment of the works, risk items, work methods, and procedures in 
terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of subcontractors, employees, 
and visitors to the site, including safety training in hazards and risk areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and keeping of 
records and registers as provided for in the Construction Regulations; 

(vi) details of the Construction Supervisor, the Construction Safety Officers, and other 
competent persons he intends to appoint for the construction works in terms of 
Regulation 6 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003.  

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment, if necessary, before commencement of construction work. The Contractor will not 
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be allowed to commence work, or his work will be suspended if he had already commenced work 
before he has obtained the Employer's written approval of his Health and Safety Plan.  

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 
of time or standing time and related costs.  

PS16.3 Cost of compliance with the OHSA Construction Regulations 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations, and the Employer's 
Health and Safety Specification as applicable to this contract.  Should the Contractor fail to 
comply with the provisions of the Construction Regulations, he will be liable for penalties as 
provided in the Construction Regulations and in the Employer's Health and Safety Specification. 

Items that may qualify for remuneration will be specified in the Safety Specifications included or 
in the Project specifications.  
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AMENDMENTS TO THE STANDARD SPECIFICATIONS 

INTRODUCTION 

In certain clauses the standard, standardized, and particular specifications allow a choice to be specified in 
the project specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternative or additional requirements 
applicable to this contract are contained in this part of the project specifications. It also contains additional 
specifications required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause 

or a payment item in the standard specifications and which is included here, is also prefixed by PS, but 

followed by a new number which follows on the last clause or item number used in the relevant section of the 

standard specifications. 
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PSAA: GENERAL (Small Works) 

(Applicable to SABS 1200 AA - 1986) 

PSAA 3 MATERIALS 

PSAA 3.1 Quality and Samples 

Add to the Sub-Clause: 

No used or recycled material may be used in the Works unless expressly authorised by the 
Engineer. 

Materials specified as being to the approval of a Standard Bureau shall bear the official mark 
of the appropriate standard. 

Samples of concrete aggregates are to be delivered to an approved laboratory. 

PSAA 4 PLANT 

PSAA 4.1 Contractor's Office and Stores  

Add to the Sub-Clause:  

Neither housing nor shelters are available for the Contractor's employees, and the Contractor 
shall make his own arrangements to house his employees and transport them to site. 

On completion of the Works or as soon as the Contractor’s facilities are no longer required 
the Contractor shall remove such facilities and clear away all surface indications of their 
presence. 

PSAA 5 CONSTRUCTION 

PSAA5.1  Preservation and Replacement of Pegs Subject to Land Survey Act 

Add to the Sub-Clause: 

Before the commencement of construction work in the vicinity of boundaries, the Contractor, 
under the direction of the Engineer, shall search for and mark with fencing droppers which 
shall be painted, all plot pegs where boundaries have not been established by the erection of 
walls or fences (e.g. between two adjacent undeveloped erven, or on an undeveloped corner 
erf) and the Contractor shall compile a list of such pegs that are apparently in their correct 
positions. 

At the completion of the Contract, the Contractor shall expose the pegs that were listed at the 
commencement of the construction and the Engineer will arrange for any such pegs that are 
missing to be replaced at the Contractor's expense except that the Contractor will not be held 
responsible for: 

pegs that must be removed or buried in accordance with the finished dimensions of any part 
of the Works or of any essential temporary work, and 

pegs removed by others, not under the direct control of the Contractor. 

All survey reference marks shall be clearly marked and protected by the erection of three 
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fencing standards. 

All plot boundary pegs shall be marked with fencing droppers and shall be painted. 

PSAA 5.2 Protection of Underground Services 

Delete title and substitute the following: 

 Protection of Visible and Underground Services (Sub-Clause 5.2) 

PSAA 5.3 Dealing with Water on Works 

Add to the Sub-Clause: 

For this purpose, he shall provide, operate, and maintain in sufficient quantity such pumping 
equipment, well points, pipes, and other equipment as may be necessary and he shall also 
provide any sumps, furrows, cross-embankments, coffer-dams, and other temporary works 
as may be necessary to minimise damage, inconvenience, or interference. 

PSAA 5.4 Safety 

Add to the Sub-Clause: 

All work and particularly work carried out in the proximity of buildings, bridges, tanks or other 
structures shall be carried out in conformance with the regulations framed under the 
Occupational Health and Safety Act, 1993 and related Construction Regulations as 
promulgated in July 2003, and the Minerals Act, Act 50 of 1991, including shoring where 
necessary, to ensure the safety of structures that are at risk.  This clause shall be read in 
conjunction with the particular specification for health and safety.   

The Contractor shall enter into an agreement on Occupational Health and Safety as per the 
pro forma bound into this document. 

The Contractor shall make available for the duration of the contract safety helmets, gumboots, 
and any other necessary safety equipment for sole use by the Engineer and his 
representative(s). 

Protection of Structures (new sub-clause) 

Where work is carried out in the proximity of buildings, bridges, buried services, tanks, walls, 
or other structures, the Contractor shall take all necessary precautions required in terms of 
the regulations framed under the Occupational Health and Safety Act, (Act Nº 85 of 1993) to 
ensure the safety of structures and services that are at risk. 

PSAA 5.5 Pollution 

Add new Sub-Clause: 

The Contractor shall take all reasonable measures to minimise any dust nuisance, noise, 
pollution of streams, and inconvenience to or interference with the public or others arising out 
of the execution of the Works. 

PSAA5.6 Accommodation of Traffic  

Add new Sub-Clause: 
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Where construction work has to be carried out on or near public roads, the Contractor shall 
deal with traffic as specified in SANS 1921-2 (2004): Construction and Management 
Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 
occupied by the Contractor. The Contractor is also referred to Project Specification PS-10.  

PSAA 6 TOLERANCES 

PSAA 6.2 Degrees of Accuracy 

Add to the Sub-Clause: 

Degree of Accuracy II shall be applicable to the whole of the Works (refer also to PSDA 6 and 
PSG 6). 

PSAA 8 MEASUREMENT AND PAYMENT 

PSAA 8.2.1 Fixed Charge and Value Related Items 

Add the following: 

The amount, if any, by which the sum of the fixed-charge and value-related items exceeds 
three percent of the net total tendered amount (excluding allowances for contingencies and 
price escalation) shall be regarded for payment purposes as time-related items and will be 
paid in accordance with Clause 8.2.2. 

PSAA 8.2.2 Time-related Items 

Delete the third and fourth lines and substitute the following: 

".... incremental amounts (calculated by the division of the remainder of the tendered sum by 
the number of the remaining months of the duration of construction as assessed by the 
Engineer) will be......" 

Add the Sub-Clause: 

Notwithstanding the provisions of Sub-Clause 8.2.2, an approved extension of time will not 
entitle the Contractor to receive any payment for that portion of fixed-charge and value-related 
items which have become regarded as "time-related" items in terms of PSAA 8.2.1. 
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PSAB: ENGINEER'S OFFICE 

(Applicable to SABS 1200 AB - 1986) 

PSAB 1 SCOPE 

PSAB 1.1 Sub-Clause 

Delete the second sentence and substitute the following: 

It covers a scheduled number of identical offices and allows for mobile, semi-mobile, and 
prefabricated accommodation. 

PSAB 2 INTERPRETATIONS 

PSAB 2.1(b) Supporting Specifications  

Delete the Sub-Clause and substitute the following: 

SABS 1200 AA or SABS 1200 AD as applicable. 

PSAB 2.3 Definitions  

Delete the first two lines and substitute the following: 

For the purposes of this specification the definitions given in SABS 1200 A or SABS 1200 AA 
or SABS 1200 AD as applicable, and the following definitions shall apply: 

PSAB 3 MATERIALS 

PSAB 3.1 Nameboards 

In the third line delete "South African Institution of Civil Engineers" and substitute with "South 
African Association of Consulting Engineers".   

PSAB 3.2 Office Building(s) 

Delete the first sentence and substitute the following: 

Where required, the Contractor shall supply and furnish one temporary office for the sole use 
of the Engineer and his staff.  The office is to be erected at the Contractor’s offices. 

Add to the Sub-Clause: 

In addition to the furnishings listed under sub-items (a) to (i), the following shall be provided 
and properly maintained: 

(j) If power is to be used by the Contractor on site: 

electrical installation is to include a light and one 15A plug point plus an adequately sized air 
conditioning unit (for heating and cooling) or, alternatively, one 2000 W electric heater and 
one 375 mm diameter electric fan. 
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or 

If power is unlikely to be available on site: 

one gas operated light and one gas operated heater plus an adequate supply of gas. 

(k)  uncovered parking space for one vehicle 

(i) two "Barhold" or similar wall mounted racks each with 6 clamps suitable for hanging 
AO-sized drawings 

(m)  two additional chairs 

PSAB 4 PLANT 

PSAB 4.1 Telephone  

Delete the Sub-Clause and substitute the following: 

The Contractor is not required to provide a telephone for use by the Engineer or his 
representative. 

PSAB 4.2 Survey Equipment 

Add new Sub-Clause: 

The Contractor shall provide the following survey equipment on the Site from the 
commencement to the completion of the Works: 

(i) One theodolite capable of reading to six seconds of arc and tripod 
(ii) One automatic level and tripod 
(iii) One levelling staff (4 m long, 1 cm gradations) 
(iv) One staff angle bubble 
(v) One metal change-point for levelling 
(vi) One spirit level (one metre long) 
(vii) Two steel-tipped ranging rods each 2,5 m long 
(viii) One 25 m stilon tape 
(ix) One 5 m steel tape 
(x) One hammer (2 kg) 
(xi) Steel pegs in sufficient quantities as required. 

The above equipment may be shared by arrangement between the Contractor and the 
Engineer or his representative on Site.  The Contractor shall maintain the equipment in good 
working order and keep it clean until the completion of the Works.  The Contractor shall keep 
the equipment continuously insured against any loss, damage, or breakage and he shall 
indemnify the Engineer and the Employer against any claims in this regard.  Upon completion 
of the Works, the survey equipment as listed above shall revert to the Contractor. 

PSAB 5 CONSTRUCTION 

PSAB 5.2 Engineer's Office  

Add to the Sub-Clause: 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

C3.1/23 

 

Where required, the toilet facilities provided for the sole use of the Engineer or his representa-
tive(s) shall be maintained in a hygienic and sanitary condition and shall be removed on 
completion of the Works.  The facilities provided shall conform to the local health authority's 
requirements as applicable and the Contractor shall pay all sanitary fees and charges. 

PSAB 5.4 Telephone  

A telephone is not required to be provided for use by the Engineer. 

PSAB 5.5 Survey Assistants  

Delete the first sentence and substitute the following: 

The Contractor shall make available to the Engineer one suitably experienced labourer for 
use on and about the site on survey and other work directed by the Engineer at all reasonable 
times. 

PSAB 8 MEASUREMENT AND PAYMENT 

PSAB 8.1 Scheduled Items  

Delete the first sentence and substitute the following: 

Items will be re-scheduled in Sub-Clauses 8.3.2 and 8.4.2 of SABS 1200 AA. 

 PSAB 8.2.1 Fixed and Time-related Charges  

Add to the Sub-Clause: 

The Tenderer is to include, under the Time Related Charges, a Prime Cost Sum of R125.00 
per week, for a period of time equal to the Time for Completion of the Contract (see Appendix) 
to cover the cost of the Engineer's telephone calls and the related telephone rental. 
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PSC: SITE CLEARANCE 

(Applicable SABS 1200 C - 1980 As Amended 1982) 

PSC 5 CONSTRUCTION 

PSC 5.2.3.2 Individual Trees  

Delete the second sentence of the Sub-Clause and substitute the following: 

The amount of the penalty payable by the Contractor for the removal or damage by him of a 
tree designated for preservation shall be R1000 for each tree having a girth of less than 
1000 mm and R2000 for each tree having a girth of 1000 mm or more. 

PSC 5.4 Grubbing  

In the fourth line delete "200 mm" and substitute "300 mm". 

PSC 5.6 Conservation of Topsoil 

Add to the Sub-Clause: 

The topsoil, where approved by the Engineer, shall be conserved for later use by stockpiling 
in stockpiles clear of the working area. 

PSC 5.7 Landscape, Preservation, and Conservation of Flora  

Add to the Sub-Clause: 

Where pipelines are to be laid in sensitive areas, the cleared width is not to exceed 2 m.  After 
completion of the pipelaying, the natural bush is to be re-instated. 

PSC 5.9 Remove, Temporarily Store, and Replace Road Ancillaries 

New Sub-Clause 

Where the line of the trench crosses existing road ancillaries such as precast concrete kerbs 
and road signs, the Contractor will be required to dismantle, lift, store, and replace the 
ancillary as directed by the Engineer.  In-situ kerbs shall be broken out between neat cuts 
and after the pipeline has been installed, reinstated to the satisfaction of the Engineer.
 Unit:  Nº or m 

PSC 5.11.1 Existing Fences 

Where the pipeline route crosses an existing fence, a section of fencing not exceeding 10,0 
m in length may be removed temporarily during construction and thereafter reinstated to a 
condition not worse than the original as soon as the pipeline has been installed and backfilled 
in the immediate vicinity of the crossing.  For the period while the existing fence is dismantled, 
the Contractor shall erect, at the end of each days operations, a temporary fence to close the 
gap in the existing fence.  No payment will be made for this work. 

PSC 5.11.2 Temporary Gates 
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Extra over Sub-Clause 5.3.1, where ordered by the Engineer, a temporary gate of width not 
less than 3,0 m between posts shall be provided at a crossing point.  The gates shall remain 
the property of the Contractor who shall be responsible for keeping them closed at all times 
except when working in the vicinity, and for their removal towards the end of the Contract.  
Payment shall be made per number of gates ordered. Unit: Nº 

PSC 5.11.3 Permanent Gates 

At existing fence crossings, where so ordered by the Engineer, the Contractor shall supply 
and install a gate as specified hereunder within the limits of the pipeline servitude which gates 
will become the property of the Employer or other parties.  Unit: Nº 

The gates shall comprise a 4,2 m wide 1200 mm high Government Pattern Farm Gate - Heavy 
to CKS 146 (supports and lock up chain included) and make the necessary connections to 
the existing fence. 

PSC 5.11.4 Fences Parallel to Pipeline Route 

Fences that are parallel or running alongside the pipeline route will not be dismantled unless 
where it prevents the construction of the sewer pipeline. In such cases where the fence is 
required to be dismantled, the contractor will take at least 3 photographs, front view, left-side 
view, and right-side view before any construction starts. The photos will be clearly numbered 
to reflect the property number and will be used to measure the reinstatement of the fence. 

PSC 8 MEASUREMENT AND PAYMENT 

PSC 8.2 Scheduled Items  

The cost of dealing with fences in the manner specified in PSC 5.11.1 above shall be included 
in the rates quoted for excavation and pipelaying.  If PSC 5.11.2 and PSC 5.11.3 is not 
required then delete. 

Separate payment will be made for work specified in PSC 5.9 as scheduled. 
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PSDA: EARTHWORKS (SMALL WORKS) 

(Applicable to SABS 1200 DA - 1988 as amended 1990) 

 

PSDA 2 INTERPRETATIONS 

PSDA 2.3 Definitions  

Delete the sentence headed "Restricted excavation" and substitute: 

Restricted excavation - An excavation so restricted in area or width as to preclude removal of 
material by excavating machinery used for bulk excavation measured in terms of Sub-Clause 
8.3.1(b).  Restricted excavation may be carried out by smaller machinery or by hand, as 
selected by the Contractor.  The extent of restricted excavation shall be as scheduled and/or 
shown on the drawings; all other excavations shall be regarded as bulk excavation. 

PSDA 3 MATERIALS 

PSDA 3.2.1 Embankments & Backfill  

In the third line delete "150 mm" and substitute "100 mm". 

Embankment material shall be compacted to 90% modified AASHTO density. 

PSDA 3.3 Material Suitable for Replacing Overbreak in Excavations for Foundations  

Add new Sub-Clauses: 

(i) Where, in excavations for foundations, the replacement of overbreak is required, 
Grade 10/40 concrete is to be used to fill all voids and to bring the excavated surface up to 
the correct level.  No additional payment will be made for the cost of the additional excavation 
or the cost of the mass concrete filling. 

PSDA 3.4 Backfilling and Embankments  

Add new Sub-Clause: 

Sufficient material arising from excavations for structures, foundations, footings, and the like 
and which is suitable for forming embankments and backfilling against finished structures 
shall be temporarily stockpiled in the vicinity of the structures.  All other material from the 
excavations shall be disposed of as directed by the Engineer. 

PSDA 4 PLANT 

PSDA 4.3 Compaction Plant  

Add new Sub-Clause: 

The plant used for applying the dynamic load, controlling the moisture content, and grading 
or mixing shall be capable of achieving the compaction specified using the materials available 
for the construction of the Works. 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

C3.1/27 

 

PSDA 5 CONSTRUCTION 

PSDA 5.1.1.1 Barricading and Lighting  

Delete the Sub-Clause and substitute: 

Without limiting any obligation which the Contractor may have in terms of any Act, Ordinance, 
or other legislation, the Contractor shall ensure that all excavations which are accessible to 
the public or which is adjacent to a public road or thoroughfare, or by which the safety of 
persons may be endangered are protected as set out in clause 13 of the General Safety 
Regulations of the Occupational Health and Safety Act, 1993 and that watchmen are 
employed to ensure that barricades, barriers and lights are effective at all times. 

Trench excavations shall be protected by means of at least two horizontal double sided 
'red/white' chevron tapes approved by the Engineer.  The tapes shall be stretched tightly 
between supports along both sides and ends of the excavation at levels approximately 0,45 m 
and 1,25 m above the ground.  The supports shall consist of poles or iron standards securely 
planted in solid ground at not more than 10 m centres so as to enclose the spoil and the 
excavations. 

Bridges for vehicles and/or pedestrians shall be provided along the route of the work as and 
where may be considered necessary by the Engineer. They shall consist of a number of 
suitably sized steel plates laid across open excavated trenches.  They shall be protected on 
each side by a stout two rail timber fence, at least 1 m high, consisting of 150 mm x 75 mm 
timber verticals set firmly into the ground, with 75 mm x 50 mm rails securely fastened to 
them.  At least 4 lamps or reflective markers must be provided at each crossing.  

Where construction is in, or across, public roads the barricades or barriers and temporary 
road signs shall be erected.  All such signs and positioning thereof shall comply with the 
requirements set out in Road Note 13 read in conjunction with the SA Road Traffic Signs 
Manual. 

PSDA 5.1.1.2 Safeguarding of Excavations 

In subclause a) delete the words "Machinery and Occupational Safety Act" in the third and 
fourth lines and substitute "regulations to the Occupational Health and Safety Act, 1993." 

PSDA 5.1.1.3 Explosives  

Delete the last sentence and substitute: 

The Contractor shall make good at his own expense any additional excavation necessitated 
by the shattering of rock in excess of an overbreak allowance of 200 mm as measured beyond 
the required outline of the structure and at right angles to it. 

PSDA 5.1.3 Existing Services  

Add to the Sub-Clause: 

All existing services on the Site may not be shown on the Drawings or be visible on the Site.  
The Engineer may order excavation by hand in order to search for and expose services.   

Where a service is damaged because of the Contractor's negligence, he shall be liable for 
the costs involved in the repair of the service and any other costs consequent upon the 
interruption of the damaged service. 
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PSDA 5.1. Stormwater and Groundwater  

Delete the third sentence and substitute: 

Except where the use of tremies has been approved, foundation excavations for structures 
shall be kept free of water at all times until they have been inspected and approved and the 
concrete substructures, together with their related superstructures, have been completed. 

PSDA 5.1. Excessive Pollution  

Add the words "noise and", before the word "dust" in the first line. 

PSDA 5.2.1 Site Preparation  

Delete the last sentence and substitute: 

"Material so removed shall be disposed of by the Contractor to Sites designated by the 
Engineer". 

PSDA 5.2.2 Excavation  

Delete paragraph (f) of the Sub-Clause and substitute: 

(f) Borrow pits where and when ordered shall be so maintained that they do not become 
a danger to persons and livestock.  Topsoil and overburden shall be stockpiled temporarily 
and, on completion of the work, returned to and spread over the area of the borrow pit in such 
a manner that the sides are graded 1:2 and the floor is self-draining, or otherwise as directed.  
Any access constructed by the Contractor shall be scarified and the area reinstated. 

Add to the Sub-Clause: 

(h) Where outside shuttering is ordered by the Engineer, the excavations shall be carried 
out for an extra width of not more than 600 mm all around the structure, measured from the 
base of the face to be shuttered, to allow for the shuttering to be fixed, this extra excavation 
and refilling where necessary is to be measured and paid for under quantities allowed for this 
purpose in the Schedule.  Outside shuttering shall be used for the construction of all major 
structures unless ordered otherwise by the Engineer. 

(i) Where permanent concrete is to be placed against an excavated face, the excavation 
shall be trimmed to ensure that there is no projection greater than 20 mm protruding into the 
excavation profile. 

(j) The Contractor shall not spoil, waste, or stockpile excavated material without 
approval. 

PSDA 5.2.3.1 Embankments  

In the thirteenth line delete "600 mm" and substitute "300 mm". 

In the sixteenth line delete "300 mm" and substitute "150 mm". 

Delete the nineteenth line and substitute the following: 

Each layer shall be compacted to achieve 90% modified AASHTO density except where 
indicated otherwise on the Drawings. 
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PSDA 5.2.3.2 Restricted Backfill and Compaction at Structures 

Delete the eighth and ninth lines and substitute: 

not exceeding 250 mm and compacted by means of mechanical tampers to achieve a 90% 
modified AASHTO density except where indicated otherwise on the Drawings. 

PSDA 5.2.5.2 Topsoiling  

Delete the wording of Sub-Clause 5.2.5.2 and replace with the following: 

Where scheduled, topsoil shall be placed on all surfaces and on embankments and shall be 
lightly compacted by wheeled vehicles or by tamping, and trimmed neatly to the required 
lines, grades and levels.  The final thickness of topsoil after compaction shall be at least 100 
mm.  Prior to topsoiling, the surfaces to be topsoiled shall be prepared by pulling horizontal 
ruts into the soil with the tines of a front-end loader or other suitable methods to retard erosion 
of the topsoil. 

PSDA 5.2.5.3 Grass and other vegetation 

Add to the Sub-Clause: 

The surface of topsoiled embankments, terraces, and other designated areas are to be 
planted with fine sturdy approved grass, other than Kikuyu, the tufts being spaced at 150 mm 
centres maximum.    The grassed areas are to be fertilised and watered until the area is fully 
covered with grass in accordance with the Particular Specification for Grassing.   

PSDA 5.2.6.1 Freehaul 

Delete the wording of Sub-Clause 5.2.6.1 and replace with the following: 

All haul will be regarded as freehaul.  No overhaul will be paid under this Contract. 

PSDA 5.2.6.2 Overhaul 

Delete the Sub-Clause. 

PSDA 6 TOLERANCES 

PSDA 6.1 Degree of Accuracy  

Delete the Sub-clause and substitute: 

The work shall, subject to Sub-Clause 6.2, be finished off within the limits of Degree of 
Accuracy II as set out in Sub-Clause 6.1 of SABS 1200 D. 

PSDA 6.2 Permissible Deviations 

PSDA 6.3 Excavation by Mechanical Means 

Add new Sub-Clause: 

Where bulk excavation is carried out by earthmoving equipment, such excavation will only be 
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allowed to within a level of 300 mm, or less as ordered by the Engineer, above the general 
level to which the ground has to be reduced, the balance of the bulk excavation being carried 
out by hand or by other means approved by the Engineer. 

PSDA 7 TESTING 

PSDA 7.2 Determination of Compaction  

Add to the Sub-Clause: 

Determination of the standard of compaction achieved shall be carried out in accordance with 
Standard methods of testing road construction materials published by the Department of 
Transport Division of National Roads, Publication TMH.1. 

PSDA 8 MEASUREMENT AND PAYMENT 

PSDA 8.1.1 Basic Principles 

Delete the third line of the first sentence and substitute: 

"Material in backfilling, forming embankments, etc., including any necessary additional 
offloading, stock-piling and reloading and the cost of disposal of any" 

In the seventh line delete "Drawing DA-2" and substitute "Fig DA-2". 

Add to the Sub-Clause: 

Unavoidable over-excavation for structures located in boulder formation will be measured and 
paid for up to a maximum of 600 mm in Class A boulder formation and 300 mm in the case 
of Class B boulder formation, as applicable, as measured beyond the required outline of the 
structure and at right angles to it. 

PSDA 8.1.2 Basic Principles 

Delete the first line and substitute: 

"Excavations which are required to be backfilled, or partially backfilled, will be measured as 
if taken out" 

Delete the fifth and sixth lines and substitute: 

"In other such structures, the volume will be measured from the finished outline of the 
concrete, or the blinding to the concrete (as the case may be), as shown on the Drawings". 

PSDA 8.1.3 Basic Principles  

Delete the third line and substitute: 

"Will be measured as part of the bulk excavation or restricted excavation, as applicable. 

PSDA 8.3.1(a) Excavation  

Add to the Sub-Clause: 
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Where removal to greater depths is ordered, the area measured for payment will, unless 
otherwise scheduled, be increased pro rata to the average increase in depth 

PSDA 8.3.2(b) Restricted Excavation  

Add to the Sub-Clause: 

 (3) boulder excavation Class A  Unit: m3 

 (4) boulder excavation Class B  Unit: m3 

 Delete the last two lines and substitute: 

 (a) above for any portion of the excavated material that is classified as intermediate, 
hard rock, boulder Class A, or boulder Class B as applicable. 

PSDA 8.3.4 Importation of Materials  

Delete the last five lines and substitute: 

PSDA 8.3.4.2 For backfilling around structures 

The rate shall cover the cost of royalties (if any) and acquiring suitable material, loading, 
transporting within freehaul distance, unloading, spreading in layers not exceeding 150 mm 
thick, watering, compacting to 90% Mod AASHTO density, and trimming upper surfaces to 
the required outline all in accordance with the Specifications. 

PSDA 8.3.9 Additional Compaction  

Add the following new Sub-Clause: 

Where so scheduled additional compaction over that required to achieve 90% Mod AASHTO 
density in order to achieve the scheduled higher density shall be paid for by the volume so 
compacted …Unit: m3 
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PSDB:  EARTHWORKS (PIPE TRENCHES) 

(Applicable to SABS 1200 DB - 1989) 

 

PSDB 3 MATERIALS 

PSDB 3.3 Selected Granular Material 

(for bedding material (padding) for steel pipes see PSLB 3.3) 

Delete the Sub-Clause and substitute the following: 

Selected granular material shall be material of a granular, non-cohesive nature that is 
singularly graded between 0,6 mm and 10 mm, is free-draining, and has a compactibility 
factor (as determined by the test given in Section LB of Part 3 of SABS 0120) not exceeding 
0,4. 

PSDB 3.4 Selected Fill Material 

(for bedding material (padding) for steel pipes see PSLB 3.3) 

Delete the Sub-Clause and substitute the following: 

Selected fill material shall be a sandy clay material having a PI not exceeding 6 and that is 
free from vegetation and from non-crushable lumps and stones of diameter exceeding 20 
mm. 

PSDB 3.5(a) Backfill Material  

In the third line delete "150 mm" and substitute "100 mm". 

PSDB 3.5(b) Backfill Material 

In the second line delete “PI not exceeding 12” and substitute “PI not exceeding 6”. 

PSDB 3.5(c) Cement Stabilised Backfill  

Add the following new Sub-Clause: 

Where scheduled, or directed by the Engineer, backfill shall be stabilized with 5% cement by 
mass.  The backfill material shall have a plasticity index not exceeding 10 and all material 
must pass through a sieve of aperture size not exceeding that specified in SABS 1200 LB, 
Sub-Clause 3.2, as amended. 

The dry materials shall first be mixed in a concrete mixer whereafter sufficient water is to be 
added to produce the stiffest consistency available for placing with vibrators. 

PSDB 3.6 Materials for Reinstatement of Roads and Paved Areas  

Delete the Sub-Clause and substitute: 

Material used in the reinstatement of roadways shall fall into the following relevant categories: 
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(a) Foundation material recovered from the excavation of trenches across existing 
roadways which, if so instructed by the Engineer, shall be set aside and re-used as sub-base 
material. 

(b) New material which shall conform to the requirements of: 

 (i) Clause 3.2.1 of SABS 1200 ME for the Subbase 

 (ii) Clauses 3.2 and 3.3 of SABS 1200 MF for the Basecourse 

 (iii) Clause 3.2.2 of SABS 1200 ME for the Gravel Wearing Course 

PSDB 3.7 Selection  

Delete the second sentence and substitute the following: 

The Contractor is not required to use selective methods of excavating but shall, if so instructed 
by the Engineer, screen or otherwise treat excavated material in order to produce material 
suitable for the bedding cradle or the bedding blanket. 

PSDB 4 PLANT 

PSDB 4.1 Excavation Equipment  

In the first line delete “The Contractor” and substitute: “In sections deemed to be excavated 
by mechanical means, the Contractor” 

Add to the Sub-Clause: 

Should any portion of a pipe trench exceed the specified depth, the Contractor will be held 
responsible for any additional costs which may arise as a result of such over-excavation.  
Concrete filling or imported compacted fill may be ordered by the Engineer to be placed below 
the bottom of the trench. 

PSDB 5 CONSTRUCTION 

PSDB 5.1.2.3 Sloping Ground  

Delete the Sub-Clause and substitute: 

The Contractor shall be responsible throughout the duration of the Contract, inclusive of the 
Defects Liability Period, for the provision of all soil erosion preventative measures necessary 
to protect the trenches, pipeline(s), and land utilised by the Contractor during the Contract 
from any adverse effects of soil erosion, settlement, scour, etc., resulting from the 
construction of the Works. 

Cross embankments, generally extending across the full width of the working strip, consisting 
of low earth mounds shaped to rounded form and so oriented as to have a fall of 1% along 
their length, shall be constructed with compacted material having a minimum density of 90% 
modified AASHTO density and minimum dimensions and maximum spacings dependent on 
the slope of the ground along the length of the pipeline, as indicated in the following table: 

Slope of Ground Minimum Height 
Minimum 
Base Width 

Maximum 
Spacing 
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0% - 2% No cross-embankments 
required 

  

2% - 5% 300 mm 1,2 m 55 m 

5% - 10% 300 mm 1,2 m 40 m 

10% - 15% 375 mm 1,5 m 30 m 

Greater than 15% 450 mm 1,7 m 20 m 

The height of the cross-embankments for a distance of 1 meter on either side of the trench 
centerline shall be raised 150 mm above the remainder of the cross-embankment to allow for 
settlement.  In order to form a satisfactory drainage channel upstream of each cross-
embankment (at a slope of 1%) the crown over the backfilled trench shall be removed for a 
distance of 0,5 m upstream of the cross-embankment. 

Cross-embankments shall be constructed to the same minimum standards and dimensions 
indicated above wherever artificial slopes have been formed on the working strip or other 
areas used during construction and, with the approval of the Engineer, are permitted to be so 
left. 

Payment will be made for the construction of cross-embankments in accordance with Sub-
Clause 8.3.4(c), provided construction thereof has been either ordered or approved by the 
Engineer prior to the commencement of such construction. 

PSDB 5.1.2.4 Cross-Walls in Trenches (New Sub-Clause) 

Where ordered by the Engineer, the Contractor shall place sacks of earth as sack breakers 
or cross walls around and above the pipe up to ground level, prior to backfilling, as a soil 
erosion measure.  Such sacks shall be filled with selected material free of stones in excess 
of 50 mm maximum dimension. One sack breaker shall consist of these sacks packed tightly 
against the trench bottom, pipe, and actual trench sides, and against each other to form a 
solid cross wall at least 0,5 m thick from the bottom of the trench to the surface. 

An Item may be included in the Bill of Quantities to cover the cost of the supply, installation 
maintenance of sack breakers, if required.  

PSDB-5.1. Trench Excavations  

Add new Sub-Clause: 

The precautions for excavations as specified in Clause 5.1.1 of Section 1200 D, 1200 DA, 
and the relevant clauses in PSD and PSDA, shall also apply to all trench excavations. 

PSDB 5.2 Minimum Base Widths  

Add to the Sub-Clause: 

Trench sides shall be as near vertical as possible in order to minimise the quantity of backfill 
material required and to avoid possible difficulties where pipelines have to be installed parallel 
to existing services, fences, hedges, etc., and to minimise the loading on the pipe. 

The base width for trenches for cables, ducts, and unbedded flexible continuous piping, of 
external diameter less than 125 mm laid at a depth not exceeding 1,5 m, shall be equal to the 
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external diameter of the cable, duct, or pipe, plus a side allowance of 200 mm on either side. 

PSDB 5.4 Excavation  

Add to the Sub-Clause: 

Where the pipe trench crosses surfaced roads, the Contractor shall neatly cut two parallel 
grooves into and through the "blacktop" before excavating between the grooves.  The grooves 
are to be set back at least 200 mm from the edge of the excavation face to prevent ravelling 
of the cut edge.  The cost of this operation, where not scheduled separately, will be held to 
be covered in the general rates for excavation. 

PSDB 5.5 Trench Bottom  

Add to the Sub-Clause: 

In waterlogged conditions and/or where so instructed by the Engineer a 150 mm thick layer 
(See PSLB 5.2.5) of imported single-sized stone (19 mm size unless otherwise instructed by 
the Engineer) with a geofabric filter surround (Kaymat Grade U24 or similar approved) shall 
be constructed under the bedding layer specified for the pipes. 

PSDB 5.5.1 Jointing Holes (New Sub-Clause) 

Jointing holes shall be cut of sufficient length and depth to allow for the proper making or 
bolting of pipe joints and to ensure that joint collars or sleeves do not rest on the trench 
bottoms.  After the pipework has been inspected, tested, and approved by the Engineer, the 
jointing holes shall be refilled with selected soft material free from stone (padding materials 
as specified under PSLB in the case of coated steel pipes) and then rammed to provide 
continuous uniform support for the pipework.  No specific payment will be made for forming 
and refilling holes, the cost of which is deemed to be included in the tendered rates. 

PSDB 5.6.1 Backfilling - General 

Add to the Sub-Clause:  

Notwithstanding the requirements of Sub-Clauses 5.6.1 and 5.6.6, no pipe joint or pipe fitting 
shall be covered by either blanket or backfill material prior to the successful completion of the 
visual inspection and pressure testing of the relevant section of the pipeline. 

All backfilling shall be carried out by hand and the Contractor must price his tender 
accordingly.  No mechanical plant shall be used in backfilling without prior written consent of 
the Engineer. 

PSDB 5.6.2 Material for Backfilling  

Delete fourth, fifth, and sixth lines and substitute the following: 

Hard rock material shall not be used for, or incorporated into, the backfill above the bedding 
layers without the Engineer's approval. 

PSDB 5.6.3 Disposal of Soft Excavation Material  

Add to the Sub-Clause: 

Surplus material or unsuitable material shall be disposed of off-site by the Contractor. 
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PSDB 5.6.4 Disposal of Intermediate and Hard Rock Material  

Add to the Sub-Clause: 

Surplus intermediate and hard rock material from trench excavations shall be disposed of off-
site by the Contractor. 

PSDB 5.6.8 Transport for Earthworks for Trenches  

Delete the Sub-Clause and substitute: 

The requirements of Sub-Clause 5.2.6 of SABS 1200 DA as amended and as applicable shall 
apply. 

PSDB 5.7. Areas subject to Traffic Loads  

Add to the Sub-Clause: 

for an extent of 2 m on either side of the carriage-way at each crossing. 

PSDB 5.9.4 Bitumen Roads, Sub-Base and Base 

Each Tenderer shall include in his tender allowances to cover the costs of reinstating all 
surfaces and inclusive of all layers to their conditions pertaining before the commencement 
of construction. 

Items may have been included in the Bill of Quantities to cover the reinstatement of certain 
surfaces (grassed lawns, concrete and/or asphalted/gravel driveways and/or roads) and for 
payment purposes, the area of those specific surfaces shall be calculated from the product 
of the length of the trench and the specified trench width plus 400 mm (refer PSDB 5.4). 

PSDB 8 MEASUREMENT AND PAYMENT 

PSDB 8.1. Basic Principles  

Delete Sub-Clause and substitute: 

Except that the volume will be computed as specified in 8.2.3, the requirements of Sub-
Clause 5.2.6.1 (Freehaul) of SABS 1200 DA as amended and as relevant, shall apply to 
freehaul. 

PSDB 8.3.2 Excavation 

Add the following sub-items to Sub-Clause 8.3.2.b): 

"(3) Hand excavation and backfill where ordered  

by the Engineer  Unit: m3  

 (4) Backfill stabilised with 5% cement where directed by the Engineer  Unit: m3  

 (5) Boulder excavation Class A  Unit: m³  

 (6) Boulder excavation Class B  Unit: m³  
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The tendered rates for (4) above shall include full compensation for selecting, mixing, 
backfilling, and compacting of the stabilised material to 90% of modified AASHTO density. 

Measurement of Extra Over for (5) and (6) above will not apply to any length of trench in soft 
material more than 2 m long.   Surplus boulder material from trench excavation shall where 
applicable, be disposed of to the designated spoil areas situated within the freehaul distance 
from the source of such material except where shown otherwise on the drawings. 

PSDB 8.3.3.1 Deficiency in Backfill Materials  

Payment for imported, graded stone laid under pipelines in accordance with PSDB 5.5 shall 
be paid for under either Sub-Clause 8.3.3.1(a) or (b), or (c) as scheduled. 

PSDB 8.3.3.4 Overhaul  

Delete the Sub-clause and substitute: 

All haul will be regarded as free haul. 

PSDB 8.3.4(c) Cross Embankments 

Add new Sub-Clause 

 Payment for cross embankments will be paid for by volume of embankment constructed in 
accordance with the specification. Unit: m3 

PSDB 8.3.5 Existing Services that Intersect or Adjoin a Pipe Trench  

Add to the end of the Sub-Clause: 

(v) all work involved in locating the service by hand excavation 

(vi) notifying and attending upon the proprietor of the service 

(vii) supporting and protecting the service while the pipeline is installed, inspected, tested, 
and backfilled. 

PSDB 8.3.6.2 Grassing (new sub-clause) 

 Grassing  Unit: m2 

Approved grass shall be planted after topsoiling has been completed, with tufts being spread 
at not more than 150 mm centres.  The planted area shall be neatly trimmed, fertilised, and 
watered.  The Contractor shall ensure that the planted areas are not permitted to dry out.  Any 
grass that fails to grow shall be replaced by the Contractor, at his expense, with fresh grass, 
until satisfactory cover is obtained.  The rate shall cover the supplying, planting, and 
maintenance of grass, all in accordance with this specification. 

PSDB 8.3.8 Hand Excavations to Prove Existing Services (new clause) 

The Contractor will be required to prove existing services in the vicinity of the Works by careful 
hand excavation.  These services include Telkom and electricity cables, sewers, stormwater 
drains, and existing water mains, some of which are shown on the drawings, and others of 
which no reliable record exists. 
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Services must be successfully proved prior to work commencing in an area. 

An item is provided in the Bill of Quantities for hand excavation to prove services and 
measurement will be based on the volume of material excavated. The contractor must allow 
in his rate for draining any underground water that may fill up the excavations during this 
exercise. 

PSDB 8.3.9 Sack Breakers (new sub-clause) 

 Sack breakers shall be installed from the bottom of the bedding to 300 mm below finished 
ground level.  Unit: No  
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PSDK: GABIONS AND PITCHING 

(Applicable to SABS 1200 DK - 1984) 

PSDK 3 MATERIALS 

PSDK 3.1.1.1 Quality 

Add to the Sub-Clause: 

The stone shall be subjected to the weathering test. 

The stone shall be subjected to the durability test. 

PSDK 3.1.2.2 PVC Coating  

Add to the Sub-Clause: The wire used for the fabrication of wire mesh cages and for lacing 
and bracing operations shall be plain zinc-coated mild steel wire as specified in Sub-Clause 
3.1.2.1.     No PVC coating will be required. 

PSDK 3.1.3 Wire Mesh, Lacing, and Bracing Wire  

Add to the Sub-Clause: 

Wire netting for gabion and mattress cages shall be hexagonal steel wire mesh strengthened 
by selvedges of heavier wire and by mesh diaphragms which divide the cages into 1 m 
compartments. 

Nominal 80 mm mesh shall be used for gabion cages, with 2,4 mm dia. steel wires, 
galvanised and PVC-coated. 

Nominal 60 mm mesh shall be used for mattress cages, with 2,0 mm dia. steel wires, 
galvanised and PVC-coated. 

Selvedge wire shall be galvanised and PVC-coated and the diameter shall be in accordance 
with Table 3 of SABS 1200 DK. 

PSDK 3.1.4 Geotextile 

Add to the Sub-Clause: 

Geotextile filter blanket shall consist of "non-woven" spun-bound polyester fabric having a 
mass of 210 g/m², permeability of 0,003 m/s, and multi-direction tensile strength of 16 000 
N/m. 

PSDK 3.2.1.2 Size 

Add to the Sub-Clause: 

The type of pitching shall be +Extra Heavy/+Heavy /+Medium/+Light 

PSDK 3.2.3 Wire netting 

Wire netting for gabion and mattress cages shall be hexagonal steel wire mesh strengthened 
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by selvedges of heavier wire and by mesh diaphragms which divide the cases into 1 m 
compartments. 

Nominal 80 mm mesh shall be used for gabion cages with 2,4 mm diameter galvanised steel 
wires. 

Nominal 60 mm mesh shall be used for mattress cages with 2,0 mm diameter galvanised 
steel wires. 

Selvedge wire shall be galvanised and the diameter shall be in accordance with Table 3 of 
SABS 1200 DK. 

PSDK 5  CONSTRUCTION 

PSDK 5.1.3 Type of cage 

Add to the Sub-Clause: 

The size of cages for gabions shall be a maximum of 3000 x 1000 x 1000 mm and shall be 
divided into cells having a volume not greater than one cubic metre.  The size of cages for 
mattresses shall be a maximum of 2000 x 1000 x 300 mm and shall be divided into cells 
having a volume not greater than 0,3 m3. 

PSDK 5.1.6 Diaphragms 

Add to the Sub-Clause: 

Each diaphragm shall be connected in the same manner to the sides and top panels in 
addition to the bottom panel. 

PSDK 5.2.3 Assembly 

Add to the Sub-Clause: 

All gabion and mattress cages shall be connected to adjacent gabion and/or mattress cages 
by lacing the adjacent selvedges together with 2,0 mm dia. galvanised and PVC coated steel 
wire.  The lacing shall be in accordance with Sub-Clause 5.1.7. 

PSDK 5.2.4 Rockfilling 

Particular care shall be taken in the filling gabions and mattresses so as to ensure that the 
voids in the rockfill are reduced to the minimum which can be reasonably achieved.   In order 
to minimise the voids in the rockfilling, the filling shall proceed in layers not exceeding 300 
mm deep and each layer shall be rodded and barred so as to compact the rockfill before filling 
of the next layer commences.    Where appropriate, hand packing of selected rock particles 
shall be carried out. 

PSDK 5.2.4.2 Mattresses used in revetments and aprons 

Add to the Sub-Clause: 

Where gabions and mattresses are placed in exposed positions the rock particles forming the 
exposed faces shall be specially selected so as to present a fair and even surface. 

PSDK 5.3.4 Wired Pitching 
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Add to the Sub-Clause: 

The areas in which wired or grouted wire pitching is to be used will be indicated on site by the 
Engineer. 

PSDK 8 MEASUREMENT AND PAYMENT 

PSDK 8.2.3 Extra Over 8.2.2 for Packing Selected Stone for Exposed Face 

Add to the Sub-Clause: 

The method of selecting and packing stone for exposed faces as scheduled shall be as 
specified in Sub-clause 5.2.7 - Special Finish. 
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PSGA:   CONCRETE (SMALL WORKS) 

(As applicable to SABS 1200 GA - 1982) 

PSGA 2 DEFINITIONS 

PSGA 2.3(a) General 

Add to the Sub-Clause: 

Adverse weather:  Cold weather or weather in which: 

(a) the ambient temperature is above 25C, or 

(b) the relative humidity is low, or 

(c) the wind velocity is high 

or weather in which any combination of these three conditions occurs, and which tend to 
impair the quality of fresh or hardened concrete or otherwise causes the concrete to have 
abnormal properties. 

PSGA 2.3(b) Quality 

Add to the Sub-Clause: 

Consistency:  The extent, as measured by the slump test, to which fresh concrete resists 
flow or deformation. 

PSGA 2.3(d) Exposure Conditions  

Add new Sub-Clause: 

Mild Conditions: Conditions under which the concrete is protected from the weather and 
exposed only to air. 

Moderate Conditions: Conditions under which the concrete is: 

(a) sheltered from severe rain and is not subject to freezing when wet, or 

(b) buried in non-aggressive soil, or 

(c) continuously under fresh water. 

Severe Conditions: Conditions under which the concrete is exposed or subjected to any of 
the following: 

(a) driving rain 

(b) alternate wetting and drying out 

(c) freezing when wet 

(d) fresh water (at the water-line) 
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(e) splashing or spraying with fresh water 

(f) corrosive fumes or heavy condensation of water 

(g) aggressive soil 

(h) salt-laden air 

PSGA 3 MATERIALS 

PSGA 3.2.1 Cement 

Add to the Sub-Clause: 

Unless agreed to otherwise by the Engineer, the cement used in the works shall be Ordinary 
Portland Cement. 

PSGA 3.4.5 Sand 

Add new Sub-Clause: 

Sand from a source selected by the Contractor and approved by the Engineer after testing 
will be used under this Contract. 

PSGA 5 CONSTRUCTION 

PSGA 5.1.2 Fixing 

Add to the Sub-Clause: 

Welding reinforcement as a means of securing it against displacement will not be permitted. 

PSGA 5.1.3 Cover  

Add "(with a tolerance of +10 mm -0)", between "30 mm", and "unless" in the second line of 
the Sub-Clause. 

In second line read "40 mm" for "30 mm" 

PSGA 5.2.1 Classification of Finishes  

Delete the eighth and ninth lines of the Sub-Clause. 

PSGA 5.2.1(a) Classification of Finishes  

Add to the Sub-Clause: 

The finish of the concrete is to be within the tolerances of Degree of Accuracy III as set out 
in Sub-Clause 6.4. 

PSGA 5.2.1(b) Classification of Finishes  
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Add to the Sub-Clause: 

The finish of the concrete is to be within the tolerances of Degree of Accuracy II as set out in 
Sub-Clause 6.4. 

PSGA 5.2.5 Fixing Blocks for Reinforcing and Fixtures in Concrete 

Fixing blocks for the attachment of fixtures may be embedded in concrete provided that the 
strength and other desirable features such as appearance of the member are not, in the 
opinion of the Engineer, impaired thereby. 

PSGA 5.4.1.2 Consistency  

Delete the third line and substitute the following: 

Engineer in respect of prescribed mix and/or strength concrete. 

PSGA 5.4.1.4 Prescribed Mix Concrete  

Delete the Sub-Clause and substitute the following: 

The grades of prescribed mix concrete are designated Grades 20, 15, and 10 and are 
composed of cement, sand, and stone, as specified hereinbefore, proportioned as follows:  

Grade Size of Stone (mm) Cement (kg) Sand (m³) Stone (m³) 

20/19 19 50 0,110 0,140 

15/19 19 50 0,130 0,140 

10/38 37,5 50 0,160 0,200 

While the proportion of cement to the combined quantity of sand and stone must remain 
constant for each grade of concrete, as set out above, the relative proportions of sand and 
stone are to be adjusted, if required by the Engineer, so as to obtain the most suitable 
consistency of concrete, due allowance being made for the bulking of sand due to moisture. 

The addition of water shall be regulated by the use of properly calibrated containers, only 
sufficient water being added as will, in the opinion of the Engineer, afford a workable mix. 

The fine and coarse aggregates approved for use in strength concrete in Grades 30 and 25 
are to be used for prescribed concrete mixes in Grades 20 and 15. 

PSGA 5.4.1.5 Strength Concrete 

Delete the Sub-Clause and substitute the following: 

The grade of strength concrete is designated Grade 25 and is composed of cement, sand, 
and stone, as specified hereinbefore proportioned as follows: 

Grade Size of Stone Cement Sand Stone 

 (mm) (kg) (m³) (m³) 

25/19 19 50 0,095 0,125 
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The concrete mix for the abovementioned grade of strength concrete is to be designed by an 
approved laboratory.  At least four weeks before placing any concrete on the Works, the 
Contractor shall supply and deliver to the approved laboratory, at his own cost, samples of 
the aggregates he proposes to use in the concrete mix.  While the proportion of cement to 
the combined quantity of sand and stone will remain constant for each grade of concrete, as 
set out above, the relative proportions of sand and stone may be adjusted to achieve the 
required strength.  The laboratory will be bound by the requirements of this Specification 
which are to guide the Tenderers in pricing the grade of strength concrete.  The Contractor is 
to allow in his rate for strength concrete an amount to cover the fees and charges levied by 
the approved laboratory in designing the strength concrete mix. 

PSGA 5.4.1.6 Ready-mixed concrete 

Delete the Sub-Clause and substitute the following: 

Concrete produced at a central concrete production facility other than at the site of the Works 
shall only be accepted for use in the Works with the prior and express approval of the 
Engineer.   When such approval has been given the Engineer shall then decide whether or 
not to accept the test results obtained by the facility concerned. 

PSGA 5.4.5.5 Adverse weather conditions (See PSGA 2.3.d) 

Add New Sub-Clause: 

Under adverse cold weather conditions, effective measures shall be taken to ensure that the 
temperature of the concrete, from the time of placing until it has hardened (i.e. about 24 h), 

is maintained at not less than 5C. If the atmospheric temperature in the vicinity of the 

concrete is below 2C or is expected to fall below 2C during the curing period (see 
Sub-Clause 5.4.7), water shall not be used for curing.  All surfaces shall be protected from 
ice or frost damage. 

When the ambient temperature is above 32C, the temperature of the concrete when 

deposited shall not be allowed to exceed 32C.  Under adverse hot weather conditions, the 
Contractor shall take all reasonable steps to reduce to a minimum the placing temperature of 
the concrete. Stockpiles of aggregates and all metal surfaces in contact with aggregates and 
concrete shall be shielded from the direct rays of the sun or cooled by being sprayed with 
water, and windbreaks shall be erected, if necessary, to prevent the initial rapid drying-out of 
concrete which would otherwise occur before normal curing procedures can be undertaken. 

Concrete shall not be placed during periods of heavy or prolonged rainfall. 

PSGA 5.4.8.2 Concrete Surfaces  

Concrete surfaces shall be finished as indicated in the Schedule. 

PSGA 6 TOLERANCES 

PSGA 6.1.1 General  

Read "Degree of Accuracy II" for "Degree of Accuracy III" in the third line. 

Add to the Sub-Clause: 

The Permissible Deviations for the following elements of the Works shall be to Degree of 
Accuracy III:  
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Concrete work which is not exposed after completion of the Works. 

PSGA 8 MEASUREMENT AND PAYMENT 

PSGA 8.1.1.4 Formwork 

Add to the first line between the words "concrete" and "and" the following: 

"Including forming fillets or splays up to 20 x 20 mm" 

PSGA 8.4.1 Prescribed Mix Concrete 

Delete from the Sub-Clause all but the first sentence. 
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PSLB: BEDDING (PIPES) 

(Applicable to SABS 1200 LB - 1983) 

 

PSLB 2.3 DEFINITIONS 

Main fill: 

Delete "150 mm" in second line and substitute "300 mm". 

PSLB 3 MATERIALS 

PSLB 3.1 Selected Granular Material 

(for bedding material (padding) for steel pipes see PSLB 3.3) 

In the second line delete "19 mm" and substitute "10 mm". 

Add to the Sub-Clause: 

The maximum compactibility factor shall be 0,4. 

PSLB 3.2 Selected Fill Material 

(for selected fill material (padding) for steel pipes see PSLB 3.3) 

In the second line delete "30 mm" and substitute " 20 mm". 

PSLB 3.3 Bedding 

Add to the Sub-Clause: 

All steel and uPVC pipes and fittings laid under this Contract will be considered as being 
flexible pipes.  Bedding (selected granular and selected fill material) for steel pipes shall be 
fine sand or fine non-cohesive soil, carefully selected, with maximum particle size of 3 mm 
and which shall not cake nor form lumps when drying.  It shall have a pH value of not less 
than 5,5 nor contain any acid forming or other material which can harm the protective coating 
or wrapping.  Material complying with the above requirements will also be referred to in this 
Document as "padding".  The bedding will be constructed to the dimensions shown on the 
drawings.  Samples of bedding sand (padding) shall be submitted by the Contractor for 
approval by the Engineer well in advance of construction.  An item has been provided in the 
Bill of Quantities for the provision of approved bedding sand from approved Commercial or 
other approved off-site sources.  No sharp-edged stones shall be allowed to come into contact 
with the pipes or fittings.  Joint holes (pockets) shall be provided in the trench bottom and 
bedding, at each pipe joint to facilitate welding and tape wrapping, and no extra payment will 
be made for forming or filling joint holes (pockets). 

All other pipes under this Contract will be considered as being rigid pipes and the bedding 
shall be of Class A, C (Drawing LB-1), or CE (concrete encased) as applicable and scheduled 
except that joint holes (pockets) shall be provided in the bedding, as per Drawing LB-2, at 
each pipe joint or coupling.  No sharp-edged stones shall be allowed to come into contact 
with either the pipes or the couplings (joints).  No extra payment will be made for forming joint 
holes (pockets). 
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PSLB 3.4 Selection  

PSLB 3.4.1 Suitable Material available from Trench Excavation 

Delete the Sub-Clause and substitute the following: 

The excavation of a pipe trench shall comply with the requirements of Sub-Clause 5.4 of 
SABS 1200 DB and the provisions of Sub-Clause 3.7 of SABS 1200 DB (in terms of which, 
for the purposes of providing bedding materials, the Contractor is not required to use selective 
methods of excavating) shall apply.  Nevertheless, the Contractor shall take every reasonable 
precaution to avoid burying or contaminating material that is suitable and is required for 
bedding or covering the pipeline.  If, in the opinion of the Engineer, bedding material can be 
produced from the excavated material, the Contractor, if so ordered by the Engineer, shall 
screen or otherwise treat (as Scheduled) the excavated material in order to produce material 
suitable for bedding (see also Sub-Clause 8.1.2). 

PSLB 5 CONSTRUCTION 

PSLB 5.1 General 

Add to the Sub-Clause: 

All the steel pipelines are to be bedded and protected in accordance with the details described 
in PSLB 3.3 except in certain sections where Class A bedding or stone bedding (as a drainage 
layer) or concrete encasing is to be provided as shown on the drawings or where ordered by 
the Engineer. 

PSLB 5.1.2 Details of Bedding 

Add to the Sub-Clause: 

The pipeline is to be laid on the class of bedding indicated in the Bill of Quantities and/or on 
the drawings. 

PSLB 5.1.4 Compacting  

Delete the second line and substitute: 

top of the pipeline) shall be 100% of Proctor maximum density. 

Add to Sub-Clause 5.1.4: 

Steps will have to be taken by the Contractor to ensure that flexible pipes do not deform 
excessively in cross-section during and after construction and backfilling operations.  The 
maximum deflection which will be acceptable at any stage during or after construction is 2% 
of the pipe diameter horizontally or vertically.  The Contractor will be required to provide the 
necessary apparatus and to monitor deflection during construction. 

Pipe deformations will only be maintained within the specified tolerances by correct backfilling 
practice.  No heavy compaction equipment will be permitted for compaction of any pipe 
bedding, only pneumatic or hand rammers being acceptable.  To this end, and to achieve the 
100% compaction specified it is recommended that bedding be brought up evenly on either 
side of the pipe.  The use of complete saturation of the material as a method of achieving the 
specified compaction may, subject to the Engineer's approval, be used.  However, in this 
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regard, contractors are advised that the presence of excessive quantities of water in the pipe 
trench could lead to flotation of the pipe. 

Prior to the commencement of pipelaying the Contractor will be required to submit, to the 
Engineer, for his approval, his proposed methods of placing, and compacting methods which 
he proposes to implement in order to ensure compliance with the specification. 

PSLB 5.1.5 Testing (New Sub-Clause) 

Flexible joints shall be left exposed with a minimum of 100 mm clearance around the bottom 
of the pipe during hydraulic pressure testing of the pipe. 

PSLB 5.2 Placing and Compacting Rigid Pipes 

PSLB 5.2.2 Class 'C' Bedding  

Delete the third, fourth, and portion of the fifth lines and substitute the following: 

The pipes shall be bedded on a layer of compacted granular bedding material on which a 25 
mm thick layer of uncompacted granular bedding material has been placed and spread.  
Loose granular bedding material lying next to the pipe shall be placed into the haunch area 
and compacted with suitable hand tools, and additional selected granular material shall be 
added and compacted in layers until levels for the bedding cradle as shown on Dwg LB - 1 
(c) are reached.  The remainder of the bedding i.e. the selected fill blanket, shall be placed in 
layers up the sides of the pipe, each layer being compacted until levels are reached as shown 
on Dwg LB-1 (c). 

PSLB 5.2.5 Stone Bedding (New Sub-Clause) 

In areas where waterlogged conditions exist or where ordered by the Engineer, special drains 
consisting of a 150 mm thickness (See PSDB 5.5) of single sized stone with a geofabric filter 
surround (KAYTECH Bidim Grade A4 or similar approved) extending the full width of the 
trench shall be provided below the bedding to the pipes.  The excavation for these drains will 
be measured in cubic metres at the contract rate applying to unsuitable excavation below the 
bottom of the trench.  The stone filling will be paid for per cubic metre and the geofabric filter 
will be paid for per square metre.  All measurements in this connection will be to a width equal 
to the base widths and depths ordered. 

PSLB 5.3(b) Selected Fill Blanket 

Delete "200 mm" from title. 

PSLB 6 TOLERANCES 

PSLB 6.1 Moisture Content and Density 

Add to the Sub-Clause: 

The permissible deviations applicable are to be those for Degree of Accuracy II class of work. 

PSLB 8 MEASUREMENT AND PAYMENT 

PSLB 8.1.3 Volume of Bedding Materials 
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Add to the Sub-Clause: 

(c) The volume of bedding material shall be measured net i.e. the volume of the pipe is 
to be deducted. 

PSLB 8.1.6 Freehaul 

Delete the Sub-Clause and substitute the following: 

All haul will be regarded as free haul.  No overhaul will be paid for under this Contract. 

PSLB 8.2.1 Provision of Bedding from Trench Excavation 

Delete the Sub-Clause and substitute the following: 

Without the need for screening: 

(a) Selected granular material Unit:m3 

(b) Selected fill material Unit: m3 

(c) Padding sand to specified bedding dimensions Unit: m3 

The rates shall cover the cost of acquiring, from any point along the trench excavation as may 
be selected by the Engineer, bedding that complies with the relevant requirements of the 
specification, of delivering it to points alongside the trench spaced to suit the Contractor's 
methods of working, of making good any backfill deficiency from points where backfill has 
been acquired, and of disposing of displaced material. 

Including for screening: 

(a) Selected granular material Unit: m3 

(b) Selected fill material Unit: m3 

(c) Padding sand to specified bedding dimensions Unit: m3 

 The rates shall cover the cost of screening or otherwise treating excavated material, at any 
point along the trench excavation as may be selected by the Engineer, in order to produce 
bedding that complies with the relevant specification, delivering it to points alongside the 
trench, spaced to suit the Contractor's methods of working, of making good any backfill 
deficiency there may be from points where screened backfill material has been acquired, and 
of disposing of displaced material. 

NOTE:  The rate for the supply and laying of pipelines covers the cost of handling the bedding 
material from alongside the trench, placing it under the pipeline, forming joint holes, and 
completing the bedding around and over the pipeline. 

PSLB 8.2.2 Provision of Bedding by Importation 

Including for screening and/or other treatment: 

(a) Selected granular material Unit: m3 

(b) Selected fill material Unit: m3 
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(c) Padding sand to specified bedding dimensions Unit: m3 

 The rates shall cover the cost of acquiring, loading, transporting, offloading, screening, or 
otherwise treating excavated material in order to produce bedding that complies with the 
relevant specification, delivering it to points alongside the trench spaced to suit the 
Contractor's methods of working and of disposing of displaced material. 

PSLB 8.2.3 Concrete Bedding Cradle  

Add the following paragraph to the Sub-Clause: 

 All concrete bedding to pipes will require formwork.  The rate for concrete bedding shall 
include for the supply, installation, and stripping of all formwork. 

PSLB 8.2.4 Encasing of Pipes in Concrete  

Delete the fifth and sixth lines and substitute the following: 

 encasing the pipe in concrete 150 mm thick each side of the pipe and to 150 mm above the 
crown of the pipe including the cost of formwork, (if any), etc., and the cost of formwork to 
form stopends on either side of collars, couplings, joints, etc if instructed by the Engineer. 

 The rate for concrete encasing shall include for the supply, installation, and stripping of all 
formwork.  
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PSLD: SEWERS 

(Applicable to SABS 1200 LD - 1982) 

PSLD 2.3 DEFINITIONS 

Add to the Sub-Clause: 

 Normal Blasting 

The method which an experienced blaster employs when carrying out general blasting of hard 
rock material in trenches. 

 Close Proximity Blasting 

The method which an experienced blaster employs when carrying out blasting of hard rock 
close to adjacent services or structures requiring additional but smaller charges in order to 
break up the hard rock without damaging the adjacent services or structures.   Each situation 
to be considered separately but generally within 3 m of the adjacent services or structures. 

PSLD 3 MATERIALS 

PSLD 3.1.1 Vitrified Clay Pipes 

Delete Sub-Clause 3.1.1.2 and substitute: 

Vitrified clay sewer pipes shall be plain ended "Vitro" (or equal) pipes having a crushing 
strength of at least 45 kN/m.   The joints of pipes of 100 mm and 150 mm diameter shall 
comprise natural rubber rings within polypropylene couplings. 

PSLD 3.1.3 FC Pipes 

The FC pipes and fittings comply with the applicable requirements for Series 4 pipes as set 
out in SABS 819. 

The FC pipes and couplings shall be bitumen dipped. 

PSLD 3.4 Bedding 

Bedding of sewers shall be for flexible pipes (SABS 1200 LB) or concrete encased. 

PSLD 3.5.2 Precast Concrete Manhole Sections 

Add the following end of the Sub-Clause: 

Joints between all wall sections and under roof slab shall be primed and sealed with a 
plasticised butyl rubber compound ("Bitujoint Putty" by ABE or similar approved) complete 
with one layer of 200 mm wide compatible PVC tape and primer (similar or equal to the "Corro 
Clad" system supplied by Denso South Africa (Pty) Ltd) to be supplied and applied 
circumferentially to the outside of each wall section joint. 

PSLD 3.5.6 Mortar 

Delete the sub-clause and substitute the following: 
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Mortar for brickwork and, where so ordered by the Engineer, for external plasterwork to 
manholes shall be composed of one part of cement to three parts of clean pit sand.  Mortar 
for the internal plasterwork to manholes where ordered and to the benching within manholes 
shall be composed of one part of cement to three parts of sand. 

PSLD 3.5.8 Manhole Covers and Frames 

Add to the first paragraph of the Sub-Clause: 

After installation, all exposed portions of the CI cover and frame shall be thoroughly cleaned 
and painted with two coats of approved epoxy tar, particular attention being paid to the 
painting of the underside of the covers and frames. 

Precast concrete manhole cover slabs, adaptor slabs and lids shall comply with the applicable 
requirements of SABS 1294 and to the details shown on the drawings.  The precast concrete 
cover slab shall be so designed as to withstand a point load in the centre, as specified in 
Clause 8.7 of SABS 1294, of 50 kN for light duty covers and 100 kN for heavy duty covers.  
The lifting lugs shall be made of 6 mm dia grade 316 stainless steel rod.   The openings and 
undersides of all covers and slabs shall be coated with two coats of "Proofex 3". 

PSLD 4 PLANT 

PSLD 4.1 Pipe Handling and Rigging Equipment 

Add to the Sub-Clause: 

The Contractor will be responsible for clearing the areas required for pipe storage which shall 
include the removal of rock, stones and all combustible material.   He shall also be responsible 
for maintaining the area in a clean and tidy condition for the duration of the Contract. 

Upon delivery of the pipes, fittings, specials and valves, these will be inspected jointly by the 
Engineer's Representative and the Contractor.   Any pipes, etc. found to be damaged shall 
be returned to the factory for repair or replacement; in which case the costs of additional 
transport, repair or replacement shall be borne by the Contractor. 

The Contractor will be held fully responsible for the care and safety of all pipes and fittings, 
etc. on site, and shall bear the cost of all renewals which may be necessary to make good 
losses, damages or breakages.   Furthermore, he shall be fully responsible for handling and 
re-loading material at the storage areas and for transporting and offloading of all such 
materials to their correct places along the pipeline route. 
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PSLD 5 CONSTRUCTION 

PSLD 5.4 Connections to Manholes 

Add the following paragraph to the sub-clause: 

The rates tendered for the construction of manholes are to include for whatever additional 
costs there may be over and above the tendered rates for the supply, lay, joint, bed and test 
pipelines, for the supplying and fixing the short lengths of pipes entering and leaving 
manholes. 

PSLD 5.6.1 General 

The underside of all manhole roofs and edges of the access opening therein and precast 
concrete covers and lids shall be painted with two coats of "Proofex 3", as supplied by Fosroc 
(Pty) Ltd, P O Box 477, New Germany, 3620, or similar approved rubberized bitumen coating 
so as to protect the concrete from the effects of sewage gases. 

The tendered rates for manholes shall include for this work. 

PSLD 5.6.5 Precast Concrete Manholes 

In the first sentence, delete "Drawing LD-5" and substitute with "the drawings" 

PSLD 5.7 Concrete Casing to Pipes 

Add to the sub-clause: 

Concrete casing is to be of 20/19 grade concrete with a minimum thickness of 100 mm below, 
above top and on each side of the pipe as and where ordered by the Engineer. 

PSLD 5.9.3 Recording Location 

Delete the last sentence and substitute: 

The records shall be handed to the Engineer, in a form acceptable to the Engineer, at the 
time when the Contractor claims payment for the relevant work. 

PSLD 6 TOLERANCES 

PSLD 6.2 Overall Centre-line Control and Manhole Locations 

In second line delete "± 300 mm" and substitute "± 150 mm". 

PSLD 6.3 Manhole Invert-levels 

In second line read "± 25 mm" for "± 50 mm" 

PSLD 7 TESTING 

PSLD 7.1.4 Sub Clause 
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Delete the Sub-Clause and substitute the following: 

The sewer, and the house connections along its length, shall be tested simultaneously 
between manholes or chambers, as applicable.   The house connections and the section of 
the sewer under test shall be suitably "plugged" at the open ends using plugs or stoppers 
which have been braced adequately. 

PSLD 7.2.2 Water Test 

The Water Test will not be acceptable under this Contract. 

PSLD 7.2.6 Watertightness Testing of Manholes 

 Wherever ordered in writing by the Engineer that a manhole is to be tested, it is to be tested 
in his presence or in the presence of his authorised representative, in the following manner: 

 All sewer inlets and outlets to and from the manhole shall be closed with expanding plugs or 
other apparatus.  Water is then to be introduced into the manhole up to a level 25 mm below 
the underside of the roof slab.  The water level is to be maintained for not less than one hour 
or such longer period as may be necessary to accurately record the rate of leakage, if any.  
Careful and accurate records shall be kept at frequent and regular intervals of the variation 
in the level of the water in the manhole and of the quantity of water added so that the rate of 
leakage may be properly determined.  In the event of the rate of leakage, if any, exceeding 
1,25 l/h/m of depth of manhole, or in the event of any weakness, defect or fracture or visible 
signs of leakage occurring in the manhole under test, the Engineer shall have the right to 
order the test to be discontinued and the Contractor shall thereupon, at his own expense, 
search for and rectify any weakness or defect in the manhole under test, such work or 
rectification to consist of repair or replacement or both.  The manhole shall thereafter be 
refilled with water and retested in the manner specified.  This process shall be repeated until 
a satisfactory test is obtained. 

 The Contractor will be paid once only for the hydraulic testing of any given manhole at the 
rate per manhole to be quoted by him in the Schedule of Quantities.  The Contractor's prices 
for the hydraulic testing of manholes shall include for all arrangements for the supply of water 
for testing, the cost of water used in testing where the water is not obtained free of cost from 
the Employer, for all work of rectification, for retesting and for all labour required to carry out 
the specified tests. 

PSLD 8 MEASUREMENT AND PAYMENT 

PSLD 8.2.5 Inspection Chambers 

 Delete the first and second lines and substitute the following: 

 Separate items will be scheduled for manholes, backdrops and inspection chambers, etc of 
each type and of each depth (measured from top of cover to invert) in increments of 1,0 m for 
the first one metre, thereafter in increments of 0,5 m.  The rate shall cover the cost of dealing 
with any excavation (in all materials, including backfilling and the disposal of surplus 
materials). 

PSLD 8.2.6 Erf Connections 

 Add at end of Sub-Clause: 

 "or servitude boundary". 
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PSLD 8.2.11 Connection to Existing Sewers 

 The tendered sum is to include for breaking into the existing sewer manholes, dealing with 
the flow, caulking in the new pipe and for breaking out and reforming benching as required, 
making the manholes watertight. 

PSLD 8.2.13 Intermediate and Hard Rock Excavation (New Sub-Clause) 

 Insert new Sub-Clause as follows: 

"8.2.13 Extra over Item 'Manholes' above for:  

 (a) Intermediate excavation Unit: m³ 

 (b) Hard rock excavation by normal blasting or 
other methods as selected by the contractor (see PSLD 
2.3) 

Unit: m³ 

 (c) Hard rock excavation by close proximity 
blasting (see PSLD 2.3) 

Unit: m³ 

 (d) Boulder excavation Class A Unit: m³ 

 

 Separate items will not be provided for depth increments.  Volumes will be computed from 
the plan area of either the intermediate or hard rock material, excluding the plan area of the 
specified pipe trench, which is within the area occupied by the manhole plus a side allowance 
of 600 mm, and the depth from the top of either the intermediate or hard rock material to the 
bottom of the same material or to the underside of the Manhole base slab, whichever is the 
lesser. 

The rates shall cover the additional cost of the excavation and handling of the more difficult 
material and the disposal of material". 
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C3.3 PARTICULAR SPECIFICATIONS  

In addition to the Standardized and Project Specifications, the following Particular Specifications shall apply 

to this contract and are bound in hereafter. 

Contents 
 

PARTICULAR SPECIFICATION: PE 58 

PW 1 EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 58 

PW 2. NATIONAL YOUTH SERVICE (NYS) 64 

PW 3. JOB CREATION REPORTING FOR EPWP 67 

PW 4. PROVISION OF STRUCTURED TRAINING 69 

THE CLIENT’S PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 97 

PARTICULAR SPECIFICATION: PSAA 119 

PARTICULAR SPECIFICATION: PZ 122 

PSZ 1 SCOPE 123 

PSZ 2 PSZ 2   INTERPRETATIONS 123 

PSZ 3 PSZ 3 DEFINITIONS 123 

PSZ 4 PSZ 4 ABBREVIATIONS 125 
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PARTICULAR SPECIFICATION: PE 

REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 

This section provides specifications with regard to the following: 

(a) The Expanded Public Works Programme (EPWP); and 

(b) The National Youth Service (NYS) programme, which is a government programme implemented by 
the National Department of Public Works forming part of the Expanded Public Works Programme 
(EPWP). 

The Contractor shall be required to participate in job creation (employment of local labour) by 
executing various portions of the Works using local labour (unskilled or semi-skilled), recruited 
from the local community, who are South African Citizens or foreigners in possession of a 
work visa issued by the Department of Home Affairs (only one such foreigner may be 
employed on any project).  Such local labour shall be the targeted participants in the EPWP 
and NYS programmes. 

Furthermore, in order to avoid duplication of training programmes and training facilities, all 
structured training, including the training for Small Contractor Development (SCD), (in those 
instances where SCD is included in the contract), shall be measured and paid for in terms of 
the pay items provided in this section. 

PW 1 Expanded Public Works Programme (EPWP) 

PW 1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public 

Works Programme (EPWP) 

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to 
create jobs.  In the case of the infrastructure sector, existing government expenditure is 
realigned using labour-intensive technologies to create job opportunities.  This involves the 
use of both labour and plant, where labour is preferred and plant is used appropriately. 

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be 
implemented using labour-intensive construction methods to the extent economically 
feasible, in accordance with the “Guidelines for the Implementation of Labour-Intensive 
Infrastructure Projects under the Expanded Public Works Programme (EPWP) Third Edition 
2015”. 

The aforementioned guidelines can be downloaded from the EPWP website of the 
Department of Public Works (http://www.epwp.gov.za/). 

Items scheduled for labour-intensive construction are marked with the letters “LI” in the 
schedule of quantities in the manner described in the Pricing Instructions. 

Contractors shall note that they shall employ in labour-intensive works only those supervisory 
and management staff that have completed the required Skills Programme in terms of 
Appendix C of the aforementioned guidelines: 

✓ Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil 
Engineering Construction Processes”; 

✓ Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive 
Construction Processes" or equivalent Quality Council for Trades and Occupations 
(QCTO) qualifications at NQF level 5 or 7. 

In addition to their normal supervisory and management functions, the aforementioned 
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supervisory and management staff shall also be responsible for setting the workers’ daily 
tasks in accordance with labour-intensive construction principles, and for ensuring that the 
EPWP job creation reporting data is accurately recorded on a daily basis and compiled and 
submitted to the Employer each month in accordance with clause 3 of this section. 

PW 1.2 Labour laws applicable to the Expanded Public Works Programme (EPWP) 

The work to be undertaken on this contract by unskilled or semi-skilled workers under the 
Expanded Public Works Programme (EPWP) shall be implemented in accordance with: 

✓ the Code of Good Practice for Employment and Conditions of Work for Expanded 
Public Works Programmes (EPWP), issued in terms of the Basic Conditions of 
Employment Act of 1997 by the Minister of Labour in Government Notice No. 129 of 
18 February 2011 (Government Gazette No. 34032 of 18 February 2011); and 

✓ Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 
Government Notice No. R347 of 4 May 2012. 

The aforementioned Government Notice No. R347 contains the standard terms and 
conditions for workers employed in elementary occupations on an Expanded Public Works 
Programme (EPWP).  These terms and conditions do not apply to persons employed in the 
supervision and management of an Expanded Public Works Programme (EPWP). 

The above documents can be downloaded from the EPWP website of the Department of 
Public Works (http://www.epwp.gov.za/). 

PW 1.3 Persons to be employed under the Expanded Public Works Programme (EPWP) 

All local labour required for the execution of labour-intensive works shall be engaged strictly 
in accordance with prevailing legislation. 

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance 
of the Community Liaison Officer (CLO), inform the local community of the labour-intensive 
works proposed and the employment opportunities thereby presented. 

The Contractor shall determine the minimum education level/skills required to undertake the 
works specified.  In consultation with the PLC and the War Room convener for each relevant 
ward, selection of the local labour shall be made from households on the Operation Sukuma 
Sakhe (OSS) database profiled through the War Room for each ward.  The list obtained from 
the OSS database must be accompanied by a letter from the War Room convener confirming 
that all the information provided was sourced from the War Room and that all listed 
incumbents reside within the relevant ward.  The Contractor must maintain records of 
household profiles as part of the portfolio of evidence for selection.  Selection shall be based 
on the minimum education level/skills required and the most needy households, as 
determined by the household profiling.  Preference shall be given for at least one person from 
each household in the community to be employed before further persons are considered for 
selection. 

The Contractor shall endeavour to ensure that the number of temporary jobs using local 
labour (unskilled or semi-skilled), recruited from the local community, who are South African 
Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs 
(only one such foreigner may be employed on any project), shall include for a minimum 
allocation of: 

✓ 55% women; 

✓ 55% youth who are between the ages of 16 and 35; and 

✓ 2% persons with disabilities. 
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All labour recruitment, employment and associated risks shall remain the sole responsibility 
of the contractor. 

The contractor shall comply with the minimum supervisor to worker ratio stated below, 
required to ensure the effective supervision of the labour-intensive works for all LI activities 
undertaken on this project: 

 Minimum supervisor to worker ratio = 1: 15 

PW 1.4 Contract of employment with persons employed under the Expanded Public Works 

Programme (EPWP) 

The Contractor shall enter into a formal contract of employment with each person employed 
under the Expanded Public Works Programme (EPWP), using the pro forma contract of 
employment attached at the end of this section: Particular Specifications. 

The Contractor shall note that all such formal contracts of employment entered into with 
persons employed under the Expanded Public Works Programme (EPWP) shall expire on 
31 March each year, and the Contractor shall therefore be required to enter into new contracts 
with such persons as of 1 April each year. 

PW 1.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP) 

The Contractor shall be contractually obliged to: 
a) brief EPWP workers on the conditions of employment; 

b) enter into a formal contract of employment with each EPWP worker, which contract 
will form part of the Employment Agreement; 

c) keep personnel files for all EPWP workers and make copies available to the Employer 
if and when requested; and 

d) ensure that payments to EPWP workers are made in accordance with Government 
Notice No. R347. 

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) 
shall be: 

 R ___170_____ per task (for task-rated workers); (Compiler to insert the rate of pay as 
agreed with the local community, based on negotiations carried out with the local community 
in the presence of the Employer during the design phase of the project prior to the invitation 
of tenders). 

or 

 R ________ per day (for time-rated workers). (Compiler to insert the rate of pay as agreed 
with the local community, based on negotiations carried out with the local community in the 
presence of the Employer during the design phase of the project prior to the invitation of 
tenders). 

During those periods when an EPWP worker is engaged in formal classroom training (other 
than in-service training), the rate of pay shall be equal to the minimum wage rate as set on 
an annual basis in the Ministerial Determination for the Expanded Public Works Programme.  
(Compiler to note that this minimum wage rate applies when an EPWP worker is engaged in 
formal classroom training). 

Tasks set by the Contractor shall be such that: 

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 
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(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 

The Contractor shall revise the time taken to complete a task whenever it is established that 
the time taken per week to complete the tasks set does not fall within the limits indicated in 
(a) and (b) above. 

PW 1.6 Training of persons employed under the Expanded Public Works Programme (EPWP) 

The training of persons employed under the Expanded Public Works Programme (EPWP) is 
described in clause 4 below. 

PW 1.7 Contractor’s obligations towards persons employed under the Expanded Public Works 

Programme (EPWP) 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 
the EPWP work to be undertaken on this contract, it shall be the responsibility of the 
Contractor to carry out the following functions with respect to the EPWP workers: 

(a) ensure that all participants are covered by the Compensation for Occupational 

Injuries and Diseases Act, 1993, for as long as they are contracted to the Contractor, 

and pay in full to the Compensation Commissioner such amounts as are due in terms 

of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF 

contribution amounts as are due in terms of the Unemployment Insurance Act, 2001, 

as amended, and the Unemployment Insurance Contributions Act, 2002, as 

amended, and provide proof of such UIF payments upon request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed 

payment method as stipulated in the participant contract of employment; 

(d) implement health and safety procedures with respect to the participants, ensuring 

that the health and safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with 

work on site; 

(f) provide all participants with the necessary protective clothing and equipment as 

required by law for the specific tasks in which the participants are involved, in addition 

to the branded overalls stipulated for EPWP workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 

(h) assist in the assessment of participants with regard to their competencies; 

(i) provide overall supervision and day-to-day management of participants; and 

(j) implement strict quality control to ensure that the work carried out by the participants 

is of the required standard, and, where necessary, to train and mentor the participants 

to assist them in achieving the standards required. 

PW 1.8 Apparel and tools for persons employed under the Expanded Public Works Programme 

(EPWP) 

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in 
accordance with the requirements arising from Part E: OHSA 1993 Health and Safety 
Specification and the Contractor’s site-specific health and safety plan and accompanying risk 
assessments. 

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP 
workers shall include branded EPWP markings in accordance with the attached branding 
requirements. 
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PPE shall comprise the following: 

(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 

▪ Protective overalls (two sets), green in colour, with EPWP branding; 
▪ Lime green reflective safety vest with EPWP branding; 
▪ Protective footwear; and 
▪ Protective gloves. 

(b) PPE issued to EPWP workers for specific activities where required in terms of the 
Contractor’s site-specific health and safety plan and accompanying risk 
assessments, such as: 

▪ Protective headwear, green in colour, with EPWP branding; 
▪ Protective eyewear such as spectacles and goggles; 
▪ Protective face shields; 
▪ Protective earplugs and earmuffs; 
▪ Respiratory masks; 
▪ Disposable safety apparel; 
▪ Kidney belts; 
▪ Safety harnesses; and 
▪ Any other protective equipment identified. 

The Contractor shall replace any item of issued PPE that becomes unserviceable. 

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued 
except under the following circumstances: 

▪ where the employee requests the issue of additional PPE in excess of what is 
prescribed; 

▪ where the employee has patently abused or neglected the issued PPE leading 
to early failure; or 

▪ where the employee has lost the issued PPE. 

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and 
shall ensure that they use the prescribed equipment. 

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by 
the Contractor.  If it is not possible for an EPWP worker, through health or any other reason, 
to use or wear the prescribed PPE issued, such employee shall not be allowed to continue 
working under the hazardous conditions for which the equipment was prescribed.  Under such 
circumstances an alternative solution shall be found, and this may include relocating or 
discharging the employee. 

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of 
the type required to carry out the assigned tasks safely and efficiently. 

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all 
hand tools issued. 

The Contractor shall maintain the issued tools in a serviceable and safe working condition. 

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools 
issued to them, using the storage facilities provided on-site by the Contractor. 

No separate payment shall be made for providing the EPWP workers with PPE, or for 
providing relevant items of PPE in the specified colours with branded EPWP markings.  
Furthermore, no separate payment shall be made for providing the EPWP workers with hand 
tools or for providing them with safe storage facilities on-site for PPE and tools.  The 
Contractor shall therefore make provision for all costs related to providing the PPE, tools and 
safe storage facilities in the tendered rates and prices for the various items of work scheduled 
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throughout the schedule of quantities. 

PW 1.9 EPWP contract signboard 

The Contractor will be required to erect a contract signboard displaying the EPWP logo, 
indicating that this project is part of the Expanded Public Works Programme (EPWP).  All 
costs related to the provision, erection and subsequent removal of the contract signboard 
shall be refunded to the Contractor through the pay item provided in section A of the schedule 
of quantities for this purpose. 

PW 1.10 Payment matters relating to the EPWP work 

PW 1.10.1 General 

No separate pay items shall be provided in terms of the schedule of quantities for the 
construction work activities carried out by EPWP participants.  Payment for such work 
activities shall be made only indirectly, in terms of the pay items scheduled for the work 
activities in which such persons are engaged. 

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with 
implementing the on-site work programme for the EPWP participants, for planning, 
organising, directing, controlling and administrating their day to day activities, including the 
setting of daily tasks, record keeping and any on-site liaison, training and mentoring required, 
and for the associated job creation reporting, and such costs shall therefore be built into the 
rates tendered for the various items of work scheduled throughout the schedule of quantities. 

PW 1.10.2 Payment for labour-intensive components of the work 

Payment will be made for items which are designated for labour-intensive construction in the 
schedule of quantities only in those instances where such items are constructed using 
labour-intensive methods. 

Any unauthorised use of plant to carry out work which was scheduled to be carried out using 
labour-intensive methods will not be condoned and any Works so constructed will not be 
certified for payment.  Any non-payment for such Works shall not relieve the Contractor in 
any way from his obligations either in contract or in delict. 

During the course of construction, as a result of unforeseen site conditions or operating 
conditions encountered, it may happen that an item designated for labour-intensive 
construction can no longer be carried out in a safe and economically feasible manner, either 
in full or in part, using labour-intensive methods.  In such instances, the Employer’s Agent 
shall, where necessary, order a variation in terms of clause 6.3 of the of the General 
Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be 
carried out using labour-intensive methods. 

PW 1.11 Penalty applicable to any shortfall in the local labour content achieved 

The amount spent on wages for local labour (excluding VAT) for this project, as certified by 
the Employer’s Agent, shall equal or exceed the specified minimum percentage of the 
contract amount which is the Contract Price (adjusted to exclude penalties and value added 
tax). 

The Contractor is obliged to commit to or exceed the specified minimum percentage of local 
labour content stated by the Employer. 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

C3.1/64 

 

In the event that the Contractor fails to substantiate that any failure to achieve the minimum 
required local labour content for this project is due to quantitative underruns, the elimination 
of items contracted to local labour, or any other reason beyond the Contractor’s control which 
may be acceptable to the Employer, the Contractor shall be liable for a financial penalty as 
prescribed in clause SCC 4.1.1 of the Special Conditions of Contract.  The financial penalty 
shall be calculated as follows: 

P = 0,05 x [ (E - Eo)/100] x CA 

 where: 

E is the specified minimum percentage for local labour content 

 Eo is the local labour content percentage which the Employer’s Agent certifies as being 
achieved upon completion of the contract 

 CA is the contract amount which is the Contract Price (adjusted to exclude penalties and 
value added tax) 

 P is the monetary value of penalty payable 

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour 
content achieved. 

The evaluation of the Contractor’s achievement of the local labour content percentage shall 
be undertaken monthly by the Employer’s Agent, based on the accumulative achievements 
in comparison to the programmed utilisation of local labour.  Failure by the Contractor to 
achieve the interim target shall result in the Contractor being liable for a financial penalty as 
prescribed in this clause. 

PW 2. NATIONAL YOUTH SERVICE (NYS) 

The Employer requires the implementation of National Youth Service (NYS) programmes on 
this project. 

PW 2.1 The National Youth Service (NYS) programme 

The National Youth Service (NYS) programme aims to train young people and provide them 
with practical work experience.  The young people will be allocated tasks by the Contractor 
that will assist the Contractor with the execution of the contract. 

PW 2.2 Applicable labour laws 

The work to be undertaken on this contract by unskilled or semi-skilled workers under the 
National Youth Service (NYS) programme shall be implemented in accordance with the same 
Code of Good Practice and Ministerial Determination as described in clause 1.2 above for 
work to be undertaken under the Expanded Public Works Programme (EPWP). 

PW 2.3 Employer’s project manager 

The Contractor shall be required to liaise closely with the Employer’s project manager who is 
responsible for the recruitment and training of the NYS workers. 

PW 2.4 Persons to be employed under the NYS programme 
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For purposes of this contract, the Contractor shall be required to employ 6 youths aged 
between 18 and 35 for a period of 6 months each under the NYS programme. 

The Employer’s project manager shall provide the Contractor with a list of the 6 youths to be 
employed and the training that each of these 6 youths have received to date, and only these 
6 youths shall be employed by the Contractor under the NYS programme. 

The Contractor shall effect the employment in two separate 6-month cycles, with the 
employment of 3 youths for the first 6-month cycle only, followed by the employment of 3 
different youths for the second 6-month cycle only. 

PW 2.5 Contract of employment with persons employed under the NYS programme 

The Contractor shall enter into a formal contract of employment with each youth employed 
under the NYS programme, using the pro forma contract of employment attached at the end 
of this section: Particular Specifications. 

PW 2.6 Employment of NYS workers 

The Contractor will be contractually obliged to: 
(a) employ all participants on the list provided by the Employer’s project manager; 
(b) brief NYS workers on the conditions of employment; 
(c) enter into a formal contract of employment with each NYS worker, which contract 

will form part of the Employment Agreement; 
(d) keep personnel files for all NYS workers and make copies available to the 

Employer’s project manager if and when requested; and 
(e) ensure that payments to NYS workers are made in accordance with Government 

Notice No. R347. 

During the period when they are engaged in formal classroom training (other than in-service 
training), the youths employed under the NYS programme shall be paid the minimum wage 
rate as set by the Department of Labour on an annual basis in the Ministerial Determination 
for the Expanded Public Works Programme, and should there be an upward adjustment in 
the rate the Contractor will be compensated accordingly.  During the period when they are 
engaged in productive work activities required for elements of the Works, they shall be paid 
in terms of the wage rates stated in clause 1.5 above. 

PW 2.7 Training of youth workers 

All NYS workers will be placed on an extensive training programme that will include: 

(a) an induction into NYS and EPWP; 

(b) life skills training; 

(c) technical training focusing on a vocational skill to be used on the project (e.g. 

painting or carpentry); and 

(d) entrepreneurship and business skills training. 

All training will be arranged by the Employer’s project manager, with whom the Contractor 
will be required to work closely to schedule the training sessions so that the timing of the 
training is aligned with the Contractor’s work schedule and his demand for workers with 
specific skills.  The Employer’s project manager will make full details of the training 
programme available to the Contractor. 

The Contractor shall maintain comprehensive records of the training received by each NYS 
worker throughout the course of the contract and shall submit to the Employer at each monthly 
site meeting a summary of the accumulated training received by each NYS worker. 
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The training of the NYS workers shall take place using the same training facility provided for 
the training of all other EPWP participants (refer to clause 4 below). 

PW 2.8 Contractor’s obligations towards persons employed under the NYS programme 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 
the NYS programme work to be undertaken on this contract, it shall be the responsibility of 
the Contractor to carry out the following functions with respect to the NYS programme 
workers: 

(a) ensure that all participants are covered by the Compensation for Occupational 

Injuries and Diseases Act (COIDA), 1993, for as long as they are contracted to 

the Contractor, and pay in full to the Compensation Commissioner such amounts 

as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF 

contribution amounts as are due in terms of the Unemployment Insurance Act, 

2001, as amended, and the Unemployment Insurance Contributions Act, 2002, 

as amended, and provide proof of such UIF payments upon request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed 

payment method as stipulated in the participant contract; 

(d) implement health and safety procedures with respect to the participants, 

ensuring that the health and safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing 

with work on site; 

(f) provide all participants with the necessary protective clothing and equipment as 

required by law for the specific trades in which the participants are involved, in 

addition to the branded overalls stipulated for NYS workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the 

participants; 

(h) assist in the assessment of participants with regard to their competencies in their 

respective trades; 

(i) provide overall supervision and day-to-day management of participants; and 

(j) implement strict quality control to ensure that the work carried out by the 

participants is of the required standard, and, where necessary, to train and 

mentor the participants to assist them in achieving the standards required. 

PW 2.9 Apparel and tools for NYS workers 

The content of clause 1.8 above with regard to apparel and tools for EPWP workers shall 
apply equally to NYS workers, except that: 

 
(a) apparel and tools to be issued to NYS workers shall be determined in 

conjunction with the Employer’s project manager; 

(b) the required branding of apparel to be issued to NYS workers shall be 

determined in conjunction with the Employer’s project manager, and shall also 

include the NYS logo; 

(c) additional PPE may be required depending on the NYS worker’s specific trade; 

(d) certain specified apparel and tools issued to the NYS workers will become the 

property of the NYS workers after the completion of their cycle of work on the 

project, in order to enable them to continue to practise their trade on future 

projects.  Such apparel and tools shall be specified and authorised by the 
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Employer’s Agent; and 

(e) separate payment items have been provided in the schedule of quantities to 

cover all costs associated with the provision of the necessary tools and apparel, 

including safety apparel, for the NYS workers, and the facilities for the safe 

storage thereof, all as authorised by the Employer’s Agent. 

PW 2.10 EPWP-NYS contract signboard 

Where work takes place under the National Youth Service (NYS) programme, the NYS logo 
shall also be displayed on the EPWP contract signboard referred to in clause 1.9 above, 
indicating that this project is part of both the Expanded Public Works Programme (EPWP) 
and the NYS programme.  All costs related to the provision, erection and subsequent removal 
of the contract signboard shall be refunded to the Contractor through the pay item provided 
in section 1300 of the Schedule of Quantities for this purpose. 

PW 2.11 Payment matters relating to the NYS work 

No direct payment will be made to cover the Contractor’s costs associated with implementing 
the on-site work programme for the NYS workers, for planning, organising, directing, 
controlling and administrating their day to day activities, including the setting of daily tasks, 
record keeping and any on-site liaison, training and mentoring required, and for the 
associated job creation reporting, and such costs shall therefore be built into the rates 
tendered for the various items of work scheduled throughout the schedule of quantities. 

 

PW 3. JOB CREATION REPORTING FOR EPWP 

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, 
the Contractor must provide the information specified in clause 3.1 below for reporting 
purposes. 

In addition, the Contractor's payment certificates shall be accompanied by the information 
specified in clause 3.2 below. 

PW 3.1 Type of project data required per project 

Every EPWP project shall collect and keep specific project data for the purpose of EPWP 
progress reporting on a monthly basis, using the EPWP Data Collection Tool template (this 
will be made available to the Contractor in Microsoft Excel format - refer to the pro forma 
spreadsheets at the end of this section of the Particular Specifications). 

The data that is required to be kept, maintained and reported on a monthly basis for each 
project includes: 

PW 3.1.1 Participant (local labour) data 

A participant list of the local labour employed must be maintained for every EPWP project.  
The data required in this participant list is indicated below.  This data shall be recorded, 
checked and signed off by the Contractor, and shall be submitted to the Employer at each 
monthly site meeting.  The participant list shall contain the following data and shall be kept 
and maintained on site for audit purposes: 

(a) Participant identity – name, surname, initials, date of birth and identity number (or 
other unique identifier) plus certified copy of ID book. 
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(b) Participant profiles – nationality, gender, age, education level and disability status. 

(c) Work data for participants – daily wage to be received, number of calendar days 
training attended and number of calendar days worked. 

(d) Records of training – as required in terms of the EPWP Data Collection Tool 
template. 

In addition, the signed contracts of employment between the Contractor and each EPWP 
participant shall be shall be kept and maintained on site for audit purposes. 

PW 3.1.2 Project work data 

The project work data generally seeks to confirm the number of people at work daily on the 
project.  This data shall be recorded, checked and signed off by the Contractor, and shall be 
submitted to the Employer at each monthly site meeting.  The data shall be maintained on 
site by the Contractor, in order that it can be provided by the Employer to the National 
Department of Public Works upon request when the latter is undertaking sample auditing.  
The data shall include: 

(a) Daily attendance register – register for each day showing all the workers that were 
registered as being at work on that day.  Attendance registers shall be completed 
on site on a daily basis and signed off by the Contractor on a weekly basis. 

(b) Summary of monthly attendance. 

PW 3.1.3 Project payment data 

The project payment data generally seeks to confirm what was paid, for how much work and 
to whom.  This data shall be recorded, checked and signed off by the Contractor, and shall 
be submitted to the Employer at each monthly site meeting. 

It is required that the Contractor adopt one of the following methods as standard procedure 
for recording and maintaining this information: 

 

(a) Payment register – this is a list of the workers showing the wages paid to each 
worker, and signed off by each worker as proof of receipt and acceptance of 
payment.  Information on this register must include the name of the worker, either 
an identity number or other unique identifier, the number of calendar days that the 
pay period covers, the wage rate and the total wages paid; or 

(b) Bank records showing the transfers to each worker account, signed off by the 
Contractor as proof of payment – these bank records must specifically show the 
name of the worker, either an identity number or other unique identifier, the period 
which the pay covers and the total wages paid. 

The project payment data, as recorded and maintained by the Contractor in terms of either 
(a) or (b) above, must be available and applicable for the entire period for which the Employer 
claims an incentive reward for person-days of work created in terms of the project. 

PW 3.1.4 Employment output data 

The Contractor shall submit to the Employer at each monthly site meeting a progress report 
detailing production output compared to the programme of works, together with the data 
necessary to enable the Employer to calculate the following employment output data in 
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accordance with the EPWP Data Collection Tool template: 

(a) Number of work opportunities created (where one work opportunity = paid work 
created for one individual on an EPWP project, for any period of time). 

(b) Number of person-days of work created (where one person-day = one day of work 
carried out by one individual).  The total number of person-days of work created on 
a particular EPWP project shall be obtained by summing the total number of person-
days worked by each individual employed during the course of that EPWP project. 

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of 
work created on the EPWP project divided by 230 working days).  In terms of EPWP 
policy, one year of work created for one individual is assumed to comprise a total 
of 230 days of paid work carried out by that individual. 

(d) Average duration of work opportunities created (= total number of person-days of 
work created on the EPWP project divided by the number of work opportunities 
created on that EPWP project). 

(e) Average daily wage rates paid (= accumulated total of the wages paid to all 
individuals employed on an EPWP project divided by the total number of person-
days of work created on that EPWP project). 

(f) Training information. 

PW 3.2 Project data to be submitted with the Contractor’s payment certificates 

The Contractor's payment certificates shall be accompanied by labour returns providing the 
labour information for the corresponding period in a format specified by the Employer. 

Should the Contractor choose to delay submitting payment certificates, the labour returns 
shall nevertheless still be submitted as per the frequency and timeframes stipulated by the 
Employer.  The Contractor's payment certificates shall not be paid by the Employer until all 
pending labour information has been submitted. 

The following information shall be maintained on site and submitted with each payment 
certificate in the format specified by the Employer: 

• Copies of the signed contracts between the Contractor and any new EPWP 
participants (the Contractor shall note that all such formal contracts of employment 
entered into with persons employed under the Expanded Public Works Programme 
(EPWP) shall expire on 31 March each year, and the Contractor shall therefore be 
required to enter into new contracts with such persons as of 01 April each year, and 
shall be required to submit copies of all such new contracts with the first payment 
certificate thereafter); 
 
i. Certified ID copies of all local labour employed as EPWP participants; 
ii. Attendance registers for the EPWP participants; 
iii. Proof of payment of EPWP participants; and 
iv. Information as required in terms of the EPWP Data Collection Tool template. 

PW 4. PROVISION OF STRUCTURED TRAINING 

PW 4.1 Scope of structured training 

In order to avoid duplication of training programmes and training facilities, all structured 
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training, shall be implemented, measured and paid for in accordance with the requirements 
of this section: Requirements of the Expanded Public Works Programme (EPWP). 

The Employer’s objectives include the training of local labour and Targeted Enterprises within 
a structured programme, in order to equip them with skills that will assist them in gaining 
future employment, and to facilitate targeted EPWP participants in gaining competencies and 
unit standard credits towards future full learnership qualifications. 

Such training shall contain both theoretical and practical components and shall be conducted 
in accordance with the various laws and regulations contained in the South African 
Qualifications Authority (SAQA) statutes. 

The following aspects of the structured training to be provided are noted: 

• The Employer has no service agreement or memorandum of understanding with any 
Education and Training Quality Assurance (ETQA) body, and therefore does not 
function as the employer as defined under any three-party learnership agreement 
between the learner, the training provider and the employer. 

• The structured training programmes implemented on this contract, although 
comprising several unit standards, are unlikely to total to sufficient credits for a full 
learnership qualification.  Nevertheless, the competencies and credits achieved 
should contribute to a full learnership through the later acquisition by the learner of 
the remaining unit standards required for the full learnership. 

The Contractor shall be required to provide a training facility on the Site, or in close proximity 
thereto, and to provide over the duration of the contract the following structured training for 
EPWP participants: 

(a) Generic skills training; 

(b) Entrepreneurial skills training; 

(c) Construction skills training; and 

(d) In-service training. 

Generic skills training and in-service training shall be provided to all EPWP participants. 

Entrepreneurial and construction skills training shall be provided to targeted EPWP 
participants only. 

Entrepreneurial skills training comprises both management skills training and business 
development skills training. 

Construction skills training comprises specific on-task skills training. 

PW 4.2 Training provider and trainers 

The Contractor shall be required to procure the services of a training provider accredited by 
the Construction Education and Training Authority (CETA). 

The training provider shall have in its employ trainers who are registered as assessors with 
the Construction Education and Training Authority (CETA), and who shall deliver the training. 

Proof of the accreditation of the service provider and the registration of the trainers by the 
CETA shall be submitted to the Employer’s Agent.  Such accreditation and registration shall 
be current and valid, and the proof submitted shall include the NQF levels and unit standards 
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for which each trainer is accredited. 

PW 4.3 Skills analysis and selection of targeted EPWP participants 

Studying for any learnership requires minimum literacy and numeracy competencies as 
defined by SAQA.  The actual literacy and numeracy levels of the persons employed on the 
Site shall provide a basis to guide the Contractor and the training provider on how to conduct 
the selection process. 

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted 
Enterprises employed, in order to determine the formal education qualifications of each 
employee. 

The Contractor, in conjunction with the training provider, shall then identify those persons that 
display the potential to benefit from such structured entrepreneurial and construction skills 
training as may be provided for in the contract and shall make recommendations in this regard 
to the Employer’s Agent. 

The final candidates selected for such training shall be decided between the Contractor and 
the Employer’s Agent (or by the Project Management Team (PMT) in the case of training for 
Targeted Enterprises in terms of Part G: Small Contractor Development, where applicable). 

PW 4.4 Structured training programmes 

The Contractor, supported by the training provider, shall plan then implement structured 
training programmes for generic, entrepreneurial, and construction skills training. 

Training courses shall commence within four months of the Contractor taking possession of 
the Site, and shall be completed before the Due Completion Date.  

All training shall take place within normal working hours, or as otherwise agreed with the 
learners. 

The training provider shall design, compile and deliver the structured training programmes, 
based on the information obtained from the skills analysis. 

The structured training programmes designed by the training provider for the generic skills 
training shall comprise relevant general courses such as basic hygiene and HIV/AIDS 
awareness, first aid, road safety, managing personal finance, and other courses that would 
be useful to workers in the road construction industry or as life skills generally. 

The structured training programmes designed by the training provider for the entrepreneurial 
skills training shall comprise unit standards that contribute towards one or more of the 
following full learnership qualifications, as appropriate taking into consideration the skills 
analysis information for the selected candidates (details of the learnership qualifications and 
the applicable unit standards may be found on the website www.saqa.org.za): 

 

http://www.saqa.org.za/
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ENTREPRENEURIAL SKILLS TRAINING 

Qualification title 
SAQA 

qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

 

The structured training programmes designed by the training provider for the construction skills training shall 
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as 
appropriate taking into consideration the skills analysis information for the selected candidates (details of the 
learnership qualifications and the applicable unit standards may be found on the website www.saqa.org.za): 

CONSTRUCTION SKILLS TRAINING 

Qualification title 
SAQA 

qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent against this 
qualification will be able to execute the 
supervision of construction processes, 
with specialisation in a specific context 

National Certificate: 
Construction: 
Roadworks 

24173 Level 3 155 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks.  

National Certificate: 
Construction: 
Roadworks 

24133 Level 2 120 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks.  

National Certificate: 
Occupational 
Health, Safety and 
Environment 

74269 Level 2 120 

This qualification is to equip learners 
working in any type of workplace with a 
broad understanding and knowledge of 
Occupational Health, Safety, and 
Environmental (HSE) concepts and 
practices with sufficient detail to enable 
them to function in a safe and healthy way 
and to deal with health and safety 
problems and issues.  
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The Contractor's proposed training programmes shall be subject to the approval of the 
Employer’s Agent, and the Contractor shall if so instructed by the Employer’s Agent, alter or 
amend the programmes and the course content to meet any additional needs identified. 

The Contractor shall be responsible for everything necessary for the delivery of the training 
programmes, including: 

(a) the provision of the trainers; 

(b) the provision of a suitable secure venue complete with adequate furniture, lighting, 
air conditioning, power, and ablution facilities; 

(c) the provision of all necessary stationery, consumables, and study materials; 

(d) the transportation of the learners to and from the training facility; 

(e) the payment of wages to all learners during the classroom training at a rate equal 
to the minimum wage rate as set on an annual basis in the Ministerial Determination 
for the Expanded Public Works Programme; 

(f) the provision of any relevant Personal Protective Equipment (PPE) required for the 
training; and 

(g) additional supervision of the learners during the practical learning stage of the 
training carried out by constructing relevant elements of the Works (wages for the 
learners during this stage of the training will be paid through the rates tendered for 
the relevant scheduled work items for those elements). 

At the successful completion of each course, the Contractor’s training provider shall, as proof 
of attendance and completion, issue each learner with a certificate indicating the course 
content. 

The training provider shall also ensure that each unit standard contributing towards a full 
learnership qualification and successfully completed by the learner is entered into the national 
database. 

The Contractor shall keep comprehensive records of the training given to each learner and 
the certificates issued and shall provide copies of such records to the Employer’s Agent when 
required. 

The Contractor shall also complete and submit to the Employer’s Agent each month, in a 
format acceptable to the Employer (using the EPWP Data Collection Tool template), a return 
detailing the training provided, both for the month and cumulatively for the contract. 

PW 4.5 In-service training 

The Contractor shall, from the commencement of the contract, implement an in-service 
training programme in which the various skills required for the execution and completion of 
the Works are imparted to the EPWP participants engaged thereon. 

Throughout the duration of the contract, the EPWP participants shall be trained progressively 
through the various stages of each particular type of work in which they are engaged, and 
their work shall be supervised and monitored and their methods corrected where necessary. 

The in-service training programme shall be submitted with the initial Works programme.  The 
Contractor shall record the progress in relation to this programme on a monthly basis, and 
this progress report shall be incorporated in the monthly site meeting minutes and the 
payment certificate. 
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The Contractor shall provide sufficient skilled and competent trainers to train all EPWP 
participants engaged in the contract in the various skills required to enable them to carry out 
the required construction activities. 

The in-service training of EPWP participants shall take place before commencement of the 
relevant construction activity, and the Contractor shall take into account in his programme the 
lead time required for such training.  All in-service training shall be deemed to be an element 
of the relevant construction activity. 

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool 
template, and shall be accompanied by an attendance register of the EPWP participants on 
the applicable days. 

All EPWP participants shall be remunerated at their agreed wage rate in respect of the time 
spent undergoing in-service training.  The cost of the Contractor’s in-service training 
obligations shall be deemed to be covered by the sums and rates tendered for items 
B13.01(a), (b), and (c) in the schedule of quantities. 

On termination of their employment, the Contractor shall provide each EPWP participant 
engaged in the contract with a certificate of service on which the following information shall 
be recorded: 

• the name of the Contractor; 

• the name of the project/contract; 

• the name of the employee; 

• the nature of the work satisfactorily executed by the EPWP participant and the time 
spent thereon; 

• the nature and extent of training provided to the EPWP participant; and 

• the dates of service. 

PW 4.6 Training venue facility 

The training venue facility to be provided by the Contractor shall be constructed, furnished, 
and fully serviced for the duration of the contract in accordance with section 1400 of the 
COLTO standard specifications. 

In order to minimise the cost of transporting the learners for training, the facility shall be 
located in secure premises on the Site, or in close proximity thereto. 

This facility shall be used to deliver all training. 

The facility shall accommodate a class of up to 25 learners and shall comprise the following: 

 

(a) Lecture room (interior area) = 48 m2 

(b) Ablutions (male) = 6 m2 

(c) Ablutions (female) = 6 m2 

(d) Chairs for learners (individual chairs, with backs) = 25 off 
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(e) Desk area for 25 learners (500 mm width) = 12,5 m2 

(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 

(g) Table area for trainers and management = 3 m2 

(h) 220/250 volt power points = 6 off 

(i) Double 80 watt fluorescent light fittings complete with ballast and 
tubes 

= 6 off 

(j) Single incandescent light fittings complete with 100 watt globes = 4 off 

(k) Wash hand basins complete with taps and drains = 4 off 

(L) Fire extinguishers, 9,0 kg, all-purpose dry powder type, complete, 
mounted on wall with brackets 

= 2 off 

(m) Air conditioning units with 2,2 kW minimum capacity, mounted and 
with own power connection = 

4 off 

(n) Voltage stabilizers 
= 

2 off 

(o) Floodlights complete with poles and 500 Watt minimum globes and 
controlled by photocells  = 

2 off 

(p)
  

Whiteboards (3 m x 1,5 m)  
= 

1 off 

(q)
  

Venetian blinds 
= 

12 m2 

  

PS 4.7 MEASUREMENT AND PAYMENT 
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Item Description Unit 

1.5.3 
Provision of the training venue facility, including the cost of transporting the 
learners to and from this facility 

lump sum 
(Sum) 

 

The tendered lump sum for subitem 1.5.3 shall include full compensation for the 
provision of the training venue facility complete and serviced as specified, including 
for the provision of power, water, sewerage, and cleaning services for the duration 
of the contract, for lighting, power points and voltage stabilizers, for air conditioning, 
blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of 
security at the facility, for all other costs necessary to maintain the facility for the 
duration of the contract, and for the removal of the facility on completion of the 
contract. 

The tendered lump sum shall also include full compensation for transporting the 
learners on each day of training from their place of work to this training venue facility, 
and back again after the training for the day has been delivered by the accredited 
trainers. 

Payment of the lump sum shall be made in three instalments as follows: 

The first instalment, 50% of the lump sum, shall be paid after the Contractor has 
met all his obligations regarding the provision of the training venue facility, complete 
and serviced as specified, and the facility has been successfully commissioned for 
use. 

The second instalment, 35% of the lump sum, shall be paid when 75% of the training 
courses proposed in accordance with the Contractor’s approved structured training 
programme have been delivered to the learners by the accredited trainers. 

The third and final instalment, 15% of the lump sum, shall be paid when all training 
has been concluded and the facility has been dismantled and removed from the 
site. 

 

1.5.4 
Training of learners employed by the main contractor or by the Targeted 
Enterprise subcontractors: 

 

(a) Generic skills:  

(i) Training costs (Prov sum) 

(ii) Handling costs and profit in respect of subitem 1.5.4(a)(i) above 
percentage 
(%) 

(b) Entrepreneurial skills:  

(i) Training costs (Prov sum) 

(ii) Handling costs and profit in respect of subitem 1.5.4(b)(i) above 
percentage 
(%) 

(c) Construction skills: Accredited Construction Skills  

(i) Training costs (Prov sum) 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

C3.1/77 

 

(ii) Handling costs and profit in respect of subitem 1.5.4(c)(i) above 
percentage 
(%) 

(d) 
Transportation and accommodation costs of selected learners only, while receiving 
off-site training: 

 

(i) Transportation and accommodation costs (Prov sum) 

(ii) Handling costs and profit in respect of subitem 1.5.4(d)(i) above 
percentage 
(%) 

 

Expenditure under subitems 1.5.4(a)(i), (b)(i), (c)(i), and (d)(i) shall be in accordance with clause 6.6 of the 

General Conditions of Contract 2015. 

The provisional sum for each of subitems 1.5.4(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the 

required training in generic, entrepreneurial, and construction skills respectively, including for the procurement 

of the services of the accredited trainers and their delivery of the training courses to the learners, the provision 

of all training materials including all stationery and study materials, the wages of the learners for the duration 

of the courses including the associated COIDA and UIF payments, and the provision of any tools and PPE 

that may be required during those courses incorporating practical training modules.  The payment of wages 

to learners in terms of subitems 1.5.4(a)(i), (b)(i), and (c)(i) will only be made to those learners who attend 

and successfully complete each course of the approved training programme.  Payment shall not be made to 

learners who, once selected, do not attend or only partially complete structured training courses. 

The tendered percentage for each of subitems 1.5.4(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount 

actually spent under each of subitems 1.5.4(a)(i), (b)(i) and (c)(i) respectively, and shall include full 

compensation for the handling costs of the Contractor and the profit in connection with the provision of the 

training in generic, entrepreneurial and construction skills respectively, including for the costs of record 

keeping and reporting with respect to the training received by each learner. 

The provisional sum for subitem 1.5.4(d)(i) is provided to cover all costs related to the transportation and 

accommodation costs of selected learners only, while receiving off-site training, where such learners have 

been specifically selected to receive such off-site training and where such training cannot be delivered using 

the training venue facility provided by the Contractor in terms of subitem 1.5.3. 

The tendered percentage for subitem 1.5.4(d)(ii) is the percentage of the amount actually spent under subitem 

1.5.4(d)(i), and shall include full compensation for the handling costs of the Contractor and the profit in 

connection with the transportation and accommodation costs of selected learners only, while receiving off-

site training. 
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Item Description Unit 

1.6.1 Payments associated with the NYS programme only:  

(a) Employment of NYS workers  (Prov sum) 

(b) Provision of tools and apparel for the NYS workers (Prov sum) 

(c) Handling costs and profit in respect of subitems 1.6.1(a) and (b) above  
Percentage 
(%) 

(d) Training of NYS workers:  

(i) Provision of training for the NYS workers (Prov sum) 

(ii) Handling costs and profit in respect of subitem 1.6.1(d)(i) above  
percentage 
(%) 

(iii) Liaison conducted by the Construction Manager hour (h) 

(iv) Liaison conducted by the senior site foreman  hour (h) 

The provisional sums provided under subitems 1.6.1(a) and (b) shall be expended in accordance with clause 

6.6 of the General Conditions of Contract 2015. 

The provisional sum under subitem 1.6.1(a) shall be used to cover the cost of employment payments made 

by the Contractor to the NYS workers, including the associated COIDA and UIF payments, all as authorised 

by the Employer’s Agent. 

The provisional sum under subitem 1.6.1(b) shall be used to cover all costs associated with the provision of 

the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe 

storage thereof, all as authorised by the Employer’s Agent. 

The tendered percentage under subitem 1.6.1(c) is a percentage of the total amount of expenditure approved 

by the Employer’s Agent under the provisional sum subitems 1.6.1a) and (b), and shall include full 

compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 

connection with payments made by the Contractor with respect to the NYS programme implementation. 

The provisional sum provided under subitem 1.6.1(d)(i) shall be expended in accordance with clause 6.6 of 

the General Conditions of Contract 2015. 

The provisional sum under subitem 1.6.1(d)(i) shall be used to cover all costs associated with the provision 

of training for the NYS workers, including the cost of procuring the services of the accredited trainers and their 

delivery of the training courses to the NYS workers, and the provision of all training materials including all 

stationery and study materials. 

The tendered percentage under subitem 1.6.1(d)(ii) is a percentage of the total amount of expenditure 

approved by the Employer’s Agent under the provisional sum subitem 1.6.1(d)(i), and shall include full 

compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 

connection with payments made by the Contractor with respect to the provision of training for the NYS 

workers, including for the costs of record keeping and reporting with respect to the training received by each 

NYS worker. 
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The unit of measurement for subitems 1.6.1 (iii) and (iv) shall be the hour.  The tendered rates shall include 

full compensation for all costs related to the Construction Manager and the senior site foreman respectively 

for time spent at formal liaison meetings authorised and convened by the Employer’s Agent for the specific 

purpose of liaising with the Employer’s project manager and / or the training service provider.  The payment 

shall be made only for the time spent in the formal meeting itself.  No payment shall be made for time spent 

during any other on-site liaison, telephonic liaison, e-mail, or written correspondence liaison between these 

parties, or for liaison conducted with the Employer’s project manager and / or the training service provider by 

any other member of the Contractor’s site staff or head office personnel, the cost of all of which shall be 

deemed to be included in the Contractor’s time-related obligations under subitem B13.01(c). 
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Project Signboard Sample 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 
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EPWP DATA COLLECTION TOOL TEMPLATE  

(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the 

sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference Number Contract number   

Project description 
Full description of what is happening in the project 
(as per the appointment letter) and the community 
benefiting from the project 

  

Duration 

Project Start Date Planned Start date of the particular contract   

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding professional 
fees) for Current Financial Year  

  

Project Location 

Province In which province is the project implemented? KZN 

District  Municipality 
Under which District Municipality does this project 
falls? 

  

Local Municipality 
Under which Local Municipality does this project 
falls? 

  

Latitude (in decimal format) Is generated by the system   

Longitude (in decimal format) Is generated by the system   

Project Location per site 

Locality name 
Where exactly is the project implemented? (Ward 
name) 

  

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 
office/school/clinic/library) 

  

Spatial Data Type Geopoint (structure)/ Line (road)/ Polygon(area)   
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Site physical address Physical address of the site office   

Public Body Details 

Public body sphere 
In which sphere is the project implemented? 
(National, Provincial or Municipal)  

Municipal  

Reporting public body that is 
the project owner (and will 
report on the project) 

Which Institution or Department that owns / 
approved this  project (Education, Health, City of 
Tshwane Metro etc.) 

Msunduzi 

Department in the Public 
body that is responsible for 
the project 

Which department /unit is responsible for this 
project? (e.g. Roads & storm water, Education, 
Community safety, etc.) 

Msunduzi 

Implementing public body 
type 

In which sphere is this project implemented? 
(Metro,Distr,Mun, National or Provincial Dept.) 

Municipal  

Public body that will 
implement the project 

Which institution that implements the project? Msunduzi 

Project Implementation 

Is this the project on the 
municipal IDP 

Yes / No N/A 

IDP reference number 
allocated to the project 

The number reflected in your Municipal IDP 
document 

N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & Culture, Non-state 
or Social) 

Infrastruct
ure 

EPWP Programme 
The project is implemented under which 
programme? 

  

EPWP Sub Programme 
The project is implemented under which sub-
programme? 

  

EPWP BUSINESS FORM 

Field requested Description if needed 

Please 
complete the 
sections in 

white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full description of what is happening in the project 
(as per the appointment letter) and the community 
benefiting from the project 
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Duration 

Project Start Date    

Project End Date    

Estimated Budget  Project Budget  

Project Location 

Province   KZN 

District  Municipality 
Under which District Municipality  does this projects 
falls 

 

Local Municipality 
Under which Local Municipality  does this projects 
falls 

 

Latitude (in decimal format) GPS coordinates  

Longitude (in decimal format)    

Public Body Details 

Public body sphere Such as Municipal or Provincial Municipal  

Reporting public body that is 
the project owner (and will 
report on the project) 

Which Department approved the project in 
(education, Health, etc.) 

Msunduzi 

Department / Unit  in the 
Public body that is 
responsible for the project 

Which Department budgeted for the project e.g. 
Education, Health Directorate 

Msunduzi 

Implementing public body 
type 

Example (Local Municipality, Distr. Mun or 
Provincial Dept. 

Municipal 

Public body that will 
implement the project 

Infrastructure, Environment, or Social Msunduzi 

Is this project on the 
Municipal IDP 

Municipal projects N/A 

IDP reference number 
allocated to the project 

  N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & Culture, Non-state 
or Social) 

Infrastructure 

EPWP programme 
The project is implemented under which 
programme? 

 

EPWP Sub Programme 
The project is implemented under which sub-
programme? 

 

Budget Amount-(Allocations for the project duration) 
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Funding Body Which Dept. is funding the project Msunduzi LM  

Funding Year Financial year/s for the project   

Total Budget Amount (Exclude Professional Fees)  

Incentive Grant (e.g. 
Landcare / EPWP grant) 

Grant funding received  

Total wages paid for the 
duration of the projects 

What amount will be spent on wages  
during the duration of the project 

 

Wage Rate Daily Wage rate to be paid during productive work   

Stipend Rate  Daily wage rate to be paid during training   

UIF The amount being paid to UIF (if applicable)  

COIDA The amount being paid to COIDA(if applicable)  

Training What amount will be spent on training  

Administration The Administration costs  

Equipment and materials Budget for Materials and Equipment  

Other 
If other where chosen describe the other Such as 
Professional fees) 

 

Describe other     

Project Outputs and Training 

Planned Primary Output 
e.g. walkways, gabions, kerb * channel, km of road 
constructed 

  

Description of Planned 
Primary Output  

Describe the project output (end product and not 
the milestone) (e.g. kms of tar road constructed) 
Start with the unit of measure such as number of, 
kms, ha, sqms, etc 

  

Unit of measure of primary 
output  

E.g. m, m², m³, km, no, ha etc   

Planned primary output 
quantity 

Specify the quantity of output planned   

Number of persons to be 
trained 

How many persons are targeted for on  
job training 
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Contact person 

Title 

The person responsible for the Project in the Public 
Body (Project Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax Number   

Cell Number   

Physical Address 1   

Physical Address 2   

Physical Address 3   

Physical Address 4   

Postal Address 1   

Postal Address 2   

Postal Address 3   

Postal Address 4   

Position of person   
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Participant's personal details Grants 
Experience/

Literacy 
Location 
Details 

Natio
n- 

Grant 
ality 

Household Details Quality Check  
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Participation Training Data 

Course 
ID 

Course 
Name 

Code 

Training 
category 

(Accredit
ed/non-

accredite
d) 

Type of 
training 
courses (Unit 
standard, 
Trade Titles, 
Short 
courses, 
Public body 
specific) 

Start  

End 

(for the entire 
training 

duration) 

Number of 
Trainees 

Number of 
Days 

Cost (for 
the entire 
training 
course) 

Status of 
training 

(Not 
started, In 
progress, 

Completed) 

Training 
Provider 
Name  

Traini
ng 

Provid
er 

Conta
ct 

Numb
er 

Training 
Provider 
Address 
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OPEN TENDER  C3.1/94 

EPWP Monthly Progress Form 

Field requested Description if needed  
Please complete 

the sections  
in white 

Project Details 

Profile ID 
full description of what is happening in the project (as per 
the appointment letter) and the community benefiting 
from the project 

 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full description of what is happening in the project (as 
per the appointment letter) and the community benefiting 
from the project 

 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount 
What is the amount spend including all grants for this 
month? 

 

Wages  How much paid on wages for this month only?  

UIF How much paid on UIF for this month only?  

COIDA How much paid on COIDA for this month only?  

Stipends for training  
Amount paid to participants whilst on training (this month 
only) 

 

Amount spent on service providers for 
training 

How much paid to service providers for training for this 
month only?  

  

Training 
Total Cost of training for this month? (number captured 
on ERS) 

 

Administration How much paid on administration for this month only?  

Equipment and materials 
How much paid on equipment and materials for this 
month only? 

 

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc.  

Project output description 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)           
Start with the unit of measure such as number of,  kms, 
ha, sqms, etc 

 

Unit of measure of primary output  E.g. m, m², m³, km, no, ha etc  

Cumulative primary output achieved  Since the onset of the project  

Quantity Achieved enter numeric output for this month only  

Percentage achieved How much work done/achieved in percentages?   

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was provided When was the project branded?    

Has a photo of project branding been 
provided? 

Yes / No   

First name of Official Who Branded 
Project 

Official Name    

Surname of Official Who Branded 
Project 

Official Surname    

Phone number of official who erected 
branding for the project 

Official contact number   

Give the public body reference and 
name, and organisational details of the 
person that provided branding. 

Public body details ( reference & name)   
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C3.3 PARTICULAR SPECIFICATIONS 
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THE CLIENT’S PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

 

PE 1 INTRODUCTION  

PE 1.1 Purpose and Scope 

This document describes the procedure upon which the COMPANY shall comply with the 
requirements set out in the client’s Health and Safety Specification.  This document defines the 
Management System that is implemented by the COMPANY for the management of Health and 
Safety on the project, which includes ensuring subcontractor compliance with the same 
standards.  

The aim of this document is to present the safety aspects that will be controlled and managed on 
the project.  

PE 2 REFERENCE DOCUMENTS 

➢ Occupational Health and Safety Act, (Act No. 85 of 1993) 

➢ Compensation for Occupational Injury and Diseases Act. 

➢ Client Health and Safety Specification. 

➢ Construction Regulations 2003. 

➢ The Construction Kit. (CD) 

PE 3 DEFINITIONS 

 The following definitions will apply to the Safety Management Plan, acronyms given 
hereunder shall apply: 

Construction/Building Work (as defined by the Occupational Health and Safety Act: 
Construction Regulations 2003): 

This means any work in connection with –  

a) The erection, maintenance, alteration, renovation, repair, demolition, or dismantling of or 
an addition to a building or any similar structure; 

b) The installation, erection, dismantling, or maintenance of a fixed plant where such work 
includes the risk of a person falling; 

c) The construction, maintenance, demolition, or dismantling of any bridge, dam, canal, 
road, railway, runway, sewer, or water reticulation system or any similar civil engineering 
structure; or  

d) The moving of earth, clearing of land, or making of an excavation or work on any similar 
type of work. 

Hazard Identification and Risk Assessment and Risk Control (HRA) 

Means a documented plan, which identifies hazards, assesses the risks, and detailing the control 
measures and safe working procedures, which are to be used to mitigate and control the 
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occurrence of hazards and risks during construction or operation phases. 

Site 

Means the area in the possession of the Contractor for the construction of the works. Where 
there is no demarcated boundary it will include all adjacent areas, which are reasonably required 
for the activities for the Contractor, and approved for such use by the Engineer and/or client. 

The Act 

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993 
(ACT NO. 85 of 1993) and Regulations promulgated there under. (OHSA) 

Hazard 
Means a source of or exposure to danger (source which may cause injury or damage to persons, 
or property). 

Risk 

Means the probability or likelihood that a hazard can result in injury or damage. 

Contractor’s Responsible Person / s 

Means any person appointed in writing by the Contractor to supervise construction or building 
work. The appointment shall be as required by the OHSA which shall stipulate health and safety 
responsibilities, area of responsibility, and the proposed duration of the project.  

Hazardous Chemical Substance (HCS) 

Means any toxic, harmful, corrosive, irritant, or asphyxiant substance, or a mixture or substances 
for which an occupational exposure limit is prescribed, or an occupational exposure limit is not 
prescribed, but which creates a hazard to health.  

Construction Plant (TEM) 

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring 
machines, excavators, dewatering equipment, and road vehicles with or without lifting equipment.  

Contractor 

Means “subcontractor”. 

Health and Safety Program 

Encompasses the COMPANY safety planning spreadsheet. 

Health and Safety Plan (HSP) 

The content of this document which will be made available on-site for inspection by an inspector, 
Technical Officer, Agent, subcontractor, employee, registered employee organisation, health and 
safety representative, or member of the health and safety committee. 

Health and Safety File 

Describes the safety file holding all records on health and safety for the project, which shall be 
available at all, times for evaluation, and a copy of which will be forwarded to the client upon 
completion of the project. 

PE 4 RESPONSIBILITIES 
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PE 4.1 Notification of Intention to Commence Construction Work 

The Provincial Director of the Department of Labour shall be notified by the appointed safety 
consultant to the COMPANY, immediately upon receipt of the Letter of Acceptance of project 
commencement in accordance with the following requirements: 

• The demolition of a structure exceeding a height of 3 meters; or 

• The use of explosives to perform construction work; or  

• The dismantling of fixed plant at a height greater than 3 meters; or  

• The work exceeds 30 days or will involve more than 300 person days of construction work; 
and 

• Includes excavation work deeper than 1 meter; or  

• Includes working at a height greater than 3 meters above ground or a landing. 

A copy of the notification letter to the Provincial Director shall be forwarded to client for their 
records and shall be made available to an Inspector, Project Engineer or employee. 

PE 4.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site  

The Contracts Manager and Site Agent shall ensure copies of all the appointment letters of the 
responsible persons appointed on site will be made available to the client and that all legal 
appointments shall be conducted in accordance with the requirements set out in the OHSA and 
Client specifications.  

The above shall also be imposed upon all subcontractors. 

PE 4.3 Safety Officer Appointment 

A part-time Health and Safety consultant shall be appointed upon commencement of the project. 

The safety officers shall be tasked with monthly inspections of the site, the results of which shall 
be forwarded to the client or his appointed representative. 

PE 4.4 Risk Assessment Competent Person 

The Project Manager shall appoint a competent person in writing at commencement of the project 
to control the risk assessment process on site. A copy of the risk assessment appointment is 
attached with duties and responsibilities defined. (Annexure E) 

PE 4.5 Competency for Contractor’s Responsible Persons 

The Project Manager acknowledges that all management personnel (responsible for health and 
safety) shall undergo a half-day Health and Safety Management Course, which is to be arranged 
and conducted by the appointed safety consultant prior to commencement of activities on site. 

PE 4.6 Health and Safety Representatives 

At least one (1) Health and Safety Representative shall be nominated, elected, and trained to 
carry out his / her functions in his / her area of responsibility. This will include areas where less 
than fifty (50) employees are engaged in activity. Employees elected shall be designated in 
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writing for a specific area and period of time. 

 

The designated persons shall conduct monthly inspections within their area of responsibility, the 
records shall be kept for auditing and that deviations recorded are reported to the responsible 
supervisor within the designated persons area so that appropriate action can be taken.  

The designated person/s shall be permitted to participate in the Health and Safety Committee 
Meetings. 

PE 5 OBJECTIVES AND TARGETS 

• Compliance with the COMPANY Health and Safety Policy. 

• Everyone is responsible for organising accident prevention at his or her own level on site. 

• Safety training is important. 

• Prevention. 

• Working safely ensures your job. 

• The COMPANY management commits itself to the objectives and targets. 

• Disabling Injury Frequency Rate (DIFR) of 2.0 or less. 

• 90% compliance on monthly Health and Safety Audits. 

• Compliance with the legal requirements set out in the Occupational Health and Safety Act, 
Act 85 of 1993, (OHSA), and Regulations. 

• Compliance with the Client’s Safety Specification for Construction. 

PE 6 PLANNING AND PROCEDURES 

The procedures to be used for the project are to be in accordance with the Safety Manual in use 
in the COMPANY under the guidance of the appointed safety consultant. 

The sub-headings covered under the Safety Manual are as follows: 

➢ Administration 

➢ Appointments 

➢ Safety Committees 

➢ Registers, checklists, and permits 

➢ Incident Management 

➢ Emergency Planning 

➢ Contractors 

➢ Risk Assessments 
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➢ Audits 

➢ Hazardous substance control 

➢ Training 

➢ Mining Requirements 

➢ Roads Requirements 

➢ Planning 

PE 7 IMPLEMENTATION OF THE OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

The COMPANY is committed to implementing client specific safety specification on the project 
and is committed see that this forms an integral part of the project. It is our intention to make this 
specification part of other Contractors and Suppliers operating procedures. 

PE 8 APPLICATION OF THE HEALTH AND SAFETY SPECIFICATION 

PE 8.1 Compensation of Occupational Injuries and Diseases Act, Act No. 130 of 1993 (COIDA) 

The letter of good standing will be available on site for reference purposes as proof of good 
standing. 

The COMPANY shall ensure all Contractors also comply with the above requirements defined in 
the COIDA. 

PE 8.2 Occupational Health and Safety Policy 

The COMPANY Health and Safety Policy is attached for reference purposes. (Annexure A). 

PE 8.3 Hazard Identification Risk Assessment 

The Contract Manager shall ensure the Site Agent shall prior to the commencement of any 
construction work perform Hazard Identification, and the assessed risks shall form part of the 
health and safety plan applied on site.  

A copy of the HRA shall be made available for viewing to the client.  

The Site Agent shall ensure that all HRA’s conducted will be conveyed to all personnel and 
contractors through the site training program and that these training sessions will be presented 
by the competent person regarding the hazard and related work procedures before any work 
commences.  

The HRA Team that will be established will comprise members as follows: 

• Health and Safety Representative(s),   

• Health and Safety Committee Member(s)  

• Management Representative / Site Agent 

Attached in the form of Annexures B and C, the Hazardous Task Identification and (HTI) and 
format of the Risk Assessment (RA) are included. 
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Method statements form part of the Risk Process and will conduct in accordance with the Risk 
Process described above. 

Based on the activities carried out on all projects Hazard Investigation and Risk Assessments 
(HRA’s) will be done. Examples of which are: 

➢ Site Establishment 

➢ Demolition works 

➢ Excavation   

➢ Concrete works  

➢ Lifting operations 

➢ Hand-held tools 

➢ Motorised Equipment 

PE 8.4 Health and Safety Committee 

The Project shall convene a health and safety committee meeting monthly. All members required 
to be in attendance shall be notified of such meeting by means of a formal agenda.  

The Site Agent shall ensure an attendance register and minutes are kept for auditing purposes, 
and that a copy of the minutes be circulated to all members in attendance well before convening 
the next meeting and within 7 days, a copy of the minutes will be forwarded to the project 
engineer. 

Members of the committee shall include the following and are not limited to: 

• Safety Consultant. (When available) 

• Contractor’s site representative. (Supervisory level) 

• Contractor’s site representatives. (Operating level) 

• Project Engineer nominated representative. (Co-opted status) 

PE 8.5 Health and Safety Training 

Training of personnel is a legal requirement and a necessity and is acknowledged as such. The 
Training Planning Matrix shall be provided upon request.   

PE 8.5.1  Induction Training 

Induction training shall be attended with the Client as well as the COMPANY Induction program 
requirements and records of attendance kept to prove the same. 

The COMPANY Induction format is attached for reference purposes.  
(Annexure D). 

PE 8.5.2  Awareness Training 

Weekly awareness training shall be conducted using The COMPANY Toolbox Talk documents, 
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which shall be conducted by the site supervisors. (Annexure E) 

PE 8.5.3 Competency 

Training identified through the Risk Assessment Process and conducted through this process 
shall be kept on file as proof of competency and training. (This may include operators). 

PE 8.5.4 First Aid and Health & Safety Representative Training 

All safety representatives elected and designated, including first aiders, shall be trained should 
they not already be in possession of a valid certificate of training proving competence. 

PE 8.6 GENERAL RECORD KEEPING 

The Site Agent shall ensure that all the Health and Safety records, required by both the 
Occupational Health and Safety Act, 85 of 1993 and Regulations are kept for reference purposes 
and auditing.  

Further to the requirements set out above, the Site Agent will also maintain records that may be 
defined through the risk assessment process, for auditing purposes. 

In accordance with the requirements set out in the Construction Regulations 2003 and the 
requirement set out in Client Specification the Site Agent shall ensure that a copy of all Health 
and Safety records generated during the course of construction, be handed over to the Project 
Engineer upon completion of construction. 

PE 8.6.1  Statistics 

The Site Agent shall ensure injury and incident records (Near Hits, First Aid, Medical cases, 
Disabling Lost Time Incidents), training, etc. referred to above are kept on site.  All documents 
shall be made available to the client for inspection including the Department of Labour’s 
Inspectors as required by the Occupational Health and Safety Act, 85 of 1993. 

The statistics formula as listed below shall be adhered to. 

DIFR (Disabling Injury Frequency Rate)  DI’s x 1 000 000 

       Man-hours 

DISR (Disabling Injury Severity Rate)  Days Lost x 1 000 

       Manhours 

PE 8.6.2  General Inspection, Monitoring and Reporting 

The COMPANY shall comply with the requirements set out by the client.  An agreed safety 
management plan must be prepared upon which the dates of inspections and training and 
awareness will be entered, conducted, and monitored.  

The COMPANY shall keep all records of inspections and investigations undertaken during the 
contract for the specified legal period as defined in the OHSA and Regulations. 

PE 8.6.3 Internal Audits 

Internal audits shall be conducted a minimum once per month by the project engineer, as well as 
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the appointed safety consultant. 

The Results shall be tabled and discussed at the Health and Safety Committee meetings. 

The Audits to be conducted by the appointed safety consultant shall be conducted on the audit 
schedule attached as per Annexure F. 

Records of the audits shall be forwarded to the Project Engineer and shall be filed on-site for 
reference purposes. 

PE 8.7 Incentives  

No incentive scheme is being identified unless required by the client. 

PE 8.8 Penalties 

Non-compliance with the client safety specifications can result in work stoppages and possible 
expulsion from the site until the problem has been remedied including costs. 

PE 8.9 Emergency Procedures 

The Site Agent shall make available to the Project Engineer a detailed Emergency Plan to tie 
into the evacuation plan already in place on the client’s premises. 

PE 8.9.1  First Aid Box and Contents 

The Site Agent shall ensure that all working areas area adequately provided with first aid 
attendants whether there are fifty (50) employees or less engaged on the contract. The First Aid 
attendant shall be trained in accordance with the requirements set out in the OHSA with 
recognised and accredited service providers as defined above. 

Proof of training attended (certificate) shall be attached to the written acceptance of appointment. 
It will be the first aid attendant’s responsibility to ensure the contents of the first aid boxes are 
monitored and inspections recorded on the contents of the first aid box register. 

The first aid box shall be adequately stocked by The COMPANY at all times and will be accessible 
to all.  

PE 8.9.2  Accident and Incident Reporting and Investigation 

Should accident investigation need to be conducted, the Project Manager shall appoint a 
competent person in writing to conduct the said investigation. The procedure to be followed will 
be in accordance with the OHSA requirement on the Annexure 1 – Recording and Investigation 
of Incident form. 

The Site Agent shall ensure that the results of all investigations are communicated to the 
employees engaged through incident recall and prescribed meetings. The Site Agent shall 
ensure that the investigations are kept for record purposes in accordance with the prescribed 
requirements set out in the OHSA and the company specific procedures. 

Should there be an incident, the Project Engineer shall be notified within 48-hours if required by 
the client, of the occurrence. It is acknowledged that the client reserves the right to participate in 
all investigations into accidents or incidents. 

PE 8.10 Hazards and Potentially Hazardous Situations 
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The Site Agent shall ensure that all other contractors or contractors are warned of hazardous or 
potentially hazardous situations, which may prevent them from effectively performing their duties, 
which includes the placement of adequate warning signs. 

PE 8.11 Personal Protective Equipment and Clothing 

The COMPANY shall comply with OHSA requirements to provide PPE.  

The Site Agent shall through the Risk Assessment process identify the specific PPE needs per 
activity and then issue the PPE accordingly. (Reference to the OHSA General Safety Regulation 
2 – Employer to provide Personal Protective Equipment). 

Should PPE be lost or stolen, then the employee will be issued with a new set of PPE.  

Should PPE be worn out or damaged, the user shall return the worn or damaged PPE and will 
be issued with a replacement set. Training in the use of this shall be provided. 

Overalls and hardhats shall be identifiable. (Principal Contractor different from the contractors) 

PPE shall be provided to visitors as well. 

PE 8.12 Safety Signage 

The Site Agent in conjunction with the appointed safety consultant shall assess the Health and 
Safety Signage requirement in conjunction with the Risk Assessments conducted and will place 
the signage at strategic positions on the site works. 

The COMPANY shall also maintain the signage to ensure its effectiveness at all times and under 
all conditions. Signage, which cannot be repaired, shall be replaced. 

PE 8.13 Permits 

• The COMPANY shall ensure that access to site works is restricted to construction personnel. 

• All attempts will be made to restrict spectator access. 

• Access to the site shall be by the Project Engineers (Clients) authorisation on the prescribed 
form. (Permits and ID cards shall be issued by the client) 

• Special permits for hot work and isolation permits shall be applied for to the Project Engineer 
prior to commencing with the activity. 

PE 8.14 Contractors and Suppliers 

The Site Agent shall enter into an Agreement with Mandatary in terms of Section 37(2) of the 
Occupational Health and Safety Act, 85 of 1993, with all contractors appointed by The 
COMPANY is entered into. 

The Contracts Manager will ensure the contractors are issued with the Client Safety Specification 
where reasonably practicable including any the COMPANY contractor pack for the project, 
should they not be contained in the Client Safety Specification. 

The COMPANY shall assist and ensure the contractors engaged comply with all of these 
requirements and adhere to the requirements set out in the OHSA. 

Contractors will be stopped from working in the event of unsafe conditions and activities being 
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observed.  

All contractors shall be covered by the COMPANY Safety Plan and will be issued the same. 
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PE 9 HEALTH AND SAFETY IN PRACTICE 

PE 9.1 Excavations 

The Site Agent shall ensure that in all activities involving excavations, shoring, dewatering, or 
drainage, a safe working procedure is submitted to the project engineer for approval prior to work 
commencing. Excavation work exceeding the specified depth as stipulated in the OHSA 
regulations, shall comply with the following requirements: 

a) The excavations are inspected before the shift starts, after heavy rain (inclement 
weather), and after any major condition which may effect the excavations stability, and 
the findings are to be recorded and kept; 

b) All excavations regardless of the depth shall be adequately barricaded to prevent 
persons falling into the excavation; 

c) The safe working procedure shall be communicated to all employees who may be 
effected by the work; and  

d) The safe working procedures shall be enforced and maintained by the appointed 
excavation supervisor at all times. 

e) For high-risk activities, all personnel working in the excavation shall be attached by 
means of a lifeline. 

f) Material excavated shall be removed from the point of excavation. 

g) Ensure stability of adjoining structures. 

PE 9.2 Demolition 

There is going to be a considerable amount of demolishing of small structures that are along the 
route of the pipelines.  These may include small retaining walls, paved driveways, etc.  The 
contractor is required to take at least three photographs which must be correctly numbered to 
reflect the property number/address of where that structure is situated.  The protos must ideally 
be a front view, left side view and right-side view. These photos must be taken prior to any work 
starting in that area and also after the work has been completed. 

PE 9.3 Explosives and Blasting 

No blasting activities are envisaged on this project. 

PE 9.4 Stacking of Materials and Housekeeping 

The Site Agent shall ensure that all stacking will be supervised by a person competent to 
supervise over the activities, and that clearly defined and allocated storage areas are provided 
for and identified, and that materials being stored within this area are stacked in accordance with 
sound stacking principles of sort-by-sort, access to be maintained, level surface, and the height 
will not exceed three times the base width. 

Housekeeping shall be maintained in accordance with the client requirements at all times. 

PE 9.5 Hazardous Chemical Substances 

The Site Agent shall ensure the necessary training and information regarding the use and storage 
of HCS is provided, and that the use and storage of HCS is carried out as prescribed by the HCS 
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Regulations.   

Furthermore, the Site Agent shall ensure that all chemicals brought to site have a Material Safety 
Data Sheet (MSDS) and the users are made aware of the Occupational hazards and precautions 
that need to be taken when using the chemical. 

The First Aider shall be made aware of the MSDS and how to treat HCS incidents appropriately.  

Access to all HCS records shall be afforded to the project engineer at all times.  

PE 9.5.1  Fuel / Diesel 

• Bulk storage areas shall be demarcated, secured, and sign posted with the relevant 

warning pictograms. 

• Bulk storage areas shall be bunded. 

• Re-fuelling shall be conducted in designated re-fuelling areas only. 

• Spill-kits shall be available at all times in these designated areas. 

• The surface of the bunded areas and walls shall be of impermeable material. 

• The bunded area shall be sloped towards a collection pit. 

PE 9.6 Asbestos 

No asbestos is to be used on this Project. 

PE 9.7 Plant and Machinery 

PE 9.7.1 Construction Plant 

• All plant shall comply with the OHS Act requirements in relation to operation and 

maintenance thereof. 

• Service and maintenance of the vehicles shall be of a high standard at all times. 

• All plant shall subject to design be fitted with back-up alarms and audible indicating 

devices. 

• The COMPANY shall ensure that all construction plants moving parts are adequately 

protected. 

• Pre-start inspections shall be conducted on all motorised equipment daily, deviations of 

such inspections shall be recorded. 

• Construction plant identified for use shall be operated by a trained and authorised 

operator. 

• All construction plant shall be operated under the direct supervision of a person 

competent to identify potential hazards in the work he is conducting. 

• Work involving the use of construction plant shall be conducted in accordance with an 

approved Risk Assessment. 

• The Site Agent shall ensure all operators are equipped with the necessary PPE namely; 

safety shoes, overall, safety glasses, and gloves. 

• Plant shall be fitted with an extinguisher where practicable. 

• Washing shall be conducted in the designated washing areas. 

The COMPANY shall ensure that all equipment moving to and from site is adequately secured, 
and that all contractors abide by this requirement. 

 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

OPEN TENDER  C3.1/109 

PE 9.7.2  Transport of Personnel 

• Safe vehicular transport shall be provided for personnel working on the project to the 

workplace, which shall include proper seating, side restraints, and cover. 

• No personnel shall be permitted to travel on any plant or equipment on the site works. 

• Road safety principles shall be adhered to on and off-site. 

PE 9.7.3  Vessels under Pressure (VuP) or Gas Bottles  

The COMPANY shall ensure they comply at all times with the requirements of Vessels under 
Pressure Regulations, with specific reference to the following: 

• Ensuring all Equipment owned and hired-in Vessels under pressure, comply with the 36-

month pressure vessel inspection, and a certificate of testing is available on site. 

• Ensuring that all personnel who shall use this equipment are competent and trained. 

• Ensuring the users of this equipment are issued with the required PPE. 

• Ensuring the area is adequately identified as a noise area and warnings are posted.  

• Ensuring daily pre-start inspections are carried out on all the equipment and the findings 

recorded. 

• Ensuring the correct fire prevention and fighting equipment is available at all times. 

• Noise levels where possible shall be kept within reasonable operating norms. 

PE 9.7.4  Fire Equipment 

The Site Agent shall ensure the following all fire equipment to be used on site comply with the 
following: 

• Extinguishers shall be placed in positions to ensure fast and easy access is maintained 

at all times. 

• Placement of all extinguishers shall be depicted with the required pictograms. 

• Extinguishers shall be serviced once annually and after discharge or visible signs of 

depressurisation. 

• The Site Agent shall ensure all employees are adequately trained in the safe use of the 

extinguishers. 

• The Site Agent shall ensure a person is appointed to inspect the extinguishers on a 

monthly basis and the results of which are to be entered into a register designed for that 

purpose. 

PE 9.7.5  Hired Plant and Machinery 

The Site Agent shall ensure the following criteria are adhered to when considering hired plant 
and machinery: 

• Only approved hire companies shall supply equipment to the site. 

• Hired plant shall be checked for safety compliance prior to being accepted for use on 

site. 

• Should hired equipment be accompanied by an operator, The COMPANY shall ensure 

that the operators competency is verified and the operator undergo an induction training 

session. 

• The Site Agent shall ensure the operators of the hired plant attend weekly toolbox talks 
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in conjunction with The COMPANY site personnel. 

• The Site Agent shall ensure that all operators are equipped with the required PPE before 

commencing work on site. 

PE 9.7.6  Scaffolding / Working at Heights / Fall Protection 

Work involving scaffolding and work at heights shall comply with the requirements set out in the 
Construction Regulations 2003 pertaining to these activities with reference to the SABS 085 code 
of practice. 

Fall protection planning shall be done in conjunction with the risk assessment process. 

All scaffolds shall be erected under the control of a person trained and appointed to conduct such 
scaffold erection. 

PE 9.7.7  Falsework / Formwork for Structures 

Work involving scaffolding and work at heights shall comply with the requirements set out in the 
Construction Regulations 2003 pertaining to these activities with reference to the SABS 085 code 
of practice. 

PE 9.7.8  Lifting Machinery and Tackle 

The Site Agent shall ensure that the use of Lifting Machinery and Tackle is done in accordance 
with the requirements of the Regulations, which include but are not limited to the following: 

• Lifting machinery and tackle to be used on site shall be marked with the Maximum Mass 

Load (MML), which is the safe limit in which the equipment may be used. 

• Inspections on Lifting Machines and Lifting Tackle shall be inspected once per month on 

the register provided and the findings recorded. 

• Daily pre-start checks shall also be conducted on all Lifting Machinery and Tackle. 

• Records shall be kept of all lifting machinery and tackle inspections and Load Tests. 

• Load tests shall be conducted a minimum of once per annum and a certificate of 

compliance shall be kept on record. 

• A valid logbook shall be maintained for all lifting machinery, which will comply with a 

minimum six-monthly service and maintenance. 

• Lifting machinery shall be operated under supervision at all times with a trained 

banksmen who shall inspect all tackle before each lift. 

• All lifting equipment operators shall be trained once every two years and a copy of such 

training shall be attached to the appointment, which is to be made on site. 

• The Operators shall be tested for medical fitness.  

PE 9.7.9 Ladders and Ladder Work 

The following requirements shall be complied with regarding Ladders and Ladder work: 

• Ladders shall be clearly numbered, and inspected on the register provided. 

• A competent person shall be identified and appointed as the ladder inspector. 

• Where aluminium ladders cannot be used, then wooden ladders shall be straight grained, 

unpainted to allow for proper inspection of the grain for cracking. 

• Ladders shall be secured at the top and chocked at the base to prevent slipping. 

• Where chocking of the base is not possible, then the user shall ensure that the ladder is 
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held in position by another employee when ascending the ladder. 

• Ladders shall be inspected a minimum once per month by the person appointed as the 

ladder inspector. 

• Proper storage shall be provided for all ladders when not in use. 

PE 9.7.10  General Machinery 

In accordance with General Machinery Regulation 2(1), The COMPANY shall: 

• Ensure a competent person be appointed as defined in the above clause from the 

Occupational Health and Safety Act, 85 of 1993 and Regulations, to service and maintain 

all machinery in use on site. 

• The COMPANY shall appoint additional competent persons to assist the competent 

person mentioned above in accordance with General Machinery Regulation 2(7)(a), as 

and when required. 

• The COMPANY shall ensure that records are maintained of all services conducted.  

PE 9.7.11 Lighting and Power 

The Site Agent shall ensure lighting circuits and power circuits are fitted with suitable earth 
leakage systems in accordance with the client, which will include the following activities: 

• Earth leakage system will be tested monthly. 

• Malfunctions shall be repaired immediately or replaced. 

• Lighting shall be so positioned as not to interfere with construction activities. 

PE 9.7.12 Portable Electrical Tools / Explosive Power Tools  

The Site Agent shall ensure the following procedure is adhered to regarding Portable Electrical 
Tools and Explosive Powered tools: 

• Minimum compliance with legislation. 

• Only competent persons shall be permitted to conduct routine and monthly inspections 

on the equipment. 

• Persons competent to inspect the equipment shall be appointed in writing. 

• Persons who are trained to operate such equipment shall be appointed and shall be the 

only authorised person to operate the equipment. 

• The Site Agent shall ensure operation of the equipment is in accordance with the 

approved Risk Assessment and Safe Working Procedure set out.  

• All users shall undergo regular awareness training to ensure compliance. 

• The Site Agent shall ensure the required PPE and clothing is provided and maintained. 

PE 9.7.13 Public Health and Safety 

In the interests of public safety, The COMPANY shall ensure that all persons who may be 
affected by the work being conducted on site are informed and kept aware of the dangers, which 
may arise from the work being conducted on site. 

This awareness shall be in the form of posters and inductions for visitors to site and warning 
signs. 
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PE 9.7.14 Night Work 

 

Night work shall only be conducted upon approval of the project engineer, with the same safety 
standard being applied for these activities as with day work activities. 

PE 9.7.15 Facilities for Safe Keeping/Eating Areas 

The COMPANY shall ensure that adequate facility is provided for the personnel on site. The area 
shall provide the following: 

• Sufficient seating; 

• Seating under cover; 

• Protected change room; 

• Toilets. 

• Hand wash facility. 

• Potable water. 

No food preparation shall be conducted on site and designated eating areas will be made to allow 
adequate seating. 

Waste bins shall be strategically placed and cleared regularly. 
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ANNEXURE A (Safety Policy) 
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ANNEXURE B (HTI) 
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ANNEXURE C (Risk Assessment) 
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ANNEXURE D (Safety Induction) 
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ANNEXURE E (Toolbox talks) 
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ANNEXURE F (Audit Schedule) 
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PARTICULAR SPECIFICATION: PSAA 

DAYWORKS SCHEDULE 

 

PSAA 1 GENERAL 

In cases where the Engineer orders any variation in the form, quality or quantity of the work or 
any extra work to such an extent that the tendered rates for specific items are no longer 
applicable, or where a combination of tendered rates cannot be applied to compensate for such 
work, the Engineer may, in terms of the General Conditions of Contract, order that the amended 
or extra work be carried out as daywork at the cost of labour, plant and materials.  For that 
purpose, provision is made for the Contractor to tender his rates for labour and plant in the 
Daywork Schedule which forms part of this contract.  

No work will be measured as daywork unless: 

(a) the Engineer agrees that the varied work is not in accordance with the specification or 
scope of a measured item in the contract; 

(b) the Engineer has issued an order in writing for the execution of such varied work; and 

(c) statements of plant and labour are submitted daily to the Engineer for his consideration 
and approval.  

All work valued at the tendered rates in the Daywork Schedule will be subject to contract price 
adjustment as applicable to the Contract.  

PSAA 2 SALARIES AND WAGES OF WORKMEN 

The amount to be paid for labour will be based on the rates tendered in the Daywork Schedule 
for the workers executing the work. The tendered rates shall be all-inclusive and shall be held to 
cover all charges for the Contractor’s profits, timekeeping, clerical work, insurance, 
establishment, superintendence, the use of hand tools, etc, and no additional surcharge over and 
above the tendered rates will be applicable.  

PSAA 3 CONSTRUCTIONAL PLANT 

The rates for constructional plant as tendered in the Daywork Schedule shall cover all costs, 
overheads and profit for the contractor and no further surcharge will be payable on the tendered 
rates. The cost of operators shall be included in the tendered rates except where otherwise 
specified in Clause PSAA 5 (Measurement and Payment) hereafter.  

Where plant or equipment for which no rates exist in the Daywork Schedule are employed, the 
cost thereof shall be determined as agreed with the Engineer in terms of  the General Conditions 
of Contract. In such cases, contract price adjustment will only be applicable if the agreed cost is 
based on rental rates at the time of the base month before closing of tenders, or if the ruling rates 
current at the time of the execution of the work are de-escalated to the base month.  

The Contractor will be paid for the transport to and from the site of constructional plant not on 
site and specially ordered by the Engineer to be brought on site.  No payment will be made for 
transport of equipment listed in the Contractor's Schedule of Constructional Plant in the tender 
document, or for equipment which has been removed from the site on request of the Contractor, 
or for equipment already on site, regardless of whether it appears on the Schedule of 
Constructional plant or not.  
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PSAA 4 MATERIALS 

Materials required for daywork items which cannot be compensated under existing rates and 
have to be purchased will be paid for at cost, excluding VAT, plus a surcharge of 15%.  The cost 
of materials provided for daywork at current rates at the time when the work is executed, will not 
be subject to contract price adjustment unless the prices of the materials are de-escalated to the 
base month for escalation. 

PSAA 5: MEASUREMENT AND PAYMENT 

Item          Unit 

PSAA 5.1 Labour 

(a) Unskilled workers         hour (h) 
(b) Skilled workers (Artisans)       hour (h) 
(c) Operators and drivers (where measured separately)     hour (h) 
(d) Foremen           hour (h) 
(e) Others (specify)         hour (h) 

The unit of measurement is the hour or part thereof during which workers were engaged in day 
work.  
The tendered rate shall include full compensation for all salaries, wages, bonuses, pension, 
insurance, medical aid and other benefits as well as overheads arising from administrative 
personnel, site agents, supervisors, tools and profit. No surcharge will be paid on the tendered 
rates 
The cost of operators included in the rates for constructional plant, will not be measured again 
under Labour.  

PSAA 5.2 Constructional Plant 

(a) Lowbed transport of plant to and from the site     ton-kilometre (t.km) 
(b) Bulldozer and Ripper 
  (i) …(Specify power and mass)       hour (h) 
  (ii) ... etc. (for other bulldozers)       hour (h) 
(c) Grader 
  (i) ...(Specify power and mass)       hour (h) 
  (ii) ...etc. (for other graders)        hour (h) 
(d) Front-end loaders 
  (i) ...(Specify type, power and mass)      hour (h) 
  (ii) ...etc. (for other front-end loaders)      hour (h) 
(e) Back-acting excavators  
  (i) ...(Specify type, power and mass)      hour (h) 
  (ii) ...etc. (for other back-acting excavators)       hour (h) 
(f) Tractors and drawn rollers and trailers 
  (i) Tractor ............... (Specify type, power and mass)    hour (h) 
  (ii) Roller ................ (Specify types, masses)      hour (h) 
  (iii) Tractor with trailer, complete (Specify tractor and type  
   and capacity of trailer)         hour (h) 
(g) Compactors 
  (i) ... (Specify type and mass)      hour (h) 
  (ii) ...etc. (for other types and masses)      hour (h) 
(h) Compressors 
  (i) (Specify capacity and number of tools)      hour (h) 
  (ii) …etc. (for other compressors and tools)      hour (h) 
(i) Trucks 
  (i) (Specify type, and capacity)       hour (h) 
  (ii) …etc. (for other trucks)         hour (h) 

(j) Light delivery vehicles 
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  (i) (Specify load capacity)     kilometre (km) 
  (ii) …etc. (for other)     kilometre (km) 

PSAA 5.3 Cost of materials delivered to site (specify)       Provisional sum or as scheduled 

The unit of measurement for sub-item 5.2(a) is the ton constructional equipment multiplied by the 
kilometre distance over which the plant has been transported with a lowbed transporter as 
ordered by the Engineer.  

The unit of measurement for sub-items 5.2(b) to (i) is the hour or part thereof during which the 
item of plant had been in active use for the daywork operation, including stopping time of less 
than five minutes.  

Where applicable travel time to and from the normal parking position on site, or the position of 
the most recent non-daywork activity, as well as stopping time exceeding five minutes shall be 
multiplied by a factor of 0,6.  Time shall be measured by means of a vibrating clock card.  

The unit of measurement for sub-item 5.2(j) is the kilometre travelled to collect or transport small 
quantities of materials.  Kilometres travelled in light delivery vehicles by supervisors in the 
execution of normal supervision duties, shall not be measured for payment.  

The tendered rates shall include full compensation for the supply, maintenance, service, repairs, 
depreciation as well as fuel, lubricants, licensing, insurance, overheads and profit.  It shall also 
include the cost of drivers and operators except in the case of sub-item PSAA 5.2(h) where the 
operators of tools are paid for under labour 
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PARTICULAR SPECIFICATION: PZ 

EMPLOYER'S ENVIRONMENTAL MANAGEMENT SPECIFICATION 

for Environmental Management of Construction Projects 

 

 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

OPEN TENDER  C3.1/123 

PSZ INTRODUCTION 

PSZ 1 SCOPE 

This specification is additional to the South African Bureau of Standards Standardised 
Specification for Civil Engineering Contracts and must be read in conjunction with the said 
specification. 

This specification covers the principles, responsibilities and requirements generally applicable to 
implement effective environmental management during the execution of any construction 
contract.  The aim of this specification is to ensure that construction activities are conducted in 
an environmentally and socially responsible manner.  

PSZ 2 PSZ 2   INTERPRETATIONS 

This specification contains clauses that are generally applicable to the implementation of 
effective environmental management on construction contracts.  Interpretations of, and variations 
to, this specification are set out in the project specification.   

PSZ2.1   Supporting specifications: 

Reference is made to the SABS 1200 standards which are to be read in conjunction with this 
specification.  All aspects of these SABS requirements which are relevant to environmental 
management during construction contracts will apply. 

PSZ2.2   Principles 

The following principles should be considered at all times during construction phase activities: 

• The Environment is considered to be composed of both biophysical and social 
components. 

• Construction is a disruptive activity and all due consideration must be given to the 
environment, particularly the social environment, during the execution of a project to 
minimise the impact on affected parties.  

• Minimisation of areas disturbed by construction activities will minimise many of the 
construction related environmental impacts of the project and reduce rehabilitation 
requirements and costs. 

• As minimum requirements, all relevant standards relating to international, national, 
provincial and local legislation, as applicable, shall be adhered to.  This includes 
requirements relating to waste emissions (e.g. hazardous, airborne, liquid and solid), 
waste disposal practices, noise regulations, road traffic ordinances etc. 

• All effort should be made to minimise, reclaim or recycle ‘waste’ material. 

PSZ 3 PSZ 3 DEFINITIONS 

For the purpose of this specification, the definitions given in SABS 1200 shall apply. 

Additional definitions which shall apply to this specification are as follows: 

Environmental Control Officer:  Either an Msunduzi Local Municipality staff member or an 
Environmental Consultant assigned to the project on a part or full-time basis.  The Environmental 
Control Officer will be part of the Project staff and will advise the Engineer on all environmental 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

OPEN TENDER  C3.1/124 

matters relating to the works, in terms of this specification and the project specification, if 
applicable.   

Environmental Officer:  Either an Msunduzi Local Municipality employee (e.g. Quality Assurance 
Inspector) or Consultant designated to monitor the implementation and compliance with the 
environmental specifications and environmental management plan on a daily basis. 

Cleared surface:  “surface vegetation” as referred to in SABS 1200 C 2.3 will be deemed to be 
any woody or herbaceous vegetation but exclude grasses, sedges, rushes and reeds.  Clearing 
and grubbing shall for the purpose of this specification mean the removal of all woody and 
herbaceous vegetation including stumps, but excluding grass and groundcover vegetation. 

Engineer:  Is to read Engineer or Supervisor (in the case of the NEC contract), whichever is 
applicable to the Contract. 

Interested and Affected Parties (IAP):  All persons who may be affected by the project either 
directly or indirectly, or who have an interest or stake in the area to be affected by the project.  
IAPs include landowners, tribal or local authorities, public interest groups etc. 

Liquid Waste Stream:  Any reagent solutions, fuels, oils, greases, contaminated run-off, 
sewerage and wash water, etc.  

Open Trench:  Open trench will, for the purpose of this specification, be deemed to include:  
clearing and grubbing; stripping of topsoil; trenching; placing of bedding; pipe-laying; placing of 
selected fill; backfilling to ground level; removing excess material; construction of cross berms to 
channel water (if required); and replacement of topsoil to final finished level (refer to Figure 1: 
Appendix A). 

Progressive Reinstatement:  Reinstatement of disturbed areas to topsoil profile on an ongoing 
basis, immediately after selected construction activities (e.g. backfilling of a trench) are 
completed.  This allows for passive rehabilitation (i.e. natural recolonisation by vegetation) to 
commence.  See also ‘Open Trench’ and ‘Rehabilitation’. 

Project Manager:  The person responsible for coordinating and integrating activities across 
multiple, functional lines. 

Rehabilitation:   Rehabilitation is defined as the return of a disturbed area to a state which 
approximates the state (where possible) which it was before disruption.  Rehabilitation for the 
purposes of this specification is aimed at post-reinstatement revegetation of a disturbed area and 
the ensurance of a stable land surface.  Revegetation should aim to accelerate the natural 
succession processes so that the plant community develops in the desired way, i.e. promote 
rapid vegetation establishment. 

Riparian vegetation:  Vegetation occurring on the banks of a river or stream (i.e. vegetation 
fringing a water body).  In this specification, riparian vegetation in terms of removal, storage and 
replacement (see PSZB 17.1 and PSZB 17.2), is only applied to sedge, grass, ground-cover, 
reed, bulrush, or herbaceous component of riparian vegetation and excludes the woody 
component.  

Sedges: Grass-like plants growing in wetland/ marshy areas or adjacent to water.  

Subsoil:  Subsoil is the soil horizons between the topsoil horizon and the underlying parent rock. 
Subsoil often has more clay-like material than the topsoil.   Subsoil is of less value to plants, in 
terms of nutrient (food) and oxygen supply than topsoil.  When subsoil is exposed it tends to 
erode fairly easily.   

Timeous:  At least 5 working days prior to an activity. 

Topsoil:  This is defined as the A horizon of the soil profile.  Topsoil is the upper layer of soil from 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

OPEN TENDER  C3.1/125 

which plants obtain their nutrients for growth.  It is often darker in colour, due to the organic 
(humic) fraction.  Topsoil is deemed for the purposes of this specification as the layer of soil from 
the surface to the specified depth required for excavation (see PSZB 5.3, relevant SABS 1200 
clause and project specification). Where topsoil is referred to, it is deemed to be both the soil and 
grass/ground cover fraction.  (see ‘Cleared Surface’)   

Veld:  This is defined for the purpose of this specification as unimproved natural vegetation areas 
(e.g. grasslands).  

Water body:  Any open body of water including streams, dams, rivers, lakes, and the sea. 

Wetland:  A seasonally, temporally, or permanently wet area which also may exhibit a specific 
vegetation community.  It is often marshy in character. 

Wetland Vegetation:  Vegetation which is indicative of a wetland environment - for example, 
sedges, rushes, reeds, hydrophilic grasses and ground-covers, but for the purposes of this 
specification excludes woody species. 

 Xeriscaping:  Landscaping with vegetation which has a low water usage.  The objective is to 
conserve as much water as possible, whilst still beautifying an area (i.e. conservation and 
aesthetics).  Concept embraces utilising indigenous as opposed to exotic plants. 

PSZ 4 PSZ 4 ABBREVIATIONS 

DWAF  : Department of Water Affairs and Forestry 

ECO  : Environmental Control Officer 

EMP  : Environmental Management Plan 

EMPR  : Environmental Management Programme Report 

EO  : Environmental Officer 

IAPs  : Interested and Affected Parties 

IEM  : Integrated Environmental Management 

MSDS  : Material Safety Data Sheet 

NEC  : New Engineer Contract or The Engineering and Construction Contract 

          :          Indicates the project specification must be referred to, to clarify the clause.  

PSZ 5 PSZ 5 DRAWINGS 

Drawings referred to in this specification are included in PS5 of the Project Specifications.  

PSZ 6 PSZ 6 FORMS 

Forms referred to in this specification are included in Part T2 or attached to this environmental 
specification.  

PSZ 7 PSZ 7 CONDITIONS OF CONTRACT 

PSZ 7.1  Duties and Powers of the Project Manager 

The Project Manager is ultimately responsible for ensuring compliance with the environmental 
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specification and upholding Msunduzi Local Municipality’s  Environmental Policy on a project.  

The Project Manager: 

• arranges information meetings for or consults with IAPs about the impending 
construction activities; 

• may on the recommendation of the Engineer and /or Environmental Officer order the 
Contractor to suspend any or all works on site if the Contractor or his Subcontractor/ 
supplier fails to comply with the said specifications; 

• maintains a register of complaints and queries by members of the public at the site office 
as per attached pro-forma. This register is forwarded to the Environmental Control Officer 
on a monthly basis.  

PSZ 7.2   Duties and Powers of the Engineer / Supervisor (NEC) 

The Engineer or Supervisor is responsible for: 

• enforcing the environmental specification on site; 

• monitoring compliance with the requirements of the specification; 

• assessing the Contractor’s environmental performance in consultation with the 
Environmental Officer from which a brief monthly statement of environmental 
performance is drawn up for record purposes; 

• documenting, in conjunction with the Contractor, the state of the site prior to construction 
activities commencing.  This documentation will be in the form of photographs or video 
records. 

PSZ 7.3  Duties and Powers of the Environmental Control Officer 

The Environmental Control Officer: 

• briefs the Contractor about the requirements of the Environmental Specification and/ or 
Environmental Management Plan, as applicable; 

• advises the Project Manager and Engineer/ Supervisor about the interpretation, 
implementation and enforcement of the Environmental Specification and other related 
environmental matters;  

• attends site meetings, as necessary;  

• monitors the Constructor’s compliance with this specification and the project 
environmental specification as applicable; 

• undertakes periodic audits of the effectiveness of the environmental specifications on the 
site;  

• communicates environmental policy issues to the Project Manager; 

• provides technical advice relating to environmental issues to the Engineer/ Supervisor 
and Project Manager; 

• reports on the performance of the project, in terms of environmental compliance. 
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PSZ 7.4   Duties and Powers of the Environmental Officer 

The Environmental Officer:  

• attends site meetings; 

• monitors the site for compliance with the Environmental Specification and EMP; 

• reports on the performance of the project in terms of environmental compliance to the 
ECO and Project Manager as per the pro-forma attached;  

• liaises with the ECO on matters of policy and those requiring clarity and advice. 

PSZ 7.5   Extent of the Contractor’s Obligations 

The Contractor is required to: 

• provide information on previous environmental management experience and company 
environmental policy;  

• supply method statements for all activities requiring special attention as specified and/or 
requested by the Project Manager, Environmental (Control) Officer and/or Engineer 
during the duration of the Contract;  

• be conversant with the requirements of this environmental specification and the project 
specification as applicable; 

• brief his staff about the requirements of the environmental specification; 

• comply with requirements of the Environmental (Control) Officer in terms of this 
specification and the project specification, as applicable, within the time period specified; 

• ensure any sub-contractors/ suppliers who are utilised within the context of the contract 
comply with the environmental requirements of the Employer, in terms of the 
specifications.  The Contractor will be held responsible for non-compliance on their 
behalf; 

• bear the cost of any delays, with no extension of time granted, should he or his Sub-
Contractors/ Suppliers contravene the said specifications such that the Engineer orders 
a suspension of work.  The suspension will be enforced until such time as the offending 
party(ies), procedure, or equipment is corrected; 

• bear the costs of any damages/ compensation resulting from non-adherence to the said 
specifications or written site instructions; 

• comply with all applicable legislation in terms of 7.6 below; 

• ensure that he informs the engineer timeously of any foreseeable activities which will 
require input from the Environmental (Control) Officer.  

The Contractor will conduct all activities in a manner that minimises disturbance to directly 
affected residents and the public in general, and foreseeable impacts on the environment.   

PSZ 7.6   Compliance with Applicable Laws 

The supreme law of the land is “The Constitution of the Republic of South Africa”, which states:  
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“Every person shall have the right to an environment which is not detrimental to his or her health 
or well being” 

Laws applicable to the protection of the environment in terms of Environmental Management 
(and relating to construction activities) include but are not restricted to: 

Animals Protection Act, Act No 71 of 1962 

Atmospheric Pollution Prevention Act, No. 45 of 1965 

Conservation of Agricultural Resources Act, No 43 of 1983 

Environmental Conservation Act, No 73 of 1989 

Environmental Planning Act, Act No 88 of 1967 

Fertilisers, Farm Feeds, Agricultural Remedies and Stock Remedies Act, No 36 of 1947 

Forest Act, No 122 of 1984 

Forest and Veld Conservation Act, Act No 13 of 1941 

Hazardous Substances Act, No. 15 of 1973 

Lake Areas Development Act No. 34 of 1975 

Land Survey Act, No. 9 of 1921 

Minerals Act, No. 50 of 1991 

Mountain Catchment Act, No. 63 of 1970 

National Monuments Act, No. 28 of 1969 

National Parks Act, No. 57 of 1976 

National Resources Development Act, Act No. 51 of 1947 

Occupational Health and Safety Act, No. 85 of 1993 

Provincial and Local Government Ordinances and Bylaws 

Soil Conservation Act, Act No. 76 of 1969 

Water Act, No. 54 of 1956 

Water Services Act No. 108 of 1997 

and all regulations framed thereunder and amendments thereto.  

PSZ 7.7  Compliance with the Environmental Specification 

The Contractor is deemed not to have complied with the Environmental Specification if: 

• within the boundaries of the site, site extensions and haul/ access roads there is evidence of 
contravention of clauses;   
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• if environmental damage ensues due to negligence;   

• the Contractor fails to comply with corrective or other instructions issued by the Project 
Manager or Engineer within a specified time,  

• The contractor fails to respond adequately to complaints from the public. 

 

Application of a penalty clause will apply for incidents of non-compliance.  The penalty imposed 
will be per incident.  Unless stated otherwise in the project specification, the penalties imposed 
per incident or violation will be: 

Failure to demarcate working servitudes R1000 

Working outside of the demarcated servitude R2000 

Failure to strip topsoil with intact vegetation R1000 

Failure to stockpile topsoil correctly R500 

Failure to stockpile materials in designated areas R500 

Pollution of water bodies (including increased suspended solid loads) R1000 

Failure to control stormwater runoff R1000 

Failure to provide adequate sanitation R500 

Unauthorised removal of woody vegetation R2000 

Failure to erect temporary fences R500 

Failure to provide adequate waste disposal facilities and services R500 

Failure to reinstate disturbed areas within the specified time-frame R3000 

Failure to rehabilitate disturbed areas within the specified time-frame R3000 

Any other contravention of the project specific specification R400 

Any other contravention of the particular (general) environmental specification R300 
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PSZA   SITE ESTABLISHMENT AND HOUSEKEEPING 

PSZA 1  LAYOUT 

The Contractor will take into account any of the limitations identified in the project specification 
with regard to establishment of site, in particular the location of access routes, and establishment 
layout. 

Notwithstanding the provision of a project specification, the Contractor will provide the Project 
Manager and Environmental Control Officer with a layout design of the site indicating the position 
of all of the following, as applicable: offices, ablution facilities, storage areas, workshops, 
laboratories, batching plant, particulate matter stockpile area (i.e. soil/ granular chemicals/ 
cement fines, etc), waste disposal facilities, hazardous substances storage area, access routes, 
etc.  This layout plan is to be submitted prior to site establishment for acceptance.  Any changes 
to this plan require review by the Project Manager in conjunction with the ECO. 

The Contractor will take into account prevailing wind directions when designing the site layout to 
minimise impacts due to dust, unpleasant odours, etc. 

The Contractor will take into account the positions of residences when designing the site layout 
in order to minimise noise impacts on the residents. 

Site security lighting is to be positioned such that the direct beam is focused away from residential 
properties and does not pose a nuisance or danger to road users. 

No site establishment will be allowed within 100 m of a water body or drainage channel or on a 
flood plain unless approved by the Environmental (Control) Officer or specified in the project 
specification. 

PSZA 2  SITE CLEARANCE 

No trees or shrubs may be removed without the prior permission of the Environmental Officer, 
unless in keeping with the final site reinstatement and rehabilitation plan. 

Topsoil is to be stripped from all areas where permanent or temporary structures and access 
roads are to be constructed.  Topsoil conservation is to be in terms of clause PSZB 5.3 of this 
document. 

PSZA 3  SERVICES 

PSZA 3.1   Sanitation 

Portable chemical toilets are to be utilised at site unless a connection to sewer is possible or a 
proper septic tank system is installed.  In the case of the septic tank, the installation will require 
the relevant approvals from the local authority and will require removal upon completion of the 
contract, unless otherwise directed. 

Sanitation facilities will be located within 100 m from any point of work, but not closer than 50 m 
to a water body. 

PSZA 3.2   Solid Waste Facilities 

Facilities for solid waste collection are to be provided.  These are to be at least a 200 l drum and 
clearly identified as the point for waste disposal.   
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Waste is to be separated into paper, glass, and metal with separate collection points for each.  
The Contractor will ensure that the appropriate recycling contractors receive this waste. 

The Contractor is to institute a daily litter collection programme.  The collected waste is to be 
disposed of regularly and proportionately to its generation at a site designated for waste disposal. 

No burning will be permitted on any site unless by approved incineration methods and in a low-
risk fire area.  In the case of incineration, ash is to be co-disposed with spoil in a designated spoil 
dump.   

No burying of waste will be allowed on any site. 

PSZA 3.3   Cooking and Heating Facilities 

No open fires will be allowed anywhere on site. 

Contained fires (i.e. in a fire drum) will be allowed for heating and cooking only in designated 
areas, in other cases, cooking is restricted to gas or electrical equipment. 

PSZA 4 FUELS, HAZARDOUS SUBSTANCES, AND OTHER LIQUID POLLUTANTS 

PSZA 4.1   Storage and handling 

All potentially hazardous raw and waste materials are to be handled by trained staff and stored 
on site in accordance with the manufacturer’s instructions and relevant legal requirements.  The 
product MSDS is to be lodged with the Engineer. 

Storage and handling areas for fuels, lubricants, chemicals, and other hazardous substances are 
to be paved with concrete to prevent accidental contamination of the soil.  Alternatively, an 
impermeable liner may be placed beneath above-ground storage tanks.  The integrity of the liner 
is to remain intact for the duration of the contract, until removal. 

Open storage vessels, for example, shutter lubricant drums, are to be stored under cover to 
prevent ‘splash’ contamination. 

All storage areas are to be bunded (with at least sandbags) and have a peripheral collection 
drain, with oil interceptors (if required). 

The bunded area is to be sufficiently large to contain a spillage equivalent to the volume of one 
container of the substances stored. 

All products to be dispensed from 200-litre drums will be done so with appropriate equipment, 
and not dispensed by tipping of the drum. 

Daily checks are to be conducted on the dispensing mechanism of above-ground storage tanks 
to ensure the timely identification of faults. 

Collection containers (e.g. drip trays) are to be placed under all dispensing mechanisms of 
hydrocarbon or hazardous liquid substances to ensure contamination from leaks and dispensing 
is contained. 

The dispensing mechanism of diesel and petrol storage tanks is to be stored in a container when 
not in use.  

PSZA 4.2   Control of pollutants 
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A drainage diversion system is to be installed to divert runoff from areas of potential pollution, 
e.g. batching areas, vehicle maintenance areas, workshops, chemical and fuel stores, etc if 
applicable. 

Contaminated runoff and wastewater is to be directed into a collection system (e.g. sump, 
attenuation dam, PVC porta-ponds etc.) for treatment or collection and disposal.  The final 
collection point (e.g. sump) is to be PVC lined.   

Collected contaminated runoff/ wastewater is to be pumped out of the final collection point and 
disposed of at an appropriate landfill site.  Sump liners are to be treated in the same manner. 

The treated wastewater, effluent and contaminated runoff may require analysis prior to discharge 
as detailed in the project specification or instructed by the Environmental Officer.  

Details regarding proposed methods for treatment of pollutants are to be submitted to the 
Environmental (Control) Officer for acceptance upon award of the Contract. 

Any spillages, irrespective of their size, are to be contained and cleaned up immediately. The 
Pollution Control section may provide technical assistance for clean-up if required.  No spills may 
be hosed down into a stormwater drain or sewer. 

Use of specialised cleanup techniques and/ or products may be required depending on the spill.  
This will be instructed by the Environmental Control Officer.  These will be to the Contractor’s 
cost.  

PSZA 5  GENERAL 

Site staff are not permitted to use any open water body or other natural water source (e.g. 
springs) for purposes of bathing, or the washing of clothes, machinery or vehicles.  Nor draw 
water from a spring without the permission of the community utilising that spring. 

PSZA 6   MEASUREMENT AND PAYMENT 

Measurement and payment for compliance with clauses PSZA1 to 5 of the specification are 
deemed to be fully included in the Contractor’s rates for fixed and time-related Preliminary and 
General Items scheduled under SABS 1200 A or AA.  
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PSZB   CONSTRUCTION   

PSZB 1  CONSTRUCTION METHODS AND PROGRAMME 

PSZB 1.1  Construction Method 

The Contractor will provide method statements for construction activities (14 working days prior 
to the activity commencing) relating to the following environments and those listed in the project 
environmental specification unless methods have been prescribed in this or the project 
environmental specification: 

• rivers, streams, or any other open water body; 

• wetlands; 

• access roads (see PSZB 13 below); 

• steep slopes (i.e. steeper than 1:4) or less if friable material is present; 

• Indigenous bush/ forest; 

• close proximity (i.e. 50 m or less) to a residential dwelling; 

• drilling and/or blasting of rock. 

If a construction method employed by the Contractor is not environmentally acceptable to the 
Employer, the Contractor may be instructed to cease the utilisation of that method in favour of a 
more environmentally acceptable one, proposed either by himself or the Employer.  

PSZB 1.2  Construction Programme 

The Contractor will programme construction so as to minimise the impact on the environment 
and provide this programme to the Environmental Control Officer for perusal and acceptance at 
the onset of the contract period.   The Environmental Control Officer is to made aware of any 
amendments to the construction programme or alterations to the scope of work in order that their 
impacts on the environment can be assessed. 

The Contractor (through the Project Manager) will ensure that all affected landowners/ authorities 
are advised of the proposed programme at the beginning of the contract period. 

PSZB 2   AREAS OCCUPIED / DEMARCATION OF SITE 

Routes for temporary access and haul roads are to be located within the approved demarcated 
areas and vehicle movement is to be confined to these roads.  Movement of vehicles outside the 
designated working areas is not permitted without authorisation from the Engineer. 

All construction activities are restricted to working areas designated on the drawings and/or 
demarcated and approved by the Engineer.  Materials including spoil are stockpiled at designated 
areas. 

Any areas disturbed outside of the demarcated areas or without permission of the Environmental 
(Control) Officer or Engineer will be subject to reinstatement and rehabilitation (as per PSZC 
below) at the Contractor’s cost. 

In terms of pipeline projects, a general maximum working servitude width of 15 m will apply for 
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machine excavation unless otherwise indicated in the project specification.  A maximum width of 
6 m will apply for manual excavation.  These maximum working servitude widths may vary 
depending on the sensitivity of the environment, as detailed in the project specification. 

In sensitive biophysical environments, for example, wetlands, indigenous forest/bush, pristine 
natural grasslands, and sensitive social environments, as defined in the project specification or 
by the Environmental Control Officer, the working servitude is reduced as indicated in the project 
specification. 

The working servitude shall contain all construction related activities, including, stockpiling of 
materials, placing of toilets, vehicle movement areas, etc. 

Demarcation of linear projects (executed with machine excavation) and features (e.g. pipelines, 
access roads, etc.) will be by means of wooden stakes.  These stakes will be at least 1 m high, 
painted white, and placed at least every 15 m, on either side of the linear feature, in all areas 
where works are occurring.  Progressive movement of stakes is required as linear projects 
progress. 

In the case of a fenced site, the boundary fences will be denoted as the outermost limit of the 
site, but internal areas may be demarcated with stakes as above.  The site boundaries of non-
fenced, but ‘contained’ projects are to be delineated using stakes or temporary fencing, 
depending on the hazard which the site poses. 

PSZB 3   SUPPLY OF WORKS FACILITIES 

No water may be abstracted from water bodies for the purposes of construction, without approval 
of the Engineer in consultation with the Environmental Control Officer. 

PSZB 4   CLEANLINESS 

SABS 1200 AD, clause 5.2.4, second sentence, is to read: “No rubbish or debris shall be 
deposited below the full supply level (FSL).” 

PSZB 5   SITE CLEARANCE 

PSZB 5.1   Clearance 

Spoil sites will require clearing and grubbing in addition to those areas in terms of SABS 1200 C 
5.1. 

The site shall only be cleared immediately prior to construction activities commencing i.e. at the 
last practicable stage. 

No trees or indigenous shrubs may be removed without the prior permission of the Environmental 
(Control) Officer, unless in keeping with the final site reinstatement and rehabilitation plan. 

PSZB 5.2   Disposal of materials 

Material obtained from clearing and grubbing operations shall be disposed of at appropriate 
municipal disposal facilities.  They are not to be disposed of as per Paragraph 1 of Sub-clause 
3.1 of SABS 1200 C. 

Wood obtained from clearing and grubbing operation remains the property of the landowner/ 
community and must be stacked at sites designated by the relevant person.  The Contractor will 
be required to remove and dispose of any wood from site at a designated site for vegetation 
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disposal, should the landowner/ community not require it. 

All tree trunks and branches of diameter greater than 50 mm are to be cut into lengths not 
exceeding 2400 mm. 

Brushwood (i.e. < 50 mm diameter) is to be disposed of, or utilised as specified in the project 
specification or upon instruction of the Engineer.  

PSZB 5.3   Conservation of topsoil 

The Contractor is required to strip topsoil (as defined in this specification) together with grass, 
groundcover and sedges from all areas where permanent or temporary structures are located, 
construction related activities occur, and access roads are to be constructed, etc. The depth to 
which topsoil will be stripped shall be 200 mm unless stated otherwise in the project specification.  

Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level, 
shape, and scarify. 

Topsoil is to be replaced along the contour. 

Topsoil is to be replaced by direct return (i.e. replaced immediately in the area where construction 
is complete), rather than stockpiling it for extended periods.  This is feasible for progressive 
construction (e.g. pipelines), but not necessarily so for reservoirs, site establishments, dams, etc. 

Topsoil stockpiles are not to exceed 2 m in height. 

Topsoil stockpiles are to be maintained in a weed-free condition (i.e. no ‘broad-leafed’ plants 
regarded as weeds in terms of the Conservation of Agricultural Resources Act No 43 of 1989, or 
those plants regarded as a ‘general nuisance in the area’ are to be growing on the stockpiles).  
The Environmental Control Officer will provide guidance as to which plants are weeds and require 
removal. 

The stockpiles are not to be contaminated with sub-soil or any other waste material. 

Topsoil may not be compacted in any way, nor may any object be placed or stockpiled on it. 

Topsoil may not be compacted in any way, nor may any object be placed or stockpiled on it. 

Topsoil which is to be stockpiled for periods exceeding 4 months is to be vegetated.  In summer 
a mixture of Eragrotis tef (Teff) and Eragrostis curvula  (Weeping Lovegrass) (ratio 1:2) is to be 
applied at an application rate of 6 kg/ha, unless otherwise instructed in the project specification.  

In winter, a mixture of Lolium multiflorum (Annual/Italian Ryegrass) and Eragrostis curvula 
(Weeping Lovegrass) (ratio 1:1) is to be applied at an application rate of 6kg/ha (see PSZC 5.3 
for sowing times), unless otherwise instructed in the project specification.  Fertiliser is to be 
applied as per PSZC 5.2. 

PSZB 5.4   Cutting of trees 

Any tree branches which require removal are to be properly pruned and sealant applied to the 
cut surface, if required. 

The Contractor’s attention is drawn to Sub-clause 5.2.3.3 of SABS 1200 C with respect to work 
in indigenous forests. 

Any indigenous trees or bush which require removal in terms of the project, and which have not 
been identified in the project specification or EMP, are to be timeously indicated to the 
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Environmental Officer prior to work affecting them. 

PSZB 5.5   Landscape Preservation and Conservation of Flora 

Notwithstanding Clause 5.7 of SABS 1200 C, the Contractor will be required to transplant 
designated plants to alternative locations as specified in the project specification or identified by 
the Environmental Control Officer, upon the instruction of the Engineer.   

 

Transplanting shall be undertaken by employing the following method: 

Removal 

• Mark the orientation of the tree/shrub (for example, the north-facing side of the trunk 
indicated by a small arrow made with indelible ink) trunk. Do not scratch a mark on the 
surface of the trunk; 

• Delineate a circle from the trunk with a radius equivalent to the drip-line of the tree, or 
as indicated by the Environmental Control Officer on site; 

• Excavate the tree with an intact rootball. 

 Replanting 

• A hole 500 mm larger in diameter than the anticipated rootball must be prepared in 
advance of the tree removal in order that the tree can be replanted immediately; 

• The tree must be positioned as per its original orientation; 

• A planting method known as ‘puddling’ must be employed.  This method involves the 
addition of soil and water simultaneously to expel air from the planting hole.  Place the 
tree in its new hole, making sure the top surface of the rootball is level with the ground 
level.  Place a hose pipe in the hole and leave it running whilst extra soil is added 
around the rootball; 

• ‘Compact’ the tree in the hole and attach tree stays for stabilisation. 

Compensatory planting of species may be required should transplantation not be feasible, as 
indicated in the project specification or upon instruction of the Engineer.                                 
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PSZB 6   EARTHWORKS 

PSZB 6.1   Backfill material 

With reference to SABS 1200 DB sub-clause 3.5, no material stripped or excavated which is 
classed, in terms of this specification, as topsoil, may be used as backfill in any excavation. 

PSZB 6.2   Excavation and backfilling 

During excavation ‘conservation of topsoil’, as specified in PSZB 5.3 above will apply. 

Excavated material is to be stockpiled along a pipeline trench within the working servitude, unless 
otherwise authorised.   

Surplus excavated soft, intermediate, and hard rock material shall not be disposed of along the 
pipeline trench as indicated in SABS 1200 DB sub-clause 5.6.3 and 5.6.4 but shall be removed 
to a spoil site (see PSZB 15 below) designated during the project if applicable, or agreed by the 
Engineer in conjunction with the Environmental Control Officer and Project Manager. 

In certain cases, for example, to help stabilise the disturbed area or to reinstate the natural 
aesthetics of an area, excess excavated intermediate and hard material may be disposed of in a 
designated manner along a pipeline trench, as indicated by the Environmental Control Officer 
and Project Manager, or in the project specification.  In this case, rock material shall not exceed 
250 mm in maximum dimension (see PSZC 2.1).  

In terms of SABS 1200 DB 5.6.5 and SABS 1200 LB 3.4.2, deficiency of backfill material shall 
not be made up by excavation within the free haul distance of 0.5 km of site, without the prior 
approval of the Engineer of the source of the material.  Where backfill material is deficient, it 
should ideally be made up by importation from an approved borrow pit (i.e. one which operates 
within the ambient of an EMPR.) (See also PSZB 14 below).  

The Contractor will backfill in accordance with the requirements of progressive reinstatement. 

The maximum length of the open trench shall be specified in the project specification.  

PSZB 7  SAFETY 

All works which may pose a hazard to humans and animals are to be adequately protected and 
appropriate warning signs erected.  The Contractor’s attention is drawn to SABS 1200 D section 
5.1 in this regard. 

With reference to SABS 1200 D 5.1.1.3, where blasting is required in terms of the project, the 
Contractor will ensure that all structures in the vicinity that could be affected by the activity will 
be inspected and their condition photographically recorded (as necessary), prior to blasting. 

Notice of intent to blast is to be provided to landowners timeously.  

Speed limits, appropriate to the vehicle driven, are to be observed at all times on access roads.  
Operators and drivers are to ensure that they limit their potential to endanger humans and 
animals at all times, by observing strict safety precautions. 

PSZB 8  PLANT 

PSZB 8.1   Silencing of plant  
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With reference to SABS 1200 A amend:  “built-up areas”: to read as “all areas within audible 
distance of residents (albeit urban, peri-urban or rural areas).” 

Appropriate directional and intensity settings are to be maintained on all hooters and sirens. 

Silencer units on equipment and vehicles are to be maintained in good working order.  

Construction activities are to be confined to normal working hours (07h30 - 17h00) Mondays to 
Saturdays, except for the activities designated to be carried out at night.   

PSZB 8.2   Appropriate use of plant 

The Contractor will at all times use plant which is appropriate to the task in order to minimise the 
extent of damage to the environment. 

PSZB 9  DEALING WITH WATER ON WORKS 

PSZB 9.1   Disinfection of Potable Water Infrastructure 

Disinfection water is to be neutralised before release of this water to the environment.     

PSZB 9.2   Discharge of water from site 

Any water which is discharged from site is to comply with the relevant Water Quality Guidelines 
implemented by DWAF.  

Water discharged to the stormwater/sewer system may only be done so with the permission of 
the relevant local authority. 

PSZB 10  CONTROL OF EROSION 

Surface erosion protection measures will be required to prevent erosion where slopes are steeper 
than 1:8 on all soil types. 

Erosion protection measures required may include all or some of the below, as specified in the 
project specification or upon instruction of the Engineer in conjunction with the Environmental 
(Control) Officer: 

• use of groundcover or grass 

• construction of cut-off berms (earth and/or rockpack) - these are to be angled across the 
contour and normally would approximate an angle of 30o from the bisector of the contour.  

• placing of brushwood on bare surface; 

• pegging of wattle trunks or branches along the contour; 

• hard landscaping, e.g. use of Loffelstein walls, ground anchors, gabions, etc. 

Scour chambers are to be fitted with energy dissipaters, or the jet of water directed onto a 
protected (i.e. grouted stone pitching/ rock pack/ reno mattress) area to dissipate water velocity 
and to control and prevent erosion. 

Stormwater drainage measures might be required on-site to control runoff and prevent erosion.  
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SZB 11  CONTROL OF POLLUTION 

No waste in a solid, liquid, or gaseous state shall be emitted from or spilled on the site without 
the approval of the Engineer.  

No mixed concrete shall be deposited directly onto the ground prior to placing.  A board or other 
suitable platform is to be provided onto which the mixed concrete can be deposited whilst it awaits 
placing. 

Excess concrete from mixing shall be deposited in a designated area awaiting removal to an 
approved landfill site.  

The Contractor will contain wash water from cement mixing operations, by directing the water 
into a sump for collection.  The material contained in the sump will be removed to an appropriate 
landfill site.  

No concrete rubble shall be present at the site.  

Liquid wastes will not be disposed of in stormwater drains.  They may be disposed of to sewer 
only if permitted by (local council) legislation. 

In the event of pollution of a water body (including sediment loading), the Contractor will provide 
alternative water supply to users of that water body until the quality of the water body is restored 
to its previous unpolluted state.  For the sake of this clause, pollution is deemed to be a state 
which is substandard to the normal quality of the water body but is not necessarily in 
contravention of the South African Water Quality guideline standards for a prescribed activity. 

Any ancillary damages resulting from pollution of a water body will be repaired/remediated at the 
Contractor’s cost.  

Where, due to construction requirements, pollution of a water body may potentially occur, the 
Contractor is to ensure adequate measures (e.g. attenuation/ settlement dams/oil absorbent 
products) are in place to prevent pollution.  A method statement is to be provided to this effect 
(see PSZB 1). 

PSZB 12 CONTROL OF FIRE 

The Contractor will ensure he has the necessary firefighting equipment on site in terms of SABS 
1200.  This will include at least rubber beaters when working in ‘veld’ areas, and at least one fire 
extinguisher of the appropriate type when welding activities are undertaken, irrespective of the 
site. 

PSZB 13  USE AND MAINTENANCE OF ACCESS FACILITIES 

PSZB 13. Responsibility 

The Project Manager [not the Contractor (SABS 1200 AD 5.3.1)] will be responsible for obtaining 
permission for temporary and permanent rights of way over all private property affected by project 
activities.  

The Project Manager will ensure that the Contractor has kept a photographic record of all access 
facilities and that these are reinstated to a state not worse than upon commencement of the 
project and to the satisfaction of the landowner (notwithstanding that the project’s objective is not 
to upgrade landowners’ access roads).   

PSZB 13.2 Fencing 
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Temporary fencing is to consist of 1.2 m bonnox fencing, or similar, suitably tensioned and 
supported on 1.8 m fencing standards at 3 m intervals, with all necessary straining posts and 
stays. 

All temporary fencing as indicated by the Engineer is removed on completion of the contract. 

PSZB 13.3 New Access Roads 

Any construction roads created for execution of the project are to be designed to incorporate 
adequate drainage and water attenuation structures. 

Any access roads which incorporate ‘cut and fill’ aspects and/or which are to be surfaced during 
construction are to be authorised by the Environmental Control Officer and Project Manager.  
Prior to the construction of the road, the Contractor will be required to provide a sketch plan of 
the road layout (referenced to local topographic, natural, and man-made structures).  Slope 
steepness, road width, drainage structures and their frequency will need to be documented and 
accompany the sketch layout.   

Construction access roads may not be wider than that necessary (maximum width 4 m) for 
movement of vehicles in one direction only.  Should two-way traffic be required, points people 
are to control vehicle movement on the ‘single lane’ road or passing bays are to be used where 
specified in the project specification or as identified by the Engineer in conjunction with the 
Environmental Control Officer, unless otherwise stated in the project specification.  

The cut and fill slopes of permanent roads will require grassing, as specified in the project 
specification or by the Environmental Control Officer, to increase stability and reduce aesthetic 
impacts.  Hard landscaping may be required as per the project specification. 

Temporary construction roads will require rehabilitation on completion of construction activities 
for which they were required.  These roads will require rehabilitation as per PSZC 4 or as 
specified in the project specification.  In the case of access ‘tracks’, only ripping to loosen 
compaction will be required unless otherwise stated by the Environmental Control Officer or 
project specification.  

Access roads created by the project may only remain unrehabilitated on the written request of 
the landowner, with his acceptance of the state of the road and a clause that the landowner 
accepts all responsibility for the road and its state. 

PSZB 13. Maintenance of Existing Access Roads 

The Contractor will record, photographically, the state of existing roads which are to be used for 
access, prior to plant utilising these roads. 

During the contract period, the Contractor will ensure that all existing water attenuation and 
drainage structures are maintained in a state in which they can optimally perform their function. 

Upon completion of the construction period, the Contractor will ensure that the access roads are 
returned to a state not worse than prior to construction commencing.  

PSZB 14  BORROW PITS 

Where the Contractor is required to import material this shall be from commercial sources or 
borrow areas specified in the project specification. 

The Contractor may source material from alternative borrow pits provided: the site location; 
method of winning material and reinstatement and rehabilitation are environmentally acceptable 
and approved by the Environmental Control Officer. 
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In this regard, the Contractor shall give the Environmental Control Officer in writing, 30 days prior 
to opening up alternative borrow pits the following information for acceptance: 

• quantities of borrow material required; 

• method statement for excavation of material including depth and extent of excavation; 

• anticipated ‘active life’ of the borrow area; 

• proposal for reinstatement and rehabilitation of borrow area, including final profile; 

• written approval from the landowner/ relevant authority that material may be removed 
from their land subject to their stated conditions, requirements, and royalties, and if the 
proposal is acceptable to the Environmental Control Officer. 

Development and rehabilitation of borrow pit areas are likely to include the following activities 
(but these must not be regarded as exhaustive): 

• Stripping and stockpiling of topsoil as per PSZB 5.3 of this specification; 

• Removal (to a nominal depth of 500 mm) and stockpiling of sub-soil; 

• Infill of borrow pit with spoil material; 

• Contouring of borrow pit to approximate natural topography and/ or reduce erosion 
impacts on the site; 

• Placement of excavated subsoil over spoil material; 

• Placement of stripped topsoil on subsoil; 

• Grassing of topsoil in terms of clause PSZC 4 of this specification. 

The Contractor is to familiarise himself with the requirements of the Minerals Act No 50 of 1991 
in terms of borrow pit development, and the requirements of the EMPR, as applicable.  

PSZB 15   SPOIL SITES 

Where the Contractor is required to spoil material, spoil sites must be identified which are 
environmentally acceptable and approved by the ECO, unless spoil site areas have been 
identified in the project specification, in which case these will be the designated spoil sites.   

If no spoil sites have been previously identified together with reinstatement and rehabilitation 
criteria, the Contractor is to provide the following information to the E(C)O at least 30 days prior 
to requiring sites to spoil material: 

 

• the location, description of, and access to alternative sites identified in order that they 
may be assessed; 

• the quantity of material to be spoiled; 

• the type of material to be spoiled (i.e. blast rock/ excavated rock/ soft shale/ subsoil 
etc.);  

• the proposed method of spoiling; 
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• the proposed reinstatement and rehabilitation plan including final profile; 

• written approval from the landowner/ relevant authority that material may be spoilt on 
land subject to their stated conditions and requirements and if the proposal is 
acceptable to the ECO. 

Development and rehabilitation of spoil areas are likely to include the following activities (but 
these must not be regarded as exhaustive): 

• Stripping and stockpiling of topsoil as per PSZB 5.3 of this specification; 

• Removal (to a nominal depth of 500 mm) and stockpiling of sub-soil; 

• Placement of spoil material; 

• Contouring of spoil site to approximate natural topography and/ or reduce erosion 
impacts on the site; 

• Placement of excavated subsoil over spoil material; 

• Placement of stripped topsoil on subsoil; 

• Grassing of topsoil in terms of clause PSZC 4 of this specification. 

PSZB 16   NUISANCE 

PSZB 16.1  Dust 

At all times the Contractor shall control dust on the site, access roads, borrow pits and spoil 
dumps with water, chemical soil stabilisers, or temporary surfacing as specified in the project 
specification or upon instruction of the Engineer.   

Dust control shall be sufficient so as not to have significant impacts in terms of the biophysical 
and social environments.  These impacts include visual pollution, decreased safety due to 
reduced visibility, health aspects, and ecological impacts due to dust particle accumulation.   

 On gravel or earth roads, vehicle speeds may not exceed 30 km per hour. 

PSZB 16.2  Noise 

The operational layout of the construction site is to be designed to control and reduce noise from 
source (see clause PSZA 1).   

Machinery and vehicle silencer units are to be maintained in good working order.  Offending 
machinery and /or vehicles will be banned from use on-site until they have been repaired.  

Construction activities generating output levels of 85 dB(A) or more (excessively noisy), in 
residential areas, are to be confined to working hours (08h00 - 17h00) Mondays to Fridays only.  

‘Normal’ or ‘noisy’ working hours may only be extended with the prior written approval of the 
Project Manager, who has been notified, at least 7 days in advance, of the impending work 
requiring extension. 

The Project Manager will ensure that the neighbours are timeously forewarned of imminent noisy 
activities. 
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Should community complaints be received with regard to noise generation, the Contractor will, 
at the discretion of the Project Manager and Environmental Control Officer, provide an 
independent and registered noise monitor to undertake a survey of noise output levels from site, 
and implement measures to reduce noise to legislated levels.   

PSZB 16.3  Visual 

All site establishment components, as well as equipment, will be positioned to limit visual 
intrusion to neighbours (see clause PSZA 1 above). 

The type and colour of roofing and cladding materials are to be selected to reduce reflection.  

Security lighting (both temporary and permanent) and lighting required for specific works 
activities must be placed such that it is not a nuisance to residents and the general public.  

PSZB 16.4  Interference with neighbours and public   

No construction staff may approach site neighbours, for whatever reason, without the knowledge 
and permission of the Project Manager. 

Complaints from neighbours and public with regard to interference from contract staff will be 
regarded in a serious light, and the offender(s) may be subject to disciplinary action.  

PSZB 16.5  Disruption of Services   

Disruption of services, e.g. road access, water, and electricity, must be kept to a minimum at all 
times. 

Where service disruption is unavoidable, the Contractor is to advise the Project Manager (at least 
7 days in advance), who in turn will timeously warn the affected parties. 

PSZB 17  SPECIAL ENVIRONMENTS 

PSZB17.1   Wetlands 

Pipeline trenches that traverse wetlands shall be constructed as specified in the project 
specification.  The Contractor will submit a method statement for work in wetland areas as per 
PSZB 1.1 

Construction may not permanently alter the surface or subsurface flow of water through the 
wetland. 

The Contractor shall submit a method statement for review at least 14 days prior to commencing 
construction in a wetland. 

 The Contractor will remove all wetland vegetation with their root ball intact.  This vegetation is 
to be kept moist at all times.  It is to be placed in the shade and covered with a moistened hessian 
cloth until replanting, which is to be undertaken immediately surface reinstatement is complete. 

No construction materials may be stockpiled in any wetland areas. 

The pre-construction profile of the wetland shall be returned to one similar to before construction, 
with no created “ridge or channel” features present. 

PSZB 17.2  River/ stream courses 
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The Contractor shall submit a method statement for review 14 days prior to commencing 
construction.  The method statement should highlight (but not be confined to) the following 
issues: 

• detailed plan of crossing including pipe protection works; 

• how water flow will be diverted during construction (if applicable); 

• containment of contaminated runoff and wastewater; 

• width of working servitude (if not already detailed in project specification); 

• final expected profile of river/ stream banks; 

• reinstatement and rehabilitation of river/ stream banks. 

The Contractor will remove herbaceous riparian vegetation as indicated in the project 
specification or by the Environmental Control Officer, with their root ball intact.  This vegetation 
is to be kept moist by means of placing it in the shade, covered with moistened hessian cloth 
until it is replanted. 

The Contractor shall not modify the banks or beds of a watercourse unless as specified in the 
project specification.  

Rocks for use in gabion baskets/reno mattresses may not be obtained from a water course.   

The Contractor will not pollute any water body as a result of construction activities (see also 
PSZB 11). 

The Contractor shall not cause any physical damage to any aspects of a water course, other 
than those necessary to complete the works as specified and in accordance with the accepted 
method statement 

Where a stream or river crossing requires the diversion of water, a method statement is to be 
provided to the Environmental Control Officer in this regard for review. 

PSZB  18  MEASUREMENT AND PAYMENT 

Measurement and payment for compliance with clauses of the specification will be made as 
follows. All other costs of compliance are deemed to be included in the Contractor’s rates. 

Item          Unit 

 a) Areas occupied/ Demarcation of Site  

Wooden Stakes 

Supply installation and removal on completion per linear meter of boundary staked m 

 b)  Site Clearance 

Site Clearance as specified shall be scheduled in SABS 1200 and shall include the costs of 
complying with this specification 

 c) Conservation of Topsoil 

Measurement for this item will be per m3 and will be inclusive of clearing and grubbing all in one 
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operation. 

Removal and replacement of topsoil as specified shall be as scheduled in the relevant SABS 
1200 specification (SABS 1200 D) 

Grassing of temporary topsoil stockpiles 

(i) Supply of materials and planting as specified m²  

(ii) Maintenance by watering, weeding, and fertilising m² 

 d)  Landscape preservation and Conservation of flora 

Transplanting of trees/ shrubs of main stem girth: 

a) up to 400 mm Sum 

b) over 400 mm Sum 

  The rate shall include removal, replanting, and watering of plants as specified.  

 e) Control of Fire 

 Provision of firefighting equipment as specified shall be scheduled in SABS 1200 A, AA, AD, and 
AH.  

 f)  Temporary Fencing 

Supply, installation, maintenance, and removal of temporary fencing as per  

specification m 

 g)  Nuisance 

 (i) Dust 

Control of dust, as specified, shall be scheduled in the applicable SABS 1200 specification  

 h) Special Environments 

 (i) Wetlands 

Removal of vegetation with intact root zone (minimum depth 150 mm) m²    
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PSZC  REINSTATEMENT AND REHABILITATION 

Scope:  The intention of this section is to ensure that the condition of the areas disturbed by the 
project is returned to a state that approximates what they were before the project or better, within 
reason.  The concept of progressive reinstatement is fundamental to cost-effective (both financial 
and environmental) rehabilitation of a site. This concept must be followed at all times. Where 
landscaping is utilised, the concept is to utilise and restore indigenous plants to the site, in terms 
of the concept of xeriscaping. 

Reinstatement will be required for all areas disturbed by the project.  For pipeline projects, this 
will include the full working servitude, not just the top of actual excavation as per SABS 1200 DB 
(subclause 5.9.1.1)  

Reinstatement and rehabilitation will ensure that all areas disturbed by the project are returned, 
within reason, to a state not worse than before the project commenced. 

The Contractor will reinstate and rehabilitate all disturbed areas outside of the demarcated 
working area (as defined in terms of clause PSZB 2 or the project specification) at his own cost 
and to the satisfaction of the Environmental Control Officer and Project Manager.   

PSZC 1  HOUSEKEEPING  

All areas are to be cleared of rubble associated with construction.  This includes the removal of 
surplus materials, excavation, and disposal of consolidated waste concrete and concrete wash 
water, litter, etc. 

All soil contaminated by hydrocarbons, for example from leaking machines, refuelling spills, etc., 
is to be excavated to the depth of contaminant penetration, placed in 200 litre drums, and 
removed to an appropriate landfill site.    

PSZC 2  FINISHING  

PSZC 2.1  Final Grading  

Final levels of all disturbed areas are, where feasible in terms of the project requirement, to be 
consistent with the natural topography of the area.  

In certain instances, it will be acceptable to reinstate rock onto a works area (e.g. pipeline 
servitude), provided that that rock does not exceed 250 mm in maximum dimension and is placed 
in a manner consistent with the natural surroundings as indicated by the Environmental Control 
Officer and Project Manager. 

All drainage lines affected by construction are to be reinstated to approximate their original 
profile.  Where this is not feasible due to technical constraints, the profile is to be agreed upon 
by the Environmental Control Officer and Project Manager. 

All compacted (disturbed) areas (including stockpile areas) are to be ripped (along the contour) 
to a depth of 150 mm prior to the replacement of topsoil.  

PSZC 2.2   Topsoiling 

Topsoil is to be replaced to a minimum depth of 100 mm.  
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Topsoil is not to be compacted, but once replaced is to be scarified (to a depth of 50mm) 
consistent with the natural contour.  

If insufficient topsoil is available, subsoil or similar material may be used that may be a suitable 
substrate after addition of soil improving substances e.g. compost, pH rectifiers (lime or gypsum), 
etc.  Soil testing may be required at an approved facility. 

PSZC 3  REINSTATEMENT OF WATER COURSES AND WETLAND AREAS 

The Contractor will ensure that water course banks are returned to their original profile unless 
the project specification states otherwise. 

The surface reinstatement of wetland areas is to ensure that no depressions remain which could 
act as channels for preferential water flow thereby affecting the hydrological regime of the 
wetland.  

The Contractor will preserve all riparian and wetland vegetation for use in rehabilitation of those 
environments. This vegetation is to be kept moist at all times.  It is to be placed in the shade and 
covered with a moistened hessian cloth until replanting, which is to be undertaken immediately 
surface reinstatement is complete. 

Plants are to be, as nearly as possible, replanted in areas from which they were removed. 

PSZC 4  VEGETATION RE-ESTABLISHMENT 

The Contractor will ensure that all areas disturbed by contract activities are revegetated to the 
specified standard. 

This standard is deemed to be an 85 % cover with no areas in excess of 0.04 m2 / m2 remaining 
unvegetated. 

Revegetation shall match the vegetation type which previously existed (e.g. kikuyu pastures are 
to be returned to kikuyu pasture; ‘veld’ grass to ‘veld’ grass, etc.), unless stated otherwise in the 
project specification. 

Prior to re-grassing, and if required:  

• the area is to be scarified or ripped (along the contour) to a depth of 50 mm to loosen 
compaction.   

• weeds present on site are to be removed. 

e-grassing, where required, will be either by means of seeding, instant turf (sods), sprigs or plugs 
as specified in the project specification or as specified by the ECO. 

Where sprigs or plugs are utilised, they are to be planted at 200 mm centres.  The fertiliser shall 
be applied as per PSZC 5.2.   During summer, 25mm of irrigation shall be applied each week 
until reasonable (60%) ground cover has been obtained.  During winter 15mm of irrigation shall 
be applied each week until reasonable (60%) ground cover has been obtained.  The amount of 
irrigation to be applied will make up the difference between rainfall recorded on site and minimum 
requirement. 

Where instant turf is utilised, it shall be laid as specified in the project specification. The fertiliser 
shall be applied as per PSZC 5.2.   During summer, 25mm of irrigation shall be applied each 
week until all the turf is visibly growing.  During winter 15mm of irrigation shall be applied each 
week until all the turf is visibly growing.  The amount of irrigation to be applied will make up the 
difference between rainfall recorded on site and minimum requirement. 
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Grassing shall be undertaken by a specialist grassing Sub-contractor unless permission is 
granted otherwise by the Engineer upon receipt of a written motivation from the Contractor. 

The Contractor shall state in writing when the regrassing operation will commence and its 
expected duration (dates). 

Grassing in ‘veld’ areas is to be undertaken as per PSZC 5 below.  Cynodon dactylon species 
may be excluded or substituted from this mixture at the discretion of the Environmental Control 
Officer, or as specified in the project specification.  The seed bulk may be made up with the 
Eragrostis tef.  

PSZC 5  “VELD GRASS” GRASSING SPECIFICATION 

The area to be grassed should be estimated and converted to hectares, 

e.g. 100m X 100m = 10 000m2 = 1ha.  All fertilizer and seeding rates used in this specification 
are with respect to hectares. 

PSZC 5.1   Regional areas 

For re-grassing three distinctive areas within Ugu’s Water’s operational area exist.  These are 
defined as: 

• The coastal area (a narrow band running from the coast to 15km inland of the coast) 

• The coastal hinterland (a broadband (50km wide), generally defined as westwards of the 
coastal belt, and below 800m a.s.l.) 

• the area above  800m a.s.l. (also called the Midlands area).  

PSZC 5.2   Fertiliser  

Standard 2:3:2 (N:P: K) fertiliser shall be used on all sites. 

The rate of application will be: 

(i) 200 kg/ha in the Coastal Hinterland areas, and  

(ii) 300 kg/ha in the Midlands and Coastal areas.   

PSZC 5.3   Planting times 

Summer (including Spring) is considered to be between the 1 September and 28 (29) February. 

Winter (including Autumn) is considered to be between 1 March and 31 August.    

Re-grassing will be undertaken (as far as possible) in summer as germination and establishment 
of grasses are most effective, assuming reasonable spring rains. 

Vegetation re-establishment is likely in many cases to be held off until this suitable growing 
season. 

Hydroseeding with a winter mix will only be specified where re-grassing is urgently required and 
cannot wait until the summer season.  In this case irrigation will be required as per PSZC 5.4 
below. 
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PSZC 5.4  Establishment and Maintenance 

During summer, 25mm of irrigation shall be applied each week until reasonable (60%) ground 
cover has been obtained. 

During winter (where annual ryegrass is specified) 15mm of irrigation shall be applied each week 
until reasonable (60%) ground cover has been obtained. 

If rapid establishment is required, additional watering may be necessary as specified in the 
project specification 

The amount of irrigation to be applied will make up the difference between rainfall recorded on 
site and the minimum requirement. 

PSZC 5.5 Grass Seed Selection and Application Rates  

The specific seed selection and application rates for each of the defined areas are covered 
separately, as follows. 

PSZC 5.5.1 Coastal area   

Summer mix (1 September - 28 February) 

Grass species Common name General application rate (kg/ha) 

Eragrostis tef Teff 5 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 10 

Digitaria eriantha Smuts’ fingergrass 5 

Total  30 

 

Winter mix (1 March - 31 August) 

Grass species Common name General application rate (kg/ha) 

Lolium multiflorum 
cultivar - Midmar 

Annual/Italian rye grass 10 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 5 

Total  25 

 

PSZC 5.5.2 Coastal hinterland. 

Summer mix (1 September - 28 February) 
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Grass species Common name General application rate (kg/ha) 

Eragrostis tef Teff 5 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 10 

Cenchrus ciliarus Blue buffalo grass 2 

Cynodon dactylon Couch/Kweek/Star grass 10 

Total  37 

 

Winter mix (1 March - 31 August) 

Grass species Common name General application rate (kg/ha) 

Lolium multiflorum 
cultivar - Midmar 

Annual/Italian rye grass 10 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 5 

Cenchrus ciliarus Blue buffalo grass 2 

Cynodon dactylon Couch/Kweek/Star grass 3 

Total  30 

 

PSZC 5.5.3  Midlands area 

 

Summer mix (1 September - 28 February) 

Grass species Common name General application rate (kg/ha) 

Eragrostis tef Teff 4 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 10 

Digitaria eriantha Smuts’ fingergrass 2 

Cynodon dactylon Couch/Kweek/Star grass 2 

Paspalum notatum Lawn paspalum 2 
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Total  30 

 

Winter mix (1 March - 31 August) 

Grass species Common name General application rate (kg/ha) 

Lolium multiflorum 
cultivar - Midmar 

Annual/Italian rye grass 10 

Eragrostis curvula Weeping lovegrass 10 

Chloris gayana Rhodes grass 5 

Paspalum notatum Lawn paspalum 2.5 

Total  27.5 

PSZC 5.6   Seeding Methods 

Two methods are recommended, namely hydroseeding and hand-broadcasting.  The required 
method shall be as specified in the project specification.  

All seed supplied should be labelled in accordance with the Government Seed Act No. 20 of 1961 
and the Contractor shall be required to produce such certification if requested by the Engineer.   

PSZC 5.6.1 Hydroseeding 

The Grassing Contractor shall be conversant with this method. 

Cellulose pulp (consisting of either wood shavings, shredded straw, shredded paper or cotton 
waste) shall be added to the mix to be applied at a rate of 250 kg/ha. 

In addition to the cellulose pulp, compost (consisting of either chicken litter, kraal manure, sugar 

cane filter cake or mushroom compost) shall be incorporated at a rate of 5m3/ha (100 X 50kg 
fertiliser bags/ha).  

 PSZC 5.6.2  Hand-broadcasting 

Fertiliser, at the appropriate rate, is to be distributed by hand in a manner to ensure that there is 
an even spread of fertiliser over the site. This is to be done prior to seeding. 

The seed mix is to be weighed and made up in an appropriately large container which shall be 
stirred to ensure no settling out of the grass seed and a uniform distribution of the different types 
of seed. 

The seed is to distributed by hand in a regular grid broadcasting manner to ensure that there is 
an even spread of grass over the entire site.  

The area seeded is to be raked over once the seed and fertiliser have been applied to incorporate 
these elements into the topsoil.   

PSZC 5.7  General  
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Where there is a possibility of neighbourhood livestock grazing at a rehabilitated site these 
should, as far as is practicable, be excluded for the first 3 months of re-grassing. 

PSZC 6  LANDSCAPING 

Landscaping of the site may be required as indicated in the project specification. 

Compensatory planting of trees or shrubs may be required should the transplantation of such not 
be successful in terms of PSZB 5.5 or due to plants removed in terms of PSZB 5.4 

Planting of trees will be in accordance with the following method: 

• All tree holes shall be square in plan; 

• Tree holes shall be a minimum of 600 mm by 600 mm square by 700 mm deep; 

• Holes are to be backfilled with excavated soil in a ratio of 3:1 with compost.  The compost 
is to be weed-free and has been composted at temperatures in the order of 65oC.  Where 
possible, any available topsoil should be placed in the hole at the level where the tree 
root ball will rest.  A handful (half a cup) of each Superphosphate and 2.3.2 should be 
mixed into the soil-compost mix; 

• The tree holes are to be backfilled to the point where the tree and its root ball are in the 
desired position.  The tree is to be removed temporarily and the hole is filled with water 
and allowed to drain away.  This operation of watering and draining should be repeated 
at least four times in order that the surrounding ground and hole are thoroughly moist.  
The tree is then to be replaced and the remaining soil replaced; 

• All trees shall be tied (using a tree tie) to a suitable timber stake planted in the ground to 
a depth of at least 500 mm.  The stake shall have a minimum diameter of 35 mm and 
shall be at least 300 mm higher than the planted tree; 

• Water retaining basins of at least 500 mm diameters are to be formed around each tree; 

• The Contractor is to apply at least 10 litres of water per tree per fortnight for a period of 
at least 3 months. 

The planting of shrubs will be in accordance with the tree planting method with the exception that 
the holes are to be a minimum of 400 mm by 400 mm square by 500 mm deep and that the tree 
stakes and ties are not required. 

PSZC 7  ALIEN PLANT CONTROL 

All sites disturbed by construction activities will be monitored for colonisation by invasive alien 
plant species. 

The Environmental Control Officer will identify those plants which require removal during both 
the construction and maintenance period, for the Contractor’s action.  

The Environmental Control Officer will provide advice as to effective methods of removal and 
control of alien plant species. 

PSZC 8   MEASUREMENT AND PAYMENT 

Measurement and payment for compliance with clauses of the specification will be made as 
follows. All other costs of compliance are deemed to be included in the Contractor’s rates. 
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Item         Unit 

 (a)  Finishing 

 (i)  Final Grading 

Ripping of compacted and disturbed areas to 150 mm depth m2 

Hand trimming m2 

(ii)  Topsoiling 

Replacement of topsoil to a minimum depth of 100 mm or such other depth as 

specified in the project specification m² 

Scarification of replaced topsoil to a depth of 50 mm and final hand trimming using 

spades and rakes m² 

Soil testing at an approved facility sum per sample 

Soil Improvements required prior to vegetation re-establishment: 

Compost (supplied, placed and mixed into the soil) ton 

pH Rectifiers (supplied, placed and mixed into the soil)  kg or ton 

Fertiliser (2:3:2) (supplied, placed and mixed into the soil)  ton 

 (iii)  Vegetation Re-establishment 

Hand-broadcasting with appropriate grass seed mix m² or ha 

Deemed to be inclusive of soil preparation and improvements, materials and labour 

as specified in PSZC 5. 

Hydroseeding with appropriate grass seed mix m² or ha 

Deemed to be inclusive of soil preparation and improvements,  

materials and labour as specified in PSZC 5. 

Sprig planting m² or ha 

Deemed to be inclusive of soil preparation and improvements, materials and labour 

Plug planting  m² or ha 

Deemed to be inclusive of soil preparation and improvements, materials and labour 

Instant Turf m² or ha 

Deemed to be inclusive of soil preparation and improvements, materials and labour 

Maintenance m² or ha 
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Deemed to be inclusive of watering, weeding, etc. 

 

 (c)  Landscaping 

(i) Planting of trees in bag sizes: 

a) up to and including 10 litre Sum 

b) over 10 litre up to and including 20 litre Sum 

c) over 20 litre Sum 

(ii) Planting of shrubs in bag sizes: 

a) up to and including 10 litre Sum 

b) over 10 litre up to and including 20 litre Sum 

The rate shall include a supply of plants and materials, preparation of plant holes, planting and 
maintenance until established. 
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PUBLIC COMPLAINTS REGISTER   

 

DATE COMPLAINANT’
S NAME 

DESIGNATION
/ AFFILIATION 

REASON FOR COMPLAINT ACTION TAKEN ACTION BY ACTION BY 
DATE 

ACHIEVED 
BY DATE 

DATE 
REFERRED TO 
NW 
environmental 
control officer 
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MONITORING OF COMPLIANCE WITH ENVIRONMENTAL SPECIFICATIONS 

 

 

PROJECT NAME   :  

 

CONTRACT NUMBER   :  

 

PROJECT MANAGER   : 

 

ENGINEER’S REPRESENTATIVE /  

SUPERVISOR    :   

 

CONTRACTOR    :  

 

CONTRACT PERIOD  

(including start and completion dates) :  

 

PERIOD COVERED   :  

 

REPORT PREPARED BY  :  

 

 

 

------------------------------ 

Signature 
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Environmental Control Officer REPORT 

 

PROJECT NAME: 

CONTRACT NO.   

DATE OF SITE INSPECTIONS DURING REPORTING PERIOD:  

 

 

Specification Breach Spec. No. Remedial Action Recommended Due Date Authority 
Responsible 

Action Taken 
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PUBLIC COMPLAINTS 

 

Complainant Designation/ Affiliation Date of complaint Reason for Complaint Action taken and date 

     

     

     

     

GOOD PERFORMANCE REPORT 

List any aspects of the Contract in which the Contractor is performing well and beyond that which is required in terms of the specification.   

Photographs 

Include photographs which illustrate aspects of non-compliance and good performance. 

Photograph 1 

 

 

 

 

 

Caption 

Photograph 2 

 

 

 

 

 

Caption 

 



MSUNDUZI MUNICIPALITY 
CONSTRUCTION OF SEWER RETICULATION PIPELINE IN WARD 13 (SHENSTONE AMBLETON) 

CONTRACT NO. SCM 40 OF 24/25 

 

  C4.1 / 1 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART 4 
 

ANNEXURES 
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C O N T E N T S 

 
 
 

ITEM ITEM TITLE PAGE No. 

1 PRO FORMA FORMS TO BE COMPLETED BY 
SUCCESSFUL TENDERER: 

 

1.1 PERFORMANCE GUARANTEE.   C4.1/3 

1.2 AGREEMENT IN TERMS OF OCCUPATIONAL 
HEALTH AND SAFETY ACT No. 85 OF 1993 

C4.1/6 

1.3 CERTIFICATE OF AUTHORITY C4.1/8 

1.4 DISCLOSURE STATEMENT (APPOINTMENT OF 
AD-HOC ADJUDICATION BOARD MEMBER) 

C4.1/9 

1.5 MONTHLY DATA SHEET C4.1/10 

1.6 NOTIFICATION OF CONSTRUCTION WORK C4.1/11 

2 LIST OF TENDER DRAWINGS C4.1/13 

3 OHS SPECIFICATION - 

4 BASELINE RISK ASSESSMENT - 

5 ENVIRONMENTAL MANAGEMENT PROGRAMME - 
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1.1 PRO FORMA 
 PERFORMANCE GUARANTEE 
 
 GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” means: .…..………………………………………………………………………………………. 
 
Physical address: ...……………………………………………………………………………………………. 
 
“Employer” means: ..…..………………………………………………………………………………………. 
 
“Contractor” means: .…..………………………………………………………………………………………. 
 
“Employer’s Agent” 
means: ...…..………………………………………………………………………………………. 
 
“Works” means: ………..………………………………………………………………………………………. 
 
“Site” means: ……….…..………………………………………………………………………………………. 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R …………………………………….. 
 
Amount in words: ……...………………………………………………………………………………………. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R .…………………………………….. 
 
Amount in words: ……...………………………………………………………………………………………. 
 
“Expiry Date” means: ….………………………………………………………………………………………. 
 
CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 
for Completion of the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 
Employer’s Agent of the Certificate of Completion of the Works or the date of payment in full of 
the Guaranteed Sum, whichever occurs first. The Employer’s Agent and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works 
has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not 
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been made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to 
the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written 
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this 
Performance Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 
 
5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 
 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order.  

 
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue 

of the Final Payment Certificate submit an expense account to the Guarantor showing how all 
monies received in terms of this Performance Guarantee have been expended and shall refund 
to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this 
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank 
compounded monthly and calculated from the date payment was made by the Guarantor to the 
Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 

 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim his 
release from this Performance Guarantee on account of any conduct alleged to be prejudicial to 
the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 
2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall 
be returned to the Guarantor after it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, 
to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 
28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of 
the Magistrate’s Court. 
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Signed at …..…………………………………………………………………………………………………… 
 
 
Date …………………………………………………………………………….……………………………….. 
 
 
Guarantor’s signatory (1) ..……………………………………………………………………………………. 
 
 
Capacity …………………...……………………………………………………………………………………. 
 
 
Guarantor’s signatory (2) ..……………………………………………………………………………………. 
 
 
Capacity …………………...……………………………………………………………………………………. 
 
 
Witness signatory (1) …….……………………………………………………………………………………. 
 
 
Witness signatory (2) …….……………………………………………………………………………………. 
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1.2 PRO FORMA 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT No. 85 OF 1993 

 
 (Print clearly) 

 
THIS AGREEMENT is made between  ……………………………………………………………………... 
 
(hereinafter called the EMPLOYER of the one part, herein represented by ……………………………. 
 
……………………………………………………………………………………………………………………. 
 
in his capacity as ………………………………………………………………………………………………. 
 
(hereinafter called the CONTRACTOR of the other part, herein represented by ………………………. 
 
……………………………………………………………………………………………………………………. 
 
in his capacity as ………………………………………………………………………………………………. 
 
duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of: 
 
CONTRACT No. ……………………………………………………………………………………………….. 
 
CONTRACT TITLE:  …………………………………………………………………………………………... 
 
           ………………………………………………………………………………………….. 
 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement 
in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993, 
as amended by OHSA Amendment Act No. 181/1933 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 
 
1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
 CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in 
 terms thereof. 
 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 
 prohibitions imposed in terms of the ACT and Regulations, provided that should the 
 EMPLOYER have prescribed certain arrangements and procedures, that same shall be 
 observed and adhered to by the CONTRACTOR, his officials and employees.  The 
 CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
 arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 
 duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 
 and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the 
 Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the 
 aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the 
 work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be 
 entitled, although not obliged, to take such steps as may be necessary to ensure that the 
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 CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 
 and 2 above, which steps may include, but shall not be limited to, the right to inspect any 
 appropriate site or premises occupied by the CONTRACTOR, or to take such steps it may 
 deem necessary to remedy the default of the CONTRACTOR at the cost of the 
 CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 
 investigation, complaint or criminal charge which may arise as a consequence of the 
 provisions of the ACT and Regulations, pursuant to work performed in terms of this 
 agreement, and shall on written demand, provide full details in writing of such investigation, 
 complaint or criminal charge. 
 
 
 
THUS SIGNED at …………………………………………………………..………for and on behalf of the 
 
CONTRACTOR on this the ……………………… day of ……………………………….. 20 ……………. 
 
 
 
 
SIGNATURE ………………………………………………………………………………………………….... 
 
NAME AND SURNAME:  ……………………………………………………………………………………... 
 
CAPACITY:  ……………………………………………………………………………………………………. 
 
 
 
WITNESSES: 1. …………………………………… 2.  ………………………………….…………
  

 
 
 

THUS SIGNED at …………………………………………………………..………for and on behalf of the 
 
EMPLOYER on this the ……………………… day of ……………………………….. 20 ……………. 
 
 
 
 
SIGNATURE ………………………………………………………………………………………………….... 
 
NAME AND SURNAME:  ……………………………………………………………………………………... 
 
CAPACITY:  ……………………………………………………………………………………………………. 
 
 
 

 WITNESSES: 1. …………………………………… 2.  ………………………………….………… 
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1.3 PRO FORMA 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO SIGN AGREEMENT IN 
TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT No. 85 OF 1993, 
AND CONSTRUCTIONS REGULATIONS (GOVERNMENT NOTICE 37305 07 
FEBRUARY 2014) OR ANY AMENDMENT THERETO. 

 
The signatory for the company that the CONTRACTOR in terms of the above-mentioned Contract 
and the Mandatary in terms of the above-mentioned ACT shall confirm his or her authority thereto by 
attaching to this page a duly signed and dated copy of the relevant resolution of the board of directors.  
An example is given below: 
 
(Print clearly) 
 
“By resolution of the board of directors passed at a meeting held on ………………….……. 20……… 
 
Mr/Mrs/Ms ……………………………………………………………………………………………………… 
 

 whose signature appears below, has been duly authorized to sign the AGREEMENT IN TERMS 
 OF THE OCCUPATIONAL HEALTH AND SAFETY ACT No. 85 OF 1993, AND CONSTRUCTIONS 
 REGULATIONS (GOVERNMENT NOTICE 37305 07 FEBRUARY 2014) OR ANY AMENDMENT 
 THERETO on behalf of 
 
 (Name of Company)  ………………………………………………………………………………………….. 
 

SIGNED ON BEHALF OF THE COMPANY 
 
 
 
SIGNATURE ………………………………………………………………………………………………... 
 
NAME OF SIGNATORY (Capitals print) :  …………………………………………………………………. 
 
CAPACITY OF SIGNATORY  ……………………………………………………………………………….. 
 
 
WITNESSES 1.  Signature ……………………………………………………………………………….. 
 
       Name  …………………………………………………………………………………… 

 
        Date  ………………………………………….. 

 
 
 

  2.  Signature ……………………………………………………………………………….. 
 
       Name  …………………………………………………………………………………… 

 
        Date  ………………………………………….. 
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1.4 PRO FORMA 
DISCLOSURE STATEMENT 

 (Please note that words in italics within brackets are items which should be stated) 
 
(Date) 
 
Contract: (Name) 
 
Contractor: (Name) 
 
Employer: (Name) 
 
Employer’s Agent: (Name) 
 
 
Dear Sirs 
 
I am willing and available to serve as ad-hoc Adjudication Board Member in the above mentioned Contract. 
 
In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules 
relating to disclosure statements by selected or nominated persons to the adjudication, I hereby state that: 
 
- I shall act with complete impartiality and know of nothing at this time, which could affect my impartiality. 
- I have had no previous involvement with this project. 
- I do not have any financial interest in this project. 
- I am not currently employed by the Contractor, Employer or Employer’s Agent. 
- I do not have any financial connections with the Contractor, Employer or Employer’s Agent. 
- I do not have or have not had a personal relationship with any authoritative member of the Contractor, 

Employer or the Employer’s Agent which could affect my impartiality. 
- I undertake to immediately disclose to the parties any changes in the above position which could 

affect my impartiality or be perceived to affect same. 
Should there be any deviation from the foregoing statements, details shall be given. 
 
I further declare that I am experienced in the work which is carried out under the Contract and in interpreting 
contract documentation. 
 
 
 
 
Name in full: ………………………………………………………… 
 
 
 
 
 
Signature: …………………………………………………………… 
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1.5 PRO FORMA 
MONTHLY DATA SHEET: LABOUR DAYS, BENEFICIARY INFORMATION & 
DAILY SITE ATTENDANCE REGISTER 
(To be completed by the CONTRACTOR and submitted to the EMPLOYER’S AGENT with his 
monthly payment statement) 
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1.6 PRO FORMA 
 NOTIFICATION OF CONSTRUCTION WORK 
 
 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

REGULATION 3 OF THE CONSTRUCTION REGULATIONS, 1993 
 
 
     
NOTE: THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF  
 LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 
 
 ALL PRINCIPAL CONTRACTORS THAT QUALITY TO NOTIFY MUST DO SO EVEN IF 
 ANOTHER PRINCIPAL CONTRACTOR OF THE SAME  SITE HAD DONE SO PRIOR TO THE 
 COMMENCEMENT OF WORK. 
 

 
1(a) Name and postal address of principal Contractor: 
 
 ………………………………………………………………………………………………………….. 
 
 ………………………………………………………………………………………………………….. 
 
 …………………………………………………………………………………………………………. 
 
  
1(b) Name and telephone number of principal Contractor’s contact person: 
 

             
  ………………………………………………………………………Tel: ……………………………. 
 
   

2. Principal Contractor’s compensation registration number:  …………………………………….. 
 
 3(a) Name and postal address of Client: 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
  ………………………………………………………………………………………………………….. 
 
 3(b) Name and telephone number of Client’s contact person or agent: 
 
  ………………………………………………………………………Tel: ……………………………. 
 
 4(a) Name and postal address of designer(s) for the project: 
 
  …………………………………………………………………………………………………………. 
    
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
 4(b) Name and telephone number of designer(s) contact person: 
 
  ………………………………………………………………………Tel: ……………………………. 
 
 5. Name and telephone number of principal Contractor’s construction supervisor on site  
  appointed in terms of Regulation 6(1): 

 
  ………………………………………………………………………Tel: ……………………………. 
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 6. Name(s) of principal Contractor’s sub-ordinate supervisors on site appointed in terms of  
  Regulation 6(2): 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 

7. Exact physical address of the construction site or site office: 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
   
  …………………………………………………………………………………………………………. 
 
 8. Nature of the construction work: 

 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 

. 
  …………………………………………………………………………………………………………. 
 
 9. Expected commencement date:  …………………………………………………………. 
 
 10. Expected completion date:  ………………………………………………………………………… 
 
 11. Estimated maximum number of persons on the construction site:  ………………………….… 
 

12. Planned number of contractors on the construction site accountable to principal Contractor: 
 
 ……………………………………………….. 
 
13. Name(s) of contractors already chosen: 
 

  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
  …………………………………………………………………………………………………………. 
 
   
 
SIGUATURES: ……………………………………………………………… Date ……………………………….. 
  Principal Contractor 
 
 
  ……………………………………………………………… Date ……………………………….. 
  Client 
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2 LIST OF TENDER DRAWINGS 
 
 
List of Tender Drawings as included under Volume 2 of the Tender Documentation: 
 

Drawing No: Drawing Title 

P0011-07-LP-01 LAYOUT PLAN 

P0011-07-LS-01 LONGITUDINAL SECTION 

P0011-07-LS-02 LONGITUDINAL SECTION 

P0011-07-LS-03 LONGITUDINAL SECTION 

P0011-07-LS-04 LONGITUDINAL SECTION 

P0011-07-LS-05 LONGITUDINAL SECTION 

P0011-07-SD-01 DETAIL DESIGN 

P0011-07-SD-02 DETAIL DESIGN 

P0011-07-SD-03 DETAIL DESIGN 

P0011-07-SD-04 DETAIL DESIGN 

P0011-07-SD-05 DETAIL DESIGN 

P0011-07-SD-06 DETAIL DESIGN 

P0011-07-SD-07 DETAIL DESIGN 

P0011-07-SD-08 DETAIL DESIGN 
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