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CHAPTER 1: DEFINITIONS AND INTERPRETATION

1 DEFINITIONS AND INTERPRETATION

1.1 Definitions

The words and expressions defined below shall, when used in these Tender Documents have the meanings hereby
assigned to them unless such meanings are inconsistent with the context or an alternative meaning is stated:

111 “Acceptance” or “Accepted’” means the issuance of an Acceptance Certificate by the Engineer to the
Contractor signifying that Acceptance Testing and Inspection of Supplies and Services have been successful;

1.1.2 “Acceptance Certificate” means either an Interim, Substantial Completion or Final Acceptance Certificate
issued to the Contractor by the Engineer stating that Supplies and Services presented by the Contractor for
testing or inspection have been accepted by the Engineer as satisfying the requirements of the Contract and
have passed, where required, the Factory Acceptance Test (FAT) the Site Acceptance Test (SAT) Final
Acceptance, or other inspections, tests or re-tests as required by the Engineer; and in accordance with the
Management Plan;

1.1.3 “Acceptance of a Tender” means the award of a contract to a Tenderer in response to their Tender or Price
Quotation;
1.1.4 “Acceptance Testing and Inspection” means the act of testing or inspecting the Supplies and Services

provided by the Contractor under the Contract, using agreed test procedures in accordance with the
Management Plan, or other tests and inspections required by the Engineer;

1.1.5 “Acquisition Phase” means the period from Effective Date to the end of PBU;
1.1.6 “ACSA” means Airports Company South Africa SOC Ltd;
1.1.7 “Aeronautical Information Management Unit” or “AIMU” means the operational division of the Company

responsible for gathering, verifying, managing and distributing critical aeronautical data;

1.1.8 “Air Traffic Controller” or “ATC” means that person who is designated by the Company as being responsible
for the safe movement of aircraft and vehicles on the Manoeuvring Area;

1.1.9 “Air Traffic Service Officer” or “ATSO” means the aviation professional licenses to assist ATCs and manage
essential, non-critical flight information, search-and-rescue monitoring, and operational coordination;

1.1.10 “Air Traffic Service Unit” or “ATSU” means various air traffic control units, flight information centre, or air traffic
service reporting officers;

1.1.11 “Airport” means the area of land including buildings intended to be used partly or wholly for the arrival, departure
and movement of aircraft, air passengers and air freight;

1.1.12 “Airport Manager” or “APM” means that person who is designated by the Airports Company as being
responsible for the operation and security of the aerodrome and for the safe movement of aircraft and vehicles
on the Apron;

1.1.13 “Airport Security Area” means the defined portion of the Airport subject to special safety and security
regulations as specified in the contract. The Works may be situated within this security area;

1.1.14 “Airports Company South Africa” or “ACSA” means Airports Company South Africa SOC Ltd, a state-owned
company duly registered and incorporated in terms of the laws of South Africa with registration number
1993/004149/30;

1.1.15 “Airside” means the area of the Airport in which flying operations and movement of aircraft take place. This
area is an Airport Security Area;

1.1.16 “Apron” means an all-weather surface for parking aircraft at the Airport;

1.1.17 “ATA” means ATNS Aviation Training Academy;

1.1.18 “B-BBEE Act” means Broad-Based Black Economic Empowerment Act No, 53 of 2003, as amended or

replaced from time to time;

1.1.19 “B-BBEE” means broad-based black economic empowerment as contemplated in the B-BBEE Act and any
regulations promulgated thereunder as amended or replaced from time to time;

1.1.20 “B-BBEE Requirements” means the broad-based black economic empowerment requirements in respect of
Black People under the BEE Scorecard which are applicable to the Parties and which are binding from time to
time on the Parties, and those which are not binding on the Parties but which are of substantial general
application and non-compliance therewith would have a material adverse impact on the Parties, including the
requirements contained in the B-BBEE Act and the codes of good practice on B-BBEE, as amended or replaced
from time to time;

1.1.21 “BEE Scorecard” means the generic scorecard which is used as a basis for the measurement of an entity’s
BEE status, or such other scorecard or mechanism as may be prescribed in terms of the codes of good practice
on B-BBEE, as amended or replaced from time to time, as a basis for the measurement of the Parties’ BEE
status;

1.1.22 “BEE Status” means the B-BBEE rating, standing, classification and/or measurement (or its equivalent) as
contemplated under the codes of good practice on B-BBEE, as the case may be, attributable to any entity;
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“Beneficial Use” means the use by the Company of the accepted system during the period of time between
successful completion of the Site Acceptance Tests and Final Acceptance of the system by the Company; or at
the direction of the Company;

“Black People” means as stated in the Schedule 1 of the BEE Codes, African, Coloured or Indian persons who
are natural persons and who: (i) are citizens of the Republic of South Africa by birth or descent; or (ii) are citizens
of the Republic of South Africa by naturalisation before the commencement date of the Constitution of the
Republic of South Africa, Act 200 of 1993 (“Interim Constitution”); or (iii) became citizens of the Republic of
South Africa after the commencement date of the Interim Constitution, but who, but for the Apartheid policy that
had been in place prior to that date, would have been entitled to acquire citizenship by naturalisation prior to
that date; or shall have such other meaning as may be ascribed to under the B-BBEE Act, the Codes and/or the
Charter from time to time, and “Black Person” shall be construed accordingly;

“Board” means the Board of Directors of the Company;

“Central Airspace Management Unit” or “CAMU” means the dedicated national or regional facility responsible
for optimising Air Traffic Flow Management (ATFM);

“CDR” means Critical Design Review;
“Closing Time” means the date and hour specified in the Tender Documents for the receipt of Tenders;

“Codes” means the Codes of Good Practice on the Broad Based Black Economic Empowerment published by
the Minister of Trade and Industry in terms of section 9(1) of the B-BBEE Act;

“Commissioning” means the bringing into operational service a system or part of a system;

“Communication, Navigation and Surveillance” or “CNS” means the foundational infrastructure and
technology framework used to manage and guide air traffic;

“Company” or “ATNS” means Air Traffic and Navigation Services Company SOC Ltd, a state-owned company
duly registered and incorporated in terms of the laws of South Africa with registration number 1993/004150/30;

“Company’s Representative” in the first instance means the Chief Executive Officer of ATNS, but further
includes any person appointed by the Company to act as the Company’s Representative such as the Engineer.
The Company shall notify the Contractor of all appointments in writing;

“Contract” means this Service Level Agreement, and all annexures specified herein and all / any annexures to
be incorporated herein and as may be amended from time to time;

“Contract Price” means the total price for the Supplies and Services as set out in the Price Schedule to the
Contract;

“Contractor” or “Service Provider’ means any natural or legal person whose Tender has been accepted by
the Company;

“Date for Delivery” means the dates set out in the Delivery Schedule by which the Contractor is to deliver the
Supplies and Services to or at the Delivery Site(s);

“Date for Installation” means the dates set out in the Delivery Schedule by which the Contractor is to install
the Supplies and Services at the Installation Site(s);

“day” means calendar day;

“Delivery” means in general, delivery in compliance with the conditions of contract or Order, or in particular the
act of packaging and transporting any part of the Supplies and Services to the Delivery Site(s) in accordance
with the Delivery Schedule;

“Delivery Ex Stock” means immediate Delivery directly from stock actually on hand;

“Delivery into consignee’s store or to its site” means Delivery and unloading in the specified store or depot
or on the specified site in compliance with the conditions of the Contract or Order, the Contractor bearing all
risks and charges involved until the supplies are so delivered and a valid receipt is obtained;

“Delivery Schedule” means the component of the Project Management Schedule to the Contract which
indicates the Supplies and Services, their respective quantities, Date for Delivery, Date for Installation and
Delivery Site(s);

“Delivery Site” means the places specified in the Delivery Schedule for the purpose of Delivery or Installation
of the Supplies and Services, or any other places nominated by the Engineer and notified in writing to the
Contractor;

“Disaster” means any unplanned impairment or interruption of those processes, systems, or resources that
enable standard performance or functionality of the Works;

“Documentation” means the documentation to be supplied by the Contractor in accordance with the
Specifications as defined in the Contract Data Requirements List and delivered in accordance with the Delivery
timetable;

“Effective Date” means the Signature Date;

“Engineer” means the person appointed by the Company for the purpose of representing the Company for the
purpose of the Contract and includes any other person appointed by the Engineer to act as the Engineer’s
representative. The Company shall notify the Contractor of all appointments in writing;

“Exchange Rate Fluctuation” means all possible changes in the values of currencies quoted in the Tender,
Tender Documents and/or the Contract relative to each other, arising as a result of market forces, formal
devaluation or revaluation of those currencies or from any cause howsoever arising;
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“Factory Acceptance Testing” or “FAT” means the act of performing the tests required to be carried out on
the Fire Detection and Suppression System equipment at the factory to determine acceptability for full
operational use in accordance with the Factory Acceptance Test Procedures prepared by the Contractor as a
Contract requirement and in accordance with the Project Management Schedule;

“Factory Acceptance Test Procedures” or “FATP” means the tests required to be performed on Fire Detection
and Suppression System equipment at the factory in accordance with the overall Test and Evaluation Master
Plan prepared by the Contractor as a Contract requirement and in accordance with the Systems Engineering
Management Plan;

“Factory Inspection” means the Physical Inspection to be carried out at the Contractors’ premises of the
Supplies and Services in accordance with the overall Test and Evaluation Plan;

“Final Acceptance” means the acceptance of the Supplies and Services by the Company after the satisfactory
validation of the Integrated Logistic Support Plan at the end of the Period of Beneficial Use (PBU) and coincident
with the end of the Guarantee Period;

“Final Acceptance Testing” means the act of validation of the Integrated Logistic Support Plan to be carried
out by the Contractor in accordance with the Contract as documented in the Integrated Logistic Support Plan;

“Final Acceptance Test Procedures” means the tests required to be performed on the Fire Detection and
Suppression System equipment as indicated in the Test and Evaluation Master Plan contained in the Systems
Engineering Management Plan of the Contract;

“Fire Detection and Suppression System” or “FDSS” means a fire detection and suppression system
comprising of different components that are designed to detect, alert and extinguish fires, including fire detection
equipment, fire suppression equipment, control panels and alarms;

"Fixed Price” means the price which cannot be changed and is not subject to adjustment;

“Force Majeure Event” means an event which could not be reasonably foreseen or reasonably overcome by a
Party, or to any act or omission on the part of persons acting in any capacity on behalf of a Party, provided such
event is not caused by such Party or persons acting in any capacity on behalf of a Party, that causes an
interruption of delay in the performance of such Party’s obligations under the Contract, including but not limited
to states of war, sanctions, embargoes, epidemics, pandemics, quarantines, strikes, lockouts, damage to
machinery as a result of accidents, fires, floods or tempests, acts of God or casus fortuitus;

“Foreign Currency Debt” means any amount which the Contractor is obliged to remit abroad in fulfilment of its
contractual obligations to the Company;

“Formal Contract’” means a written contract, all the terms of which are embodied in a single or composite
document signed by all the parties thereto and duly witnessed;

“FRC” means Fault Reporting Centre;

“Guarantee Period” means, in respect of each part of the Supplies and Services, a period of a minimum of
twelve (12) months commencing on the date of Acceptance of such part;

“Historically Disadvantaged Individuals” means all South African citizens:
e who had no franchise in national elections prior to the introduction of the 1983 and 1993
constitutions;
e women; or

e  disabled persons;

“ICAO” means International Civil Aviation Organization;

“Imported Content” means that portion of the Tender price represented by the costs of components, parts or
materials which have been or are still to be imported (whether by the Tenderer or its suppliers or subcontractors)
and which costs are inclusive of the costs incurred outside South Africa, plus freight and other direct importation
costs such as landing costs, dock dues, import duty, sales duty, or other similar tax or duty at the South African
place of entry as well as transportation and handling charges to the factory in the Republic where the supplies
which have been Tendered for are Manufactured;

“Indices” means indices published by the Central Statistical Services, Steel and Engineering Industries
Federation of South Africa (SEIFSA), and other bodies approved by the Company reflecting price adjustments
or changes in cost;

“Installation” means the physical installation of the Supplies and Services at the designated Delivery or
Installation Site(s);

“Installation, Transitioning and Commissioning Plan” or “ITC Plan” means the management document
prepared in accordance with the Specifications detailing how the Project will be carried out at the Delivery Site(s)
or Installation Site(s), specifically regarding the installation and commissioning of the new system while the
existing services remain uninterrupted, including but not limited to installation and testing procedures; cabling
arrangements, routing, and identification; EMC, interference, and susceptibility to radio frequencies; earthing
arrangements; equipment mounting and cooling;

“Installation Site” means the locations designated for delivery in the Delivery Schedule, contained in the Project
Management Schedule of the Contract;

“Integrated Logistic Support Plan” or “ILSP” means the management document detailing the support
arrangements, processes, resources, and responsibilities required to sustain the Fire Detection and
Suppression System over its operational lifecycle;
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“Intellectual Property Rights” means any patent, design, trademark, copyright, trade secret, confidential
information, circuit layout, computer software and all other rights result from intellectual activity in the industrial
or scientific field both in South Africa and throughout the world;

“Landside” means the area of the Airport to which the public has unrestricted access;

“Latent Defect” means any omission from, fault within, deficiency in or any other aspect of the Supplies and
Services which, during the Life of the Supplies and Services, preclude the Supplies and Services from meeting
the requirements of the Specifications;

“Legislation” means acts, ordinances, regulations, by-laws, proclamations and subordinate legislation under
by or pursuant to any government statute;

“Life of the Supplies and Services” means a period of not less than ten (10) years for each of the electronic
components of the Supplies and Services, and a period of not less than twenty (20) years for each of the
mechanical components of the Supplies and Services, commencing on the date of Acceptance of such part;

“Local Content” means that portion of the Tender price which is not included in the Imported Content provided
that local Manufacture does take place;

“Maintenance and Support Phase” means a period of ten (10) years commencing on the day immediately
following the last day of the Period of Beneficial Use (PBU) until the end of the maintenance and support period
of the Project;

“Manoeuvring Area” means that area on an aerodrome, excluding Aprons, to be used for the take-off, landing
and taxiing of aircraft;

“Manufacture” means the Production of products in a factory using labour, materials, components and
machinery and includes fabrication, assembly or processing;

“Milestone Payment” is the actual payment of a proportion of the Contract Price. Milestone Payments are
based on measurable achievements when the Supplies and Services are delivered to the Delivery Site(s), or
installed at the Installation Site(s) by the Contractor. Milestone Payments shall be effected following Acceptance
of the Supplies and Services, thirty (30) days after presentation of a correctly produced and presented invoice
to the Engineer;

“Milestone Payment Schedule” is the payment schedule marked Schedule “A1” that indicates the points in the
Delivery Schedule at which the Engineer is required to pay instalments to the Contractor against the Contract
Price upon achievement of the Milestone;

“month” means calendar month;

“Notice of Rejection” means a fully detailed written notice issued by the Engineer to the Contractor stating that
the Supplies and Services are not in accordance with the requirements of the Contract;

“Obstruction Free Area” means an area as defined by ICAO, Annex 14;

“Order” means an official written order issued for the supply of goods or the rendering of a service;
“Parties” means the Company and the Contractor. “Party” means each of them;

“PDR” means Preliminary Design Review;

“Period of Beneficial Use” or “PBU” means a period, of at least twelve (12) months, from Site Acceptance to
Final Acceptance (of the last site), in which the Contractor shall be responsible for the maintenance and support
of the Supplies and Services until the validation of the Integrated Logistics Support Plan is achieved;

“Period of Contract” means the period of twelve (12) years which shall be made up as follows:
two (2) years for the Acquisition Phase (one (1) year for acquisition and one (1) year for PBU); and
ten (10) years for the Maintenance and Support Phase;

“Performance-Based Security” means financial security by means of which the Company secures the
Contractor’s performance of its obligations under the Contract and protects itself against non-performance by
the Contractor;

“Performance Guarantee” means a guarantee issued by a bank on behalf of the Contractor to the Company,
wherein the Contractor guarantees the full and due performance of the Contract according to the plans and
Specifications;

“Personal Information” means data that can be used to identify a person, including but not limited to biometrics;

“Physical Inspection” means the visual inspection of the Supplies and Services by the Engineer to ensure the
Supplies and Services meet the requirements of the Specifications;

“Price” means the amount in the currency stated in the Contract and which may be fixed or not fixed;

"Price not fixed" means the price which is subject to adjustment or, if clearly indicated in the Contract, a
budgetary price;

“Price Quotation” means a written offer on any documentation which is not necessarily subject to the general
conditions and procedures contained in the Contract and which is invited and dealt with in any manner;

“Price Schedule” means the price schedule marked Schedule “A” that indicates the total Contract Price;

“Production” means the production of products, whether in a factory or not, and includes manufacturing and
other activities such as mining and agriculture;
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“Project” means the Fire Detection and Suppression System replacement project for identified sites at King
Shaka International Airport ATNS Operations Centre and Bluff Radar Site, which shall consist of a complete
turnkey solution, including but not limited to the following:

Detailed design and engineering of site-specific systems;

Decommissioning and environmentally compliant disposal of the identified existing fire detection and
suppression systems;

Supply and Delivery of all fire detection and suppression system components and supporting
infrastructure;

Installation and integration of the Fire Detection and Suppression System with existing infrastructure;
Civil and electrical works required for installation of the Fire Detection and Suppression System;
Testing, commissioning and certification of the Fire Detection and Suppression System;

Training of Company employees on the operation of the Fire Detection and Suppression System;

Provision of maintenance and support services for ten (10) years, including annual servicing of the
Firefighting equipment.

“Project Management Schedule” means project management schedule marked Annexure “C” that constitutes
the overarching management plan for the Project incorporating inter alia the Installation, Transitioning and
Commissioning Plan, the Systems Engineering Management Plan, the Test and Evaluation Master Plan, the
Integrated Logistic Support Plan; Reliability, Availability and Maintainability Plan;

“Provisional Sum” a sum allocated by the Company for the optional supply and incorporation into the Contract
of an identified item. It is up to the Tenderer to confirm whether this sum is adequate and agreed in the Tender
response;

“Rand” or “R” mean the lawful currency of the Republic of South Africa;

“Reliability, Availability and Maintainability Plan” or “RAMP” means the project management document
detailing the reliability, availability and maintainability model to be used, how failures will be classified, verified
and remedied should deviations be found;

“Remedial Work” means the correction of any defect in the Supplies and Services, including the provision or
replacement of any Spare Parts during the Guarantee Period in order to satisfy the requirements of the
Specifications;

“Runway” means it is a defined surfaced rectangular area at an Airport prepared for the landing and take-off of
aircraft;

“Runway Overrun” means a graded area beyond the Runway Threshold to accommodate aircraft in the case
of an overrun on landing and to accommodate certain landing aids used during aircraft landing approaches;

“Runway Strip” means it is that area adjacent to the Runway extending 75m on either side from the centre line
of the Runway;

“Schedule” or “Appendix” means a Schedule/Appendix to the Contract forming part of the Contract and derived
from the Contractor's Tender and subsequent clarifications;

“Signature Date” means the date on which the Contract is signed by the last Party to do so, whether in
counterpart or not;

“Site Acceptance Test” or “SAT” means the act of performing the technical and operational tests required to
be carried out on the Fire Detection and Suppression System equipment at the Delivery Site(s) or Installation
Site(s) to determine acceptability for full operational use in accordance with the Site Acceptance Test Procedure
prepared by the Contractor as a Contract requirement and in accordance with the Management Plan;

“Site Acceptance Test Procedures” or “SATP” means the tests required to be performed on the Fire Detection
and Suppression System equipment as indicated Test and Evaluation Master Plan contained in the Systems
Engineering Management Plan of the Contract;

“Site Inspection” means the Physical Inspection of Supplies and Services to be provided under the Contract at
the designated Delivery Site(s) or Installation Site(s);

“South Africa” means the Republic of South Africa;
“Spare Parts” means the component parts listed within the Integrated Logistic Support Plan;

“Specifications” or “System Specification” or “Requirements Specification” means the specifications set
out in Volumes 2 to 4 inclusive of the Tender Documents;

“Spot Rate” means the telegraphic transfer selling rate at which commercial banks will provide foreign currency
to a customer against payment of the Rand;

“Statement of Compliance” or “Compliance Matrix” means the document submitted by the Contractor in
respect of its response to the REQUEST FOR PROPOSAL, and included at Schedule "B”;

“Sub-Contractor’ means a person who supplies goods, products or services to the Contractor either directly or
through another sub-contractor for use by the Contractor for the purposes of the Contract;

“Substantial Completion” means successful completion and Acceptance of the supply, Delivery, Installation
and testing of all the major Fire Detection and Suppression System deliverables to the satisfaction of the
Engineer. It includes Site Acceptance but does not encompass Final Acceptance of the system or the
completion of the Guarantee Period;
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1.1.120 “Supplier” means the person or company awarded a contract in terms of the Tender and is synonymous with
the Contractor;

1.1.121 “Supplies and Services” means all or part, as the Contract requires, of the equipment, Documentation, Training
Services, Spare Parts, maintenance aids and all other items identified in the Contract;

1.1.122 “Systems Engineering Management Plan” or “SEMP” means the project management document detailing the
methodology, in accordance with the guidance provided in INCOSE Systems Engineering Handbook, for system
and component requirement analysis, design, development, and integration;

1.1.123 “Taking-Over Certificate” means a certificate issued by the Engineer on behalf of the Company confirming
Final Acceptance of the Works;

1.1.124 “Taxiway” means the defined surfaced path at an Airport, selected or prepared for the taxiing of aircraft;

1.1.125 “Tender” means a written offer on the official Tender Documents forming part of an invitation to Tender which

invitation has been dealt with in accordance with the requirements of the conditions of tendering contained in
the Contract unless otherwise determined by the Company;

1.1.126 “Tender Documents” means the documents prepared by the Company for the purpose of obtaining Tenders
or quotes for the supply of the Supplies and Services, and the response documents submitted by the Contractor;

1.1.127 “Tenderer” means any qualified or legal person submitting a Tender or a Price Quotation;

1.1.128 “Test and Evaluation Master Plan” means the project management document that defines the strategy,

objectives, methodologies, and resource requirements for testing the systems and components of the Fire
Detection and Suppression System;

1.1.129 “Threshold” means the beginning of that portion of the Runway used for the landing or take-off of aircraft;

1.1.130 “Training“ or “Training Services” means the technical and operational training services to be provided by the
Contractor in accordance with the Contract and identified as part of the Integrated Logistic Support Plan;

1.1.131 “VAT” means, value-added tax levied in terms of the VAT Act;

1.1.132 “VAT Act” means the Value-Added Tax Act No.89 of 1991, as amended or replaced from time to time;

1.1.133 “VCCS” means Voice Communication and Control System;

1.1.134 “working day” means any day other than Saturday, Sunday or a day that is a statutory or public holiday in

South Africa;

1.1.135 “Works” means design, development manufacture, fabrication, supply, transport, Delivery to site, Installation,
Commissioning, testing and completion, preparation and Delivery of all equipment, drawings and manuals,
provision of Spare Parts, consumables, test equipment and tools and management of all such matters of the
Project, in accordance with the Tender Documents for the Project;

1.1.135.1 Provision of the Spare Parts, consumables, test equipment and tools, and management of all matters in
relation thereto, in accordance with and in the manner contemplated in the Tender Documents; and

1.1.135.2 Provision of the Supplies and Services required in terms of the Maintenance and Support Schedule of
the Contract;

1.1.136 “written” or “in writing” means hand-written in ink or any form of printed writing and duly signed;

1.2 Interpretation

1.21 In the Contract:

1.211 headings are for convenience only and do not affect the interpretation of the Contract;

1.21.2 words importing the singular include the plural and vice versa;

1.21.3 words importing a gender include any gender;

1.214 expressions importing persons include any company, partnership, joint venture, association, corporation

or other body corporate;

1.215 reference to parts, clauses, parties, annexes, exhibits and schedules are references to parts and clauses
of, and parties, annexes, exhibits and schedules to, the Contract; and

1.21.6 where the day on or by which any thing is to be done is not a working day, it shall be done on or by the
preceding working day.

1.2.2 The headings used herein shall not be deemed to be part of the terms and conditions and procedures and shall
not be taken into consideration in the explanation or interpretation of the terms and conditions and procedures.

1.2.3 In order to establish an order of precedence and to assist in resolving any potential conflict between the
requirements of the Contract and any of its associated annexure, the Contract is to be regarded as having a
superseding requirement.

1.2.4 Some words and phrases used throughout the specification have strict definitions that may convey a different
understanding to that which is in everyday use. To assist in the correct interpretation of the requirements
contained in this functional specification, the following definitions are provided:

1.2.441 Shall or Must means an item is mandatory. For example:

1.2.4.1.1 Aircraft track data shall be presented to the controller in correct geographical relationship to
ground and airspace features.
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1.24.2
1.2.4.2.1
1.2.4.2.2
1.24.3
1.2.4.3.1
1.2.4.4
1.2.4.4.1
1.2.4.5
1.2.4.5.1
1.2.5

1.2.5.1.1
1.2.5.1.2
1.2.6

1.2.7

1.2.8

1.2.9

1.2.10

1.2.11

Should or Should Not means an item is strongly recommended. For example:

The number of console input devices should be minimised.

A failure of the simulator display system should not prevent the conduct of other training activities.
May means an item is optional. For example:

Controller input may be via a touch input device.
Will means futurity, not necessarily a requirement. For example:

Airspace procedures will need to accommodate proposed changes to the ICAO airspace model.
Can implies capability, not necessarily a requirement. For example:

System data can appear in graphical and textual format.

Use of singular words shall also infer the plural of those words, and vice versa. For example, the following
phrases shall be interpreted to mean either a single tower controller, or all tower controllers, shall provide ATC
services:

The tower controller shall provide ATC services.
Tower controllers shall provide ATC services.

Within the Technical Requirements of Volume 2, mandatory requirements will also be clearly identified by the
letter “M” against each paragraph. However, it will be the responsibility of Tenderers to determine the correct
status of each requirement from the specification language used. If there is any doubt, the status shall be
determined in accordance with the definitions listed above.

Where any conditions are referred to as special conditions, and they are in conflict with any other conditions,
the special conditions shall apply.

Any provision in the Contract which is or may become illegal, invalid or unenforceable in any jurisdiction affected
by the Contract shall, as to such jurisdiction, be ineffective to the extent of such prohibition or unenforceability
and shall be treated as having not been written (i.e pro non scripto) and severed from the balance of the
Contract, without invalidating the remaining provisions of the Contract or affecting the validity or enforceability
of such provision in any other jurisdiction.

The expiration or termination of the Contract shall not affect such of the provisions of the Contract which are
expressly provided to operate after any such expiration or early termination, or which of necessity must continue
to have effect after such expiration or early termination, notwithstanding that the relevant provisions themselves
do not provide for this.

Each of the provisions of the Contract has been negotiated by the Parties and drafted for the benefit of the
Parties, and accordingly the rule of construction that the contract shall be interpreted against or to the
disadvantage of the party responsible for the drafting or preparation of the agreement (i.e the contra proferentem
rule), shall not apply.

Unless the Company decides to the contrary, the Contract shall be governed by and interpreted in accordance
with the laws of South Africa.
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CHAPTER 2

TERMS AND CONDITIONS




CHAPTER 2: TERMS AND CONDITIONS

2 PREAMBLE

The Terms and Conditions as provided in this document constitute standard reference information

as has been used previously by the Company with a diversity of other contracts.

Some of the conditions referenced herein, may not be wholly applicable to this particular Contract.
Nevertheless, Contractors are required to satisfy themselves as to the relevance of all the terms and
conditions and where necessary, seek clarification from the Company concerning any proposed
qualifying conditions or alternatives, prior to contract signature.

Several clauses within this document are referenced in other parts of the REQUEST FOR
PROPOSAL (RFP) and as a contract reference.
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2141
21141

212
2.1.21

213
2.1.31
2.1.3.11

2.1.31.2

21313
21314

21315

2.1.3.1.6

21317

2.1.3.1.8

2.1.3.1.9

2.1.3.1.10

21311

2.1.3.1.12

2.13.2
2.1.3.21

21322

PART A

Accident

The Company shall not be liable for or in respect of any damages or compensation payable by law in
respect or in consequence of any accident or injury to any workman or other person in the employ of the
Contractor or any Sub-Contractor, save for an accident or injury resulting from any act or default of the
Company, its agents or servants (excluding the Contractor as an agent or servant of the Company), and
the Contractor shall indemnify the Company and keep it indemnified against all such damages and
compensation (save as aforesaid) and against all claims, demands, lawsuits, costs, including attorney
and client costs, charges and expenses whatsoever in respect thereof or pertaining thereto.

Amendment of Contract

No agreement to amend or vary the Contract or Order or the conditions, stipulations or provisions thereof
shall be valid and of any force and effect unless such agreement to amend or vary is entered into in
writing and signed by the Parties. Any waiver of the requirement that the agreement to amend or vary
shall be in writing, shall also be in writing.

Acceptance Testing and Inspection Requirements

Acceptance Testing and Inspection

Except for progress meetings and reports, all Supplies and Services provided under the Contract
shall be subject to Acceptance Testing and Inspection by the Engineer and the costs for such
Acceptance Testing and Inspection are deemed to be included in the Contract Price.

The Supplies and Services shall be subject to Factory Acceptance Tests (FAT), Physical
Inspection, Site Acceptance Tests (SAT), Substantial Completion and Final Acceptance. All
Acceptance Testing and Inspection shall be performed on the Fire Detection and Suppression
System equipment as a system or parts of a system and Physical Inspection shall be performed
on Training, Documentation, Spare Parts, and the Integrated Logistic Support Plan. The
Acceptance Testing and Inspection shall be conducted in accordance with Factory Acceptance
Test Procedures (FATP), Site Acceptance Test Procedures (SATP) and Final Acceptance
Procedures developed under an overall Test and Evaluation Master Plan identified as part of the
Systems Engineering Management Plan.

The Final Acceptance will be undertaken towards the end of PBU.

The Contractor shall allow the Engineer at least fourteen (14) days written notice of the date that
the Supplies and Services are offered for Acceptance Testing and Inspection. If the Engineer is
unable to be present for the notified date, the Engineer and Contractor shall agree a mutually
suitable date as close as practicable to the notified date.

Prior to notifying the Engineer that the Supplies and Services are offered for Acceptance Testing
or Physical Inspection, the Contractor shall perform a rehearsal Acceptance. The records from
the rehearsal Acceptance shall be provided to the Engineer with the notification of the proposed
conduct of the FAT or SAT.

The Contractor shall carry out the FAT and associated Physical Inspection of the Supplies and
Services at the Contractors facility.

The Contractor shall carry out the FAT and associated Physical Inspection in the presence of the
Engineer.

The Engineer may issue an Interim Acceptance Certificate which notes that there are minor
omissions or minor defects in the Supplies and Services which do not affect their normal use and
operation. The Contractor shall rectify those omissions or defects within five (5) days, or such
other period as agreed with the Engineer.

The Contractor shall not deliver the Supplies and Services to the Installation Site(s) until an
Interim Acceptance Certificate in respect of FAT is issued by the Engineer.

Prior to notifying the Engineer that the Supplies and Services are offered for SAT and system
Commissioning requirements, the Contractor shall perform a rehearsal SAT. The records from
the rehearsal SAT shall be provided to the Engineer with the notification of the proposed conduct
of the SAT.

The Contractor shall carry out the SAT and associated Physical Inspection of the Supplies and
Services at the Installation Site.

The Contractor shall carry out the SAT and associated Physical Inspection in the presence of the
Engineer.

Factory Acceptance Testing (FAT)

The Contractor shall carry out FAT of the Supplies and Services in accordance with the Systems
Engineering Management Plan of the Contract. The Contractor shall also carry out such other
tests as the Engineer may require in order to satisfy himself/herself that the Supplies and Services
comply with the Specifications.

The Contractor shall submit its FATP thirty (30) days prior to the commencement of the FAT for
approval by the Company. No FAT will take place without the approval of the FATP by the
Engineer.
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21323

21324

2.1.3.25

2.1.3.26

2.1.38.27

2.1.3.2.8

2.1.3.29

2.1.3.2.10

2133
2.1.3.31

2.1.3.3.2

21333

21334

2.1.3.3.5

2.1.3.3.6

2.1.3.3.7

The FAT and any other tests of the Supplies and Services shall not in any way relieve the
Contractor from its obligations under the Contract or its liability for any breach of the Contract or
any other liability of the Contractor in relation to the Supplies and Services.

When the Engineer considers that the Contractor has carried out the FAT in accordance with the
FATP, and the Supplies and Services successfully pass FAT and any other such tests required
by the Engineer to ensure the Supplies meet the requirements of the Specifications, the Engineer
shall issue an Acceptance Certificate to the Contractor, on the provision that such certificate shall
not be unreasonably withheld.

When the Engineer considers that the Contractor has not carried out the FAT in accordance with
the FATP or the Supplies and Services have not successfully passed FAT and any other such
tests required by the Engineer to ensure the Supplies and Services meet the requirements of the
Specifications, then the Engineer shall issue a Notice of Rejection to the Contractor.

On receipt of a Notice of Rejection, the Contractor shall, at its own cost and within five (5) days,
or such other period as agreed with the Engineer, ensure that the Supplies and Services are
rectified. The Contractor shall then carry out any re-testing required by the Engineer until the
Engineer is satisfied that the Supplies and Services successfully pass such tests and meet the
requirements of the Specifications.

The Engineer may issue an Interim Acceptance Certificate which notes that there are minor
omissions or minor defects in the Supplies and Services which do not affect their normal use and
operation. The Contractor shall rectify those omissions or defects within five (5) days, or such
other period as agreed with the Engineer, further to reasonable requests from the Contractor.

The issue of an Interim Acceptance Certificate shall not in any way release the Contractor from
its obligations under the Contract to supply the Supplies and Services in accordance with the
Contract. Neither the Company nor the Engineer assumes any duty of care to the Contractor nor
shall the Company nor the Engineer be liable to the Contractor if an Interim Acceptance
Certificate is issued and the Supplies and Services are subsequently found not to satisfy the
requirements of the Specifications and contain Latent Defects. Clause 2.7.1 of the Contract shall
remain and the acceptance of warranty does not invalidate the rights of the Company under
common law.

The issue of an Interim Acceptance Certificate in respect of FAT shall empower the Contractor
to perform Delivery of the Supplies and Services to the Delivery Site(s). When the Contractor
has completed Delivery, it may submit a properly completed invoice to the Engineer for the
amount identified for the appropriate Milestone Payment in the Milestone Payment Schedule.
When the Engineer is satisfied that the Supplies and Services have been delivered in accordance
with the Contract and the Supplies and Services are complete and in proper physical condition,
he/she shall effect the Milestone Payment in accordance with the Contract.

The Contractor shall not deliver the Supplies and Services to the Delivery Site(s) until an Interim
Acceptance Certificate is issued by the Engineer.

Site Acceptance Testing (SAT)

The Contractor shall carry out SAT of the Supplies and Services in accordance with the Systems
Engineering Management Plan. The Contractor shall also carry out such other tests as the
Engineer may require in order to satisfy himself/herself that the Supplies and Services comply
with the Specifications.

The Contractor shall submit its SATP thirty (30) days prior to the commencement of the SAT for
approval by the Company. No SAT will take place without the approval of the SATP by the
Engineer.

The SAT and any other tests of the Supplies and Services shall not in any way relieve the
Contractor from its obligations under the Contract or its liability for any breach of the Contract or
any other liability of the Contractor in relation to the Supplies and Services.

When the Engineer considers that the Contractor has carried out the SAT in accordance with the
SATP, and the Supplies and Services successfully pass SAT, and any other such tests required
by the Engineer to ensure the Supplies meet the requirements of the Specifications, and an
Acceptance Certificate has previously been issued for Physical Inspection of the Supplies and
Services applicable to the site, the Engineer shall issue an Acceptance Certificate to the
Contractor, on the provision that such certificate shall not be unreasonably withheld.

When the Engineer considers that the Contractor has not carried out the SAT in accordance with
the SATP or the Supplies and Services have not successfully passed SAT and any other such
tests required by the Engineer to ensure the Supplies and Services meet the requirements of the
Specifications, then the Engineer shall issue a Notice of Rejection to the Contractor.

On receipt of a Notice of Rejection, the Contractor shall, at its own cost and within five (5) days,
or such other period as agreed with the Engineer, ensure that the Supplies and Services are
rectified. The Contractor shall then carry out any re-testing required by the Engineer until the
Engineer is satisfied that the Supplies and Services successfully pass such tests and meet the
requirements of the Specifications.

The Engineer may issue an Interim Acceptance Certificate which notes that there are minor
omissions or minor defects in the Supplies and Services which do not affect their normal use and
operation. The Contractor shall rectify those omissions or defects within five (5) days, or such
other period as agreed with the Engineer.
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2.1.3.3.8

2.1.3.3.9

2134

2.1.3.41

2.1.34.2

21343

21344

21345

21346

21347

2135
2.1.3.51

2.1.3.5.2

2.1.3.5.21

2.1.3.5.2.2

2.1.3.5.23

2.1.3.53

The issue of an Interim Acceptance Certificate shall not in any way release the Contractor from
its obligations under the Contract to supply the Supplies and Services in accordance with the
Contract. Neither the Company nor the Engineer assumes any duty of care to the Contractor nor
shall the Company nor the Engineer be liable to the Contractor if an Acceptance Certificate is
issued and the Supplies and Services are subsequently found not to satisfy the requirements of
the Specifications and contain Latent Defects. Clause 2.7.1 of the Contract shall remain and the
acceptance of warranty does not invalidate the rights of the Company under common law.

The issue of a Certificate of Substantial Completion in respect of SAT shall represent that the site
is not only fully ready for operational service, but that all the essential contract deliverables have
been met and shall empower the Contractor to complete all action in respect of this phase of the
Contract and, with the agreement of the Company to simultaneously commence the PBU and
Guarantee Period. When the Contractor has received a Certificate of Substantial Completion,
subsequent to successful SAT, it may then submit a properly completed invoice to the Engineer
for the amount identified for the appropriate Milestone Payment in the Milestone Payment
Schedule. Whereupon the Engineer shall effect the Milestone Payment for the SAT in
accordance with the Contract.

Physical Inspection

For those Supplies and Services which do not require FAT or SAT, viz., Training, Documentation,
Spare parts, maintenance equipment, progress meetings and reports, Acceptance Testing and
Inspection shall entail a Physical Inspection of the Supplies and Services. Following successful
completion of Physical Inspection of the Supplies and Services to ensure they meet the
requirements of the Specifications, the Engineer shall issue an Acceptance Certificate.

The Physical Inspection of the Supplies and Services shall not in any way relieve the Contractor
from its obligations under the Contract or its liability for any breach of the Contract or any other
liability of the Contractor in relation to the Supplies and Services.

When the Engineer considers that the Physical Inspection is unsatisfactory and the Supplies and
Services do not meet the requirements of the Specifications, then the Engineer shall issue a
Notice of Rejection to the Contractor.

On receipt of a Notice of Rejection, the Contractor shall, at its own cost and within five (5) days,
or such other period as agreed with the Engineer, ensure that the Supplies and Services are
rectified. The Contractor shall then carry out any re-inspection required by the Engineer until the
Engineer is satisfied that the Supplies and Services successfully pass such re-inspection and
meet the requirements of the Specifications.

The issue of an Acceptance Certificate in respect of Physical Inspections shall not in any way
release the Contractor from its obligations under the Contract to supply the Supplies and Services
in accordance with the Contract. Neither the Company nor the Engineer assumes any duty of
care to the Contractor nor shall the Company nor the Engineer be liable to the Contractor if an
Acceptance Certificate is issued and the Supplies and Services are subsequently found not to
satisfy the requirements of the Specifications and contain Latent Defects.

The issue of an Acceptance Certificate in respect of Physical Inspection associated with Factory
Inspections shall empower the Contractor to perform Delivery of the Supplies and Services to the
Delivery Site(s). When the Contractor has completed Delivery it may submit a properly completed
invoice to the Engineer for the amount identified for the appropriate Milestone Payment in the
Milestone Payment Schedule. When the Engineer is satisfied that the Supplies and Services
have been delivered in accordance with the Contract and the Supplies and Services are complete
and in proper physical condition, he/she shall effect the Milestone Payment in accordance with
the Contract.

The issue of an Acceptance Certificate in respect of Physical Inspection associated with Site
Inspections shall empower the Contractor to complete all action associated with the SAT and
he/she shall effect the Milestone Payment for this component of the Physical Inspection in
accordance with the Contract.

Final Acceptance

Final Acceptance shall occur when the Contractor has satisfied all of the obligations under the
Contract and shall represent the conclusion of PBU and simultaneously the expiration of the PBU
and Guarantee Period.

Final Acceptance shall be subject to:

Completion of FAT and SAT and satisfactory correction of outstanding issues relating to
the Certificate of Substantial Completion.

Satisfactory implementation of the Support System in accordance with the Integrated
Logistic Support Plan.

Validation of the Support System during PBU in accordance with the requirements of the
Specification.

Upon satisfaction of the requirements for Final Acceptance, the Engineer shall issue a Final
Acceptance Certificate, he/she shall effect the final payment in accordance with the Contract, and
he/she shall notify the release of the Security, as applicable, provided by the Contractor in
accordance with the Contract requirement.
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2.2

2.21
22141

PART B

Business Continuity and Disaster Recovery Plans

The Contractor shall maintain a business continuity, Disaster recovery, and backup capabilities and
facilities designed to ensure the Contractor’s continued performance of its obligations under the Contract,
including but not limited to loss of equipment, loss of production, loss of systems, system failures, and
the failure of Contractor’s business systems, computer systems, or equipment, (“Business Continuity
Plan”). Such Business Continuity Plan shall include, but not be limited to, testing, accountability and
corrective actions designed to be promptly implemented, if necessary. In addition, in the event that the
Contractor has knowledge of an incident affecting the availability or integrity of such Business Continuity
Plan, then the Contractor shall, as promptly as practicable, but no later than twenty-four (24) hours (or
sooner to the extent required by applicable law or regulation) after the Service Provider becomes aware
of such incident, notify the Company in writing of such incident and provide the Company with updates,
as deemed appropriate by the Service Provider in the circumstances, with respect to the status of all
related remediation efforts in connection with such incident. The Service Provider represents that, as of
the Effective Date, such Business Continuity Plan shall be active and functioning normally in all material
respects.
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2.31
2.3.141

232
23.21
2322

233
2.3.31

2332
234
2.3.41

23.4.2

235
2.3.51

23.5.2

2.3.5.3

2354
2.3.5.41

2.3.54.2

2355

2.3.5.51
2.3.552

2.3.5.53
23554

2.3.5.6
2.3.5.7

2.3.5.8

2.3.6
2.3.6.1

Consignment

Supplies shall be consigned in the name of the Contractor or its representative, otherwise consignments
may be rejected. The representative shall have been nominated by the Contractor in writing and
approved by the Company also in writing, prior to the dispatch of the consignment.

Customs Clearance

The Contractor shall arrange for the clearance of all imported goods through customs.

A provision shall be made for the storage of equipment, Documentation and spares during the customs
clearing procedure.

Company Property in Possession of a Contractor

Company property supplied to the Contractor for the execution of the Contract remains the property of
the Company and shall at any time be available for inspection by the Company or its representatives.
Any such property in the possession of the Contractor on completion of the Contract shall, at the
Contractor’s expense, be returned to the Company forthwith.

The Contractor shall be responsible at all times for any loss of or damage to Company property in its
possession and if required it shall furnish such security for the payment of any such loss or damage as
the Company may require.

Cession of Contracts

The Contractor shall not abandon, transfer, assign or sublet the Contract or any part thereof without the
prior written consent of the Company.

The Contractor cannot subcontract more than twenty-five per cent (25%) of the Project to any other
enterprise that does not have an equal or higher B-BBEE status level of contributor than the person
concerned, unless such portion of the Project is subcontracted to an EME that has the capability and
ability to execute same.

Confidentiality

The Contractor shall not, without the written approval of the Company make public or disclose to any
person other than the Company any information about the Contract. Disclosure to the Contractor’s
employees, agents or Sub-Contractor(s) is permitted only to the extent necessary for performing the
Works under the Contract. In giving it's written approval, the Company may impose such conditions as
it thinks fit.

The Contractor shall ensure that its employees, agents and Sub-Contractor(s) do not make public or
disclose information referred to in this Clause.

The Company may, at any time require the Contractor to give, and arrange for the Contractor's
employees, agents or Sub-Contractor(s) engaged in the performance of the Contract to give, written
undertakings and the Contractor shall arrange for all the undertaking to be given promptly.

Subject to the Contract expressly allowing the Company to disclose certain information, the Company
shall;

treat as confidential all information obtained from the Contractor which is clearly marked
confidential; and

except as required by law, not disclose to any person other than employees, consultants or
advisers of the Company without the consent of the Contractor (which consent shall not be
unreasonably or unlawfully withheld) any information referred to in this Clause.

The obligation on the Contractor under this Clause and the obligation on the Company under this Clause,
shall not be taken to have been breached where the information referred to in those clauses:

is or becomes public knowledge other than by breach of this Clause;

is in the possession of the receiving Party without restriction in relation to disclosure before the
date of receipt from the disclosing Party;

has been independently developed or acquired by the receiving Party; or

is required to be disclosed as required by law or under the Rules and Regulations on the South
African Stock Exchange or any other relevant commercial authority.

The Contractor shall on demand, or on completion of the Contract, return to the Company any documents
supplied by the Company to the Contractor.

This Clause 2.3.5 shall survive the early termination or expiry of the Contract.

The Contractor agrees to liaise with the Company and to provide any information required by the
Company for the assessment of South African industry involvement in the supply of the Supplies and
Services.

Coming into force of the contract

The Contract shall come into force on the Effective Date.
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2.3.7 Conduct of the Contract

2.3.71 The project management and system engineering shall be carried out under the Contract in accordance
with the requirements of the Specification contained in Schedule “B” to the Contract.

23.7.2 The Contractor shall, in carrying out the Contract, comply with all reasonable directions of the Engineer.

23.7.3 The Contractor shall, when using the Company’s premises or facilities, comply with all reasonable

directions and procedures of the Company.

2374 The language used in all business conducted under the Contract and any Documentation provided or
instigated by the Contract shall be English.

23.7.5 Wherever the Engineer is required to make a consideration, determination or issue a document, he/she
shall do so expeditiously.
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2.4 PART D

241 Disputes

2411 All disputes between the Parties in connection with or arising out of the existence, validity, construction,
performance and termination of the Contract (or any terms thereof), which the Parties are unable to
resolve between themselves within sixty (60) days from the notification of the dispute by one Party to the
other, may be finally settled by arbitration in accordance with Clause 2.4.1.4 or through the institution of
action or motion proceedings in any court of competent jurisdiction. Without limiting the jurisdiction of
any court of competent jurisdiction, the Parties consent to the non-exclusive jurisdiction of the High Court
of South Africa, Gauteng Division, Johannesburg for any claim or dispute arising out of or in connection
with the Contract.

2412 Negotiation

24.1.21

24122

Should any dispute, disagreement or claim arise between the Parties (“the dispute”) concerning
the Contract, the Parties shall try to resolve the dispute by negotiation. This entails that one Party
invites the other Party in writing to meet and attempt to resolve the dispute within five (5) days
from the date of the written invitation.

The Parties undertake to extensively consult with each other in the event of a dispute and to use
their best endeavours to resolve such dispute amongst themselves in good faith and without
recourse to litigation.

2413 Independent Expert

2.4.1.31

24132

24133

24134

24135

24136

In the event of any dispute arising between the Parties failing to be resolved through negotiation
in terms of Clause 2.4.1.2, then either Party may declare a dispute by notice to the other Party.

Prior to submission of dispute to arbitration in accordance with Clause 2.4.1.4, the matter in
dispute may first be referred for independent determination before an independent expert
appointed by agreement between the Parties to the dispute and failing agreement within ten (10)
working days of the referral for independent determination, then any Party to the dispute shall be
entitled to forthwith call upon the President of the Legal Practice Council of South Africa to
nominate the independent expert.

The independent expert shall have absolute discretion in the manner in which the proceedings
regarding the matter in dispute shall be conducted.

The independent expert shall deliver a copy of his/her reasoned opinion to each Party within
twenty-one (21) days of his or her appointment.

The opinion so expressed by the independent expert shall be final and binding on the Parties,
unless either Party, within twenty-one (21) days of the delivery of the opinion, notifies the other
Party of its unwillingness to accept the said opinion, in which event the dispute may be referred
to arbitration or to any competent court with jurisdiction.

The costs associated with the dispute shall be determined by the independent expert and shall
be borne equally by the Parties, unless otherwise agreed upon in writing by the Parties or
determined/ordered by the independent expert, and shall be due and payable to the independent
expert on presentation to them of his/her written account.

2414 Arbitration

241.41

24142

24143

24144

24145

24146

In the event of the Parties, failing to resolve the dispute through negotiation in terms of Clause
2.4.1.2, or any of them failing to accept the ruling of the independent expert in terms of Clause
2.4.1.3, then the dispute may be referred to arbitration.

The arbitrator shall at the written request of either Party be appointed by the secretary of the
Arbitration Foundation of Southern Africa (“AFSA”).

The arbitration shall be administered by AFSA and conducted in accordance with AFSA’s
Domestic Rules for Expedited Arbitration or any subsequent/superseding rules thereto (“AFSA
Rules”) before three (3) arbitrators.

Should AFSA, as an institution, not be operating at that time or not be accepting requests for
arbitration for any reason, then the arbitration shall be conducted in accordance with the AFSA
Rules (as last applied by AFSA) before an arbitrator appointed by agreement between the Parties
to the dispute or failing agreement within ten (10) working days of the demand for arbitration, then
any Party to the dispute shall be entitled to forthwith call upon the chairperson of the
Johannesburg Bar Council to nominate the arbitrator, provided that the person so nominated shall
be an advocate of not less than ten (10) years standing as such. The person so nominated shall
be the duly appointed arbitrator in respect of the arbitration proceedings. In the event of the
Parties to the dispute failing to agree on any matter relating to the administration of the arbitration,
such matter shall be referred to and decided by the arbitrator whose decision shall be final and
binding on the Parties to the arbitration proceedings.

The arbitration shall be held in Johannesburg, South Africa and shall be conducted in the English
language.

Any Party to the arbitration may appeal the decision of the arbitrator or arbitrators in terms of the
AFSA Rules.
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24147

241438

24149

2.4.1.410

24141

2415

242
2421

2422

2423

2424

2425

243
2431

2432

244
2441

2442

2443

2444
24.4.41

Nothing herein contained shall be deemed to prevent or prohibit a Party to the arbitration from
applying to any court of competent jurisdiction for urgent relief.

Any arbitration in terms of this Clause 2.4.1.4 (including any appeal proceedings) shall be
conducted in camera and the Parties shall treat as confidential details of the dispute submitted to
arbitration, the conduct of the arbitration proceedings and the outcome of the arbitration.

The Parties agree that the written demand by a Party to the dispute in terms of Clause 2.4.1.4.1
that the dispute or difference be submitted to arbitration is to be deemed to be a legal process for
the purpose of interrupting extinctive prescription in terms of the Prescription Act, 1969.

The costs of arbitration shall be determined by the arbitrator or AFSA and shall be borne equally
by the Parties, unless otherwise agreed upon in writing by the Parties or ordered by the arbitrator,
and shall be due and payable to the arbitrator or AFSA on presentation to the Parties of a written
account.

Should any Party fail to pay its share of any administration fee or cost when requested by the
AFSA Secretariat, that Party may be excluded from participating in the arbitration process so long
as that Party is in default of payment. Where one Party is excluded by reason of default, the
AFSA secretariat will revise the fees payable by the remaining Party to cover all costs and
expenses, subject to the right of the paying Party to recover such additional costs and expenses
from the non-paying Party, unless otherwise ordered by the arbitrator.

This Clause 2.4.1 will continue to be binding on the Parties notwithstanding any termination or
cancellation of the Contract.

Delivery

This section shall be read in conjunction with and is supplemental to Clauses 2.3.1, 2.5.1, 2.16.17,
2.18.2,and 2.20.3.

The Contractor shall deliver or install the Supplies and Services in accordance with the Specifications
as well as Schedules “B” and “C” to the Contract.

The Contractor shall provide the Engineer at least five (5) days’ written notice of the time at which the
Contractor intends to deliver the Supplies and Services.

On Delivery, the Engineer shall inspect the Supplies and Services to ensure the Supplies and Services
are complete and/or no damage has occurred during transportation. In the event the Supplies and
Services are incomplete and/or damage has occurred, the Engineer shall immediately notify the
Contractor detailing the Supplies and Services omitted and/or damaged and describe omissions and/or
the damage. The Engineer and Contractor shall investigate the incident and the Contractor shall correct
any omissions and/or, if damage was sustained through poor packaging or mishandling, the Contractor
shall rectify the damage within a period agreed between the Engineer and Contractor. Payment of any
Milestone Payment shall not be effected until the Engineer is satisfied that the Supplies and Services
have been delivered in accordance with the Contract and the Supplies and Services are complete and
in proper physical condition.

Delivery of the Supplies and Services, in accordance with this Clause shall be made according to
Delivered Duty Paid (“DDP”) Incoterms (2010) at the applicable Delivery Site set out therefor in the
Delivery Schedule.

Damages (Liquidated and Ascertained)

The Contractor warrants that the amount of liquidated damages stated in Clause 2.4.4.4.2 has been
considered by it and represents a genuine pre-estimate of the damage to be suffered by the Company
in the event of late Delivery or Installation of the Supplies and Services.

The Engineer may deduct the amount of liquidated damages calculated pursuant to this Clause from
any payments due to the Contractor.

Delayed Execution and Failure to Comply with Conditions

Should the Contractor fail to comply with any of the conditions of the Contract, the Company shall be
entitled, without prejudice to any of its other rights, to cancel the Contract and shall pay the Contractor
for all Works satisfactorily completed by the Contractor up to the date of cancellation.

Upon any delay beyond the agreed period in the case of a supplies contract, the Company shall, without
prejudice to its other rights and without cancelling the Contract, be entitled forthwith to purchase supplies
of a similar quality and up to the same quantity in substitution of the goods not supplied in conformity
with the Contract and to return any supplies delivered later at the Contractor's expense and risk, or
forthwith to cancel the Contract and buy such supplies as may be required to complete the Contract and
without prejudice to its other rights, be entitled to claim damages from the Contractor.

Upon any delay beyond the agreed period in the case of a service contract, the Company shall, without
prejudice to any other right and without cancelling the Contract, be entitled forthwith to arrange for the
execution of the service not rendered or not rendered in conformity with the Contract, or to cancel the
Contract and without prejudice to its other rights, be entitled to claim damages from the Contractor.

In the event of the Company availing itself of the remedies provided for in Clauses 2.4.4.1 t0 2.4.4.3:

the Contractor shall bear any adverse difference in price of the said supplies or services and
these amounts plus any other damages which may be suffered by the Company shall be paid by
the Contractor to the Company immediately on demand or the Company may deduct such
amounts from moneys (if any) otherwise payable to the Contractor in respect of any supplies or
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24442

2445

2446

245
2451

246

2461

24611

2.4.6.1.2

246.2

2463

2.4.6.31
246.32
2.4.6.3.3
2464

2.4.6.41
246.4.2

services rendered or to be rendered under the Contract or under any other contract or any other
amount due to it; or

if the Contractor fails to supply the goods or render the service within the period stipulated in the
Contract, the Company shall have the right, in its sole discretion either to deduct as a penalty
from the value of the Contract sum an amount of one-fourteenth per cent (1/14%) thereof per day
for the period of delay or to claim any damages or loss suffered in lieu of such penalty. Provided
that where Beneficial Use of the completed portion is enjoyed, the penalty shall be applied to the
value of the outstanding portion only.

No penalty or damages shall be claimed in respect of any period of delay which the Contractor can prove
to the satisfaction of the Company to be directly due to Force Majeure Event.

If the Delivery of the supplies or the rendering of the service is likely to be delayed or is in fact being
delayed on account of any of a Force Majeure Event, then the full particulars of the circumstances shall
be reported forthwith in writing to the Company, and at the same time the Contractor shall indicate the
extension of the Delivery period which is desired.

Delayed Delivery and Penalties

Penalties will be imposed from the end of the contractual Delivery period at the rate indicated in clause
244.4.2.

Data Sovereignty Assurances and Safeguards

Both Parties will implement on or before the Effective Date, and thereafter maintain, appropriate
safeguards against the unauthorised access to, and destruction, loss, or alteration of, any data in respect
of the Contract in their possession which safeguards are:

acceptable to both Parties; or

no less rigorous than the most rigorous of the practices maintained or required by law as of the
Effective Date.

Without limiting both Parties’ obligations to establish, implement and maintain appropriate safeguards
under Clause 2.4.6.1, the Contractor will have the right to establish back-up security for data and to keep
back-up data and data files in its possession for the duration of the Period of Contract, if it chooses.

Without limiting the generality of Clause 2.4.6.2, the Parties will not, and shall not permit any of their
respective employees, or persons or entities under their control, to access any data, files or programs
unless such access is required to provide the Supplies and Services. If access is attained other than as
required to perform the Supplies and Services, the relevant Party will:

report such access to the other Party as soon as possible;
describe in detail any accessed materials; and
return to the other Party any copied or removed materials.

Each Party will provide the other Party with assurances as to the safeguards that have been implemented
to protect:

the national data interests of South Africa and data sovereignty of South Africa; and

the data interests of the other Party with regards the Contract.
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251
2511
25111

25112

252
25.21

253
2.5.31
253.2
2.5.3.21

25322

25323
25324
2533

2534

2535

PART E

Export License

When Orders are placed for supplies in respect of which an export licence is required -

the Contractor shall not incur any direct or indirect costs in connection with the supply or dispatch
of such supplies before it has obtained such licence; or

if the Government of the country from which the supplies are to be exported refuses, or fails to
grant, such licence within three (3) months from the placing of the Order, the Order shall be
considered to be cancelled and no liability will be accepted for any loss or expenses irrespective
of the nature thereof, including loss or expenditure suffered or incurred by the Contractor or any
other person in respect of the Production, supply, transport or Delivery of such supplies.

Entire Contract

The Contract represents the entire agreement between the Parties and supersedes all prior
representations, warranties, promises, statements, negotiations and letters.

Extension of Time

This section shall be read in conjunction with and is supplemental to Clause 2.4.5.

Where the Contractor is unable to deliver the Supplies and Services in accordance with the Delivery
Schedule contained in the Project Management Schedule, which the Contractor considers justifies an
extension of time under Clause 2.4.4.5, the Contractor shall;

give written notice to the Engineer of the cause of delay not later than fifteen (15) days after the
cause of the delay first arose; and

immediately after the circumstances causing the delay have ceased, give written notice to the
Engineer of;

the period of delay and the likely effect on the Delivery Schedule; and

the extension of time which the Contractor requests.

The Engineer shall consider the Contractor’s request for an extension of time and shall, as soon as
practicable after receiving the Contractor’s notice under this Clause, notify the Contractor of his decision
and amend the Delivery Schedule accordingly.

If the Contractor fails to give notice in accordance with this Clause, then the Contractor shall not be
entitled to an extension of time.

The Engineer may, by written notice to the Contractor, amend the Delivery Schedule by extending
Delivery time for Supplies and Services.
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2.6 PART F

2.6.1 Force Majeure

2.6.1.1 No Party shall be liable for any delay or failure to perform its obligations under the Contract if such failure
or delay is due to any Force Majeure Event. A Party unable to fulfil its obligations as a result of a Force
Majeure Event shall immediately notify the other Party in writing within seven (7) days of the Force
Majeure Event of the reason for its failure to fulfil its obligations and the effect of such failure. In the
meantime, such Party shall take all reasonable steps to remedy or abate the effects of the Force Majeure
Event.

2.6.1.2 If by reason of a Force Majeure Event, a Party is unable to perform any obligation under the Contract for
a period of ninety (90) days, the other Party may, by giving written notice to that Party, terminate the
Contract. Such termination shall not prejudice the rights of either Party against the other in respect of
any matter occurring under the Contract before termination.
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2.7

271
2711
27111
2711141

271112

271116

271117

2711.2

2.71.1.21
271122

271123

271124
271125

271.2

2713

2714

2715

2716

2717

PART G

Guarantee and Warrantee (also see Security — clause 2.19.8)

B-BBEE
The Contractor guarantees and warrants that:

it has not engaged in corrupt practices or collusive practices or fraudulent practices in
competing for or in executing the Contract and/or the Works and Supplies and Services;

no litigation, arbitration or administrative or business rescue proceedings are pending or
threatened against the Contractor which would have an adverse effect upon its financial
condition or business, nor its ability to perform its obligations under the Contract;

it has the relevant power and authority to sign and perform in terms of the Contract;

its BEE status which has been furnished to the Company is true and correct, and it has
complied with the B-BBEE Requirements;

it has not committed (transformation) fronting and will not commit (transformation) fronting
for purposes of the transformation laws of South Africa, which include but not limited to
the B-BBEE Act;

it complies with all of its obligations in terms of all tax laws and regulations applicable to
it, including but not limited to all of its obligations pertaining to the payment of income tax,
capital gains tax, employees tax (PAYE and SITE), VAT, skills development levies,
unemployment insurance levies, workmen’s compensation levies, regional services
council levies and all other taxes and levies payable both now or in the future and whether
it is liable in South Africa or other jurisdictions; and undertakes to continue to take all
reasonable and necessary steps to ensure that this remains so; and

the warranties provided herein in this Clause are in lieu of all other warranties, express or
implied, and that it is in lieu of and supersedes any other liability arising out of the Suppliers
and Services.

The Contractor warrants and undertakes that it shall, at all times during the duration of the
Contract:

maintain the tender submission BEE status for the duration of the Contract;

possess and have knowledge and sufficient expertise, to enable it to provide and/or
procure the provision of the Works in terms of the Contract;

use and adopt reasonable and professional techniques and standards generally accepted
in the relevant field for the provision of the works with due care, skill and diligence;

comply with all applicable laws, regulations, rules and procedures; and

at all times when providing the Works within the premises of the Company or Airports
Company South Africa (ACSA), abide by safety regulations laid down by the Company or
ACSA, inter alia, for the prevention and combating of accidents, vandalism, damage to
property, arson, fire damage and any other similar events.

The complete Installation shall be guaranteed and warrantied by the Contractor against faulty
components, materials, equipment installation, workmanship and design, fair wear and tear excepted,
for a period of one (1) year, commencing either from the date of issue of the Substantial Completion
certificate of the completed Installation or one (1) month after the commencement of Beneficial Use,
whichever is the later. The Guarantee Period may be extended to the extent and on the conditions set
forth in Clause 2.7.1.9.

Within the frame of the warranty, the Contractor will ensure that the serviceability of the Fire Detection
and Suppression System will be as stipulated in the Specification for a period of twelve (12) months.

Without prejudice to any other rights the Company may have, the Contractor shall, accordingly, for the
period of validity of this warranty, repair or replace equipment parts or components, which have failed
due to faulty Installation work, at no cost to the Company. The supplies and the parts so replaced, or
the services so rendered, shall be guaranteed and warrantied for an additional period corresponding to
the initial warranty period.

Where persistent failures of a component or circuit occur, in addition to other rights the Company may
have, the Contractor shall redesign the circuit or component and supply such redesigned circuit or
component with the necessary drawings and modification list free of charge to the Company. The
conditions of this warranty shall apply to the redesigned component or circuit, with effect from the date
of Installation of the replacement.

Unless the Contract stipulates otherwise, the Contractor warrants for a period of twelve (12) months that
no faulty material or workmanship was used in the Manufacture of supplies or in the execution of services
and that the finish is not defective. Should this warranty not be complied with, the Company may, without
prejudice to any other rights it may have, demand that the supplies be replaced and the services repaired
without cost to the Company.

The liability of the Contractor under the warranty shall inter alia also cover the free Delivery to the
Company of supplies required in replacement of defective Supplies and Services, and where parts are
to be replaced the liability shall include their free installation. The supplies and the parts so replaced, or
the services so rendered shall be warrantied for a similar period.
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2718

2719
2.7.1.91

2.71.9.2
2.71.9.21

271922

The Contractor warrants that any software (whether application software, operating systems or any third-
party software) and any hardware equipment delivered by it in terms of the Contract shall not be subject
to any misinterpretations of date related calculations of any sorts. The software and hardware delivered
shall continue functioning as per the Specifications regardless of the date. Any such related problem or
related problems shall be repaired or corrected by the Contractor free of charge to the Company for as
long as the software and hardware is used by the Company. This Clause shall be honoured by any
future shareholders or owners of the Contractor and shall survive the Contract.

The requirements of Clause 2.7.1 shall apply with the following exceptions:

In case, at the end of the one-year term for the Guarantee Period, the requirement of Clause
2.7.1.3 has not been fulfilled, the PBU will be extended, but only with respect to such part(s) of
the system which has(ve) caused the non-reaching of the required rate of serviceability of the
system. The extension of PBU with respect to each of such parts shall be twelve (12) months
from the respective repair or replacement thereof, unless a new failure occurs within the latter 6-
month period — in which case PBU shall be again so extended. The extension of PBU in
accordance with the foregoing shall be valid, with respect to a given part of the system, until the
end of a continuous period of six (6) months during which the part(s) in question has(ve) shown
no failure.

The Contractor warrants the Supplies and Services provided under the Contract as follows;

that at the time ownership in the Supplies and Services passes to the Company, they shall
be free from any property and/or proprietary claim(s);

that the Supplies and Services shall, at the time of Delivery and Installation, comply with
any Legislation that the Contractor is required to observe.
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2.8 PART H

[No particulars]
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2.91
29.11
2.9.1.11

2.9.1.1.141

29.1.11.2

29.1.1.13

29.11.2
2.9.1.1.21
29.11.22
29.1.1.23
29.1.13

29114

29.1.1.5

29.1.2
2.9.1.21

29.1.2.2

29.1.23

29.1.24

29.1.25

29.1.26

29.1.27

PART I

Insurance

Contractor to Effect Insurances

Without limiting the Contractor’s obligations under Clause 2.9.1.1.3 to 2.9.1.1.5, the Contractor
shall arrange and maintain the following insurances with a reputable insurance and duly
registered company in accordance with the applicable laws of South Africa, for the purposes of
the Contract:

public liability insurance that covers the cost of claims (such as compensation for: personal
injuries. loss of or damage to property) made by members of the public for any incidents
that may occur in connection with the implementation of the Contract;

insurance, for the full value of the Supplies and Services from time to time, against loss
or damage, including loss or damage in transit;

workers’ compensation insurance against liability for death of or injury to persons
employed by the Contractor including liability pursuant to the Legislation and for an
unlimited amount at common law. This insurance shall be extended to indemnify the
Company for the Company’s liability under the Legislation to persons employed by the
Contractor. The Contractor shall ensure that every Sub-Contractor is similarly insured.

The insurance’s referred to in this Clause shall be effected before the execution of the Contract
and maintained during the Period of Contract as follows:

insurance for the full value of the Supplies and Services maintained until Delivery of the
last Supplies and Services to the Company at the conclusion of the Guarantee Period;

the public liability policy of insurance maintained until the Contractor has completed all of
its obligations under the Contract; and

workers’ compensation insurance until all of the obligations of the Contractor under the
Contract have been completed.

The Contractor shall take out insurance policies, which are adequate to cover all its obligations
under the Contract and shall keep them in force for the duration of the Contract.

Should the Contractor fail to effect and keep in force any of the insurances that it must effect
under the Contract, then (and in any such case) the Company may effect and keep in force such
insurance and pay such premium as may be necessary for that purpose and from time to time
deduct the amount thus paid by the Company (as aforesaid) from any moneys due to or that may
become due to the Contractor, or recover it from the Contractor as a debt payable to it.

The Contractor shall furnish evidence to the Company and make any necessary financial
arrangements to underwrite or provide suitable insurance for the equipment and system against
fire, theft, damage, accident, Disaster etc. This is required in order to indemnify the Company
against loss and to protect the Company’s investment and ownership of the equipment until such
time as the system is finally accepted. Pursuant to Clause 2.9.1.1 a suitable draft proposal, which
would form the basis of a formal policy to be incorporated within a future contract, is required to
be included for evaluation within the Tender Documents. The proposal and policy shall also
include the PBU and Guarantee Period.

Insurance Effected by the Company

Notwithstanding anything elsewhere contained in the Contract and without limiting the
obligations, liabilities or responsibilities of the Contractor in any way whatsoever (including but
not limited to any requirement for the provision by the Contractor of any other insurances) the
Company may effect and maintain as appropriate in the joint names of the Company, the
Contractor and where relevant Sub-Contractor(s) the following insurances which are subject to
the terms, limits, exceptions and conditions of the Policy.

CONTRACT WORKS Insurance - which will provide cover against accidental physical loss of or
damage to the Works, Temporary Works and material intended for incorporation in the Works.

PUBLIC LIABILITY Insurance - which will provide indemnity against legal liability in the event of
accidental death of or injury to third party persons and/or loss of or damage to third party property
arising directly from the execution of the contract and occurring during the period of insurance
with a limit of indemnity (to be determined at the time of contract signature) in respect of all claims
arising from any one occurrence or series of occurrences consequent on or attributable to one
source or original cause.

The Company shall pay the premium and stamp duty in connection with the insurance effected
by the Company.

The Contractor shall not include any premium charges for this insurance except to the extent
which it may deem necessary in its own interest to effect supplementary insurance to the
insurance effected by the Company. The Company reserves the right to call for full information
regarding insurance costs included by the Contractor.

Any further clarification of the scope of cover provided by the policies arranged by the Company
should be obtained from the Company or its insurance brokers.

In the event of any occurrence which is likely to or could give rise to a claim under the insurances
arranged by the Company, then the Contractor shall:
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2.9.1.27.2

2.9.1.273

29.1.28

2.9.1.29

2.9.1.2.10

29.1.211

2.9.1.212

292

29.21

29.211

29.21.2

29213
293
2.9.31

2.9.3.11

29312

29313

293.2

2933

in addition to any statutory requirements or other requirements contained in the Contract
immediately notify the Company’s insurance brokers or the insurers via the Engineer, by
telephone and email giving the circumstances, nature and an estimate of the loss or
damage or liability;

complete a claims advice form available from the Company’s insurance brokers to whom
the form must be returned without delay; and

negotiate the settlement of claims with the insurers through the Company’s insurance
brokers and shall when required to do so obtain the Company’s approval of such
settlement.

The Company and its insurers shall have the right to make all and any enquiries on the site of
the Works or elsewhere as to the cause and results of any occurrence and the Contractor shall
co-operate in the carrying out of such enquiries.

The Contractor will be liable for the amount of the deductible (first amount payable) in respect of
any claim made by or against the Contractor or Sub-Contractor(s) under the insurances effected
by the Company.

The Contractor will be liable for the amount of the deductible (first amount payable) in respect of
any claim settled under the policies maintained by the Company.

The deductibles (first amount payable) for which the Contractor is responsible and which is
applicable in respect of each and every occurrence or series of occurrences attributable to one
source or original cause giving rise to loss or damage or liability indemnifiable are as per the
latest insurance program of the Company.

Any amount which becomes payable to the Contractor or any Sub-Contractor as a result of a
claim under the Contract Works insurance shall, if required by the Company, be paid net of the
deductible to the Company, who shall pay the Contractor from the proceeds of such payment
upon rectification, repair or reinstatement of the loss or damage, but this provision shall not in
any way affect the Contractor's obligations, liabilities or responsibilities in terms of the Contract.

Incorrect Information

Where the Contract has been awarded on the strength of information furnished by the Contractor which,
after the conclusion of the Contract, is proved to have been incorrect, the Company may, without
prejudice to any other legal remedy it may have -

recover from the Contractor all costs, losses or damages incurred or sustained by the Company
as a result of the award of the Contract: and/or

cancel the Contract and claim any damages which the Company may suffer as a result of having
to make less favourable arrangements; and/or

impose on the Contractor, a penalty not exceeding five per cent of the value of the Contract.

Incapacity, Death, Sequestration, Liquidation or Business Rescue

In the event of the death of the Contractor or the provisional or final sequestration/liquidation of the
Contractor’s estate or of the Contractor’s cession or transfer of a contract without the approval of the
Company or of the surrender of its estate or of its statutory or common law reaching a compromise with
its creditors or the placing of its affairs under business rescue, the Company may, without prejudice to
any other rights it may have, exercise any of the following options:

Cancel the Contract and accept any of the Tenders that were submitted originally with that of the
Contractor or any offer subsequently received to complete the Contract. In such a case, the estate
of the Contractor or the liquidator as the case may be, shall not be relieved from liability for any
claim which has arisen or may arise against the Contractor in respect of Supplies not Delivered
or work not carried out by the Contractor under the Contract, and the Company shall have the
right to hold and retain all or any of the securities held by it at the date of the aforesaid occurrence
until such claim has been satisfied; or

allow the executor, trustee, liquidator or business rescue practitioner, as the case may be, for
and on behalf of and at the cost and expense of the estate of the Contractor to carry on with and
complete the Contract; or

for and on behalf of and at the cost and expense of the estate of the Contractor, itself carry on
with and complete the Contract and in that event the Company may take over and utilise, without
payment, the Contractor’s tools, plant and materials in whole or in part until the completion of the
Contract.

Should the Company elect to act in terms of Clause 2.9.3.1.3, it shall give notice of its requirements to
the executor, trustee, liquidator or business rescue practitioner of the Contractor’s estate and should the
said executor, trustee, liquidator or business rescue practitioner fail within fourteen (14) days of the
dispatch of such notice to make provision to the satisfaction of the Company for the fulfilment of such
requirements, or should no executor, trustee, liquidator or business rescue practitioner be appointed
within fourteen (14) days of the occurrence mentioned in Clause 2.9.3.1, the Company may apply any
remedy open to it in terms of the Contract as if a breach thereof had taken place.

Should the Company act in terms of Clause 2.9.3.1.3, the Contractor shall leave the premises
immediately and may not occupy such premises on account of retention or any other right.
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Indemnity

The Contractor shall indemnify the Company and keep it indemnified against all losses and claims for
injuries or damage to any person or property whatsoever which may arise from or in consequence of the
execution, completion and maintenance of the Contract including all acts or omissions of the Contractor,
its employees or agents and against all claims, demands, lawsuits, damages, costs, including attorney
and client costs, charges and expenses whatsoever in respect thereof or pertaining thereto. Provided
always that nothing contained herein shall be deemed to render the Contractor liable for, or to indemnify
the Company against, any compensation or damages for or with respect to injuries or damage to persons
or property resulting from any act or neglect done or committed during the duration of the Contract by
the Company, its agents, servants or other contractors (not being employed by the Contractor), or for or
in respect of any claims, demands, lawsuits, damages, costs, charges and expenses in respect thereof
or pertaining thereto.

Intellectual Property Rights

Both Parties shall retain all rights, titles, and interests in and to their respective pre-existing Intellectual
Property.

Intellectual Property designed and developed by or on behalf of the Contractor exclusively for the
Company at the request of the Company and paid for by the Company in terms of the Contract as part
of the Deliverables (‘Bespoke Intellectual Property”), including copyright and other Intellectual
Property Rights related thereto, shall become and remain the sole property of the Company upon
payment of the Contract Price in full by the Company. No information or rights related to such Bespoke
Intellectual Property shall be disclosed to any third party by the Contractor without the Company’s prior
written consent.

If the Parties require the use of each other’s pre-existing Intellectual Property for purposes of performing
their obligations in terms of the Contract, they hereby irrevocably grant each other a non-exclusive,
royalty-free, non-transferable license to use any pre-existing Intellectual Property to the extent necessary
and solely for the purpose of performing their obligations under the Contract. The Parties will cease use
of each other’s pre-existing Intellectual Property post termination of the Contract.

Where copyright to documents prepared by the Contractor is not capable of being vested in the Company
by operation of applicable law, the Company shall be entitled to use the documents or copy them only
for the purposes for which they are intended in regard to the Services and need not obtain the
Contractor’s permission for such use.

Where copyright is vested in the Company, the Contractor shall not in any way use any of such
information, other than as provided for in Clause 2.9.5.3 for any other purpose than as originally intended
for the Supplies and the Services. The Contractor hereby indemnifies the Company against any claim
which may be made against it by any third party arising as a result of the use of such documentation
where such use is not authorised in terms of the Contract.

The ownership of data and factual information collected by the Contractor pursuant to the Contract shall
lie with the Company.

The Contractor is responsible for all expenses and other liabilities in regard to royalties, patent rights,
trademarks or other protected rights in respect of goods supplied by it to the Company and it indemnifies
the Company against any claims of whatever nature which may arise in connection with such rights.

The Contractor shall at any time furnish, on request, adequate security to the satisfaction of the Company
for the payment of all costs including attorney and client costs in cases where proceedings are instituted
against the Company and/or its officers or employees in respect of alleged breach of patent rights,
trademarks or any other protected rights.

All Deliverables, including Intellectual Property Rights related to the Services provided shall, to the extent
permissible by law, become and remain the sole property of the Company at Final Acceptance and
against payment of the full Contract Price, subject always to the Company complying and continuing to
comply with any conditions related to any license

The Contractor shall indemnify and keep the Company indemnified against any claim or liability for loss,
damages, costs (including the costs of any settlement), compensation, or expenses arising out of any
infringement of any Intellectual Property Rights pertaining to the Supplies and Services.

The Company shall notify the Contractor in writing as soon as practicable of any claim made or
threatened arising from any infringement referred to in this Clause and shall provide all reasonable
information and assistance to the Contractor to enable it to defend or settle any such claim.

If a judgement or award is made against the Company as a result of an infringement of any Intellectual
Property Rights, or if a settlement, which has been approved by the Contractor, is agreed with the plaintiff
(in a situation where the Contractor is providing an indemnity under this Clause), the Contractor shall;

not less than five (5) working days before the date on which the Company is to pay the amount
referred to in the judgement, award or settlement; or

if no date for payment is fixed by that judgement, award or settlement, within seven (7) days of
receipt of a notice in writing from the Company that it intends to pay the amount referred to in that
judgement, award or settlement;

pay to the Company by electronic funds transfer (“EFT”) a sum equivalent to the sum that the
Company is required to pay.

The Contractor’s consent to the settlement referred to in this Clause shall not be unreasonably withheld.
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The Contractor shall pay to the Company all other sums required to be paid under the indemnity provided
under this Clause within seven (7) days of receipt of a written notice from the Company requiring payment
of those sums.

In the event of the failure of the Contractor to comply with this Clause, the Company, without prejudice
to any other right or remedy which the Company may have, shall have the right to suspend any payment
due under the Contract until such claim, demand, suit, action or proceeding has been resolved.

In the event of any claim, demand, suit, action or proceeding being made, brought or threatened in
respect of an infringement of any Intellectual Property Rights, the Contractor shall at its own expense
and with the written consent of the Company, use its best endeavours to;

procure for the Company, on reasonable commercial terms, the right to continue to use, the whole
or the relevant part, of the Supplies and Services; or

replace or modify the Supplies and Services in a manner acceptable to the Company such that
the quality, performance or usefulness of the Supplies and Services are not degraded and so that
the infringement ceases.

The Company may obtain the consent of the owner of the Intellectual Property Right to continue using
the infringing item of the Supplies and Services and the indemnity in this Clause shall cover any costs
incurred by the Company, including any payment made to the owner.

Software

The Contractor warrants to the Company that one hundred per cent (100%) of the Software (such
percentage being calculated by reference to the operable lines of code included in the source
code for the Software) and of the Design Documents and the Documentation will consist of the
original work of the Contractor, ownership of which will vest in the Company upon creation, unless
the Company is informed and has agreed otherwise in accordance with the provisions of Clause
2.9.5.18.2.

Subject to Clause 2.9.5.18.4, if the Contractor wishes to include within the Software or the Design
Documents or the Documentation or otherwise to use in connection with the execution of the
Works any computer program, data, document or other material the Intellectual Property Rights
of which are not owned by the Contractor (or any adaptation of such computer program, data,
document or other material) it shall require the permission of the Company to do so. Although
the grant of any such consent shall be in the absolute discretion of the Company, the Company
will give reasonable consideration to any such request for permission and provided always that
the Contractor has:

provided the Company with the proposed terms for the appropriate assignment or licence;
and

outlined the function for which the programs and associated material will be used;

shall respond within ten (10) working days of any such request. Where the Company
grants consent to the inclusion or use of any such any computer program and/or
associated material all costs associated with the assignment of the Intellectual Property
Rights therein to the Company or the grant or continuation of any necessary licence to the
Company (including royalties payable under the terms of the licence) shall be borne by
the Contractor.

Without in any way fettering the discretion of the Company to grant or withhold consent pursuant
to Clause 2.9.5.18.2.3, the Company hereby notifies the Contractor that, if the Contractor is
unable to obtain an assignment of the relevant Intellectual Property Rights to the Company and
proposes instead to grant, or to procure the grant of, a licence to the Company, the Company’s
consent to accepting the grant of such a licence will be subject, as a minimum, to the following
conditions:

the licence shall be for the widest possible use consistent with the protection of the
owner’s property in the Intellectual Property Rights and (without limitation) shall allow the
use, adaptation, alteration, enhancement and updating of the relevant computer program
and/or associated materials for the purposes of the Project and any future alteration or
extension thereto;

the licence shall be for a period of one hundred (100) years from the Effective Date; and
the terms of Clauses 2.9.5.20 and 2.9.5.21 shall apply.

The provisions of Clauses 2.9.5.18.2 and 2.9.5.18.3 shall not apply to, and the Contractor shall
not require prior permission to use, any computer programs and associated materials which fulfil
all the following conditions:

they are not, and are not intended to be, included within the Software, the Design
Documents or the Documentation;

they are used by the Contractor or any Sub-Contractor only to perform functions of a
general nature which are not specific to the Works;

the owner of the Intellectual Property Rights in the computer programs and associated
materials does not by reason of such ownership or any other contractual or moral right
acquire or retain any Intellectual Property Rights in, or any right to control or influence the
use of, the product of such computer programs and associated materials; and
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they could readily and inexpensively be replaced by commercial “off-the-shelf” software
which performs equivalent functions and, where applicable, which is capable of reading
and utilising their products without loss of data or (where formatting is significant)
formatting.

Examples of computer programs which may fall within this category are “off-the-shelf’ word-
processing packages or spreadsheets which are used in the course of producing Documentation
and which create files in industry-standard formats. For the avoidance of doubt, the fact that a
computer program satisfies the above conditions does not affect the manner in which the
remainder of the Contract applies to any material (of any nature) produced by such program:

save as otherwise provided in Clause 2.9.5.18.2 and 2.9.5.18.4, all Intellectual Property
Rights in;

the Software (including the source code relating thereto), the Design Documents and the
Documentation, and all drafts and interim versions thereof; and

all other materials created by or coming into existence through the Works of the Contractor
(or any of its employees, agents or Contractors) whether in connection with the provision
of the Works or otherwise in the course of performing the Contractor's obligations under
the Contract, shall vest in the Company on creation and the Contractor shall thereafter
use the same only as licensee of the Company and only for the proper performance of the
Contractor’s obligations under the Contract.

Use of Software Programs, Tools and Data following “Taking-Over”

Where any code included in the Software is generated by the Contractor (or its employees, agents
or Contractors, including Sub-Contractors) through the use of computer programs and associated
materials owned by the Contractor or any third party, the Contractor shall grant to, or procure for,
the Company (and its agents and Contractors) the right, for a period of one hundred (100) years
from the time of Final Acceptance, to use such computer programs and associated materials for
the purpose of generating amendments or additions to, or replacements of, the said code, for the
purpose of maintaining, adapting, enhancing and updating the Software. Such rights shall be
granted:

in the case of computer programs and associated materials owned by the Contractor or
any Sub-Contractor of the Contractor on the then standard terms of the Contractor or such
Sub-Contractor or such other commercial terms as may be negotiated between the parties
(but in any case, for a licence fee of R 1 (One South African Rand) in respect of the entire
licence period);

in the case of computer programs and associated materials owned by any other third
party, on terms which are no less favourable than the third party's standard terms (but so
that the Contractor shall be responsible for bearing any fee and royalties necessary for
the grant and continuation of the licence within the Contract Price).

Save to the extent that the necessary rights have vested in, or been granted to, the Company
pursuant to Clauses 2.9.5.19, 2.9.5.20 and 2.9.5.21 at the time in question, the Contractor shall
permit, and shall procure, in relation to any elements of the Equipment designed or to be designed
and/or to be supplied by the Contractor, or any Sub-Contractor or Supplier, that it shall, and all
Sub-Contractors and Suppliers shall, permit the Company, without any payment whatsoever,
whether royalties or otherwise, to use following Final Acceptance of the Works and without
limitation in time and notwithstanding any termination of the Contractor's employment, or entry
and expulsion by the Company, or termination, completion or abandonment of the Contract
and/or any Sub-Contract and/or the Works or any part thereof, all data (including, but without
limiting the generality of the foregoing, computer software and data and documents relating to
the programming of electronic equipment) contained in or produced pursuant to or in connection
with the Contract and/or the Works;

for the operation, maintenance, updating, alteration, extension, dismantling,
reassembling, adjustment and upkeep of the Equipment including without limitation for the
Manufacture whether by the Company or others of any parts equivalent, identical or
similar to any items of Equipment or any other materials forming part of the Works as
Spare Parts or replacement parts or extra parts provided that the same are for use in or
in connection with the Project or any extension or alteration thereof; and

in relation to or in connection with any Works or proposed Works other than those in
Clause 2.9.5.19.2.1 above with which the Project will or may be physically or functionally
linked, including without limitation for the Manufacture of parts equivalent, similar or
identical to elements of the Equipment.

Further, the Contractor shall permit (and shall procure, in relation to any elements of the Plant
designed or to be designed and/or to be supplied by them, that all Sub-Contractors and Suppliers
permit) the Company to use any part or item forming part of the Works as a sample for the
purpose of Manufacture envisaged in Clause 2.9.5.19.2.1 and 2.9.5.19.2.2 of this Clause.

Provision of Software Source Code

Upon issue of the Taking-Over Certificate for the Whole of the Works, the Contractor shall provide
two (2) copies of the source code for the Software in magnetic form accompanied by a printout
on paper of an index that allows access to each program or sub-program. For the avoidance of
doubt the Software shall include computer programs and associated materials included within
the Software which are owned by, or are an adaptation of a computer program or associated
material which is owned by, the Contractor or any Sub-Contractor.
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This referenced Software Source Code, programs and associated material will be delivered to
the Company upon the applicable date of issue of a Taking-Over Certificate for the Works as a
Whole (the “Relevant Date”); or, if the Contractor is unwilling so to agree.

The source code of such computer programs and associated materials (and the adaptations
thereof) be placed in escrow on the Relevant Date with a commercial escrow agent proposed by
the Contractor and approved by the Company, the terms of the escrow to be such as the
Company shall reasonably prescribe.

Where any code included in the Software referred to in Clause 2.9.5.20.1 is generated by the
Contractor (or its employees, agents or Contractors) through the use of computer programs
owned by third parties, the material input to such computer programs in order to generate such
code (whether in magnetic, paper or other form) shall be treated as source code for the purposes
of Clause 2.9.5.20.1.

Where pursuant to any consent given under Clause 2.9.5.18.2 or under the terms of Clause
2.9.5.19 the Contractor is required to procure for the Company a licence to use computer
programs and associated materials (or adaptations thereof) owned by a third-party, the
Contractor shall use all reasonable endeavours to procure:

agreement from the third party that the source code of such computer programs and
associated materials (and the adaptations thereof) will be delivered to the Company upon
the applicable date of issue of a Taking-Over Certificate for the Works as a Whole (in this
Clause 2.9.5.20.5, the “Relevant Date”); or, if the third party is unwilling so to agree;

that the source code of such computer programs and associated materials (and the
adaptations thereof) be placed in escrow on the Relevant Date with a commercial escrow
agent proposed by the Contractor and approved by the Company, the terms of the escrow
to be such as the Company shall reasonably prescribe;

in either case, without additional cost to the Company.

The Company shall be entitled to take the willingness of the third party to agree to such delivery
or escrow into account in determining whether to grant consent under Clause 2.9.5.18.2 to the
use of such third-party computer programs or associated materials. Nevertheless, without
prejudice to the generality of the Company’s discretion, the Company acknowledges that any
third-party who is prepared to agree to such delivery or escrow as is referred to in Clause
2.9.5.20.5, is likely to do so upon terms:

which require that the use of the source code is limited to use for the purposes of
maintaining, amending, adapting or extending the Software;

that the Company undertakes reasonable restrictions upon the disclosure of the source
code; and

that the third-party will not be liable for faults arising from unauthorised amendments to
the computer programs in question and the Company hereby indicates its willingness to
agree such terms if it believes that it is in the best interests of the Project that it should do
S0.

Extent of Software Licences

Where pursuant to Clauses 2.9.5.9, 2.9.5.19 and 2.9.5.20, the Company is granted any licence
to use computer programs or associated materials or methodologies, such licence shall
(notwithstanding any other provision of the Contract to the contrary) be granted on such terms as
shall:

permit the licensee to assign the rights included in the licence as a whole to any person
(including, but not limited to, any operator of the Project). Such assignment shall be
subject to the same terms as the license granted by the Contractor under the Contract;

permit the licensee to grant sub-licences of the whole or any part of the rights included in
the licence; and

permit the licensee to allow the use of such rights by any person providing software
consultancy, facilities management or similar services to the licensee.

Inspection, Tests and Analyses

If it is a contract condition that supplies to be produced or services to be rendered should at any stage
during Production or execution or on completion at the suppliers Works be subject to inspection, then
the Company and the Contractor shall each be responsible for their own costs in terms of such an
inspection. The premises of the Contractor shall be open, at all reasonable hours, for inspection by a
representative of the Company or of an organisation acting on behalf of the Company.

Inspections, tests and analyses may be carried out prior to dispatch in regard to such contract supplies
as may be deemed necessary by the Company and the Contractor shall provide, if required, all the
required facilities for the inspections, tests and analyses of the supplies free of charge and shall, if
required, provide all the materials, samples, labour and available apparatus which may be required for
the purpose of such inspections, tests and analyses free of charge unless otherwise specified.

If there are no inspection requirements in the Tender Documents and no mention thereof is made in the
letters of acceptance, but during the Period of Contract it is decided that inspections shall be carried out,
the Company shall itself make the necessary arrangements, including payment arrangements, with the
testing authority concerned.
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If the inspections, tests and analyses referred to in Clause 2.9.6.3 show the supplies to be in accordance
with the Contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the
Company; otherwise the cost shall be defrayed by the Contractor and the Company shall have the right,
without prejudice to any other legal remedy it may have, to deduct such costs from payments due to the
Contractor under the Contract or under any other contract.

Where the Supplies and Services referred to in Clause 2.9.6.3 do not comply with the Contract
requirements, but such supplies or services are nevertheless accepted at whatever price, the cost in
connection with the inspections, tests or analyses thereof shall be defrayed by the Contractor.

Supplies and Services that are referred to in Clauses 2.9.6.1, 2.9.6.2 and 2.9.6.3 that do not comply with
the Contract requirements, may be rejected at the absolute discretion of the Company.

Any contract supplies may on or after Delivery be inspected, tested or analysed and may be rejected if
found not to comply with the requirements of the Contract and such rejected supplies shall be held at
the cost and risk of the Contractor who shall, when called upon, remove them immediately at its own
cost and forthwith substitute them with supplies which do comply with the requirements of the Contract.
Failing such removal, the rejected supplies shall be returned at the Contractor’s cost and risk. Should
the Contractor fail to provide the substitute supplies forthwith, the Company may, without giving the
Contractor further opportunity to substitute the rejected supplies, purchase such supplies as may be
necessary at the expense of the Contractor.

Transport costs and any other expenses with regard to the rejected supplies referred to in Clauses
2.9.6.1 and 2.9.6.3 shall be refunded by the Contractor.

Where imported supplies are to be inspected before shipment, the Contractor shall notify its suppliers
abroad of the conditions applicable to inspections.

The provisions of Clauses 2.9.6.1 to 2.9.6.9 shall not prejudice the right of the Company to cancel the
Contract on account of a breach of the conditions thereof, or to act in terms of Clauses 2.4.4.1 t0 2.4.4.4.

Integrated Logistic Support Plan (ILSP)

Integrated Logistic Support Plan Requirements

The Contractor shall establish and conduct a formal logistic support programme in accordance
with the requirements of the Specification and as outlined in the Integrated Logistic Support Plan.
The objective is to define the required logistic support system and resources, establish this
support system, and validate this.

Final Acceptance will only take place when the Company is satisfied that the support system has
been validated in accordance with the Contract.

The support system shall be defined in accordance with the Contract, prior to Site Acceptance.
Period of Beneficial Use (PBU)

PBU shall be twelve (12) months from Site Acceptance as may be extended to the extent and on
the conditions set forth in Clause 2.7.1 from Site Acceptance to Final Acceptance and shall be a
period of at least twelve (12) months, terminating when the validation of the support system is
achieved. PBU may be extended to the extent and on the condition set forth in Clause 2.7.1

The Contractor shall be responsible for the maintenance and support of the Supplies and
Services during PBU in accordance with the Integrated Logistic Support system and resources
defined and established in accordance with the Integrated Logistic Support Plan to the Contract,
prior to Site Acceptance.

The Contractor shall provide supervisory assistance capable of undertaking all relevant aspects
associated with the maintenance and support of the Fire Detection and Suppression System
equipment. The Contractor may use, without charge, the Company’s staff to assist in the
performance of maintenance and support during PBU. The use of the Company’s staff does not
remove any of the obligations of the Contractor under the Contract and the Contractor shall take
full responsibility for the Works undertaken with the assistance of the Company’s staff.

With the exception of the Company staff costs, all costs for the maintenance and support during
PBU are included in the Contract Price.

At the termination of PBU, the maintenance and support component of the Contract shall
immediately commence and shall continue for the duration of the Maintenance and Support
Phase. The Company may, on good cause shown, after consultation with the Contractor, without
liability, terminate the maintenance and support component of the Contract, or any part thereof,
on not less than three (3) months’ written notice to the Contractor.

The Company may in tis discretion determined, that notwithstanding the expiry of the period of
ten (10) years from the last day of the PBU, the Project system remains serviceable and market
forces dictate that it is not economically feasible to replace the Project system, in which case the
Company, after consultation with the Contractor, may elect to extend the maintenance and
support component of the Contract.
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PART L

Legal Compliance

The Contractor shall give all notices and pay all fees required to be given or paid by any act of parliament
or any regulation or by-law of any provincial, local or other statutory authority in relation to the execution
of the Works or of any Temporary Works and by the rules and regulations of all public bodies and
companies whose property or rights are or may be affected in any way by the Works or any Temporary
Works. The Contractor shall conform in all respects with the provisions of any general or local act of
parliament, provincial ordinances and the regulations or by-laws of any local or other statutory authority
which may be applicable to the works or to any Temporary Works with such rules and regulations of
public bodies and companies as aforesaid and shall keep the Company indemnified against all penalties
and liabilities of every kind for breach or any such act, ordinance, regulation or by-law.

The Contractor shall in carrying out its obligations under the Contract comply with all relevant Legislation.

Liability

In the event of the Contract being cancelled by the Company in the exercise of its rights in terms of these
conditions, the Contractor shall be liable to pay to the Company any losses sustained and/or additional
costs or expenditure incurred as a result of such cancellation and the Company shall have the right to
recover such losses, damages or additional costs by means of set-off from moneys due or which may
become due in terms of the Contract or any other contract, or from a guarantee provided for the due
fulfilment of the Contract and, until such time as the amount of such losses, damages or additional costs
has been determined, to retain such moneys or guarantee or any deposit as security for any loss which
the Company may suffer or have suffered.

The Contractor may be held responsible for any consequential damages and loss sustained which may
be caused by any defect, latent or otherwise, in the Supplies and Services or if the Supplies and Service
as a result of such defect, latent or otherwise, does not conform to any condition or requirement of the
Contract.

The Parties’ total liability howsoever arising under or in connection with the Contract shall be limited to
the Contract Price.
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2.131
2.13.11

2.13.1.2

2.13.2
2.13.21
2.13.2.11

2.13.21.2

2.13.2.2
2.13.2.21

2.13.23
2.13.2.3.1

21324
2.13.2.41

2.13.25
2.13.2.51

2.13.2.6
2.13.2.6.1

2.13.2.7
2.13.2.71

PART M

Maintenance and Support

The maintenance and support to be provided by the Contractor to the Company under the Contract shall
be governed by the terms of the Contract as well as the Maintenance and Support Terms and Conditions
of the Contract. If the terms of the Contract conflict with the terms of the Maintenance and Support Terms
and Conditions, the terms of the Contract shall prevail.

The Contractor shall ensure that original equipment manufacturer (“OEM”) undertakes and is committed
to providing the Contractor with all technical, engineering, product, software, firmware, diagnostic,
escalation and other support reasonably required to enable the Contractor to provide the Supplies and
Services in accordance with the requirements contained in the Specification, Tender Documents and
Contract, for the entire duration of the Period of Contract. The Maintenance and Support Terms and
Conditions shall confirm the OEM’s undertaking and commitment

Miscellaneous Matters

Whole Agreement

The Contract constitutes the whole of the agreement between the Parties relating to the matters
dealt with herein and, save to the extent otherwise provided herein, no undertaking,
representation, term or condition relating to the subject matter of the Contract not incorporated in
the Contract shall be binding on either of the Parties.

The Contract supersedes and replaces any and all prior representations, warranties,
undertakings, promises, statements, negotiations and letters given to or on behalf of the Parties
(and other persons, as may be applicable) in relation to the subject matter hereof.

Variations to be in Writing

No addition to or variation, deletion, or agreed cancellation of all or any clauses or provisions of
the Contract will be of any force or effect unless in writing and signed by the duly authorised
representatives of the Parties. The amendment of the Contract shall be recorded as an
addendum to the Contract.

No Indulgences

No latitude, extension of time or other indulgence which may be given or allowed by either Party
to the other in respect of the performance of any obligation hereunder, and no delay or
forbearance in the enforcement of any right of either Party arising from the Contract and no single
or partial exercise of any right by either Party under the Contract, shall in any circumstances be
construed to be an implied consent or election by that Party or operate as a waiver or a novation
of or otherwise affect any of its rights in terms of or arising from the Contract or estop or preclude
it from enforcing at any time and without notice, strict and punctual compliance with each and
every provision or term hereof. Failure or delay on the part of either Party in exercising any right,
power or privilege under the Contract will not constitute or be deemed to be a waiver thereof, nor
will any single or partial exercise of any right, power or privilege preclude any other or further
exercise thereof or the exercise of any other right, power or privilege.

No Waiver or Suspension of Rights

No waiver, suspension or postponement by either Party of any right arising out of or in connection
with the Contract shall be of any force or effect unless in writing and signed by that Party. Any
such waiver, suspension or postponement will be effective only in the specific instance and for
the purpose given.

Provisions Severable

All provisions and the various clauses of the Contract are, notwithstanding the manner in which
they have been grouped together or linked grammatically, severable from each other. Any
provision or clause of the Contract which is or becomes unenforceable in any jurisdiction, whether
due to voidness, invalidity, illegality, unlawfulness or for any other reason whatever, shall, in such
jurisdiction only and only to the extent that it is so unenforceable, be treated as pro non scripto
and the remaining provisions and clauses of the Contract shall remain of full force and effect. The
Parties declare that it is their intention that the Contract would be executed without such
unenforceable provision if they were aware of such unenforceability at the time of execution
hereof.

Continuing Effectiveness of Certain Provisions

The expiration or early termination of the Contract shall not affect such of the provisions of the
Contract as expressly provide that they will operate after any such expiration or early termination
or which of necessity must continue to have effect after such expiration or early termination,
notwithstanding that the clauses themselves do not expressly provide for this.

Assignment

Neither Party shall cede, assign or delegate any of its rights and/or obligations in terms of the
Contract to any third party without prior written consent of the other Party, which consent shall
not be unfeasible withheld.
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214 PART N

2.14.1 Notices

21411 After Contract award, any notice required or authorised to be given or served upon a Party pursuant to
the Contract shall be written and may be given by electronic mail, registered post or hand delivered to
that Party at its address appearing in the Contract or otherwise advised by each Party in writing from
time to time.

2.14.1.2 After Contract award, any notice given to the Company shall be addressed to the Engineer.
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2.15.1
2.15.1.1

2.15.2
2.15.21
2.15.2.1.1

2.15.21.2

21522
2.15.2.21

2.15.2.22

215223
215224

21523
2.15.2.3.1

21524
2.15.2.41

2.15.24.2

215243

215244

2.15.2.45

PART O

Options

The Company may decide, at its discretion, to purchase additional quantities of any of the Supplies or
related Supplies and Services covered by the Contract. The Contractor shall offer the Supplies or related
Supplies and Services to the Company under identical conditions of the Contract and at prices reflecting
the scale of Order. This option shall extend for a period of up to sixty (60) months from the Effective
Date of the Contract. This Clause does not commit the Company to acquire any further quantities of the
Supplies or related Supplies and Services from the Contractor.

Operational Airports

General

Where work has to be executed on or in the vicinity of an operational Airport, such work shall be
subject to various special conditions and regulations as listed below to guarantee and safeguard
the operation of the Airport at all times.

The APM and the relevant ATC are ultimately responsible for the safe and efficient operation of
the Airport.

Airport Management and Air Traffic Control

The APM will in his/her official capacity have authority to give the Contractor verbal or written
instructions on matters concerning the operation, security or safety of the Airport and the
Contractor shall carry out these instructions as if issued by the Engineer.

The ATC is responsible for the safe movement of all aircraft traffic, both in the air and whilst on
the ground. The ATC shall at all times have absolute authority regarding the movement of any
construction personnel, vehicles or equipment, where such movement takes place within the
Obstruction Free Areas of existing facilities, or on the Manoeuvring Area, and his/her instructions
shall be implicitly obeyed. The ATC’s decision regarding the acceptability and programming of
the Contractor’s activities within the above-mentioned areas shall be taken into account and may
result in night work where considered necessary.

All liaison with the APM or ATC shall be arranged through the Engineer

If required, the Contractor shall establish an acceptable radio communication system on the
Airport. Such a system must be approved by the Engineer to ensure that no interference with
normal ATC communication occurs.

Radio Communication on the Airport

Radio communication between the ATC and the Contractor may, however, be effected by means
of radios supplied to the Contractor free of charge. The number of units shall be determined by
the ATC, depending on the need for direct contact with the Contractor. The Contractor’s
personnel will attend a basic course in radio procedures before sets will be supplied to the
personnel. The Contractor shall be responsible for any maintenance costs, damage or loss of
these sets. Maintenance and repair shall only be carried out by the Company’s personnel and
the Contractor shall not be entitled to any compensation for possible inconveniences, delays or
disruptions because of the non-availability of radios during such repair or maintenance periods.

Airport Security and Access

The Contractor shall ensure that the security of the Airport is maintained whenever it may be
affected by its operations under the Contract. The Contractor shall be responsible for the
observance of all security regulations and related requirements, both by its employees, Sub-
contractor(s) and their employees, as well as by its suppliers.

Entry into the security area, whether for personnel, vehicles or self-propelled construction
equipment shall be subject to the issue of access permits by the Airports Company of South
Africa (ACSA) or its authorised delegate. All personnel or vehicle permits shall be displayed at
all times while such person or vehicle is within the security area. Permits may be issued to grant
access to a designated area only and it shall be the Contractor’s responsibility to exercise the
necessary control on site in order to prevent trespassing by personnel or vehicles in this regard.
The Contractor shall pay all costs involved in the issue of such permits. Before such permits are
issued, employees of the Contractor may be required to attend an induction course as prescribed
by ACSA.

No photographs shall be taken on the Airport and the possession of cameras on the site is
expressly forbidden. The possession of any firearms, explosives or other weapons on the site is
also expressly forbidden. Smoking or fires are prohibited in certain areas on the Airport, and fires
required for any purpose may only be lit after written approval has been obtained from the Airport
authorities who will also supervise such fires.

Sketches, drawings, diagrams, information, etc, regarding the Works may not be made, recorded
or reproduced other than that specifically required by and for the purpose of the Contract, and no
sketches, drawings, diagrams, information, etc, may be published in magazines, journals or
elsewhere unless authorised in writing by the Company.

The Tender Documents could contain information related to the defence of the Republic of South
Africa and should be treated as secret. Amongst others, the provisions of section 118 of the
Defence Act, Act 44 of 1957, as amended, as well as the provisions of the Protection of
Information Act, Act No 84 of 1982, as amended, are applicable.
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21525
2.15.2.5.1

2.15.25.2

2.15.2.5.2.1

2.15.25.2.2

2152523

21526
2.15.2.6.1

2.15.2.7
2.15.2.71

2.15.2.8
2.15.2.8.1

2.15.2.9
2.15.2.91

2.15.2.10

2.15.2.101

2153
2.15.31

The failure of the Contractor to comply with these or other security regulations and requirements,
shall be sufficient reason to cancel the Contractor's access permits and/or terminate all
construction activities until such shortcomings or breaches of security have been rectified, and
the Contractor shall have no right to claim for any resulting delays, standing time or losses
whatsoever.

The Contractor shall control all movement of its personnel, vehicles and equipment according to
the stipulations laid down by the ATC or specified in the documents or indicated on the drawings.
In order to achieve proper control over all movements on site, certain areas, routes or corridors
shall be clearly demarcated by the erection of temporary construction fences, or security fences,
as indicated on the drawings or instructed by the Engineer. Such fences shall be erected prior
to the commencement of any construction activities in any particular area, and will have to be
moved to new positions as the requirements change during construction of the Works.

Movement on the Airport

Movements and operations within the above-mentioned demarcated zones, shall not normally be
subject to any restrictions from the relevant ATC. Any access, haul or construction routes shall,
however, be fixed after consultation with the Engineer.

The crossing of any operational facility on the Airport will require special control as instructed by
the ATC or the APM and will be limited to pre-determined points as indicated on the drawings or
instructed by the Engineer. The required controls may include any of the following:

unrestricted crossing by the Contractor linked with a system of pre-warnings that the
facility will be required for Airport use within a certain period after notification.

flagmen at crossing points, allowing movements across the facility whenever aircraft traffic
permits.

radio controlled crossing points, where movement across the facility may only take place
after receiving clearance from the ATC.

Additional Requirements Regarding Construction Activities

All construction vehicles and self-propelled equipment to be utilised within the Airport security
area shall be fitted with a boldly displayed black identification number (minimum dimension
600mm, line thickness 75mm) on a white background on both sides of the vehicle or equipment.
A record of all identification numbers and related vehicles shall be available at all times for perusal
by the APM or the Engineer.

Identification Numbers

The surfaces of existing facilities at crossing points shall be absolutely clean whenever they are
used by aircraft. This will require the full-time presence of a cleaning team at such crossings, at
any time when they are being used, to remove all debris, stones or other material from the
surfaces. The Contractor shall be responsible for any damage to aircraft or other equipment as
a result of failure to comply with these requirements.

Crossing Points

The Contractor shall provide, erect, maintain, move and finally remove temporary barriers, fences
and markings all as prescribed by the APM or the Engineer, or as shown on the drawings. The
work shall include the placing of temporary barriers where Runways or Taxiways have been
closed as well as lights at these points to facilitate night-time interpretation of the situation. It
may, also include the painting of markings and the final removal thereof.

Barricades, Lights and Markings

The Contractor shall control dust in all working areas (especially on the Apron, etc.) and on haul
roads to the satisfaction of the Airport authorities. No pollution from machines, Workshops or
other sources will be tolerated.

Dust and Pollution

The Contractor shall keep the entire site of the Works, including its own camp site, in a neat and
clean condition to the satisfaction of the Airport authorities.

Supplies shall be delivered and services rendered only upon receipt of a written letter of acceptance or
an Order from the Company and accounts shall be rendered as indicated on the official Order or in the
letter of acceptance or Contract, as the case may be.
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2.16.3.2
2.16.4

2.16.4.1
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2.16.5.1

2.16.6
2.16.6.1
2.16.7
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2.16.8
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2.16.10.1
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2.16.10.1.4

2.16.10.2

2.16.10.2.1

PART P

Price

Price means the amount in the currency stated in the Tender Documents and which may be fixed or not
fixed.

Fixed Price means the price that cannot be changed and is not subject to adjustment.

Price not fixed means the price that is subject to adjustment as indicated in Clause 2.16.10, or, if clearly
indicated in the contract, a budgetary price.

Price for Equipment

The Price contracted for equipment includes full compensation for the design of the system in
accordance with the technical specification and for the Manufacture of the various components of the
system.

Price for Services

The Price contracted for services includes full compensation for maintenance to the system, buildings,
electrical work, etc. on a regular basis, for a predetermined period, for transport of all equipment from
the place of Manufacture , the port or Airport to which it was imported, to the site, for comprehensive
insurance cover, during the whole contract period, as specified in Clause 2.9.1.1.1, for all customs duties,
import surcharges and finance charges associated with the import of the various components, for
unpacking equipment at the site and installing it and for all civil and electrical Works for which the
specified Provisional Sum is included in the Price Schedule.

The building(s) or building alterations (as applicable) and structures shall be constructed, and all
electrical Installation work undertaken, by the Contractor or a selected Sub-Contractor(s).

Customs Duties and Surcharges

Where applicable the estimated cost of all customs duties and import surcharges shall be quoted in the
Price Schedule. The Contractor has indicated the tariff heading under which the equipment will be
cleared through customs in the Price Schedule.

Provision of Spares

The Price contracted for the provision of spares shall include full compensation for the Delivery of the
spares considered by the Tenderer advisable to be held in store. The spares shall be according to the
list submitted with the Tender Documents.

Price for Documentation

The Price contracted for Documentation, includes full compensation for the supply of all Documentation,
excluding the material needed for Training of operating and maintenance staff.

Price for Training of Operating and Maintenance Staff

The Prices contracted for the Training of operating and maintenance staff shall include full compensation
for all costs incurred to train the number of operating and maintenance staff for the duration as submitted
with the Tender Documents and for providing the necessary operating and maintenance manuals.

Price for Test Equipment

The Price contracted for test equipment includes full compensation for all test equipment, special tools,
etc., that will be necessary, for the technical staff of the Company, to fully maintain the complete system
for its full operational lifetime.

Price for Acceptance Test

The Price contracted for acceptance tests includes full compensation for all acceptance tests required
in terms of the Contract.

Price adjustment allowed in the event of prices which are not fixed:

The basic sum or tariff in the currency stated in the Contract shall be subject to amendment only in
accordance with adjustments that appear in specified indices, subject to the following being contained
in the Contract:

the respective percentages of the total Contract Price which are subject to adjustment in
accordance with changes in the specified indices;

the title of the official bulletin or other document in which the specified indices are published;
the method of calculating such sum;

the dates or periods pertaining to the contractual term to be used for determining the final indices,
provided that such dates or periods may not be later than the contractual Delivery date, whichever
is the earlier.

Where the Contract makes provision for escalation, such escalation shall be calculated per deliverable
item as follows:

in the case of a fixed Delivery date, by taking the index or rate which in terms of the Contract is
applicable on such fixed Delivery date or on the actual Delivery date, whichever is the earlier; or,
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2.16.10.3

2.16.10.4

2.16.10.4.1

2.16.10.4.2
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2.16.11
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2.16.11.1.2
2.16.11.1.3
2.16.11.1.4

2.16.12
2.16.12.1
2.16.13
2.16.13.1

2.16.14
2.16.141

in the case of a Delivery date which is not fixed (whether or not the Delivery of such item is at the
same time subject to a further fixed Delivery date), by taking the index or rate which in terms of
the Contract is applicable on such not fixed Delivery date, or an the actual Delivery date,
whichever is the earlier.

Should the Delivery date of any item be changed in any way, the index or rate according to which
escalation is calculated in terms of the Contract shall be amended only if expressly provided for in a
written amendment of Contract.

Claims against the Company shall, unless otherwise authorised by the Company, be proved to the
satisfaction of the Company as soon as possible but in any case, not later than the following:

In the case of period contracts, ninety (90) days after the change in cost or the date of advice of
acceptance of the Tender, whichever date is the later, in which case the prices may be backdated
to the date of change in cost. If a claim is received after ninety (90) days, the prices will be
backdated only to the date on which the claim was proved to the satisfaction of the Company.

In the case of non-period contracts, ninety (90) days from the date on which the firm contractual
Delivery period expired if the contractual Delivery period was adhered to. If he does not claim
within ninety (90) days, the Contractor shall forfeit its claim to a price adjustment unless otherwise
decided by the Company.

In cases where a price adjustment is in favour of the Company such favourable difference shall on
demand be paid forthwith by the Contractor to the Company or the Company may deduct such amounts
from moneys (if any) which may otherwise be due to the Contractor in regard to supplies or services
which it delivered or rendered or is to deliver or render in terms of the Contract or any other contract or
any amount which may be due to it.

If Delivery takes place within the contracted Delivery period, the Contract Price ruling at date of Delivery
shall apply. Deliveries shall not be withheld for the purpose of benefiting from price increases.

Statutory cost adjustments

The basic sum or any specified portion thereof, in the currency stated in the Contract shall be subject
only to statutory cost adjustments determined by the Government of the Republic or any other competent
authority by way of promulgation in the Government Gazette or any other official document, provided the
following is contained in the Contract:

the nature of the statutory costs;
the sum which is subject to statutory cost adjustments;
the method of calculating such sum;

the dates or periods pertaining to the contractual terms to be used for determining the final date
on which statutory cost adjustments shall apply: provided that such dates or periods shall not be
later than the contractual or actual Delivery date, whichever is the earlier.

Price Lists

Price lists, which are part of the Contract, shall not be amended without the approval of the Company.

Total Contract Price

Subject to any Contract variations as defined and processed in accordance with the Contract, the total
Contract Price for the provision of the Supplies and Services under the Contract shall be as stated in the
Form of Contract. Schedule “A” and “A1” of the Contract defines the Price Schedule and Milestone
Payment Schedule for the provision of the Supplies and Services for the Project as defined in the
Contract.

Payment Method

The Company reserves the right to enter into an agreement with any third-party financial institution
regarding the payment of amounts that may be due from time to time in terms of the Contract. If the
Company, at its sole discretion, elects to enter into such an agreement, all invoice(s) must be made out
in the name of the third-party financial institution. Prior to the submission of the invoice(s), such invoices
must be submitted to the Engineer for certification and approval. The Company will pass the invoice(s)
to the third-party financial institution for payment. Letters of Credit and bank guarantees will be issued
and/or accepted by the third-party financial institution and must be mutually agreed to by the Contractor
and the third-party financial institution. In any event the Milestone Payment Schedule shall be based
upon the milestone breakdown below:

Milestones Payment Structure

ATNS does not effect advanced payments

Design Review and Approval 10%
Factory Acceptance Tests (FATSs) 10%
Supply and Delivery 30%
Installation and SAT 40%
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Warranty / PBU 10%
TOTAL 100%

2.16.14.2 The Contractor is required to propose a justifiable detailed Delivery Milestone Payment Schedule on
Supply and Delivery and Installation and SAT.

2.16.14.3 The Contractor shall provide the Performance Guarantee upon conclusion of the Contact or so soon
thereafter as the Company may permit.

2.16.14.4 Variation Orders

2.16.14.41 Variation orders shall be paid as agreed per the Contract Variation Offer relating to such Contract

Variation Order on completion at a rate of cost plus not more than five per cent (5%). The base

costs s
2.16.14.5 Civil and Elect
2.16.14.51 Payme

hall be disclosed to the Company prior to the Variation Order being approved in writing.
rical Works

nt for the site and building works, electrical equipment and installation and road

construction will be treated as follows:

2.16.14.5.11

2.16.14.5.1.2
2.16.14.5.1.3

no claims in respect of loose equipment or materials or equipment stored off site will be
entertained;

the engineer shall certify all claims; and

the Warranty/PBU amount will be released on expiry of the PBU period of the entire
Contract.

2.16.15 Rates of Exchange and Rate of Exchange Variation

2.16.15.1 Acquisition Ph

ase

2.16.15.1.1 General

2.16.156.1.11

2.16.15.1.1.2

2.16.15.1.1.3

2.16.15.1.1.4

2.16.15.1.2 Option
2.16.15.1.21

2.16.15.1.2.2

2.16.15.1.2.3

2.16.15.1.2.4

The Company shall not be liable for the rate of exchange variation under the Contract for
the Acquisition Phase. The Contract Price shall be a fixed in Rands for the Acquisition
Phase. Should there be any variation/change to the Contract Price due to a change in the
rate of exchange, such price variation/change shall be for the account or cost of the
Contractor. At the award of the Contract, the Contractor shall hedge the foreign content
for that year and any variation between the spot rate and the hedged rate shall be for the
account or credit of the Contractor.

The Contract Price of the Acquisition Phase shall be fixed at the time that the Contractor
submits its Tender response to the Company. The Contractor’s Tender response shall
form part of the Tender Documents.

The Contractor must submit the Tender Documents in Rand value based on a fixed
exchange rate. This exchange rate shall be the one referred to when entering into the
Contract and when the requisite Supplies and Services are delivered during the Period of
Contract. The exchange rate shall remain fixed even if the validity period of the tender is
extended, as long all procedures and processes has been followed to extend the validity
period.

Evaluation will be based on the Rand value submitted by the Contractor. The Contractor
must submit the Tender Documents in Rand value based on a fixed exchange rate. This
exchange rate shall be the one referred to when entering into the contract and when the
requisite goods and services are delivered during the course of the contract. The
exchange rate shall remain fixed even if the validity period of the tender is extended, as
long all procedures and processes has been followed to extend the validity period.

and Contract Variation Orders (CVO)

Any options: The Company shall not be liable for the Rate of Exchange Variation under
the Contract for Acquisition Phase. The Contract Price shall be a fixed in Rands for the
Acquisition Phase. Should there be any variation/change to the Contract Price due to a
change in the rate of exchange, such price variation/change shall be for the account or
credit of the Contractor.

The Contract shall be varied only by variations approved by the Engineer. Either the
Contractor or the Company may submit variations to the Contract. Any additional work or
expenses incurred by the Contractor in performing activities outside the scope of the
Contract and not approved through a contract variation shall be at the Contractors cost
and no liability shall rest with the Company.

Contract variation requests by the Contractor shall be submitted to the Engineer for
consideration. The Engineer shall, provided the submission is properly documented;
approve or reject the contract variation request within thirty (30) days of receipt at his/her
office and notify the Contractor accordingly.

On approval of a contract variation request, the Engineer shall issue a contract change
notice amending the Contract as appropriate.

2.16.15.2 Maintenance and Support Phase
2.16.15.2.1 General
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2.16.15.2.1.1

2.16.15.2.1.2

2.16.156.2.1.3

2.16.15.2.2

2.16.15.2.3

2.16.15.2.4

At the commencement of each year of support, the Contractor shall hedge the foreign
content for that year, and any variation between spot rate on submission of the invoice
and the hedged rate shall be for the account or credit of the Company.

The Contractor shall provide the total estimated foreign component cost of the
maintenance and support cost over the duration of the Maintenance and Support Phase.

The Contractor shall provide the foreign component cost in the first (1) year of the
Maintenance and Support Phase and provide the percentages on how the maintenance
and support costs escalate every year over the duration of the Maintenance and Support

Phase.

The Contractor shall provide the estimated local escalation costs and percentage for each year
for the duration of the Maintenance and Support Phase of the Project as indicated on the table

below.

The Contractor shall provide the total cost for the maintenance and support in foreign currency.
Please see the table below for the template.

Support maintenance contract

Foreign Currency Amount

Percentage Escalations

Year 1

300,000.00

Year2

330,000.00

10%

Year 3

379,500.00

15%

Year 4

Year 5

Year 6

Year 7

Year 8

Year 9

Year 10

Year 11

Year 12

Year 13

Year 14

Year 15

The Contractor shall provide the total cost for the maintenance and support in local currency.

Please see the template below:

Support maintenance contract

Foreign Currency Amount

Percentage Escalations

Year 1

300,000.00

Year2

330,000.00

10%

Year 3

379,500.00

15%

Year 4

Year 5

Year 6

Year 7

Year 8

Year 9

Year 10

Year 11

Year 12

Year 13

Year 14
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2.16.15.3
2.16.15.3.1

2.16.156.3.2

2.16.15.3.21
2.16.15.3.2.2
2.16.15.3.3

2.16.15.3.4

2.16.156.3.5

2.16.15.3.5.1

2.16.15.3.6

2.16.15.3.6.1

2.16.156.3.6.2

2.16.156.3.7

2.16.15.3.8

2.16.15.4
2.16.15.4.1

2.16.15.4.2

2.16.15.4.21
2.16.156.4.2.2
2.16.15.4.3

2.16.15.4.4
2.16.15.4.41

Year 15

Rules that apply when exchange cover on a fixed term basis is a condition of the Contract:

The Contractor shall, within fourteen (14) days of receipt of the Contract (or if an export permit is
required within fourteen (14) days after receipt of such permit) or such extended period as agreed
upon at the time, arrange exchange cover for the total exchange amount which cover may not
exceed the contractual term and shall be transferred abroad on a fixed term basis. Once the
currency futures have been issued, the Company's finance division must be provided with a copy
of such currency futures.

Should the currency futures not be taken out within the prescribed period, then one of the
following two rates, whichever is to the best advantage of the Company, shall be used for
calculation purposes:

the spot rate applicable on the last day of the prescribed period; or
the actual rate applicable to the currency futures.

Should the Contractor fail to take out exchange cover, the spot rate applicable on the last day of
the prescribed period, or the actual transfer rate, whichever is to the best advantage of the
Company, shall be used for calculating the exchange rate adjustments. Should the Contractor
fall to submit the required documentary proof to substantiate the transfer rate, the conditions
contained in clause 2.16.15.3.3 shall apply.

In addition to compliance with the preceding conditions, the Contractor shall submit a copy of his
foreign supplier's invoice together with his claim for exchange rate adjustment, with clear
reference to the currency futures;

Where exchange cover is not required in the contract or in terms of these conditions, the "end
date" will be determined by the company according to the following rules:

Where payment to a foreign supplier is effected before the Contractor is paid by the
Company, the rate of exchange applicable to such payment shall be taken for the
purposes of the adjustment, provided that the foreign supplier is paid within the contractual
Delivery period. Should payment occur after the contractual Delivery period the provisions
of clause 2.16.15.3.6.2 shall apply.

Where payment to a foreign supplier (the "first-mentioned payment") is effected after the
Contractor has been paid by the company and

Delivery takes place before the contractual Delivery date, the rate of exchange applicable
on the date of the first-mentioned payment or on the thirtieth day after the date appearing
on the company's official remittance advice, whichever is the earlier, shall be used for the
purposes of the adjustment; or

Delivery takes place after the contractual Delivery date, the rate of exchange applicable
on the date of the first-mentioned payment, or which ruled on the contractual Delivery date
or on the actual Delivery date, whichever is to the best advantage of the company, shall
be taken for the purposes of the adjustment.

In the case of an advance payment the conditions set out in clause 2.16.15.3.6.1 shall apply
mutatis mutandis.

The Contractor shall, after having paid the amount abroad, submit the relevant invoice from his
foreign supplier, accompanied by supporting documentary proof from his bankers as to when the
foreign exchange was paid and the rate of exchange at which payment was effected, to enable
the Company to verify the particulars.

Preliminary Exchange rate adjustments

Any exchange rate adjustments made by the Company shall be furnished to the Contractor in
writing.

In the event of the invoice for the goods or work which is subject to exchange rate adjustments
in terms of the Contract not being accompanied by the prescribed proof, then the Company
reserves the right to make a preliminary exchange rate adjustment based on one of the following
two rates, whichever is to the best advantage of the Company:

The rate stated in the Contract; or
The rate which ruled on the date of the Company’s payment to the Contractor.

Where the Contractor has detailed in a Tender Document any foreign currency debt (or debts)
and the spot rate applied in translating that debt (or debts) to South African Rand, shall also, in
issuing any invoice to the Company upon being awarded the Contract tendered for, detail any
foreign currency debt included in that invoice for payment and the prevailing spot rate applicable
to that debt upon the date that the invoice is issued.

If the Contract is completed to the satisfaction of the Company within the Period of Contract;

any increase in the Rand value of the Contractor’s foreign currency debt in consequence
of Exchange Rate Fluctuation shall be for the Company’s account, provided that the
Company does not elect to exercise its rights set out in Clause 2.16.15.1.2.2; and

ATNS/RFP09/06/2026/27/FALE_FIRE DETECTION Page 48 of 72 October 2026



2.16.15.4.4.2

2.16.15.4.5

2.16.15.4.6

2.16.15.4.6.1

2.16.15.4.6.2

2.16.156.4.7

2.16.15.4.8

2.16.15.4.8.1
2.16.15.4.8.2

2.16.15.4.8.3

2.16.15.4.8.4

2.16.15.4.9

2.16.15.4.10

2.16.16
2.16.16.1

2.16.16.2

2.16.17
2.16.171

2.16.18
2.16.18.1

Payment

any decrease in the Rand value of the foreign currency debt in consequence of Exchange
Rate Fluctuation shall be for the Contractor’s account on the terms and conditions set out
in this Clause 2.16.15.

Where payment of the Contract amount is to be effected by the Company to the Contractor in
South African Rand and the Contractor is required remit a foreign currency debt, the Company
shall pay the Contractor the Contract amount, as adjusted in the Contractor’s invoice to account
for an Exchange Rate Fluctuation (affecting any foreign currency debt) which may have occurred
between the date of submission of the Tender Documents and the date upon which the Contractor
issues any invoice(s) pursuant to winning the tender, provided that the invoice date is within ten
(10) days of the date of Delivery shipment of the goods giving rise to the foreign currency debt.

Where payment of the Contract amount has been made by the Company to the Contractor in
South African Rand and the Rand value of any foreign currency debt increases or decreases as
a result of Exchange Rate Fluctuation(s) between the date upon which the Contractor issued an
invoice to the Company and the date upon which the Contractor remitted abroad the amount due
in terms of the foreign currency debt, then:

to the extent that the Rand value of the foreign currency debt due by the Contractor has
increased as a result of Exchange Rate Fluctuation, the Company shall pay the Contractor
the amount of such increase, provided that the Exchange Rate Fluctuation is in excess of
one comma nought per cent (1,0%) and the remittance is made within ten (10) days of the
date of the cheque issued or bank transfer by the Company in payment of the Contract
amount;

to the extent that the Rand value of the foreign currency debt due by the Contractor has
decreased as a result of Exchange Rate Fluctuation(s), the Contractor shall pay to the
Company the amount of such decrease, provided only that the Exchange Rate Fluctuation
is in excess of one comma nought per cent (1,0%)

Where the Contractor is required to remit part or all of the Contract amount abroad in the form of
foreign currency debts prior to the Contractor issuing an invoice to the Company, and the
Contractor has indicated in its Tender Documents that such payments will be required to be
remitted abroad prior to the Contractor levying an invoice to the Company, then the date of such
remittance shall be regarded as the date in respect of which the adjustments in terms of Clauses
2.16.15.4.5 and 2.16.15.4.6 are to be made, provided that the Contractor can substantiate the
payments so made.

Claims arising as a result of Exchange Rate Fluctuation(s), shall be substantiated by the following
documentary evidence:

in the case of Clause 2.16.15.4.5, a copy of the relevant invoice from the foreign suppliers;

in the case of Clause 2.16.15.4.6, a copy of the relevant invoice from the foreign supplier
for reconciliation with the bank remittance voucher and a copy of the bank remittance
voucher,;

in the case of both Clause 2.16.15.4.5 and 2.16.15.4.6, proof from any registered
commercial bank of any change in the spot rate; and

in the case of amounts that are not proper to a specific Order being included in the
remittance abroad, documentary proof or an audited certificate that substantiates the
inclusion of the amounts.

If the Contractor has not stated any foreign currency debt in the Tender Documents, then the
Company is under no obligation to reimburse the Contractor for any monies due as a result of
the variation in exchange between any currencies whether stated or not in the Price Schedule.

If the Contract is not completed to the Company’s satisfaction within the Period of Contract, then
no adjustments will be affected in terms of this Clause to account for changes in the Rand value
of any foreign currency debts due by the Contractor in consequence of the Contract.

The Company shall make payment to the Contractor in accordance with the Contract terms and the
Milestone Payment Schedule, provided the relevant Supplies and Services have been Accepted and
Delivered to, or Installed at the Delivery Site(s) or Installation Site(s), and a properly completed invoice
has been presented to the Engineer.

Payment shall be effected thirty (30) days following receipt by the Engineer of a properly completed
invoice indicating the Contract number, purchase Order number, milestone title and Milestone Payment
amount. Unless otherwise provided in the Contract, payment is deemed to be effected by the drawing
of an endorsed cheque at the Company’s or its nominees’ offices in Johannesburg. The Engineer
reserves the right to reject any improperly submitted invoice for resubmission by the Contractor and not
effect payment. Payment shall be effected on receipt of a subsequent properly completed invoice.

Programme

A detailed Installation programme shall be submitted by the Contractor, at least ninety (90) days before
the proposed Installation commencement date, to the Company for approval and such approval shall be
obtained before Installation commences.

Packing, Packing Materials, Containers

Unless otherwise specifically provided for in the Contract, the Contractor is responsible for packing
supplies at its own cost and in such a manner as to ensure that there is no loss or damage in transit.
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2.16.18.2

2.16.18.3

2.16.18.4

2.16.18.5

2.16.19

2.16.19.1

2.16.20

2.16.20.1

2.16.20.2

2.16.21
2.16.21.1

2.16.22
2.16.22.1

2.16.23

2.16.23.1

2.16.23.2

2.16.23.3

2.16.23.3.1

2.16.23.3.2

2.16.23.3.21
2.16.23.3.2.2
2.16.23.3.2.3

2.16.23.4

Unless otherwise agreed no charge shall be allowed for packing material or containers and such material
or containers shall not be returned to the Contractor.

Where provision is expressly made in the Contract for the return of packing material or containers, such
packing material or containers shall be returned at the Contractor's expense. Returnable packing
material or containers shall be invoiced at the prices given in the Contract and full credit shall be allowed
therefor on receipt of the Company’s claim supported by a copy of the freight transit Order irrespective
of whether they are returnable to the Contractor or to a third party.

The Contractor is responsible for ensuring that supplies to be shipped or railed are properly packed
having regard to the requirements of the Order and of the South African Conference Lines or other
shipping lines serving South African ports or an inland transport service as the case may be, relating to
the use of certain types of containers and wrappers. Unless otherwise expressly agreed, such containers
and wrappers will be accepted only on the understanding that the Contractor indemnifies the Company
and its employees against any loss, breakage or damage occasioned by their use. Should bills of lading
be classed to the effect that the ship is not responsible for such loss, breakage or damage, the Contractor
shall accept responsibility therefore.

Any special packing requirements such as palletising, containerisation, etc., shall be provided if
necessary or if so required in the Tender Documents.

Participation in Installation

The Company reserves the right, to attach officers of the Company to the Contractor’s Installation team
during the Installation and Commissioning of the equipment, for the purpose of obtaining practical
experience on the equipment.

Procurement Outside of the Contract

The Company reserves the right to procure, outside of the Contract, small quantities or to have minor
essential services executed if an emergency arises, the Contractor’s point of supply is not situated at or
near the place where the supplies are required, or if the Contractor’s services are not readily available.

No provision in the Contract shall be deemed to prohibit the obtaining by the Company of supplies or
services from another entity.

Precedence

The order of precedence shall be the Instrument of Agreement, the Conditions of Contract and the
Schedules in alphabetical order as included within the Form of Contract as provided in this document.

Performance

The Contractor shall supply, install, test, set to work, commission and maintain the Supplies and Services
in accordance with the requirements of the Management Plan and Integrated Logistic Support Plan
contained in the Project Management Schedule to the Contract.

Protection of Personal Information

Each of the Parties shall ensure that its employees, representatives and officers, comply with the
provisions of the Protection of Personal Information Act, 2013 (“POPIA”) and all other applicable data
protection laws and, without limitation to the aforegoing, shall ensure the security and confidentiality of
all Personal Information processed by that Party is in accordance with POPIA and all other applicable
data protection laws.

The Contractor must only process personal information of the Company and third parties on behalf of
the Company, with the Company’s knowledge or authorisation, treat such information which comes to
their knowledge as confidential and must not disclose it unless required by law or in the course of the
proper performance of the Contractor’s duties. The Contractor must comply with the responsible party’s
obligations in clause section 19 of POPIA.

Where the Contractor, its agents, subcontractors, officers, directors, shareholders, representatives, or
employees has/have access to any Personal Information held by the Company for any reason in
connection with the Contractor or is/are supplied with or otherwise provided with Personal Information
by the Company or on behalf of the Company for any purpose, or are supplied with or otherwise provided
with Personal Information relating to the Services, the Contractor shall:

process such Personal Information only for purposes of performing its/their obligations under the
Contract and shall not otherwise modify, amend or alter the contents of such Personal Information
or disclose or permit the disclosure of such Personal Information to any third party, unless
specifically authorised to do so by the Company or as required by law or any regulatory authority,
and shall take all such steps as may be necessary to protect and safeguard such Personal
Information;

without prejudice to the generality of the foregoing, ensure that appropriate, reasonable technical
and organisational measures shall be taken by it/them to prevent -

the unauthorised or unlawful processing of such Personal Information;
the accidental loss or destruction of, or damage to, such Personal Information; and

promptly notify the Company when it becomes aware of any unauthorised, unlawful or
dishonest conduct or activities, or any breach of the terms of the Contract relating to
Personal Information.

The Contractor shall be liable for all claims, demands, actions, costs, expenses (including but not limited
to reasonable legal costs and disbursements), fines, losses and damages arising from or incurred by
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2.16.23.5

2.16.23.6

2.16.23.7

reason of any wrongful processing of any Personal Information by the Contractor (including its agents,
subcontractors, officers, representatives or employees) for any breach of its obligations or warranties in
terms of this Clause.

Both Parties will comply with their obligations under POPIA in relation to personal information for which
they are the responsible party.

The Contractor must notify the Company immediately where there are reasonable grounds to believe
that personal information has been accessed or acquired by any unauthorised person (Data Breach)
and must assist the Company, at its own cost: a) with any investigation or notice to the Regulator or data
subjects that the Company may make in relation to a Data Breach; and b) in responding to any directions
by the Regulator to publicise the Data Breach, including assisting the Company to make public
announcements if required.

The Contractor indemnifies the Company against any civil or criminal action or administrative fine or
other penalty or loss as a result of the Contractor’s breach of this Clause.
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217

2171
21711

2.17.2
2.17.21

21722

PART Q

Quantities other than those Specified

Quality

If a Tender response is based on quantities and the Tender response is accepted for a quantity other
than that called for or offered, the Contractor will be given the option of refusing acceptance if the quantity
required is less than that for which it has tendered. However, if the Tender response is accepted for a
larger quantity, only the excess may be refused. Written notification of rejection of the changed quantities
must be received from the Contractor within fourteen (14) days of the date on which it was advised of
the change, failing which the Contractor will be deemed to have accepted the change.

Goods supplied and services rendered shall be in accordance with, and the Contractor guarantees that
they are equal in all respects to, the samples, patterns, drawings and Specifications stipulated in the
Contract or Order and unless otherwise specified, supplies shall be new and unused. Where specific
grades and special brands are specified, only such grades and brands shall be supplied unless the
Company agrees otherwise.

Where the Contract calls for a supply or service according to a standard specification of the South African
Bureau of Standards, the Contractor is required to take cognisance of the provisions of sections 15(6),
(7) and (8) of the Standards Act, 1982 (Act No. 30 of 1982), as amended or replaced from time to time.

ATNS/RFP09/06/2026/27/FALE_FIRE DETECTION Page 52 of 72 October 2026



2.18

2.18.1
2.18.1.1

2.18.1.2

2.18.1.21
2.18.1.2.2
2.18.1.2.3

2.18.1.24
2.18.1.2.5
2.18.1.2.6
2.18.1.2.7
2.18.1.2.8

2.18.1.2.9

21813

2.18.2
2.18.21

2.18.2.2

2.18.3
2.18.3.1

2.18.3.2
2.18.3.3
2.18.34

2.18.3.5

PART R

Responsibility and Care of the Works

From the commencement to the completion of the Contract, the Contractor shall take full responsibility
for the care thereof and of all temporary works, materials and equipment and in the event of any damage,
loss or injury to any part thereof or to any temporary works or materials, from any cause whatsoever
(save the excepted risks as defined hereafter in clause 2.18.1.2), it shall at his own expense repair and
make good the same so that upon completion, the Project shall be in good order and condition and in
conformity in every respect with the provisions of the Contract. In the event of any such damage, loss
or injury resulting from any of the excepted risks, the Contractor shall, if and to the extent required by
the Engineer, repair and make good the same as aforesaid, at the cost of the Company.

The excepted risks are -
war, invasion, act of foreign enemies, hostilities (whether war be declared or not) or civil war;
insurrection, terrorism, rebellion or revolution;

mutiny, military rising, military or usurped power, martial law or state of siege, or any other event
or cause which determines the proclamation or maintenance of martial law or state of siege;

riot (in so far as it is uninsurable);

risks arising from political riot and malicious damage, unless these risks are insurable with the
South African Special Risk Insurance Association at the time of Tendering and it is stipulated in
the contract that the Contractor is to effect insurance against these risks;

any occurrence for which a fund has been established in terms of the War Damage Insurance
and Compensation Act;

ionising, radiation or contamination by radio-activity from any nuclear fuel or from nuclear waste
from the combustion of nuclear fuels;

pressure waves caused by aircraft or other aerial devices travelling at sonic and supersonic
speeds;

a cause due to the negligence or omission on the part of the Company; or
(all of which are collectively referred to as “the excepted risks”).

The Contractor shall take all reasonable steps and make all reasonable efforts to mitigate the impact
caused by the expected risks.

Risk
The risk of loss or damage to all the Supplies and Services shall remain with the Contractor until the
issue of the Substantial Completion Certificate. Subsequently, liability for Spares, Test Equipment and
Services shall remain with the Contractor until Final Acceptance. Ownership in the Supplies and Services
shall pass to the Company on payment of the relevant Milestone Payment.
Risk in Delivery of the Supplies and Services, in accordance with Clause 2.4.2 shall be according to
DDP principle.

Relaxation

Waiver of any right arising from a breach of the Contract or any right arising from a default under the
Contract shall be in writing and signed by the Party granting the waiver.

A failure or delay in exercise, or partial exercise, of a right arising from a breach of the Contract does not
result in a waiver of that right.

A Party is not entitled to rely on a delay in the exercise or non-exercise of a right arising from a breach
of the Contract or on a default under the Contract as constituting a waiver of that right.

A Party may not rely on any conduct of another party as a defence to the exercise of a right by that other
party.

This Clause may not itself be waived except in writing.
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219

2.19.1
2.19.1.1

2.19.1.2

2.19.2
2.19.2.1

2.19.2.2

21923

2.19.24

2.19.3
2.19.31

2194

2.19.41

2195
2.19.51

2.19.6
2.19.6.1

2.19.6.2

2.19.6.2.1

2.19.6.2.2
2.19.6.2.2.1

2.19.6.2.2.2

PART S

Services Available

The necessary electricity and ablution facilities will not be provided by the Company for use by the
Contractor during construction Installation and Commissioning activities.

It shall be the responsibility of the Contractor, to connect to the available electricity and water supplies.
The Contractor will also be responsible for providing ablution facilities on site.

Site

The site, for erection of the structure, will normally also serve as the Contractor’s site where it must erect
offices, stores, etc. to enable it to fulfil its duties, regarding all civil and other Works required to complete
the Project. Any site and storage accommodation required by the Contractor and its Sub-Contractor(s),
for their own use, shall be included in the Contract.

The Contractor shall keep the site(s) clean and tidy at all times and shall restore it to its original condition,
at its own expense, to the Engineer’s satisfaction. No pollution or littering of any kind will be tolerated.

The Contractor shall be responsible for the dewatering of the excavations, when necessary, and shall
protect the Works against damage due to storm, rain, snow, river water floods, storm water, subsoil
water and seepage. The Contractor shall reinstate, at its own cost, or pay compensation for all damage
occurring to the Works by water or otherwise, during the validity of the Contract.

The Contractor shall supply and erect a notice board and maintain same in a prominent position. The
notice board shall state, in one official language, the description of the work as well as the full name and
address of the Company, Contractor and any major Sub-Contractor(s) or design consultant engaged by
the Contractor for the purposes of execution of the Contract. The Contractor shall remove the board, on
completion of the work and make good, all ground disturbed, to the entire satisfaction of the Company
or its representative.

Clearance of Site on Completion

On completion of the installation, the Contractor shall clear away and remove from the site all surplus
materials, rubbish and temporary works of every kind and leave the area around the site clean and in a
workmanlike and safe condition to the satisfaction of the Engineer. Contractors are required to take
special notice of permissions and conditions contained in Environmental Impact Assessment
Permissions granted.

Substitution for Local Products

In the event of the Contract being concluded for the supply of products produced in the Republic, the
Contractor desiring to substitute imported products therefore may do so only if it obtains the prior
approval of the Company.

Superintendence by the Contractor

The Contractor shall give or provide all necessary superintendence during the execution of the Contract.
The Contractor or a competent and authorised agent or representative approved of in writing by the
Engineer (which approval may at any time be withdrawn) shall be on the site during the execution of the
contract and shall give his whole time to the supervision thereof and be constantly available for the
duration of the contract. Such authorised agent or representative shall receive on behalf of the
Contractor directions and instructions from the Engineer.

Sub-Contractors

The Company and the Contractor shall compile a list of firms of sub-contractors acceptable to both and
who will be invited to submit tenders. Before the closing date of such tenders the Contractor shall furnish
the Company with a sealed list in which is indicated the price increase required by the Contractor
regarding the handling and appointment of every tenderer as selected Sub-Contractor. The list is then
opened with the tenders and on the basis thereof the Company shall indicate which tender it wishes to
accept. Unless such tender contains provisions or qualifications to which the Contractor takes
reasonable objection, the Contractor shall accept that tenderer and appoint it as selected Sub-
Contractor.

The Contractor shall not be compelled to take into its employ a selected Sub-Contractor to whom it takes
reasonable objection or who declines to enter into a subcontract with the Contractor containing
provisions that:

in respect of the work that is the subject of the subcontract the selected Sub-Contractor
undertakes to the Contractor the like obligations and liabilites as are imposed upon the
Contractor towards the Company in terms of the Contract, and holds the Contractor harmless
from and indemnifies it against the same and in respect of all claims, demand, lawsuits, damages,
costs, charges and expenses whatsoever arising out of or in connection therewith, or arising out
of or in connection with any failure to perform such obligations or to fulfil such liabilities, and

the selected Sub-Contractor holds the Contractor harmless from and indemnifies it against:

shortcomings in the subcontracted Works if and where the Works were designed by the
selected Sub-Contractor;

defects in the goods if and where the goods were Manufactured and/or supplied by the
selected Sub-Contractor;
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2.19.6.2.2.3

2.19.6.22.4

2.19.6.2.2.5
2.19.6.3

2.19.6.3.1

2.19.6.3.2

2.19.6.4

2.19.6.5

2.19.7
2.19.71

2.19.8

2.19.8.1

2.19.8.1.1
2.19.8.1.2

2.19.8.1.3

2.19.8.2

2.19.8.3
2.19.8.3.1

2.19.8.3.2
2.19.84

2.19.8.5

2.19.8.6

2.19.8.7

2.19.8.7.1

2.19.8.7.2

2.19.8.8

2.19.8.9

any negligence by the selected Sub-Contractor, its agents, employees, workmen and
servants;

any misuse by the selected Sub-Contractor of any constructional plant, temporary Works
or materials provided by the Contractor for the purposes of the Contract; and

any claims as aforesaid.

Before the Engineer issues any certificate that includes any payment in respect of work done by any
selected Sub-Contractor, he/she shall be entitled to call upon the Contractor to furnish reasonable proof
that all payments included in previous certificates in respect of the work done by such selected Sub-
Contractor have been made or discharged by the Contractor, in default of which, unless the Contractor

informs the Engineer in writing that it has reasonable cause for withholding or refusing such
payment; and

submit to the Engineer reasonable proof that it has so informed such selected Sub-Contractor in
writing.

The Company shall be entitled to pay direct to such selected Sub-Contractor on the Engineer’s certificate
all payments the Contractor has failed to make to such Sub-Contractor and to deduct, by way of
settlement, the amount so paid by the Company from any moneys owing to or that may become owing
to the Contractor.

Where the Company appoints the Contractor as a Prime Contractor with a Company nominated main
Sub-Contractor the Contractor shall accept overall responsibility for Delivery of all of the Supplies and
Services and for integrating the subcontracted Supplies and Services into the Contractors deliverables
against the Contract. The Contractor shall be responsible for establishing a sub-contract agreement
with the nominated Sub-Contractor for this purpose.

Statements of Supplies and Services

The Contractor shall, when requested to do so, furnish particulars of supplies delivered or services
executed. If it fails to do so, the Company may, without prejudice to any other rights which it may have,
institute inquiries at the expense of the Contractor to obtain the required particulars.

Security (also see Guarantee — clause 2.7.1)

Where security is required particulars thereof are indicated in the Tender Documents. Unless otherwise
stated, security covering the following amounts is required from the Contractor:

Where advance payment is to be made to the Contractor, the actual amount which is to be paid;

where Company property is to be handed to Contractors, the value of Company property which
may be in the possession of the Contractor at any time; and

Performance-Based Security of twenty per cent (20%) of the Supply, Deliver, Installation and
SAT.

Where approval has been granted for advance or progress payments to the Contractor, the security to
be provided by the Contractor will be determined by the Company.

The Performance-Based Security required consists of:

a guarantee issued by a banking institution registered in terms of the Banks Act, 1990, Act No.
94 of 1990; or

such other form of security as the Company approves.

In accordance with the requirements of clause 2.19.8.1, the Contractor shall at the execution of the
Contract, and at the discretion of the Company, provide to the Engineer in consideration of the Company
an unconditional bank guarantee to the value of twenty per cent (20%) of the Contract Price of the
Acquisition Phase.

The Engineer is entitled, without any further reference to the Contractor, to use the security under the
circumstances permitted by the Contract.

The Contractor warrants to the Company that it shall not institute any proceedings or take any steps to
injunct the Company or in any way seek to restrain the Company from exercising its rights to the security.

Subject to the guarantor’'s maximum liability referred to above, the guarantor must undertake to pay the
Company the guaranteed sum, or the full outstanding balance, upon receipt of a first written demand
notice from the Company to the guarantor at the guarantor's physical address calling up this guarantee
stating that:

the Contract has been terminated due to the Contractor's default and that the security is called
up in terms of 2.19.8. The demand notice shall enclose a copy of the notice of termination; or

a provisional liquidation court order has been granted against the Contractor and that the
guarantee is called up in terms of 2.19.8. The demand notice shall enclose a copy of the court
order.

Payment by the guarantor as referred above shall be made within seven (7) calendar days upon receipt
of the first written demand notice to the guarantor.

This guarantee for performance shall neither be negotiable nor transferable and shall expire in terms of
the Contract or on payment in full of the guaranteed sum or on the security expiry date, whichever is the
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2.19.8.10

2.19.8.11

2.19.8.12

2.19.8.13

2.19.9
2.19.91

2.19.9.1.1

2.19.9.1.2

2.19.91.3

2.19.9.14

2.19.9.15

earlier, whereafter no claims will be considered by the guarantor. The original guarantee form shall be
returned to the guarantor after it has expired.

This guarantee for performance, with the required demand notices referred above, shall be regarded as
a liquid document for the purpose of obtaining a court order.

Where this guarantee for performance is issued in the Republic of South Africa, the guarantor must
consent to the jurisdiction of a court in the area where the Project is located.

The security shall be reduced by fifty per cent (50%) of the residual value of the security on Acceptance
of the last of any part of the Supplies and Services. The Engineer shall provide the Contractor with a
written notice addressed to the designated financial institution stating that the security may be reduced
by fifty per cent (50%) of the residual value.

The residual security shall be totally released on the issuance of the Certificate of Final Acceptance for
the Supplies and Services. The Engineer shall provide the Contractor with a written notice addressed
to the designated financial institution stating that the security may be fully released.

In terms of the provisions of Section 37 (2) of the Occupational Health and Safety Act 1993 (Act 85 of
1993, hereinafter referred to as the “OHS Act”) that the following arrangements and procedures shall
apply between the Company and the Contractor to ensure compliance by the Contractor with the
provisions of the OHS Act, namely:-

the appropriate officials and employees of the Contractor and their nominated Sub-Contractor(s)
shall fully acquaint themselves with all relevant provisions of the OHS Act and the regulations
promulgated in terms of the OHS Act;

the Contractor shall fully comply with all relevant duties, obligations and prohibitions imposed in
terms of the OHS Act and Regulations;

the Contractor shall accept sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the OHS Act and Regulations and shall expressly
absolve the Company from itself being obliged to comply with any of the aforesaid duties,
obligations and prohibitions;

any duly authorised officials of the Company shall be entitled, although not obliged, to take such
steps as may be necessary to ensure that the Contractor has complied with its undertakings as
set out in this Clause 2.19.9, which steps may include, but will not be limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or to inspect any appropriate
records held by the Contractor; and

the Contractor shall report forthwith to the Company any investigation, complaint or criminal
charge which may arise as a consequence of the provisions of the OHS Act and Regulations,
pursuant to work performed in terms of the Contract, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charge.
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2.20

2.20.1
2.20.1.1

2.20.2
2.20.21

2.20.2.1.1

2.20.2.1.2

2.20.2.1.3

2.20.2.1.4

2.20.2.15

2.20.2.1.6

2.20.21.7

2.20.2.1.8

2.20.2.1.9

2.20.3
2.20.31

PART T

Taxes, Levies and Duties

A contractor for projects in the Republic who is not based in South Africa, or who is based in the Republic
but makes purchases for the Contract outside the Republic, is responsible for paying all relevant duties,
levies and taxes which may be due on the importation of the purchases into the Republic and it
indemnifies the Company against any liability for the payment of such duties, levies and taxes. If so
required by the Company, the Contractor must indicate the gross value of the relevant purchases and
also furnish the necessary proof that all such duties, levies and taxes have been paid.

Anti-Dumping Duties

When, after Effective Date, provisional payments are required or anti-dumping or countervailing duties
are imposed or the amount of a provisional payment or anti-dumping or countervailing right is increased
in respect of any dumped of subsidised import the Company is not liable for any amount so required or
imposed or for the amount of any such increase. When after the said date, such a provisional payment
is no longer required or any such anti-dumping or countervailing right is abolished, or where the amount
of such provisional payment in any such right is reduced, the provision of Clause 2.20.2.1.1 shall apply
mutatis mutandis.

In cases where a price adjustment is in favour of the Company such favourable difference shall
on demand be paid forthwith by the Contractor to the Company of the Company may deduct such
amounts from moneys (if any) which may otherwise be due to the Contractor in regard to Supplies
and Services which the Contractor delivered or rendered or is to deliver or render in terms of the
Contract or any other contract or any other amount which is due to the Contractor.

All duties and taxes payable in the country of Manufacture of the Supplies and Services, and due
under the laws of that country of Manufacture shall have been paid and borne by the Contractor.

In addition to the requirements of Clause 2.20.1.1 the Contractor shall be liable for all South
African taxes, duties, levies and charges arising out of the performance of the Contract except
as expressly provided for in this Clause.

Goods which are purchased by the Contractor in connection with the Contractor’s performance
of the Contract may be eligible for tax exemption. The Contractor shall obtain and be wholly
responsible for obtaining such exemptions. The Company shall provide any documentation
necessary to substantiate the Contractor’s claim for exemption.

In the event that there is any reduction in any duties, taxes and charges (except income tax
liability or taxes described in this Clause incurred by the Contractor solely by reason of changes
in Legislation after the date of the Contract which result in a direct decrease in the cost to the
Contractor of supplying the Supplies and Services the Contractor shall pass on to the Company
in the form of a reduction in the Contract Price the amount of any such reduction. The Company
may deduct from any monies payable to the Contractor the amount of any such reduction.

The Contractor shall apply to the South African Customs Service or any other relevant authority
responsible for the issue of permits, licences or approvals for permission to enter all imported
goods in connection with the performance of the Contract under a tariff concession order or by
law (or such other order, consent or authority as may from time to time be appropriate under the
Legislation) and in doing so shall make every reasonable endeavour to obtain entry into South
Africa at the most advantageous tariff rate. Any application to the South African Customs Service
and/or any other relevant authority shall be lodged prior to entry into South Africa of the imported
goods to which it relates. The Company shall comply with any reasonable request by the
Contractor to provide the Contractor with a letter from the Company sponsoring the application
to be lodged with the application. A copy of each such application and of all papers and letters
written in support or in furtherance thereof shall be made available by the Contractor to the
Company.

In pursuing its objectives for the most advantageous tariff rate, the Contractor shall ensure that
all declarations made to the South African Customs Service or any other relevant authority are
correct and, in respect of any duty assessable, customs values and tariff classifications are made
strictly in accordance with the Legislation. The Company shall not be liable to reimburse the
Contractor for any additional costs or duties incurred by the Contractor from its failure to observe
this Clause.

Notwithstanding the provisions in this Clause, the Company shall not be liable to reimburse the
Contractor for any fines or penalties imposed by or under the Legislation from time to time in
force, for falsely declaring the description of goods or their value or otherwise for any offence
under the Legislation.

Any savings in duty identified following any review by the Company of the duty rates shall be
passed on to the Company by way of a reduction in the Contract Price to the extent of the savings
as identified.

Transport

Where use is made of a national transport service for the consignment of supplies and the Contractor
consigns them by mobile containers, the surcharge for transportation in such containers as well as the
extra cost for Delivery to the consignee from the destination station and any other incidental charges
raised by the transport service are for the Contractor’'s account. Where, however, in exceptional cases,
the Contract provides for the raising of separate charges for containers, packing or materials for packing
and the supplies are, with the prior approval of the Company, consigned unpacked in mobile containers,
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2.20.3.2

22033

2.20.4

2.20.41

2.20.4.11

2.20.4.1.1.1

2.204.1.1.2
2204113
2.204.1.1.4

2.204.1.1.5
2.20.4.1.1.6

2204117
2.204.1.1.8

2.20.4.1.2
2.204.2
2.204.21

220422

2.20.4.3
2.20.4.31

2.20.4.3.1.1

2.204.3.1.2

2204313

2204314

2.20.4.3.2

2.20.5

the surcharge for transportation in such mobile containers, plus the extra cost for Delivery to the
consignee at the destination station and any other incidental charges raised by the transport service, are
for the account of the Company.

Where the contract provides for dispatch by rail from two or more railway stations or sidings the Company
reserves the right to choose the station or siding from which the supplies are to be despatched, unless
otherwise stated in the Contract.

The Contractor shall make all arrangements with regard to the Delivery and transport of the equipment
to the site. Delivery shall be on a DDP Incoterms (2010) basis and the cost thereof shall be quoted in
the space provided in the Price Schedule.

Termination

Contractor’s Default

Without prejudice to any of its rights under Clause 2.4.4, the Company may give to the Contractor
a written notice stating that it intends to terminate the Contract if any one of the following events
has occurred, namely;

the Contractor or its Sub-Contractor(s) suspends work without written approval of the
Engineer;

the Contractor or its Sub-Contractor(s) fail to proceed with due diligence and expedition;
the Contractor or its Sub-Contractor(s) fail to proceed in a competent manner;

the Contractor or its Sub-Contractor(s) fail to use the materials or standards of
workmanship required by the Contract;

the Contractor or its Sub-Contractor(s) breach or ignore the requirements of Legislation;

the Contractor becomes bankrupt or insolvent, or makes an assignment of its property or
estate for the benefit of creditors, or makes any arrangement or composition with its
creditors, or proposes going into liquidation, or knows of or undertakes any other action
which may lead to cessation of the Company operations;

the Contractor assigns its rights otherwise than in accordance with the Contract; or

the Contractor or its sub-Contractor(s) commit any other breach of the provisions of the
Contract which is a substantial breach.

The notice shall specify the default.
Termination by the Company for Contractor’'s Breach

If the Contractor fails to remedy a substantial breach of which it has been given notice under this
Clause within thirty (30) days of receipt of such notice the Company may without prejudice to its
other rights under the Contract, terminate the Contract without liability to the Contractor for
compensation.

Notwithstanding any contrary provision in the Contract, upon termination of the Contract, the
Company shall pay the Contractor for all Supplies and Services satisfactorily rendered up to the
date of termination where the Contract has been terminated due to the Contractor’s breach.

Termination by the Company for Convenience

Notwithstanding any provision of the Contract to the contrary, the Company may terminate the
Contract, in whole or in part, for convenience and without any cause, at any time and without
liability to the Contractor, by giving the Contractor not less than twelve (12) months’ prior written
notice, provided that:

the termination shall take effect twelve (12) months after the later of the dates on which
the Contractor receives the notice or the Company sends the notice;

the Company will be obliged to remunerate the Contractor for the Supplies and Services
satisfactorily rendered and costs reasonably incurred, and which cannot be reasonably
be mitigate by the Contractor, up to the date of termination of the Contract in terms of this
Clause;

The Company’s right to terminate the Contract in terms of this Clause shall not prejudice
any of the rights of the Contractor which have accrued prior to or during the notice period;
and

The Company'’s right to terminate envisaged in this Clause shall not be applied during the
first twelve (12) months from the Effective Date.

In the event that there is a change in technology resulting in technology upgrades in the system
or any part or element of the Supplies and Services being requested by the Company, which do
not materially alter the overall design and architecture of the system and/or Supplies and
Services, then the Company may request such technology upgrade(s) from the Contractor and
obtain a quote from the Contractor for such technology upgrade(s) (in respect of which new
contractual terms will be negotiated between the Parties). Should the Contractor be unable to
provide the Company with the requested technology upgrade(s) in circumstances where the
requested technology upgrade(s) exist and are otherwise available in the market for acquisition
by the Company, the Company may terminate the Contract in terms of Clause 2.20.4.3.1.

Anti-bribery and anti-corruption
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2.20.5.1

2.20.5.2

22053

2.20.5.4

2.20.5.5

2.20.5.6

2.20.5.7

2.20.5.8

2.20.5.9

2.20.5.10
2.20.5.11

2.20.5.12

2.20.5.13

2.20.5.14

2.20.5.15

2.20.5.15.1

The Parties represent that neither Party or its subsidiary, nor any of their respective directors, officers,
agents, or employees acting on behalf of either Party or any subsidiary, has taken any action that will or
would be in breach of any applicable laws for the prevention of fraud, bribery, corruption, racketeering,
money laundering or terrorism, including but not limited to the Constitution of South Africa (1996), the
Competition Act No. 89 of 1998, the Prevention and Combatting of Corrupt Activities Act No. 12 of 2004,
the Protected Disclosures Act No. 26 of 2000, the Public Finance Management Act No.1 of 1999 and
Regulations, the Companies Act No. 71 of 2008 and Regulations and, including international anti-
corruption treaties and regional conventions that set out obligations to fight corruption, such as the United
Nations Convention Against Corruption, the African Union Convention Against Corruption, the SADC
Protocol against Corruption and the OECD Convention on Combating Bribery of Foreign Public Officials
in International Business Transactions (“Anti-Bribery Laws”).

Each Party represents that performance under the Contract will be made in compliance with the Anti-
Bribery Laws.

Each Party warrants that it and its Affiliates have not made, offered, solicited or accepted an advantage
or authorised and will not make, offer, or authorise with respect to the matters which are the subject of
the Contract, any payment, gift, promise or other advantage, whether directly or through any other person
or entity, to or for the use or benefit of any officer or employee of the other Party or any public official
(i.e., any person holding a legislative, administrative or judicial office, including any person employed by
or acting on behalf of a public agency, a public enterprise or a public international organisation) or any
political party or political party official or candidate for office, where such payment, gift, promise or
advantage would violate the applicable Anti-Bribery Laws.

Neither Party shall make any unofficial payment to an employee of the other Party to speed up an
administrative process where the outcome is already pre-determined (facilitation payment) in the
performance of its obligations in terms of the Contract.

Each Party agrees to maintain adequate internal controls and to keep accurate and complete records
that support the payments due and all transactions under the Contract.

Each Party represents that, to the best of its knowledge and belief, and save as disclosed to the other
Party, neither it nor any of its affiliates/shareholders or personnel have been investigated (or is being
investigated or is subject to a pending or threatened litigation or investigation) or is involved in an
investigation or litigation (as a witness or suspect) in relation to any breach of the Anti-Bribery Laws by
any law enforcement, regulatory or other governmental agency or any customer or supplier; or has
admitted to; or been found by a court in any jurisdiction to have engaged in, any breach of the Anti-
Bribery Laws, or been debarred from bidding for any contract or business; or are public officials or
persons who might otherwise reasonably be considered likely to assert a corrupt or illegal influence on
behalf of the company. Each Party agrees that if, at any time, it becomes aware that any of the
representations set out in this Clause are no longer correct, it will notify the other Party of this immediately
in writing.

Each Party ("Indemnifying Party") shall be liable for and shall indemnify, defend and hold the other
("Indemnified Party") harmless to the maximum extent provided in law from and against any claims,
losses, costs, fees, payment of interest, fines or other liabilities incurred in connection with or arising
from the investigation of, or defence against, any litigation or other judicial, administrative, or other legal
proceedings brought against the Indemnified Party by a regulator or governmental enforcement agency
as a result of acts or omissions by the Indemnifying Party or its Affiliates, subcontractors or agents in
violation of, or alleged to be in violation of, the Anti-Bribery Laws.

Should the Contractor or any of its affiliate be found guilty of the violation of any of the applicable Anti-
Bribery Laws, such shall be deemed material breach.

Any breach of, or failure to comply with, any of the provisions of this Clause shall be deemed material
and shall entitle the non-breaching Party to terminate the Contract forthwith.

The indemnity contained in this Clause shall survive the termination of the Contract.

Unless otherwise provided for in the Contract, no Party shall have the right to represent or make
decisions on behalf of the other Party.

Unless otherwise provided for in the Contract, no Party shall have the right to interact with government
officials with respect to the matters which are the subject of the Contract without the written consent of
the other Party.

Each Party may request that the other Party provide a certification to the effect that neither it nor any of
its Affiliates, directors, officers, agents or other representatives acting on its behalf in connection with the
performance under the Contract have engaged in any transaction or activity in violation of these Anti-
Bribery Laws. Upon request a Party shall deliver such certification within ten (10) working days.

Each Party agrees to perform its obligations under the Contract in accordance with the applicable anti-
bribery and anti-corruption laws of the territory in which such Party conducts business with the other
Party as set forth herein. Each Party shall be entitled to exercise its termination right, under and in
accordance with the terms of the Contract, to terminate the Contract immediately on written notice to the
other Party, if the other Party fails to perform its material obligations.

Each Party agrees that, in connection with the Contract and the Works, they will each, (and will procure
that their respective officers, employees, agents and any other persons who perform services for them
or on their behalf in connection with the Contract will:

not commit any act or omission which causes or could cause the other Party to breach, or commit
an offence under, any laws relating to anti-bribery and/or anti-corruption;
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2.20.5.15.2 keep accurate and up to date records showing all payments made and received and all other
advantages given and received in connection with the Contract and the steps taken to comply
with this Clause 2.20.5, and permit the other Party to inspect those records as reasonably
required;

2.20.5.15.3 promptly report to the other Party any request or demand for any undue financial or other
advantage of any kind received in connection with the performance of the Contract;

2.20.5.16 Each Party shall be solely responsible for the observance and performance of the relevant requirements
by each of its affiliates or subcontractor and shall be directly liable to the other Party for any breach by
its Affiliates or subcontractor. Notwithstanding the foregoing, each Affiliate and subcontractor shall be
required to comply with the relevant requirements to the extent applicable to their respective performance
of activities under the Contract, including the place of such performance, and/or if required by the
relevant requirements.
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2.21 PART U

[No particulars]
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2.22

2.221
22211

22212

22213

22214

22215

2.22.1.6

PART V

Variations

The terms, conditions and prices of the Contract shall be varied only by variations approved by the CEO
of ATNS or his/her delegated official. Either the Contractor or the Company may submit variations to
the Contract. Any additional work or expenses incurred by the Contractor in performing activities outside
the scope of the Contract and not approved through a contract variation shall be at the Contractor’s cost
and no liability shall rest with the Company.

Request for contract variations by the Contractor shall be submitted to the Engineer for consideration
prior to the work being undertaken. The CEO of ATNS shall, provided the submission is properly
documented and falls within the prescribed variation threshold; approve or reject the variation and notify
the Contractor accordingly.

Any variation above the prescribed threshold shall be submitted to the Company and the Company shall
submit it to the relevant treasury for approval. Unless the variation is an emergency work and duly
approved by the CEO of ATNS, no variation work shall be undertaken prior to written approval.

In the event of an emergency variation, the CEO of ATNS shall process (approve or reject) the variation
order request within a reasonable time, from the time of receipt of the variation order request.

On approval of a contract variation, the Engineer shall issue a contract change notice amending the
Contract as appropriate.

All variation for scope or price must be approved in writing.
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2.23 PART W

[No particulars]
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2.24 PART X

[No particulars]
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2.25 PARTY

[No particulars]
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2.26 PART Z

[No particulars]
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CHAPTER 3

FORM OF CONTRACT




CHAPTER 3 : FORM OF CONTRACT

FOR THE DESIGN, SUPPLY, DELIVERY, INSTALLATION, INTEGRATION, TESTING,
COMMISSIONING, CERTIFICATION AND MAINTENANCE AND SUPPORT OF A
FULLY INTEGRATED FIRE DETECTION AND SUPPRESSION SYSTEM (“FDSS”)
FOR THE IDENTIFIED SITES AT KING SHAKA INTERNATIONAL AIRPORT (FALE)
ATNS OPERATIONS CENTRE AND BLUFF RADAR SITE

THE CONTRACT is made on the day of 2026 between the following parties:

1. The AIR TRAFFIC AND NAVIGATION SERVICES COMPANY LIMITED (hereinafter known as “The
Company”) of Private Bag X15, Kempton Park, 1620, South Africa

and

2. (hereinafter known as the “Contractor”) of ,

RECITALS

A. The Company hereby engages the Contractor to supply the Company with the Supplies and Services
identified in the Contract.

B. The Contractor is experienced in and agrees to provide the necessary

resources, personnel, skills and expertise required to comply with all of its obligations under the

Contract.

C. The Company has selected the Contractors proposal following the Company’s RFP Reference

and following subsequent clarifications and negotiations the Contractor has

agreed to provide the Supplies and Services to the Company on the terms set out in this Contract.

THE PARTIES AGREE, in consideration of the mutual promises contained in the Contract, to perform all
their obligations as set out in the Contract. In accordance with the Conditions of Contract, the Contract

comprises:

1.1.1  This signed Form of Contract

1.1.2 The Contract Particulars

1.1.3 The Conditions of Contract

1.1.4  The Schedules from A to and including G

In the case of any conflict or inconsistency between any of the documents forming part of the Contract they
shall be interpreted in the Order of precedence listed above.
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EXECUTED by the Parties as a Contract

IN WITNESS WHEREOF, the Parties have duly executed this Contract on the date last written

below.

SIGNED at on this the

AS WITNESS:

For and on behalf of the Company,

day of

, in

, duly authorised hereto.

SIGNED at on this the

AS WITNESS:

For and on behalf of the Contractor,

day of

2026

their capacity as

2026

as , duly authorised hereto.

, in their capacity
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CONTRACT PARTICULARS

Total Contract Price

Maintenance and Support Contract Price

Company's Representative

Contractor's Representative

Maintenance Period:

Name of Company providing parent

Company guarantee(s)

Time for issuance of notice to commence

after issuance of Letter of Acceptance

Date for Substantial Completion:

Liquidated Damages for delay to the Works

Warranty Period

Percentage of Retention

Address for service of notices
on Company's Representative

Physical Address:

ZAR XXXXX

ZAR XXXXX

Chief Executive Officer

ATNS Company SOC Limited,
Private Bag X15,

Kempton Park, 1620

South Africa

Managing Director/Chief Executive Officer
XXXXXXXXXXXX,
XXXXXXXXXXXX
XXXXXXXXXXXX

XXXXXXXXXXXX

ten (10) years from the Date of Final Acceptance as
certified in the Taking-Over Certificate for the Whole of
the Works

To be submitted

30 Days

(Insert Date)

ZAR 10,000.00 per day, or in accordance with clause
2.4.4.4.2 of the Conditions of Contract - whichever is
greater.

1 Year

To commence on the Date of Substantial Completion
as certified in the Acceptance Certificate and to expire
at a time of not less than 1 year from the Date of
Substantial Completion.

20%

Chief Executive Officer
ATNS Company SOC Limited
Eastgate Office Park

Block C

South Boulevard Road
Burma

Gauteng
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Email Address:
Postal Address;

Address for service of notices
on Contractor's Representative

Physical Address:

Email Address:
Postal Address:

South Africa
2198

MatomeMO@atns.co.za

ATNS Company Limited,
Private Bag X15,
Kempton Park, 1620
South Africa

Managing Director/Chief Executive Officer

XXXXXXXXXXXXXXX

XXXXXXXXXXXXXXX

XXXXXXXXXXXXXXX

XXXXXXXXXXXXXXX

XXXXXXXXXXXX XXX

XXXXXXXXXXXXXXX
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SCHEDULES

The list of Schedules attached to this “Form of Contract” provides reference to the actual schedules that will become an integral part
of the Contract. The schedules will be assembled for the Contract from information provided by the Contractor with his Tender or as
amended by agreement with the Engineer in accordance with the Conditions of Contract. In some cases, the schedules listed may
provide overlapping information in which case the list will be rationalised prior to Contract execution.

SCHEDULES

Schedule A Price Schedule

Schedule A1 Milestone Payment Schedule

Schedule B Tender Documents (Statement of Compliance including List of Supplies)
Schedule C Project Management Schedule

Schedule D Maintenance and Support Terms and Conditions

Schedule E Performance Guarantee

Schedule F Sample of Acceptance Certificate

Schedule G Statement of Compliance
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