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9 Park Street - Malalane

Private Bag X101

Malalane,

1320

Tel: (013) 790 0245

Fax: (013) 790 0886

Customer Care No. (013) 790 0990

www.nkomazi.gov.za

BID NO: NKO:80/2023: PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING
INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED FOR A
PERIOD OF 36 MONTHS

The Nkomazi Local Municipality invites interested parties with grade 3CE/GB or higher to bid for the maintenance of municipal
building infrastructure within the Nkomazi Local Municipality for a period of three years (36 months). Tender documentation with
complete details is available upon the payment of a non-refundable amount of R1 530.00 on each tender document or can be
downloaded for free on the e-Tender portal. Tender document(s) will be available as from 27/10/2023 and to be obtained at
Nkomazi Local Municipality: Budget and Treasury (Old Malalane Taxi Rank) Impala Street from the Cashiers Desk from 07h45
to 15H30 (Monday-Friday).

A non-compulsory tenderer briefing session will be held on 10/11/2023 at 10h00 at the Municipal Town Hall Malalane (Kobwa
Hall) at Fish Eagle. It is advisable that Service Providers do attend the briefing session for explanation and clarity purposes.
Bidders are advised not to commit fraudulent activities or forge document. All abusers of the SCM system, including or faking
of returnable documents, may be reported to SAPS and restricted from doing business with any public institution for a period
not exceeding 10 years is in line with section 28 and 29 of the prevention and combating of corrupt activities Act 12 of 2004.

A preferential system shall apply whereby this contract will be allocated to a bidder in accordance with the Preferential
Procurement Policy Framework Act, no 5 of 2000 and as defined in the bid document, read in conjunction with the Preferential
Procurement Regulation, 2022 where 80 points will be allocated in respect of price and 20 points in respect of targeted goals.

Completed bid documentation must be deposited on/before 12h00 on 28/11/2023 in the Tender Box situated at the main
entrance of the municipality (Civic Centre), 9 Park Street Malalane.

Tenders/Bids must be submitted in a sealed envelope or container on which the tender/bid number and addressee is clearly
marked. No bids transmitted by fax or e-mail will be accepted. It must be noted that the municipality is not bound to accept the
lowest on any other tender. Tender/bid documentation which is incomplete or filled incorrectly, not filled in on the official bid
documentation or which is received after the close of the bids, will be ignored. It must also be noted that tender submitted in a
wrong tender box will not be considered.

For Supply Chain enquiries contact Mr. R. Mabuza at 013 790 0386, and for technical enquiries contact Mr. H Ngomane at
013 790 245, between 07H15 - 16H00 on working weekdays.

MUNICIPAL MANAGER



The following conditions must be complied with:

= The following conditions must be complied with: Failure to comply with the following will render the tenderer
liable to rejection:

o All pages must be completed, and all page's form part of the tender document, therefore no page removal is allowed.

e Scratching out/ painting over rates / use of correcting fluid and Pencil is not allowed.

o Failure to attend compulsory site inspections / compulsory briefing sessions in case is required.

o Failure to submit documents required in this document

o Form of tender not filled and signed and all pages of bid documents not initialed.

o Enterprise particulars not provided.

o The bid has been submitted after the closing date and time.

o Failure to sign all required Pages of the Tender documents

= Compulsory returnable Documents: failure to return documents below is an automatic disqualification with
the exception of the BBBEE Status Certificate

o Attach Copy of SARS Tax Pin or tax clearance certificate

o Copy of Central Supplier Database Registration Report

o  Certified copy of Company Registration (CK)

o All declarations and authorisations must be duly signed.

o Allreturnable schedules must be completed

e Attach proof of rates and taxes not later than 3 months/Proof of Residence

o Copy of Authority for signatory (Must be in the company letter head)

e Proof of Active CIDB contractor grading designation of 3 CE/GB or higher

o Certified Copy of COIDA (Compensation for Occupational Injuries and Diseases) registration certificate, e.g., Letter

of Good Standing issued by Department of Labour related to construction.

e One pager of methodology/proposition from bidders on how they are planning to contribute to Nkomazi Local
Municipality in terms of skills development, young women/mother upliftment, development of parks or open space,
on the job training and development, collaboration with local community based organization ect.

= NB: Certified copies of documentation must not be older than three months to be regarded as valid. Copies
of “certified copies” will not be acceptable as true copies of original documents. Failure to adhere will lead
to immediate disqualification.
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and specifications as set
out in the bid documents, including conditions as specified in the Preferential Procurement Policy Framework Act (Act
5 of 2000) and related legislation as defined in this bid document, read in conjunction with the Preferential
Procurement Regulation, 2022 where 80 points will be allocated in respect of price and 20 points in respect of targeted

goals



Compulsory returnable Documents: failure to return documents below is an automatic disqualification with the
exception of the BBBEE Status Certificate

Section | Compulsory Returnable Schedule Attached
YES/INO
a. Compulsory Enterprise Questionnaire- Contractors
b. Attach Original or Copy of Authority for signatory (Must be in the company
letter head)
C. Record of Addenda of Tender Documents (Where Applicable)
d. Fully completed Bill of Quantities (BOQ) / Pricing Schedule
e. Fully completed and signed form of offer
f. Fully completed original tender document and all pages must be initialized by
bidder
g. If the bidder is a Joint Venture / Consortium / partnership, an original copy of

such an agreement and a resolution by each to such joint venture / consortium
I partnership authorizing its participation in the bid

h. Fully completed Municipal Biding Documents attached in the tender document.

i. Certified Copy of COIDA (Compensation for Occupational Injuries and
Diseases) registration certificate, e.g. Letter of Good Standing issued by
Department of Labour related to construction.

- Certified copy of Contractor Registration for Incorporation or of Company
Registration Document / Certified copy of Company Registration (CK)

k. Certified copy of identity documents of Owners / Directors / Members /
Shareholders not older than 3 Months as at the closing date of the bid.

Attach a certified Copy of SARS Tax Pin or tax clearance certificate

Bidders who are in Joint venture should submit individual Tax SARS PIN
Certificates.

Certified Copy of Central Supplier Database Registration Report

Certified CIDB Grading Certificate as per the grading stated above

All declarations and authorizations must be duly signed.

All returnable schedules must be completed

Certified copy of proof of payment for Municipal rates and taxes for both the
director and Company or letter from the municipality that indicate that your
business is situated in an area in which it does not bill.

A AEAE

If the rates and taxes account are not in the names of the company, the
attached municipal rates and taxes statement must be submitted together with
an original affidavit from the property owner whose names are reflecting on the
municipal rates and taxes statement to confirm that the company operates
from their property

r. Attach Original or Copy of Authority for signatory (Must be in the company
letter head)




OTHER INFORMATION REQUIRED FOR EVALUATION PURPOSES

a. Key Personnel/ Organogram

b. Qualifications and Relevant Experience of the Overall Project
Manager/Director (Curriculum Vitae Format)

c. Qualifications and Relevant Experience of the company foremen, Site Agent,
Safety Officer and artisan
(Curriculum Vitae Format)

d. Certified CIDB Grading Certificate
Summary of Tendering Firms Experience (Similar Work and
Environment)

f. Schedule of Plant and Equipment/Letter of Intent to Hire

g. Occupational Health & Safety Plan

Any contract awarded on false information furnished by the bidder, may, without derogating from other remedies available
to Nkomazi Local Municipality, be cancelled at the sole discretion of Nkomazi Local Municipality



T1.1 INVITATION TO BID

MBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NKOMAZI LOCAL MUNICIPALITY

BID NUMBER: | NKO:80/2023 | CLOSING DATE: | 28/11/2023 | CLOSING TIME: | 12H00
PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING INFRASTRUCTURE
WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED FOR A PERIOD OF 36 MONTHS
DESCRIPTION | (FOR A PERIOD OF 3 YEARS)

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS

MALELANE CIVIC CENTRE
9 PARK STREEET MALELANE
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER |
CELLPHONE NUMBER
FACSIMILE NUMBER CODE | | NUMBER |
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
TAX COMPLIANCE STATUS | TCS PIN: OR | CSD No:
B-BBEE

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE | L Yes E;CJE-ESSWORN L] Yes
[TICK APPLICABLE BOX] CINo AFFIDAVIT CINo
PREFERENCE POINTS IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022
WILL APPLY

ARE YOU A FOREIGN
ARE YOU THE ACCREDITED BASED SUPPLIER FOR | []Yes [INo
REPRESENTATIVE IN Cves (o THE GOODS
gg%gls?sFEg\:/?cgngRKs ISERVICES WORKS | [IF YES, ANSWER PART
OFFERED? [IF YES ENCLOSE PROOF] OFFERED? B3]
TOTAL NUMBER OF ITEMS
OFFERED TOTAL BID PRICE N/A
SIGNATURE OF BIDDER | . DATE
CAPACITY UNDER WHICH B

THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT SUPPLY CHAIN UNIT CONTACT PERSON Mr.H Ngomane
CONTACT PERSON Richard Mabuza TELEPHONE NUMBER | 013 790 0014
TELEPHONE NUMBER 013 7900386 FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS hmnkomazi@gmail.com

E-MAIL ADDRESS

Richard.mabuza@nkomazi.qov.za




PART T1.1
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING.
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [INO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ ] YES [INO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ] YES [INO
3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e




| BID INSTRUCTIONS | T1 |

10.

1.

The tender document(s) have been drafted to ensure that essential information is furnished upon
the correct completion of the document(s). Where there is insufficient space, or additional
particulars are required to be furnished, such must be provided on a separate annexure, clearly
indicated.

Tender document(s) may not be retyped or redrafted. Also no photocopies of the original
document(s) may be used.

Tender document(s) may be completed by mechanical devices such as typewriters; alternatively
black ink must be used to fill in the document(s).

Tenderer must ensure that no pages are missing from the bid document(s), and that the pages
of the bid are numbered consecutively. Nkomazi Local Municipality shall not be held liable with
regard to claims arising from the fact that pages are missing or duplicated.

Firm tender prices (rates) and delivery periods are preferred, and tenders must clearly state
whether prices and delivery periods will remain firm for the duration of the contract or not.
Tenderer must be strictly to specification. In cases where items are not to specification,
deviations must be clearly indicated. It must also be noted that supplier/tenderer may quote for
other items other than the one indicated on the schedule of quantity on a separate sheet, but it
would not form part of items to be evaluated for.

Tender prices must be quoted in South African currency and in the specified units, unless the
contrary is clearly indicated.

All the documents herewith form part of the bid and failure to comply with any part thereof may
invalidate a bid.

Nkomazi Local Municipality may issue Briefing Notes during the briefing session which may
contain amendments or information that may assist bidders in articulating their bids.

It is advisable that Service Providers do attend the briefing session though it is not compulsory,
but for explanation and clarity service providers are encouraged to attend. It is also important
that those who will not make it on the briefing would not be penalized and they will be allowed

to contact the office for clarity.

Nkomazi Local Municipality does not require bidders to attach proof of payment for the purchase
of bid document where previously it was a requirement.



Clause
number

T.11
T.1.2

NKOMAZ| LOCAL MUNICIPALITY

PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL
BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY
AS AND WHEN REQUIREDFOR A PERIOD OF 36 MONTHS
T.1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement (see www.cidb.org.za) which are
reproduced without amendment or alteration for the convenience of tenderers as an Annex to this
Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of the tender. Each item of
data given below is cross-referenced to the clause in the Standard Conditions of Tender to which
it mainly applies.

The additional conditions of the tender are:

Tender Data for PROJECT NUMBER - NKO 80/2023

The employer is the NKOMAZI LOCAL MUNICIPALITY, NKOMAZI LOCAL MUNICIPALITY.

The tender documents issued by the employer comprises:
T1.1 Tender notice and invitation to tender

T1.2 Tender data

T2.1 List of returnable documents

T2.2 Returnable schedules

Part 1: Agreements and contract data

C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Form of Guarantee

C1.4 Adjudicator’s appointment

Part C 2: Pricing data

C2.1 Pricing Assumptions

C2.2 Activity Schedule / Bills of Quantities / Schedule of Rates
Part C 3: Scope of work

C3 Scope of work

Part C 4: Site information

C4 Site information
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F.2.1

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 GB/3 CE or Higher only class of
construction work; or not lower than one level below the required grading designation in the
class of works construction works under considerations and possess the required recognition
status.

3. The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 3GB/3CE or Higher (class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations.

F.2.2 A two-envelope procedure will not be followed.

F.2.3 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

F.2.4 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
F.2.5 The tender offer validity period is 90 days.

F.2.6 The tenderer is to submit the priced schedule of rates and return the priced schedule with the tender.

Tender 11 T2.2
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WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS.



11.3 TECHNICAL SPECIFICATION

11.3.1 Overview of the works

The Scope of Work is defined as outline below, but not limited to:

Civil Works

Process Units

Tender

Repair of pipe works

Repair of walking rails

Repair and reconstruction of bio-filters and manhole chambers
Construction and repair of sludge drying beds

Construction/Renovation of building structures (Process controller's room,
Store rooms, Ablution facilities, Laboratories, Security houses, kitchens etc.)
Repair or replace fencing

Cleaning around the yards and ponds (Grass cutting, removal of reeds in
ponds)

General Cleaning each process units

Unblocking of the sewer networks, stormwater systems and cleaning of the
balancing tanks at booster pump stations

Paving and landscaping

Sealing of reservoirs and all other civil structures

Desludging of the oxidation ponds

Filtration Process —Sand media grading, sluice gates, Valves (Air, Wash valve,
Filter valves)

Sedimentation Tanks — Round Dam, Scrapper Bridge, Scour Valves, Gearbox,
Stirrers, Turbo Circulators rotating Bridge (All Mechanical and Electrical
Equipment)

Secondary Sedimentation — Pulsators vacuum extractor fans, The baffle
plates, Overflow weirs, pipes (all mechanical and electrical equipment)

All coagulants and disinfectants dosing systems: (Refurbishment of the dosing
system)

Back wash Pumps and air blowers: All mechanical, electrical and equipment
for the pumps and controls

Bulk Storage for Chemicals (Lime, Chlorine, Polyelectrolytes)

Inlet works (Mechanical and Handrake screens, Degriting units)

12 T2.2
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Labour Rates

Bidders are to note the following

Labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted labour.
The

set rates of pay shall not be lower than as recommended in the Government Gazette.
Note: Bidders are to refer to the latest Government Gazette for the full intent and purpose
of the Task grade and the minimum wage rate.

NOTE:

a) Should it be discovered that false information has been provided the tender (offer) shall be
invalidated

F3.13.1 Tender offers will only be accepted if:

a) the tenderer has in his or her possession a copy valid Tax Clearance Certificate issued by the
South African Revenue Services.

b) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of
the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector;

d) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this effect;
and

e) has completed the Compulsory Supplier Questionnaire - Contractors and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process.

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one.
NOTE:
1. RETENTION

The NKOMAZI LOCAL MUNICIPALITY has further resolved that the deduction of retention monies
from progress payment should remain in place as a security against any defaulters or in lieu of
poor workmanship:

Tender 13 T2.2
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1.1BUILDING CONTRACTS IN GENERAL

10% Retention shall be deducted on any progress payment certificate, until the total deducted
retention value equal 5% of total contract/project value. The money shall be released at the expiry
date of the retention period, which is normally a three-month period.

Annexure B: Standard Conditions of Tender

STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION WORKS CONTRACTS

1. Scope

This standard establishes requirements for engineering and construction works contracts aimed at
bringing about standardization and uniformity in construction contracts documentation, practices and
procedures.

2, Normative references
The following referenced documents are for the application of this standard.

For undated references, the latest edition of the referenced document (including any amendments)
applies.

2.1 Conditions of Contract for Construction for Building and Engineering Works designed by the
Employer (“Red Book”) as published by the International Federation of Consulting Engineers
(FIDIC).

2.2  Conditions of Contract for Plant and Design-Build for Electrical and Mechanical Plant and for
Building and Engineering Works, designed by the Contractor (“Yellow Book”) as published by the
International Federation of Consulting Engineers (FIDIC).

2.3 Conditions of Contract for EPC Turnkey Projects (“Silver Book”) as published by the International
Federation of Consulting Engineers (FIDIC).

2.4  Conditions of Contract for Design, Build and Operate Projects (“Gold Book”) as published by the
International Federation of Consulting Engineers (FIDIC).

2.5 General Conditions of Contract for Construction Works as published by the South African
Institution of Civil Engineering.

2.6  JBCC Principal Building Agreement Edition 6.2 — May 2018 as published by the Joint Building
Contracts Committee.

2.7 JBCC Edition 6.2 — May 2018 Minor Works Agreement as published by the Joint Building
Contracts Committee.

2.8 NEC3 Engineering and Construction Short Contract as published by the Institution of Civil
Engineering.

2.9 NEC3 Engineering and Construction Contract as published by the Institution of Civil Engineers.

2.10 Short Form of Contract (“Green Book”) as published by the International Federation of Consulting
Engineers (FIDIC).

2.11  Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations,
2017 (as amended).

212 South African Bureau of Standards, SANS 10845-1, Construction Procurement — Part 1:
Processes, methods and procedures.

213 South African Bureau of Standards, SANS 10845-2, Construction Procurement — Part 2:
Formatting and compilation of procurement documentation.

2.14  South African Bureau of Standards, SANS 10845-3, Construction procurement — Part 3: Standard
conditions of tender.

Tender 14 T2.2
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2.15  South African Bureau of Standards, SANS 10845-4, Construction procurement — Part 4: Standard
conditions for the calling for expressions of interest.
216 General Conditions of Contract for Construction Works, Third Edition 2015

3. Definitions

For purposes of the standard, the following definitions apply:

3.1 black people means Africans, Coloured and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent; or
(b) who became citizens of the Republic of South Africa by naturalisation

(i)
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1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Tender

before 27 April 1994; or
(i) on or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalisation prior to that date.

capability means the abilities necessary to perform at the required level;

capacity means the resources (human capital, financial, physical assets, systems,
procedures) which a tenderer puts at the disposal of the project to select, fund and execute
the work;

conflict of interest means any situation in which someone in a position of trust has
competing professional or personal interests which make it difficult for him to fulfil his duties
impartially, an individual or the tenderer is in a position to exploit a professional or official
capacity in some way for his personal or for corporate benefit, or incompatibility or
contradictory interests exist between an employee and the tenderer who employs that
employee;

contracting strategy means strategy that defines the nature of the relationship which the
employer wishes to foster with the contractor, which in turn determines the risks and
responsibilities between the parties to the contract and the methodology by which the
contractor is to be paid;

contract data means document that identifies the applicable conditions of a contract and
states the associated contract-specific data,

design and build means contract in which a contractor designs a project based on a brief
provided by the employer and constructs it;

development and construct means contract based on a scheme design prepared by the
employer under which a contractor produces drawings and constructs it;

design by employer means contract under which a contractor undertakes only
construction based on full designs issued by the employer;

employer means an organ of state entering into a contract with a contractor for the
provision of engineering and construction works;

expression of interest means a request for respondents to register their interest in
undertaking a specific contract or to participate in a project or programme and to submit
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their credentials, so they may, in terms of the employer's procurement procedures, be
invited to submit a tender offer should they qualify or be selected to do so;

1.10 financial offer means the cost of the procurement in monetary terms;

1.11  form of offer and acceptance means the document that formalize the legal process of
offer and acceptance;

1.12  functionality means the ability of a tenderer to provide engineering and construction works
in accordance with specifications as set out in the tender documents;

1.13 invitation to tender means formal invitation to qualified tenderers to make a written offer
for construction works;

1.14  list of returnable documents means document that lists everything the employer requires
a tenderer to include with the tender submission;

1.15 management contractor means contract under which a contractor provides consultation
during the design stage and is responsible for planning and managing all post contract
activities for contractors and the performance of the whole contract;

1.16  notice and invitation to submit an expression of interest means the document that
alerts respondents to submit their credentials in order to be admitted to an electronic
database or to be invited to submit tenders should they satisfy the stated criteria;

1.17  potentially emerging enterprise means an enterprise which is least 50 percent owned,
managed and controlled by black people;

1.18  preference means points awarded for Broad-Based Black Economic Empowerment (B-
BBEE) status level of contribution;

1.19  pricing assumptions means the document that provides the criteria and assumptions
which are assumed in the contract and which the tenderer has taken into account when
developing his prices, or target in the case of target cost contracts;

1.20  quality means totality of features and characteristics of a product or service that bears on
the ability of the product or service to satisfy stated or implied needs;

1.21 scope of work means the documentation that specifies and describes the engineering and
construction works which are to be provided and any other requirements and constraints
relating to the manner in which the contract work is to be performed;

1.22  services contract means the contract for the provision of labour or work, including
knowledge-based expertise, carried out by hand, or with the assistance of equipment and
plant;
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1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

site information means the document that describes the site as at the time of tender, to
enable the tenderer to price tender and to decide upon the method of working and
programming;

submission data means document that establishes the respondent’s obligations in
responding to a call for an expression of interest and the employer's undertakings in
administering the process of calling for and receiving expressions of interest;

term contract means a contract that enables the employer to order work during a
prescribed period at agreed rate;

tender data means the document that establishes the tenderer’s obligations in submitting
a tender and the employer's undertakings in administering the tender process and
evaluating tender offer;

tenderer means a cidb registered sole proprietor, partnership or trust who establishes a
company or close corporation in terms of the Companies Act, 1973 or the Close
Corporations Act, 1984; submitting a tender offer;

tender notice means a formal communication to tenderers to submit competitive tenders;

tender offer means a written offer to carry out engineering and construction works under
given conditions, usually at a stated price, and which is capable of acceptance and
conversion into a binding contract;

threshold means a monetary value of a procurement contract established in any legislation
governing procurement or by the executive of an institution, below which a procedure must
be used.

2. Requirements

21 General

Procurement of construction works shall be undertaken in accordance with:

a) The provisions of legislation regulating procurement;

b) The cidb Code of Conduct for all parties engaged in Construction Procurement published in
terms of section 5(4) of the Construction Industry Development Board Act.

2.2 Solicitation of tender offers

2.2.1  General
2211 Tender offers shall be solicited using one of the Standard Procurement
Procedures and Tender Evaluation Methods described in Table 1.
221.2 As a general rule, engineering and construction works contract shall be

Tender

solicited using Standard Methods of procuring different categories of
engineering and construction works contracts in accordance with he provisions
of Table 2.

2213 The scope of work, terms and conditions and prices that are negotiated in the
negotiation procedure, the proposal procedure using the two-stage system or
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222

2214

2215

2221

the competitive negotiation procedure shall be in the best interest of the
employer.

Minutes of such negotiations and the reasons for pursuing such procedures

shall be kept for record and audit purposes.

Subject to section 23(2) of the Construction Industry Development Board Act,

38 of 2000, all tender offers above the prescribed tender value published by
the Minister shall include a condition that such contracts comply with the cidb
best practice standards, published in terms of project assessment scheme.

Activities associated with the solicitation of tender offers

Preparation of procurement documents

a) Procurement documents for engineering and construction works contract

shall

i)

in general:

Require tenderers to submit particulars sufficient for the employer
to evaluate their tenders and to assess their status, capabilities
and capacities to perform the contract;

Set out, in a clear and unambiguous manner, the criteria by which
tenders are to be evaluated;

Define the risks, liabilities and contractual obligations of the parties
to the contract;

Define the nature and quality of construction works to be provided
in the performance of the contract

Table 1: Standard Procurement Procedures and Tender Evaluation Methods

Procedure Description
PP1 Negotiation procedure A tender offer is solicited from a single tenderer.

Competitive selection | Any procurement procedure in which the contract is normally

procedure awarded to the contractor who submits the lowest financial offer or

obtains the highest number of tender evaluation points.

PP2A | Nominated Tenderers that satisfy prescribed criteria are accepted to an

PP2 procedure electronic data base. Tenderers are invited to submit tender offers
based on search criteria and their position on the data base.
Tenderers are repositioned on the data base upon appointment or
upon the submission of a tender offer.

PP2B | Open procedure | Tenderers must submit tenderer offers in response to an

advertisement by the employer to do so.

PP2C | Qualified A call for expressions of interest is advertised and thereafter only
procedure those tenderers who have expressed interest, satisfy objective

criteria and who are selected to submit tender offers, are invited to
do so.

PP2D | Quotation Tender offers are solicited from not less than three tenderers in any
procedure manner the employer chooses, subject to the procedures being fair,

equitable, transparent, competitive and cost-effective.

PP2E | Proposal Tenderers submit technical and financial proposals in two
procedure using | envelopes. The financial proposal is only opened should the
the two- | technical proposal be found to be acceptable.
envelope system

PP2F | Proposal Non-financial proposal are called for. Tender offers are than invited
procedure using | from those tenderers that submit acceptable proposals based on
the  two-stage | revised procurement documents. Alternatively, a contract is
system negotiated with the tenderer scoring the highest number of

evaluation points.

PP2G | Shopping Written or verbal offers are solicited in respect of readily available
procedure goods obtained from three source. The goods are purchased from

the source providing the lowest price once it is confirmed in writing.
Tender 18 T2.2
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A procurement procedure which reduces the number of tenderers
competing for the contract through a series of negotiations until the
remaining tenderers are invited to submit final offers.

A call for expressions of interest is advertised and thereafter only
those tenderers who have expressed interest, satisfy objective
criteria and who are selected to submit tender offers, are invited to
do so. The employer evaluates the offers and determines who may
enter into competitive negotiations.

Competitive  negotiation
PP3 | procedure

PP3A | Restricted
competitive
negotiations

PP3B | Open
competitive
negotiations

Tenderers must submit tender offers in response to an
advertisement by the employer to do so. The employer evaluates
the offers and determines who may enter into competitive

negotiations.

Table 2: Standard methods for procuring different categories of engineering and construction works

contracts.
Category of Type of contracting Definitions Standard Procurement
contract strategies Procedure
Engineering | Design by employer Contract under which a contractor | PP2B Open Procedure
and undertakes only construction based
construction on full designs issued by the
works employer
Design and build Contract in which a contractor | PP2E Proposal
designs a project based on a brief | Procedure using two-stage
provided by the employer and | system.
constructs it PP2C Qualified Procedure
Develop and construct Contract based on a scheme | and eligibility  criteria
design prepared by the employer | framed around the
under which a contractor produces | attainment of a minimum
drawings and constructs functionality = score  or
requirements.
PP3A Restricted
Competitive  Negotiation
Procedure

Management contractor /
Construction
Management

Contract under which a contractor
provides consultation during the
design stage and is responsible for
planning and management all post
contract activities for contractors
and the performance of the whole
contract

PP3B Open Competitive
Negotiation Procedure

2.2.2.2 The employer shall apply the Register of Contractors as a requirement to any contracting strategy
in Table 2 above for engineering and construction works contract.

Tender
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b)

4.2.31

4232

4233

443

4431

4432

4433

Tender

Competitive negotiation procedures

The competitive negotiation procedures shall be used to negotiate with a number of responsive and
qualified tenderers in order to arrive at the most acceptable offer in terms of one of the methods for
evaluation tenders.

The employer shall negotiate with responsive and qualified tenderers when using the competitive
negotiation procedures through one or more rounds of competitive negotiations, based on their
rankings or the number of tender evaluation points, until the remaining tenderers are invited to
submit final offers. During such negotiations, the employer:

a) Shall ensure equal treatment of all tenderers and not provide relative to the negotiations in a
discriminatory manner which may give some tenders an advantage over others;

b) May provide for the negotiated procedure to take place in successive stages in order to reduce
the number of tenders to be negotiated with, by applying the evaluation criteria disclosed in the
procurement documents that are issued to tenderers;

c) May not reveal to the other participant’s solutions proposed or other confidential information
communicated by a tenderer participating in the process without that tenderer’s agreement;

d) May request that tender offers be clarified, specified and fine-tuned provided that such
clarification, specification, fine-tuning or additional information does not:

i) Involve changes to the basic features of the tender process or the tender data; or

ii) Alter any fundamental aspects of the offers or impose substantial new requirements
which restrict or distort competition or have a discriminatory effect on the tender
process; and

e) Shall close the negotiation with tenderers when solutions which are capable of meeting its
needs are identified, inform the tenderers accordingly and call for best and final offers.

Tenderers shall be informed of the competitive negotiation process and notified of the evaluation
criteria and associated weightings in the tender data. The evaluation criteria associated with each
successive round of negotiations shall not be varied. Tenderers shall be notified in advance of the
weighting attached to each category or subcategory of evaluation criteria whenever another round
of offers is called for.

Contract Data

The contract data in respect of prime or main contract must reference one of the following standard
industry forms of contract unless the publishers of such forms of contract indicate that such a form
of contract is not suited for the intended application:

a) Engineering and Construction Works Contract —

i) General Conditions of Contract for Construction Works (GCC);

i) Conditions of Contract for Construction, Conditions of Contract for Plant and Design-Build,
Conditions of Contract for FIDIC EPC / Turnkey Projects, Conditions of Contract for Design,
Build and Operate Projects or Short Form of Contract;

iii) JBCC Principal Building Agreement Edition 6.2 — May 2018; or

iv) NEC3 Engineering and Construction Short Contract or NEC3 Engineering and Construction
Contract.

The standard industry forms of contract shall be used with minimal project specific variations and
additions which do not change their intended usage.

Guarantees required in engineering and construction contracts shall not substantially differ from
the samples provided by the drafters of the forms of contract listed in paragraph (4.4.3.1a) or the
form as provided in the contract. Such guarantees shall in the case of a fixed guarantee not
exceed 10% of the contract price or, in the case of a variable guarantee not exceed 12,5%, and
shall be stated in the contract data.
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4.43.31 Forms of Guarantees shall, where the parties otherwise agree, include one or more of the

following:

a) Guarantee issued by an insurance company duly registered in terms of the Insurance
Act (Long Term Insurance Act No. 52 of 1998 or Short Term Insurance Act No. 53 of
1998) or a bank duly registered in terms of the Banks Act No. 94 of 1990; or

b) A cash deposit paid in the name of employer; or

c) A payment reduction against payment certificates; or

d) Combination of (a) to (c) above.

4.4.3.4 The deduction of retention monies, as stated in the contract data, shall not exceed 10% of any

amount due to a contractor. Where guarantees are provided in terms of 4.4.3.3, the total amount
of retention monies held shall not exceed 5% of the contract price.

444 Submission Data

4.4.4.1 The submission Data shall reference the Standard Conditions for the Calling for Expressions of
Interest contained in Annex D.

4.4.5 Subcontracting as a condition of tender
If feasible to subcontract for an engineering and construction works contract, an employer must
apply subcontracting to advance designated groups in accordance with the provisions of sections 9
and 12 of the Preferential Regulations, 2017 (as amended).

446 Scope of Work

4.4.6.1 The scope of work shall, wherever possible be:
a) Described in terms of performance rather than the design or descriptive characteristics, and
b) Based on national or international standards, where such exist.

4.4.6.2 Requirements in the form of specifications, plans, drawings, designs, testing and test methods,
packaging, marking or labelling or conformity certification shall not create trade barriers. Reference
to any particular trademark, name, patent, design, type, specific origin or producer shall not be made
unless there is no other sufficiently precise or intelligible way of describing the characteristics of the
work. Such reference shall be accompanied by the words” or equivalent”.

4.5 Applying the cidb register of contractors to public contracts
451 Subject to regulation 6 read with regulation 25 of the Construction Industry Development
Regulations, 2014 (as amended), contractor grading designations shall, where appropriate, be
described in all procurement documents by a three-digit alpha-numeric where the first character is
a number representing the tender value designation and the next wo characters are capital letters
representing the designation for the class of engineering and construction works.
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Annexure C

Standard Conditions of Tender

CA1 General
C.1.1 Actions

C1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out
in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

C1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential
conflict of interest in their tender submissions. Employees, agents and advisors of the employer
shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as soon as they
become aware of such conflict and abstain from any decisions where such conflict exists or recuse
themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
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improper acts in some

circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability

of that person to act properly in his or her position even if no improper acts result.

2) Confiicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interest’s in
the tender or outcome of the procurement process and any personal bias, inclination, obligation,

allegiance or loyalty
which would in any way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interest which make
it difficult to fulfil his or her duties impartially;

ii) an individual or tenderer is in a position to exploit a professional or official capacity | some
way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who

employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer’'s agent only,
and in a form that can be readily read, copied and recorded. Communication shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders
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C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised.

C1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for
the second time.

C1.6 Procurement procedures
C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.21 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers
who make a submission. The requirements of C.8 relating to the material deviations or qualifications which
effect the competitive position of tenderers shall not apply.

C.1.6.22 All responsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to tender
into competitive negotiations based on the principle of equal treatment, keeping confidential the proposed
solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and
fine-tuned in order to improve a tenderer’'s competitive position provided that such clarification, specification,
fine -tuning or additional information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
to revise their tender offer based on the same evaluation criteria, with or without adjustment weightings.
Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.24 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system
C.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if required cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer
scoring the highest number of evaluation points and award the contract in terms of these conditions of
tender.
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C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite
all responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirement used by the employer
as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time of tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of
any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available the tender
documents on its website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
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tender data.
C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least (5) working
days before the closing time stated in the tender data.

C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable fourteen (14) days before the closing time stated in the tender data.

C2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as
a schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.
C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the employer.
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C.2.13.4 Sign the original of the tender offer where required in terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

C.2.13.5 Seal the original copy of the tender offer package shall state on the outside the employer’s address
and identification details stated in the tender data, as well as the tenderer's name and contact address.
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal’. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer’'s address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as
proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer’'s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating
tender, the contractor reserves the right to review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.
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Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do so.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by
the time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

C.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the
expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
C.3 The employer’s undertakings

C.3.1 Respond to clarification

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five
(5) working days before the tender closing time stated in the Tender Data and notify all tenderers who
collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if
as a consequence:
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a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) working days before the tender
closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time
stated in the Tender Data, the Employer may grant such extension and, shall then notify it to all tenderers
who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and where applicable,
the total of his prices, number of points claimed for its BBBEE status level and time for completion for the
main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of tenderers, who score in the functionality evaluation more than
the minimum number of points for functionality stated in the tender data, and announce the score obtained
for the technical proposals and the total price and any preferences claimed. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.
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C.3.8 Test for responsiveness

C3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) meets the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer’s or the tenderer’s risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were

to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amount in figures.
Where there is a discrepancy between the amounts in figures and the amount in works, the amount in words
shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

0] line items totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If a bill of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
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the tender offer.
C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from
the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are
made project specific through choices that are made in developing the Tender Data associated with a
specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a
tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish
the rules from the time a tender is advertised to the time that a contract is awarded and require employers
to conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the
following system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timely access to participating parties to the same information

Equitable Terms and conditions for performing the work to do not unfairly prejudice the interests
of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all

requirements are restrictions from doing business with the employer, lack of capability
or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and
best value outcomes.
Cost Effective The processes, procedures and methods are standardized with sufficient flexibility to

attain best value outcomes in respect of quality, timing and price, and least resources
to effectively manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and
associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer’s information the policies and / or
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certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

C.3.13 Acceptance of tender offer
Accept tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) Is not under restrictions, or has principals who are under restrictions, preventing participating in
the employer’s procurement;

b) Can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial capability,
reliability, experience and reputation, expertise and the personnel, to perform the contract;

c) Has the legal capacity to enter into the contract;

d) Is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a
court or a judicial officer, has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e) Complies with the legal requirements, if any, stated in the tender data; and

f) Is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.14. Prepare contract documents

C3.14.11If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer

d) complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor’s offer to
perform a construction works contract is accepted in writing by the employer, register and publish the award
on the cidb Register of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these co9nditions
of tender but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.
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Annex D
Standard Conditions of Tender
Standard Conditions for the calling for Expressions of Interest
D.1 General
D.1.1 Actions

D.1.1.1 The employer and each respondent submitting an expression of interest shall comply with these
conditions of calling for expressions of interest. In their dealings with each other, they shall discharge their
duties and obligations as set out in D.2 and D.3, timeously and with integrity, and behave equitably, honestly
and transparently, comply with all legal obligations and not engage in anti-competitive practices.

D.1.1.2 The employer and the respondent and all their agents and employees involved in the submission
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Respondents shall declare any potential
conflict of interest in their submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of such conflict and
abstain from any decisions where such conflict exists or recuse themselves from the procurement process,
as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some

circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability

of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in
the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty
which would in any way affect any decisions taken.

D.1.1.3 The respondent shall not make a submission without having a firm intention and the capacity to
proceed with the next stage of the procurement process.

D.1.2 Supporting Documents

The documents issued by the employer for the purpose of obtaining expressions of interest are listed in the
submission data.

D.1.3 Interpretation

D.1.3.1 The submission data and additional requirements contained in the submission schedules that are
included in the returnable documents are deemed to be part of these conditions for the calling for

expressions of interest.

D.1.3.2 For the purposes of these conditions for calling for expressions of interest, the following definitions
apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interest which make
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it difficult to fulfil his or her duties impartially;

c) an individual or tenderer is in a position to exploit a professional or official capacity | some way
for their personal or corporate benefit; or
d) incompatibility or contradictory interests exist between an employee and the tenderer who

employs that employee.

e) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and

f) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

D.1.4 Communication and employer’s agent

Each communication between the employer and a respondent shall be to or from the employer’s agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
respondent. The name and contact details of the employer’'s agent are stated in the submission data.

D.2 Respondent’s obligations

D.2.1 Eligibility

Submit an expression of interest only if the respondent complies with the criteria stated in the submission
data and the respondent, or any of his/her principals, is not under any restriction to do business with the
employer.

D.2.2 Cost of submissions

Accept that the employer will not compensate the respondent for any costs incurred in the preparation and
delivery of a submission.

D.2.3 Check documents

Check the submission documents on receipt, including pages within them, and notify the employer of any
discrepancy or omission.

D.2.4 Acknowledge addenda

Acknowledge receipt of addenda to the submission documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the submission data, in order to take the
addenda into account.

D.2.5 Clarification meeting
Attend the clarification meeting(s) at which respondents may familiarize themselves with the proposed work,

services or supply (and location, etc) and raise questions. Details of the meeting(s) are stated in the
submission data.

D.2.6 Seek clarification

Request clarification of the submission documents, if necessary, by notifying the employer at least five (5)
working days before the closing time stated in the submission data.

D.2.7 Making a submission

D.2.7.1 Return all returnable documents to the employer after completing them in their entirety, either
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electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.
D.2.7.2 Seal the original copy and it shall state on the outside the employer's address and identification
details stated in the submission data, as well as the respondent’s name and contact address.

D.2.7.3 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the submission if the outer package is not sealed and marked as stated.

D.2.8 Information and data to be completed in all respects

Accept that submissions, which do not provide all the data or information requested completely and in the
form required, may be regarded by the empOloyer as non-responsive.

D.2.9 Closing time

Ensure that the employer receives the submissions at the address specified in the submission data not later
than the closing time stated in the submission data. Proof of posting shall not be accepted as proof of
delivery. The employer shall not accept submissions submitted by telegraph, telex, facsimile or e-mail,
unless stated otherwise in the submission data.

Accept that, if the employer extends the closing time stated in the submission data for any reason, the
requirements of these conditions of expressions of interest apply equally to the extended deadline.

D.2.10 Clarification of submission

Provide clarification of a submission in response to a request to do so from the employer during the
evaluation of submissions.

D.3 Employer’s undertakings
D.3.1 Respond to clarification

Respond to a request for clarification received up to five (5) working days before the submission closing
time stated in the submission data and notify all respondents who attended the clarification meetings, if any,
of those responses.

D.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the submission documents to each respondent
during the period from the date of the calling for expressions of interest until seven (7) working days before
the closing time for submissions stated in the Submission Data. If, as a result, a respondent applies for an
extension to the closing time stated in the Submission Data, the Employer may grant such extension and,
shall then notify it to all respondents.

D.3.3 Late submissions

Unless otherwise stated in the submissions received after the closing time stated in the submission data,
unopened, (unless it is necessary to open a submission to obtain a forwarding address), to the respondent
concerned.

D.3.4 Opening of submissions

D.3.4.1 Record the name of each respondent whose submission is opened and acknowledge receipt of
each submission.

D.3.4.2 Make available the names of the respondents that made submissions prior to the closing time for
submissions to all interested persons upon request.
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D.3.5 non-disclosure

Not disclose to respondents, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of submissions until after the evaluation process is complete.

D.3.6 Grounds for rejection and disqualification

Determine whether there has been any effort by a respondent to influence the processing of submissions
and instantly disqualify a respondent if it is established that he/she engaged in corrupt or fraudulent
practices.

D.3.7 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each submission received:

a) meets the requirements of these conditions for the calling for expressions of interest;
b) has all the substantive provisions properly and fully completed and signed, and
c) is responsive to the other requirements of the call for expressions of interest.

D.3.8 non-responsive submissions
Reject all non-responsive submissions.
D.3.9 Evaluation of responsive submissions

D.3.9.1 Appoint an evaluation panel of not less than three persons. Evaluate submissions using the
evaluation criteria established in the submission data.

D.3.9.2 Notify the respondents of the outcome of the evaluation process within two (2) weeks of the
evaluation report being accepted by the employer.

D.3.10 Provide written reasons for actions taken

Provide upon request written reasons to respondents for any action that is taken in applying these
conditions, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of respondents or might prejudice fair competition between
respondents.

Annex D: Standard Conditions for the calling for Expression of Interest

(As contained in ADDENDUM F of the CIDB Standard for Uniformity in Construction Procurement)
D.1 General
D.1.1 Actions

D.1.1.1 The employer and each respondent submitting an expression of interest shall comply with these
conditions for calling for expressions of interest. In their dealings with each other, they shall discharge their
duties and obligations as set out in D.2 and D.3, timeously and with integrity, and behave equitably, honestly
and transparently, comply with all illegal obligation and not engage in anti-competitive practices.

D.1.1.2 The employer and the respondent and all their agents and employees involved in the submission
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Respondents shall declare any potential
conflict of interest in their submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any
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deliberations relating to the procurement process or as soon as they become aware of such conflict and
abstain from any decisions where such conflict exists or recuse themselves from the procurement process,
as appropriate.

Note: 1) A conflict of interest may rise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of impropriety
that can undermine confidence in the ability of that person to act properly in his or her position even
if no improper acts results.

2)Conflicts interest in respect of those engaged in the procurement process include direct/ indirect
or family interests in the tender or outcome of the procurement process and any personal bias,
inclination, obligation, allegiance or loyalty which would in any affect any decisions taken.

D1.1.3. The respondent shall make sure a submission without having a firm intention and the capacity to
proceed with the next stage of the procurement process.

D.1.2 Supporting Documents

The documents issued by the employer for the purpose of obtaining expressions of interest are listed in the
submission data.

D.1.3 Interpretation

D.1.3.1 The submission data and additional requirements contained in the submission schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

D.1.3.2 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

g) conflict of interest means any situation in which
i Someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially
i an individual or tenderer is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit.
iii. Incompatibility or contradictory interest exist between an employee and the tenderer
who employs that employee.

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process; and
c) fraudulent practice means the misrepresentation of the facts in order to influence the tender

process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels

D.1.4 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer’s agent only,
and in a form that can be read, copied and recorded. Writing shall be in the English language. The employer

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and
contact details of the employer’s agent are stated in the tender data.

D.2 Respondents ’s obligations
D.2.1 Eligibility

Submit an expression of interest only if the respondent complies with the criteria stated in the submission
data and the respondent, or any of his principals, is not under any restriction to do business with employer.

D.2.2 Cost of Submission
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Accept that the employer will not compensate the respondent for any costs incurred in the preparation and
delivery of a submission.

D.2.3 Check documents

Check the tender documents on receipt including pages within them, and notify the employer of any
discrepancy or omission.

D.2.4 Acknowledge addenda

Acknowledge receipt of addenda to the submission documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the addenda
into account.

D.2.5 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

D.2.6 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working
days before the closing time stated in the tender data.

D.2.7 Making a submission

D.2.7.1. Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

D.2.7.2 Seal the original document of the submission shall state on the outside the employer’s address and
identification details stated in the submission data, as well as the respondent’s name and contact address.

D.2.7.3 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the submission if the outer package is not sealed and marked as stated.

D.2.8 Information and data to be completed in all aspects

Accept that submissions, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

D.2.9 Closing time

Ensure that the employer receives the submissions at the address specified in the submission data not later

than the closing time stated in the submission data. Proof of posting shall not be accepted as proof of
delivery. The employer shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail,
unless stated otherwise in the submission data.

Accept that, if the employer extends the closing time stated in the submission data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

D.2.10 Clarification of submission
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Provide clarification of a submission in response to a request to do so from the employer during the
evaluation of submissions.

D.3 Employer’s undertakings
D.3.1 Respond to clarification
Respond to a request for clarification received up to five (5) working days before the submission closing

time stated in the Submission Data and notify all respondents who attended the clarification meetings, if
any, of those responses.

D.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the submission documents to each respondent
during the period from the date of the expression of interest until seven days before the tender closing time
stated in the Submission Data. If, as a result a respondent applies for an extension to the closing time stated
in the Submission Data, the Employer may grant such extension and, will then notify it to all respondents
D.3.3 Late Submissions

Unless otherwise stated in the submission date, return submission received after the closing time stated in
the Submission Data, unopened, (unless it is necessary to open a submission to obtain a forwarding
address), to the tenderer concerned.

D.3.4 Opening of submissions

D.3.4.1 Record the name of each respondent whose submission is opened and acknowledge receipt of
each submission.

D.3.4.2 Make available the names of the respondents that made submissions prior to the closing time for
submissions to all interested persons upon request.

D.3.5 non-disclosure

Not disclose to respondents, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of submissions until after the evaluation process is complete.
D.3.7 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) meets the requirements of these Conditions for the expression of interest,

b) has all the substantive provisions properly and fully completed and signed and

c) is responsive to the other requirements of the call for expressions of interest.

D.3.8 non-responsive submissions

Reject all non —responsive submissions

D.3.9 Evaluation of responsive submissions

D.3. 9.1 Appoint an evaluation panel of not less than three persons. Evaluate submissions using the
evaluation criteria established in the submission data.
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D.3.9.2 Notify the respondents of the outcome of the evaluation process within two (2) weeks of the
evaluation report being accepted by the employer.

D.3.10 Provide written reasons for actions taken

Provide upon request written reason to respondent for any action that is taken in applying these conditions,
but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interest of respondents or might prejudice fair competition between respondents
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Record of Addenda to Tender Documents

The undersigned confirm that the following communications received from the employer before
the submission of this tender offer, amending the tender documents, have been taken into
account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date

Name Position

Tenderer
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CERTIFICATE OF ATTENDANCE AT COMPULSORY BRIEFING

This is 10 Certify that (IENAEIEN) ........ooooo oo e a e
(o) I Lo [o /(=X I RSO PPPRR
.......................................................................................................... was represented by the person(s)

named below at the compulsory briefing meeting held for all tenderers at (location).............................

The following particulars must be furnished. In the case of a joint venture, a separate enterprise questionnaire in
respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: cidb registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: MBD1 issued by National Treasury must be completed for each tender and be attached as a
tender requirement

Section 8: MBD4 issued by National Treasury must be completed for each tender and be attached as a
tender requirement

Section 9: MBD6 issued by National Treasury must be completed for each tender and be attached as a
tender requirement

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:
h) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue
Services that it is in order;
i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or
corruption;

j) confirms that | / we are not associated, linked or involved with any other tendering entities submitting

tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest;

k) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.
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Signed Date

Name Position

Enterprise Name

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to
take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

Name: . SIGNAtUre: ..o

Capacity: ..cveeeeeeieccee e Identity number: ........... ...

Attendance of the above person(s) at the meeting is confirmed by the Employer’s representative,
namely:

NamMe: . e SIGNAtUIE: .ooeeiiee e
Capacity: ..o Date and TimMe: ...oceeviiiiii e
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COMPULSORY ENTERPRISE QUESTIONNAIRE
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CERTIFICATE OF AUTHORITY FOR SIGNATORY
Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for the relevant category, and attach their Registration Certificates for Companies,
Close Corporations and Partnerships, or Agreements and Powers of Attorney for Joint Ventures, or ID
documents to the page provided at the end of this form.

U (In (1) (Iv) V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE SOLE PROPRIETOR
CORPORATION
l) CERTIFICATE FOR COMPANY
b Jddnumber . Chairperson of the
Board of Directorsof .........................c.co oo eoeii oo oo o.....hereby confirm that by resolution of the Board
(copy attached) taken on ...........cccceveeiiiiiiiiie e, 20......, Mr/Ms ............................... acting
in the capacity of ... , was 46uthorized to sign all documents in connection with
the tender for Contract No .................. and any contract resulting from it, on behalf of the company.

(04 3 F- 114 1 4 - 1o 1A

AS WiINESSOS: 1. o e e e e e re e e

(1] CERTIFICATE FOR CLOSE CORPORATION

hereby authorize Mr/Ms .........ccccvive oo , acting in the capacity of ....................oo , to sign
all documents in connection with the tender for Contract No .................... and any contract resulting from
it, on our behalf.
NAME ADDRESS SIGNATURE DATE

IDNo.....cooiiiee

IDNO.....cooviiiee

IDNO.....cooiiiie

IDNO.....cooviiee

Note: This certificate is to be completed and signed by all of the key members upon whom rests
the direction of the affairs of the Close Corporation as a whole.
(ll. CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as, ...........ooooieieii i,

............................................................ hereby authorize Mr/MS ..o

acting in the capacity Of ... , to sign all documents
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in connection with the tender for Contract NO .........ccoocieiiiiiii e, and any contract resulting from it,
on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.
(IV) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

MriMs ..................cooeii i ..., aUthorized signatory of the company, acting in the capacity
of lead partner, to sign all documents in connection with the tender offer for Contract No and any contract
resulting from it, on our behalf. We accept that, as parties to the Joint Venture, we are jointly and
severally responsible to the client.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories
of all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead partner

Note: This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.
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(V) CERTIFICATE FOR SOLE PROPRIETOR

Signature of Sole OWNer: ........ccccooiiiiiiii

As Witnesses:

d e e aaraaa

2 e e e e e aaans

Date: .o
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major equipment owned by me / us and immediately available for this contract.
, , YEAR OF
DESCRIPTION (type, size, capacity etc) QUANTITY MANUEACTURE

Attach additional pages if more space is required

m) Details of major equipment that will be hired, or acquired for this contract if my / our tender
is accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc) QUANTITY HIRE/

BUY SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

Failure to complete this form properly and correctly, will lead to the conclusion that the tenderer does
not have the necessary plant and equipment resources at his disposal, which will prejudice his tender.

SIGNATURE: ... IDENTITY NUMBER: ...............................
(of person authorised to sign on behalf of the Tenderer) DATE: ...
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TRADE REFERENCES

The following is a statement of traceable, current trade references (suppliers and/or plant hire):

SUPPLIER / PLANT | TYPE OF SUPPLIER /

HIRE NAME PLANT HIRE CONTACT PERSON CONTACT NUMBER
SIGNATURE: ... IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer) DATE:.......o
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EXPERIENCE OF TENDERER

The following is a statement of work of similar nature recently successfully executed by myself /
ourselves (at least 3 (three) TRACEABLE references required):

EMPLOYER: CONSULTING DATE
ENGINEER: VALUE OF
CONTACT CONTACT WORK COMPLETED
PERSON AND NATURE OF WORK . . OR EXPECTED
PERSON AND (inclusive
o™ TELEPHONE of VAT | comaLeren
NUMBER
SIGNATURE: ... IDENTITY NUMBER: ...,
(of person authorised to sign on behalf of the Tenderer) DATE:......o
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PROPOSED SUBCONTRACTORS (MANDATORY) (See clauses A2 to A4 in the

Contract Data)

If I/'we am/are awarded a contract |/we agree that this notification does not change the requirement
for me/us to submit the names of proposed subcontractors in accordance with requirements of the
contract for such appointments. If there are no such requirements in the contract, then your written
acceptance of this list shall be binding between us.

I/'We confirm that all subcontractors who are contracted to construct a house or building are
registered as home builders with the National Home Builders Registration Council.

NAMES AND ADDRESSES | COMPANY REGISTRATION DESCRIPTION OF WORK TO
OF PROPOSED No AND CIDB BE EXECUTED BY
SUBCONTRACTORS CLASSIFICATION SUBCONTRACTOR
SIGNATURE: ... IDENTITY NUMBER: ...,
(of person authorised to sign on behalf of the Tenderer) DATE:......
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JOINT VENTURE AGREEMENT BETWEEN PARTIES

Attached hereto is my / our duly signed, notarised Joint Venture Agreement. My / our failure to submit
the agreement with my / our tender document will lead to the conclusion that the joint venture has not
been formally formed and all parties were not involved in the tender process.
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CONTRACTOR’S COPY OF REGISTRATION OF INCORPORATION OR COMPANY
REGISTRATION DOCUMENTS

Attached hereto is a certified copy of my / our company registration of incorporation or company
registration documents. My failure to submit the copy with my / our tender document will lead to the
conclusion that | am / we are not registered as claimed.
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VALID VAT CERTIFICATE (where applicable)

Attached hereto is my / our certified copy of my / our VAT registration certificate. My / our failure to
submit the certificate with my / our tender document will lead to the conclusion that my / our company
is not registered for VAT.
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TAX CLEARANCE CERTIFICATE

South African Revenue services (SARS) has implemented a new tax compliance status (TCS) system in terms
of which a taxpayer is now able to authorise any 3 party to verify its compliance status in one of two ways:
either through the use of electronic access PIN or through the use of tax clearance Certificate obtained from
the new TCS system

Bidders are required to provide the following to the department in order to verify their tax compliance status:

TaXx refrENCE NUMD T . .. o e e e e e
Tax clearance certificate & T CC NUMET. .. ...

SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE
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COPY OF COIDA REGISTRATION CERTIFICATE

Attached hereto is my / our certified copy of registration certificate with the Compensation for
Occupational Injuries and Diseases, eg letter of good standing. My / our failure to submit the
certificate with my / our tender document will lead to the conclusion that my / our company is not
registered with COIDA.
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CIDB REGISTRATION

Attached hereto is my / our registration number with the Construction Industry Development Board.
My / our failure to submit the registration number with my / our tender document will lead to the
conclusion that my / our company is not registered with CIDB.

NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information on
registration. Obtain a “Code of Conduct for all parties engaged in construction
procurement” for you information.
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CONTRACTOR’S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as “the
Regulations” hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry
out the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and
the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003.

| hereby declare that my company / enterprise has the competence and the necessary
resources to safely carry out the construction work under this contract in compliance with the
Construction Regulations and the Employer’s Health and Safety Specifications.

| hereby undertake, if my tender is accepted, to provide a sufficiently documented Health and
Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, approved by
the Employer or his representative, before | will be allowed to commence with construction
work under the contract. | hereby agree that my company/enterprise will not have a claim for
compensation for delay or extension of time because of my failure to obtain the necessary
approval for the said safety plan.

a)l confirm that copies of my company’s approved Health and Safety Plan, the Employer’s Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided
on site and will at all times be available for inspection by the Contractor’s personnel, the
Employer's personnel, the Engineer, visitors, and officials and inspectors of the
Department of Labour.

b)I hereby confirm that adequate provision has been made in my tendered rates and prices in
the bill of quantities to cover the cost of all resources, actions, training and all health and
safety measures envisaged in the OHSA 1993 Construction Regulations 2003, including
the cost for specific items that may be scheduled in the bill of quantities.

c)l hereby confirm that | will be liable for any penalties that may be applied by the Employer in
terms of the said Regulations for failure on my part to comply with the provisions of the
Act and the Regulations as set out in Regulation 30 of the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the
Employer will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2003, and accept that my tender will be prejudiced and may be
rejected at the discretion of the Employer.

d) | am aware of the fact that, should | be awarded the contract, | must submit the notification
required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2003
(example attached hereafter) before | will be allowed to proceed with any work under the
contract.

SIGNATURE: ... IDENTITY NUMBER: ...

(of person authorised to sign on behalf of the Tenderer) DATE:......c
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014

[In terms of Regulation 3 of the Construction Regulations 2003, the successful Tenderer
must complete and forward this form prior to commencement of work to the office of the
Department of Labour.]

1. (a) Name and postal address of CoNtractor: ..o
r)  Name of Contractor’'s contact PErSON: .........cc.uuiiiiiiiii i
I = 1 aToT =T 100 0] o= RSP
2. Contractor's compensation registration number: ...
3. (a) Name and postal address of Client: ...
s) Name of client’s contact person oragent:............oooiiiii i
TelepPhONe NUMDET ... .o e e e e e et e e e e e e e e eeeeees
4. (a) Name and postal address of designer(s) for the project: ..........cccooeeiiiiiiiiiiiiiiiiiieiieenn,
t) Name of designer's Contact PErsON: ............eeiiiiiiiiiiiie e
JLIC=1 (=T o] Lo U= £ 18 a1 o=
u) Name of Contractor’s construction supervisor on site appointed in terms of
[N=To U] = o] T < 1) PRSP
Telephone number: ..........cccoiiiiiinneenn.
v) Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation
6(2).
7. Exact physical address of the construction site or site office: .........ccccooveeei e
w) Nature of the construction WOrK: ...
9. Expected commencement date: .........c.ooooiiiiiiiiiiii e
10. Expected completion date: ...........ooi oo
11. Estimated maximum number of persons on the construction site: ............cccccoveeiii i,
12. Planned number of subcontractors on the construction site accountable to Contractor: ...
13. Name(s) of subcontractors already ChOSEN: ...........oooiiiiiiiiiiii e,

CONTRACTOR ... s

DATE: ...
IDENTITY NUMBER:.......coo
L0 I 1 N

DATE:. ..o,
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| Certificate of authority for signature T3 |

CERTIFICATE OF AUTHORITY FOR SIGNATURE

3.1. SUPPLIERS / CONTRACTORS

3.1.1. “Certificate of authority to sign all documents in connection with this tender and
any contract or agreement which may arise there from”, duly signed and dated, shall be provided by
the Board of Directors of the firm and shall be attached to this page. An example is given below.

3.2. JOINT VENTURE

3.2.1.  The document of formation of the Joint Venture shall be attached to this page.

3.2.2. A “certificate of authority to sign all documents in connection with this tender and any contract or
agreement which may arise there from”, duly signed and dated, shall be provided by the Boards of
Directors of each member of the Joint Venture and shall be attached to this page.

EXAMPLE OF A CERTIFICATE OF AUTHORITY FOR SIGNATORY

“By resolution of the board of directors passed at a meeting held on ...,
Mr. IMS....oooiiienn, whose signature appears below, has been duly authorized

to sign all documents in connection with the tender for Contract no.................cc.coone.

énd any contract which may arise there from on behalf of (block capitals)...............ccccooviiiiiiiiiii,

SIGNED ON BEHALF OF THE COMPANY ..o sissssesssssssessssseseons
INHISTHER CAPACITY AS: ...
DA

SIGNATURE OF SIGNATORY: ..t

Tender 61 T2.2

Part T2.2: List of Returnable documents Submission Schedules

NKO 80/2023— PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING INFRASTRUCTURE WITHIN
THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS.



| Declaration of interest MBD 4 |

T4

1.

2.

3.1.

3.2.

3.3.

34.

3.5.

3.6.

3.7.

3.8.

No bid will be accepted from persons in the service of the state:

Any person or having kinship with a person in the service of state, or persons who act on behalf of Nkomazi
Local Municipality, including a blood relationship, may make an offer or offers in terms of this bid invitation.
In view of possible allegations of favouritism or bias, should the resulting bid, or part thereof, be awarded to
persons employed by State, or to persons who act on behalf of Nkomazi Local Municipality, or to persons
connected with or related to them, it is required that the bidder or his authorised representative shall declare
any interest of whatever nature and/or relationship (including blood relationship) to any employees, or

persons who act on behalf of, or persons connected with or related to Nkomazi Local Municipality.

In order to give effect to the above, the following questionnaire must be completed and submitted with the

bid:

Full Name of the bidder or his representative: ...............cccccveveenn

[dentify NUMbBEL: ...oovvi

Position occupied in the Company (director, trustee shareholder):

Company Reference NUmMber: ..........cooooviiiiiiiie e,
Tax Reference NUMbET: ...........ooooiiiiiiiiii i
VAT Registration Number: .............coooiiiiii

The names of all directors/trustees/ shareholders members, their individual identity numbers and state

employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state?

YES/NO

3.8.1 If yes, furnish particulars: ..o

/7
°e

MSCM Regulations: “in the service of the state” means to be-

(@) A member of-

(i) Any municipal council

(ii) Any provincial legislature, or

(iii) The national Assembly or the national council of provinces
(b) A member of the board of directors of any municipal entity;

(c) An official of any municipality or municipal entity;
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(d) An employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(e) A member of the accounting authority of any national or provincial public entity; or

(f) An employee of parliament or a provincial legislature

++ Shareholder means a person who owns shares in the company and is actively involved in the management
of the company or business and exercises control over the company.

YES/NO

3.9.  Have you been in the service of the state for the past twelve months?

If yes, furnish partiCulars: ...,

3.10. Do you, have any relationship (family, friend, other) with a person employed by state/Nkomazi Local
municipality, who may be involved in the evaluation and adjudication of this bid?

*YES / NO

3.10.1 If yes, furnish particulars:

3.11.  Are you, aware of any relationship (family, friend, other) between the bidder and any person employed
by state/Nkomazi Local Municipality, who may be involved in the evaluation and adjudication of this bid?

*YES / NO

3.11.1 If yes, furnish particulars:

3.12.  Are any of the company'’s directors, trustees, managers, principle shareholders or stakeholders in the

service of state?
YES/NO
3.12.1 If yes, furnish particulars.
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3.13.  Are any spouses, child or parent of the company’s directors trustees, managers, principle shareholders
or stakeholders in service of state? YES/NO

13.13.1 If yes, furnish particulars.

13.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders
of this company have any interest in any other related companies or business whether or not they are
bidding for this contract.

YES/NO
13.14.1 If yes, furnish particulars.
4. Full details of directors. Trustees/ members/ shareholders.
Full Name Position filled in the “ | ID number State employee
State” number
Signature Bid Number Date
Capacity Name of the Company
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES
INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must
complete the following questionnaire:

1 Are you by law required to prepare annual financial
statements for auditing? YES/NO

1.1 If yes, submit audited annual financial statements
for the past three years or since the date of
establishment if established during the past three
years.

2 Do you have any outstanding undisputed

commitments for municipal services towards any

municipality for more than three months or any other

service provider in respect of which payment is

overdue for more than 30 days? YES/NO

2.1 If no, this serves to certify that the bidder has no
undisputed commitments for municipal services
towards any municipality for more than three months
or other service provider in respect of which payment
is overdue for more than 30 days.

2.2 If yes, provide particulars.

* Delete if not applicable

3 Has any contract been awarded to you by an organ

of state during the past five years, including

particulars of any material non-compliance or

dispute concerning the execution of such contract? YES/NO

3.1 If yes, furnish particulars
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4. Will any portion of goods or services be sourced from outside YES /NO
the Republic, and, if so, what portion and whether any portion

of payment from the municipality / municipal entity is expected to be

transferred out of the Republic?

4.1 If yes, furnish particulars

CERTIFICATION

|, THE UNDERSIGNED (NAME) .....oooiiiiiiii e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE
TOBEFALSE ..o i

Signature Date .......ccoeeveee oo
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Preference Certificate T5

MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim

form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(@)  Price; and

(b)  Specific Goals.
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1.4

1.5

1.6

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific

goals are not claimed.

Nkomazi Local Municipality reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required

by Nkomazi Local Municipality.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other method

envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of
assets and concession contracts, excluding direct sales and disposal of assets through public auctions;

and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
= 80/20 preference points system is for tenders for income-generating contracts with Rand
value equal to or below R50 million.
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3.1 The following formula must be used to calculate the points for price in respect of an invitation for tender

for income-generating contracts, with a Rand value equal to or below R50 million, inclusive of all
applicable taxes:

: Pt — Pmax
Ps = 80 (1 + )
S . Pmax
Where-
Ps = Points scored for price of tender under
consideration;
Pt = Price of tender under

consideration; and
Price of highest acceptable tender.

Pmax

3.1.1 A maximum of 20 points may be awarded to a tenderer for the specific goal specified for the tender.
3.1.2 The points scored for the specific goal must be added to the points scored for price and the total

must be rounded off to the nearest two decimal places.

3.1.3 Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the
highest points.

3.2 90/10 preference point system is for tenders for income-generating contracts
with Rand value above R50 million

3.2.1 The following formula must be used to calculate the points for price in respect of a tender for

income-generatingcontracts, with a Rand value above R50 million inclusive of all applicable taxes:

Pt — Pmax
Ps =90 (1 + —)I
Pmax
Where-

Ps = Points scored for price of tender under
consideration;

Pt = Price of tender under
consideration; and

Pmax =

Price of highest acceptable
tender.

3.2.2 A maximum of 10 points may be awarded to a tenderer for the specific goal specified for the tender.
3.2.3 The points scored for the specific goal must be added to the points scored for price and the
total must be rounded off to the nearest two decimal places.

3.2.4 Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the highest

points.
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o Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

¢ (Note to organs of state: Where either the 90/10 or 80/20 preference point system
is applicable, corresponding points must also be indicated as such.

¢ Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY HISTORICALLY DISADVANTAGED
PERSONS OR INDIVIDUALS

A total of 10 preference points shall be allocated on a proportional or pro rata basis for
contracting an enterprise owned by historically disadvantaged persons or individuals who
meet the following requirements -

HISTORICALLY POINTS SOURCE DOCUMENTS REQUIRED TO CLAIM
DISADVANTAGED PERSONS ALLOCATION POINTS
OR INDIVIDUALS
100% black person or people 25
owned enterprise ’
0,
More than. 30% woman or women 2,5 A copy of a Full CSD report not older than 3 months
shareholding or owned enterprise
more than 30% youth shareholding 25
or owned enterprise ’
More than 30% people living with
disability shareholding or owned | 2,5 A copy of a Medical Certificate to confirm disability
enterprise

POINTS FOR IMPLEMENTING OF RDP PROGRAMMES

A total of 10 preference points shall be allocated on a proportional or pro rata basis for
implementing of programmes for RDP -

> A copy of a Full CSD report not older than 3

Enterprises regarded as *EMEs months

located within the Nkomazi Local | , ¢ NB: Points will only be awarded if the CSD
Municipality area of jurisdiction physical address is the same as the

address for the proof of residence required
in 1.9 above.

> One pager of methodology/proposition from
bidders on how they are planning to
contribute to Nkomazi Local Municipality in
terms of skills development, young

5 points for Corporate Social
Investment (CSI) or Social Labour

Plan proposition; 5 women/mother upliftment, development of
parks or open space, on the job training and
development, collaboration with local
community based organization ect.

2.5 points for valid B-BBEE level 1 >  Certified Valid BBBEE certificate

contribution (SANAS accredited B-

BBEE certificate for generic > or Certified Valid EME and SME a sworn

enterprise, and for EME and SME 25 affidavit

a sworn affidavit or CIPC issued
certificate confirming annual > or Certified Valid CIPC issued certificate

turnover and level of Black confirming annual turnover and level of Black
Ownership). Ownership

TOTAL PREFERENCE POINTS | 20
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TO BE CLAIMED

e The evaluation criteria will be scored using the following values:

Quality criteria Sub Criteria Score (Cumulative) Maximum
points
Company Experience with M_ainltin?:SPB O_f]l\/lur; Experience (numbe 20
ICIpal bullding Intras H
Projects of similar nature | ructure as per order ,[ecg)p_r?g\?t(:shcggg:;lc 1-4 10
which were completed wit | or tender. ed conv as proof. E | 46 15
hin 5 years immediately p 9 app%ntmpent Iétt
receding the application, ers, Purchase order +7 20
s and completion | Projects (Max 20 points)
certificates) etc
Value of Project (At | R450 000 - R2 000 000 | 10 20
tach certified CODY 1725500 001 -R3 000 000 | 15
as proof —appoint
ment letters with | >R4 000 000 20
project value and Points are accumulative t
Purchase orders a .
. 0 Max 30 points
nd completion cer
tificate.
Tenderer's Key Staff and | Site Agent — National Diploma in Built Env | 10 - Either 1 of key staff ( | Max 20 if 20
Experience. ironment or Equivalent and 5 years of rel | Site agent, Foreman, Arti | company
evant experience. san) have all th
key staff
Site Forman - Trade Certificate/5 years’ 15 - Combination of any Svit;ysfa?e
experience in Built Environment 2 key staff (Site agent, F | d work ex
Artisan — Trade Certificate with 3 years rel | Oreman. Artisan) perience
evant experience. 20 - All of the 3 key staff
(Site agent, Foreman, Art
(Proof of expertise, experience and ca isan)
pacity in portfolio evidence should incl
ude (CV and certified copies of proof o
f qualifications must be attached).
30 Points — Points are allocated for the availability of key required plan
t and equipment for the project in consideration.
10 — Any one of the Basic equipment
20 - Any 2 of basic + one above basic equipment
Availability of Plant and 30 - Combination of basic + one above basic equipment Max point 30
Equipment ] is 30
Basic
2 Ton truck/bakkie,
1 compactor,
1 concrete mixer

Tender

71

Part T2.2: List of Returnable documents
NKO 80/2023— PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING INFRASTRUCTURE

WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS.

T2.2
Submission Schedules




Above Basic
Front loader and TLB

(Attach certified proof ownership / Signed and certified agreement lette
rs of intent to hire)

Financial Viability Banking Rate Above C 10 10
Less that C (EG D) 5
Maximum possible score for evaluation criteria 100
Bidder information T7

1. Name Of firm: ..o
1. POSEal @AArESS. .. ...
3. PhysSiCal @ddreSS: ....cvveiceeieieieie e
4, TelEPhONE: ...
5. B X 0. e e
6. E-mail e
7. CONtACE PEISON: ...t e
8. Enterprise/ company INCOME TaX NO.: ..vvvvveeee e
(Insert personal income tax number if a one-person business and personal income tax numbers
of partners, if a partnership)
9. VAT registration NO: ... ...vvvviiiiie e
10. Tax clearance certificate attached (must be an original document & valid on the closing of the
tender)
1. Bank account number and bank where account is held:
12.  Proof of payment of municipal services attached (or a letter from your local
Municipality which exempt you/company from payment of services)
13. Corporate entity registration NO.........ccccuviiinniiinin s
14. TYPE Of ENEEIPIISE. .. ..vvieviiieieie it
(e.g. partnership, company, cc, one person business etc.)
(Certified copy of enterprise certificate)
15. Country of registration or iNCOrPOration.............ccevvviriiiiin i
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16.

17 Business Sector

18.

Manner of participation: ...............
(e.g. main contractor, supplier, prof

Total number of employees:

essional service provider, joint venture, consortium etc.)

FUI EIE. ettt ettt et e e e et et e et e et e e are e e eneennennn

P A M. et e

Did your firm exist under a previous name?

1Yes

1 No

If yes, what was its Previous NAME? ..........c..vi i

Who were the owners/partners/direCtors? ..........cooiiiiiiiii s

20. List all the partners, proprietors and shareholders by name, identity number, citizenship and
shareholding:
Name ID number Citizen- | Date of | % Share-
Ship Ownership | Holding/Ownership

Note: Where owners are themselves a corporate entity or partnership, please identify such.

21. List the major items of equipment, plant and vehicles owned by the firm or the owner, but utilised
or to be utilise by the by the company (e.g Vehicles):
No. Description Number
1
2
3
4
5
6
Tender T2.2
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22. Provide proof of organisational capability and practice profile to deliver the required supplies or
services. (If insufficient space, the information may be provided as a separate annexure)

23. List the four largest contracts/assignments completed or in the process of being completed by
your enterprise in years. (N.B.: Provide additional information on a separate paper if necessary)

Schedule of previous work carried out by Bidder

Scope of | Contracted by whom/Employer name, tel & fax | Contract fee | Year of
work/Nature of amount/valu | Completion
work carried out e of work

previously

The undersigned is duly authorised to do so on behalf of the bidder and affirms that the information
furnished is true and correct.

SIGNATIUIE ..o

Duly authorised to sign on behalf of ...

COMMISSIONER OF OATH DATE
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CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)
MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1)
AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT
THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1.

| hereby undertake to supply all or any of the goods and/or works described in the attached
bidding documents to (name of institution)................ocooei i, in accordance with the
requirements and specifications stipulated in bid number..................... at the price/s quoted.
My offer/s remain binding upon me and open for acceptance by the purchaser during the validity
period indicated and calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:
(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status
Level of Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iif) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s)
and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the
price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s)
and rate(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

d. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.
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6. | confirm that | am duly authorised to sign this contract. WITNESSES
1
NAME (PRINT) ..vvrs et
2.,
CAPACITY
DATE: ...
SIGNATURE e
NAME OF FIRM......ooooiiiiii i
DATE
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MBD 7.1
CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L in my capacity

accept your bid under reference number .................. dated.........ccvvvviniinnn. for the supply
of goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the
delivery note.

MINIMUM
PRICE (ALL THRESHOLD FOR
em | APPLICABLE | o | DELIVERY | PBeE STATES | ocat
NO TAXES PERIOD CONTRIBUTION PRODUCTION AND
" | INCLUDED) CONTENT (if
applicable)

4. | confirm that | am duly authorized to sign this contract.

SIGNED AT oo ON..o

NAME (PRINT) e

SIGNATURE e,

WITNESSES
OFFICIAL STAMP
1
2.
DATE ...
MBD 7.2
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CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND
THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

Tender

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to
(name of the institution)......................oo oo, in accordance with the requirements
and task directives / proposals specifications stipulated in Bid Number........................ at the
price/s quoted. My offer/s remain binding upon me and open for acceptance by the Purchaser
during the validity period indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part
of this agreement:
(i) Bidding documents, viz

- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment
Status Level of Contribution in terms of the Preferential Procurement
Regulations 2011; - Declaration of interest;
- Declaration of Bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that
the price(s) and rate(s) quoted cover all the services specified in the bidding documents; that
the price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s)
and rate(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and
conditions devolving on me under this agreement as the principal liable for the due fulfillment of
this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any
other person regarding this or any other bid.
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6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) oo,
WITNESSES
CAPACITY e,
1
SIGNATURE i,
2
NAMEOFFIRM
DATE: oo
DATE
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CONTRACT FORM - RENDERING OF SERVICES PART 2 (TO BE FILLED IN BY THE
PURCHASER)

1. L, in My capacity @s.............cccoeeereeennn
accept your bid under reference number .................. dated.........cccovvviiiiiinnn, for the
rendering of services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms
and conditions of the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL B-BBEE THRESHOLD
DESCRIPTION OF APPLICABLE COMPLETION | STATUS LEVEL FOR LOCAL
SERVICE TAXES DATE OF PRODUCTION
INCLUDED) CONTRIBUTION | AND CONTENT

(if applicable)

4. | confirm that | am duly authorised to sign this contract.

SIGNED AT ..., ON

NAME (PRINT) ..o

SIGNATURE e,

OFFICIAL STAM WITNESSES
T
2

DATE: (i
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1

Item
4.1

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality's / municipal entity's supply chain management system or committed any
improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

Question Yes No
Is the bidder or any of its directors listed on the National Treasury’s Database of | Yes No
Restricted Suppliers as companies or persons prohibited from doing business | [ ] ]
with the public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury's
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom
of the home page.

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters interms | Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of L] L]
2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

Contract
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4.2.1 | If so, fumnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | If so, fumnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal | Yes No
charges to the municipality / municipal entity, or to any other municipality / municipal L] L]

entity, that is in arrears for more than three months?

4.4.1 | If so, fumnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to ] ]
perform on or comply with the contract?

4.7.1 | If so, fumnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .......ccviieiiiiiee e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,
among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during

the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed
and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower
the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore,

an agreement between competitors not to compete.

MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)
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in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:

(Name of Bidder)

1. |have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,

abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However communication between partners in a joint venture
or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004

or any other applicable legislation.

Signature Date
Position Name of Bidder
Js9141w 4
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NKOMAZ| LOCAL MUNICIPALITY

PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING
INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN
REQUIRED FOR A PERIOD OF 36 MONTHS

C1.1 Form of Offer NOT APPLICABLE

Note: 1 This form of offer and acceptance is identical to that contained in Annex F of SANS 10845 — 1: Construction Procurement
Processes, Procedures and Methods.
2 SAICE’s Practice Manual # 1, The use of South African National Standards in Construction Procurement, provides
guidance on the formulation of the wording for the actual offer where it is not based on the offered total of prices.

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

NKO 80/2023- PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING
INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED FOR A PERIOD
OF 36 MONTHS

The tenderer, identified in the offer signature block, has examined the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, and by submitting this
offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form
of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions
of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

NOT APPLICABLE Rand (in words);

R ... NOT APPLICABLE (in figures) (or other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer
and acceptance and returning one copy of this document to the tenderer before the end of the
period of validity stated in the tender data, whereupon the tenderer becomes the party named as
the contractor in the conditions of contract identified in the contract data.

Signature ... Date L.
Name .. Identity number .............
Capacity ...
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for the tenderer

(Name and .. e e
address of

OrgaNiZation) .. e e e

Name and
signature
Of WItNESS .« . . o

NOTE: Failure of a tenderer to sign this part of the tender form (offer) will invalidate

Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed
by the tenderer and the employer during this process of offer and acceptance, are contained in
the schedule of deviations attached to and forming part of this agreement. No amendments to
or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including
the schedule of deviations (if any), contact the employer’s agent (whose details are given in the
contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfill any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when
the tenderer receives one fully completed copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of
such receipt notifies the employer in writing of any reason why he cannot accept the contents of
this agreement, this agreement shall constitute a binding contract between the parties:.

Signature ... Date ...l
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Name .. Identity number .. ........ ... .. ...,
Capacity ... .

for the
Employer NKOMAZI LOCAL MUNICIPALITY; 9 Park Street
Malelane 1320

Name and ... .. . . .
signature
of witness Date..................

1 As an alternative the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one fully
completed original copy of this document including the schedule of deviations (if any), to a courier-to-courier delivery / counter-to-counter delivery / door-
to-counter delivery / door-to-door delivery / courier service (delete that which is not applicable), provided that the employer notifies the tenderer of the
tracking number within 24 hours of such submission. Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.

Schedule of Deviations

Notes:

<

The extent of deviations from the tender documents issued by the employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,

shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject

Details
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3 Subject

Details

4 Subject

Details

By the duly authorized representatives signing this agreement, the employer and the tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the tender data and addenda thereto as listed in the
returnable schedules, as well as any confirmation, clarification or changes to the terms of the
offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of
a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.
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NKOMAZ| LOCAL MUNICIPALITY

NKO 80/2023 — PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL
BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND
WHEN REQUIRED FOR A PERIOD OF 36 MONTHS

C1.2 Contract Data for Contract number NKO 80/2023

The Conditions of Contract are the JBCC Principal Building Agreement Edition 5.0 — July 2007
inclusive of the JBCC Principal Building Agreement Contract Data Edition 5.0 — July 2007
prepared by the Joint Building Contracts Committee Inc.

Copies of these conditions of contract may be obtained from the Association of South African
Quantity Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269)
South African Association of Consulting Engineers (011-4632022) or South African Institute of
Architects (051-4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract.
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building
Agreement to which it mainly applies.

The additions, deletions and alterations to the JBCC Principal Agreement are:

Clause Additions, deletions and alterations

1.1 ADD the following definitions in DEFINITIONS AND INTERPRETATIONS with the
following wording:
CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything
of value to influence the action of a public official in the procurement process or in
contract execution
FRAUDULENT PRACTICE means a mispresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer,
and includes collusive practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at artificial non-competitive levels and
to deprive the tenderer of the benefits of free and open competition.
INTEREST means the interest rates applicable to this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the Minister
of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999).
SECURITY means the form of security provided by the employer or contractor, as
stated in the schedule, from which the contractor or employer may recover expense
or loss.

24 Notices given in terms of this agreement shall be deemed to have been received
when:
Delete sub-clause 2.4.2
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54

6.1

10.1

10.11

Contract

Delete sub-clause 5.4

Alter to read as follows: the employer shall retain its authority and not give a mandate
to the principal agent and in terms of which the employer shall sign all documents.
The principal agent shall Not have authority to bind the employer

Add the following as 10.1.6:
Damage to the works

(a) Without any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary.

(b) The contractor shall at all times proceed immediately to remove or dispose of
any debris arising from damage or destruction of the works and to rebuild, restore,
replace and/or repair the works.

(c) The employer shall carry the risk of damage to or destruction of the works and
materials
paid for by the employer that is the result of the expected risks as set out in 10.6.

(d) Where the employer bears the risk in terms of this contract, the contractor shall,
if requested to do so, reinstate any damage or destroyed portions of the works
and the costs of such reinstatement shall be measured and valued in terms of
26.0 hereof.

Add the following as 10.11:
Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against
any liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the works unless due to any
act or negligence of any person for whose actions the employer is legally liable.

(b) The contractor shall be liable for and hereby indemnifies the employer against
any liability, loss, claim or proceeding consequent upon loss of or damage or to any
moveable, or immoveable property or personal property or property contiguous to the
site, whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
unless due to any act or negligence of any person for whose actions the employer is
legally liable.
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10.12

10.12.1

Contract

(c) The contractor shall upon receiving a contract instruction from the principal
agent cause the same to be made good in a perfect and workmanlike manner at his
own cost and in default thereof the employer shall be entitled to cause it to be made
good and to recover the cost therefore from the contractor or to deduct the same from
amounts due to the contractor.

(d) The contractor shall be responsible for the protection and safety of such portions
of the premises placed under his control by the employer for the purpose of executing
the works until the issue of the certificate of practical completion.

(e) Where the execution of the works involves the risk of removal of or interference
with support to adjoining properties including land or STRUCTURES or any
STRUCTURES to be altered or added to, the contractor shall obtain adequate
insurance and will remain adequately insured or insured to the specific limit stated in
the contract against the death of or injury to persons or damage to such property
consequent on such removal or interference with the support until such portion of the
works has been completed.

(f) The contractor shall at all times proceed immediately at his own cost to remove
or dispose of any debris and to rebuild, restore, replace and / or repair such property
and te execute the works.

Add the following as 10.12:
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High
Risk Area”, that is an area which is subject to highly unstable subsurface conditions
which might result in catastrophic ground movement evident by sinkhole or dolomite
formation the following will apply:

Damage to the works

The contractor shall, from the commencement date of the works until the date of
the certificate of practical completion, bear the full risk of and hereby indemnifies
and hold harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above. The
contractor shall take such precautions and security measures and other steps for the
protection of the works as he may deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, replace and/or repair the works, at the
contractor’s own costs.
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10.12.2

10.12.3

10.12.4

11.0

12.2.22

14.0

14.1.3

Contract

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out
of or caused by a catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person
whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of construction.

It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty-
one (21) calendar days of the commencement date but before commencement of
the works submit to the employer proof of such insurance policy, if requested to do
SO.

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred subsequent upon the contractor’s default of his
obligations as set out in 10.7.1, 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be
considered one indivisible whole.

Replace Clause 11.0 subclauses with “Security shall be applied as per treasury
regulations”

Add 12.2.22 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of date of

acceptance of the tender.

Alter clause 14.1 to read as following: “The principal agent shall assist the employer
to “

No clause.
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23.0

Clause 23.0 is amended by: -

i)

The addition of the following clauses: -

Clause 23.9
“Revision to the date for practical completion shall only be considered when
work on the critical path of the agreed programme for the works is delayed.”

Clause 23.10 — Acceleration

Clause 23.10.1

Irrespective of whether or not the principal agent rules that the contractor is
entitted to an extension of time or a revision of the date for practical
completion, the principal agent shall nevertheless, at any time, be entitled to
instruct the contractor in writing to accelerate the progress of the remaining
works to ensure that the works are completed by the original date for practical
completion or revised date as the case may be.

Clause 23.10.2

Upon receipt of such instruction, the contractor shall take all necessary steps
to ensure that the works are completed timeously including the provision by him
of additional resources, plant, manpower, etc and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times
adhering to the regulations and requirements of all authorities) and by all other
adequate and proper means and methods. The contractor shall prove that
such steps are being taken if called upon to do so.

Clause 23.10.3

The contractor’s entitlement to compensation arising out of or in respect of any
revision to the date for practical completion that may have been granted by
the principal agent or alternatively where the principal agent has instructed
the contractor to accelerate, shall be adjudicated strictly in terms of clause 32.

25.10 Replace “fourteen (14) calendar days” with “thirty (30) calendar days
29.1 Add the following clauses 29.1.4 to 29.1.5 under 36.1 to read as follows:
29.1.4 The contractor’s refusal or neglect to comply strictly with any of the conditions of
contract.
29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in terms of the
insolvency laws in force with the Republic of South Africa.
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The additions to the JBCC Principal Agreement are:

Claus | Additions
e
A1 1\ Labour intensive component of the works
0
1\ Payment of labour-intensive component of the works.
. Payment for works identified in the Scope of Work as being labour-intensive shall
1
only be made in accordance with the provisions of the Contract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any
non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.
1\ Applicable labour laws
. The Ministerial Determination, Special Public Works Programme, issued in terms of
2 the Basic Conditions of Employment Act of 1997by the Minister of Labour in
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to
works described in the Scope of Work as being labour intensive and which are
undertaken by unskilled or semi-skilled workers.
1 Introduction
1.1 This document contains the standard terms and conditions for workers
employed in elementary occupations on a Special Public Works Programme
(SPWP). These terms and conditions do NOT apply to persons employed in the
supervision and management of a SPWP.
1.2 In this document —
(@) “department” means any department of the State, implementing agent
or contractor;
(b) “employer” means any department, implementing agency or
contractor that hires workers to work in elementary occupations on a
SPWP;
(c) “worker” means any person working in an elementary occupation on
a SPWP;
(d) “elementary occupation” means any occupation involving unskilled or
semi-skilled work;
(e) “management’” means any person employed by a department or
implementing agency to administer or execute an SPWP;
(f)  “task” means a fixed quantity of work;
(g) “task-based work” means work in which a worker is paid a fixed rate
for performing a task;
(h) “task-rated worker” means a worker paid on the basis of the number
of tasks completed
(i)  “time-rated worker” means a worker paid on the basis of the length of
time worked.
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2.1
22

2.3

3.2

3.3

4.2
4.3

4.4

5.2

Terms of Work
Workers on a EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year
cycle

on an EPWP.
Employment on a EPWP does not qualify as employment as a contributor for
the purposes of the Unemployment Insurance Act 30 of 1966.

Normal Hours of Work
An employer may not set tasks or hours of work that require a worker to work—
(@) more than forty hours in any week;
(b)  on more than five days in any week; and
(c) for more than eight hours on any day.
An employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.
A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.
Meal Breaks

A worker may not work for more than five hours without taking a meal break of
at

least thirty minutes duration.
An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require
a worker to perform duties during a meal break if those duties cannot be left

unattended and cannot be performed by another worker. An employer must

take reasonable steps to ensure that a worker is relieved of his or her duties
during

the meal break.

A worker is not entitled to payment for the period of a meal break. However, a
worker who is paid on the basis of time worked must be paid if the worker is
required to work or to be available for work during the meal break.

Special Conditions for Security Guards

A security guard may work up to 55 hours per week and up to eleven hours per
day.

A security guard who works more than ten hours per day must have a meal
break of

at least one hour or two breaks of at least 30 minutes each.

Daily Rest Period
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8.2
8.3

8.4

9.2

9.3
9.4

9.5

9.6

Every worker is entitled to a daily rest period of at least eight consecutive hours.

The daily rest period is measured from the time the worker ends work on one
day

until the time the worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on
their day off to perform work which must be done without delay and cannot be
performed by workers during their ordinary hours of work (“emergency work”).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to perform emergency
or

security work.
Work on Sundays is paid at the ordinary rate of pay.
A task-rated worker who works on a public holiday must be paid —

(a) the worker's daily task rate, if the worker works for less than four
hours;

(b)  double the worker’s daily task rate, if the worker works for more than
four hours.

A time-rated worker who works on a public holiday must be paid —

(a) the worker’s daily rate of pay, if the worker works for less than four
hours on the public holiday;

(b)  double the worker’s daily rate of pay, if the worker works for more than
four hours on the public holiday

Sick Leave

Only workers who work four or more days per week have the right to claim sick-
pay

in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim

one day’s paid sick leave for every full month that the worker has worked in
terms

of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.
Accumulated sick-leave may not be transferred from one contract to another
contract.

An employer must pay a task-rated worker the worker’s daily task rate for a
day’s sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a
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9.7
9.8

9.9

9.1

10
10.1

10.2

10.3

10.4

10.5

day’s sick leave.
An employer must pay a worker sick pay on the worker’s usual payday.
Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness or
injury if the worker is —

(a) absent from work for more than two consecutive days; or

(b) absent from work on more than two occasions in any eight-week
period.

A medical certificate must be issued and signed by a medical practitioner, a
qualified nurse or a clinic staff member authorised to issue medical
certificates indicating the duration and reason for incapacity.
A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation
under the Compensation for Occupational Injuries and Diseases Act.
Maternity Leave
A worker may take up to four consecutive months’ unpaid maternity leave.
A worker is not entitled to any payment or employment-related benefits during
maternity leave.
A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.
A worker is not required to take the full period of maternity leave. However, a
worker may not work for four weeks before the expected date of birth of her
child or for six weeks after the birth of her child, unless a medical practitioner,
midwife or qualified nurse certifies that she is fit to do so.
A worker may begin maternity leave —

(@) four weeks before the expected date of birth; or

(b) on an earlier date —

(i) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child;
or

(i) if agreed to between employer and worker; or

(¢) on a later date, if a medical practitioner, midwife or certified nurse has
certified that the worker is able to continue to work without endangering
her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or

bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.
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10.7 A worker, who returns to work after maternity leave, has the right to start a new
cycle of twenty-four months employment, unless the SPWP on which she was
employed has ended.
11 Family responsibility leave
1.1 Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leave each year in the following circumstances -
(@) when the employee’s child is born;
(b) when the employee’s child is sick;
(¢) in the event of a death of —
(i) the employee’s spouse or life partner;

(i)  employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling.

12 Statement of Conditions

121 An employer must give a worker a statement containing the following details at
the start of employment —

(@) the employer's name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the
expected duration of the contract;

(d) the worker's rate of pay and how this is to be calculated;
(e) the training that the worker will receive during the SPWP.
12.2 - An employer must ensure that these terms are explained in a suitable language
to any employee who is unable to read the statement.
12.3  An employer must supply each worker with a copy of these conditions of
employment.
13 Keeping records
13.1  Every employer must keep a written record of at least the following —
(@) the worker's name and position;
(b) in the case of a task-rated worker, the number of tasks completed
by the worker;
(¢) in the case of a time-rated worker, the time worked by the worker;
(d) payments made to each worker.
13.2  The employer must keep this record for a period of at least three years
after the completion of the SPWP.

14 Payment

14.1  An employer must pay all wages at least monthly in cash or by cheque or
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14.2
14.3

14.4
14.5

14.6

14.7

14.8

14.9

15

15.1

15.2

15.3

15.4

into a bank account.
A task-rated worker will only be paid for tasks that have been completed.
An employer must pay a task-rated worker within five weeks of the
work being completed and the work having been approved by the
manager or the contractor having submitted an invoice to the employer.
A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct deposit into a
bank account designated by the worker.
Payment in cash or by cheque must take place —

(@) atthe workplace or at a place agreed to by the worker;

(b)  during the worker's working hours or within fifteen minutes of the start
or finish of work;

(¢) in a sealed envelope which becomes the property of the worker.
An employer must give a worker the following information in writing —
(@) the period for which payment is made;
(b)  the numbers of tasks completed or hours worked;
(¢) the worker’s earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.
If the worker is paid in cash or by cheque, this information must be recorded

on the envelope and the worker must acknowledge receipt of payment by
signing for it.

If a worker's employment is terminated, the employer must pay all monies owing
to

that worker within one month of the termination of employment.
Deductions

An employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax
that the worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, court order or arbitration

award concerned.

An employer may not require or allow a worker to —

(@) repay any payment except an overpayment previously made by the
employer by mistake;
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16
16.1

16.2

17
171

17.2

17.3

17.4

18
18.1

18.2
18.3

18.4

(b) state that the worker received a greater amount of money than the
employer actually paid to the worker; or

(c) pay the employer or any other person for having been employed.
Health and Safety

Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.

A worker must —

(@) work in a way that does not endanger his/her health and safety or that
of any other person;

(b) obey any health and safety instruction;
(c) obey all health and safety rules of the SPWP;

(d) use any personal protective equipment or clothing issued by the
employer;

(e) report any accident, near-miss incident or dangerous behaviour by
another person to their employer or manager.

Compensation for Injuries and Diseases
It is the responsibility of the employers (other than a contractor) to arrange

for all persons employed on a SPWP to be covered in terms of the
Compensation

for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their
employer or manager.

The employer must report the accident or disease to the Compensation
Commissioner.

An employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months.

The employer will be refunded this amount by the Compensation
Commissioner.

This does NOT apply to injuries caused by accidents outside the workplace
such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for good cause after
following a fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a
worker who wishes to resign should advise the employer in advance to allow
the employer to find a replacement.

A worker who is absent for more than three consecutive days without informing
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the employer of an intention to return to work will have terminated the
contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.
A worker who does not attend required training events, without good reason,
will have terminated the contract. However, the worker may be re-engaged if a
position becomes available for the balance of the 24-month period.
19 Certificate of Service

(@) the worker’s full name;

(b) the name and address of the employer;

(c) the SPWP on which the worker worked:;

(d) the work performed by the worker;

(e) any training received by the worker as part of the SPWP;

(f)  the period for which the worker worked on the SPWP;

(@) any other information agreed on by the employer and worker.

A2 A2.0 Expanded Public Works Programme
A2.1 The Contractor will be required to employ staff which satisfy the EPWP requirements
as per the Guidelines for the implementation of labour-intensive infrastructure
projects
under the EPWP and as stipulated in this Contract.
A3 A3.0 Mandatory Training
A3.1 The Contractor will be required to provide training to sub-contractors. An allowance
for this has been made in the final summary of the bills of quantities, which will be
treated as a budgetary allowance which the Contractor can use for training and
which
may be deducted in part or in whole from the project should it not be used.
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Part 1: Contract Data Completed by the Employer

Clause

1.2

5.1

5.2

5.3

5.4

Contract

Item and data

The Employer is the NKOMAZI LOCAL MUNICIPALITY, NKOMAZI LOCAL
MUNICIPALITY

The address of the Employer is: Civic Center Nkomazi Local Municipality, 9 Park Street Malelane 1320
Contact name: Mr. R. Mabuza

Address (postal):  Private Bag X101, Malelane 1320

The Principal Agent is: Nkomazi Local Municipality or selected or nominated service
provider by the Municipality

Telephone: 013 7900145

Address (physical): Civic Center Nkomazi Local Municipality, 9 Park Street Malelane 1320
Address (postal: Private Bag X101, Malelane, 1320

Agent (1) is
Agent’s service:
Telephone:
Address (physical):
Address (postal):

Agent (2) is
Agent’s service:
Telephone
Address (physical):
Address (postal):

Agent (3)

Agent’s service:
Telephone:
Address (physical):
Address (postal):
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1.1

1.1

1.1

22.2
41.0

31.11.2
11.2

31.4.2
26.1.2

15.2.1

15.3

Contract

The Works comprise of THE MAINTENANCE OF MUNICIPAL BUILDING
INFRASTRUCTURE WITHIN THE NKOMAZI| LOCAL MUNICIPALITY AS AND WHEN
REQUIRED BASIS FOR A PERIOD OF 36 MONTHS

The Site comprises (Refer to document C4 — Site Information)

The Works or installations to be undertaken by direct contractors comprises
NONE

The Employer is an organ of State

e The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)
will apply.

o Lateral support insurance is to be effected by the contractor
Payment will be made for materials and goods

e Extended defects liability period will apply to the following elements:

NOT APPLICABLE

Possession of the site is to be given on a date within 24 hours after notification of the
contractor to commence work, provided the employer has been furnished with
construction guarantees in accordance with the provisions of 14.0.

The period for the commencement of the works after the contractor takes possession of the site
is ten (10) working days.

If the deadline for possession of site and / or commencement of the works is not complied

with, the Employer will assign another contractor to the project without prior notification
to the defaulting contractor.

For the works as a whole: Contract Period — To be confirmed (depended of the works)
The date for practical completion is to be agreed prior to possession of the site.
The penalty per calendar day is 0.05% of the contract value

or

The date for practical completion and the penalty per calendar day is as follows:

Section Date Penalty Amount

Section 1 N/A

Section 2 N/A
Section 3 N/A
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1.2 The law applicable to the agreement shall be that of the Republic of South Africa.

10.1; 10.2 Contract insurance is to be effected by the contractor.

and 12.1

10.1 Contract works insurance is to be effected by the contractor for a sum not less than the

10.2 contract sum plus 10% with a deductible in_an amount that the contractor deems

12'1 appropriate.

10.1 Supplementary insurance is required. Such insurance shall comprise a Coupon Policy for

10.2 Special Risks issued by the South African Special Risk Insurance Association. NOT

: APPLICABLE

12.1 -

11.1,12.1 Public liability insurance to be effected by the contractor for an amount of R10,000,000.00
with a deductible in an amount as determined by the contractor’s insurance company.

11.2,12.1 Support insurance to be effected by the contractor for the sum of NOT APPLICABLE with
a deductible in an amount that the contractor deems appropriate.

3.3, 15.1.3, A waiver of the contractor’s lien or right of continuing possession is not required.

31.16.2

3.7 Three copies of the construction document are to be supplied to the contractor free of
charge.

34 JBCC Engineering General Conditions are not to be included in the contract document.

31.53 The contract value shall not be adjusted using the Contract Price Adjustment
Provisions (CPAP).

14.5 The employer will not provide advanced payments against an advanced payment
guarantee.
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Part 2: Contract Data completed by the Contractor

Clause Item and data

1.2 The name of the Contractoris. . ... ......................
The address of the contractor is:
Telephone: . ..... ... . ... ... .. ... .....
Facsimile: ....... ... ... .. ... ... ..

Address (physical):  ........ ... .. . .

Address (postal): .. ...
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NKOMAZ| LOCAL MUNICIPALITY

NKO 80/2023 — PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL
BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND
WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS

C1.3 Construction Guarantee

GUARANTOR DETAILS AND DEFINITIONS

Guarantor's signatory 1 ... .. ... ... Capacity . . ............... ..
Guarantor's signatory 1 . ... ... Capacity . .. ... ...
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Employer means NKOMAZI LOCAL MUNICIPALITY

CoNtractor MEANS ... ot

Agent means

Works means THE MAINTENANCE OF MUNICIPAL BUILDING INFRASTRUCTURE WITHIN
THE NKOMAZ| LOCAL MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A
PERIOD OF 36 MONTHS

Site means  The area of Nkomazi Local Municipality

Agreement means The JBCC Principal Building Agreement Edition 5.0 — July 2007
Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT

Amount in figures R /NOT APPLICABLE

Amount in word/ NOT APPLICABLE(Rand) NOT APPLICABLE

Guaranteed Sum means the maximum aggregate amount of R /NOT APPLICABLE
Amount in word/NOT APPLICABLE (Rand) NOT APPLICABLE

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:

GUARANTOR'’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10 % of | From and including the date of issue of
the contract sum) in the amount of: this Construction Guarantee and up to
NOT APPLICABLE (Rands) (R /NOT APPLICABLE) | nd including the date of the only

practical completion certificate or the
last practical completion certificate
where there are sections, upon which
this Construction Guarantee shall
expire.

2 The Guarantor hereby acknowledges that:

2.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or
any intention whatsoever to create a suretyship.

2.2 Its obligation under this Guarantee is restricted to the payment of money.

3 Subject to the Guarantor's maximum liability referred to in clauses 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified
in sub-clauses 3.1 to 3.3:

3.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Principal Agent in an interim or final payment
certificate has not been made in terms of the Agreement and failing such payment
within seven (7) calendar days, the Employer intends to call upon the Guarantor to
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11

make payment in terms of sub-clause 3.2

3.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7)
calendar days has elapsed since the first written demand in terms of sub-clause 4.1
and that the sum certified has still not been paid therefore the Employer calls up this
Guarantee and demands payment of the sum certified from the Guarantor.

3.3 A copy of the said payment certificate, which entitles the Employer to receive payment
in terms of the Agreement of the sum certified in clause 3.

Subject to the Guarantor's maximum liability referred to in clause 1, the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon
receipt of a first written demand from the Employer to the Guarantor at the Guarantor's
physical address calling up this Guarantee stating that:

4.1 The Agreement has been cancelled due to the Contractor's default and that the
Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the
notice of cancellation; or

4.2 A provisional sequestration or liquidation court order has been granted against the
Contractor and that the Guarantee is called up in terms of clause 4. The demand
shall enclose a copy of the court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of
clause 1.

Where the Guarantor is a registered insurer and has made payment in terms of clause 4,
the Employer shall upon the date of issue of the final payment certificate submit an expense
account to the Guarantor showing how all monies received in terms of the Guarantee have
been expended and shall refund to the Guarantor any resulting surplus. All monies refunded
to the Guarantor in terms of this Guarantee shall bear interest at the prime overdraft rate of
the Employer’s bank compounded monthly and calculated from the date payment was made
by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer deems fit and the Guarantor shall not have the right to claim
his release from this Guarantee on account of any conduct alleged to be prejudicial to the
Guarantor

The Guarantor chooses the physical address as stated above for all purposes in connection
herewith.

This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1,
or payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the
earlier, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired

This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be
regarded as a liquid document for the purpose of obtaining a court order.

Contract 110 C13

Part C1: Agreement and Contract Data Form of guarantee

NKO 80/2023— PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING INFRASTRUCTURE WITHIN
THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS



12 Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended,
to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of
Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate's Court.

S|gned 'at ........................................ Date........ ... ... ... ... ..
Guarantor’s Guarantor’s

S|gnatory T e Signatory2 ..................
Identlty .n.umber ................................. Identity number . . .............
Witness 1 ... Witness2 . ........... ... ... ...

Guarantor’s seal or stamp
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NKOMAZ| LOCAL MUNICIPALITY

NKO 80/2023- PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL
BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND
WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS

ADJUDICATOR’S AGREEMENT

OF o o

(address)
(the Parties) and . . . . .. ... e

(address)

(the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated .

and these disputes or differences shall be/have been* referred to adjudication in accordance
with the JBCC PRINCIPAL BUILDING AGREEMENT EDITION 5.0 — JULY 2007 Adjudication
Rules, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested

to act.
* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the JBCC
PRINCIPAL BUILDING AGREEMENT EDITION 5.0 — JULY 2007 Adjudication Rules.
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication

in accordance with the JBCC PRINCIPAL BUILDING AGREEMENT EDITION 5.0 — JULY
2007 Adjudication Rules..

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and
expenses as set out in the Contract Data.
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the

adjudication and shall endeavour to ensure that anyone acting on their behalf or through
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them will do likewise, save with the consent of the other Parties which consent shall not
be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further
period at the request of either Party.
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SIGNED
by:

Name:

Id:

who warrants that he / she is
duly authorised to sign for
and on behalf of the first
Party in the presence of

Witness

Name:

Address:

Date:

Contract
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SIGNED by:

Name:

Id:

who warrants that he / she
is duly authorised to sign
for and behalf of the
Party in the

presence of

second

Witness:
Name
Address:

Date:
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SIGNED by:

Name:
Id:
the Adjudicator in

presence of

Witness:

the

Name:

Address:

Date:
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Contract Data part A

1

The Adjudicator shall be paid at the hourly rate of R/NOT APPLICABLE in respect of all
time spent upon, or in connection with, the adjudication including time spent traveling.

2

The Adjudicator shall be reimbursed in respect of all disbursements properly made
including, but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.

Telegrams, telex, faxes, and telephone calls.

Postage and similar delivery charges.

Travelling, hotel expenses and other similar disbursements.

Room charges.

(f) Charges for legal or technical advice obtained in accordance with the Procedure.

(
(
(
(

-
SIOCIGIC)

The Adjudicator shall be paid an appointment fee of RINOT APPLICABLE This fee shall
become payable in equal amounts by each Party within 14 days of the appointment of the
Adjudicator, subject to an Invoice being provided. This fee will be deducted from the final
statement of any sums which shall become payable under item 1 and/or item 2 of the
Contract Data. If the final statement is less than the appointment fee the balance shall be
refunded to the Parties.

The Adjudicator is/is not* currently registered for VAT.

(6205

Where the Adjudicator is registered for VAT it shall be charged additionally in accordance
with the rates current at the date of invoice.

All payments, other than the appointment fee (item 3) shall become due 7 days after receipt
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank
base rate for every day the amount remains outstanding.

Contract
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NKOMAZ| LOCAL MUNICIPALITY

NKO 80/2023- PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL
BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND
WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS

C2.1 Pricing Assumptions

(Provides the criteria and assumptions which it is assumed (in the contract) that
the tenderer has taken into account when developing the prices, or target in the
case of target and cost-reimbursable contracts).

1 The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work (as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the
latest edition of SABS 1200 Standardised Specifications for Civil Engineering
Works.

b)  mechanical work has been drawn up in accordance with the provisions of the Model
Bills of Quantities for Refrigeration, Air-Conditioning and Ventilation Installations,
published by the South African Association of Quantity Surveyors, July 1990).

c) electrical work has been drawn up in accordance with the provisions of the Model
Bills of Quantities for Electrical Work, published by the South African Association of
Quantity Surveyors, (July, 2005).

2 The agreement is based on the JBCC Principal Building Agreement Edition 5.0 — July
2007, prepared by the Joint Building Contracts Committee, Edition 5.0 — July 2007. The
additions, deletions and alterations to the JBCC Principal Building Agreement as well as
the contract specific variables are as stated in the Contract Data. Only the headings and
clause numbers for which allowance must be made in the Bills of Quantities are recited.

3 Preliminary and general requirements are based on the various parts of the JBCC Edition
5.0 — July 2007 Preliminaries as prepared by the Joint Building Contracts Committee,
Edition 5.0 — July 2007. The additions, deletions and alterations to the various parts of the
JBCC Edition 5.0 — July 2007 Preliminaries as well as the contract specific variables are
as stated in the Specification Data in the Scope of Work. Only the headings and clause
numbers for which allowance must be made in the Bills of Quantities are recited.

4 It will be assumed that prices included in the Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za
or www.iso.org for information on standards).

5 The prices and rates in these Bills of Quantities are fully inclusive prices for the work
Contract 116 C21
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11

12

13

14

15

described under the items. Such prices and rates cover all costs and expenses that may
be required in and for the execution of the work described in accordance with the
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the Contract Data, as well as overhead charges and
profit. These prices will be used as a basis for assessment of total payment and payment
for additional work that may have to be carried out.

The drawings listed in the Scope of Works and used for the setting up of these Bills of
Quantities are kept by the quantity surveyor and can be viewed at any time during office
hours up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of an
equivalent standard may be substituted with the written approval of the Employer’s
representative.

8 The rates contained in the Bills of Quantities will apply irrespective of the final quantities of

the different classes and kinds of work actually executed. Note that the quantities in the
schedule of rates are nominal quantities. Actual quantities will be measured by the
employer's quantity surveyor per specific building when it is identified for general
maintenance work.

Rates for work of similar description occurring in different sections of the Bills of Quantities

shall be identical.

An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. However, this is to be avoided and all items in
the bill of quanitites / schedule of rates must be priced. A single lump sum will apply should
a number of items be grouped together for pricing purposes.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying
“not applicable”)

The Contract Data and the standard form of contract referenced therein must be studied
for the full extent and meaning of each and every clause set out in Section 1 (Preliminary
and General) of the Bills of Quantities

The Bills of Quantities are not intended for the ordering of materials. Any ordering of
materials, based on the Bills of Quantities is at the Contractor’s risk.

The ‘Value Related’ amount of the Preliminary and General Section to be included in each
monthly payment certificate shall be assessed as an amount prorated to the value of the
work duly executed in the same ratio as the preliminaries bears to the total of prices
excluding any contingency sum, the amount for the Preliminary and General Section and
any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on
the basis as set out in 14 but taking into account the revised period for completing the
works.

Contract
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16  The amount or items of the Preliminary and General Section shall be adjusted to take
account of the theoretical financial effect which changes in time or value (or both) have
on this section. Such adjustments shall be based on adjustments in the following
categories as recorded in the Bills of Quantities / Schedule of Rates:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to
the initial construction period excluding revisions to the construction period for which
no adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

17 Where no provision is made in the Bills of Quantities to indicate which of the three
categories in 12 apply or where no selection is made, the adjustments shall be based on
the following breakdown:

a) 10 percentis Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

18 The adjustment of the Preliminary and General Section shall apply notwithstanding the
actual employment of resources in the execution of the works. The contract value used
for the adjustment of the Preliminary and General Section shall exclude any contingency
sum, the amount for the Preliminary and General Section and any amount in respect of
contract price adjustment provided for in the contract. Adjustments in respect of any
staged or sectional completion shall be prorated to the value of each section.

19 All work is to be constructed using labour-intensive methods. The use of plant to provide
such works, other than plant specifically provided for in the scope of works, is a variation
order to the contract

20 Payment for items, which are designated to be constructed under labour-intensive
methods, will not be made unless they are constructed using labour-intensive methods.
Any unauthorized use of plant to carry out work which was to be done labour-intensively
will not be condoned and any works so constructed will not be certified for payment.

21 The tenderer is to acquaint himself/herself as to the specific requirements of this tender as
contained in additional clauses A1 to A2 to the JBCC Principal Agreement as incorporated
in the Contract Data. These clauses may be priced under the relevant Preliminaries items
in SECTION C: SPECIFIC PRELIMINARIES of the Preliminaries Bill. No claim will be
entertained due to the failure of the tenderer to allow for these requirements
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TERM CONTRACT RATES FOR THE PANEL OF CONTRACTORS FOR THEGENERAL BUILDING
MAINTENANCE FOR A PERIOD OF THREE (03)
YEARS IN NKOMAZ| LOCAL MUNICIPALITY.

NKOMAZI LOCAL MUNICIPALITY

NKO 80/2023- PANEL OF CONTRACTORS FOR THE MAINTENANCE OF MUNICIPAL BUILDING
INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL MUNICIPALITY AS AND WHEN REQUIRED
BASIS FOR A PERIOD OF 36 MONTHS

C2.2 Pricing Schedule / Activity Schedule / Bills of Quantities



BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

ItemNo Quantity |Rate Amount

The JBCC Series 2000 Principal Building Agreement
(July 2007 edition) prepared by the Joint Building
Contract Committee shall be the applicable building
agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall take
precedence notwithstanding anything contrary contained
in the abovementioned documents

\Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

IPREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

[PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount column
in these preliminaries is to be divided into one ormore of
the three categories provided namely Fixed (F), Value
Related (V) and Time Related (T)

SECTION A - PRINCIPAL BUILDING
AGREEMENT

PRELIMINARIES AT 13.0% Item
Definitions

Clause 1.0 - Definitions and interpretation

T Item

Objective and preparations
Clause 2.0 - Offer acceptance and performance

obligations

T Item

T Item

Carried to Collection R
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Bill No. 1
PRELIMINARIES

-119-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

5 |Clause 4.0 - Design responsibility

T Item

T- Item

T Item

T Item

Without limiting the generality of the provisions of clause
7.0, the contractor's attention is drawn to the provisions of
the Construction Regulations, 2014 issued in terms ofthe
Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a
documented health and safety specification for the works
and that the employer shall ensure that the contractor has
made provision for the cost of health and safety
measures during the execution of the works. The
contractor shall price opposite this item for compliance
with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications

T Item

10 |Clause 9.0 - Indemnities F:.........cccccvvvueeeneen.

T Item

11 |Clause 10.0 - General insurances

\V 2SR | ST ltem

Carried to Collection R
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12

13

14

15

16

17

18

Clause 11.0 - Special insurances

Execution

Clause 15.0 - Preparation for and execution of theworks

Clause 16.0 - Site and access Clause
16.7 - Known services

Clause 16.8 - Protection of trees (All trees mustbe
protected and preserved)

Fre, Vi,
T

Clause 17.0 - Contract instructions F:.......cccceeeeeeeeeennnnn.
Ve

LI

Carried to Collection
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19

20

21

22

23

24

Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,

the necessary arrangements may be made for the
rectification of any such encroachments.

Carried to Collection
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structures, pavements, boundaries, etc. exist in order that

Froen,
Ve, T,
Item
Clause 19.0 - Temporary works and plant
Subclause 19.1.1 - Enclosure of the works
Subclause 19.1.2 - Office accommodationClause
19.2 - Notice boards
Fre, Vi,
T
Item
Clause 20.0 - Nominated subcontractors
Freee Vo,
T
Item
Clause 21.0 - Selected subcontractors
Freee Vi,
LI
Item
Clause 22.0 - Employer's direct contractors
Freee Vi,
LI
Item
Clause 23.0 - Contractor's domestic subcontractors
Free Vi,
T
Item
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25

26

27

28

29

30

Completion

Clause 24.0 - Practical completion

The contractor shall not receive any mark-up for
overheads and profit on any omission of tenant
installation work or tenant installation work by others.
Claims of loss of profit shall not be entertained

Clause 29.0 - Revision of date for practical
completion

The removal and replacement of materials and/or
workmanship which do not conform to specificationor
drawing shall not constitute grounds for the extension of
the construction period nor for the adjustment of the
contract value (Clause 29.3)

Carried to Collection
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31

32

33

Clause 30.0 - Penalty for late or non-completion

Clause 31.0 - Interim payment

The inclusion of materials and goods stored off sitein the
amount authorised for payment in terms of clause 31.4
shall be at the sole discretion of the principal agent and
such inclusion shall only be considered upon the
provision, by the contractor, ofan approved guarantee
issued by a registered commercial bank. Clause 31.6.5 is
therefore not applicable

Materials and goods stored off site shall not be
included in the amount authorised for payment

Clause 32.0 - Adjustment to the contract value

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shallbe for
the account of the contractor

\Where prices are submitted by the contractor or n/s
subcontractor during the progress of the works in respect
of contract instructions or in regard to a claim under the
terms of the contract and notwithstanding the fact that
such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance.
Should the principal agent wish to accept any such prices
priorto the issue of the final payment certificate, it shall be
in writing

Carried to Collection
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34

35

36

37

38

39

40

41

Clause 33.0 - Recovery of expense and loss

Termination

Clause 36.0 - Termination by employer -
contractor's default

damage

Clause 38.0 - Termination by contractor -
employer's default

Carried to Collection
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Contract agreement

Clause 41.0 - Post tender provisions Item

The required post tender information shall be inserted in
the post tender provisions after consultation with the
contractor

Clause 42.0 - Contractual agreement ltem

The required information of the contracting parties and
the amount of the accepted contract sum shall be
inserted in the contractual agreement for signature of
the agreement by the contracting parties

Carried to Collection R
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44

45

46

47

48

49

SECTION B - PRELIMINARIES

|Definitions and interpretation

Clause 1.0 - Definitions and interpretation

Clause 2.2 - Provisional bills of quantities

These bills of quantities are in "trades" format i.e -
foundations, concretework, masonry, waterproofing,roof
coverings, carpentry and joinery, ceilings and partitions,
ironmongery, metalworks, plastering, tiling, glazing,
painting and are provisional scheduleof rates

| S Vi,
LR

Clause 2.3 - Availability of construction
documentation

| Vi,
LI

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy

Carried to Collection
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Clause 3.3 - Inspection of adjoining properties

T Item

Samples, shop drawings and manufacturer's
instructions

T Item

T Item

T Item

Clause 4.4 - Compliance with manufacturer's
instructions

T- Item

T Item

T Item

T Item
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58

59

60

61

62

63

64

Clause 6.3 - Telecommunication facilities

Fre, Vi,

LT Item
Clause 6.4 - Ablution facilities

Fre, Vi,

T, Item
Prime cost amounts

Clause 7.1 - Responsibility for prime cost amounts

Free Vi,

T Item
Special attendance on n/s subcontractors

Clause 8.1 - Special attendance

General attendance is defined in the n/s

subcontract agreement

Fre, Vi,

T Item
General

Clause 9.1 - Protection of the works F:........c..eueeeeieennnnn.

Ve

T, ltem
Clause 9.2 - Protection/isolation of existing/sectionally

occupied works

Fre, Vi,

LT Item
Clause 9.3 - Security of the works F:.........ccccceeeenen.

Ve,

T, Item
Carried to Collection

Section No. 1

PRELIMINARIES

Bill No. 1

PRELIMINARIES

-129-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE

MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

65

66

67

68

69

70

Clause 9.4 - Notice before covering work

Clause 9.6 - Environmental disturbance

\Where the employer has prepared an

environmental management plan, a copy of the

plan will be attached as an annexure. The contractor
shall then price opposite this item forcompliance with
all the requirements of such environmental
management plan

Schedule of variables

Information necessary for elections and completion of
those clauses contained in the schedule which are
necessary for tender purposes is given hereunder.
\Where no information is given it shall mean that no
specific requirements are expected or that the clause is
not relevant to this specific contract
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10.1 - Provisional bills of quantities [clause 2.2]
The quantities are provisional
Yes
10.2 - Availability of construction documentation
[clause 2.3]
Construction documentation is complete
No

10.3 - Previous work - dimensional accuracy [clause
3.1]

10.4 - Previous work - defects [clause 3.2]
10.5 - Inspection of adjoining properties [clause 3.3]
10.6 - Water [clause 7.2]

Option A (by contractor)
yes

Option B (by employer - free of charge)no

Option C (by employer - metered)
no

10.7 - Electricity [clause 7.3]

Option A (by contractor)
yes

Option B (by employer - free of charge)
no

Option C (by employer - metered)
no

10.8 - Telecommunications [clause 7.4]

Telephone
yes

Facsimile
yes

E-mail
yes
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10.9 - Ablution facilities [clause 7.5]

Option A (by contractor)
yes

Option B (by employer)
no

10.10 - Protection of the works [clause 9.1]

10.11 - Protection/isolation of
existing/sectionally occupied works [clause 9.2]
Protection/isolationis require

Yes

10.12 - Disturbance [clause 9.5]

10.13 - Environmental disturbance [clause 9.6]
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71

72

SECTION C - SPECIFIC PRELIMINARIES
Site instructions

Instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor

Warranties for material and workmanship

\Where warranties for materials and/or workmanshipare
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the firm supplying the
materials and/or doing the work and shall deliver same to
the principal agent on the certified completion of the
contract. The warranty shall state that workmanship,
materials and installation are warranteed for a specified
period from the date of final completion and that any
defects that may arise during the specified period shall be
made good at the expense of the firm supplying the
materials and/or doing the work, upon written notice to do
so. The warranty will not be enforced if the work is
damaged by defects in the construction of the building in
which case the responsibility for replacement shall rest
entirely withthe contractor

Frieenn, Vi T,
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73

74

75

Co-operation of contractor for cost
management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakesto extend these
procedures, as necessary, to all subcontractors

Free, Vi I,

Propping of floors below

[The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concreteslabs for
\vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

Testing of windows for watertightness

Each window shall be tested for watertightness withwater
sprayed on using adequate pressure. If in theopinion of
the principal agent, the pressure proves to be
inadequate, then the pressure shall be boosted by means
of compressed air or other approved means
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Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an area
approved by the principal agent, flooded with water and
kept "ponded" for at least 36hours as a test to ensure the
watertightness of the waterproofing and before any further
construction work is carried out above the waterproofing

Free Ve,
LT

Item
SUMMARY OF CATEGORIES

Category:Fixed Ru....viiiiiiiiiiiiieeee e
Category:Value R......cccccoiiiieiieeiiiicee e

Category : Time R
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Section No. 1

PRELIMINARIES

Bill No. 1

PRELIMINARIES

COLLECTION
PageNo Amount
118

Total Brought Forward from Page No.
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
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ItemNo Quantity |Rate Amount

SECTION NO. 2

BILL NO. 1
ALTERATIONS

[PREAMBLES
SUPPLEMENTARY PREAMBLES

All Tenderers will be deemed to have visited the site prior
to submitting their tender to determine the nature and
extent of the alteration and demolition work and thevalue
of the materials to be recovered. No claim for a variation
in the credit allowance for recoverable materials in
respect of demolition items will be considered.

All sizes and dimensions stated herein are approximate
and deemed only sufficient to identify the item of work
concerned.

In taking down and removing existing work the utmost
care must be taken to avoid any structural or other
damage to the remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting, etc
to ensure the stability of all structures during the
alteration/demolition work. The Contractor will be held
solely responsible for the safety and stability of the
buildings for the whole period of the contract and must
make good any damage at his own expense.

Existing services must be maintained at all times to the
existing buildings. If it is found necessary to disconnect
any service then suitable temporary or alternate services
must be provided to the existing buildings.

Special care shall be exercised during the progress of
the work to ensure that any electrical installation, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice must
be given to the Principal agent if any disconnection or
alterations become necessary.

Carried to Collection

Section No. 2

BUILDING WORKS
Bill No. 1
ALTERATIONS

-137-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

The Contractor shall cover up and protect from injury all
work not removed and shall make good at his own
expense any damage that may occur.

Any water supply or other piping, etc that may be
encountered and found necessary to disconnect or cut
are to be effectually stopped off and any new
connections that may be necessary shall be made with
the proper fittings to the satisfaction of the Principal
Agent. Where sanitary fittings, geysers, etc are to be
removed the Contractor shall allow for removing all
exposed waste or water supply pipes to the nearest
suitable junction or connection and stopping off, as well
as for making good plaster, screeds, etc.

Prices for the removal of concrete slabs, etc must
include for removal of reinforcement, screeds,
membrane waterproofing, conduits, etc.

Prices for the removal of concrete surface beds, etc must
include for removal of reinforcement, screeds, conduits,
damp proof membrane, etc. The Contractor is to note that
removal of the existing floor finishes such asvinyl,
carpets, ceramic tiles, etc has been measured separately.

Taking down existing walls is to include for skirtings,
cornices, conduits, pipes, brick or concrete fins, lintels,
etc built into the structure and for making good walls,
floors, ceilings, etc as described. The Contractor is to
note that items for the removal of joinery, etc such as
shelves, pelmets, curtain rails, pinning boards, signage,
etc has been measured separately.

Removal of doors, windows, fittings, etc is to include for
their removal complete with frames, ironmongery, glass,
quadrants, architraves, skirtings, burglar bars and all
accessories to walls, reveals, around openings, for
cutting out cills, etc, for hacking up flooring at openings
and for making good.

Removal of sanitary fittings is to include for the removal
and blocking off of service pipes, taps, traps, fixing
brackets, cisterns, etc complete.
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Building up of existing openings where given in number
shall be deemed to include preparing existing surfaces all
round, brickwork properly toothed and bonded to existing
and shot pinned to concrete, wedging up and unless
otherwise stated making good finishes on both sides to
match existing.

Allow for watering the works sufficiently to prevent
nuisance from dust.

OLD MATERIALS TO BE CARTED AWAY:

Old materials from the alterations, except where
described to be re-used or handed over, as well as all
rubbish, rubble, debris etc., must be regularly carted from
the site and not be allowed to accumulate on or around
the site.

OLD MATERIALS NOT TO BE RE-USED:

None of the old materials are to be used for new work
except where specifically described as being set aside
for re-use.

OLD MATERIALS TO BECOME THE PROPERTY OF
THE CONTRACTOR:

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the Contractor who must allow credit for same in the
Final Summary.

HANDING OVER OF MATERIALS:

\Where certain materials or articles from demolitions or
articles are described as to be handed over by the
Contractor to the Regional Representative or
Representative/Agent, such materials or articles shall be
properly stored by the Contractor, until handing over
thereof. The Contractor must obtain an official receipt
listing the materials or articles and dates of handing over.
If the Contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Department for the full replacement value
thereof, which amount will be deducted from any monies
due to the Contractor.

[DEMOLITIONS ETC
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10

11

12

13

14

|_Breaking up and removing

200mm Thick concrete surface beds, paving, etc

200mm Thick mesh reinforced concrete surface
beds, paving, etc

Brick paving with mortar joints
Concrete kerbs
Brick kerbs with mortar joints

Taking down and removing

Diamond mesh fence 2.5m high with steel posts
and droppers

Half brick boundary or yard wall 2.5m high

[Demolishing and removing

Single storey building with pitched roof 10 x 10mon
plan and 1.5m high at eaves comprising concrete
surface bed, 220mm external walls, 220mm internal
walls and steel roof covering on

timber trusses

[REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

Steps
100mm Thick surface bed

Breaking up and removing reinforced concrete
including cutting off and removing reinforcement

Stairs and landings
Beams
Columns

200mm Thick slabs
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15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

|_Breaking down and removing brickwork etc

Mass Brickwork
Half brick wall
One brick wall

Taking out and removing doors, windows, etc from
|brickwork to be demolished

Timber single door and frame not exceeding 2,5m2
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2

Taking out and removing doors, windows, etc

including thresholds, sills, etc (building up openings

elsewhere)

Timber single door and frame not exceeding 2,5m2
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2

Taking out doors, windows, etc including
thresholds, sills, etc and handing to employer
(building up openings elsewhere)

Timber single door and frame not exceeding 2,5m2

Timber single door and frame 813 x 2032mm high
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30

31

32

33

34

35

36

37

38

39

40

41

42

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2

Taking out doors, windows, etc including

thresholds, sills, etc and setting aside for re-use

(refixing and building up openings elsewhere)

Timber single door and frame not exceeding 2,5m2
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2

Taking out and removing doors, windows, etc

including thresholds, sills, etc and building up

openings in brick walls including making good

cement plaster on both sides (making good

paintwork elsewhere)

Timber single door and frame not exceeding 2,5m2
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2
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43

44

45

46

47

48

49

50

51

52

Taking out and removing doors, windows, etc
including thresholds, sills, etc and building up
openings in brick walls including making good face
brickwork on one side and cement plaster on other
I-side (making good paintwork elsewhere)

Timber single door and frame not exceeding 2,5m2
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m2
and not exceeding 3.5m2

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m2

Refixing of existing doors, windows, etc (removal
and setting aside elsewhere)

Setting up and building in timber door frame in brickwork,
rehanging single door on new 100mmbrass hinges and
replacing lock with mortice lock

(mortice lock elsewhere measured)

Setting up steel window 1000 x 1000mm high inbrickwork
and replacing any broken glass panes
with 3mm clear float glass

Taking out/off and removing sundry metalwork

Steel pipe handrail from walls including making
good plaster finish

Steel balustrade 900mm high from concrete stairs
including making good granolithict/tile finish

Cut and remove rusted / damaged sections of balustrade
not exceeding 3mm in thickness (between 0,1 to 0.5m in
length) and replace with new, welded or bolted as the
case may be prepare

and paint to match existing
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53

54

55

56

57

58

59

60

61

62

63

64

65

Cut and remove rusted / damaged sections of balustrade
not exceeding 3mm in thickness (between 0,5 to 1,0m in
length) and replace with new, welded or bolted as the
case may be prepare

and paint to match existing

Cut and remove rusted / damaged sections of balustrade
exceeding 3mm but not exceeding 6mmin thickness
(between 0,1 to 0.5m in length) and replace with new,
welded or bolted as the case

may be prepare and paint to match existing

Taking out and removing sundry joinery work

Timber cornices from brickwork
Timber skirtings from brickwork
Timber sills from brickwork

Taking out and removing joinery fittings etc

Timber wall cupboard 1000 x 1000 x 1000mm high
Timber floor cupboard 1000 x 1000 x 1000mm high
Timber sink cupboard 1000 x 1000 x 1000mm high
including disconnecting waste pipe (new trap and

connecting to new waste pipe elsewhere)

Timber counter 1000 x 1000 x 1000mm high

Taking up and removing vinyl floor coverings,
carpeting, etc

\Vinyl tile floor covering including preparing screed
for new floor covering

Taking out and removing ironmongery

Carefully take out and remove from site the
following including making good all works disturbed

Existing door hinges
Existing single action floor spring hinges

Existing double action floor spring hinges
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66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

Existing barrel bolt with keep fixed to
metal/concrete

Existing flush bolt with keep fixed to metal/concrete

Existing WC indicator bolt with keep fixed to
metal/concrete

Existing panic bolt for single door with one keep let
into concrete

Existing panic bolt for double door with one keep let
into concrete

ICarefully take out and remove from site the following
including making good all works disturbed

Existig ball catch

Existing Single roller catch

Existing Double roller catch

Existing Fanlight catch

Existing Fanlight stay

Existing Fanlight friction sliding arm
Existing Fanlight opener with cord and cleat
Existing cabin hook and eye

Carefully take out and remove from site the following
including making good all works disturbed

Existing Padlock
Existing night latch
Existing bathroom lockset

Existing bathroom lockset with striking plate fixed
to metal/timber

Existing three lever deadlock

Existing three lever rebated deadlock
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85 Existing four lever deadlock No 1
86 Existing four lever rebated deadlock No 1
87 Existing two lever lockset No 1
88 Existing two lever lockset with striking plate fixed

to metal/timber No 1
89 Existing two lever rebated lockset No 1
90 Existing three lever lockset No 1
91 Existing three lever lockset with striking plate fixed

to metal/timber No 1
92 Existing three lever rebated lockset No 1
93 Existing four lever lockset No 1
94 Existing four lever lockset with striking plate fixed to metal/timber No y

Existing four lever rebated lockset No 1
95

Existing three lever sliding door lock No 1
96

Existing four lever sliding door lock No 1
97

Existing single cylinder deadlock No ]
98

Existing single cylinder rebated deadlock No 1
99

Existing double cylinder deadlock No
100 1
‘o1 Existing double cylinder rebated deadlock No ]

Existing single cylinder lockset No
102 1

Existing single cylinder lockset with striking plate
103 fixed to metal/timber No 1

Existing single cylinder rebated lockset No 1
104

Existing double cylinder lockset No
105 1

Existing double cylinder lockset with striking plate
106 fixed to metal/timber No 1
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107 Existing double cylinder rebated lockset No 1
108 Existing single cylinder sliding door lock No 1
109 Existing double cylinder sliding door lock No 1

Carefully take out and remove from site the following
including making good all works disturbed

110 Existing flush handle No 1
111 Existing knob No 1
112 Existing pull handle No 1
113 Existing Set of two pull handles fixed back to back No 1

ICarefully take out and remove from site the following
including making good all works disturbed

114 Existing aluminium plates not exceeding 0,1m2 No 1
115 Existing aluminium plates exceeding 0,1m2 but not

exceeding 0,3m2 No 1
116 Existing aluminium plates exceeding 0,3m2 but not

exceeding 0,5m2 No 1

Carefully take out and remove from site the following
including making good all works disturbed

117 Existing door closer No 1
118 Existing door closer with bracket No 1
119 Existing concealed door closer No 1
120 Existing concealed door closer with bracket No 1

ICarefully take out and remove from site the following
including making good all works disturbed

121 Existing Brass or plastic letters/numerals No 1

122 Existing perspex plate with engraved and painted
letters/numerals/sysmbols not exceeding 0,1m2 No
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123 Existing aluminium plate with engraved or painted
letters/numerals/symbols exceeding 0,1m2 No

ICarefully take out and remove from site the following
including making good all works disturbed

124 Existing plugged pressed steel pelmet with singleor
double curtain tracks including gliders, hangers
and brackets m 1

125 Existing plastic soffit fixing single or double curtain
tracks including gliders, hangers and brackets m 1

126 Existing face fixing plastic single or double curtaintracks
including gliders, hangers and brackets and
make good all works disturbed m 1

127 Existing hospital cubicle curtain track including
gliders, hangers, and brackets m 1

ICarefully take out and remove from site the following
including making good all works disturbed

128 Existing chromium plated curtain or hanging rail not

exceeding 1,0m long No 1
129 Existing chromium plated curtain or hanging rail

exceeding 1,0m but not exceeding 2,0m long No 1
130 Existing chromium plated towel rail not exceeding

1,0m long No 1
131 Existing toilet roll holder No 1
132 Existing Lockable toilet roll holder plugged No 1
133 Existing soap holder No 1
134 Existing back grab rail not exceeding 1,0m long No 1
135 Existing side grab rail not exceeding 1,0m girth No 1
136 Existing bathroom cabinet No 1
137 Existing soap dispenser No 1
138 Existing electric hand-drier No 1
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Carefully take out and remove from site the following
including making good all works disturbed

139 Existing rubber door stop No 1

Taking out/off and removing sundry metalwork

140 Steel pipe handrail from walls including making
good plaster finish m 1

141 Steel balustrade 900mm high from concrete stairs
including making good granolithic finish to kerb m 1

142 Steel wire mesh burglar proofing with framing 1000x
1000mm high bolted to brickwork and making
good face brickwork No 1

Hacking up/off and removing granolithic, screeds,
laster, etc from concrete or brickwork and
Igreparinq surfaces for new screeds, plaster, etc

143 30mm Granolithic from floors m2 1
144 30mm Granolithic from treads and risers of stairs m2 1
145 Granolithic skirting 15mm high m 1
146 25mm Screed from floors m2 1
147 Internal plaster from walls and columns m2 1
148 Internal plaster from ceilings and beams m2 1
149 External plaster from walls, columns and beams m2 1

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
|backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

150 Tiles to floors m2 1
151 Tiles to walls m2 1

152 Tile skirting 20mm high m 1

Carried to Collection R

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-149-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings

and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

153 Stainless steel wash hand basin No 1
154 Stainless steel sink and drainer No 1
155 Wash hand basin No 1
156 \Wash hand basin on pedestal. No 1
157 Pedestal only No 1
158 \WC pan only No 1
159 \WC pan with cistern No 1
160 \WC pan with flush valve No 1
161 Cistern and internal flushing mechanism No 1
162 Cistern only No 1
163 Cistern internal flushing mechanism only No 1
164 WC seat and cover No 1
165 \WC pan connector No 1
166 Wall hung urinal with flush valve No 1
167 Wall hung urinal only No 1
168 Urinal flush valve No 1

Taking out and removing glass and mirrors

169 Carefully remove cracked or broken glazing in panes not
exceeding 0,1m2 in existing metal windows and doors
including scraping out putty onreveals and prepare
windows and or doors to receive new glazing (New
glazing elsewhere

measured) No 1
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170 Carefully remove cracked or broken glazing in panes
exceeding 0,1m2 and not exceeding 0,5m2 in existing
metal windows and doors including scraping out putty on
reveals and prepare windowsand or doors to receive new
glazing (New glazing

elsewhere measured) No 1

171 Carefully remove cracked or broken glazing in panes
exceeding 0,5m2 and not exceeding 2m2 in existing
metal windows and doors including scraping out putty on
reveals and prepare windowsand or doors to receive new
glazing (New glazing

elsewhere measured) No 1

172 Carefully remove cracked or broken glazing in panes
exceeding 2m2 and not exceeding 4m2 in existing metal
windows and doors including scraping out putty on
reveals and prepare windowsand or doors to receive new
glazing (New glazing

elsewhere measured) No 1

173 Carefully remove cracked or broken glazing in panes
not exceeding 0,1m2 in existing metal windows and
doors including removal of steel beads and prepare
windows and doors to receive

new glazing (New glazing elsewhere measured) No 1

174 Carefully remove cracked or broken glazing in panes
exceeding 0,1m2 and not exceeding 0,5m2in existing
metal windows and doors including removal of steel
beads and prepare windows and doors to receive new
glazing (New glazing

elsewhere measured) No 1

175 Carefully remove cracked or broken glazing in panes
exceeding 0,5m2 and not exceeding 2m2 inexisting
metal windows and doors including removal of steel
beads and prepare windows and doors to receive new
glazing (New glazing

elsewhere measured) No 1

176 Carefully remove cracked or broken glazing in panes
exceeding 2m2 and not exceeding 4m2 in existing metal
windows and doors including removal of steel beads
and prepare windows anddoors to receive new glazing
(New glazing

elsewhere measured) No 1
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177 Carefully remove cracked or broken glazing in panes not
exceeding 0,1m2 in existing timber windows and doors
including removal of timber beads and prepare windows
and doors to receive

new glazing (New glazing elsewhere measured) No 1

178 Carefully remove cracked or broken glazing in panes
exceeding 0,1m2 and not exceeding 0,5m2 in existing
timber windows and doors including removal of timber
beads and prepare windows anddoors to receive new
glazing (New glazing

elsewhere measured) No 1

179 Carefully remove cracked or broken glazing in panes
exceeding 0,5m2 and not exceeding 2m2 inexisting
timber windows and doors including removal of timber
beads and prepare windows anddoors to receive new
glazing (New glazing

elsewhere measured) No 1

180 Carefully remove cracked or broken glazing in panes
exceeding 2m2 and not exceeding 4m2 in existing timber
windows and doors including removal of timber beads
and prepare windows anddoors to receive new glazing
(New glazing

elsewhere measured) No 1

181 Carefully remove cracked or broken mirrors not
exceeding 0,5m2 including making good painted ortiled
backing and prepare surface to receive new

mirrors (New mirrors elsewhere measured) No 1

182 Carefully remove cracked or broken mirrors exceeding
0,5m2 and not exceeding 1,0m2 including making good
painted or tiled backing andprepare surface to receive
new mirrors (New

mirrors elsewhere measured) No 1

183 Carefully remove cracked or broken mirrors exceeding
1m2 and not exceeding 2m2 including making good
painted or tiled backing and preparesurface to receive
new mirrors (New mirrors

elsewhere measured) No 1
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184 Carefully remove cracked or broken mirrors exceeding
2m2 and not exceeding 4m2 including making good
painted or tiled backing and preparesurface to receive
new mirrors (New mirrors

elsewhere measured) No 1

Taking down and removing roofs, e.t.c

185 Carefully remove and dispose by specialist existing Corrugated

Asbestors Cement roof covering m2 1
186 Carefully take out and remove damaged existing

corrugated / concrete tiles / IBR roofing sheet m2 1
187 Carefully take out and remove damaged existingtimber

roof trusses and make good brickwork to receive new
roof trusses (New roof trusses
elsewhere measured) m2 1

188 Carefully take out and remove existing corrugated
roofing sheet and make good trusses to receive
new roof covering m2 1

189 Carefully take out and remove existing concreteroof
tiles and make good trusses to receive new
roof covering m2 1

190 Carefully take out and remove existing IBR roofingsheet
and make good trusses to receive new roof
covering m2 1

191 Inspect Concrete tiled roof not exceeding 50m2 for
cracks, leaks and damages and mark up for repairs
(Repairs elsewhere measured) m2 1

192 Inspect Concrete tiled roof exceeding 50m2 but not
exceeding 100m2 for cracks, leaks and damages and
mark up for repairs (Repairs elsewhere

measured) m2 1

193 Inspect Concrete tiled roof exceeding 100m2 for cracks,
leaks and damages and mark up for repairs
(Repairs elsewhere measured) m2 1

194 Remove broken or damaged concrete roof tiles and
replace with matching profile, make water tight and
paint to match existing colour m2 1
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195 Remove broken or damaged concrete ridge tiles and
replace with matching profile, make water tight
and paint to match existing colour m 1

196 Remove broken or damaged concrete verge tiles and
replace with matching profile, make water tight
and paint to match existing colour m 1

197 Remove broken or damaged concrete fascia tiles and
replace with matching profile, make water tight
and paint to match existing colour m 1

198 Inspect Corrugated roofing sheets not exceeding 50m2
for cracks, leaks and damages and mark up
for repairs (Repairs elsewhere measured) m2 1

199 Inspect Corrugated roofing sheets exceeding 50m2but
not exceeding 100m2 area for cracks, leaks and
damages and mark up for repairs (Repairs

elsewhere measured) m2 1

200 Inspect Corrugated roofing sheets exceeding 100m2 for
cracks, leaks and damages and mark up
for repairs (Repairs elsewhere measured) m2 1

201 Repair leaks and make water-tight Corrugated
roofing sheets and paint to match existing colour m2 1

202 Cut out and remove broken or damaged corrugated
roofing sheets and replace with matching profile,
make water tight and paint to match existing colour m2 1

203 Inspect IBR roofing sheets not exceeding 50m2 for
cracks, leaks and damages and mark up for repairs
(Repairs elsewhere measured) m2 1

204 Inspect IBR roofing sheets exceeding 50m2 but not
exceeding 100m2 for cracks, leaks and damages and
mark up for repairs (Repairs elsewhere

measured) m2 1

205 Inspect IBR roofing sheets exceeding 100m2 for cracks,
leaks and damages and mark up for repairs
(Repairs elsewhere measured) m2 1

206 Repair leaks and make water-tight IBR roofing
sheets and paint to match existing colour m2 1
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207 Cut out and remove broken or damaged IBR roofing

sheets and replace with matching profile,

make water tight and paint to match existing colour. m2 1
208 Strip off existing roof covering, cut into and replace

damaged sections of 38 x 38mm sawn timber
brandering/purlins including firmly securing to existing
truss with fastners/hurricane clips/bolts and

replace roof covering m 1

209 Strip off existing roof covering, cut into and replace
damaged sections of 38 x 52mm sawn timber
purlins/trusses including firmly securing to existing truss
with fastners/hurricane clips/bolts and replace

roof covering m 1

210 Strip off existing roof covering, cut into and replace
damaged sections of 38 x 114mm sawn timber trusses
including firmly securing to existing truss with
fastners/hurricane clips/bolts and replace roof
covering m 1

211 Strip off existing roof covering, cut into and replace
damaged sections of 38 x 152mm sawn timber
branderings/purlins including firmly securing to existing
truss with fastners/hurricane clips/bolts and

replace roof covering m 1

212 Carefully cut and remove broken or damaged fibre
fascia/bargeboards not exceeding 300mm wide andmake
good works disturbed (replacement

elsewhere measured) m 1

213 Carefully cut and remove broken or damaged timber
fascia/bargeboards not exceeding 300mmwide and
make good all works disturbed

(replacement elsewhere measured) m 1

214 Carefully cut and remove rusted steel head

wall/parapet/undertile flashing/counterflashing not
exceeding 450mm girth, and make good all works
disturbed (replacement elsewhere measured) m 1

215 Carefully remove broken or damaged fibre
fascia/bargeboards not exceeding 300mm wide,
replace with new and paint to match existng m 1
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216 Carefully remove broken or damaged timber fascia/bargeboards not
exceeding 300mm wide,
replace with new and paint to match existng m 1

217 Carefully remove rusted steel head wall/parapet/undertile
flashing/counterflashing not exceeding 450mm girth,
replace with new and paint

to match existng m 1

218 Carefully cut and remove broken or damaged metalroof
valley/gutter not exceeding 600mm wide and replace with
matching profile, make water tight and

paint to match existing m 1

Taking down and removing ceilings, e.t.c

219 Allow provision for scaffold for 1 day to cover 10 m2 to
fix ceiling exceeding 3,5m but not exceedingdm high. it
em
Make good cracks not more than 5mm wide on plastered
220 ceiling with poly-filler to flush and match
existing m

Make good cracks more than 5mm wide on plastered

221 ceiling by hacking out and removing plaster 150mm wide

on both sides of cracks and make good with wired

chicken mesh and cover with

new plaster m

Carefully hack out and remove damp, loose and flaking

222 plaster to ceilings, prepare surface and re- plaster in

patches not exceeding 0,3m2 to flush and

match existing No

Carefully hack out and remove damp, loose and flaking

223 plaster to ceilings prepare surface and re-plaster in

patches exceeding 0,3m2 but not

exceeding 0,6m2 to flush and match existing No

Carefully hack out and remove damp, loose and flaking

224 plaster to ceilings prepare surface and re-plaster in

patches exceeding 0,6m2 but not

exceeding 1,0m2 to flush and match existing No
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225 Carefully hack out and remove damp, loose and flaking
plaster to ceilings exceeding 1,0m2 and prepare soffit of
ceiling to receive new plaster (New

plaster elsewhere measured) m2 1

226 Patch cracks in gypsum cement ceiling board not
exceeding 5mm wide with gypsum plaster and
mesh m 1

227 Patch holes in gypsum ceiling board not exceeding
50mm diameter with gypsum plaster and mesh No 1

228 Patch holes in gypsum ceiling board exceeding50mm
but not exceeding 100mm diameter with
gypsum plaster and mesh No 1

229 Carefully remove damaged portions of existing
gypsum ceiling boards including removal of damaged
brandering and cornices and prepareexisting to
receive new (New boards elsewhere

measured) m2 1
230 Patch cracks in gypsum cement ceiling board not

exceeding 5mm wide with gypsum plaster and

mesh m 1
231 Patch holes in gypsum ceiling board not exceeding

50mm diameter with gypsum plaster and mesh No 1
232 Patch holes in gypsum ceiling board exceeding50mm

but not exceeding 100mm diameter with

gypsum plaster and mesh No 1
233 Carefully remove damaged sections of existing

gypsum ceiling boards including removal of damaged

brandering and prepare existing to

receive new (New boards elsewhere measured) m2 1
234 Patch cracks in fibre cement ceiling boards not

exceeding 5mm wide m 1
235 Patch holes in fibre cement ceiling boards not

exceeding 50mm diameter No 1
236 Patch holes in fibre cement ceiling boards exceeding

50mm but not exceeding 100mm

diameter No 1
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237 Carefully remove damaged portions of existing fibre

cement ceiling boards including removal of damaged

brandering and prepare existing to

receive new (New boards elsewhere measured) m2 1
238 Carefully remove damaged sections of existing gypsum

cornices in lengths not exceeding 3,0m and make good
walls and ceilings to receive new

(New cornice elsewhere measured) m 1
239 Carefully remove damaged sections of existing gypsum

cornices in lengths exceeding 3,0m and

make good walls and ceilings to receive new m 1
240 Mirror, size 600 x 600mm No 1

SERVICING EXISTING ITEMS

Service existing sanitary fittings, accessories, etc.

241 Carefully examine hydroboil, for any leaks, worn parts,
etc repair and fully service same to ensurefunctionality,
all to the satisfaction of the Principal

Agent No 1
242 Carefully examine wash hand basins, taps, traps and

piping for any leaks, worn parts, etc. repair andfully

service same to ensure functionality, all to the

satisfaction of the Principal Agent No 1
243 Carefully examine sinks, taps, traps and piping forany

leaks, worn parts, etc. repair and fully service same to

ensure functionality, all to the satisfaction

of the Principal Agent No 1
244 Carefully examine bath tub, taps, traps and pipingfor

any leaks, worn parts, etc. repair and fully service same

to ensure functionality, all to the

satisfaction of the Principal Agent No 1
245 Carefully examine laundry sinks, size 1300 x 500 x

900mm high, taps, traps and piping for any leaks, worn
parts, etc. repair and fully service same to ensure
functionality, all to the satisfaction of the

Principal Agent No 1
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Servicing existing windows

246 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 300 x 300mm high No 1

247 Carefully examine hinges, handles and stays to steel

windows, replace putty to glazing of steel windows and

fully service same to facilitate smoothfunctionality, all to

the satisfaction of the Principal

Agent, overall size of window 300 x 4000mm high No

248 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 500 x 500mm high No 1

249 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 500 x 600mm high No 1

250 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 600 x 800mm high No 1

251 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 600 x 1200mm high No 1

252 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 600 x 1500mm high No 1
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253 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 700 x 1400mm high No 1

254 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 800 x 600mm high No 1

255 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 800 x 2000mm high No 1

256 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1000 x 600mm high No 1

257 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1000 x 2000mm high No 1

258 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1200 x 500mm high No 1

259 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1450 x 700mm high No 1

260 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1500 x 1000mm high No 1
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261 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 1500 x 2000mm high No 1

262 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2000 x 300mm high No 1

263 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2000 x 600mm high No 1

264 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2000 x 1500mm high No 1

265 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2000 x 2000mm high No 1

266 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2500 x 1000mm high No 1

267 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 2500 x 1500mm high No 1

268 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 3000 x 1500mm high No 1
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269 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 3200 x 1500mm high No 1

270 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 3200 x 2000mm high No 1

271 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 3500 x 1500mm high No 1

272 Carefully examine hinges, handles and stays to steel
windows, replace putty to glazing of steel windows and
fully service same to facilitate smoothfunctionality, all to
the satisfaction of the Principal

Agent, overall size of window 3500 x 2000mm high No 1

TTING THR HFLOORS AND CEILIN

273 50 x 50mm chase formed for plumbing pipework m 1
274 110 x 110mm chase formed for plumbing pipework m 1
275 Cutting through 100mm thick concrete surface bed

for 500mm wide concrete wall footing including
making good concrete on both sides of new

220mm brick wall m 1

IBUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in
building up openings

276 Half brick walls m2 1
277 One brick walls m2 1
ndri

278 Cutting toothings and bonding new brickwork to
existing m2 1
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|20mm face bricks pointed with flush horizontal and
vertical joints

279 Extra over brickwork for face brickwork in patches m2 1

280 1000mm Wide brick-on-edge header course sill set
sloping and slightly projecting m 1

281 Cutting toothings and bonding new face brickwork
to existing m 1

[PREPARATORY WORK TO EXISTING
SURFACES

Scabble existing surface of plastered wall and
|prepare surface to receive new tiling (new tiling
elsewhere measured)

282 On walls m2 1

Scabble existing surface of fair faced wall and
repare surface to receive new plaster (new plaster
elsewhere measured)

283 On walls m2 1
SCREEDS
284 Make good cracks not more than 5Smm wide with cement
grout (1:3) on steel or wood floated screed,
flush and match existing floor texture m 1
285 Make good cracks on steel or wood floated screedmore

than 5mm thick by hacking out 150mm wide and 25mm
deep minimum on both sides of cracks, prepare the
surface and lay new screed to flush

and match existing m 1

286 Make good holes not exceeding 0,1m2 in existing steel or
wood floated floor screed including removing damaged
sections and patching with new

screed to flush and match existing No 1

287 Make good holes exceeding 0,1m2 but not exceeding
0,3m2 in existing steel or wood floated floor screed
including removing damaged sectionsand patching with
new screed to flush and match

existing No 1
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288 Make good holes exceeding 0,3m2 but not exceeding
0,5m2 in existing steel or wood floated floor screed
including removing damaged sectionsand patching with
new screed to flush and match

existing No 1

289 Make good holes exceeding 0,5m2 but not exceeding
1,0m2 in existing steel or wood floated floor screed
including removing damaged sectionsand patching with
new screed to flush and match

existing No 1

290 Hack off and remove damaged steel or wood floated floor

screed exceeding 1,0m2 and preparesurface to receive

new floor screed (New floor

screed measured elsewhere) m2

GRANOLITHIC

291 Make good cracks not more than 5Smm wide with with
cement grout on granolithic floor screed, flush
and match existing floor texture m 1

292 Make good cracks on granolithic floor screed morethan
5mm thick by hacking out 150mm wide and mininum
25mm deep on both sides of cracks, prepare the surface
and lay new screed to flush

and match existing m 1

293 Make good holes not exceeding 0,1m2 in existing
granolithic floor screed including removing damaged
sections and patching with new screed to

flush and match existing No 1

294 Make good holes exceeding 0,1m2 but not exceeding
0,3m2 in existing granolithic floor screedincluding
removing damaged sections and patching

with new screed to flush and match existing No 1

295 Make good holes exceeding 0,3m2 but not exceeding
0,5m2 in existing granolithic floor screedincluding
removing damaged sections and patching

with new screed to flush and match existing No 1

296 Make good holes exceeding 0,5m2 but not exceeding
1,0m2 in existing granolithic floor screedincluding
removing damaged sections and patching

with new screed to flush and match existing No 1
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297 Hack off and remove damaged granolithic floor screed
exceeding 1,0m2 and prepare surface toreceive new
floor screed (New granolithic screed
measured elsewhere) m2 1
INTERNAL PLASTER
298 Fill cracks not more than Smm wide with poly-filler
and touch-up paint to match existing colour m 1
299 Make good holes, chips, dents and cracks not exceeding

0,1m2 in existing plaster including removing damaged
sections and patching with new
plaster to flush and match existing No 1

300 Make good cracks more than 5mm wide by hackingout
and removing existing plaster 150mm wide on both sides
of cracks, prepare surface and repair with chicken mesh
covered with new plaster and

paint to match existing paint m 1

301 Make good holes, chips, dents and cracks exceeding
0,1m2 but not exceeding 0,3m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

302 Make good holes, chips, dents and cracks exceeding
0,3m2 but not exceeding 0,5m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

303 Make good holes, chips, dents and cracks exceeding
0,5m2 but not exceeding 1,0m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

304 Carefully hack out and remove damp, loose, flakingor
cracked plaster to walls exceeding 1,0m2 and prepare
surface of wall to receive new plaster (New

plaster elsewhere measured) m2 1

EXTERNAL PLASTER

305 Fill cracks not more than Smm wide with poly-filler
and touch-up paint to match existing colour m 1
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306 Make good cracks more than 5mm wide by hackingout
and removing existing plaster 150mm wide on both sides
of cracks, prepare surface and repair with chicken mesh
covered with new plaster and

paint to match existing paint m 1

307 Make good holes, chips, dents and cracks not exceeding
0,1m2 in existing plaster including removing damaged
sections and patching with new

plaster to flush and match existing No 1

308 Make good holes, chips, dents and cracks exceeding
0,1m2 but not exceeding 0,3m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

309 Make good holes, chips, dents and cracks exceeding
0,3m2 but not exceeding 0,5m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

310 Make good holes, chips, dents and cracks exceeding
0,5m2 but not exceeding 1,0m2 in existing plaster
including removing damaged sections and patching with
new plaster to flush and

match existing No 1

311 Carefully hack out and remove damp, loose, flakingor
cracked plaster to walls exceeding 1,0m2 and prepare
surface of wall to receive new plaster (New

plaster elsewhere measured) m2 1

312 Cutting out joints of existing brickwork to receive
plaster m2 1

313 Hacking face of existing concrete columns, beams,
etc to receive plaster m2 1

314 Hacking face of existing face brickwork to receive
plaster m2 1

315 Making good defects in existing screeded floors
with "Pavelite" m2 1
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|pamp proof treatment

316 Hack-off plaster, apply damp repellant and re-
plaster and paint to match existing m2 1

Making good rainwater pipes.

317 Carefully cut out and remove damaged sections of existing
galvanised 125 x 100mm gutter in lengths not exceeding
0,5m and replace with new to matchexisting profile, make
water-tight at joining, prepare

and paint to match existing No 1

318 Carefully cut out and remove damaged sections of
existing galvanised 125 x 100mm gutter in lengths
exceeding 0,5m but not exceeding 1,0m and replace
with new to match existing profile, make water-tight at
joining, prepare and paint to match

existing No 1

319 Carefully cut and remove damaged sections of existing
galvanised 125 x 100mm gutter in lengths exceeding 1m
and replace with new to match existing profile, make
water-tight at joining, prepare

and paint to match existing m 1

320 Carefully cut out and remove damaged sections of
existing galvanised 100 x 85mm gutter in lengths not
exceeding 0,5m and replace with new to matchexisting
profile, make water-tight at joining, prepare

and paint to match existing No 1

321 Carefully cut and remove damaged sections of existing

galvanised 100 x 85mm gutter in lengthsexceeding

0,5m but not exceeding 1,0m and replace with new to

match existing profile, make water-tight at joining,

prepare and paint to match

existing No

322 Carefully cut out and remove damaged sections of

existing galvanised 100 x 85mm gutter in lengths

exceeding 1m and replace with new to match existing

profile, make water-tight at joining, prepare

and paint to match existing m
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323 Carefully cut out and remove damaged sections of
existing galvanised 100 x 75mm downpipes in lengths
not exceeding 0,5m and replace with new to match
existing profile, make water-tight at

joining, prepare and paint to match existing No 1

324 Carefully cut and remove damaged sections of existing
galvanised 100 x 75mm downpipes in lengths exceeding
0,5m but not exceeding 1m andreplace with new to
match existing profile, make water-tight at joining,
prepare and paint to match

existing No 1

325 Carefully cut out and remove damaged sections of

existing galvanised 100 x 75mm downpipes in lengths

exceeding 1m and replace with new to match existing

profile, make water-tight at joining,

prepare and paint to match existing m

326 Carefully cut out and remove damaged sections ofexisting
galvanised 100mm diameter downpipes inlengths not
exceeding 0,5m and replace with newto match existing
profile, make water-tight at

joining, prepare and paint to match existing No 1

327 Carefully cut out and remove damaged sections of
existing galvanised 100mm diameter downpipes in
lengths exceeding 0,5 but not exceeding 1m and replace
with new to match existing profile, make water-tight at
joining, prepare and paint to match

existing No 1

328 Carefully cut out and remove damaged sections of
existing galvanised 100mm diameter downpipes in
lengths exceeding 1m and replace with new to match
existing profile, make water-tight at joining,

prepare and paint to match existing m 1

329 Carefully cut and remove damaged existing galvanised
eaves offset and replace with new to match existing
profile, make water-tight at joining,

prepare and paint to match existing No 1

330 Carefully cut and remove damaged existing
galvanised shoe and replace with new to match
existing profile, make water-tight at joining,
prepare and paint to match existing No 1
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331 Carefully cut and remove damaged galvanisedbends

/ elbow and replace with new to match existing

profile, make water-tight at joining,

prepare and paint to match existing No 1
332 Carefully cut and remove damaged galvanised boxhead

and replace with new to match existing profile, make
good flashing and counter flashing and make water-tight
at joining, prepare and paint

to match existing No 1

Repair leaking water supply pipes

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths not
exceeding 0,5m and replace with new including all
necessary fittings.

333 15mm Copper pipes No 1
334 22mm Copper pipes No 1
335 28mm Copper pipes No 1
336 32mm Copper pipes No 1
337 50mm Copper pipes No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 0.5m but not exceeding 1m and replace with
new including all necessary fittings.

338 15mm Copper pipes No 1
339 22mm Copper pipes No 1
340 28mm Copper pipes No 1
341 32mm Copper pipes No 1
342 50mm Copper pipes No 1
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Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 1m and replace with new including all
necessary fittings.

343 15mm Copper pipes m 1
344 22mm Copper pipes m 1
345 28mm Copper pipes m 1
346 32mm Copper pipes m 1
347 50mm Copper pipes m 1

Shut off water supply to affected pipes, cut out and
remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

348 15mm Copper fittings No 1
349 22mm Copper fittings No 1
350 28mm Copper fittings No 1
351 32mm Copper fittings No 1
352 50mm Copper fittings No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths not
exceeding 0.5m and replace with new including all
necessary fittings.

353 15mm Galvanised pipes No 1
354 22mm Galvanised pipes No 1
355 28mm Galvanised pipes No 1
356 32mm Galvanised pipes No 1
357 50mm Galvanised pipes No 1
358 65mm Galvanised pipes No 1
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Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 0.5m but not exceeding 1m and replace with
new including all necessary fittings.

359 15mm Galvanised pipes No 1
360 22mm Galvanised pipes No 1
361 28mm Galvanised pipes No 1
362 32mm Galvanised pipes No 1
363 50mm Galvanised pipes No 1
364 65mm Galvanised pipes No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 1m and replace with new including all
necessary fittings.

365 15mm Galvanised pipes m 1
366 22mm Galvanised pipes m 1
367 28mm Galvanised pipes m 1
368 32mm Galvanised pipes m 1
369 50mm Galvanised pipes m 1
370 65mm Galvanised pipes m 1

Shut off water supply to affected pipes, cut out and
remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

371 15mm Galvanised fittings No 1
372 22mm Galvanised fittings No 1
373 28mm Galvanised fittings No 1
374 32mm Galvanised fittings No 1
375 50mm Galvanised fittings No 1
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376 65mm Galvanised fittings No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths not
exceeding 0,5m and replace with new including all
necessary fittings.

377 15mm uPVC pipes No 1
378 22mm uPVC pipes No 1
379 28mm uPVC pipes No 1
380 32mm uPVC pipes No 1
381 50mm uPVC pipes No 1
382 65mm uPVC pipes No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 0,5m but not exceeding 1m and replace with
new including all necessary fittings.

383 15mm uPVC pipes No 1
384 22mm uPVC pipes No 1
385 28mm uPVC pipes No 1
386 32mm uPVC pipes No 1
387 50mm uPVC pipes No 1
388 65mm uPVC pipes No 1

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 1m and replace with new including all
necessary fittings.

389 15mm uPVC pipes m 1
390 22mm uPVC pipes m 1
391 28mm uPVC pipes m 1

392 32mm uPVC pipes m 1

Carried to Collection R

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-172-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

393 50mm uPVC pipes m 1
394 65mm uPVC pipes m 1
Shut off water supply to affected pipes, cut out and

remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

395 15mm uPVC fittings No 1
396 22mm uPVC fittings No 1
397 28mm uPVC fittings No 1
398 32mm uPVC fittings No 1
399 50mm uPVC fittings No 1
400 65mm uPVC fittings No 1

Cut out and remove damaged sections of existing pipesin
lengths not exceeding 0,5m and replace with new
including all necessary joining fittings.

401 50mm diameter uPVC pipes No 1
402 100mm diameter uPVC pipes No 1
Cut out and remove damaged sections of existing pipesin

lengths exceeding 0,5m but not exceeding 1m and
replace with new including all necessary joining fittings.

403 50mm diameter uPVC pipes No 1
404 100mm diameter uPVC pipes No 1
Cut out and remove damaged sections of existing pipesin

lengths exceeding 1m and replace with new includingall
necessary joining fittings.

405 50mm diameter uPVC pipes m 1

406 100mm diameter uPVC pipes m 1
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Cut out and remove damaged fittings on existing pipes
and replace with new including making good all works

disturbed.
407 50mm diameter uPVC fittings No 1
408 100mm diameter uPVC fittings No 1

Cut out and remove damaged sections of existing pipesin
lengths not exceeding 0,5m and replace with new
including all necessary joining fittings.

409 50mm diameter cast iron pipes No 1
410 100mm diameter cast iron pipes No 1
Cut out and remove damaged sections of existing pipesin

lengths exceeding 0,5m but not exceeding 1m and
replace with new including all necessary joining fittings.

411 50mm diameter cast iron pipes No 1
412 100mm diameter cast iron pipes No 1
Cut out and remove damaged sections of existing pipesin

lengths exceeding 1m and replace with new includingall
necessary joining fittings.

413 50mm diameter cast iron pipes m 1
414 100mm diameter cast iron pipes m 1

Cut out and remove damaged fittings on existing pipes
and replace with new including making good all works

disturbed.
415 50mm diameter cast iron fittings No 1
416 100mm diameter cast iron fittings No 1

Locate and unblock blocked waste and sewer pipes and
make good all works disturbed.

417 50mm diameter uPVC or cast iron pipes m 1

418 100mm diameter uPVC or cast iron pipes m 1
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Fix firmly into position loose/shaking sanitary

fittings, etc
419 Stainless steel wash hand basin No 1
420 Stainless steel sink and drainer No 1
421 Wash hand basin No 1
422 \Wash hand basin on pedestal No 1
423 Pedestal only No 1
424 \WC pan only No 1
425 \WC pan with cistern No 1
426 \WC pan with flush valve No 1
427 Cistern and internal flushing mechanism No 1
428 Cistern only No 1
429 Cistern internal flushing mechanism only No 1
430 \WC seat and cover No 1
431 \WC pan connector No 1
432 Wall hung urinal with flush valve No 1
433 Wall hung urinal only No 1
434 Urinal flush valve No 1

TRAPS ETC

Carefully remove the following traps, make water
tight and make good all works disturbed

"Marley" or Similar approved

435 32mm Reseal "P" or "S" trap No 1

436 40mm Bath trap complete with overflow outlet and
pipe No 1
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437 40 x 300mm Sink combination for double bow! with
deepseal "P" trap No 1

"Vulcathene" or Similar approved

438 40mm Anti-vac bottle trap No 1

"Approved" Chromium plated

439 40mm Chrome plated Bottle trap No 1

"Cobra Watertech" or Similar approved

440 75mm Chrome Plated hinged urinal domical grating No 1

TAPS. VALVES. ETC

Shut off water supply and carefully remove the
following existing taps, valves, e.t.c, not exceeding
50mm diameter

Brass
441 Stopcock No 1
442 Fullway gate valve No 1
443 Bibcock with hose union No 1
444 Non-return valve No 1

"Cobra Watertech" or Similar

445 Chrome Plated angle regulating valve No 1
446 Chrome Plated stopcock No 1
447 Chrome Plated "Star" underwall pattern stopcock No 1
448 Fullway gate valve No 1
449 Bibcock No 1
450 Bibcock with hose union No 1
451 Chrome Plated bibcock No 1
452 Chrome Plated pillarcock No 1
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453 Chrome Plated single taphole basin mixer No 1
454 Chrome Plated sink mixer No 1
455 Chrome Plated bath mixer No 1
456 Chrome Plated bath mixer with hand shower No 1
457 Chrome Plated shower mixer No 1
458 Chrome Plated bath spout No 1
459 Chrome Plated shower rose No 1
460 Chrome Plated overhead shower arm No 1
461 In-line strainer No 1
462 Chrome Plated fullway ballcock No 1
463 Fullway ballcock No 1
464 PB1.10RB vacuum breaker No 1
465 PA1.1RB "Kwikflo" 400 kPa pressure reducing

valve No 1
466 "Flushmaster Junior" toilet flush valve No 1
467 "Flushmaster Junior" urinal flush valve No 1
468 "Flushmaster" toilet flush valve No 1

Fix firmly into position existing loose/shaking taps,
valves, etc not exceeding 50mm diameter

Brass
469 Stopcock No 1
470 Fullway gate valve No 1
471 Bibcock with hose union No 1

472 Non-return valve No 1
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"Cobra Watertech” or Similar
473 Chrome Plated angle regulating valve No 1
474 Chrome Plated stopcock No 1
475 Chrome Plated "Star" underwall pattern stopcock No 1
476 Fullway gate valve No 1
477 Bibcock No 1
478 Bibcock with hose union No 1
479 Chrome Plated bibcock No 1
480 Chrome Plated pillarcock No 1
481 Chrome Plated single taphole basin mixer No 1
482 Chrome Plated sink mixer No 1
483 Chrome Plated bath mixer No 1
484 Chrome Plated bath mixer with hand shower No 1
485 Chrome Plated shower mixer No 1
486 Chrome Plated bath spout No 1
487 Chrome Plated shower rose No 1
488 Chrome Plated overhead shower arm No 1
489 In-line strainer No 1
490 Chrome Plated fullway ballcock No 1
491 Fullway ballcock No 1
492 PB1.10RB vacuum breaker No 1
493 PA1.1RB "Kwikflo" 400 kPa pressure reducing

valve No 1
494 "Flushmaster Junior" toilet flush valve No 1
495 "Flushmaster Junior" urinal flush valve No 1
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496 "Flushmaster" toilet flush valve No 1

Fix firmly into position existing loose/shaking fire
appliances

497 "Everyway" hose reel complete with 30m rubberhose,
chromium plated stopcock, shut-off nozzle

and wall bracket No 1
498 4.5kg Dry chemical fire extinguisher No 1
499 9kg Dry chemical fire extinguisher No 1

Carefully remove the following fire appliances

500 "Everyway" hose reel complete with 30m rubberhose,

chromium plated stopcock, shut-off nozzle

and wall bracket No 1
501 4.5kg Dry chemical fire extinguisher No 1
502 9kg Dry chemical fire extinguisher No 1

Service the following appliances and leave in perfect
working order including making good all works
disturbed

503 "Everyway" hose reel complete with 30m rubberhose,
chromium plated stopcock, shut-off nozzle
and wall bracket No 1

504 4.5kg Dry chemical fire extinguisher No 1

505 9kg Dry chemical fire extinguisher No 1

MAKING GOOD OF FINISHES ETC
TILING

506 Carefully hack out and remove damaged sections of
existing ceramic wall tiles not exceeding 0,3m2 and
replace with new (PC Sum R60.00 /m2)

pointed neat to match existing No 1

507 Carefully hack out and remove damaged sections of
existing ceramic wall tiles exceeding 0,3m2 but not
exceeding 0,6m2 and replace with new (PC

Sum R60.00 /m2) pointed neat to match existing No 1
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508 Carefully hack out and remove damaged sections of

existing ceramic wall tiles exceeding 0,6m2 but not

exceeding 1,0m2 and replace with new (PC

Sum R60.00 /m2) pointed neat to match existing No 1
509 Carefully hack out and remove damaged sections of

existing ceramic wall tiles exceeding 1,0m2 andprepare
surface to receive new wall tiles (New wall
tiles elsewhere measured) m2 1

510 Carefully hack out and remove damaged sections of
existing ceramic floor tiles not exceeding 0,3m2 and
replace with new (PC Sum R75.00 /m2)

pointed neat to match existing No 1

511 Carefully hack out and remove damaged sections of
existing ceramic floor tiles exceeding 0,3m2 but not
exceeding 0,6m2 and replace with new (PC

Sum R75,00 /m2) pointed neat to match existing No 1

512 Carefully hack out and remove damaged sections of
existing ceramic floor tiles exceeding 0,6m2 but not
exceeding 1,0m2 and replace with new (PC

Sum R75,00/m2) pointed neat to match existing No 1

513 Carefully hack out and remove damaged sections of
existing ceramic floor tiles exceeding 1,0m2 andprepare
surface to receive new floor tiles (New floor

tiles elsewhere measured) m2 1

514 Carefully hack out and remove damaged sections of
existing terrazzo floor tiles not exceeding 0,3m2 and
replace with new (PC Sum R150.00 /m2)

pointed neat to match existing No 1

515 Carefully hack out and remove damaged sectionsof
terrazzo floor tiles exceeding 0,3m2 but not exceeding
0,6m2 and replace with new (PC Sum

R150.00 /m2) pointed neat to match existing No 1

516 Carefully hack out and remove damaged sections of
existing terrazzo floor tiles exceeding 0,6m2 but not
exceeding 1,0m2 and replace with new (PC

Sum R150.00/m2) pointed neat to match existing No 1
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517 Carefully hack out and remove damaged sections of
existing terrazzo floor tiles exceeding 1,0m2 andprepare
surface to receive new floor tiles (New

terrazzo floor tiles elsewhere measured) m2 1

FACE BRICKWORK IN REPAIRS

|[External facings in approved face bricks (FBS) witha
PC Amount of R3 000.00 (Three thousand rand) per
thousand bricks delivered to site (excluding VAT)
|pointed with square recessed horizontal and vertical

joints.

518 Half brick wall in facings in patchwork including all
bonding to existing facebrickwork (full value item) m2 1

|[Examination and repair of existing roof covering

519 Carefully examine/check existing sheet metal roof
covering, replace/make good any defective sheetsand
check roof screws/bolts and replace where

necessary (to ensure watertightness of roofs) m2 1

520 Carefully examine/check existing vertical sheet metal
cladding, replace/make good any defectivesheets and
check roof screws/bolts and replace where necessary
(to ensure watertightness of

roofs) m2 1

521 Carefully examine/check/clean existing gutters,
replace/make good any defective gutters and checkroof
joints and replace where necessary (to ensure
watertightness of gutters) m 1

Cut off and remove damaged timbers at eaves

522 Cut off 38 x 114mm roof trusses in repairs m 1
523 Cut off 38 x 152mm roof trusses in repairs m 1

524 Cut off 50 x 76mm Purlins m 1
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Supply and installation of new sawn SAP Grade 6
timbers in repair works at eaves including all
necessary propping, insertion of new timbers, all
cutting, bolting, etc required in executing repair

works
525 38 x 114mm Bolted roof truss members in length

not exceeding 2400mm m 1
526 38 x 152mm Bolted roof truss members in lengths

not exceeding 2400mm m 1
527 38 x 152mm Bolted roof truss members in lengths

exceeding 2400mm and not exceeding 3900mm m 1
528 50 x 70mm Purlins m 1

Cut off and remove damaged timbers in roof space

529 Cut off 38 x 114mm roof trusses in repairs m 1
530 Cut off 38 x 152mm roof trusses in repairs m 1
531 Cut off 50 x 76mm Purlins m 1

Supply and installation of new sawn SAP Grade 6
timbers in repair works in roof space including all
necessary propping, insertion of new roof timbers,
all cutting, bolting, etc required in executing repair
works

532 38 x 114mm Bolted roof truss members in length
not exceeding 2400mm m 1

533 38 x 114mm Bolted roof truss members in length
exceeding 2400mm and not exceeding 3900mm m 1

534 38 x 152mm Bolted roof truss members in lengths
not exceeding 2400mm m 1

535 38 x 152mm Bolted roof truss members in lengths
exceeding 2400mm and not exceeding 3900mm m 1

536 50 x 76mm Purlins
m 1

Walls

Carried to Collection R

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-182-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

Clean down by hand with an approved cleaning
agent and wash down

537 Existing facebrick walls m2 1

Wash down with high pressure low volume water jet

538 On existing external facebrick walls m2 1
OPENINGS THROUGH EXISTING WALLS ETC

Altering openings

539 Altering opening in 220mm brick wall where 1000 x
1000mm high steel window removed to form opening for
new double door and frame 1624 x 2032mm high overall
by breaking out brickwork on both sides and bottom
including necessary precastconcrete lintel and making
good plaster on one side and into reveals and face
brickwork on other side and into reveals with concrete
with quarry tile finish to threshold (new door and frame
and

making good paintwork elsewhere) No 1

Breaking out for and forming plain openings through
|brick walls including necessary precast concrete

lintels and making good plaster on both sides and
into reveals with concrete thresholds withsteel
trowelled finish (making good paintwork elsewhere)

Opening 1000 x 1000mm high through 220 brick
540 wall No

Opening for door with timber frame 813 x 2032mm
541 high overall through 220mm brick wall No

[Breaking out for and forming openings through brick
walls for new doors and frames including necessary_
precast concrete lintels and making goodplaster on
both sides and into reveals with concretethresholds
with steel trowelled finish (new doors and frames and

making good paintwork elsewhere)

Opening 1000 x 1000mm high through 220 brick
542 wall No
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543 Opening for door with timber frame 813 x 2032mm
high overall through 220mm brick wall No 1

[Breaking out for and forming openings through brick
walls for new doors and frames including necessary
|precast concrete lintels and making goodplaster on
one side and into reveals and face brickwork on
other side and into reveals with concrete thresholds
with steel trowelled finish (new doors and frames and
making good paintwork elsewhere)

Opening 1000 x 1000mm high through 220 brick
544 wall No

Opening for door with timber frame 813 x 2032mm
545 high overall through 220mm brick wall No

[Breaking out for and forming openings through brick
walls for new windows including necessary precast
concrete lintels and making good plaster onboth
sides and into reveals (new windows and making_
lgood paintwork elsewhere)

Opening for window 1000 x 1000mm high through
546 220mm brick wall No

[Breaking out for and forming openings through brick
walls for new windows including necessary precast

concrete lintels and making good plaster onone side
End into reveals and face brickwork on other side

and into reveals (new windows and making good
aintwork elsewhere)

Opening for window 1000 x 1000mm high through
547 220mm brick walll No

Carried to Collection
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ItemNo Quantity |Rate Amount

SECTION NO. 2

BILL NO. 2
EARTHWORKS (PROVISIONAL

SUPPLEMENTARY PREAMBLES

Nature of ground

Use "assumed to be" if no trial holes, soils
investigations, etc have been carried out - discuss with
engineer. Use "Trial holes indicate that" where the
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemedto
include all ground conditions classifiable as "earth"
described in the above report and where conditions of a
more difficult character are indicated these are separately
measured

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively, from
stock piles situated on the building site

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris,
vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, etc m2|1

Stripping average 150mm thick layer of top soil and stockpiling on
site m2

[REMOVAL OF TREES ETC

Carried to Collection R
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11

12

-189-

Taking out and removing, grubbing up roots and

filling in holes

Tree stump exceeding 200mm and not exceeding

500mm girth No
Tree stump exceeding 500mm and not exceeding

1000mm girth No
Cutting down and removing, grubbing up roots and

filling in holes

Hedge not exceeding 1000mm high m
Hedge exceeding 1000mm and not exceeding

2000mm high m
Tree exceeding 200mm and not exceeding 500mm

girth No
Tree exceeding 500mm and not exceeding

1000mm girth No
(BULK EXCAVATION. FILLING, ETC

User Note:

This section is given as an alternative option and in the

event of it being exercised the excavation, filling, etc

other than bulk is to be given under the later section

Open face excavation in earth over sloping site

Open face excavation m3
Extra over bulk excavation in earth for excavation in

Soft rock m3
Hard rock m3
Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on

site to a dumping site to be located by the

contractor m3
Carried to Collection

Section No. 2

BUILDING WORKS

Bill No. 2

EARTHWORKS
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14

15

16

17

18

19

20

21

Surplus material from excavations and/or stockpiles
on site to a dumping site situated
approximately 3km from the building site

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep
Sides of bulk excavations exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

[EILLING ETC

Earth filling obtained from the excavations (not

compacted)

In prescribed stock piles on site

Earth filling obtained from the excavations and/or
lErescribed stock piles on site compacted to 95%
Mod AASHTO density

Over site

Selected material supplied by the contractor and
compacted to 95% Mod AASHTO maximum density

Over site

Compaction of surfaces

Compaction of ground surface under floors etc
including scarifying for a depth of 150mm and
compacting to 98% Mod AASHTO Density

Prescribed density tests on filling

"Modified AASHTO Density" test

Carried to Collection
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27

28

29

30

31

32

33

34

|§xcavation in earth not exceeding 2m deep

Trenches
Holes

Trenches and holes for thickening under surface
beds etc

Extra over bulk excavation in earth for excavation in

Soft rock
Hard rock

Extra over bulk excavation in earth for breaking up
and removing

Brickwork
Unreinforced concrete
Reinforced concrete

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the
contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Sides of trench and hole excavations exceeding
1,5m deep

Carried to Collection
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37

38

39

40

41

42

43

44

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
lErescribed stock piles on site compacted to 95%
Mod AASHTO density

Under floors, steps, pavings, etc
Backfilling to trenches, holes, etc

[Earth filling supplied by the contractor compacted
to 95% Mod AASHTO density

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor

Under floors etc

Garden soil filling obtained from the excavations
and/or prescribed stockpiles on site (not

compacted)

Over site

SOIL POISONING

Soil insectiside

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling
in furrows and ramming
To bottoms and sides of trenches
RASSIN

Grassing of roots in rows

"Kikuyu" grass over site

Grass on sports fields

Carried to Collection
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Fertilizing
Fertilizing grassed areas with fertilizer after
completion of planting m2 1

Maintenance

Maintenance of grassed areas for a period of 6months
(total area approximately 100 m2) including regularly

weeding and irrigating as necessary it
em
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ItemNo Quantity |Rate Amount

SECTION NO. 2

BILL NO. 3

CONCRETE. FORMWORK AND
REINFORCEMENT

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE : Unless otherwise stated herein, all items in this
bill shall be deemed to fall into Work Group No 110 for
JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES
Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200G
shall include the cost of providing cube moulds necessary
for the purpose, for testing costs and for submitting
reports on the tests to the Representative/Agent. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the Engineer. (Test cubes are measured separately)

Formwork

Descriptions of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and
for re-conditioning as necessary before re-use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Carried to Collection
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11

12

13

14

Formwork to soffits of solid slabs, etc shall be deemedto
be to slabs not exceeding 250mm thick unless
otherwise described

UNREINFORCED CONCRETE

[25MPa/19mm concrete

Ramps m3
Steps, urinal steps, cupboard platforms, etc m3

UNREINFORCED CONCRETE CAST AGAINSTEXCAVATED

SURFACES

[25MPa/19mm concrete

Surface blinding under footings and bases m3
Strip footings m3
Surface beds m3
Surface beds on waterproofing m3
Surface beds cast in panels m3
Surface beds cast in panels on waterproofing m3
Ramps m3

REINFORCED CONCRETE

30MPa/19mm concrete

Strip footings m3
Bases m3
Foundation beams m3
Surface beds on waterproofing m3
Surface beds cast in panels m3

Carried to Collection

Section No. 2
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23

24

25

Surface beds cast in panels on waterproofing

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm concrete

Slabs including beams and inverted beams
Isolated beams

Stairs including landings, beams and inverted
beams

Columns in foundations (Provisional)
Columns
TEST BLOCK

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc

Finishing top surfaces of concrete smooth with a
steel trowel

Surface beds, slabs, etc

Finishing top surfaces of concrete smooth with a
|power float

Surface beds, slabs, etc

R H FORMWORK (DEGREE OF A RACY
11}

Rough formwork to sides

Foundation beams (Provisional)

Carried to Collection
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29

30

31

32

33

34

35

36

37

38

39

40

Rectangular stub columns in foundations
(Provisional)

Rectangular columns in foundations (Provisional)
Rectangular columns
Beams

Smooth formwork to circular columns

500mm Diameter column 3000m high

Rough formwork to soffits

Slabs propped up not exceeding 1.5m high

Rough formwork to sides and soffits

Beams propped up not exceeding 1.5m high

[REINFORCEMENT REINFORCEMENT
(PROVISIONAL)

Mild steel reinforcement to structural concrete work

40mm Diameter bars
32mm Diameter bars
25mm Diameter bars
20mm Diameter bars
16mm Diameter bars
12mm Diameter bars
10mm Diameter bars

8mm Diameter bars
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SECTION NO. 2

‘BILL NO. 4

MASONRY

SUPPLEMENTARY PREAMBLES
[BRICKWORK

Sizes in descriptions

\Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the width
of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

\Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture and
sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating.

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

IBLOCKWORK

Carried to Collection R
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Concrete masonry units

Blocks are to be either solid or hollow modular dense
concrete masonry units having a compressive strength
of 7 MPa

Wall ties for blockwork

\Wall ties shall be polypropylene "Permaties" complying
with BS 76377. Ties for hollow walls shall be of sufficient
length to allow not less than 75mm of each end to be
built into the blockwork. Ties are to be spaced at
intervals of not more than 1m in the horizontaldirection
and not more than 400mm staggered in the vertical
direction except at openings, vertical joints or ends of
walls where they are to be placed vertically above each
other

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall be
left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and hollow walls and for bonding as necessary

DECORATIVE BLOCK
Blocks shall be of approved manufacture, sound, well

burnt or cured and uniform and true in size, shape and
colour

Carried to Collection R
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SAMPLES

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be used
in walls described as "load bearing" shall consist 0f30
units from every 30 000 units delivered to site

[EOUNDATIONS

[Brickwork of NFP bricks in class Il mortar

Piers

Half brick walls

Half brick walls in beamfilling
One brick walls
SUPERSTRUCTURE

[Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

Piers

Mass brick walls

Half brick walls

Half brick walls circular on plan

Half brick walls against existing surfaces
Half brick walls against waterproofing

Half brick walls against waterproofing circular on
plan

Half brick walls in beamfilling
Half brick walls in beamfilling circular on plan
One brick walls

One brick walls circular on plan

Carried to Collection
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One brick walls against existing surfaces

One brick walls in beamfilling

One brick walls in beamfilling circular on plan
One and half brick walls

One and half brick walls circular on plan

One and half brick walls against existing surfaces

Brick-on-edge header course sill laid sloping and
slighly projecting

BRICKWORK SUNDRIE

Joint forming material in movement joints

10mm Bitumen impregnated soft board built in
vertically between / through brick skins

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

75mm Wide reinforcement built in horizontally
circular on plan

150mm Wide reinforcement built in horizontally

150mm Wide reinforcement built in horizontally
circular on plan

230mm Wide reinforcement built in horizontally

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Wall tie 500mm long with one end shotpinned
to concrete and other end built into
brickwork

FACE BRICKWORK

Carried to Collection
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Face bricks pointed with recessed horizontal and

vertical joints to match existing (PC Sum R5
500.00/1000 delivered to site)

Extra over brickwork for face brickwork

Extra over brickwork for face brickwork circular on
plan.

Extra over brick-on-edge header course sill laid
sloping and slighly projecting

Extra over brick-on-edge header course lintel

Cutting toothings and bonding new face brickwork
to existing

QUARRY TILES

15mm x 150mm wide quarry tiles on brickwork with

continuous joints in both directions and pointed onall

exposed surfaces

Carefully remove and set aside for re-use quary tiles sill
and prepare surface to receive new (New
quary tiles elsewhere measured)

Carefully cut out and remove damaged quary tiles sill and
prepare surface to receive new (New quary
tiles elsewhere measured)

150mm Wide sill tiles set flat and slightly projecting

Fix only removed 150mm Wide sill tiles set flat and
slightly projecting

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

Carefully cut out and remove damaged sections offibre
cement sill and prepare surface to receive
new (New fibre cement tiles elsewhere measured)

15mm x150mm Wide sills set flat and slightly
projecting
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SECTION NO. 2
BILL NO. 5 WATERPROOFING
SUPPLEMENTARY PREAMBLES

Waterproofing

\Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOOR

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

110mm In walls m
1

230mm In walls m 1
2

One layer of 250 micron "Consol Plastics Gunplas 1

USB Green" waterproof sheeting sealed at laps with

"Gunplas Pressure Sensitive Tape"

Under surface beds, ramps, pavings, steps e.t.c m2
3

WATERPROOFING TO ROOFS, BASEMENTS, 1

ETC

Two layers 4mm "Derbigum SP" fully bonded

waterproofing including turn-ups and turn-downs at

edges well jointed to existing.

On flat floors m2
4

On walls m2 1
5

On bottoms and sides of floor ducts, channels, etc m2 1
6

Carried to Collection
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On bottoms and sides of box gutters
On bottoms and sides of planter boxes
Flashing strip not exceeding 300mm girth at turn-ups

including sealing top edge into groove with
mastic

[PROTECTIVE STONE DRESSING

[25mm Crushed stone dressing evenly spread with
larger stones around outlets

50mm Thick on waterproofing to flat roofs

[20mm River stone pebble dressing evenly spread
with larger stones around outlets

50mm Thick on waterproofing to flat roofs

[PROTECTIVE ROOFING PAINT

Two coats "Silvakote" bituminous aluminium paint

On waterproofing to roofs

On waterproofing to box gutters

JOINT SEALANTS ETC

Fosroc Thioflex 600 two-part grey polysulphide

sealing compound including backing cord, bond
lbreaker, primer, etc

10 x 10mm in vertical/horizontal expansion joints in
concrete work/brickwork

10 x 10mm in vertical/horizontal expansion joints in
concrete work/brickwork including raking out
existing expansion joint filler as necessary

Carried to Collection
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SECTION NO. 2

‘BILL NO. 6
ROOF COVERINGS ETC

Sundries

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Metal perforated strip roof tie 1500mmlong
with one end shot pinned to concrete work / brickwork
and other end nailed around roof timber

trusses No 1

1,6mm Truss hangers nailed to fasten timber
trusses No 1

1,6mm Hurricane clips nailed to fasten timber
trusses No 1

150 x 100 x 1,6mm Fasteners nailed to fasten roof
timber trusses at joints No 1

10mm diameter bolt and nut No 1

TILES

330 x 420mm "Marley Monarch Designer Range -
Verona" or similar to match existing concrete tiles
laid on and including underlay of 150 micron
"Yellow polyethene" plastic sheeting with 75mm
lapped and sealed joints and nailed through
underlay with non-corrosive tile nails and/or fixed
with suitable non-corrosive clips as required nailed
through underlay to 38 x 38mm sawn softwood
battens at 300mm centres

Roof covering with pitch not exceeding 25 degrees m2 1

Ridge tiles to match roofing tiles bedded and pointed
in 1:3 cement mortar tinted to match tile
colour m 1

Carried to Collection R
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19

20
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22

23

24

25

Hip tiles to match roofing tiles bedded and pointed
in 1:3 cement mortar tinted to match tile colour

\Verge capping tiles to match roofing tiles fixed with
non-corrosive fixing accessories

[PROFILED METAL SHEETING AND
ACCE RIE

0,6mm Corrugated Z275 spelter galvanised sheetsteel

or similar to match existing profile fixed to
timber/steel purlins or rails

Roof covering with pitch not exceeding 25 degrees

Side cladding

Ridge capping 450mm girth

Hip capping 450mm girth

Side wall flashing 450mm girth

Head wall flashing 450mm girth

Gable trim 250mm girth

Apex flashing 450mm girth

0,6mm "zincalume" or similar to match existing Z275

spelter galvanised ribbed sheet steel in single
lengths fixed to timber/steel purlins or rails.

Roof covering with pitch not exceeding 25 degrees
Side cladding

Ridge capping 450mm girth

Hip capping 450mm girth

Side wall flashing 450mm girth

Head wall flashing 450mm girth

Gable trim 250mm girth

Apex flashing 450mm girth
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ItemNo Quantity |Rate Amount

SECTION NO. 2

BILL NO. 7
CARPENTRY AND JOINERY
SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type
b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

IEAVES . VERGES . ETC

'Everite" pressed nutec-cement

12 x 225mm Fascias and barge boards including
galvanised steel H-profile jointing strips m 1

SKIRTINGS

Carried to Collection R
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11

12

Wrought meranti

19 x 76mm Skirting including 19mm quadrant bead

nailed

[DOORS ETC

Wrought meranti

Meranti framed batten external single door (PC R 2200.00/No)
Meranti framed batten external double door (PC R4 250.00/No)
Approved timber framed glazed single door (PC R4650.00/No)
Approved timber framed glazed double door (PC R7250.00/No)
Approved solid core flush single door (PC

R2650.00/No)

Approved solid core flush double door (PC

R4850.00/No)

Approved semi-solid core flush single door (PC R1 650.00/No)
Approved semi-solid core flush double door (PC R3800.00/No)
Approved Hollow core flush single door (PC

R650.00/No)

Approved hollow core flush double door (PC

R1550.00/No)

[EITTINGS

Carried to Collection
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14
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17

General

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not
been separately measured. The descriptions, therefore,of
such units shall be deemed to include all components,
assembling, housing, notching, glueing, blocking, planting
on and screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery, metalwork,
paint or varnish finishes, etc (refer Architect's drawings
as attached to the back of these Bills of Quantities)

Fittings to Classroom Store

Shelving 350mm wide made up of 25mm thick
hardwood top and 250 x 250mm high triangularmild
steel brackets bolted to wall complete with

paint and varnish

[ROOFS ETC

Plate nailed timber roof truss construction

Truss construction to double pitched roof with hipped or
gable ends and 2100mm high extreme including wall
plates, trusses, jack rafters, permanent bracing including
38 x 38mm purlins/battens at not exceeding 300mm
centres for

concrete roof tile covering

Truss construction to double pitched roof with hipped or
gable ends and 2100mm high extreme including wall
plates, trusses, jack rafters, permanent bracing including
38 x 52mm purlins/battens at not exceeding 900mm
centres for

corrugated roofing sheets

Truss construction to double pitched roof with hipped or
gable ends and 2100mm high extreme including wall
plates, trusses, jack rafters, permanent bracing including
38 x 52mm purlins/battens at not exceeding 1500mm
centres

for IBR roofing sheets

Sawn softwood

38 x 76mm Wall plates

Carried to Collection
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22

38 x 114mm Wall plates

Sawn softwood grade 4

38 x 76mm Runners (Provisional)
50 x 76mm Runners (Provisional)
38 x 114mm Cross bracing (Provisional)

50 x 152mm Geyser bearers on truss tie beams
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SECTION NO. 2

BILL NO. 8

CEILINGS. PARTITIONS AND ACCESS
[ELOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Iltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not

exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

"Aerolite" insulation

75mm Insulation closely fitted and laid on top of brandering
between roof timbers etc m2

NAILED UP CEILINGS

6.4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

2

Ceilings including 38 x 38mm sawn softwood

brandering at 400mm centres m2 1
3

Sloping ceilings including 38 x 38mm sawn

softwood brandering at 400mm centres m2 1
4

Extra over ceiling for 650 x 650mm trap door of 38x
50mm wrought softwood rebated framing with one 38 x
50mm sawn softwood cross brander covered with ceiling
board and fitted flush in

opening No 1
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ItemNo Quantity |Rate Amount

SECTION NO. 2

‘BILL NO. 9

FLOOR COVERINGS

2,5mm "Marley Superflex" or similar to match
Existinq fully flexible vinyl sheeting (with welded

joints)

New Vinyl sheeting to match existing where damaged
sections of Vinyl floor sheetings had
been removed and well bonded to existing m2 1

New Vinyl sheeting m2 1

300 x 300 x 2.0mm "Marley Superflex" or similar to
match existing semi-flexible vinyl tiles

New Vinyl sheeting to match existing where damaged
sections of Vinyl floor sheetings had
been removed and well bonded to existing m2 1

New Vinyl sheeting m2 1

[POLISH. SEALERS. ETC

Three coats wax polish on vinyl flooring m2 1

Carried Forward to Summary of Section No. 2 R
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SECTION NO. 2

‘BILL NO. 10
IRONMONGERY
SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

\Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS Satin
bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

IRONMONGERY

‘HINGESI BOLTS.ETC
New Ironmongery fittings, supply and install to be

similar and or approved

Door hinges No 1
2

Single action floor spring hinges No 1
3

Double action floor spring hinges No 1
4

Barrel bolt with keep fixed to metal/concrete No 1
5

Flush bolt with keep fixed to metal/concrete No 1
6

\WC indicator bolt with keep fixed to metal/concrete No 1
7

Panic bolt for single door with one keep let into

concrete No 1
8

Panic bolt for double door with one keep let into

concrete No 1

CATCHES. CABIN HOOKS, ETC
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New Ironmongery fittings, supply and install to be

similar and or approved

Ball catch No
Single roller catch No
Double roller catch No
Fanlight catch No
Fanlight stay No
Fanlight friction sliding arm No
Fanlight opener with cord and cleat No
Cabin hook and eye No
‘LOCKS

New Ironmongery fittings, supply and install to be

similar and or approved

Padlock No
Night latch No
Bathroom lockset No
Bathroom lockset with striking plate fixed to

metal/timber No
Three lever deadlock No
Three lever rebated deadlock No
Four lever deadlock No
Four lever rebated deadlock No
Two lever lockset No
Two lever lockset with striking plate fixed to

metal/timber No
Two lever rebated lockset No
Carried to Collection
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Three lever lockset No
Three lever lockset with striking plate fixed to

metal/timber No
Three lever rebated lockset No
Four lever lockset No
Four lever lockset with striking plate fixed to

metal/timber No
Four lever rebated lockset No
Three lever sliding door lock No
Four lever sliding door lock No
Single cylinder deadlock No
Single cylinder rebated deadlock No
Double cylinder deadlock No
Double cylinder rebated deadlock No
Single cylinder lockset No
Single cylinder lockset with striking plate fixed to

metal/timber No
Single cylinder rebated lockset No
Double cylinder lockset No
Double cylinder lockset with striking plate fixed to

metal/timber No
Double cylinder rebated lockset No
Single cylinder sliding door lock No
Double cylinder sliding door lock No
[HANDLES
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New Ironmongery fittings, supply and install to be
similar and or approved

Door flush handle No 1
Door knob No 1
Door pull handle No 1
Set of two door pull handles fixed back to back No 1

‘PUSH PLATES AND KICKING PLATES
New Ironmongery fittings, supply and install to be

similar and or approved

Aluminium plates not exceeding 0,1m2 No 1
Aluminium plates exceeding 0,1m2 but not

exceeding 0,3m2 No 1
Aluminium plates exceeding 0,3m2 but not

exceeding 0,5m2 No 1
DOOR CLOSER

New Ironmongery fittings, supply and install to be
similar and or approved

Door closer No 1
Door closer with bracket No 1
Concealed door closer No 1
Concealed door closer with bracket No 1
New Ironmongery fittings, supply and install to be

similar and or approved

Brass or plastic letters/numerals No 1
Perspex plate with engraved or painted letters/numerals/symbols not

exceeding 0,1m2 No 1
Carried to Collection R
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68

69

70

71

72

73

74

75

Aluminium plate with engraved or painted letters/numerals/symbols
not exceeding 0,1m2 No
New Ironmongery fittings, supply and install to be

similar and or approved

Pressed steel pelmet with single or double curtain

tracks including gliders, hangers and brackets m
Soffit fixing plastic single or double curtain tracks

including gliders, hangers and brackets m
Face fixing plastic single or double curtain tracks

including gliders, hangers and brackets and make

good all works disturbed m
Hospital cubicle curtain track including gliders,

hangers and brackets m
‘BATHRQQM FITTINGS

New Ironmongery fittings, supply and install to be

similar and or approved

Chromium plated curtain or hanging rail not

exceeding 1,0m long No
Chromium plated curtain or hanging rail exceeding

1,0m but not exceeding 2,0m long No
Chromium plated towel rail not exceeding 1,0m

long No
Toilet roll holder No
Lockable toilet roll holder No
Soap holder No
Back grab rail not exceeding 1,0m long No
Side grab rail not exceeding 1,0m girth No
Bathroom cabinet No
Soap dispenser No
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77

78

79

80

Electric hand-drier
SUNDRIES

New Ironmongery fittings, supply and install to be

similar and or approved

Rubber door stop

STEEL LOCKERS

"Greenfield Baseline Guardsman" Steel lockers with

standard baked enamel finish

"GB002" locker 300 x 450 x 1800mm high

WRITING BOARDS. PINNING BOARD. ETC

"Virtrex" virtreous enamelled writing boards, etc to

SABS CSK-36-1980

Green writing board 4 800 x 1 140mm high consisting of
two fixed panels each 2 400 x 1 140mm high complete
with aluminium chalk rail,

etc, plugged

"Parrot products"

"BD0476" 2 400 x 1 200mm Aluminium framed
carpet bulletin board
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SECTION NO. 2

‘BILL NO. 11
METALWORK
SUPPLEMENTARY PREAMBLES

|Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

WELDED SCREENS. GATES. ETC

Steel gates and frames

Single gate and frame 965 x 2 067mm high overall,the

outer frame of 45 x 45 x 3mm hollow section bolted to

wall with and including eight 70mm M80 expansion bolts

and the gate 813 x 2 032mm high of 40 x 60 x 2mm

hollow section frame with two 40 x 6mm flat section

horizontal rails filled in with 20mm diameter vertical rails

at 110mm centres fitted with one and a half pairs of

suitable pin hinges welded to hollow section steel frame,

complete with and including 150mm barrelbolt and

padlock No

PRESSED STEEL DOOR FRAME

1,2mm Double rebated frames suitable for half brick
walls

2 Frame for door 813 x 2 032mm high No

Carried to Collection
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11,2mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2 032mm high No 1

STEEL WINDOWS. DOORS. ETC

Standard residential windows with type "B2" burglar
|bars to opening sashes

\Window type E7, 1 022 x 654mm high No 1
\Window type E4, 1 511 x 654mm high No 1

Standard industrial windows with type "B1" burglar
bars to opening sashes

\Window type SS53, 1 616 x 1 445mm high No 1
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SECTION NO. 2

‘BILL NO. 12
PLASTERING
SCREEDS

Cement plaster screeds wood floated on concrete

50mm Thick Average on floors and landings m2 1

Cement plaster screeds steel trowelled on concrete

50mm Thick Average on floors and landings m2 1

GRANOLITHIC

Untinted granolithic on concrete

50mm Thick Average on floors and landings m2 1

Tinted granolithic on concrete

50mm Thick Average on floors and landings m2 1

INTERNAL PLASTER

Cement plaster on brickwork/concrete
One coat cement plaster on walls or concrete m2 1
Sundries

Apply one coat rhinolite plaster to smoothen rough
surfaces of plaster and prepare surface to receive

painting. (Painting elsewhere measured) m2 1

Cement plaster on brickwork / concrete

One coat cement plaster on walls or concrete m2 1

Carried to Collection R

Section No. 2
BUILDING WORKS
Bill No. 12
PLASTERING

-231-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

Sundries

Apply one coat poly-filler to smoothen rough surfaces of
plaster and prepare surface to receive
painting. (Painting elsewhere measured) m2 1
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ItemNo Quantity |Rate Amount

SECTION NO. 2

BILL NO. 13
TILING

SUPPLEMENTARY PREAMBLES

|Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3 plaster
bedding

WALL TILING

Tiles supplied by Tile Africa or similar approved
Ceramic tile (PC Amount R150.00/m2)

On walls m2 1

On narrow widths m2 1

[ELOOR TILING
Porcelain tile (PC Amount R150.00/m2)

On floors and landings m2 1

100mm High skirting m 1
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SECTION NO. 2

‘BILL NO. 14
PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

'Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

"Polylink" polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp”
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers

Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same
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All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars
or socket and spigot joints with rubber rings

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointedand
sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints
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Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the class
stated. Class O (thin walled hard drawn) pipes shall not
be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall only
be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittingsshall
comply with ISO 2016. Only compression fittings shall be
used in walls or in ground

Fixing of pipes
Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,

casting in, building in or suspending not exceeding
1m below suspension level

Lead pipes and fittings

All soldered joints shall be wiped and brass unions shall
be used for jointing lead to steel

Reducing fittings

\Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Septic tanks

Descriptions of septic tanks shall be deemed to include
excavation, bedding and jointing, concrete base slabs,
jointing to drains and backfilling, compaction, etc all in

accordance with the manufacturer's instructions
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|§xposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

|[Excavations
No claim for rock excavation will be entertained unlessthe
contractor has timeously notified the quantity surveyor

thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

|[Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

\Where no manufacturers' instructions exist pipes shall be
laid in accordance with clauses 5.1 and 5.2 of each of the
following: SABS 1200 L : Medium-pressure pipelines LD :
Sewers LE : Stormwater drainage Pipe trenches etc shall
be backfilled in accordance with clauses 3, 5.5, 5.6, 5.7
and 7 of SABS 1200 DB : Earthworks (Pipe trenches)
Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1to 5.3 and 7 of SABS 1200 LB : Bedding
(Pipes). Unless otherwise described bedding of rigid
pipes shall be class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks, wash troughs, urinals,
etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable
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Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Steel sectional water tanks

Tanks shall comply with SABS CKS 114

"Densyl" petrolatum anti-corrosion tape as
manufactured by Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied with minimum 15mm
lap per spiral unless otherwise described

Couplings and fittings to pipes shall be taped in strict

accordance with the manufacturer's instructions including
all mastic, tape, "Layflat" sheeting, securing ofsame, etc

[RAINWATER DISPOSAL

0,6mm Galvanised sheet iron with chromadek finish

100 x 125mm Galvanised gutter fixed to rafter feet m ]
Extra on 100 x 125mm square gutter for stop ends No ]
Extra on 100 x 125mm square gutter for oulet to

60mm diameter downpipe No ]
60mm diameter rainwater downpipe m ]
Extra on 60mm rainwater downpipe for shoe No ]
Extra over 60mm rainwater pipe for eaves offset No

"Fullbore" cast iron outlets

76mm diameter 90 Degree side outlet No
Sundries

50mm diameter x 300mm long galvanised mild
steel spout No
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15
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19

20
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23

24

25

26

27

28

-240-

ANITARY FITTIN imilar or rov
) _
New sanitary fittings, to be similar or approved, etc
including connecting pipes to fittings and making
igood floor and wall finishes
Stainless steel wash hand basin No
Stainless steel sink and drainer No
\Wash hand basin No
\Wash hand basin on pedestal. No
Pedestal only No
WC pan only No
WC pan with cistern No
WC pan with flush valve No
Cistern and internal flushing mechanism No
Cistern only No
Cistern internal flushing mechanism only No
\WC seat and cover No
\WC pan connector No
\Wall hung urinal with flush valve No
Wall hung urinal only No
Urinal flush valve No
WASTE UNIONS ETC
32mm Bath overflow No
32mm Basin waste No
32mm waste No
38mm Bath or sink waste No
Carried to Collection
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29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

TRAPS ET

"Marley" or Similar approved

32mm Reseal "P" or "S" trap No
40mm Bath trap complete with overflow outlet and

pipe No
40 x 300mm Sink combination for double bowl with

deepseal "P" trap No
"Vulcathene" or Similar approved

40mm Anti-vac bottle trap No
"Approved" Chromium plated

40mm Chrome plated Bottle trap No
"Cobra Watertech" or Similar approved

75mm Chrome Plated hinged urinal domical grating No
Brass

Stopcock No
Fullway gate valve No
Bibcock with hose union No
Non-return valve No
"Cobra Watertech" or Similar approved

Chrome Plated angle regulating valve No
Chrome Plated stopcock No
Chrome Plated "Star" underwall pattern stopcock No
Fullway gate valve No
Bibcock No
Bibcock with hose union No
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45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

Chrome Plated bibcock

Chrome Plated pillarcock

Chrome Plated single taphole basin mixer
Chrome Plated sink mixer

Chrome Plated bath mixer

Chrome Plated bath mixer with hand shower
Chrome Plated shower mixer

Chrome Plated bath spout

Chrome Plated shower rose

Chrome Plated overhead shower arm
In-line strainer

Chrome Plated fullway ballcock

Fullway ballcock

PB1.10RB vacuum breaker

PA1.1RB "Kwikflo" 400 kPa pressure reducing
valve

"Flushmaster Junior" toilet flush valve
"Flushmaster Junior" urinal flush valve

"Flushmaster" toilet flush valve

SANITARY PLUMBING

uPVC Pipes

40mm Diameter pipes
50mm Diameter pipes

110mm Diameter pipes
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66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

|§xtra over for uPVC for fittings

40mm Bend No
50mm Bend No
110mm Bend No
40mm Junction No
50mm Junction No
110mm Junction No
40mm Inspection junction No
50mm Inspection junction No
110mm Inspection junction No
50mm Reducing junction No
110mm Reducing junction No
110mm Pan connector No
110mm "Gl Two way" vent valve No
50mm "Gl Two way" vent valve No
HOT AND LD WATER SERVICE

Class 1 copper (hard drawn) pipes

15mm Pipes to walls, etc m
22mm Pipes to walls, etc m
28mm Pipes to walls, etc m
35mm Pipes to walls, etc m
Extra over class 1 copper (hard drawn) pipes for

capillary fittings

15mm Fittings No
22mm Fittings No
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86

87

88

89

90

91

92

93

94

95

28mm Fittings
35mm Reducer
35mm Elbow
35mm Tee

Precast concrete

on all exposed faces.
TESTING
Testing water pipe system Testing

sewer/waste pipe system

[EIRE APPLIANCES ETC

and wall bracket

9kg Dry chemical fire extinguisher
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Precast concrete gulley, overall size 430 x 440mm,
bedded and jointed in Class Il motar and pointed

"Everyway" hose reel complete with 30m rubberhose, 1
chromium plated stopcock, shut-off nozzle

4.5kg Dry chemical fire extinguisher No 1

No 1

No 1

No 1

No 1

No 1

Itemltem

No 1

No
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ItemNo Quantity |Rate Amount
SECTION NO. 2
‘BILL NO. 15
GLAZING
GLAZING TO METAL / WOOD WITH PUTTY OR
[BEADS
4mm Clear float glass
1 Panes not exceeding 0,1 m2 m2 1
? Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 1
} Panes exceeding 0,5m2 and not exceeding 2m2 m2 1
) Panes exceeding 2m2 and not exceeding 4m2 m2 1
4mm Patterned glass
° Panes not exceeding 0,1 m2 m2 1
° Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 1
! Panes exceeding 0,5m2 and not exceeding 2m2 m2 1
° Panes exceeding 2m2 and not exceeding 4m2 m2 1
6mm Georgian wired rough cast glass
° Panes not exceeding 0,1 m2 m2 1
1 Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 1
" Panes exceeding 0,5m2 and not exceeding 2m2 m2 1
2 Panes exceeding 2m2 and not exceeding 4m2 m2 1
6mm Clear toughened safety glass
" Panes not exceeding 0,1 m2 m2 1
" Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 1
Carried to Collection R
Section No. 2
BUILDING WORKS
Bill No. 15
GLAZING

-246-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE

MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

15

16

17

18

19

20

21

22

23

24

Panes exceeding 0,5m2 and not exceeding 2m2
Panes exceeding 2m2 and not exceeding 4m2

MIRRORS. ETC

New Works
6mm Silvered float glass copper backed mirrors with

10 mm bevelled and polished edges holed for and
fixed with chromium plated dome capped mirror

screws with rubber buffers to plugs in brickwork or

concrete

Mirror 450 x 450 mm high
Mirror 450 x 600mm high
Mirror 450 x 900mm high
Mirror 450 x 1200mm high
Mirror 600 x 600mm high
Mirror 600 x 900mm high
Mirror 600 x 1200mm high

Mirror 600 x 1500mm high
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ItemNo Quantity |Rate Amount
Previously painted plastered surfaces
Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth
Previously painted metal surfaces
Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal
Previously painted wood surfaces
Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler and
finished smooth
PAINTWORK ETC TO PREVI LY PAINTED
WORK
Note: All paintwork to be "Dulux" or similar approved
product
On Floated Plaster
Apply two coats of Acrylic PVA emulsion paint on
work previously painted
1
On internal walls m2 1
2
On external walls m2 1
3
On ceilings and beams m2 1
Carried to Collection R
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10

11

12

13

14

15

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Smooth Concrete

Apply two coats of Acrylic PVA emulsion paint on

work previously painted

On internal walls

On external walls

On ceilings and beams

On ceilings and cornices

On Fair Faced Brickwork

Apply two coats of Acrylic PVA emulsion paint on

work previously painted

On internal walls
On external walls

Prepare and apply two coats brick dressing on

Existing surfaces of face brickwork

On Plaster Board

Apply two coats of Acrylic PVA emulsion paint on

work previously painted

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Fibre-Cement

Apply two coats of Acrylic PVA emulsion paint on

work previously painted

On ceilings and cornices
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16

17

18

19

20

21

22

23

24

25

26

27

On fascias and barge boards not exceeding 300

mm girth m
On Metal

Prepare and apply one undercoat and two finishing

coats of gloss paint on metalworks

On doors m2
On door frames m2
On windows (both sides measured flat) m2
On windows with burglar bars (both sides

measured flat) m2
On Wood

Prepare and apply one coat wood primer, one

undercoat and one finishing coat alkyd enamel paint

in colours which have a value of 7 or less on the

Munsell system in accordance with SABS 1091

On boarded panelling m2
On boarded ceilings m2
On doors m2
On windows, sash doors and fanlights m2
On door frames etc m2
On roof timbers at eaves and verges m2
On skirtings, rails, etc not exceeding 300 mm girth m

IPAINTWORK ETC TO NEW WORK

Note: All paintwork to be "Dulux" or similar approved
product

On Floated Plaster
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28

29

30

31

32

33

34

35

36

37

38

39

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match

existing

On internal walls

On external walls

On ceilings and beams
On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Smooth Concrete

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match

existing

On internal walls

On external walls

On ceilings and beams
On ceilings and cornices

n Fair F Brickwork

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match

existing

On internal walls
On external walls
Prepare and apply "Drikote Sealer” or similar

|approved clear sealing compound in accordance
with manufacturer's instructions on:

Surfaces of face brickwork to match existing

On Plaster Board
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40

41

42

43

44

45

46

47

48

49

50

51

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match existing

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Fibre-Cement

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match existing

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Metal

Prepare and apply one undercoat and two finishing
coats of gloss paint on metalworks

On doors
On door frames
On windows (both sides measured flat)

On windows with burglar bars (both sides
measured flat)

On Wood

Prepare and apply one coat wood primer, one undercoat
|and one finishing coat alkyd enamel paintin colours
which have a value of 7 or less on the Munsell system in
accordance with SABS 1091

On boarded panelling
On boarded ceilings
On doors

On windows, sash doors and fanlights
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52

53

54

On door frames etc

On roof timbers at eaves and verges

m2 1

m2

On skirtings, rails, etc not exceeding 300 mm girth m
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Section No. 2
BUILDING WORKS
SECTION SUMMARY - BUILDING WORKS
BililNo Page Amount
No
1
ALTERATIONS 187
2
EARTHWORKS 194
3
CONCRETE, FORMWORK AND REINFORCEMENT 199
4
MASONRY 205
5
WATERPROOFING 208
6
ROOF COVERINGS 211
7
CARPENTRY AND JOINERY 216
8
CEILINGS, PARTITIONS AND ACCESS FLOORING 219
9
FLOOR COVERINGS 220
10
IRONMONGERY 227
11
METALWORK 230
12
PLASTERING 233
13
TILING 234
14
PLUMBING 245
15
GLAZING 248
16
PAINTING 255
Carried to Final Summary R
Section No. 2
BUILDING WORKS

-256-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE
MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

ItemNo Quantity |Rate Amount

SECTION NO. 3

‘BILL NO. 1
GENERAL SITE WORKS (PROVISIONAL

STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

[EARTHWORKS
Site clearance

Clear area of the site to be built upon including digging up
and removing rubbish, debris, vegetation, hedges,
boulders, shrubs and trees with

trunk not exceeding 200mm girth m2 1

Take out and remove tree with trunk exceeding 200mm
and not exceeding 500mm girth including grubbing up
roots and filling in holes with clean dry

earth filling No 1

Excavations
Open face excavation in earth to reduce levels m3 1

Extra over all excavations for carting away surplus
material from excavations and/or from stockpiles onsite to
a dumping site to be located by the

Contractor m3 1

Allow for keeping excavations free of all water otherthan
subterranean water Item

Extra over open face excavations in earth for
excavations in soft rock m3 1

Extra over open face excavations in earth for
excavations in hard rock m3 1
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Filling, etc.
8 |Imported earth filling supplied by the Contractorand
brought onto site to make up levels aroundbuildings
compacted to 93% modified AASHTO
density m3 1
9 |Grade and trim in-situ ground surface to falls m2 1
10 [Prepare ground surface by scarifying top 150mmlayer
of ground and re-compact to 93% modified
AASHTO density m2 1
Tests
11 [Tests to determine the degree of compaction, etc.
of ground or filling No 1
Carried to Collection R
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ItemNo Quantity |Rate Amount

SECTION NO. 3

BILL NO. 2

WATER RETICULATION (PROVISIONAL)
STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

WATER SUPPLIES

HDPE T PE100 PN12.5 pi mply with
SABS ISO 4427 (in minimum 12m lengths) with

-wel join

40mm Pipes laid in and including trenches not
exceeding 1m deep m 1

50mm Pipes laid in and including trenches not
exceeding 1m deep m 1

Extra over HDPE pipes for butt-welded fittings

3

40 x 20mm Reducer No 1
4

50 x 40mm Reducer No 1
5

40mm Elbow No 1
6

50mm Elbow No 1
7

40mm 90 degress bend No 1
8

50mm 90 degress bend No 1
9

40mm Tee No 1

10
50mm Tee No 1
11

40mm Adaptor coupling No 1
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12

13

14

15

16

17

18

19

20

21

22

23

24

25

50mm Adaptor coupling

HDPE Type PE100 PN10 sleeve pipes to comply with
SABS ISO 4427 with butt welded joints

110mm Pipes (no excavation)

|[Extra over HDPE pipes for butt welded fittings

40mm Elbow
50mm Elbow

Taps, valves, etc

20mm Brass garden tap with hose connection
25mm 1001/125RB full way gate valve
40mm 1001/125RB full way gate valve

Class 9 uPVC pressure pipes

25mm Pipes laid in and including trenches not exceeding
exceeding 1m deep, bedding, backfilling,
compaction and disposal of excavated material

25mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep, bedding, backfiling
compaction and disposal of

excavated material

50mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep, bedding, backfiling
compaction and disposal of

excavated material

Extra over uPVC pressure pipes for uPVC solvent
welded pressure fittings

25mm x 90 degrees bend
25mm Tee
25mm Steel to HDPE adaptor

25mm Copper to HDPE adaptor

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 2

WATER RETICULTATION (PROVISIONAL)
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26

27

28

29

30

31

32

33

34

Galvanized steel pipes

20mm Stand pipes
Sundries

Extra over excavation in earth for pipe trenches,
chambers, etc. for excavation in "soft rock"

Extra over excavation in earth for pipe trenches,
chambers, etc. for excavation in "hard rock"

Class C (15 MPa/20) concrete in thrust blocks at
bends, tees, etc. including necessary extra
excavation, formwork, etc

150 x 150mm Cast iron stopcock box, including brick
chamber below exceeding 500mm and not
exceeding 750mm deep internally

530 x 530mm Valve chamber exceeding 750mmand
not exceeding 1000mm deep internally
including cover and frame

Testing

Testing water and fire service pipe system

[FIRE APPLIANCES. PEDESTALS. ETC.

Fire appliances etc

80 x 65mm Brass right angle hydrant valve with
cap and chain

Fire hydrant pedestals

25MPa/19mm Reinforced concrete hydrant pedestal
1960mm high cast around vertical pipe with bottom
1260mm below ground, 440 x 440mm square at base
and tapering to octagonal shaped top 240 x 240mm
overall, including necessary excavation, formwork,
reinforcement and two coats

of paint to exposed surfaces

STORAGE WATER TANK

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 2

WATER RETICULTATION (PROVISIONAL)
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35

36

37

38

39

40

41

42

Water Tank etc.

Supply and install SABS approved 5000L JOJOWater
storage tank complete with all necessary
fitthgs

Submissible Pump for 5 000L JOJO Tank (elsewhere)

complete with Water level Control and
Tank alert system

|Booster Pump

Allow a provisional sum for Booster Pump Cage to
Engineers details

Allow a provisional sum for a Precast concretecover to
Borehole

Valves

Float valve in Water storage tank

Water Tank Plinth

Allow for the construction of Water Tank Plinth

MUNICIPAL CONNECTIONS

Connections

Allow the amount for municipal connections

BOREHOLE EQUIPPING

Allow a provisional sum for servicing borehole

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 2

WATER RETICULTATION (PROVISIONAL)
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Total Brought Forward from Page No.
261
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263
Carried Forward to Summary of Section No. 3 R
Section No. 3
CIVIL WORKS
Bill No. 2
WATER RETICULTATION (PROVISIONAL)
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SECTION NO. 3

BILL NO. 3

SEWERS (PROVISIONAL)

STANDARD PREAMBLES

The contractor is refered to the Model Preambles for

Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

SOIL DRAINAGE

Heavy duty uPVC pipes

110mm Pipes laid in and including trenches not
exceeding 1m deep, bedding, backfilling,
compaction and disposal of excavated material m 1

160mm Pipes laid in sleeve pipes (sleeve pipes
elsewhere) (no excavation) m 1

110mm Pipes laid in and including trenches
exceeding 1m and not exceeding 2m deep, bedding,
backfilling, compaction and disposal of

surplus excavated material m 1

160mm Pipes laid in and including trenches not
exceeding 1m deep, bedding, backfilling,
compaction and disposal of excavated material m 1

uPVC cleaning eye fitted to end of 110mm earthenware
pipe with 300 x 300mm cast iron cover and frame placed
over cleaning eye including

concrete surround finished smooth No 1

100mm uPVC pipe, raking or vertical to cleaning
eye m 1

Extra over heavy duty uPVC pipes for fittings
110mm Bend No 1

110mm tee Junction No 1

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 3

SEWERS (PROVISIONAL)
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10

11

12

13

14

15

16

17

18

19

20

21

22

-266-

110mm "Y" Junction No
160mm Bend No
160 x 110mm Reducer No
Extra over 100mm uPVC pipe for 100mm juntion

with |.E No
Extra over 110mm pipe for Permanent stoppers No
110mm Gulley "P" trap No
190 x 110mm Gulley head and grating No
110mm Rodding eye No
INSPECTION CHAMBERS

|Brick inspection chamber including precast

concrete cover slabs (covers elsewhere) and

channels in benching

1830 x 1830mm Inspection chamber not exceeding

1000mm deep internally No
1830 x 1830mm Inspection chamber exceeding

1000mm and not exceeding 2000mm deep

internally No
1830 x 1830mm Inspection chamber exceeding

2000mm and not exceeding 3000mm deep

internally No
Cast iron covers, etc

Double seal manhole cover and frame type 2A as

per SANS 1882 No
Lifting-key for mahole cover No
Precast concrete gulleys

Precast concrete gulley with 100mm outlet No
Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 3

SEWERS (PROVISIONAL)
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23

24

25

26

27

28

29

30

Sundries

300x300x50mm Precast concrete inspection eye
marker slab set in ground

CONSERVANCY TANK

The following in Conservancy Tank

[EARTHWORKS

|[Excavation in earth not exceeding 2m deep

Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

|[Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the
contractor

Keeping excavations free of water

Keeping excavations free of water

Compaction of surfaces

Levelling and compaction of ground surface under
foundations, surfacebeds etc including scarifying for a
depth of 150mm, breaking down oversize material and
adding suitable material where necessary and
compacting to 93% Mod AASHTO

density

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 3

SEWERS (PROVISIONAL)
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31

32

33

34

35

36

37

38

39

Prescribed density tests on filling

"Modified AASHTO Density" test

|REINFORCED CONCRETE CAST ON/IN
FORMWORK ET

[25MPa/20mm Concrete

Surface beds
Slabs including beams and inverted beams

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, ramps, slabs, etc
R H FORMWORK

Rough formwork to sides

Concrete walls

Rough formwork to soffits

Suspended slabs propped up to a height exceeding
1.5 but not exceeding 3.5m

MANHOLE COVERS ETC

Covers, etc

900x900mmx 82kg Type 9B cast iron single seal
manhole cover

Lifting key for manhole cover

IPIPES ETC

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 3

SEWERS (PROVISIONAL)
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40

41

42

43

Heavy duty uPVC pipes

110mm Pipes laid in sleeve pipes (sleeve pipes

TESTING DRAINAGE SYSTEM

Testing drainage pipe system

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 3

SEWERS (PROVISIONAL)

-269-

elsewhere) (no excavation) m 1
|[Extra over heavy duty uPVC pipes for fittings

110mm Bend No 1
110mm tee Junction No 1

ltem
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Section No. 3
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Bill No. 3
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ItemNo Quantity |Rate Amount

SECTION NO. 3

BILL NO. 4

STORMWATER DRAINAGE (PROVISIONAL)
STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

Descriptions of excavations shall be deemed to include
for setting aside surplus excavated material in spoil
heaps for use as filling or for depositing within 150m of
the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in
bulk and multiple handling of excavated material caused
by the Contractor's method of operation

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for bulking

Mass concrete with a coarse aggregate of 199mm anda
minimum compressive strength of 15MPa at 28 days

\V-shaped channel 500mm wide x 100mm thick with

1 |rounded salient edges and finished on exposed surfaces

with (2:1) cement mortar, laid to falls in panels not

exceeding 1800mm long with 12mm bitumen impregnated

softboard movement joints with exposed edges raked out

for a depth of 10mm and filled with bituminous compound

including all

necessary excavation and formwork m

Carried to Collection

Section No. 3 R
CIVIL WORKS

Bill No. 4
STORMWATER DRAINAGE (PROVISIONAL)
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Triangular shaped concrete spill basin size 1080mm at

head, 2440mm at base end and 1209mm along the sides,

formed of 200mm thick concrete base with concrete

upstand size 200 x 200mm high along two sides and 200

x 200mm footing along base end including all necessary

excavation, formwork and backfilling, the top of the base

inlaid with eleven hard burnt clay bricks protruding 55mm

above the surface of the concreteand loose stones of 150

to 200mm diameter placed

at the base of the spill basin for a width of 500mm No

Carried to Collection

Section No. 3

CIVIL WORKS
Bill No. 4
STORMWATER DRAINAGE (PROVISIONAL)
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Section No. 3

CIVIL WORKS

Bill No. 4

STORMWATER DRAINAGE (PROVISIONAL)
COLLECTION

PageNo Amount

271
Total Brought Forward from Page No.
272

Carried Forward to Summary of Section No. 3 R

Section No. 3

CIVIL WORKS

Bill No. 4

STORMWATER DRAINAGE (PROVISIONAL)
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ItemNo Quantity |Rate Amount

SECTION NO.3

BILL NO. 5
PARKING AND PAVING (PROVISIONAL

STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

SUPPLEMENTARY PREAMBLES

The following Standardized Specifications form part

of this Bill

SABS 1200B - (Bedding pipes, etc)

SABS 1200C - (Site clearance

SABS 1200DA - (Earthworks (small works)
SABS 1200DM - (Earthworks (roads, sub grade)
SABS 1200GA - (Concrete (small works)

SABS 1200M - (Roads (general)

SABS 1200MK - (Kerbstones and channels)
SABS 1200MM - (Ancillary road works)

Measurement and payment

All measurement and payment clauses as prescribed in
the above Standardized Specifications shall not apply to
the work as set out in this Bill.

General

These Specifications were drawn up to cover all
activities normally encountered on any of the above
mentioned civil engineering work and details may
therefore be encountered which will not apply to this
Contract.

These specifications are not issued with this document
but are obtainable from the South African Bureau of
Standards, Private Bag X191, Pretoria 0001.

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 5

PAVING AND ROADWORKS (PROVISIONAL)
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Attached Specifications at the back of these bills of
lquantities

PA10
PA12

[DESCRIPTIONS

The Tenderer is referred to the previous Section and the
previous and successive Bills in this Section for
preambles and full descriptions of materials and items
described in this Bill, which will apply equally to the workin
this Bill unless otherwise described

MAINTENANCE PERIOD

The maintenance period for the following work shall be
12 calender months

[ROADS. PARKING. WALKWAYS AND APRONS

Excavation not exceeding 2m deep

Over site to reduce levels and depositing
excavated material in prescribed stock piles on site m3 1

|[Extra over bulk excavation in earth for excavation in

Soft rock m3 1
Hard rock m3 1
Earth filling obtained from the excavations and/or

rescribed stock piles on site compacted to 90%
Mod AASHTO density

Under floors, steps, pavings, etc m3 1

Earth filling supplied by the contractor in filling up
levels under roads, etc.

Selected G7 material in accordance with SABS
1200 DM compacted to 95% Mod AASHTO density m3 1

Selected G6 material in accordance with SABS
1200 DM compacted to 97% Mod AASHTO density m3 1

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 5

PAVING AND ROADWORKS (PROVISIONAL)
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10

11

12

13

14

15

|§xtra over all excavations for carting away

Surplus material from stock piles on site to a
dumping site to be located by the contractor

Compaction of ground surface under pavings, etc,
including scarifying for a depth of 150mm, breakingdown
oversize material, adding suitable material where
necessary and compacting to 89% Mod

AASHTO density

Prescribed density tests on filling

"Modified AASHTO Density" test

"Hyvar X" or other equal and approved weedkiller

Under paving, etc.

Soil insecticide in protection against termites

Under paving, etc.
CONCRETE

[25MPa/19mm Concrete

100mm thick 25Mpa concrete channel 500mm wide
laid to falls between paving and kerb

Rough formwork to sides

Edges, risers, ends and reveals not exceeding
300mm high or wide

IPAVINGS. WALKWAYS AND APRONS

60mm Type S-A interlocking paving laid in
herringborne bond, wet crushing strengthof 25 Mpa
on 20mm (thickness after final compaction) clean
river sand with sand swept into joints (preparation of
ground or filling elsewhere)

Interlocking Paving to parking areas, etc to falls

Cutting units to fit edge restrains

Circular cutting to perimeter

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 5

PAVING AND ROADWORKS (PROVISIONAL)
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16

17

18

19

20

21

Precast concrete finished smooth on exposed
surfaces, including bedding, jointing and pointing

180 x 125 x 280mm high semi-mountable kerbs (SABS
FIG 7) with 180 x 75mm high unreinforcedconcrete
bebding and 75 x 275mm high unreinforced 20mpa
concrete hunching along the

kerb, including excavation, backfilling, etc

PAINT WORK

Road marking and signs to interlocking paving

100mm Wide line
Disabled parking sign
Standard "STOP" sign

[ROAD SIGNS

Standard road sign with standard 50mm diameter
galvanized mild steel fixing post bedded into and
including bases, including any necessary
excavation, mass concrete, etc.

610mm "STOP" sign

610mm "DISABLED" sign

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 5

PAVING AND ROADWORKS (PROVISIONAL)
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Total Brought Forward from Page No.
275
276
277
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Section No. 3
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Bill No. 5
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SECTION NO. 3

BILL NO. 6
APRONS AND RAMPS (PROVISIONAL)

Descriptions of excavations shall be deemed to include
for setting aside surplus excavated material in spoil
heaps for use as filling or for depositing within 150m of
the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in
bulk and multiple handling of excavated material caused
by the Contractor's method of operation

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for bulking

EARTHWORKS

Excavations

1 |Open face excavation in earth to reduce levels m3

2 |Extra over all excavations for carting away surplus

material from excavations and/or from stockpiles onsite to

a dumping site to be located by the

Contractor m3

Filling, etc.

3 150mm Sub-base layer of selected earth filling fromthe
excavations stabilised with and including 5% road lime
and compacted to 93% modified

AASHTO density m3 )
IL POISONING TO PAVING AND ROAD

WORKS(Work Group No. 104 for CPAP

lpurposes)

Carried to Collection

Section No. 3

CIVIL WORKS
Bill No. 6
APRONS AND RAMPS (PROVISIONAL)
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10

11

"Hyvar X" or other equal and approved weedkiller

Under apron, ramps etc

Soil insecticide

Under apron, ramps etc

CONCRETE

[25MPa/19mm Concrete

Concrete in apron
Concrete in ramps
CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, ramps, slabs, etc

MOVEMENT JOINTS. ETC

Joint forming material in movement joints:

Movement joint exceeding 300mm high formed of12mm
bitumen impregnated softboard placed vertically in
position between concrete and

brickwork surfaces

Rough formwork to sides

Edges, risers, ends and reveals not exceeding
300mm high or wide

MOVEMENT JOINTS, ETC

Joint forming material in movement joints:

10mm Soft board expansion joint material not

exceeding 300mm wide
m

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 6

APRONS AND RAMPS (PROVISIONAL)
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Bill No. 6

APRONS AND RAMPS (PROVISIONAL)
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PageNo Amount

279
Total Brought Forward from Page No.
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Carried Forward to Summary of Section No. 3 R

Section No. 3

CIVIL WORKS

Bill No. 6

APRONS AND RAMPS (PROVISIONAL)
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SECTION NO. 3

‘BILL NO. 7
FENCING
STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of South
African Quantity Surveyors before pricing this bill

[DESCRIPTIONS

The Tenderer is referred to the previous Section and the
previous and successive Bills in this Section for
preambles and full descriptions of materials and items
described in this Bill, which will apply equally to the workin
this Bill unless otherwise described

[EARTHWORKS

|[Excavation in earth not exceeding 2m deep

Holes m3 1
Extra over excavation in earth for holes in soft rock m3 1
Ditto, for hard rock m3 1.00

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep m2 1

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the

contractor m3 1

Keeping excavations free of water

Keeping excavations free of water ltem

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 7

FENCING (PROVISIONAL)
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Soil insecticide

7 [To bottoms and sides of trenches etc m2 1
UN REINFORCED CONCRETE

Mass concrete with a coarse aggregate of 38mm anda
minimum comprehensive strength of 30MPa at 28

days

8 [Base for gate, corner and intermediate post 500 x 500 x
600mm deep with top surface projecting 50mm above
surrounding ground level including all

necessary formwork, etc. No 1

Concrete test cubes

9 |Prepare set of three 150 x 150 x 150mm concrete
strength test cubes, label and send to an approved
laboratory for testing, pay all charges and submit report to
the Representative/Agent. Only successful

tests will be paid for (Provisional) No 1

WELDED SECURITY FENCIN

Welded steel palisade security fencing with posts
encased in concrete footings

10 [Palisade security fencing in 2.1 x 3m panels madeof 60
X 60 x 5mm slotted channels top and bottomrails , filled
in verticaly with 30 x 30 x 3mm hot rolled angle
palisades1800mm long at 150mm centres, panels fixed
to 76 x 76 x 3mm posts with devils fork end at the top
and bottom cast into concrete bases 500 x 500 x
600mm thick

(elsewhere). m 1

Gates, screens, etc.

11 [Manually operated sliding gate 6 000 x 2 440mm high
overall, the outer frame of 75 x 75 x 5mm square tubing
and 50 x 50 x 2.5mm welded mesh welded to frame work,
complete with industrial typeroller wheels rolling on
ground track and

mechanical operating mechanism and padbolt No 1

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 7

FENCING (PROVISIONAL)

-283-




BID NO: NKO: 80/2023: PANEL OF CONTRACTORS FOR THE

MAINTENANCE OF

MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI

12

13

14

Single gate 1500 x 1800mm high of 50 x 50 x 2mm hollow
section frame and 50 x 50 x 2mm hollow section
horizontal middle rail, filled in with vertical cold rolled steel
"C" channels of varying sizes 76 x 38 x 3mm, 50 x 25 x
2mm and 25 x 25 x 2mm; barfitted with a pair of 25mm
diameter x 80mm longpin hinges welded to post; Secure
lockbox for and

including 5 lever lockset with deadbolt.

Plascon zinc phosphate primer undercoat and
[plascon super universal enamel top coat

On gates, grilles, palisade fencing, etc.(both sides
measured over the full flat area)

On steel palisade gates and framing (both sides
measured flat)

Carried to Collection

Section No. 3

CIVIL WORKS

Bill No. 7

FENCING (PROVISIONAL)
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Carried Forward to Summary of Section No. 3 R

Section No. 3

CIVIL WORKS

Bill No. 7

FENCING (PROVISIONAL)
B
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ItemNo Quantity |Rate Amount

SECTION NO. 3

BILL NO. 8
CARPORT (PROVISIONAL)

Excavation in earth not exceeding 2m deep

Holes m3 1

Risk of collapse of excavations

2

Sides of trench and hole excavations not exceeding

1,5m deep m2 1

Earth filling obtained from the excavations and/or

rescribed stock piles on site compacted to 90%

Mod AASHTO density
3

In trenches, holes, etc. m3 1

30MPa/20mm Concrete
4

1Bases m3 1

The following in 2 No. 7500 x 5000mm pre-fabricated

shadeport treble unit constructed of tubular mild steel

welded and bolted frame
5

350 x 350 x 6mm Baseplate to columns No 1
6

End cap to 219mm diameter steel column No 1
7

80 x 80 x Bmm Flat section bracket No 1
8

219mm Diameter 3mm thick, hollow section steel

column kg 1.00
9

60mm Diameter 2mm thick, hollow section beam kg 1.00

10
51mm Diameter 2mm thick, hollow section support kg 1.00
11

48mm Diameter 2mm thick, hollow section arched

purlin kg 1.00

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 8

CARPORT (PROVISIONAL)
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38mm Diameter 2mm thick, hollow section purlin
support kg 1.00

Shade net

Knitted polyethlene net with 88% shade factor fixed
to frame with galvinised cable or pipe surround. m2 1

Carried to Collection R

Section No. 3

CIVIL WORKS

Bill No. 8

CARPORT (PROVISIONAL)
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Section No. 3

CIVIL WORKS

Bill No. 8

CARPORT (PROVISIONAL)
COLLECTION

PageNo Amount

286
Total Brought Forward from Page No.

287

Carried Forward to Summary of Section No. 3 R

Section No. 3

CIVIL WORKS

Bill No. 8

CARPORT (PROVISIONAL)
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Section No. 3

CIVIL WORKS

SECTION SUMMARY - CIVIL WORKS

BililNo PageNo Amount

1 259
BULK EARTHWORKS (PROVISIONAL)

2 264
WATER RETICULTATION (PROVISIONAL)

3 270
SEWERS (PROVISIONAL)

4 273
STORMWATER DRAINAGE (PROVISIONAL)

5 278
PAVING AND ROADWORKS (PROVISIONAL)

6 281
APRONS AND RAMPS (PROVISIONAL)

7 285
FENCING (PROVISIONAL)

8 288

CARPORT (PROVISIONAL)

Carried to Final Summary R

Section No. 3
CIVIL WORKS
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ItemNo Quantity |Rate Amount

SECTION NO. 4

‘BILL NO. 1
PROVISIONAL SUMS FOR THE MAIN

CONTRACT / NOMINATED OR SELECTED
SUBCONTRACT

SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net.
Prime cost amounts include for delivery to site of all
articles concerned

Profit

\Where stated, the contractor may allow for profit if
required

General attendance on selected subcontractors

The item "Attendance" which follows each provisional
sum for selected subcontractors' work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected subcontractors, the

following:
1. The services as set out in clause B9 of the
Preliminaries
2. Hoisting of the selected subcontractor's material

in batches that can be handled by the
contractor's hoist or crane during normal
working hours

3. Making good in all trades and cleaning down
and removal of rubbish on completion

Contingency sums

\Work for which contingency sums are allowed will be
measured and valued in accordance with clause 32 of
the Principal Building Agreement and deducted in whole
or in part if not required

Carried to Collection R

Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
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Preliminaries

'The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Sums"

PROVISIONAL SUMS FOR THE MAIN
NTRACT /NOMINATED SUBCONTRACT

WORKS
NOTE:
All mechanical works, electrical works and joinery fittings

will be priced per project and market related prices will be
used.

Carried to Collection R

Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
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Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS

COLLECTION

PageNo Amount
290
Total Brought Forward from Page No.
291

Carried to Final Summary R

Section No. 4
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
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FINAL SUMMARY
Section PageNo Amount

No
136

1 |PRELIMINARIES

256
2 [BUILDING WORKS

289
3 |CIVIL WORKS

292
4 |PROVISIONAL

SUMSsss

Sub Total (A)

CONTINGENCIES
%
Allow 10% for contingencies to be used as directed and
approved by Principal Agent/ Project Manager and to be
deducted in whole or in part if not used

COMMNUNITY LIASON OFFICER Item

Provide the amount of R 7 500.00/month for the
appointment of community liaison officer R

IAdd Value Added Tax

Carried to Form of Tender
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NKOMAZ| LOCAL MUNICIPALITY

NKO 80/2023—- PANEL OF CONTRACTORS FOR THE MAINTENANCE OF
MUNICIPAL BUILDING INFRASTRUCTURE WITHIN THE NKOMAZI LOCAL
MUNICIPALITY AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS.

C3 Scope of Work
1 DESCRIPTION OF THE WORKS

The Scope of Work is defined as outline below, but not limited to:

Mechanical Works
*  Repair motors and gearboxes for the aeration basins

*  Clarifier (Repairing gearbox and motors)

* Repair Bio-Filters arms and centre rotating mechanism

* Repair - Pumps conditions — sewer booster pump stations and outside pump
stations

+  Status of the valves - control valves, scour, sluice gates, isolating and air
valves at the wastewater

+  Treatment Plants (Including their respective raising mains)

+  Sedimentation Primary Settler - condition of the Bridges & the gearbox

+  Sedimentation secondary settler -condition of blowers, extraction fans and the
valves

*  Degriting units at sewer inlet works

Electrical Works

+  Design and Construct Motor control centres (MCCs)

* Repair and Installation of new Transformers (Power source)

» Laying of new electrical cable to different process units

. Repair and maintenance of high masts (Lighting poles)

. Repair and maintenance of pump stations HV Panels

*  Pump Motors condition in sewer pump stations/raising mains

+  Pump Station (Raw Sewer), backwash plant, outside booster pump stations

*  Sub-station Transformers condition — (Oil Tests)

* In an event where cable re-routing is proposed, schematic should be provided
a) MCC'’s Conditions
b) VSD’s & Soft Starters

Contract C3/1
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Control and Instrumentation (Automation)

. Equipment in the pump stations and outstations
+  Communication, monitoring and automation in relation with (SCADA) of the
wastewater treatment plants monitoring of flow meters

< Instrumentation: field instruments (Pressure switches, Temperature probes, Flow switches,
conditions for the following:
« The plant

«  Outstations and pump station controls
. Protections on the pumps and motors, motor controls
Civil Works

*  Repair of pipe works

*  Repair of walking rails

* Repair and reconstruction of bio-filters and manhole chambers

*  Construction and repair of sludge drying beds

+  Construction/Renovation of building structures (Process controller's room,
Store rooms, Ablution facilities, Laboratories, Security houses, kitchens etc.)

. Repair or replace fencing

+  Cleaning around the yards and ponds (Grass cutting, removal of reeds in
ponds)

*  General Cleaning each process units

*  Unblocking of the sewer networks, stormwater systems and cleaning of the
balancing tanks at booster pump stations

+ Paving and landscaping

»  Sealing of reservoirs and all other civil structures

*  Desludging of the oxidation ponds

Process Units

+  Filtration Process —Sand media grading, sluice gates, Valves (Air, Wash valve,
Filter valves)

+  Sedimentation Tanks — Round Dam, Scrapper Bridge, Scour Valves, Gearbox,
Stirrers, Turbo Circulators rotating Bridge (All Mechanical and Electrical
Equipment)

. Secondary Sedimentation — Pulsators vacuum extractor fans, The baffle
plates, Overflow weirs, pipes (all mechanical and electrical equipment)

*  All coagulants and disinfectants dosing systems: (Refurbishment of the dosing
system)

*  Back wash Pumps and air blowers: All mechanical, electrical and equipment
for the pumps and controls

. Bulk Storage for Chemicals (Lime, Chlorine, Polyelectrolytes)

* Inlet works (Mechanical and Handrake screens, Degriting units)

1.2 STANDARD SPECIFICATIONS

Contract C3/2
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APPLICABLE STANDARDIZED SPECIFICATIONS

e The General Conditions of Contract applicable to this contract are the “General Conditions of Contract
for Construction Works, Second Edition (2015)”, issued by the South African Institution of Civil
Engineering and the necessary amendments to the Standard Specifications have been made and
included in the Project Specifications contained in this document.

e The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of
Quantities”, (used in all other documents forming part of this contract), are synonymous.

SANS 1200 A :

SANS 1200 DB :
SANS 1200 DM :

SANS 1200 G :

SANS 1200 GE :

SANS 1200 H :

SANS 1200 HA :
SANS 1200 LB :
SANS 1200 LC :
SANS 1200 LE :
SANS 1200 MJ :
SANS 1200 MK :
SANS 1200 ME :

SANS 10120-5 L

SANS 1200
General (1986)
Earthworks (pipe trenches) (1989)
Earthworks (roads, subgrade) (1981)
Concrete (structural) (1982)
Pre-cast concrete (structural) (1984)
Structural steelwork (1990)
Structural steelwork (sundry item) (1990)
Bedding (pipes) (1983)
Cable ducts (1981)
Storm water drainage (1982)
Segmented paving (1984)
Kerbing and channeling (1983)
Sub base (1981)

Code of practice for use with standardized specifications for civil engineering construction and
contract documents Part 5: Contract administration Section L: Medium-pressure pipelines

SANS 10120-5LC
Code of practice for use with standardized specifications for civil engineering construction and
contract documents Part 5: Contract administration Section LC: Cable ducts

SANS 10120-4 DB

Code of practice for use with standardized specifications for civil engineering construction and
contract documents Part 4: Typical schedule of quantities Section DB: Earthworks (pipe

trenches)

SANS 1200 A

Standardized specification for civil engineering construction Section A: General

SANS 1200 LG

Standardized specification for civil engineering construction Section LG: Pipe jacking

SANS 1200 DE

Standardized specification for civil engineering construction Section DE: Small earth dams

SANS 1200 MF

Standardized specification for civil engineering construction Section MF: Base

Contract

Part C3: Scope of work
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Scope of work
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SANS 10120-4 HC
Code of practice for use with standardized specifications for civil engineering construction and
contract documents Part 4: Typical schedule of quantities Section HC: Corrosion protection of
structural steelwork

SANS 1200 F
Standardized specification for civil engineering construction Section F: Piling

Note 1 The Standard Specifications are not bound into the tender and contract
documents, but are available at the Tenderer's/Contractor’s expense from the
South African Bureau of Standards in Pretoria, Private Bag X191, PRETORIA,
0001.

Note 2 Each of the Standard Specifications contains an appendix, which in turn lists
further specifications, which are not bound into the tender and contract
documents

Electrical Works Technical Specifications

SECTION Title

16000 Electrical Works

16010 General Provisions for Electrical Work
16075 Electric Identification

16110 Raceways

16120 Conduits

16130 Underground Electrical Service
16200 Cables and Wires

16300 Supporting Devices

16400 Main Distribution Equipment

16500 Lighting

16640 Earthing

16670 Lightning Protection system

16720 Fire Detection and Alarm System
16760 Data System

16771 Public Address/ Voice Evacuation System
16775 IP Intercom System

16781 SMATYV System

16790 BMS System Specification

16800 Solar Energy

Mechanical Works Technical Specifications

SANS 60811-505
Electric and optical fibre cables - Test methods for non-metallic materials Part 505: Mechanical
tests -Elongation at low temperature for insulations and sheaths

SANS 1230
Trailer support legs (mechanically adjustable)

SANS 9177-1
Mechanical pencils Part 1: Classification, dimensions, performance requirements and testing

Contract C3/4
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SANS 9177-2
Mechanical pencils Part 2: Black leads - Classification and dimensions

SANS 60811-506
Electric and optical fibre cables - Test methods for non-metallic materials Part 506: Mechanical
tests — Impact test at low temperature for insulations and sheaths

SANS 1700-5-2
Fasteners Part 5: General requirements and mechanical properties Section 2: Nuts with
specified proof load values - Coarse thread

SANS 1700-5-4
Fasteners Part 5: General requirements and mechanical properties Section 4: Nuts with
specified proof load values - Fine pitch thread

SANS 1700-5-6
Fasteners Part 5: General requirements and mechanical properties Section 6: Heat-treated steel
tapping screws

SANS 1700-5-12
Fasteners Part 5: General requirements and mechanical properties Section 12: Surface
discontinuities -Bolts, screws and studs for general requirements

SANS 1700-5-13
Fasteners Part 5: General requirements and mechanical properties Section 13: Surface
discontinuities -Bolts, screws and studs for special requirements

SANS 1700-5-14
Fasteners Part 5: General requirements and mechanical properties Section 14: Bolts, screws,
studs and nuts made of non-ferrous metals

SANS 60811-507
Electric and optical fibre cables - Test methods for non-metallic materials Part 507: Mechanical
tests - Hotset test for cross-linked materials

SANS 2631-1
Mechanical vibration and shock - Evaluation of human exposure to whole-body vibration Part 1:
General requirements

SANS 4866
Mechanical vibration and shock - Vibration of fixed structures - Guidelines for the measurement
of vibrations and evaluation of their effects on structures

SANS 1408
Mechanical components for tendon based rock support systems

SANS 4042
Fasteners - Electroplated coatings (SABS 1700 Fasteners Part 5: General requirements and
mechanical properties Section 11)

SANS 50713

Contract C3/5
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Plastics piping systems - Mechanical joints between fittings and polyolefin pressure pipes - Test
method for leak tightness under internal pressure of assemblies subjected to bending

SANS 50712
Thermoplastics piping systems - End-load bearing mechanical joints between pressure pipes
and fittings -Test method for resistance to pull-out under constant longitudinal force

SANS 51706
Aluminum and aluminum alloys - Castings - Chemical composition and mechanical properties

SANS 6891
Timber structures - Joints made with mechanical fasteners - General principles for the
determination of strength and deformation characteristics

SANS 13909-1
Hard coal and coke - Mechanical sampling Part 1: General introduction

SANS 13909-2
Hard coal and coke - Mechanical sampling Part 2: Coal - Sampling from moving streams

SANS 13909-3
Hard coal and coke - Mechanical sampling Part 3: Coal - Sampling from stationary lots

SANS 13909-4
Hard coal and coke - Mechanical sampling Part 4: Coal - Preparation of test samples

SANS 13909-5
Hard coal and coke - Mechanical sampling Part 5: Coke - Sampling from moving streams

SANS 13909-6
Hard coal and coke - Mechanical sampling Part 6: Coke - Preparation of test samples

SANS 13909-7
Hard coal and coke - Mechanical sampling Part 7: Methods for determining the precision of
sampling, sample preparation and testing

SANS 13909-8
Hard coal and coke - Mechanical sampling Part 8: Methods of testing for bias

SANS 1700-5-1
Fasteners Part 5: General requirements and mechanical properties Section 1: Mechanical
properties of fasteners made of carbon steel and alloy steel - Bolts, screws and studs

SANS 1700-5-3

Fasteners Part 5: General requirements and mechanical properties Section 3: Mechanical
properties of fasteners made of carbon steel and alloy steel - Set screws and similar threaded
fasteners not under tensile stresses

SANS 1700-5-16
Fasteners: Part 5: General requirements and mechanhical properties Section 16: Drilling screws
with tapping screw thread - Mechanical and functional properties

Contract C3/6
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SANS 1700-5-7
Fasteners Part 5: General requirements and mechanical properties Section 7: Corrosion
resistant stainless steel fasteners — Specifications

SANS 1213
Mechanical cable glands

SANS 60811-1-1

Common test methods for insulating and sheathing materials of electric cables and optical
cables Part 1-1: Methods for general application - Measurement of thickness and overall
dimensions - Tests for determining the mechanical properties

SANS 20055
Uniform provisions concerning the approval of mechanical coupling components of combinations
of vehicles.

SANS 1700-5-11
Fasteners Part 5: General requirements and mechanical properties Section 11: Electroplated
coatings

SANS 1700-5-8
Fasteners Part 5: General requirements and mechanical properties Section 8: Mechanical
properties of corrosion-resistant stainless-steel fasteners - Bolts, screws and studs

SANS 1700-5-9
Fasteners Part 5: General requirements and mechanical properties Section 9: Mechanical
properties of corrosion-resistant stainless-steel fasteners - Nuts

SANS 1700-5-10

Fasteners Part 5: General requirements and mechanical properties Section 10: Mechanical
properties of corrosion-resistant stainless-steel fasteners - Set screws and similar fasteners not
under tensile stress

SANS 1700-5-17
Fasteners Part 5: General requirements and mechanical properties Section 17: Mechanical and
performance requirements of case hardened and tempered metric thread rolling screws

SANS 1700-5-18
Fasteners Part 5: General requirements and mechanical properties Section 18: Fasteners -
Nonelectrolytically applied zinc flake coatings

SANS 14236
Plastics pipes and fittings - Mechanical-joint compression fittings for use with polyethylene
pressure pipes in water supply systems

SANS 4593
Plastics - Film and sheeting - Determination of thickness by mechanical scanning

SANS 60947-4-1
Low-voltage switchgear and controlgear Part 4-1: Contactors and motor-starters —

Contract C3/7
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Electromechanical contactors and motor-starters

SANS 60591

Sampling rules and acceptance criteria when applying statistical control methods for mechanical
and electromechanical tests on insulators of ceramic material or glass for overhead lines with a
nominal voltage greater than 1 000 V

SANS 62053-11
Electricity metering equipment (a.c.) - Particular requirements Part 11: Electromechanical meters
for active energy (classes 0,5, 1 and 2)

SANS 60730-2-8
Automatic electrical controls for household and similar use Part 2-8: Particular requirements for
electrically operated water valves, including mechanical requirements

SANS 61238-1
Compression and mechanical connectors for power cables for rated voltages up to 30 kV (Um =
36 kV) Part 1: Test methods and requirements

SANS 1700-18-3
Fasteners Part 18: Rivets Section 3: Blind rivets - Mechanical testing

SANS 70
Conditioning of textiles and standard temperate atmosphere for determining their physical and
mechanical properties

SANS 6210
Domestic solar water heaters - Mechanical qualification tests

SANS 62262
Degrees of protection provided by enclosures for electrical equipment against external
mechanical impacts(IK code)

SANS 1611
The mechanical requirements for satellite television receiving antennas

SANS 1529-4
Water meters for cold potable water Part 4: Mechanical meters of nominal bore exceeding 100
mm but not exceeding 800 mm

SANS 50755-2
Aluminium and aluminium alloys - Extruded rod/bar, tube and profiles Part 2: Mechanical
properties

SANS 369-2
Code of practice for the operation of fire protection measures Part 2: Mechanical actuation of
gaseous total flooding and local application extinguishing systems

SANS 6161
Non-recoverable extension of textile floor coverings as imposed by mechanical action

Contract C3/8
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SANS 61959

Secondary cells and batteries containing alkaline or other non-acid electrolytes - Mechanical
tests for sealed portable secondary cells and batteries

SANS 60811-506
Electric and optical fibre cables - Test methods for non-metallic materials Part 506: Mechanical
tests — Impact test at low temperature for insulations and sheaths

SANS 60947-5-5
Low-voltage switchgear and controlgear Part 5-5: Control circuit devices and switching
elements- Electrical emergency stop device with mechanical latching function

SANS 962-2
Mechanical fasteners for conveyor belts Part 2: Hinged type and plate-and-rivet type fasteners

SANS 50572-1
Glass in building - Basic soda lime silicate glass products Part 1: Definitions and general
physical and mechanical properties

SANS 8528-9
Reciprocating internal combustion engine driven alternating current generating sets Part 9:
Measurement and evaluation of mechanical vibrations

SANS 1051-5
Braking Part 5: Parking brakes: Mechanically locked brake cylinder (lock actuator) type

SANS 8009
Mechanical contraceptives - Reusable natural and silicone rubber contraceptive diaphragms —
Requirements and tests

SANS 520
Coke (greater than 20 mm in size) - Determination of mechanical strength

SANS 60034-18-34

Rotating electrical machines Part 18-34: Functional evaluation of insulation systems - Test
procedures for form-wound windings - Evaluation of thermomechanical endurance of insulation
systems

SANS 6282-3
Test methods for bare conductors and conductors of insulated electric cables Part 3: Mechanical
tests

SANS 1529-1
Water meters for cold potable water Part 1: Metrological characteristics of mechanical water
meters of nominal bore not exceeding 100 mm

SANS 6100
Aerial bundled conductors - Performance of supporting cores under mechanical and thermal
stresses

SANS 1808-15

Contract C3/9
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Water supply and distribution system components Part 15: Mechanical backflow-prevention
devices

SANS 60730-2-6
Automatic electrical controls for household and similar use Part 2-6: Particular requirements for
automatic electrical pressure sensing controls including mechanical requirements

SANS 628
Mechanical ball type couplings of diameter exceeding 50 mm

SANS 60730-2-18

Automatic electrical controls for household and similar use Part 2-18: Particular requirements for
automatic

SANS 60793-1-3

electrical water and air flow sensing controls, including mechanical requirements

Optical fibres Part 1-3: Generic specification - Measuring methods for mechanical characteristics

SANS 60034-14
Rotating electrical machines Part 14: Mechanical vibration of certain machines with shaft heights
56 mm and higher - Measurement, evaluation and limits of vibration severity

SANS 60521
Alternating-current electromechanical watt-hour meters (classes 0.5, 1 and 2)

SANS 21398
Hard coal and coke - Guidance to the inspection of mechanical sampling systems

SANS 1529-9

Water meters for cold potable water Part 9: Requirements for electronic indicators used with
mechanical water meters, electronic water meters and electronic prepayment water measuring
systems

SANS 10149
The mechanical stress grading of timber (flexural method)

SANS 1700-5-15
Fasteners Part 5: General requirements and mechanical properties Section 15: Bolts, screws,
studs and nuts

SANS 1607
Electromechanical watt-hour meters

SANS 53763-7
Explosives for civil uses - Detonators and relays Part 7: Determination of the mechanical
strength of leading wires, shock tubes, connections, crimps and closures

SANS 60730-2-19
Automatic electrical controls for household and similar use Part 2-19: Particular requirements for
electrically operated oil valves, including mechanical requirements
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SANS 60730-2-17

Automatic electrical controls for household and similar use Part 2-17: Particular requirements for
electrically
1.4 Location of the works

Projects will be allocated within the jurisdiction of the Nkomazi Local Municipality and site to be
allocated as an when a project is identified.

1.5 Temporary works

To be indicated on the drawings, specifications and / or instructions that will be provided to the
contractor

2 DRAWINGS

Where applicable drawings will be issued to the contractor.

3 PROCUREMENT
3.1 Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted
in accordance with the preferencing schedule.

3141 Requirements for the sourcing and engagement of labour

3.1.1.1 Labour required for the execution of all labour intensive works shall be engaged strictly in accordance with
prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

3.1.1.2 The published rate of pay set for the EPWP must be used for the various categories of labour:

Description Daily wage for 8
hour work day

Unskilled labour
Semi skilled labour
Skilled labour

Supervisor

3.1.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

3.1.14 The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 3.1.1.3.

3.1.1.5 The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people with
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previous practical experience in construction and / or who come from households:
a) where the head of the household has less than a primary school education;

b) that have less than one full time person earning an income;

c) where subsistence agriculture is the source of income;

d) those who are not in receipt of any social security pension income

3.1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in
the following proportions:
a) 50% women;
b) 25% youth who are between the ages of 18 and 25; and
¢) 2% on persons with disabilities.

3.1.21 Definitions

3.1.2.1.1  Targeted labour: Unemployed persons who are employed as local labour on the project.

31.2.2 Contract Participation Goal

3.1.2.2.1  The minimum Contract Participation Goal applicable of 30% will not apply to contracts less than R 30m.

3.1.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect to both time-rated
and task rated workers, comprise all wages paid and any training allowance paid in respect of agreed training
programmes. The Person / days will be calculated in accordance with Appendix E.3: Contract Person / Days
Calculation Format.

31.23 Terms and conditions for the engagement of targeted labour

3.1.2.3.1  Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts to be signed between the Contractor
and workers will be in accordance with the pro-forma contract, attached as Appendix E.1.

3.1.2.3.2  Further to the provisions of clause 5.2 of SANS 1914-5, the Contractor will use the pro-forma attendance
register, attached as Appendix E.2, to record the required information as per said clause.

31.24 Variations to the SANS 1914-5
None

3.1.25 Training of targeted labour

3.1.2.5.1  The Employer will appoint a service provider that will provide training to the workers. The Contractor need not
provide for payment of said service provider.

3.1.2.5.2 Workers will receive 2 days of training for every 22 working days for the duration of the Contract.

3.1.25.3 An allowance equal to 100% of the task rate or daily rate shall be paid by the Contractor to workers who attend
training, in terms of 3.1.2.5.

3.1.2.5.4 Records pertaining to the attendance, progress and performance of trainees will be kept by the Contractor and
made available to the Employer.

3.1.255 The Contractor shall do nothing to dissuade targeted labour from participating in training programmes.
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4. MANAGEMENT
4.1 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 12 days after rain that is considered to justify an extension of time occurs.

4.2 Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.
4.3 Management meetings

The Employer’'s Representatives and the Contractor shall hold meetings relating to the progress of the works at regular
intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and shall ensure
that all persons under his jurisdiction are notified timeously of all site meetings should the Employer's Representatives
require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and equipment
employed), a site instruction book, a complete set of contract working drawings and a copy of the procurement document
and make these available at all reasonable times to all persons concerned with the contract.

4.4 Forms for contract administration

The Contractor shall be required to submit an updated contractor monthly report during site meetings, which will be
used by the consultant to update the client.

4.5 Payment certificates

The Contractor shall ensure that the VAT invoice required with each certificate is delivered timeously. The date of the
certificate will be that of the date when the certificate is received by the employer.

The Contractor shall ensure timeous submission of all required documentation for the expedient processing of payment
certificates, as required by the client, eg BAS entity forms, company registration details, VAT clearance certificates, etc.
The Contractor is responsible for such documentation submission.
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4.6 EPWP labour intensive specification

Labour intensive competencies of supervisors and management staff

Contractors having a CIDB contractor grading designation of 3CE/3GB and higher shall only engage supervisory
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 30
June 2006, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director or
managing member of a close corporation, as relevant, having a contractor grading designation of 1CE/GB,
2CE/GB, 3CE/GB and 4CE/GB shall have personally completed, or for the period 1 April 2004 to 30 June 2006
be registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such
contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for, the NQF level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description

Team leader / 2 Apply Labour Intensive Construction Systems | This unit standard must be

supervisor and Techniques to Work Activities completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and N
Stormwater Drainage

any one of these 3 unit
Use Labour Intensive Construction Methods
to Construct and Maintain Water and
Sanitation Services

*standards

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures |4

Foreman/ 4 Implement labour Intensive Construction This unit standard must be
supervisor Systems and Techniques completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and \
Stormwater Drainage

any one of these 3 unit
Use Labour Intensive Construction Methods
to Construct and Maintain Water and
Sanitation Services

*standards

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures |4

Site Agent / 5 Manage Labour Intensive Construction Skills Programme against this
Manager (i.e the Processes single unit standard
contractor’s most

senior

representative
that is resident on
the site)
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5 ADDENDA

5.1 Occupational Health and Safety Regulations (ADDENDUM A)

5.2 Standard Occupational Health and Safety Specification (ADDENDUM B)
53 Environmental Management Plan (ADDENDUM C)

5.4 Pro-forma contract between Contractor and Worker (ADDENDUM D)
5.5 Pro-forma Attendance Register (ADDENDUM E)

5.6 Contract Person / Days Calculation Format (ADDENDUM F)

5.7 Contractor’s monthly report format (ADDENDUM G)
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C4 Site Information

Sites to be identified and allocated within the jurisdiction of Nkomazi Local Municipality
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Occupational Health and Safety Regulations
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO.R. s 2003

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION REGULATIONS, 2014

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993), after consultation with the Advisory Council for Occupational Health and Safety,
made the regulations in the Schedule.
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SCHEDULE

Definitions

1. In these Regulations any word or expression to which a meaning has been assigned in the Act shall have the
meaning so assigned and, unless the context otherwise indicates—

“agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will remain
stationary in a pile on a surface, rather than sliding or crumbling away;

“batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to
be able to mix materials in bulk for the purposes of using the mixed product for construction work;

“client” means any person for whom construction work is performed;

“competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and training
are registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995),
these qualifications and training shall be deemed to be the required qualifications and training;

“construction work” means any work in connection with—

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or
any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person
falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway,
sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both
such persons and material, as the case may be, both on and off the construction site for the purposes of performing

construction work;

“contractor” means an employer, as defined in section 1 of the Act, who performs construction work and includes
principal contractors;

“design” in relation to any structure includes drawings, calculations, design details and specifications;
“designer” means any person who—

(a) prepares a design;
(b) checks and approves a design;

(c) arranges for any person at work under his control (including an employee of his, where he is the employer) to
prepare a design, as well as;
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(d) architects and engineers contributing to, or having overall responsibility for the design;
(e) build services engineers designing details for fixed plant;

() surveyors specifying articles or drawing up specifications;

(g) contractors carrying out design work as part of a design and build project;

(h) temporary works engineer designing formwork and false work; and

(i) interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance;

“excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging
or scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts,
nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position,
including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails,
screens, barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including
personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body
belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods to be applied in order to
eliminate the risk;

“hazard identification” means the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be executed;

“health and safety file” means a file, or other record in permanent form, containing the information required as
contemplated in these regulations;

“health and safety plan ” means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified;

“health and safety specification” means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform hoists, mobile

hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

“medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner,
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

“method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the
purpose of performing construction work on the construction site;

“National Building Regulations™ means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government
Notice No. R.1081 of 10 June 1988, as amended;

“person day” means one individual carrying out construction work on a construction site for one normal working shift;
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“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46
of 2000);

“professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 ( Act No. 46 of 2000);

“provincial director” means the provincial director as defined in regulation 1 of the General Adminstrative
Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in
order to identify the steps needed to be taken to remove, reduce or control such hazard;

“roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part
of a building to the highest point of the roof;

“SABS 085 means the South African Bureau of Standards’ Code of Practice entitled
“The Design, Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National
Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"scaffold" means any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides
of an excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and
“shoring system” has a corresponding meaning;

“structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks,
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage works, earthworks,
dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth retaining
structure or any structure designed to preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or
dismantling and where any such work involves a risk of a person falling two metres or more;

“suspended platform” means a working platform suspended from supports by means of one or more separate ropes
from each support;

“the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than
the searching for or winning of a mineral;

Scope of application

2.(1) These Regulations, shall apply to any persons involved in construction work.
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(2) The provisions of subregulation 4.(1)(a) shall not be applicable where the construction work carried out is in
relation to a single storey domestic building for a client who is going to reside in such dwelling upon completion
thereof.

(3) The provisions of subregulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable where the
construction work is in progress and more than fifty percent thereof has been completed at the date of promulgation of
these regulations: Provided that an inspector may instruct accordingly that these Regulations shall be applicable.
Notification of construction work

3.(1) A principal contractor who intends to carry out any construction work shall—

(a) before carrying out that work, notify the provincial director in writing of the construction work if it
includes—

(i) the demolition of a structure exceeding a height of 3 metres; or
(ii) the use of explosives to perform construction work; or

(iii) the dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction work—
(i) exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) includes excavation work deeper than 1m; or
(iii) includes working at a height greater than 3 metres above ground or a landing.

(2) The notification to the provincial director contemplated in subregulation (1) must be done on the form similar to
ADDENDUM A to these regulations.

(3) A principal contractor shall ensure that a copy of the completed form contemplated in subregulation
(2) is kept on site for inspection by an inspector, client, client’s agent or employee.

Client

4.(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the Act—

(a) to prepare a documented health and safety specification for the construction work, and provide any
principal contractor who is making a bid or appointed to perform construction work for the client with
the same;

(b) to promptly provide the principal contractor and his or her agent with any information which might

affect the health and safety of any person at work carrying out construction work;
(c) to appoint each principal contractor in writing for the project or part thereof on a construction site;

(d) to take reasonable steps to ensure that each principal contractor’s health and safety plan as
determined in subregulation 5(1) is implemented and maintained on the construction site: Provided
that the steps taken, shall include periodic audits at intervals mutually agreed upon between the
client and principal contractor, but at least once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s health and safety plan contemplated in subregulation 5(1) for the site or which poses to
be a threat to the health and safety of persons;

() to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work safely;
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(g) to ensure that every principal contractor is registered and in good standing with the compensation fund
or with a licensed compensation insurer prior to work commencing on site; and

(h) to ensure that potential principal contractors submitting tenders, have made provision for the cost of
health and safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan
contemplated in subregulation 5(1) and thereafter finally approve the health and safety plan for implementation.

(3) Aclient shall ensure that a copy of the principal contractor’s health and safety plan is available on
request to an employee, inspector or contractor.

(4) No client shall appoint a principal contractor to perform construction work, unless the client is reasonably
satisfied that the principal contractor that he or she intends to appoint has the necessary competencies and resources
to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such an appointment is
made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably practicable
apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person he or
she intends to appoint has the necessary competencies and resources to perform the duties imposed on a client by
these regulations.

Principal Contractor and Contractor

5. (1) A principal contractor shall provide and demonstrate to the client a suitable and sufficiently documented
health and safety plan, based on the client's documented health and safety specification contemplated in regulation
4(1)(a), which shall be applied from the date of commencement of and for the duration of the construction work.

(2) A principal contractor shall take reasonable steps as far as is necessary to ensure co-operation between all
contractors to enable each of those contractors to comply with the provisions of these regulations.

(3) A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of
the Act—

(a) to provide any contractor who is making a bid or appointed to perform construction work for the
principal contractor, with the relevant sections of the documented health and safety specification
contemplated in regulation 4(1)(a) pertaining to the construction work which has to be performed;

(b) to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a
construction site;

(c) to take reasonable steps to ensure that each contractor’s health and safety plan contemplated in sub-
regulation (4) is implemented and maintained on the construction site: Provided that the steps taken
shall include periodic audits at intervals mutually agreed upon between the principal contractor and
contractor(s), but at least once every month;

(d) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s and/or contractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons;

(e) to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the contractor to execute the work safely;

(f) to ensure that every contractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site; and

(g) to ensure that potential contractors submitting tenders have made provision for the cost of health and
safety measures during the construction process.

(4) A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the principal contactor's health and safety specification
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contemplated in regulation 5(3)(a) provided by the_principal contractor, which plan shall be applied from the date of
commencement of and for the duration of the construction work.

(5) A principal contractor shall discuss and negotiate with the contractor the contents of the health and safety
plan contemplated in subregulation (4), and shall finally approve that plan for implementation.

(6) A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in
subregulation (1), as well as the contractor’s health and safety plan contemplated in subregulation (4), is available on
request to an employee, inspector, contractor, client or client’s agent.

(7) Every contractor shall ensure that a health and safety file, which shall include all documentation required in
terms of the provisions of the Act and these Regulations, is opened and kept on site and made available to an
inspector, client, clients agent or principal contractor upon request.

(8) A principal contractor shall hand over a consolidated health and safety file to the client upon completion of the
construction work and shall, in addition to the documentation referred to in subregulation (7), include a record of all
drawings, designs, materials used and other similar information concerning the completed structure.

(9) A principal contractor shall ensure that in addition to the documentation required in the health and safety file
as determined in subregulations (7) and (8), a comprehensive and updated list of all the contractors on site
accountable to the principal contractor, the agreements between the parties and the type of work being done is
included and available.

(10) No principal contractor shall appoint a contractor to perform construction work unless the principal contractor
is reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies and
resources to perform the construction work safely.

(11) Where a contractor appoints another contractor to perform construction work, the responsibilities as
determined in subregulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or she
were the principal contractor.

(12) No contractor shall appoint another contractor to perform construction work unless he or she is reasonably
satisfied that the contractor he or she intends to appoint, has the necessary competencies and resources to perform
the construction work safely.

(13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of them to
comply with the provisions of the Act.

(14) Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor with any
information which might affect the health and safety of any person at work carrying out construction work or any
person who might be affected by the work of such a person at work or which might justify a review of the health and
safety plan.

Supervision of construction work

6.(1) Every contractor shall appoint a full-time competent employee designated in writing as the construction
supervisor, with the duty of supervising the performance of the construction work.

(2) The contractor may in writing appoint one or more competent employees to assist the appointed construction
supervisor contemplated in subregulation (1), and every such employee shall, to the extent clearly defined by the
contractor in the letter of designation, have the same duties as the construction supervisor: Provided that the
designation of any such employee shall not relieve the construction supervisor contemplated in subregulation (1) of
any personal accountability for failing in his supervisory duties referred to in terms of this regulation.

(3) Where the contractor has not appointed an employee as referred to subregulation (2), or, in the opinion of an
inspector, not a sufficient number of such employees, that inspector may require the employer to appoint the number
of employees indicated by the inspector, and the provisions of subregulation (2) shall apply in respect of those
employees as if they had in the first instance been appointed under subregulation (2).

(4) No construction supervisor appointed in terms of subregulation (1) shall supervise any construction work on or
in any construction site other than the site in respect of which he or she has been appointed: Provided that a sufficient
number of competent employees have been appropriately designated under subregulation (2) on all the construction
sites, the appointed construction supervisor may supervise more than one site.

(5) If, however, the construction supervisor appointed in terms of subregulation (1) for more than one
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construction site will not, in the opinion of an inspector, be able to supervise the works favourably, an inspector may
require the contractor to appoint the required number of employees as contemplated in subregulation (2) to assist the
appointed construction supervisor or instruct the contractor to appoint the construction supervisor who had been
appointed in terms of subregulation (1) more appropriately.

(6) A contractor shall upon having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction safety
officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the question
arises as to whether a construction safety officer is necessary, the decision of an inspector shall be decisive.

(7) The appointed construction safety officer as contemplated in subregulation (6) shall as far as is reasonably
practicable be utilised to give input at the early design stage and where not appointed at this stage, he or she shall be
given the opportunity to input into the health and safety plan when wanting to do so, and a record of such shall be
kept in the health and safety file contemplated in regulation 5(7).

(8) No contractor shall appoint a construction safety officer to assist in the control of safety related aspects on the
site unless he or she is reasonably satisfied that the construction safety officer he or she intends to appoint, has the
necessary competencies and resources to assist the contractor.

Risk assessment

7.(1) Every contractor performing construction work shall before the commencement of any construction work and
during construction work, cause a risk assessment to be performed by a competent person appointed in writing and
the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at least—

(a) the identification of the risks and hazards to which persons may be exposed to;
(b) the analysis and evaluation of the risks and hazards identified;

(c) a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards
that have been identified;

(d) a monitoring plan; and
(e) a review plan.

(2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an inspector,
client, client’s agent, contractor, employee, representative trade union, health and safety representative or any
member of the health and safety committee.

(3) Every contractor shall consult with the health and safety committee or, if no health and safety committee exists,
with a representative group of employees, on the development, monitoring and review of the risk assessment.

(4) A contractor shall ensure that all employees under the his or her control are informed, instructed and

trained by a competent person reqarding any hazard and the related work procedures before any work

commences, and thereafter at such times as may be determined in the risk assessment.
(5) A principal contractor shall ensure that all contractors are informed regarding any hazard as stipulated

in the risk assessment before any work commences, and thereafter at such times as may be determined in

the risk assessment.

(6) A contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are

analysed, evaluated and addressed in the risk assessment.

(7) Notwithstanding the requirements laid down in subrequlation (4), no contractor shall allow or permit
any employee to enter any site, unless such person has undergone health and safety induction training
pertaining to the hazards prevalent on the site at the time of entry.
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(8) A contractor shall ensure that all visitors to a construction site undergoes health and safety instruction

pertaining to the hazards prevalent on the site and shall be provided with the necessary personal protective

equipment: Provided that where visits are made only to the site office which is not in direct contact with the

construction work activities, those health and safety instructions and the provision of personal protective

equipment may not apply.

(9) _Every employee on site shall-

(a) be in _possession of proof of the health and safety induction training as determined in
subrequlation (7), issued by a competent person of the contractor prior to the commencement
of construction work; and

(b) carry the proof contemplated in paragraph (a) for the duration of that project or for the period

that the employee will be on the construction site.

Fall protection

8.(1) A contractor shall cause—
(a) the designation of a competent person, responsible for the preparation of a fall protection plan;

(b) the fall protection plan contemplated in (a) to be implemented, amended where and when
necessary and maintained as required;

(c) steps to be taken in order to ensure the continued adherence to the fall protection plan.

(2)  The fall protection plan contemplated in subregulation (1), shall include—

(a) a risk assessment of all work carried out from an elevated position which shall include the
procedures and methods used to address all the risks identified per location;

(b) the processes for evaluation of the employees physical and psychological fitness necessary to work
at elevated positions and the records thereof;

(c) the programme for the training of employees working from elevated positions and records thereof;
and
(d) the procedure addressing the inspection, testing and maintenance of all fall protection equipment.

(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in possession
of the most recently updated version of the fall protection plan.

(4) Notwithstanding the provisions of subregulations (1) and (2), the contractor shall ensure that—

(a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded,
fenced or barricaded or that similar means are used to safeguard any person from falling through
such openings;

(b) no person works in an elevated position, unless such work is performed safely as if working from a
scaffold or ladder;

(c) notices are conspicuously placed at all openings where the possibility exists that a person might fall
through such openings;

(d)  fall prevention and fall arrest equipment is—
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(i) suitable and of sufficient strength for the purpose or purposes for which it is being used
having regard to the work being carried out and the load, including any person, it is
intended to bear; and

(i) securely attached to a structure or plant and the structure or plant and the means of
attachment thereto is suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and any person who is liable to fall;

(e) fall arrest equipment shall only be used where it is not reasonably practicable to use fall prevention
equipment; and

(f)  suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the
event of a fall by any person, the fall arrest equipment or the surrounding environment does not
cause injury to the person.

(5) Where roof work is being performed on a construction site, the contractor shall ensure that in addition to the
requirements set out in subregulations (2) and (4), it is furthermore indicated in the fall protection plan—

(a) that the roof work has been properly planned;
(b) that the roof erectors are competent to carry out the work;
(c) that no employees are permitted to work on roofs during inclement weather conditions or if weather

conditions are a hazard to the health and safety of the employees;

(d) that prominent warning notices are to be placed where all covers to openings are not of sufficient
strength to withstand any imposed loads and where fragile material exists;

(e) that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering;
() that suitable and sufficient platforms, coverings or other similar means of support have been

provided to be used in such a way that the weight of any person passing across or working on or
from fragile material is supported; and

(9) that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of
protection to prevent, so far as is reasonably practicable, the fall of any person, material or
equipment.

Structures

9.(1) A contractor shall ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; and

(b) no structure or part of a structure is loaded in a manner which would render it unsafe.
(2) The designer of a structure shall—

(a) before the contract is put out to tender, make available to the client all relevant information about the
design of the relevant structure that may affect the pricing of the construction work;

(b) inform the contractor in writing of any known or anticipated dangers or hazards relating to the construction
work, and make available all relevant information required for the safe execution of the work upon
being designed or when the design is subsequently altered;

(c) subject to the provisions of paragraph (a) and (b) ensure that the following information is included in a
report and made available to the contractor—

(i) a geo-science technical report where appropriate;
(ii) the loading the structure is designed to withstand; and
(i) the methods and sequence of construction.
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(d) not include anything in the design of the structure necessitating the use of dangerous procedures or
materials hazardous to the health and safety of persons, which could be avoided by modifying the
design or by substituting materials;

(e) take into account the hazards relating to any subsequent maintenance of the relevant structure and
should make provision in the design for that work to be performed to minimise the risk;

() carry out sufficient inspections at appropriate times of the construction work involving the design of
the relevant structure in order to ensure compliance with the design and a record of those
inspections is to be kept on site;

(g) stop any contractor from executing any construction work which is not in accordance with the relevant
design;

(h) conduct a final inspection of the completed structure prior to its commissioning in order to render it
safe for use and issue a completion certificate to the contractor; and

(i) ensure that when preparing the design, cognisance is taken of ergonomic design principles in order
to minimise ergonomic related hazards in all phases of the life cycle of a structure.

(3) A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site
and are available on request by an inspector, contractors, client, client’'s agent or employee.

(4) Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two years and thereafter yearly and records of
such inspections are kept and made available to an inspector upon request.

(5) Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that
the structure remains safe for continued use and such maintenance records shall be kept and made available to an
inspector upon request.

Formwork and support work

10. A contractor shall ensure that—

(a) all formwork and support work operations are carried out under the supervision of a competent person
who has been appointed in writing for that purpose;

(b) all formwork and support work structures are adequately designed, erected, supported, braced and
maintained so that they will be capable of supporting all anticipated vertical and lateral loads that may
be applied to them and also that no loads are imposed onto the structure that the structure is not
designed to withstand;

(c) the designs of formwork and support work structures are done upon close reference to the structural
design drawings and where any uncertainty exists, the structural designer should be consulted;

(d) all drawings pertaining to the design of formwork or support work structures are kept on the site and
are available on request by an inspector, contractor, client, client’s agent or employee;

(e) all equipment used in the formwork or support work structure are carefully examined and checked for
suitability by a competent person, before being used;

(f) all formwork and support work structures are inspected by a competent person immediately before, during
and after the placement of concrete or any other imposed load and thereafter on a daily basis until the
formwork and support work structure has been removed and the results have been recorded in a
register and made available on site;

(9) if, after erection, any formwork and support work structure is found to be damaged or weakened to
such a degree that its integrity is affected, it shall be safely removed or reinforced immediately;

(h) adequate precautionary measures are taken in order to—

(i) secure any deck panels against displacement; and
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(i) prevent any person from slipping on support work or formwork due to the application of formwork

or support work release agents;

(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents or oils
or any other similar substances;

(j) upon casting concrete, the support work or formwork structure should be left in place until the concrete has
acquired sufficient strength to support safely, not only its own weight, but also any imposed loads and
not removed until authorisation has been given by the competent person contemplated in paragraph

(a);

(k)

()

(m)

provision is made for safe access by means of secured ladders or staircases for all work to be carried out

above the foundation bearing level;

all employees required to erect, move or dismantle formwork and support work structures are provided
with adequate training and instruction to perform these operations safely; and

the foundation conditions are suitable to withstand the weight caused by the formwork and support work
structure and any imposed loads such that the formwork and support work structure is stable.
Excavation work

11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent person
who has been appointed in writing.

(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before excavation

work begins.

(3) Every contractor who performs excavation work shall—

Contract

(@)

(b)

(c)

(d)

(e)

(i)

take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any
person from being buried or trapped by a fall or dislodgement of material in an excavation;

not require or permit any person to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where—

(i)  the sides of the excavation are sloped to at least the maximum angle of repose measured
relative to the horizontal plane; or

such an excavation is in stable material: Provided that—

(aa)  permission being given in writing by the appointed competent person
contemplated in subregulation (1) upon evaluation by him or her of the site
conditions; and

(bb)  where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations shall be decisive and such a decision shall be noted in writing and
signed by both the competent person contemplated in subregulation (1) and the
professional engineer or technologist, as the case may be;

take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed and
constructed in such a manner rendering it strong enough to support the sides of the excavation in
question;

ensure that no load, material, plant or equipment is placed or moved near the edge of any
excavation where it is likely to cause its collapse and thereby endangering the safety of, any
person, unless precautions such as the provision of sufficient and suitable shoring or bracing are
taken to prevent the sides from collapsing;

ensure that where the stability of an adjoining building, structure or road is likely to be affected by
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the making of an excavation, the steps are taken that may be necessary to ensure the stability of
such building, structure or road and the safety of persons;

() cause convenient and safe means of access to be provided to every excavation in which persons
are required to work and such access shall not be further than 6m from the point where any worker
within the excavation is working;

(9) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in any way be affected by the work to be performed, and shall
before the commencement of excavation work that may affect any such service, take the steps that
may be necessary to render the circumstances safe for all persons involved;

(h) cause every excavation, including all bracing and shoring, to be inspected—
(i) daily, prior to each shift;
(ii) after every blasting operation;
(iii) after an unexpected fall of ground;
(iv) after substantial damage to supports; and
(v) after rain,

by the competent person contemplated in subregulation (1), in order to pronounce the safety of the
excavation to ensure the safety of persons, and those results are to be recorded in a register kept
on site and made available to an inspector, client, client’s agent, contractor or employee upon
request;

(i) cause every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be—

(i) adequately protected by a barrier or fence of at least one metre in height and as close to
the excavation as is practicable; and

(ii) provided with warning illuminants or any other clearly visible boundary indicators at night
or when visibility is poor;

() ensure that all precautionary measures as stipulated for confined spaces as determined in the
General Safety Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as
amended, are complied with when entering any excavation;

(k) ensure that, where the excavation work involves the use of explosives, a method statement is
developed in accordance with the applicable explosives legislation, by an appointed person who is
competent in the use of explosives for excavation work and that the procedures therein are
followed; and

() cause warning signs to be positioned next to an excavation within which persons are working or
carrying out inspections or tests.

Demolition work

12.(1) A contractor shall appoint a competent person in writing to supervise and control all demolition work on site.
(2) A contractor shall ensure that prior to any demolition work being carried out, and in order also to ascertain

the method of demolition to be used, a detailed structural engineering survey of the structure to be demolished is

carried out by a competent person and that a method statement on the procedure to be followed in demolishing the

structure is developed.

(3) During the demolition, a competent person shall check the structural integrity of the structure at intervals
determined in the method statement contemplated in subregulation (2), in order to avoid any premature collapses.

(4) Every contractor who performs demolition work shall—

(a) with regard to a structure being demolished, take steps to ensure that—
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(i) no floor, roof or other part of the structure is overloaded with debris or material in a manner
which would render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is removed,
or when reinforced concrete is cut; and

(iii)  precautions are taken in the form of adequate shoring or such other means as
may be necessary to prevent the accidental collapse of any part of the structure or
adjoining structure;

(b) not require or permit any person to work under unsupported overhanging material, which has not
been adequately supported, shored or braced;

(c) take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is
designed and constructed so that it is strong enough to support the overhanging material;

(d) where the stability of an adjoining building, structure or road is likely to be affected by demolition

work on a structure, take such steps as may be necessary to ensure the stability of such structure
or road and the safety of persons;

(e) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in anyway, be affected by the work to be performed, and shall
before the commencement of demolition work that may affect any such service, take the steps that
may be necessary to render circumstances safe for all persons involved;

() cause every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately illuminated by either natural or artificial means;
(9) cause convenient and safe means of access to be provided to every part of the demolition site in

which persons are required to work; and

(h) erect a catch platform or net above an entrance or passageway or above a place where persons
work or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, or place so as to ensure that all persons are kept safe where there is a danger or
possibility of persons being struck by falling objects.

(5) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls of
the structure, unless the area is effectively protected.

(6) Waste and debris shall not be disposed from a high place by a chute unless the chute—

(a) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and
(e) is discharged into a container or an enclosed area surrounded by barriers.

(7) A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that rubble
does not free-fall and that the chute is strong enough to withstand the force of the debris travelling along the chute.

(8) A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or
surfaces are of sufficient strength to support the imposed loads.

(9) Where the risk assessment indicates the presence of asbestos, a contractor shall ensure that all asbestos
related work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated by
Government Notice No.R.155 of 10 February 2002, as amended.

(10) Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related
work is conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice
No.R.236 of 28 February 2002 , as amended.

(11) Where the demolition work involves the use of explosives, a method statement is to be developed in
accordance with the applicable explosives legislation, by an appointed person who is competent in the use of
explosives for demolition work and the procedures therein are adhered to.

(12) A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and
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disposed of from the site in accordance with the applicable legislation.

Tunnelling
13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as

published under the Mine Health and Safety Act. 1996 (Act No.29 of 1996), as amended.
2 Notwithstanding the provisions of subregulation (1), no person shall enter a tunnel, which has a
height dimension less than 800mm.

Scaffolding

14.(1) Every contractor using access scaffolding, shall ensure that such scaffolding, when used, complies with the
safety standards incorporated for this purpose into these Regulations under section 44 of the Act.

(2) A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a
competent person who has been appointed in writing and that all scaffold erectors, team leaders and inspectors are
competent to carry out their work.

Suspended platforms

15.(1) A contractor shall ensure that all suspended platform work operations are carried out under the supervision of
a competent person who has been appointed in writing, and that all suspended platform erectors, operators and
inspectors are competent to carry out their work.

(2) No contractor shall use or permit the use of a suspended platform, unless—

(a) the design, stability and construction thereof comply with the safety standards incorporated for this
purpose into these Regulations under section 44 of the Act;

(b) in possession of a certificate of system design issued by a professional engineer, certificated
engineer or a professional technologist for the use of the suspended platform system; and

(c) he or she is, prior to the commencement of the work, is in possession of an operational
compliance plan developed by a competent person based on the certificate of system design
contemplated in paragraph (b) and applicable to the environment in which the system is being
used, prior to the commencement of the work which must include proof of the—

0] competent person who has been appointed for supervision;

(i) competency of erectors, operators and inspectors;

(i) _  operational design calculations which should comply with the requirements of the system
design certificate;

(iv) performance test results;

(v) sketches indicating the completed system with the operational loading capacity of the
platform;

(vi) procedures for and records of inspections having been carried out; and

(vii) procedures for and records of maintenance work having been carried out:

Provided that subregulation (2) shall only become applicable six months from the date of promulgation of these
regulations.

(3) A contractor making use of a suspended platform system shall forward a copy of the certificate of system
design issued by a professional engineer, certificated engineer or professional technologist including a copy of the
design calculations, sketches and test results, to the provincial director before commencement of the use of the
system and must further indicate the intended type of work, the system would be used for.

(4) A contractor need not re-submit a copy of the certificate of system design contemplated in subregulation (3) for
every new project: Provided that the environment in which the system is being used does not change to such an
extent that the system design certificate is no longer applicable and, should uncertainty exist of the applicability of the
system design certificate, the decision of a professional engineer, certificated engineer or professional technologist
shall be decisive.

(5) A contractor shall ensure that the outriggers of each suspended platform—
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(a) are constructed of steel or any other material of similar strength and have a safety factor of at least
four in relation to the load it is to carry; and

(b) have suspension points provided with stop devices or other effective devices at the outer ends to
prevent the displacement of ropes.

(6) The contractor shall ensure that—

(a) the parts of the building or structure on which the outriggers are supported, are checked by means
of calculations to ensure that the required safety factor is adhered to without risk of damage to the
building or structure;

(b) the suspension wire rope and the safety wire rope are separately connected to the outrigger;

(c) each person on a suspended platform is provided with and wears a safety harness as a fall
prevention device which must at all times, be attached to the suspended platform or to the
anchorage points on the structure whilst on the suspended platform;

(d) the hand or power driven machinery to be used for the lifting or lowering of the working platform of
a suspended platform is constructed and maintained in such a manner that an uncontrolled
movement of the working platform cannot occur;

(e) the machinery referred to in paragraph (d) is so situated that it is easily accessible for inspection;

() the rope connections to the outriggers are vertically above the connections to the working platform;
and

(9) where the working platform is suspended by two ropes only, the connections of the ropes to the

working platform are of such height above the level of the working platform as to ensure the
stability of the working platform.

(7) A contractor shall ensure that the suspended platform—

(a) is suspended as near as possible to the structure to which work is being done and, except when
light work is being done, is secured at every working position to prevent horizontal movement
between the suspended platform and the structure;

(b) is fitted with anchorage points to which workers shall attach the lanyard of the safety harness worn
and used by the worker and such anchorage connections shall have sufficient strength to withstand
any potential load applied to it; and

(c) is fitted with a conspicuous notice easily understandable by all workers working with the
suspended platform, showing the maximum mass load which the suspended platform can carry.

(8) A contractor shall cause—

(a) the whole installation and all working parts of the suspended platform to be thoroughly examined in
accordance with the manufacturer’s specification;

(b) the whole installation to be subjected to a performance test as determined by the standard to
which the suspended platform was manufactured;

(c) the performance test contemplated in paragraph (b) to be done by a competent person appointed
in writing with the knowledge and experience of erection and maintenance of suspended platforms
or similar machinery and who shall determine the serviceability of the structures, ropes, machinery
and safety devices before they are used following every time they are erected;

(d) the performance test contemplated in paragraph (b) of the whole installation of the suspended
platform shall be subjected to a load equal to that prescribed by the manufacturer or, in the
absence of such load, to a load of 110 per cent of the rated mass load, at intervals not exceeding
12 months and in such a manner that every part of the installation is stressed accordingly;

(9) Notwithstanding the provisions of subregulation (8), the contractor shall cause every hoisting rope, hook or
other load-attaching device which forms part of the suspended platform to be thoroughly examined in accordance with
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the manufacturer’s specification by the competent person contemplated in subregulation (8) before they are used
following every time they are assembled, and, in cases of continuous use, at intervals not exceeding three months.

(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of
subregulation (1), or the suspended platform inspector mentioned in subregulation (1), carries out a daily inspection of
all the equipment prior to use, including establishing whether—

(a) all connection bolts are secure;

(b) all safety devices are functioning;

(c) all safety devices are not tampered with or vandalised;

(d) the maximum mass load of the platform is not exceeded;

(e) the occupants in the suspended platform are using safety harnesses which have been properly
attached;

() there are no visible signs of damage to the equipment; and

(9) all reported operating problems have been attended to.

(11) A contractor shall ensure that all inspection and performance test records are kept on the construction site at
all times and made available to an inspector, client, client’'s agent or employee upon request.

(12) A contractor shall ensure that all employees required to work or to be supported on a suspended platform
are—
a hysically and psychologically fit to work safely in such an _environment by being in
possession of a medical certificate of fitness;
(b) competent in conducting there work safely relating to suspended platforms and the
training which employees receive or had received must include at least—
(i) how to access and egress the suspended platform safely;
(ii) how to correctly operate the controls and safety devices of the equipment;
(iii) information on the dangers related to the misuse of safety devices; and
(iv) information on the procedures to be followed in the case of—
(aa) an emergency;
(bb) the malfunctioning of equipment;

(cc) the discovery of a suspected defect in the equipment; and
v) instructions on the proper use of safety harnesses.
(13) Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent to
effect such move, perform this task and that an inspection be carried out and the results thereof be recorded by the
competent person prior to re-use of the suspended platform.

(14) A contractor shall ensure that the suspended platform is properly isolated after use at the end of each
working day such that no part of the suspended platform will present a danger to any person thereafter.
Boatswain’s chairs

16.(1) A contractor shall ensure that every boatswain’s chair or similar device is securely suspended and is
constructed in such a manner so as to prevent any occupant from falling therefrom.

(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately after,
the boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily basis prior to
use.

Material hoists

17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in
accordance with the generally accepted technical standards and are strong enough and free from defects.
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(2) A contractor shall cause the tower of every material hoist to be—

(@)

(b)

(c)

erected on firm foundations and secured to the structure or braced by steel wire guy ropes and to
extend to such a distance above the highest landing as to allow a clear and unobstructed space of
at least 900 mm for overtravel,

enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by
moving parts of the hoist, except on the side or sides giving access to the material hoist, with walls
or other effective means to a height of at least 2100 mm from the ground or floor level; and
provided with a door or gate at least 2100 mm in height at each landing and such door or gate
shall be kept closed, except when the platform is at rest at such a landing.

(3) A contractor shall cause—

(a)

(b)

(c)

the platform of every material hoist to be designed in such a manner that it shall safely contain the
loads being conveyed and that the combined weight of the platform and the load does not exceed
the designed lifting capacity of the hoist;

the hoisting rope of every material hoist which has a remote winch to be effectively protected from
damage by any external cause to the portion of the hoisting rope between the winch and the tower
of the hoist; and

every material hoist to be provided with an efficient brake capable of holding the platform with its
maximum load in any position when the power is not being supplied to the hoisting machinery.

(4) No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a material
hoist and no person shall so convey trucks, barrows or material unless such articles are so secured or contained in
such a manner that displacement thereof cannot take place during movement.

(5) A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one time
and the prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the
tower and at each landing.

(6) A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the
person is competent in the operation thereof.

(7) No contractor shall require or permit any person to ride on a material hoist.

(8) A contractor shall cause every material hoist—

(@)

(b)

(c)

(d)

Batch plants

to be inspected on a daily basis by a competent person who has been appointed in writing and has
the experience pertaining to the erection and maintenance of material hoists or similar machinery.

inspection contemplated in paragraph (a), to include the determination of the serviceability of the
entire material hoist including guides, ropes and their connections, drums, sheaves or pulleys and
all safety devices.

inspection result to be entered and signed in a record book which shall be kept on the premises for
that purpose.

to be properly maintained and that the maintenance records in this regard are kept on site.

(a)

18.(1) A contractor shall ensure that all batch plants are operated and supervised by a competent person who has
been appointed in writing.

(2) A contractor shall ensure that the placement and erection of a batch plant complies with the requirements set
out by the manufacturer and that such plant is erected as designed.

(3) A contractor shall ensure that all devices to start and stop a batch plant are provided and that these devices

are—
(a)
(b)

Contract

placed in an easily accessible position; and
constructed in such a manner as to prevent accidental starting.
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(4) The contractor shall ensure that the machinery and plant selected is suitable for the task and that all
dangerous moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other similar
means.

(5) No person shall be permitted to remove or modify any guard or safety equipment relating to a batch plant,
unless authorised to do so by the appointed person as contemplated in subregulation (1).

(6) A contractor shall ensure that all persons authorised to operate the batch plant are fully—

(a) aware of all the dangers involved in the operation thereof; and
(b) conversant with the precautionary measures to be taken in the interest of health and safety.

(7) No person supervising or operating a batch plant shall authorise any other person to operate the plant, unless
such person is competent to operate such machinery.

(8) A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the General
Safety Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are adhered to
when entering any silo.

(9) A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it is
made available, on site, to an inspector, client, client’'s agent or employee upon request.

(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant
complies with the requirements of the Driven Machinery Regulations promulgated by Government Notice No.R.295
dated 26 February 1988, as amended,;

(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of electrical
equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation Regulations
promulgated by Government Notice No.R. 2920 dated 23 October 1992, as amended.

Explosive powered tools

19.(1) No contractor shall use or permit any person to use an explosive powered tool, unless—

(a) it is provided with a protective guard around the muzzle end, which effectively confines any flying
fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not function unless—
(i) it is held against the surface with a force of at least twice its weight; and

(i) the angle of inclination of the barrel to the work surface is not more then 15 degrees from a
right angle:

Provided that the provisions of this subregulation shall not apply to explosive powered tools in which the energy of the
cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston which has a
limited distance of travel.

(2) A contractor shall ensure that—

(a) only cartridges suited for the explosive powered tool and the work to be performed are used;
(b) the explosive powered tool is cleaned and examined daily before use and as often as may be
necessary for its safe operation by a competent person who has been appointed;

(c) that the safety devices are in proper working order prior to use;

(d) when not in use, the explosive powered tool and the cartridges are locked up in a safe place, which
is inaccessible to unauthorised persons;

(e) the explosive powered tool is not stored in a loaded condition;

(f) a warning notice is displayed in a conspicuous manner wherever the explosive powered tool is
used,;

(9) the issuing and collection of cartridges and nails or studs is-
(i) controlled and done in writing by a person having been appointed in writing; and
(ii) recorded in a register and that the recipient has accordingly signed for the receipt thereof

as well as the returning of any spent and unspent cartridges;
(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has
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been—

Cranes

(@)
(b)

provided with and uses suitable protective equipment; and

trained in the operation, maintenance and use of such a tool.

20. Notwithstanding the provisions of the Driven Machinery Requlations promulgated by Government Notice
No.R.295 of 26 February 1988, as amended, a contractor shall ensure that where tower cranes are used—

(a)
(b)
(c)
(d)
(e)

account is taken of the effects of wind forces on the structure;

account is taken of the bearing capacity of the ground on which the tower crane is to stand;
the bases for the tower cranes and tracks for rail-mounted tower cranes are firm and level;
the tower cranes are erected at a safe distance from excavations;

there is sufficient clear space available for erection, operation and dismantling;

(f) the tower crane operators are competent to carry out the work safely; and

(9)

the tower crane operators are physically and psychologically fit to work in such an environment by
being in possession of a medical certificate of fitness.

Construction vehicles and mobile plant

21.(1) A contractor shall ensure that all construction vehicles and mobile plants—

(@)
(b)
(c)

(d)

(e)

(")

(9)

(h)

(i)
()

are of an acceptable design and construction;
are maintained in a good working order;

are used in accordance with their design and the intention for which they wekre designed, having
due regard to safety and health;

are operated by workers who-

(i) have received appropriate training and been certified competent and been authorised to
operate such machinery; and

(ii) are physically and psychologically fit to operate such construction vehicles and mobile plant
by being in possession of a medical certificate of fitness;

have safe and suitable means of access;
are properly organised and controlled in any work situation by providing adequate signaling or other
control arrangements to guard against the dangers relating to the movement of vehicles and plant,

in order to ensure their continued safe operation;

are prevented from falling into excavations, water or any other area lower than the working surface
by installing adequate edge protection, which may include guardrails and crash barriers;

where appropriate, are fitted with structures designed to protect the operator from falling material or
from being crushed should the vehicle or mobile plant overturn;

are equipped with an electrically operated acoustic signaling device and a reversing alarm; and

are on a daily basis inspected prior to use, by a competent person who has been appointed in
writing and the findings of such inspection is recorded in a register.

(2) A Contractor shall furthermore ensure that—

(@)

Contract

no person rides or be required or permitted to ride on any construction vehicle or mobile plant
otherwise than in a safe place provided thereon for that purpose;
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(b) every construction site is organised in such a way that, as far as is reasonably practicable,
pedestrians and vehicles can move safely and without risks to health;

(c) the traffic routes are suitable for the persons using them, sufficient in number, in suitable positions
and of sufficient size;

(d) every traffic route is, where necessary indicated by suitable signs for reasons of health or safety;

(e) all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal
use or adjacent to construction areas where work is in progress, shall have appropriate lights or
reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify the
location of the vehicles or plant;

() bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in
use, fully lowered or blocked with controls in a neutral position, motors stopped and brakes set;

(9) whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least
two headlights and two taillights when in operation;

(h) tools and material are secured in order to prevent movement when transported in the same
compartment with employees;

(i)  vehicles used to transport employees have seats firmly secured and adequate for the number of
employees to be carried; and

0) when workers are working on or adjacent to public roads, reflective indicators are provided and
worn by the workers.

Electrical installations and machinery on construction sites

22.Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government Notice
No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that—

(a) before construction commences and during the progress thereof, adequate steps are taken to ascertain the
presence of and guard against danger to workers from any electrical cable or apparatus which is under,
over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand the working
conditions on construction sites;

(c) in working areas where the exact location of underground electric power lines is unknown, employees using
jackhammers, shovels or other hand tools which may make contact with a power line, are provided with
insulated protective gloves or otherwise that the handle of the tool being used is insulated;

(d) all temporary electrical installations are inspected at least once a week and electrical machinery on a
daily basis before use on a construction site by competent persons and the records of these
inspections are recorded in a register to be kept on site; and

(e) the control of all temporary electrical installations on the construction site is designated to a competent
person who has been appointed in writing.
Use and temporary storage of flammable liquids on construction sites

23.Notwithstanding the provisions for the use and storage of flammable liquids as determined in the General Safety
Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall
ensure that—
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(a) where flammable liquids are being used, applied or stored at the workplace concerned, this is done in
such a manner which would cause no fire or explosion hazard, and that the workplace is effectively
ventilated: Provided that where the workplace cannot effectively be ventilated-

(i)  every employee involved is provided with a respirator, mask or breathing apparatus of a type
approved by the chief inspector, and

(i) steps are taken to ensure that every such employee, while using or applying flammable liquid,
uses the apparatus supplied to him or her;
(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor shall
affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking;

(c) flammabile liquids on a construction site is stored in a well ventilated reasonably fire resistant container,
cage or room and kept locked with proper access control measures in place;

(d) an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the
flammabile liquids store with the recognised symbolic signs;

(e) only the quantity of flammable liquid needed for work on one day is to be taken out of the store for use;

() all containers holding flammable liquids are kept tightly closed when not in actual use and, after their
contents have been used up, to be removed from the construction site and safely disposed of;

(9) where flammable liquids are decanted, the metal containers are bonded or earthed; and

(h) no flammable material such as cotton waste, paper, cleaning rags or similar material is stored together
with flammable liquids.

Water environments

24.(1) A contractor shall ensure that where construction work is done over or in close proximity to water, provision is
made for—

(a) preventing workers from falling into water; and
(b) the rescuing of workers in danger of drowning.
(2) A contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water, a

lifejacket is provided to and worn by the worker.
Housekeeping on construction sites

25.Notwithstanding the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that—

(a) suitable housekeeping is continuously implemented on each construction site, including provisions for the—
(i) proper storage of materials and equipment; and
(ii) removal of scrap, waste and debris at appropriate intervals;

(b) loose materials required for use, are not placed or allowed to accumulate on the site so as to obstruct means
of access to and egress from workplaces and passageways;

(c) waste and debris are not disposed of from a high place with a chute, unless the chute complies with the
requirements set out regulation 72(6); and

(d) construction sites in built—up areas, adjacent to a public way are suitably and sufficiently fenced off and
provided with controlled access points to prevent the entry of unauthorised persons.

(e)  a catch platform or net is erected above an entrance or passageway or above a place where persons work
or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, or place so as to ensure that all persons are kept safe where there is a danger or
possibility of persons being struck by falling objects.
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Stacking and storage on construction sites

26.Notwithstanding the provisions for the stacking of articles contained in the General Safety Regulations
promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that—
(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;

(b) adequate storage areas are provided;
(c) there are demarcated storage areas; and
(d) storage areas are kept neat and under control.

Fire precautions on construction sites

27.Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government Notice
No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that—

(a) all appropriate measures are taken to avoid the risk of fire;

(b) sufficient and suitable storage is provided for flammabile liquids, solids and gases;

(c) smoking is prohibited and notices in this regard are prominently displayed in all places containing readily

combustible or flammable materials;

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger—
(i) only suitably protected electrical installations and equipment, including portable lights, are used;
(i) there are no flames or similar means of ignition;

(iii) there are conspicuous notices prohibiting smoking;

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe place; and

(v) adequate ventilation is provided;
(e) combustible materials do not accumulate on the construction site;

() welding, flame cutting and other hot work are done only after the appropriate precautions as required
have been taken to reduce the risk of fire;

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be

recommended by the Fire Chief or local authority concerned, and that such equipment is maintained in a

good working order;

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has been
appointed in writing, in the manner indicated by the manufacturer thereof;

(i) a sufficient number of workers are trained in the use of fire-extinguishing equipment;

() where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the case of
a fire;

(k) the means of escape is kept clear at all times;

() there is an effective evacuation plan providing for al—
(i) persons to be evacuated speedily without panic;
(i) persons to be accounted for, and
(iii) plant and processes to be shut down; and
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(m) a siren is installed and sounded in the event of a fire.
Construction welfare facilities

28.(1) Notwithstanding the construction site provisions contained in the Facilities Regulations promulgated by
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of
workers and the duration of the work, provide at or within reasonable access of every construction site, the following
clean and maintained facilities:—

(a) at least one shower facility for every 15 workers;

(b) at least one sanitary facility for every 30 workers;
(c) changing facilities for each sex; and

(d) sheltered eating areas.

(2) A contractor shall provide reasonable and suitable living accommodation for the workers at

construction sites which are remote from their homes and where adequate transportation between the site

and their homes, or other suitable living accommodation, is not available.

Approved inspection authorities

29.(1) The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited in
terms of the provision of the Act and these regulations.

(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject to
section 35 of the Act.
Offences and penalties

30. Any person who contravenes or fails to comply with any of the provisions of regulations 3, 4, 5, 6, 7, 8, 9, 10, 11,
12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable upon
conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a continuous offence, to an
additional fine of R200 for each day on which the offence continues or additional imprisonment of one day for each
day on which the offence continues: Provided that the period of such additional imprisonment shall not exceed 90
days.

Repeal of requlations

31.The following regulations are herewith repealed:

(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986;

(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice No.R.295 of
26 February 1988; and

(c) Regulations 14 of the, General Administrative Regulations promulgated by Government Notice No.R.1449 of
6 September 1996.
Short title

32. These requlations shall be known as the Construction Regulations, 2003.
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ADDENDUM A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(@) Name and postal address of principal contractor:

(b)  Name and tel. no of principal contractor’s contact person:

Principal contractor’'s compensation registration number:

3.(@) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of
regulation 6.(1).

6. Name/s of principal contractor’'s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.

12.  Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already chosen.
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Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR
TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF
WORK.
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Addendum B

ADDENDUM B

Occupational Health and Safety Specification
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NKOMAZI| LOCAL MUNICIPALITY

(Hereinafter referred to as the Employer)

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

This specification shall be used in conjunction with all other applicable safety specifications, legislation and
regulations in force at the time of the contract. Where unique site specifications are in force, those site
specifications shall take precedence over this Specification.
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3.1

3.2

SCOPE

This specification details the health and safety requirement associated with the Works.

INTERPRETATIONS

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The Construction
Regulations promulgated on 18 July 2003 and incorporated into the said Act by Government Notice R
1010, published in Government Gazette 25207 apply to any person involved in construction work. These

regulations are hereinafter referred to as “the Construction Regulations” and the said Act as “the Act”.

Construction work is defined as: Any work in connection with: -

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure;

b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk
of a person falling;

c¢) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway,
sewer or water reticulation system or any similar civil engineering structure; or

d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work.

GENERAL

Employer

3.1.1  The Employer will appoint the Contractor in writing for the execution of the works.

3.1.2 The Employer will take reasonable steps to ensure that the Contractor’s health and safety plan is
implemented and maintained. The steps taken will include periodic audits at intervals of at least
once every month.

3.1.3 The Employer or his Agent will stop the Contractor from executing construction work should the
Contractor at any stage in the execution of the works :

a) fail to implement or maintain his health and safety plan;
b) execute construction work which is not in accordance with his health and safety plan; or

c) act in any way which may pose a threat to the health and safety of persons.

Contractor
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3.2.1

3.2.2

3.2.3

3.24

3.2.5

3.2.6

3.2.7

3.2.8

The Contractor shall accept the appointment under the terms and Conditions of Contract. The
Contractor shall sign and agree to those terms and conditions and shall, before commencing work,
notify the Department of Labour of the intended construction work in terms of Regulation 3 of the
Construction Regulations. ADDENDUM B of this Specification contains a “Notification of
Construction Work” form. The Contractor shall submit the notification in writing prior to

commencement of work.

The Contractor shall ensure that he is fully conversant with the requirements of this Specification.
The specification is not intended to supersede the Act nor the Construction Regulations. Those
sections of the Act and the Construction Regulations which apply to the scope of work to be
performed by the Contractor in terms of this contract continue to be a legal requirement of the

Contractor.

The Contractor shall provide and demonstrate to the Employer a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of

execution of the works.

The Contractor shall provide proof of his registration and good standing with the Compensation

Fund or with a licensed compensation insurer prior to commencement with the works.

The Contractor shall, in submitting his tender, demonstrate that he has made provision for the cost
of compliance with the specified health and safety requirements, the Act and Construction

Regulations.

The Contractor shall consistently demonstrate his competence and adequacy of resources to
perform the duties imposed on the Contractor in terms of this Specification, the Act and the

Construction Regulations.

The Contractor shall ensure that a copy of his health and safety plan is available on request to the

Employer, an Inspector, Employee or Sub-contractor.

The Contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of this Specification, the Act and the Construction Regulations,
is opened and kept on site and made available to the Employer or Inspector upon request. Upon
completion of the works, the Contractor shall hand over a consolidated health and safety file to the
Employer.
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3.2.9 The Contractor shall, throughout execution of the contract, ensure that all conditions imposed on

his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if

they were the Contractor.

4. GENERAL REQUIREMENTS

4.1

4.2

4.3

Contractor’s Construction Safety Officer

Before commencing work, the Contractor shall designate a competent construction safety officer (CSO) who shall
be acceptable to the representative / agent to represent and act for the Contractor. The Contractor shall inform the
representative / agent in writing of the name and address of the Contractor’s CSO and of any subsequent changes in
the name and address of the officer, together with the scope and limitations of the CSO’s authority to act for the
Contractor. The Contractor’s CSO shall make available to the Employer a telephone number at which the CSO can
be contacted at any time in the event of an emergency involving any of the Contractor’s employees, or other persons

at the Works.

Log Books

The Contractor shall keep the following log books and shall make them available to the Representative/Agent on

request:

4.2.1 A record of the names and addresses of its employees who are registered as trained fire-fighting personnel and
who are available on site for fire-fighting duties.

4.2.2 A record of the weekly inspection of first aid boxes.

4.2.3 A record of the weekly inspections of ladders

4.2 4 A record of the weekly inspections of fire-fighting equipment.

4.2.5 A record of the monthly inspections of welding machines.

4.2.6 A record of the monthly inspections of oxy-acetylene equipment.

4.2.7 A record of the weekly inspections of scaffolding structures.

4.2.8 A record of the monthly inspections of builder’s hoists.

4.2.9 A record of the monthly inspections of mobile and tower cranes.

4.2.10 A record of the monthly inspections of lifting gear.

4.2.11 A record of the inspections of electrical equipment.

4.2.13 A record of the weekly inspections of plant for gauging and mixing of materials for concrete.

First Aid

4.3.1 Safety Notice Board
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The Contractor shall provide a safety notice board where safety notices, site regulations concerning safe
working practices and information on the nearest first aid station, ambulance, doctor and telephone numbers
of the CSO and other relevant persons can be conspicuously displayed to its entire staff. The size of the notice
board shall be at least 600mm x 800mm.

4.3.2 First Aid Equipment

The Contractor shall provide for its employees a stretcher for emergencies and an approved first aid box. The
first aid box shall be checked weekly by a responsible person, who shall be appointed by the Contractor, and
a record shall be kept of the contents. Any deficient medical supplies shall be promptly replenished by the

Contractor.

4.3.3 Reporting of incidents and / or injuries

All incidents in respect of damage to Works, property or machinery, or injury to persons, shall be reported by
the Contractor’s Safety Officer or Site Representative to the Representative / agent by the quickest means

possible.

A mandatory incident report form, containing full details of the incident, shall be completed and submitted to the

representative/ agent within twenty four (24) hours of the occurrence of the incident.

The representative/ agent shall have the right to make all or any enquiries as to the cause and result of any such

incident. The Contractor shall provide the representative / agent with full facilities for carrying out such enquiries.

4.4 Risk Assessment and Safety Policy

Before commencing work the Contractor shall cause a risk assessment to be performed by a competent person
appointed in writing and this shall form part of the health and safety plan.

A copy of the risk assessment shall be available on site at all times for inspection.

The Contractor shall at all times carry out the Works in a manner to avoid the risk of bodily harm to persons or risk
of damage to any property. The Contractor shall take all precautions, which are necessary and adequate to eliminate
any conditions which contribute to the risk of injury to persons or damage to property. The Contractor shall
continually inspect all work, materials and equipment to discover and determine any such conditions and shall be

solely responsible for the discovery, determination and elimination of such conditions.
During the period of this Contract, the Contractor shall be responsible for the safe storage of all materials and

equipment required for execution of the Contract, and for disposal of all non-usable waste material in an orderly

manncr.
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4.5

4.6

4.7

All materials, whether stored on the construction site or within the Contractor’s designated area, shall be stored
neatly and safely to prevent possible injury to any personnel. The material shall be stored to facilitate safe access to,

and removal of the material from the storage area.
Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-combustible structures,
which shall be clearly marked to indicate the hazardous nature of the materials stored within. The flammable

materials stores shall be located in safe areas away from hazardous surroundings and adequate and suitable fire-

fighting equipment shall be provided within easy reach of the materials stores.

Danger Areas

All danger areas shall be demarcated by the Contractor with appropriate tape and hazard notices to prevent

unauthorized persons entering the danger area.

Hazard Notices

The Contractor shall display hazard notices in all areas identified in the risk assessment as potentially hazardous.

Personal Protective Clothing

The Contractor shall provide the necessary personal protective clothing for his employees in hazardous areas,

appropriate to the nature of the hazard identified in the risk assessment.

4.7.1 Hard Hats

All employees of the Contractor shall wear hard hats in areas where appropriate hazard notices are displayed.
The representative/ agent shall have the right to ban certain colours if they are similar to the employer’s

identifying colours. Hard hats shall not be painted or otherwise defaced.

4.7.2 Eye Protection

Suitable eye protection shall be worn in areas where appropriate hazard notices are displayed, or when grinding,
chipping, breaking, drilling, arc-welding, cutting with oxyacetylene equipment of similar activities are taking

place.

4.7.3 Hearing Protection

Suitable hearing protection shall be worn in areas where appropriate hazard notices are displayed.

4.7.4 Foot Wear

35



All employees of the Contractor shall wear undamaged, laced-up safety boots or safety shoes, suitable for the

intended purpose, in prescribed areas where appropriate hazard notices are displayed.

4.7.5 Gloves
All employees of the Contractor’s shall wear suitable protective gloves in areas where appropriate hazard notices

are displayed or when handling hot or hazardous materials or chemicals.

4.7.6 Clothing

All employees of the Contractor shall wear suitable protective clothing when working in proximity of machinery,

power tools, hazardous materials or chemicals.

4.8 Road Traffic Ordinance / Transportation Act

4.8.1 The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s licence, valid for the

class of vehicle which they are required to drive, and shall produce the licence on request.

4.8.2 The Contractor shall not permit any driver to be in control of a vehicle at the Works while under the influence of
alcohol or drugs.
4.8.3 All vehicles of the Contractor shall display a name board bearing the Contractor’s name. Hired vehicles shall

bear an identifying sticker.

4.9 Overhead Power lines

Regulations of the Electricity Supply Authority in connection with prohibition of operations in the vicinity of

overhead power lines shall be observed by the Contractor at all times.

4.10 Machine Guarding

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives shall be adequately

guarded. The Contractor shall prohibit the use of any equipment with a damaged, missing or inadequate guard.

4.11Concrete Mixing Equipment

No Contractor shall use or cause to be used any plant for the storage, gauging and mixing of materials for concrete

unless:

a) The aggregates of different nominal size are separately stored in such a way that segregation, intermixing of

different materials and contamination by foreign matter is prevented.
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b) The storage area shall be protected from unauthorized entry by an adequate barrier. A safe and tidy approach
shall be maintained to the aggregate storage area.

¢) The Contractor shall appoint operators skilled in the operation of the plant.

d) On a weekly basis, the plant shall be inspected by a competent person. The inspections shall include a check of
the calibration of all the measuring devices and shall be recorded in a logbook, which shall be made available to
the Representative/Agent on request.

4.12 Ladders
4.12.1 Every ladder shall be:
a) Of good construction, sound material and adequate strength and suitable to the purpose for which it is used
(e.g. electricians shall use suitable insulated ladders)
b) Fitted with non-skid devices at the bottom of the stiles or with hooks or similar devices at the tops of the
stiles.
4.12.2 Except for extension ladders, no ladder shall be used which is longer than 4,5m and no ladder shall
have its reach extended by tying together two or more ladders.

4.12.3 All ladders shall be inspected weekly and a log shall be kept of the inspections.

4.13 Scaffold Framework

4.13.1 Scaffold standards shall be firmly supported and secured against displacement and shall be kept vertical.
4.13.2 No Contractor shall use, or cause to be used, any scaffold unless it is inspected by a competent person at least

once a week and after inclement weather.

5. SPECIAL REQUIREMENTS

5.1 [Excavation/Shoring

5.1.1 The Contractor shall ensure that all excavation work is carried out under the supervision of a competent
person who has been appointed in writing.

5.1.2 The face of an excavation shall not be undercut.

5.1.3 All excavations, irrespective of depth, shall be adequately screened off with barrier tape or some other
suitable means of warning persons of a hazardous area. Where the depth of the excavation exceeds 2
m, a wooden or steel barrier shall also be erected around the excavation, particularly at the end of the
working shift and at the start of weekends and holidays to prevent persons from falling into the
excavations.

5.1.4 No construction materials shall be allowed to fall into an excavation. A safe and tidy approach shall be

maintained around all excavations.
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5.1.5 Adequate shoring, according to the recommendations of SABS 1200, Section D, 1988, shall be

5.2

provided in the excavation by the Contractor when necessary. The shoring shall be approved by the

Representative/Agent before excavation work continues.

Formwork and Support Work

The Contractor shall ensure that:

a)

b)

d)

5.3

All formwork and support work operations are carried out under the supervision of a competent person who has
been appointed by the Contractor in writing for that purpose.

all formwork and support work structures are adequately designed, erected, supported, braced and maintained so
that they will be capable of supporting all anticipated vertical and lateral loads that may be applied to them and
also that no loads are imposed onto the structure that the structure is not designed to withstand;

the foundation conditions are and remain suitable to withstand the load caused by the formwork and support
work structure and any imposed loads such that the formwork and support work structure are stable;

all formwork and support work structures are inspected by a competent person, who has been appointed by the
Contractor in writing for that purpose, immediately before, during and after, the placement of concrete of any
other imposed load and thereafter on a daily basis until the formwork and support work structure has been

removed and the results have been recorded in a register and made available on the site of the Works; and
upon casting concrete, the support work or formwork structure should be left in place until the concrete has
acquired sufficient strength to support safely, not only its own load, but also any imposed loads, and not removed

until authorization has been given by the competent person contemplated in sub-paragraph (a).

Prevention of Uncontrolled Collapse

The Contractor shall ensure that -:

a)

b)

54

All reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure
or any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the
carrying of construction work; and

no structure or part of a structure is loaded in a manner that would render it unsafe.

Safe Working Loads

The Contractor shall ensure that:-

a)

the safe working loads of hoists, load- bearing beams and cranes are prominently displayed at all times,
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b)  the safe working loads are not exceeded under any circumstances,

c) all lifting gear is marked with a unique identity number and recorded in a register.

5.5 Electrical Equipment and Procedures Used by the Contractor

5.5.1 All electrical equipment shall be regularly inspected by a qualified electrician, who shall be appointed
by the Contractor, and the inspections shall be logged. The frequency of inspections shall be
determined by the Representative/agent. A record of the inspections shall be kept and shall be made
available to the Representative/agent on request.

5.5.2 The Contractor shall ensure that all his electrical equipment conforms to operational and safety
requirements.

5.5.3 All earth leakage units shall be tested at intervals of not more than one month and signed for by a

qualified electrician.

5.6 Commissioning Safety Precautions

The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken on any plant or
machinery, the power supply is switched off, disconnected or the plant/ machinery disengaged until the work or repairs

have been completed.

5.7 Toxic Materials

The Contractor shall exercise all necessary care in the handling of toxic compounds and shall be able to identify the

major chemical components in the event of medical treatment being required.

5.8 Hazardous Chemicals and Materials

a) The Contractor shall provide suitable adequate protective equipment when working in an area where hazardous
chemicals and materials are being used.

b) The Contractor shall ensure that its employees have familiarized themselves with the hazardous material data sheets
applicable to the specific site as well as the location of the fire fighting equipment, safety showers/ baths and other

washing facilities, prior to the commencement of work.

5.9 Indemnity of Employer and his Agents

a) The ADDENDUM to this Contract Document contain a “Mandatory Form of Authority and Agreement in terms of

Section 37 (2) of the Occupational Health and Safety Act, No,85 of 1993 which agreement shall be entire into and
39



duly signed by both the Employer and Contractor prior to commencement with work. A copy of the signed agreement
shall be included in the Contractor’s health and safety plan.

b) Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice, observation,
proposal, request, test or similar act by either the Employer, any of his agents or the representative /agent including
lack of disapproval shall not relieve the Contractor from any responsibility he has under the Act and the Construction

Regulations, including responsibility for errors, omissions, discrepancies and non- compliance.
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ADDENDUM “A”

PRO-FORMA AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT 1993
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NOTES

The purpose of this document is to:

(i)  Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and
To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the
feminine and neuter.

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

e Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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1. Definitions

General Conditions of Contract

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding
documents for the receipt of bids.

“Contract” means the written agreement entered into between the
purchaser and the supplier, as recorded in the contract form signed by
the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the
contract for the full and proper performance of his contractual
obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in the
procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise
abroad is subsidized by its government and encouraged to market its
products internationally.

“Country of origin” means the place where the goods were mined,
grown or produced or from which the services are supplied. Goods are
produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new
product results that is substantially different in basic characteristics or
in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract or order.

“Delivery ex stock” means immediate delivery directly from stock
actually on hand.

“Delivery into consignees store or to his site” means delivered and
unloaded in the specified store or depot or on the specified site in
compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so
delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods
on own initiative in the RSA at lower prices than that of the country of
origin and which have the potential to harm the local industries in the



1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

RSA.

”Force majeure” means an event beyond the control of the supplier and
not involving the supplier’s fault or negligence and not foreseeable.
Such events may include, but is not restricted to, acts of the purchaser
in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any bidder, and includes collusive practice among bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials
that the supplier is required to supply to the purchaser under the
contract.

“Imported content” means that portion of the bidding price represented
by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or his subcontractors) and
which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in
the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that portion of the bidding price which is not
included in the imported content provided that local manufacture does
take place.

“Manufacture” means the production of products in a factory using
labour, materials, components and machinery and includes other

related value-adding activities.

“Order” means an official written order issued for the supply of goods
or works or the rendering of a service.

“Project site,” where applicable, means the place indicated in bidding
documents.

“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of
the goods, such as transportation and any other incidental services,

such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such



2. Application

3. General

4. Standards

5. Use of
contract
documents
and
information;
inspection.

6. Patent rights

1.25

2.1

2.2

23

3.1

3.2

4.1

5.1

5.2

53

obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts and orders
including bids for functional and professional services, sales, hiring,
letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding
documents.

Where applicable, special conditions of contract are also laid down to
cover specific supplies, services or works.

Where such special conditions of contract are in conflict with these
general conditions, the special conditions shall apply.

Unless otherwise indicated in the bidding documents, the purchaser
shall not be liable for any expense incurred in the preparation and
submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the
Government Tender Bulletin. The Government Tender Bulletin may be
obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.treasury.gov.za

The goods supplied shall conform to the standards mentioned in the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior written consent,
disclose the contract, or any provision thereof, or any specification,
plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other
than a person employed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for
purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent,
make use of any document or information mentioned in GCC clause
5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause
5.1 shall remain the property of the purchaser and shall be returned (all
copies) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records

relating to the performance of the supplier and to have them audited by
auditors appointed by the purchaser, if so required by the purchaser.

The supplier shall indemnify the purchaser against all third-party
claims of infringement of patent, trademark, or industrial design rights
arising from use of the goods or any part thereof by the purchaser.



7. Performance
security

8. Inspections,
tests and
analyses

7.1

7.2

7.3

7.4

8.1

8.2

8.3

8.4

8.5

8.6

8.7

Within thirty (30) days of receipt of the notification of contract award,
the successful bidder shall furnish to the purchaser the performance
security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the
purchaser as compensation for any loss resulting from the supplier’s
failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the
contract, or in a freely convertible currency acceptable to the purchaser
and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the
purchaser; or

(b) a cashier’s or certified cheque

The performance security will be discharged by the purchaser and
returned to the supplier not later than thirty (30) days following the
date of completion of the supplier’s performance obligations under the
contract, including any warranty obligations, unless otherwise
specified in SCC.

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be
rendered should at any stage during production or execution or on
completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a
representative of the Department or an organization acting on behalf of
the Department.

If there are no inspection requirements indicated in the bidding
documents and no mention is made in the contract, but during the
contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including
payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3
show the supplies to be in accordance with the contract requirements,
the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not
comply with the contract requirements, irrespective of whether such
supplies or services are accepted or not, the cost in connection with
these inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or



9. Packing

10. Delivery
and documents

11. Insurance

12. Transportation

13. Incidental
services

8.8

9.1

9.2

10.1

10.2

12.1

13.1

analyzed and may be rejected if found not to comply with the
requirements of the contract. Such rejected supplies shall be held at the
cost and risk of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract.
Failing such removal the rejected supplies shall be returned at the
suppliers cost and risk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the
supplier further opportunity to substitute the rejected supplies,
purchase such supplies as may be necessary at the expense of the
supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the
purchaser to cancel the contract on account of a breach of the
conditions thereof, or to act in terms of Clause 23 of GCC.

The supplier shall provide such packing of the goods as is required to
prevent their damage or deterioration during transit to their final
destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during
transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall
take into consideration, where appropriate, the remoteness of the
goods’ final destination and the absence of heavy handling facilities at
all points in transit.

The packing, marking, and documentation within and outside the
packages shall comply strictly with such special requirements as shall
be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent
instructions ordered by the purchaser.

Delivery of the goods shall be made by the supplier in accordance with
the terms specified in the contract. The details of shipping and/or other
documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.

The goods supplied under the contract shall be fully insured in a freely
convertible currency against loss or damage incidental to manufacture
or acquisition, transportation, storage and delivery in the manner
specified in the SCC.

Should a price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or all of the following
services, including additional services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance
of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual

for each appropriate unit of the supplied goods;



14. Spare parts

15. Warranty
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(d) performance or supervision or maintenance and/or repair of
the supplied goods, for a period of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

e training of the purchaser’s personnel, at the supplier’s plant
and/or on-site, in assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
parties and shall not exceed the prevailing rates charged to other
parties by the supplier for similar services.

As specified in SCC, the supplier may be required to provide any or all
of the following materials, notifications, and information pertaining to
spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

(b) in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending
termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(ii)following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, if requested.

The supplier warrants that the goods supplied under the contract are
new, unused, of the most recent or current models, and that they
incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that
all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or
material is required by the purchaser’s specifications) or from any act
or omission of the supplier, that may develop under normal use of the
supplied goods in the conditions prevailing in the country of final
destination.

This warranty shall remain valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier,
unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any
claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period
specified in SCC and with all reasonable speed, repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s)
within the period specified in SCC, the purchaser may proceed to take
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such remedial action as may be necessary, at the supplier’s risk and
expense and without prejudice to any other rights which the purchaser
may have against the supplier under the contract.

The method and conditions of payment to be made to the supplier
under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later
than thirty (30) days after submission of an invoice or claim by the
supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices charged by the supplier for goods delivered and services
performed under the contract shall not vary from the prices quoted by
the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

No variation in or modification of the terms of the contract shall be
made except by written amendment signed by the parties concerned.

The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written
consent.

The supplier shall notify the purchaser in writing of all subcontracts
awarded under this contracts if not already specified in the bid. Such
notification, in the original bid or later, shall not relieve the supplier
from any liability or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the time schedule prescribed by the
purchaser in the contract.

If at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performance of services, the supplier shall promptly
notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of
supplies or services from a national department, provincial department,

or a local authority.

The right is reserved to procure outside of the contract small quantities
or to have minor essential services executed if an emergency arises, the

10
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22.1
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supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily
available.

Except as provided under GCC Clause 25, a delay by the supplier in
the performance of its delivery obligations shall render the supplier
liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause
21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies
contract, the purchaser shall, without canceling the contract, be entitled
to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract
and to return any goods delivered later at the supplier’s expense and
risk, or to cancel the contract and buy such goods as may be required
to complete the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

Subject to GCC Clause 25, if the supplier fails to deliver any or all of
the goods or to perform the services within the period(s) specified in
the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, as a penalty, a sum
calculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of
the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

The purchaser, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the supplier, may
terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuant to GCC

Clause 21.2;

(b) if the Supplier fails to perform any other obligation(s) under
the contract; or

© if the supplier, in the judgment of the purchaser, has

engaged in corrupt or fraudulent practices in competing for
or in executing the contract.

In the event the purchaser terminates the contract in whole or in part,

the purchaser may procure, upon such terms and in such manner as it
deems appropriate, goods, works or services similar to those undelivered,
and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall
continue performance of the contract to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the
purchaser may decide to impose a restriction penalty on the supplier by
prohibiting such supplier from doing business with the public sector for a
period not exceeding 10 years.

23.4

If a purchaser intends imposing a restriction on a supplier or any

11



24. Anti-dumping
and countervailing
duties and rights

person associated with the supplier, the supplier will be allowed a time
period of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed. Should the supplier fail to
respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the
supplier.

23.5 Any restriction imposed on any person by the Accounting Officer /

Authority will, at the discretion of the Accounting Officer / Authority,
also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which enterprise or person the first-mentioned person, is or was
in the opinion of the Accounting Officer / Authority actively associated.

23.6 If a restriction is imposed, the purchaser must, within five (5) working

days of such imposition, furnish the National Treasury, with the

following information:

(i) the name and address of the supplier and / or person restricted by the
purchaser;

(i1) the date of commencement of the restriction

(iii) the period of restriction; and

(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the public
sector.

23.7 If a court of law convicts a person of an offence as contemplated in

sections 12 or 13 of the Prevention and Combating of Corrupt Activities
Act, No. 12 of 2004, the court may also rule that such person’s name be
endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from
doing business with the public sector for a period not less than five years
and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its
own merits. According to section 32 of the Act the Register must be
open to the public. The Register can be perused on the National Treasury
website.

24.1 When, after the date of bid, provisional payments are required, or anti-

dumping or countervailing duties are imposed, or the amount of a
provisional payment or anti-dumping or countervailing right is
increased in respect of any dumped or subsidized import, the State is
not liable for any amount so required or imposed, or for the amount of
any such increase. When, after the said date, such a provisional
payment is no longer required or any such anti-dumping or
countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any)
which may otherwise be due to the contractor in regard to supplies or
services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which

12
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may be due to him

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance security,
damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify
the purchaser in writing of such condition and the cause thereof.
Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform its obligations under the contract as far as is
reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the force majeure event.

The purchaser may at any time terminate the contract by giving written
notice to the supplier if the supplier becomes bankrupt or otherwise
insolvent. In this event, termination will be without compensation to
the supplier, provided that such termination will not prejudice or affect
any right of action or remedy which has accrued or will accrue
thereafter to the purchaser.

If any dispute or difference of any kind whatsoever arises between the
purchaser and the supplier in connection with or arising out of the
contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute
or difference by such mutual consultation, then either the purchaser or
the supplier may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may
be commenced unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it
may be settled in a South African court of law.

Mediation proceedings shall be conducted in accordance with the rules
of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings
herein,

(a) the parties shall continue to perform their respective obligations
under the contract unless they otherwise agree; and
(b) the purchaser shall pay the supplier any monies due the supplier.

Except in cases of criminal negligence or willful misconduct, and in

the case of infringement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in
contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and

13
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(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment.

The contract shall be written in English. All correspondence and other
documents pertaining to the contract that is exchanged by the parties
shall also be written in English.

The contract shall be interpreted in accordance with South African
laws, unless otherwise specified in SCC.

Every written acceptance of a bid shall be posted to the supplier
concerned by registered or certified mail and any other notice to him
shall be posted by ordinary mail to the address furnished in his bid or
to the address notified later by him in writing and such posting shall be
deemed to be proper service of such notice

The time mentioned in the contract documents for performing any act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign supplier shall be entirely responsible for all taxes, stamp
duties, license fees, and other such levies imposed outside the
purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties,
license fees, etc., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters are
not in order. Prior to the award of a bid the Department must be in
possession of a tax clearance certificate, submitted by the bidder.
This certificate must be an original issued by the South African
Revenue Services.

The NIP Programme administered by the Department of Trade and
Industry shall be applicable to all contracts that are subject to the
NIP obligation.

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of
1998, as amended, an agreement between, or concerted practice by,
firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are
or a contractor(s) was / were involved in collusive bidding (or bid

rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or
evidence obtained by the purchaser, has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation and possible
imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998.
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If a bidder(s) or contractor(s), has / have been found guilty by the
Competition Commission of the restrictive practice referred to
above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s)
offered, and / or terminate the contract in whole or part, and / or
restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or
claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditions of Contract (revised July 2010)
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