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Ms PN Sibiya [Chairperson], Mr GT Dumas [Deputy Chairperson], Mr NM Tladinyane, Ms VN Vedalankar, Mr GNJ White, Ms ME Mamabolo, 

Mr PR Mnisi, Ms ZN Tshabalala, Mr PJ Mofokeng 

Mr DKP Sechemane [Chief Executive Officer], Adv W De Witt [Company Secretary] 

REF NO: 013/2022/PMID/UMWP-1/RFB NOTICE 7 
 

13 DECEMBER 2023 
 
CONSULTANCY SERVICES FOR uMWP-1: WATER CONVEYANCE INFRASTRUCTURE FOR 
115 MONTHS 
 
Dear Bidder, 
 

TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response 

to each request for clarification is provided in the attached table. 

 
 
Yours faithfully 

 
 
 
________________ 
Azwi Nelwamondo  
Senior Manager: Procurement  
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NO. REQUESTS FOR CLARIFICATION TCTA RESPONSES 

1 Scope of Services: Clause 3.2.2.1: 

The RFP clearly states that “The Consultant must ensure and 

manage the implementation of the following, i.e. this task and 

Task 3: Construction Supervision.” Please can you clarify that 

the Consultant will only be responsible for the management of 

the implementation, i.e. oversight and Project Management, but 

the actual physical work will be done by a Contractor and priced 

for under the “Additional Services”? Further will this apply to all 

the plans i.e.: 

i. Biodiversity Offsets and Compensation Plan (CapEx-

related activities and short-term maintenance only); 

ii. Search, Rescue and Relocation Plan; 

iii. Habitat Rehabilitation and Restoration Plan; 

iv. Social, heritage resources and palaeontological impact 

assessments and mitigation reports; and 

v. Stormwater Management Plan? 

 

The Consultant is not expected nor required to do any actual or physical work relating to 

construction or implementation of plans. However, the Consultant will be required to ensure 

that all work done by the contractor is according to the contract specifications and laws of 

South Africa. Construction and implementation (i.e. plans) activities will be carried out by the 

main contractor or by construction and specialist contractors (subcontractors) appointed by 

the main contractor.  This will be managed and supervised by the Consultant. The contractor 

(main) will be appointed per 3.5.9 Sub-Task 5.9: Procurement Management, which is part of 

the Consultant’s Scope of Services. Also, “the Consultant shall prepare bid or tender 

documents [Section 3.1.1.15: Tender Document], advertise, manage the bidding process (i.e. 

advert, evaluation, award), and establish and manage the contracts as part of their Scope of 

Services. As such, the Services above are normal and will not be “priced under Additional 

Services”. 

 

Stormwater management plan: Refer to our response under a separate request for clarification 

notice. 

 

2 

 

Scope of Services: Clause 3.1.1.11: Tender Design Studies 

With the proposal for one of the TBMs to be launched from the 

upstream end of the tunnel, it is possible the dam construction 

electrical connection and TBM electrical connection can be 

combined. Please could you advise which project will be required 

to provide the electrical connection. 

012/2023/PMID/INFRASTRUCTURE/RFB or 

013/2022/PMID/UMWP-1/RFB? 

 

Yes, it is possible. TCTA will apply and pay for such a combined supply (with separate 

metering for cost recovery purposes, i.e. consumption) or separate supply for each 

component. The Consultant will be required to determine electricity requirement for their 

component and TCTA will decide in consultation with both consultants (Smithfield Dam and 

Associated Infrastructure, and Water Conveyance Infrastructure) and Eskom whether to 

combine or separate the electricity supply.   



Page 4 of 4 

NO. REQUESTS FOR CLARIFICATION TCTA RESPONSES 

3 Annexure F: Letter of Offer by the Bidder 

With reference to the requirements for the Letter of Offer as 

detailed in Annexure F, and also Notice 1: Item 13, it is noted 

that escalation is not included as part of the price evaluation 

(Stage 5). However, the requirements for the Letter of Offer 

state that escalation should be included in the letter. In light of 

Notice 1, please confirm whether the total to be included in the 

Letter of Offer should include or exclude escalation, and if the 

latter, please issue an amendment to that effect. 

 

Under Notice 1: Item 13, we were responding to the query that the evaluation (Stage 5) will 

not be fair with escalation (estimate) due to the possible variances amongst bidders. Our 

response was that “…TCTA will not include the escalation as part of the price evaluation 

(Stage 5)”. 

 

Submissions under Annexure F (inclusive of escalation and VAT in Rands) will be read with 

Annexure G where escalation and VAT are standalone items in Annexure G. Bidders must 

ensure that Annexure F is aligned with Annexure G, i.e. total cost estimate (i.e. price).  

 

Escalation (estimate) will be used for the award/administration of the contract/Agreement. 
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