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Section A: INVITE AND TENDER INSTRUCTIONS

A11

A1.2

A.1 Invitation to tender

Tenderers are invited to submit a tender in accordance with this Tender Document.

The Supply of New Bending Machine for Foskor

The tender Instructions are to be found in Section A.

The Supply Works Forms of Tender is stipulated in Section B.

The detailed Scope of Work and Specifications are to be found in Section C.
Technical Evaluation Criteria Section D.

At the time of tendering, any queries and/or doubts within the scope, specifications or drawings
shall be referred to:

Designation

For the attention of

Telephone

Fax

Cell no

Email
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A.2 Return of Tender Documents

A.2.1  One copy of this document, duly completed and signed by the Tenderer, shall be delivered in a
plain sealed envelope, distinctly marked as follows:

TENDER
The Manager Procurement
Tender No. FTP ! IN Bend FOSKOR LIMITED
_ The Supply of New Bending 21 John Ross Parkway
Contracs Tiie; Machine for Foskor Richards Bay
Closing Date & Time:

A.2.2 Tenders shall be placed in the Tender Box at Foskor Richards Bay Main Administration
Reception no later than 12h00 noon on the closing date.

A.2.3 Atender sent by fax shall not be accepted.

o In case of Tenderers not being local, and not being in a position to hand deliver tender documents
to the above-mentioned location, Tenderers may use an approved document courier for the
purpose of delivering the tender document to Foskor (Pty) Ltd. This would be subject to auditable
proof of dispatch from the Courier Company (including time and date of dispatch).

e Such proof shall be faxed and confirmed as addressed to Superintendent: Tenders and Contracts,
FOSKOR (PTY) LTD, 21 John Ross Parkway, Richards Bay, facsimile number as indicated under
item A.1.2 before the closing time and date of the tender.

e Foskor shall take no responsibility for lost courier documents — prior to opening of tenders - and
onus rests on Tenderer to keep duplicate of Tender Submission.

o In this case the sealed envelope shall remain addressed as per paragraph A.2.1, and shall be
placed in a sealed courier bag with the following street address delivery instructions:

FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

A.2.4 Tenders will not be opened in public and under no circumstances will the price(s) at which any
Contract was awarded be divulged to any person.

A.2.5 |n the event that the Tenderer did not submit a tender or if his tender was unsuccessful, the
Tenderer shall return the Enquiry Document and Drawings within 14 days to the Superintendent:
Tenders and Contracts .

A3 Site Inspection

An official Site inspection is not mandatory for supply of Plate Bending Machine. If Supplier wants
to visit should follow the below procedure.

Date of Site Visit
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From: To:

Time of Site Visit

Meeting Venue ]
Report at Main Security Entrance

Please wear the following protective clothing:

Overalls (Acid Proof), Yes
Hard Hat Yes
Safety Shoes Yes
Safety Glasses Yes
Hearing protection Yes
Gloves Yes
Gas respirator

Yes

IMPORTANT

¢ Please note that a Safety Induction is MANDATORY and all Tenderers to allow for at least 30
minutes before the Site Meeting start, to complete the induction.

A.4 Examination and Completion of Documents

A.4.1 The Tenderer shall examine all documents forming part of the Tender and submit their tender
accordingly. All drawings, addendums, annexures received with the Tender documents must be
returned with your company stamp and/or signature, as a comprehensive part of your Tender
Submission. Failure to do so may result in disqualification from tender.

Tender in accordance with this format and submit documents as specified below.

A.4.2 The Sections of this document shall not be separated in any way, nor shall any pages be detached
therefrom.

A5 Contract Documents Priority

The eventual Contract shall comprise the documents as stated in this tender document, your
Tender submission by which you agree and the Foskor (Pty) Ltd Terms and Conditions, which shall
be interpreted in accordance with the order of priority stated in the said Conditions.
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A.6
A6.1

A6.2

A7
AT7A

A7.2

AT73

A7.4

A.7.5

Alterations by Tenderer

Should the Tenderer propose any departures or modifications from the Conditions of Supply,
Specifications, or to qualify their tender in any way, he/she shall set out his/her proposals clearly in
the covering letter attached to this Tender with reference to the particular section of the document,
failing which the tender will be deemed to be unqualified. Any proposed technical departures from
Foskor (Pty) Ltd.’s Requirements or Specifications shall only be considered if submitted in writing
together with a detailed motivation for such departures.

The Tenderer shall include in respect of each proposed alteration the following:

a) Reason for proposed exception.

b)  Suggested re-wording.

c) Any effect on the tender price.

c)  Any effect on the execution of the scope of supply.

d)  Any effect on Foskor's overall program objectives.

If any of the above information is not supplied, the Tender may be regarded as non-compliant.

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender. Such
adjustments made by Foskor (Pty) Ltd will be communicated to the Tenderer prior to the acceptance
of his Tender.

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender as private
and confidential and no copies shall be made thereof without the permission of Foskor (Pty) Ltd.

Foskor (Pty) Ltd is not bound to accept the lowest or any other Tender it may receive, nor to assign
a reason for the rejection or acceptance of any Tender, and Foskor (Pty) Ltd has the right, after
Tenders are opened, and before a Contract is awarded, to enter into negotiations and discussions
with one or more Tenderers short-listed on a price, programmed or technical basis, with a view to
the clarification, improvement or amendment of any particular Tender.

All Tenderers tender at their own risk and Foskor (Pty) Ltd is not bound to accept any Tender and
under no circumstances whatsoever will be responsible for any costs incurred by any Tenderer in
compiling or submitting the tender.

Furthermore, Foskor reserves the right to accept only a part of the Tender, with due communication
and agreement of the Tenderer.

SOW FOR SUPPLY OF NEW PLATE BENDING MACHINE




TENDER DOCUMENT

FOSKOR ﬁ TenderNo: FTP /| Page 8/26

A.7.6 The Tenderer is required to submit a ‘bona fide’ Tender, intended to be competitive and not to fix or
adjust the amount of the Tender by or under or in accordance with any agreement or arrangement
with any third party. The Tenderer is also obliged to ensure that it has not and will not at any time
before the hour and date for the lodging of this Tender do any of the following acts:

a) Communicate to any person the amount or approximate amount of the proposed Tender except
where the disclosure, in confidence, of the amount of this Tender was necessary for the

preparation of the Tender.

b)  Enter into any agreement or arrangement with any third party that shall disqualify from or that
Foskor shall refrain from using.

c) Commit any act or omission that would be contrary to the Maintenance and Promotion of
Competition Act 96 of 1979 and notices and regulations published in terms of that Act,

Section B: FORMS OF TENDER TO BE SUBMITTED

B.1 Schedule of Rates or Summary of Bill of Quantities
om " applhc

1.0 SUB TOTALS:
1.00 Preliminary & General (P&G).

1.01 Cost of new Plate Bending Machine
Sub Totals Sum (Excluding VAT)

2.0 Add: VAT 15%

3.0 Total Tender Sum (Including VAT)

In the event of their being any obvious errors of pricing, extensions or additions in the priced Cost Schedule

B1.1
attached, we agree to their being corrected, and the contract amount altered accordingly.

B1.2 We further undertake that this tender cannot be withdrawn or retracted for 90 (ninety) days from the closing date.

B1.3 Notwithstanding that, this tender is submitted by invitation, it is clearly understood and agreed that there is no
obligation upon Foskor to accept the lowest or any tender.

B1.4 The tendered prices are fixed and firm for the duration of the contract, and unless otherwise agreed to in writing
a 10% retention (held for 18 months, unless otherwise specified) shall be deducted on all payments made for the
Liability Period as defined in B.2. This clause also refers to ‘Handover’ as specified in B 2.1

B1.5 Unless or until a formal agreement is prepared and signed, this tender, shall serve as your written acceptance

and constitute a binding contract between Foskor and Yourself.

Amount In Words:
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Signed at

SIGNAture e e

B.2

For and on behalf of the Tenderer (duly authorized)

Initial Project Programmed of Works, Work Methodology and Cash Flow

(This is a workable schedule, and the Supplier is in no way obligated to these dates. An obligatory final programme will only
be required once the tender is awarded)

Commencement Date (Guide: 2 weeks from tender close date) Within 7 days from receipt of
Purchase order.

Completion of Final Handover (Guide: Project duration) 14 WEEKS

OTHER IMPORTANT NOTES

o ‘Defects Liability Period’ shall be that period in force for Foskor to call upon the
Supplier/Consultant to rectify at no cost to Foskor (Pty) Ltd any defects of workmanship, quality
or practice; and shall remain in force in parallel with the Retention Period and any other

duration agreed to.

e The Tenderer is to list and motivate any deviations in terms of Project Program and/or time
allowed, and this is subject to approval by the Foskor (Pty) Ltd Engineer.

e It would be expected, in the event of critical work and/or work behind programme/schedule, should
such be attributable to the Supplier, to make up the time and work and complete the work at no

cost to Foskor (Pty) Ltd.

e The Tenderer shall within 7 (seven) days of contract award submit a final detailed work
methodology and programme, and the final work methodology shall be verified and approved by

Foskor (Pty) Ltd.

e The Tenderer is welcome to propose alternatives work methodology or approach to work, that
may be of mutual benefit. This would be submitted in the form of an Alternative (clearly marked),
however the Tenderer is still to submit a tender in the form specified in this tender.

e The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a programme (use
MS Projects).

e If the Tenderer is partially or wholly responsible for the design or design drawings according to
which construction is specified, any corrections to design/design drawings shall remain for the
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B.2.1

B.2.2

B.3

e Tenderers account for a period of 6 months (or as otherwise agreed) after project completion.
This is to ensure that poor design or inaccuracy of designs is rectified at no cost to Foskor.

Project Completion and Handover; Retention

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date of Foskor
issuing a Project Complete/Handover Certificate to the Supplier. This should be expected to be
received within seven (7) days from date of receipt by Foskor of the complete Data Pack in its
acceptably certifiable form (refer Section C of this document, Quality Control). Once the project has
reached completion as defined by this scope, onus rests on the Tenderer to request from Foskor a
Project Complete/Handover Certificate, which receipt shall define and signify the commencement of
Retention Period.

Initial Program to be Submitted

The interim and final project completion dates, as indicated in the above table should be used as the
guideline for the Tenderer to compile the detail project schedule.

Schedule of Key Personnel on the Contract

The Tenderer shall:

1. Complete below concerning the Key Personnel on the project, indicating also if the
person is employed by the Tenderer, a sub-supplier or temporary employed person.

2. Submit a project organogram showing the relationships and authority.

: Years
Key Personnel Name and Surname FuI!IPart Tu:ne Emp!oyed, Suba Related
on site, off-site? Supplier or Temp? E :
xperience
Site Manager |

These persons shall not be substituted without prior consultation with and approval from Foskor (Pty)
Ltd.

Failure to submit this information at the time of tender could lead to disqualification of the tender.
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B.4 Schedule of Similar Contract Undertaken

Please provide a list of work done on supply of which the Scope of Works that are similar to the one
described in this document (or attach references).

Completed Description Client Name Contact Person Value
Month, Year And Details

B.5 Site Inspection Certificate — To be signed by Tenderer (Not Applicable)

This is to CERTIFY, that We........ccoiiiiiiiii i e e e
(Name (s in CAPITAL LETTERS) (Referred to on the Form as “We")

representing and being duly authorized by:

(Name of Company and Address) (Referred to on the Form as “We")

1. Visited the SITE ON oottt et e e e raen s raens (date).

2. Received the TENDER Documents (including all attachments and subsequent
correspondence related to this tender).

3. Carefully examined the SITE and made us familiar with all local conditions likely to influence
the WORKS and the cost thereof.
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We further CERTIFY that we are satisfied with the description of the WORKS and explanations given
by Foskor (Pty) Ltd and that we fully understand the nature of this TENDER.

I/We are,
Yours faithfully
SIGNATURE:

ON BEHALF OF:

DATE:

AS WITNESS:

Section C:SCOPE OF WORKS

C.1. Background, Present Situation and Proposed Solution

The Acid Division Plant manufactures Sulphuric acid, phosphoric acid and phosphate-based granular
fertilizers (MAP and DAP) by using phosphate rock as a raw material. In the process a phosphate-bearing
mineral and sulphuric acid is used to produce Phosphoric acid. The rock is mined in Phalaborwa and
Phosphoric acid and sulphuric acid is Produced on-site. Foskor Fabrication Shop needs a new 500 ton
bending press that can bend up to 12mm plate. That will save as time and money and we can do all bending
related work our self inhouse and the waiting time can be eliminated to have our own bending press.

C.2. Legislation, Standards and Codes of Practice
Latest revisions or amendments of the listed codes and specification are applicable to this contract:

Number Title / Description Revision
ISO 9001 Quality Management Systems (QMS) Latest
Act of 1993 Machinery and Occupational Safety Act, 1983 Latest
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All work listed in this scope of work shall be completed in accordance with the specifications and
codes as listed above. It is the responsibility of the Tenderer to be in possession of the latest
standards and codes as listed above in the execution of this project.

Foskor Specifications
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All work listed in this scope of work shall be completed in accordance with the specifications listed

below.

Those specifically applicable to this Tender is marked with “YES”, however it does not exclude
other specification listed or implied, and it remains the Tenderer’s responsibility to ensure that work
execution and tender prepared is in line and meets the requirements of all standards indicated or not.

Number |Title/Description Version| Applicable
E 006 Low Voltage Distribution Boards Latest
E 008 Luminaries Lategt— -
E001 Low and Medium Voltage Motors Latest
E002 400V AC Distribution Switchgear & MCC'’s | Latest
E003 Industrial Electrical Installations ' Latest
EC1 Installation, Testing and Commissioning of electrical L
equipment atest
EE1 Motor Control Centre and Switchgear Latest
EE2 Squirrel Cage Induction and Wound Rotor Motors Latest
EE6 11KV Power Transformers Latest
FC005 General Earth Works to Plant and Building Latest
FC016 General Road Works Latest
FCo021 General Specification for Terrace Construction Latest
FC026 General Specification for Road works Latest
FD0O01 Design Criteria for Structures Latest
FG001 General Requirements for Projects Latest
FLO0O1 | Design and Fabrication Criteria for Ladders and V\Zalkways Lat_est i
FM001 General Mechanical Specification Latest Yes
FM002 Rubber lining of Vessels and Piping Latest
FM003 Welding of Fabricated Equipment Latest
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FM273 Fire Tube Waste Heat Boiler Latest

| FM432 Canvas specification Latest
FQ001 General Engineering Quality Requirements Latest Yes
FQ002 Non-Destructive Testing : Latest
FS001 Fabrication and Erection of Structural Steel Latest
FS002 Specification of Roof and Side Cladding Latest
FT001 Trestles and Access Platforms Latest
FV001 Requirements Vessels, Tanks and Heat Exchangers Latest
FY001 Design/Fabrication of Piping Latest
GC1 Civil excavation, Form work and Concrete work Latest
GC2 Interlocking Paving Latest
GC3 Packing and Grouting Latest
GD1R General requirements for Design Latest
GE1 Design of Electrical Installation1 Latest
GM1 General Mechanical Latest
GM2 Mechanical Erection Latest
GM3 Surface preparation and protection specification: Paint Latest
GM4 Pressure Vessels including Auxiliary equipment Latest
GM5 Pipe Standards Including Auxiliary Equipment Latest
GM6 Engineering Drawing and Document requirements Latest
MC002 Scope of Corrosion Protection Richards Bay Latest
MC003 Painting High Spillage Areas Latest
MC004 General Plant Painting Specification Low Temperature Latest
MC005 General Plant Painting Specification High Temperature Latest |
MC006 Repair Damaged Steel Work Latest |
MC007 Steel Denso Wrap System Latest
MCo008 Pipe/Flange Protection Denso Wrap System Latest
MCo009 General Plant Protection High Corrosive Areas Latest
MC010 Painting Tank Grillage and bottom side of floor plate Latest
MCo011 Internal Painting of Tanks with Demineralized Water Latest
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Number Title/Description Version| Applicable:
APPLICABLE SULPHOS PROJECT SPECIFICATIONS on this
Tender
$S-000000-C-005 Earthworks to foundations and buildings Latest
§S-000000-C-006 General specification for concrete construction Latest
$S-000000-C-007 Concrete specification Latest
$S-000000-C-012 Grouting Latest
S$T-000000-C-016 General road works Latest
Unc_ierground gravity pipelines, cable ducts and Latest
$S-000000-C-017 drain
§S-000000-C-021 Terrace construction Latest
ST-350999-316-001 | Civil and Building work- Sulphuric acid plant Latest
$S-000000-E-003 Industrial electrical installations Latest
$S-000000-G-001 Project general Latest
$8-000000-G-003 Corrosion protection Latest
$S-000000-Q-001 General quality requirements Latest Yes
$S-000000-Q-002 Non destructive testing construction site Latest
$S-000000-S-001 Fabrication and erection of structural steelwork Latest
$S-000000-S-002 Roof & side cladding (by BEMA) Latest
$S-000000-M-023-A | Brick lining of rubber lined carbon steel equipment| Latest
$S-000000-M-002-00 Rubber lining for steel equipment and piping Latest

It is the responsibility of the Tenderer to be in possession of the latest specifications as listed above

or implied in the execution of this project.

No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of
items in the Bills of Quantities/Lump Sum documents which are fully described when read in

conjunction with the relevant Preambles and/or Specifications.

Suppliers of materials and the like, whose quality systems apply with one or more of the SABS/SANS
ISO 9001 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.
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C4.

C.5.

C.6.

Project Requirements

The main purpose of this scope of work is for the supply New Plate Bending Machine for
Foskor

Plant Data

All work listed in the document will be executed for and at FOSKOR (PTY) LTD, The RICHARD’S
BAY PLANT, 21 JOHN ROSS PARKWAY,3900 South Africa.

Scope of Work — General

C.6.1 Tender Required Documents

The following documentation

Engineering Details/Approvals/Drawings/Certificates.
Reference Letter (Similar Contract Undertaken).

ISO 9001 Accreditation.

Provide Equipment Maintenance Checklists.

C.6.2 Specifications & Standard Features

The following is the technical specification of the Plate Bending Machine

Type MAXI WC67Y 500TX4200MM
HYDRALIC PRESSBRAKE
Normal Force 5000KN
Working table Length 4200mm
Distance Between Uprights 3300mm
Throat Depth 400mm
Ram Stroke 300mm
Open Height 560mm
Main Motor 37KW
Dimensions 4800x2100x3500 mm
Weight ( 35Tons
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The following are required minimum Features:

e Mus have Hydraulic top-drive, step less pressure adjustment with high quality seals to
ensure the machine tools reliability.

e A Mechanical mechanism to synchronize the two cylinders and ensure that it bends
accurately.

e The stroke and the back gauge are motorized and have a manual fine adjustment, with a
Counter on both Axes.

e It must have Inch, single, and continuous mode bending time can be controlled by the time
relays.

SPECIFCATION REQUIREMENTS

o The Supplier shall submit General Arrangement (GA) drawings of a Plate Bending Machine
showing dimensions of various parts.

e The Bending machine shall be marked with the manufacturer’s brand name, model number and
capacity. The equipment and accessories shall be inspected and tested by duly qualified
representative of the Supplier. Inspection and Testing involves visual inspection, dimension
checking. The equipment will be accepted only after passing all above tests satisfactorily. Proof to
be furnished.

e The operation and maintenance manual shall contain full details indicating testing procedures,
operation and maintenance procedures of the equipment. Each manual shall also include a
complete set of drawing together with test certificates as applicable. All the documents shall be

submitted in both hard and soft copy.

Warranty

Supplier must give 6 months comprehensive manufacturer’s warranty on new equipment. Includes
parts and labour. It must also Include 12 months structural warranty on new machines. Upon receipt of
defect notice from the Client, within the warranty period, the Supplier shall, with all reasonable speed,
repair or replace the defective goods or parts thereof, without costs to the Employer.
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TRAINING
The Supplier shall provide training on the Bending machine.

The training must cover all aspects but is not limited to the following:

¢ A comprehensive explanation of safety of the machine.

» Procedures of dealing with each of the types of hazards.

¢ Recognizing and avoiding unsafe conditions

¢ How to operate the Plate Bending Machine correctly and safely
» Special Manufacturers Requirements

+ When and how to perform aerial inspections and maintenance.
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C6.3
1.Foskor Supplied Services

Foskor (Pty) Ltd shall be responsible for: ! Applicable:
1 Supply a copy of the relevant Foskor Procedure Specification(s). Refer C.3
2 Supply a copy of reference drawings if required. N/A

4 Provide access to electricity connection points

] Any connection and consumption will be monitored by Tenderer and YES
verified by Foskor on defined intervals (usually at the beginning and
end of contract)

5 Provide access to potable water

" Connection and consumption would need to be monitored by N/A
Successful Tenderer (Supplier) and verified by Foskor on intervals
(usually at the beginning and end of contract) defined by Foskor

6 Provide a suitable area for site establishment for Successful Tenderer

(Supplier).

u Successful Tenderer to formally in writing motivates, request and
define the area and services it deems necessary for site ON
establishment. REQUEST

= Foskor will at its own discretion (if request is approved) allocate a
site establishment area, however Foskor can should it deem
necessary retract or re-define its approval by giving reasonable
notice to the successful Tenderer

7 Provide access to ablutions facilities. (Not change rooms)

= Successful Tenderer (Supplier)’s workers to be fully dressed in
required PPE when coming on site.

] The successful Tenderer to ensure that its workers/subsuppliers/
supplier that are making use of facilities, do so in an orderly and
well-mannered way. YES

] Successful Tenderer is not allowed to make use of Foskor’s change
room or tearoom facilities unless agreed to in writing.

= The successful Tenderer might be called on to assist with the
maintenance and cleaning of ablutions, should Foskor at its
discretion be of the opinion that it be necessary. Cost associated
with such cannot be claimed from Foskor (Pty) Ltd.

8 Assist in issuing of work clearances and HIRA certificates. YES
|
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c.64

C.6.5

C.6.6

2. Successful Tenderer Responsibilities

The successful Tenderer (Supplier) sh;ﬁ be responsible for (inter alia): Applicable:
1 Supply of a

NEW MAXI WC67Y 500T X 4200MM HYDRAULIC

PRESSBRAKE WITH E21 CONTROL YES
2 Provide original drawings of the equipment YES

Requirement for the termination, diversion, or maintenance of existing
services

Only Applies iffwhere electrical conductors, pipe conduits, electrical transmitters, ducting or
ventilation services are affected. Unless identified as part of the scope, the Supplier must immediately
bring to Foskor’s attention any previously unspecified or obstructing services existing in his area of
work and without terminating/diverting/hindering such services.

Invoicing and Payment

Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the construction,
completion, and defects corrections of the Works) by the Foskor (Pty) Ltd.’s Project Representative
(i.e., Engineer, Project Supervisor) of the submitted Payment Certificate to the Tenderer within 30
(thirty) days from the date of the Tenderers approved invoice.

The invoice shall be approved in accordance with the provisions of Foskor (Pty) Ltd.’s terms and
conditions.

The invoice submitted is to be in a format acceptable to the Foskor (Pty) Ltd.’s Project Representative
and need to contain the following minimum information:

e Company details, registration no and VAT registration no,
e Purchase Order no & Date of Invoice,

e Copy of Purchase Order,

e Detail description of work done to date,

e Value of the current claim and work done (excl. VAT),

o VAT charges

Standing Time
Standard Time Not applicable to this project (Supply Plate Bending Machine )

C.6.7 Progress of Works

Should Foskor (Pty) Ltd at any time be of the opinion that the rate of progress of the Works or any
part thereof is too slow to ensure the completion of the Works or any part thereof by the Completion
Date, Foskor (Pty) Ltd shall so notify the Supplier in writing, with specific reference to this Clause,
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C.6.8

C.6.9

and the Supplier shall thereupon, subject to the approval of Foskor (Pty) Ltd take such steps as are
necessary to expedite progress so as to complete the Works or the said part thereof by the Due

Completion Date.

Penalty

If the Supplier, by the Due Completion Date, fails to complete the Works to the extent which entitles
him to receive a Certificate of Practical Completion, the Supplier shall be liable to Foskor (Pty) Ltd for
an amount of 0.1% for every Calendar Day that the works is late or such portion of the contract
price as is associated with that part of the Works.

The imposing of such penalty shall not relieve the Supplier from the obligation to complete the Works
or from his obligations and liabilities under the Contract.

Claims: Extension of Time for Completion, Additional Payments, or Compensation

C.6.9.1 Claims Procedure

The following provisions shall apply:

i. Claims are to be submitted in writing within 7 days after the circumstances, event, act or
omission giving rise to such claim has arisen or occurred to the Foskor (Pty) Ltd Project
Representative

ii. Submit written notice to the Foskor (Pty) Ltd Project Representative of the intention to claim
within 7 days after the circumstances, event, act, or omission giving rise to such claim has
arisen or occurred. The Notice and subsequent claim to set out:

a. Particulars of the circumstance, event, act or omission giving rise to the claim concerned.
b. Provisions of the portion of the contract on which he intends to make the claim.

c. Length of extension of time, if any, claimed and the basis of calculation thereof, and

d. The Price Adjustment, if any, claimed and the basis of calculation thereof.

iii. If the Supplier cannot reasonably comply with any of the provision above within the said period
14 days, he shall:

a. Notify the Foskor (Pty) Ltd Project Representative in writing of his intention to make the
claim and comply with such requirements as he reasonably can.

b. Deliver additional information in writing that is reasonably required by Foskor (Pty) Ltd;
and '

c. Comply as soon as practical with such requirements as described above in this clause,
within a time agreed to by the Foskor (Pty) Ltd Project Representative.

iv. In the event of failure to comply to any of the provisions, the claim would not be accommodated
and Foskor (Pty) Ltd would be discharged of all liability in connection with the claim.
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C.6.9.2 Extension of Time for Completion
The whole works shall be completed within the time agreed upon.

If any circumstances of any kind whatsoever may occur and as such, fairly entitle the Supplier to
any extension of time for the completion of the works or portion thereof, then the Foskor (Pty) Ltd
Project Representative will consider a claim duly submitted.

C.6.10 Cancellation of the Contract by Foskor (Pty) Ltd
Is Not Applicable to this project (Supply of New Bending Machine)

C.6.11 Urgent remedial work

All designs changes or remedial action must be communicated to the Foskor Engineer or the
authorized Foskor Designate. Approval of such must be sought and received as early as not to
impose undue costs and delays. Should there however be remedial work necessary, the Supplier
shall, upon approval from the Foskor Engineer/Designate, effect these with care, accuracy, and
speed, so as not to impose undue extension of time and /or cost.

C.7. Foskor Safety Documents to be submitted, Environmental and Site Management
C.7.1 SHREQ Requirements
The successful Tenderer will be required to comply and ensure continuous compliance with
Foskor standards and national regulations.
e Compliance with ISO 9001 Quality System Series.
e Copy of requirements available from Foskor SHREQ Department.

C.7.2 Environmental Management Specifications
Is Not Applicable to this project (Supply of New Bending Machine )

C.8. OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful Tenderer
(Supplier) to ensure a continued safe and healthy environment for all workers, employees, and
subsuppliers/ consultants and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other
safety codes and specifications referred to in the said Construction regulations.

C.8.1. Health and Safety Induction
Is Not Applicable to this project (Supply of New Bending Machine)
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C.9. Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC terms of
Contract would apply, and is available from the Manager Procurement Foskor Richards Bay.

C.10. Quality Management

The successful Tenderer is to adhere to Foskor (Pty) Lid.’s Quality Management System and
specifications incorporated in this Tender Document.

To ensure that all installations are carried out in a controlled manner, the Supplier shall demonstrate
this by means of the internal quality system, which shall include as a minimum a QCP for each piece
of equipment. The QCP must be approved by Foskor before commencement of any work.

C.10.1Quality Control:

i. Bending Machine must have a permanently affixed and legible identification markings as
prescribed by the manufacturer that indicate the recommended safe load.

ii. Quality of assembly work and suitable clean air supply to the machine.

iii. Accessories such as Intelligent Positioning Control , Fast positioning Indexing, power off protection
and other accessories shall be proof tested prior to use.

iv. Additional inspection shall be performed during performance test. Damaged or defective parts
should be replaced /serviced.

C 10.2 BILL OF MATERIAL

BOM
No Technical BOQ
| ITEM B UNIT QUOTED (Included)
Standard Tick if Quoted
YES/NO
1 01

NEW MAXI WC67Y 500T X 4200MM HYDRAULIC
PRESSBRAKE WITH E21 CONTROL

Nominal forces 5000kn
Working table length 4200mm
Distance between uprights 3300mm
Throat depth 400mm
Ram Stroke 300mm
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D.1  Technical Evaluation Criteria for this Tender which excludes Commercial Evaluation:
Evaluation Criteria (Technical, excludes Commercial Evaluation)
% Proof / documents to

No | Technical Criteria Description Contribution be submitted Notes
Mandatory -

1
Compliance with Scope of Work Specifications - Weight not to be less than 20%
Submission of Engineering :;c::\:r(:lee'r‘rtl:r;c;atory
Details /Drawings approvals& requested in the
Equipment maintenance q
checklist scope of work by

) referring to C.6.1

a) 20%
Scoring:
All required documents not
submitted = 0%; All required
documents submitted= 20%
Reliability -

2 Supplier reliability to complete the project safely in time, quality and budget - Weight
not to be less than 60%
Suitability of work methodology ] Provide work
in line with safe working methodology.
procedure.

a) 20%
Scoring:
Non submission of work
methodology = 0%, submission
of work methodology = 20%
Provide the quality control plan.

b) 20%
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Scoring:
If there is no QCP submitted =
0%; If there is a QCP submitted =

20%
Provision of training for the Provide a letter in
supplied machine writing.

¢} | scoring: 20%

Providing the training = 20%; No
training provision = 0%

Competence -
3
Supplier experience & team competence - Weight not to be less than 20%
B Supplier previous experience in Provide record of
similar work, environment, previous similar
magnitude, and complexity. experience as per B.4
format mentioned in
the scope of work
a) | Scoring: 20%

Experience < 2 years = 0%

2 years < Experience < 5 years =
10%

Experience 2 5 years = 20%

Total Technical Score 100.00%

Note: For the bid to be considered the bidder needs to score 70% and above,
and comply to all mandatory requirements

THE END OF THE SCOPE OF WORK
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