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1    SUMMARY FOR TENDER OPENING PURPOSES 

 
To facilitate the reading out of tender parameters at the opening of tenders, the Tenderer 

shall complete this form and submit it with his/her tender. This form does not replace the 

Form of Offer, C1.1, which must be completed] 

 

 
Name of tenderer submitting the tender:     

 

 
 

 

 
Details of contact person: 

 
Name (Print):     

 

 

Telephone No:     

 

 

Fax No:     

 

 

Cell Phone:     

 

 

E-mail Address:    

 

 

Is Form of Offer signed by Tenderer and Witnesses? (Yes/No) 

 

 

 

SIGNATURE:  ........................................... 

(person authorized to sign the tender) 

 

 

 

Note: In the event of conflict between the data provided in this summary and that given in 

the Form of Offer, C1.1, the latter shall prevail. 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 
Appointment of a panel of service providers for civil works construction for the KZN COGTA funded projects 

for a period of 36 months 

Contracts will be based on the New Engineering Contract (NEC 3 Series) and or GCC. 

 

Closing Date of Tender: 

THURSDAY, 28 AUGUST 2025 

 

   

Closing Time: 11AM 

 

Closing Venue:  

 

COGTA SCM Tender box 

13th Floor, North Tower, 

Natalia Building 

330 Langalibalele Street, 

Pietermaritzburg 

   

 

PROJECT NAME DISTRICT/LOCAL CIDB GRADING TYPE 

Panel of service providers 

for civil works construction 
KZN Province 

7 CE / 7GB or 

higher 

New 

Works/Refurbishment 

 

 

All technical enquires shall be directed to Mr. S. Mate (Email: similo.mate@kzncogta.gov.za 

and Mr. X. Sibiya (Email: xolani.sibiya@kzncogta.gov.za); during office hours only (between 

8.00 to 16.30 hours on working days).  

All bid document related enquiries shall be directed to Ms. Lindiwe Madlala/ Helene Ruiters, 

COGTA Supply Chain Management (Email: lindiwe.madlala@kzncogta.gov.za / 

Helene.ruiters@kzncogta.gov.za; Tel: 0332608194 / 8195) during office hours only (between 

8.00 to 16.30 hours on working days). 

 

Tenderers must familiarize themselves with site conditions with the project they intend 

tendering for.  

 

The requirement of submission is detailed in the Submission Data. Those tenderers only who 

satisfy the eligibility criteria as set out in tender document (Ref.T1.12 tender data and 

evaluation) are to submit their tenders. 

 

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. 

 

Tenders may only be submitted on the tender documentation that is issued. 

Requirements for sealing, addressing, delivery, opening and assessment of tender are stated 

in the Tender Data. 

 
 

mailto:similo.mate@kzncogta.gov.za
mailto:xolani.sibiya@kzncogta.gov.za
mailto:lindiwe.madlala@kzncogta.gov.za
tel:xxxxxxxxxxxxxxx
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T1.2      TENDER DATA & EVALUATION CRITERIA 

 

The conditions of tender are the Standard Conditions of Tender in terms of the CIDB Standard 

for Uniformity in Construction Procurement (May 2010) Board Notice 86 of 2010. 

(http://www.cidb.org.za/Documents/KC/cidb_Publications/Stand_Codes_Other/Stand_codes_gg33239_28May2010.pdf) 
 

The Tender Data below provides clarity, amends or adds to the standard conditions of tender. 

Each item of the data given below is cross-referenced to the clause in the standard conditions 

of tender to which it mainly applies. 

 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA 

 F.1.1 Actions 

F.1.1 The Employer is the Department of Cooperative Governance and Traditional 

Affairs- KZN 

 F.1.2 Tender Documents 

 

 

 

 

 
F.1.2 

The Tender Documents issued by the Employer comprise the documents as listed 

on the Content Page. 

 

In Addition, Tenderers are advised, in their own interest, to obtain their own 

copies of the following acts, regulations, standards and conditions of contract 

included, by reference, in this procurement document. 

 

1. The CIDB Standard for Uniformity in Construction Procurement (May 2010 

Edition) 

2. NEC 3 /GCC Contract 

3. Other documents as referenced in this document 

 F.1.4 Communication and Employer’s agent 

F.1.4 See T1.1 Notice to Tenderers. 

 F.1.5 Employer’s Rights 

 

F.1.5 

The Employer reserves the right to award parts of the tender to different 

Tenderers, to make no award at all and to withdraw or cancel the tender at its 

discretion 

 F.2.1 Eligibility 

 

 

 

 

 

 

 
 

 

The Employer will only contract with those Tenderers who satisfy the following 

criteria: 

 
1. Tax Clearance Certificate Requirements 

a. It is a condition of the bid that the taxes of the successful Tenderer 

must be in order. 

 
2. The Tenderer or any of its directors/shareholders should not be listed on the 

Register of Tender Defaulters in terms of the Prevention and Combating of 

Corrupt Activities Act of 2004 as a person prohibited from doing business 

with the public sector; 

http://www.cidb.org.za/Documents/KC/cidb_Publications/Stand_Codes_Other/Stand_codes_gg33239_28May2010.pdf
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T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 F.2.1 Eligibility (Continued) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3. The Tenderer has not: 

i. abused the Employer’s Supply Chain Management System; or 

ii. failed to perform on any previous contract and has been given a 

written notice to this effect; 

 

  

4. CIDB Certificate confirming Grading of 7CE / 7GB 

5. The Tenderer is registered and in good standing with the Department of 

Labour (Occupational Health and Safety Act, 1993 (Act No. 85 OF 1993) 

 

6. The Tenderer has fully complied with this request for BID and furnished all 

the information and documents required listed in the tender returnable 

schedule. 

 

 

 F.2.6 Acknowledge Addenda 

 

F.2.6 
Tenderers are to acknowledge receipt of any addenda in the method stated on 

the addenda. 

 F.2.7 Clarification Meeting 

 

F.2.7 

 

The compulsory clarification meeting will be held on Friday,15 August 2025 at 

10h00am, in the CoGTA Main Boardroom, 7 Buro Crescent, Mayville, Durban 

 F.2.11 Alterations to Documents 

 

F.2.11 
Tenderers shall not make any alterations or additions to the tender documents, 

except to comply with instructions issued by the employer. 



ZNT2062/2025LG  

Page 8 of 122 
 

KZN COGTA | Classified as Confidential 

 

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 F.2.12 Alternative Tender Offers 

F.2.12 No alternative tender offers shall be considered. 

 F.2.13 Submitting a Tender Offer 

 COMMON LAW OR BY-LAW REQUIREMENTS 

No liability for not specifically mentioning any normal contractual, Common Law 

or by-law requirements will be accepted by the Employer. 

The Tenderer warrants that it has familiarized itself with all of the applicable law 

and will comply therewith for the purposes of the tender and any agreement 

which may result therefrom. 

 

F.2.13.1 
The Employer’s details and address for delivery of tender offers are stated in T1.1 

Tender Notice and Invitation to Tender. 

F.2.13.2 A two-envelope system is not applicable 

 

 

 

 

 

 

 
F.2.13.3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Identification details 

The identification details which must be stated in the tender offer outer package 

are: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  F.2.15 Closing Time 

 

F.2.15 
The closing time for submission of tender offers is as stated in T1.1 Tender Notice 

and tender invite. 

 

 

 

 

 

 

 

 

 

 
 

TENDER NUMBER: Bid No. ZNT2062/2025LG 

TITLE OF RFB:       APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR CIVIL WORKS 
CONSTRUCTION FOR THE KZN COGTA FUNDED PROJECTS FOR A 
PERIOD OF 36 MONTHS 

TENDERERS NAME:  

 

TENDERER’S ADDRESS 
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T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED) 
 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 F.2.16 Tender Offer Validity 

F.2.16.1 The tender offer validity period is 90 days from the closing date. 

 F.2.23 Certificates 

F.2.23 The Tenderer is required to submit with his tender: 

1) A copy of the unique pin issued by the South African Revenue Services must 

be submitted 

Copies of the following: 

2) CIDB Grading Certificate 

3) NHBRC Registration (Certified Original Copy)(for GB only) 

4) Company Registration Certificate  

5) Proof of good standing in terms of the COID Act – T2.11 (Certified Copy) 

6) Confirmation of Registration on National Treasury CENTRAL SUPPLIERS 

DATABASE 

 

Note: All documentation that requires to be certified must be Originally Certified, 

within 3 months. 

 F.3.4 Opening of Tender Submissions 

 
F.3.4 

Tenders shall be opened immediately after the closing time for tenders as 

stipulated in T1.1 Tender Notice and Invitation to Tender. The venue of the Tender 

opening shall be at the CoGTA SCM OFFICE 

 F3.8 Test for Responsiveness 

F.3.8 Submission of  all documents listed as compulsory in the Returnable Schedule, 

item T2.1 

 F.3.11 Evaluation of Tender Offers 

 

 

 

 

 

F.3.11 

 

The Employer will apply one stage process of evaluating this tender, namely 

eligibility. The specific goals, using the preferential procurement mechanism of the 

80/20 rule will be applied when requesting quotations.  

 

ELIGIBILITY 

• All tenders duly lodged as specified in this document will be examined to 

determine compliance with tender requirements and conditions. Bids with 

deviations from the requirements/conditions, will be eliminated from further 

consideration. 

• The assessment of eligibility will be done in terms of the requirements criteria 

stated in item T2.1. A tender will be disqualified if it fails to meet the minimum 

requirements for eligibility. 

 



ZNT2062/2025LG  

Page 10 of 122 
 

KZN COGTA | Classified as Confidential 

 

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 F.3.11 Evaluation of Tender Offers (Continued) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
F.3.11 

 

POINTS AWARDED FOR PRICE 
 

THE PREFERENCE POINT 80/20 SYSTEM FORMULA 
 

A maximum of 80 points is allocated for price on the following basis: 80/20 

 

Ps = 
   

− 
Pt − P min  

801  
 P min  

 

Where 

Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 
 

• In terms with the Preferential Procurement Mechanism, preference points will 

be awarded to a Tenderer for attaining the specific goals in accordance with 

the table below: 

The maximum points for this tender are allocated as follows:  

  POINTS 

PRICE  N/A 

SPECIFIC GOALS  N/A 

Total points for Price and SPECIFIC GOALS   N/A 
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T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 

CLAUSE 

NUMBER 

 

TENDER DATA & EVALUATION CRITERIA (CONTINUED) 

 F.3.11 Evaluation of Tender Offers (Continued) 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

Each bidder must meet and submit all requirements of the eligibility criteria to be 

considered.  

 

 
 F.3.17 Provide Copies of the Contracts 

 

F.3.12 
The number of paper copies of the signed contract to be provided by the 

Employer is one and one (1) scanned copy of the original completed and signed 

tender document in a CD/DVD or FLASH DRIVE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  

 

 

 

 



ZNT2062/2025LG  

Page 12 of 122 
 

KZN COGTA | Classified as Confidential 

T2.1   LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS 

 

The Tenderer shall complete and submit the following returnable schedules and documents: 

Returnable Schedules 

 
 

 

 

Item 

 

 

 
Description 

 

 

 
Details 

Compulsory 

(Yes / No) 

Non- 

Submission 

will render 

to Tenderer 

non- 

responsive 

 

Compulsory 

(Yes / No) 

For Tender 

Evaluation 

Purposes Te
n

d
e

re
rs

 

C
h

e
c

k
 

C
O

G
TA

 

C
h

e
c

k
 

Documents Required for Pre-Qualifying proceed to next Phase of  Evaluation 

Documents Required for Eligibility to proceed to next Phase of Evaluation 

T2.3 Bidder Disclosure Completion of attached form Yes    

 

 

T2.4 

 

 

CIDB Grading Certificate 

The Tenderer shall have a CIDB Grading of 

7CE / 7GB. The Tenderer shall provide an 

originally certified copy of the certificate 

valid at the time of closing and at the time of 

award. Confirm correct grade 

 

 

Yes 

   

 

T2.5 
  Contracts Manager Certificate 

ECSA / or SACPCMP (Pr Eng / Pr Tech Eng / Pr 

Techni / Pr CPM or Pr CM 

Yes    

 

 

T2.6 

 

Construction Manager Certificate 

(Senior Site Agent) 

LIC NQF 5 "Manage Labour-Intensive 

Construction Processes" or equivalent Quality 

Council for Trades and Occupations (QCTO) 

qualifications at NQF level 5 or 7 

Yes    

T2.7 Foreman / Supervisor LIC NQF level 4 “National Certificate: 

Supervision of Civil Engineering Construction 

Processes” Quality Council for Trades and 

Occupations (QCTO) qualifications at NQF 

level 5 or 7 

Yes    

T2.8 Health and Safety Representative Original certified copy of a valid relevant SHE 

Certificate 

Yes    

 

 

T2.9 

 

Certificate Confirming 

Registration on the National 

Supplier Database CSD. 

In terms of the National Treasury Supply Chain 

Management Policy Framework, all suppliers 

of goods and services to the Province of 

KwaZulu-Natal are required to register on the 

Central Suppliers Database 

 

 

Yes 

   

 

 

T2.10 

 
Letter of Good Standing in terms 

of COID Act* 

Certified copy of a letter of Good Standing 

issued by the Department of Labour, in 

accordance with the Compensation for 

Occupational Injuries and Diseases Act 

(COIDA). –must be valid at the time of close 

of tender and a valid certificate must be 

produced at the time of award if the 

certificate expires between close of tender 

and award. 

 

 

 

Yes 

   

 

T2.11 
 
SARS Unique Pin OR CSD number  

A copy of the unique pin issued by the South 

African Revenue Services must be submitted  

 

 

Yes 
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Item 

 

 

 
Description 

 

 

 
Details 

Compulsory 

(Yes / No) 

Non- 

Submission 

will render 

to Tenderer 

non- 

responsive 

 

Compulsory 

(Yes / No) 

For Tender 

Evaluation 

Purposes Te
n

d
e

re
rs

 

C
h

e
c

k
 

C
O

G
TA

 

C
h

e
c

k
 

 

 

T2.12a 

 

 

Tenderer’s Experience 
Tenderer to provide a schedule of 

general and similar experience in civil 

works projects within the last 10 years. 

 

 
Yes 

 
 

  

 

T2.12b 
 

Tenderer’s Experience (Award 

Letters, Reference Letters and 

Completion Certificates) 

Tenderer to submit letters of award, 

reference letters and completion 

certificates for at least 5 projects 

undertaken by the firm, in terms of civil 

works projects, within the last 15 years 

(each project must be a minimum of 

R9m) 

 

Yes 
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T2.1   LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS (CONTINUED) 

 
 

 

 

Item 

 

 

 
Description 

 

 

 
Details 

Compulsory 

(Yes / No) 

Non- 

Submission 

will render to 

Tenderer non- 

responsive 

 

Compulsory 

(Yes / No) 

For Tender 

Evaluation 

Purposes Te
n

d
e

re
rs

 

C
h

e
c

k
 

C
O

G
TA

 

C
h

e
c

k
 

Documents Required for Pre-Qualifying proceed to next Phase of  Evaluation 

 

 

T2.13 

 
Experience of Key Personnel 

 

 

 

 

 

 

 
 

1. Tenderers to submit certified copies of 

original Contracts Manager x 1 certificates 

a. Must be currently professionally 

registered with ECSA / or SACPCMP 

(Pr Eng / Pr Tech Eng / Pr Techni / Pr 

CPM or Pr CM only)  

b. Minimum 8 Years of civil works 

experience.  

 

2. Construction Manager x 1(Senior Site 

Agent) 

a. LIC NQF 5 "Manage Labour-Intensive 

Construction Processes" or equivalent 

Quality Council for Trades and 

Occupations (QCTO) qualifications at 

NQF level 5 or 7.  

b. Minimum 8 Years of civil works 

experience.  

 

3. Foreman / Supervisor x 1 

a. LIC NQF level 4 “National Certificate: 

Supervision of Civil Engineering 

Construction Processes” Quality 

Council for Trades and Occupations 

(QCTO) qualifications at NQF level 5 

or 7.  

b. Minimum 3 Years of civil works 

experience.  

4. Construction Health and Safety Officer x 1 

a. SHE Certificate  

b. Must be currently professionally 

registered with South African Institute 

of Occupational Safety and Health 

(Saiosh) or The South African Council 

for the Project and Construction 

Management Professions (SACPCMP) 

c. Minimum 3 Years of safety and health 

experience.  

 

 

 

Yes 

 

 

 

 

 

Yes 

 

 

 

 

 

 

 

 

 

Yes 

 

 

 

 

 

 

 

 

 

Yes 

   

Documents Relating to the Tendering Entity 

T2.14 Authority for Signatory Form duly completed and signed Yes    

 

 

T2.15 

 
Company profile and 

capability statement 

 
Company Profile indicating the companies’ 

capabilities and management structure 

 

 

Yes 

   

 

T2.16 
Shareholders / Member / 

Partner information 

Agreement and ID Document of all Member 

/ Shareholder / other as applicable* 

 No, for 

information 

purposes only 

  

Documents Relating to the Tender Submission 
 

  T2.17 
 

Form of Offer and 

Acceptance 

Completion and Signing of the Form of Offer 

and Acceptance. 

 

Yes 
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Item 

 

 

 
Description 

 

 

 
Details 

Compulsory 

(Yes / No) 

Non- 

Submission 

will render to 

Tenderer non- 

responsive 

 

Compulsory 

(Yes / No) 

For Tender 

Evaluation 

Purposes Te
n

d
e

re
rs

 

C
h

e
c

k
 

C
O

G
TA

 

C
h

e
c

k
 

 

  T2.18 
 

Pricing Schedule 

Completion of the Pricing Schedule and 

Summary Page. 

No  

 
  

 

  T2.19 

 Record of Addenda to Tender 

Documents 

 

Acknowledgement of receipt of addenda 
 Yes, if 

applicable 

  

 

  T2.20 

Declaration oF Correctness of  

Bid 

 

Form duly completed and signed 
  

Yes 
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  T2.3 BIDDER’S DISCLOSURE  

 SBD 4 
 

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 

 Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined 

in the Constitution of the Republic of South Africa and further expressed in various pieces of 

legislation, it is required for the bidder to make this declaration in respect of the details 

required hereunder. 

 

 Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  

 employed by the state?    

  YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 

partners or any person having a controlling interest in the enterprise, in table below. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who 

is employed by the procuring institution? YES/NO    

                                            

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract?  

   YES/NO 

 
1 the power, by one person or a group of persons holding the majority of the 

equity of an enterprise, alternatively, the person/s having the deciding vote or 

power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3. DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to 

be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium2 will not be construed as 

collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to win 

the bid and conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 

 I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

  

 I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN 

THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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T2.4 CIDB GRADING CERTIFICATE 

 
[CIDB Grading certificate from the Construction Industry Development Board to be inserted 

here] 
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T2.5 CONTRACTS MANAGER CERTIFICATE 

 
[ECSA and / or SACPCMP (Pr Eng / Pr Tech Eng / Pr Techni / Pr CPM or Pr CM 
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T2.6 CONSTRUCTION MANAGER CERTIFICATE (SENIOR SITE AGENT) 

 
[LIC NQF 5 "Manage Labour-Intensive Construction Processes" or equivalent Quality Council for 

Trades and Occupations (QCTO) qualifications at NQF level 5 or 7.] 
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T2.7 FOREMAN / SUPERVISOR 

 
[LIC NQF level 4 “National Certificate: Supervision of Civil Engineering Construction Processes” 

Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7] 
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T2.8 HEALTH AND SAFETY REPRESENTATIVE 

 
[Original certified copy of a valid relevant SHE Certificate] 
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T2.9      REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE 

 

1. In terms of the National Treasury Supply Chain Management Policy Framework, all 

suppliers of goods and services to the Province of KwaZulu-Natal are required to 

register on the Central Suppliers Database. 

  

2. If you wish to apply for registration, forms may be downloaded from the National 

Treasury website, https://secure.csd.gov.za/  (click on “Register”)  

 

3. If a business is registered on the Database and it is found subsequently that false or 

incorrect information has been supplied, then the Department may, without 

prejudice to any other legal rights or remedies it may have; 

4.  

  4.1 de-register the supplier from the Database, 

  

4.2 cancel a bid or a contract awarded to such supplier, and the supplier would 

become liable for any damages if a less favorable bid is accepted or less 

favorable arrangements are made. 

 

5. The same principles as set out in paragraph 3 above are applicable should the 

supplier fail to request updating of its information on the Suppliers Database, relating 

to changed particulars or circumstances. 

 

 

 

  

https://secure.csd.gov.za/
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T2.10 LETTER OF GOOD STANDING IN TERMS OF COID ACT. 

(COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT) 

 

 

[Letters of good standing to be inserted here] 
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T2.11 SARS UNIQUE PIN 

 
[A copy of the unique pin issued by the South African Revenue Services to be inserted here] 
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T2.12a TENDERER’S EXPERIENCE 

 
[A schedule of general and similar experience in civil works projects, to be inserted here] 

 

EMPLOYER, 

CONTACT 

PERSON AND 

TELEPHONE 

NUMBER 

PROJECT TITLE DETAILED DESCRIPTION 

AND DISCIPLINES 

INVOLVED 

SCOPE OF THE 

APPOINTMENT 

(INCLUDING 

WORKS 

OUTSOURCED) 

VALUE OF 

PROJECT 

PROJECT 

DURATION 

DATE 

UNDERTAKEN 

 Example: Schedule A: General Experience 

 Company Name: XYZ Construction 

Mr AN Other 

031 xxx xxxx 

Construction 

of COGTA Hall 

Construction of a 3000 

seater COGTA Hall 

with ablution, guard 

room, boardroom and 

electrical works 

Main 

Contractor 

R30m 18 Months 2020 
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T2.12b TENDERER’S EXPERIENCE (AWARD LETTERS, REFERENCE LETTERS AND COMPLETION 

CERTIFICATES) 

 
[Letters of Award, Reference Letters and Completion Certificates for at least 5 projects 

undertaken by the firm, in terms of civil works project construction, to be inserted here] 
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T2.13 ORGANOGRAM AND EXPERIENCE OF KEY PERSONNEL 

 
Along with the Submission of the Organogram Specific to this Tender, Tenderers are required to 

submit the Key Personnel Schedule as indicated below. 
 

 
KEY PERSONNEL 

 
NAME 

 
AGE 

 

YEARS OF 

EXPERIENCE 

 

PERIOD WITH 

COMPANY 

HIGHEST VALUE 

CONTRACT 

HANDLED 

Contracts Manager       

 

Construction Manager (senior 

site agent) 

     

Foreman / 

Supervisor 

     

Health and Safety 

Representative 
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T2.14      AUTHORITY FOR SIGNATORY (CONTINUED) 

 
 

AUTHORITY TO SIGN A BID 

The bidder must indicate the enterprise status by signing the appropriate box hereunder. 

 
(I) 

 

CLOSE 

CORPORATION 

(II) 

 
COMPANIES 

(III) 

 

SOLE 

PROPRIETOR 

(IV) 

 
PARTNERSHIP 

(V) 

 
CO-OPERATIVE 

(VI) 

 

JOINT VENTURE / 

CONSORTIUM 

     Incorporated  

Unincorporated  

 
I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners 

(Partnership)/ Company (Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as: 

................................................................................................................................................................................................ 

hereby authorise Mr/Mrs/Ms  .................................................................................................................................................. 

acting in the capacity of  ......................................................................................................................................................... 

whose signature is  ................................................................................................................................................................. 

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise. 

 

NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

(if the space provided is not enough please list all the director in the resolution letter) 

Note: 

Members of the enterprise must complete this form in full according to the type of enterprise, authorising the 

signatory to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the 

enterprise. 

 
Note: Director/s may appoint themselves if they will be the one signing all documents in connection with this 

bid and any contract resulting therefrom on behalf of the enterprise. 
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T2.15    COMPANY PROFILE AND CAPABILITY STATEMENT 

 

 

Important note to Tenderer: The relevant supporting documents to the organization tendering 

i.e. Company Profile, Registration Certificates for Companies, Close Corporations and 

Partnerships, or Agreements and Powers of Attorney for Joint Ventures and Consortiums, ID 

documents for Sole Proprietors, all as referred to in the foregoing forms and in T2.12, must be 

inserted here. 
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T2.16 SHAREHOLDER / MEMBER / PARTNER INFORMATION 

 

 

[Agreement and ID Documents of all Member /Shareholder / other as applicable to be 

inserted here] 

 

DATE:    
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T2.18 SBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

 

This preference form must form part of all tenders invited.  It contains general information and serves 

as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE N/A 

SPECIFIC GOALS N/A 

Total points for Price and SPECIFIC GOALS  N/A 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, 

but is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

 

              80/20                or             90/10  
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 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender 

will be used to determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 

and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 

corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   

The specific goals allocated points in terms of 

this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 

the organ of state) 

Number of points 

claimed (80/20 

system) 

(To be completed by 

the tenderer) 

n/a   

   

   

   

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 
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4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to 

any other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 

 

 
 

 
………………………………………. 
INATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
 
DATE:   ……………………………………………………… 

 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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 2.18 PRICING SCHEDULE 

 
[THE PRICING SCHEDULE (PART C, PART C2.2 BILLS OF QUANTITIES) IS NOT APPLICABLE] 

 

  

 

N/A
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T2.19    RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications amending the Tender documents that I / we 

received from the Employer or its representative before the closing date for submission of 

Tenders have been taken into account in this Tender. 

 

A signed copy of each addendum shall be inserted after this page. 

 

ADDENDUM NO. DATE TITLE OR DETAILS 

   

   

   

   

   

   

   

   

   

   

   

 

 

 

 

 

 

 
 

NAME:  …………………………………………………           POSITION:  ……………………………….. 

 

 

 

SIGNATURE: .......................................…………………      DATE: ……....................................... 

 

(of person authorised to sign on behalf of the tenderer) 
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T2.20 DECLARATION OF CORRECTNESS OF BID 

 

 

I, (Full Name) the Authorised Signatory of 

 

 
 

  (Tenderer) hereby declare that the information furnished in 

 

 

 

the tender is entirely true and correct; and the tender is submitted on condition that the 

 

 

 

Tenderer; its facilities, etc., shall at any stage be subject to inspection. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

NAME:  …………………………………………………           POSITION:  ……………………………….. 

 

 

 

SIGNATURE: .......................................…………………      DATE: ……....................................... 

 

(of person authorised to sign on behalf of the tenderer) 
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SECTION J 
BRIEFING SESSION  
 

N.B: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO THE 

BID.  

 

BID NO: ZNT2062/2025LG 

 

GOODS/ SERVICE DESCRIPTION 

  

ESTABLISHMENT OF A PANEL OF CIVIL WORKS CONTRACTORS FOR THE KZN 

COGTA FUNDED PROJECTS FOR A PERIOD OF 36 MONTHS 

 

THIS IS TO CERTIFY THAT (NAME): ..................................................................................  
  

 

ON BEHALF OF: ..................................................................................................................  
  

 

ATTENDED THE COMPULSORY BRIEFING SESSION ON 15TH AUGUST 2025 (DATE) AT 

10H00AM IN THE COGTA MAIN BOARDROOM, 7 BURO CRESCENT, MAYVILLE, DURBAN 

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE 

SERVICE TO BE RENDERED. 

 

.............................................................................................................................. 

NAME AND SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE 

(PRINT NAME) 

 

DATE: .................................................... 

 

 

....................................................................................................................... 

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE 

(PRINT NAME) 

 

....................................................................................................................... 

DEPARTMENTAL STAMP: 
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THE CONTRACT 
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C1.1     FORM OF OFFER AND ACCEPTANCE 

 

A.        OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract for the procurement of: 

 

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR CIVIL WORKS PROJECTS FOR THE KZN COGTA FUNDED 
PROJECT’S FOR A PERIOD OF 36 MONTHS 

The Tenderer, identified in the Offer signature block, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting 

this Offer has accepted the Conditions of Tender. 
 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this 

Form of Offer and Acceptance the Tenderer offers to perform all of the obligations and liabilities 

of the Service Provider under the contract including compliance with all its terms and conditions 

according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: N/A 

 

 

The Tenderer confirms that he has read the Contract referred to in C1.2 Contract Data. 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 

Offer and Acceptance and returning one copy of this document to the Tenderer before the 

end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the 

party named as the Contractor/s in the Conditions of Contract identified in the Contract Data. 

 
Signature(s)      

 

Name(s)    

 

Capacity    
 

For the Tenderer: 

(Insert name and address of organization) 

 

 
 

 

 
 

 

Name & Signature of Witness    

 
 

Date    
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B:         ACCEPTANCE 

 
By signing this part of the Form of Offer and Acceptance, the Employer identified below 

accepts the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor/s 

the amount due in accordance with the Conditions of Contract identified in the Contract 

Data. Acceptance of the Tenderer’s Offer shall form an agreement between the Employer 

and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in: 

 

C.1 Agreement, and Contract Data, (which include this Agreement) 

 

 

Deviations from and amendments to the documents listed in the Tender Data and any 

addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, 

are contained in the Schedule of Deviations attached to and forming part of this Agreement. 

No amendments to or deviations from said documents are valid unless contained in this 

Schedule, which must be duly signed by the authorized representatives of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, 

including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are 

given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of 

insurance and any other documentation to be provided in terms of the Conditions of Contract 

identified in the Contract Data. Failure to fulfil any of these obligations in accordance with 

those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 

when the Tenderer receives one fully completed original copy of this document, including the 

Schedule of Deviations (if any). Unless the Tenderer (now Service Provider) within five days of the 

date of such receipt notifies the Employer in writing of any reason why he cannot accept the 

contents of this Agreement, this Agreement shall constitute a binding contract between the 

parties. 

 

Signature: (of person authorized to sign the acceptance) 

 
 

 

Name: (of signatory in capitals)        

Capacity: (of Signatory)     

Name of Employer: (organization) ..................................................................................................... 

Address:   

 
 

 

Telephone number: Fax number:     

AS WITNESS 

Signature: Name: (in capitals)    

Date:    



ZNT2062/2025LG 

Page 43 of 122 
 

KZN COGTA | Classified as Confidential 

C1.1 FORM OF OFFER AND ACCEPTANCE (CONTINUED) 

C: SCHEDULE OF DEVIATIONS 

The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Tender Data and the Conditions of 

Tender. 
 

A Tenderer’s covering letter will not necessarily be included in the final contract document. 

Should any matter in such letter, which constitutes a deviation as aforesaid become the subject 

of agreements reached during the process of offer and acceptance, the outcome of such 

agreement shall be recorded here. 
 

Any other matters arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes 

an obligation of the contract shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreements and 

recorded here shall also be incorporated into the final draft of the Contract. 

 

1. Subject:     

Details:       

 

2. Subject:     

Details:       

 
 

 

3. Subject:     

Details:       

 
 

 

4. Subject:     

Details:       

 
 

 

5. Subject:     

Details:       

 
 

 

6. Subject:     

Details:       

 
 

 

7. Subject:     

Details:       
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By the duly authorized representatives signing this Schedule of Deviations, the Employer and 

the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations 

from and amendments to the documents listed in the Tender Data and addenda thereto as 

listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms 

of the offer agreed by the Tenderer and the Employer this process of offer and acceptance. 

 

C:         SCHEDULE OF DEVIATIONS 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the Tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the 

contract between the parties arising from this Agreement. 

 

FOR THE TENDERER: 
 

Signature:         

Name:         

Capacity:         

Tenderer:  (Name and address of organization) 

 
 

 
 

Witness: 

Signature:          

Name:     

Date:     

 

FOR THE EMPLOYER 
 

Signature:          

Name:     

Capacity:          

 

Witness: 

Signature:          

Name:     

Date:     
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C.1.2 CONTRACT DATA (INCLUDING SPECIAL CONDITIONS OF CONTRACT) 

PART 1: C.1.2.1 GENERAL CONDITIONS OF CONTRACT 

 

1. FORM OF CONTRACT 

 

The “JBCC (JOINT BUILDING CONTRACTS COMMITTEE) PRINCIPAL BUILDING AGREEMENT SERIES 

2000 – EDITION 5.0 CODE 2101, JULY 2007 shall be applicable to this contract, as well as the 

Standard COGTA Memorandum of Agreement. 

 

2. PRELIMINARIES 

 

The   “ASAQS   (ASSOCIATION   OF   SOUTH   AFRICAN   QUANTITY   SURVEYORS) PRELIMINARIES, 

NOVEMBER 2007,” as amended in the SPECIAL CONDITIONS OF CONTRACT, shall be 

applicable to this contract. 

 

3. TRADE PREAMBLES 

 

The “Model Preambles for Trades – 2008”, as recommended by The Association of South African 

Quantity Surveyors shall apply to this contract and is obtainable from The Association of South 

African Quantity Surveyors or Building Industries Federation South Africa (BIFSA). 

 

4. CONTRACT DATA IN RESPECT OF THE PRINCIPAL BUILDING AGREEMENT 

 

The details of the Contract Data are stated in the CONTRACT DATA - EMPLOYER. 

 

5. SCHEDULE OF VARIABLES IN RESPECT OF PRELIMINARIES 

 

The details are stated in the SCHEDULE OF VARIABLES. 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL 

 

These special Conditions of Contract generally contain clauses that are either deemed to be 

additions, elaborations or variations to the General Conditions of Contract. Accordingly, these 

Special Conditions of Contract must be read in conjunction with the General Conditions of 

Contract and it shall be deemed that the amended meanings and intentions of the clauses 

shall apply, if applicable. In addition, it shall be deemed that any reference to Contractor shall 

mean Principal Building Contractor, as defined in the JBCC Principal Building Agreement. 

 

2. SCOPE OF THE CONTRACT 

 

The scope of the contract for each Tender option/s, if applicable, is described in the 

Specifications, Drawings, Bills of Quantities, Contract Conditions and the Contract Variables, as 

applicable. 

 

3. CONFIDENTIALITY OF CONTRACT DOCUMENTS 

 

It shall be deemed that the details of the documents shall be treated as private and confidential 

and their general content shall not be disclosed or discussed with third parties without the prior 

approval of the Principal Agent in writing. 

 

4. PROGRAMME 

 

The Contractual Commencement and Completion dates and any other relevant dates for this 

contract is stated in CONTRACT VARIABLES: THE  SCHEDULE. 

 

At tender award stage, time, cost and quality are to be considered the essence. Accordingly, 

it shall be deemed that the contract programme prepared and issued in “Primavera”, MS 

Project or similar approved programming software, detailing each activity and duration is 

submitted by THE CONTRACTOR, IN ACCORDANCE WITH THE TENDER REQUIREMENTS PRIOR TO 

THE AWARD OF THE TENDER, and as amended in conjunction with the Principal Agent and/or 

other Agents, shall be the basis of monitoring progress on the project. The programme is to 

include construction activities, long lead procurement schedules, information required 

schedules, tenant information schedules and sub-contractor appointment schedules. 

 

The Process to be adopted in finalizing the program shall be as follows: 

 

• The Construction Project Manager and / or Principal Agent shall evaluate the programme 

to ensure the completeness of the work programmed, accuracy of the durations, 

relevance and completeness of the logic, dates on which information are requested, 

times allowed for long lead items and subcontractor appointment dates. 

 

• Any shortcomings and/or further requirements shall be clearly indicated in a programme 

assessment report and issued to the contractor for correction and additions. 

 

• The contractor shall affect amendments to the program based on above and the final 

contract programme shall be signed-off by the Project Team and shall be deemed to be 

the baseline / target contract programme. This programme, and the progress therein, 

(and relevant authorised revisions), will form the basis of adjudication of all clauses relating 

to time as specified in the contract document. The submission of the programme and the 

dates therein shall not excuse or relieve the principal contractor or its parties from 

completing the project within the timeframe specified in the contract documents. 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 

4. PROGRAMME (CONTINUED) 

 

• The contractor shall update the contract/project programme at any time when the works 

been developed do not, or may not correspond to that originally programmed, or as 

formally instructed by the Project Manager and /or Principal Agent. It shall be deemed 

that the principal contractor has, when updating or developing the programme, consulted 

with the relevant project team members as well as the relevant nominated and selected 

sub-contractors regarding procurement period, specifications and sequencing required. 

 

The process to be adopted for PROGRESS REVIEW shall be as follows: 

 

• The Project Manager and/or Principal Agent, and the Contractor shall conduct a progress 

review on a pre-determined weekly interval. The progress for each activity of the works 

shall be evaluated, agreed upon and recorded in a report. 

 

• The progress review shall incorporate procurement of long lead items, information release, 

fit - out information and sub-contractor appointments. 

 

• The following information shall be recorded for each activity: 

 

• Actual start dates of the planned activities (if started), 

• Actual finish dates of the planned activity (if completed), 

• Estimated remaining durations of the planned activities that are still in progress, 

• Suspend and resume dates if a planned activity is suspended, and 

• Log text of delays incurred to planned activities. 

 

• The result after the progress update must be closely evaluated and the relevance and 

accuracy of the results must be checked. 

 

NOTE: 

 

• The Contractor is not permitted to make any changes to the Contract Programme without 

agreement by the Project Manager and/or Principal Agent. 

 

• Extension of time claims due to inclement weather, late information, or any other reason 

shall far as practical, be evaluated the moment it is submitted and the effect on the 

contractual end date determined. 

 

• A decision shall as far as practical be made immediately on the number of days to be 

granted to the contractor, if any. 

 

• Claims that have no effect on the critical path shall be so recorded. 

 

• A summary of the extension of time claims submitted, for both inclement weather and 

contractual claims must be included in the joint progress report. 

 

5. DAMAGE TO THE WORK 

 

Care shall be taken not to cause any damage to any part of the existing or new work or any 

adjoining property. The contractor will be held responsible for damage caused to the works by 

his negligence and shall be liable for all costs incurred in making good any such damage to 

the satisfaction of the Principal Agent. 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 

4. COMMUNICATION, MEDIA RELEASES, ETC. 

 

The contractor shall not in any way communicate with the press, or any representative of the 

written or electronic media, on a question affecting this contract unless prior approval in 

writing is received from the Employer and/or the Principal Agent. 

 

All rights of publication of articles in the media, together with any advertising relating to, or in 

any way concerned with this project shall vest in the Employer. 

 

The contractor shall not, without the written consent of the Principal Agent, cause any 

statement or advertisement to be printed, screened or aired by the media. 

 

5. COPYRIGHT 

 

No part of this document and any document forming part of the contract documents may be 

copied, photographed or repeated in any manner or by any process without the written 

consent of the author. Copyright is reserved on all designs, specifications, patents and 

patentable designs, systems and processes contained in documents pertaining to this contract. 

The person, firm, body, supplier, contractor, sub-contractor and any other contracting party is 

to be responsible jointly and severally, in their personal and corporate capacities for any 

contravention of this requirement. 

 

6. ESCALATION 

 

This contract shall either be subjected or not subjected to any form of Contract Price Adjustment 

Formulae such as the Haylett Formulae or similar, which shall be dependent on the tender offer 

accepted. In this regard, it is deemed that for the fixed price option, the contract amount 

includes for any potential increases (except any variation in the rate of value added tax) in the 

cost of labour, materials, transport, etc. 

 

The option applicable to this contract is as indicated below: 

 

Option 1 – Subject To Escalation Price Contract 

 
 

Option 2 – Fixed Price Contract 
 

KEY:  √ - Tender Option Applicable 

X - Not Required For This Tender 

 

7. WORKMANSHIP AND QUALITY CONTROL 

 

The onus to produce work that conforms in quality and accuracy of detail, to the requirements 

of the specifications, rests with the contractor, and the contractor shall, at his own expense, 

institute a quality control system and provide other technical staff, together with all transport, 

instruments and equipment to ensure adequate supervision and positive control of the works 

at all times. 

 

 

The contractor's attention is drawn to the normal standards regarding the minimum frequency 

of testing required for materials. The contractor shall, at his own discretion increase this 

frequency where necessary to ensure adequate control. 
 

X 

√ 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 

9. WORKMANSHIP AND QUALITY CONTROL (CONTINUED) 

 

On completion and submission of every part of the work to the PRINCIPAL AGENT for 

examination, the contractor shall furnish the PRINCIPAL AGENT with the results of the relevant 

tests, measurements and levels to indicate compliance with the specifications. 

 

Notwithstanding the approval of these above-mentioned tests by the PRINCIPAL AGENT, the 

contractor shall remain solely responsible for the work as defined in this contract document, up 

to the end of the defects liability period. 

 

10. REPORTING OF ACCIDENTS/INCIDENTS 

 

In addition, to any statuary obligations the contractor shall, as soon as practicable, report to 

the Principal Agent every occurrence on the works or the site causing damage to the property 

or injury or death to any individuals. 

 

If requested, the contractor shall submit a report in writing to the Principal Agent within 12 

hours of such request, setting out the full details of the occurrence. 

 

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as 

to the cause and results of any such occurrence and the contractor shall render all 

reasonable assistance and make available the necessary facilities, equipment, personnel, etc., 

for carrying out such enquiries. 

 

11. CO-OPERATION OF CONTRACTOR FOR COST CONTROL 

 

It is deemed that the contractor accepts the obligation of assisting the  Professional Consultants 

in implementing proper cost control in ensuring that the final building cost does not exceed 

the budget. 

 

The cost control procedures are detailed on the Declaration for Cost Control and forms part of 

the Contract. 

 

12. APPLICATION FOR PAYMENT 

 

The Contractor shall submit the following information on a monthly basis to the Principal Agent 

and Quantity Surveyor in order to assist with the processing of the payment certificate and the 

preparation of the empowerment report: 

 

• A detailed breakdown of the work done. (The work breakdown must be referenced strictly 

in accordance with the Tender Document or the detailed Priced Bills of Quantities, as 

applicable.) 

 

• A detailed breakdown of all variation order costs claimed (With specific reference to work 

done by the Principal Building Contractor) in the certificate concerned, together with 

copies of the relevant contract instructions. 

 

• A detailed breakdown of the work done by each sub-contractor. (The work breakdown 

must be referenced strictly in accordance with the Tender Document or the detailed 

Priced Bills of Quantities, as applicable.) 

 

• A detailed breakdown of all variation order costs claimed in the certificate concerned for 

sub-contract work, together with copies of the relevant contract instructions. 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 

12. APPLICATION FOR PAYMENT (CONTINUED) 

 

• An written declaration authenticated by the Contracts Manager confirming, that the 

payment claims for work done by sub-contractors has been audited and amended by the 

Contractor’s Quantity Surveyor, prior to it being forwarded to the Principal Agent and 

Quantity Surveyor for evaluation. 

 

• If applicable, a combined empowerment report which shall include reports on contractor 

and sub-contractor compliance, in accordance with the format required by the 

empowerment manager. In this regard, the combined, contractor and sub-contractor 

empowerment report must contain an affidavit certifying that all information contained the 

report as being true and correct and must be authenticated by the contractor and a 

commissioner of oaths. The combined reports must also state that the contractor has 

checked and verified that all information submitted by sub-contractors is true and correct. 

 

• Tax invoice: the contractor shall attach a tax invoice as prescribed in the Value Added Tax 

Legislation to each payment certificate when presenting the certificate to the employer 

for payment. Such tax invoices shall correctly reflect the prescribed information and the 

amounts shall match precisely the amounts included in the payment certificate. Should the 

contractor fail to comply with these requirements, the date of presentation of the certificate 

shall be deemed to be delayed at the contractor’s default until such time as the 

requirements are met. 

 

Should anyone or any combination of the above requirements not be complied with, the 

Principal Agent reserves the right to exclude any amounts that may have been due for 

certification from the Payment Certificate concerned and/or delay the issue of payment 

certificates and/or, revise the contractual payment date, as applicable, until such time 

compliance is achieved. 

 

13. IDENTIFICATION OF PERSONNEL 

 

All personnel that are utilized on the project by the contractor and its sub-contractors, are at 

all times whilst on site, be clothed with clothing that clearly identifies each staff member 

together with an identification document which includes, but not limited to the following: 

 

• A photograph of the personnel concerned; 

• The identification numbers of the personnel concerned; and, 

• The name of company concerned 

 

In addition, to that stated above, the contractor shall adhere to the premises security rules and 

regulations. 

 

No personnel will be permitted to work on the project until this condition is adhered to. 

 

14. INTERVENTION AT MANUFACTURE AND/OR SUPPLIER AND/OR SUB-CONTRACT LEVEL 

 

The employer and its agents reserve the right to discuss and liaise on any issue pertaining to this 

contract with the contractor’s service providers i.e. Manufacturers and/or suppliers and/or sub- 

contractors concerned (Nominated and Selected and Domestic). This right shall not create 

privity of the contract between the employer and/or its agents and the said manufacturer 

and/or supplier and/or sub-contractors, (Nominated and Selected and Domestic). 

 



ZNT2062/2025LG  

Page 51 of 122 
 

KZN COGTA | Classified as Confidential 

 

 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

15. CESSION OF MATERIALS SUPPLIED TO THE SITE 

 

It shall be deemed that the contractor and its service providers on delivery of each batch of 

materials to site, has ceded the said materials to the employer. 
 

16. ALTERATIONS IN THE QUANTITY AND VALUE OF WORK 

 

The employer and/or its Agents shall be permitted to either increase or decrease the quantity 

and value of work contracted for. In this regard, the contractor including its service providers 

shall not be entitled to claim for any additional expense incurred, or for any change in the 

rates for work done and/or any materials and services supplied. It shall be deemed that all 

costs associated with this item is included in the Contract Sum. 

 

17. CHANGES IN THE SCOPE OF WORK 
 

The contractor acknowledges that whilst drawings have been prepared for this project, the 

scope of work and value of the contract may be substantially altered and that no claims for 

loss and expense shall be due by the employer for implementing any changes that may 

become necessary. It shall be deemed that the contract amount includes for all costs that may 

arise due to compliance with this clause. 
 

18. MARKET RELATED WAGE RATES 
 

The wage rates payable for labour in any category is deemed to be not less than the lessee of: 
 

• Statutory wage rates in any labour category in the project locality; and 

• The SAFCEC recommended minimum rates applicable at any time during the duration of 

the contract. 
 

The Contractor shall demonstrate compliance with this requirement on a monthly basis. 
 

19. TREASURES, RELICS, ETC. 
 

Any relics, treasure, articles of value or of potential historical or archaeological interest found 

on the site must be brought to the attention of the PRINCIPAL AGENT. All work at the specific 

area of the discovery shall stop for a reasonable time period until such time that the PRINCIPAL 

AGENT instructs the contractor to continue with the work. 
 

Any relics, treasure, articles of value or of potential historical or archaeological interest found 

on the site shall remain the property of the Employer and shall be handed over to the PRINCIPAL 

AGENT who shall be the sole arbitrator of what is an article of value. 
 

20. PRICED BILLS OF QUANTITIES 
 

The Contractor shall submit the Priced Bills of Quantities as and when requested by the 

Department. 
 

21. LUMP SUM PRICE BREAKDOWN 
 

Not Applicable 
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

22. PRICES AND NET MEASUREMENTS 
 

Not applicable 
 

 

22. PRICES AND NET MEASUREMENTS (CONTINUED) 
 

Not applicable 
 

23. AMENDMENTS TO SCOPE OF WORK PRIOR TO TENDER AWARD 
 

Not Applicable. 
 

 

24. SPECIFIC VARIATIONS AND/OR AMENDMENTS AND/OR ADDITIONS TO THE AS ENGINEER 

PRELIMINARIES  

 

24.1 TEMPORARY WORKS AND PLANT. 

 

Not Applicable. 

 

25. SPECIFIC PRELIMINARIES 

 

25.1 PROPRIETARY BRANDED PRODUCTS 

 

All materials, fittings, finishes, etc. Specified hereinafter under a trade name, catalogue number 

or reference, must be exactly as described. The Principal Agent's approval in writing must be 

obtained for the use of any alternative to the specification before the submission of Tenders 

otherwise the specified materials, fittings, finishings, etc. will be as assumed to have been 

allowed for in the tender. 

 

The contractor shall take delivery of, handle, store, use, apply and/or fix all proprietary branded 

products in strict accordance with the manufacturers' instructions after consultation with the 

manufacturer's authorised representative. 
 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

25.2 MODE OF PROCEDURE 

 

The Contractor shall provide, at the first site meeting, a computer generated critical path 

programme for each section of the project. The programme shall be prepared in sufficient 

detail to enable the principal agent to assess the weekly progress of the works. The programme 

must clearly indicate the lead times for procurement and off-site manufacture where 

appropriate and key dates for information required and for the appointment of nominated 

and/or selected and/or domestic and/or direct sub-contractors. The programme and level of 

detail shall be to the entire satisfaction of the principal agent. 

 

No change is to be made to the programme without the approval of the Principal Agent, who 

shall be entitled to instruct the contractor to update and modify the programme in 

accordance with site circumstances, if applicable. 

 

The programme is to be subject to the approval of the Principal Agent but such approval shall  

 

in no way relieve the contractor of his sole responsibility for the proper programming and 

seeing to the progress of the works and the timeous completion thereof. 
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The programme is to be prominently displayed in the site office and copies of the programme 

and its supporting documentation together with all amended programmes shall be handed to 

the Principal Agent. 

 

The Contractor will be required to maintain, in addition to the main programme referred to 

above, a comprehensive fortnightly bar-chart programme expanded to reflect anticipated 

daily activities for the ensuing fourteen (14) days. 
 

25.3 LABOUR RECORD 

 

At the end of each week the Contractor shall provide the Principal Agent with a written 

record, in schedule form, reflecting the number and description of tradesmen and labourers 

employed by him and all subcontractors on the works each day. 

 

25.4 WARRANTIES 

 

The Contractor undertakes to perform the work in accordance with the terms and the 

conditions of the contract, in a workmanlike manner, which shall include but not be limited to, 

complying with the manufacturers/suppliers' specifications, if applicable, in respect of goods, 

methods, or materials used in the performance of the work. 

 

The Contractor further warrants that they shall use only new merchantable materials, fit  for their 

intended purpose, as well as supervision, labour and equipment which are fit for the 

purpose for which they are intended. 

 

25.5 EXISTING SERVICES 

 

The Contractor shall consult the Principal Agent before disconnecting any services. The 

Contractor shall take special care not to damage any existing services that could have been 

foreseen or what have been shown to him by the Principal Agent or Employer's representative. 

Damage to this services shall be for the contractor's account. 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

25.6 PLANT RECORD 

 

At the end of each week the Contractor shall provide the Principal Agent with a written 

record, in schedule form, reflecting the number, type and capacity of all plant, excluding 

hand tools, currently used on the works. 
 

25.7 MANUFACTURER'S RECOMMENDATIONS 

 

All commodities are to be handled, stored, used, applied and/or fixed in strict accordance 

with the manufacturer's instructions and recommendations and after consultation with the 

manufacturer's authorised representative. Should these instructions and/or recommendations 

conflict with other specified requirements the Principal Agent must be notified timeously. 

 

25.8 COMMODITIES TO BE NEW 

 

All commodities, goods, articles or materials throughout the building are to be new except 

where re-use of existing is specified and are to be handled, stored, used, and/or fixed with 

care to ensure that they are in perfect condition when incorporated in the works and thereafter 

properly protected so as to ensure that they are likewise in perfect condition when handed 

over at completion of the works. 
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25.9 STANDARD OF WORKMANSHIP AND MATERIALS 

 

In the absence of detailed specifications for any item or items, National Building Regulations, 

the latest applicable South African Bureau of Standard (SABS) specifications, or where such 

does not exist, then the latest applicable British Standard Specification (BS) shall apply. 

 

25.10 OCCUPATIONAL HEALTH AND SAFETY ACT 

 

The Contractor shall comply with the requirements as stated in the Occupational Health and 

Safety Manual for construction as prepared by BIFSA or the Occupational Health and Safety 

Specification, if included as part of the contract documents and for the duration of this contract 

be deemed to be the mandatory of the employer for the purposes of the Occupational Health 

and Safety Act No. 85 of 1993, and shall prior to taking occupation of the site, satisfy the 

employer by means of written representations confirming compliance with the relevant 

requirements of the said act. 

 

Acceptance by the employer of the contractor’s written representations in terms of the above 

shall constitute an agreement in writing to the arrangements and procedures between the 

parties to ensure compliance by the contractor, with the provisions of the act referred to 

herein, for the purpose of section 37(2) of the said act. 

 

The employer shall at all times have the right to summarily suspend the performance of the 

contractor hereunder pending compliance by the contractor with any requirement, regulation 

and/or direction referred to. 

 

The employer shall be entitled to set-off against any amount owed to the employer by the 

contractor hereunder any loss or damage suffered by it (the employer) as a result  of suspension 

of the contractor’s performance in the circumstances envisaged above. 

 

For the sake of clarity, it shall be deemed that the BIFSA documentation shall only apply in 

instances where no other Occupational Health and Safety Specification is included as part of 

the contract documents. 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.10 GUARANTEES AND MAINTENANCE INSTRUCTIONS AND/OR MANUALS 

 

The Contractor shall obtain and hand over to the Principal Agent on practical completion, all 

relevant guarantees, any operating and maintenance instruction manuals, data or instructions 

required by the Principal Agent or provided by manufacturer's or suppliers. 

 

The Contractor shall ensure that all warranties and guarantees are received and fully ceded to 

the Employer on final completion. 
 

26.10 PUBLICATIONS AND ADVERTISING 

 

The Contractor shall not publish or cause to be published, any papers, articles or information 

relating to this contract nor display or permit to be displayed any advertisements on the site or 

elsewhere, in connection with this contract, without the prior permission, in writing, of the 

Principal Agent. The Contractor shall be responsible for the observance of this clause by his 

employees and sub-contractors. 

 

26.11 REPORTING OF ACCIDENTS 

 

In addition to any statutory obligations, the contractor shall, as soon as practicable, report to 

the principal agent every occurrence on the works or the site causing damage to the property 

or injury or death to any individuals. If required by the Principal Agent, the Contractor shall 
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submit a report in writing to the Principal Agent within forty eight (48) hours of such incident 

setting out full details of the occurrence. 

 

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as 

to the cause and results of any such occurrence and the Contractor shall make available to 

the Principal Agent the necessary facilities for carrying out such enquiries. 

 

26.10 CONFIDENTIALITY 

 

The Parties agree to consider information obtained from each other during the course of this 

Agreement as confidential information, and shall maintain such information as confidential 

indefinitely after the expiry or termination of this Agreement. 

 

26.11 AS BUILT DRAWINGS 

 

The Contractor shall accurately record the details of the civil works, mechanical, electrical, 

security, fire installation, water reticulation details, contractor breaks, etc., on drawings and 

issue same to the Principal Agent and the relevant agent for record purposes. 

 

26.12 FALSE DECLARATION 

 

All information provided by the contractor is accepted in good faith as being true and 

accurate. Any false declaration or intentional omission of relevant facts shall be reported to 

the employer, which on receipt of such report may elect to exercise its (the employer’s) rights 

in terms of common law and/or the contract, as applicable. 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.13 REGULATIONS 

 

The work shall be carried out in accordance with the requirements of local Authority Regulations 

that may be applicable. 

 

The contractor shall if necessary, give notice and pay all fees, costs and rates as may be 

required by the Local Authority. 

 

26.14 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC. 

 

The Contractor shall liaise with the Principal Agent with regard to storage space for plant, 

equipment, etc. 

 

The Contractor is responsible for security of his equipment and materials used during the 

contract. 
 

26.17 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC. (CONTINUED) 

 

No alcohol or drugs will be allowed on site neither will any person be admitted to the site if the 

Principal Agent has any reason to believe that such person is under influence of alcohol or 

drugs. 

 

The Contractor is to provide temporary sheds, latrines and telephones, etc. for the duration of 

the project. These facilities must be available for use to the professional team and all 

Contractors involved on the project. 

 

26.17 DUST AND NOISE POLLUTION 
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The Contractor shall take all reasonable measures to minimise any dust and nuisance and 

inconvenience as a result of the execution of the works. The Contractor shall use suitable and 

effective silencing devices for pneumatic tools and other plant that would otherwise cause a 

noise level exceeding the level laid down by the Local Authority. 

 

26.18 NOTICES, SIGNS AND ADVERTISEMENTS 

 

The Employer reserves the right to erect notices, signs and advertisements on the site or in the 

vicinity of the site. The Contractor is not entitled, without written approval by the Principal Agent, 

to display any signboard of his own. He must however allow for the standard signboard, if 

required by the employer. 

 

26.19 CESSIONS 

 

Neither of the Parties may cede, delegate, assign or make over any of its rights and/or 

obligations in terms of this Agreement to any other third party without the prior written consent 

of the other Party. 

 

26.20 ACCESS FOR PERSONNEL 

 

No unauthorised persons are allowed on site unless authorised by the Principal Agent in writing. 

No persons are allowed access to any portion of the existing buildings, if applicable, other than 

the agreed entrance and exit routes, unless authorised by the Principal Agent in writing. 

 

 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.21 SAFETY HELMETS 

 

The Contractor shall provide and keep on site an adequate supply of clean safety helmets for 

the use of all professional personnel and all authorised visitors. 

 

26.22 SPECIAL TASKS 

 

The Employer shall have the right to employ other Contractors to execute any special tasks 

whether contained in this contract or not, concurrently with the works being executed under 

this Contract. 

 

The Contractor shall not be entitled to any profit and/or builder’s discount on the value of any 

work executed by other contractors but shall nevertheless allow these other contractors and 

the Employer's employees to have access to the works, allocate reasonable space for the 

storage of their materials, tools and equipment. 

 

Without in any way detracting from the generality of or limiting the above, the Contractor is 

advised that the special tasks will be carried out by the Employer and other contractors and 

the value of such work shall not be included in this contract. 
 

26.18 OVERTIME 

 

The Contractor is to note that all rates are inclusive of overtime work allowance and no 

additional costs for overtime work will be entertained. 

 

 

26.19 INTERPRETATION OF THE DRAWINGS, SPECIFICATIONS AND BILLS OF QUANTITIES. 
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The Contractor shall be held solely responsible for and shall, at his own expense, rectify any 

errors arising out of the incorrect interpretation of the Drawings, Specifications, Bills o f  Quantities 

or Instructions. 

 

Should any part of the Drawings, Specifications or Bills of Quantities not be clearly intelligible to 

the Contractor, or the material or articles to be used in the execution of the works be considered 

insufficiently described or the manner in which the work is to be carried out not clear, the 

Contractor must obtain from the Principal Agent the necessary information to clarify such 

Drawings, Specifications, Bills of Quantities or Instructions, which request shall be in writing. 

 

All drawings, whatever their origin, are to be issued to the site or to any other person or persons 

only through the principal agent’s office and shall bear the principal agent’s office stamp and 

signature and an up to date register of all drawings issued to the contractor shall be kept on 

the works. Any other drawings used on the site will be used at the contractor’s risk and should 

any work be incorrect due to the use of unauthorized drawings the cost of rectifying such work 

shall be for the contractor’s account. 

 

All drawings used on the works shall be properly mounted on suitable sheet material or otherwise 

protected and kept in good condition. Any drawings becoming bleached or otherwise 

obscured so that they cannot be properly read shall be returned to the Principal Agent for 

replacement, as any errors due to misreading of damaged or obscured drawings shall be 

made good by the Contractor at his own expense. 

 

 

 

 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.25 WORKING DAYS AND HOURS 

 

The Tenderer is advised that the definition of “Working Days” has been amended to include 

Saturday and Sunday as normal working days. Further, the working hours shall mean 24 / 7 

(twenty four hours a day for seven days a week for the complete duration of the contract). 

The Tenderer is to allow for all costs associated with this clause and is to allow for same in his 

Construction Programme. 

 

26.26 JOBBING AND SITE RECORDS 

 

Each trade shall perform all necessary jobbing and attendance and shall make good after all 

other trades. 

 

Site records 

 

The contractor shall keep a record in triplicate on site, the following: 

 

• A daily record of work done. 

• A daily record of all visits to site by any of the Employer's Agents. 

• A daily record of all contract instructions issued by the Principal Agent and/or any other 

Agent. 

 

Copies of these records are to be forwarded to the Principal Agent on a weekly basis. 
 

26.27 SUPERVISION BY EMPLOYER’S AGENTS 
 

Supervision by the Principal Agent and other Agents is intended as a means of checking the 
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interpretation of work done and providing clarification and further information where required 

during the progress of the work. Supervision shall not in any way relieve the Contractor of his 

responsibility for ensuring that the work is carried out satisfactorily in all aspects, in good time 

and in accordance with the contract. 
 

Although the Principal Agent and other Agents will make spot checks from time to time on 

dimensions and levels as the work proceeds, checking of the setting out, dimensions, levels 

and positioning of all items is the contractor’s responsibility and should any errors occur during 

the course of or be found after completion of the works, the cost for remedying same will be 

for the Contractor’s account. 
 

26.28 PARTNERING 
 

The Employer, its agents and the Contractor shall act as stated in the contract and in the spirit 

of mutual trust and co-operation. In this regard, it is a specific requirement that all the 

contractor’s personnel provide reasonable assistance that may be required by the employer 

and/or its agents in order for them to assist in bringing the works to completion with due skill, 

diligence, regularity and expedition. In turn, the employer and its agents shall also provide 

assistance to the contractor to execute the works with due skill, diligence, regularity and 

expedition. 
 

26.29 COPIES OF REVISED DRAWINGS ISSUED AS CONTRACT INSTRUCTIONS 
 

The Contractor acknowledges that only one copy of any revised drawings shall be issued as 

contract instructions. In this regard, it shall be the contractor’s responsibility for producing any 

additional copies that may be required for either internal use or for issue to any sub- 

contractor/s. It shall be deemed that the contractor has allowed for all costs necessary to 

ensure compliance with this clause in the contract  amount 
 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 

 

26.30 CONTRACTOR TO DELAY ACTIVITIES AT THE REQUEST OF THE PRINCIPAL AGENT 
 

The Contractor may be called upon from time to time to cease certain building activities as 

required by the Employer. In this regard, the contractor shall cease such activities for the 

period as agreed with the Principal Agent. In this regard, the Contractor shall provide all 

reasonable assistance necessary to ensure compliance with this clause as well as to minimize 

the impact of such a request. 
 

26.31 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES 
 

These amounts have been included in the contract sum where the work has not been defined 

at the date of tender. It is intended that once the scope is defined, tenders will be invited in 

terms of the process outlined below with a view to these works being awarded as nominated / 

selected subcontract works. 
 

• The specialist consultant responsible for the specific work package will prepare 

documentation which is to include drawings, specification and schedule of quantities that 

define the scope of the works all in accordance with the principal building agreement. 
 

• The Quantity Surveyor will prepare the necessary tender document. 
 

• The Principal Agent will arrange for inviting prospective Tenderers to collect 

documents subject to the payment of a non-refundable document fee, if applicable. 
 

• The Quantity Surveyor will arrange to issue the tender documents from their offices and 

take receipt of the amounts paid. 
 



ZNT2062/2025LG  

Page 59 of 122 
 

KZN COGTA | Classified as Confidential 

26.32 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES (CONTINUED) 

 

• The tenders for the works will be submitted to the Quantity Surveyor’s office in terms of the 

tender closing times stipulated, unless otherwise agreed in writing. 

 

• The Quantity Surveyor will prepare an initial financial evaluation report of the tenders and 

circulate to the Principal Building Contractor, the Principal Agent, the Empowerment 

Consultant, if applicable, and the relevant technical consultants for information and to 

enable them to prepare any necessary additional reports, all of which are to be submitted 

to the Principal Agent. 

 

• The Principal Agent will prepare a draft report, discuss with the principal Building Contractor 

to get their approval and finally circulate the draft to the other consultants for final 

comment. Thereafter the Tender Report with recommendations will be finalised by the 

Principal Agent, circulate to the Employer for approval. On approval, the recommendation 

together with any instructions of award will be issued to the Principal Contractor who 

will be responsible for appointing the relevant party as a sub-contractor. 

 

26.33 SITE ACCESS FOR AND MANAGEMENT OF DIRECT CONTRACTS 

 

The Contractor shall allow direct contractors appointed by the Employer to access the site to 

execute work which does not form part of the Minors Works Agreement, concurrently with that 

of its (the principal building contractor), work. In this regard, the Contractor shall provide any 

necessary assistance (e.g. ensuring placement of material orders, monitoring the 

manufacturing process, monitoring of raw materials availability, programming of works,  etc.), 

to the Principal Agent in respect of management of any direct contracts. In this regard, is shall 

be deemed that all allowances have been made in the contract amount to ensure 

compliance with this clause. 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.34 AVAILABILITY OF MANAGEMENT PERSONNEL 

 

It shall be deemed that the Contractor has allowed in the contract amount for the Contracts 

Manager, Project Planner, Senior Quantity Surveyor and a responsible representative for the 

management of direct contracts, throughout the direction of the contract. Such persons are 

to be available to attend meetings to resolve any contractual and other related issues within 4 

(four) hours on receipt of notice, either written or verbal, from the Principal Agent. 

 

26.35 COMMISSIONING 

 

The Contractor is referred to the special attendance items in the schedule of variables. 

 

26.36 ENVIRONMENTAL QUALITY 

 

The Contractor shall at all times during the construction period ensure that the construction site 

complies with the statutory obligations in terms of fire, ventilation (smoke, exhaust fumes, etc.), 

air quality, temperature, water quality, sanitation, hygiene, etc., as well as any requirements 

set out in an environmental management plan, if available. 

 

26.37 ORDERING OF MATERIALS 

 

Should the Contractor utilize the Bills of Quantities for ordering materials, it shall be entirely at its 

(the contractor’s) own risk. 

 

The Contractor shall take all reasonable steps to ensure that the specified materials and 
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components required for the works are available for construction in accordance with the 

applicable construction programme. 
 

26.37 ORDERING OF MATERIALS 

 

Should any of the materials and components be available or likely to be unavailable when 

required, the Contractor shall without delay notify the Principal Agent, in writing, who shall 

decide on the procedure to be followed. 

 

26.38 ENCROACHMENTS 

 

After the site boundaries or beacons have been pointed out to the Contractor, if (the 

contractor) is to notify the Principal Agent if any encroachments of adjoining foundations, 

buildings, structures, pavements, etc., exist, so that the necessary arrangements can be made 

for the rectification of any such encroachment. 

 

During the course of the building operations, the Contractor will be held entirely responsible for 

any encroachment onto any adjoining properties or servitude’s and the cost of any remedial 

measures as required by the Principal Agent shall be borne by the Contractor unless the 

principal agent shall decide otherwise. 

 

26.39 DOCUMENTS 

 

Should any part of a drawing not be clearly intelligible to the Contractor or the manner in 

which the work is to be carried out not be clear, the Contractor shall request the Principal 

Agent to clarify his requirements, which request and reply shall be in writing, failing which the 

Contractor will be held responsible for any incorrect interpretation and shall, at his own expense, 

rectify any errors. 

 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.40 CONTRACT INSTRUCTIONS 

 

Contract instructions issued on site are to be recorded in the site instruction book which is to be 

maintained on site by the contractor. 

 

26.41 DOMESTIC SUB-CONTRACTORS 

 

The Contractor shall not be permitted to substitute any domestic sub-contractor proposed at 

the time of contract award without written permission form the Principal Agent during the 

contract execution stage. Such permission shall not be unreasonably withheld, provided that 

the Contractor provides a detailed motivation for the substitution and the principal agent is 

allowed to verify the motivation with the sub-contractor concerned. Further, the Contractor 

shall appoint all domestic sub-contractors in terms of clause 23.1 of the Principal Building 

Agreement. Such appointments shall have similar terms and conditions and identical targets 

as the Principal Building Agreement. 

 

26.42 INSPECTION OF EXISTING WORKS 

 

It shall be deemed that the Contractor prior to contract commencement has inspected the 

existing works done to others and has satisfied itself (the contractor) that there are no latent 

detects and accordingly acknowledges that any defects not pointed out to the Principal 

Agent at site handover, shall fall under the responsibility of the Contractor to remedy and that 

the cost for such remedial work is deemed to be included in the contract amount. 

 



ZNT2062/2025LG  

Page 61 of 122 
 

KZN COGTA | Classified as Confidential 

26.43 DISPOSAL OF WASTE MATERIAL, ETC. 

 

The Contractor shall provide appropriate equipment (such as chutes, if required), etc., for the 

rapid removal of waste material, etc., at points as agreed with the Principal Agent in writing. In 

addition, the Contractor is to provide for adequate waste skips for the disposal of  such material 

to be located in positions as advised by the Principal Agent in writing. 
 

 

The Contractor shall ensue that there is a maximum of a twenty four (24) hour turn-around time 

for the removal of all full waste skips from site. The Contractor further acknowledges that the 

Employer reserves the right to appoint others to remove waste material and waste skips from 

site, should the Contractor fail to meet the twenty four (24) hour turn-around time and that 

such costs shall be deducted from amounts due to the Contractor. 

 

26.43 DAMAGE TO EXISTING INSTALLATIONS 

 

The Contractor shall be responsible for replacing and/or repairing any existing work damaged 

by itself and its sub-contractors whilst executing the Contractor at its own cost. 

 

26.44 ACCESS FOR MOVEMENT OF MATERIAL TO THE SITE AND WORK ACCESS 

 

The Contractor acknowledges that it shall only be permitted to move materials and access the 

works areas at locations/ positions agreed with and documented by the Principal Agent. 

 

It will be deemed that the Contractor has allowed for vertical and horizontal movement, double 

handling, working under restrictive conditions as may be required for the building works. 

No claims for extras in this regard will be entertained at any later date. 

 

 

 

 

 

 

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 

 

26.43 LOCAL LABOUR 

 

It is deemed that the Contractor shall as far as possible maximise the use of labour from the 

area in which the project is located. 

 

26.44 BLACK ECONOMIC EMPOWERMENT 

 

The Contractor shall comply with the Employers Black Economic Empowerment Policies. 

 

26.45 SAMPLES 

 

All material samples and colour samples must be submitted to the Principal Agent  for selections 

and approval of the colour, shape and finish including mechanical, electrical and plumbing 

equipment that will be visible. The samples shall be provided in a4 size unless otherwise agreed. 

General samples shall be provided for Principal Agent/Employer to choose from each type of 

finish. 

 

The Principal Agent/Employer may reject all or part of the submitted samples and request for 

additional selections if the first submission are not acceptable. 

 

All samples must be kept in a sample room to be provided by the Contractor for reference. 

 

26.46 SAMPLES BOARD 
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The Contractor shall provide a board(s) of approved samples and make available one set at 

the site (sample room) and one for the Employer. 

 

26.47 MOCK - UP 

 

The Contractor shall provide a mock – up of all finished surfaces prior to commencement of 

the relevant work. The Contractor shall only be permitted to commence with the relevant 

scope of work, on approval of the mock – up by the Principal Agent or its designated 

representative. 
 

26.48 SCHEDULE OF DIRECT CONTRACTS 

 

The Contractor is advised that the Employer shall let direct contracts for work that is not part 

of this contract and the Contractor to provide all access, attendance and co-operation. 

 

26.49 PROVISION OF HOISTING FACILITIES, DUST BARRIERS, ETC. 

 

It shall be deemed that the contract price is inclusive of the following: 

 

• Hard wearing and strengthen dust barriers to be in uniform colour and specification. 

 

• If applicable the provision of all hoarding which must be constructed of new 

shutter- boards (painted black in colour) of equal lengths and heights. 

 

• The provision rubble chutes and waste skips. 

 

26.50 ACCESS PERMITS, UNIFORMS, PPE, ETC 

 

It shall be deemed that the Contractor has included in the contract amount for the provision 

of access permits for staff and vehicles, uniforms, PPE, identification cards for all personnel 

accessing the area of the works. 
 

 

 

PART 2: DATA PROVIDED BY THE CONTRACTOR/S 

 

The following contract specific data are applicable to this contract. 

 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR/S 

1. GENERAL 

  

 

Clause 1.1.1.9: 

 

Name of the Contractor/s: 

…………………………………………………………………… 

 

………………………………………………………………………………………………….. 

  

Clause 1.2.1.2: Address of the Contractor/s: 

 

 Physical:    Postal: 

 

...................................................  .............................................. 

 

...................................................  .............................................. 

 

...................................................  .............................................. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR/S 

 

.....................    ...................... 

  

6. PAYMENT AND RELATED MATTERS – Not Applicale 

  

Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special 

materials listed.  This information shall be used to calculate the variation in cost 

of the special materials. 

 

The rates and prices for the special materials shall be furnished by the 

Tenderer, which rates and prices shall not include VAT but shall include all 

other obligatory taxes and levies.  The quoted price to be provided by the 

Tenderer is the ruling price on the first of the month prior to the month in 

which the closing date for the Tender falls. 

Table 1 
 

 

SPECIAL MATERIALS 

 

UNIT* 

 

RATE OR PRICE FOR THE BASE MONTH 

N/A  N/A 

………………………………………………. 

  

 * Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor/s shall substantiate the above 

rates or prices with acceptable documentary evidence. 

 

Signed on behalf of Tenderer: ……………………………………………………. 
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C1.3: PERFORMANCE GUARANTEE 
 

PRO FORMA 

 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

1. GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means: ……………………………………………………………………………………… 

Physical address: ………………………………………………………………………………………… 

“Employer” means: ……………………………………………………………………………………….. 

“Contractor/s” means: ……………………………………………………………………………………… 

“Employer's Agent” means: 

………………………………………………………………………………………………………………. 

“Works” means: …………………………………………………………………………………………… 

“Site” means: ……………………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R …………………………………. 

Amount in words: …………………………………………………………………………………………… 

“Guaranteed Sum” means: The maximum aggregate amount of R …………………………………... 

Amount in words: …………………………………………………………………………………………… 

Type of Performance Guarantee: ………………………………. (Insert Variable or Fixed) 

“Expiry Date” means: ……………………………… (Give date) or any other later date set by the 

Contractor/s and/or Employer provided such instruction is received prior to the Expiry Date as 

indicated here. 

 

2. CONTRACT DETAILS  

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

of Completion of the Works as defined in the Contract.  

 

3. GUARANTOR’S LIABILITY 

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

3.2 The Guarantor’s period of liability shall be from and including the date on which the 

Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by 

the Employer’s Agent of the Certificate of Completion of the Works, or the date of payment in 

full of the Guaranteed Sum, whichever occurs first. 

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on 

which the Certificate of Completion of the Works has been issued. 
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4.  CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 

4.1 The Guarantor hereby acknowledges that: 

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship. 

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3: 

4.2.1 A copy of a first written demand issued by the Employer to the Contractor/s stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate 

has not been made in terms of the Contract and failing such payment within seven (7) 

calendar days, the Employer intends to call upon the Guarantor to make payment in terms 

of 4.2.2; 

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor/s stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.2.1 and the sum certified has still not been paid; 

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4.2. 

4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address calling 

up this Performance Guarantee, such demand stating that: 

4.3.1 the Contract has been terminated due to the Contractor/s’s default and that this 

Performance Guarantee is called up in terms of 4.3; or 

4.3.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor/s and that the Performance Guarantee is called up in terms of 4.3; and 

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

4.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in terms of 3.1. 

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing how 

all monies received in terms of this Performance Guarantee have been expended and shall 

refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of 

this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 

bank compounded monthly and calculated from the date payment was made by the 

Guarantor to the Employer until the date of refund. 

4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the original 

Performance Guarantee by the Employer. 
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4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor/s in any 

manner which the Employer may consider fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

3.2, where after no claims will be considered by the Guarantor.  The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, 

to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 

28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of 

the Magistrate’s Court. 

 

Signed at  .........................................................................................................................................................  

Date  .................................................................................................................................................................  

Guarantor’s signatory (1)  ..............................................................................................................................  

Capacity  .........................................................................................................................................................  

Guarantor’s signatory (2)  ..............................................................................................................................  

Capacity  .........................................................................................................................................................  

Witness signatory (1) .......................................................................................................................................  

Witness signatory (2)  ……………………………………………………………………......................................... 
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C1.4: RETENTION MONEY GUARANTEE  
 

PRO FORMA 

 

COOPERATIVE GOVERNMENT AND TRADITIONAL AFFAIRS  

330 Langalibalele Street, Natalia Building, Pietermaritzburg 

13th Floor – Lift Area North Tower 

ISSUED TO: COOPERATIVE GOVERNMENT AND TRADITIONAL AFFAIRS, represented by the 

(hereinafter called "the Employer") 

 

ON BEHALF OF ...................................................................................... [insert name of contractor/s] 

(hereinafter called "the Contractor/s") 

 

in connection with CONTRACT :  

(hereinafter called "the Contract"). 

 

WHEREAS the Employer and the Contractor/s have agreed that the Contractor/s may provide a 

guarantee in lieu of the whole or a portion of the retention moneys provided for under the 

Contract; 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to 

pay to the Employer such amounts as the Employer may, from time to time, demand from us. 

 

1 Each demand by the Employer shall be in writing, signed by the Employer and 

delivered to  

us at  

 

[INSERT GUARANTOR’S FULL STREET  

ADDRESS]……………………………………………………………………………………  

.................................................................................................................................. or such other address 

in [INSERT NAME OF COUNTRY] ................................................. as we shall in writing notify to the 

Employer and shall be accompanied by a certificate complying with Clause 2, signed by the 

Engineer in office as such in terms of the Contract. 

2 The Engineer's certificates referred to in Clause 1 shall certify that: 

 

 (a) he is the Engineer in office as such in terms of the Contract, 

 (b) the Contractor/s is in breach of his obligations under the Contract, and 

 (c) the amount demanded, which amount the certificate shall specify, does not  
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                     exceed 

(i) the amount of retention moneys which, but for this guarantee, would have been 

retained by the Employer in terms of the Contract at the date of the certificate, less the 

aggregate of the amounts of retention money retained by the Employer and the amounts 

previously paid by us to the Employer in terms hereof,  

(ii) a genuine estimate of the cost to the Employer of having the breach referred to in 

paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from 

payments due to the Contractor/s in terms of the Contract by reason of33 the  breach 

referred to, and any amount of retention money actually held by the Employer save to the 

extent that the same had been deducted from any previous demand in terms hereof; 

 

3 We shall within fourteen (14) days after our receipt of a demand complying with the provisions in 

Clauses 1 and 2 make payment to the Employer of the amount demanded at the employer’s 

address as listed in the contract data or at such other address in the Republic of South Africa as 

the Employer shall in writing notify to us. 

4 Subject to compliance with the provisions hereof, our liability to make the payments herein 

referred to shall be unconditional and shall not be affected or diminished by any disputes, claims 

or counterclaims between the Employer and the Contractor/s. 

 

5 Our aggregate liability under this guarantee is limited to …………………………………............  

 

 ………………………………………………………………… (R                                   ) 

 

6 This guarantee shall expire on the date on which the last of the retention moneys, which but for 

this guarantee would have been retained by the Employer, becomes payable to the 

Contractor/s. 

 

7 This guarantee is not transferable and must be produced for endorsement if any part payment is 

made and must be returned to us against final payment of our aggregate liability or on the date 

of the expiry of the guarantee in terms of Clause 6, whichever is the earlier. 

 

 

Signed in the presence of the subscribing witnesses: 

 

At for and on behalf of .................................................................. 

 

on this the ........ day of ...................................... 20........ 

 

SIGNATURE : ..................................................................  

 

CAPACITY : ..................................................................  

 

ADDRESS : ..................................................................  

 

  : ..................................................................  
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  : ..................................................................  

 

 

 

AS WITNESSES: 1 ..................................................................   

 

   

 

   2 ..................................................................  



ZNT2062/2025LG  

Page 70 of 122 
 

KZN COGTA | Classified as Confidential 

 

C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT No 85 OF 1993 
 

 

THIS AGREEMENT is made between COOPERATIVE GOVERNANCE AND TRADITIONAL AFFAIRS 

 (hereinafter called the  

EMPLOYER) of the one part, herein represented by:   ........................................................................  

 ...................................................................................................................................................................   

in his capacity as:  ...................................................................................................................................   

AND:   ........................................................................................................................................................  

(hereinafter called the CONTRACTOR/S) of the other part, herein represented by ......................  

 ...................................................................................................................................................................   

in his capacity as:  ...................................................................................................................................   

duly authorized to sign on behalf of the Contractor/s. 
 

 

WHEREAS the CONTRACTOR/S is the Mandatory of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR/S and the EMPLOYER in respect of 
 

CONTRACT: ESTABLISHMENT OF A PANEL OF CIVIL WORKS CONTRACTORS FOR THE KZN COGTA 

FUNDED PROJECTS FOR A PERIOD OF 36 MONTHS 

 

AND WHEREAS the EMPLOYER and the CONTRACTOR/S have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and 

Safety Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter 

referred to as the ACT); 

 

 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR/S undertakes to acquaint the appropriate officials and 

employees of the CONTRACTOR/S with all relevant provisions of the ACT and the 

regulations promulgated in terms thereof. 

 

2. The CONTRACTOR/S undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER 

have prescribed certain arrangements and procedures that same shall be observed and 

adhered to by the CONTRACTOR/S, his officials and employees.  The CONTRACTOR/S shall 

bear the onus of acquainting himself/herself/itself with such arrangements and procedures. 

 

3. The CONTRACTOR/S hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 

and Regulations, and the CONTRACTOR/S expressly absolves the EMPLOYER and the 

Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid 

duties, obligations, prohibitions, arrangements and procedures in respect of the work included 

in the contract. 

 

4. The CONTRACTOR/S agrees that any duly authorized officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 

CONTRACTOR/S has complied with his undertakings as more fully set out in paragraphs 1 and 

2 above, which steps may include, but shall not be limited to, the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR/S, or to take such steps it may 
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deem necessary to remedy the default of the CONTRACTOR/S at the cost of the 

CONTRACTOR/S. 

 

 

 

5. The CONTRACTOR/S shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 

Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 

provide full details  

in writing of such investigation, complaint or criminal charge. 

 

Thus signed at  ........................................................................  for and on behalf of the CONTRACTOR/S  

 

on this the  ..................  day of   ………………………………….. 20……… 

 

SIGNATURE: ...............................................................................................................................................  

 

NAME AND SURNAME:  ...........................................................................................................................  

 

CAPACITY:  ...............................................................................................................................................  

 

WITNESSES: 1.   .........................................................................................  

2.   ..........................................................................................  

 

Thus signed at  .............................................................................  for and on behalf of the EMPLOYER  

 

on this the  ……………….. day of  .............................................. 20……… 

 

SIGNATURE: ...............................................................................................................................................  

 

NAME AND SURNAME:  ...........................................................................................................................  

 

CAPACITY:  ...............................................................................................................................................  

 

WITNESSES:    1.   ..........................................................................................  

2.   ..........................................................................................  
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PART C2.1:       PRICING INSTRUCTIONS – NOT APPLICABLE 

 

1. The Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 

 

2 The Bill comprises items covering the Contractor/s's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 

 

 Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he 

should note the fact that the Contractor/s is entitled, under various circumstances, to payment 

for additional work carried out and that the Engineer is obliged to base his assessment of the rates 

to be paid for such additional work on the rates the Contractor/s inserted in the Bill. Clause 8 of 

each Standardized Specification, and the measurement and payment clause of each Particular 

Specification, read together with the relevant clauses of the Project Specifications, all set out 

which ancillary or associated activities are included in the rates for the specified operations 

 

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized 

and Project Specifications. No consideration will be given to any claim by the Contractor/s 

submitted on such a basis. The Bill has been drawn up generally in accordance with the latest 

issue of Civil Engineering Quantities. Should any requirement of the measurement and payment 

clause of the appropriate Standardized or Project Specification(s) be contrary to the terms of the 

Bill or, when relevant, to the Civil Engineering Quantities, the requirement of the appropriate 

Standardized, Project, or Particular Specification as the case may be, shall prevail 

 

4 Unless stated to the contrary, items are measured net in accordance with the Drawings without 

any allowance having been made for waste. 

 

5  The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to 

the Employer for the work described under the several items.  Such amounts shall cover all the 

costs and expenses that may be required in and for the construction of the work described, and 

shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities 

and obligations set forth or implied in the documents on which the Tender is based. 

 

6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 

quantities are stated.  An item against which no amount or rate is entered will be considered to 

be covered by the other amounts or rates in the Bill. 

 

 The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the 

amount column. Although no work is foreseen under these items and no quantities are 

consequently given in the quantity column, the tendered rates shall apply should work under 

these items actually be required. 

 

Should the Tenderer group a number of items together and tender one sum for such 

group of items, the single tendered sum shall apply to that group of items and not to 

each individual item, or should he indicate against any item that full compensation for 

such item has been included in another item, the rate for the item included in another 

item shall be deemed to be nil. 

 

 The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of 

Contract, remain valid irrespective of any change in the quantities during the execution of the 

Contract. 
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7  The quantities of work as measured and accepted and certified for payment in accordance 

with the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be 

used to determine payments to the Contractor/s. The validity of the Contract shall in no way 

be affected by differences between the quantities in the Bill of Quantities and the quantities 

certified for payment.  

 

 

Payment terms is 30 days, from receipt of an acceptable invoice. 

 

A 10% retention amount will be held on every interim certificate. 

 

Ordering of materials is not to be based on the Bill of Quantities, but only on information issued 

for construction purposes. 

 

8 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

 Unit  : The unit of measurement for each item of work as defined in the 

Standardized, Project or Particular Specifications 

 

 Quantity  : The number of units of work for each item 

 

 Rate  : The payment per unit of work at which the Tenderer tenders to do the work 

 

 Amount  : The quantity of an item multiplied by the tendered rate of the (same) item 

 

 Sum  : An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work 

is not measured in units 

 

9 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 

 

 mm = millimetre 

 m = metre  

 km = kilometre  

 km-pass = kilometre-pass 

 m² = square metre  

 m²-pass = square metre-pass 

 ha = hectare 

 m³ = cubic metre 

 m³-km = cubic metre-kilometre 

 kW = kilowatt 

 kN = kilonewton 

 kg  = kilogram 

 t = ton (1 000 kg) 

 % = per cent 

 MN = meganewton 

 MN-m = meganewton-metre 

 PC Sum = Prime Cost Sum 

 Prov Sum = Provisional Sum 
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PART C2.2: BILLS OF QUANTITIES 

 
Not Applicable 
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PART C3: SCOPE OF WORK  

C3.1 DEFINITIONS AND ABBREVIATIONS 

The following definitions and abbreviations shall apply to this specification: 

3.1.1 CE : Civil Engineering Work - Infrastructure 

3.1.2 NHBRC :  National Home Builders Registration Council 

3.1.3 SANS 10400 : National Building Regulations 

C.3.2 BACKGROUND TO THE PROGRAMME 

a) The Department of Cooperative Governance and Traditional Affairs (COGTA) is mandated 

to coordinate support and municipal development in the Province. Through MTSF, various 

programmes and interventions were developed to improve capacity to deliver basic 

services, quality infrastructure and integrated public transport to increase household access 

to basic services.  

b) The KZN province has backlogs in relation to electricity, water and sanitation services 

amongst others. The current reality is that the majority of KZN municipalities dependent on 

grant funding to eliminate these backlogs.  

c) The Province has encountered a number of recurring service deliver protests, particularly 

electricity and water. The protests are sporadic and require rapid responses to circumvent 

potential damages to existing infrastructure. 

d) In response to the service delivery gap identified above, CoGTA implements massification 

projects which are funded internally. 

e) However, the SCM process to acquire the services of contractors normally takes up to 6 

months 

 

 

C3.3  APPROACH 

a) The establishment of a panel of suitable qualified and experienced service providers in 

construction services, for the KZN COGTA funded civil works programme is earmarked to 

expedite service delivery and creation of employment during implementation of projects. 

b) Once the pool of Service Providers has been appointed, they shall be requested to quote 

on specific projects to be undertaken as shall be identified and determined by the 

Programme Manager from COGTA. Service providers will be invited to quote on a rotational 

basis. This approach will be aligned to the SCM prescripts and Treasury Regulations. The 

Department of Co-operative Governance and Traditional Affairs already has a panel of 

professional service providers (PMU) for design and construction management, which had 

been proven to be effective in the acquisition of services within relatively short period of 
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time. 

 

C3.4.1 NEED FOR SERVICE 

a) Service delivery is key in the betterment of human life. Apart from its social benefits,  

supporting the Province with disaster management activities is also a driving factor in the 

upliftment of human dignity. 

 

C3.4.2 OBJECTIVES 

The main objective of this process is to appoint a pool of service providers that would render civil 

works service. The support envisaged will be in relation to buildings construction, any civil works 

project close out and commissioning. 

Key Objectives of this programme of government include :- 

a) The overarching objective is to ensure that service delivery is fast tracked and that 

municipalities are properly supported and adequately resourced.   

b) Further the objectives are to:  

• Promote active collaboration of initiatives from all spheres of government; 

• Support municipalities with the implementation of civil works programme and disaster 

management activities); 

• Take development to the community as key beneficiary and actors of what government 

does, and where they have a stake                        

 

C3.4.3 OUTCOME 

Construction of civil works projects to fast track infrastructure delivery in the Province, assisting 

municipalities to fast track the delivery of civil infrastructure to the public. 

 

C3.4.4 DETAILED SCOPE OF WORK 

The service providers appointed will be required to be able to render the construction of 

civil works projects. 
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C3.4.5 DELIVERABLES 

The service providers appointed into a panel of contractors will be required to be able to 

render the construction of civil works projects. 

 

 

C3.5 EVALUATION CRITERIA  

 

ELIGIBILITY AREAS   

(a) Compliance with administrative specifications 

(b) Key staff qualification and experience 

(c) Tenderers project specific experience 

(d) Equipment 

 

 

   

(a) Evaluation Schedule 1: Compliance with technical specification 

 

Only service providers who meet all the requirements in the Mandatory Criteria will 

qualify for further evaluation. 

 

TABLE 1. MANDATORY CRITERIA AND RETURNABLE 

Criteria  Returnable  Minimum Yes / 

No 
1) CIDB Rating Valid CIDB Certificate: 7CE/ 7GB  

 
 

Only 1 Valid 
Certificate or for 
both GB and CE 
 

 

2) Construction 
Health and Safety 
Officer 

Original certified copy of 

• a valid relevant SHE 
Certificate  

• professional registration with 
South African Institute of 
Occupational Safety and 
Health (Saiosh) or The South 
African Council for the Project 
and Construction 
Management Professions 
(SACPCMP) 

Minimum = 1 
 
Qualified Safety 
Officer required 
to be part of the 
team 

 

3) Contract Manager BSC(eng)/BTech/Diploma in 
Engineering 
Registration with ECSA and / or 
SACPCMP (Pr Eng / Pr Tech 
Eng / Pr Techni / Pr CPM or Pr 
CM 
 
(Original certified copies) 

Minimum = 1 
 

 

4) Construction 
Manager 

LIC NQF 5 "Manage Labour-
Intensive Construction 
Processes" or equivalent Quality 
Council for Trades and 

Minimum = 1 
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TABLE 1. MANDATORY CRITERIA AND RETURNABLE 

Criteria  Returnable  Minimum Yes / 

No 

Occupations (QCTO) 
qualifications at NQF level 5 or 7 
(Original certified copy) 

5) Foreman / 
Supervisor 

LIC NQF level 4 “National 
Certificate: Supervision of Civil 
Engineering Construction 
Processes” Quality Council for 
Trades and Occupations (QCTO) 
qualifications at NQF level 5 or 7 
(Original certified copy) 

Minimum = 1   

6) NHBRC 
Registration (For 
GB only) 

Registration with the National 
Home Builders Registration 
Council (NHBRC) (Original 
certified copy) 

Minimum = 1  

7) UIF compliance Registered with UIF Minimum- 1  

8) Previous 
experience in civil 
works 

Successful completion of 5 
projects in the field of civil works 
worth at least R9m each within 
the past 15 years 

• 5 award letters 

• 5 completion certificates 

• 5 reference letters reflecting 
the service provider details, 
project name, project cost 
and period of implementation, 
client’s signature and 
traceable contact details) 

Minimum = 5 
(5 award letters, 5 
completion 
certificates and 5 
reference letters) 

 

 
Note 1: Copies of certified copies will not be accepted. 
 

(1) Certificates that are NOT LEGIBLE will not be accepted as evidence. Tenderers are to 
ensure that all copies of technical returnable are clear and legible.  
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Table 2: List of Mandatory Vehicles 

Criteria Returnable Quantity 

Bakkies  

 

Proof of ownership on Vehicle List  e.g. proof of 
purchase, logbook etc 

OR 
Hire Letter from Bona Fide hiring company to be 
included if hired. 

 2 

1 x Grader 
 

Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 

included if hired. 

1 

1 x 10 Cube Tipper truck 
 
 

Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 
included if hired. 

1 

1 x Roller 
 

Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 
included if hired. 

1 

1 x Water Tanker 
 

Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 
included if hired. 

1 

1 x Excavator Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 
included if hired. 

1 

Staff transport vehicle 
 

Proof of ownership on Vehicle List  e.g proof of 
purchase, logbook 

OR 
Hire Letter from Bona Fide hiring company to be 

included if hired. 

1 

 

 

PLEASE NOTE 

 

Inclusion of the following items would be advantageous as further evidence/proof of competency of 

bidders: 

 

• Quality Assurance. 
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Reviewed by: 
X Sibiya      

Initials & Surname  Signature  Date 
       

Approved by: X Sibiya     

Initials & Surname  Signature  Date 
 

 

 

     BSC Chairperson  ________________________   ______________________ 

                                             Initials & Surname                                    Signature          Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

PREPARED BY: 

COGTA Municipal Infrastructure 

5th Floor, Room 04 

Southern Life Plaza 

Pietermaritzburg, 

3201 

 

CONTACT PERSON 

Mr. Xolani Sibiya, Pr. Eng (MSAIEE) 

Xolani.sibiya@kzncogta.gov.za 
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ANNEXURE A 

 HEALTH  SAFETY  
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OCCUPATIONAL HEALTH AND SAFETY  
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P R E AM B L E: H E AL T H AN D SAF E T Y SPECIFICAT ION 

 

General Statement 

 

It is a requirement of this contract that the Contractor/s shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety. To this end the Contractor/ss shall assume full responsibility to conform  to  all  the 

provisions of the Occupational Health and Safety (O H S) Act (Act 85 and Amendment Act 181)  

of 1993, and the Construction Regulations 2014 issued on 1 August  2 01 4 by  the Department 

of Labour. The Contractor/s is to complete Form OHS  1  in “Schedule D  "  and O  H  S  2  in 

“Schedule E". 

 
For the purpose of this contract the Contractor/s is required to confirm his status as mandatory 

to the Employer (Client) and employer in his own right for the execution of the c o n t r a c t . 

 
Health and Safety Specifications and Plans to be submitted at Tender Stage 

 
(a) Employers Health and  S a fety Sp ecification   

 

The Employers Health and Safety Specification will be included in the tender documents as 

part of the Project Specifications. 

 
(b) Tenderers Health and Safety Plan   

 

The Tenderer shall submit with his tender sufficient proof that he has a Health and Safety Plan, which 

shall include necessary MSDSs for the scope of works, in place. The Contractor/s will, however, have to 

submit his Health and Safety Plan specific to this project with his tender for evaluation during the tender 

period. 

 
In term s of the O H S Act the tender will be disqualified if the tenderer has no Health and Safety Plan. 

 
The Contractor/s's Health and Safety Plan will be subject to approval by the Employer, or amendment 

if necessary, before commencement of construction work. The Contractor/s will not be allowed to 

commence work, or his work will be suspended if he had already commenced work, before he 

has obtained the Employer's written approval of his Health and Safety Plan. 

 
The Contractor/s shall not be entitled to claim for extension of time or standing time and the related 

costs for any delays due to delayed commencement or suspension of the work arising from the lack of 

approval of or non-compliance with the Health and Safety Plan. 
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O C C U P A T I O N A L H E A L T H A N D S A F E T Y A C T 1993 : 

HEALTH AND SAFETY SPECIFICATION 

 

A .1 SCOPE 

 

This specification covers the health and safety requirements to be fulfilled by the Contractor/s 

to ensure a continued safe and healthy environment for all workers, employees and 

subcontractor/ss under his control, and for all other persons entering the site of w o r k s . 

 
This specification shall be read with the Occupational Health and Safety Act (Act N o. 85 and 

amendment Act N o. 181) 1993, and the corresponding Construction Regulations 2014, and all 

other safety codes and specifications referred to in the said Construction  Regulations. 

 
In term s of the OHS Act Agreement in Annexure E: Form O H S 2: O H S - Statement by Contractor/s, 

the status of the Contractor/s as mandatory to the Employer (Client) is that of an employer in his 

own right, responsible to com ply with all provisions of OHS Act 1993 and the Construction 

Regulations 2014. 

 
This Health and Safety Specification and the Contractor/s's own Safety Plan as well as the Construction 

Regulations 2014, shall be displayed on site and made available for inspection by all workers, 

employees, inspectors and any other persons entering the site of works. 

 

A.2 D EF IN IT IONS 

 

For the purpose of this contract the following shall apply: 

 
(a) "Employer" where used in the contract documents and in this specification,  means  the 

Employer as defined in the Contract Data and it shall have the exact same meaning as 

"Client" as defined in the Construction Regulations 2014. "Employer" and "Client" is therefore 

interchangeable and shall be read in the context of the relevant document. 

 
(b) "Contractor/s", wherever used in the contract documents and in this specification, shall 

h a v e  the same meaning as "Contractor/s" as defined in the Contract Data. 

 
In this specification the term s "Principal Contractor/s" and "Contractor/s" are replaced 

with "Contractor/s" and "Subcontractor/s" respectively. 

 
For the purpose of this contract the "C on tractor" will, in term s of O H S Act 1993, be the 

mandatory of the Employer, without derogating from his status as an employer in his 

own right. 

 
(c) "Engineer" where used in this specification, means the Engineer as defined in the. General 

Conditions of Contract In term s of the Construction Regulations the Engineer may act as 

agent on behalf of the Employer (the client as defined in the construction regulations). 

 
(d) “Act” The Occupational Health and Safety Act 1993 (Act 85 of 1993) 

 
(e) “Competent Person is any person having the knowledge, training, and experience 

specific to the work or task being performed. 

 
(f) “Hazard” a source of exposure to danger. 
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(g) “Hazard Identification” the identification and documenting of existing or expected hazards 

to the health and safety of persons which are normally associated with the type of 

construction work being executed or to be executed. 

 
(h) “Healthy” free from illness or injury attributable to occupational causes. 

 
(i) “Excavation Work” means the making of any man-made cavity, trench, pit or depression 

formed by cutting, digging or scooping. 

 
(j) “Fall Protection Plan” means a documented plan, which includes and provides for- 

(a) All risks relating to working from a fall risk position, considering the nature of 

work undertaken; 

(b) The procedures and methods to be applied in order to eliminate the risk of falling and; 

(c) A rescue plan and procedures. 

 
(k) “Health and Safety File” means a file or other record containing the information in 

writing required by these Regulations. 

 
(l) “Health and Safety Plan” means a site activity or project specific documented plan in 

accordance with the client’s health and safety specification. 

 
(m) “Health and Safety Specification” means a site, activity or project document prepared 

by the Client pertaining to all health and safety requirements related to construction work. 

 
(n) “Principal Contractor/s” means an employer appointed by the client to perform 

construction work. 

 
(o) “Major Incident” and occurrence of catastrophic proportions, resulting from the use of 

plant or machinery, or from activities at a workplace. 

 
(p) “Risk” the probability that injury or damage will occur. 

 
(q) “Scaffold” any temporary elevated platform and supporting structure used for providing 

access and supporting workmen or materials or both. 

 
(r) ”Workplace” any premise or place where a person preforms work in the course of 

his/her employment. 

 
(s) ”Ergonomics” the application of scientific information concerning humans to the design 

of objects, systems and the environment for human use in order to optimize human well 

-being and overall system performance. 

 
(t) “Incident” an event or occurrence occurring at work or arising out of  or in  connection  

with the activities of persons at work, or in connection with the use of plant or machinery, 

or in consequence of which 

(a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb 

or is otherwise injured or becomes ill to such a degree that he is likely either to die 

or to suffer a permanent physical defect or likely to be unable for a period of at least 

14 days either to work or to continue with the activity for which he was employ ed or is 

usually employed. 
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(b) A major incident occurred; or 

(c) The health or safety of any person was endangered and where: 

 

1. A dangerous substance was spilled 

2. The uncontrolled release of any substance under pressure took place 

3. Machinery or any part thereof fractured or failed resulting in flying falling or 

uncontrolled moving objects or machinery ran out of control. 

 

(u) “Structure” any building, steel or reinforced concrete structure  (not  being  a  building), 

railway line or siding, bridge, waterworks, reservoir, pipe, or pipeline, cable, sewer, 

sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, tower, tower 

crane, batching plants, pylon, surface and underground tanks, earth retaining structure or 

any structure designed to preserve or alter any natural feature and any other similar 

structure; 

(a) Any formwork, false work, scaffold, or other structure designed or used to provide 

support or means of access during construction work; or 

(b) Any fixed plant in respect of work which includes the installation, commissioning 

decommissioning, or dismantling and where any such work involves a risk of a 

person falling two meters or more. 

 
(v) “Building” includes any structure attached to the soil, any building or such structure or 

part thereof which is in the process of being erected or any prefabricated building or 

structure not attached to the soil. 

 
(w) “Machinery” means any article or combination of articles assembled, arranged or  

connected and which is used or intended to be used for converting any form of 

energy to performing work, or which is used or intended to be used, whether incidental 

thereto or not, for developing, receiving, storing, confining, transforming, transmitting, 

transferring  or controlling any form of energy. 

 
(x) “HCS or Hazardous Chemical Substance” means any toxic, harmful, corrosive, irritant or 

asphyxiant substance, or a mixture of such substances for which: 

 

(a) an occupational exposure limit is prescribed; or 

 

(b) an occupational exposure limit is not prescribed ;but which creates a hazard to health. 

 

(y) “Electrical Installation” means any machinery , in or on any premises, used for the transmission 

of electricity from a point of control to a point of consumption anywhere on the premises, 

including any article forming part of such an electrical installation irrespective of whether or 

not it is part of the electrical circuit, but excluding- 

 

(a) any machinery of the supplier related to the supply of electricity on the premises; 

 

(b) any machinery which transmits electrical energy in communication, control circuits, 

television or radio circuits; 

 

(c) an electrical installation on a vehicle, vessel, train or aircraft; and 

 

(d) control circuits of 50v or less between different parts of machinery or system 

components, forming a unit, that are separately installed and derived from an independent 

source or an isolating transformer; 

 

Electrical Installations Regulations, 1988 promulgated by Government Notice No. R1593 of 12  
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August 1988. 

 

(z) "demolition work" means a method to dismantle, wreck, break, pull down or knock down 

of a structure or part thereof by way of manual labour, machinery, or the use of explosives; 

 

A.3 PROJECT DESCRIPTION 

 

The work to be carried out under this contract is described in the tender document. 

 
A.4 T ENDER S 

 

The Contractor/s shall make available the following during the tender evaluation: 

 
(a) A documented Health and Safety Plan as stipulated in Regulation 5(1)(m)  of the 

Construction Regulations. The Safety Plan must be based  on  the  Construction Regulations 

2014, this Health and Safety Specification, and will be subject to approval by the Employer; 

 
(b) A declaration to the effect that he has the competence and necessary resources to carry 

out the work safely in compliance with the Construction Regulations 2014; Complete Form 

O H S 2 in Schedule "E" 

 
Failure to submit the foregoing with his tender or during tender evaluation will lead to 

the conclusion that the Contractor/s is not able to carry out the work under the contract 

safely in accordance with the Construction Regulations and will result in his tender being  

disqualified. 

 
(c) MSDSs for all necessary HCS are required to be ready and in the possession of the 

contractor/s. 

 
A.5 NOTIF IC AT IO N O F C OM M E N C E M E N T O F C O N S T R U C T IO N WORK 

 

After award of the contract, but before commencement of construction work, the Contractor/s 

shall, in term s of Regulation 3, notify the Provincial Director of the Department of Labour in 

writing if the following work is involved: 

 
(a) The demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 

 

(b) The use of explosives; 

 

(c) Construction work that will exceed 30 days or 300 person-days; 

 

(d) Excavation work deeper than 1,0 m ; or 

 

(e) Working at a height greater than 3,0 m above ground or landings. 

 

The notification must be done in the form of the pro form a included in Schedule A of this OHS 

Specification. 

 
A copy of the notification form m us t be kept on site, available for inspection by inspectors, 

Employer, Engineer, employees and persons on site. 
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A .6 G U ID E L IN E S F O R T H E D E V E L O P M E N T O F A H E ALT H AND SAFETY P L AN 

 

A.6.1 P ro j e ct B a c k g r o u n d 

 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and 

Safety Act, N o.  8 5 of 2014, the Client is required to compile an Occupational Health and Safety 

specification for each of its projects and the Contractor/s, appointed by the Client in terms  of 

Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety Plan. This plan has 

to be prepared in terms of Regulation 5 (1) as well as the Clients Occupational Health & S a f e t y  

Specification. In  terms of Regulation  4  (2), the Client and the Contractor/s are required to  agree  

on the Occupational Health and Safety Plan before any work m ay commence. 

 

A .6.2 F ra m ewo rk fo r an Occupational a nd Safety P lan 

 

A.6.2.1 Introduction 

 
The Contractor/s shall demonstrate to the Client that he has a suitable and sufficiently 

documented Occupational Health and Safety Plan as well as the necessary competencies, 

experience and resources to perform the construction work safely. T h e Contractor/s could be 

required to submit the following documentation for perusal and verification by the Client: 

 
- Management Structure 

- Quality Plan 

- Human Resources Plan 

- Registered Workplace Skills Plan 

- "Letter of good standing" from the Compensation Commissioner or licensed 

compensation insurer. 

- Proof of induction and other training of employees 

- Example copy of minutes of previous Occupational Health and Safety Committee 

meetings and copies of Incident Investigation Reports 

 
A .6.2.2 Contents of a n Occupational Health and Safety P lan 

 

The Occupational Health and Safety Plan shall include the following:- 

 

A .6.2.2.1 Occupatio nal H ealth an d Safety Management Programme 

 

- Management of Occupational Health and Safety risks 

- Occupational Health and Safety structures and appointments 

- Programme of Occupational and Safety inspections 

- Occupational Health and Safety Representatives 

- Occupational Health and Safety Committee 

 

A .6.2.2.2 Communication an d M a n a g e m e n t o f the Work 

 

- Management structure and responsibilities 
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- Occupational Health and Safety objectives for the project and arrangements form 

monitoring and review of Occupational Health and Safety performance 

- Arrangements for Regular liaison between parties on site 

- Consultation with the workforce 

- The exchange of design information between the Client, Engineer, supervisors and 

subcontractor/ss on site 

- Handling design changes during the project 

- Selection and control of subcontractor/ss 

- The exchange of Occupational Health and Safety information between all 

subcontractor/ss 

- Security 

- Site induction and onsite training 

- Facilities and first-aid 

- The reporting and investigation of accidents and incidents 

- The production and approval of risk assessments and method statements 

- Site Occupational Health and Safety rules 

- Fire and emergency procedures 

- Reporting to the Client i.e. results of Occupational Health and Safety inspections, 

incident and incident investigations and committee meetings 

- Reporting of incidents to the Department of Labour and Compensation insurer 

where appropriate. 

 

A .6.2.2.3 Arrange ments for Controlling Sig nific a nt S ite R isk s 

 

The following are some examples requiring arrangements for controlling the most significant site 

risks:- 

 
Safety risks 

 
- Services, including temporary electrical installations 

- Preventing employees from falling into excavations, from trucks etc. 

- Work with, on or near fragile materials 

- Control of lifting operations 

- The maintenance of plant and equipment 

- Poor ground conditions 

- Traffic routes and segregation of vehicles and pedestrians 

- Storage of hazardous materials 

- Dealing with existing unstable structures/land 

- Accommodating adjacent land use 

- Other significant safety risks as and when  

- identified Health risks 

- Storage and use of hazardous chemical substances 

- Dealing with contaminated land or material  

- Manual handling 

- Reducing noise and vibration 

- Provision of adequate lighting 
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- Ventilation considerations 

- Extreme heat and cold temperature considerations 

- Dealing with HIV/Aids and other illnesses 

- Provision of and maintaining ablution and eating facilities 

- Other significant health risks as and when identified 

 

A.7 HEALTH AN D SAF ETY F IL E 

 

The Contractor/s shall in term s of Construction Regulations 5(7) maintain a Health and Safety File 

on site at all times. The Health and Safety File is a file or other perm anent record containing 

information on aspects of the construction project - which will be necessary to ensure the health 

and safety of any person who may be affected by the construction work. The Contractor/s shall 

appoint a suitably qualified person to prepare the Health and Safety File and to keep it up to 

date for the duration of the contract. The Health and Safety file shall include the following 

information:- 

 
• Notification of Construction Work (Construction Regulation 3.) (Schedule A) 

• Copy of O H&S Act (updated) (General Administrative Regulation 4.) 

• Proof of Registration and good standing with a CO ID Insurer construction regulations 5(j) 

• Copy of health and safety plan Construction Regulation 7 (2 ) a 

• H &S Programme agreed with Client  including  the  underpinning  Risk  Assessment and 

Method Statements (Construction regulation 5 (1)) 

• A list of Contractor/ss (Subcontractor/ss) including copies of the agreements between 

the parties and the type of work being done by each Contractor/s (Construction 

Regulation 9(6) 

• Appointment / Designation forms required by the ACT and 

Regulations. Registers as follows: 

Accident / Incident Register (Annexure 1 of the General Administrative Regulations) 

 

• O H&S Representatives Inspection Register 

• Excavations Inspection 

• Lifting Equipment 

• Demolition Inspections 

• Designers inspection of Structures Record 

• Arc & Gas Welding & Flam e Cutting Equipment Inspections 

• Construction Vehicles & Mobile Plant Inspections 

• Electrical Installation and Machinery Inspections 

• Fire Equipment Inspection & Maintenance 

• First Aid 

• Hazardous Chemical Substances 

• Lifting Tackle and Equipment Inspections 

• Inspection of Cranes 

• Inspection of Ladders 

• Machinery Inspections 

• D rivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections 

• Accommodation of traffic daily inspection book 
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Schedule B is a list of the records to be kept on s i t e . 

 

 
The Health & Safety File shall be handed over to the Client on completion of the contract. It 

must contain all the documentation handed to Contractor/s by any sub-contractor/ss together 

with a record of all drawings, designs, materials used and other similar information concerning 

the completed project. 

 

A.8 R I S K A S S E S S M E N T 

 

Before commencement of any construction work during the construction period, the 

Contractor/s shall have a risk assessment performed and recorded in writing by a competent 

person.  (Refer Regulation 9 of the Construction Regulations 2014). 

 
Risk is a measure of the likelihood that the harm from a particular hazard will be realized, taking 

into account the possible severity of the harm. H arm to people includes death, injury (perm 

anent or temporary), physical or mental health or any combination thereof. Risk management in 

health and safety includes the identification of hazards, assessing risk s, taking action to eliminate 

or r e d u c e  the risk, monitoring the effectiveness and performing regular review s o f the entire 

process. The Contractor/s shall com pile method statements to address or handle the following: 

 
• Hazards particulars to contract 

• Identify what could go wrong and how 

• Identify the likelihood of this happening 

• Identify the persons at risk 

• Identify the extent of possible harm 

• Measures to eliminate or reduce each risk 

• A monitoring plan 

• A review plan 

 
Contractor/ss must ensure that all subcontractor/ss conduct risk assessments for their scope of 

work as well. 

 
The risk assessment shall identify and evaluate the risk s and hazards that may be expected 

during the execution of the work under the contract, and it shall include a documented plan 

of safe work procedures to mitigate, reduce or control the risks and hazards i d e n t i f i e d . 

 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineers, 

subcontractor/ss, employees, trade unions and health and safety committee members, and 

must be monitored and reviewed periodically by the Contractor/s. 

 
A.9 APPOINTMENT OF EMPLOYEES AND SU B C O N T R AC T O R S 

 

A .9.1 Health a nd Safety P lan 

 

The Contractor/s shall appoint his employees and any subcontractor/ss to be employed on the 

contract, in writing, and he shall provide them with a c op y o f his documented Health and 

Safety Plan, or relevant sections thereof. The Client shall ensure that all subcontractor/ss and 

employees are committed to the implementation of his Safety P l a n . 
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A.9.2 H ea l t h a nd Sa f et y Induction Training 

 

The Contractor/s shall ensure that all employees under his control, including subcontractor/ss 

and their employees, undergo a health and safety induction training course by a competent 

person before commencement of construction work. No visitor or other person shall be allowed 

or permitted to enter the site of the work s unless such person has undergone health and safety 

training pertaining to hazards prevalent on site. 

 
The Contractor/s shall ensure that every employee or visitor on site shall at all times be in 

possession of proof of the health and safety induction training issued by a competent person 

prior to commencement of construction work. 

 

A.9.3 O H & S T raining Requirements 

 

(As required by the Construction Regulations and as indicated by the O H&S Specification and 

the Risk Assessment/s): 

 
• General Induction (Section 8 of the OH & S Act) 

• Site / Job Specific Induction (also visitors) (Section 8 & 9 of the Act) 

• Site/Project Manager 

• Construction Supervisor 

• O H&S Representatives (Section 18 (3) of the Act) 

• T raining of the Appointees 

• Operation of Cranes (Driven Machinery Regulation 18 (11)) 

• Operators and D rivers of Construction Vehicles & Mobile Plant (Construction Regulation 23) 

• Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

regulation 29) 

• Basic First Aid (General Safety Regulations Annexure Regulation 3) 

• Storekeeping Methods & Safe Stacking (Construction Regulation 28) 

• Emergency, Security and Fire Coordinator 
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A.10.1 C o n s tructio n Su p erviso r 

 

The Contractor/s shall appoint a full-time Construction Supervisor with the duty of 

supervising the performance of the construction work. 

 
He may also have to appoint one or more competent employees to assist the 

construction supervisor where justified by the scope and complexity of the wo rk s . 

 
A .10.2 Construction Safety Officer 

 

Subject to the decision by the Inspector of the Department of Labour and taking into 

consideration the size of the project and the hazards or dangers that can be expected, 

the Contractor/s shall appoint in writing a full time or part time Construction Safety Officer. 

The Safety Officer shall have the necessary competence and resources to perform his 

duties d i l i g e n t l y . 

 
Provision will be made in the Bill of quantities to cover the cost of a dedicated 

construction safety officer appointed after award of the contract if so ordered by the   

Engineer. 

 
A .10.3 Health a nd Safety Representatives 

 

In term s of Sections 17 and 18 of the Act 85 (O H SA 1993) the Contractor/s shall appoint 

a health and safety representative whenever he has more than 20 employees in his 

employ on the work s. The health and safety representative must be selected from 

employees who are employed in a full-time capacity at a specific work place. 

 
The number of health and safety representatives for a work place shall be at least one 

for every 50 employees. 

 
The function of the health and safety representative(s) will be to review the effectiveness 

of health and safety measures, to identify potential hazards and major incidents, to 

examine causes of incidents (in collaboration with his employer, the Contractor/s), to 

investigate com plaints by employees relating to health and safety at work , to make 

representations to the employer (Contractor/s) or inspector on general matters affecting 

the health and safety of employees, to inspect the work place, plant, machinery etc. on 

a regular basis, to participate in consultations with inspectors and to attend meetings of 

the health and committee. 

 
A .10.4 Health a nd Safety Committee 

 

In term s of Sections 17 and 18 of the Act (O H SA 1993) the Contractor/s (as employee), shall 

establish o n e or more health and safety committee(s). W here there are two or more health 

and safety representatives at a work place, the persons selected by the Contractor/s to 

serve on the committee shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular 

intervals, but at least once every three months, to review the health and safety 

measures on the contract, to discuss incidents related to health and safety with the 

Contractor/s and the inspector, and to make recommendations regarding health and 

safety to the Contractor/s and to keep record of meetings, recommendations and 
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reports made by the committee. 

 

A.10.5 Comp eten t Persons 

 

In accordance with the Construction Regulations the Contractor/s shall appoint, in writing, 

competent persons responsible for supervising construction work for the following work 

situations that may be expected on the site of the works. 

 
(a) Risk assessment (Regulation 9); 

 

(b) Fall protection (Regulation 10); 

 

(c) Structures (Regulation 11); 

 

(d) Form work and support work (Regulation 12); 

 

(e) Excavation work (Regulation 13); 

 

(f) Demolition work (Regulation 14); 

 

(g) Tunneling (Regulation 15); 

 

(h) Scaffolding work (Regulation 16); 

 

(I) Suspended platform operations (Regulation 17); 

 

(j) Cranes (Regulation 22); 

 

(k) Construction vehicle and mobile plant (Regulation 23); 

 

(l) Electrical installation and machinery on construction site (Regulation 24); 

 

(m) Use and temporary storage of flam m able liquids on construction site (Regulation 25); 

 

(n) Water Environments (Regulation 26); 

 

(o) Housekeeping on construction sites (Regulation 27) 

 

(p) Stacking and storage on construction sites (Regulation 28); 

 

(q) Fire precautions on construction sites (Regulation 29); and 

 

(r) Construction welfare facilities (Regulation 30). 

 
A competent person may be appointed for more than one part of the construction work 

with the understanding that the person must be suitably qualified and able to supervise at 

the same time the construction work on all the work situations for which he has been 

a p p o i n t e d . 

 
The appointment of competent persons to supervise parts of the construction work does not 

relieve the Contractor/s from any of his responsibilities to com ply with all requirements of 

the Construction Regulations. 

 

Before commencement of work under the contract, the Contractor/s shall enter into an 

agreement with the Employer (Client) to confirm his status as mandatory (employer) for the 

contract under consideration. 

 
The Contractor/s's duties and responsibilities are clearly set out in the Construction 
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Regulations 2014, and are not repeated in detail but some important aspects are 

highlighted hereafter, without relieving the Contractor/s of any of his duties and 

responsibilities in term s of the Construction R e g u l a t i o n s . 

 
In addition, the Contractor/s shall also com ply with the requirements of the Compensation 

of Occupational Injuries and Diseases Act 130 of 1993 (C O ID A) and to this effect shall 

submit a letter of good standing with the compensation Insurer to the Client before work 

on site c o m m e n c e s . 

 
(a) Contractor/ss Position in Relation to the Employer (Client) (Regulation 5) 

 

In accordance with Section 5 of the Regulations, the Contractor/s shall liaise closely 

with the Employer or the Engineer on behalf of the Employer, to ensure that all 

requirements of the Act and the Regulations are met and complied with. 

 

(b) The Contractor/s a nd Subco n tracto r (Regulation 7) 

 

The Contractor/s is in term s of the definition in Regulation 2(b) the equivalent of 

Contractor/s as defined in the Construction Regulations, and he shall com ply with 

all the provisions of Regulation 7. 

 
Any subcontractor/ss employed by the Contractor/s shall be appointed in writing, 

setting out the term s of the appointment in respect of health and safety. An 

independent s u b c o n t r a c t o r / s  shall, however, provide and demonstrate to 

the Contractor/s a suitable, acceptable and sufficiently documented health and 

safety plan before commencement of the subcontract. In the absence of such a 

health and safety plan the subcontractor/s shall undertake in writing that he will 

comply with the Con tractor's safety plan, the health and safety specifications of 

the Employer and the Construction Regulations 2014. 

 
(c) Supervision of Construction Work (Regulation 8) 

 

T h e Contractor/s shall appoint the safety and other personnel and employees as 

required in term s of Regulation 8. Appointment of those personnel  and employees  

does not  relieve the  Contractor/s  from  any  of  the  obligations  under Regulation  

 
(d) Risk As s ess ment (Regulation 9) 

 

The Contractor/s shall have the risk assessment performed before commencement 

of the work, and it must be available on site for inspection at all times. The 

Contractor/s shall  consult  with the health  and  safety  committee  or  health  and  

safety  representative(s) etc.  on a  regular  basis  to  ensure   that   all  employees,   

including subcontractor/ss under his control, are informed and trained by a 

competent person regarding health hazards and related work procedures. 

No subcontractor/s, employee or visitor shall be allowed to enter the site of works 

without prior health and safety induction training. 

 

(e) Fall Pro tectio n (Regulation 10) 

 

Fall protection, if applicable to this contract shall com ply in all respects with Regulation 

10 of the Construction Regulations. 

 
(f) Structures (Regulation 11) 
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The Contractor/s will be liable for all claim s arising from the collapse or failure of structures 

if he failed to comply with all the specifications, project specifications and drawings 

related to the structures, unless it can be proved that such collapse or failure can be 

attributed to faulty design or in sufficient design standards on which the specification and 

the drawings are based. 

 
In addition, the Con tractor shall com ply with all aspects of Construction Regulation 11 of 

the Construction Regulations. A contractor/s must ensure that – 

 

1 (a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of 

any new or existing structure or any part thereof, which may become unstable or 

is in a temporary state of weakness or instability due to the carrying out of construction 

work. 

 

(b) no structure or part of a structure is loaded in a manner which would render it unsafe;

  
(c) all drawings pertaining to the relevant structure to be kept on site and are 

available on request to an inspector, other contractor/ss, the clients agent or 

employees. 
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(g) Form work an d Support Work (Regulation 12) 
 

The Contractor/s will be responsible for the adequate design of all form work and support 

structures by a competent person. 

 
All drawings pertaining to form work shall be kept on site and all equipment and 

m a t e r i a l s  used in for work shall be c are fully examined and checked for suitability 

by a competent person. A design certificate of the form work and support structures 

shall be submitted by a professional Engineer. 

 
The provisions of Regulation 12 of the Construction Regulations shall be followed in every 

detail. 

 

(h) Excavation Work (Regulation 13) 
 

It is essential that the Contractor/s shall follow the instructions and precautions in the 

Standard Specifications and Project Specifications as well as the provisions of the 

Construction Regulations to the letter as unsafe excavations can be a major hazard on 

any construction site. The Contractor/s shall therefore ensure that all excavation work is in 

term s of the Standard Specifications and Project Specifications and the Construction 

Regulations, carried out under the supervision of a competent person, that inspections 

are carried out by a Professional Engineer or Technologist, and that all work is done in such 

a manner that no hazards are created by unsafe excavations and working conditions. 

 
Supervision by a competent person will not relieve the Contractor/s from any of his duties 

and responsibilities under Regulation 13 of the Construction Regulations. 

 
(i) Demolition work (Regulation 14) 

 

(1)A contractor/s must appoint a competent person in writing to supervise and control 

all demolition work on site. 

 

(2) A contractor/s must ensure that before any demolition work is carried out, and in 

order to ascertain the method of demolition to be used, a detailed structural engineering 

survey of the structure to be demolished is carried out by a competent person and that a 

method statement on the procedure to be followed in demolishing the structure is 

developed by that person. 

 
(3) During a demolition, the competent person contemplated in sub regulation (1) must 

check the structural integrity of the structure at intervals determined in the method 

statement contemplated in sub regulation (2), in order to avoid any premature collapses. 

 
(4) A contractor/s who performs demolition work must- 

 

(a) with regard to a structure being demolished, take steps to ensure that- 

(i) no floor, roof or other part of the structure is overloaded with debris or material in 

a manner which would render it unsafe; 

(ii) all reasonably practicable precautions are taken to avoid the danger of the 

structure collapsing when any part of the framing of a framed or partly framed 

building is removed, or when reinforced concrete is cut; and 

(iii) precautions are taken in the form of adequate shoring or other means that may 

be necessary to prevent the accidental collapse of any part of the structure or 

adjoining structure; 

(b) ensure that no person works under overhanging material or a structure which has 
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not been adequately supported, shored or braced; 

(c) ensure that any support, shoring or bracing contemplated in paragraph (b), is 

designed and constructed so that it is strong enough to support the overhanging 

material; 

(d) where the stability of an adjoining building, structure or road is likely to be affected 

by demolition work on a structure, take steps to  ensure  the  stability of  such structure  

or road and the safety of persons; 

(e) ascertain as far as is reasonably practicable the location and nature of 

electricity, water, gas or other similar services which may in any way be affected by 

the work to be performed, and must before the commencement of demolition work 

that may affect any such service, take the steps that are necessary to render 

circumstances safe for all persons involved; 

(f) cause every stairwell used and every floor where work is being performed in a 

building being demolished, to be adequately illuminated by either natural or artificial 

means; 

(g) cause convenient and safe means of access to be provided to every part of the 

demolition site in which persons are required to work; and 

(h) erect a catch platform or net above an entrance or passageway or above a place 

where persons work or pass under, or fence off the danger area if work is being 

performed above such entrance, passageway, or place so as to ensure that all persons 

are kept safe where there is a danger or possibility of persons being struck by falling 

objects. 

 
(5) A contractor/s must ensure that no material is dropped to any point, which falls outside 

the exterior walls of the structure, unless the area is effectively protected. 

 
(6) No person may dispose of waste and debris from a high place by a chute unless the c 

hute- 

 
(a) is adequately constructed and rigidly fastened; 

 
(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its 

four sides; 

(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal; 

(d) where necessary, is fitted with a gate at the bottom end to control the flow of 

material; and 

(e) discharges into a container or an enclosed area surrounded by barriers. 

 

(7) A contractor/s must ensure that every chute used to dispose of rubble is designed in 

such a manner that rubble does not free-fall and that the chute is strong enough to 

withstand the force of the debris travelling along the chute. 

 
(8) A contractor/s must ensure that no equipment is used on floors or working surfaces, 

unless such floors or surfaces are of sufficient strength to support the imposed loads. 

 
(9) Where a risk assessment indicates the presence of asbestos, a contractor/s must 

ensure that all asbestos related work is conducted in accordance with the Asbestos 

Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February 2002. 

 
(10) Where a risk assessment indicates the presence of lead, a contractor/s must 

ensure that all lead related work is conducted in accordance with the Lead 

Regulations, 2001, promulgated by Government Notice No. R.236 of 28 February 2002. 
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(11) Where the demolition work involves the use of explosives, a method statement 

must be developed in accordance with the applicable explosives legislation, by an 

appointed person who is competent in the use of explosives for demolition work 

and all persons involved in the demolition works must adhere to demolition procedures 

issued by the appointed person. 

 
(12) A contractor/s must ensure that all waste and debris are as soon as reasonably 

practicable removed and disposed of from the site in accordance with the applicable 

legislation. 

 
(j) Tunneling (Regulation 15) 

 
 

The Contractor/s shall com ply with Regulation 13 wherever tunneling of any kind is 

involved. 

 

(k) Sca ffo lding (Regulation 16) 
 

The Contractor/s shall ensure that all the provisions of Regulation 16 of the Construction 

Regulations are com plied with. [Note: Reference in the Regulations to "Section 44 of the Act" 

should read "Section 43 of the Act"] 

 
(l) Cranes (Regulation 22) 

 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 

shall be com plied with. 

 
(m) Construction V eh icles a nd Mobile P lant (Regulation 23) 

 

The Contractor/s shall ensure that all construction vehicles and plant are in good working 

condition and safe for use, and that they are used in accordance with their design and 

intended use. The vehicles and plant shall only be operated by workers or operators 

who have received appropriate training, all in accordance with all the requirements of 

Regulation 23 as a minimum. 

 

 



ZNT2062/2025LG 
 

Page 100 of 122 
 

KZN COGTA | Classified as Confidential 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 

person and the findings must be recorded in a register to be kept on site. Construction 

Regulation 23 1  

(a) A contractor/s must ensure construction vehicles and mobile plant are of an acceptable 

design and construction. 

(b) Are maintained in good working order 

(c) Are used in accordance with their design and the intention for which they were 

designed, having due regard to safety and health. 

(d) Are operated by a person who has had appropriate training, is certified competent 

and in possession of proof of competence and is authorized in having to operate those 

construction vehicles and mobile plant. Also by a person who has a medical certificate 

of fitness to operate the construction vehicle and/or mobile plant and issued by an 

occupational health practitioner in the form of Annexure 3. 

(e) Have suitable and safe means of access and egress. 

(f) Are properly organized and controlled in any work situation by providing adequate 

signaling or other control arrangement to guard against the dangers relating to the 

movement of vehicles and plant, in order to ensure their continued safe operating. 

(g) Are prevented from falling into excavations, water or any other area lower than the 

working surface by installing adequate edge protection, which may include guardrails 

and crash barriers. 

(h) Are fitted with structures designed to protect the operator from falling material or 

being crushed should the vehicle or plant overturn. 

(i) Are equipped with an acoustic warning device which can be activated by the 
operator. 

(j) Are equipped with an acoustic automatic reverse ring alarm; and 

(k) Are inspected by the authorized operator or driver on a daily basis using a relevant 

checklist prior to use and that the findings of such inspection are recorded in a register 

kept in the construction vehicle or mobile plant. Construction Regulation 2 states 

(a)A contractor/s must ensure that no person rides or is required or permitted to ride 

on a construction vehicle or mobile plant otherwise than in a safe place provided there 

on for that purpose; 

(b)every contractor/s site is organized in such a way that, as far as reasonably 

practicable, pedestrians and vehicles can move safely and without risk to health; 

(c)the traffic routes are suitable for the persons, construction vehicles or mobile plants 

using them, are sufficient in number, in suitable positions and of sufficient size; 

(d)every traffic route is, where necessary, indicated by suitable signs; 

(e)all construction vehicles and mobile plant left unattended at night, adjacent to a 

public road in normal use or adjacent to construction areas where works in progress, 

have appropriate lights or reflectors, in order to identify the location of the vehicles or 

plant;  (f)all construction vehicles or mobile plant when not in use, have brackets, 

controls in neutral position, motors stopped, wheels chocked, brakes set and ignition 

secured. (g)whenever visibility conditions warrant additional lighting, all mobile plant 

are equipped with at least two headlights and two taillights when in operation; 

(h)tools, material and equipment are secured and separately by means of a physical  

barrier in order to prevent movement when transported in the same compartment with 

employees. (i)vehicles used to transport employees have seats firmly secured and 

adequate for the number of employees to be carried; and 

(j)all construction vehicles or mobile plant travelling, working or operating on public 

roads comply with the requirement of the National Road Traffic Act, 1996. 
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(n) U se of Temporary S to ra g e of F la m ma ble L iquids on Construction S ites (Regulation 25) 

 

The Contractor/s shall com ply with the provisions of the General Safety Regulations 

(Government Notice R 1031 of 30 M ay 1986) and all the provisions of Regulation 23 of the 

Construction Regulations to ensure a safe and hazard-free environment to all workers and 

other persons  on site. 

 

(o) Water Environments (Regulation 26) 

 

Where construction work is done over or in close proximity to water; the provisions o f  

Regulation 24 shall apply. 

 

(p) Housekeeping on Construction Sites (Regulation 27) 

 

Housekeeping on all construction sites shall be in accordance with the provisions of the 

environmental Regulations for work places (Government Notice R2281 of 16 October1987) 

and all the provisions of Regulation 27 of the Construction Regulations. 

 

(q) S ta ck ing and S to rag e on C o ns truction S ites (Regulation 26) 

 

The provisions for the stacking of articles contained in the General Safety Regulations 

(Government Notice R1031 of 30 M ay 1986) as well as all the provisions of Regulation 26 

of the Construction Regulations shall apply. 

 

(r) F ire P recautions on Co nstruction S ites (Regulation 28) 

 

The provisions of the Environmental Regulations for workplaces. In addition the necessary 

precautions shall be taken to prevent the in c ide n c e of fires, to provide adequate and 

sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 

Regulation 28 of the Construction Regulations. 

 

(s) Construction Welfare Facilities (Regulation 28) 

 

The  Contractor/s  shall  com ply  with  the  construction  site  provisions  as  in  the   

Regulation 28 of the Construction Regulations. 

 
(t) N on-complia nce w ith the Co nstruction Reg u la tio ns 201 4 

 

The foregoing is a summary of parts of the Construction Regulations applicable to a l l  

construction projects. The Contractor/s, as employer for the execution of the contract, shall 

ensure that all provisions of the Construction Regulations applicable to the contract under 

consideration are com plied with to the letter. Should the Contractor/s fail to com ply with 

the provisions of the Regulations 3 to 30 as listed in Regulation 30, he will be guilty of an offence 

and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33. 

 

The Contractor/s is advised in his own interest to make a careful study of the Act and the 

Construction Regulations as ignorance of the Act an d the Regulations will not be accepted 

in any proceedings related to non -conformance to the Act and the Regulations. 

 

(u) E m e r ge nc y Proc e d u re s   
 

The contractor/s shall submit for acceptance to the employers Health and Safety Agent an 

emergency procedure which include but not limited to fire, spills, accidents to employees and 

exposure to hazardous substances which: 

 

Identify the key personnel who are to be notified of any emergency. 
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Set out details including contact particulars of available emergency services 

and The actions and steps which are to be taken during an emergency. 

The contractor/s shall within 24 hours of an emergency taking place notify the employers 
Health and 

Safety Agent in writing of the emergency and briefly outline what happened and how it 

was dealt with. 

 

(v) Personal Protective Equipment and Clothing   
 

The contractor/s shall ensure that 

 

(a) All workers are issued with the necessary PPE 

 

(b) all workers are identifiable at all times by having the company for which they work 

for printed on their overalls and there are clear procedures in place for the 

replacement of lost, stolen, worn or damaged PPE or clothing. 

 
(w) First Aid, Emergency Equipment and Procedures 

 

1) The contractor/s shall where more than five employees are employed at a workplace, 

provide a first aid box or boxes  at or near the workplace which shall be available and 

accessible for the  treatment of injured persons at that workplace. Such first aid boxes shall 

contain suitable first aid equipment. 

 

2) The contractor/s shall ensure that where there are more than ten employees employed on 

the site that for every group of up to fifty employees at that workplace, at least one person 

is readily available during working hours, who is competent and in possession of a valid first aid 

certificate. 

 

(x) Facilities for workers 
 

1) The contractor/s shall provide and keep clean and fit for use at or within reasonable 

access of the site: 

 

a) At least one shower facility for every 15 workers 

 

b) At least one sanitary facility for every 30 

workers c)changing facilities for each sex 

d) Sheltered eating areas 

 

2) A contractor/s shall provide reasonable and suitable living accommodation for the 

workers at construction sites which are remote from their homes and where adequate 

transportation between the site and their homes, or other suitable living 

accommodation, is not available. 

 
 

(y) Electrical Installation (Construction Regulations 24) 
 

A contractor/s must, in addition to compliance with the Electrical Installation Regulations, 

2009, and the Electrical Machinery Regulations, 1988, promulgated by Government Notice 

no. 1593 of 12 August 1988 ensure that- 

 

a)before construction commences and during the progress thereof, adequate steps are 

taken to ascertain the presence of and guard against danger to workers from any 

electrical cables or apparatus which is under, over or on the site; 
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b)all parts of electrical installations and machinery are of adequate strength to withstand 

the working conditions on construction sites; 

 

c)the control of all temporary electrical installations on the construction site is designated 

to a competent person who has been appointed in writing for that purpose; 

 

d)all temporary electrical installations used by the contractor/s are inspected at least 

once a week by a competent person and the inspection findings are recorded in a 

register kept on the construction site; and 

 

e)all electrical machinery is inspected by the authorized operator or user on a daily basis 

using relevant checklist prior to use and the findings of inspection are recorded in a 

register kept on the construction site. 

 

(z) Environmental Impact The NEMA ACT, National Environmental Waste Act No.59 of 

2008 
 

Is to reform the law regulating waste management in order to protect health and the 

environment by providing reasonable measures for the prevention of pollution and 

ecological degradation and for securing ecologically sustainable development to provide 

for institutional arrangements and planning matters; to provide for national norms and 

standards for regulating the management of waste by all spheres of government; to 

provide for specific waste management systems/ measures; to provide for the licensing and 

control of waste management activities; to provide for the remediation of contaminated 

land; to provide for the national waste information system; to provide for compliance and 

enforcement; and to provide for matters connected therewith. 

 

It is the right of the State, therefore every contractor/s responsible for implementing this ACT 

and must put in place uniform measures that seek to reduce the amount of waste that is 

generated and, where waste is generated, to ensure that waste is re-used, recycled and 

recovered in an environmentally sound manner before being safely treated and disposed 

of. 

 

A.12 PROJECT / SITE SPECIFIC REQUIREMENTS 

 

Project Specification which lists specific activities and considerations that have been identified 

for the project and the construction site and for which Risk Assessments, Safe Working 

Procedures (SW P), management and control measures and Method Statements (where 

necessary have to  be developed by the Principal Contractor/s. 

 
A .13 ARRANGEMENTS FOR M O N IT O R IN G AN D R EV IEW 

 

The Client will conduct a Monthly Audit to audit compliance with Construction Regulation 7    

(1) 

(d) to ensure that the Contractor/s has implemented and is maintaining the agreed and 

approved O H &S Plan. Schedule C will be used as a form at when conducting the audit. 

The Client reserves the right to conduct other ad hoc audits and inspections as deemed 

necessary. 

 
A representative of the Contractor/s shall accompany the Client on all audits and 

inspections and m ay conduct his own audit/inspection at the same time. Each party will, 

however, take responsibility for the results of his own audit/inspection results. 

 

 
A.14 MEASUREMENT AND PAYMENT 

 



ZNT2062/2025LG 
 

Page 104 of 122 
 

KZN COGTA | Classified as Confidential 

Payment for the Contractor/s's obligations in respect of the Occupational Health and 

Safety Act and Construction Regulations shall be made through three payment item s 

described below. The three payment item s together shall include full compensation for 

all personnel (including a dedicated full time Construction Safety Officer), costs and 

incidentals in respect of compliance with and enforcement of the Health and  Safety  

specifications,  which shall include for the compilation, presentation, implementation and  

maintenance  of  the site Health and Safety Plan as contemplated in Regulation 5 of the 

Construction Regulations. 

 

In tendering rates for the three items the Contractor/s shall ensure that the sum of the 

amounts for the three item s shall not be less than one percent (1%) of the Tender A m o u n t . 

 

Item 1.A.1 

Contractor/s's initial obligations in respect of the Occupational Health and Safety Act 

and Construction Regulations (Sum) 

 
The full amount will be paid in one installment only once :- 

 
(a) The Contractor/s has notified the Provincial Director of the Department of Labour  in 

writing of the project. 

(b) The Contractor/s has made the required initial Appointments of Employees and Sub- 

Contractor/ss. 

(c) The Client has approved the Contractor/s's Health and Safety Plan. 

(d) The Contractor/s has set up his Health and Safety File. 

 
Item 1.A .2 

Contractor/ss’ time related obligations in respect of the Occupational Health and Safety 

Act and Construction Regulations (Sum) 

 
Payment shall be effected as follow s only after payment for Item 1.A .1 has been made. 

Payment of incremental amounts (calculated by dividing the sum by the contract duration 

in months as stated in the Appendix to the Form of T ender) will be authorized in each of 

the subsequent progress certificates for the authorized duration of the contract. The 

tendered sum s hall not be exceeded without prior approval from the Engineer. 

 
Item 1.A .3 

Submission of the Health and Safety File ( Sum) 

 
This amount will be paid only once the Contractor/s has met all his obligations in respect     

of the Occupational Health and Safety Act and the Construction Regulations and has 

submitted his Health and Safety File complete as envisaged on this specification to t h e  

Client's satisfaction. 
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SCHEDULE A 

NOTIFICATION OF CONSTRUCTION WORK 

Regulation 4 of the Construction Regulations,   2014 

 

 
 

1.(a) Name and postal address of Principal  Contractor/s: 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

1.(b) Name and telephone number of Principal Contractor/s’s contact  person: 

 

............................................................................................................................ ............................. 

 

 
 

2. Principal Contractor/ss compensation registration  number: 

 

............................................................................................................................. ............................ 

 

 
 

3.(a) Name and postal address of Client: 

 

......................................................... ................................................................................................  

 

............................................................................................................................. ............................ 

 

................................................................................................................................ ......................... 

 

3.(b) Name and telephone number of Clients contact person or  agent: 

 

.........................................................................................................................................................  

 

 
 

4.(a) Name and postal address of designer(s) for the  project: 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

............................................................................................................................. ............................ 

 

4.(b) Name and telephone number of designer’s contact  person: 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

............................................................................................................................. ............................ 
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5. Name and telephone number of principal Contractor/ss construction supervisor on site 

appointed in terms of regulations 8(1) 

 
............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

 
 

6. Name/s of principal Contractor/ss sub-ordinate supervisors on site appointed in terms of 

regulation 8(2): 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

 
 

7. Exact physical address of the construction site or site office: 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

 
 

8. Nature of the construction work: 

 

............................................................................................................................. ............................ 

 

........................................................................................................................................ ................. 

 

................................................................................................................ ......................................... 

 

............................................................................................................................. ............................ 

 

 
 

9. Expected commencement date: 

 

............................................................................................................................. ............................ 

 

 
 

10. Expected completion date: 

 

........................................................................ .................................................................................  

 

 
 

11. Estimated maximum number of persons on the construction site: 

 

............................................................................................................ ............................................. 
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12. Planned number of Contractor/ss on the construction site accountable to principal 

Contractor/s: 

 
............................................................................................................................. ............................ 

 

 
 

13. Name(s) of Contractor/s already chosen: 

 

............................................................................................................................. ............................ 

 

..................................................................................................... .................................................... 

 

............................................................................................................................. ............................ 

 

.........................................................................................................................................................  

 

 

 

 

 

 
 

.............................................................  .................................................. 

Principal Contractor/s Date 

 

 
 

.............................................................  .................................................. 

Client Date 

 

 
 

• THIS DOCUMENT IS TO BE FOR W AR DED TO TH E OFFICE OF  THE  DEPARTMENT  OF LABOUR 

PRIOR TO COMMENCEMENT OF WORK ON SITE 

 
• ALL PRINCIPAL CONTRACTOR/SS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 

PRINCIPAL C O N TR AC T O R ON TH E SAME SITE H AD DONE SO PRIOR TO THE COMMENCEMENT 

OF W ORK. 
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SCHEDULE B 
 

RECORDS TO BE KEPT ON SITE 
 

ITEM Clause 

Reference 

RECORD TO BE KEPT RESPONSIBLE 

PERSON 

1  
4(1) 

 
Notification to Provincial Director – Schedule A Available on site 

Principal 

Contractor

/s 
2  

5(1)m 

 
Copy of Principal Contractor/s’s Health & Safety Plan Available on request 

Client 

(Consultant

) 
3  

 

7(1)b 

Copy of Principal Contractor/s’s Health & Safety Plan 

As well as each Contractor/s’s Health & Safety Plan 

Available on request 

Principal 

Contractor

/s 

4  
 

7(1)b 

Health & Safety File opened and kept on site (including all documentation required i.t.o. 

OHSA & Regulations 

Available on request 

Contractor/s 

5  
 

7(1) 

Consolidated Health & Safety File handed to Client on completion of Construction work. To 

include all documentation required i.t.o. OHSA & Regulations and records of all drawings, designs, 

materials used and similar information on the structure. 

Principal 

Contractor

/s 

6  
 

7(1) 

Comprehensive and Updated List of all Contractor/ss on site, the agreements between 

the parties and the work being done 

Included in Health & Safety file and available on request 

Principal 

Contractor

/s 

7  
7(1) 

Keep record on the Health & safety File of the input by Construction Safety Officer [CR 6 (6)] 

at design stage or on the Health & Safety Plan 

Contractor/s 

8  
9(1) 

Risk Assessment 

Available on site for inspection 

Contractor/s 

9  
7(7) 

 
Proof of Health & Safety Induction Training 

Every Employee 

on site 

10  
10(3) 

 
Construction Supervisor has latest updated version of Fall Protection Plan 

Contractor/s 

11  
9(1) 

 
Inform Contractor/s in writing of dangers and hazards relating to construction work 

Designer of 

Structure 

12  
11(1)(c) 

All drawings pertaining to the design of structure 

On site available for inspection 

Contractor/s 

13  
11(2)(b) 

 
Record of inspection of the structure [First 2 years – once every 6 months, thereafter yearly] 

Owner of 

Structure 

14  
11(2)(c) 

Maintenance records – safety of structure 

Available on request 

Owner of 

Structure 

15  
12(3)(c) 

Drawings pertaining to the design of formwork/support work structure 

Kept on site, available on request 

Contractor/s 

16  
13(h)(1) 

Record of excavation inspection 

On site available on request 

Contractor/s 

17  
17(2)(c)iv 

Suspended Platform inspection and performance test records 

Kept on site available on request 

Contractor/s 

18 23(1)(k) Findings of daily inspections(prior to use) of construction vehicles and mobile plant Contractor/s 

19  
24(e) 

Record of temporary electrical installation inspections and electrical machinery in a register 

and kept on site 

Contractor/s 

20  
HCSR 9A 1 

Records of MSDS for all, as reasonably practicable, hazardous chemical substances free of 

charge in the form of Annexure 8 
Contractor/s 

21    

22    

23    
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SCHEDULE C 

 
 

OCCUPATIONAL HEALTH AND SAFETY: AUDIT    SYSTEM 

 

 
Section/ 

Regulation 

Subject Requirements 1.1.1.2 

Yes/No 

Construction. Regulation 4 Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. Regulation 4 Copy of OH&S Act (Act 85 of 

1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 

Section 80 

Registration with Compensation 

Insurer 

Written proof of registration / Letter of good standing 

available on Site 

 

Construction. Regulation 7 OH&S Specification & Plan H&S Specification received from Client 

OH&S plan developed 

Updated regularly 

 

 
Construction. Regulation 9 

Hazard Identification & Risk 

Assessment 

Hazard Identification carried out/Recorded Risk 

Assessment and Plan drawn up/Updated Risk 

Assessment Plan available on Site 

Employees/Subcontractor/ss informed/trained 

 

CR 8(1) Assigned duties (Managers) Responsibility of complying with the OH&S Act 

assigned to other person/s by CEO. 

 

Construction. Regulation 8(7) Designation of Person 

Responsible on Site 

Competent person appointed in writing as 

Construction Supervisor 

 

Construction. Regulation 8(8) Designation of Subordinate 

Person 

Competent person appointed in writing as 

Sub-ordinate Construction Supervisor 

 

Section 17 & 18 of OHS Act 85 of 1993 Designation of Occupational 

Health & Safety 

Representatives 

More than 20 employees - one OH&S Representative, 

one additional OH&S Rep. for each 

50 employees or part thereof. Designation in 

writing, period and area of responsibility 

specified. 

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

 

Section 19 & 20 of OHS Act 85 of 1993 Occupational Health & Safety 

Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

 

Section 37 of OHS Act 85 of 1993 Agreement with Mandatories 

(Subcontractor/ss) 

Written agreement with 

Subcontractor/ss. List of 

Subcontractor/ss displayed. 

Proof of Registration with Compensation 

Insurer/Letter of Good Standing Construction 

Work Supervisor designated Written 

arrangements concerning 

OH&S Reps & OH&S Committee 

Written arrangements regarding First Aid 

 

Construction. Regulation 10 Fall Prevention & Protection Competent person appointed to draw up and 

supervise the Fall Protection Plan 

Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights Fall 

Protection Plan drawn up/updated 

Available on Site 

 

Construction. Regulation 10(5) Roofwork Competent person appointed to plan & supervise 

Roofwork. 

Proof of appointees competence available on Site 

Risk Assessment carried out 

Roofwork Plan drawn up/updated 

Roofwork inspect before each shift. Inspection 

register kept 

Employees medically examined for physical & 

psychological fitness. Written proof available 
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Section/ 

Regulation 

Subject Requirements 1.1.1.2 

Yes/No 

Construction. Regulation 11 Structures Information re. the structure being erected received 

from the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

- anticipated dangers / hazards / special Measures to 

construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections 

register kept 

 

Construction. Regulation 12 Formwork & Support work Competent person appointed in writing to supervise 

erection, maintenance, use and dismantling of 

Support & Formwork 

Design drawings available on site 

Risk Assessment carried out Support 

& Formwork inspected: 

- before use/inspection 

- before pouring of concrete 

- weekly whilst in place 

- before stripping/dismantling. Inspection register 

kept 

 

Construction. Regulation 16 Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement 

weather (Scaffold Inspector/s) 

Written Proof of Competence of above 

appointees available on Site 

Copy of SABS 085 available on Site 

Risk Assessment carried out 

Inspected weekly/after bad weather. Inspection 

register/s kept 

 

Construction. Regulation 16 Suspended Scaffolding Competent persons appointed in writing to: 

- erect Susp.scaffolding (Scaffold Erector/s) 

- act as Susp.Scaffold Team Leaders 

- inspect Susp.Scaffolding weekly and after 

inclement weather (Scaffold Inspector/s) Risk 

Assessment conducted 

Certificate of Authorization issued by a registered 

professional Engineer available on Site/copy 

forwarded to the Department of Labour 

The following inspections of the whole installation 

carried out by a competent person 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent 

person: 

- load test of whole installation and working parts 

every 12 months 

- hoisting ropes/hooks/load attaching devices 

quarterly. Tests log book kept 

Employees working on Susp.Scaffold medically 

examined for physical & psychological fitness. 

Written proof available 
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Section/ 

Regulation 

Subject Requirements 1.1.1.2 

Yes/No 

Construction. Regulation 13 Excavations Competent person/s appointed in writing to 

supervise and inspect excavation work 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out 

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives will 

be/ are used 

 

Construction. Regulation 14 Demolition Work Competent person/s appointed in writing to 

supervise and control Demolition work 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out 

Engineering survey and Method Statement available on 

Site 

Inspections to prevent premature collapse carried 

out by competent person before each shift. 

Inspection register kept 

 

Construction. Regulation 19 Materials Hoist Competent person appointed in writing to inspect the 

Material Hoist 

Written Proof of Competence of above appointee 

available on Site. 

Materials Hoist to be inspected weekly by a 

competent person. Inspections register kept. 

 

Construction Regulations 15 Tunneling Risk assessment carried out 

Comply with Mine Health and Safety Act 29 of 1996 
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Section/ 

Regulation 

Subject Requirements 1.1.1.2 

Yes/No 

Construction. Regulation 22/ Driven 

Machinery Regulations 18 

& 19 

Cranes & Lifting Machines 

Equipment 

Competent person appointed in writing to inspect 

Cranes, Lifting Machines & Equipment 

Written Proof of Competence of above appointee 

available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

- All cranes - daily by operator 

- Tower Crane/s - after erection/monthly 

- Other cranes - annually by comp. person 

- Lifting tackle(slings/ropes/chain slings 

etc.) - 3 monthly 

Risk Assessment carried out 

 

Electrical Machinery Regulations 9 & 

10/Electrical Installation Regulations 

Inspection & Maintenance of 

Electrical Installation & 

Equipment (including portable 

electrical tools) 

Competent person appointed in writing to 

inspect/test the installation and equipment. Written 

Proof of Competence of above appointee 

available on Site. 

Inspections: 

- Electrical Installation & equipment 

inspected after installation, after alterations and 

quarterly. Inspection Registers kept 

Portable electric tools and -lights and extension 

leads identified/numbered. 

Monthly visual inspection by User/Issuer/ 

Storeman. Register kept. 

 

Construction. Regulation 26 Water Environments Competent person appointed in writing to supervise 

diving operations and ensure maintenance, statutory 

inspection and testing by an Approved Inspection 

Authority of equipment used 

Written Proof of Competence of above appointee 

available on Site 

Proof of registration of all divers present on site 

available 

Risk Assessment carried out 

Diving Manual produced. Available on Site 

Record of Voice Communications kept 

Diving Operations record kept 

Each Diver keeps a personal logbook. Entries 

countersigned by the Diving Supervisor 

Decompression tables available on Site Records 

of any Decompression illness kept Certificate of 

Manufacture of any Compression 

Chamber or Diving Bell in use available on Site 

 

General Safety Regulation 8(1)(a) Designation of Stacking & 

Storage Supervisor. 

Competent Person/s with specific knowledge and 

experience designated to supervise all Stacking & 

Storage 

Written Proof of Competence of above appointee 

available on Site 

 

Construction. Regulation 29/ 

Environmental Regulation 9 

Designation of a Person to Co- 

ordinate Emergency Planning 

And Fire Protection 

Person/s with specific knowledge and experience 

designated to co-ordinate emergency contingency 

planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

- Drilled/Practiced 

- Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 

Register. 

Inspected weekly. Inspection Register kept 

Serviced annually 
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Section/ 

Regulation 

Subject Requirements 1.1.1.2 

Yes/No 

General Safety Regulation 3 First Aid Every workplace provided with sufficient number of First 

Aid boxes. (Required where 5 persons or more are 

employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 

employees. (Required where more than 10 persons are 

employed) 

List of First Aiders and Certificates 

Name of person/s in charge of First Aid box/es 

displayed. 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all 

Injuries/illness including first aid injuries 

 

General Safety Regulation 2 Personal Safety Equipment 

(PSE) 

PSE Risk Assessment carried out Items of 

PSE prescribed/use enforced Records of 

Issue kept 

Undertaking by Employee to use/wear PSE 

 

General Safety Regulation 9 *Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and 

experience designated to Inspect Electric Arc, Gas 

Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee 

available on Site 

Equipment identified/numbered and entered into a 

register 

Equipment inspected monthly. Inspection Register 

Kept 

 

Hazardous Chemical Substances 

(HCS) 

*Control of Storage & Usage of 

HCS 

Competent Person/s with specific knowledge and 

experience designated to Control the Storage & 

Usage of HCS 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Register of HCS kept/used on Site 

 

Vessels under Pressure 

Regulations 

Vessels under Pressure (VUP) Competent Person/s with specific knowledge and 

experience designated to supervise the use, storage, 

maintenance, statutory inspections & testing of  

VUP’s 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection 

Authority (AIA): 

- after installation/re-erection or repairs 

- every 36 months. 

- Register/Log kept of inspections, tests. 

Modifications & repair 

 

Construction. Regulation 23 Construction Vehicles & Earth 

Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to 

operate/drive 

Written Proof of Competence of above appointee 

available on Site 

Record of Daily inspections kept 

 

General Safety Regulation 13A Inspection of Ladders Competent person appointed in writing to inspect 

Ladders 

Ladders inspected at arrival on site and monthly 

thereafter. Inspections register kept 

 

General Safety Regulation 13B Ramps Competent person appointed in writing to Supervise 

the erection & inspection of Ramps. Inspection 

register kept 
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SCHEDULE D: FORM OHS 1 

OCCUPATIONAL HEALTH AND SAFETY: CHECK LIST 

1. 

 

(a) 

HEALTH AND SAFETY POLICY 

 

Can a copy of current health and safety policy including 

Procedures for risk assessment be supplied. Yes No 

 

(b) Please give full reasons, on a separate sheet, if the 

health and safety policy cannot be provided 

 
2. HEALTH AND SAFETY ADVICE 

Do you :- 

(a) Employ a full time health and safety advisor? Yes No 

 

(b) Use the services of a health and safety consultant? Yes No 

 

(c) Have access to the services of a health and safety   group? Yes No 

 

3. ACCIDENT AND INCIDENT STATISTICS 

 

(a) Have any dangerous occurrences been reported 

within the last three years? Yes No 

 
If Yes, please give brief details  :- 

 

...............................................................................................................  

 
 

............................................................................................................. .. 

 

(b) Has any employee or persons under your control 

been fatally injured at work within the last three 

years? 

 

Yes No 

 

If Yes, please give brief details:- 

 

...............................................................................................................  

 

...............................................................................................................  

 
 

Name of Firm : ............................................................................................ 

(Block Capitals) 

 
Tenderer Name : ......................................................... 

(Block Capitals) 

 
Signature : ......................................................... Date : ............................................ 
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SCHEDULE E: FORM OHS 2 

 
 

OCCUPATIONAL HEALTH AND SAFETY STATEMENT BY CONTRACTOR/S 

 

 

 

 

 

I,    ...........................................................................................................................  duly authorised to 

represent 

 

............................................................................................................................. .....................

 (C

ompany 

 

name)    in    my    capacity   as   

.............................................................. .............................................................. 

 

(Designation) hereby confirm that I accept full and exclusive responsibility for  compliance  by 

myself and all persons  who perform work for me with the provisions of the Occupational  and 

Safety Act, No. 85 of 1993 (as am ended) and all regulations promulgated from time to time, whilst 

performing work on : Contract No.     :  ........................................................... 

 
Contract Title :  

............................................................................................................................. ................ 

 

:  .............................................................................................................................................  

 

I confirm that all employees who perform work on the site shall be properly trained to do this in a 

manner which is safe and without risk to health and safety to themselves and others in the 

vicinity and undertake to have our activities adequately supervised in the interest of health and   

safety. 

 

Name of Firm : ...................................................................................................... (Block 

Capitals) Tenderer Name : ......................................................... 

(Block Capitals) 

 
Signature :         ......................................................... 

 

 

Date :          ......................................................... 
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APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR 

ELECTRIFICATION PROJECT CONSTRUCTION FOR THE KZN COGTA 

FUNDED PROJECT’S FOR A PERIOD OF 36 MONTHS 

SAFETY, HEALTH AND ENVIRONMENTAL RISK 

MANAGEMENT 

 
 
 

BASELINE RISK ASSESSMENT 
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

Risk 

Identification 

 

Existing Controls 
 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 

 
1. 

 

 

 

 
HIV / AIIDS 

Killer disease Death Protection issue 10 10 10 6 10 46 A - Very High 

 Sick Hygiene        

  Awareness training        

          
 

 

 

 
2. 

 

 

 

 
Noise 

85dBA NIHL PPE 7 8 1 5 5 26 C – Medium Risk 

 Discomfort Noise inhibitors        

 Stress Training        

  Enforcing        
 

 

 

 
3. 

 

 

 

 
Hydrocarbons 

TWA-OEL-RL 
Any disease or 

pathological 
PPE N/A N/A N/A N/A N/A N/A N/A 

Various³ Manifestations Permits        
Table 3 of HCSR  Training        

Leukemia  enforcing        
 

 

 

4. 

 

 

 

Working at heights 

 Falls, injuries 
Training, PPE 

(harness usage) 
2 1 1 2 2 8 E – Very Low Risk 

          
>2 meters          
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

Risk 

Identification 

 

Existing Controls 
 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 

 
5. 

 

 

 

 
Falling objects 

 Injuries to others 
Training, Barricade 

under area 
4 4 2 3 2 15 D – Very Low Risk 

 Equipment / Tools 

damage 

Lanyards to tools 

and equipment        
>2 meters          

          
 

 

 

 

6. 

 

 

 
Handling 

hazardous 

chemical 

substances 

 

Various as per HCSR 

 

Over exposure 

PPE, training, MSDS 

availability and 

adherence 

 

4 

 

3 

 

2 

 

5 

 

2 

 

16 

 

D – Very Low Risk 

HCSR 9A Health risk 
Correct storage 

and handling        

 Fire 
Correct waste 

disposal        

 Pollution         
 

 

 

 
7. 

 

 

 
 

Electrical power 

tools 

 Electrical shock 
Control, checks, 

registers, issue 
7 8 1 5 4 25 C – Medium Risk 

 Injuries Training        

 Bad workmanship Audits        

 Low productivity         
 

 

 

8. 

 

 

 

Use of Hand tools 

 Injuries, damage 
PPE, checks, 

control, training 
9 3 1 5 10 28 C – Medium Risk 

 Reynard 

phenomenon 
Enforce use of PPE        

 Any disease         
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

Risk 

Identification 

 

Existing Controls 
 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 

9. 

 

 

Lifting equipment 

and gear 

 Injuries, damage, 

production Loss 

Legal testing and 

checks, register 
5 10 5 9 5 34 B – High Risk 

  Control by 

identification        

  Replace defective 

equipment        
 

 

 

 
10. 

 

 

 
 

Gas welding / 

Cutting 

 Occupational 

asthma 
PPE, training 3 8 9 6 3 29 C – Medium Risk 

 Fire, explosion Permits        

  Storage standards        

          
 

 

 

 
11. 

 

 

 
Electrical welding 

and / or Electrical 

Installation 

Construction 

Regulations 24 

Occupational 

asthma 
PPE, training 7 9 10 6 5 37 B – High Risk 

 Fire, electrical 

shocks 
Permits        

 Sparks 
Certificate of 

Compliance        

 Flashes, non-iodizing 

radiation 
Competency Certs        

 

 

 

 

 
 

12. 

 

 

 

 
 

Work on ladders 

and / or 

scaffolding 

 

Over laden flooring 

boards 

 

Falls, injuries 

Checks, 

identification of 

hazards, defects, 

register 

 

4 

 

4 

 

2 

 

3 

 

2 

 

15 

 

D – Low Risk 

Waste not removed 

continuously 

 

Damage 

No unauthorised 

modification to 

scaffolding 

       

Openings in floor 

boards 

 

Time delays 

Tag scaffolds safe 

for use / not safe 

for use 

       

 Unstable 

construction         
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

Risk 

Identification 

 

Existing Controls 
 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 

13. 

 

Working in 

enclosed areas / 

confined spaces / 

excavations 

As per OHS Act Asphyxiation, death Permits to work, PPE 5 4 4 3 3 19 D – Low Risk 

 Injuries 
OHS Act 

requirements        

 Side collapse Training        
 

 

 

 
14. 

 

 

 

 
Fire 

 Damage, time loss 
Permits, storage 

control 
2 2 3 3 2 12 D – Low Risk 

 Costs 
Good 

housekeeping        

 Injuries Training        

  No fires allowed        
 

 

 
 

15. 

 

 

 
Environmental 

pollution 

NEMA ACT 59 
Air, ground and 

water pollution 

Site and company 

legal requirements 
7 2 5 6 10 30 C – Medium Risk 

 Workplace pollution Audits        

  Good 

housekeeping at al 

times at work areas 

and laydown areas 

       

 

 

 

 

16. 

 

 

 

 
Handling / use of 

gas cylinders 

 Explosion, fire, 

damage, injury 

Training, safe 

storage, correct 

handling 

 

3 

 

8 

 

9 

 

6 

 

3 

 

29 

 

C – Medium Risk 

  Correct use of tools        

  PPE        

  Site safety 

requirements        
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

 

Risk Identification 
Existing 

Controls 

 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 

 
17. 

 

 

 

 
Compressed air 

 Injuries Training 7 2 1 2 5 17 D – Low Risk 

 Damage PPE        

  Enforcing        

  Control        
 

 

 

 
18. 

 

 

 
 

Electrical extension 

cords 

 Electrical shock, 

injuries 

Identification, 

control, checks 
7 10 5 5 5 32 B – High Risk 

 Time loss Training        

 Equipment damage Correct usage        

 Trips and falls enforcing        
 

 

 

 

 

 
19. 

 

 

 

 

 

 
Lifting operations 

  

Falling loads 

Controlling, 

training, 

competent users / 

operators 

 

7 

 

10 

 

5 

 

5 

 

6 

 

33 

 

B – High Risk 

  

Injuries 

Method 

statements / 

rigging and lifting 

studies 

       

  

Damage 

For all loads >20 

tons and all 

tandem lifts 

       

  Method statement 

for loads >10 tons        
 

 

 

20. 

 

 

 

Injuries 

 Lost time 
Training, first aiders 

at hand 
8 10 10 10 10 48 A – Very High Risk 

 Costs 
Investigations for 

indicators        

 Loss of skilled labour Indicator trends        
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Brief description of Process / Task / Item……………………………… All Possible Hazards / Risks 

 
 

ID# 
 

Type of Hazard 
Hazard 

Quantification 

 

Risk Identification 
Existing 

Controls 

 

Risk Rating 

      

 
Prob 

 

Severity 
 

 
Freq 

 

 
Total 

 

 
Category 

 

Injury 
 

Loss 
 

Cost 

 

 

 
 

21. 

 

 
 

Manual Handling 

  

Injuries 

PPE, First Aiders on 

hand, good 

ergonomics 

practiced. 

 

7 

 

2 

 

5 

 

6 

 

10 

 

30 

 

C – Medium Risk 

 
 

Damage         
 

 

 

 
22. 

 

 

 

 
Housekeeping 

 
 

Slips, trips, falls 
 

Enforcing, Control 
 

5 
 

5 
 

5 
 

5 
 

5 
 

25 
 

D – Low Risk 

  

Incorrect disposal 

Labelled Dirt bins 

at hand, Correct 

storage principals 

and procedures 

       

 
 

Costs         
 

 

 

 

 

 
23. 

 

 

 

 

 
Transportation 

Operations/ 

Construction vehicles 

 

 

 

Construction 

Regulation 23 

 

 

 

Air, Noise pollution 

Daily checklists, 

competent drivers 

documentation, 

Good stacking 

and loading 

practices adhered 

to, Signage, 

Communication. 

 

 

 

7 

 

 

 

7 

 

 

 

4 

 

 

 

5 

 

 

 

5 

 

 

 

29 

 

 

 

C – Medium Risk 

 
 

Damage 
Good design and 

working order 
       

 
 

Injuries/Incidents         

 
 
 
 
 
                                       
 
 
 
 
 
 
 
 

 

 


