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EPHRAIM MOGALE LOCAL MUNICIPALITY  

REPLACE MINISUB STAND 338 MOPANIE STREET – REPLACEMENT OF A 

630kVA MINI-SUBSTATION IN EXT 3 

BID NUMBER: EPMLM/08/03/419  
 

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
 
A bid not complying with the peremptory requirements stated hereunder will be regarded as not being 
an “Acceptable bid”, and as such will be rejected.  

 
The municipality shall adjudicate and award Bids in accordance with the Preferential Procurement 
Policy Framework Act 5/2000 and revised Preferential Procurement Regulation January 2017 on 100 
points functionality and on a 80/20 points system, where 80 points are for the price and 20 points for 
B-BBEE according to the said legislation. Bids are required to submit valid B-BBEE status level 
verification certificates. 

 
1. If any pages have been removed from the bid document, and have therefore not been submitted, 

or a copy of the original bid document has been submitted. Failure to complete the schedule of 

quantities as required, i.e. only lump sums provided. 

   
2. Scratching out, writing over or painting out rates, without initialling next to the amended rates or 

information, affecting the evaluation of the bid. 

 
3. The use of correction fluid (i.e. tippex) or any erasable ink, e.g. pencil. 

 
4. Non-attendance of mandatory/compulsory: 

o Site inspections or; 

o Information/Clarification meetings 

 
5. The Bid has not been properly signed by a party having the authority to do so, according to the 

example of “Authority for Signatory”. 

 
6. No authority for signatory submitted – See example, where it is stated that a duly signed and dated 

original or certified copy of the company’s relevant resolution (for each specific bid) of their 

members or their board of directors, must be submitted. 

 
7. Particulars required in respect of the bid have not been completed, the bid will not be disqualified 

but no preference points will be awarded. 

 
8. Very important notice Bidders must note that only information filled in at the spaces provided 

therefore in the bid document will be considered for evaluation purposes unless additional space is 

required and then only if the location of the additional information in the attachments is properly 

referred to by page number and section heading. Information supplied anywhere else will be 

disregarded which may lead to the rejection of the bid. The attachment or inclusion of 

information not specifically asked for is not desirable and lead to delays in the awarding of 

bids. 
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9. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 

contract 

 
10. The bid has been submitted either in the wrong bid box or after the relevant closing date and time. 

 
12. Failure to provide a valid certificate from the Department of Labour, or a declaration (Specific goals 

– “Equity ownership”) by a designated employer that it complies with the Employment Equity Act 
55 of 1998. 

 
13. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for more 

than three months. 

 
14. If any bidder who during the last five years has failed to perform satisfactorily on a previous contract 

with the municipality, municipal entity or any other organ of state after written notice was given to 
that bidder that performance was unsatisfactory. 

 
15. The accounting officer must ensure that irrespective of the procurement process followed, no award 

may be given to a person – 

 
(a) who is in the service of the state, or; 

(b) if that person is not a natural person, of which any director, manager, principal shareholder  

or stakeholder, is a person in the service of the state; or; 
(c) who is an advisor or consultant contracted with the municipality in respect of contract that 

would cause a conflict of interest.  

 
16. Failure to provide: A copy of valid registration with the CIDB, in an appropriate contractor 

grading designation (category), as required in the bid documentation (or in the case of a 

joint venture, of all the partners in the joint venture). 

         
17. Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 

prohibited from doing business with the public sector. 

 
18. Bid offers will be rejected if the bidder has abused the EPMLM’s Supply Chain Management System 

and action was taken in terms of paragraph 38 of the EPMLM SCM Policy. 

 
19. Form of offer not completed and signed by the authorised signatory.  

 

 

NOTE: 
 

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE 
FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER. 
 
1. CLIENT, EMPLOYER, EPHRAIM MOGALE LOCAL MUNICIPALITY (EPMLM). 
 
2. BID, BID AND VARIATIONS THEREOF 
 
3. JOINT VENTURE / CONSORTIUM 
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T1.1: BID NOTICE AND INVITATION TO BID 
 
 

 

 

EPHRAIM MOGALE LOCAL MUNICIPALITY  

BID NUMBER: EPMLM/08/03/419 
 

Bids are hereby invited for the REPLACE MINISUB STAND 338 MOPANIE STREET in Ephraim 
Mogale Local Municipality in Limpopo. The Contract entails the supply and installation of a 
630kVA minisubstation in Marble Hall, extension 3. 
. 
Bid documents are available from the office of the Cashier’s Office, Ephraim Mogale Local Municipality. 
 

It is estimated that tenderers should have an estimated CIDB contractor grading of 3EP or higher. 
 

Only bidders who comply with the following requirements are eligible to submit bids: 

• Register with CIDB and having an estimated grading of 3EP or Higher 

• Bids will be evaluated on the 80/20 points system 

• Bids will be evaluated on the functionality with a minimum qualifying score of 60 points. 

• Bids must meet the minimum threshold for local production and content requirements of: 
o 90% Electrical cables and copper wire 
o 90%  Class 0 transformer  
o 100%  Cement 

 

o 100%  Steel 

o 70% Electrical kWh meter
 
 
 
 
 
 
 
 
 

Only bidders who can demonstrate that they will have in their employ staff which satisfies EPWP 
requirements during the contract validity are eligible to submit bids. 
 

Bid documents will be obtainable as from Monday, 27 June 2022 at the offices of Ephraim Mogale 
Local Municipality (not on Site, in Marble Hall, upon of a non-refundable amount of R1030.00 only cash 
or bank guaranteed cheque made out to Ephraim Mogale Local Municipality will be acceptable. 
 

All bids will remain valid for a period of ninety days after the time and date of opening. Late submissions, 
telegraphic, telegraphic or e-mail transmission bid will not be accepted. Ephraim Mogale Local 
Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept a bid 
as a whole or in part.  
   
All bids and supporting documents must be sealed in a cover clearly marked “BID No. 
EPMLM/08/03/419: REPLACE MINISUB STAND 338 MOPANIE STREET’’ and must be deposited in 
the bid box at ground floor Finance Department, Ephraim Mogale Local Municipality, Marble Hall, 
not later than 12:00 on 15 JULY 2022. 
 

Supply Chain Management related enquiries can be directed to the Supply Chain office of 
Ephraim Mogale Local Municipality on 013 261 8400 / ephmlmsupplychain@emogalelm.gov.za. 
Technical related enquiries can be directed to Mr. J. Durie from Electrical Services office of Ephraim 
Mogale Local Municipality on 013 261 8454 / jdurie@emogalelm.gov.za. 
 
Matladi S.T. 

MUNICIPAL MANAGER 

Criteria Maximum  Weights 

Company Experience–Service  40 

Plant and Equipment necessary for construction 15 

Specific personnel knowledge 30 

Bank rating/Financial Standing 5 

Registration as electrical contractor 10 

Total Points for Functionality 100 
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T1.2: BID DATA 
 
The Conditions of bid in the Standard Conditions of bid as contained in Annex F of SANS 294 – 
Construction Procurement Processes, Methods and Procedures contains references to the bid Data for 
details that apply specifically to this bid.  
 
The BID Data shall be read with the Standard Conditions of bid in order to expand on the Bidder’s 
obligations and the Employer’s undertakings in administering the bid process in respect of the project 
under consideration.  
 
The BID Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of bid.  
 
Each item of bid Data given below is cross-referenced to the relevant clause in the standard Conditions 
of BID.  
 
F.1.1  The Employer for this Contract is: EPHRAIM MOGALE LOCAL MUNICIPALITY. 
 
F.1.2  Bid Documents 
 
 The Bid Document consists of the following: 

 
BID 
Part T1: Bidding Procedures 

 
Part T2: Returnable Documents 

 
CONTRACT 
 
Part C1: Agreements and Contract Data 

 
Part C2: Pricing Data 

 
Part C3: Scope of Work 

 
Part C4: Site Information 

 
 DRAWINGS 
 

The bid Document with the drawings shall be obtained from the Employer or his authorized 
representative at the physical addresses stated in the bid notice, upon payment of the 
deposit stated.  
 

F.1.4  The Employer’s agent is: 
 

Name  :  Mr. JL Durie 
 
Telephone  : (013) 261 8454  Fax: (013) 261 2985 

 
F.1.5  The Employer’s right to accept or reject any bid offer 
 
 The Employer is not obliged to accept the lowest or any bid offer.    
 
F.2.1  Eligibility 
  
 A bidder will not be eligible to submit a bid if: 
 

(a) The Contractor submitting the bid is under restrictions or has principals who are under 
restriction to participate in the Employer’s procurement due to corrupt of fraudulent 
practices; 

 
(b) The bidder does not have the legal capacity to enter into the contract; 
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(c) The Contractor submitting the BID is insolvent, in receivership, bankrupt or being 

wound up, has his affairs administered by a court or a judicial officer, has suspended 
his business activities, or is subject to legal proceedings in respect of the foregoing; 

 
(d) The bidder does not comply with the legal requirements stated in the Employer’s 

procurement policy; 
 

(e) The bidder cannot demonstrate that he possesses the necessary professional and 
technical qualifications and competent, financial resources, equipment and other 
physical facilities, managerial capability, personnel, experience and reputation to 
perform the contract; 

 
(f) The Bidder cannot provide proof that he is in good standing with respect to duties, 

taxes, levies and contributions required in terms of legislation applicable to the work in 
the contract.  

 
Only those bidders who are registered with the Construction Industry Development Board 
(CIDB) in a contractor-grading equal to or higher than a contractor grading designation 3PE 
or higher 3PE or a combined grading (in the case of a joint venture) equal or higher than 
3PE as defined in the Regulations (09 August 2004 and 22 July 2005), in terms of the CIDB 
Act No 38 of 2000, are eligible to submit BIDs for this contract. 
 

F.2.1 Only those Bidders who have in their employ management and supervisory 
staff satisfying 
the requirements of the scope of work for labour intensive competencies for 
Supervisory and management staff are eligible to submit bids. 

F.2.18 The Bidder shall, when requested by the Employer to do so, submit the names 
of all 
management and supervisory staff that will be employed to supervise the 
labor-intensive portion of the works together with satisfactory evidence that 
such staff members satisfy the eligibility requirements. 

 
F.2.7 Site visit and clarification meeting 
 

The arrangements for the compulsory clarification meeting are as stated in the Bid Notice 
and Invitation to bid. 
  

 
F.2.10  Pricing the bid offer 

 
(a) Value Added Tax 

• The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by 
legislation.  

 

• The successful bidder shall be required to produce a VAT invoice that shall only be 
prepared once measurements and valuations for work done in terms of the contract 
offer have been agreed with the Employers agent and a certificate of payment 
issued.  

 

• Payment of VAT to non-VAT vendors shall be processed from the month in which 
the bidder’s liability with the South African Revenue Services is effective.    

 
F.2.11 Alterations to document  
 
 A BID offer shall not be considered if alterations have been made to the forms of bid data 

or contract data (unless such alterations have been duly authenticated by the bidder) or if 
any particulars required therein have not been completed in all respects. 

 
F.2.12   Alternative bid offers  
 

No alternative offers will be considered.  
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F2.13  Submitting a bid Offer 
 
F.2.13.1     No Bidder may submit more than one Bid as set out in this clause in the Standard 

Conditions of Bid 
 
F.2.13.3  Bid offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the bid forms be retyped or redrafted. 
  

Photocopies of the original bid documentation may be used, but an original signature must 
appear on such photocopies. 

 
F.2.15  Closing Time 
 

The closing time for submission of bid Offers is: 12:00 hrs. on 15 July 2022. Telephonic, 
telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted. 
 

F.2.16  Bid offer validity 
 
 The bid Offer validity period is 90 days from the closing time for submission of bids.  
 
F.2.17  The Bided lump sums and rates shall be final and binding irrespective of the total Bid price 

 
F.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the 

Employer. 
 
F.2.22  Return of bid Documents 
 
 Not applicable.  
  
F.2.23  Certificates 
 
 The bidder is required to submit with his bid the following Mandatory documents: 

 
• Valid Proof of registration with CIDB 
• Joint Venture Agreement and Power of Attorney in case of Joint Ventures; 
• SANAS Accredited B-BBEE Verification certificate 
• Certified Copies of Appointment letters and Completion certificate  of relevant project 
• Valid proof of registration with the compensation for occupational injuries and Diseases 

Act (COIDA) 
• Municipal Account not older than 3 months.  
 
Additional Mandatory requirements 
The Municipality adheres to all the acts relevant to procurements of goods and/or Services 
and its supply chain management policy. The Prescriptions of the Constitution and industry 
Development Board (CIDB) will apply. 
 

F.3.4  Opening of bid Submissions 
 

The time and location for opening of the bid offers are: 
 
Time  :     12:00 hrs. Date: 15 July 2022. 
 
Location / Venue:  Finance Building, Marble Hall: EPHRAIM MOGALE LOCAL 
MUNICIPALITY 

                 Bid box,  
                                                Tel No (013) 261 8400 
 
F.3.5  The two-envelope system will not apply to this bid.  
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F.3.11  Evaluation of bid Offers 
 
 Bidders will be evaluated on quality, price and preference. It is important that the relevant 

information is included to enable the Technical Proposal to be evaluated in accordance with 
the procedure outlined below. All information must be submitted in a separate file. 
Tampering with the original Bid document will render the Bid non-responsive. Failure to 
comply with the above requirements will result in the Bid being disqualified.  

 The Bid evaluation will be conducted as follows:  
  
 1(a) First 
 Bid documents that have been disassembled and copies of the Bid documents will be 

disqualified outright. 
  
 1(b) Second  

Bidders will be checked for compliance with Bid Conditions and administrative 

responsiveness. Non-compliance with any of the requirements will render the Bid non- 

responsive and it will not be carried forward to the next stage. (refer to 2(a) below). 

 
1(c) Third 

 
The Bidder’s experience, staffing and methodology will be evaluated. Each Bid will be 
assessed and awarded points for Functionality. Failure to achieve 60 points out of the 
100 for Functionality will render the Bid non-responsive.  

 
Only Bidders that score the specified minimum number of points for Functionality will be 
deemed to be acceptable and carried forward to the next stage. The rest will be disqualified. 
The points for functionality will not be carried forward to the remainder of the evaluation. 
(refer to 2(b) below) 

 
1(d) Fourth 

 
Points will be calculated for price on the relevant prices in accordance with the preference 
point system, 90/10 or 80/20. (refer to 2(c) below) 

 
1(e) Fifth 

 
Points for BBBEE will be awarded in accordance with the status level of contribution. refer 
to 2(d) below) 

 
1(f) Final 

 
The Bid will be awarded to the short listed Bidder who has scored the highest points for price 
and BBBEE status, unless there are justifiable, objective reasons to award the Bid to another 
Bidder.  However, the Employer retains the right not to accept any Bid. Refer to (2e) below) 

 
2(a) Compliance with Bid Conditions and other Requirements 

 
The Bid will be checked to ensure that they comply with the Bid Conditions and all other 
requirements of the project document. In particular, the following documentation must be 
completed, signed and included in the Bid:  
 
a) Certificate of attendance at site inspection, to be signed on site inspection attendance 

register. 
b) Certificate of Authority for Signature. For JV’s a JV Agreement shall be provided (if 

applicable) 
c) Record of addenda to Bid documents. 

d) Certificate of non- collusive Bid 

e) Compliance with Occupational Health and Safety Act 

f) Compulsory enterprise questionnaire. 

g) Financial details, statements and bank references. 
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h) Declaration of bidder’s past supply chain management practices. 

i) Declaration of interest  

j) Construction industries development board registration. 

k) Form C1.1 – Form of Offer and Acceptance 

l) Contract Data Section 2: Data provided by the contractor 

 
Failure to comply with the Bid Conditions or to supply the necessary information at Bid 
closure WILL result in the Bid being rejected. Non submission of any of the forms listed 
above will result in the Bid being rejected as non-responsive.  

 
2(b) Second Stage in Evaluation: Quality or Functionality: Points System  

 
A brief description of the scoring system is given below. A tabulated score sheet which will 
be used in the evaluation is as shown below. 
 
The Bidder must be able to demonstrate that he understands the project and the various 
tasks required. Innovative solutions will be viewed favorably. For a definition of all terms, 
refer to Scope of Works. Bidders' submissions will be evaluated based on compliance with 
the following criteria to determine the responsiveness to the bid requirements: 
 

I. Organogram and CV’s for key personnel  

II. Capability statement of the company with regard to this type of work in general, and 
the 

Specifications of this bid in particular. Provide project descriptions of similar completed 
projects, highlighting similarities between the completed projects and the specifications 
of this project. Highlight experience with similar projects in South Africa for similar 
electrical distribution authorities in the past 3 years. Provide contact details of 
employers for these projects. Points will be awarded for each project completed that is 
at least one grading lower than the CIDB grading called for this project.  

III. Plant and equipment: Indicate own and hired equipment, clearly indicating 
equipment to 

be used specifically for this project. 

IV. Bank rating: Bidder’s bank to complete the included form 

Functionality Scorecard 

 
Criteria 

 
Scoring guide 

Maximum  
Weights 

Company Experience:  NB: 

The tender must submit four (4) 

similar (Minisubstation, or MV 

switchgear  installation) and 

successfully completed in the past 3 

years. projects with a minimum 

value of R1 000 000.00 per project. 

 

Note 1: Points are allocated not 

based on the number of relevant 

project but confirmation of the 

mentioned criteria 

 

Note 2: referees provided, to be 

contactable to confirm the value and 

the completion certificates provided. 

No SCORING CRITERIA WEIGHT 

1 Tender scores zero (0) points where no information 
regarding the company’s relevant past experience 
indicated 

 
0 

2 Tenderer scores quarter points per project, where 
information regarding the company’s experience is 
provided but with no supporting documents provided 
(i.e. Appointment letters and Completion letters) 

 
10 

3 Tenderer scores half points per project, where 
information regarding the company’s experience is 
provided but with incomplete supporting documents 
provided (i.e. Appointment letters and no Completion 
letters) 

20 

4 Tenderer scores full points per project, where 
information regarding the company’s relevant 
experience is indicated, and copies of appointment 
letters and completion letters is submitted. 

 
40 

 
TOTAL 40 

 

40 

 

Financial Capacity- 

Tenderer to submit proof of bank of 

rating not older than three (3) 

months. Bank rating and bank 

 
Bank Rating 

 

 
Weighting 

 
Score 

Bank Rating = A,B, C 10  

Bank Rating = D 5  

10 
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statements should be of the Lead 

Partner in case of Joint Venture. 
Bank Rating = E 3  

Bank Rating = F to G 1  

TOTAL 10  
 

 

 

 

 

 

 

Specific Personnel 

Knowledge – certified copies of 

Academic qualification certificates 

needs to be attached for 

functionality points scoring 

otherwise no points will be allocated 

Site Agent 

Designation 

 
 
 
 
 
 
 
 
 
 
 

30 
 
 
 

P
ro

je
c
t 
M

a
n
a
g

e
r 

 

Project Manager: 
Points : 15 

  0:   No formal Education – not allowed 
  3:   Certificate N6 Electrical Engineering (heavy current) 

with 2 - 3 years relevant experience 
  6:   N. Dip: Electrical Engineering (heavy current) with 2 - 

3 years relevant MV experience. 
  9:   N. Dip: Electrical Engineering (heavy current) with 

more than 3 years’ exp. 
12:  Electrical graduate engineer (heavy current) with more 

than 2 - 3 years relevant experience  
15:   Pr. Eng: Electrical, Pr. Technician: Electrical: (Heavy 

current) with more than 3yrs exp. 

S
it
e
 A

g
e
n

t 

Site Agent:  
Points: 10 
0: No formal qualification – not allowed 
2: Electrician, 1 to 3 years MV experience and ORHVS 
4: Electrician, more than 3 years MV experience and          

ORHVS 
6: Certificate N6 Electrical Engineering Heavy Current  

with 1-3 years relevant MV experience 
8: National Diploma Electrical Engineering with 1 – 3 

years relevant MV experience 
10: N6 or Nat Dip Electrical Engineer with more than 3 

years relevant MV experience 

O
n
 s

it
e
 

S
a
fe

ty
 

O
ff
ic

e
r 

 

Safety Officer: 
Points: 5 

    0: No formal qualification – not allowed 
    3: Relevant Safety Officer qualifications, 1-2years exp 
  5: Relevant Safety Officer qualifications, more than 2 

years exp. 

List of plant-   

1. Tenderer to submit proof of 

ownership 

  with certification not older than 

three months. 

2. And in case of hiring, a letter of 

intent must be submitted with proof 

of ownership with certification not 

older than three months. 

 

Bidders will scores 5 points where 

the total minimum plant required has 

a letter of intent and also proof of 

ownership by a rental company 

Required Plant Weighting Score 

1 x Crane or Truck mounted 
crane 

5  

1 x Light Delivery Vehicle 5  

TOTAL 10  

 

 
 

10 

Proof must be submitted 

of registration as an 

electrical contractor with 

the Department of Labour. 

 
Required 

 
Weighting 

 
Score 

  0: No registration – not allowed 
10: Registration as an Electrical 

Contractor 
10 

 

TOTAL 
10 

 

 

10 

Functionality Threshold(Minimum score) 60 

Total Points for Functionality 100 
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It is important that the Bidder provides information as requested as this information will be used 
for functionality in which a minimum of 60 points must be scored to move to the next stage of 
evaluation. The scoring will be according to the table below 

 

Bidders must score a minimum of 60 percentage points out of the 100 percentage to 
qualify for further adjudication.   

 

2(c) Fourth Stage in Evaluation: Price 

 
The following must be completed in full 

 

 The pricing schedule 

 The form of offer. No alterations, subtractions or additions may be made to the items in 
the pricing schedule. All items must be priced or calculated.  

 
A total of 80 points will be awarded to the Bid with the lowest balanced price. The 
other Bidders will be awarded points based on the ratio of the price under 
consideration to the lowest price. 

  







 −
−=

min

min
1 1

P

PP
WPs t  

where  

Ps   = Points scored for comparative price of bid under consideration 
Pt            = Comparative price of bid under consideration 

 Pmin         = Comparative price of lowest acceptable bid 
W1 = 80 where the financial value inclusive of VAT of all responsive tenders 

received have a value below R 50 000 000 
 

2(d) Fifth Stage in Evaluation: BBBEE (Ph) 

The Bidders will then be evaluated in terms of the Construction industry scorecard and the 
PPPFA regulation 34350 issued on 8 June 2011 with the values of Ph indicated as the number 
of points shown below. 
 
FOR BEE EVALUATION: Kindly complete and sign the MBD.6.1 and attach ORIGINAL or 
CERTIFIED BBBEE certificates or the sworn affidavit. 

 

B-BBEE Status 
Level of 

Contributor 

Number of 
points  

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant 
contributor 

0 

 

2(e)   Final Stage in Evaluation : Calculation of Final Total Points  

The final score or final total points for each Bid will be calculated by adding the scores from 
the; calculations. 
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F.3.13 Acceptance of bid Offer 
 

F.3.13.1  Bid offers will only be accepted on condition that: 
 

(a) the bid offer is signed by a person authorized to sign on behalf of the Bidder; 
 
(b) a Tax Compliant status on the Central Supplier Database 
 
(c) the bidder’s declaration of compliance with the Occupational Health and Safety Act No. 

85 of 1993 and the Construction Regulations 2014, is included with his bid submission; 
 

(d) a bidder who submitted a bid as a Joint Venture has included an acceptable Joint 
Venture Agreement with his bid; 

 
(e) the bidder or a competent authorized representative of the contractor who submitted 

the bid has attended the compulsory clarification meeting or site inspection; 
 

(f) the contractor who submits the bid has been registered with the Construction Industry 
Development Board in accordance with the Construction Industry Development Board 
Act No. 38 of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or 
if the contractor can submit proof or evidence that he will be able to register within 10 
days of the closing date for submission of bids; 

 
(g) the bidder or any of its principals is not listed on the register of bid Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

 
(h) the bidder has not abused the Employer’s Supply Chain Management System or has 

failed to perform on any previous contract and has been given a written notice to this 
effect; 

 
(i) the bidder or any of its principals, directors or managers is not employed in the service 

of the State or any municipality. In the event that such principals are involved, official 
approval from the Executing Authority regarding carrying out remunerative work outside 
of the public service must be included in the BID submission. 

 
(j) the employer is satisfied that the bidder or any of his principals have not influenced the 

BID offer and acceptance by the following criteria: 
 

a. having offered, promised or given a bribe or other gift or remuneration to any person 
in connection with the obtaining or execution of this Contract; 

 
b. having acted in a fraudulent or corrupt manner in obtaining or executing this 

Contract; 
 

c. having approached an officer or employee of the Employer or the Employer’s Agent 
with the objective of influencing the award of a Contract in the bidder’s favour; 

 
d. having entered into any agreement or arrangement, whether legally binding or not, 

with any other person, firm or company to refrain from Bidding for this Contract or 
as to the amount of the BID to be submitted by either party; 

 
e. having disclosed to any other person, firm or company other than the Employer, 

the exact or approximate amount of his proposed bid; 
 

f. the employer may, in addition to using any other legal remedies, repudiate the bid 
offer and acceptance and declare the Contract invalid should it have been 
concluded already. 

 
F.3.18 Copies of Contract 

 
The number of paper copies of the signed contract to be provided by the Employer is ONE. 
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T1.3: STANDARD CONDITIONS OF BID 

 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction 

Procurement) 
 
F.1  General 
 
F.1.1  Actions 
 

The employer and each bidder submitting a bid offer shall comply with these conditions of bid. 
In their dealings with each other, they shall discharge their duties and obligations as set out in 
F.2 and F.3, timeous and with integrity, and behave equitably, honestly and transparently. 

 
F.1.2  Bid Documents 
 

The documents issued by the employer for the purpose of a bid offer are listed in the bid data. 
 
F.1.3  Interpretation 
 

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are 
included in the returnable documents are deemed to be part of these conditions of bid. 

 
F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid 

evaluation purposes, shall not form part of any contract arising from the invitation to bid. 
 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 
following definitions apply: 
 

a) Comparative offer means the bidder’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other bided parameters that will affect 
the value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the bid process; 
and 

 
c) Fraudulent practice means the misrepresentation of the facts in order to influence 

the bid process or the award of a contract arising from a bid offer to the detriment 
of the employer, including collusive practices intended to establish prices at artificial 
levels 

 
d) Quality (functionality) means the totality of features and characteristics of a 

product or service that bear on its ability to satisfy stated or implied needs 
 
F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a bidder shall be to or from the employer's 
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications 
from or by a bidder. The name and contact details of the employer’s agent are stated in the bid 
data. 

 
 
F.1.5  The employer’s right to accept or reject any bid offer 
 

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid 
offer, and may cancel the bid process and reject all bid offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a bidder 
for such cancellation and rejection, but will give written reasons for such action upon 
written request to do so. 

 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

16 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process 
or the rejection of all responsive bid offers re-issue  a bid covering substantially the 
same scope of work within a period of six months unless only one bid was received 
and such bid was returned unopened to the bidder. 

 
 
F.2  Bidder’s obligations 
 

F.2.1  Eligibility 
Submit a bid offer only if the bidder complies with the criteria stated in the bid data and 
the bidder, or any of his principals, is not under any restriction to do business with 
employer. 

 
F.2.2  Cost of biding 

 
Accept that the employer will not compensate the bidder for any costs incurred in the 
preparation and submission of a bid offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer satisfy requirements. 

  
F.2.3  Check documents 

 
Check the bid documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4  Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the bid. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
bid offer in response to the invitation. 

 
F.2.5  Reference documents 

 
Obtain, as necessary for submitting a bid offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the bid documents by reference. 

 
F.2.6  Acknowledge addenda 

 
Acknowledge receipt of addenda to the bid documents, which the employer may issue, 
and if necessary apply for an extension to the closing time stated in the bid data, in 
order to take the addenda into account. 

 
F.2.7  Clarification meeting 

 
Attend, where required, a clarification meeting at which bidders may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting(s) are stated in the bid data. 

 
F.2.8  Seek clarification 

 
Request clarification of the bid documents, if necessary, by notifying the employer at 
least five working days before the closing time stated in the bid data. 

 
F.2.9  Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) may not 
be for the full cover required in terms of the conditions of contract identified in the 
contract data. The bidder is advised to seek qualified advice regarding insurance. 

 
F.2.10  Pricing the bid offer 

 
F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties, 
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taxes (except Value Added Tax (VAT)), and other levies payable by the successful 
bidder, such duties, taxes and levies being those applicable 14 days before the closing 
time stated in the bid data. 

 
F2.10.2 Show VAT payable by the employer separately as an addition to the bidder’s 
total of the prices. 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract identified in 
the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data. 
The conditions of contract identified in the contract data may provide for part payment 
in other currencies. 

 
F.2.11  Alterations to documents 
 

Not make any alterations or additions to the bid documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the bidder. All signatories to 
the bid offer shall initial all such alterations. Erasures and the use of masking fluid are 
prohibited. 

 
F.2.12  Alternative bid offers 
 

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the 
requirements of the bid documents, is also submitted. The alternative bid offer is to be 
submitted with the main bid offer together with a schedule that compares the requirements of 
the bid documents with the alternative requirements the bidder proposes. 
 
F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid 
data or criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a bid offer 
 
F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in 
the contract data and described in the scope of works, unless stated otherwise in the bid data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number 
of copies stated in the bid data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data. 
The Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for 
bidders 
Proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the bid offer. 
 
F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the 
packages as 

 "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and 

 Identification details stated in the bid data, as well as the bidder's name and contact 
address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the 
returnable documents listed in the bid data in an envelope marked “financial proposal” and 
place the remaining returnable documents in an envelope marked “technical proposal”. Each 
envelope shall state on the outside the employer’s address and identification details stated in 
the bid data, as well as the bidder's name and contact address. 
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F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the bid data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 
premature opening of the bid offer if the outer package is not sealed and marked as stated. 

 
F.2.14 Information and data to be completed in all respects 
 

Accept that bid offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the employer as non-responsive. 
 

 
F.2.15  Closing time 
 

F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data 
not later than the closing time stated in the bid data. Proof of posting shall not be accepted as 
proof of delivery. The employer shall not accept bid offers submitted by telegraph, telex, 
facsimile or e-mail, unless stated otherwise in the bid data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any 
reason, the requirements of these conditions of bid apply equally to the extended deadline. 
 
 

F.2.16  Bid offer validity 
 
F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity 
  period stated in the bid data after the closing time stated in the bid data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid 
data for an agreed additional period. 

 
F.2.17  Clarification of bid offer after submission 
 

Provide clarification of a bid offer in response to a request to do so from the employer during 
the evaluation of bid offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the total of the prices or substance of the bid offer is sought, offered, or permitted. 
The total of the prices stated by the bidder shall be binding upon the bidder. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred bidder following a competitive selection process, should the Employer 
elect to do so. 

 
F.2.18  Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid 
offer, the bidder’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for 
the purpose of a full and fair risk assessment. Should the bidder not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the bid offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 
required. 

 
F.2.19  Inspections, tests and analysis  
 

Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the bid data. 
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F.2.20  Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
conditions of contract identified in the contract data. 

 
F.2.21  Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 

 
F.2.22  Return of other bid documents 
 

If so instructed by the employer, return all retained bid documents within 28 days after the expiry 
of the validity period stated in the bid data. 
 

F.2.23  Certificates 
 

Include in the bid submission or provide the employer with any certificates as stated in the bid 
data. 
 
F.3  The employer’s undertakings 
 

F.3.1  Respond to clarification 
 

Respond to a request for clarification received up to five working days prior to the bid 
closing time stated in the Bid Data and notify all bidders who drew procurement 
documents. 

 
F.3.2  Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the bid documents to each 
bidder during the period from the date of the Bid Notice until seven days before the bid 
closing time stated in the Bid Data. If, as a result a bidder applies for an extension to 
the closing time stated in the Bid Data, the Employer may grant such extension and, 
will then notify it to all bidders who drew documents. 

 
F.3.3  Return late bid offers 
 

Return bid offers received after the closing time stated in the Bid Data, unopened, 
(unless it is necessary to open a bid submission to obtain a forwarding address), to the 
bidder concerned. 

 
F.3.4  Opening of bid submissions 

 
F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the 
presence of bidders’ agents who choose to attend at the time and place stated in the bid data. 
Bid submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a 
venue indicated in the bid data, the name of each bidder whose bid offer is opened, the total of 
his prices, preferences  claimed and time for completion, if any, for the main bid offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5 Two-envelope system 
 

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only 
the technical proposal of valid bids in the presence of bidders’ agents who choose to attend at 
the time and place stated in the bid data and announce the name of each bidder whose 
technical proposal is opened. 
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F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of bidders, who score in the quality 
evaluation above the minimum number of points for quality stated in the bid data, and announce 
the score obtained for the technical proposals and the total price and any preferences claimed. 
Return unopened financial proposals to bidders whose technical proposals failed to achieve 
the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to bidders, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of bid offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful bidder. 

 
F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a bidder to influence the processing of bid 
offers and instantly disqualify a bidder (and his bid offer) if it is established that he engaged in 
corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 
 

Determine, on opening and before detailed evaluation, whether each bid offer properly 
received: 
 
a) Meets the requirements of these Conditions of Bid, 
b) Has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the bid documents. 
 

A responsive bid is one that conforms to all the terms, conditions, and specifications of 
the bid documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 

• Detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work, 

• change the Employer's or the bidder's risks and responsibilities under the contract, 
or 

• affect the competitive position of other bidders presenting responsive bids, if it were 
to be rectified. 

 
Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9  Arithmetical errors 
 

Check responsive bid offers for arithmetical errors, correcting them in the following manner: 
 

• Where there is a discrepancy between the amounts in figures and in words, the amount 
in words shall govern. 

 

• If a bill of quantities (or schedule of rates) apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
will be corrected. 

 

• Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the bidder’s addition of prices, the total of the 
prices shall govern and the bidder will be asked to revise selected item prices (and their 
rates if a bills of quantities applies) to achieve the bided total of the prices. 
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Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his 
arithmetical errors in the manner described above. 

 
F.3.10  Clarification of a bid offer 
 

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract 
arising from the bid offer. 

 
F.3.11  Evaluation of bid offers 
 

F3.11.1 General 
Appoint an evaluation panel of not less than three persons. Reduce each responsive 
bid offer to a comparative offer and evaluate it using the bid evaluation method that is 
indicated in the Bid Data and described below: 

 

Method 1: 
Financial 
offer  

1) Rank bid offers from the most favourable to the least favourable comparative offer. 

2) Recommend highest ranked bidder for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial 
offer and 
preferences 

1) Score bid evaluation points for financial offer. 

2) Confirm that bidders are eligible for the preferences claimed and if so, score bid 
evaluation points for preferencing. 

3) Calculate total bid evaluation points. 

 4) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

5 Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial 
offer and 
quality 

1) Score quality, rejecting all bid offers that fail to score the minimum number of points 
for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Calculate total bid evaluation points. 

4) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

 5) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all bid offers that fail to score the minimum number of points 
for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid 
evaluation points for Preferencing. 

4) Calculate total bid evaluation points. 

5) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

6) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

 
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
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 F.3.11.2 Scoring Financial Offers  
Score the financial offers of remaining responsive bid offers using either formulas 1 
or 2 below as stated in the Bid Data: 

 

Formula Basis for comparison  Option 1 Option 2 

1 Highest price or discount )
m

)m(
(1

P

PP −
+  P/Pm 

2 
Lowest price or percentage 
commission/fee 

)
m

)m(
(1

P

PP −
−  Pm/P 

 
where: 

 Pm = the comparative offer of the most favourable bid offer. 
P = the comparative offer of bid offer under consideration. 

 
 F.3.11.3 Scoring quality (functionality) 
 

Score quality in each of the categories stated in the Bid Data and calculate total score for 
quality. 

 
F.3.12  Insurance provided by the employer 
 

If requested by the proposed successful bidder, submit for the bidder's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide. 

 
F.3.13  Acceptance of bid offer 
 

F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid 
Data. 
 
F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity 
period stated in the bid data, or agreed additional period. Providing the form of offer and 
acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the employer and the successful bidder as described in the form of offer and 
acceptance. 

 
F.3.14  Notice to unsuccessful bidders 
 

After the successful bidder has acknowledged the employer’s notice of acceptance, notify other 
bidders that their bid offers have not been accepted. 

 
F.3.15.  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the bid documents to take account of: 
 

a) Addenda issued during the bid period, 
b) Inclusion of some of the returnable documents, 
c) Other revisions agreed between the employer and the successful bidder, and 
d) The schedule of deviations attached to the form of offer and acceptance, if any. 

 
F.3.16  Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful bidder for acceptance 
as soon as possible after the date of the employer's signing of the form of offer and acceptance 
(including the schedule of deviations, if any). Only those documents that the conditions of bid 
require the bidder to submit, after acceptance by the employer, shall be included. 
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F.3.17  Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 
 

F.3.18  Provide copies of the contracts 
 

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and 
acceptance.  
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T2.1:  LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required only for tender evaluation purposes  
 

A MBD 1 – BIDDING INFORMATION & TERMS OF BIDDING  

B MDB 4 - DECLARATION OF INTEREST  

C MDB 6.1 - PREFERENCE SCHEDULE AND VERIFICATION  

D MBD 6.2 – LOCAL PRODUCTION & CONTENT  

E MDB 8 - PAST SCM PRACTICES  

F MDB 9 - CERTIFICATE OF INDEPENDENT BID  

G AUTHORITY OF SIGNATORY  

H BANKING DETAILS AND RATING  

I MUNICIPAL UTILITY ACCOUNT  

J SCHEDULE OF PROPOSED SUBCONTRACTORS  

K RECORD OF ADDENDA  

L SCHEDULE OF TENDERER'S EXPERIENCE  

M KEY PERSONNEL  

N SCHEDULE OF PLANT AND EQUIPMENT  

O CENTRAL SUPPLIER DATABASE  

P CONSTRUCTION INDUSTRY DISTRIBUTION BOARD  

Q COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY 

ACT1993 

 

R REGISTRATION AS ELECTRICAL CONTRACTOR  

S SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

T SCHEDULE OF LABOUR  

 

 

 

    NB: Mandotory documents will also be used for the evaluation 
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2. Other documents required only for bid evaluation purposes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3 The offer portion  
 
Part C1 Agreements and Contract Data 

Part C2 Pricing Data  

 Documents to attach 

 Board resolution on authority to sign 

 Letter from the bank – details and Rating 

 Municipal accounts 

 Appointment and completion letters 

 Key personnel CV’s 

 Proof of plant and equipment 

 CIDB registration 

 COID letter 

 CSD 

 B-BBEEE Certificate 

 Registration as Electrical Contractor 

 

 
T2.2 RETURNABLE SCHEDULES 
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FORM A: MBD 1 
PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EPHRAIM MOGALE LOCAL MUNICIPALITY 

BID NUMBER: EPMLM/8/3/419 CLOSING DATE: 15/07/2022 CLOSING TIME: 12:00 

DESCRIPTION REPLACEMENT OF A 630kVA MINI-SUBSTATION IN EXT 3  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT; 

 
 

EPHRAIM MOGALE LOCAL MUNICIPALITY (BUDGET & TREASURY AND TECHNICAL BUILDING) 

NO. 2 FICUS STREET 

MARBLE HALL 

0450 

NOTE: THE BID BOX IS ONLY ACCESSIBLE MONDAY - FRIDAY DURING OFFICE HOURS (08:00 TO 16:30) 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No: MAAA________________________ 

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes                          No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS OFFERED ……………………………………. TOTAL BID PRICE R ………………………………… 

SIGNATURE OF BIDDER 
……………………………………. DATE …………………………………… 

CAPACITY UNDER WHICH THIS BID IS 
SIGNED ………………………………………………………………………………………………………………... 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON JOHAN DURIE 

CONTACT PERSON JOSEPH MADISHA TELEPHONE NUMBER 013 261 8454 

TELEPHONE NUMBER 013 261 8450/ 8462 FACSIMILE NUMBER 013 261 2985 

FACSIMILE NUMBER 013 261 2985 E-MAIL ADDRESS JDURIE@EMOGALELM.GOV.ZA 

E-MAIL ADDRESS 
EPHMLMSUPPLYCHAIN
@EMOGALELM.GOV.ZA  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 
BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                    YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF BIDDER: …………………………………………………………………………………….. 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………………….. 
 
DATE: ………………………………………….......................................................................................... 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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FORM B: MBD4  

                 MBD4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 

to persons connected with or related to persons in service of the state, it is required that 

the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

3. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. Also select the applicable answers  

3.1 Full Name of bidder or his or her representative: ………………………………..………...   

………………………………………………………………………………….………...……… 

3.2 Identity Number:  ………………………………………………………………………………. 

3.3 Position occupied in the Company (director, trustee, shareholder²) .…...………………. 

 ………………………………………………………………………………………………….. 

3.4 Company Registration Number:  …………………………..…………………………………. 
 
3.5 Tax Reference Number:   …………………………………..…………………………….…… 
 
3.6 VAT Registration Number:  ………………………………..……………………………..…… 
 
3.7 The names of all directors / trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 
 
3.8 Are you presently in the service of the state* YES  / NO  
 

3.8.1 If yes, furnish particulars. 
 
……………..…………………………………….…………..…………………………………….. 
 
………………………………………………………..…………………..……………………… 

¹MSCM Regulations: “in the service of the state” means to be –  
(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of 

the company or business and exercises control over the company 
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3.9 Have you been in the service of the state for the past twelve months?   YES  / NO  

 
3.9.1 If yes, furnish particulars  

 ………………….…………….......……………………………………………….…………… 
 

 ……………..…………………………………………………………………………………… 
 

3.10 Do you, have any relationship (family, friend, other) with person in the service of 
 the state and who may be involved with the evaluation and or adjudication of 
 this bid?                                                                                                  YES  / NO  

 
3.10.1 If yes, furnish particulars 

 …………………………….……………………..…………..…………………..……………… 
 

 …………………………………………………………………………………………………… 
 

3.11 Are you, aware of any relationship (family, friend, other) between bidder and any         
persons in the service of the state who may be involved with the evaluation and 
adjudication of this bid?               YES  / NO  

                                       
3.11.1 If yes, furnish particulars 

 …………………………………………………………………………..……………………… 
 

 …………………………………………………………………………………………………… 
 

3.12 Are any of the company’s directors, managers, principle shareholders or stakeholders 
in service of the state?                                                  YES  / NO  

 
3.12.1 If yes, furnish particulars 

 …………………………………………………………………………………..…..…………… 
 

 ……………………………………….…………………..……………………………………… 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state?               YES  / NO  

 
3.13.1 If yes, furnish particulars 

 ………………………………………….………...……………………………………………… 
 

 ……………………………………………..…………………………………………………… 
 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 
stakeholders of this company have any interest in any other companies or business 
whether or not they are bidding for this contract?          YES  / NO  

 
3.14.1 If yes furnish particulars: 

 …………………………………………………………………………….……………………… 
 

           ………………………………………………………………………….……………………….. 
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4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number Employee 
Number 

   

   

   

   

   

   

   

   

 
  

CERTIFICATION 
 
I, THE UNDERSIGNED  
 
(NAME)     …………………………………………………………………………………….………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

           

…………………………………….……….… …………………………….  

Signature  Date 

 

……………………………………………..… …………………………………………… 

Capacity  Name of Bidder 
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FORM C : MBD 6.1  
     
    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

1.  
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender  

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below: 
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B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: ……. = ……… (maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………% 

ii) The name of the sub-
contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-
contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 

YES  NO  

 
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 

terms of Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 
QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm: ……………………………………………………………………. 

8.2 VAT registration number:……………………………….………………………………… 

8.3 Company registration number:…….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

…………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: 
….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in 

business:……………………………………………………………………………………. 
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8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
   

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

 

1. …………………………………….. 

2. ……………………………………. 
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FORM D: MBD 6.2  
 

MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of 
Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 
as follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  
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2. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
Electrical Cables           90% 
(Including earth wire) 
Transformers class 0      90% 
Cement        100% 
Steel        100% 
Electrical meters      70% 
 

3. Does any portion of the goods or services offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 

 
  

http://www.reservebank.co.za/


8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

39 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. .................................................................................................... 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
............................................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred 

to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual 
values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
 
do hereby declare, in my capacity as ……………………………………… ……….. 
 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 
 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
 
 
 

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 

information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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FORM E: MBD 8 

 

MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES  
 

1 This Municipal Bidding Document must form part of all bids invited.   

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 

the abuse of the supply chain management system.  

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed 

the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 

12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 

of law outside the Republic of South Africa) for fraud or corruption during the past 

five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE 

TO BE FALSE. 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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FORM F: MBD 9 

                                                                                                                       
 MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association 

of firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 

or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

___________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf of: 

_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized 

by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
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MBD 9 

 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However communication between partners in a joint venture or consortium³ will not be 

construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and 

Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

……………………………………………   ………………………………… 

Signature       Date 

 

………………………………………………  ………………………………… 

Position        Name of Bidder 
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FORM G: CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  THE TENDERER 

MUST COMPLETE THE CERTIFICATE SET OUT BELOW FOR THE RELEVANT 

CATEGORY AND ATTACH A LETTER ON THE COMPANY LETTERHEAD. 

Please tick appropriate box: 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Close Corporation 

E  

Sole Proprietor 

     

 

 

A. CERTIFICATE FOR COMPANY 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….20…., Mr/Mrs……………………….acting in the 

capacity of………………………………………………….,was authorised to sign all documents 

in connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

 

B. CERTIFICATE OF PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as 

……………………………… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it 

on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the 

Partnership as a whole. 
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C. CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs………………………….., authorised signatory of the company …………………………, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer 

for Contract…………………………………………and any other contract resulting from it on our 

behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 
NAME & CAPACITY 

Lead partner   

   

 

 

D. CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents 

in connection with the tender for Contract……………………………………………and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

NOTE:  This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of the 

Close Corporation as a whole. 

 

 

E. SOLE PROPRIETOR 

I,………………………………………………., chairperson and sole owner of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….20…., Mr/Mrs……………………….acting in the 

capacity of………………………………………………….,was authorised to sign all documents 

in connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

 

BIDDERS SHOULD ATTACH A DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF THE LETTER OF AUTHORITY ON THE COMPANY’S LETTERHEAD, FAILURE 

TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE 
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FORM H: BIDDER’S BANKING INFORMATION 

 

DETAILS OF BIDDERS’S BANK ACCOUNT 

I/We furnish the following information: 

a) Name of Bank: ......................................................................................................  

b) Branch of Bank .....................................................................................................  

c) Town/city/suburb where bank is situated ...............................................................  

d) Contact Person at the Bank:  ................................................................................  

e) Telephone number of Bank: Code:  ………………. Number:  ………………… 

f) Account Number:   ................................................................................................  

g) Bank rating: ………………………………… (Attach letter from the bank) 

 

I/We hereby authorise the Employer to approach the above Bank for a reference. 

 

NOTE:  

BIDDERS SHOULD ENSURE THAT THEIR BANK ACCOUNT DETAILS HAVE BEEN 
VERIFIED ON THE CSD REPORT. IF SUCH IS NOT VERIFIED, BIDDERS SHOULD 
ATTACH A COPY OF THEIR BANK CONFIRMATION LETTER 

BIDDERS SHOULD ATTACH A LETTER FROM THE BANK TO SUPPORT THE 
BANK RATING CLAIMED. 

 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM I: DECLARATION WITH REGARDS TO MUNICIPAL SERVICES, RATES 

AND TAXES  

 

I __________________________________________________the undersigned, declare on  

behalf of (Name of Bidder) _________________________________________________ that; 

the bidder and any of its director(s) does not owe any municipal services, rates and taxes to 

the municipality or any other municipality or municipal entity any amount which could be in 

arrears for an period for a period more than three months. 

In the event that this declaration is found to be false, the bid will be rejected and found to be 

nonresponsive. 

NAME OF  MUNICIPALITY  ACCOUNT NUMBER  OWNER  

   

   

   

   

 

NOTE:  

TENDERER TO SUBMIT A COPY OF A MUNICIPAL ACCOUNT OF THE COMPANY 
AND THAT OF ITS DIRECTOR NOT IN ARREARS AND NOT OLDER THAN THREE 
(03) MONTHS; OR 

 

IN THE EVENT THAT THE BIDDER IS LEASING, A LEASE AGREEMENT ALONG 
WITH THE ACCOUNT OF THE LEASED PROPERTY SHOULD BE ATTACHED; OR 

 

A CONFRIMATION LETTER FROM THE LOCAL MUNICIPALITY NOT OLDER THAN 
THREE MONTHS CONFIRMING THAT SERVICES ARE NOT CHARGED/LEVIED 
AND BIDDER DOES NOT OWE 

 

(FAILURE TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS 
NON-RESPONSIVE) 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM J: SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

Will you be subcontracting on this project? 

(Tick the appropriate box) 

Yes         / No   

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
name of proposed subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

 Name of Subcontractor 

 
Contact Details 

Description of Work 
to be executed by 

Subcontractor 

1.  

 

  

2.  

 

  

3.  

 

  

4.  

 

  

5.  

 

  

 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM K: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Was there an addendum issued for this project? 

(Tick appropriate box and complete table accordingly) 

Yes         / No   

We confirm that the following communications received from the employer before the submission 

of this tender offer, amending the tender documents, have been taken into account in this tender 

offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

Signature………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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FORM L: SCHEDULE OF TENDERER'S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves in the last three years: Similar means supply and installation of 
minisubstations or medium voltage switchgear. 

INSTITUTION NAME RELEVANT PROJECT NAME CONTACT 
PERSON 

LAND LINE 
CONTACT NO. 

CELL CONTACT 
NO. 

PROJECT START & 
END DATE 

      

      

      

      

      

NB: COMPLETE THE TABLE ABOVE ON COMPANY EXPERIENCE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF PROJECTS LISTED ON THE ABOVE TABLE (FAILURE TO DO SO WILL LEAD TO THE 

DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) Focus on projects that will qualify for the functionality criteria first 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 
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FORM M: PROPOSED KEY PERSONNEL 

 
The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he proposes to employ on the 
project should his Bid be accepted, both at his headquarters and on the Site, to direct and for the execution of the work, together with their 
qualifications, experience, positions held and their nationalities. 
 

DESIGNATION 

NAME OF  

N
A

T
IO

N
A

L

IT
Y

: 

SUMMARY OF  
NQF  

Level 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICAT
-IONS 

EXPERIENCE AND PRESENT 
OCCUPATION 

HEADQUARTERS 
Project 
manager 

     

     

     

     

CONSTRUCTION 

MONITORING 
Site Agent 
 
 
 
 
 
 
 

     

     

     

     

CONSTRUCTION 

MONITORING 
Safety Officer 
 

     

     

     

     

 

 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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FORM N: SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/our bid is accepted. 

 
 

Details of major equipment that is owned by and immediately available for this contract. 
 

Description Manufacturer Model Capacity Own or Hire 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
Attach additional pages if more space is required. 

 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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FORM O: CENTRAL SUPPLIER DATABASE REGISTRATION 

 

No bid will be considered without the bidder being registered on the CSD with an active profile and a Tax 

Compliant status. Bidders must attached a document from the CSD showing the name of the business 

and the CSD number to enable live verification from the system 

This will be verified during evaluation and again during adjudication. Bidders should ensure that their status 

stays compliant. 
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FORM P: CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTRATION 

 

It is a compulsory requirement that the Municipality only appoint bidder with a suitable and active CIDB 

registration for construction projects. The requirement for this projects is 3EP (Electrical Infrastructure) or 

higher and the bidder must attach proof of registration. 

Unfortunately the Municipality don’t have the capacity to appoint bidder Emerging into 3EP and bidders 

musty already be registered for 3EP. 

Bidder will not be considered if: 

1. They are not registered with CIDB 

2. They are not registered for the correct category 

3. They are not registered for the correct minimum level of 3 

4. The profile/registration is not active (this will be verified online during evaluation) 

5. The bidder fail to attach proof. 

 

CIDB registration no: ……………………………………… 

Category: …………………………………………………… 

 

 

Signature………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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FORM Q: COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 AND CONSTRUCTION REGULATIONS, 2014 

 

The bidder shall attach to this Form evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the 

Compensation for Injury and Disease Act (COID) (Act 130 of 1993).  

 

The bidder is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the bidder 

at any time during the 36 months preceding the date of this bid. 
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FORM R: REGISTRATION AS ELECTRICAL CONTRACTOR 

 

Only bidder that can proof that they are registered as Electrical Contractors with the Department 

of Labour will be considered. 
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FORM S: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

 

The bidder shall state his estimated value of the work to be completed every month, based on his preliminary 

programme and his bided unit rates, in the table below. The amounts for contingencies and contract price 

adjustment shall not be included. 

MONTH VALUE (INCLUDING VAT) 

1 R ……………………………………………………… 

2 R ……………………………………………………… 

3 R ………………………………………………………  

4 R ………………………………………………………  

5 R …………………………………………………… 

6 R ……………………………………………………… 

7 R ……………………………………………………… 

8.  

9 
R ……………………………………………………… 

10 
R ……………………………………………………… 

11 (FINAL) R ……………………………………………………… 

TOTAL: R…………………………………………………………………… 

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE ADJUSTMENT) 

 

 

 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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FORM T: SCHEDULE OF LABOUR 

RDP 1 (E) SCHEDULE OF LABOUR CONTENT 

The Bidder must complete the table below to reflect the labour force anticipated to be employed on this contract, 

including labour employed by sub-contractors.  The specified target value is 10%.  

Note: A minimum of 5% target value should be obtained from Local Labour content 

Type of Labour 
Man-

days 
Male Female Youth 

Minimum 

Wage Rate 

per Unit 

Total Wage Cost 

(Excl VAT) 

Permanent Labour       

Temporary Labour 

 

      

SMME/HDI’s Labour 

 

      

     TOTAL  

     PERCENTAGE  

 

Notes to Bidder:  

(1) Labour is defined as hourly paid personnel or personnel paid per task. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.1.5. 

 

 

 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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THE CONTRACT 

 
 

PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 

TABLE OF CONTENTS  
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 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 

 

PART C2:  PRICING DATA  

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

 
 

PART C3:  SCOPE OF WORK  

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

REPLACE MINISUB STAND 338 MOPANIE STREET – REPLACEMENT OF A 630KVA 
MINISUBSTATION IN EXT 3 

 
C1.1 Form of Offer and Acceptance  
 

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
Contract No EPMLM/08/03/419: REPLACE MINISUB STAND 338 MOPANIE STREET – REPLACEMENT OF A 
630KVA MINISUBSTATION IN EXT 3. 
 
The bidder, identified in the offer signature block, has examined the documents listed in the bid data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of bid. 
 
By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the bidder before the end of the period of validity stated in the bid data, 
whereupon the bidder becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 
 

 

Signature Block: Bidder 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder’s offer.  In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the bidder’s offer shall form an agreement between the 
employer and the bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above.  

 
Deviations from and amendments to the documents listed in the bid data and any addenda thereto as listed in the 
bid schedules as well as any changes to the terms of the offer agreed by the bidder and the employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) for delivery of any 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the bidder 
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
For the Employer: Municipal Manager 
   Ephraim Mogale Local Municipality 
    
 
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
By the duly authorised representatives signing this agreement, the employer and the bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the bid data 
and addenda thereto as listed in the bid schedules, as well as any confirmation, clarification or changes to the terms 
of the offer agreed by the bidder and the employer during this process of offer and acceptance. 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the bid documents and the receipt by the bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
 

For the Bidder: 
Signature(s)            

Name(s)            

Capacity             

 
             

  (Name and address of organization) 

Name &  
Signature of  
Witness             

For the Employer: 
 
Signature(s)            

Name(s)            

Capacity             

 
             
   (Name and address of organization) 
 
Name &  
Signature of  
Witness              
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 REPLACE MINISUB STAND 338 MOPANIE STREET  

Situated in  

Ephraim Mogale Local Municipality  

 
C1.2 Contract Data  

 
Section 1.01 The General Conditions of Contract for Construction Works (edition 2015) published by the South 
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 
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C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - (edition 2015)", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2015") and can 
be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF 

CONTRACT 
 
2.1 General 

The following clauses add to, vary or otherwise amend the General Conditions of Contract: 

 

2.1.1 Cession (CL 2.5.1) 

 

 Delete the words “without the written consent of the other”. 

 

2.1.2 Contractor’s Superintendence (CL 4.12) 

 

 Add the following sub-clause 4.12.4 to Clause 4.12: 

 

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the 

name of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the 

space provided therefor.  Previous experience of this person on work of a similar nature during the past five 

(5) years is to be entered in the list. 

 

The Contractor’s Site Agent shall be on Site at all times when work is being performed. 
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The person as approved of by the Municipality in writing shall not be replaced or removed from Site without 

the written approval of the Municipality.” 

 

2.1.3 Programme (CL 5.6) 

 Add the following sub-clause 5.6.6 to Clause 5.6: 

 

 “Failure on the part of the Contractor to deliver to the Municipality, the 

 

• programme of the Works in terms of Clause 5.6.1 and 

 

• supporting documents in terms of Clause 5.6.2 

 

Within the period stated in the Contract Data, shall be sufficient cause for the Municipality to retain 25 

per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to 

the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and 

Supporting Documents”. 

 

2.1.4 Contractor’s Designs and Drawings (CL 5.9.7) 

 

 “All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a 

third party registered engineer, accomplished in such specific field of practice  

and the cost thereof shall be borne solely by the Contractor. 

 

Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the 

Municipality (the Employer), their agents and assigns, against all claims howsoever arising out of the said 

design, whether in contract or delict” 

 

2.1.5 Suspension of the Works (CL 5.11) 

 Add the following sub-clause 5.11.4 to Clause 5.11: 

 

“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate 

within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made (except 

for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14 

days’ notice to the Employer, suspend the progress of the Works. 

 

The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to 

cancellation of the Contract in terms of Clause 9.3. 

If the Contractor subsequently receives full payment of the amount due under such Interim Payment 

Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working 

as soon as is reasonably practicable.” 

 

 

2.1.6 Extension of Time Arising from Abnormal Rainfall (CL 5.12) 

 

 Add the following to sub-clause 5.12.2.2 : 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each calendar 

month or part thereof in accordance with the following formula :  

        Rw - Rn 

 V = (Nw - Nn) + (------------) 

             x 

V = Extension of time in calendar days for the calendar month under consideration 
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Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has 

been recorded 

Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has 

been recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived from existing rainfall records 

 x = 20 

 The rainfall records which shall provisionally be accepted for calculation purposes are: 

 

Based on records taken at: Rainfall Station: POLOKWANE   Lat: 23.8570 Lon: 29.4510 

Height 1226 m   

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year 

 

Average Rainfall:  450.5 mm/year 

    

     Years of record:   2002 – 2012 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds 

10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when 

rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the 

algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall.  Extensions 

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 

 

2.1.7 Guarantee (Security) (CL 6.1) 

 

 Delete the contents of the first paragraph of Clause 6.2 and insert: 

 

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a 

Demand Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 of 

1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data.  The 

Month 

Average rainfall for 

calendar month 

Rn 

Average number of days for 

calendar month on which a rainfall 

of 10 mm or more were recorded 

Nn 

  (mm) (days) 

January 66.7 10.6 

February 57.8 8.1 

March 51.2 8.2 

April 32.2 5.5 

May 10.3 2 

June 3.2 1.8 

July 2.5 1.6 

August 2.5 0.4 

September 3.7 1.9 

October 37.2 6.4 

November 92.1 11 

December 90.9 11.6 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

72 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Demand Guarantee shall be issued by an entity approved by the Employer, and shall conform in all respects 

to the format contained in the Appendix to the Contract Data. 

 

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on behalf 

of the joint venture. 

 

Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8 of the Contract 

Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in 

terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as amended in the Special Conditions of 

Contract.” 

2.1.8 Variations (CL 6.3) 

 

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

 

2.1.9 Interim Payments (CL 6.10.1) 

 

 Add to the end of Clause 6.10.1 the following paragraph: 

 

“The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma documentation 

is obtainable from the Municipalty.  Pursuant to Sub-Clause (1), these, duly signed by all concerned, together 

with the Contractor’s statement and a VAT invoice in original format are to be submitted to the Municipality.  

Issue by the Contractor of any signed payment certificate is conditional to this information being fully 

endorsed, accurately and timeously submitted to the Municipality”. 

 

 Add to the end of Clause 6.10.1.5 the following paragraph: 

 

“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully 

passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement. 

 

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his 

monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices 

to the Contract Data.” 

 

2.1.10 Variations Exceeding 15 Per Cent (CL 6.11) 

 

 In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “‘20 per cent”. 

 

2.1.11 Insurances (CL 8.6) 

 

2.1.11.1 Contractor to produce proof of payment 

 

  Delete sub-clause 8.6.6 and substitute with: 

 

  “The Contractor shall before commencement of the Works produce to the Municipality: 

  8.6.6.1 The policies by which the insurances are effected, 

 

  8.6.6.2 Proof that due payment of all premiums there under, covering the full required period  

   has been made, and 

 

  8.6.6.3 Proof of continuity of the policies for the required period. 
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Should, during the currency of the Contract, the required period of insurance be extended for any 

reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full 

extended duration. 

  

The Municipality shall be empowered to withhold all payment certificates until the Contractor has 

complied with his obligations in terms of this Clause 8.6.” 

 

2.1.11.2 Remedy of Contractor’s failure to insure 

 

  Delete sub-clause 8.6.7 and substitute with: 

 

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in 

Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to 

cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause 

9.2.2.5, as amended, in the Special Conditions of Contract.” 

 

2.1.12 Termination of the Contract (CL 9.1) 

  

Alter the numbering of: 

 

 Clause 9.1.5 to 9.1.6, 

 Clause 9.1.6 to 9.1.7 and 

 

 insert the following new clause 9.1.5: 

 

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving 

written notice of such cancellation to the Contractor.  The termination shall take effect 28 days after the later 

of the dates which the Contractor receives this written notice or the Employer returns the Demand Guarantee.  

The Employer shall not cancel the Contract under this sub-clause in order to execute the Works himself or 

to arrange for the Works to be executed by another contractor. 

 

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of 

cancellation in terms of this sub-clause”. 

 

2.1.13 Termination by Employer (CL 9.2) 

 Delete the contents of Clause 9.2 and substitute with: 

 

“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if: 

 

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or 

 

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate 

as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or 

agrees to carry out the Contract under the supervision of a committee representing his creditors, or 

(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the 

Contract without having first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the 

Employer or the Engineer, a gratuity or reward or commission, or 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

74 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 

9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the 

award of the Contract, or 

 

 9.2.1.5 The Contractor has abandoned the Contract 

 

 9.2.2 If the Contractor: 

 

9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of 

the Works for fourteen (14) days after receiving from the Engineer written notice to proceed, or 

 

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract 

Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen (14) 

days after receiving from the Engineer written notice that the said materials or work have been 

condemned and rejected by the Engineer in terms of these conditions, or 

 

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 

obligations under the Contract, or 

 

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the 

contrary, sublet any part of the Contract, or 

 

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the 

Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to 

rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the Contractor to vacate the site 

within 24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and 

the Employer may then enter upon the Site and the Works without affecting the rights and powers 

conferred on the Employer or the Engineer by the Contract and the Employer may  himself complete 

the Works or may employ another contractor to complete the Works, and the Employer or such other 

contractor may use for such completion so much of the Construction Equipment, Temporary Works 

and materials brought onto the Site by the Contractor as the Employer may think proper, and the 

Employer may at any time sell any of the said Construction Equipment, Temporary Works and 

unused materials and apply the proceeds of sale towards payment of any sums that may be due or 

become due to the Employer by the Contractor under the Contract.  In such circumstances the 

Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the 

grounds that he is entitled to do so on a right of retention until amounts due to him have been paid, 

neither will the Contractor be entitled to any further payments in terms of this Contract. 

 

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said 

default, but later repeats the same or substantially the same default, then the Employer may notify 

the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph 

following the word “writing” in Clause 55.2.7 above. 

 

9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that would have 

been payable to the Contractor on due completion by him, then the Contractor shall upon demand 

pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the 

Employer and shall be recoverable accordingly.  Provided that should the Contractor on demand not 

pay the amount of such excess to the Employer, such sum may be determined and deducted by the 
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Employer from any sum due to or that may become due to the Contractor under this or any previous 

or subsequent contract between the Contractor and the Employer.” 

 

2.1.14 Termination by the Contractor (CL 9.3)   

Add the following paragraph as Clause 9.3.5: 

“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor 

may notify the default to the Employer, with a copy to the Engineer, and if the default is not rectified within 

10 days the Contractor may suspend progress of the works until a date 7 days after the default is rectified.  

The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting from such 

suspension, and to payment of additional costs caused by or resulting from the suspension.  Such extension 

of time and additional costs shall be promptly ascertained by the Engineer, who shall then grant the extension 

of time and include the additional costs in all future payment certificates.  Such suspension, extension of time 

and/or payment of additional costs, shall not prejudice the Contractor’s rights to cancel the contract.” 

 

3. PRIORITY OF DOCUMENTS 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purpose 

of interpretation, the priority of the documents shall be in accordance with the following sequence: 

 a) the Form of Offer and Acceptance. 

 b) amplifications of the General Conditions of Contract within the Contract Data. 

 c) additional special conditions or amendments to the General Conditions of Contract  

within the Contract Data. 

 d) the General Conditions of Contract. 

 e) the Specifications, Drawings, Schedules and other documents forming part of the  

Contract (in that order) contained in the Scope of Work and the Site Information. 

 

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction. 

 
4. TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 

Bidder only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. for (contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s 
rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is 
attached hereto, unto and in favor of (name of Employer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . insofar as the Contractor retains actual control of the materials and 
goods, the right of ownership thereof passes to the Employer by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 
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This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following 
table: 

 
 

Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor 
to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause 
6.10.1.5 of the General Conditions of Contract 2010. 

Description of Item Unit Quantity Rate Amount Supplier 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Total Value of Materials and goods  
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C1.2.2 PART A:  CONTRACT DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.15: Name of Employer: Ephraim Mogale Local Municipality represented by Head of 

Department: Department of Technical Services 
 
Clause 1.2.1: Address of Employer: 
 

Physical:    Postal: 
 
The Employer’s address for receipt of communications is 
 
13 Ficus street                P.O.Box 111 
Marble Hall             Marble Hall 
0450                0450 
 
Telephone No: 013 261 8400  Fax No: 013 261 2985 
 

Clause 1.1.16: Name of Engineer 
 

‘Engineer’ means any Director, Manager or official appointed by the Municipality to fulfil the 

functions of the Engineer in terms of the Contract Data. 

 
Clause 1.2.1: Address of Engineer: 
 
 Physical:    Postal: 
    

The Engineer’s address for receipt of communications is:  
     

13 Ficus street                P.O.Box 111 
Marble Hall             Marble Hall 
0450                0450 

 
 
E-Mail: jdurie@emogalelm.gov.za 

 
Telephone No: (013) 261 8454  Fax No: (013) 261 2985 

 
Clause 6.2: The Guarantee shall be delivered within 14 days after receival of the Acceptance document 

from the Employer. 
 
Clause 6.2: The Liability of the Guarantee shall be for 7.5% of the Accepted Bid Sum.  
 
Clause 5.3: The contractor shall commence executing the work within 14 days of the Commencement 

date. 
 
Clause 5.6.1 & 5.6.2: The Contractor shall deliver to the Engineer, within 14 days calculated from the 

Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting 
documents in terms of Clause 5.6.2. 

 
Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is NIL  
 
Clause 8.6.1.2: Special risk insurance issued by SASRIA is required. 
 
Clause 8.6.1.3: The limit of indemnity for liability insurance required should not be less than the contract 

mailto:jdurie@emogalelm.gov.za
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amount. 
 
Clause 5.13.1: The penalty for failing to complete the works is 0.05 % of the Total Bid Sum per Calendar 

Day 
 
Clause 6.8.2: The value of the certificates issued shall be adjusted in accordance with the Contract Price 

Adjustment Schedule with the following values: 
 

Contract Price Adjustment Factor = (1 – x) 







−+++ 1

Fo

dFt

Mo

cMt

Po

bPt

Lo

aLt
 rounded off to the 

fourth decimal place. 
 

 Coefficients for calculating Contract price Adjustment Factor shall be:  
Value of x is 0.10 
  
a = 0.15  b = 0.20  c = 0.55  d = 0.10 
 

 L is the “Labour Index” and shall be the “Consumer Price Index – for Polokwane Area” In 
Release P 0141.1 Table 21 

 
The base month is: “the month prior to the closing of the Bid” 
No Contract price Adjustment will be done if contract period is less than 7 months. 

 
Clause 6.83: Price adjustments for variations in the costs of special materials are not allowed. 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding contract 

price adjustment, contingencies and VAT, and limited to 10% of the contract amount, 
excluding contract price adjustment, contingencies and VAT. The retention will be reduced 
to 5% on completion of the project. 

 
Clause 6.10.5: A Retention money guarantee will be not permitted. 
 
Clause 7.8.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. 
 
Clause 10.7.1 Dispute resolution shall be by Adjudication.  

 
Clause 10.7.1: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.9: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.1: Address of the Contractor: 

The Contractor’s address for receipt of communication is: 
 

 Physical:    Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 5.5 The works shall be completed within ………..……….. months (including special non-working 
days and the year end break). 
 

Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  
The rates and prices for the special materials shall be furnished by the Bider, which rates 
and prices shall not include VAT but shall include all other obligatory taxes and levies. The 
quoted price is the ruling price on the Month prior to close of bid. 

TABLE: SM1 

Special Materials* Unit Rate or Price for the base month 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

   

*Contractor to indicate the type, unit and rate of special material to be listed.  The Contractor shall substantiate 

the above rates or prices with acceptable documentary evidence.  Contractor to provide any other Special 

Materials if deemed necessary. 

 

N.B. Diesel, reinforcing steel, and cement will not be accepted as special material. 

 

 

 

 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

80 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

C1.3  Form of Guarantee - Pro Forma 
 

Contract No . . . . . . . . . . . . . . . . . . . . . . . . . . .  
WHEREAS The Ephraim Mogale Local Municipality (hereinafter referred to as the Employer”) entered into, a 
Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20…. . . .  

for REPLACE MINISUB STAND 338 MOPANIE STREET in the Ephraim Mogale Local Municipality of the 

Limpopo Province. 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a guarantee for the due and faithful fulfillment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the 
terms and conditions of the said Contract, subject to the following conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and 
that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of 
the completion date which the Employer may make, give, concede or agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect 
until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  
IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: Agreement with Adjudicator 
 

This agreement is made on the...............day of .................................. 20.........between: the Employer 

(name of company / organisation).......................................................................................................... 

of (address)............................................................................................................................................. 

.....................................................................................................................................and the Contractor 

(name of company / organisation) ..........................................................................................................  

of (address)..............................................................................................................................................  

............................................................................................................................................... (hereinafter called the 
Parties) 
 
and 

(name)......................................................................................................................................................  

of (address) ..............................................................................................................................................  

................................................................................................................................................ (hereinafter called the 
Adjudicator) 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................  

and known as Contract No...............................................  

(Contract title)............................................................................................................................................ 
 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB 
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to 
act. 
(* Delete as necessary) 
 
IT IS NOW AGREED as follows: 
 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the 

Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with 

the Procedure as set out in the Contract Data. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent 
of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in 

relation to the adjudication and he shall retain documents for a further period at the request of either Party. 
 
SIGNED by: 
 
(Signature): ............................  (Signature): ........................... (Signature): ................................ 

Name: .................................... Name: ................................... Name: ........................................ 
 
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
duly authorised to sign for and duly authorised to sign for presence of 
on behalf of the First Party in and on behalf of the Second  
the presence of Party in the presence of 
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Witness: Witness: Witness: 
(Signature).................................. (Signature).................................. (Signature).................................... 

Name: .................................... Name: .................................... Name: .........................................  

Address: .................................. Address: ................................. Address:  .....................................  

............................................... ............................................... ....................................................... 

.................... ................... .................... 

Date: .................................... Date: ...................................... Date: ....................... ................. ..  
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C1.5: Agreement In Terms Of Section 37(2) Of The Occupational Health And Safety Act No 
85 Of 1993 

 
 

THIS AGREEMENT is made between The EPHRAIM MOGALE Local Municipality represented by the Accounting 
Officer. 
  
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:   .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:   ....................................................................................................................................  

duly authorized to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT: REPLACE MINISUB STAND 338 MOPANIE STREET in the Ephraim Mogale Local Municipality 
of the Limpopo Province 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR 

with all relevant provisions of the ACT and the regulations promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 
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Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

REPLACE MINISUB STAND 338 MOPANIE STREET IN  
EPHRAIM MOGALE LOCAL MUNICIPALITY 

 
 

C2.1: PRICING INSTRUCTIONS 

 
1. GENERAL 

 

The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the 

Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s 

rates for providing supplies, services, engineering and construction works in accordance with the Scope of 

Work. 

 

The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract 

Data.  These items are not described in the Pricing Data. 

 

The Bidder’s obligations in pricing the Bid offer and the Employer’s undertakings in the checking and 

correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure F of 

SANS 294, as amended in and read in conjunction with the Bid Data. 

 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 

The documents forming the Contract are to be taken as mutually explanatory of one another.  The Bill of 

Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid 

Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the 

Specifications and the Drawings. 

 

3. DEFINITIONS 

 

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 

Unit : The unit of measurement for each item of work as defined in the pricing schedule 
and bill of quantities. 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Bidder Bids to do the work. 
Amount : The product of the quantity and the rate Bided for an item 
Sum : An amount Bided for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
the contract, or the net sum to be paid by the Contractor to merchants or others for 
such articles or materials.1 

Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of Quantities to 
provide for work not defined at the Bid stage and includes any allowance specifically 
made for unforeseen contingencies.1 

Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each reflecting the 
degree to which the common operations applies.  The term “extra over” invariably 
denoted double measurement, no deduction being made from one on account of 
the other.1 
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4. DESCRIPTIONS 

 

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications.  Clause 8 of each Standardised Specification, read together with the relevant clauses of the 

Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 

specified.  Should any requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised 

Specification or Scope of Work, as applicable, shall prevail. 

 

5. REFERENCES 

 

The general conditions of contract, the special conditions of contract (if any), the specifications (including 
the project specification) and the drawings are to be read in conjunction with the schedule of quantities. 
 
Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally 
in accordance with the Scope of Works.Should any requirement of the measurement and payment clause 
of the applicable standardised specification2, or the project specification2, or the particular specification(s)2 
conflict with the terms of the schedule the requirement of the standardised, project or particular 
specification, as applicable, shall prevail. 
 
 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has 
been made for waste. 

 
The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the 
Employer for the work described under the several items, value added tax excluded.  Such prices shall 
cover all costs and expenses that may be required in and for the construction of the work described, and 
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on 
which the quotation is based. 

 
A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are 

stated or not.  An item against which no price is entered will be considered to be covered by the other prices 

or rates in the schedule 

 

 

6. UNITS OF MEASUREMENT 

  

The units of measurement indicated in the Bill of Quantities are metric units. 

 

 The following abbreviations are used in the Bill of Quantities: 

 

%  = per cent 

h  = hour 

ha  = hectare 

kg  = kilogram 

kl  = kilolitre 

km  = kilometre 

km-pass = kilometre-pass 

kW  = kilowatt 

l  = litre 

m  = metre 

mm  = millimetre 

MN  = meganewton 

MN-m  = meganewton-metre 
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MPa  = megapascal 

kPa  = kilopascal 

m²  = square metre 

m³  = cubic metre 

m³-km  = cubic metre-kilometre 

m²-pass = square metre-pass 

no  = number 

PC sum  = Prime Cost sum 

Prov Sum = Provisional Sum 

sum  = lump sum 

t  = ton (1 000 kg) 

R/only  = Rate only 

W/day  = Work day 

 

7. NET MEASUREMENTS 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for off-cuts and waste. 

 

8. QUANTITIES 

 

The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done.  The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in the Bills of Quantities. 

 

The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract 

Data shall be computed from the actual quantities of authorized work done, value at rates determined in 

terms of the Contract Data, against the respective items in the Bill of Quantities. 

 

9. CURRENCY 

 

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents.  Fractions of 

a cent shall be discounted. 

 

10. VALUE ADDED TAX 

 

Value Added Tax shall be excluded from the rates and sums contracted for the various items of work included 

in the Bill of Quantities.  VAT will be added as a single entry to the summary. 

11. RATES AND PRICES 

 

11.1 General 

 

a) The Contractor must price each item in the Bill of Quantities in BLACK INK.  Reproduced computer 

printouts of the Bills of Quantities will not be acceptable. 

 

b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and incidentals 

for the work described under the several items.  Such prices and rates shall cover all costs and 

expenses that may be required in and for the execution of the work described, and shall cover the 

cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 

Bid is based, as well as overhead charges and profit.  Reasonable prices shall be inserted as these 
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will be used as a basis for assessment of payment for additional work that may have to be carried 

out. 

 

c) Where the Contractor is required to furnish detailed drawings and designs or other information in 

terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included 

in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities.  

Separate additional payments will not be made. 

 

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill.  The Contractor will not be paid for items against which no rate or lump 

sum has been entered in the Bill of Quantities. 

 

e) Should the Contractor group a number of items and contract one lump sum for such group of items, 

this single lump sum shall apply to that group of items and not to each individual item. 

f) Should the Contractor indicate against any item that compensation for such item is included in 

another item; the rate for the item included in another item shall be deemed nil. 

 

g) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities 

are, in the opinion of the Employer, unreasonable or out of proportion. 

 

11.2 “Rate only” items 

 

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in 

the Amount column, which rate will constitute payment for work which may be done in terms of this item.  

Such "rate-only" items are used where it is estimated that little or no work will be required under the item or 

where the item is to be considered as an alternative to another item for which a quantity is given. 

 

11.3 Arithmetic 

 

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor 

shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item.  He shall 

also enter an appropriate sum in the Amount column for each scheduled item, by determining in the 

applicable line item the product of the Quantity and the Unit Rate. 

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall 

be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in 

determining the Contract Price. 

 

Where there is an error in addition, either as a result of other corrections required by this checking process 

or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract 

Price. 

 

12. VARIATION IN TEXT 

 

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should any alteration, 

erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be 

adhered to. 

. 
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C2.2 Bill of Quantities 

 

SECTION A - P&G         

BILL NO.1 : PRELIMINARY AND GENERAL COSTS       

(Note : These prices shall be firm and not subject to price adjustment)       

Item Description Unit QTY Rate Amount 

1 SITE ESTABLISHMENT         

1.1 

Site establishment and all company related overhead costs(delivery, 

accommodation etc) sum 1   

         

2 ADMINISTRATIVE      

2.1 Contractors obligation in respect of compliance with health and safety requirements sum 1   

2.2 

Contractors time related obligation in respect of compliance with health and safety 

requirements sum 1   

2.3 Submission of the Health and safety file/plan sum 1   

2.4 Community Liaison Officer  months 4   

          

Total for Bill No. 1 Carried forward to summary page       
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SECTION B – MEDIUM VOLTAGE 
BILL NO.2 : MEDIUM VOLTAGE - Material       

(Note : These prices shall be firm and not subject to price adjustment)       

Item Description Unit QTY Rate Amount 

1  500kVA Minisubstation        

 1.1 

New minisubstation, 630kVA, 11000/400Volt, Main Circuit breaker. 3CR12 metal and 

powder coated as specified. No 1   

1.2 

Prefabricated concrete plinth for the minisubstation with removable front panel on 

the MV cubicle front. No 1   

1.3 

Beams, pillars or partial foundation tp prevent sagging of the plinth due to 

excavation. Sum 1   

      

2  MV cables         

  

New power cable, supplied, delivered and 

installed at 1meter in a 1.2meter cable trench. (cable may only be ordered if 

quantity has been verified on site and confirmed with the Engineer):    Note only   

2.1 

Supplied and delivered to site, 70mm², 3-core, Cu 6.35/11kV, PILC Cable (table 17). 

Cable may be belted or SWA. m 15   

          

3 Cable Terminations supplied and installed       

  
Cable terminations, supplied, delivered. 

      

3.1 Termination, Heat shrink, 70mm², 6.35/11kV, for 3 core, PILC, Cu No 2   

2.2 

Cold applied, type specific, 90⁰, bushing boots for SF6 Ring Main Unit as specified by 

the manufacturer. No 6   

2.3 Lugs 70 mm² x Ø12mm, MV, closed end for Copper cable No 12   

2.4 

Clamp for 11kV, 3 core, PILC, Cu, 70mm² cable if cable clamps are not an integral 

part of the Ring Main Unit. No 2   
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2.4 Electroplated bolts, nuts, washers and spring washers - 12mmØ sum 1   

          

3 Cable Joints       

  Supply heat shrink cable joints for 70mm², 6.35/11kV, 3 core, PILC cables       

3.1 Cable joints for 70mm², 11kV, 3-core, PILC, Cu, (Table 17) No 2   

3.2 Ferrules 70mm², MV, ferrules No 10   

      

4 Earthing      

  

Supply and deliver to site the following earth conductors, bars and rods. (BCEW may 

only be ordered if quantity has been verified on site and confirmed with the 

Engineer): 

70mm2 bare copper earth conductor (2600m / 1.56 = 1667kg)      

4.1 Earth rods (1.2m long), complete with cable clamps No 5   

4.2 70 mm² bare copper earth conductor (2600m/1.56=1667kg) m 20   

         

5 Other      

5.1 

Loam bedding - provided that it is sifted as per SANS10198 (100-150mm bed * 200-

250mm cover) (9m) m³ 1.35   

5.2 

Backfill material if local material is not suitable and material must be imported. (This 

cost must include the transport of the material to site and the removal of the 

unsuitable material m³ 4.5   

5.3 Cable warning tape - red on yellow m 10   

            

Total for Bill No. 2 Carried forward to summary page        
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BILL No. 3 : MEDIUM VOLTAGE RETICULATION – Labour       

Item Description Unit QTY Rate Amount 

1 Testing and commissioning         

 Testing includes all related costs like travelling to site         

1.1 

Pressure testing, phasing and commissioning of MV reticulation installations - cables 

joints terminations sum 1   

        

2 Excavation      

2.1 

All existing services must be identified and carefully excavated by hand by 

experienced staff warned of the dangers involved. (water, sewer, Telkom, Herotel 

fibre optic, existing MV and LV networks.) m³ 3   

2.2 

Excavate and prepare for the minisubstation plinth. Excavate for stabilizing beams or 

foundations m³ 3   

2.3 Excavate on the cable route - 1,2 meter deep & 0,5meter wide - Soft Pick able soil. m³ 3   

2.4 

Excavate on the cable route - 1,2 meter deep & 0,5meter wide - Soft 

Rock(Mechanical Wedging) m³ 2   

2.5 Excavate on the cable route - 1,2 meter deep & 0,5meter wide - Hard rock (Blasting) m³ 1   

      

3 Backfill, compaction and rehabilitation        

 

Backfill, compaction, bedding and installation of danger tape(SANS 10198). REFER TO 

SPECIFICATION FOR DETAILS. Backfill cost must include rehabilitation of trench surface 

area.        

3.1 

Backfill 200mm layer of loam bedding(compacted) at the bottom of the trench and 

200mm loam covering around cable after cable has been laid (compacted by 

hand). Excavated material, if suitable, can be used, provided that it is sifted as per 

SANS 10198 m³ 1.35   
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3.2 

Backfill excavated material into trench and compact in layers of 150mm with 

mechanical compactors. Rocks must be removed and material must be suitable or 

replaced with imported material. m³ 4.5   

          

4 Cable installation       

4.1 Cable Installed according to SANS 10198) m 10   

          

5 Terminations       

5.1 

Installation of 70mm² heat shrink termination and connection of conductors, cable 

lugs, glands, earthing etc ea 2   

          

6 Jointing of cables       

6.1 Install heat shrink cable joint for 70mm² cable, 11kV, 3 core, PILC, Cu ea 1   

          

7 Earthing       

7.1 Install 5 earth rods at cable joint and under foundation and connect earthing ea 5   

7.2 Install earth wire with cable and under minisubstation foundation m 20   

          

Total for Bill No. 3 Carried forward to summary page       
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SECTION C – LOW VOLTAGE 
BILL NO.4 : LOW VOLTAGE - Material       

(Note : These prices shall be firm and not subject to price adjustment)       

Item Description Unit QTY Rate Amount 

1  LV cables         

  

New power cable, supplied, delivered and 

installed at 0.5meter in a 0.7meter cable trench. (cable may only be ordered if 

quantity has been verified on site and confirmed with the Engineer):    Note only   

1.1 Supplied and delivered to site, 95mm², 4 core, PVC, SWA, PVC, 600V m 30   

1.2 Supplied and delivered to site, 70mm², 4 core, PVC, SWA, PVC, 600V m 15   

1.3 Supplied and delivered to site, 10mm², 4 core, PVC, SWA, PVC, 600V m 30   

1.4 Supplied and delivered to site, 2.5mm², 4 core, PVC, SWA, PVC, 600V m 10   

1.5 Flexible cable, 600V, 95mm² m 20   

          

2 Cable joints       

2.1 Cable joint, resin casts, for 95mm², 4 core, PVC, SWA, PVC, 600V No 3   

2.2 Cable joint, resin casts, for 70mm², 4 core, PVC, SWA, PVC, 600V No 2   

2.3 Cable joint, resin casts, for 10mm², 4 core, PVC, SWA, PVC, 600V No 4   

2.4 Cable joint, resin casts, for 2.5mm², 4 core, PVC, SWA, PVC, 600V No 1   

2.5 Lugs 95 mm² x Ø12mm, for Cu No 30   



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

96 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

2.6 Lugs 70 mm² x Ø12mm, for Cu No 15   

2.7 Lugs 35 mm² x Ø10mm, for Cu No 15   

2.8 Lugs 10 mm² x Ø10mm, for Cu No 15   

2.9 Lugs 2.5 mm² x Ø12mm, for Cu No 10   

2.10 Ferrules, 95 mm² for Cu No 30   

2.11 Ferrules, 70 mm² for Cu No 15   

2.12 Ferrules, 35 mm² for Cu No 15   

2.13 Ferrules, 10 mm² for Cu No 15   

2.14 Ferrules, 2.5 mm² for Cu No 8   

2.15 Q-Clamp, Galvanised clamp and bolt, 20mm No 2   

2.16 Q-Clamp, Galvanised clamp and bolt, 26mm No 4   

2.17 Q-Clamp, Galvanised clamp and bolt, 40mm No 3   

2.17 Q-Clamp, Galvanised clamp and bolt, 46mm No 4   

2.18 Q-Clamp, Galvanised clamp and bolt, 52m No 3   

2.19 Electroplated bolts, nuts, washers and spring washers - 12mmØ sum 1   

          

3 Earthing      

  

Supply and deliver to site the following earth conductors, bars and rods. (BCEW may 

only be ordered if quantity has been verified on site and confirmed with the 

Engineer): 

70mm2 bare copper earth conductor (2600m / 1.56 = 1667kg)      
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3.1 70 mm² bare copper earth conductor m 35   

3.2 35 mm² bare copper earth conductor m 10   

3.3 6 mm² bare copper earth conductor m 30   

3.4 1.5 mm² bare copper earth conductor m 10   

         

4 Other      

4.1 

Loam bedding - provided that it is sifted as per SANS10198 (100-150mm bed * 200-

250mm cover) 10m m³ 3.5   

4.2 

Backfill material if local material is not suitable and material must be imported. (This 

cost must include the transport of the material to site and the removal of the 

unsuitable material m³ 3   

4.3 Cable warning tape - red on yellow (double layer) m 20   

            

Total for Bill No. 4 Carried forward to summary page        
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BILL No. 5 :LOW VOLTAGE RETICULATION - Labour       

Item Description Unit QTY Rate Amount 

1 Excavation      

1.1 Excavate on the cable route – 0.75 meter deep & 0,8meter wide - Soft Pick able soil. m³ 3   

1.2 

Excavate on the cable route – 0.75 meter deep & 0,8meter wide - Soft 

Rock(Mechanical Wedging) m³ 2   

1.3 Excavate on the cable route - 1,2 meter deep & 0,5meter wide - Hard rock (Blasting) m³ 1   

      

2 Backfill, compaction and rehabilitation        

 

Backfill, compaction, bedding and installation of danger tape(SANS 10198). REFER TO 

SPECIFICATION FOR DETAILS. Backfill cost must include rehabilitation of trench surface 

area.        

2.1 

Backfill 200mm layer of loam bedding(compacted) at the bottom of the trench and 

200mm loam covering around cable after cable has been laid (compacted by 

hand). Excavated material, if suitable, can be used, provided that it is sifted as per 

SANS 10198 m³ 3.5   

2.2 

Backfill excavated material into trench and compact in layers of 150mm with 

mechanical compactors. Rocks must be removed and material must be suitable or 

replaced with imported material,  m³ 3   

          

3 Cable installation       

 Cable Installed according to SANS 10198)     

3.1 Install 95mm², 4 core, PVC, SWA, PVC, 600V m 30   

3.2 Install 70mm², 4 core, PVC, SWA, PVC, 600V m 15   
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3.3 Install 10mm², 4 core, PVC, SWA, PVC, 600V m 30   

3.4 Install 2.5mm², 4 core, PVC, SWA, PVC, 600V m 10   

          

4 Terminations       

 

Installation of cable end in minisubstation and clamp, connect core to circuit 

breakers with lugs and neutral to neutral bar with lugs and bolts.     

4.1 95mm², 4 core, PVC, SWA, PVC, 600V no 3   

4.2 Install 70mm², 4 core, PVC, SWA, PVC, 600V no 2   

4.3 Install 10mm², 4 core, PVC, SWA, PVC, 600V no 3   

4.4 Install 2.5mm², 4 core, PVC, SWA, PVC, 600V no 1   

          

5 Jointing of cables       

 

Installation of resin cast joints in low voltage cables with hydraulic crimp or torque 

shear ferrules     

5.1 Install cable joint, resin casts, for 95mm², 4 core, PVC, SWA, PVC, 600V No 3   

5.2 Install cable joint, resin casts, for 70mm², 4 core, PVC, SWA, PVC, 600V No 2   

5.3 Install cable joint, resin casts, for 10mm², 4 core, PVC, SWA, PVC, 600V No 4   

5.4 Install cable joint, resin casts, for 2.5mm², 4 core, PVC, SWA, PVC, 600V No 1   

          

6 Earthing       

6.1 Extend earth wires and connect to Minisubstation earth bar.     

6.1 70 mm² bare copper earth conductor no 3   
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6.2 35 mm² bare copper earth conductor no 2   

6.3 6 mm² bare copper earth conductor no 3   

6.4 1.5 mm² bare copper earth conductor no 1   

          

Total for Bill No. 5 Carried forward to summary page       

 

 

SECTION D - OTHER         

BILL NO.6 : Roadworks, driveways, gardens and other       

(Note : These prices shall be firm and not subject to price adjustment)       

Item Description Unit QTY Rate Amount 

1 REMOVAL AND TRANSPORT         

1.1 Excavate old foundation sum 1   

1.2 Lift, load old minisub and foundation and transport to Municipal stores sum 1   

          

Total for Bill No. 6 Carried forward to summary page       
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Item Description       Sub-Total 

          

1 TOTAL FOR BILL NO. 1        

2 TOTAL FOR BILL NO. 2        

3 TOTAL FOR BILL NO. 3        

4 TOTAL FOR BILL NO. 4        

5 TOTAL FOR BILL NO. 5     

6 TOTAL FOR BILL NO. 6     

  TOTAL FOR BILLS OF QUANTITIES SECTION C (excl. VAT) Carried forward to SUMMARY      

 7 CONTINGENCIES 1% of project value    

   TOTAL  

   VAT  

  GRAND TOTAL  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
  

REPLACE MINISUB STAND 338 MOPANIE STREET – REPLACEMENT OF A 630kVA 

MINISUBSTATION IN EXT 3 

 In  

EPHRAIM MOGALE LOCAL MUNICIPALITY  

 
C3:  SCOPE OF WORK 

 
Table of Contents: 
 

C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS  
 

PART A:  GENERAL   
 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Management Requirements 

PS-5 Expanded Public Works Programme (EPWP) labour intensive specification 

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

B1 Project Specifications Relating to the Standard Specifications and  

 Other Additional Specifications   

 

Section 1100 Definitions 
Section 1200 General Requirements and Provisions 
Section 1300 Contractor’s Site Establishment on Site and General Obligations 
Section 1400 Housing, Offices and Laboratories for the Engineer’s Site Personnel 
Section 1500 Accommodation of Traffic 
Section 1600 Overhaul 
Section 1700 Clearing and Grubbing 
Section 2100 Drains 
Section 2300 Concrete Kerbing, Concrete Channeling, Chutes and Down pipes and Concrete  
 .   Linings for Open Drains 
Section 3100 Borrow Materials 
Section 3300 Mass Earthworks 
Section 3400 Pavement Layers of Gravel Material 
Section 3500 Stabilisation 
Section 5200 Gabions 
Section 5400 Guardrails 
Section 5500 Fencing 
Section 5600 Road Signs 
Section 5700 Road Markings 
Section 5800 Landscaping and Planting Plants 
Section 8100 Testing Materials and Workmanship 
Section 8200 Quality Control (Scheme 1) 
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B2 Project Specifications Relating to the material and equipment and Other Additional Specifications 
 
B2.1. Only new equipment may be supplied (no refurbished or re-manufactured units): Ring Main Unit, 

circuit breakers, cables, cubicle and meter kiosk. 
B2.2. All electrical material to be SABS or IEC approved in the absence of a SABS specification. 
B2.3. There must be a test certificate from the manufacturer for the Ring Main Unit and transformer. 
B2.4. Equipment specification 
 B2.4.1 Minisubstation  - see ANNEXURE with specification detail and drawings 
 B2.4.2 Ring Main Unit - see ANNEXURE with specification detail and drawings 
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C3.3 PARTICULAR SPECIFICATIONS  
 

SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION 

1 General  
2. Training and Induction of Employees  
3. Complaints Register and Environmental Incident Book  
4. Site Cleanliness and Neatness  
5. Access  
6. Borrow Pits  
7. Dust Control / Air Quality  
8. Fauna  
9. Fire Prevention and Control  
10 Grave Sites  
11. Materials Handling and Spills Management  
12. Noise  
13. Pollution Control  
14. Rivers and Streams  
15. Safety  
16. Soil Management  
17. Worker Conduct  
18. Traffic Disturbances and Diversions  
19. Vegetation  
20. Waste Management  
 

SECTION DWK: DAYWORKS 

1. Scope   
2. Type of Work   
3. Materials  
4. Construction Plant Hire   
5. Salaries and Wages of Workmen  
6. Measurement and Payment  
 

SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

1. Introduction and Background  
2. Pre-construction Health and Safety specification  
 2.1    Scope  
 2.2    Interpretations  
 2.3    Minimum Administrative requirements  
 2.4    Health and Safety Induction, Training and Equipment  
 2.5    Preliminary Hazard Identification and Risk Assessment  
 2.6    Permits  
 2.7    Incentives and Penalties  
 2.8    Specific Project Requirements  
3. Financial Provision for Health and Safety  
4. Guidelines for the preparation of a Typical OH&S Plan  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 
 

REPLACE MINISUB STAND 338 MOPANIE STREET  
In  

EPHRAIM MOGALE LOCAL MUNICIPALITY  
 

C3.1 STANDARD SPECIFICATIONS 
 
The following specifications, standards and ACTs are applicable and referred to in this document and the Contractor 
is advised to obtain them and familiarize himself with them obtain them. Not all relevant standards could be listed 
and it is assumed that a bidder that is compliant with a 4 EP rating is already familiar with the relevant electrical 
construction environment and it’s applicable standards.  
 
The cable shall be of the Paper Insulated Lead Sheathed Cable (PILC) type in conformity with NRS 013 and SANS 
97. Fully impregnated, general purpose, 150mm², copper, three core, belted or steel wire armored, 6.35/11kV cable. 
 
OHS Act Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) including the Electrical 

Machinery Regulations. 
 
NRS 013  Medium Voltage Cables 
NRS 040  High-Voltage operating regulations 
SANS 97  Electrical cables – Impregnated paper insulated metal sheathed cables for rated voltages 

3,3/3,3kV to 19/33kV 
SANS 1091 
SANS 1885/NRS003 AC, metal enclosed switchgear and controlgear for rated voltages above 1kV and up to and 

including 36kV. 
SANS 10198-1  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 1: Definitions and statutory requirements 
SANS 10198-2  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 2: Choice of cable type and methods of installation 
SANS 10198-3  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 3: Earthing systems-general provisions 
SANS 10198-4  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 4: Current ratings 
SANS 10198-5  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 5: Determination of thermal and electrical resistivity of soil 
SANS 10198-6  The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 6: Transportation and storage 
SANS 10198-7  The selection, handling and installation of electric power cables of ratings not exceeding `

 33kV Part 7: Safety and precautions 
SANS 10198-8 The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 8: Cable laying and installation 
SANS 10198-10 The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 10: jointing and termination of paper insulated cables 
SANS 10198-12 The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 12: installation of earthing system. 
SANS 10198-13 The selection, handling and installation of electric power cables of ratings not exceeding 

33kV Part 13: testing, commissioning and fault location. 
SANS 61936-1 power installations exceeding 1kV a.c.-Part 1: Common rules 
 
SANS 10396:  Implementing Preferential Construction Procurement Policies using Targeted Procurement 

Procedures 
SANS 1914-1 to 6 Targeted Construction Procurement 
SANS 1921 – 1   Construction and Management Requirements for Works Contracts  
   Part 1: General Engineering and Construction Works  
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SANS 1921-5  Generic Labour Intensive Specification 
Part 5: Earthworks.  

 
and where accommodation of traffic is involved: 

SANS 1921-2 Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor. 
 

IEC 60055  Paper insulated metal-sheathed cables for rated voltages up to 36kV 
IEC 608502  Power cables with extruded insulation and their accessories for rated voltages from 1kV  
   up to and including 36kV. 
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 
REPLACE MINISUB STAND 338 MOPANIE STREET  

In  
EPHRAIM MOGALE LOCAL MUNICIPALITY  

 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for electrical distribution contracts, and they may therefore cover items not applicable to this particular 
contract. 
 
PART A: GENERAL 
 
PS-1 PROJECT DESCRIPTION 
 
 The Ephraim Mogale Local Municipality needs to replace an old 300kVA minisubstation at stand 338 in 

Marble Hall. This project is to supply and install a new, 630kVA, 11kV/400V minisubstation to replace the 

old unit. The new minisubstation will be installed next to the old unit on the right hand side. The existing 

cables must be carefully excavated to allow for re-routing and extension. The final change-over must be 

completed in one day to limit the supply interruption in the area. The minisubstation supplies old and new 

cables and it might be necessary to do short re-routing of the cables. All the cables on the left hand side 

will need to be extended to reach the new location. It might happen that rerouting of a cable will also make 

it necessary to extend the cable to reach the new location. The old minisubstation and its foundation must 

be removed and taken to the Municipal stores. The minisubstation, cables and circuit breaker must be  

must be SABS approved and comply with the Department of Trade and Industry minimum local content 

requirements. There will be many other services in the same area. These services should be identified, 

confirmed and protected. 

 
PS-2 DESCRIPTION OF THE SITE AND ACCESS 
 
2.1 Location of site  

 The installation will be on the pavement next to a two lane street in a residential area (extension 3) in 
Marble Hall. Traffic volumes are low but adequate safety measures must be implemented for traffic safety 
as well as preventing unauthorised access to the site. Traffic control, fencing and road signage will be 
critical.The pavement is shared by several service providers and proper identification of existing services 
will be required. The following authorities will have to be contacted for assistance: 

Electrical Cables  Ephraim Mogale Local Municipality 
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Water and sewer lines Sekhukhune District Municipality 

Communication lines  Telkom/ Open Serve/ Herotel 

Signage Roads and Storm Water Department of the Ephraim Mogale Local 
Municipality 

Strom water Roads and Storm Water Department of the Ephraim Mogale Local 
Municipality 

 The site is always accessible which will assist construction. The attached drawings will assist in the exact 
location of the site. Coordinates of the site: lat -24⁰ 57’ 58.07”S, lon 29⁰ 17’ 10.63”E.(Bidders should 
familiarise themselves with the terrain.)  

The site shall not only include the proclaimed road reserve but shall be extended in the broader sense to 
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of 
the contract. 
 
Incidental intrusion into private property outside the road reserve shall not be permitted without the 
owner’s written authority.  Any such agreement reached with a private landowner shall include the proviso 
that any material or equipment on that site shall remain the exclusive property of the Employer in terms 
of the contract. 

 
2.2 Access to site 
 

Access to the site can be obtained from Mopanie Street. There is no time limit on access to the site but 
access to the minisubstation will only be with advanced arrangement and approval of the Electrical 
Department as it is operational. 
 
The contractor shall be responsible for the maintenance and reinstatement of damage caused by him or 
his agents/deliveries to vehicular access tracks and rights of way. No damage to fauna and flora located 
outside the limits of the road reserve will be permitted on the contract. 
 
The contractor shall take cognizance of the aforementioned items concerning roads and tracks and allow 
for any costs in his Bid under the relevant section in the Bill of Quantities. 
 

 
PS-3 DETAILS OF THE WORKS 
 

The project will have the following main items: 

 

o Locate all existing services 

The site is on the pavement which is shared with other service providers and there will be water 
pipelines, sewer lines, Telkom lines and also possibly Herotel lines. The Contactor must notify 
these authorities of the planned excavation work and request their assistance to locate and 
identified these services.  
 

o Excavate existing services 

Once the services have been identified it must be opened up very carefully where the new cable 
route will intersect or be very close to them. Where it is necessary to expose existing buried cables, 
pipes etc. every care is to be exercised and only labourers experienced in such work, and duly 
warned by the Contractor, shall be employed thereon. The Contractor shall be responsible for the 
making good any damage caused by his work. Where the Contractor damage any services it must 
be repaired to the satisfaction of the relevant service authority at the cost of the Contractor. All 
excavations must be properly fenced off for safety. 

 
o Excavate all additional sections 
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After the existing services have been identified the cables connected to the old minisubstation must 
be carefully excavated and the new routes must be excavated to a depth of 1.2meter for MV and 
0.75 meter for LV cables and at least 0.5meter wide. Where multiple cables will share the trench it 
must be at least 0.8 meter wide. All excavations must be properly fenced off for safety. Trenches 
shall be as straight as possible and the bottom of the trench shall have a smooth contour and shall 
have no sharp dips or rises which may cause tensile forces in the cable during backfilling. 
 

o Bedding 

Bedding shall consist of a 200mm thick layer of loam bedding of suitable material below the cable 
and a 200mm layer of loam covering cover over the cable. In certain sections the excavated 
material will be suitable provided that it is sifted as per SANS 10198.  
 

o Install new cables and earthing 

The contractor must satisfy himself that the levels of the trenches are suitable and are wide enough 
to enable him to carry out the work in accordance with SANS 10198. The contractor shall be 
responsible to draw in, lay, thread through pipes, circumvent obstacles, fix in position and clamp 
and saddle where require to switchgear. It is important to remember: 

• Cable drums shall not dropped off from transport but shall be lowered with suitable lifting 
equipment. 

• Cables shall be rolled of drums that is suitably supported to allow the drums to turns. 

• Cables being pulled shall be supported on rollers at suitable distances and around bends 
to protect the cable. 

• Cables shall not be twisted, kinked or bend in a radius smaller than 15 x cable radius. 

• Cables must be rolled from the drums in the same direction to prevent crossing of phases 
at joints. 
a)  

The new cables shall follow a parallel route and a distance of at least 100mm between the cables 
must be maintained. The cable must be marked every 3meters with a bright colour enamel paint 
and or coloured cable ties or cable markers.  
 

o Cable joints, terminations and connection of cables 

Approved heat shrink cable joints and terminations must be installed. Phase crossing must be 
avoided. All joints must be marked with cable markers. The correct termination equipment and 
material must be used in compliance with the specifications of the switchgear manufacturer. 
Bushing terminals shall be covered to avoid contact, discharge, flashover or corona. Enough extra 
cable will be installed at the termination point to allow for the future replacement of the termination. 
Manufacturer approved termination bots must be used.  
 

o Testing 

The cable joints and termination must be tested according to SANS 10198-13 and certified. 
 

o Backfill and soil compaction according to specification 

After the bedding layer of 250mm the trench can be filled with a proper grading material to ensure 
settling without voids and material is to be compacted in layers of 200mm. The excavated material 
might not be suitable in all section and might have to be sifted or replaced.  
 

o Restore roads and road reserve to original condition including curb stones 

If a road and or curb stone is damaged it must be restored to the original condition. Pictures must 
be taken before and after. The curb stones must also be restored, repaired or replaced. 
  

o Install cable markers 

The cable markers should be manufactured from concrete with a tapered shape in accordance with 
the attached detail drawings. A stamped plate must be on top with the information. Cable markers 
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must be installed at Medium Voltage cable joints. Cable marker data plates must be 50-100mm 
above the surrounding area.  
  

o Restore pavements 

The pavements/ road reserve must be photographed before and after the construction. The area 
must be restored to the original condition to the satisfaction of the customer.  
 

o Clean area 
The whole construction site must be cleaned. 

 
 
3.1 Roadwork’s 
 

The surfacing will be 30mm Asphalt and pavement structure will be as is and clarification can be obtained 
from the Roads and Storm Water Department. 
 

 
3.2 Structures 

No major structure was identified. 
 

3.3 Ancillary works 

The following ancillary works shall form part of this contract: 

• installation of kerbing where damaged or removed 

• construction of concrete side drains if damaged or removed 
 

3.4 Traffic 

It is an internal street (Mopanie Street) in a residential area with low traffic volumes. 
 

 
3.5 Nature of ground conditions and subsoil conditions 

In general the materials in the cable route can be utilized again for back filling but it is estimated that about 
20% might be unsuitable. The route is along existing cable routes or just adjacent to it and it is not 
anticipated that blasting will be necessary. 
 

3.6 Climatic conditions  

This route falls within the summer rainfall region of Limpopo in South Africa, with the rainy season lasting 
from approximately November to April. 

 

Temperature: 

This area experiences a hot semi-arid climate with an average temperature of 19.9º C. Summer days are 
hot with temperatures varying between 26.3º - 27.8º C in October to March. Summer night temperatures 
are cool to mild between 13.4º - 16.6º C in October to March. Winter day temperatures are mild to hot 
varying between 19.6º - 25.2º C in April to September. Winter nights are cold with temperatures of 4.3º - 
12.1º C in April to September. 

 

Rainfall: 

The average rainfall up to 2004 (10 years) is 542.7mm/year with a maximum of 959mm in 1996 and a 
minimum of 196mm in 2003. 
 

3.7 Labour recruitment conditions 
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Local labour is to be used and the employment should be according to EPWP guidelines. A Community 
liaison officer (C.L.O.) must be appointed (which shall be remunerated under the contract. Remuneration 
must be in line with the Government approved rates for the Electrical Sector. The CLO shall be in full time 
employ of the contract.  The duties of the C.L.O. shall consist inter alia of the following: 

• To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

• To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

• To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

• To attend all project meetings to report on labour. 

• To assist in the identification and screening of laborers from the community in accordance with the 
contractor’s requirements. 

• To advise and inform temporary laborers of their conditions of employment and to inform temporary 
laborers as early as possible when their period of employment will be terminated. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep a daily written record of his interviews and community liaison, labour force etc. 

• To attend monthly site meetings and report in writing on labour and contract matters. 

• Keeping a data base of available labour. 

• All such other duties as agreed upon between all parties concerned. 

• Compile a list of available skills in the area (skills audit). 
 
 
4.11 Construction in confined Areas 
 

It may be necessary for the Contractor to work within confined areas. Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas. In certain places 
the width of the fill material and pavement layers may decrease to zero and the working space may be 
confined. The method of construction in these confined areas largely depends on the Contractor. 
 
However, the Contractor shall note that, unless provided for in terms of the scheduled payment items in 
the Standard Specifications or these project specifications, payment will be according to measured and 
confirmed quantities. Measurement and payment shall be in accordance with the bill of quantities and 
specifications and dimensions only, irrespective of the method used for achieving these quantities and  
dimensions, and that the Bided rates and amounts shall include full compensation for all special 
equipment and construction methods and for all difficulties encountered when working in confined areas 
and narrow widths, and at or around obstructions, and that no extra payment shall be made nor shall any 
claim for additional payment be considered in such cases. 

 
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management 
Requirements for Works Contracts. These specifications shall be applicable to the contract under 
consideration and the Contractor shall comply with all requirements relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 The reduced drawings which form part of the Bid documents shall be used for Biding purposes only and is 

attached at the back of this document under section C4.3. 
 

The contractor shall be supplied with three complete paper copies of the construction drawings free of 
charge. The Contractor shall at his own expense re-produce further paper prints required for the construction 
of the work. 
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At the completion of the Contract, the Contractor shall return to the Engineer all drawings, provided or made, 
during the contract period. 
 
Any information which the Contractor has control over and which is required by the Resident Engineer to 
complete the as-built drawings shall be made available to the Resident Engineer before the Certificate of 
Completion is issued.  
Only written dimensions may be used. Dimensions are not to be scaled from drawings unless ordered by 
the Engineer. The Engineer will supply all figures / dimensions which are not shown on the drawings. The 
levels or dimensions given on the drawings are subject to confirmation on site. The Contractor shall submit 
all levels and dimensions to the Engineer for confirmation before he commences with any structural 
construction work. The Contractor shall also check all clearances which are given on the drawings and 
inform the Engineer of any conflicting dimensions. 
 
Any destination names on road signs which may be indicated on the drawings are subject to confirmation 
by the Engineer before these signs are manufactured. 
 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 Clause 4.2) 
 
4.3.1 The responsibility strategy followed in this contract shall be A. 
 
4.3.2 The Municipality is responsible for the design. 
  
4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3) 

 
4.4.1 Preliminary programme 

 
The Contractor shall include with his Bid a programme in the form of a simplified bar chart with sufficient 
details to show clearly how the works will be performed within the time for completion as stated in the 
Contract Data. 
 
The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well as in his 
programme for all possible delays due to normal adverse weather conditions and special non-working 
days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract 
Data. 
 
The following constraints shall be taken into account in preparing the preliminary construction programme 
which must be submitted with the Bid.  These same constraints shall apply to the final construction 
programme. 

 
a) The Contract will be as Bided by the contractor. Plant and personnel requirements to complete the 

project must be incorporated in the Bid and shown on the programme.  
b) A high standard of traffic accommodation 
c) The relocation of services   
d) Ancillary works by Emerging Contractors 
 

4.4.2 Programme in terms of Clause 5.6  of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 
programme to be submitted with the Bid shall be used as basis for this programme..  
 
The following must be stated on the programme: 
 
(a) 2 weeks must be allocated at the start of the project for the setting out of existing services and 

confirmation of such services.  No work will be allowed prior to the confirmation process being 
completed. 

(b) The quantity of work applicable to each bar item as well as the rate at which the work will be 
completed. 

(c) A budget of the value of completed work, month by month, for the full contract period. 
(d) The critical path. 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

113 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

(e) Work to be undertaken by Local Contractor (if applicable) 
(f) Schedule of plant and recourses to be utilized 
 
The Contractor's attention is also drawn to clause 5.7 of the General Conditions of Contract 2010. 
 
 

4.4.3 Time for Completion  

 

The Time for Completion shall be 04 months as indicated under section C1.2. Contract Data. 

 

4.4.4 Delay in Completion 

 

The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other 
cause within the control of the Contractor will not be counted and full power is reserved by the Engineer 
to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress 
in a satisfactory way. 
 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the Specifications 
to the satisfaction of the Engineer.  To this end it will be the full responsibility of the Contractor to institute 
an appropriate Quality Assurance (QA) system on site.  The Engineer will audit the Contractor’s quality 
assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being 
carried out and to ensure that the Contractor’s own control is sufficient to identify any possible quality 
problems which could cause a delay or failure. 
 
The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment 
and tools are available to control the quality of his own workmanship in accordance with his QA-system. 
His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to 
act as foreman or surveyor. 

 
4.6 Management and disposal of water  (Read with SANS 1921 – 1 : 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water and storm water on 
the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims 
for delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly 
manage rain and surface water, will not be considered.  
 

 
4.7 Earthworks  (Read with SANS 1921 – 1 : 2004 clause 4.10) 
  
4.7.1 Borrow pits and spoil areas 
 

The borrow pits to be used for this contract shall be pointed out at the Site Inspection.  The Contractor 
shall be permitted to use only those borrow pits approved by the Engineer. 
 
The spoil sites shall be determined on site in conjunction with the Engineer, the PSC, and the local 
communities. The Contractor shall be permitted to use only those spoil areas approved by the Engineer. 
 
Should the Contractor wish to use any other spoil area for the disposal of soil, rubble, vegetation, etc, its 
use shall be subject to the approval of the Engineer and the landowner. 

 

4.8 Testing 
 Testing according to SANS 10198 – 13 with certification. 
 
4.8.1 Process control 

The Contractor shall arrange for his own process control.  
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4.8.2 Acceptance control 

The Contractor will submit the proof that material complies with SABS standards as well as the test 
certificates for the cable joints and termination. 
 

4.9 Site Establishment (Read with SANS 1921 – 1 : 2004 clause 4.14) 
 

4.9.1 Contractor’s camp site and depot  
 
The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for 
his personnel and laborers. If the Employer can make any specific site available to the Contractor, such 
site will be pointed out to the Contractor. 
 
Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor shall conform 
to all local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost 
thereof shall be deemed to be included in the rates and amounts Bided for the various items of work for 
which these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer.  The Contractor must ensure that all his employees as well as the employees of his 
subcontractors are able to identify themselves as members of the construction team. 
 

4.9.2 Accommodation of Employees 
 
No employees except for security guards will be allowed to sleep or be accommodated on the site in 
urban areas.  
 
No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for 
the use of his employees. Chemical toilets will only be allowed where temporary facilities have to be 
provided. 
 

4.10 Survey beacons (Read with SANS 1921 – 1 : 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as 
bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or 
pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been 
disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered 
land surveyor at his own cost. 
 

4.11 Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 
 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced.  
It is the contractors responsibility to identified services that will interact with the construction work. The 
contractor will be responsible to do the application and negotiation on the relocation of the sifting of 
services. 
 
The Contractor will be held responsible for any damage to known existing services caused by or arising 
out of his operations and any damage shall be made good at his own expense. Damage to unknown 
services shall be repaired as soon as possible and liability shall be determined on site when such damage 
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should occur. 
 
Services belonging to the following service owners will be encountered. 

SERVICE OWNER TYPE OF SERVICE 

Ephraim Mogale Local Municipality Electrical cables 

Telkom(Open Serve) 

Herotel 

Telephone lines and Cables 

Fibre optic communication lines 

Sekhukhune District Municipality Waterlines and sewer reticulation 

Sekhukhune District Municipality Bulk water lines 

Ephraim Mogale Local Municipality 

Ephraim Mogale Local Municipality 

Land owner 

Internal street 

Private owners Fence line 

 
A provisional amount is included in the bill of quantities for the protection and/or shifting of services.  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services which have not 
been shown on the drawings but which may be affected by the construction activities in that area, and 
any such services shall be brought to the attention of the Engineer immediately.  The contractor shall 
make provision in his programme for the location and/or shifting of services. 
 
The Contractor shall take note of the requirements of clause 1202 of the standard specifications with 
regard to services. 
 

4.12 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
4.12.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2014 issued on 7 February 2014 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
4.12.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification is included in Section C3.3, of the Bid documents 
as part of the Particular Specifications.  

 

(b) Bidder’s Health and Safety Plan  

The Bidder shall submit with the bid his own documented Health and Safety Plan he proposes to 
be implement for the execution of the work under the contract. The Health and Safety Plan must at 
least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 9 to 30; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
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(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 8 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2014. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time 

or standing time and related costs  

 
4.12.3 Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable 
for penalties as provided in the Construction Regulations and in the Employer's Health and Safety 
Specification. 
 

4.13 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 ) 
 

4.13.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of 
roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction and 
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 
occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if 
accommodation of traffic will be involved on any part of the construction works. 
   

4.13.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 
effective and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute 
ample reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his 
satisfaction. 
 
The Contractor may not commence constructional activities affecting existing roads before adequate 
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provision has been made to accommodate traffic in accordance with the requirements of this document 
and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for temporary 
deviations.  
 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area 
in which he is working.  
 

4.13.3 Payment 
 

The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full compensation 
for all possible additional costs which may arise from this, and no claims for extra payment due to 
inconvenience as a result of the modus operandi will be considered.  
 

4.14 Management of the environment  (Read with SANS 1921 - 1 : 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay special 
attention to the following: 
 
 

4.14.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose of constructing 
the works and where applicable detours, shall be sited in consultation with the Engineer and the local 
communities. 
 
Only those trees and shrubs directly affected by the works and such others as the Engineer may direct I 
writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be 
disturbed other than in areas where it is essential for the execution of the work or where directed by the 
Engineer.  
 

4.14.2 Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 
precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and 
extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires 
which may have been caused by him or his employees.  
 

4.14.3 Environmental Management Plan 
 

In addition to the above all requirements according to the Environmental Management Plan as detailed in 

C3.3, Particular Specifications, will be adhered to.  

 

PS-5     Expanded Public Works Programme (EPWP) labour intensive specification 
 

5.1. Labour Regulations 
 
5.1.1 Payment for the labour-intensive component of the works 
 

Payment for works identified in the Project Specifications as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way 
from his obligations either in contract or in delict. 

 
5.1.2 Applicable labour laws  
 

 The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic Conditions 
of Employment Act of 1997 by the Minister of Labour in Government Notice N° R347 of 4 May 2012, as 
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reproduced below, shall apply to works described in the scope of work as being labour. 
 
5.1.3   Introduction 

This document contains the standard terms and conditions for workers employed in elementary occupations 
on a project (EPWP).  These terms and conditions do NOT apply to persons employed in the supervision 
and management of a EPWP. 

In this document – 

(a) “department” means any department of the State, implementing agent or contractor; 

(b) “employer” means any department, implementing agency or contractor that hires workers to work in 

  elementary occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to administer or 

  execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
5.1.4 Terms of Work 

5.1.4.1  Workers on a EPWP are employed on a temporary basis or Contract Basis. 

 

5.1.5  Normal Hours of Work 

5.1.5.1  An employer may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week 

 (b) on more than five days in any week;  and 

          (c)   for more than eight hours on any day. 

5.1.5.2  An employer and worker may agree that a worker will work four days per week.  The worker may then 

  work up to ten hours per day. 

5.1.5.3   A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

  allocated (based on a 40-hour week) to that worker. 

 

5.1.6 Meal Breaks 

5.1.6.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

  duration. 

5.1.6.2 An employer and worker may agree on longer meal breaks.   

5.1.6.3 A worker may not work during a meal break.  However, an employer may require a worker to perform 

 duties during a meal break if those duties cannot be left unattended and cannot be performed by 

 another worker.  An employer must take reasonable steps to ensure that a worker is relieved of his or 

 her duties during the meal break. 

5.1.6.4 A worker is not entitled to payment for the period of a meal break.  However, a worker who is paid on 
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 the basis of time worked must be paid if the worker is required to work or to be available for work 

 during the meal break. 

 

5.1.7 Special Conditions for Security Guards 

5.1.7.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.1.7.2  A security guard who works more than ten hours per day must have a meal break of at least one hour 

 or two breaks of at least 30 minutes each. 

 
5.1.8  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest period 
is measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 

5.1.9 Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work (“emergency work”). 

 

5.1.10 Sick Leave 

5.1.10.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of this 
clause. 

5.1.10.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

5.1.10.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

5.1.10.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

5.1.10.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

5.1.10.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

5.1.10.7  An employer must pay a worker sick pay on the worker’s usual payday. 

5.1.10.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker 
was unable to work on account of sickness or injury if the worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period. 

5.1.10.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 
staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

5.1.10.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

 

5.1.11 Maternity Leave 

5.1.11.1  A worker may take up to four consecutive months’ unpaid maternity leave.   

5.1.11.2  A worker is not entitled to any payment or employment-related benefits during maternity leave. 

5.1.11.3  A worker must give her employer reasonable notice of when she will start maternity leave and when she 
will return to work. 

5.1.11.4  A worker is not required to take the full period of maternity leave.  However, a worker may not work for 
four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
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unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

5.1.11.5  A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth;  or 

 (b) on an earlier date – 

  (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or  

               (ii)    if agreed to between employer and worker;  or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 
is able to continue to work without endangering her health. 

5.1.11.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 
take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 

5.1.12   Family responsibility leave 

5.1.12.1   Workers, who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances - 

 (a) when the employee’s child is born; 

 (b)  when the employee’s child is sick; 

 (c)    in the event of a death of – 

  (i) the employee’s spouse or life partner; 

  (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 
or sibling.  

 

5.1.13  Statement of Conditions 

5.1.13.1  An employer must give a worker a statement containing the following details at the start of employment  
– 

 (a) the employer’s name and address and the name of the EPWP; 

 (b)    the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

 (d) the worker’s rate of pay and how this is to be calculated; 

 (e) the training that the worker will receive during the EPWP. 

5.1.13.2  An employer must ensure that these terms are explained in a suitable language to any employee who 
is unable to read the statement. 

5.1.13.3  An employer must supply each worker with a copy of these conditions of employment. 

 

5.1.14 Keeping Records 

5.1.14.1   Every employer must keep a written record of at least the following – 

 (a) the worker’s name and position; 

 (b)    in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

 (d) payments made to each worker. 
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5.1.14.2  The employer must keep this record for a period of at least three years after the completion of the EPWP. 

 

5.1.15  Payment 

5.1.15 .1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

5.1.15.2 a worker may not be paid less than the minimum wage rate approved by National Government for the 
specific sector. The minimum wage rate for the CLO should also be as in line with the Government 
approved rates for the Electrical Sector. This will be adjusted annually on the 1st of November in line 
with inflation (Available CPI as provided by StatSA six (6) weeks before implementation) 

5.1.15 .3  A task-rated worker will only be paid for tasks that have been completed. 

5.1.15 .4  An employer must pay a task-rated worker within five weeks of the work being completed and the work 
having been approved by the manager or the contractor having submitted an invoice to the employer. 

5.1.15 .5  A time-rated worker will be paid at the end of each month. 

5.1.15 .6  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 
worker. 

5.1.15 .7  Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b)    during the worker’s working hours or within fifteen minutes of the start or finish of work; 

 (c)    in a sealed envelope which becomes the property of the worker. 

5.1.15 .8 An employer must give a worker the following information in writing – 

 (a)    the period for which payment is made; 

 (b)    the numbers of tasks completed or hours worked; 

 (c)   the worker’s earnings; 

 (d)    any money deducted from the payment; 

 (e)    the actual amount paid to the worker. 

5.1.15.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 
worker must acknowledge receipt of payment by signing for it 

5.1.15.10 If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 
one month of the termination of employment. 

 

5.1.16 Deductions 

5.1.16.1  An employer may not deduct money from a worker’s payment unless the deduction is required in terms 
of a law. 

5.1.16.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

5.1.16.3  An employer who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

5.1.16.4  An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the employer by mistake; 

 (b) state that the worker received a greater amount of money than the employer actually paid to 
the worker; or 

 (c)  pay the employer or any other person for having been employed. 

5.1.17  Health and Safety 

5.1.17.1  Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 
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5.1.17.2  A worker must  – 

 (a) work in a way that does not endanger his/her health and safety or that of any other person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the EPWP; 

 (d) use any personal protective equipment or clothing issued by the employer; 

 (e)   report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 

 

5.1.18  Compensation for Injuries and Diseases  

5.1.18 .1  It is the responsibility of the contractor to arrange for all persons employed on a EPWP to be covered in 
terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993. 

5.1.18 .2  A worker must report any work-related injury or occupational disease to their employer or manager.  

5.1.18 .3  The employer must report the accident or disease to the Compensation Commissioner. 

5.1.18 .4  An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months.  The employer will be refunded this amount by the 
Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

 

5.1.19  Termination 

5.1.15.1  The employer may terminate the employment of a worker for good cause after following a fair procedure. 

5.1.19.2  A worker will not receive severance pay on termination. 

5.1.19.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

5.1.19.4 A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract.  However, the worker may be re-engaged 
if a position becomes available for the balance of the 24-month period. 

5.1.19.5  A worker who does not attend required training events, without good reason, will have terminated the 
contract. However, the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

5.1.20 Certificate of Service 

5.1.20.1  On termination of employment, a worker is entitled to a certificate stating – 

 (a)    the worker’s full name; 

 (b)    the name and address of the employer; 

 (c)    the EPWP on which the worker worked; 

 (d)    the work performed by the worker; 

 (e)   any training received by the worker as part of the EPWP; 

 (f)     the period for which the worker worked on the EPWP; 

      (g)   any other information agreed on by the employer and worker. 

5.1.21 Contractor’s default in payment to Labourers and Employees 

Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of 
fair wages, if not resolved immediately may compel the Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 
honoured in time, out of any moneys due or which may become due to the Contractor under the 
Contract. 
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5.1.22 Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers 
and make the necessary provisions to maintain the tools in good and safe working conditions. 

 

5.1.23 Reporting 

 The Contractor shall submit monthly returns/reports as specified below: 

• Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number, 
category, gender, rate of pay and daily attendance.  

• Plant utilization returns 

• Progress report detailing production output compared to the programme of works intensive and 

which are undertaken by unskilled or semi-skilled workers. 

 
9.2 Labour intensive competencies of supervisory and management staff 

 

Contractors having a CIDB contractor grading designation of 3CE and higher shall only engage supervisory 

and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 

30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 

 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 

or managing member of a close corporation, as relevant, having a contractor grading designation of 1GB, 2 

GB, 3 GB and 4 GB shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be 

registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such 

contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 

programme for, the NQF level 2 unit standards or NQF level 4 unit standards. 

 

Table 1: Skills programme for supervisory and management staff 

 

Personnel NQF 

level 

Unit standard titles Skills programme 

description 

Team leader / 

supervisor 

2 Apply Labour Intensive Construction Systems and 

Techniques to Work Activities 

This unit standard must 

be completed, and 

Use Labour Intensive Construction  Methods to 

Construct and Maintain Roads and Storm water 

Drainage 

 

 

  any one of these 3 unit  

   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction  Methods to 

Construct, Repair and Maintain Structures 

Foreman/ 

supervisor 

4 Implement labour Intensive Construction Systems 

and Techniques 

This unit standard must 

be completed, and 

Use Labour Intensive Construction  Methods to 

Construct and Maintain Roads and Storm water 

Drainage 

 

 

  any one of these 3 unit  

   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction  Methods to 

Construct, Repair and Maintain Structures 
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Site Agent / 

Manager (i.e. the 

contractor’s most 

senior 

representative that 

is resident on the 

site) 

5 Manage Labour Intensive Construction Processes Skills Programme 

against this single unit 

standard 

 

5.2 Employment of unskilled and semi-skilled workers in labour-intensive works – According  to SANS 

1914-5.  

 

5.2.1 Requirements for the sourcing and engagement of labour. 

 

5.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 

strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 

 

5.2.1.2 The rate of pay set for the EPWP per task or per day is a minimum of R 150.00/day or/task as set out by 

the Ephraim Mogale Local Municipality. 

 

5.2.1.3 Tasks established by the contractor must be such that: 

 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 

5.2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken 

to complete a weekly task is not within the requirements of 5.2.1.3. 

 

5.2.1.5 The Contractor shall, through all available community structures, inform the local community of the labour 

intensive works and the employment opportunities presented thereby. Preference must be given to people 

with previous practical experience in construction and / or  who come from households: 

 

a) where the head of the household has less than a primary school education; 

b) that has less than one full time person earning an income; 

c) where subsistence agriculture is the source of income.  

d) those that are not in receipt of any social security pension income 

 

5.2.1.6 The Contractor shall endeavours to ensure that the expenditure on the employment of temporary workers is 

in the following proportions: 

a) 55 % women; 

b) 40% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

 

 

5.3 Specific provisions pertaining to SANS 1914-5  

 

5.3.1 Definitions 

Targeted labour:  Unemployed persons who are employed as local labour on the project.  

 

5.3.2 Contract participation goals 
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5.3.2.1 There is no specified contract participation goal for the contract. The contract participation goal 

shall be measured in the performance of the contract to enable the employment provided to 

targeted labour to be quantified. 

 

5.3.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect 

to both time-rated and task rated workers, comprise all wages paid and any training allowance 

paid in respect of agreed training programmes.  

 

5.3.3 Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 

labour.  

 

5.3.4 Variations to SANS 1914-5 

 

5.3.4.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 

which the law requires the employer to pay the contractor. 

 

5.3.4.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of days of formal training provided to 

targeted labour. 

  

 
PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

Project Specifications Relating to the material and equipment and Other Additional Specifications 

 
B1. Only new equipment may be supplied (no refurbished or re-manufactured units): Ring Main Unit, circuit 

breakers, cables, cubicle and meter kiosk. 
B2. All electrical material to be SABS or IEC approved in the absence of a SABS specification. 
B3. There must be a test certificate from the manufacturer for the Ring Main Unit every circuit breaker. 
B4. Equipment specification 
 B4.1 Ring Main Unit – SF6, fused feeder with two isolators 
 B4.2 Minisubstation 
 

 

B.4.1: Ring Main Unit Specification – SF6 Isolator, Isolator, Fused switch 

Ring Main Unit Specification – 630A circuit breaker 

The unit provided should be similar to the Schneider RM6 units in appearance and operation and must 
be fully compliant with the requirements of metal clad medium voltage switchgear: 
 

 

General conditions 

These specifications apply to a factory-built, RMU type, metal-enclosed indoor switchgear installed in an 

arch vented metal cubicle. 

The equipment to be supplied shall come in the form of a compact switchboard and shall meet the 

following requirements: 

- Compact 
- Safe and easy to operate 
- Low maintenance 
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- Easy to install 
The supplier shall be capable of proving that he has extensive experience in the field of MV switchgears 

and shall provide proof that he has already supplied equipment of the equivalent type and brand which 

has been in operation for at least three years.  

 

Standards 

The switchgear shall comply with the latest requirements of the following IEC standards except where 

specifically defined otherwise: 

 

IEC 62271-1  - Common specification for high voltage switchgear and control gear 

IEC 62271-200 - AC metal-enclosed switchgear and control gear for rated voltages above 1 kV 

and up to and including 52 kV 

IEC 62271-103 - Switches for rated voltage above 1 kV and less than 52 kV 

IEC 62271-102 - High voltage AC disconnectors and earthing switches 

IEC 62271-100 - High voltage AC circuit breakers 

IEC 60529  - Degrees of protection procured by enclosures (IP code) 

IEC 60255  - Electrical relays 

IEC 60694 common clauses for MV switchgear standards, 
 
IEC 60265-1 MV switches, 
 
Service conditions 

The RMU shall be suitable for continuous operations under the basic service conditions indicated below: 

- Altitude: maximum 1000 m above sea level 
- Ambient air temperature: - 25 ° C to + 40 ° C 
- Maximum ambient temperature average value during 24 h: 35 °C 
- Maximum relative humidity: maximum 95% 

Manufacturer shall declare whether current de-rating is necessary. 

The RMU shall be capable of being operated in electrically exposed locations. 

The RMU shall be capable of being exposed to high relative humidity and ambient air pollution. 

The RMU shall be capable of being installed in either concrete indoor substations or in compact metal 

substations and kiosks with an IP54 rating. Manufacturer shall give all details regarding its solution for 

free-standing outdoor installations when requested. 

System parameters 

Type of construction Metal enclosed switchgear 

Insulating gas SF6 

Expected operating lifetime 30 years 
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Switchgear classification 

 

PM 

Loss of service continuity class LSC2A 

 

Degree of protection 

High voltage life parts 

Front face 

Low voltage control compartment 

Mechanism 

Cable compartment 

Outdoor enclosure 

Protection against mechanical impact 

 

IP67 

IP3X 

IP3X 

IP2XC 

IP2XC 

IP54 

IK07 

The hereunder values are for working temperatures from - 25 ° C to + 40° C and at an altitude below 

1000 m. 

Rated voltage Ur (kV) 12 17.5 24 

Frequency  f (Hz) 50 / 60 

 

Rated short-time withstand 

current 

Ik (kA rms) 21 25 21 12.5 16 20 

Duration tk (s) 1 1 or 3 1 or 3 

Making capacity of switch 

and earthing switch 
Ima (kA peak) 52.5 62.5 52.5 31.25 40 50 

Short-circuit breaking 

capacity of circuit breaker 
Isc (kA) 21 25 21 12.5 16 20 

Insulation level 

Industrial frequency 50 Hz 

1min. 

 

Insulation Ud 

Phase-phase, phase-

earth 

(kV rms) 28 38 50 

Isolation Ud 

Across isolating 

distance 

(kV rms) 32 45 60 

Insulation level 

Impulse 1.2/50µs 

Insulation Up 

Phase-phase, phase-

earth 

(kV peak) 75 95 125 

Isolation Up (kV peak) 85 110 145 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

128 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Across isolating 

distance 

 

Number of phases Three 

Rated Current 

Switch 

Branch circuit breaker feeder 

 

630 A 

100 A 

Rated current cable charging on switch 20 A 

Rated current no-load transformer breaking capacity 16 A 

Internal arc class A-FL up to 20 kA 1 s (with option) 

Number of mechanical operations 

Switch and earthing switch 

Circuit breaker 

 

1000 CO 

2000 CO 

Number of electrical operations at full loop current 100 CO 

Number of operations at rated short-circuit current on 

circuit breaker 

 

3 breaking operations 

 

 

Function requirements 

 

The following functions shall be available for the compact RMU: 

- Switch-disconnector 

- Disconnecting circuit breaker 630 A for network points 

- Bus coupler by switch-disconnector 

- Bus coupler by disconnecting circuit breaker 

- Direct cable connection to busbars 

- MV Metering 

General stipulations regarding design and development of switchgear 

 

a) Introduction 
It shall include, within the same metal enclosure, the number of MV functional units required for 

connection, power supply and protection of transformers. 

 

b) Switchboards 
The switchgear and busbar shall all be contained in a stainless steel enclosure filled with SF6 at 

maximum 0.3 bar relative pressure to ensure the insulation and breaking functions. Sealed for life, the 

enclosure shall meet the "sealed pressure system" criterion in accordance with the IEC 62271-1 

standard, with a service life time of 30 years. In addition, manufacturer shall confirm that maximum 

leakage rate is lower than 0.1 % per year. No refilling of the gas shall be required during the whole 

service life time. 
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It shall provide full insulation, making the switchgear insensitive to the environment (temporary flooding, 

high humidity...). Assembled, the active parts of the switchgear shall be maintenance-free and the 

switchboard shall be low-maintenance. 

 

The tank shall be made of at least 2 mm AISI 304 unpainted stainless steel and be able to withstand an 

accidental internal overpressure of at least 3 bars. The colour shall be RAL 9002 for the enclosure and 

RAL9005 for the mimic panel. 

 

The switchboards shall be suitable for mounting on a trench, utilities space or base. Each switchboard 

shall be identified by an appropriately sized label which clearly indicates the functional units and their 

electrical characteristics. 

 

The switchgear and switchboards shall be designed so that the position of the different devices is visible 

to the operator on the front of the switchboard and operations are visible as well.  

 

In accordance with the standards in effect, the switchboards shall be designed so as to prevent access 

to all live parts during operation without the use of tools. 

 

c) Dielectric medium 
SF6 gas is the preferred dielectric medium for MV RMUs. Oil filled switchgear will not be considered. 

SF6 gas used for the filling of the RMU shall be in accordance with IEC 60376. 

 

It is preferable to fit an absorption material in the tank to absorb the moisture from the SF6 gas and to 

regenerate the SF6 gas following arc interruption. 

 

The SF6 insulating medium shall be able to be constantly monitored via analog manometer or pressure 

switch. Both of them shall be temperature compensated. Pressure switch shall provide 2 levels of 

indication that are low level and critical level. Auxiliary contacts shall be provided with the pressure 

switch for remote indication or local electrical interlocking. 

 

d) Earthing of metallic parts 
There shall be continuity between the metallic parts of the switchboard and cables so that there is no 

electric field pattern in the surrounding air, thereby ensuring the safety of people. The main earth bar 

shall be designed for connection to substation frames without dismantling any bars. 

 

 

 

e) Earthing of the main circuit 
The cables shall be earthed by an earthing switch with short-circuit making capacity, in compliance with 

IEC 62271-102 standard. The earthing switch can only be operated when the switch is open. 

The earthing switch shall be fitted with its own operating mechanism and manual closing shall be driven 

by a fast-acting mechanism, independent of operator action. 

The moving contacts of the earthing switch shall be visible in the closed position through 

transparent covers. 

Mechanical interlocking systems shall be provided to prevent all incorrect operations such as closing 

the earthing switch when the switch is closed. 

 

f) Switch-disconnector 
They shall be maintenance-free with breaking in low pressure SF6 gas. The position of the power and 

earthing contacts shall be clearly visible on the front of the switchboard. The position indicator shall 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

130 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

provide positive contact indication in accordance with IEC 62271-103 standard. In addition, manufacturer 

shall prove reliability of indication in accordance with IEC 60129 standard. 

 

The switches shall be of the high operating frequency in accordance with IEC 60265-1 standard. They 

shall have 3 positions, open-disconnected, closed and earthed, and will be constructed in such a way 

that natural interlocking prevents unauthorized operations. 

 

They shall be fully mounted and inspected in the factory. Manual opening and closing will be driven by a 

fast-acting mechanism, independent of operator action. 

 

Each switch can be fitted with an electrical operating mechanism in a specially reserved location, without 

any modification of the operating mechanism and without de-energizing the switchboard. 

 

The switch and earthing switch operating mechanism shall have a mechanical endurance of at least 

1000 operations. 

 

g) Transformer Protection 
The MV/LV tee-off transformer shall be protected by circuit-breaker. 

 

h) Disconnecting circuit breaker 
The circuit breakers shall be low pressure SF6 or vacuum interrupter type. It shall be maintenance free. 

The position of the power and earthing contacts shall be clearly visible on the front of the switchboard. 

The position indicator shall provide positive contact indication in accordance with IEC 62271-103 

standard. In addition, manufacturer shall prove reliability of indication in accordance with IEC 60129 

standard. 

 

The circuit breakers shall have 3 positions: open-disconnected, closed and earthed and shall be 

constructed in such a way that natural interlocks prevent all unauthorised operations. They shall be fully 

mounted and inspected in the factory. 

 

The rated current of circuit breaker as network points shall be of 630 A. The rated current of circuit 

breaker as transformer feeder shall be of 200 A. 

 

An operating mechanism can be used to manually close the circuit breaker and charge the mechanism 

in a single movement. It shall be fitted with a local system for manual tripping by an integrated push 

button. There will be no automatic reclosing. 

 

 

i) Circuit-Breaker Protective Relay (VIP 400) 
The circuit breaker shall be associated with an integrated electronic/ micro-processor type protection 

unit. The system shall be self-powered (from current sensors) for the basic overcurrent protection; ie. 

Phase-phase and phase-earth overcurrent. 

The current sensors shall be mounted on the bushings, in order to protect cable termination, and be 

independent of the MV cables. 

The minimum activation current of the relay shall be: 

- 15A for 630A feeder 
-   5A for special application on small size transformer feeders 

Each relay shall have following features: 

- Phase-phase overcurrent protection 
- Phase-earth overcurrent protection 
- Display with indication of flow current, peak current 
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- Feature to neutralize the inrush current of power transformer (so as not to trip the 
phase-earth current) 

- Trip indication, with origin of the fault 
The complete system shall have Trip circuit supervision (ANSI 74TC). 

The protection system shall be all mounted, wired, tested at factory. 

As option the relay can have: 

- Communication link (Modbus RS485) 
- Thermal overload (ANSI49) 
- Load history 
- Breaking current history 
- Event history 
- External trip input 
- Very sensitive earth fault 

It is accepted that relay is dual powered for these additional options (ie self-power for basic 
protections and auxiliary powered for the options). 
 

j) MV Metering 
No additional customer metering equipment required 

 

k) RMU bushings 
It is preferable to have all bushings accessible from the front of the RMU. Bushings along the sides or 

the rear of the RMU are not acceptable. The bushings should be conveniently located for working with 

cables specified and allow the termination of these cables in accordance with the instructions supplied. 

 

The profiles of the cable connection bushings shall be in compliance with IEC-60137 standard. 

 

l) RMU cable clamps 
A non ferro-magnetic cable clamp arrangement must be provided for all network cables terminated on 

the RMU. 

 

m) Padlocking facilities 
Circuit breakers, switches and earthing switches can be locked in the open or closed position by 1 to 3 

locks. 

 

n) Voltage indicators and phase comparators 
Each function shall be equipped with a Voltage Presence Indicator System on the front cover to indicate 

whether there is voltage in the cables. The voltage indicator shall be in compliance with IEC 62271-206 

standard. The capacitive dividers will supply low voltage power to the lamps. The lamps shall be of high 

performance LED technology to insure high visibility and long life duration. Three inlets will be used to 

check the phase concordance. 

As an option, the voltage Presence Indicator shall be able to provide an analog output signal. For all 

models, the lamp visibility shall not be altered by a fault on the connection to the phase concordance 

unit, even a short circuit. 

It shall be possible to replace the voltage presence indicator while unit remains energized, guaranteeing 

the safety of people. Manufacturer shall provide the phase concordance checking unit. 

 

o) Fault Passage Indicators 
Load break switch functions shall be equipped with a fault passage indicator (FPI), in order to detect and 

localise the faulty part of the network. 

The FPI shall indicate short circuit and earth faults with a high performance red LED on the front panel.  

It shall indicate permanently the load currents of each phase and memorise the maximeters of each 

phase with a resolution of 1 A and the accuracy of 2%. 
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It indicates both phase-to -phase and phase-to earth faults. 

In order to guarantee a fault validation on cable with low load value, a validation by voltage presence 

shall be provided. 

In case of low value of earth fault current (compensated network), the FPI will discriminate the capacitive 

backward current. 

The FPI shall be delivered with automatic setting mode. Nevertheless specific setting shall be possible. 

The FPI fault detection core function shall be self-powered.  

Dual power device with external power supply or built-in batteries, provide additional functionalities. 

The FPI shall provide an output for external lamp gathering short circuit and earth fault remote indication 

as well as a relay or transistor output for SCADA interface. 

The FPI degree of protection against mechanical impact shall be IK07. 

The current sensors will be mounted onto the RMU bushing. Split core sensors shall be also available for 

retrofitting RMUs. 

As an option, it shall be possible to add a serial line for communication in Modbus protocol. 

The FPI shall indicate permanently that it is in operation, it could be by means of the permanent load 

indication. 

 

p) Load management 
Load break switch functions shall be equipped with an ammeter to display permanently the load currents 

and memorise the maximeters with a resolution of 1 A and the accuracy of 2%. The ammeter shall be 

self-powered, or it could be integrated into the FPI. 

 

q) Voltage detection 
Load break switch shall be able to be equipped with voltage detection device to provide information of 

the presence and the absence of voltage with 2 relays. The voltage signal shall be taken from the 

Voltage Presence Indicator System. The voltage detection device shall display the MV network voltage 

in percentage of the network service voltage. It is not allowed to use a voltage measuring tool to calibrate 

the device.  

 Presence of voltage is used for safety function such as earth switch locking, and absence of voltage is 

used for Automatic Transfer function. 

Various combination of voltage detection shall be possible: Ph-N or Ph-Ph voltage and unbalanced 

voltage. 

In case both fault passage indication and voltage detection functions are required, one single device 

integrating both functionalities shall be used. 

 

r) Safety of people 
Any accidental overpressure inside the sealed chamber will be limited by the opening of a pressure 

limiting device in the lower part of the enclosure. Gas will be released to the rear of the switchboard 

away from the operator. 

 

Manufacturer shall provide type test report to prove compliance with IEC 62271-200, internal arc 

classification class A-FL with 20kA 1s for the SF6 enclosure. 

 

s) Operating lever 
An anti-reflex mechanism on the operating lever shall prevent any attempts to reopen immediately after 

closing of the switch or earthing switch. All manual operations will be carried out on the front of the 

switchboard. 

 

The effort exerted on the lever by the operator should not be more than 250 N for the switch and 250N 

for the circuit breaker.  
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t) Front plate 
The front plate shall have an IP3X degree of protection. The front shall include a clear mimic diagram 

which indicates the different functions. The position indicators shall give a true reflection of the position 

of the main contacts. They shall be clearly visible to the operator. 

The lever operating direction shall be clearly indicated in the mimic diagram. The manufacturer's plate 

shall include the switchboard's main electrical characteristics. 

 

u) Cable insulation testing 
It must be possible to test the core or the sheath insulation of the network cables while the RMU remains 

energized at rated voltage. It shall be possible to carry out the phase by phase testing through a built-in 

facility without necessity to have an access to cable compartment. The maximum test voltage shall be 42 

kV DC for 10 minutes. 

 

v) Finishing 
The device shall be low-maintenance. Manufacturer shall provide type test report to prove salt fog 

withstand for at least 200 hours on operating mechanism according to IEC 68-2-2 standard. 

All metallic parts shall have rust protection. Two lifting rings shall be installed on the top of the 

switchboards for handling. 

 

Routine tests 

The routine tests carried out by the manufacturer shall be backed by test reports signed by the factory's 

quality control department. They shall include the following: 

- Conformity with drawings and diagrams 

- Measurement of closing and opening speeds 

- Measurement of operating torque 

- Checking of filling pressure 

- Checking of gas-tightness 

- Checking of partial discharges on individual components 

- Power frequency dielectric testing and main circuit resistance measurement 

 

B4.2: Specification – 630kVA MINI-SUBSTATIONS 

General 
This specification covers the manufacture, testing at works, supply and delivery to the site, stand 
338, of a new non-extensible outdoor pavement mounted three compartment mini- substation, 
complete with MV Ring Main Unit, transformer, streetlight and L V compartment. It shall comply with 
SANS 1029 – 2010, NRS 004 - 2010 and DSP 34-1621. All equipment must be newly manufactured and 
marked with the relvant SANS or IEC mark. 

1. All doors shall be hinged properly and shall have a gasket, packing or seal to prevent the entry 
of dust.  

2. The all doors shall be equipped with a suitable latch to accept a standard padlock with an anti-
tamper box as protection. 

3. Shoot bolts to be mounted on LHS MV door top and bottom. Log book holder to be fitted in LV 
compartment. 

4. All dooors to be earhted with tinned copper braids  (50mm Sq). Doors to be double louvred top and 
bottom 

5. All doors shall be marked according to the applicable Regulations of the Occupational Health and 
Safety Act. MV and LV Warning signs to mounted on Compt, Doors as per ESKOM D-DT 3202 

6. The Minisub rating must be stencilled on the front lip of the canopy to read 630KVA 
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7. The metalwork of the substation shall be well treated and all rust and scale shall be removed before 
a suitable metal primer is applied.  A final coat of avocado green (C12) oil-based paint shall be 
applied. 

8. Four in one safety procedure inside the RMU compartment main door. 
9. The MV compartment must have a chimney type arch venting mechanism 
 
 
Medium Voltage Compartment 
The medium voltage switchgear shall consist of a 11kV, SF6  compliant with IEC 60420, IEC 60265-1, 
IEC 60129: 
1. Only SF 6 isolators manufactured according to IEC 60298 will be accepted. 
2. Internal arc withstand must be in conformity with IEC 60298. 
3. Two – 11KV, 630A, O N - L o a d ,  Isolator switches and a Circuit breaker to supply the transformer.  
4. Protection relay,  (VIP400 type) 
5. Visible earth when switches are on earth position 
6. The isolators shall be fitted with readily available test sockets.   "ON", "OFF", "EARTH" and 

"TEST" and interlocks are to be provided to prevent incorrect operation. 
7. Isolator switches must have cable test facilities. 
8. Two - cable boxes suitable for a 70 mm² PILC, SWA or Belted, cable entering vertically upwards 

and connected with heat shrink terminations or manufacturers special connection 
sleeves/tubes(should be provided for two cables terminations). 

9. The above equipment to form one complete ring main unit and shall be complete with 
operating handles, labels, manual and test rods. 

10. Cable Earth fault indicator 
 
 
Transformer Compartment 

630 KVA transformers to the following specification to be housed in this compartment. 
 
General Arrangement of Windings 

1. Transformers will be three phases with winding arrangement of the vector group Dyn 11, to 

comply with SANS 780/1979 as amended and NRS 005/1990, for low loss transformers. 

2. Copper windings. 

 
 
Voltage Ratings 

The voltage rating at no load must be:  

High voltage 11 000 volt 

Low voltage 420 / 240 volt 
 
 
Type 

The transformers must be double wound, oil immersed, naturally cooled, suitable for mini- 

substations. 
 
 
Terminals 

All terminals shall be suitable for mini-substations and shall be complete with all nuts and lock 

nuts. 

The low voltage neutral point of the windings must be brought out to an insulated terminal. All 

terminals shall be clearly and indelibly marked. 
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Tappings 

The transformers must be provided with an external manually operated off load tap changing switch 

with 5 positions to give a plus minus 2½ % variation in the voltage ratio per tap. 

The switch handle must be provided with a clear indication showing which tap is selected and 

arranged to be lockable in any position. 

The tappings must be symmetrically arranged and the transformers must be capable of giving the 

full rated output continuously with any tapping in use. 
 
 
Load 

The transformers will operate into a mixed lighting and power load of the average power factor of 

0,80. 
 
 
Temperature Rise 

The temperature rise shall be in accordance with SANS 780. 
 
 
Accessories 

1. The transformers must be furnished with an earthing terminal so arranged that the core and all 

external metal work can be earthed by means of this terminal. 

2. Lifting lugs must be provided sufficiently strong to support the weight of the transformer 

complete with oil and all accessories. 

3. The transformers must be supplied complete with an oil level indicator marked to show the hot 

and cold levels, a filling cap, a dehydrating breather and a drain plug or as a sealed unit. 

4. A rating plate must be mounted on the tank in a conspicuous position giving all the relevant data. 

5. It must be a non-sealed transformer equipped with a drain and filling valve on the tank to permit 

filtration of oil while the transformer is on load. The drain valve must enable the tank to be 

completely drained. Both valves further to be provided with a sealing plug. 
 
 
LV Compartment 
1. Main Circuit Breaker, 1000A,  30kA installed in the transformer’s LV terminal side with adequate 

cover to prevent injury in case of flashing when switched on.  
2. LV main isolator to be barricaded by transparent polycarb shroud. Toggle to be glued on operating 

handle of LV main isolator 
3. Hard drawn, high conductivity copper bus bars, rated 1000 amps, 50kA for the 630 KVA mini-

substation. Barrier to close off access to LV Busbars. 630kVA busbars tinned – (A B C N). MV and 
LV to be stamped MV-E & LV-E & colour coded. Earth 25x6x1530LG. Mount Jumper between 
neutral-earth & minisub-earth bar. Mount 2  insulated jumpers between gland-plate support & neutral-
earth bar 

4. Tails and provision for 5 x 25kA feeder circuit breakers, readily wired to the bus bars. 
5. Voltmeter, 96 mm x 96 mm, flush pattern to measure line voltage. 

6. Voltmeter switch to select the different line voltages and phase voltages. 

7. 1000/5 current transformers 10 VA class CM for 630 KVA mini-substation. 

8. Amp meters, combined instantaneous and maximum demand with a time lag of 15-minutes, 

to match the abovementioned current transformers. 

9. Ammeter & CT’s to be earthed to LV N-E Green bar 

10. CT Test block shall have shorting strips on the incoming side of the CT supply 

11. Tumbler switch for manually operating the street lighting contactor. 

12. 9 x 30 amp single phase MCB's for protecting the outgoing street light cables. 

13. Terminal strip for the metering and street lighting circuits. 

14. Neutral bar for the metering and street lighting circuits. 
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15. Light with a door switch. 

16. Day light switch supplied and mounted with steel covered to let sunlight in but protects it 

agent’s vandalism. 

17. The street light section and wiring between the transformer and bus bars shall be complete 

with all wiring. The wiring must be of adequate current carrying capacity and shall be carried 

out neatly. The equipment shall include: 

a. Streetlight main supply 1 x 240V/400V, 80A Circuit breaker, 6kA 

b. 9 x 230-415V 30A, 6kA single pole circuit breakers 

c. 1 x 415V 80A, 3 pole contactor with 230-240V coil 

d. 1 x 3 Phase polyphone, electronic, kWh meter for streetlight consumption 

e. Daylight Bypass switch 

18. A meter must be installed to measure the streetlight circuit consumption. 

19. All MCB's and switches fitted must have a fault current rating of at least 15 KA for the 

630 KVA, 

20. Socket outlet, 16A, supplied from earth leakage and circuit breaker. 

21. Polyphase electronic energy meter with CT’s to measure total energy, ampere, voltage, and 

maximum demand supplied by the transformer 

22. All live parts in the LV compartment must be covered to avoid any inadvertent contact when any 

cubicle door is opened. 

23. Unistrut system for low voltage cable terminations 
 
Drawings 
The tender shall be accompanied by such drawings, as is necessary to describe adequately the 

various items of the equipment offered. 

In the event of a firm order being placed, a complete schematic diagram and a diagram 

showing the foundations required, must be approved by the Municipality before manufacturing 

commences. 

 

Minisubstation Data Sheet: 

General Data 

1 Transformer type Type “B”, Three phase, Distribution (SABS 780 & NRS 004) 

2 Rating 630kVA 

3 Cooling ONAN 

4 Phase 3 

5 Vector Group DYN11 

6 MV Volts 11000 

7 LV Volts 420 (SABS No load) 

8 Frequency 50Hz 

9 LV/MV windings Cu/Cu 

10 Oil/Winding degrees 60/65 ⁰C 

 

Transformer Mechanical Data 

1 Core material Steel 

2 Tank Material Mild steel 

3 MV Bushing type Type C 

4 Oil gauge Yes 

 

Housing Construction Data 

1 Roof Material Mild Steel 

 Roof design Arch ventilation 

2 Housing material Mild Steel 

3 Panel material Mild Steel 

4 Base Channel – Epoxy TAR treated 
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 Door locking 3 point locking with lever lock that can be locked with a padlock with lock 

protection box 

 Earth straps on doors Yes 

 Earth straps on housing Yes 

 All fasteners Yes 

 Door locking rods Yes 

 Door handles Yes 

 Final colour AVOCADO 

 

MV Equipment Data 

1 MV Switchgear SF6 Ring Main Unit, 630A, Isolator –Isolator-Circuit breaker, Schnieder 

RM6, Actom, ABB  

2 Earth Fault indicator Yes 

 

LV Equipment Data 

 Main Circuit Breaker Yes, 1000A, 30kA 

 Feeder Circuits Tails and mounting plates only for 5 Feeders 

5 x 200A Feeders 

 

 Busbars Tinned Copper 

 Earth bar Insulated 

 Cable termination Unistrut System  

 

Metering Data 

 kVA/kWh meter Elster A1140 – measure total transformer load 

 Ammeter 3 – PCI or equivalent 

15min integration 

Maximum and instantaneous 

Ct ration 1000/5A 

Class 10VA 

Scale 800+20% 

 Voltmeter 1 – PCI or equivalent 

  Scale at least 420 + 20% 

  Seven position selector switch 

  Supply fuses – NS2 

 

Streetlight Equipment Data 

 Mains 3Ph, 80A, 6kA, 400/230V, Circuit breaker 

 Contactor TeSys 80A, 3 Phase with 230V coil 

 kWh meter Electronic, polyphase, programmable meter- Elster A1140 

 Feeders 9 x 30A 

 Phot Cell & Cover Yes 

 Switch socket outlet Yes 

 Earth leakage unit Yes 
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C3.3 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

 

SECTION EMP  ENVIRONMENTAL MANAGEMENT SPECIFICATION  

SECTION OHS OHSA 1993 SAFETY SPECIFICATION 
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SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
EMP.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required. The EMP is bounded 
to this document under Part C4: Site Information. The purpose of the EMP is to: 

 
▪ Encourage good management practices through planning and commitment to environmental issues, 
▪ Provide rational and practical environmental guidelines to: 

i. Minimize disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimize adverse environmental impact, 
▪ Develop waste management practices based on prevention, minimization, recycling, treatment or 

disposal of wastes, 
▪ Train employees and contractors with regard to environmental obligations. 

 
EMP.2 Training and Induction of Employees 

 
▪ The Contractor has a responsibility to ensure that all those people involved in the project are aware 

of and familiar with the environmental requirements for the project (this includes sub-contractors, 
casual labour, etc.). The EMP shall be part of the terms of reference for all contractors, sub-
contractors and suppliers. 

 
EMP.3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The complaint should be 
brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 
▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 days. 

 
All environmental incidents occurring on the site will be recorded. The following information will be 
provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 

 
EMP.4 Site Cleanliness and Neatness 
 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored to its previous 
condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar approved. 
▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their personal 

belongings. 
 

EMP.5 Access 
 

▪ Access to existing roads, schools, buildings, shops and residential properties must not be impeded 
during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 
EMP.6 Borrow Pits 
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▪ Mining authorizations (permits) for borrow pits must be obtained from the Department of Minerals 
and Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWAF. 
▪ Borrow pits will be fenced and the necessary warning signs will be erected. 

 
EMP.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that all surfaces 
prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

▪  
▪ Ensure that vehicles and equipment are in good working conditions and that emissions are not 

excessive. 
▪ Special care must be taken in areas where the route passes close to schools and residential areas. 
▪ The speed of construction vehicles must be reduced. 

 
EMP.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

EMP.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where it is 
kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent 
property owner’s lands. 

 
EMP.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 

EMP.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be stored 
in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage does 
not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with appropriate 
protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent 
the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially hazardous 
materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste container(s). 
▪ The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any spills. The 

absorbent must be stored in a designated area and be available for inspection. 
▪ All spills are to be recorded in the environmental incident book. 

 
EMP.12 Noise  
 

▪ Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday, unless 
otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped with 
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sound mufflers if necessary. 
▪ Construction staff must be trained and made aware of not creating unnecessary noise such as 

hooting and shouting. 
 

EMP.13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances must 
be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil or water 
pollution from oil, fuel or other leaks, and to reduce noise pollution. 
 

EMP.14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow of rivers and 
streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation 
occurring. 

▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control measures, must 

occur. 
 

EMP.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure the 
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross 
the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the construction 
and operation phases.  

 
EMP.16 Soil Management 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

▪ Erosion should be minimized by the construction of meadow drains and the planting of indigenous 
vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be 

removed together with the contaminated soil. 
▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The 

contaminated soil should be disposed of in an appropriate container, depending on its classification. 
▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 

 
EMP.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
▪ Do not leave the construction site untidy and strewn with rubbish which will attract animal pests. 
▪ Do not set fires.  
▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated 

worker collection/drop off points. 
▪ Do not drive a construction-related vehicle under the influence of alcohol. 
▪ Do not exceed the national speed limits on public roads or exceed the recommended speed limits on 

the site. 
▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must 

be reported and repaired as soon as possible). 
▪ Do not litter along the roadsides, including both the public and private roads. 
▪ Do not pollute any water bodies (whether flowing or not). 
▪ No member of the construction team is allowed to enter the areas outside the construction site. 
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EMP.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and remain 
within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

EMP.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures must be 

implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been completed.    
 

EMP.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a registered 
waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly maintained 
and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must be stored 

in leak proof containers and disposed of at a registered hazardous waste disposal site.   
▪ The contents of waste storage containers must, under no circumstances, be emptied to the 

surrounding area.  In general, littering, discarding or burying of any materials is not allowed on site 
or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction camp and 
site for all domestic refuse and to minimize the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete packets 

etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section EMP11 and EMP16. 
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SECTION OHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

OHS.1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2014. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2014, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
▪ Working high above the ground on top and below the bridge, most of the time in a restricted 

environment with limited landings (working platforms) 
▪ Working above a continuously flowing river and in an flood plain environment subject to flooding 
▪ Lifting and lowering of materials and equipment from the ground to the bridge and vice versa, exposed 

to cross winds 
▪ Steep and restricted access to the lower flood plain below the bridge 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, on the bridge, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 
▪ High pressure during testing of the relocated pipe lines, which could result in potentially dangerous 

situations in the event of the pipeline of fittings failing 
▪ Potentially harmful gasses when tying into the existing sewer mains 
▪ Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 
▪ Falling debris, tools and materials from bridge 
▪ Non-conformance to specifications with regards to fasteners and materials 
▪ Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 

OHS.2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2014.  “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 
 

(c) “Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
OHS.3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations.  

The Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval 
by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2014; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 

be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
OHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 4, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
Completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 

OHS.5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 9 of the 
Construction Regulations 2014). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 
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OHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 
 
6.2 Health and safety induction training 

 

The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the 
health and safety induction training issued by a competent person prior to commencement of construction 
work. 

 

OHS.7 APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence and 
resources to perform his duties diligently. 
 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
base, to participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 
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7.4 Health and safety committee 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.  The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 
 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 9 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 10; 
(c) Excavation work as described in Regulation 13; 
(d) Demolition work as described in Regulation 14; 
(e) Scaffolding work as described in Regulation 16; 
(f) Suspended platform operations as described in Regulation 17; 
(g) Material hoists as described in Regulation 19; 
(h) Bulk Mixing plant operations as described in Regulation 20; 
(i) Explosive actuated fastening device as described in Regulation 21; 
(j) Cranes as described in Regulation 22; 
(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 23(1); 
(l) Control of all temporary electrical installation on the construction site as described in Regulation 24; 
(m) Stacking and storage on construction sites as described in Regulation 28; and 
(n) Fire precautions on construction sites as described in Regulation 29. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
OHS.8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2014; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 
(d) A copy of the Notification of Construction Work (Regulation 4); 
(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety Officer 

(Regulation 8(5)); 
(f) A copy of the risk assessment described in Regulation 9; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 

from elevated positions as described in Regulation 10; 
(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works (Regulation 

10) must be kept on site; 
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(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13(2)(h)); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 11(2)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 19(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 19(8)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 21(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 23(1) (k)). 
 

OHS.9 CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2014. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 
 

 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer 
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the 
Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 7) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 
7. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health 
and safety plan before commencement of the subcontract.   In the absence of such a health and 
safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s 
safety plan, the health and safety specifications of the Employer and the Construction Regulations 
2014. 

 
(c) Management Supervision of construction work (Regulation 8) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 8 and as set out in paragraph 7 above.   Appointment of those personnel and employees 
does not relieve the Contractor from any of the obligations under Regulation 8. 

 
(d) Risk assessment for construction works (Regulation 9) 
 

The Contractor shall have the risk assessment made as set out in paragraph 3 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work procedures. 
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No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 9. 

 
(e) Fall protection (Regulation 10) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of the 
Construction Regulations. 

 
(f) Structures (Regulation 11) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

 
(g) Temporary works (Regulation 12) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation (Regulation 13) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.  The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

 
(i) Demolition work (Regulation 14) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations.  The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 15) 
 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 
 
(k) Scaffolding (Regulation 16) 
 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 17) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
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copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 17 of the Construction Regulations. 

 
(m) Rope Access (Regulation 18) 
 

Where rope access are required on the construction site, the Contractor shall comply with Regulation 
18. 

 
(n) Material Hoists (Regulation 19) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 
 
(o) Bulk Mixing plants (Regulation 20) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 20.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive actuated fastening devices (Regulation 21)  

 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 22) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 23) 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.  The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

 
(s) Electrical installation and machinery on construction sites (Regulation 24) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 
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(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 26) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 26 
shall apply. 

 
(v) Housekeeping and general safeguarding on construction sites (Regulation 27)  

 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 27 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 28) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 28 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 29) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 29 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 30) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the 
Construction Regulations. 
 
 

(z) Non-compliance with the Construction Regulations 2014 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in 
Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 33. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 
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OHS.10 MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process.  All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 9.1 to 9.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is regarded as a 
normal duty of the Contractor for which no additional payment will be considered, and which is 
deemed to be included in the Contractor’s tendered rates and prices. 
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C4:   SITE INFORMATION 
 
 

C4.1 LOCALITY PLAN 

C4.2 TENDER DRAWINGS 

C4.3 CONDITIONS ON SITE 
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C4.1 LOCALITY PLAN 
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C4.2 TENDER DRAWINGS 

 

DESCRIPTION DRAWING NO. 

Project Plan  C4.2.1 

Project detail C4.2.2 

Existing MV network C4.2.3 

Existing LV network C4.2.4 

Existing Street light network C4.2.5 

Existing Sewer network C4.2.6 

Existing Water network C4.2.7 

Cable Trench 

 
C4.2.8 

Cable Marker C4.2.9 
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C4.2.1 Project Site Plan 
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C4.2.2 Project Detail but cable positions to be confirmed 
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C4.2.3 Existing MV network 
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C4.2.4 Existing LT network
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C4.2.5 Exiting Streetlight network 
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C4.2.6 Exiting Sewer network 
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C4.2.7 Existing Water network 
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C4.2.8 Cable trench detail  
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C4.2.9 Cable marker 
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C4.2.10 Basic Minisubstation design 

 



8/3/419 – 630kVA MINISUBSTATION (ETENDER DOCUMENT) 

165 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

C4.2.11 Minisubstation basic Low Voltage 
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C4.2.12 Basic plinth design (Actual plinth must be suitable for the minisubstation supplied) 
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C4.3 Conditions on site:  

 

The site is in extension 3 of Marble Hall. The minisubstation is on a pavement of a residential street in front of stand 
338. There is open access at all times to this short section. There will be limited space to work after excavations. 
There will be no road crossings of any kind. The amount of work required for the final change over might two days 
and might require security during the night. There will be a lot of pedestrians and children in the area and securing 
the site will be very important. On the pavements/road reserves work will be in close proximity of vehicle traffic and 
adequate safety measure must be implemented.   
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