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Part T1.1 Tender Notice and Invitation to Tender 

THE GAUTENG PROVINCE, DEPARTMENT OF ROADS AND TRANSPORT, REQUESTS INTERESTED 

TENDERERS TO BID FOR THE FOLLOWING TENDER: 

 

TENDER 

NUMBER 

SERVICE CIDB COMPULSORY SITE 

BRIEFING 

CLOSING DATE 

DRT 08/04/2024 Supply and Installation of 

Bridge Rails on Various 

Roads for a Period of 

Three (3) Years:  All Five 

(5) Regions in the Gauteng 

Province 

7 CE or 

higher 

Venue: 

Main Boardroom, 

Department of Roads and 

Transport, 

1215 Nico Smith Street, 

Koedoespoort, 

Pretoria 

 

Date: 

21 January 2025 

Time: 

13H00  

 

NB:  Failure to attend site 

briefing will result in 

disqualification. 

 

Date:  

14 February 2025 

Time: 

11H00 

 

Tender Box: 

Gauteng Department of 

Roads and Transport, 

Ground floor, Life Centre 

Building. 

45 Commissioner Street, 

Johannesburg. 

 

 

 

 

The Gauteng Department of Roads and Transport adhere to all relevant Acts including but not 

limited to, the Constitution of the Republic of South Africa of 1996, the Black Economic 

Empowerment Act No.53 of 2003, Preferential Procurement Policy Framework Act No. 5 of 2000, 

Employment Equity Act No. 55 of 1998 and the Public Finance Management Act No. 1 of 1999. 

 

In terms of Preferential Procurement Regulation of 2022, the Department will be applying the 

80/20 Preference Point System. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

COMPULSORY/MANDATORY TENDER REQUIREMENTS: 

 

Failure to submit the following required documents will render the bidders tender 

disqualified: 

• Proof of registration with CIDB (Construction Industry Development Board) for the 

following grading:  7CE or higher 

• Construction Health and Safety Officer must be registered with the SACPCMP as an 

active Construction Health and Safety Officer.  The prospective bidders must submit proof 

of registration with the mentioned professional bodies, or the applicable registration 

number must be provided as part of the bidder’s tender documents. The proof of 

registration will be subjected to verification. 

• Site Manager / Agent must have a minimum of an NQF level 6 qualification in civil 

engineering and an active registration as Pr Techni / Pr Eng Tech / Pr Eng with ECSA. 

• Complete, sign and submit SBD forms, SBD 4 and SBD 6.1 which form part of the tender 

document. 

• Bidders must attend the compulsory site briefing as indicated above.  The attendance 

register must be completed and will be used as proof of attendance. 

• In the case of joint ventures and consortia, a detailed signed joint venture agreement 

signed by both parties must be attached as part of the submitted tender document. A 

consolidated grading of a required grading  

 

NB:  Bidders who are listed on the National Treasury’s register of defaulters and restricted 

suppliers will be automatically disqualified. 

 

OTHER KEY RETURNABLES: 

 

• Tax registration pin code. 

• Registration Documents of the business with the Companies and Intellectual Property 

Commission (CIPC) OR Master of the High Court in South Africa. 

• ID Copies of company members and shareholders. 

• CSD summary report or MAAA number. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

FUNCTIONALITY EVALUATION: 

 

Functionality will be scored out of 100 points and the minimum threshold to qualify is 70 

points.  Bidders who fail to meet the minimum threshold will not be considered for further 

evaluation.  The evaluation criteria to score bidders on functionality is as follows: 

 

FUNCTIONALITY CRITERIA 

Key Personnel 

 

 

(Max 30 points) 

 

Bidders MUST fully 

complete B1 forms 

attached in the bid 

document for key 

personnel and MUST 

clearly indicate routine 

road maintenance or 

roads construction or 

roads rehabilitation 

and/or roads upgrade 

(experience in bridge rail 

installation), project 

description, duration 

and contactable 

references. 

NB: (Failure to fully 

complete B1 forms will 

result in the bidder 

scoring zero points) 

CVs will not be 

considered. 

Company Experience 

 

 

(Max 30 points) 

 

Experience in Supply 

and Installation of 

Bridge Rails 

 

(Failure to submit 

required completion 

certificates will result in 

the bidder scoring zero 

points) 

 

NB:  Completion 

Certificates must be 

signed by all relevant 

parties and as per 

applicable contract. 

Letter of Intent 

 

 

(Max 30 points) 

 

(Failure to submit a letter 

of intent will result in the 

bidder scoring zero 

points) 

 

(Letter of intent to 

supply bridge rails from 

the supplier / 

manufacturer must 

clearly state the Tender 

Number and Description, 

Bidder’s Name and 

signature of supplier and 

contractor) 

Bank Rating 

 

 

(Max 10 points) 

 

(Failure to submit proof 

of bank rating from the 

relevant bank will result 

in the bidder scoring 

zero points) 

 

NB:  the date of bank 

stamp must be less than 

12 months from the date 

of the bid closure 

Site Manager / Agent: 

with relevant routine road 

maintenance or roads 

construction or roads 

rehabilitation and/or 

roads upgrade 

(experience in bridge rail 

installation) will be 

assessed as follows:  

(Max 10 points) 

 

Experience: 

• 5 years or more 

experience  

(10 points) 

• 3 years to less 

than 5 years’ 

experience 

(7 points) 

• 1 year to less 

than 3 years’ 

experience  

(5 points) 

(Submit completion 

certificates) 

 

Previously completed 

installation of Bridge Rails 

projects, will be assessed 

as follows:  

(Max 30 points) 

 

• 3 or more 

projects 

completed: 

(30 points) 

• 2 projects 

completed: 

(20 points) 

• 1 project 

completed: 

(10 points) 

Practical Completion 

Certificates and reference 

letters will not be 

considered 

Letter of Intent: 

(Max 30 points) 

 

 

Rating A: 

(10 points) 

 

Rating B: 

(7 points) 

 

Rating C: 

(5 points) 

 

Rating D – G: 

(0 points) 



 

• Less than 1 year 

experience 

(0 points) 

 

Construction Health and 

Safety officer:  A 

qualified/ certified 

Construction Health and 

Safety officer, with 

experience in routine 

road maintenance or 

roads construction or 

roads rehabilitation 

and/or roads upgrade  

(Max 10 points) 

 

Experience: 

• 5 years or more 

experience 

(10 points) 

• 3 years to less 

than 5 years 

experience 

(7 points) 

• 1 year to less 

than 3 years 

experience 

(5 points) 

• Less than 1 year 

experience  

(0 points) 

 

FOREMAN:  With 

experience in routine 

road maintenance or 

roads construction or 

roads rehabilitation 

and/or roads upgrade 

(experience in bridge rail 

installation) will be 

assessed as follows:  

(Max 10 points) 

 

Experience: 

• 5 years or more 

experience 

(10 points) 

• 3 years to less 

than 5 years 

experience 

(7 points) 

• 1 year to less 

than 3 years 

experience 

(5 points) 

• Less than 1 year 

experience  

(0 points) 

 



 

 

PRICE AND PREFERENCE POINT SYSTEM EVALUATION: 

 

In terms of Preferential Procurement Regulation of 2022, the Department will be applying the 

80/20 preference point system, which is applicable to bids with a Rand value equal to, or above 

R30 000 and up to a Rand value of R50 million (all applicable taxes included), shall be applied, 

where a maximum of 80 points will be allocated for price and maximum of 20 will be allocated for 

the Specific Goals specified in this tender. 

 

AREA POINTS POINTS (80/20) 

Price 80 

Preference Point – Specific Goals 20 

Total points for Price and Preference Points 100 

 

Specific Goals Requirements: 

 

To qualify for Specific Goal points, Bidders must provide evidence of ownership of 51% or more 

per the specified Historically Disadvantaged Individuals (HDI) categories.  Bidders must submit 

verifiable documentation as proof to claim the Preference Points. 

 

Bidders who fail to submit valid B-BBEE credentials will forfeit their preference points. 

SPECIFIC GOALS PROOF OF EVIDENCE POINTS (20) 

Race The bidder must submit a valid B-BBEE 

Certificate or Sworn Affidavit with at least 51% 

black ownership to claim points. 

 

1 

Women The bidder must submit a valid B-BBEE 

Certificate or Sworn Affidavit with at least 51% 

owned by woman to claim points. 

 

7 

Youth The bidder must submit a valid B-BBEE 

Certificate or Sworn Affidavit with at least 51% 

owned by youth and copies of Identity Documents 

for Directors to claim points. 

 

5 

Disability The bidder must submit a valid B-BBEE 

Certificate or Sworn Affidavit to claim points. In 

case of a sworn affidavit, bidder must provide a 

copy of a medical certificate issued by a qualified 

medical practitioner. 

 

3 

Bidder must be 

located within 

Gauteng Province 

The bidder must submit a copy of a municipal 

rates & taxes invoice or municipal statement not 

older than three (3) months in the name of the 

Bidder or proof of lease agreement in the name of 

the Lessee signed by both parties. 

 

2 

B-BBEE status level 

contributors from 

level 1 to 4 which 

are QSE or EME 

The bidder must submit a valid B-BBEE 

Certificate or Sworn Affidavit to claim points 

 

2 

 

 

 



 

Guidance on valid B-BBEE Certificates and/or valid Sworn Affidavits to substantiate 

preference points claims. 

 

• Valid B-BBEE Certificate issued by a SANAS accredited agency. 

• Bidders qualifying as EME/QSE can submit a valid Sworn Affidavit (DTIC) or B-BBEE 

Certificate issued by the Companies & Intellectual Property Commission (CIPC) on behalf 

of the DTIC, which serves as an Affidavit. 

• Any Consortium or JV must submit a valid consolidated B-BBEE Certificate issued by a 

SANAS accredited agency.  No sworn affidavit will be accepted for a Consortium or JV. 

• The Department is requesting the B-BBEE credentials in order to validate and evaluate 

the points claimed by the Bidder based on the Specific Goals outlined in this tender 

document and the SBD 6.1. 

NB:  The submission of a fraudulent B-BBEE certificate will result in the bidder being disqualified 

and criminal proceedings being instituted against the bidder.  The bidder, the shareholders and / 

or directors will further be restricted from doing business with any organ of the state for a 

maximum period of 10 years. 

 

Bidders should note the following:  

• Functionality will be scored out of 100 points. 

• Where the proposed prices of critical materials to be supplied to the Department are 

considerably less than the expected market price or rates, the Department reserves the 

right to verify the proposed prices by requesting quotations from the supplier(s) cited in 

the compilation of the bid. 

• Potential suppliers must note that in terms of Departmental policy, the Department 

reserves the right to cancel a contract and blacklist any supplier for a period of at least 12 

months if the supplier fails to adequately perform in terms of the awarded contract. 

• The bid validity period is ninety (90) days. However, the Department reserves the right to 

request all bidders to extent such validity period should the need arise. 

• The successful bidder will be required to enter into formal contract with the Department.  

Such contract will be governed in terms of the General Conditions of Contract dated 2015. 

• The Department will not compensate the bidder for any costs incurred in the preparation 

and submission of a bid offer, including the costs of any testing necessary to demonstrate 

that aspect of the offer complies with requirements. 

• Tenderers who are listed in the National Treasury’s register of defaulters and restricted 

suppliers will be disqualified. 

• Appointed bidders will be required to submit 10% guarantees within 14 days from the day 

of appointment. 

• The department will conduct a detailed risk assessment on the recommended bidder(s). 

 

NB: 

• Amounts written in words take precedence over amounts in figures, in case of any 

discrepancy. 

• Bidders are required to sign a bids submission register which will be handled by 

the security officer.  

• Potential suppliers must note that in terms of departmental policy, the Department 

reserves the right to cancel and blacklist any supplier for a period of at least 12 

months if the supplier fails to adequately perform in terms of the awarded contract. 

 



 

Correspondence 

• For enquiries contact Supply Chain Management at drtscmbidadmin@gauteng.gov.za.  

• Bidders to expect responses within 7 days prior to the closing date. 

• Bidders are not allowed to initiate communication with the Department after the closing 
date. 

• Bidders must regularly check, e-Portal and Departmental Websites for publication of 
responses and other communication. 

 

Tender Documents 

A non-refundable amount of R500 (Five hundred Rand) will be levied per tender document. This 
amount is payable in debit card between 09h00 and 15h00 at our Finance Section of the Gauteng 
Department of Roads and Transport, located at ground floor Life Centre Building, at 45 
Commissioner Street, Johannesburg. 

Tender documents will be available for collection by prospective bidders upon presentation of the 
appropriate proof of payment to the Department. These documents can be collected at ground 
floor Life Centre Building, at 45 Commissioner Street, Johannesburg between 09h00 and 
15h00. Tender documents will be available from the: 13 December 2024. 

OR Alternatively 

Prospective bidders can download and print their own version of the tender document at no cost 
(free of charge) by accessing the e-Tender Publication Portal website (www.etenders.gov.za). 
Bidders are advised to ensure that all bid documents are properly bound upon submission on the 
closing date. Failure to submit all the required pages of the Bid Document may result in the bidder 
either being disqualified or forfeiting the available points on functionality, depending on the nature 
of the submission. 

Bid Submission 

Electronic submission of bids will NOT be accepted. 

Telegraphic, CDs, USBs, telephone, telex, facsimile, emails of bids and late bids will NOT be 
accepted.  

Requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the 
bid documents. 

The Department reserves the right to cancel OR not to award this tender to any party. 

Clearly numbered Bid Documents together with all applicable attachments must be 
deposited in the tender box at the foyer at ground floor Life Centre Building, at 45 
Commissioner Street, Johannesburg, by no later than 11H00 on the closing date indicated 
above. 
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TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part T1.2 Tender Data 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 

Standard for Uniformity in Construction Procurement (June 2009). (See www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the standard conditions of tender.  

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it mainly applies. 

 

 

http://www.cidb.org.za/


 

 

Clause 

number 
Tender Data 

F1.1 The employer is the Department of Roads and Transport, Chief Directorate Maintenance of the 

Gauteng Provincial Government, Private Bag X83, Marshall Town. 

F1.2 The Tender Documents issued by the employer comprise the following documents: 

 

THE TENDER 

 

Part T1:  Tendering procedures 

  T1.1  -  Tender notice and invitation to tender 

  T1.2  -  Tender data 

 

Part T2: Returnable documents 

  T2.1  -  List of returnable documents 

  

THE CONTRACT 

 

Part C1:  Agreements and Contract data  

  C1.1  -  Form of offer and acceptance 

  C1.2  -  Contract data 

  C1.3  -  Other Contract Forms 

 

  Part C2:  Pricing data 

  C2.1  -  Pricing instructions 

  C2.2  -  Bill of Quantities 

 

Part C3:  Scope of work 

  C3   -   Scope of work 

 

Part C4: Site information 

  C4   -   Site information 

 

Part C5 : Appendices 

F2.1 Only those Tenderers who are registered with the CIDB at the closing date for submission of tenders, 

in a contractor grading designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a Category A class of construction work are 

eligible to submit tenders. 

 

Joint Ventures are eligible to submit tenders provided that: 

 

1. Every member of the joint venture is registered with the CIDB at the closing date of tender; 

2. The lead partner has a contractor grading designation in the 6 CE or higher class of 

construction work.  

3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 7 CE class or higher of construction work 

is eligible to submit tenders. 

F2.7 The arrangements for a compulsory clarification meeting are as outlined in the published Tender 

Notice and Invitation to Tender. 

F2.12 

 

No alternative tenders will be considered.  

F2.13.1 Tenderers are to submit one tender only, either as a single tendering entity or as a member of a Joint 

Venture. 

F2.13.3 Each tender offer communicated on paper shall be submitted as an original. 



 

Clause 

number 
Tender Data 

F2.13.4 Submit only the signed original tender 

F2.13.5 

 

 

F2.15.1 

The employer’s details and address for delivery of tender offers and identification details that are to be 

shown on each tender offer package are:  

 

Location of tender box:  Foyer of Life Centre Building 

Physical address:  45 Commissioner Street, Johannesburg.  

Identification details:  TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF 

BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG 

PROVINCE and the closing date and time of the tender. 

F2.13.6 A two-envelope procedure will not be followed. 

 

F2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 

Tender. 

F2.15 No telegraphic, telephonic, telex, facsimile or electronic tender offers will be accepted. 

 

F2.16 The tender offer validity period is 90 days. 

 

F2.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 

undertaking to provide the Form of Guarantee to the format included in Part T2.1 of this 

procurement document. 

 

F2.23 

 

 

The tenderer is required to comply and submit the documents outlined in the published Tender Notice 

and Invitation to Tender. 

F2.24 The tenderer must be cognisant of paragraph: “Bidders should note the following” of the published 
Tender Notice and Invitation to Tender.  

 

F3.11.3 The tenderer must be cognisant of the functionality criteria in respect of the supply and installation of 
bridge rails as outlined in paragraph “FUNCTIONALITY EVALUATION” of the published Tender Notice 
and Invitation to Tender. 

F3.13.1 Tender offers will only be accepted if: 
 

a. The proposed Guarantor must complete the Form of Intent to provide a Guarantee to 
the tenderer on the format included of this procurement document. 
 

b. The tenderer is registered with the Construction Industry Development Board (CIDB) in an 
appropriate contractor grading designation. 

 
c. The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 
person prohibited from doing business with the public sector. 

 
d. The tenderer has not: 

i. Abused the Employer’s Supply Chain Management System; or 
ii. Failed to perform on any previous contract and has been given a written notice to 

this effect’ 
 

e. Has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially comprise the tender process and persons in the 
employ of the state are permitted to submit tenders or participate in the contract. 
 

f. The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 
 



 

Clause 

number 
Tender Data 

 
g. The employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014 (as amended), issued in terms of the Occupational Health and Safety Act, 
1993, the necessary competencies and resources to carry out work safely. 

 

 



 

  

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part T2.1 List of Returnable Documents 
1 Documents required for tender administrative purposes  

• Compulsory Enterprise Questionnaire 

• Record of Addenda to Tender Documents 

• Proposed Amendments and Qualifications 

• Certificate of Authority 

• Schedule of Proposed Subcontractors 

• Schedule of recently completed and current contracts 

• Schedule of plant and equipment 

• Occupational Health and Safety Act: Statement by Tendering Entity 

• Experience of Key Staff and number of Staff employed 

• Tenderer’s Bank Details 

• Schedule of Tenderer’s Litigation History 

• Schedule of Special Materials 

 

2 Returnable Schedules required for tender evaluation purposes 

The tenderer must complete the following returnable documents:  

• Tax Clearance Certificate for Tenders 

• Form of Intent to Provide a Form of Guarantee 

• Registration with Construction Industry Development Board 

• Certificate of Insurance Cover 

• SBD 4: Declaration of Interest 

 

3 Returnable Schedules that will be used for tender evaluation purposes and be incorporated 

into the contract 

• B-BBEE Verification Certificate 

• SBD 6.1: Preference Points Claim Form in Terms of the Preferential Procurement 

Regulations 2022 

 

4 C1.1 Forms of Offer and Acceptance 

 

5 C1.2 Contract Data 

 

6 C2.2 Bill of quantities 

 



 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

1. Documents required for tender administrative purposes 

Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise: . . . . . . . . . . . . . ... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 4:    Particulars of sole proprietors and partners in partnerships (attach certified ID Copies) 

Name* Identity number* Personal income tax 

number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 

director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 

has been within the last 12 months in the service of any of the following:  

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

   
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial 

legislature  an official of any municipality or municipal entity  

 

 

If any of the above boxes are marked, disclose the following: 

 

 



 

 

   

Name of sole proprietor, 

Partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

 

 

  
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial 

legislature  an official of any municipality or municipal entity  

 

Name of spouse, child or 

parent 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

 



 

i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 

our tax matters are in order; 

 

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 

work that could cause or be interpreted as a conflict of interest; and 

 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my     

belief both true and correct. 

Signed 

  

Date 

 

Name 

  

Position 

 

Enterprise 

name 

 

 



 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Record of Addenda to tender documents 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.  
 

 

 

 

 

2.  
 

 

 

 

 

3.  
 

 

 

 

 

4.  
 

 

 

 

 

5.  
 

 

 

 

 

6.  
 

 

 

 

 

7.  
 

 

 

 

 

8.  
 

 

 

 

 

9.  
  

Attach additional pages if more space is required. 

Signed   Date  

Name   Position  

Enterprise 

name  

 



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Certificate of Authority 

 
This Returnable Schedule is to be completed by the tendering entity. 

 

I/We, the undersigned, are submitting this tender offer and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

Signature.  .................................  

 

Name ........................................  

 

Designation 

 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ...................................  

 

Name..........................................  

 

Designation 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

 

Signature ...................................  

 

Name ........................................  

 

Designation 

 

 



 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Proposed Subcontractors 

 

• No sub-contracting is allowed  

 

 
 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of recently completed and current contracts 
 

List not more than seven contracts completed in the last five years 

Contract title: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

Completion* Name Tel 

1        

2        

3        

4        

5        

6        

7        

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for occupation or use 

for the purposes intended, although some minor work may be outstanding. 

 



 

List all current contracts not complete at the time  

 

Project: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

commencement 

Date of 

expected 

Completion* 
Name Tel 

1 

 

        

2 

 

        

3 

 

        

4 

 

        

5 

 

        

6         

7         

8         

9         

10         

*Date when defects liability period commenced 

 

Signed   Date  

Name   Position  

Enterprise 

name  



 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Plant and Equipment  

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by and immediately available for this contract 

 

 

Description, size, capacity, etc. Quantity 

  

  

  

  

  

  

  

  

  

  

  

 

  

  

  

  

  

Attach additional pages if more space is required. 

 

 

 

 



 

(b) Details of major equipment that will be hired or acquired for this contract if my / our tender is acceptable. 

         (Attach a letter of intent from Rental Companies) 

Description, size, capacity, etc.  Quantity 

  

  

  

  

  

  

  

  

  

  

  

 

  

  

  

  

  

 

 

Attach additional pages if more space is required. 

 

 

Signed  Date  

Name  Position  

Tenderer  



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Occupational Health and Safety Act: 

Statement by Tendering Entity 

 
I, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . duly authorised 

 

to represent . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (company name) 

 

in my capacity as . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

hereby confirm that I accept full and exclusive responsibility for compliance by myself and all persons who 

perform work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as 

amended) and all regulations promulgated from time to time, whilst performing work on . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner 

which is safe and without risk to health and safety to themselves and others in the vicinity and undertake to 

have our activities adequately supervised in the interest of health and safety. 

 

Signed  Date  

Name  Position  

Tenderer  

 

 



 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Experience of Key Staff and Number of Staff Employed 
 

1. Site Agent 

2. Construction Traffic Safety Officer 

3. Foreman 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE 

GAUTENG PROVINCE 
 

Schedule of Key Staff  

B1 Site Agent / Managerial Record  

NAME DATE OF BIRTH QUALIFICATION  
 

ECSA REG NUMBER 

     

  

 
Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    



 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

 

Comments: ________________________________________________________________________________________________________________________ 

   

________________________________________________________________________________________________________________________ 

 

I declare that I have read and understand the meaning of the Note to tenderer on the next page and confirm by my signature hereto that the information provided herein is 

true, that the positions occupied, the projects reported and the corresponding responsibilities are truly my own experiences. 

 

DATE AND SIGNATURE BY CANDIDATE: ………………………………………………..  

 

NB:    KINDLY INITIAL THIS PAGE IN THE PRESENCE OF A COMMISSIONER OF OATHS / JUSTICE OF PEACE. 

 
 

COMMISSIONER OF OATHS ………………………………………….. (Commissioner’s stamp) 



 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE 

GAUTENG PROVINCE 
 

Schedule of Key Staff  

B1 Construction Traffic Safety Officer / Managerial Record  

NAME DATE OF BIRTH SACPCMP REGISTRATION NO 
 

    

Note1:  

• List only the projects that the tenderer considers relevant to the specified scope of works.  
 

Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    



 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

 

Comments: ________________________________________________________________________________________________________________________ 

   

________________________________________________________________________________________________________________________    

 

I declare that I have read and understand the meaning of the Note to tenderer on the next page and confirm by my signature hereto that the information provided herein is 

true, that the positions occupied, the projects reported and the corresponding responsibilities are truly my own experiences. 

 

DATE AND SIGNATURE BY CANDIDATE: ………………………………………………..  

 

NB:    KINDLY INITIAL THIS PAGE IN THE PRESENCE OF A COMMISSIONER OF OATHS / JUSTICE OF PEACE. 

 
 

COMMISSIONER OF OATHS ………………………………………….. (Commissioner’s stamp) 

 

 



 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE 

GAUTENG PROVINCE 
 

Schedule of Key Staff  

B1 Foreman / Managerial Record  

NAME DATE OF BIRTH POSITION IN TEAM  

 

    

Note1:  

• List only the projects that the tenderer considers relevant to the specified scope of works.  
 

Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    



 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

 

 
  

 
    

 

Comments: ________________________________________________________________________________________________________________________ 

   

________________________________________________________________________________________________________________________    

 

I declare that I have read and understand the meaning of the Note to tenderer on the next page and confirm by my signature hereto that the information provided herein is 

true, that the positions occupied, the projects reported and the corresponding responsibilities are truly my own experiences. 

 

DATE AND SIGNATURE BY CANDIDATE: ………………………………………………..  

 

NB:    KINDLY INITIAL THIS PAGE IN THE PRESENCE OF A COMMISSIONER OF OATHS / JUSTICE OF PEACE. 

 
 

COMMISSIONER OF OATHS ………………………………………….. (Commissioner’s stamp) 

 



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Tenderer’s Bank Details 

 

 

Notes to tenderer: 
 
1. The tenderer shall attach to this form a letter from the bank at which he declares he 

conducts his account. The contents of the bank’s letter must state the credit rating that it, in 
addition to the information required below, accords to the tenderer for the business 
envisaged by this tender as well as the working capital at the disposal of the tenderer. 
Failure to provide the required letter with the tender submission may render the tenderer’s 
offer unresponsive in terms of tender condition F.3.8. 

2. The tenderer’s banking details as they appear below shall be completed. 
3. In the event that the tenderer is a joint venture enterprise, details of all the members of the 

joint venture shall be similarly provided and attached to this form. 
 
The tenderer shall provide the following: 
 
i) Name of Account Holder: ................................................................................................................  
 
ii) Account Number: .............................................................................................................................  
 
iii) Bank name: .....................................................................................................................................  
 
iv) Branch Number: ..............................................................................................................................  
 
v) Bank and branch contact details .....................................................................................................  
 
  .........................................................................................................................................................  
 
vi) Bank Rating ……………………………………………………………………………………………….. 
 
 
 
 
 
 
 
 
 
 
 
 
 
        BANK STAMP 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
 

 

 

 

 



 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Attach to this page: 

Project Plan 

Briefly outline:  project plan indicating time allocations, milestones, cost predictions and resources related 

to installation of bridge rails 

• Work program and sequence of activities 

• Resources required and how they will be utilised 

Quality Control Procedures 

Briefly outline:  quality control procedure plan indicating: 

• Calibration (Attach evidence of previous calibration) 

• Testing processes when welding (Attach evidence of previous welding tests done) 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
 

Schedule of Tenderer’s Litigation History 

 

 

Note to tenderer: 
 
The tenderer shall list below details of any litigation with which the tenderer (including its 
directors, shareholders or other senior members in previous companies) has been involved with 
any organ of state or state department within the last ten years. The details must include the year, 
the litigating parties, and the subject matter of the dispute, the value of any award or estimated 
award if the litigation is current and in whose favour the award, if any, was made.  
 

Employer 
Other 

litigating party 
Dispute Award value 

Date 
resolved 

     

     

     

     

     

     

     

     

 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
 

 

 

 

 



 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
 

Schedule of Special Materials 
Notes to tenderer: 

1. Refer to Particular Condition of contract amending sub clause 13.8 of the General Conditions of 

Contract. 

2. Only net bitumen content of asphalt and bituminous products shall be subject to rise and fall and no 

account shall be taken of transport, emulsifiers, diluents or modifiers that may be supplied ex 

refinery or added later. 

3. For the purpose of clarity when using this form, a supplier is any company (including refineries) that 

supplies to a tenderer a bituminous product that it manufactures using bitumen as the sole or 

blended ingredient in the product.  A tenderer shall, in compliance with note 4 below, attach to this 

form a letter of supply from each supplier it intends using in the performance of the contract. 

4. Tenderers shall append to this page the following information on a letterhead from their selected 

supplier: 

- The supplier’s company registration and address details;  and 

- The product range available including refinery from which the base bitumen is drawn;  and 

- The net base bitumen type and content for each product; and 

- The supply price (excluding VAT but including all other obligatory taxes and levies) to the 

tenderer for the net bitumen base content of each product;  and 

- The date from which the supply prices apply. 

5. Rise and fall adjustments shall only be made upon receipt by the engineer of the appropriate letters 

of supply in compliance to note 4 above, but with the changed supply prices and date of application, 

as well as reasons for the changes. 

6. A change of supplier may be permitted, but only upon application to the engineer with the 

appropriate letters of supply in compliance to Note 4 above and approval thereof. 

7. Non-disclosure of reduction in supply prices shall be deemed a contractor’s deliberate action to 

defraud the Employer and grounds for the Employer, at its sole discretion, to terminate the contract. 

 

Each material dealt with as a special material in terms of clause 4 of the Contract Price Adjustment Schedule of the 

Appendix to the Particular Conditions of Contract as amended by the Particular Conditions is stated in the list below.  

The rates and prices for the special materials shall be furnished by the tenderer as an attachment to this Form, which 

rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 

 

SPECIAL MATERIAL 

 

UNIT* 

 

NAME OF SUPPLIER AND RATE 

OR PRICE FOR THE BASE MONTH 

 

 

Bitumen (Net bitumen content) 

 

Ton 

 

As stated on supplier’s letter 

attached to this form 

 

*Indicate whether the material will be delivered in bulk or in containers. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  …………………………………………………………………… 

 

 

 

 



 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
2 Returnable Schedules required for tender evaluation purposes 

 

Tax Clearance Certificate for Tenders 

 
 

The tenderer is to affix to this page: 

 

Bidders must submit their SARS TCS PIN number and CSD Supplier number with their bid in order 

that the bidder’s Tax Compliance Status can be verified.  Should a bidder not be Tax Compliant at the 

time of verification, the bidder will be notified in writing of their non-compliant tax status and be 

requested to remediate their tax status within seven (7) working days. 

 

Failure to provide written proof of tax status remediation, within seven (7) working days of notification, 

will result in the rejection of the bid submitted by the Bidder. 

 

 

 

 

 



 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

Form of Intent to Provide a Form of Guarantee 

 
1 With reference to the tender of ………………………………………………………………………. 

……………………………………  (hereinafter referred to as the “TENDERER” for the project 

………………………………………………………........…………………….. (hereinafter referred to as 

the “CONTRACT” for  the DEPARTMENT OF ROADS AND TRANSPORT of the Gauteng 

Provincial Government, (hereinafter referred to as the “EMPLOYER” for the tender dated 

……………………........………........….......….. for the offered total of prices of 

(R…..............…........…........…........…………………….) 

………………………………………………………..…………………………………………………  (in 

words) 

 

2 I/We …….……………………………………………………………..………… in my/our capacity as 

………………………………………………………………………………………… and hereby 

representing ……………………………………………………………………………………………. 

……………… (hereinafter referred to as the “GUARANTOR” advice that the “GUARANTOR” 

undertakes to provide a Form of Guarantee to the EMPLOYER to the Employer’s format included 

in Part C1.3 of this document within five (5) working days of the written acceptance of the 

contractor’s tender offer. 

 

Thus done and signed at …………………………………………… on ………………….………………….. 

 

……………………………………………    …………………………………………. 

                 Name of signatory            Capacity of authorised signatory 

 

…………………………………………….    …………………………………………. 

          As witness for and on behalf of the Guarantor 

who by signature hereof warrants 

authorisation hereto 

 



 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Registration with Construction Industry Development Board  

 
The tenderer for the Installation of Bridge Rails Contract is to affix to this page: 

 

• Written proof of registration with the CIDB as a Category 7 CE or higher  

                                                                

 

                         

 

Note: 

 

1. Failure to affix such documentation as prescribed to this page shall result in this tender 

not being further considered for the award of the contract. 

2. In the case of a joint venture, a consolidated CIDB registration certificate must be 

attached. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Certificate of Insurance Cover 
 
 
Note to tenderer:  
 
In the event of the tenderer being a joint venture/consortium the details of the individual members 
must also be provided. 
 
The tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  .........................................................................................................................  
 
ii) Period of Validity:  ...........................................................................................................................  
 
iii) Value of Insurance: 
 

• Insurance for Works and Contractor’s Equipment 
 
 Company:  .................................................................................................................................. 
  

 
 Value:  ........................................................................................................................................  

 

• Insurance for Contractor’s Personnel 
 
  Company:  ..................................................................................................................................  
 
  Value:  ........................................................................................................................................  
 

• General public liability 
 
  Company:  ..................................................................................................................................  
 
  Value:  ........................................................................................................................................  
 

• SASRIA 
 
  Company:  ..................................................................................................................................  
 
  Value:  ........................................................................................................................................  
 
 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  



 

 
 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
SBD 4 

 
BIDDER’S DISCLOSURE 

 
 
1. PURPOSE OF THE FORM 

 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 
2. BIDDER’S DECLARATION 

 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 
or any person having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

 

 

1 the power, by one person or a group of persons holding the majority of the equity of an 

enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 

the course and decisions of the enterprise. 

 

 



 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 

 
3 DECLARATION 

 

I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 

 

2 Joint Venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 

contract. 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



 

prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 
relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act No 
12 of 2004 or any other applicable legislation. 

 
 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 
 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 
 
 
 
 



 

 
 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Tenderer’s B-BBEE Verification Certificate 

 
Notes to tenderer: 
 
1. The tenderer shall attach to this form a B-BBEE verification certificate in accordance with 

the Construction Sector Codes of Practice promulgated in Gazette 32305 on 5 June 2009 
(see F.3.11.8 of the tender data). 

 
2. In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the 

name of the JV shall be attached. 
 
3. The attached verification certificate and the associated assessment report shall identify: 

 
(a) The name and domicilium citandi et executandi of the tenderer. 
(b) The registration and VAT number of the tenderer. 
(c) The dates of granting of the B-BBEE score and the period of validity. 
(d) The expiry date of the verification certificate. 
(e) A unique identification number. 
(f) The standard and/or normative document, including the issue and/or revision used to 

evaluate the tenderer. 
(g) The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
(h) The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
(i) The B-BBEE status level. 
(j) The South African National Accreditation System (SANAS) or Independent Regulatory 

Board of Auditors (IRBA) logo on the verification certificate once verification agencies 
have been accredited. 

(k) The B-BBEE procurement recognition level. 
(l) The score achieved per B-BBEE element. 
(m) The % black shareholding. 
(n) The % black women shareholding. 
(o) The % black persons with disabilities 
(p) The value added status of the tenderer. 

 
4. The Employer will not be responsible to acquire data that it needs for its own reporting 

systems and which may not form part of a verification agency’s standard certificate format. 
The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from 
its selected verification agency or registered auditor and have it recorded on the certificate. 
Alternatively, such missing data must be supplied separately, but certified as correct by the 
same verification agency or registered auditor and also attached to this form. Failure to 
abide by this requirement will result in such tenderer scoring zero preference. 



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Tenderer’s B-BBEE Verification Certificate  

  
Notes to tenderer:  

  

1. The tenderer shall attach to this form a B-BBEE verification certificate in 

accordance with the Construction Sector Codes of Practice promulgated in 

Gazette 32305 on 5 June 2009 (see F.3.11.8 of the tender data).  

  

2. In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in 

the name of the JV shall be attached.  

  

3. The attached verification certificate and the associated assessment report shall 

identify:  

  

(a) The name and domicilium citandi et executandi of the tenderer.  

(b) The registration and VAT number of the tenderer.  

(c) The dates of granting of the B-BBEE score and the period of validity.  

(d) The expiry date of the verification certificate.  

(e) A unique identification number.  

(f) The standard and/or normative document, including the issue and/or 

revision used to evaluate the tenderer.  

(g) The name and/or mark/logo of the B-BBEE verification agency or registered 

auditor. (h)  The category (Generic, QSE, Exempt) in which the tenderer 

has been measured.  

(i) The B-BBEE status level.  

(j) The South African National Accreditation System (SANAS) or Independent 

Regulatory Board of Auditors (IRBA) logo on the verification certificate 

once verification agencies have been accredited.  

(k) The B-BBEE procurement recognition level.  

(l) The score achieved per B-BBEE element.  

(m) The % black shareholding.  

(n) The % black women shareholding.  

(o) The % black persons with disabilities  

(p) The value-added status of the tenderer.  

  

4. The Employer will not be responsible to acquire data that it needs for its own 

reporting systems and which may not form part of a verification agency’s 

standard certificate format. The tenderer, at its own cost, must acquire any 

missing specified data listed in 3 above from its selected verification agency or 

registered auditor and have it recorded on the certificate. Alternatively, such 

missing data must be supplied separately, but certified as correct by the same 

verification agency or registered auditor and also attached to this form. Failure 

to abide by this requirement will result in such tenderer scoring zero preference.  



 

   

  

TENDER NUMBER: DRT 14/06/2024 SUPPLY OF BITUMEN RELATED PRODUCTS FOR 

A PERIOD OF THREE YEARS TO THE DEPARTMENT  

 

SBD 6.1 

This preference form must form part of all tenders invited.  It contains general information and 

serves as a claim form for preference points for specific goals.  

 NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 

TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

1.2 To be completed by the organ of state 

 The applicable preference point system for this tender is the 90/10 preference point system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

 

 



 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response 

to an invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services and includes 

all applicable taxes less all unconditional discounts.  

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form determined 

by an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but is 

not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

 

  80/20    

 

  

  Where; 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. For the 

purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 

below as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ 

of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system: or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system.  

 



 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.)   

specific goals allocated 

points in terms of this 

tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 

organ of state) 

Number of points claimed 

(To be completed by the tenderer) 

Race 1  

Women 7  

Youth 5  

Disability 3  

Bidder must be located 

within Gauteng Province 

2  

B-BBEE status level 

contributors from level 1 

to 4 which are QSE or 

EME 

2  

  

DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

           [TICK APPLICABLE BOX] 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 



 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 

satisfaction of the organ of state that the claims are correct.  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation. 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a fraudulent 

basis, be restricted from obtaining business from any organ of state for a 

period not exceeding 10 years, after the audi alteram partem (hear the 

other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

               

  80/20    

 

   

  

 Where; 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

5. POINTS AWARDED FOR SPECIFIC GOALS  

5.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. For the 

purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 

below as may be supported by proof/ documentation stated in the conditions of this tender:  

5.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ 

of state must, in the tender documents, stipulate in the case of—  

(c) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system: or 

  

(d) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system.  

 

 



 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.)   

specific goals 

allocated points in 

terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ 

of state) 

Number of points claimed 

(To be completed by the tenderer) 

Race 1  

Women 7  

Youth 5  

Disability 3  

Bidder must be 

located within 

Gauteng Province 

2  

B-BBEE status level 

contributors from 

level 1 to 4 which 

are QSE or EME 

2  

  

DECLARATION WITH REGARD TO COMPANY/FIRM 

 

5.3. Name of company/firm……………………………………………………………………. 

5.4. Company registration number: …………………………………………………………... 

5.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

           [TICK APPLICABLE BOX] 

 

5.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

v) The information furnished is true and correct. 

vi) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 



 

vii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 

satisfaction of the organ of state that the claims are correct.  

viii) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

(f) disqualify the person from the tendering process. 

(g) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct. 

(h) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation. 

(i) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a fraudulent 

basis, be restricted from obtaining business from any organ of state for a 

period not exceeding 10 years, after the audi alteram partem (hear the 

other side) rule has been applied; and 

(j) forward the matter for criminal prosecution, if deemed necessary 

 

                                                                        

 

 

          

 

 

 

 

 

  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

 

DATE:   ……………………………………………………… 

 

ADDRESS:  ……………………………………………………… 

  ……………………………………………………… 

 



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
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C1.1 FORMS OF OFFER AND ACCEPTANCE 
 
C1.1.1 FORM OF OFFER 
 
Head of Department 

Department Of Roads and Transport 

Private Bag X83 

Marshalltown 

2107 
 
Sir, 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
 

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles of 
corporate governance that abhors corruption and fraud and that I/we have examined the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules and am/are duly authorised 
to represent and commit the tenderer to the contractual obligations contained therein. 
 
I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers to 
perform all of the obligations and liabilities of the contractor under the contract including compliance with 
all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of tender and the conditions of contract identified in the contract data. 
   
THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) IS; 

 
 
Benoni Bill A:  ............................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
Bronkhorstspruit Bill B:  .............................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
Krugersdorp Bill C: ....................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
Pretoria Bill D:  ...........................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
Vereeniging Bill E:  ....................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
 
 
You may accept this offer by signing and returning to the tenderer one copy of the Form of acceptance 
before the end of the period of validity stated in the tender data, (or at the end of any agreed extension 
thereof), whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 
 



 

 

Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is submitted 
entirely without variations or deviations other than those stipulated in the form for Proposed Amendments 
and Qualifications by the tenderer and that it is made free from any fraud, corruption and 
misrepresentation. 
 
Yours faithfully 
 
 
SIGNATURE: .........................................................  DATE: ......................................................................  

NAME (IN CAPITALS):  .............................................................................................................................  

CAPACITY:  ...............................................................................................................................................  

 
 
 
 
Date and minute reference of Board resolution if different from returnable document: Certificate of 
Authority 
 
 

Certificate of Authority for signature ..........................................................................................................  

NAME AND ADDRESS OF ORGANISATION: .........................................................................................  

 ...................................................................................................................................................................  

NAME AND SIGNATURE OF WITNESS:  

SIGNATURE: .........................................................  DATE: ......................................................................  

NAME (IN CAPITALS):  .............................................................................................................................  



 

 

C1.1.2 FORM OF ACCEPTANCE 
 
To__________________________________ 
 
____________________________________ 
 
____________________________________ (Name of successful tenderer) 
 
Dear Sir, 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
 

1. It is our pleasure to inform you that the Department of Roads and Transport (the Employer) accepts 
your offer for the Bill in the amount of (I.e. including VAT but excluding CPA, and any contingent 
sum not in the priced schedule). 

 
 

Benoni Bill A:  ............................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
Bronkhorstspruit Bill B:  .............................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 

Krugersdorp Bill C: ....................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 

Pretoria Bill D:  ...........................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 

Vereeniging Bill E:  ....................................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 

 
2. The amount due may not be the accepted price but payment shall be made in accordance with the 

conditions of contract identified in the contract data. 
 
3. Acceptance shall form an agreement between us according to the terms and conditions contained 

in this form and in the contract that is comprised of: 
 
 Part C1: Agreements and Contract Data (including this form of acceptance), 
 Part C2: Pricing Data, 
 Part C3: Scope of the Work, 
 Part C4: Site Information, and 
 Part C5: Annexures 
 
 together with issued drawings and other documents, or parts thereof, which may be incorporated 

by reference into the Parts listed above. 
 



 

 

a) Deviations and/or variations included in your offer as well as any changes to the terms of the offer 
agreed by us during the process of offer and acceptance shall not be valid unless contained in the 
appended schedule of deviations. (If no deviation state “There are no deviations, variations or 
changes to the documents.) Addenda issued during the tender period are deemed not to be 
deviations to the tender documents and schedules. 

 
b) Within 14 calendar days of the date of this form of acceptance (including the schedule of deviations 

if any) you shall deliver to the Employer: 
 

- Performance Security (per clause 4 of the FIDIC Conditions of Contract) a proforma of which is 
attached for your reference. The 10% calculation shall be based on the accepted contract value 
as contained in this form and there shall be no deviations from the wording of the proforma 
guarantee. 

- Proof of insurance in terms of the information provided in the contract data and clause 18 of the 
FIDIC Conditions of Contract. Proof of currency of insured cover shall be provided on a monthly 
basis until contract completion. 

- Proof that the contract has been registered by the Department of Labour in terms of 
Occupational Health and Safety legislation, for which purpose the relevant forms have already 
been partially completed by the Employer and attached hereto. 

- The completion of the attached Employer’s Form of Banking Details. 
 

  Failure to fulfil any of these obligations shall constitute a repudiation of this agreement. 
 
 
4. The effective date of the contract shall be the date of this form of acceptance unless you, within 

seven (7) calendar days of the effective date, notify the Employer in writing of any justification why 
you cannot accept the contents of this agreement. 

 
 
5. The commencement date of the contract shall be that on which the site hand-over meeting is held, 

which shall not be later than …. (Usually 28 calendar days after the date of this form, or earlier if 
circumstances demand and as agreed between tenderer/Employer). 

 
 
6. Notwithstanding that a full, original-signed copy of the contract document containing all contract 

data and schedules (including that of accepted deviations) will be delivered to you, this form of 
acceptance constitutes the binding contract between us. 

 
 
 
Signature ............................................................  Date .........................................................................  
 
Name ..................................................................  
 
Capacity ..............................................................  
 
 
 
for the Employer Department of Roads and Transport 
 Chief Directorate Maintenance 
 
Name and ...........................................................  
Signature of  
Witness ...............................................................  Date .........................................................................  
 
 
 
 
 



 

 

 
C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 
 
 
Schedule of deviations 
 
1. The deviations listed below constitute agreed variations/amendments to the tender data and 

schedules negotiated between the tenderer and Employer based on information provided in Form 
A4: Schedule of Variations or deviations by tenderer or conditions imposed by the Employer in its 
acceptance of the offer.  

2. In the event that an alternative offer is accepted in terms of F.2.12 of the Tender Data, it is a 
fundamental condition of acceptance that all responsibilities and concomitant liabilities arising from 
the alternative design pass from the Employer to the contractor. 

3. Addenda issued during the tender period are deemed not to be variations to the tender. 
 
 
1. ................................................................................................................................................................  

2 .................................................................................................................................................................  

3 .................................................................................................................................................................  

4 etc ...........................................................................................................................................................  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
C1.2 CONTRACT DATA 
 
C1.2.1 CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
1. The Conditions of Contract for Construction (1999 edition) prepared by the International 

Federation of Consulting Engineers (FIDIC), as amended, shall apply to this contract. The 
amendments are those issued by FIDIC and reproduced hereafter, together with additional 
amendments (particular conditions of contract) as prescribed by The Department of Roads 
and Transport  
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PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS 
 
 
Up to 1 March 2006 no amendments have been issued by FIDIC. 
 
 
 



 

 

 
PART B: PARTICULAR CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
The following amendments are the Department of Roads and Transport’s standard particular 
conditions to the general conditions and shall apply to this contract. 
 
The following additional amendments to the FIDIC Conditions of Contract 1999 apply to this contract: 
 
 
 



 

 

 
CONDITIONS OF CONTRACT 
 
 
PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 
 
1.1 Definitions 
 
1.1.1  The Contract 
 
Replace 1.1.1.1 with: 
 
“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the 
Specifications, the Drawings, the Schedules, and the further documents (if any), which are listed in the 
Form of Offer and Acceptance, and further includes drawings and documents or parts thereof, which any 
of the aforesaid documents incorporate by reference.” 
 
Replace 1.1.1.3 with: 
 
 “Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract 
documents.” 
 
Replace 1.1.1.4 with: 
 
 “Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.” 
 
Replace 1.1.1.5 with: 
 
 “Specification” means that document entitled Scope of Work, as included in the Contract, and any 
additions and modifications to the Scope of Work in accordance with the Contract. Such document 
specifies the Works.” 
 
Replace 1.1.1.7 with: 
 
 “Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as 
included in the Contract. Such document(s) may include the Bill of Quantities, data lists and schedules of 
rates and/or prices.” 
 
Replace 1.1.1.8 with: 
 
 “Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents 
which the Contractor submitted as Returnable Documents, as included in the Contract.” 
 
Replace 1.1.1.9 with: 
 
“ “Appendix to Tender” means the completed section entitled C1.2.2 Contract Data – Information 
provided by the Employer included in the Contract Data:” 
 
1.1.1.10 - Add the following: 
 
 “Bill of Quantities” shall also mean the Pricing Schedule as contained in section C2.2 of the contract 
document.” 
 
1.1.3  Dates, Tests, Periods and Completions 
 
Replace 1.1.3.9 with: 
 
“A “day” means a calendar day, except for any extension of time that is granted under sub-clause 8.4, 
[Extension of Time for Completion], in which case a day means a working day. A “Year” means 365 
calendar days” 
 



 

 

1.1.6  Other Definitions 
 
1.1.6.5 “Laws” 
 
In the 1st line, replace “(or state)” with “(or other spheres of government)” and in the 2nd line, after “other 
laws”, insert “including the South African Common Law”. 
 
Add the following: 
 
"1.1.6.10 “Supplementary Agreement” means an agreement between the Employer and the Contractor 
for executing work, supplemental to the original Contract, which was not contemplated in the original 
Contract and is also not required for the proper completion of the original Contract.” 
 
1.2     Interpretation 
 
Replace the contents of (d) with: 
 
“The expression “written”, “in writing”, “notify”, “the giving of notice”, “giving consent”, “as instructed” or “at 
the request of” means that communication, either hand-written or printed by whatever means, including 
transmission by telefax or e-mail, and resulting in a permanent record. However, such notice, instruction, 
consent or request is not deemed to have been delivered by virtue of its appearance in the minutes of 
meetings.” 
 
1.5 Priority of Documents 
 
Replace sub-paragraphs items (a) to (h) with: 
 
“(a) the Forms of Offer and Acceptance 
(b) the Appendix to Tender within the Contract data 
(c) the Particular Conditions of Contract 
(d) the General Conditions  
(e) the Scope of Works, 
(f) the project Drawings, 
(g) the standard Specifications, 
(h) the standard Drawings, and 
(i) the Schedules and any other documents forming part of the Contract.” 
 
1.6 Contract Agreement 
 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance 
(see Particular Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender 
documents” 
 
1.7 Assignment 
 
Change the title of this sub-clause to read “Assignment/Cession” and replace its contents with the 
following: 
 
“Neither Party shall, without the written consent of the other, assign the contract or any part thereof or any 
obligation under the Contract or cede any right or benefit thereunder.” 
 
1.8 Care and Supply of Documents 
 
In the 1st paragraph, 2nd line, change “two copies” to “one copy”. 
 
In the 2nd paragraph, 3rd line, change “six” to “two”. 
 
 
 



 

 

2.3 Employer’s Personnel 
 
In the 1st sentence delete “and the Employer’s other contractors”. 
 
3.1 Engineer’s Duties and Authority 
 
After the 3rd paragraph insert the following: 
 
“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain the 
approval of the Employer, the Employer’s approval shall also be obtained before taking any action under 
sub-clauses 8.4, 11.9, 13.3 and 20.1 as amended in these Particular Conditions”. 
 
4.2 Performance Security 
 
Replace the 2nd paragraph with: 
 
“The Contractor shall deliver the Performance Security to the Employer within 14 days of the date of issue 
of the Letter of Acceptance. The Performance Security shall be issued by a bank or insurance company 
registered or licensed as a bank or insurance company to do business in the Republic of South Africa and 
approved by the Employer and having an office or banking facility in the Republic of South Africa. The 
Performance Security shall be subject to approval by the Employer and shall be in the form prescribed in 
the tender documents or in another form approved by the Employer.” 
 
In the last line of the last paragraph replace the words “Performance Certificate” with “Taking-Over 
Certificate”. 
 
4.4 Subcontractors 
 
In the first paragraph delete “the whole of the Works” and add “no subcontracting is allowed”. 
 
 
4.7 Setting Out 
 
Amend the second line of the second paragraph to read: 
 
“……reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.” 
 
 
4.8 Safety Procedures 
 
Add the following sub-paragraph: 
 
“(f) enter into and execute an agreement as provided for under Section 37(2) of the Occupational 

Health and Safety Act, 1993 (Act No 85 of 1993) and shall comply with all other requirements of 
Act No 85 of 1993 and Construction Regulations, 2014 (as amended). The agreement in the 
relevant form shall be prepared at the expense of the Employer.” 

 
4.10 Site Data 
 
In the 1st paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference 
in the Tender Documents or, otherwise, not later than 7 days before the latest date for submission of the 
Tender Documents”, and delete the 2nd sentence. 
 
 
4.13 Rights of Way and Facilities 
 
Add the following paragraph: 
 
“The Contractor shall abide by the procedures for the provision of deviation, haul and construction roads, 
and the requirements for the construction, maintenance and final reinstatement of such roads, all as set 
out in the standard Specifications.” 
 
 



 

 

4.17 Contractor’s Equipment 
 
Add the following paragraph: 
 
“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all 
major items of equipment not owned by the Contractor.” 
 
4.18 Protection of the Environment 
 
In the 1st paragraph, 1st sentence add “and shall ensure compliance with all the environmental 
requirements indicated in part C3 Scope of Work.” 
 
Add the following paragraph: 
 
“The Contractor shall indemnify the Employer against any liability arising from or in relation to any of the 
above matters.” 
 
4.19 Electricity, Water and Gas 
 
In the 1st paragraph, 1st line, delete “except as stated below”, and delete the 2nd and 3rd paragraphs. 
 
4.20 Employer’s Equipment and Free-Issue Material 
 
Delete “and Free-Issue Material” from the title of the sub-clause and delete the 3rd and 4th paragraphs. 
 
4.21 Progress Reports 
 
In the 1st paragraph, 2nd line, delete “in six copies”. 
 
4.22 Security of the Site 
 
Replace the full stop at the end of sub clause (b) with a comma and continue this clause as follows: 
 
“... on the Site, or utility or service owners whom the Employer or the Engineer identifies as having also 
been authorised. Without said notice, the Contractor may refuse access to such utility or service owners; 
and” 
 
Add the following sub clause: 
 
“(c) The Contractor shall indemnify the Employer against any liability for damage incurred to, or loss of, 

property within the site identified in the contract documents as not belonging to the Employer 
regardless of whether or not such damage or loss is caused by the Contractor’s equipment.”  

 
4.24 Fossils 
 
In the 1st paragraph, 1st sentence after “fossils” insert “and graves” and in the 2nd sentence, add “and 
shall indemnify the Employer against any liability arising from such loss or damage.” 
 
6.5 Working Hours 
 
Replace the 1st sentence with the following: 
 
“No work shall be carried out on Site on Sundays or on any special non-working day stated in the 
Contract Data or between sunset and sunrise on any day, unless:” 
 
6.7 Health and Safety 
 
Replace the 1st paragraph with the following: 
 
“The Contractor shall provide and maintain on the Site adequate and suitable sanitary and first aid 
services (including the provision at all times of a person qualified to render medical first aid) and a supply 
of potable water for the Contractor’s, the Employer’s and the Engineer’s personnel engaged on the 
Contract and, if necessary, similar facilities elsewhere for such personnel off the Site.” 



 

 

Add the following sub-clause: 
 
“6.12  Indemnity by Contractor 
 
The Contractor shall indemnify the Employer against and from all damages, losses and expenses 
(including legal fees and expenses) resulting from: 
 
(a) the loss of output and delay caused by the slowing down or partial or total stoppage of work caused 

by: 
i. all or any of the Contractor’s workforce as a result of a dispute between all or any of the 

Contractor’s workforce and the Contractor; or 
ii. all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials 

needed to perform the Works; 
 
(b) any unlawful, riotous or disorderly conduct by or amongst the Contractor’s personnel.” 
 
8.1 Commencement of Work 
 
In the 1st paragraph, delete the 1st sentence, and in the 2nd sentence replace “42 days after the 
Contractor receives the Letter of Acceptance” with “28 days of the date of issue of the Letter of 
Acceptance.” 
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period 
stated in the Contract Data.” 
 
8.4 Extension of Time for Completion 
 
Replace the word “Engineer” with “Employer” in the last sentence of the last paragraph. 
 
8.7 Delay Damages 
 
Add the following after the first paragraph: 
 
“The Contractor shall in consultation with the specific regional manager determine the commencement 
date and the period required to complete a specific work order. Should the Contractor fails to comply he 
shall pay delay damages to the Employer as stated in the Appendix to Tender.”  
 
Add the following paragraph: 
 
“Where stated in the Appendix to tender, the contractor shall be subject to penalties for non-compliances 
with specified accommodation of traffic road signage identified by the engineer and for each additional 
day of lane closure needed to complete programmed work sections.” 
 
10.2 Taking Over of Parts of the Works 
 
Delete the 2nd paragraph. 
 
Between the 3rd and 4th paragraphs insert the following paragraph: 
 
“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking Over-
Certificate.” 
 
Delete the 5th paragraph. 
 
11.9  Performance Certificate 
 
In the 1st paragraph, 2nd line and in the 2nd paragraph, 1st line, replace the word “Engineer” with 
“Employer”. 
 
Delete the last sentence of the 2nd paragraph. 
 
 
 



 

 

 
 
11.11 Clearance of Site 
 
Replace the 1st paragraph with the following: 
 
“With the exception of Plant, Materials and Contractor’s Equipment required to complete any outstanding 
work or to remedy defects or damage as notified by, or on behalf of, the Employer and which Plant, 
Materials and Contractor’s Equipment have been agreed by the Engineer and the Contractor, the 
Contractor shall, upon receipt of the Taking-Over Certificate, remove all Contractor’s Equipment and 
surplus material, wreckage, rubbish and Temporary Works, from the Site unless otherwise instructed by 
the Engineer.” 
 
In the 2nd paragraph, replace “after the Employer receives a copy of the Performance Certificate” with 
“after the issue of the Taking-Over Certificate”. 
 
12.3 Evaluation 
 
Replace the second sentence of paragraph two with the following: 
 
“However a new rate or price shall be appropriate for an item of work only if notice has been given and if 
...” 
Replace the word “Contract” with ‘Appendix to Tender’. 
 
13.3 Variation Procedure 
 
Replace the 3rd paragraph with the following: 
 
“Each instruction to execute a Variation, unless the Variation is to be executed on a Day work basis, shall 
be a written instruction presented in the form of a Variation order. The Variation order shall be presented 
to the Employer, who shall signify his approval before the order is signed by the Engineer and issued to 
the Contractor, who shall acknowledge his acceptance by signing the order. The Contractor shall not 
accept a Variation order that is not approved and signed by the Employer”. 
 
13.5 Provisional Sums 
 
In the 1st line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum 
has been provided in the Bill of Quantities”. 
 
13.6 Day work 
 
Replace the 2nd and 3rd sentences in the 1st paragraph with “The following procedure shall apply.” 
 
Add the following as the 5th paragraph of this sub-clause: 
 
“The work shall be valued in accordance with the Day work Schedule included in the Contract or, in the 
absence of a Day work Schedule or for items not included in the Day work Schedule the Contractor shall 
be paid the aggregate of:  
 
(i) the gross remuneration of the workmen for the time they are actually engaged on the work 

concerned, 
(ii) the net cost of Materials actually used, 
(iii) an amount in respect of Contractor’s Equipment which shall be charged on a time basis at the rates 

stated in the Tender, failing which at rates, to be agreed between the Contractor and the Engineer 
or, failing agreement, to be determined by the Engineer on the basis of ruling equipment hire rates 
and 

(iv) the percentage allowances stated in the Contract Data, which allowances shall be held to cover all 
charges for the Contractor’s and/or Subcontractor’s profits, timekeeping, clerical work, insurance, 
establishment, superintendence and the use of hand tools.” 

 
13.8 Adjustments for Changes in Costs 
 
Replace this sub-clause with the following: 



 

 

 
“The value of certificates issued in terms of Sub-clause 14.6 (excluding the value of those special 
Materials specified in the Contract Data) shall be increased or decreased by applying a Contract Price 
adjustment factor calculated according to the formula and the conditions set out in the Contract Price 
adjustment Schedule appended to these Particular Conditions.  
 
Price adjustments for variations in the costs of special Materials specified in the Contract Data shall be 
made in the manner set out in the Contract Price adjustment schedule.” 
 
 
14.3 Application for Interim Payment Certificates 
 
In the 1st line of the 1st paragraph, delete “in six copies.” 
 
In the 4th line of the 1st paragraph, change “the report” to “reports.” 
 
In the 2nd paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials 
on Site” and add the following as a final paragraph: 
 
“If, as stated in the Contract Data, a Retention Money Guarantee is permitted and the Contractor elects to 
furnish it, the guarantee shall, at the cost of the Contractor, be executed by an insurance company or 
bank in a form approved by the Employer. 
 
The said company or bank shall be registered or licensed to do business in the Republic of South Africa 
and shall have an office and banking facility in the Republic of South Africa and shall be subject to 
approval by the Employer. 
 
The aggregate liability under the guarantee shall be the maximum amount of retention monies to be 
retained by the Employer, which amount shall be as stated in the Contract Data. 
 
Other conditions, if any, additional to the above standard conditions shall be as stated in the Contract 
Data. 
 
The guarantee shall expire on the date on which the last of the retention monies (which, but for the 
guarantee, would have been retained by the Employer) becomes payable to the Contractor. 
 
The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the 
date of expiry, whichever is the earlier.”  
 
14.5 Plant and Materials intended for the Works 
 
In the first paragraph delete “If this Sub-Clause applies”. 
 
Delete the 2nd paragraph. 
 
In the 3rd paragraph, delete sub-paragraphs (b) and (c) (i) and amend sub-paragraph (a) so that (c) (ii) 
becomes (a) (iii) thus: 
 
“(a) (ii)  supported by satisfactory evidence; and 
(a) (iii) the relevant Plant and Materials have been delivered to and …” 
 
Add the following paragraph:  
 
“If so agreed in writing by the Employer, the provisions of this Sub-Clause 14.5, as amended herein, shall 
apply equally to Plant and Materials intended for incorporation in the Permanent Works and stored at 
places other than the Site.” 
 
14.6 Issue of Interim Payment Certificates 
 
In the 2nd line of the 1st paragraph replace “28” with “14” 
 
14.7 Payment 
 



 

 

In sub-paragraphs (b) and (c) of the 1st paragraph replace “56” with “28”. 
 
Delete the 2nd paragraph. 
 
14.8 Delayed Payment 
 
Replace the 2nd paragraph with the following: 
 
“These financing charges shall be at the rate prescribed in terms of the Prescribed Rate of Interest Act, 
1975 (Act No 55 of 1975)”. 
 
14.10 Statement at Completion 
 
In the 2nd line of the 1st paragraph delete “six copies of”. 
 
14.11 Application for Final Payment Certificate 
 
In the 2nd line of the 1st paragraph delete “six copies of”.  
 
In the 3rd paragraph, replace the last sentence with: 
 
“Thereafter, when the dispute is finally resolved, the Contractor shall then prepare and submit to the 
Employer (with a copy to the Engineer) a Final Statement.” 
 
14.15 Currencies of Payment 
 
Delete this sub-clause. 
 
15.2 Termination by the Employer 
 
Delete sub-paragraph (f) and replace with the following: 
 
"(f) Gives or has given, offers to give or has offered to give (directly or indirectly) to any person any 

bribe, gift, gratuity, commission or other thing of value, as an inducement  or reward: 
 
 (i) for doing or forbearing to do any action in relation to the Contract or any other contract with 

the Employer or State Department or Organ of State, or 
 (ii) for showing or forbearing to show favour or disfavour to any person in relation to the 

Contract or any other contract with the Employer or State Department or Organ of State, 
 
 or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give 

or has offered to give (directly or indirectly) to any person any such inducement or reward as is 
described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor’s 
Personnel shall not entitle termination." 

 
Add the following sub-paragraph: 
 
"(g) Misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the 

tender documents." 
 
Insert the following after the expression e) or f) in the penultimate line of the second paragraph: 
 
“or g)” 
 
Replace the full stop at the end of the third paragraph with a comma and add the following: 
 
"including the right to terminate any other contract between the Employer and the Contractor and to forbid 
the Contractor or any employee, partner, shareholder or director of the Contractor to tender on any future 
projects put out to tender by the Employer for a period of five years from the date of notice of termination, 
which period may be reduced by application to and at the sole discretion of the Employer." 
 
 
 



 

 

17.3 Employer’s Risks 
 
Add the following to sub-paragraph (c): 
 
“unless these risks are insurable with the South African Special Risks Insurance Association (SASRIA) at 
the time of tendering and it is stipulated in the Contract Data that the Contractor is to effect insurance 
against these risks”.  
 
18.1 General Requirements for Insurances 
 
Replace this sub-clause with the following: 
 
“The Contractor shall effect all insurances as have been proposed and agreed by the Contractor as being 
necessary to adequately cover his insurable obligations under the Contract and shall maintain such 
insurances for the duration of the Contract. 
 
With regard to the insurances to be effected for insurance against injury to Persons and Damage to 
property the Contractor shall arrange for the policy to be issued in the joint names of the Contractor, the 
Employer and Subcontractors and will incorporate a Cross Liability clause. 
 
The Employer shall be entitled at his discretion to call for evidence of the scope and validity of such 
insurance as and when this may be required. 
 
If required, the Contractor shall provide proof that he has paid all contributions required in terms of the 
compensation for Occupational Injuries and Diseases, 1993 (Act No 130 of 1993).” 
 
18.2 Insurance for Works and Contractor’s Equipment 
 
Delete this sub-clause. 
 
18.3 Insurance against Injury to Persons and Damage to Property 
 
Delete this sub-clause. 
 
18.4 Insurance for Contractor’s Personnel 
 
Delete this sub-clause. 
 
19.1 Definition of Force Majeure 
 
In the third line of sub clause 19.1(iii) insert “or suppliers,” after the word “Subcontractors”. 
 
19.5 Force Majeure Affecting Subcontractor 
 
Amend the title to read “Force Majeure Affecting Subcontractor and Supplier”.  
 
In the first line insert “or supplier” after the word “Subcontractor” 
 
20.1 Contractor’s Claims 
 
In paragraph 5, insert the following after the first sentence: 
 
"If an extension of time is granted the Contractor shall be paid such additional time-related Preliminary 
and General allowances as are appropriate having regard to any other compensation which may already 
have been granted in respect of the circumstances concerned. Payment of costs additional to the above 
will only be considered if the costs derive from claims that fall within the terms of Clause 13 [Variations 
and Adjustments] and/or Sub-clause 17.3 [Employer’s Risks].” 
 
Replace the 6th paragraph with the following: 
 
“After receiving a claim or any further particulars supporting a previous claim, the Engineer shall present 
such claim or particulars to the Employer, together with his recommendations, for a ruling, which ruling 
shall be given to the Contractor within 42 days after receiving a claim or any further particulars, provided 



 

 

that the said period of 42 days may be extended by application from one Party and approval of the other. 
If the Employer fails to give his ruling within the specified period, or agreed extension thereto, it shall be 
deemed that the Employer has dismissed the claim.” 
 
Delete the 8th paragraph. 
 
20.2 to 20.8 
 
Replace these sub-clauses with the following: 
 
20.2 Settlement of Disputes 
 
(a) The Contractor shall have the right to dispute any ruling given or deemed to have been given by 

the Employer or the Engineer, provided that, unless the Contractor shall, within 42 days after his 
receipt of a ruling or after a ruling shall have been deemed to have been given, give written notice 
(hereinafter referred to as a “Dispute Notice”) to the Engineer, referring to this Clause, disputing the 
validity or correctness of the whole or a specified part of the ruling, he shall have no further right to 
dispute that ruling or the part thereof not disputed in the said Dispute Notice. 

 
(b) All further references herein to a ruling shall relate to the ruling, or part thereof, specified in the 

Dispute Notice, as varied or added to by agreement between the Contractor and the Engineer or by 
the Engineer’s decision in terms of sub-paragraph (c) or by the Mediator’s opinion to the extent that 
it has become binding in terms of Sub-clause 20.3(f). 

 
(c) The Engineer shall 
 
 i) before giving his decision on the dispute, consult the Employer thereon and give the 

Contractor a reasonable opportunity to present written or oral submissions thereon, which 
latter shall be confirmed in writing within 7 days 

 ii) deliver his decision in writing to the Employer and to the Contractor, and 
 iii) give his decision within 56 days of his receipt of the Dispute Notice, or within any further 

period as may be agreed between the Engineer and the Contractor, failing which, he shall be 
deemed to have given a decision affirming, without amendment, the ruling concerned. 

 
(d) Unless either the Employer or the Contractor, shall, within 28 days after his receipt of notice of the 

decision in terms of sub-paragraph (c)(ii) or after the decision is deemed to have been given in 
terms of sub-paragraph (c)(iii), have given notice in writing to the Engineer, with a copy to the other 
Party, disputing the Engineer’s decision or a specific part thereof, he shall have no further right to 
dispute any part of the ruling not specified in his said notice. 

 
(e) If either Party shall have given written notice in compliance with sub-paragraph (d), the dispute 

shall be referred to mediation in terms of Sub-Clause 20.3 unless either Party has given written 
notice to the other Party of its intention to refer the matter in dispute to court, which notice shall be 
given either:  

 
 i) within 28 days of receipt of notice of the Engineer’s decision, or 
 
 ii) within 14 days of receipt by the one Party of the other Party’s notice of dispute of the 

Engineer’s decision. 
 
 If notice of intention to refer the matter in dispute to Court has been served by either party, the 

matter in dispute shall not be referred to mediation but shall be referred to Court. 
 
(f) Notwithstanding that the Contractor may, in respect of a ruling, have given a Dispute Notice, the 

ruling shall be of full force and carried into effect unless and until otherwise agreed by both Parties 
in terms of Sub-Clause 20.3(f) or as determined in a court judgement. 

 
 
20.3 Mediation 
 
(a) The mediation referred to in Sub-Clause 20.2(e) shall be conducted by a mediator selected by 

agreement between the Parties or, failing such agreement within 7 days after a written request by 



 

 

either Party for such agreement, nominated on the application of either Party by the President for 
the time being of the South African Institution of Civil Engineering. 

 
 If, for any reason, the person appointed fails to assume or to continue in the office concerned: 
 
 (i) the provisions of Sub-Clause 20.3 shall apply mutatis mutandis in the appointment of a 

successor, and 
 (ii) in making his nomination in terms of this sub-clause, the president for the time being of the 

South African Institution of Civil Engineering shall, at his own discretion, act in consultation 
with the presidents for the time being of Consulting Engineers South Africa and the South 
African Federation of Civil Engineering Contractors, and 

 (iii) if the president required to make a nomination in terms of this sub-clause shall have a direct 
or indirect interest in the subject matter of the dispute, the nomination shall be made by the 
chief executive officer or the next senior officer of the body concerned who has no such 
interest. 

 
(b) Neither Party shall be entitled to be represented at any hearing before, or at, any meeting, or in any 

discussion, with the mediator except by any of the following: 
 

i) the Party himself, if a natural person, 
ii) a partner in the case of a partnership, 
iii) an executive director in the case of a company, 
iv) a member in the case of a close corporation, 
v) the Engineer, 
vi) a bona fide employee of the party concerned, and 
vii) a professional engineer appointed for the purpose by the Party concerned. 

 
(c) The mediator shall, as he deems fit, follow formal or informal procedure and receive evidence or 

submissions orally or in writing, sworn or unsworn, at joint meetings with the Parties or separately 
or from any person whom he considers can assist in the formulation of his opinion, provided that: 

 
i) each Party shall be given reasonable opportunities of presenting evidence or submissions 

and of responding to evidence or submissions of the other Party, and 
 

ii) each Party shall be given full details of any evidence or submissions received by the 
Mediator from the other Party or any other person otherwise than at a meeting where both 
Parties are present or represented. 

 
(d) The mediator shall have the power to propose to the Parties compromise settlements of or 

agreements in disposal of the whole or portion of the dispute. 
 
(e) The mediator shall, as soon as reasonably practical, give to each of the Parties his written opinion 

on the dispute, setting out the facts and the provisions of the Contract on which the opinion is 
based and recording the details of any agreement reached between the Parties during the 
mediation. 

 
(f) The mediator’s opinion shall become binding on the Parties only to the extent correctly recorded as 

being agreed by the Parties in the mediator’s written opinion or otherwise as recorded as being 
agreed in writing by both Parties subsequent to the receipt of the mediator’s opinion. 

 
(g) The dispute on any matter still unresolved after the application of the provisions of sub-paragraph 

(f) shall be resolved by court proceedings. 
 
(h) Save for reference to any portion of the mediator’s opinion which has become binding in terms of 

sub-paragraph (f), no reference shall be made by or on behalf of either Party, in any proceedings 
subsequent to mediation, to the mediator’s opinion, or to the fact that any particular evidence was 
given, or to any submission, statement or admission made in the course of the mediation. 

 
(i) Irrespective of the nature of the mediator’s opinion: 
 
 (i) each Party shall bear his own costs arising from the mediation, and 



 

 

 (ii) the Parties shall in equal shares pay the mediator the amount of his expenses and the 
amount of his fee based on a scale of fees as agreed between the mediator and the Parties 
before the commencement of the mediation. 

 
 
 
 
20.4 Reference to Court 
 
If a dispute is still unresolved as provided for in sub-paragraph (g) of sub-clause 20.3 or the dispute is one 
described in sub-clause 20.5, the dispute shall be determined by court proceedings, provided that: 
 
(a) nothing herein contained shall deprive the Contractor of the right to institute immediate court 

proceedings in respect of failure by the Employer to pay the amount of a payment certificate on its 
due date or to refund any amount of retention money on its due date for refund, 

(b) no ruling or decision given by the Engineer in accordance with the provisions of the Contract shall 
disqualify him from being called as a witness and giving evidence before the court on any matter 
whatsoever relevant to the dispute concerned, and 

(c) the court shall have full power to open up, review and revise any ruling, decision, order, instruction, 
certificate or valuation of the Engineer relevant to the matter in dispute. 

 
20.5 Special Disputes 
 
Notwithstanding anything elsewhere provided in sub-clauses 20.2, 20.3 and 20.4, any dispute between 
the Contractor and the Employer, 
 
(a) not relating to a ruling, decision, order, instruction or certificate by the Engineer, or 
(b) arising after the completion of the Contract or, if a Defects Notification Period is provided, after the 

termination of that period, 
 
shall be determined, without the application of the provisions of sub-clauses 20.2 and 20.3 by court 
proceedings which may be initiated by either Party, in which event the provisions of sub-clause 20.4 shall 
apply. 
 
20.6 Continuing Validity of sub-clauses 20.2 to 20.6 
 
Sub-clauses 20.2 to 20.6 inclusive constitute a separate, divisible agreement from the rest of the Contract 
and shall remain valid and applicable, notwithstanding that the Works may have been completed or that 
the rest of the Contract may be void or voidable or may have been cancelled for any reason.” 
 
APPENDIX: General Conditions of Dispute Adjudication Agreement  
 
Delete this appendix 
 
ANNEX:  Procedural Rules 
 
Delete this annexure 
 
 



 

 

APPENDIX TO THE PARTICULAR CONDITIONS: 
 
CONTRACT PRICE ADJUSTMENT SCHEDULE 
 
1. Contract In accordance with sub-clause 13.8, the value of each  
 Price certificate issued in terms of sub-clause 14.6 shall be  
 Adjustment increased or decreased by the amount obtained by multiplying “Ac”, defined in 

clause 2 of this Schedule, by the Contract Price adjustment factor, rounded off 
to the sixth decimal place (or the fourth decimal  place if  

  expressed as a percentage), determined according to the formula: 
 
  (1 – x) [ aLt  +  bEt  +  cMt  +  dFt  - 1 ] 
                                              Lo       Eo       Mo       Fo 
 
  in which the symbols have the following meanings: 
 
  “x” is the proportion of “Ac” which is not subject to adjustment. Unless otherwise 

stated in the Appendix this proportion shall be 0, 15. 
 
  “a”, “b”, “c” and “d” are the co-efficient determined by the Engineer and specified 

in the Contract Data, which are deemed, irrespective of the actual constituents 
of the work, to represent the proportionate value of labour, equipment, materials 
(other than “special materials” specified, in terms of sub-clause 13.8, in the 
Contract Data) and fuel respectively. The arithmetical sum of “a”, “b”, “c”, and 
“d” shall be unity. 

 
  “L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban 

area specified in the Contract Data, as published in the Statistical Release 
P0141, Additional tables, Table 13, of Statistics South Africa. 

 
  “E” is the “Equipment Index” and shall be the “Civil Engineering Plant Index” as 

published in the Statistical Release P0142.1, Table 12, of Statistics South 
Africa. Note that Statistics South Africa’s “Civil Engineering Plant” includes 
equipment. 

 
  “M” is the “Materials Index” and shall be the “Price Index of Civil Engineering 

Materials”, as published in the Statistical Release P0142.1, Table 11, of 
Statistics South Africa. 

 
  “F” is the “Fuel Index” and shall be the index for diesel oil – Coast and 

Witwatersrand, as published in the Statistical Release P0142.1, Table 12, of 
Statistics South Africa. 

 
  The suffix “o” denotes the basic indices applicable on the Base Date as defined 

in sub-clause 1.1.3.1 of the General Conditions of Contract. 
 
  The suffix “t” denotes the current indices applicable to the month in which the 

last day of the period falls to which the relevant payment certificate relates. 
 
  If any index relevant to any particular Payment Certificate is not known at the 

time when the certificate is prepared, the Engineer may estimate the value of 
such index. Any correction which may be necessary when the correct indices 
become known shall be made by the Engineer in subsequent Payment 
Certificates. 

 
2. Assessment For the purpose of calculating the adjustment to the value of the   
 of amount certificates, the amount “Ac” shall be determined by the formula: 
 subject to 
 adjustment Ac = T – S – D – W – G – Ap 
 
  In which formula the symbols have the following meanings: 
  
  “T” is the summation of the total value of the 



 

 

 
  (i) preliminary and general items, 
  (ii) work done, and  
  (iii) Materials on Site 
 
  as certified in the Payment Certificate under consideration without any 

deduction whatsoever and before any adjustment made in terms of this 
Schedule 

 
  “S” is the aggregate of (i), (ii), (iii) and (iv), referred to below, and included in “T”: 
 

(i) the amounts actually expended and substituted for any prime cost sums; 
(ii) the value of any work done by Nominated Subcontractors; 
(iii) the value of any work done against Provisional Sums 
(iv) the value of any extra or additional work done under a Variation order 

 
  where special arrangements for price adjustments in respect of those amounts 

were made and recorded at the time the work was ordered. 
 
  “D” is the value of work included in “T” and done at new rates fixed in terms of 

sub-clause 12.3, where those rates are not based on labour, Contractor’s 
Equipment or Materials costs in force at the time of tendering. Generally new 
rates may be based on current costs and de-escalated to the Base Date of the 
indices, in which case work done at these rates shall not be included in the 
value of “D”. 

 
  “W” is the amount included in “T” and paid for any Day work executed at Cost 

plus percentage allowances as set out in sub-clause 13.6 as amended by 
Particular Condition. 

 
  “G” is the amount included in “T” for Materials classified and dealt with as 

“special materials” in terms of sub-clause 13.8 as amended by Particular 
Condition. 

 
  “Ap” is the summation of all “Ac” amounts determined in terms of Clause 2 of 

this Schedule for all Payment Certificates preceding in time the Payment 
Certificate under consideration. 

 
3. Reduction of Save only for Variations ordered to be carried out after the Time for 
 CPAF after Completion has expired, the Contract Price adjustment factor to be  
 Time for applied to certificates relating to work done or materials supplied after the  of 
 Completion the Time for Completion shall be half the factor calculated by inserting in the 
 has expired formula referred to in Clause 1 of this Schedule the indices Lt, Et, Mt and Ft 

applicable at the date of expiry of the Time for Completion. 
 
4. Special  The price of each “special material” specified in the Contract Data shall be 
 materials increased or decreased by the net amount of any variation incurred after the 

date of the Tender on the basis set out in the Contract, provided that any claim 
for adjustment in terms hereof shall be substantiated by the submission of 
acceptable invoices and any other supporting documents which the Engineer 
considers necessary for that purpose. However, except for Variations ordered in 
terms of Clause 13 (Variations and Adjustments) all adjustments after expiry of 
Time for Completion shall be calculated by using the price of each “special 
material” at expiry of Time for Completion or the contract base price of each 
“special material”, whichever is the lesser. 

 
  For the purpose of this clause, “the net amount of any Variation” in respect of a 

particular material referred to as a “special material” in terms of sub-clause 13.8 
shall be calculated by multiplying the difference between the rate or price 
entered in the Contract by the Contractor for that Material and the equivalent 
rate or price actually paid by the Contractor for the Material by the quantity of 
the Material in question. 

 



 

 

5. Assessment If more than one month intervenes between the months applicable to any 
 of indices if Payment Certificate and the month applicable to the immediately succeeding 
 certificates are payment certificate, then the indices “Lt”, “Et”, “Mt” and “Ft” applicable to the 
 not issued succeeding Payment Certificate shall each be taken as the arithmetic mean, 
 monthly rounded off to the second decimal place, of the relevant indices applicable to 

the month of measurement and to such intervening months. 
 



 

 

 
C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER 
 
 
APPENDIX TO TENDER 
 
Note: Clause numbers (Cl. No.) refer to the FIDIC “General Conditions of Contract for Construction 

for Building and Engineering Works designed by the Employer” (1999). The prefix A refers to 
an amendment in the Particular Conditions. 

 
Item Clause No Data  
 
Employer 1.1.2.2  means The Department of Roads and Transport 
  
   The Employer’s address is: 
 

 Department of Roads and Transport 

      Private Bag X83 

                                                                  Marshalltown 

2107       
   
 

Project Manager 1.1.2.4 The Deputy Director, Directorate Maintenance Technical 
Auxiliary Services, Office Support and Co-ordination at 
Koedoespoort will act as the Project Manager. 
      
    

 
Communications 1.3  The addresses for communication between the parties 
   shall be: 
 

BENONI 

Regional Manager 

Main Reef Road 

Benoni 

TEL: (011) 748 2001/2 

FAX: (011) 423 2837 

 
BRONKHORSTSPRUIT 

Regional Manager 

Nr. 2 Industria 

Cresent Road 

Bronkhorstspruit 

TEL: (01393) 20171/2 

FAX : (01393) 22851 

 

KRUGERSDORP   

Regional Manager  

97 Sterkfontein Road 

Krugersdorp North 

TEL : (011) 660 5541     

FAX : (011) 660 7884 

 
   
 
 
 



 

 

 
  PRETORIA  

Regional Manager  

Plot 34 

Baviaanspoort weg 

Derdepoort 326 JR 

TEL : (012) 808 9913     

FAX : (012) 808 3470   

 

  VEREENIGING 

Regional Manager:  

Lager Street 

Leeuhof 

Vereeniging 

TEL: (016) 451 1047 

FAX: (016) 451 1048 

    

Period of validity of 
tender 
 
Contract Description 
 

- 
 
 
- 

90 days after the closing date for tenders 
 
 
This is an “as and when required” contract 

Time for completion of 
works 

1.1.3.3.  36 months including the contractor’s holidays.  The 
contract will seize to exist after the contract period 
lapsed or if the contract value has been depleted.  
The Employer has the right to determine the 
method in which the contract will seize to exist. 
 

Defects for notification 
period 
 

1.1.3.7  12 calendar months 
 

Laws 1.1.6.5 The law governing this contract is South African 
Law. 
 

Time for access to the 
site 
 

2.1 Nil (access on Commencement Date) 
 

Amount of 
performance security 

4.2 10 % of the accepted contract amount  
(Cl no. 4.11) 
  

Base date 13.8 Base date for this contract is the month prior to the 
date of tender closure. 
 

Special non-working 
hours/days  

A6.5 All designated public holidays (including all 
foreseeable statutory declared election days), 
 

Period in which works 
must commence 

A8.1 Not later than 14 days after the date on a Works 
Order 
 

Delay damages for the 
works  
 

A8.7 (a) Delay Damages 
(i) Late delivery / completion R 5000 per day 

for any specific works order 
(ii) Non-compliance R1000 per day 

 
Penalties for non-
conformance 

A8.13 (b) Accommodation of traffic penalties 
(i) R5000.00 per identified event  
(ii) R500.00 per hour beyond instructed time for 

rectification 



 

 

 
Evaluation A12.3 The term “fixed rate item” shall apply to all items of 

work listed in the Pricing Schedule.(Including agreed 
items of work listed in variation orders) 
 

Day work allowances A 13.6 Not applicable   
   
Price Variations 
 

A 13.8  
 

CPA Applicable 
 

Retention money: 
- Percentage  
 

14.3 (c)  Not Applicable 

0 % 

- Limit  
  

14.3 (c) 
 

Not Applicable 

 

Minimum amount of 
interim payment 
certificate 
 

14.6 Not Applicable 

Contractor to insure 
with SASRIA 
 

A17.3 (c)  Applicable / Required 
 

Appointment of DAB A 20.2  Not Applicable 
 
 

BEE Target values 
(CPG) 
 
Labour Content 
 
SMME/BE utilization 
 
Termination by 
Employer 
 
Suspension and 
Termination by 
Contractor 
 
Risk and 
Responsibility  
 
Insurance 
 
Insurance for 
contractors works and 
equipment 
 
General Public Liability 
Cover for claims 
against the Contractor 
 
Insurance for 
contractors personnel 

E3.2 
 
 
 
 
 
 
15 
 
 
16 
 
 
 
17 
 
 
18.1 
 
 
18.2 
 
 
 
18.3 
 
 
18.4 

Not Applicable 
 
 
Applicable 
 
Not Applicable 
 
Applicable 
 
 
Applicable 
 
 
 
Applicable 
 
 
Applicable / Required 
 
 
Applicable / Required 
 
 
 
Applicable / Required 
 
 
Applicable / Required 

 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
 



 

 

 
C1.2.3 CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  
 
 
 
The Contractor is  ...................................................................................................................................... 
 ...................................................................................................................................................................  
 
Physical Address:  ..................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Telephone:  ................................................................................................................................................ 
 ...................................................................................................................................................................  
 
Facsimile:  .................................................................................................................................................. 
 ...................................................................................................................................................................  
 
 
 
The authorised and designated representative of the Contractor is: 
 
Name:  ....................................................................................................................................................... 
 ...................................................................................................................................................................  
 
The postal address for receipt of communications is:  .............................................................................. 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Telephone:  ................................................................................................................................................ 
 ...................................................................................................................................................................  
 
Facsimile:  .................................................................................................................................................. 
 ...................................................................................................................................................................  
 
Physical Address:  .....................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Email: ......................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 
 
 
 
 



 

 

C1.3 OTHER STANDARD FORMS  
 
C1.3.1 FORM OF OCCUPATION HEALTH AND SAFETY ACT 1993 
 (ACT NO. 85 OF 1993) 

 
 
This AGREEMENT made at ……………………………………………….. on this the ………….. day of 

………………………………….. in the year …………… between THE DEPARTMENT OF ROADS AND 

TRANSPORT  (hereinafter called “the Employer”) on the one part, herein represented by 

…………………………………………….……….. in his capacity as ………………………………………. and 

delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the 

provisions of Act No. 7 of 1998, and ………………………………………………………………. (hereinafter 

called “the Mandatory”) on the other part, herein represented by ……….........……………… 

…………………………………………. in his capacity as …………………………………………………. 

 

WHEREAS the Employer is desirous that certain works be constructed, viz TENDER NR: 

……………………………….……….:for………………………………………………………..……………… 

 ...................................................................................................................................................................  
and has accepted a tender by the Mandatory for the construction, completion & maintenance of such 
works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act 1993 (Act 85 of 1993); 
 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Mandatory shall execute the work in accordance with the contract documents pertaining to this 

contract. 
 
2. This Agreement shall hold good from its commencement date, to either : 
 

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the FIDIC 
Conditions of Contract for Construction for building and engineering works designed by the 
Employer (1999) (hereinafter referred to as "the GCC"), as contained in Volume 1 of the 
contract documents pertaining to this contract, or 

 
b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC. 

 
3. The Mandatory declares himself to be conversant with the following:- 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act. 

i) Section 8: General duties of employers to their employees. 
ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees. 
iii) Section 37: Acts or omissions by employees or mandatories and 
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 
 
b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
 
 
 
4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant 

requirements of Volume 3 of the contract documents pertaining to this contract, the Mandatory 



 

 

agrees to execute all the works forming part of this contract and to operate and utilize all 
machinery, plant and equipment in accordance with The Act. 

 
5. The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or 

not nominated and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force 
whilst any such workmen are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
7. The Mandatory undertakes to ensure that he and/or his subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act. The 
Mandatory shall not delegate any duty in terms of Section 16.2 of The Act without the prior 
written approval of the Employer. If the Mandatory obtains such approval and delegates any 
duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded to 
the Employer. 

 
b) All incidents referred to in The Act shall be reported by the Mandatory to the Department of 

Labour as well as to the Employer. The Employer will further be provided with copies of all 
written documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms 

of section 32 of The Act into any incident involving the Mandatory and/or his employees and/or 
its subcontractors. 

 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF EMPLOYER:  .................................................................................  
 
WITNESS:  ................................................................................................................................................  
 
NAME (IN CAPITALS)  ..............................................................................................................................  
 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY ........................................................................  
 
WITNESS:  ................................................................................................................................................  
 
NAME (IN CAPITALS):  .............................................................................................................................  
 



 

 

 
C1.3.2 FORM OF GUARANTEE 
 
 
To: The Department of Roads and Transport  
 Private Bag X83 

 Marshalltown 

2107 
 
 
Note to tenderer: 
 
This pro forma is for information only. The successful tenderer’s guarantor will need to reproduce 
it without amendment, omission or addition for completion and lodgement with the Employer. A 
separate copy of this pro forma will be issued to the successful tenderer with the letter of 
acceptance. 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
1. I/We , the undersigned, and  .........................................................................................................  
 
 in our respective capacities as  .......................................................................................................  
 
 and   ..............................................................................................................................................  
 
 and as such duly authorised to represent:  .....................................................................................  
 (hereinafter referred to as “the Guarantor”) (in the case of a company, a resolution to be 
 attached) 
 
 do hereby hold at your disposal the amount of  ..............................................................................  
 
 (R…………………………….) including VAT, for the due fulfilment by  ...........................................  
 (insert the name of Contractor) (hereinafter referred to as “the Contractor”) of its obligations to 

The Department of Roads and Transport  (hereinafter referred to as “Employer”) in terms of the 
above stated contract between the Contractor and the Employer. 

 
2. The Guarantor hereby renounces the benefits of the exceptions non numeratae pecuniae, non 

causa debiti, excussionis and divisionis, the meanings and effect whereof we declare ourselves to 
be fully conversant. 

 
3. The Guarantor undertakes and agrees to pay to the Employer the said amount of R ................... 

  
  .........................................................................................................................................................  
 
 (R…………………………) including VAT, or such portion as may be demanded on receipt of a 

written demand from the Employer, which demand may be made by the Employer if, (in your 
opinion and at your sole discretion), the said Contractor fails and/or neglects to commence the 
work as prescribed in the contract or if he fails and/or neglects to proceed therewith or if, for any 
reason, he fails and/or neglects to complete the services in accordance with the conditions of 
contract, or if he fails or neglects to refund to the Employer any amount found to be due and 
payable to the Employer, or if his estate is sequestrated or if he surrenders his estate in terms of 
the Insolvency Law in force within the Republic of South Africa. 

 
4. Subject to the above and without in anyway detracting from your rights to adopt any of the 

procedures set out in the contract, the said demand can be made by you at any stage. 
 
5. The said amount of R ......................................................................................................................  
 

(R………………………….) including VAT, or such portion as may be demanded may be retained 
by the Employer on condition that after completion of the service, as stipulated in the contract, the 



 

 

Employer shall account to the Guarantor showing how this amount has been utilised and refund to 
the Guarantor any balance due. 

 
6. This guarantee is neither negotiable nor transferable and 
 

a) must be surrendered to the Guarantor at the time when the Employer accounts to the 
Guarantor in terms of clause 5 above, or 

b) shall lapse upon the issue of the Taking-Over Certificate in terms of sub-clause 10.1 of the 
General Conditions of Contract and 

c) shall not be interpreted as extending the Guarantor’s liability to anything more than payment 
of the amount guaranteed. 

 
7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South 

African Courts. 
 
 
THUS DONE AND SIGNED AT  ...............................................................................................................  

ON THIS  ....................  DAY OF  .................................................................  20 ........................................  

GUARANTOR:  ..........................................................................................................................................  

AS WITNESSES: 1  ...................................................  2  .................................................................  

NAMES (PRINT) 1  ...................................................  2  .................................................................  

ADDRESSES 1  ...................................................  2  .................................................................  

   ...................................................    .................................................................  

   ...................................................    .................................................................  

      



 

 

 
C1.3.3 FORM OF REGISTRATION OF CONTRACT WITH DEPARTMENT OF LABOUR 
 

Annexure A 
 
 

Occupational Health and Safety Act, 1993 
 

Construction Regulations, 2014 (as amended) 
 

Regulation 3 of the Construction Regulations, 2014 (as amended) 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
  
 
1. (a) ............................................................ Name and postal address of principal contractor: 
 
   ..............................................................................................................................................  
 
   ..............................................................................................................................................  
 
  (b) ........................... Name and telephone number of principal contractor’s contact person: 
 
   ..............................................................................................................................................  
 
2. Principal contractor’s compensation registration number: 
 
  .........................................................................................................................................................  
 
3. (a) Name and postal address of client: 
 
  The Department of Roads and Transport, (insert Regional office postal address) 
 
 (b) Name and telephone number of client’s contact person or agent: 
 
  Client: (enter Project Manager Name and telephone number)  
 
   ..............................................................................................................................................  
 
  Agent: (enter Engineer name and telephone number) 
 
   ..............................................................................................................................................  
 
4. (a) Name and postal address of designer(s) of the Project: 
 
   ..............................................................................................................................................  
 
 (b) Name and telephone number of the designer’s contact person: 
 
   ..............................................................................................................................................  
 
5. Name and telephone number of principal contractor’s construction supervisor on site appointed in 

terms of Regulation 6(1): 
 
  ......................................................................................................................................................... 
  
 
6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation 

6(2): 
 
  ......................................................................................................................................................... 
  



 

 

 
7. Exact physical address of the construction site or site office: 
 
  ......................................................................................................................................................... 
  
 
8. Nature of construction work: 
 
  ......................................................................................................................................................... 
  
 
  ......................................................................................................................................................... 
  
 
9. Expected commencement date:  .....................................................................................................  
 
10. Expected completion date:  .............................................................................................................  
 
11. Estimated maximum number of persons on the construction site:  ................................................  
 
12. Planned number of contractors on the construction site accountable to the principal contractor: 
 
  .........................................................................................................................................................  
 
13. Name(s) of contractors already chosen: 
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
   
 
 
 
 .................................................................................   .................................................................  
PRINCIPAL CONTRACTOR DATE 
 
 
 
 
 .................................................................................   .................................................................  
CLIENT  DATE 
 
 

•  THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK 

 



 

 

C1.3.4 FORM OF BANKING DETAILS 
 
Notes to Contractor: 
 
1. The Employer applies an Electronic Funds Transfer system for all payments. 
2. If you are already registered as a vendor with the Employer, you are not required to submit 

the documentation as per note 3. 
3. If you are not registered as a vendor with the Employer, you are required to supply: 

• an original cancelled cheque bearing your company name and account number; or 

• if you are unable to supply an original cancelled cheque, you are to provide a letter on 
your letterhead as per the pro forma below and return the original letter to the address 
as stated in clause 1.3 of C1.2.2 - Information provided by the Employer, delivered by 
hand or sent by post. 

 
 _________________________________________________________________________________  
 
To: 
The Department of Roads and Transport  
Chief Directorate Maintenance 
1215 Nico Smith Street 
Koedoespoort 
Pretoria 
0186 
 
Dear Sir 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR 

A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
BANKING DETAILS 
 
By signing this document we accept the following: 
 

• The banking details submitted are those of …………………………………………………. and we 
take full responsibility for their correctness. 

 

• We indemnify the Employer from any and all outcomes if an electronic transfer is made into an 
incorrect bank account using the banking details submitted. 

 
 
Account Name: ............... ………………………………………………………………………………………… 
 
Bank: ............................... ………………………………………………………………………………………… 
 
Branch Name: ................. ………………………………………………………………………………………… 
 
Branch Code: .................. ………………………………………………………………………………………… 
 
Account Number: ............ ………………………………………………………………………………………… 
 
 
Yours sincerely 
 
 .................................................................................  
Authorised Signatory for  
 
DATE: ‘ ....................................................................  



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.1 Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as amended 

in the Scope of Works.  

 

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations used 

in these Bill of Quantities are as follows: 

 

% = percent m²-pass = square meter-pass 

h = hour m³ = cubic meter 

ha = hectare m³-km = cubic meter/kilometer 

kg = kilogram MN = mega newton 

kl = kiloliter MN.m = mega newton-meter 

km = kilometer MPa = mega Pascal 

km-pass = kilometer-pass No. = number 

kPa = kilopascal Prov sum = Provisional sum 

kW = kilowatt PC sum = Prime Cost sum 

l = liter R/only = Rate only 

m = meter sum = lump sum 

mm = millimeter t = ton (1000 kg) 

m² = square meter W/day = Work day 

 

3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

Unit: The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 

Quantity: The number of units of work for each item. 

 

Rate: The agreed payment per unit of measurement. 

 

Amount: The product of the quantity and the agreed rate for an item. 

 

Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 

   



 

 

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 

 

5. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the Scope 

of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards and 

National Standards that were published before the closing date for tenders. (Refer to 

www.stanza.org.za or www.iso.org for information on standards) 

 

6. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under 

the items.  Such prices and rates cover all costs and expenses that may be required in and for the 

execution of the work described in accordance with the provisions of the Scope of Work, and shall 

cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract 

Data, as well as overhead charges and profit. 

 

7. Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in the 

unit rates and sum amount tendered such items  

 

8. All items in the Bill of Quantities need to be completed separately.  No grouping of 

items with a single lump sum will be allowed. 

 

9. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done. The quantities of work accepted and certified for payment will 

be used for determining payments due and not the quantities given in this Bill of Quantities. 

 

10. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in 

respect of work required in terms of the Contract and which is not covered in any other pay item. 

 

11. The short descriptions of the items of payment given in these Bill of Quantities are only for the 

purposes of identifying the items. More details regarding the extent of the work entailed under each 

item appear in the Scope of Work. 

 

12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  

 

13. The contractor shall bear all the costs and charges for special and temporary rights of way required 

by him in connection with access to the Site. The Contractor shall also provide at his own cost any 

additional facilities outside the Site required for the purposes of the Works. 

 

14.  The Bills of Quantities in the Tender Document must be completed in Black Ink and signed.  

 

15. The Bills of Quantities in the Tender Document must be fully completed – every item must be 

priced. 

 

16. The contract will seize to exist after the contract period lapsed or if the contract value has been 

depleted.  The Employer has the right to determine the method in which the contract will seize to 

exist.  

 

 

 

 

 

 

 

 

 

 

 

 

http://www.stanza.org.za/
http://www.iso.org/


 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C2.2 BILL OF QUANTITIES 

 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

    

 

B13.01 

 

Contractor’s general obligations: 

 

(d) Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance 

 

 

 

 

per day 

worked 

 

 

 

900 

  

 

B13.02 

 

Salaries for key personnel and Job 

Creation (Calculated per day worked) 

Handling Cost on item B13.02 

 

 

 

PC Sum 

% 

 

 

 

R1 000 000 

 

 

1 

10% 

 

 

R1 000 000.00 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A  

 



 

 

 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 1500:  ACCOMMODATION OF 

TRAFFIC 

 

    

 

B15.01 

 

 

Accommodating traffic and maintaining 

temporary deviations: 

 

(a) On dual carriageways 

 

(b) On single carriageways 

 

 

 

 

 

km 

 

km 

 

 

 

 

1 500 

 

3 000 

  

 

B15.03 

 

 

Temporary traffic control facilities 

 

(a) Flagmen 

 

 

 

 

man-day 

 

 

 

 

900 

  

 

B15.14 

 

 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

500 

  

 

B15.15 

 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5 ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

day 

 

 

900 

  

 

B15.16 

 

 

Amber flashing lights mounted on 

signs 

 

 

no 

 

8 

  

 

B15.17 

 

 

Provision of traffic safety equipment for 

use by the project manager 

 

(a)  Safety jackets 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A  

 



 

 

 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

SECTION 6700: STRUCTURAL STEEL 

 

   

 

 

 

 

B67.01 

 

 

Supply and installation of Steel Bridge 

Rails 

 

(b) Structural Steel 

 

(i) Type A 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

 

 

 

 

 

no 

m 

 

 

 

 

 

 

 

200 

500 

  

  

(ii) Type B 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

500 

  

  

(iii) Type C 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

500 

  

  

(v) Type E 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

500 

  

 

(vi) 

 

Type F (Temporary bridge rails) 

Handling Cost on item B67.01(vi) 

 

 

PC Sum 

% 

 

 

 

1 000 000 

 

1 

10% 

 

R1 000 000.00 

R100 000.00 

 

B67.02 

 

Extra over for the supply of Chemical 

Anchors 

 

 

no 

 

200 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 

 

 



 

 

 

 

 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 8400:  PAINTING 

 

    

 

B84.01 

 

 

Painting 

 

(a) Existing bridge rail structures: 

 

(i)  Area A 

 

(ii) Area B 

 

 

 

 

 

 

m² 

 

m² 

 

 

 

 

 

 

500 

 

500 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 

 

 

 



 

 

 

 

BENONI BILL A:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B84.02 

 

Additional bridge rail products 

Handling costs 

 

 

Prov Sum 

% 

 

 

1 000 000 

 

1 

10% 

 

1 000 000.00 

100 000.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 

 

 

R1 100 000.00 

 

 



 

 

 

 

 

 

 

TENDER NUMBER: DRT 00/00/2023  

 

FOR 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  

ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL A - BRIDGE RAILS 

 

 

 

1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500: ACOMMODATION OF TRAFFIC  

6700: SECTION STRUCTURAL STEEL  

8400: PAINTING  

6700: PROVISIONAL SUM  

 

SUBTOTAL  

  

ADD 15% CONTINGENCIES  

 

SUBTOTAL  

  

ADD VALUE-ADDED TAX (VAT) (15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ……………………………………………………………. 

 

 

 



 

 

 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C2.2 BILL OF QUANTITIES 

 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE 

RAILS 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

    

 

B13.01 

 

Contractor’s general obligations: 

 

(d) Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance 

 

 

 

 

per day 

worked 

 

 

 

900 

  

 

B13.02 

 

Salaries for key personnel and Job 

Creation (Calculated per day worked) 

Handling Cost on item B13.02 

 

 

 

PC Sum 

% 

 

 

 

R1 000 000 

 

 

1 

10% 

 

 

R1 000 000.00 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B  

 

 

 



 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 1500:  ACCOMMODATION OF 

TRAFFIC 

 

    

 

B15.01 

 

 

Accommodating traffic and maintaining 

temporary deviations: 

 

(a) On dual carriageways 

 

(b) On single carriageways 

 

 

 

 

 

km 

 

km 

 

 

 

 

100 

 

3 000 

  

 

B15.03 

 

 

Temporary traffic control facilities 

 

(a) Flagmen 

 

 

 

 

man-day 

 

 

 

 

600 

  

 

B15.14 

 

 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5 ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

day 

 

 

900 

  

 

B15.16 

 

 

Amber flashing lights mounted on 

signs 

 

 

no 

 

8 

  

 

B15.17 

 

 

Provision of traffic safety equipment for 

use by the project manager 

 

(a)  Safety jackets 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B  

 



 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

SECTION 6700: STRUCTURAL STEEL 

 

   

 

 

 

 

B67.01 

 

 

Supply and installation of Steel Bridge 

Rails 

 

(b) Structural Steel 

 

(i) Type A 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

 

 

 

 

 

no 

m 

 

 

 

 

 

 

 

100 

400 

  

  

(ii) Type B 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

100 

400 

  

  

(iii) Type C 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

100 

400 

  

  

(v) Type E 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

100 

400 

  

 

(vi) 

 

Type F (Temporary bridge rails) 

Handling Cost on item B67.01(vi) 

 

 

PC Sum 

% 

 

 

 

1 000 000 

 

1 

10% 

 

R1 000 000.00 

R100 000.00 

 

B67.02 

 

Extra over for the supply of Chemical 

Anchors 

 

 

no 

 

200 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 

 

 

 

 



 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 8400:  PAINTING 

 

    

 

B84.01 

 

 

Painting 

 

(a) Existing bridge rail structures: 

 

(i)  Area A 

 

(ii) Area B 

 

 

 

 

 

 

m² 

 

m² 

 

 

 

 

 

 

400 

 

600 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 

 

 

 

 



 

 

BRONKHORSTSPRUIT BILL B:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B84.02 

 

Additional bridge rail products 

Handling costs 

 

 

Prov Sum 

% 

 

 

1 000 000 

 

1 

10% 

 

1 000 000.00 

100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 

 

 

 

 



 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  

ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL B – BRIDGE RAILS 

 

 

 

1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500: ACOMMODATION OF TRAFFIC  

6700: SECTION STRUCTURAL STEEL  

8400: PAINTING  

6700: PROVISIONAL SUM  

 

SUBTOTAL  

  

ADD 15% CONTINGENCIES  

 

SUBTOTAL  

  

ADD VALUE-ADDED TAX (VAT) (15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ……………………………………………………………. 

 

 

 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C2.2 BILL OF QUANTITIES 

 

 

KRUGERSDORP BILL  C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

KRUGERSDORP BILL C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

    

 

B13.01 

 

Contractor’s general obligations: 

 

(d) Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance 

 

 

 

 

per day 

worked 

 

 

 

900 

  

 

B13.02 

 

Salaries for key personnel and Job 

Creation (Calculated per day worked) 

Handling Cost on item B13.02 

 

 

 

PC Sum 

% 

 

 

 

R1 000 000 

 

 

1 

10% 

 

 

R1 000 000.00 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C  

 

 

 



 

 

KRUGERSDORP BILL C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 1500:  ACCOMMODATION OF 

TRAFFIC 

 

    

 

B15.01 

 

 

Accommodating traffic and maintaining 

temporary deviations: 

 

(a) On dual carriageways 

 

(b) On single carriageways 

 

 

 

 

 

km 

 

km 

 

 

 

 

2 000 

 

3 500 

  

 

B15.03 

 

 

Temporary traffic control facilities 

 

(a) Flagmen 

 

 

 

 

man-day 

 

 

 

 

900 

  

 

B15.14 

 

 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

500 

  

 

B15.15 

 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5 ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

day 

 

 

900 

  

 

B15.16 

 

 

Amber flashing lights mounted on 

signs 

 

 

no 

 

8 

  

 

B15.17 

 

 

Provision of traffic safety equipment for 

use by the project manager 

 

(a)  Safety jackets 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C  

 

 



 

 

KRUGERSDORP BILL C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

SECTION 6700: STRUCTURAL STEEL 

 

   

 

 

 

 

B67.01 

 

 

Supply and installation of Steel Bridge 

Rails 

 

(b) Structural Steel 

 

(i) Type A 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

 

 

 

 

 

no 

m 

 

 

 

 

 

 

 

600 

900 

  

  

(ii) Type B 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

600 

900 

  

  

(iii) Type C 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

600 

900 

  

  

(v) Type E 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

600 

900 

  

 

(vi) 

 

Type F (Temporary bridge rails) 

Handling Cost on item B67.01(vi) 

 

 

PC Sum 

% 

 

 

 

1 000 000 

 

1 

10% 

 

R1 000 000.00 

R100 000.00 

 

B67.02 

 

Extra over for the supply of Chemical 

Anchors 

 

 

no 

 

500 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 

 

 

 

 



 

 

KRUGERSDORP BILL C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 8400:  PAINTING 

 

    

 

B84.01 

 

 

Painting 

 

(a) Existing bridge rail structures: 

 

(i)  Area A 

 

(ii) Area B 

 

 

 

 

 

 

m² 

 

m² 

 

 

 

 

 

 

800 

 

800 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 

 

 

 

 



 

 

KRUGERSDORP BILL C:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B84.02 

 

Additional bridge rail products 

Handling costs 

 

 

Prov Sum 

% 

 

 

1 000 000 

 

1 

10% 

 

1 000 000.00 

100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 

 

 

 

 

 

 



 

 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  

ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL C - BRIDGE RAILS 

 

 

 

1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500: ACOMMODATION OF TRAFFIC  

6700: SECTION STRUCTURAL STEEL  

8400: PAINTING  

6700: PROVISIONAL SUM  

 

SUBTOTAL  

  

ADD 15% CONTINGENCIES  

 

SUBTOTAL  

  

ADD VALUE-ADDED TAX (VAT) (15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ……………………………………………………………. 

 

 

 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C2.2 BILL OF QUANTITIES 

 

 

PRETORIA BILL  D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PRETORIA BILL D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

    

 

B13.01 

 

Contractor’s general obligations: 

 

(d) Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance 

 

 

 

 

per day 

worked 

 

 

 

900 

  

 

B13.02 

 

Salaries for key personnel and Job 

Creation (Calculated per day worked) 

Handling Cost on item B13.02 

 

 

 

PC Sum 

% 

 

 

 

R1 000 000 

 

 

1 

10% 

 

 

R1 000 000.00 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D  

 

 



 

 

PRETORIA BILL D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 1500:  ACCOMMODATION OF 

TRAFFIC 

 

    

 

B15.01 

 

 

Accommodating traffic and maintaining 

temporary deviations: 

 

(a) On dual carriageways 

 

(b) On single carriageways 

 

 

 

 

 

km 

 

km 

 

 

 

 

1 500 

 

3 500 

  

 

B15.03 

 

 

Temporary traffic control facilities 

 

(a) Flagmen 

 

 

 

 

man-day 

 

 

 

 

900 

  

 

B15.14 

 

 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

500 

  

 

B15.15 

 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5 ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

day 

 

 

900 

  

 

B15.16 

 

 

Amber flashing lights mounted on 

signs 

 

 

no 

 

8 

  

 

B15.17 

 

 

Provision of traffic safety equipment for 

use by the project manager 

 

(a)  Safety jackets 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D  

 



 

 

PRETORIA BILL D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

SECTION 6700: STRUCTURAL STEEL 

 

   

 

 

 

 

B67.01 

 

 

Supply and installation of Steel Bridge 

Rails 

 

(b) Structural Steel 

 

(i) Type A 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

 

 

 

 

 

no 

m 

 

 

 

 

 

 

 

400 

600 

  

  

(ii) Type B 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

400 

600 

  

  

(iii) Type C 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

400 

600 

  

  

(v) Type E 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

400 

600 

  

 

(vi) 

 

Type F (Temporary bridge rails) 

Handling Cost on item B67.01(vi) 

 

 

PC Sum 

% 

 

 

 

1 000 000 

 

1 

10% 

 

R1 000 000.00 

R100 000.00 

 

B67.02 

 

Extra over for the supply of Chemical 

Anchors 

 

 

no 

 

400 

 

 

 

  

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 

 

 

 

 

 



 

 

PRETORIA BILL D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 8400:  PAINTING 

 

    

 

B84.01 

 

 

Painting 

 

(a) Existing bridge rail structures: 

 

(i)  Area A 

 

(ii) Area B 

 

 

 

 

 

 

m² 

 

m² 

 

 

 

 

 

 

700 

 

700 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 

 

 

 

 



 

 

PRETORIA BILL D:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B84.02 

 

Additional bridge rail products 

Handling costs 

 

 

Prov Sum 

% 

 

 

1 000 000 

 

1 

10% 

 

1 000 000.00 

100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 

 

 

 

 



 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  

ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL D – BRIDGE RAILS 

 

 

 

1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500: ACOMMODATION OF TRAFFIC  

6700: SECTION STRUCTURAL STEEL  

8400: PAINTING  

6700: PROVISIONAL SUM  

 

SUBTOTAL  

  

ADD 15% CONTINGENCIES  

  

SUBTOTAL  

  

ADD VALUE-ADDED TAX (VAT) (15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ……………………………………………………………. 

 

 

 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C2.2 BILL OF QUANTITIES 

 

 

VEREENIGING BILL  E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

VEREENIGING BILL E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

    

 

B13.01 

 

Contractor’s general obligations: 

 

(d) Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance 

 

 

 

 

per day 

worked 

 

 

 

900 

  

 

B13.02 

 

Salaries for key personnel and Job 

Creation (Calculated per day worked) 

Handling Cost on item B13.02 

 

 

 

PC Sum 

% 

 

 

 

R1 000 000 

 

 

1 

10% 

 

 

R1 000 000.00 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL E  

 

 

 

 



 

 

VEREENIGING BILL E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 1500:  ACCOMMODATION OF 

TRAFFIC 

 

    

 

B15.01 

 

 

Accommodating traffic and maintaining 

temporary deviations: 

 

(a) On dual carriageways 

 

(b) On single carriageways 

 

 

 

 

 

km 

 

km 

 

 

 

 

1 000 

 

3 200 

  

 

B15.03 

 

 

Temporary traffic control facilities 

 

(a) Flagmen 

 

 

 

 

man-day 

 

 

 

 

600 

  

 

B15.14 

 

 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

500 

  

 

B15.15 

 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5 ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

day 

 

 

900 

  

 

B15.16 

 

 

Amber flashing lights mounted on 

signs 

 

 

no 

 

8 

  

 

B15.17 

 

 

Provision of traffic safety equipment for 

use by the project manager 

 

(a)  Safety jackets 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL E  

 

 

 



 

 

VEREENIGING BILL E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

SECTION 6700: STRUCTURAL STEEL 

 

   

 

 

 

 

B67.01 

 

 

Supply and installation of Steel Bridge 

Rails 

 

(b) Structural Steel 

 

(i) Type A 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

 

 

 

 

 

no 

m 

 

 

 

 

 

 

 

200 

550 

  

  

(ii) Type B 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

550 

  

  

(iii) Type C 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

550 

  

  

(v) Type E 

(a) Main component (Uprights) 

(b) Secondary component (Panels) 

 

 

 

no 

m 

 

 

200 

550 

  

 

(vi) 

 

Type F (Temporary bridge rails) 

Handling Cost on item B67.01(vi) 

 

 

PC Sum 

% 

 

 

 

1 000 000 

 

1 

10% 

 

R1 000 000.00 

R100 000.00 

 

B67.02 

 

Extra over for the supply of Chemical 

Anchors 

 

 

no 

 

200 

 

 

 

  

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL E 

 

 

 

 

 

 



 

 

VEREENIGING BILL E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  

SECTION 8400:  PAINTING 

 

    

 

B84.01 

 

 

Painting 

 

(a) Existing bridge rail structures: 

 

(i)  Area A 

 

(ii) Area B 

 

 

 

 

 

 

m² 

 

m² 

 

 

 

 

 

 

400 

 

600 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL E 

 

 

 

 



 

 

VEREENIGING BILL E:  SUPPLY AND INSTALLATION OF BRIDGE RAILS 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B84.02 

 

Additional bridge rail products 

Handling costs 

 

 

Prov Sum 

% 

 

 

1 000 000 

 

1 

10% 

 

1 000 000.00 

100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY OF BILL E 

 

 

 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF THREE YEARS:  

ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL E – BRIDGE RAILS 

 

 

 

1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500: ACOMMODATION OF TRAFFIC  

6700: SECTION STRUCTURAL STEEL  

8400: PAINTING  

6700: PROVISIONAL SUM  

 

SUBTOTAL  

  

ADD 15% CONTINGENCIES  

 

SUBTOTAL  

  

ADD VALUE-ADDED TAX (VAT) (15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ……………………………………………………………. 

 

 

 

 

 

 



 

 

 

 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

C3:  Scope of Works 
 
 
PART C3: SCOPE OF WORKS 
 
 
TABLE OF CONTENTS PAGE 
 
SECTION A: STANDARD AMENDMENTS ISSUED BY COLTO .................................... C3.77 

SECTION B: PROJECT SPECIFICATION AMENDMENTS TO THE PROJECT  

SPECIFICATION .......................................................................................... C3.78 

SECTION C:  ENVIRONMENTAL MANAGEMENT PLAN ................................................ C3.86 

SECTION D:  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY  

ACT AND  REGULATIONS ....................................................................... C3.119 

 

 



 

 

 

 
 

TENDER NUMBER: DRT 08/04/2024 SUPPLY AND INSTALLATION OF BRIDGE RAILS 

FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
- SECTION A: STANDARD AMENDMENTS ISSUED BY COLTO 
 
Notes to tenderer: 
1. The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 

edition) prepared by the Committee of Land Transport Officials, (COLTO), as amended, 
shall apply to this contract. The amendments are those issued by COLTO and 
reproduced in Section A, together with additional amendments as set out in Section B. 

 
2. Where reference is made to the General Conditions of Contract and sub-clauses thereof 

in the abovementioned Standard Specifications, they refer to the appropriate edition of 
the ‘General Conditions of Contract for Road and Bridge Works for State Road 
Authorities” issued by COLTO (clause 1115 of the Standard Specifications refers). 

 
3. The General Conditions of Contract applicable to this contract are the “Conditions of 

Contract for Construction for Building and Engineering Works Designed by the 
Employer” (1999), issued by the International Federation of Consulting Engineers (FIDIC) 
and the necessary amendments to the Standard Specifications have been made and 
included in the Project Specifications contained in this document. 

 
4. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and 

“Bill of Quantities”, (used in all other documents forming part of this contract), and 
“Pricing Schedule” are synonymous. 

 
 
 
As at time of this tender no amendments have been issued. 
 
 



 

 

 
SECTION B: PROJECT SPECIFICATION AMENDMENTS TO THE PROJECT SPECIFICATION 
 
 
Notes to tenderer: 
1. In certain clauses the Standard Specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for 
additional requirements to be specified to suit a particular contract. Details of such 
alternatives or additional requirements applicable to this contract are contained in this 
part of the project specifications. It also contains some additional specifications required 
for this particular contract. 

 
2. The number of each clause and each payment item in this part of the project 

specifications consists of the prefix B followed by a number corresponding to the 
number of the relevant clause or payment item in the standard specifications. The 
number of a new series, new clause or a new payment item which does not form part of a 
series, clause or a payment item in the standard specifications, and which is included 
here, is also prefixed by B followed by a new number. The new numbers follow on the 
last clause or item number used in the relevant section of the standard specifications.  

 
3. The tenderer shall note that the standard COLTO specification is based on the COLTO 

General Conditions of Contract. References to specific COLTO General Conditions of 
Contract clauses will need to be exchanged for the equivalent clause in the FIDIC 
Conditions of Contract as amended by the Particular Conditions of Contract to be found 
in Part C1 of this document. The employer assumes no responsibility for the contractor’s 
interpretation of which is the correct relevant clauses.  

 
 



 

 

PROJECT SPECIFICATIONS 
 
 
TABLE OF CONTENTS PAGE 
 
SERIES 1000:            GENERAL .................................................................................................... C3.80 

SECTION B1100: DEFINITIONS AND TERMS ........................................................................ C3.80 

SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS ..................................... C3.82 

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL  

OBLIGATIONS ................................ C3.1ERROR! BOOKMARK NOT DEFINED. 

SECTION B1500:       ACCOMODATION OF TRAFFIC.…………………………………….………..C3.23 
SECTION B4000:       ASPHALT PAVEMENTS AND SEALS……………………………...………..C3.27 
SECTION B4800: TREATMENT OF AN EXISTING SURFACE EXHIBITING CERTAIN   

DEFECTS  .................................................................................................... C3.27 

 
 



 

 

 
COLTO SERIES 1000: GENERAL 
 
SECTION B1100: DEFINITIONS AND TERMS 
 
B1115 GENERAL CONDITIONS OF CONTRACT 
 
 Replace Clause 1115 with the following: 
 
 The General Conditions applicable to this Contract are the FIDIC Conditions of Contract 

for Construction for Building and Engineering Works designed by the Employer, 1st 
Edition 1999. 

 
 Accordingly, all reference in the Standard Specifications to any other General Conditions 

of Contract (GCC) has to be amended. The Standard Specifications have been 
scrutinized and clauses which refer to another GCC identified. These are tabulated below 
together with the relevant equivalent clause in the FIDIC Conditions of Contract. The 
context of the reference to the GCC is also noted. 

 
 Whereas every effort has been made to include all of the affected clauses in the table, 

there may be some omissions. In every case, however, the FIDIC Conditions of Contract 
for Construction, as amended by the Particular Conditions of Contract in Part C1.2 of this 
Volume, shall apply and the contractor shall be responsible for interpretation of the 
equivalent clause 

 
CHANGES TO REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO 
GENERAL CONDITIONS OF CONTRACT AND FIDIC GENERAL CONDITIONS 

COLTO 
Standard Specification 

COLTO 
General Conditions of Contract 1998 (GCC) 

FIDIC 
Conditions of Contract for Construction 

1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

1115 1100-2  Definition of GCC  Definition of FIDIC 

      

1204 1200-2 15 Construction programme 8.3 Construction programme 

1204 1200-2  General reference to GCC  Applicable to FIDIC 

1206 1200-3 14 Setting out of works 4.7 Setting out of works 

1209(a) 1200-4  General references to GCC  Applicable to FIDIC 

1209(e) 1200-5 52(2) Valuation of material brought onto 
site 

14.5 Plant and material intended for 
use in the works. 

1210 1200-5 54(1) Certificate of practical completion 10.1 Taking-over certificate 

1212(1) 1200-7 49(2) CPA on alternative designs 13.8 CPA on alternative designs 

1215 1200-9 45(2) Extension of time for completion due 
to abnormal rainfall. 

8.4 Extension of time for completion 
due to abnormal rainfall. 

1217 1200-10 35 Care of the works 17.2 Care of the works 

1303(ii) 1300-1  General reference to GCC  Applicable to FIDIC 

1303(iii) 1300-1 49 Price adjustment Item 13.01(a) 13.7&13.
8 

Price adjustment Item 13.01(a) 

1303(iii) 1300-2 49 Price adjustment Item 13.01(b) 13.7&13.
8 

Price adjustment Item 13.01(b) 

1303(iii) 
1303(iii) 

1300-1 
1300-2 

53 
53 

Variations exceeding 20% 
Variations exceeding 20% 

 Not applicable to this contract 
Not applicable to this contract 

1303 1300-2 12 Payment Item 13.01(c) 8.1 Payment Item 13.01(c) 

1303 1300-2 45 Payment Item 13.01(c) 8.4 Payment Item 13.01(c) 

1403(c)(ii) 1400-4 40(1) Variation for rented accommodation  13.3 Variation for rented 
accommodation 

1505 1500-3 40(1) Variation for temporary drainage 13.3 Variation for temporary drainage 

Item 15.08 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.09 1500/8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.11 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Note (2) 3100-4 40 Payment for prospecting for materials 13.5 Payment for prospecting for 
materials 

3204(b)(iii) 3200-2 40 Payment for oversize material 13.3 Payment for oversize material 

3303(b) 3300-2 2 Engineer’s decisions, with reference 
to materials classification 

3 Engineer’s decisions, with 
reference to materials 
classification 

Item 44.06 4400-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

Item 45.06 4500-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

5803(c) 5800-3 40 Variation, for landscaping  13.3 Variation, for landscaping 

5805(d) 5800-4 40 Variation, for grassing 13.3 Variation, for grassing 

Item 58.10 5800-10 48 Payment for Extra Work 13.5 Payment for Extra Work 

8103(c) 8100-1 40 Variation, for testing material 13.3 Variation, for testing material 



 

 

COLTO 
Standard Specification 

COLTO 
General Conditions of Contract 1998 (GCC) 

FIDIC 
Conditions of Contract for Construction 

1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

Item 81.02 8100-26  General reference to GCC, 
Provisional Sums 

 Applicable to FIDIC, Provisional 
Sums 

Item 81.03 8100-26 22 Clearance of site on completion, with 
reference to core drilling 

11.11 Clearance of site on completion, 
with reference to core drilling 

 
Add the following clause: 
 
“B1156 OTHER DEFINITIONS 
 
 The COLTO Standard Specifications for Roads and Bridge Works for State Road 

Authorities (1998 edition) has been written for all contractors, employers and engineers. 
Similarly, the works and the site are not defined and the general nature of the entities and 
elements that collectively constitute construction under a contract are characterized by 
the use of lower case letters throughout. 

 
 These project specifications continue to use lowercase spellings in order to avoid the 

appearance of the capitalised and non-capitalised words to describe or prescribe the 
same elements of work required on this project. However, for the purposes of this 
contract the following definitions shall apply: 

 
 Contractor 
 The Contractor and the contractor is the same persona defined under clause 1.1.2.3 of 

the FIDIC Conditions of Contract, but who will only be formally identified by the completed 
Form of Acceptance C1.1.2 in this document and which will be bound into the final 
contract document. 

 
 Employer 
 The Employer and employer is the same persona and is defined in C1.2.2 Contract Data, 

and clause 1.1.2.2 of the FIDIC Conditions of Contract. 
 
 Engineer 
 The Engineer and engineer is the same persona and is defined in the C1.2.2 Contract 

Data, and clause 1.1.2.4 of the FIDIC Conditions of Contract. 
 
 Site 
 The site is defined in clause 1.1.6.7 of the FIDIC Conditions of Contract. It is bound by 

the limits of construction as shown in the drawings or the title of the project and extends 
to also include the following: 

• Areas outside the construction zone areas where accommodation of traffic is placed. 

• All borrowpits defined in the applications approved by the relevant Department of 
Minerals and Energy. 

• All haul roads constructed by the contractor for purposes of access. 

• Any non-adjacent sites specified in the contract documentation. 

• The contractors and his subcontractors camp sites  
 
 Works 
 The works is described in Part C4 of this document and is as defined in clause 1.1.5.8 of 

the FIDIC Conditions of Contract and prescribed in Sections B, C & D of this Volume. 
 



 

 

 
SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  
 
B1204 PROGRAMME OF WORK 
 

(a) General requirements 
 

 Replace the first paragraph with the following: 
 
"The contractor shall base his initial programme of work for a specific order on the scope 
of works as indicated by the engineer or engineer's representative at that stage. This 
programme shall be revised based on the scope of works as contained in the official 
order." 

  
 Add the following subclause: 
 

(c) Execution  
 
The following must be followed in the execution of the works: 
 
(i)   The engineer or engineer’s representative shall inform the contractor of the 

scope of works pertaining to a particular section of a road or different road 
sections within the same administrative region. 
 

(ii)   The contractor shall inspect the identified site or sites and agree the 
classification of the different sites with the engineer and prepare an 
estimate of quantities, monetary value and contract period for executing 
the work on this site/sites.  A cost estimate shall be prepared and 
submitted in a form acceptable to the engineer and priced in terms of the 
relevant contract rates and prices. 

 
(iii)   The engineer or engineer’s representative shall receive this estimate priced 

Bill of Quantities, consider the availability of funds and the proposed 
construction period.  No work shall be done unless an approved estimate 
priced Bill of Quantities has been issued by the employer.  The contractor 
shall also not be allowed to commence with any work until such time as he 
has entered into agreement with the employer in terms of the Occupational 
Health and Safety Act, 1993. 

 
(iv)   The contractor shall then programme the work pertaining to a particular 

order to start within the required response time and to be completed by the 
due completion date.  The programme shall be prepared in terms of 
working days and be approved by the Employer before work commence. 

 
(v)   The contractor shall execute the works in compliance with the 

specifications and with due regard of the total amount of the approved Bill 
of Quantities.  Should the contractor find that the scope of work or the 
quantities required to effect the necessary work included in the specific 
order would result in an over expenditure on that Bill of Quantities, he shall 
inform the engineer or engineer’s representative timeously.  No over 
expenditure on a particular Bill of Quantities shall be accommodated 
unless the engineer or engineer’s representative had been informed 
timeously of the possible over-expenditure and had been given the 
opportunity to review the scope of works for that particular Bill of 
Quantities with the view of adjusting it to remain within the Bill of 
Quantities amount or to initiate alternative measures available within the 
Provincial Financial System.  Such alternative measures may include the 
issue of a supplementary Bill of Quantities to conclude the work included in 
the original scope of works, if approved by the engineer. 

 
 

(vi) No work shall be done if the environmental conditions are such that the quality of 
the work will be detrimentally affected or will constitute a hazard to the motoring 
public. 



 

 

 
(vii) Should conditions outside of the control of the Contractor be encountered on site 

which would materially influence the production by the Contractor, the Contractor 
may claim for an extension of time.  Such a claim shall in all respects comply with 
the requirements in the Conditions of Contract. 

 
The length of the extension of time claimed, shall be based on the minimum 
production rates quoted in the attached form, or on the production rate implied by 
the Contractor in his programme for that particular order, whichever gives the 
shorter possible extension of time period. 

 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 

 
 Add the following after the title: 

 
 “The contractor shall implement a quality assurance system in accordance with ISO 9002 

and appoint a quality manager who shall ensure that members of the contractor’s staff 
comply with the requirements of the quality system. The quality system and the methods 
used to implement it shall be described in a quality plan produced by the contractor.  

 
 The quality manager shall be resident on site full time. No construction activities shall 

take place on site before the engineer approves the quality plan”. 
  
 Replace the third paragraph with the following: 

 
"The intensity of control and of tests to be conducted by the contractor in terms of these 
obligations shall be at least to a sample level of 5 % of the total works contained in that 
specific order or such higher sample level to ensure that proper control is being 
exercised." 

 
 
B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 
 Replace “clause 14” in the first paragraph with “clause 4.7” 
 
 Delete “and of clause 14 of the general conditions of contract” in the sixth paragraph.  
 
  Add the following paragraph:  
 
 “The contractor shall take care that property beacons, trigonometrical survey beacons or 

setting-out beacons are not displaced or destroyed without the consent of the engineer. 
Property beacons and trigonometrical survey beacons that have been displaced or 
destroyed shall be replaced by a registered land surveyor, who shall certify such 
replacement.  

 
 The cost of replacing all beacons displaced or destroyed during the course of the contract 

without the consent of the engineer shall be the contractor’s responsibility and included in 
the tender rates”. 

 
B1209 PAYMENT   
 
 (b) Rates to be inclusive 
  
  Add the following to the first paragraph: 
 
  “VAT shall be excluded from the rates.” 
 
 
 
  
B 1215  EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 

Delete clause 1215 and replace it with the following. 



 

 

 
 
"B 1215  EXTENSION OF TIME 
 

Extension of time in terms of Clause 8.4 of the Conditions of Contract shall be determined 
by mutual agreement between the engineer and the contractor. Delays on working days 
only (based on a six-day working week) and excluding non-working days as indicated in 
the Appendix will be taken into account for the determination of the extension of time." 

 
 
B1224 THE HANDING OVER OF THE ROAD RESERVE 
 
 Add the following subclause: 
 

"The road reserves of all the roads under this contract will be handed over to the 
contractor after receipt by the contractor of the official order from the employer for such a 
time as indicated in the programme of work or such extended period as approved by the 
engineer. 
 
The occupation of the road reserves of the roads shall be limited to those sections as 
directed by the engineer. The contractor will be permitted to work on any portion of the 
road within the specified limits provided that a free and safe flow of traffic is maintained at 
all times and that the requirements of the Specifications are complied with.  No work may 
be undertaken on any section of road without an official order from the engineer." 

 
 
B 1227  MONTHLY SITE MEETINGS   
 

Add the following:   
 
"The venue of such site meetings shall be determined by the engineer." 

 
Add the following clauses: 

 
"B 1230  REPORTING OF ACCIDENTS  
 

The contractor shall report every accident which occurs on the road, within the extent of 
the Works, to the engineer, within twenty-four (24) hours of such accident occurring, 
irrespective of whether such accident has a bearing on damage to the Works or to 
persons, property or things. The report must be in writing and must contain full particulars 
of the accident. Photographs of each accident should also be included in the report. The 
contractor shall include and submit the reports with his payment certificates to the 
engineer. The engineer has the right to conduct, or have conducted, any or all enquiries, 
either on the site or elsewhere, as to the causes and consequences of any such 
accident." 
 

 
B1231 MATERIALS 
 
 The contractor, when using materials that are required to comply with any standard 

specification, shall, if so ordered, furnish the engineer with certificates showing that the 
materials do comply with this specification. 

 
 Where so specified, materials shall bear the official mark of the appropriate authority. 

Samples ordered or specified shall be delivered to the engineer's office site free of 
charge. 

 
 Where materials are specified under trade names tenders must be based on these 

materials.  
 
 
 
 



 

 

 Unless otherwise specified, all proprietary materials shall be used and placed in strict 
accordance with the relevant manufacturer's current published instructions. Agrément 
certified products shall be used and placed in accordance with its Agrément certification 
criteria. 

 
 All places where materials are being manufactured or obtained for use in the works, and 

all the processes in their entirety connected therewith shall be open to inspection by the 
engineer (or other persons authorised by the engineer) at all reasonable times, and the 
engineer shall be at liberty to suspend any portion of work which is not being executed in 
conformity with these specifications.” 

 
  
 



 

 

 
 
 

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 
 
B1302 GENERAL REQUIREMENTS 
 
 (c) Legal and Contractual Requirements and responsibilities to the public 
 
  Add the following: 
 
  “Legislation imposes mutual obligations on the Employer and contractor in the 

performance of their duties to society and to the built and natural environment. To 
assist the contractor in understanding and assessing his obligations, and thus to 
make allowances for the cost of compliance with this legislation, the following 
additional specifications are included in the project specifications. 

 
  Section C of the Scope of Works contains the Environmental Management Plan for 

this project. Its provisions regulate the contractor’s construction methods to ensure 
responsible conduct and treatment of the environment relevant to the project. No 
separate payment mechanism has been made available for the contractor to allow 
for his compliance with relevant environmental legislation. The contractor shall 
include such costs in the existing payment items under section B1303: Payment. 
However, non-compliance with the provisions of this section may lead to the 
imposition of penalties by the relevant authority. 

 
  Section D of the Scope of Works contains the specifications that regulate the 

contractor’s construction methods so far as to ensure health and safety of his 
employees and of the public. A new payitem has been made available under this 
section to allow the contractor to make separate provision for the cost of health and 
safety measures during the construction process.” 

 
 
B1303 PAYMENT 
 
Item                                                                                                          Unit 
 
 B13.01 The contractor's general obligations 
 
  

Add the following pay subitem: 
 
 “(d) Health and safety obligation .............................................................. per day worked” 
 
 The unit of measurement shall be days of a month worked. 
 
 The tendered rate shall include full compensation for compliance with the Occupational 

Health and Safety (OH&S) Act, No. 85 of 1993 and it covers all aspects of occupational 
health and safety as affected by this contract. 

 
 The tendered rate per month for subitem B13.01 (d) will be paid if work has been done for 

that particular month, from the date on which the contractor has been handed over the 
site, until the end of the period of completion of the works, plus any extension thereof as 
provided in clause 8.4 of the conditions of contract.  

  
 
 
  



 

 

B1303 PAYMENT 
 
Item                                                                                                          Unit 
 
 B13.01 Salaries for key personnel 
 
  

Add the following pay subitem: 
 
 “(f) Salaries for key personnel and job creation ...................................... per day worked” 
 
 The unit of measurement shall be days of a month worked. 
 
 The tendered rate shall include full compensation for key personnel and job creation. 
 
 The tendered rate per day work must be calculated by the days key personnel was on 

site and the number of EPWP’s worked for the specific month with the submission of 
attendance registers. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
SECTION B1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
 Add the following: 
 
 “It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual 
(SARTSM). The latest version for use in the accommodation of traffic is volume 2, 
chapter 13 of the June 1999 edition. Copies of this publication are available from 
Government Printers –Tel: (012) 334 4507/8/9 or (012) 3344510 Fax: (012) 323 9574.  

 
 This section also covers the provision of additional information signs for motorists and the 

release of any notices to the media and public.” 
 
B1502 GENERAL REQUIREMENTS 
 
 (a) Safety 
 
  Replace the full stop at the end of the first paragraph and continue with the 

following: 
 
  “... flow of traffic, including the prohibition of his, and his subcontractor’s, 

construction plant from disregarding the stop/go accommodation of traffic control 
facilities. Failure to comply with this requirement shall be taken as a penalty event 
in terms of B1502 (l).” 

 
Add the following after the first paragraph: 
 
"Should the contractor park any of his construction plant within the road reserve at 
night, it shall be done in such a way that the vehicle is more than 5 m away from 
the shoulder of the road and it shall be properly illuminated and signposted to 
ensure safe passing by motorists." 

 
 (f) Approval of temporary deviations 
 
  Add the following: 
 
  “If, after any temporary deviation has been constructed, any changes are 

considered necessary or desirable, the proposal shall be submitted to the engineer 
for his approval." 

 
 (i) Traffic Safety Officer 
 
  Add the following to the end of the second paragraph: 
 
  “The contractor shall submit a CV of the candidate to the engineer for approval 

before the candidate is appointed as the traffic safety officer. “ 
 
  Insert the following as the opening phrase to sub-sub-clause (i):  
 
  “make himself available to discuss road safety and traffic accommodation matters 

whenever required by the engineer during the official construction period as 
specified in each specific order and shall be responsible…”  

 
 Delete sub-sub-clauses (ii) and (iii) and replace with the following: 

 
“(ii) Record on neat and dimensioned sketches and submit to the engineer the 

position and sign reference number, where applicable, of each sign, 
barricade, delineator, cone, amber flicker light, guardrail and permanent or 
temporary painted road marking feature. The position of each shall be 
adequately referenced from the marker boards or other surveyed points on 
the site of the works. 



 

 

 
These records shall also show the date and time at which the recorded 
traffic accommodation features are certified correct by the traffic safety 
officer, and shall be signed by the traffic safety officer before being 
submitted to the engineer. 
 

  The records shall similarly account for whatever changes are made in the 
field. Such changes shall record the position of flagmen and stop/go control 
men and their associated traffic accommodation equipment wherever they 
are used. 
 

(iii) Personally inspect the position and condition of each traffic accommodation 
feature on the whole site of works twice each day by 09h30 and by 16h30, to 
record all irregularities discovered and the remedial action taken, and to sign 
off as correct and submit to the engineer such record sheets by midday of 
the next working day. The traffic safety officer shall keep a duplicate book for 
this specific purpose.  

 
The traffic safety officer shall also submit with this report the daily labour 
returns of flagmen, stop/go and traffic signal control men employed.” 

 
 Add the following sub-sub-clauses: 
 

“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have 
a traffic safety vehicle when required by the engineer and sufficient labour at his 
disposal 24 hours a day, including all prescribed non-working days, and shall not 
be utilised for other duties. He shall be directly answerable to the contractor’s site 
agent. The traffic safety officer shall have his own vehicle to carry out inspections 
and at least one assistant to accompany him full time. Furthermore the traffic safety 
vehicle shall be a truck with a capacity of 5 tons and shall be equipped with a high 
visibility rear panel in accordance with the requirements of the SARTSM as well as 
a truck mounted attenuator – ALPHA 70 K as supplied by Armco Road Safety 
Products, or similar approved complying with TL-2 criteria when tested in 
accordance with NCHRP 350 or N1 criteria when tested in accordance with EN 
1317; certification of compliance to be provided by the contractor at the request of 
the engineer. The attenuator shall be used when the vehicle is utilized to close 
traffic lanes or when attending to stationary or broken-down vehicles or accident 
scenes. The words TRAFFIC CONTROL shall be written on a warning sign in 
highly legible letters, not less than 150 mm high, and the sign shall be mounted on 
both the traffic safety officer’s vehicle and the traffic safety vehicle at least 1, 5 m 
above ground level. The proposed sign and letter dimensions shall be submitted to 
the engineer for his approval. 

 
  The vehicle shall also be equipped with an amber-coloured flashing light of the 

rotating parabolic reflector type with a minimum intensity of 100. The warning light 
shall be switched on at all times and the sign shall be displayed when the vehicle is 
used on site. 

 
  The traffic safety officer shall have a direct line of communication at all times with 

the police and traffic officers responsible for the area within limits of the contract. 
The provision of the road safety vehicle, driver, labourers and the cost of the 
cellular telephone shall be deemed to be included in the rates tendered for the 
contractor's establishment on site. 

 
 (x) Ensure that all obstructions related to the contractor’s activities be removed before 

nightfall where applicable as instructed by the engineer and that the roads are safe 
for night traffic. 

 
 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), 

also be responsible for the removal of broken-down vehicles off the roadway and 
implementing actions requested by the traffic authorities with regard to the work to 
be carried out, be responsible for the erection and maintenance of all traffic signs 
necessary for the accommodation of traffic. 

 



 

 

 (xii) In the advent of an accident the traffic officer shall record in a written report the 
details of the accident, record the position of all temporary road signs, barricades, 
delineators, flagmen and any other devices used for traffic accommodation. In 
addition, the report shall include a neat dimensional sketch, photographs, 
identifiable permanent features, and any other relevant information.” 

 
 Add the following sub-clauses: 
 
 “(j) Crossing the median or carriageway centreline. 
 
  No vehicle or item of equipment shall be allowed to cross the median of a dual 

carriageway road or the centreline of a single carriageway unless the traffic 
accommodation and signage specifically allows for this and is approved by the 
engineer as safe. 

 
 (k) Site personnel 
 
  The contractor shall ensure that all his personnel, excluding those who are 

permanently office bound, are equipped with reflective safety jackets and that 
these are worn at all times when working on or near to the travelled way. Any 
person found not wearing a reflective jacket under these circumstances shall be 
removed from the site until such time as he is in possession of and wearing a 
reflective jacket. Reflective safety jackets shall be kept in good condition and any 
jackets that are, in the opinion of the engineer, ineffective shall be immediately 
replaced by the contractor. 

 
 (l) Penalty events 
 
  Whenever the following events occur, the contractor shall be subjected to penalty 

conditions expressed in the Appendix to Tender. 
 
  (i) Noncompliance with accommodation of traffic specifications 
 
   Failure or refusal on the part of the contractor to take the necessary steps to 

ensure the safety and convenience of the travelling public, accommodation 
of traffic, plant and personnel in accordance with these specifications or as 
required by statutory authorities or ordered by the engineer, shall be 
sufficient cause for the engineer to apply penalties as follows: 

 
   A fixed penalty of R5 000, 00 per occurrence shall be deducted for each and 

every occurrence of non-compliance with any of the requirements of section 
1500 of the standard specifications and section B1500 of the project 
specifications. 

 
   In addition a time-related penalty of R500, 00 per hour over and above the 

fixed penalty shall be deducted for non-compliance to rectify any defects in 
the accommodation of traffic within the allowable time after the engineer has 
given an instruction to this effect. The engineer's instruction shall state the 
allowable time, which shall be the time in hours for reinstatement of the 
defects. Should the contractor fail to adhere to this instruction, the time-
related penalty shall be applied from the time the instruction was given. 

 
 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 

Add the following before the first paragraph: 
 
"All temporary road signs, devices, sequences, layouts and spacings shall comply with 
the requirements of the National Road Traffic Act, 1996 (Act 93 of 1996) and the National 
Road Traffic Regulations 2000, the requirements of the relevant authority the SA Road 
Traffic Signs Manual, Vol 2, Chapter 13 : Roadworks Signing and the Drawings."  
 
Replace the first sentence of the first paragraph with the following: 

 



 

 

 “The contractor shall provide, erect and maintain the necessary traffic-control devices, 
road signs, channelisation devices, barricades, warning devices and road markings 
(hereinafter referred to as traffic-control devices) in accordance with these special 
provisions and as shown on the drawings and in the SARTSM and remove them when no 
longer required. It shall be incumbent upon the contractor to see to it that the 
abovementioned traffic-control devices are present where required at all times and are 
functioning properly.” 

 
 Replace the third paragraph with the following: 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in 

accordance with the SARTSM. The recommended arrangements of the traffic control 
devices illustrated and/or drawings issued by the engineer shall not be departed from 
without prior approval of the engineer. The arrangements expected to be most commonly 
used in the contract are given on the tender drawings. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be 

revised at the discretion of the engineer where deemed necessary to accommodate local 
site geometry and traffic conditions.” 

 
  
 (b) BRIDGE RAILS and barricades 
 
  Add the following: 
 
  “The contractor shall be responsible for the protection and maintenance of all signs 

and shall at his own cost replace any that have been damaged, lost, or stolen. 
 
  All temporary BRIDGE RAILS required to remain in position for some time shall be 

installed as shown on the drawings. All temporary BRIDGE RAILS required to be 
moved more often shall be mounted on portable supports for the easy moving of 
signs to temporary positions. The only permitted method of ballasting the sign 
supports shall consist of durable sandbags filled with sand of adequate mass to 
prevent signs from being blown over by wind. The cost of the sandbags shall be 
included in the tendered rates for the various types of temporary road signs.  

 
  The covering of permanent road signs, if applicable, shall be by utilizing a hessian 

bag that shall be pulled over the sign in the form of a hood and fastened to the 
signposts. Plastic bags or other materials and fastened by means of adhesive tape 
shall not be permitted. The cost of covering of permanent BRIDGE RAILS shall be 
included in the tendered rates of items B15.01 and B15.10.”  

 
 (c) Channelisation devices and barricades 
 
  Add the following: 
 
  “The use of drums as channelisation devices shall not be permitted. Drums may 

however be used to set up barriers as provided for in sub-clause 1503(d). 
 

TW 401 and TW 402 delineators shall comply with the following requirements: 
 

(i) It shall be manufactured from a flexible material and should comply with 
SANS 1555.  The blade portion of the delineator shall be positively affixed to 
a base unit which in turn shall be stable on its own or be stabilised by means 
of sandbags when used on the road. 

 
(ii) The blade shall be retro-reflectorised, with class I yellow sheeting on the 

side facing oncoming traffic. 
 

(iii) It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of 
the delineator shall not be more than 200 mm above the road surface. 

 
(iv) It shall be subject to the approval of the engineer. 

 



 

 

(v) It shall be capable of withstanding the movement of passing vehicles and 
gusting winds up to 60 km/h in typical working conditions without falling over. 
To achieve this, the base shall be at least 0, 18 m2 and ballasted by 
sandbags with sand. 

 
(vi) together with its mounting be designed such that it will collapse in a safe 

manner under traffic impact. 
 

 Traffic cones shall comply with the following requirements:  
 

(i)  Traffic cones may be used only at short term lane deviations during daylight.  
 
(ii)  Cones shall not be used on their own but shall be interspersed with 

delineators at a ratio not exceeding 3:1.  
 
(iii) Cones used on all deviations shall be 750 mm high.  
 
(iv) Lane closures which continue into the night-time shall be demarcated by 

delineators only. 
 
(v) They shall be manufactured from a flexible material and be fluorescent 

orange in colour. 

 

(vi) The base of the cone shall be non-circular to limit any rolling action 

should the cone be up-ended. 

 

(vii) Whenever cones will be used in times of restricted visibility the cones shall 

be fitted with white retro-reflective sleeves. 

 

(viii) The maximum spacing between centres of delineators or cones shall be as 

shown on the Drawings or as directed by the engineer." 

 
 (e) Warning devices 
 
  Add the following: 
  
  “All construction vehicles and plant used on the works shall be equipped with 

rotating amber flashing lights and warning boards as specified. All vehicles and 
plant before being allowed onto the site shall obtain a clearance permit from the 
engineer. 

 
  (i) Vehicle mounted flashing lights 
 
   Rotating lights shall have an amber lens of minimum height of 200 mm and 

shall be mounted in such a way as to be highly visible from all directions. 
The lights on construction vehicles shall not be switched on while vehicles 
are being operated on unrestricted sections of a public road but shall be 
switched on while construction vehicles are operating within the 
accommodation of traffic area, as the vehicles decelerate to enter a 
construction area, and as the vehicles accelerate to the general speed when 
entering the road from a construction area. Lights on plant shall operate 
continuously while the plant is working alongside sections of road open to 
public traffic 

 
   All LDV's and cars operating on site shall also be equipped with rotating 

amber flashing lights which shall be placed so as to be highly visible and 
operated continuously while the vehicles are manoeuvring in or out of traffic 
or are travelling or parked alongside roads open to public traffic. 

 
   Rotating lights and the "construction vehicle" signs on the contractor's 

vehicles and plant shall not be paid for separately but shall be included in 
the rates covering the use of the vehicles.  

 



 

 

   The contractor shall apply and maintain lights together with temporary 
mounting brackets, to the approval of the engineer. Vehicles and plant that 
do not comply with these requirements shall be removed from the site. 

 
  (ii) Sign mounted flashing lights 
 
   Two amber flashing lights shall be vertically mounted on top of the traffic 

signs at each end of each traffic accommodation section as shown on the 
drawings. The lights shall be operated during the hours of darkness.” 

 
 Add the following sub-clauses: 
 
 “(g) Other traffic control measures ordered by the engineer 
  
  The engineer may instruct the contractor to provide any other road sign, reflective 

tape, etc not measured in standard pay items. Such Bridge Rails shall conform to 
the requirements of the SARTSM, or specification provided by the engineer. 
Similarly, in order to ensure that the travelling public is kept fully informed and 
warned on matters relating to the accommodation of traffic, construction sign 
posting and the effect of the construction on the free flow of traffic through the site, 
the engineer may arrange for advertising in the press and/or for other forms of 
publicity. 

 
 (h) Flagmen 
 
  Flagmen shall be provided where shown on the drawings or required by the 

specification. During the daytime, at least two flagmen shall be provided at each 
traffic control point in addition to the STOP/GO sign operator, one flagman at the 
80 km/h sign and a second roving flagman to indicate to the traffic at the end of the 
queue to stop. At night time only one roving flagman equipped with a Stromberg 
Lightman xenon strobe, or similar approved, and a torch is required at each traffic 
control point as well as the traffic light operator. Where the shoulder of the road is 
closed to traffic, a flagman shall be provided at the leading end of the closure 
during daytime. This flagman shall be provided at the 80-km/h sign to warn the 
traffic about the closure. No flagman shall be on duty for a period of more than 10 
hours per day. 

 
  Flagmen shall be adequately trained in the standard flagging techniques as 

described in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided 
with conspicuous clothing such as safety jackets utilizing retro-reflective and/or 
fluorescent panels in red, yellow and/or white. 

 
  Flagmen shall have in their possession, at all times, certification that they have 

attended and passed an accredited course in flagging techniques before being 
allowed onto the construction site. 

 
  Flags shall be made from bright red or red-orange material and shall be square 

with a minimum side length of 600 mm. The flag shall be attached to a staff at least 
1, 0 m in length. 

 
  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the 

lane of traffic that is being controlled and under no circumstances shall flagmen be 
permitted to stand within the traffic lane. In order to obtain maximum visual impact 
for the travelling public, flagmen shall stand-alone. 

 
 
 
 

(i) Safety vests 
 

The contractor shall  provide  the engineer  and  visitors  with  safety  vests  for 
moving around  on site. The vests shall be fluorescent orange in colour with 
reflective material sewn onto it and shall be to the approval of the engineer. 
 



 

 

No separate payment will be made for the safety vests and full compensation 
therefore shall be deemed to be included in the rates tendered for Section 5700." 
 
 

 (j)  Retro-reflective material  
 
 Retro-reflective material for temporary signs shall comply with the requirements of 

SANS 1519 for weathered material. Tests shall be carried out with a field 
retro­reflectometer.  The testing procedure and classification are described in 
Clause B8118." 

 
 
B1517 MEASUREMENT AND PAYMENT 
 
 Amend item 15.01 to read as follows: 
 
 “Item   Unit 
 
 B15.01 Accommodating traffic and maintaining temporary deviations: 
 
 (a) On dual carriageways  .........................................................................  kilometre (km) 
 (b) On single carriageways  ......................................................................  kilometre (km) 
 
 Replace the first paragraph with the following: 
 
 “The unit of measurement shall be the kilometre, measured along the centre lines of the 

road where work is carried out. Accommodation of traffic shall be measured once only.  
 
 Item   Unit 
 
 B15.03 Temporary traffic control facilities 
 
 Add the following: 
  
 “(a) Flagmen  …………………………………………………………………….. Man-day 
 

“The unit of measurement shall be a full day and night worked by flagmen.  A man-day 
shall be deemed to comprise of three eight hour shifts in a twenty four hour period.  Three 
shifts of eight hours per flagman equates to one man-day.  Shorter single portion shifts 
(6 to 10 hours) shall be measured as a half man-day.” 

  
 Add the following payitems: 
 
 Item   Unit 
 
 “B15.14 Accommodation of traffic during Measurement and  

testing work   ............................................................................................  day  
  

The unit of measurement shall be the number of days during which the accommodation 
of traffic was done as specified.   
 
The tendered rate per day shall include full compensation for the cost to provide the 
traffic accommodation as specified. 
 

  



 

 

 Item   Unit 
 
 B15.15 Extra over item B15.01 for the provision of a truck-mounted 

attenuator (TMA) and a 5 ton gross mass vehicle as  
described in Clause B1502 (i)(ix)   ..........................................................  day  

  
The unit of measurement shall be the number of days during which the specified 
attenuator had been provided.   
 

 Item   Unit 
 
 “B15.16 Amber flashing lights mounted on signs  ..............................  number (No) 
 
 The tendered lump sum shall include full compensation to provide, erect, operate and 

maintain two amber flashing lights per sign at each end of the traffic accommodation 
sections. It shall also include the provision of power to operate the lights, replacing bulbs 
as required and keeping the lenses clean and visible. 

 
 Item   Unit 
 
 B15.17 Provision of traffic safety equipment for use by the engineer 
  
 (a) Safety jackets  .......................................................................................  number (No) 
 
 The unit of measurement shall be the number of each item provided as specified, and 

approved by the engineer. 
 
 The tendered rates for the various safety items shall include full compensation for 

provision thereof and maintenance in good working order.  
 
 
 Item   Unit 
 
 B15.19 Penalties 
 
 (a) Fixed penalty per occurrence  ...............................................................  number (No) 
 
 (b) Time related penalty  .....................................................................................  hour (h) 
 
 In subitem B15.19(a) the unit of measurement shall be number and applied for each and 

every occurrence of non-compliance with any of the requirements of section 1500 of the 
standard specifications and section B1500 of the project specifications at the rate 
specified in the pricing schedule. 

 
 In subitem B15.19 (b) the unit of measurement shall be hour and applied for each hour 

over and above the time set by the engineer that the identified non-compliance has not 
been rectified. 

 
 The above payitems shall be applied at the rates stated in the Appendix to Tender and in 

the pricing schedule and become payable by the contractor in each and every month they 
occur and shall be deducted from the amount due to the contractor on the relevant 
monthly payment certificates.” 



 

 

SERIES 6000:  STRUCTURES 
 
SECTION 6700:  STRUCTURAL STEELWORK 
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6701 SCOPE 
  

This section covers the manufacture, transport and installation of structural steelwork for minor 
structures, e.g. overhead road-sign structures.  It does not apply to major steel structures such 
as steel bridges, which will be covered in the project specifications where work of this nature is 
required. 

 
6702 MATERIALS 
 
 (a)  Structural steel 
  Structural steel shall comply with the following requirements: 
 
  Mild steel:   BS 4360, grade 43A; or SABS 1431, grade 300W. 
  High-yield stress steel:  BS 4360, grade 50B; or SABS 1431, grade 350W. 
 

The dimensions and properties of rolled steel sections shall comply with the 
prescriptions given in the structural steel tables issued by the SA Institute of Steel 
Construction. 

 
 (b)  Steel tubes 
  
  Steel tubes shall comply with the requirements of SABS 657, part 1. 
 
 (c)  Bolts, nuts and washers 
 

Ordinary bolts and nuts shall be bolts and nuts used for transferring forces by tensile 
stress, compressive stress and shear stress without any friction-grip action being 
considered.  Ordinary bolts and nuts shall comply with SABS 135, SABS 136 or SABS 
1143. 
 
Washers for ordinary bolts and nuts shall comply with the requirements of SABS 
1149. 
 
Friction-grip fasteners: 
High-strength friction-grip bolts, nuts and washers shall comply with the requirements 
of SABS 1282. 
 
Other approved friction-grip fasteners equal to the above may be used. 

 
 (d)  Rivets 
 

Mild-steel rivets shall comply with the requirements of SABS 435.  High-tensile rivets 
shall be so manufactured that they can be driven and their heads formed satisfactorily 
without the physical properties of the steel being impaired. 

 
 (e)  Welding consumables 
 
  Welding electrodes shall comply with the requirements of SABS 455. 
 



 

 

The quality, handling and storage of all consumables shall be so as to achieve the 
desirable properties of the weld metal. 

 
The welding consumables used shall be appropriate to produce weld metal which will 
yield all the weld-metal test specimens as specified in BS 709 having both minimum 
yield and minimum tensile strengths not less than those of the parent metal. 

 
 (o)  Test certificates 
 

The contractor shall submit test certificates, as required by the engineer, of the 
structural steel and anchor bolts that will be used. 

 
6703 CODES OF PRACTICE 
 

The design, where undertaken by the contractor, of all work shall comply with the 
requirements of SABS 0162. 
 

6704 SHOP DETAILS 
 

Where shop details have not been furnished on the drawings, the contractor shall prepare his 
own shop details in accordance with the provisions of clause 1221.  Shop details shall be 
approved and signed by the engineer prior to the fabrication of any items. 

 
6705 FABRICATION AND ASSEMBLY 
 

(a)  General 

All structural steel both before and after fabrication shall be within the tolerances 
specified in sub clause 6803(j) and shall be flat, straight (unless required to be formed 
to another shape) and free from twists. 
 

(b) Marking the steel 

Al all stages of fabrication, all structural steel other than grade 300W and grade 43A 
steel shall be clearly marked by grade by means of a suitable marking system. 
 

(c) Cutting 

Steel shall be cut by sawing, shearing with shears, cropping, or flame-cutting. 
 
Edges shall be free from any defects or distortions and all burrs, notches and similar 
defects shall be removed. 
 

(d) Holes for fasteners 

Holes for fasteners shall not be formed by flame cutting.  Holes in light members not 
thicker than 12 mm or the diameter of the hole, whichever is the smaller, may be 
punched. 
 
Holes for fasteners of up to 25 mm in diameter shall not be more than 2 mm larger 
than the diameter of the fastener and holes for larger fasteners not more than 3 mm 
larger than the diameter of the fastener. 
 
Holes for friction-grip fasteners shall be in accordance with SABS 094. 
 
All burrs shall be removed from holes before assembly. 
 

(e) Joints in compression 

The abutting surfaces of joints dependent on contact for the transmission of load shall 
be accurately prepared so that the full area intended for bearing will be in contact as 
specified in sub clause 6803(j). 
 
 

(f) Hollow sections 

Unless protection against corrosion is provided by other means, the interior of any 
hollow section shall be sealed to prevent the ingress of moisture.  Where a sealed 
hollow member is holed for a fastener or pin, precautionary measures shall be taken 



 

 

to prevent the ingress of water to the interior of the member.  Vent holes for 
galvanizing shall be sealed after galvanizing has been completed. 
 

(g) Alignment of holes 

All matching holes for fasteners or pins shall be accurately aligned so that the 
fasteners can be inserted freely through the assembled members in a direction at right 
angles to the faces in contact.  Drifting for aligning the holes shall not distort the metal 
or enlarge the holes. 
 

(h) Welding 

Welding shall be done in accordance with the requirements of BS 5135. 
 
The welding techniques shall be such as to avoid undue distortion and to minimize 
shrinking stresses. 
 
All slag shall be removed. 
 
Where required for certain welding: 
 

i. the manufacturer shall hold a valid welding-procedures certificate in 

accordance with SABS 044 part III for grade B welding joints, and the 

welding shall be done by a welder qualified in accordance with SABS 044 

part IV; 

(ii)  the welder shall hold a valid certificate of competency in accordance with  
       SABS 044 part V for the specified type of welding                           

 
 All structural welds shall be full-strength joints. 
 
(i) Bolting 

The jointed parts shall be firmly drawn together.  Where necessary, tapering washers 
shall be used for each bolt head and nut to transfer the compressive stress over its full 
surface.  Where bolt holes have greater than normal clearance, washers shall be 
placed under the bolt heads and nuts. 
 
The length of each bolt shall be such that, after tightening at least one full thread 
projects through the nut on the outside and at least one full thread (in addition to the 
thread run-out) remains clear between the nut and the bolt head. 
 
 

(j) Friction-grip fastening 

The use of friction-grip bolts shall be in accordance with SABS 094.  Where use is 
made of equivalent types of friction-grip fasteners, they shall comply with the 
requirements of SABS 094 for equivalent fasteners and shall be installed in 
accordance with the appropriate requirements of SABS 094. 
 

(k) Riveting 

Wherever possible, riveting shall be done with pneumatic equipment. 
 
Riveted units shall have all parts firmly drawn together and aligned before riveting.  
Every rivet shall, when driven, completely fill the hole and shall have a well-formed 
head or, if countersunk, fill the countersink completely. 
 
All loose, eccentric-headed, badly formed, burnt or otherwise defective rivets shall be 
cut out and replaced. 
 

(l) Trimming 

All fabricated steel work shall be neatly trimmed so as not to show any sharp edges.  
Acute angles shall be rounded off to a radius of at least 1 mm. 
 

(m) Corrosion prevention 

• Painting 



 

 

Before removal from the place of manufacture the steelwork shall be painted 
as specified in section 8400. 
 
Where the finishing coats are to be applied on the site, the shop painting shall 
include the application of an undercoat as specified in section 8400. 
 
Galvanised steel shall not be painted unless painting is specifically called for 
in the specifications. 
 

• Sprayed metal coatings 

Where the sprayed metal coating of steel surfaces is called for, it shall be 
done in accordance with the requirements of SABS 1391 part 1.  The type of 
metal used shall be as specified, and, unless otherwise specified, the metal 
coating shall comply with the requirements of type Al 150 or type Zn 150. 
 

• Galvanizing 

Where the galvanizing of structural steelwork is required, the members shall 
be hot-dip galvanized.  Structural steel members shall be given an 85 
micrometre coating or such other thickness as may be specified, in 
accordance with SABS 763 and sheet steel and strip a class M coating in 
accordance with SABS 934. 
 
All nuts, bolts, screws and threaded articles shall be hot-dipped galvanised in 
accordance with the appropriate requirements of SABS 763 for type C1 or 
type C2 articles. 
 
Cut ends and small damaged areas shall be repaired by the application of a 
zinc-rich paint or by zinc spraying. 

 
6706 INSTALLATION 
 
 (a)  General 

Where specified, details of the method of installation shall be submitted to the 
engineer for approval.  All structural steel shall be stored, transported, handled and 
installed so as not to subject it to undue stress or damage. 
 
Installation over traffic is not permitted, and a temporary deviation of traffic shall be 
provided. 
 
Provision for traffic accommodation will be paid for in accordance with the appropriate 
items under section 1500. 
 

 (b)  Safety during installation 
During the installation of a structure, the steelwork shall be bolted, braced or 
otherwise secured so as to make adequate provision for all installation loads. 
 

 (c)  Alignment 
Each part of a structure shall be aligned as soon as possible after installation.  
Members shall not be permanently connected until sufficiently large members of the 
structure have been aligned, plumbed, levelled, and temporarily secured to prevent 
their displacement during the installation or alignment of the remainder of the 
structure. 
 

 (d)  Corrections 
Drift pins, jacking equipment and the like shall not be used for bringing improperly 
fabricated members into place.  A moderate degree of cutting and reaming may be 
done to correct minor misfits if, in the opinion of the engineer, this will not be 
detrimental to the appearance or strength of the structure.  The burning of holes will 
not be permitted without written approval. 

 
 (e)  Repairs to painting and site painting 

Repairs to painting and site painting shall be effected in accordance with the 
provisions of clause 8407. 
 



 

 

 
 (f)  Grouting 

The grout shall be poured under and around the base plates of columns after the 
steelwork has been finally checked for alignment and height and after the approval of 
the engineer has been obtained to proceed with the grouting.  The column base plates 
shall be supported by the top and bottom nuts and by steel wedges.  The area under 
the steel shall be thoroughly cleaned and shall be dust and oil-free, and the concrete 
shall be thoroughly rinsed with water to leave the surface clean and moist. 
 
The grout shall be an approved non-shrinking, pourable cementitious grout.  The grout 
shall be prepared and applied strictly in accordance with the manufacturer’s 
recommendations and the engineer’s directives. 
 
Leak-proof formwork shall be used for the pourable grout, and all corners shall be 
chamfered.  The surface finish shall be class F2 and class U2 as applicable. 

 
6707 TESTING 
 

(i) Testing by the engineer 

The engineer may nominate a testing authority to inspect the works and to conduct 
such tests as he may deem to be necessary to test compliance with the specifications.  
Where required, test samples of welds shall be prepared by the contractor, free of 
charge. 
 
Payment for these tests shall be made under item 81.02. 
 

(ii) Process control 

Welds shall be regularly inspected and tested by the contractor in terms of his 
obligations in regard to process control, as described in clause 1205.  This shall 
include visual inspection of welds to ensure that no undercutting, uneven lengths, 
porosity, or evidence of cracking occurs and that full fusion of the metals has been 
achieved.  In doubtful areas, cores containing weld metal and adjacent parent material 
shall, if so required by the engineer, be cut out, polished and examined and the hole 
repaired. 
 
At least 30% of the welds shall be examined by ultrasonic or radiographic means.  If 
more than 5% of the examined welds show unsatisfactory results, additional 
examinations covering all welds shall be performed.  Certificates of the examination 
confirming that the steel plates and welds comply with the requirements of SABS 044 
Part III shall be submitted to the engineer. 
 
The cost of testing shall be deemed to be included in the rate tendered for item 67.01 
Structural steel. 

 
 
6708 MEASUREMENT AND PAYMENT 
 
Item   
                                                                                                                                           Unit 
67.01   Structural steel: 
 
(a) (Structure/article described)
 ……………………………………………………………………………….……………..……ton (t) 
 
(b)        Structures 
 

(i)Type A (a) (b)………………………………………………………………………….metre (m)/ (no) 
 
(ii)Type B (a) (b)…………………………………………………………………………metre (m)/ (no) 
 
(iii) Type C (a) (b)……………………………………………   ……………………..….metre (m)/(no) 

 
(iv)  Type E (a) (b). ………….……………………………………………………………metre(m)/(no) 
 



 

 

 
(c) (Structure/article described) ………………..……………………………………  number (No) 
 
The unit of measurement shall be either the ton or the metre of installed permanent steel structures or 
articles, or the number of installed permanent steel structures or articles.  Where the unit of  
measurement is the ton, the mass of the steel waste caused by punching, drilling, sheared edges, 
milling or planning, or metal cut-outs shall not be deducted, and the mass of rivets, bolts and nuts, 
washers, welding fillets or temporary bracing shall not be added.  In computing the mass of steel, the 
nominal mass per unit of length or area will be used and tolerances and other permissible deviations 
will be ignored. 
 
“include” 
 
Where the measurement is per number will it include all components, bolts, nuts, washers, welding 
fillets. 
 
The tendered rates shall include full compensation for preparing shop details where not provided on 
the drawings, the supply of all the required materials, fabrication, process control, loading, transporting 
to the site, off-loading, and installation.  It shall also include full compensation for all welding, nuts, 
bolts, washers, rivets, cutting, waste and any temporary bracing necessary for transporting and 
installation. 
 
The tendered rate shall also include full compensation for supplying and pouring the specified grout 
under and around the base plates of steel columns, for procuring and supplying all the necessary 
labour, constructional plant, tools and materials, as well as waste, formwork for the grout, and finishing 
to obtain the required surface finish for the grout under and around base plates of steel columns. 
 
The tendered rates shall include full compensation for branding by means of 
punching/welding/cutting (GDRT) every 200mm apart in 20 mm letter size over each component of 
the new bridge rail 
 
The tendered rates shall include full compensation for bolts, washers and sheer nuts on all 
connections.  
 
The tender rates shall include full compensation for transporting all damage components to the 
Koedoespoort office in Pretoria 
 
 
Item                                                                                                                                            Unit  
 
67.02 Anchor bolts: 
 
(a)  Chemichal anchor bolts ……………………………………………………………………………no 
 
(b)  (Description of each assembly, and grade/type of steel, 
 diameter and length indicated) …………………………………………………….  number (No) 
 
The unit of measurement shall be either the kilogram of installed anchor-bolt assemblies or the 
number of installed anchor-bolt assemblies. 
 
The tendered rates shall include full compensation for the materials, fabrication, and handling, 
transporting and installing the chemical anchor-bolt assemblies, including corrosion protection. 
 
Item                                                                                                                                         Unit 
 
67.03 Corrosion protection: 
 
(a) Sprayed-on metal: 
 
(i) (Type of metal and thickness or type symbol of coating indicated)………………………. ton (t) 
 
 
(ii)  (Type of metal and thickness or type symbol of coating indicated)……..………….  metre (m) 
 



 

 

(iii) (Type of metal and thickness or type symbol of coating indicated)………….….  number (No) 
 

(b) Hot-dip galvanizing: 
 

 
(i) (Thickness or type symbol of zinc coat   indicated)……….…………………..………..  ton (t) 
 
(ii) (Thickness or type symbol of zinc coat  indicated)..………………………..……… metre (m) 
 
(iii) (Thickness or type symbol of zinc coat  indicated)...……………………..…….. number (No) 
 
The unit of measurement shall be either a ton or a metre of steel structures or articles protected 
against corrosion, or the number of steel structures or articles protected against corrosion.  The 
quantities are calculated as specified in item 67.01. 
 
The tendered rates shall be extra over the rates for item 67.01 and shall include full compensation for 
applying the specified corrosion protection, including surface preparation, materials, labour, tools, 
equipment and all incidentals required. 
 
 
 
 Note: 
  
 Payment for painting shall be made under item 84.01 

 
  
Item                                                                                                                                         Unit 
 
84.02 Additional Products: 
 
(a) Additional bridge rail products……………………………………………….………… PC Sum 
 
(b) Handling cost on item B84.02(a)………………………………………………………. % 
 
 
The work done under PC sum will mostly installation of type F, (temporary bridge rails) 
according to drawings in the Annexures. 
 
This item shall be done and claimed as instructed by the Project Manager. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

 

 
 
 
 
 
 
 
 
 

SECTION C: ENVIRONMENTAL MANAGEMENT PLAN 
 
 
TABLE OF CONTENTS PAGE 
 
C1001  SCOPE ....................................................................................................... C3-104 

C1002  DEFINITIONS ............................................................................................. C3-104 

C1003  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS ...... C3-37 

C1004  LEGAL REQUIREMENTS ........................................................................... C3-37 

C1005  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS ................... C3-106 

C1006  TRAINING .................................................................................................. C3-107 

C1007 ACTIVITIES/ASPECTS CAUSING IMPACTS........................................... C3-107 

C1008  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES C3-107 

C1009  RECORD KEEPING ..................................................................................... C3-47 

C1010  COMPLIANCE AND PENALTIES ............................................................... C3-47 

 
 



 

 

 
C1001  SCOPE 
 
This Environmental Management Plan (EMP) sets out the methods by which proper environmental 
controls are to be implemented by the contractor. The duration over which the contractor’s controls 
shall be in place cover the construction period of the project as well as the limited time after contract 
completion defined by the General Conditions of Contract, and the project specifications, as the 
Defects Notification Period (maintenance period). 
 
The provisions of this EMP are binding on the contractor during the life of the contract. They are to be 
read in conjunction with all the documents that comprise the suite of documents for this contract.  In 
the event that any conflict occurs between the terms of the EMP and the project specifications or 
Record of Decision, the terms herein shall be subordinate.  
 
The EMP is a dynamic document subject to similar influences and changes as are brought by 
variations to the provisions of the project specification. Any substantial changes shall be submitted to 
the South African National Roads Agency SOC Limited in writing for approval. 
 
The EMP identifies the following: 
 
- Construction activities that will impact on the environment. 
- Specifications with which the contractor shall comply in order to protect the environment from 

the identified impacts. 
- Actions that shall be taken in the event of non-compliance. 
 
C1002  DEFINITIONS 
 
Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not 
be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of 
Agricultural Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be those 
plant species that show the potential to occupy in number, any area within the defined construction 
area and which are declared to be undesirable. 
 
Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, 
suppliers or personnel during the construction process as defined in the South African National Roads 
Agency SOC Limited and National Roads Act, 1998 (Act No. 7, 1998) 
 
Environment: environment means the surroundings within which humans exist and that could be made 
up of -  
 
(i) the land, water and atmosphere of the earth; 
(ii) micro-organisms, plant and animal life; 
(iii) any part or combination of (i) and (ii) and the interrelationships among and between 
 them; and 
(iv) the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that 

influence human health and well-being. 
 
Environmental aspect:  an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment. 
 
Environmental impact:  an impact or environmental impact is the change to the environment, 

whether desirable or undesirable, that will result from the effect of a 
construction activity. An impact may be the direct or indirect consequence of 
a construction activity. 

 
Road reserve:   the road reserve is a corridor of land, defined by co-ordinates and 

proclamation, within which the road, including access intersections or 
interchanges, is situated. A road reserve may, or may not, be bounded by a 
fence. 

 



 

 

Road width:    for the purposes of the EMP, the road width is defined as the area within the 
road reserve i.e. fence line to fence line, but also includes all areas beyond 
the road reserve that are affected by the continuous presence of the road, 
e.g. a reach of a water course. 

 
 
C1003  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 
 
The contractor shall identify likely aspects before commencing with any construction activity. 
Examples of environment aspects include: 
 
- waste generation 
- stormwater discharge 
- emission of pollutants into the atmosphere 
- chemical use operations 
- energy use operations 
- water use operations 
- use of natural resources 
- noise generation 
 
Thereafter the contractor shall programme his work in such a way that each cause and effect of a 
construction activity is also identified and the activity planned so as to prevent any impact from 
happening.  If prevention is not practicable, or in the event of mishap or misapplication, the contractor 
shall provide plans and measures for the engineer’s approval, which will limit and contain the 
magnitude, duration and intensity of the impact.  The contractor shall demonstrate that he is capable 
of carrying out any repair and reinstatement of the damaged environment.  These requirements shall 
be concurrent with the time constraints to produce an approved construction programme according to 
sub-clause 8.3 as amended by Particular Condition of the general conditions of contract and clause 
B1204 of these project specifications. 
 
Listed below are some environmental impacts that could adversely alter an aspect of the environment 
through usual construction activities: 
 
- Pollution of atmosphere, soil or water 
- Destruction or removal of fauna and flora and effect on biological diversity  
- Deformation of the landscape 
- Soil erosion 
- Destruction of historical/heritage sites 
- Effect on the built environment 
- Effect on agricultural land and wetlands 
 
General good construction practice will play an important role in avoiding the occurrence of an Impact. 
The contractor’s attention is drawn, in this regard, to C1008. Environmental Management of 
Construction Activities 
 
 
C1004  LEGAL REQUIREMENTS 
 
(a) General 
 
Construction will be according to the best industry practices, as identified in the project documents. 
This EMP, which forms an integral part of the contract documents, informs the contractor as to his 
duties in the fulfilment of the project objectives, with particular reference to the prevention and 
mitigation of environmental impacts caused by construction activities associated with the project. The 
contractor should note that obligations imposed by the EMP are legally binding in terms of 
environmental statutory legislation and in terms of the additional conditions to the general conditions of 
contract that pertain to this project. In the event that any rights and obligations contained in this 
document contradict those specified in the standard or project specifications then the latter shall 
prevail. 
 



 

 

(b) Statutory and other applicable legislation 
 
The contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to the 
contract. 
 
 
C1005  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 
(a) Appointment of a Designated Environmental Officer (DEO) 
 
For the purposes of implementing the conditions contained herein, the contractor shall submit to the 
engineer for approval the appointment of a nominated representative of the contractor as the DEO for 
the contract.  The request shall be given, in writing, at least fourteen days before the start of any work 
clearly setting out reasons for the nomination, and with sufficient detail to enable the engineer to make 
a decision. The engineer will, within seven days of receiving the request, approve, reject or call for 
more information on the nomination.  Once a nominated representative of the contractor has been 
approved he/she shall be the DEO and shall be the responsible person for ensuring that the provisions 
of the EMP are complied with during the life of the contract.  The engineer will be responsible for 
issuing instructions to the contractor where environmental considerations call for action to be taken. 
The DEO shall submit regular written reports to the engineer, but not less frequently than once a 
month. 
 
The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s 
opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or 
this specification.  Such instruction will be in writing and shall clearly set out the reasons why a 
replacement is required. 
 
There shall be an approved DEO on the site at all times. 
 
(b) Administration  
 
Before the contractor begins each construction activity the DEO shall give to the engineer a written 
statement setting out the following: 
 
- The type of construction activity. 
- Locality where the activity will take place. 
- Identification of the environmental aspects and impacts that might result from the activity. 
- Methodology for impact prevention for each activity or aspect. 
- Methodology for impact containment for each activity or aspect. 
- Emergency/disaster incident and reaction procedures. 
- Treatment and continued maintenance of impacted environment. 
 
The contractor may provide such information in advance of any or all construction activities provided 
that new submissions shall be given to the engineer whenever there is a change or variation to the 
original.  
 
The engineer may provide comment on the methodology and procedures proposed by the DEO, but 
he shall not be responsible for the contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems. However, the contractor shall demonstrate at inception 
and at least once during the contract that the approved measures and procedures function properly. 
 
(c) Good housekeeping 
 
The contractor shall undertake “good housekeeping” practices during construction as stated in clause 
1217 of the COLTO Standard Specifications for Roads and Bridge Works for State Road Authorities 
(1998 edition) and sub-clauses 4.18 and 11.11 of the General Conditions of Contract. This will help 
avoid disputes on responsibility and allow for the smooth running of the contract as a whole. Good 
housekeeping extends beyond the wise practice of construction methods that leaves production in a 
safe state from the ravages of weather to include the care for and preservation of the environment 
within which the site is situated. 
 



 

 

C1006  TRAINING 
 
The designated environmental officer (DEO) must be conversant with all legislation pertaining to the 
environment applicable to this contract and must be appropriately trained in environmental 
management and must possess the skills necessary to impart environmental management skills to all 
personnel involved in the contract.  
 
The contractor shall ensure that adequate environmental training takes place. All employees shall 
have been given an induction presentation on environmental awareness. Where possible, the 
presentation needs to be conducted in the language of the employees. The environmental training 
should, as a minimum, include the following: 
 
- The importance of conformance with all environmental policies 
 
- The environmental impacts, actual or potential, of their work activities; 
 
- The environmental benefits of improved personal performance; 
 
- Their roles and responsibilities in achieving conformance with the environmental policy and 

procedures and with the requirement of the Agency’s environmental management systems, 
including emergency preparedness and response requirements;  

 
- The potential consequences of departure from specified operating procedures;  
 
- The mitigation measures required to be implemented when carrying out their work activities. 
 
In the case of permanent staff the contractor shall provide evidence that such induction courses have 
been presented. In the case of new staff (including contract labour) the contractor shall inform the 
engineer when and how he intends concluding his environmental training obligations. 
 
 
C1007 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 
A list of possible causes of environmental impacts that occur during construction activities is given in 
Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, 
which is to be found at the end of Section C. This list is not exhaustive, and shall be used for guideline 
purposes only. 
 
 
C1008  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 
(a)  Site establishment 
 
(i) Site plan 
 
The contractor shall establish his construction camps, offices, workshops, staff accommodation and 
testing facilities on the site in a manner that does not adversely affect the environment.  However, 
before construction can begin, the contractor shall submit to the engineer for his approval, plans of the 
exact location, extent and construction details of these facilities and the impact mitigation measures 
the contractor proposes to put in place. 
 
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen 
refuse, sewage and workshop-derived effluents.  The site offices should not be sited in close proximity 
to steep areas, as this will increase soil erosion.  Preferred locations would be flat areas along the 
route. If the route traverses water courses, streams and rivers, it is recommended that the offices, and 
in particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles 
are located as far away as possible from any water course.  Regardless of the chosen site, the 
contractor’s intended mitigation measures shall be indicated on the plan.  The site plan shall be 
submitted not later than the first site meeting.  Detailed, electronic colour photographs shall be taken 
of the proposed site before any clearing may commence. These records are to be kept by the 
engineer for consultation during rehabilitation of the site. Read in conjunction with COLTO 
Specification 1302(a) and 1402(e). 
 



 

 

(ii) Vegetation 
 
The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 
that will have a harmful effect on vegetation.  
 
The natural vegetation encountered on the site is to be conserved and left as intact as possible. 
Vegetation planted at the site shall be indigenous and in accordance with instructions issued by the 
engineer.  Only trees and shrubs directly affected by the works, and such others as may be indicated 
by the engineer in writing, may be felled or cleared.  In wooded areas where natural vegetation has 
been cleared out of necessity, the same species of indigenous trees as were occurring shall be re-
established. 
 
The project specification for the rehabilitation of the grass cover shall be strictly adhered to.  Any 
proclaimed weed or alien species that propagates during the contract period shall be cleared by hand 
before seeding.  (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and (e), 
5804, 5805, 5806 and 5807).  Fires shall only be allowed in facilities or equipment specially 
constructed for this purpose.  A firebreak shall be cleared and maintained around the perimeter of the 
camp and office sites. 
 
(iii) Rehabilitation 
 
The area where the site offices were erected will require rehabilitation at the end of the contract.  All 
construction material, including concrete slabs and braai areas shall be removed from the site on 
completion of the contract.  
 
(iv) Water for human consumption 
 
Water for human consumption shall be available at the site offices and at other convenient locations 
on site. 
 
All effluent water from the camp / office sites shall be disposed of in a properly designed and 
constructed system, situated so as not to adversely affect water sources (streams, rivers, pans dams 
etc).  Only domestic type wastewater shall be allowed to enter this drain. 
 
(v) Heating and cooking fuel 
 
The contractor shall provide adequate facilities for his staff so that they are not encouraged to 
supplement their comforts on site by accessing what can be taken from the natural surroundings. The 
contractor shall ensure that energy sources are available at all times for construction and supervision 
personnel for heating and cooking purposes.  
 
(b) Sewage treatment 
 
Particular reference in the site establishment plan shall be given to the treatment of sewage generated 
at the site offices, site laboratory and staff accommodation and at all localities on the site where there 
will be a concentration of labour.  Sanitary arrangements should be to the satisfaction of project 
management, the local authorities and legal requirements.  
 
Safe and effective sewage treatment will require one of the following sewage handling methods: septic 
tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets 
which are supplied and maintained by a subcontractor.  The type of sewage treatment will depend on 
the geology of the area selected, the duration of the contract and proximity (availability) of providers of 
chemical toilets.  Should a soak-away system be used, it shall not be closer than 800 metres from any 
natural water course or water retention system.  The waste material generated from these facilities 
shall be serviced on a regular basis.  The positioning of the chemical toilets shall be done in 
consultation with the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 
 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 
wherever employees are employed on the works.  Use of the veld for this purpose shall not, under any 
circumstances, be allowed. 
 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 
blowing over.  The toilets shall also be placed outside areas susceptible to flooding.  The contractor 
shall arrange for regular emptying of toilets and shall be entirely responsible for enforcing their use 



 

 

and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction of the 
engineer. 
 
(c) Waste management  
 
The contractor’s intended methods for waste management and waste minimisation shall be 
implemented at the outset of the contract.  All personnel shall be instructed to dispose of all waste in 
the proper manner. 
 
(i) Solid waste 
 
Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and 
disposal.  A refuse control system shall be established for the collection and removal of refuse to the 
satisfaction of the engineer.  Disposal of solid waste shall be at a Department of Water Affairs and 
Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that an existing 
operating landfill site is not within reasonable distance from the site offices and staff accommodation. 
No waste shall be burned or buried at or near the site offices, nor anywhere else on the site, including 
the approved solid waste disposal site.  Read with COLTO Specification 1404(a). 
 
(ii) Litter 
 
No littering by construction workers shall be allowed. During the construction period, the facilities shall 
be maintained in a neat and tidy condition and the site shall be kept free of litter. 
 
Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the 
disposal of all refuse.  At all places of work the contractor shall provide litter collection facilities for later 
safe disposal at approved sites.  (Read in conjunction with COLTO Specification 1302(b)). 
 
(iii) Hazardous waste 
 
Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs 
and Forestry approved landfill site.  Special care shall be taken to avoid spillage of tar or bitumen 
products such as binders or pre-coating fluid to avoid water-soluble phenols from entering the ground 
or contaminating water. 
 
Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed.  Unused or rejected tar or bituminous 
products shall be returned to the supplier’s production plant.  Any spillage of tar or bituminous 
products shall be attended to immediately and affected areas shall be promptly reinstated to the 
satisfaction of the engineer. 
 
(d) Control at the workshop 
 
The contractor’s management and maintenance of his plant and machinery will be strictly monitored 
according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 
construction activity or at a formalised workshop). 
 
(i) Safety 
 
All the necessary handling and safety equipment required for the safe use of petrochemicals and oils 
shall be provided by the contractor to, and used or worn by, the staff whose duty it is to manage and 
maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery and equipment. 
 
(ii) Hazardous Material Storage 
 
Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 
conditions.  All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed 
area that is fenced and has restricted entry.  Storage of tar or bituminous products shall only take 
place using suitable containers to the approval of the engineer.  
 



 

 

The contractor shall provide proof to the engineer that relevant authorisation to store such substances 
has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the 
stored materials shall be displayed on the storage facility or containment structure.  Before 
containment or storage facilities can be erected the contractor shall furnish the engineer with details of 
the preventative measures he proposes to install in order to mitigate against pollution of the 
surrounding environment from leaks or spillage.  The preferred method shall be a concrete floor that is 
bunded.  Any deviation from the method will require proof from the relevant authority that the 
alternative method proposed is acceptable to that authority.  The proposals shall also indicate the 
emergency procedures in the event of misuse or spillage that will negatively affect an individual or the 
environment. 
 
(iii) Fuel and gas storage 
 
Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.  An 
adequate bund wall, 110 % of volume, shall be provided for fuel and diesel areas to accommodate any 
leakage spillage or overflow of these substances.  The area inside the bund wall shall be lined with an 
impervious lining to prevent infiltration of the fuel into the soil.  Any leakage, spillage or overflow of fuel 
shall be attended to without delay. 
 
Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 
 
(iv) Oil and lubricant waste 
 
Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be 
collected in a holding tank and sent back to the supplier.  Water and oil should be separated in an oil 
trap.  Oils collected in this manner, shall be retained in a safe holding tank and removed from site by a 
specialist oil recycling company for disposal at approved waste disposal sites for toxic/hazardous 
materials.  Oil collected by a mobile servicing unit shall be stored in the service unit’s sludge tank and 
discharged into the safe holding tank for collection by the specialist oil recycling company.  
 
All used filter materials shall be stored in a secure bin for disposal off site.  Any contaminated soil shall 
be removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of 
at a facility designated by the local authority to accept contaminated materials. 
 
(e) Clearing the Site 
 
In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, 
either within the road reserve, or at designated or instructed areas outside the road reserve, a plan of 
action shall first be submitted to the engineer for his approval. 
 
The plan shall contain a photographic record and chainage/land reference of the areas to be 
disturbed.  This shall be submitted to the engineer for his records before any disturbance/stockpiling 
may occur.  The record shall be comprehensive and clear, allowing for easy identification during 
subsequent inspections. 
 
The contractor shall be responsible for the re-establishment of grass within the road reserve 
boundaries for all areas disturbed during road construction. This includes, for example, service roads, 
stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, road 
construction has to be stored temporarily or otherwise within the road reserve, or at designated or 
instructed areas outside the road reserve.  This responsibility shall extend until expiry of the Defects 
Notification Period.  
 
(f) Soil management 
 
(i)  Topsoil 
 
Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall 
be stored and adequately protected.  The contract will provide for the stripping and stockpiling of 
topsoil from the site for later re-use.  Topsoil is considered to be the natural soil covering, including all 
the vegetation and organic matter.  Depth may vary at each site.  The areas to be cleared of topsoil 
shall include the storage areas.  All topsoil stockpiles and windrows shall be maintained throughout 
the contract period in a weed-free condition.  Weeds appearing on the stockpiled or windrowed topsoil 
shall be removed by hand.  Soils contaminated by hazardous substances shall be disposed of at an  



 

 

approved Department of Water Affairs and Forestry waste disposal site. (Read with COLTO 
Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, 
shaped and sited in such a way that they do not interfere with the flow of water to cause damming or 
erosion, or itself be eroded by the action of water.  Stockpiles of topsoil shall not exceed a height of 
2 m, and if they are to be left for longer than 6 months, shall be analysed, and if necessary, upgraded 
before replacement. Stockpiles shall be protected against infestation by weeds. 
 
The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to be 
topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in the 
chance of heavy topsoil losses due to unusual weather patterns.  The contractor’s programme shall 
clearly show the proposed rate of progress of the application of topsoil and grassing.  The contractor 
shall be held responsible for the replacement, at his own cost, for any unnecessary loss of topsoil due 
to his failure to work according to the progress plan approved by the engineer. The contractor’s 
responsibility shall also extend to the clearing of drainage or water systems within and beyond the 
boundaries of the road reserve that may have been affected by such negligence. 
 
(ii) Subsoil 
 
The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 
instructed by the engineer, and stored separately from the topsoil if not used for road building. This 
soil shall be replaced in the excavation in the original order it was removed for rehabilitation purposes. 
 
(g) Drainage 
 
The quality, quantity and flow direction of any surface water runoff shall be established prior to 
disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 
incorporated into the planning of all construction activities. Before a site is developed or expanded, it 
shall be established how this development or expansion will affect the drainage pattern. Recognised 
water users / receivers shall not be adversely affected by the expansion or re-development. No water 
source shall be polluted in any way due to proposed changes. 
 
Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from 
direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 
fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar products.  
 
The contractor shall submit to the engineer his proposals for prevention, containment and 
rehabilitation measures against environmental damage of the identified water and drainage systems 
that occur on the site. Consideration shall be given to the placement of sedimentation ponds or 
barriers where the soils are of a dispersive nature or where toxic fluids are used in the construction 
process. The sedimentation ponds must be large enough to contain runoff so that they function 
properly under heavy rain conditions. 
 
(h) Earthworks and Layerworks 
 
This section includes all construction activities that involve the mining of all materials, and their 
subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 
temporary works in the case of deviations. Before any stripping prior to the commencement of 
construction, the contractor shall have complied with the requirements of sections C1008 (e) and 
C1008 (g). In addition, the contractor shall take cognisance of the requirements set out below. 
 
(i)  Quarries and borrow pits 
 
The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy that 
before entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the 
quarry or borrow pit shall have been approved by the Department.  It is the responsibility of the 
contractor to ensure that he is in possession of the approved EMP or a copy thereof, prior to entry into 
the quarry or borrow pit.  The conditions imposed by the relevant EMP are legally binding on the 
contractor and may be more extensive and explicit than the requirements of this specification. In the 
event of any conflict occurring between the requirements of the specific EMP and these specifications 
the former shall apply.  The cost of complying with the requirements shall be deemed to be included in 
existing rates in the Pricing Schedule. (Read with COLTO Specification 3100 and 3200). 
 



 

 

(ii)  Excavation, hauling and placement 
 
The contractor shall provide the engineer with detailed plans of his intended construction processes 
prior to starting any cut or fill or layer.  The plans shall detail the number of personnel and plant to be 
used and the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, and sewage), 
erosion, vegetation destruction and deformation of landscape will be prevented, contained and 
rehabilitated. Particular attention shall also be given to the impact that such activities will have on the 
adjacent built environment.  The contractor shall demonstrate his “good housekeeping”, particularly 
with respect to closure at the end of every day so that the site is left in a safe condition from rainfall 
overnight or over periods when there is no construction activity.  (Read with COLTO Standard 
Specification clauses 1217 and 3309) 
 
(iii) Spoil sites 
 
The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil 
site he uses during the contract period, including the Defects Notification Period. This shall include 
existing spoil sites that are being re-entered. Before spoil sites may be used proposals for their 
locality, intended method of operation, maintenance and rehabilitation shall be given to the engineer 
for his approval. The location of these spoil sites shall have signed approval from the affected 
landowner before submission to the engineer. No spoil site shall be located within 500m of any 
watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. This 
includes before the site is used and after revegetation.  
 
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 
unless special measures are taken to prevent leaching of the toxins into the surrounding environment. 
Such special measures shall require the approval of the relevant provincial or national authority. The 
same shall apply for the disposal of solid waste generated from the various camp establishments. The 
engineer will assist the contractor in obtaining the necessary approval if requested by the contractor. 
 
Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75 mm 
topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: 
horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to exceed this 
ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken by the contractor. 
This will include both strip and full sodding. The contractor may motivate to the engineer for other 
acceptable stabilising methods. The engineer may only approve a completed spoil site at the end of 
the Defects Notification Period upon receipt from the contractor of a landowner’s clearance notice and 
an engineer’s certificate certifying slope stability (Read with COLTO standard Specifications clause 
1214). The contractor’s costs incurred in obtaining the necessary certification for opening and closing 
of spoil sites shall be deemed to be included in the tendered rates for spoiling. 
 
(iv) Stockpiles 
 
The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so 
far as possible, can be transported direct to and placed at the point where it is to be used. However, 
should temporary stockpiling become necessary, the areas for the stockpiling of excavated and 
imported material shall be indicated and demarcated on the site plan submitted in writing to the 
engineer for his approval, together with the contractor’s proposed measures for prevention, 
containment and rehabilitation against environmental damage? 
 
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be 
damaged during operations. Care shall be taken to preserve all vegetation in the immediate area of 
these temporary stockpiles. During the life of the stockpiles the contractor shall at all times ensure that 
they are: 
 
- Positioned and sloped to create the least visual impact; 
- Constructed and maintained so as to avoid erosion of the material and contamination of 

surrounding environment; and 
- Kept free from all alien/undesirable vegetation. 
 
After the stockpiled material has been removed, the site shall be re-instated to its original condition.  
No foreign material generated / deposited during construction shall remain on site. Areas affected by 
stockpiling shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until 
clearance from the engineer and the relevant National Authority is received. 
 



 

 

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the 
engineer within the road reserve, shall be subject to the same condition as other stockpiled materials. 
Excess materials from windrows, in situ milling or any detritus of material from road construction 
activities may not be swept off the road and left unless specifically instructed to do so in the contract 
drawing or under instruction from the engineer 
 
In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble 
before any operation commences and shall approve their closure only when they have been 
satisfactorily rehabilitated. (Read with COLTO Specification B3203 and B4306). 
 
(v) Blasting activities 
 
Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor 
shall rigorously adhere to the relevant statutes and regulations that control the use of explosives. In 
addition, the contractor shall, prior to any drilling of holes in preparation for blasting, supply the 
engineer with a locality plan of the blast site on which shall be shown the zones of influence of the 
ground and air shock-waves and expected limits of fly-rock. The plan shall show each dwelling, 
structure and service within the zones of influence and record all details of the 
dwellings/structures/services including existing positions, lengths and widths of cracks, as well as the 
condition of doors, windows, roofing, wells, boreholes etc. The contractor, alone, shall be responsible 
for any costs that can be attributed to blasting activities, including the collection of fly-rock from 
adjacent lands and fields. The submission of such a plan shall not in any way absolve the contractor 
from his responsibilities in this regard. The contractor shall also indicate to the engineer the manner in 
which he intends to advertise to the adjacent communities and/or road users the times and delays to 
be expected for each individual blast. 
 
(i) Batching sites 
 
Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric 
Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered 
on site, the contractor shall be responsible to obtain the necessary permit from the Department of 
Environmental Affairs and Tourism, regardless of where they are sited? 
 
Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or 
borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 
legislation as well as the applicable industrial legislation that governs gas and dust emissions into the 
atmosphere. Such sites will be the subject of regular inspections by the relative authorities during the 
life of the project. In addition, the selection, entry onto, operation, maintenance, closure and 
rehabilitation of such sites shall be the same as for those under section C1008(h)(iii), with the 
exception that the contractor shall provide additional measures to prevent, contain and rehabilitate 
against environmental damage from toxic/hazardous substances. In this regard the contractor shall 
provide plans that take into account such additional measures as concrete floors, bunded storage 
facilities, linings to drainage channels and settlement dams. Ultimate approval of these measures shall 
be from the relevant national authority, as shall approval of closure. The engineer will assist the 
contractor in his submissions to the relevant authority. 
 
Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The 
designs of such a facility should be submitted to the engineer for approval. 
 
The contractor shall invite the relevant department to inspect the site within 2 months after any plant is 
commissioned and at regular intervals thereafter, not exceeding 12 months apart 
 
(j) Spillages 
 
Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water,  
organic materials and tar or bituminous products. In the event of a spillage, the contractor shall be 
liable to arrange for professional service providers to clear the affected area. 
 
Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 
discovers a hazardous waste spill must report the incident to his/her DEO or to the engineer. The 
Designated Environmental Officer will assess the situation in consultation with the engineer and act as 
required. In all cases, the immediate response shall be to contain the spill. The exact treatment of 



 

 

polluted soil / water shall be determined by the contractor in consultation with the DEO and the 
engineer. Areas cleared of hazardous waste shall be revegetated according to the engineer’s 
instructions 
 
Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 
death, specialist hydrological or ecological advice will be sought for appropriate treatment and 
remedial procedures to be followed. The requirement for such input shall be agreed with the engineer. 
The costs of containment and rehabilitation shall be for the contractor’s account, including the costs of 
specialist input. 
 
(k)  Areas of specific importance 
 
Any area, as determined and identified within the project document as sensitive or of special interest 
within the site shall be treated according to the express instructions contained in these specifications 
or the approved EMP. The contractor may offer alternative solutions to the engineer in writing should 
he consider that construction will be affected in any way by the hindrance of the designated sensitive 
area or feature. However, the overriding principle is that such defined areas requiring protection shall 
not be changed. Every effort to identify such areas within the site will have been made prior to the 
project going out to tender. The discovery of other sites with archaeological or historical interest that 
have not been identified shall require ad hoc treatment. 
 
(i)  Archaeological sites 
 
If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The 
contractor shall take reasonable precautions to prevent any person from removing or damaging any 
such article and shall immediately upon discovery thereof inform the engineer of such discovery. The 
South African Heritage Resource Agency (SAHRA) is to be contacted who will appoint an 
archaeological consultant. Work may only resume once clearance is given in writing by the 
archaeologist. (Read with FIDIC General Condition of Contract sub-clause 4.24 as amended by 
Particular Condition). 
 
(ii) Graves and middens 
 
If a grave or midden is uncovered on site, or discovered before the commencement of work, then all 
work in the immediate vicinity of the graves/middens shall be stopped and the engineer informed of 
the discovery. The South African Heritage Resource Agency (SAHRA) should be contacted and in the 
case of graves, arrangements made for an undertaker to carry out exhumation and reburial. The 
undertaker will, together with the SAHRA, be responsible for attempts to contact family of the 
deceased and for the site where the exhumed remains can be re-interred. (Read with FIDIC General 
Conditions of Contract sub-clause 4.24 as amended by Particular Condition). 
 
(l) Noise control 
 
The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could 
cause a major disturbance, for instance blasting and crushing activities, should only be carried out 
during daylight hours. Compliance with the appropriate legislation with respect to noise shall be 
mandatory. 
 
Should noise generating activities have to occur at night the people in the vicinity of the drilling shall 
be warned about the noise well in advance and the activities kept to a minimum. 
 
(m) Dust control 
 
Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from 
batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the 
relevant office of the Department of Minerals and Energy. 
 
(n) Alien vegetation 
 
The contractor shall be held responsible for the removal of alien vegetation within the road reserve 
disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go 
facilities, windrows and wherever material generated for or from road construction has been stored 
temporarily or otherwise within the road reserve. This responsibility shall extend for the duration of the 
Defects Notification Period. 



 

 

 
C1009  RECORD KEEPING 
 
The engineer and the DEO will continuously monitor the contractor’s adherence to the approved 
impact prevention procedures and the engineer shall issue to the contractor a notice of non-
compliance whenever transgressions are observed. The DEO should document the nature and 
magnitude of the non-compliance in a designated register, the action taken to discontinue the non-
compliance, the action taken to mitigate its effects and the results of the actions. The non-compliance 
shall be documented and reported to the engineer in the monthly report.  
 
Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall 
be kept on site and made available for inspection by visiting officials from the employer or relevant 
environmental departments. 
 
 
C1010  COMPLIANCE AND PENALTIES 
 
The contractor shall act immediately when a notice of non-compliance is received and correct 
whatever is the cause for the issuing of the notice. Complaints received regarding activities on the 
construction site pertaining to the environment shall be recorded in a dedicated register and the 
response noted with the date and action taken. This record shall be submitted with the monthly reports 
and an oral report given at the monthly site meetings.  
 
Any non-compliance with the agreed procedures of the EMP is a transgression of the various statutes 
and laws that define the manner by which the environment is managed therefore any avoidable non-
compliance, dependant on severity, shall be considered sufficient grounds for contact to be made with 
relevant provincial or national authorities. 
 
The engineer’s decision with regard to what is considered a violation, its seriousness and the action to 
be taken against the contractor shall be final. Failure to redress the cause shall be reported to the 
relevant authority. The responsible provincial or national authorities shall ensure compliance and 
impose penalties relevant to the transgression as allowed for within its statutory powers. 
 
 



 

 

TABLE 7/1: MECHANISMS THAT CAUSE ENVIRONMENTAL IMPACTS DURING CONSTRUCTION ACTIVITIES 
 

Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

1300 
Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1400 
Housing, Offices 
and laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1500 
Accommodation 
of Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1600 Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 
Washing waste 

Turning circles 
Parking areas 

Restrict access to 
sensitive areas 

Protection of indigenous 
vegetation 
Preserve topsoil 

 

1700 
Clearing and 
grubbing 

Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Protection of indigenous 
vegetation 
Preserve topsoil 

 

2100 -
2400 

Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 



 

 

Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

Storage 
 

3100 Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3200 Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3300 Mass Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3400 - 
3900 

Pavement layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

4100 
Asphalt works / 
sealing 
operations 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Turning circles 
Parking areas 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
 

 



 

 

Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

Smoke control 
Storage of materials 
 

5000 
Ancillary 
roadworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

6000 Structures 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
  

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

7000 
Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 
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1.0 SCOPE 
 
This part of the specification has the objective to assist principal contractors entering into contracts 
with The Department of Roads and Transport that they comply with the Occupational Health and 
Safety (OH&S) Act, No. 85 of 1993. Compliance with this document does not absolve the principal 
contractor from complying with minimum legal requirements and the principal contractor remains 
responsible for the health and safety of his employees and those of his Mandataries. Principal and 
other contractors should therefore insist that this part of the specification form part of any contract that 
he may have with other contractors and/or suppliers. 
 
This section covers the development of a health and safety specification that addresses all aspects of 
occupational health and safety as affected by this contract. It provides the requirements that principal 
contractors and other contractors shall comply with in order to reduce the risks associated with this 
contract that may lead to incidents causing injury and/or ill health. 
 
 
2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  
 
2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 
 
2.1.1 Risk Assessments 
 
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The 
Department of Roads and Transport as possibly applicable to this contract. It is, by no means, 
exhaustive and is offered as assistance to contractors intending to tender. 
 
2.1.2 Development of Risk Assessments 
 
Every principal contractor performing construction work shall, before the commencement of any 
construction work or work associated with the aforesaid construction work and during such work, 
cause a risk assessment to be performed by a competent person, appointed in writing, and the risk 
assessment shall form part of the OH&S plan and be implemented and maintained as contemplated in 
Construction Regulation 5(1). 
 
The risk assessment shall include, at least: 
 

• the identification of the risks and hazards to which persons may be exposed  
• the analysis and evaluation of the risks and hazards identified 

• a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards 
that have been identified 

• a monitoring plan and 
• a review plan 

 
Based on the risk assessment, the principal contractor shall develop a set of site-specific OH&S rules 
that shall be applied to regulate the OH&S aspects of the construction. The risk assessment, together 
with the site-specific OH&S rules shall be submitted to The Department of Roads and Transport before 
construction on site commences. Despite the risk assessments listed in paragraph 4, the principal 
contractor shall conduct a baseline risk assessment and the aforesaid listed risk assessment shall be 
incorporated into the baseline risk assessment. The baseline risk assessment shall further include the 
standard working procedures and the applicable method statements based on the risk assessments 
 
All variations to the scope of work shall similarly be subjected to a risk assessment process. 
 
2.1.3 Review of Risk Assessment 
 
The principal contractor shall review the hazard identification, risk assessments and standard working 
procedures at each production planning and progress report meeting as the contract work develops 
and progresses and each time changes are made to the designs, plans and construction methods and 
processes. The principal contractor shall provide The Department of Roads and Transport, other 
contractors and all other concerned parties with copies of any changes, alterations or amendments as 
contemplated in paragraph 2.1.3. 
 



 

 

2.2 Legal Requirements 
 
A principal contractor shall, as a minimum, comply with:  
 
The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date copy of 
which shall be available on site at all times. 
 
The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-date copy 
of which shall be available on site at all times. 
 
Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and 
Safety Act and Regulations (Act 29 of 1996) and any other OH&S requirements that the mine may 
specify. An up-to-date copy of the Mines Health and Safety Act and Regulations shall be available on 
site at all times. 
 
2.3 Structure and Responsibilities 
 
2.3.1 Overall Supervision and Responsibility for OH&S 
 
It is a requirement that the principal contractor, when he appoints contractors (Subcontractors) in 
terms of Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) includes in his agreement with such 
contractors the following: 
 
• OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”  
• OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his/her/their respective 

appointment forms. 
 
2.3.2 Further (Specific) Supervision Responsibilities for OH&S 
 
The contractor shall appoint designated competent employees and/or other competent persons as 
required by the Act and Regulations. Below is a generic list of identified appointments and may be 
used to select the appropriate appointments for this contract. The contractor shall note that it is a 
generic list only and is intended for use as a guideline. 
 
Ref. Section/Regulation in OH&S Act 
Batch Plant Supervisor  (Construction Regulation 6(1) 
Construction Vehicles/Mobile Plant/Machinery Supervisor (Construction Regulation 21) 
Demolition Supervisor  (Construction Regulation 12) 
Drivers/Operators of Construction Vehicles/Plant (Construction Regulation 21) 
Electrical Installation and Appliances Inspector (Construction Regulation 22) 
Emergency/Security/Fire Coordinator (Construction Regulation 27) 
Excavation Supervisor  (Construction Regulation 11) 
Explosive Powered Tool Supervisor (Construction Regulation 19) 
Fall Protection Supervisor (Construction Regulation 8) 
First Aider    (General Safety Regulation 3) 
Fire Equipment Inspector  (Construction Regulation 27) 
Formwork & Support work Supervisor (Construction Regulation 10) 
Hazardous Chemical Substances Supervisor (HCS Regulations) 
Incident Investigator  (General Admin Regulation 29) 
Ladder Inspector   (General Safety Regulation 13A) 
Lifting Equipment Inspector (Construction Regulation 20) 
Materials Hoist Inspector  (Construction Regulation 17) 
OH&S Committee   (OH&S Act Section 19) 
OH&S Officer   (Construction Regulation 6(6) 
OH&S Representatives  (OH&S Act Section 17) 
Person Responsible for Machinery (General Machinery Regulation 2) 
Scaffolding Supervisor  (Construction Regulation 14) 
Stacking & Storage Supervisor (Construction Regulation 26) 
Structures Supervisor  (Construction Regulation 9) 
Suspended Platform Supervisor (Construction Regulation 15) 
Tunnelling Supervisor  (Construction Regulation 13) 
Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 
Working on/next to Water Supervisor (Construction Regulation 24) 
Welding Supervisor  (General Safety Regulation 9) 
 



 

 

In addition The Department of Roads and Transport requires that a Traffic Safety Officer be appointed 
(see COLTO Section 1500). The above appointments shall be in writing and the responsibilities clearly 
stated together with the period for which the appointment is made. This information shall be 
communicated and agreed with the appointees. Notice of appointments shall be submitted to The 
Department of Roads and Transport. All changes shall also be communicated to The Department of 
Roads and Transport. 
 
The principal contractor shall, furthermore, provide The Department of Roads and Transport with an 
organogram of all contractors that he/she has appointed or intends to appoint and keep this list 
updated and prominently displayed on site. Where necessary, or when instructed by an inspector of 
the Department of Labour, the principal contractor shall appoint a competent construction safety 
officer. 
 
2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 
Where the principal contractor employs more than 20 persons (including the employees of other 
contractors (subcontractors) he has to appoint one OH&S representatives for every 50 employees or 
part thereof. General Administrative Regulation 6 requires that the appointment or election and 
subsequent designation of the OH&S representatives be conducted in consultation with employee 
representatives or employees. (Section 17 of the Act and General Administrative Regulation 6 & 7). 
OH&S representatives shall be designated in writing and the designation shall include the area of 
responsibility of the person and term of the designation. 
 
2.3.4. Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 
 
The principal contractor shall ensure that the designated OH&S representatives conduct continuous 
monitoring and regular inspections of their respective areas of responsibility using a checklist and 
report thereon to the principal contractor. OH&S representatives shall be included in accident or 
incident investigations. OH&S representatives shall attend all OH&S committee meetings. 
 
2.3.5. Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
 
The principal contractor shall establish an OH&S committee, which shall meet as specified in the 
Regulations. 
 
2.4. Administrative Controls and the Occupational Health & Safety File 
 
2.4.1. The OH&S File (Construction Regulation 5(7)) 
 
As required by Construction Regulation 5(7), the principal contractor and other contractors shall each 
keep an OH&S file on site. The following list is not exhaustive and shall only be used as a guide: 
• Notification of construction work (Construction Regulation 3) 
• Latest copy of OH&S Act (General Administrative Regulation 4) 
• Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 
• OH&S plan agreed with the Client including the underpinning risk assessment/s and method 

statements (Construction regulation 5(1)) 
• Copies of OH&S committee and other relevant minutes 
• Designs/drawings (Construction Regulation 5(8) 
• A list of contractors (subcontractors) including copies of the agreements between the parties 

and the type of work being done by each contractor (Construction Regulation 9) 
• Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2. 
• Registers as follows: 

- Accident/Incident register (Annexure 1 of the General Administrative Regulations)  
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections  
- Construction vehicles and mobile plant inspections by controller  
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register  
- Designer’s inspection of structures record 
- Electrical installations, -equipment and -appliances (including portable electrical tools) 
- Excavations inspection 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. 

cartridges and nails) 
- Fall protection inspection register 



 

 

- First aid box contents 
- Fire equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. machine guards, lock-outs etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
- Welding equipment inspections 
- Inspection of work conducted on or near water  
- All other applicable records including traffic safety officer reports. 

 
The Department of Roads and Transport will conduct an audit on the OH&S file of the principal 
contractor from time-to-time. 
 
2.5. Notification of Construction Work (Construction Regulation 3) 
 
The principal contractor shall, where the contract meets the requirements laid down in Construction 
Regulation 3, within 5 working days, notify the Department of Labour of the intention to carry out 
construction work and use the form (Annexure A in the Construction Regulations) for the purpose. A 
copy shall be kept on the OH&S file and a copy shall be forwarded to The Department of Roads and 
Transport for record keeping purposes. 
 
2.6. Training and Competence 
 
The contents of all training required by the Act and Regulations shall be included in the principal 
contractor’s OH&S plan. The principal contractor shall be responsible for ensuring that all relevant 
training is undertaken. Only accredited service providers shall be used for OH&S training. The 
principal contractor shall ensure that his and other contractors’ personnel appointed are competent 
and that all training required to do the work safely and without risk to health, has been completed 
before work commences. The principal contractor shall ensure that follow-up and refresher training is 
conducted as the contract work progresses and the work situation changes. Records of all training 
must be kept on the OH&S file for auditing purposes. 
 
2.7 Consultations, Communication and Liaison 
 
OH&S liaison between the client, the principal contractor, and the other contractors, the designer and 
other concerned parties will be through the OH&S committee as contemplated in paragraph 2.3.5. In 
addition to the above, communication may be directly to the client or his appointed agent, verbally or 
in writing, as and when the need arises. 
 
Consultation with the workforce on OH&S matters will be through their supervisors, OH&S 
representatives and the OH&S committee. The principal contractor shall be responsible for the 
dissemination of all relevant OH&S information to the other contractors e.g. design changes agreed 
with the client and the designer, instructions by the client and/or his/her agent, exchange of 
information between contractors, the reporting of hazardous/dangerous conditions/situations etc. The 
principal contractors’ most senior manager on site shall be required to attend all OH&S meetings.  
 
2.8 Checking, Reporting and Corrective Actions 
 
2.8.1 Monthly Audit by Client (Construction Regulation 4(1)(d) 
 
The Department of Roads and Transport will conduct monthly audits to comply with Construction 
Regulation 4(1) (d) to ensure that the principal contractor has implemented and is maintaining the 
agreed and approved OH&S plan. 
 
2.8.2 Other Audits and Inspections by The Department of Roads and Transport 
 



 

 

The Department of Roads and Transport reserves the right to conduct other ad hoc audits and 
inspections as deemed necessary. This will include site safety walks.  
 
2.8.3 Contractor’s Audits and Inspections 
 
The principal contractor is to conduct his own monthly internal audits to verify compliance with his own 
OH&S management system as well as with this specification. 
 
2.8.4 Inspections by OH&S Representative’s and other Appointees 
 
OH&S representatives shall conduct weekly inspections of their areas of responsibility and report 
thereon to their foreman or supervisor whilst other appointees shall conduct inspections and report 
thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, operators and 
users must conduct daily inspections before start-up. 
 
2.8.5 Recording and Review of Inspection Results 
 
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee 
meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 
 
2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 
 
The principal contractor shall be responsible for the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she/they had to be referred for 
medical treatment by a doctor, hospital or clinic. The results of the investigation shall be entered into 
an accident/incident register listed in paragraph 2.4.1. 
 
The principal contractor shall be responsible for the investigation of all minor and non-injury incidents 
as described in Section 24(1)(b) & (c) of the Act and keeping a record of the results of such 
investigations including the steps taken to prevent similar accidents in future. 
 
2.10 Reporting 
 
The principal contractor shall provide The Department of Roads nd Transport with copies of all 
statutory reports required in terms of the Act within 7 days of the incident occurring. 
 
 
3.0 OPERATIONAL CONTROL 
 
3.1 Operational Procedures 
 
Each construction activity shall be assessed by the principal contractor so as to identify operational 
procedures that will mitigate against the occurrence of an incident during the execution of each 
activity. This specification requires the principal contractor: 
- to be conversant with Regulations 8 to 29 (inclusive)  
- to comply with their provisions  
- to include them in his OH&S plan where relevant. 
 
3.2 Emergency Procedures 
 
Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal 
contractor shall similarly identify and formulate emergency procedures in the event an incident does 
occur. The emergency procedures thus identified shall also be included in the principal contractor’s 
OH&S plan. 
 
3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 
 
The contractor shall identify the hazards in the workplace and deal with them. He must either remove 
them or, where impracticable, take steps to protect workers and make it possible for them to work 
safely and without risk to health under the hazardous conditions. 
 
Personal protective equipment (PPE) should, however, be the last resort and there should always first 
be an attempt to apply engineering and other solutions to mitigating hazardous situations before the 
issuing of PPE is considered. 
 



 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform 
employees regarding this and issue, free of charge, suitable equipment to protect them from any 
hazards being present and that allows them to work safely and without risk to health in the hazardous 
environment. 
 
It is a further requirement that the contractor maintain the said equipment, that he instructs and trains 
the employees in the use of the equipment and ensures that the prescribed equipment is used by the 
employee/s. 
 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, 
if it is impossible for an employee to use or wear prescribed protective equipment through health or 
any other reason, the employee cannot be allowed to continue working under the hazardous 
condition/s for which the equipment was prescribed but an alternative solution has to be found that 
may include relocating or discharging the employee. 
 
The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees 
for use during construction and the sanctions he intends to apply in cases of non conformance by his 
employees. Conformance to the wearing of PPE shall be discussed at the weekly inspection meetings. 
 
3.4 Other Regulations 
 
Wherever in the Construction Regulations or this specification there is reference to other regulations 
(e.g. Construction Regulation 22: Electrical Installations and Machinery on Construction Sites) the 
principal contractor shall be conversant with and shall comply with these regulations. 
 
3.5 Public Health & Safety (Section 9 of the OH&S Act) 
 
The principal contractor shall be responsible for ensuring that non-employees affected by the 
construction work are made aware of the dangers likely to arise from said construction work as well as 
the precautionary measures to be observed to avoid or minimise those dangers. This includes: 
 
• Non- employees entering the site for whatever reason 
• The surrounding community 
• Passers by to the site 
 
 
4.0 PROJECT/SITE SPECIFIC REQUIREMENTS 
 
4.1 List of Risk Assessments 
 
• Clearing and Grubbing of the area/site 
• Site establishment including: 

- Office/s 
- Secure/safe storage for materials, plant and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

• Dealing with existing structures  
• Location of existing services 
• Installation and maintenance of temporary construction electrical supply, lighting and equipment 
• Adjacent land uses/surrounding property exposures 
• Boundary and access control/public liability exposures (NB: the employer is also responsible for 

the OH&S of non-employees affected by his/her work activities.) 
• Health risks arising from neighbouring as well as own activities and from the environment e.g. 

threats by dogs, bees, snakes, lightning etc. 
• Exposure to noise 
• Exposure to vibration 
• Protection against dehydration and heat exhaustion 
• Protection from wet and cold conditions 
• Dealing with HIV/Aids and other diseases 
• Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Circular saw 



 

 

• Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

• Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances  

• Loading and offloading of trucks 
• Aggregate/sand and other materials delivery 
• Manual and mechanical handling 
• Lifting and lowering operations 
• Driving and operation of construction vehicles and mobile plant including 

- Trenching machine 
- Excavator 
- Rollers 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Parking of vehicles and mobile plant 
- Towing of vehicles and mobile plant 

• Use and storage of flammable liquids and other hazardous substances 
• Layering and bedding 
• Installation of pipes in trenches 
• Pressure testing of pipelines 
• Backfilling of trenches 
• Protection against flooding 
• Gabion work 
• Use of explosives 
• Protection from overhead power lines 
• As discovered by the principal contractor’s hazard identification exercise 
• As discovered from any inspections and audits conducted by the client or by the principal 

contractor or any other contractor on site 
As discovered from any accident/incident investigation. 
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Information Only 
 
All data and descriptions contained in this section of the contract documents are given for 
information purposes only and cannot be interpreted as prescriptive despite the fact that the 
text may give the opposite perspective. If any conflict arises between the content of this 
section and other sections of the contract documents, the latter take precedence. 
 
MISCELLANEOUS 

 
The Project Specifications form an integral part of the Contract Documents and supplement the 
Standard Specifications. 

 

In the event of any discrepancy with a part or parts of the standard specifications, the schedule of 

rates or the drawings, the project specifications shall take precedence. 

 
The Standard Specifications which form part of this contract have been written to cover all phases 

of work normally required for road contracts and may therefore cover items not applicable to this 

particular contract. Tenderers shall take note of the revisions thereto contained in this volume. 

 

The following standard specifications will apply to this contract: 

 

- SABS 309 (SANS 309: 2004) 

- COLTO Standard Specifications for Road and Bridge Works for State Road Authorities, 1998 

Edition. 

 
The supply and installation of bridge rails to designated roads.  The supplier will install the bridge rails 

according to the specifications given in this document.  In these specifications the terms "Contractor" 

and "Supplier" have the same meaning. 

 
C4.1 THE WORKS: DESCRIPTION AND EXECUTION 
 
  

(a) General 
 
This Contract is a period contract for bridge rails on Provincial roads in all five regions of 
Gauteng Province for a period of three years. 
 

•    The Contract is let on an as-and-when-required basis and will always be 
subject to the availability of sufficient funds by the Employer. 

 

•    The Contract is not based on estimated quantities as it is a period contract 
for work as- and-when required.  The Contract requires Tenders to be 
submitted on the basis of different Schedules of Prices and Rates.  These 
rates and prices shall be applicable irrespective of the actual quantities 
ordered. 

 

•   “As and when required” contracts will seize to exist after the contract period 
lapsed or if the contract value has been depleted.  The Employer has the 
right to determine the method in which the contract will seize to exist.   

 

•   The contract consists of 5 bills.  The employer reserves the right to award a bill to 
a specific contractor.  The contractor will not be entitled to any additional 
remuneration other than the specific rates should any of the bills not be awarded. 

 

•   The Employer shall be entitled to terminate the Contract, at any time for the 
Employer’s convenience, by giving notice of such termination to the Contractor.  
(See clause 15 of the General Conditions of Contract – 2010 and clause 16 for 
the Suspension and Termination by the Contractor). 

 

•   The contractor shall be liable for all claims that result during the execution 
of his work on site.  (see clause 17.1 of the FIDIC Condition of Contract for 
Construction, 1999) 



 

 

 

•   Proof of Evidence (POE) must be submitted with the invoice.  NO INVOICE WILL 
BE ACCEPTED BY THE PROJECT MANAGER IF ALL THE DOCUMENTS 
STIPULATED IN ANNEXURE A IS NOT FULLY COMPLETED AND 
SUBMITTED WITH THE INVOICE.  (Penalty clause will be implemented for 
non-conformance). 

 
(b) Site location 
 
The Contract has been subdivided into different bills - based on the following five 
administrative regions of the Department of Roads and Transport namely the Benoni, 
Bronkhorstspruit, Krugersdorp, Pretoria and Vereeniging Regions. 
 
The employer can only identify specific sites for the installation of guardrails of roads 
once the Contract has commenced or during the currency of the contract.  No indication 
of the extent of the work, or whether work of a specific type or if any work will in actual 
fact be done in a specific region can be given.  
 

C4.2 DRAWINGS 
 
The only drawings issued as part of the tender documents are those included in the 
project document.  Where it is deemed necessary for specific works, relevant drawings 
will be issued with the official order.  

 
 
C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 
 
 The C ontractor shall make his own arrangements to provide suitable facilities for 

accommodating his employees.  Suitable and adequate sanitary and first-aid services as 
well as water shall be supplied and maintained for employees. 

 

No accommodation nor storage facilities shall be provided within the road reserve or 
Departmental camps unless written permission has been obtained timeously from the 
Engineer beforehand. Such permission shall be subject to such conditions as the 
Engineer deem appropriate under the circumstances.  Refusal by the Engineer to 
grant permission will not entitle the contractor to any additional remuneration nor an 
extension of time. 

 
The Contractor shall at his own cost make the necessary arrangements with 

landowners for temporary settlement on land outside the road reserve. 

 
The contractor shall at all times comply with the requirements or regulations of every 
statutory body that has jurisdiction pertaining to the temporary accommodation of his 
employees. 
 

On leaving the camp site the contractor shall ensure that the site has been cleared, all 
rubbish removed and the site re-instated as far as possible, all to the satisfaction of 
the relevant landowner who shall attest to this in writing. 

 

C4.4 MANAGEMENT OF THE ENVIRONMENT 
  
 The contractor will be responsible for construction according to an environmental 

management plan in terms of Section C3 Scope of Works. 
 

 The contractor must take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and must adhere to the requirements as 
set out in Section C of the Scope of Works. Where the contractor fails to adhere to these 
requirements the specifications in Section C of the Scope of Works provide the 
methodology and cost liability of remedy. 

 
 
 



 

 

C4.5 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 
REGULATIONS 

 
 Refer to Section D of the Scope of Works for general requirements in terms of the OH&S 

requirements. 
 
 

C4.6 ACCOMMODATION OF TRAFFIC 

 

(a) All accommodation of traffic shall be done in accordance with the drawings and 
the SA Road Traffic Signs Manual, Vol 2, Chapter 13, June 1999 (The latter is 
obtainable from the Government Printer, Pretoria). 

 

(b) The c ontractor shall take special precautions to ensure the safety of traffic on 
all roads that are affected by the works.  The contractor shall programme his 
work in such a way that no work will be done outside normal working hours as 
described in the Appendix to Tender.  Furthermore, the contractor shall adjust 
his work programme to ensure that the hazard posed to the travelling public by 
equipment and/or personnel working on the road during periods of reduced 
visibility or other unfavourable environmental or traffic conditions are limited as 
far as possible. 

 

The contractor's tendered rates shall include full compensation for all possible 
additional costs which may arise from the above and no claims for extra 
payment or for an extension of time due to inconvenience as a result of the 
prescribed process will be considered. 

 

(c) The travelling public shall have the right of way on public roads. The contractor 
shall make use of approved methods to control the utilisation of his equipment 
and vehicles so as to limit the hazard that they constitute on the road. 

 

(d) Failure to maintain temporary traffic control devices in a good condition in 
accordance with the drawings shall constitute sufficient reason for the engineer 
or engineer’s representative to temporarily stop the execution of the works 
until the traffic control devices have been repaired to his satisfaction.  In all 
such cases the contractor will not be entitled to any additional remuneration, 
nor to an extension of time.  The contractor will also not be entitled to 
additional remuneration should signs need replacement as the result of their 
deterioration to an unacceptable level. 

 

(e) The contractor shall be liable for all claims and/or damage that result from 
negligence with regard to the accommodation of traffic and indemnifies the 
employer against liability for any such claims. 

 

(f) The contractor shall take special precautions to safeguard road studs from over 
spraying.  Should this happen the contractor shall clean the road studs within 24 
hours of such occurrence to ensure that the functionality of road studs is 
restored prior to the spraying operation.  Should the contractor delay in the 
cleaning of these road studs the engineer retains the right to temporarily stop the 
execution of the works until cleaning has been completed.   

 
C4.7 SECURITY 
 

The contractor shall be responsible for the security of his personnel and equipment 
on and around the site of the works and for the security of his camp.  No claims in 
this regard will be considered. 

 
 
 
 
 
 
 
 
 
 



 

 

C4.8 RESPONSIBILITIES OF THE ENGINEER AND ENGINEER’S REPRESENTATIVE 
 

Notwithstanding anything else indicated in the contract, the engineer or engineer’s 
representative shall be responsible for the following: 
 
(i) Indicating the scope of work prior to a work order being issued and/or revising the 

scope in case of imminent over-expenditure on a particular order. 
 
(ii) Agreeing on the classification of the Works 

 
(iii) Unambiguous indication of the beginning and end of each individual no-overtaking 

or no-crossing line markings. 
 

(iv) Agreeing with the quantities to be invoiced by the contractor. 
 

(v) Acceptance quality control of finished work, at the completion of the work and at 
different identified points during the functional performance guarantee period. 

 
(vi) Supplying a site instruction book for the issuing of site instructions and/or the 

recording of daily conditions. 
 

 
C4.9  QUALITY CONTROL 
 

The contractor shall be responsible for all routine tests to monitor the quality of his 
work and the materials used in the installation of the bridge rails process.  This 
monitoring shall be in accordance with the approved quality plan.  The cost of this 
monitoring shall be included in the rates tendered for the instal lat ion of different 
b r i d g e  r a i l s . 
 

 
C4.10  DISPUTE RESOLUTION 

 
The contractor shall have the right by written notice to the engineer, to require him to 
consider any disagreement raised with the engineer or engineer's representative.  All 
disputes shall be settled in accordance with the Conditions of Contract. 
 
 

C4.11  CLAIMS PROCEDURE 
  

Any claim by the contractor shall be submitted to the engineer and be considered in 

accordance with the procedure detailed in the Conditions of Contract. 

 

Unless the contractor was not or could not reasonably have been aware of facts that 

would form the basis of a claim, no claims shall be considered by the engineer if 

received later than the final invoice by the contractor for payment of the works 

pertaining to the same order as that which forms the subject of the claim. 
 

 
 
C4.12 ENVIRONMENTAL REQUIREMENTS 
 

The contractor shall take every precaution to avoid unnecessary damage to grass and 

shrubs within the road reserve.  Any damage caused is to be repaired at the 

C ontractor's expense. 
 
Stockpiling of materials within the road reserve will not be permitted without the prior 

written consent of the engineer.  Material shall only be spoiled or stockpiled at sites that 

have been approved by the engineer.  These sites shall be cleaned and repaired at the 
end of the Contract. 

 

 

 
 



 

 

 

 

 

TENDER NUMBER: DRT 08/04/2024 

 

SUPPLY AND INSTALLATION OF BRIDGE RAILS FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 
 
 

 

C5:  Annexure’s 
 
 
Annexure A:  Checklist for Proof of Evidence 
Annexure B:  Drawings 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE A 
 
DRT 08/04/2024 

 

  
PAYMENT CHECKLIST PREPARED BY CONTRACTOR:  ................................................................................. 
 

NO DESCRIPTION YES NO 
 

1 Original Invoice    
 

2 Copy of the Approved BOQ   
 

3 Copy of Tax Clearance Certificate   
 

4 Completed EPWP    :     Templates   

                                    :     Contracts of Employment   

                                    :     ID Copies   

                                    :     Attendance Registers   

                                     :     Proof of Payments of  employees   
 

5 BBBEE Certificate (copy)   
 

6 Before and After Photo’s of the roads   
 

7 Control Sheet  (Works programme)   
 

IMPORTANT: 
 

• Please note that if any of the above criteria is not met,  the Invoice will not be accepted for payment.  Non compliance will delay the payment and penalties will be 

instituted as stated in the contract document. 

 
 
PREPARED BY 
CONTRACTOR : 

 DATE:  SIGNATURE:  

 
 
 
 
 
 
 
 
 
 



 
ANNEXURE B 

 

 

 



 

 

 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 

 



 

 

 


