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PART T: TENDER INFORMATION
Part T1: Tendering Procedures

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM,

PROJECT TITLE: REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN NATIONAL

' BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN

IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

Advertising date: 15 July 2022 Closing date: 10 August 2022

Closing time: 11:00 Validity period: 90 days

T1.1 Tender Notice and Invitation to Tender

e ltis estimated that tenderers should have a CIDB contractor grading of 4GB or higher.

e Tender documents will be available as from 15 July 2022 and will be available ONLINE ONLY on the SANBI
website www.sanbi.org (click on “Opportunities”).

e A compulsory site briefing session will take place on site on 26 July 2022 starting from 09:00 at the National
Zoological Garden (Pretoria). To comply with the COVID-19 pandemic lockdown social distancing guidelines
and protocols, only one representative per service provider will be allowed to attend the scheduled
compulsory site briefing session. Bidders are advised that the compulsory briefing session will have three-
time slots, 09:00 — 10:00, 10:30 — 11:30, and 12:00 — 13:00 with a limited number of attendees at each.
Bidders who wish to attend any of the allocated time slots are advised to make a booking with the Principal
Agent, Brighton Tshuma — tshumasb@projecteneers.com. Failure to make a booking will lead to non-entry
into the garden. Bidders are encouraged to direct all technical and bidding procedure enquiries to the email
addresses below.

Department: Supply Chain Management
Email: sanbi.tenders@sanbi.org.za
cc: tshumasb@projecteneers.com
Cut-off date for enquiries: 03 August 2022

Any queries regarding the tender document or any related matter prior to submission of tenders must be
directed to:

Dr Brighton Tshuma
Tel: +27 11 043 1307
E-mail: tshumasb@projecteneers.com

SANBI Representative
(Technical Queries Only)

SANBI Supply Chain

Management: sanbi.tenders@sanbi.org.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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The closing time and date for the receipt of Tenders is 11:00 on 10 August 2022

The Tenders will NOT be opened in public (please note that the two-envelope system is being followed).

Requirements for sealing, addressing, delivery, opening, and assessment of Tenders are stated in the Tender
Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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PART T: TENDER INFORMATION
Part T1: Tendering Procedures

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM,
PROJECT TITLE: REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN NATIONAL
BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN
IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Engineering and Construction Works Contracts — August 2019. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause
number
Clia The Employer is:

The South African National Biodiversity Institute

Tender Data

Biodiversity Centre
2 Cussonia Avenue
Brummeria
Pretoria

Private Bag X101
Silverton
0184

C.l12 The Tender Documents issued by the Employer comprise the following documents:

PART T: TENDER INFORMATION

Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data

Part T2: Returnable documents
T2.1- List of returnable documents
T2.2 - Returnable documents/Schedules

PART C: THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Form of Construction Guarantee
C1.4 - Occupational Health & Safety Agreement 37(2)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Clause
number

Tender Data

Part C2: Pricing Data
C2.1 - Pricing Instructions
C2.2 - Bill of Quantities

Part C3: Scope of Works
C3.1 - Description of the works
C3.2 - Design and Construction
C3.3- Drawings
Annexure A: Set of Drawings (provided separately)

Part C4: Site Information
C4.1 - General site information
C4.2 - Annexure F: Occupational Health and Safety Specification for Contractors who are on
Contract with SANBI
C4.3 - Annexure G: General Environmental Specification
C4.4 - Annexure H: Geotechnical Information (N/A)

Cl4

The employer’s agent is:

PROJECTNEERS CONSULTING

Office No. 3, 15t Floor, Building 2, Thornhill Office Park, 94 Bekker Road, Midrand 1685
Contact person: Brighton Tshuma

Tel: +27 11 043 1307

Email: tshumasb@projecteneers.com

C.16.1

Contract will be awarded to the tenderer who achieved highest number of evaluation points.

C.1.6.2

A competitive negotiation procedure will not be followed.

C.1.6.3

A two stage-system will be followed.

c.21

Only those tenderers who score the minimum score in respect of the quality criteria stated in C.3.11.1 of this
Tender Data shall be considered responsive and have their tenders evaluated further.

(@) CIDB registration

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25
(AB) or 25(7A) of the Construction Industry Development Regulations, for a 4GB or higher class of
construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB,;

2. the lead partner has a contractor grading designation in the 4GB or higher class of construction work;
and

the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 4GB or higher class of construction work or a value determined
in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Clause

B Tender Data
(b) National Treasury Central Supplier Database
Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender,
shall submit a copy of their application of registration, with their tender submission. Tenders received from
such tenderers who have not submitted proof of their registration within 21 days after the closing date for
tender submissions, will not be considered.

c.27 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

c.28 The last date for request for clarifications will be on the 03 August 2022.

C.2.12 Replace contents

Alternative offers will not be permitted

C.2.13.6 | A two-envelope procedure will be followed as described in clause C.2.13.7.

C.2.13.7 | Tenderers shall note the specific requirements for packaging of their tender documents and include only the
following:

* Financial: one (1) original document marked “Original” including Form of Offer and Acceptance, Estimated
monthly expenditure and Priced Bills of Quantities; and

* Technical: one (1) document pack without any pricing (files in PDF format) on a memory stick

Financial or pricing details should ONLY be included in the printed document pack marked ‘ORIGINAL’, and
not in the PDF file(s) of the document(s) on the memory stick.

NB: Failure to submit one printed document pack with pricing in one envelope, and a document pack without
pricing on a memory stick will lead to your bid being disqualified.

INCLUSION OF ANY PRICING INFORMATION ANYWHERE IN THE COPY WILL LEAD TO THE BID BEING
DISQUALIFIED.

The original document will be placed in one envelope and the one copy will be placed in another envelope.
The two envelopes shall be placed together in an outer envelope sealed and bearing the following:

e The address as stated in C.2.15.1 below

. The identification details as stated in C.2.15.1 below

. Name of the Tenderer

*  The words “Not be opened before the Tender opening”

The technical and financial envelopes should also contain the details of the last three bullets on them. The
financial envelope must contain the words NOT TO BE OPENED WITH THE TECHNICAL ENVELOPE.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

C.2.13.9

C2151 | The Employer’'s address for delivery of tender offers and identification details to be shown on each tender
offer package are:

Location of Tender box:  Biodiversity Centre, Pretoria National Botanical Garden, 2 Cussonia Ave,
Brummeria, Pretoria, Gauteng Province

Identification details:

Tender number: SANBI: NZG 418/2022

Title of Tender: APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND RECONSTRUCTION OF
THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND CEILING FOR THE
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL
GARDEN IN PRETORIA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Clause
number

Tender Data

C.2.15.2

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

c.216.1

The tender offer validity period is 90 days.

C2.16.3

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a contract based
on his tender offer:

1) withdraws his tender;
(2) gives notice of his inability to execute the contract in terms of his tender; or
) fails to comply with a request made in terms of C.2.17 or C.2.18

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be
determined by the Employer, but not less than six (6) months, from the date of tender closure. The Employer
may fully or partly exempt a tenderer from the provisions of this condition if he is of the opinion that the
circumstances justify the exemption

c.217

Provide clarification of a tender offer to a request to do so from the employer during the evaluation of tender
offers.

C.2.18

Any additional information requested under this clause must be provided within 5 working days of the date of
request.

The tenderer shall, when requested by the Employer to do so, submit the nhames of all management and
supervisory staff that will be employed to supervise the Labour-Intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements

C.2.22

Tender Documents will not be returned to tenderers

c.2.23

The Tenderer is required to submit with his Tender the following (failure to provide below documentation

will result in the Tender being rejected):

1) A copy of the Central Suppliers Database (CSD) registration report or registration number.

2) A printed copy of the Active Contractor’s Listing off the CIDB website (www.cidb.org.za).

3) UIF compliance demonstrated by submission of one of the following:

e Avalid copy of the UIF Letter of Compliance issued by the Department of Labour, or

e Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than
12 months, or

e  SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12
months, or

e Valid proof of exemption for UIF.

4) Letter of Good Standing from the Office of the Compensation Commissioner as required by the
Compensation for Occupational Injuries and Diseases Act (COIDA). The letter should be issued by the
Department of Labour.

5) A valid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level 1
certificate or a sworn affidavit. . Note that for this Tender, the following pre-qualification criterion for
preferential procurement will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level of
Contributor Level 1.

1) Certificates

2) Include in the Tender submission or provide the Employer with any certificates as stated in the
Tender Data.

3) In case of a Joint Venture, bidders are required to submit a consolidated B-BBEE certificate or
sworn affidavit, as well as a joint venture agreement that clearly outlines each party's percentage
involvement or role.

4) In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for
each member of the Joint Venture/Consortium.”

C3.11

The Employer shall respond to clarifications received up to 7 working days before the tender closing time.

C3.2

The Employer shall issue addenda until 5 working days before the tender closing time.

C.351

The two-envelope system will be followed for this Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Clause

B Tender Data

C.3.7 In the event of disqualification, the Employer may, at his sole discretion, impose a specified period during
which tender offers will not be accepted from the offending tenderer and report same to the CIDB and National
Treasury.

C.3.11.1 | The procedure for the evaluation of responsive tenders is stated in Annexure A.

C3.13 Tender offers will only be accepted if:

a) the tenderer submits a copy of the CSD registration report or registration number (refer to T2.1.13);

b) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation (refer to T2.1.12);

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector (refer to SBD 8);

d) the tenderer has not (refer to SBD 8):

a. abused the Employer’s Supply Chain Management System; or
b. failed to perform on any previous contract and has been given a written notice to this effect;

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract (refer to T2.1.16);

f) the tenderer is registered and in good standing with the compensation fund issued by the
Department of Labour (Letter of good standing with COIDA);

g) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely (refer to T2.1.17).

h) A copy of Tax Compliance Status Pin

i) UIF compliance is demonstrated by submission of one of the following:

a. Avalid copy of the UIF Letter of Compliance issued by the Department of Employment and
Labour, or

b. Labour uFiling Employer Statement of Account indicating UIF payments or accruals not
older than 12 months, or

c. SARS eFiling Employer Statement of Account indicating UIF payments or accruals not
older than 12 months, or

d. Valid proof of exemption for UIF

i)  Avalid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level
1 certificate or sworn affidavit. Note that for this Tender, the following pre-qualification criterion for
preferential procurement will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level
of Contributor Level 1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Annexure A

This annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance with clause
C.3.11 of the Standard conditions of tender. No other factors, methods or criteria shall be used. The tenderer
shall provide all the information requested in the forms included in Part T2.2 — Returnable schedules.

Tenders shall be evaluated in three stages as follows

. Stage 1 — Evaluation of Eligibility and Administrative compliance
. Stage 2 — Evaluation of Functionality

. Stage 3 — Evaluation of Tender Price and Preference

1 Stage 1: Eligibility and Administrative compliance

The first stage will determine whether bids are compliant with all mandatory and disqualifiable submission
requirements. Bidders that are deemed compliant will be eligible for further evaluation.

The criteria as identified in Clauses C.2.23 and C.3.13 in the Tender Data will be used to determine the tenders’
eligibility.

For administrative compliance, the tenderers must complete all the returnable forms in Part T2.2, the Bill of
Quantities and the Offer section in Part C1.1.

2 Stage 2: Functionality

The tenderers who complied with the eligibility and administrative criteria in stage 1 are considered for further
evaluation on their capability to execute the project.

In this stage tenderers, will be evaluated on functionality according to the criteria listed below. Tenderers who fail
to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be eligible for further
consideration.

Scoring quality

The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold while
points for each sub-criterion are indicated in brackets.

FUNCTIONALITY CRITERIA
ID CRITERIA POINTS

Implementation method and project plan or programme

e Method to be followed in delivering this project 30

1 20
e Realistic Implementation Plan with Timeframes (20)

(10)
Contractor’s Experience
e List three projects with similar scope of work completed in the last five years, completion 35
certificate attached (15)
2 1. Each Completion Certificate is equivalent to 5 points
e Provide four reference letters on the Client’s Letterhead for both past and current projects 20)

of similar value or higher.

1. Each positive Reference letter is equivalent to 5 Points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Contractor's Capability

Proposed personnel: 35
1. Site Agent (25)
2. Health and Safety Personnel
3. Construction Manager / Supervisor

Provide CVs for proposed key personnel (as above) indicating:
o Previous work experience
o Total number of years’ working experience in construction
o Individual experience of similar work in last five years

Sub-Criteria Points
3 Combined CV experience of less than 5 years 5
Combined CV experience of 5 years or more 10
Combined CV experience of 10 years or more 15
Combined CV experience of 15 years or more 20
Combined CV experience of 20 years or more 25

Note: Each CV with 10 years or more experience will receive a maximum of 10 points.

o Qualifications or artisan’s certification or other recognised training courses (5)
completed

o Membership of professional bodies or guilds (e.g. SACPCMP / ECSA) (5 Points)

Availability of Plant & Equipment
o Equipment owned by Contractor (Proof of Registration papers) or (5)

o Equipment to be rented (if any) (Letter of Intent from the Supplier) — with preferred
rental companies

TOTAL 100

Functionality shall be scored by not less than three evaluators in accordance with the following schedules:

Each evaluation criterion will be assessed in terms of five indicators — no response, poor, satisfactory, acceptable,
good and very good. Scores ranging from of 0 to 5 will be allocated to no response, very poor, poor, acceptable,
good and very good responses, respectively. The scores submitted by each of the evaluators will be averaged,
weighted and then totalled to obtain the final score for functionality. The prompts for judgment and the associated
scores used in the evaluation of quality shall be as follows:

Score Prompt for judgement

0 Failed to address the question / issue

Very poor response: - response / answer / solution lacks convincing evidence of skill / experience sought or
medium risk that relevant skills will not be available.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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5 Poor response — some elements of the response / answer / solution are present but documentary evidence is
mostly lacking in respect of the required information

3 Acceptable response / answer / solution to the particular aspect of the requirements and evidence given of skill /
experience sought

4 Above acceptable - response / answer / solution demonstrating real understanding of requirements and evidence
of ability to meet it.

5 Excellent - response / answer / solution provides confidence that the tenderer will add real value to the project.

The minimum number of evaluation points for functionality proposal is 70 points in order to progress to stage 3
of the evaluation

3 Stage 3: Tender Price and Preference

The tenderers who complied with the functionality criteria in stage 2 are considered for further evaluation in terms
of their Tender Price and Preference points.

3.1 Calculation of score for Tender Price

The score for Tender Price shall be calculated using the following formula:
Pt - Pmin)]

Pmin

Ny = fo[l—(

Where:
Nr = the score for Tender Price awarded for the tender under consideration
Wt = the weighting given to financial offer, determined as follows:

e 90 where the Tender Price, inclusive of VAT, of all responsive tender offers received has a value in
excess of R50 000 000,00; or

e 80 where the Tender Price, inclusive of VAT, of one or more responsive tender offers has a value that
equals or is less than R50 000 000,00.

Pt = Tender Price of the tender under consideration

Pmin = Tender Price of the lowest responsive tender

In the event that the calculated value of Nr is negative, the allocated score shall be 0

3.2 Calculation of Preference points

Up to 100 minus W+ tender evaluation points will be awarded to tenderers who submit responsive tenders and
who are found to be eligible for the preference claimed. Points are based on a tenderer’s scorecard measured in
terms of the Broad-Based Black Economic Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations
(2017) to the Preferential Procurement Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a tenderer’'s B-BBEE status level of contributor and summarised in the table
below:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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B-BBEE Status Level of Qualification Number of Points for | Number of Points for
contributor Contract value up to | Contract Value above
R50 000 000 R50 000 000
1 = 100 points 20 10
2 2 85 but < 100 points 18 9
3 =75 but < 85 points 14 6
4 = 65 but < 75 points 12 5
5 2 55 but < 65 points 8 4
6 2 45 but < 55 points 6 3
7 2 40 but < 45 points 4 2
8 2 30 but < 40 points 2 1
Non-compliant Contributor | < 30 points 0 0

Eligibility for preference points is subject to the following conditions:

(1) A tenderer’s scorecard shall be based on the Construction Sector Codes of Practice promulgated in
Government Gazette 32305 of 5 June 2009, only if such certificate has been issued before 17 February
2016, alternatively a B-BBEE Certificate issued in accordance with the revised Notice of Clarification
published in Notice 444 of 2015 of Government Gazette N0.38799 on 15 May 2015 by the Department of
Trade and Industry; and

(1) The scorecard shall be submitted as a certificate attached to Returnable Schedule Form T2.1.06; and

(2)  The certificate shall:
(&) be an original or an original certified copy of the original; and
(b)  have been issued by a verification agency accredited by the South African National Accreditation

System (SANAS); or
(c) have beenissued by a registered auditor approved by the Independent Regulatory Board of Auditors
(IRBA), and

(3) The Verification Certificate must be valid at the tender closing date; and

(4) The date of issue of the certificate must be less than 12 (twelve) months prior to the advertised tender
closing date (see Tender Data C.2.15.2); and

(5) Compliance with any other information requested to be attached to Form T2.1.06; and

(6) If atenderer claims a preference score without submitting an acceptable verification certificate, a period of
24 hours will be granted to submit an acceptable verification certificate which was valid at date of tender
closure; and

(7)  Failure to submit a valid verification certificate will result in the award of 0 (zero) points for preference; and

(8) In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV
shall be submitted.

3.3 Financial and Preference

After calculation of the scores for Tender Price and for Preference, a combined score will be calculated as follows:

NT = NF + NP

Where:

NT = Total score for tender under consideration

NF = Score for Tender Price

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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NP = Score for Preference

The tender with the highest score should be recommended for appointment.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Cl
Cli1
Cl1i1

Cl1z2

Note:

C.113

Cl1z2

C.13
C.1l31

C.13.2

C.1.3.3

Annexure B

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out
in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall
declare any conflict of interest to whoever is responsible for overseeing the procurement process at
the start of any deliberations relating to the procurement process or as soon as they become aware
of such conflict and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
Interpretation

The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i)  someone in a position of trust has competing professional or personal interests which make
it difficult to fulfill his or her duties impartially;

i) anindividual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

C.1l4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender

data.
C.15 Cancellation and Re-Invitation of Tenders
C.151 An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction
works specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or
€) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.15.2 The decision to cancel a tender invitation must be published in the same manner in which the original
tender invitation was advertised

C.1.53 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for
the second time.

C.16 Procurement procedures
C.l6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the
closing time for tenders.

Cc.16.2 Competitive negotiation procedure

C.1.6.2.1  Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the
tenderers who make a submission. The requirements of C.3.8 relating to the material deviations or
gualifications which affect the competitive position of tenderers shall not apply.

C.1.6.2.2  All responsive tenderers or at least a minimum of not less than three responsive tenderers that are
highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter
into competitive negotiations based on the principle of equal treatment, keeping confidential the
proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position provided that such
clarification, specification, fine-tuning or additional information does not alter any fundamental
aspects of the offers or impose substantial new requirements which restrict or distort competition or
have a discriminatory effect.

C.1.6.2.3  Atthe conclusion of each round of negotiations, tenderers shall be invited by the employer to revise
their tender offer based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

Page 16 of 154



The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN

PRETORIA

Contract: SANBI: NZG 418/2022

C.l6.24

C.1.6.3
C.16.31

C.1.6.3.2
C.163.21

C.1.6.3.2.2

c.2
cz21
c211

c.21.2

C22
C221

C.222

c23

c24

C.25

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers
have been requested to submit their best and final offer.

Proposal procedure using the two stage-system
Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a
contract with the tenderer scoring the highest number of evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data and award the contract in terms of these conditions of tender.

Tenderer’s obligations

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the
employer’s written approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost incurred
by the employer for printing the documents. Employers must attempt to make available the tender
documents on its website so as not to incur any costs pertaining to the printing of the tender
documents.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy
or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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C.2.6

C.27

c.28

C.29

c.2.10
c.2.110.1

C.2.10.2

C.2.10.3

C.2.10.4

c21

C.2.12
c2121

C.2.122

C.2.1123
C.2.13
C.213.1

C.2.13.2

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five
(5) working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full
cover required in terms of the conditions of contract identified in the contract data. The tenderer is
advised to seek qualified advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable fourteen (14) days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the
tender offer shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as
well as a schedule that compares the requirements of the tender documents with the alternative
requirements that are proposed.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

An alternative tender offer must only be considered if the main tender offer is the winning tender.
Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than

English, and the parts communicated electronically in the same format as they were issued by the
employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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C.2.134 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom
the employer shall hold liable for the purpose of the tender offer.

C.2.135 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal’” and place the
remaining returnable documents in an envelope marked “technical proposal’. Each envelope shall
state on the outside the employer’s address and identification details stated in the tender data, as
well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and,
in the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.151 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted
as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

Cc.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a
tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the
employer evaluating tender, the contractor reserves the right to review the price based on Consumer
Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

Cc.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

Cc.2.18 Provide other material

c.2181 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided,
by the time for submission stated in the employer’s request, the employer may regard the tender
offer as non-responsive.

c.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for
in the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

c.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days
after the expiry of the validity period stated in the tender data.

C.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings

C31 Respond to requests from the tenderer

C3.11 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five

(5) working days before the tender closing time stated in the Tender Data and notify all tenderers
who collected tender documents.

c3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny
any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three (3) working days
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an
extension to the closing time stated in the Tender Data, the Employer may grant such extension and,
shall then notify all tenderers who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it
is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.34 Opening of tender submissions

C.341 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

C.34.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.

C.34.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C35 Two-envelope system
C35.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and
place stated in the tender data and announce the name of each tenderer whose technical proposal
is opened.

C.35.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals
will be opened. Open only the financial proposals of tenderers, who score in the functionality
evaluation more than the minimum number of points for functionality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any points claimed
on BBBEE status level.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in
corrupt or fraudulent practices.

C.3.8 Test for responsiveness
c.38.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and

c) s responsive to the other requirements of the tender documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Cc.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one
which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified
in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or
(i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

C.3.94 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer's addition of prices, the total of the prices shall
govern, and the tenderer will be asked to revise selected item prices (and their rates if bills of
guantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and
procedures from the time that tenders are invited to the time that a contract is awarded. They are
generic in nature and are made project specific through choices that are made in developing the
Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such
conditions establish the rules from the time a tender is advertised to the time that a contract is

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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awarded and require employers to conduct the process of offer and acceptance in terms of a set of
standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies

the following system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias,
providing simultaneous and timely access to participating parties to the same
information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the
interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all
requirements are restrictions from doing business with the employer, lack of
capability or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost
effective and best value outcomes.

Cost effective | Cost effective

The activities associated with evaluating tender offers are as follows:

a)
b)
c)
d)
e)
f)
9)
h)

Open and record tender offers received

Determine whether or not tender offers are complete
Determine whether or not tender offers are responsive
Evaluate tender offers

Determine if there are any grounds for disqualification
Determine acceptability of preferred tenderer

Prepare a tender evaluation report

Confirm the recommendation contained in the tender evaluation report

Cc.3.111 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the

tenderer:

a) is notunder restrictions, or has principals who are under restrictions, preventing participating in
the employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial capability,
reliability, experience and reputation, expertise and the personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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court or a judicial officer, has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
Cc.3.14 Prepare contract documents

C3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as
the main contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer
to perform a construction works contract is accepted in writing by the employer, register and publish
the award on the CIDB Register of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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PART T 2: Returnable Documents

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM,
REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN NATIONAL

PROJECT TITLE: BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN
IN PRETORIA
CONTRACT NO: SANBI: NZG 418/2022

T2.1 List of Returnable Documents

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

Number of Returnable
Tender document name .

pages issued document
Resolution of Board of Directors (T2.1.01) 1 Page m Yes 0O No

Resolution of Board of Directors to enter into consortia or JV’s 2 Pages v N
(T2.1.02) (If Applicable) 9 myes oNo
Special Resolution of Consortia or JV’s (T2.1.03) (If Applicable) 3 Pages m Yes 0O No
Schedule of proposed sub-contractors (T2.1.04) 1 Page m Yes 0O No
Capacity of Tenderer (T2.1.05) 3 Pages m Yes 0O No
Preference Point System (T2.1.06) 6 Pages m Yes 0O No
Schedule of Key Personnel (T2.1.07) 1 Pages m Yes 0O No
Unemployment Insurance Fund (UIF) (T2.1.08) 1 Page m Yes 0O No
E:Tozmlpgg)satlon of Occupational Injuries and Disease Act (COIDA) 1 Page m Yes 0O No

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Number of Returnable
Tender document name .
pages issued document
Declaration of Interest (T2.1.10) 2 Pages ® Yes 0O No
Medical Certificate for the confirmation of permanent disabled status
1 Page m Yes 0O No
(T2.1.11)
Proof of registration with Construction Industry Development Board 1 Page m Yes O No
(T2.1.12)
Copy of CSD Registration Certificate (T2.1.13) 1 Pages m Yes 0O No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT
Number of Returnable
Tender document name .
pages issued document
Record of Addenda to tender documents (T2.1.14) 1 Page m Yes 0O No
Compulsory Enterprise Questionnaire (T2.1.15) 3 Pages m Yes 0O No
Declaration certificate for local production and content for 8 Pages v N
designated sectors (SBD 6.2) 9 myes ONo
Declaration of Bidder's Past Supply Chain Management Practices 2 Pages mYes 0 No
(SBD 8)
Certificate of Independent Quotation Determination (SBD 9) 3 Pages m Yes 0O No

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Number of Returnable
Tender document name .
pages issued document
Applicable Form of Guarantee 3 Pages m Yes 0O No
Priced Bill of Quantities 34 Pages mYes 0O No

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Guarantee

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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RETURNABLE DOCUMENT CHECKLIST

This form has been created as an aid to ensure a tenderer’'s compliance with the completion of the returnable
schedules and subsequent placement in the correct Technical and Financial envelopes.

A TECHNICAL ENVELOPE (1 COPY)
RELEEE Document Description Bl
No completed
T2.1.01 Resolution of Board of Directors
T2.1.02 Resolution of Board of Directors to enter into consortia or JV’s (If Applicable)
T2.1.03 Special Resolution of Consortia or JV’s (If Applicable)
T2.1.04 Schedule of proposed sub-contractors
T2.1.05 Capacity of Tenderer
T2.1.06 Preference Point System
T2.1.07 Schedule of Key Personnel
T2.1.08 Unemployment Insurance Fund (UIF)
T2.1.09 Compensation of Occupational Injuries and Disease Act (COIDA)
T2.1.10 Declaration of Interest
T2.1.11 Medical Certificate for the confirmation of permanent disabled status
T2.1.12 Proof of registration with Construction Industry Development Board
T2.1.13 Copy of CSD Registration Certificate
T2.1.14 Record of Addenda to tender documents
T2.1.15 Compulsory Enterprise Questionnaire
SBD 8 Declaration of Bidder's Past Supply Chain Management Practices
SBD 9 Certificate of Independent Quotation Determination
B FINANCIAL ENVELOPE (ORIGINAL DOCUMENT)

The entire original tender document must be submitted in this envelope including the forms as listed below:

Reference No Document Description cogtp:)ll(ei'fed
Form C1.1 Form of Offer and Acceptance

Form C1.2 Contract Data — Part 1

Form C2.2 Priced Bill of Quantities

SBD 6.2 Declaration certificate for local production and content for designated sectors

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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PART 2: RETURNABLE DOCUMENTS

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM,
PROJECT TITLE: REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN NATIONAL

BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN
IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

T2.2 Returnable documents/Schedules

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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T2.1.01: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

RESOLVED that:

1. The Enterprise submits a Bid / Tender to the South African National Biodiversity Institute in respect of the
following project:
(project description as per Bid / Tender Document)
Bid / Tender NUMDEI: ... (Bid / Tender Number as per Bid / Tender Document)
2. FMIIIMISIIMIS: .ooseeiieiiteteeeeeteteeeeeee et ae e aeseseseaeseseseseseseaesssasesesesesssesssssesssesassssaeasssseanaesaasssassnassnasananssssessnsssnnsnnnnsnnnns
IN *hiS/NEr CAPACITY BS: ..eeiiiiiiiiieiiiiie et e st e e e sba e e e e e (Position in the Enterprise)
and Who WIll SIGN @S FOIIOWS: ...ttt e e e e et e e e e e e e s e aan b e s e e e e e e e e e annreeneeas
be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.
Name Capacity Sighature

1
2
3
4

Note:

1. * Delete which is not applicable

2. NB. This resolution must be signed by all the Directors /

Members / Partners of the Bidding Enterprise.
3.  Should the number of Directors / Members/Partners

exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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T2.1.02: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

[ 11 o I SRR (place)
1O ] o [ TP TP PP PPRTP (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises
forming the Consortium/Joint Venture)

to the South African National Biodiversity Institute in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender NUMDEI: .......uuuviiiiiiiiiiiiiiiiiiiiiiiiinnineeeseennnenesennnnnnns (Bid / Tender Number as per Bid / Tender Document)
2. FMIIMISIMIS: etttk e R R e e e e e eh b et e e e R R et e e e R b et e e e R b et e e e R b et e e e anbe e e e e nbe e e e e nneas
Il a1 g1 G 0= T o F= Lo | Y= 1 PP PP PRPTR (Position in the Enterprise)
and Who WIll SIgN @S FOIIOWS: ...t e e e e e e e et e e e e e e s s annbe b e e e aa e e e e annbnneeeas

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all Other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

3. The Joint Venture formation/arrangement will be in the following proportions:

Name of Contractor Proportion (%)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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4. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the Employer in respect of the project described under item 1 above.

5. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Employer in respect of the project under item 1 above:

PhYSICal @0AIESS: ... ..veiiiiieiie e

........................................................................................................ (code)
POSTAl AAAIESS: ..ottt
........................................................................................................ (code)
Telephone NUMDET: .......oiiii e (code)
FaX NUMDEI: e (code)
Name Capacity Signhature
1
2
3
4
5
6
7
8
9
10
Note:

1. * Delete which is not applicable.

2. NB. This resolution must be signed by all the Directors /
Members / Partners of the Bidding Enterprise.

3. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.’

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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T2.1.03: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered

into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration
numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the South African National
Biodiversity Institute in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender NUMDET: ........uuuiiiiiiiiiii e (Bid / Tender Number as per Bid / Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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GV Y 6773

R eI T QO o = T Y= 1 SRR (Position in the Enterprise)

and Who WIll SIgN @S FOIIOWS: ...ttt e et e e e e et e b e e e e e e e s s sab bbb ee e e e e e e e snnbeeneeas
be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

B. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all
business under the NAME and SLYIE OF: ..o s

C. The Enterprises to the Consortium/Joint Venture accept joint and several liabilities for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Employer in respect of the project described under item A above.

D. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Employer 30 day’s written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Employer for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item
D above.

E. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises
to the Consortium/Joint Venture and of the Employer, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Employer referred to herein.

F. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Employer in respect
of the project under item A above:

................................................................................................... (code)
POSTaAl AOAIESS: ...ttt
................................................................................................... (code)
Telephone NUMDET: ... (code)
FaX NUMDEI: ..ot (code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Name

Capacity

Signature

10

11

12

13

14

15

Note:

1. * Delete which is not applicable.

submitting this Bid.

attached to the Special Resolution.

2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the Consortium Joint Venture

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available
above, additional names and signatures must be supplied on a separate page.
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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T2.1.04: SCHEDULE OF PROPOSED SUBCONTRACTORS

NATIONAL BIODIVERSITY
ZOOLOGICAL GARDEN IN PRETORIA

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP

) ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
PROJECT TITLE: INSTITUTE (SANBI) AT THE NATIONAL

CONTRACT NO: SANBI: NZG 418/2022

be binding between us.

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit
the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this list shall

Name and address of Previous experience with
Nature and extent of work
proposed Subcontractor Subcontractor
1
2
3
4
Name of representative Signhature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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T2.1.05: CAPACITY OF TENDERER

PROJECT TITLE:

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED
TANKS, PUMP ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO:

SANBI: NZG 418/2022

1. WORK CAPACITY:

(The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to
furnish the particulars may result in the Tender being disregarded.)

Skilled artisans employed Unskilled employees employed

Categories of artisans Number Categories of employees Number
1.1. Provide full particulars of:

Machinery Plant Workshops
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2. PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH:
2.1. Current projects:

Place Reference / Contact Contract Contract Date of S%haetglgfd

Project (town) Contact Tel. No. amount period commencement .
person completion

10
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2.2.

Previous projects:

Project

Place
(town)

Reference /
Contact
person

Contact
Tel. No.

Contract
amount

Contract
period

Date of
commencement

Scheduled
date of
completion

Actual date
of
completion

Name of Tenderer

Sighature

Date
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T2.1.06: PREFERENCE POINT SYSTEM

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2011

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value equal to or above R30 000 and up to
R50 000 000 (all applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 The value of this bid is estimated to be below R50 000 000.00 (all applicable taxes included) and
therefore the 80/20 system shall be applicable.

1.3 Preference points for this bid shall be awarded for:

(@)  Price; and
(b)  B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1.3.1.1 PRICE 80
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100
1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Accreditation System
(SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA)
or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid,
will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2. DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
Insurance fund contributions and skills development levies;

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad
-Based Black Economic Empowerment Act;

2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
Based on its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act;

24 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ
of state for the provision of services, works or goods, through price quotations, advertised competitive
bidding processes or proposals;

2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

2.7 “consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state;

2.9 “EME” means any enterprise with annual total revenue of R5 million or less.

2.10 “Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor
and demonstrably has an influence on the price of any supplies, or the rendering costs of any service,
for the execution of the contract;

2.11 “functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability of a
service and the technical capacity and ability of a bidder;

2.12 “non-firm prices” means all prices other than “firm” prices;

2.13 “person” includes a juristic person;

2.14 “rand value” means the total estimated value of a contract in South African currency, calculated at
the time of bid invitations, and includes all applicable taxes and excise duties;

2.15 “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a project in
terms of the contract;

2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice

on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act and promulgated in the Government Gazette on 9 February 2007;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2.17

2.18

3.1

3.2

3.3

3.4

3.5

3.6

4.1

“trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM

The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking
into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored
equal points including equal preference points for B-BBEE, the successful bid must be the one
scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps = 80[1 _ wj or  ps— 90(1 _ wj

P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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51

52

53

54

5.5

5.6

5.7

5.8

6.1

Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

18

8

N|OoO|o|bh~lWDN
ORI N|W|lh~|O1 00| ©

Non-compliant contributor

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s approval
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered
Auditor approved by IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every
separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that such a bidder intends sub-contracting more than 25% of the value of the contract to any other
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
Other enterprise that does not have an equal or higher B-BBEE status level than the person
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to
execute the sub-contract.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2AND 5.1
7.1 B-BBEE Status Level of Contribution:  ............. = (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification
Agency accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer
as contemplated in the CCA).
8 SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)
8.1.1 If yes, indicate:
0] what percentage of the contract will be subcontracted?............ccooiiiiiiiiiiiiiii e, %
(i)  the name Of the SUD-CONIIACION?.......cciii i s e e e e e s s e eeeaeeeaans
(i)  the B-BBEE status level of the Sub-CoNntractor? ............c.oeevve i
(iv)  whether the sub-contractor is an EME? .........cccccceonneee. YES / NO (delete which is not applicable)
9 DECLARATION WITH REGARD TO COMPANY/FIRM
9.1 Name of company/firm © e eeeeeeeeeeiieeeeeeeeeeeieiieeeeeeeeeeeieieetreeeeeteeeiaantte—eeateeeiaa————rtaaeeeian—————aaas
9.2 VAT registration number PP RT PP PP
9.3 Company registration NUMDET | ..o e e e e e et e e e e e e st b e e e e e e e e e snnbnbeeeeaas
9.4 TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
O Company
0 (Pty) Limited
[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
9.6 COMPANY CLASSIFICATION
0 Manufacturer
0 Supplier
0 Professional service provider
0 Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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9.7 Total number of years the company/firm has been in BUSINESS? ..o

9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the
foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge
that:

0] The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

SIGNATURE(S) OF BIDDER(S)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.07: SCHEDULE OF KEY PERSONNEL

The Tenderer shall list below the key personnel who will be engaged on the Contract by completing this
schedule.

Key Contract Job Title Qualifications Professional Proposed Project
Personnel Name Registration Position

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.08: UNEMPLOYMENT INSURANCE FUND (UIF)

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

UIF compliance is demonstrated by submission of one of the following:

e Avalid copy of the UIF Letter of Compliance issued by the Department of Employment and Labour,
or

e Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than
12 months, or

e SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12
months, or

e Valid proof of exemption for UIF.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.09: COMPENSATION OF OCCUPATIONAL INJURIES AND
DISEASE ACT (COIDA)

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

The tenderer is registered and in good standing with the compensation fund issued by the Department of
Labour (Letter of good standing with COIDA).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.10: DECLARATION OF INTEREST

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN

PROJECT TITLE: NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA
CONTRACT NO: SANBI: NZG 418/2022

Any person, including persons in the employ of the South African National Biodiversity Institute ; or persons
acting on behalf of the South African National Biodiversity Institute performing business as a sole proprietor or
in partnership; or persons acting in the capacity of a trustee/s of a trust; or any legal entity, including legal
entities and trusts, of which the members, directors, shareholders, trustees and/or beneficiaries are in the
employ of the South African National Biodiversity Institute or act on behalf of the South African National
Biodiversity Institute, may make an offer or offers in terms of this tender invitation.

In view of the possible allegations of favouritism, should the resulting tender, or part thereof, be awarded to
persons employed by the South African National Biodiversity Institute; or to persons who act on behalf of the
South African National Biodiversity; or to persons connected or related to them, the bidder / tenderer or the
bidder / tenderer’s duly authorized representative shall disclose herein any relationship and/or kinship,
including blood relation, which he/she; his/her employer; the bidder / tenderer's management; members;
directors; partners; shareholders; trustees; and/or beneficiaries may have with any person or persons in the
employ of the South African National Biodiversity Institute and/or with any person or persons acting on behalf
of the South African National Biodiversity Institute and who may directly or indirectly be involved in, and/or may
be in a position to influence the adjudication and/or evaluation and/or award of this bid / tender.

In order to give effect to the above, the following questionnaire shall be completed and submitted with the

tender. Failure to furnish the information requested in the questionnaire below may render the tender
submission not to be considered at all.

(In answering the questions below, indicate the applicable answer with a v and cross the other out)

1. Is the bidder / tenderer and/or the duly authorized representative in the employ of the South African
National Biodiversity Institute?

[1vYeEs [1NO

If yes, State the full particulars of such person/s, together with their current position held as an employee
of the South African National Biodiversity Institute.

2. Is the bidder / tenderer and/or the duly authorized representative in the employ of the person/s or legal
entity acting on behalf of the South African National Biodiversity Institute, and who may directly or indirectly
be involved in, and/or may be in a position to influence, the adjudication and/or evaluation and/or award
of this tender?

] YES []NO

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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If yes, State the full particulars of such person/s, together with their current position held as an employee
of such person/s or legal entity acting on behalf of the South African National Biodiversity Institute.

Does the bidder / tenderer, the bidder’s / tenderer’s duly authorised representative, and/or any of the bidder’s
/ tenderer's employees, management, partners, members, directors, shareholders, trustees and/or
beneficiaries have any relationship (family, friend, business- or financial interest) with a person, or persons in
the employ of the South African National Biodiversity Institute and/or in the employ of the person/s or legal
entity acting on behalf of the South African National Biodiversity Institute, and who may directly or indirectly be
involved in, and/or may be in a position to influence, the adjudication and/or evaluation and/or award of this
tender?

[1YEs [INO

If yes, State the full particulars of the persons between whom the relationship exists, the nature of the
relationship and the current position/status of such employee/s of the South African National Biodiversity
Institute and/or of the person/s and/or legal entity acting on behalf of the South African National Biodiversity
Institute herein.

I, the undersigned,
(name of the person duly authorised to sign the bid / tender documents on behalf of the bidder / tenderer)
hereby certify that the information, furnished above, is correct in all respects. | accept and understand that
the South African National Biodiversity Institute, may act against me and the bidder / tenderer, jointly and
severally, should this declaration prove to be false.

Duly signed at on this the day of (month)
(year)
Full name of signatory Name of Bidder / Tenderer

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Capacity of Signatory Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.11: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

PROJECT TITLE:

CONTRACT NO: SANBI: NZG 418/2022

I, (surname and name), Identity number,

do hereby declare that | am a registered medical practitioner, with my

practice number being , practicing at

(Physical and postal addresses) declare that | have examined Mr/Mrs

, identity number of

and have found the said person to be permanently disabled

or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the range,
considered normal for a human being.” — As per Preferential Procurement Policy Framework Act: No 5 of 2000

(PPPFA)

The nature of the disability is as follows:

Thus signed at on this day of of

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.12: PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

The Tenderer shall provide a printed copy of the Active Contractor's Listing off the CIDB
website.www.cidb.org.za. In the case of a joint venture, a printed copy of the Active Contractor's listing must
be provided for each member of the joint venture.

Name of Contractor:
Contractor Grading Designation:

CIDB Contractor Registration Number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.1.13: COPY OF CSD REGISTRATION CERTIFICATE

PROJECT TITLE:

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO:

SANBI: NZG 418/2022

A copy of Central Suppliers Database (CSD) Registration Certificate must be included for evaluation

purposes.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.1.14: RECORD OF ADDENDA TO TENDER DOCUMENTS

PROJECT TITLE:

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN

NATIONAL BIODIVERSITY

INSTITUTE (SANBI) AT THE NATIONAL

ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO:

SANBI: NZG 418/2022

I / We confirm that the following communications received from the South African National Biodiversity Institute
before the submission of this tender offer, amending the tender documents, have been taken into account in
this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

Name of Tenderer

Signature

Date

I / We confirm that no communications were received from the South African National Biodiversity Institute
before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.1.15: COMPULSORY ENTERPRISE QUESTIONNAIRE

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN

PROJECT TITLE: NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA
CONTRACT NO: SANBI: NZG 418/2022

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1: NE T g o) BT g (=T o] g ESY T UPPTTUPPUPUPPRTT
Section 2: VAT registration NUMDBEr, if @NY: ..
Section 3: CIDB registration NUMDEr, if @NY: ..o
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners.
Section 5: Particulars of companies and close corporations
Company regisStration NUMDET: ...........iii e e e e e e e e e s st e et e e e e s s s tataeeeaaeessastsbeeeeeeeessnntnaeeeeens
CloSE COrPOratioN NUIMDET: ... .ttt st e e ettt e e s ab e e e e snb bt e e s annbe e e e ensbeeesannbeeeeennee
LI R QL (=T (=T o= 10T ] o LT SRR
Section 6: Record in the service of the state
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently, or has been
within the last 12 months, in the service of any of the following:

o a member of any municipal council o an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of

o a member of the National Assembly or the the Public Finance Management Act, 1999
National Council of Province (Act No 1 of 1999)

o a member of any provincial legislature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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o a member of the board of directors of any o a member of an accounting authority of any
municipal entity national or provincial public entity
o an official of any municipality or municipal o an employee of Parliament or a provincial
entity legislature

If any of the above boxes are marked, disclose the following:

Status of service (tick

Name of sole proprietor, partner, Name of institution, public appropriate column)
director, manager, principal office, board or organ of state —
shareholder or stakeholder and position held Current Within |5t115t 12

months

*Insert separate page if necessary.

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, partner
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation
is currently, or has been within the last 12 months, in the service of any of the following:

i a member of any municipal council o an employee of any provincial department,

i a member of any provincial legislature

o a member of the National Assembly or the
National Council of Province

a a member of the board of directors of any o

municipal entity

national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999
(Act No 1 of 1999)

a member of an accounting authority of any
national or provincial public entity

a an official of any municipality or municipal o an employee of Parliament or a provincial
entity legislature
Status of service (tick
Name of institution, public appropriate column)
Name of spouse, child or parent office, board or organ of —
state and position held Current Within last 12

months

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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*Insert separate page if necessary.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

0] authorises the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my/our tax matters are in order;

(i) confirms that neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act, 2004;

(i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise, has within the last five years been convicted of fraud or
corruption;

(iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting

tender offers and have no other relationship with any of the Tenderers or those responsible for
compiling the Scope of Work that could cause or be interpreted as a conflict of interest; and

(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best
of my belief both true and correct.

S 1T g o (R =T 1= OO O TSP OOP PR

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and
serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition
1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration:
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific bidding condition that only locally produced or manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner
that the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid
as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this bid is/are as follows:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Description of services, works or goods Stipulated minimum threshold
a) Steel Value-added Products — Roof sheeting 100%
b) Gutters and down pipes 100%
c) Reinforcement and mesh 100%
d) Door frames 100%
3. Does any portion of the goods or services offered have any imported content?

3.1

(Tick applicable box)

| YES | | no | |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency
at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information are accessible on Error! Hyperlink reference not
valid.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):

Currency Rates of exchange
US Dollar

Pound Sterling

Euro

Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold
for local content the dti must be informed accordingly in order for the dti to verify and in consultation with
the AO/AA provide directives in this regard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..coiiiiiiiiiiiiiiieei et

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on Error! Hyperlink reference not valid.. Bidders should
first complete Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be submitted with
the bid documentation at the closing date and time of the bid in order to substantiate the
declaration made in paragraph (c) below. Declarations D and E should be kept by the bidders
for verification purposes for a period of at least 5 years. The successful bidder is required to
continuously update Declarations C, D and E with the actual values for the duration of the contract.

[, the undersigned, ..ot (FUL N@MES),

do hereby declare, in my capacity @s .........ccooeiiiiiiiiii e e

following:
(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid comply with the
minimum local content requirements as specified in the bid, and as measured in terms of
SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained
in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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(d) I acceptthat the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act
No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: USDI:' EUI:' GBPI:'
(C7) |Specified local content %
Calculation of local content

Tender value

. Tender price| Exempted net of Local
Tender item . . R Imported Tender Total tender Total exempted | Total Imported
\ List of items - each imported exempted Local value | content % .
no's . value ) Qty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value

Signature of tenderer from Annex B (C21) Total Exempt imported content
(C22) Total Tender value net of exempt imported content
(€23) Total Imported content

(C24) Total local content

Date: (€25) Average local content % of tender
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(D1)
(D2)
(D3)
(D4)
(D5)
(D6)

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exchange Rate:

A. Exempted imported content

usb

Imported Content Declaration - Supporting Schedule to Annex C

SATS 1286.2011
Annex D

Note: VAT to be excluded
from all calculations

el ] e[ ]

Calculation of imported content

Foreign
All locally
) currency Tender ) A .
Tender item o . . . Local value of | Freight costs to| incurred | Total landed Tender |Exempted imported
\ Description of imported content Local supplier | Overseas Supplier |value as per| Exchange . K
no's A imports port of entry |landing costs | cost excl VAT Qty value
Commercial Rate )
K & duties
Invoice
(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer Calculation of imported content Summary
Forei
cu"r'ree'f: All locally
Tenderitem T . Unit of . v Tender Rate |Local value of| Freight costs to| incurred [ Total landed Tender Total imported
\ Description of imported content Overseas Supplier |value as per . X
no's measure .. | of Exchange imports port of entry (landing costs | cost excl VAT Qty value
Commercial )
. & duties
Invoice
(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer
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Foreign
8 All locally
currency . X i .
Lo A 3 A ) Tender Rate |Local value of | Freight coststo| incurred Total landed Quantity Total imported
Description of imported content | Unit of measure | Local supplier | Overseas Supplier |value as per R K R
., | of Exchange imports port of entry |landing costs | cost excl VAT imported value
Commercial A
. & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party

. Calculation of foreign currency Summary of
D. Other forelgn currency payments payments payments
Local li
oca .supp er Overseas Foreign currency |Tender Rate Local value of
Type of payment making the . .
beneficiary value paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above

This total must correspond with

AnnexC -C23
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SATS 1286.2011

Annex E
Local Content Declaration - Supporting Schedule to Annex C
(E1) |Tender No. Note: VAT to be excluded from all
(E2) |Tender description: calculations
(E3) |Designated products:
(E4) |Tender Authority:
(E5) |Tendering Entity name:
oods, Service Description of items purchased Local suppliers Value
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E11) EETACIAGVEGEEL ) (Rental, depreciation & amortisation, utility costs, consumables etc.)
(E12) Bl E LI G EEGEEL L RGET Tl (Marketing, insurance, financing, interest etc.)

(E13) Total local content

This total must correspond with Annex C -
c24

Signature of tenderer from Annex B

Date:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SATS 1286.2011

Annex F
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: National Zoological Gardens calculations
(C3) |Designated product(s) Cement
(C4) [Tender Authority: South African National Biodiversity Institute

(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pula\:’ EU\:I GBP\:
(C7) |Specified local content %
Calculation of local content

Tender value
. Tender price| Exempted net of Local
Tender item . . R Imported Tender Total tender Total exempted | Total Imported
\ List of items - each imported exempted Local value | content % i
no's R value . Qty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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Item
4.1

SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Question Yes No
Is the bidder or any of its directors listed on the National Treasury’s database Yes No
as companies or persons prohibited from doing business with the public Ol ]
sector?

(Companies or persons who are listed on this database were informed
in writing of this restriction by the National Treasury after the audi
alteram partem rule was applied).

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities U] ]
Act (No 12 of 2004)?

To access this Register enter the National Treasury’s website, Error!
Hyperlink reference not valid., click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of the Register
to facsimile number (012) 326 5445.

421

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a Yes No
court outside of the Republic of South Africa) for fraud or corruption during the ] ]
past five years?

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during | Yes No

the past five years on account of failure to perform on or comply with the ] ]
contract?

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)......cciuiiiiiiiiiiiceceie e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD 9

CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all quotations? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be

completed and submitted with the bid:

LIncludes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through

a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

SANBI: NZG 418/2022

Appointment of a contractor for THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM,
ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH
AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN
IN PRETORIA

in response to the invitation for the quote made by:
SANBI

do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:
(Name of Bidder)
1. I have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”

shall include any individual or organization, other than the bidder, whether or not affiliated with the

bidder, who:
(@) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of

business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium?® will not be construed as collusive bidding.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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7.

10.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

€) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the

bid; or

() bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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PART C: THE CONTRACT
Part C1. Agreement and Contract Data

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C1.1 Form of Offer and Acceptance

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND RECONSTRUCTION OF THE
AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND CEILING FOR THE
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL
GARDEN IN PRETORIA.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section
and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

IR0 £ =) PSPPI Rand,;

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named
as the Contractor in the conditions of contract identified in the Contract Data.

SIGNATUIE(S) weeeeeiiieie ettt
NAME(S) ot
CaAPACILY oo

For the
B =T 00 LT =T T
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Name &
signature of
withess
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the Contract are contained in
Part C1 Agreements and Contract Data [which includes this Agreement]
Part C2 Pricing Data
Part C3 Scope of Work

Part C4 Site Information
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from the said documents are valid
unless contained in this Schedule, which must be duly signed by the authorised representative(s) of both
parties.

The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of the
Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding Contract between the parties.

SIGNATUIE(S) weeeieeiii ittt e e e e e e
NAME(S) oo
CAPACILY e

For the
(=0T o] [0 V7= OO PO OOP PR

Name &
SIGNAtUre Of e Date ..o
witness
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Schedule of Deviations

1 10 o= ot OO PP PR PTPPRPPPPPI
(7= = 1 £
2 YU o] 1= (PSSO PPRRR
D12 = 1|
3 10 o)1= ot OO PO PP PP PP PPPPRPPPPPPN
(7S = V1
4 10 01T ot OO PP PRTPPPPRPPPPPR
[ L<] c= 1| £
5 10| o] [T ox PP PP PPPPROPRUPPRRRT
D12 = 1|

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the Contract between the parties arising from this
Agreement.
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FOR THE TENDERER:
SIONATUIE(S) oottt rre e rrr e e sries beeeeaabeee e e e e e e e e e e e e e e e e e e nabe e e e anaeas
NAME(S) oot eeeeaaeeeee s e e e h e e s e e e e s e nre e e e e nreas

(@2 T o= Tox 1 17/ PP PPRPR

Name and
signature of
WINESS e DAl .o

FOR THE EMPLOYER:

SIGNATUIB(S) ceiiiiiie oottt e e e e e s rrbbrr e e e e e e e aans eeeabeeeeeeeeeaeaaabebeeeeaaeaeaaabarreeaee e e e aanrraeeas
NN F= T 0= ) SRR

L@ T o= (o1 1 17/ PR

Name and
signature of
WIENESS s Date ...coeeeiiiee e,
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CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations (if any) today:

The. ., [day]

Of [month]

20, [year]

AL e [place]

FOr the CONMIACION e e e e e e e s ek e e e e b e e e e e n b e e e e e b re e e e anre e e e enneas
Signature
Name ..................................................................................................
Capac|ty ..............................................................................................

Signature and NAME OF WItNESS: ..oiiiiiiiiie ettt e e et e e e s st e e e e sabe e e e s sabeeeeeaaes
Signature
Name ..................................................................................................
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PART C: THE CONTRACT
Part C1: Agreement and Contract Data
APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN

NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C.1.2 Contract Data

C.1.2 Contract Data

applies.

The Conditions of Contract are the General Conditions of Contract for Construction Works (Third Edition,2"
print, 2015) published by the South African Institution of Civil Engineering. Copies of these conditions of
contract may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly

Part 1:

Data provided by the Employer

Clause

Data

1.1.1.13

Clause 1.1.1.13: Defects Liability Period

The Defects Liability Period is 12 months, measured from the date of the Certificate of Completion

1.11.14

Clause 1.1.1.14: Due Completion Date
The time for achieving Practical Completion is as follows:

3 Months after the Commencement date

1.1.1.15

The name of the Employer is The South African National Biodiversity Institute, represented by Mr
Tanaka Mupudzi and/or such persons or person duly authorised thereto be the Employer in writing.

1.21.2

The Employer's address for receipt of communications is:

Delivery Address:

Attention: Deputy Director: Supply Chain Management
Pretoria National Botanical Garden

Biodiversity Centre, 2 Cussonia Avenue

Brummeria, Pretoria

Postal Address:

Attention: Deputy Director: Supply Chain Management
South African National Biodiversity Institute

Private Bag X101

Silverton, Gauteng

0184

1.1.1.16

The name of the Engineer is PROJECTNEERS CONSULTING

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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1.2.1.2 The address of the Engineer is:

Office No. 3, 15t Floor, Building 2
Thornhill Office Park

94 Bekker Road

Midrand

1685

1.1.1.26 Clause 1.3.: Pricing Strategy

The Pricing Strategy is a re-measurement contract.

3.13 Clause 3.1.3: Specific Approval of the Employer Required

The Engineer is required to obtain the specific approval of the Employer before executing any of the
following functions or duties:

1 Clause 6.3: Variations
2 Clause 5.11.1: Suspension of the Works

3 Clause 5.12:  Extension of Time for Practical Completion

3.23 Clause 3.2.3: Specific Approval of the Employer Required

The Employer’s Agent is required to obtain the specific approval of the Employer before executing any of the
following functions or duties:

1 Clause 6.3: Variations
2 Clause 5.11.1: Suspension of the Works

3 Clause 5.12:  Extension of Time for Practical Completion

53.1 Clause 5.3.1: Commencement of the Works
The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

Cash flow projection

5.3.2 Clause 5.3.2: Timeframe to deliver documentation

The time to submit the documentation required before commencement with Works execution is fourteen (14)
days.

5.3.3 Clause 5.3.3: Time to instruct commencement of the Works
Add the following to Clause 5.3.3 after the last sentence:
"The Contractor shall not commence working until they have an approved project specific health and safety

plan in terms of the Occupational Health and Safety Act, 1993: Construction Regulations, 2014 and complied
with the initial requirements thereof."

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the Site
Information.
5.8.1 Clause 5.8.1: Non-Working Times
The non-working days are Saturdays and Sundays.
The special non-working days are:
1. All gazetted public holidays falling outside the year end break.
2. The year-end break
5.12.2. Clause 5.12.2.: Some reasons for extension of time
Clause 5.12.2.2: Abnormal climatic conditions.
Add the following:
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the
activity delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1).
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials,
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the
number of working days listed below for each month, then abnormal climatic conditions shall be deemed to
exist, and an extension of time shall be granted in accordance with the provisions of that Clause.
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and
allowed for under normal climatic conditions where inclement weather prevents or disrupts work on the
critical path.
January 3 days May 1 days September 1 days
February 6 days June 1 days October 2 days
March 7 days July 1 days November 2 days
April 5 days August 1 days December 4 days
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an
extension of time be granted by the Engineer such extension of time will be added to the Time for
Completion.
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic
conditions or for any other reason will be entertained. Rainfall of 20mm or less per day shall be deemed to
be normal climatic conditions.
5.13.1 Clause 5.13.1: Penalty for Delay
The penalty for failing to complete the Works is R4 030 per day.
5.141 Clause 5.14.1: Practical completion
The requirements for achieving Practical Completion are:
Works to reach a state of readiness fit for intended purpose and occupation without danger/undue
inconvenience to the Employer/public.
5.14.2 Clause 5.14.2: Issue of Certificate of Practical Completion
Replace "the Employer's Agent" in the second and third lines with the following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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", the Contractor shall notify the Employer's Agent, who shall inspect the Works and the Employer's Agent"

5.14.4

Clause 5.14.4: Certificate of Completion
Replace "the Employer's Agent" in the third line of the first paragraph with:

", the Contractor shall notify the Employer's Agent, who shall inspect the works and the Employer's Agent"

5.16.3

Clause 5.16.3: Latent defect liability

The latent defect period is five (5) years for building works.

6.2

Clause 6.2: Security

The Form of Guarantee is to contain the wording of the pro-forma document as per the contract document.
The liability of the guarantee shall be for 10% of the Approved Contract Sum.

6.8.2

Clause 6.8.2: Contract Price Adjustment

Contract Price Adjustment is not applicable

6.8.3

Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed

6.10.1.5

Clause 6.10.1.5: Interim Payments - Materials on Site

No percentage advance on materials on site but not yet built into the Permanent Works is allowed for, or will
be paid.

6.10.3

Clause 6.10.3: Retention Money

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention
is 10% of the Contract Sum, including allowances for contingencies. This reduces to 5% upon the issue of
the Certificate of Completion. The remaining 5% retention will be released upon the issue of the Final -
Approval Certificate upon lapse of the defects liability period.

Security plus Retention amount will not exceed 15% of the Contract Sum

6.10.4

Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate

Replace “28 days” in the second last sentence with “30 days”

6.10.6

Clause 6.10.6: Set-Off and Delayed Payments

A guarantee in lieu of retention is not permitted

6.10.6.2

Clause 6.10.6.2: Set-Off and Delayed Payments

Replace the words “prime overdraft rate certified by the Contractor’s banker” with the words “interest rate
as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No. 1 of 1999), will apply”

6.10.8

Clause 6.10.8: Contractor’s completion statement

Replace “28 days” in the last sentence with “30 days”

6.10.9

Clause 6.10.9: Final payment certificate

Replace “28 days” in the last sentence with “30 days”

6.12

Clause 6.12: Additional

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Add Clause 6.12 as follows:

In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the Employer
interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

8.6.1

Clause 8.6.1: Insurance
Add the following:
Damage to the Works

(@) Without in any way limiting the Contractor’s obligations in terms of the Contract, the Contractor
shall bear the full risk of damage to and/or destruction of the Works by whatever cause during
construction of the Works and hereby indemnifies and holds harmless the Employer against any
such damage. The Contractor shall take such precautions and security measures and other steps
for the protection and security of the Works, as he may deem necessary.

(b) The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the
Works.

(c) The Employer shall carry the risk of damage to or destruction of the Works and material paid for by
the Employer that is the result, whether direct or indirect or proximate or remote, of the excepted
risks as set out in Clause 8.6.2.

(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if requested to
do so, reinstate any damage or destroyed portions of the Works and the costs of such
reinstatement shall be measured and valued in terms of Clause 6.7 hereof.

8.6.1.1.2

Clause 8.6.1.1.2: Insurance

The value of the materials supplied by the Employer to be included in the insurance sum is -Nil.

8.6.1.1.3

Clause 8.6.1.1.3: Insurance

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
-Nil.

8.6.1.3

Clause 8.6.1.3: Insurance

The limit of indemnity for liability insurance is R10 000 000.00 for any single claim — the number of claims to
be unlimited during the construction.

8.6.1.5

Clause 8.6.1.5: Additional Insurance
Additional Insurance is required for the following:

a) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises
other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of
the Employer having an insurable interest in such works during manufacture or fabrication then such
interest shall be noted by endorsement to the Contractor's Policies of Insurance.

10.1.5

Clause 10.1.5: Employer’s Agent’s ruling on Contractor’s Claim
Add the following to Clause 10.1.5 before the last sentence:
“If the Employer’s Agent does not respond in accordance with the foregoing procedure and timetable, either

Party may consider that the claim has been rejected by the Employer’s Agent and either Party may submit
the dispute by issuing a Dispute Notice in terms of Clause 10.3.1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 84 of 154




The South African National Biodiversity Institute

THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

10.3.1 Clause 10.3: Dispute Notice
Replace Clause 10.3.1.1 with the following

“The dispute arises from any ruling.”:

10.5, 10.6, | Clause 10.5, 10.6, 10.7: Dispute Resolution
10.7
Dispute resolution shall be by Arbitration.

11 Clause 12: Confidentiality

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential
(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or
any particulars thereof in any trade or technical paper elsewhere without prior written consent of the
Engineer.

12 Clause 13: Amendments in writing

No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation or
suspension of any of the provisions or terms of this Contract shall be of any force or effect unless reduced to
writing and signed by both the parties hereto.

PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause

1119 The Contractoris .........c..coeeviiiiiiinnennn,

1.2.1.2 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: ...
FaX: e
EMail: oo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C1: Agreement and Contract Data

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C1.3 FORM OF CONSTRUCTION GUARANTEE
Cl31 PRO FORMA PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

R CTU =T =T o (ol 1 1T 1 PP PP PP PP
L 01T o= L= o (o [ SRS
B =0 0] o[0T 41T U PSR
O] a1 1= Tol (o] Sl 1 4[=T=T 1 PP SR P P PP PPRTPPPPPP
"ENQINEEI" MEANS. ittt ettt ettt e st e e e e s e be et e s st e et e s e ab bt e e e a b bt e e e e a b b e e e e aabbe e e e anbe e e e enbeeeeenreas
"WOTKS" IMEANS. ittt ettt e s et s bt e e s b et e e e s b et e s e b e e e s e s et e e e n e e e e
"Site" means:

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount inclusive of tax Of R ......ccccoeviiiiiii e
Y 0 To 10 T T IR o o £ USSR
"Guaranteed Sum" means: The maximum aggregate amount Of R.........cccoociiiiiiiinine e,
AMOUNT N WOFGS: oottt et oo ettt e e e e e e s e bbbt e et e e e s e s hbbe e e e e ee e e s e nbbbeeeeaaeeesanbnbeneaaaaaean
"EXPITE DA MEANMNS: coiiiiciiiiiie e e e iec ettt e e e e e s e e e e e e e e s e et et e e e e s sa et e beeeeaeeessanntsbeeeeaeeeesantnraneeaeeanan

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2 The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs
first. The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledge that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon
the Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the guarantor at the Guarantor's physical address with
a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of
the Contract of the sum certified in 4.

5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee
is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated
from the date payment was made by the Guarantor to the Employer until the date of refund.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for al
purposes in connection herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

13 This Performance Guarantee, with the required demand naotices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.

GUArANTOr'S SIGNALOIY: (1) .eeiiiiiiiiei ittt ittt et et e e sttt e e s bb et e e s bbb e e e abbe e e e snsbeeeesnnbneeesanneeee s

(O T o= To1 | Y/ PO PPRRRR

GUArANTON'S SIGNATOIY: (2)  weeiiiiiii ittt ettt e oottt e et e e e e e e b et e e e e e e e s e s bbbe e e e e aeeeaaaabbbeeeeaaeeeaaannnes

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 88 of 154



The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND

CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

PART C: THE CONTRACT
Part C1: Agreement and Contract Data

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C1.4 Occupational Health and Safety Agreement 37(2)

AGREEMENT MADE AND ENTERED INTO BETWEEN THE

(Contractor / Mandatary / Company / CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT NO. 85 OF
1993 AS AMENDED

PSSR , representing

.................................................................................................................................................. , as an Employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated there under.

| furthermore confirm that | am / we are registered with the Compensation Commissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that | / we are insured
with an approved licensed compensation insurer.

COID ACT RegIStration NUMDEI: ......iiiiiiiiii it e e e e s et e e e e e et e st eeeeeeesasaataaeeeaeeesaaantaneeeaeaesaanne

Or Compensation INSUIEE: ........uueeeeeeiiiciiiiieeeee e ceciieree e e Policy NO.: ..o,
| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him / them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable.

| further undertake to ensure that any Sub-contractors employed by me will enter into an Occupational Health and
Safety Agreement separately, and that such Sub-contractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at ... thiS e, day of .eevveeiinns 20,
WITNESS ................................................................. MANDATORY ..............................................................
Signed at ..o thiS e day of ....ceeveeiinnnns 20 .,
WITNESS ................................................................. FORANDONBEHALFOF T HE EMPLOYER ...........

OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Regulations 2003.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times
where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour and the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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10

11.

12.

13.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his
employees and/or his Sub-Contractor/s.

No use shall be made of any of the Employer's machinery / plant / equipment / substance / personal
protective equipment or any other article without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being
under the influence of alcohol or any other intoxicating substance shall not be permitted access to, or
allowed to remain on the site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must
be presented to the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
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SANBI: NZG 418/2022

Page
C2.1 Notes to Tenderer 92
C2.2  Provisional Bill of Quantities (Annexure 94

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
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PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C2.1 Notes to Tenderer

C2.1.1 Project Description
The scope of works includes but is not limited to the following:

a) Replace distressed roof sheeting including sealing of existing sheeting
b) Sealing of existing skylights units

¢) Replace rainwater disposal

d) Repair tongue and groove ceilings

e) Repair and renovations to pump house

f) Repair and renovations to fish ponds

g) Repair existing and replace damaged view panel windows

h) Supply and install extractor fans

i) Install concrete roof slab (ablution block) and repair waterproofing

i) Replace doors and door frames

C2.1.2. General Notes
2.1 The tenderer's attention is drawn to, inter alia, the following as contained in this document:

2.1.1 The Bill of Quantities forms part of the Contract Document and must be read and price in conjunction with
all the other documents comprising the Contract Documents, which include the Tender Data, Agreement and
Contract Data, Scope of Work and Drawings

2.1.2 The Bills of Quantities have been drawn up in accordance with the "Standard System of Measuring Building
Work Seventh Edition (Revised 2015)" published by the Association of South African Quantity Surveyors

2.1.3 The General Preambles for Trades (2017 edition), as published by the Association of South African Quantity
Surveyors, shall be deemed to be incorporated in the bills of quantities and no claims arising from brevity of
description of items, fully described in the said General Preambles, will be entertained

2.1.4 "Supplementary Preambles" are incorporated in the bills of quantities to satisfy the requirements of the
project and shall take precedence over the provisions of the said General Preambles

2.1.5 Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the said General
Preambles

2.1.6 The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be
used in the Bills of Quantities are as follows:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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mm millimetre m linear metre

m2 square metre m3 cubic metre

km kilometre ha hectare

h hour kg kilogram

t ton L litre

ki kilolitre kN kiloweton

MN meganewton MPa megapascal

kw kilowatt % percent

No number sum lump sum

PC Sum = Prime Cost Sum

Prov Sum = Provisional Sum

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C2.2 Bills of Quantities

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SUMMARY OF SCHEDULES

SCHEDULE DESCRIPTION AMOUNT
SCHEDULE 1: PRELIMINARY AND GENERAL

SCHEDULE 2: BUILDING WORKS

SCHEDULE 3: PROVISIONAL SUMS

SUB-TOTAL 1

ADD: 10% CONTINGENCIES

SUB-TOTAL 2

ADD 15% VAT

TOTAL AMOUNT CARRIED TO FORM OF OFFER AND ACCEPTANCE
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NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA

REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 1 : PRELIMINARY AND GENERAL

ITEM PAYM.
NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT
SABS [PRELIMINARY AND GENERAL
1200 A
1.1 8.3
1.1.1 [ PSA 4.1 |Contractual Requirements Sum 1
1.1.2 8.3.2 |Establish facilities on the site
1.1.2.1| 8.3.2.1 |[i) Eacilities for Engineer
PSA 4.5 a) Furnished offices (1x) and meeting facility Sum 1 Rate Only
b) Contract Name board Sum 1
1.1.2.2| 8.3.2.2 |[ii) Eacilities for Contractor
a) Offices and storage sheds Sum 1
b) Workshops Sum 1 Rate Only
c) Ablution and latrine facilities Sum 1
d) Tools and equipment Sum 1
e) Water supplies, electric power
& communications Sum 1
f) Dealing with water Sum 1 Rate Only
g) Access Sum 1 Rate Only
h) Plant Sum 1 Rate Only
1.1.2.3 8.3.4 [Removal of Engineer's and Contractor's site
establishment from site on completion of works. Sum 1
1.2 8.4 TIME RELATED ITEMS
1.2.1 | PSA 4.2 |Contractual requirements Sum 3
1.3 8.4.2 |Operations and maintenance of facilities on site
131 8.4.2.1 |[Facilities for Employer's Agent for duration of
construction
PSA 4.6
a) Employer's Agent office Sum 3 Rate Only
b) Name board Sum 3
1.4 8.4.2 |Operations and maintenance of facilities on site
141 8.4.2.2 |Eacilities for the Contractor for the duration of the
Contract, except where otherwise stated
a) Offices and storage sheds Sum 3
b) Workshops Sum 3 Rate Only
c) Ablution and latrine facilities Sum 3

TOTAL CARRIED FORWARD
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REPTILE PARK - REPAIR AND RENOVATIONS

SCHEDULE 1 : PRELIMINARY AND GENERAL

ITEM

PAYM.

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT
TOTAL BROUGHT FORWARD
d) Tools and equipment Sum 3
e) Water supplies, electric power & communication Sum 3
f) Dealing with water Sum 3 Rate Only
g) Access Sum 3 Rate Only
h) Plant Sum 3 Rate Only
14.2 843 Supervision for duration of the construction by the sum 3
contractor
1.4.3 8.4.4 |Company and Head Office overhead costs for the
duration of the Contract Sum 3
1.4.4 8.4.5 |Other time related obligations Sum 3
15 8.5 SUMS STATED PROVISIONALLY BY THE
EMPLOYER'S AGENT
a) Provisional sum for Training Prov. Sum 1 Rate Only
8.5 b) 2) |b) Overheads, charges and profit on 1.3 a) to e) % R 0.00 Rate Only
c) Additional testing as required by the Employer's Prov. SUm 1
Agent
1.6 8.5 OCCUPATIONAL HEALTH AND SAFETY
a) Compliance with Occupational Health and Safety
Act (Act 85 of 1993) and its regulations and with the Sum 1
Employers Health and Safety Specification
b) Compliance with Occupational Health and Safety
Act (Act 85 of 1993) and its regulations and with the|  Month 3
Employers Health and Safety Specification
¢) Compliance with Covid-19 OHS Specifications
(including Covid 19 Safety Induction, Employee
8.5 b) 2) |screening, Workplace Readiness Plan and Risk Sum 3
Assessment Safety proceedure file, Re-Usable
Masks forehead Body infrared Thermometer
1.7 DAYWORKS
a) Labourers:
(i) Unskilled hr Rate Only
(i) Semi-skilled hr Rate Only
(i) Skilled hr Rate Only
b) Foreman hr Rate Only
c) Tipper trucks:
() 3-5ton hr Rate Only

TOTAL CARRIED FORWARD

97




REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 1 : PRELIMINARY AND GENERAL

ITEM PAYM.
NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT
TOTAL BROUGHT FORWARD
(i) 5,2 - 10 ton hr Rate Only
d) Loader (0,5m3) hr Rate Only
e) LDV hr Rate Only

TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY
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NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA
REPTILE PARK - REPAIR AND RENOVATIONS

BUILDING WORKS

SCHEDULE 2: SUMMARY OF BUILDING WORKS

ITEM NO [DESCRIPTION

AMOUNT

2.1 Alterations

2.2 Concrete, Formwork and Reinforcement

2.3 Masonry

2.4 Waterproofing

2.5 Roof Coverings, etc

2.6 Carpentry and Joinery

2.7 Ceilings, Partitions and Access Flooring

2.8 Metalwork

2.9 Plastering

2.10 |Plumbing and Drainage (Provisional)

2.11 |Glazing

2.12 Paintwork

Total Carried To Final Summary
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NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA
REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 1

ALTERATIONS

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of materials and methods to be used as
Published by National Department of Public Works &

Infrastructure

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete,

2.1.1 - - - - -
including cutting off and removing reinforcement
2.1.1.1 |Concrete slabs m3 1
201 Taking down and removing roofs, floors, panelling,
o ceilings, partitions, etc.
2121 Stegl roof sheets including ridge capping from timber m2 54
purlins
2.1.2.2 |Ceilings from timber trusses m2 49
2.1.2.3 |T & G ceilings from timber boards m2 280
2.1.2.4 |Suspended ceilings m2 9
2.1.2.5 |Steel rainwater gutters and downpipes including brackets m 328
2.1.2.6 |400 x 250mm deep steel rainwater box gutter m 22
2.1.2.7 |Timber beams and supports m 550
2.1.2.8 |Fibre-cement fascias and barge boards m 30
2129 Steel roof sheets including ridge capping from steel m2 400

purlins

Total Carried Forward

100




NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA

REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO [DESCRIPTION UNIT | QTY RATE AMOUNT
Total Brought Forward
213 Taking out and removing doors, windows, etc. from
o brickwork to be demolished
2.1.3.1 [Steel double door frame size 1 800 x 2 100mm high No 1
2132 Steel dou.ble door frame and timber door size 1 800 x 2 No 5
100mm high
2133 Timber dquble door frame and timber door size 2 350 x 2 No 1
100mm high
2.1.3.4 |Roller door size 2400 x 2500mm high No 1
Hacking up/off and removing waterproofing
2.1.4 Jincluding removing screed and preparing surfaces
for new waterproofing
2.1.4.1 |Waterproofing on concrete slab m2 30
Taking out and removing piping, sanitary fittings, etc.
including cutting off as necessary, disconnecting
215 - — X
piping from fittings and making good floor and wall
finishes
2.1.5.1 |PVC piping not exceeding 50mm diameter m 6
2.1.6 |Take and remove glass frame from concrete
2.1.6.1 |Frame size 901 x 747mm high No 1
2.1.6.2 |Frame size 895 x 780mm high No 1
2.1.6.3 [Frame size 1 592 x 890mm high No 1
2.1.6.4 |Frame size 1 587 x 906mm high No 1
2.1.6.5 |Frame size 1 1610 x 980mm high No 1
2.1.6.6 |[Frame size 1 026 x 901mm high No 2
2.1.7 |Take out and re-install 2500l plastic tank
Disconnect pipework, take out plastic tank from concrete
2.1.7.1 |[stand, set aside and re-install including connections after | No 1

completion of concrete slab and leave in good order.

Total Carried Forward
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NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA

REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO [DESCRIPTION UNIT | QTY RATE AMOUNT
Total Brought Forward
2.1.8 |Check and inspect 10 000l PVC water tanks
Disconnect pipework, check, inspect leakages to tank
2.1.8.1 |stands including replacing fittings (fittings elsewhere), No 3
test after completion and leave in good order.
2.1.9 |65000I PVC water tanks
Disconnect pipework, pumps and allow for pumping out
2.19.1 No 1
of water (elsewhere measured)
Service and repairs to existing alumnium double
2.1.10
door
Service and repair to alumnium double door size 1 628 x
2 800mm high and including replacing 2No x 814 x 2
2.1.10.1 [800mm high glass, replacing 2No x floor springs, No 1
lockssets, handles, door stoppers, etc and leave in good
order
Check, inspect, service, de-rust structural steel
2.1.11 |columns, apply seleant and prepare to receive
painting
2.1.11.1 [300mm wide structural steel columns in 67 000l fish tank m 48
Check, inspect, service, repairs to view panel
window, close leakes by applying SIKASIL or equal
2.1.12
approved pool sealant around the frame, make good
concrete cracking and leave in good working order
21121 View panel window size 901 x 747mm high (26, 27, 28, No 4
29)
2.1.12.2 |View panel window size 1 592 x 902mm high (31) No 1
21123 View panel window size 1 598 x 902mm high (33, 34, 35, No 4
36)
2.1.12.4 |View panel window size 2 670 x 936mm high No 2
2.1.12.5 [View panel window size 1 578 x 902mm high (2) No 1
2.1.12.6 |View panel window size 1 578 x 906mm high (12, 13) No 2

Total Carried Forward
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NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA
REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

View panel window size 895 x 780mm high (21, 22, 23,

21127 24, 25)

No 5

ROOF SKYLIGHTS

Check, inspect, service, repair and replace warn out

rubber seals alumnium frame, close leakes by

2.1.13 |applying SIKASIL or equal approved sealant around

the frame, make good concrete cracking and leave in
aood workina order

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel - skylight
2.1.13.1 (panels to be 1000mm long and including applying No 77
SIKASIL or equal approved sealant around skylight
frame

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel (one side) -
2.1.13.2 [trapezodial shape (1 000mm and 400mm long) and No 12
including applying SIKASIL or equal approved sealant
around skylight frame

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel (one side) -
2.1.13.3 [trapezodial shape (1 200mm and 700mm long) and No 10
including applying SIKASIL or equal approved sealant
around skylight frame

Hibiscus skylights size 3 200mm wide x 650mm height in
panels - trapezodial shape (1 200mm and 700mm long)
and including applying SIKASIL or equal approved
sealant around skylight frame

2.1.134 No 10

Allow for testing and guarantee on completion of the

2.1.135
works

Item 1

BUILDING UP OPENINGS

Brickwork in NFP bricks in class | mortar in building
up openings, including bonding new to existing and
2.1.14 |making good cement plaster on one side and face
brickwork on the outer side (making good paintwork
elsewhere)

For double door frame size 1 800 x 2 100mm high

2.1.14.1 through 230mm brick wall

No 3

Total Carried Forward
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REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Total Brought Forward

2.1.14.2

2.1.15

2.1.151

2.1.16

2.1.16.1

2.1.17

21171

2.1.18

2.1.181

2.1.19

2.1.191

2.1.19.2

For double door frame size 2 350 x 2 100mm high
through 230mm brick wall

MAKING GOOD FINISHES, ETC.

Making good cement screeds

40mm thick on floors

Making good concrete around glass frames

35MPa Unreinforced concrete around glass frames (100
x 50mm) including formwork and finishing

SEALING OF EXISTING ROOF

Roof sealing

Carefully examine existing entire roof area, locate leaks
with particular attention given to roof leaks where marks
are visible on walls and ceilings, locate holes, solder,
replace defective screws using longer screws where
necessary and leave in good order

CLEANING OF EXISTING WORK

Clean existing surfaces with a high pressure water
spray to remove all debris and oil, inspect recessed
joints and fill with mortar where necessary to achieve

flush joints

Face brick walls

CONCRETE REPAIRS

LEAKING WATER PIPES

Joints encased in concrete

Open up concrete around leaking water pipes and
remove all the moisture in the concrete. Loosen fitting,
clean and refit with new seals. Tighten joint. Test for
leaks and close off with concrete to ensure no moisture
goes into the concrete

No

m2

m2

m2

No

30

50

879

88

65

Total Carried Forward
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REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

2.1.20 |Open Joints

Loosen fitting, clean and refit with new seals. Tighten

2.1.20.1 (.. No 55
joint.

CONCRETE CRACKS AND STAINS AROUND THE

2.1.21 LEAKING PIPES

Remove all traces of water leaks, flakes and stains in the
surface by scrapping the stains, paint and loose

2.1.21.1 |concrete. Thoroughly wash out the salt remnants in the m 120
surface, dry affected surface and apply waterproofing
epoxy and crack filler to seal and waterprrof the surface.

2192 CONCRETE CRACKS AND SPALLING IN CONCRETE
WATER TANKS
Remove all traces of water leaks, flakes and stains in the
external surface of the tank by scrapping the stains, paint
and loose concrete. Thoroughly wash out the salt
remnants in the surface, dry affected surface and Apply 5
. ) m 270
an epoxy type repair mortar (to be approved by Engineer)
which is resistant to salt water to waterproof the surface
and provide sufficient cover to the steel and to seal and
waterprrof the surface.

21221

2123 CONCRETE CRACKS AND SPALLING IN CONCRETE
WALLS

Remove all traces of loose material on the concrete wall
and chop out spalled concrete. Use a wire brush to clean
the corrodded reinforcement to bare metal. Heavily
corroded reinforcement to be removed and replaced with
similar size and type of reinforcement. Apply epoxy in
2.1.23.1 [lightly corroded steel to waterproof the steel. Dry the m? 55
surfaces to ensure that they are free from moisture.
Apply an epoxy type repair mortar (to be approved by
Engineer) which is resistant to salt water to waterproof
the surface and provide sufficient cover to the steel and
make good.

Total Carried Forward

105




NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA
REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

CONCRETE CRACKS AND SPALLING IN CONCRETE

2.1.24 SLABS

Remove all traces of loose material on the concrete slab
and chop out spalled concrete. Use a wire brush to clean
the corrodded reinforcement to bare metal. Heavily
corroded reinforcement to be removed and replaced with
similar size and type of reinforcement. Apply epoxy in
lightly corroded steel to waterproof the steel. Dry the
2.1.24.1 (surfaces to ensure that they are free from moisture. m?2 75
Apply an epoxy type repair mortar (to be approved by
Engineer) which is resistant to salt water to waterproof
the surface and provide sufficient cover to the steel and
make good. The rate shall be inclusive of proping the
slab in instances where the reinforcement has to be
removed and replaced.

CONCRETE CRACKS AND SPALLING IN CONCRETE

2.1.25 BEAMS

Remove all traces of loose material on the concrete
beam and chop out spalled concrete. Use a wire brush to
clean the corrodded reinforcement to bare metal. Heavily
corroded reinforcement to be removed and replaced with
similar size and type of reinforcement. Apply epoxy in
lightly corroded steel to waterproof the steel. Dry the
2.1.25.1 (surfaces to ensure that they are free from moisture. m 65
Apply an epoxy type repair mortar (to be approved by
Engineer) which is resistant to salt water to waterproof
the surface and provide sufficient cover to the steel and
make good. The rate shall be inclusive of proping the
beams in instances where the reinforcement has to be
removed and replaced.

Total Carried Forward
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SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

CONCRETE CRACKS AND SPALLING IN CONCRETE

2.1.25 COLUMNS

Remove all traces of loose material on the concrete
columns and chop out spalled concrete. Use a wire brush
to clean the corrodded reinforcement to bare metal.
Heavily corroded reinforcement to be removed and
replaced with similar size and type of reinforcement.
Apply epoxy in lightly corroded steel to waterproof the
steel. Dry the surfaces to ensure that they are free from >
moisture. Apply an epoxy type repair mortar (to be
approved by Engineer) which is resistant to salt water to
waterproof the surface and provide sufficient cover to the
steel and make good. The rate shall be inclusive of
proping the beams and/or slabs transferring loads into
the column in instances where the reinforcement has to
be removed and replaced.

21251

Total Carried To Building Summary
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REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

REINFORCED CONCRETE CAST AGAINST
FORMWORK.

2.1 35 MPa/19mm Concrete in:

2.1.2 |Walls m3 3
2.1.3 Beams m3 2
2.1.4 |Slab m3 2

2.2 TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete strength
2.2.1 |test cube and submit report to the Representative/Agent No 4
(only successful tests will be paid for)

2.3 SMOOTH FORMWORK (DEGREE OF ACCURACY 1I)

2.3.1 Smooth formwork to sides

2.3.2 |Walls m?2 10
2.3.3 Beams m?2 5
2.3.4 |Sides of slab m 17

2.3.5 |Smooth formwork to soffits

Slabs propped up exceeding 1.5m and not exceeding

2351 3.5m high

m2 8

Total Carried Forward
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SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

REINFORCEMENT

Provision for Mild and High tensile steel
reinforcement to structural concrete work

2.4

2.4.1 [Invarying diameters t 2

Fabric reinforcement

Mesh reinforcement with mesh reference number 395
2.4.2 [laid in concrete slabs, etc with 300mm wide side and end | m? Rate Only
laps (measured net)

Total Carried To Building Summary
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SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 3
BRICKWORK

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

SUPERSTRUCTURE

Brickwork in NFP clay bricks (14 Mpa nominal
compressive strength) in Class Il mortar

3.1

3.1.1 One brick walls m?2 8

3.2 BRICK REINFORCEMENT

150mm Wide reinforcement built into brick walls with
3.2.1 [sufficient laps at end joints, angles and intersections m 6
(measured net)

3.3 BRICKWORK SUNDRIES

3.3.1 |Hoop Irons

38 x 1,6mm Galvanised hoop iron roof tie with one end
3.3.2. |built six courses deep into top of brickwork and otherend | No 14
wrapped around and nailed to trusses

Face bricks delivered to site pointed with recessed

3.4 horizontal and flush vertical joints
3.4.1 |Extra over brickwork to beamfilling for face brickwork m2 8
342 Extra over brickwork for bbrick-on-edge header course m 8

lintels one course high, pointed on face and 110mm soffit

Total Carried To Building Summary
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SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 4

WATERPROOFING

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

JOINT SEALANTS, ETC

4.1 Sealant including non-funqul sustaining sealant

Clean and apply SIKASIL or equal approved sealant

412 around skylight frame and roof sheeting m 1260
WATERPROOFING TO ROOFS, BASEMENTS, ETC
One layer of Derbigum SP or equal approved
waterproofing membrane sealed by means of
4.2 torchfusion of Coldbond 90 or equal approved
' adhesive with 75mm side laps and 100mm end laps
laid under a ten year guarantee to receive paint
protection
4.2.1 |On sloping roofs mz 30
492 Addmona! membrane turn up against concrete beams m 26
300mm high
4.2.3 |Additional membrane at 150mm diameter outlet No 1
4.3 Two coats bituminous aluminium paint
4.3.1 |On waterproofing to roofs m? 173

Total Carried To Building Summary
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ITEM NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

51

511

51.2

5.2

521

522

5.3

53.1

BILL NO. 5

ROOF COVERINGS, ETC

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

PROFILED METAL SHEETING AND ACCESSORIES

0.6mm Thick Alumnium-Zinc AZ150 G550 painted
Safintra SFLOK 700 AZ150 G550 Zincalume or equal

approved interlocking roof sheeting fixed to timber
purlins or rails and 0.60mm approved Z275
galvanised sheet steel accessories with silicon
polyster finish on one side

Roof sheeting with pitch not exceeding 20 degrees
including necessary cutting and waste

Ridge capping 462mm girth

0.8mm Thick Alumnium-Zinc AZ150 G550 painted
Safintra SFLOK 700 AZ150 G550 Zincalume or equal

approved interlocking roof sheeting fixed to timber
purlins or rails and 0.60mm approved Z275
galvanised sheet steel accessories with silicon
polvster finish on one side

Roof sheeting with pitch not exceeding 20 degrees
including necessary cutting and waste

Ridge capping 462mm girth
Hip capping 600mm girth

Extra over roof sheeting for semi-opaque
transluscent polycarbonate sheeting

Roof coverings with pitches not exceeding 25 degrees

m2

m2

m2

54

400

28

18

60

Total Carried Forward
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SCHEDULE 2: BUILDING WORKS

ITEM NO [DESCRIPTION UNIT [ QTY RATE AMOUNT
Total Brought Forward
SHEET METAL FLASHINGS, LININGS, COPINGS, ETC
5.4 0,6mm sheet aluminium
5.4.1 [Valley gutter 600mm girth m 28
5.4.2 |Head wall flashings 600mm girth m 16
5.4.3 [Vertical flashings 800mm girth m 78
5.4.4 |Angle flashings 650mm girth m 150
5.4.5 |Vertical flashings 900mm girth m 40
5.4.6 |Linning to box gutters with riverted and sealed joints m 44
5.4.7 |Apron flashings 800mm girth with 300mm laps m 80
5.4.8 |Apex flashing closing 550mm girth m 12
5.4.9 |Approved flashing around skylights 450mm girth m 90
5410 \I;l;lrg;\év and broad flute closers 300mm girth, raking at m 56
5411 giiur:geei \r;:lrlrec;woilrr]l?pgroad rib polyethylene filler blocks, m 56
5.4.12 |Circular cutting m 82
5.4.13 |Linings to valleys with riveted and sealed joints m 56
5.4.14 |Extra over for riveted and sealed angle No 12
Cappings 500mm girth two times bent along length, with
5415 riveted and sealed joints, sprung over and including m 24

suitable galvanised steel brackets at 500mm centres,
plugged to brickwork

Total Carried Forward
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

5.5 Roof skylights

The following to refer to Architectural drawings and
photos attached to these bills of guantities

Roof skylight with alumnium frame in panels with
tinted Low-Emissivity (Low-E) tampered-over-
laminated glass with a minimum thickness of 20mm
thick and sealed with sealant in joints

551

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel - skylight
5.5.1.1 |panels to be 1000mm long and including applying No 77 Rate Only
SIKASIL or equal approved sealant around skylight
frame

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel (one side) -
5.5.1.2 |[trapezodial shape (1 000mm and 400mm long) and No 12 Rate Only
including applying SIKASIL or equal approved sealant
around skylight frame

Hibiscus skylights size 1 300mm wide x 450mm height
with and including 480mm high side panel (one side) -
5.5.1.3 |trapezodial shape (1 200mm and 700mm long) and No 10 Rate Only
including applying SIKASIL or equal approved sealant
around skylight frame

Hibiscus skylights size 3 200mm wide x 650mm height in
panels - trapezodial shape (1 200mm and 700mm long)

55.1.4 and including applying SIKASIL or equal approved No 10 Rate Only
sealant around skylight frame
5.5.1.5 |Allow for guarantee on completion of the works Iltem 1 Rate Only

Total Carried To Building Summary
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 6

CARPENTRY AND JOINERY

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

SUPPLEMENTARY PREAMBLES

Fixing
Items described as "nailed" shall be deemed to be fixed

with hardened steel nails or shot pins to brickwork or
concrete

Items described as "plugged"” shall be deemed to include
for screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres or shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete.

Descriptions are to be deemed to include for nails,
screws, plugs, adhesives, holes, sin- kings, pelleting, etc

Structural timber

Descriptions of structural timber are to be deemed to
include for joints in the length, holes, splay cut ends and
mitres

Fascias, etc.

Descriptions of fibre cement fascias and barge boards
shall be deemed to include for mitres, end junctions,
screws, bolts, wall anchors, holes, etc.

Total Carried Forward
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Total Brought Forward

ROOFS, ETC

ROOF CONSTRUCTION

6.1 Sawn softwood:

Roof construction to double pitched roof with two gable
end approximately 54m2 on plan overall including wall

6.1.1 plates, trusses, permanent bracing and 50 x 76mm No 1
purlins at centres for roof coverings
6.2 Wrought softwood:
6.2.1 |50 x 76mm timber m 450
6.2.2 |42 x 145mm laminated timber m 350
6.2.3 |65 x 230mm lamninated timber m 50
6.3 Sundries
6.3.1 |[Two coats creosote on sawn timbers (Provisional) m2 5

Total Carried To Building Summary
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS FLOORING

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

NAILED UP CEILINGS

6,4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

7.1

Ceilings including 38 x 38mm sawn softwood brandering

[ at 400mm centres

m2 49

Extra over ceiling for 650 x 650 mm trap door complete
7.1.2 |with trimmers, frame, cross branders, ceiling board, lungs| No 1
and including all neccessary ironmongery

7.2 Rhino gypsum plasterboard cornices

7.2.1 |75mm coved polystyrene cornice, plugged to walls m 26

7.3 Wrought softwood

Ceiling of 16 x 100mm tongued and grooved boarding

731 nailed to timber rafters

m? 300

SUSPENDED CEILING

600 x 1200 x 12.5mm Gyproc DonnCeil Gyprex
Ceramic or equal approved vinyl finished gypsum
ceilings tiles laid on and including SQ/T38 white
powder coated main tees, cross tees, hold down

7.4 clips, wedges, etc all suspended with galvanised
RSAS suspension hanger centres not exceeding
1200mm centres with alumnium shadow line cornice
trim laid in accordance with manufacturer's

specifications

Ceilings suspended not exceeding 1m below trusses at

741 1200mm centres

Total Carried Forward
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Total Brought Forward

7.5 Cornices, perimeter trims, etc to suspended ceilings

7.5.1 147 x 35mm alumnium shadow line cornice plugged m 9

Total Carried To Building Summary
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 8
METALWORK

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

SUNDRY STEELWORK

8.1 Welded steel beam, etc

8.1.1 152 x 76émm (17.9kg/m) channel m 60
812 tigrﬁ 50 x 20 x 3mm mild steel lipped channel welded to m 40

150 x 90 x 10mm unequal angle cleat with 4No holes to

813 allow M10 bolt No 246
8.1.4 |M10 bolt complete with nut No 984
PRESSED STEEL DOOR FRAMES
82 1,6mm Double rebated frames suitable for one brick
' walls
8.2.1 |Frame for double door size 1 800 x 2 100mm high No 1
8.3 GALVANISED PRESSED COMBINATION DOORS AND
' FRAMES
Purpose made heavy duty steel frame size 2 350 x 2
100mm high with two single leaf door sizes 850 x 2
831 100mm high and 1 500 x 2 100mm high with and No 1

including laminated view panel per leaf (450 x 600mm
high), ironmongery, rebated frame suitable for one brick
wall

Total Carried Forward
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Total Brought Forward

PRESSED STEEL TRANSFORMER ROOM DOORS
AND FRAMES

8.4

Type M.V. or equal approved double door and frame size
1 800 x 2 100mm high with 560 x 746mm high louvred
ventilation panels, locks, 2no. barrel bolts, 2no cabin
hooks and rebated frame suitable for one brick wall

8.4.1 No 2

8.5 STEEL ROLLER SHUTTERS ETC

75 x 1.2mm galvanised steel slated roll up traditional
security roller shutter door or equal approved, chain
8.5.1 |operated supplied complete with frame, lock and
keys, all in strict accordance with the manufacturer's
instructions fixed to brick walls

Manual push-up slatted roller shutter for 2 400 x 2

500mm high opening No 1

8511

Total Carried To Building Summary
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 9
PLASTERING

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

INTERNAL PLASTER

One coat 1:4 Cement plaster finished to a smooth
surface steel trowel float on brickwork

9.1

9.1.1 On walls m2 6

Total Carried To Building Summary
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ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BILL NO. 10

PLUMBING AND DRAINAGE

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

RAINWATER DISPOSAL

Seamless aluminium pre-coated gutters and
rainwater pipes complete with all fixing brackets:

10.1

200 x 150mm Rectangular section eaves gutter with

20mm wide overlapping joints sealed with and including
10.1.1 |, . ; . ) . m 361
Compriband" or other approved bitumen sealing strip

and rivetted at 20mm centres.

10.1.2 |Extra over 100 x 125mm eaves gutter for stopped end. No 8

Extra over 100 x 125mm eaves gutter for outlet for 100 x

10.1.3 |76mm downpipe including galvanized wire balloon No 8
grating.

1014 1Q0mm x 76mm Rainwater pipe with brackets fixed to m 160
brick wall or concrete.

10.1.5 |Extra over 100 x 76mm rainwater pipe for shoe. No 30

10.1.6 |Extra over 100 x 76mm rainwater pipe for bend No 30

10.2 Galvanised steel gutters

10.2.1 |5mm welded plate gutters

Box gutter 1000mm girth (400 x 250mm deep box gutter),
four times bend along length including necessary

10.2.2 L A m 26
collared and sealed expansion joints fixed to structural

steel rafters
10.2.3 |Extra over box gutter for end. No 5

Extra over box gutter for outlet for 200 x 2700mm

downpipe including galvanized wire balloon grating. No S

10.2.4

Total Carried Forward

122




NATIONAL ZOOLOGICAL GARDENS OF SOUTH AFRICA - PRETORIA
REPTILE PARK - REPAIR AND RENOVATIONS
SCHEDULE 2: BUILDING WORKS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

Total Brought Forward

4mm welded plate rainwater pipes, including

103 holderbats, brackets, etc
1031 1Q0mm x 100mm Rainwater pipe with brackets fixed to m 20
brick wall or concrete.
10.3.2 |Extra over 100 x 100mm rainwater pipe for shoe. No 4
10.3.3 |Extra over 100 x 100mm rainwater pipe for bend No 4

10.4 67 000l Fish Water Tank & Temporary Water Storage

Allow for emptying water from 67000l fish tank to 2 x
10.4.1 35000l tank located 60m away insuring all leakes are item 1
avoided (fittings and pump elsewhere).

Allow for a pump to pump water from 67000l to 2 x

10.4.2 350001

No 1

Apply Poxypaste BBS101 or equal approved tank linning
10.4.3 |to 35000l tank according to manufacturer's No 2
specifications.

10.4.4 |50mm HDPE pipe from 67000l tank to 2 x 35000l tanks m 66

10.4.5 |Extra over 50mm HDPE pipe for bend No 8
Allow for 70 000l water storage bladder to temporarily
10.4.6 |store water from 67000l tank during period of item 1 Rate only

construction

Repair and service of existing 67000l fish tank including

10.4.7 closing leaks and leave in good order. item 1

1048 Allow for re-filling water to 67000l from 2No x 35000l item 1
tanks

10.4.9 Allow for testing of 67000l tanks including providing a item 1

guarantee on completion

Total Carried To Building Summary
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BILL NO. 11
GLAZING

PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

GLAZING TO STEEL WITH PUTTY

32mm high penetration resistance (HPR) clear
laminated safety glass framed on 30mm x 6mm
polyurethane space blocks with 45 x 45 x 6mm

111 stainless steel angle anchored into concrete with and

including applying SIKASIL or equal approved

sealant around the frame
11.1.1 |Frame size 901 x 747mm high No 1
11.1.2 |Frame size 895 x 780mm high No 1
11.1.3 |Frame size 1 592 x 890mm high No 1
11.1.4 |Frame size 1 587 x 906mm high No 1
11.1.5 |Frame size 1 610 x 980mm high No 1
11.1.6 |Frame size 1 026 x 901mm high No 2

11.2 Testing and guarantees

Allow for testing of all glass panels for water leakages on

11.2.1 .
completion

Item 1

11.2.2 |Issue glass guarantee certificate for completion Item 1

Total Carried To Building Summary
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BILL NO. 12
PAINTWORK
PREAMBLES

For preambles see 'Model Preambles for Trades, 2008
Edition as published by Association of South African
Quantity Surveyors, SANS Standards and PW371
Specification of Materials and Methods to be used as
Published by National Department of Public Works &
Infrastructure

PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK

ON FLOATED PLASTER

Prepare, clean and apply one coat plaster primer and
12.1 two coats approved quality matt acrylic paint applied
as per manufacturers specification

12.1.2 |On internal plastered walls m2 84
ON METAL

Prepare, prime with a self-etching primer and apply
12.5 one coat universal undercoat and one full coat high
gloss enamel paint

12.5.3 |On structural steel members m2 583
ON WOOD, WOOD BOARD

Prepare, clean and apply one coat wood primer and
12.7 one coat universal undercoat and two coats
polyurethane varnish

12.7.1 |On exposed timber rafters and beam m2 928

12.7.2 |On tongue and groove ceilings m2 929

Total Carried Forward
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PAINTWORK, ETC TO NEW WORK

Prepare, clean and apply one coat alkalai resistant
primer, undercoat and two coats approved guality

12.2 - - -
matt acrylic paint applied as per manufacturers
specification
12.2.1 |On walls, beams, slabs, columns and tanks m2 1100

ON PLASTERBOARD

Prepare and apply one coat primer and two coats
12.3 approved quality matt acrylic emulsion paint as per
manufacturers specification

12.3.1 |Oninternal fibre-cement board ceilings and cornices m2 49

Prepare and apply one coat alkali resistant primer,
12.4 one universal undercoat and two coats gloss emamel

paint

12.4.1 |On fascias and barge boards m2 13
ON METAL

Prepare, prime with a self-etching primer and apply
12.5 one coat universal undercoat and one full coat high
aloss enamel paint

12.5.1 |On door frames m2 14
On gates, grilles, burglar screens, ballustrades, etc [both

12.5.2 . m2 7
sides measured over the full flat area]

12.5.3 |On structural steel members m2 230

12.5.4 |On steel doors m2 26

12.6 Prepare, etc as specified and apply two coats of
' bitumen based paint inside the qutter:
12.6.1 |Inside eaves gultter. m2 207
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ON WOOD, WOOD BOARD

Prepare, clean and apply one coat wood primer and
12.7 one coat universal undercoat and two coats
polyurethane varnish

12.7.1 |On exposed timber rafters and beam m2 193

12.7.2 |On tongue and groove ceilings m2 350

Total Carried To Building Summary
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REPTILE PARK - REPAIR AND RENOVATIONS

SCHEDULE 3: PROVISIONAL SUMS

ILEOM P(':ALYAMUESI\IIET DESCRIPTION UNIT QTY RATE AMOUNT
SELECTED SUB-CONTRACTOR WORKS
AIR-CONDITIONING INSTALLATION
Provide the sum of R150 000.00 (One Hundred and Fifty
3.1 Thousand Rands) for Air-conditioning Installation complete Item 1 R150,000.00 R150,000.00
including issuing of certificate of compliance
3.2 Allow for profit % R150,000.00
3.3 Allow for attendance % R150,000.00
SIGNAGE INSTALLATION
P e sam o RIOGOO0 T Mevsand ) 0| e |1 | ioowse]  Raooiooo
3.5 Allow for profit % R10,000.00
3.6 Allow for attendance % R10,000.00

SUB-TOTAL CARRIED FORWARD TO SUMMARY
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The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND

CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

ART C: THE CONTRACT
Part C3: Scope of Work

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

SANBI: NZG 418/2022

Page
C31 DESCRIPTION OF THE WORKS 131
C3.2 DESIGN & CONSTRUCTION 133
C3.3 DRAWINGS 134

Status

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any
Standardised Specification, Particular Specification or any drawings, the order of precedence, unless otherwise
specified, is:

Drawings

Scope of Work

Standardised Specifications

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 131 of 154



The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN

PRETORIA
Contract: SANBI: NZG 418/2022
PART C: THE CONTRACT
Part C3: Scope of Work
APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA
CONTRACT NO: SANBI: NZG 418/2022
C 3.1. Description of the Works
C3.1.1 Background

C3.1.2

C3.1.3

“The National Zoological Garden of South Africa is an 80-hectare zoo located in Pretoria, South Africa.
It is the national zoo of South Africa, and was founded by J. W. B. Gunning in 1899. Pretoria Zoo is one
of the eight largest zoos in the world and one of the most highly rated” — source Wikipedia

The Zoo operated as an independent entity until it was absorbed into SANBI (the South African National
Biodiversity Institute) and this umbrella body allowed for the creation of a much-needed budgetary
allocation for the execution of many projects that were sorely needed by the NZG (National Zoological
Garden). The NZG is not only considered a national heritage resource, it is also considered by many as
a World Heritage Resource.

Scope of Works

The scope of works per phase includes, but is not necessarily limited to, the following:
Note: All works to be carried out according to SANS standards

The scope of works includes but is not limited to the following:

a) Replace distressed roof sheeting including sealing of existing sheeting
b) Sealing of existing skylights units

¢) Replace rainwater disposal

d) Repair tongue and groove ceilings

e) Repair and renovations to pump house

f) Repair and renovations to fish ponds

g) Repair existing and replace damaged view panel windows

h) Supply and install extractor fans

i) Install concrete roof slab (ablution block) and repair waterproofing
J) Replace doors and door frames

k) Repair structural defects on concrete elements in the Aquarium.

Location of the Works

The project is located at the National Zoological Garden in Pretoria, Gauteng.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN

PRETORIA
Contract: SANBI: NZG 418/2022
Part C3: Scope of Work
APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA
CONTRACT NO: SANBI: NZG 418/2022
C3.2. Construction

C3.21

C3.2.2

C3.2.3

C3.24

This project is for the appointment of a contractor for THE UPGRADE AND RECONSTRUCTION OF
THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND CEILING FOR
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

Initial Basic Structural Information: (To be provided)

All structural designs and relevant documentations are provided for in this tender document.

Site Camp

No major site camp is envisioned for this project, and should there be a need, the area must be kept
to an absolute minimum. There are open areas around the Zoo which may be used for a small site
camp. No large containers will be allowed for offices or storage. Water and electricity area available
on site. Security of the site and materials is the sole responsibility of the Contractor.

Equipment / Plant

No large plant is envisioned for the project. The majority of work should be labour intensive with hand
operated tools. Should there be a need to bring large machinery on to the work site, it should be as
per the arrangement with the Employer or Employer’s representative. Any damage or disturbance of
the site/infrastructure by large machinery will have to be remediated at the cost of the Contractor.

Applicable Project Specifications

Refer to the both the Scope of Work

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND

CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

PART C: THE CONTRACT

Part C3: Scope of Work

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND
RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP
PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C3.3. DRAWINGS

C3.3.1 Drawings List:

The drawings are contained in Annexure A provided separately.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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-Replace Roof sheeting over back passage and make good

-Replace skylight glass roof sheeting over reptile cabins

-Replace roof trusses, ceiling and roof sheeting over the passage
-Replace roof trusses, ceiling and roof sheeting over the pause area
-Replace roof trusses and roof sheeting over the penguin viewing deck
-Waterproof the concrete roof slab over and make good

NOTES

-Install heat control system and ceiling insulation

-Remove old extraction fan and ducting

-Install new ceiling and remove old

-Replace double door and frame

-Make good and repaint all structures and installed ceilings

R0§

ISSUED FOR
TENDER

NOTES

GENERAL NOTES:

1. THESE NOTES MUST BE READ IN CONJUNCTION WITH THE
DRAWINGS AND PROJECT SPECIFICATIONS INCLUDING THE SANS
1200 STANDARD SPECIFICATIONS.

2. THE CONTRACTOR MUST IMPLEMENT A QUALITY ASSURANCE
SYSTEM FOR THE EXECUTION OF THE WORK. THE QUALITY
MANAGEMENT SYSTEM MUST BE APPROVED BY THE ENGINEER PRIOR
TO THE START OF THE WORK. THE CONTRACTOR MUST
PERFORM A QUALITY CONTROL INSPECTION BEFORE THE
ENGINEER WILL DO ANY INSPECTIONS.

3. THE CONTRACTOR SHALL CHECK ALL DIMENSIONS BEFORE
COMMENCEMENT OF CONSTRUCTION OF ANY PORTION OF THE
WORK. ANY DISCREPANCIES SHALL IMMEDIATELY BE REPORTED
TO THE ENGINEER.

4. WORK TO BE DONE TO FIGURED DIMENSIONS ONLY.

5. PRODUCTS DIFFERENT TO THOSE SPECIFIED MAY ONLY BE USED
WITH THE ENGINEER'S PRIOR WRITTEN APPROVAL.

FOUNDATION NOTES:

1. EXCAVATIONS FOR FOUNDATIONS TO BE APPROVED BY THE
ENGINEER BEFORE CONCRETE IS CAST.

2. FOUNDATIONS TO BE BUILT ON FIRM, WELL COMPACTED SOIL.

3. THE ENGINEER MAY ORDER PLATE LOAD TESTS TO BE DONE TO

ASCERTAIN THE BEARING CAPACITY OF THE FOUNDATION
FOUNDING SURFACE.

4. ASSUMED SAFE BEARING CAPACITY OF FOUNDING MATERIAL 75 kPa.

CONCRETE NOTES:

1. ALL CONCRETE WORK SHALL BE DONE IN ACCORDANCE WITH
SABS 1200G.

2. CONCRETE CLASS TO BE AS FOLLOWS:
BLINDING 15 MPa/19mm
STANDARD REINFORCED CONCRETE 30 MPa/19mm

3. THE CONTRACTOR MUST CO-ORDINATE ALL SERVICE DRAWINGS

FOR DETAILS AND POSITIONS OF OPENINGS AND SLEEVES
REQUIRED FOR STORMWATER, SEWERAGE, DRAINAGE,
ELECTRICAL, MECHANICAL AND OTHER SERVICES.

4. THE CONCRETE COVER TO REINFORCING IS AS FOLLOWS:

FOUNDATIONS 40mm
SURFACEBEDS (FROM TOC) 30mm

5. THE STRENGTH OF THE CONCRETE COVER BLOCKS SHALL
EXCEED THE STRENGTH OF CONCRETE OF THE STRUCTURAL
ELEMENT IN WHICH THEY ARE USED.

6. IT IS THE CONTRACTOR'S RESPONSIBILITY TO PREVENT THE
FORMATION OF PLASTIC SHRINKAGE CRACKS IN NEWLY LAID
CONCRETE.

7. CONCRETE SHALL BE CURED TO AN APPROVED SPECIFICATION

USING MEMBRANES, MIST SPRAY OR CURING COMPOUND THAT
DOES NOT AFFECT ADHESION OR FINISHES.

8. NO BRICK WALLS MAY BE BUILT ON FLOOR SLABS, BEAMS,
WALLS, ETC. BEFORE THE ELEMENT HAS REACHED THE 28 DAY
TARGET STRENGTH, UNLESS APPROVED IN WRITING BY THE
ENGINEER.

9. 25 x 25 CHAMFERS TO BE FORMED ATALL EXPOSED CONCRETE
CORNERS.

10. 250 MICRON DPC TO BE PLACED UNDER ALL SURFACE BEDS.
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NOTES

GENERAL NOTES:

1. THESE NOTES MUST BE READ IN CONJUNCTION WITH THE
DRAWINGS AND PROJECT SPECIFICATIONS INCLUDING THE SANS
1200 STANDARD SPECIFICATIONS.

2. THE CONTRACTOR MUST IMPLEMENT A QUALITY ASSURANCE
SYSTEM FOR THE EXECUTION OF THE WORK. THE QUALITY
MANAGEMENT SYSTEM MUST BE APPROVED BY THE ENGINEER PRIOR
TO THE START OF THE WORK. THE CONTRACTOR MUST
PERFORM A QUALITY CONTROL INSPECTION BEFORE THE
ENGINEER WILL DO ANY INSPECTIONS.

3. THE CONTRACTOR SHALL CHECK ALL DIMENSIONS BEFORE
COMMENCEMENT OF CONSTRUCTION OF ANY PORTION OF THE
WORK. ANY DISCREPANCIES SHALL IMMEDIATELY BE REPORTED
TO THE ENGINEER.

4. WORK TO BE DONE TO FIGURED DIMENSIONS ONLY.

5. PRODUCTS DIFFERENT TO THOSE SPECIFIED MAY ONLY BE USED
WITH THE ENGINEER'S PRIOR WRITTEN APPROVAL.

FOUNDATION NOTES:

1. EXCAVATIONS FOR FOUNDATIONS TO BE APPROVED BY THE
ENGINEER BEFORE CONCRETE IS CAST.

2. FOUNDATIONS TO BE BUILT ON FIRM, WELL COMPACTED SOIL.

3. THE ENGINEER MAY ORDER PLATE LOAD TESTS TO BE DONE TO

ASCERTAIN THE BEARING CAPACITY OF THE FOUNDATION
FOUNDING SURFACE.

4 ASSUMED SAFE BEARING CAPACITY OF FOUNDING MATERIAL 75 kPa.
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5. THE STRENGTH OF THE CONCRETE COVER BLOCKS SHALL
EXCEED THE STRENGTH OF CONCRETE OF THE STRUCTURAL
ELEMENT IN WHICH THEY ARE USED.

6. IT IS THE CONTRACTOR'S RESPONSIBILITY TO PREVENT THE
FORMATION OF PLASTIC SHRINKAGE CRACKS IN NEWLY LAID
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The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

PART C: THE CONTRACT
Part C4: Site Information

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE AND

RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP

PROJECT TITLE: ROOM, REPTILE PARK ROOF AND CEILING FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL
ZOOLOGICAL GARDEN IN PRETORIA

CONTRACT NO: SANBI: NZG 418/2022

C4.1. General Site Information

The proposed construction is to take place within the National Zoological Garden in Pretoria.
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1. Leaking Water Pipes & Elements Stained by Salt Water






















2. Concrete Walls: Concrete Spalling




3. Concrete Tanks: Cracking, Flaking and Staining of Concrete Walls due to Overflow










4. Concrete Cracks and Spalling in Concrete Slabs, Columns and Beams
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C4.2. Annexure F

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR CONTRACTORS WHO ARE ON
CONTRACT WITH SANBI

C4.21 Scope

This specification establishes general requirements to enable SANBI and the Contractors to satisfy
the requirements of Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Construction Regulations, 2014 as amended.

The Construction Regulations, 2014, require an Employer to stop any Contractor from executing
construction work which is not in accordance with the Contractor’s health and safety plan for the site
or which poses to be a threat to the health and safety of persons.

This specification establishes generic health and safety requirements for health and safety as stated
in the scope of work associated with a contract and

. provides the overarching framework within which the Contractor is required to demonstrate
compliance with certain requirements for occupation health and safety established by the
Occupational Health and Safety Act of 1993;

. establishes the manner in which the Contractor is to manage the risk of health and safety
incidents in the execution of the contract; and

. establishes the manner in which the Employer’s health and safety agent will interact with the
Contractor.

C4.2.2 Requirements
C4.22.1 General requirement
The Contractor shall:
. create and maintain a safe and healthy work environment,

. execute the works in a manner that complies with all the requirements of the Act and all its
associated regulations, and in so doing, minimize the risk of incidents occurring; and

. respond to the notices issued by the SANBI’s Health and Safety Agent as follows:

. Improvement Notice: improve health and safety performance over time so that repeat
notices are not issued,;

. Contravention Natice: rectify contravention as soon as possible;
. Prohibition Notice: terminate affected activities with immediate effect and only
recommence activities when it is safe to do so.

Any incident occurring as a result of the contractors 'negligence which may affect SANBI employees
will be claimed against the contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C4.2.3 Administration
C4.231 Application and Notification of intention to commence construction work
C4.23.11 Application for construction work permit

A client who intends to have construction work carried out, must at least 30 days before that work is
to be carried out apply to the provincial director in writing for a construction work permit to perform
construction work if the intended construction work will:

. exceed 180 days;

« will involve more than 1800 person days of construction work; or

. the works contract is of a value equal to or exceeding thirteen million rand or Construction
Industry Development Board (CIDB) grading level 6.

An application must be done in a form similar to Annexure 1 in the Regulation and a site-specific
number assigned by the Provincial Director must be displayed on site.

C4.2.3.1.2 Notification of construction work

A contractor who intends to carry out any construction work other than work contemplated in regulation
3(1), must at least 7 days before that work is to be carried out notify the provincial director in writing in
a form similar to Annexure 2 if the intended construction work will:

« include excavation work;
. include working at a height where there is risk of falling;
« include the demolition of a structure; or
. include the use of explosives to perform construction work.
The Contractor shall ensure that no work commences on an electrical installation which requires a

new supply or an increase in electricity supply before the person who supplies or contracts or agrees
to supply electricity to that electrical installation has been notified of such work.

The Contractor shall ensure that no asbestos work is carried out before the Provincial Director of the
Department of Labour has been notified in writing.

C4.2.3.2 Copy of the Act

The Contractor shall ensure that a copy of the Act and relevant regulations is available on site for
inspection by any person engaged in any activity on the site.

Good standing with the compensation fund or a licensed compensation insurer
The Contractor shall, before commencing with any works on the site, provide the SANBI with proof of
good standing with the compensation fund or with a licensed compensation insurer.

C4.2.3.3 Emergency procedures

The Contractor shall submit for acceptance to the SANBI ’s Health and Safety Agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to
hazardous substances, which:

. identifies the key personnel who are to be notified of any emergency;
. sets out details including contact particulars of available emergency services; and

. the actions or steps which are to be taken during an emergency.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 137 of 154



The South African National Biodiversity Institute
THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN

PRETORIA

Contract: SANBI: NZG 418/2022

The Contractor shall within 24 hours of an emergency taking place notify the SANBI’s Health and
Safety Agent in writing of the emergency and briefly outline what happened and how it was dealt with.

Health and safety file

The Contractor shall maintain on site a health and safety file which contains copies of the following;

C4.2331

C4.23.32

Documents required before the contractor commences with construction activities

the Contractor’s health and safety policy, signed by the chief executive officer, which outlines
the Contractor’s objectives and how they will be achieved and implemented by the Contractor

the notification made to the Provincial Director of Labour, and if relevant, the notification of the
person who supplies or contracts or agrees to supply electricity to that electrical installation;

the letters of appointment, as relevant, of the construction supervisor for the site in respect of
construction works covered by the Construction Regulations and the registered person
responsible for the electrical installation covered by the Electrical Installations Regulations;

a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations where applicable;

the approval of the design of the part of an electrical installation which has a voltage in excess
of 1 kV by a person deemed competent in terms of the Electrical Installations Regulations;

proof of registration of the electrical contractor who undertakes the electrical installation in
terms of the Electrical Installations Regulations where applicable;

the preliminary hazard identification undertaken by a competent person;

the organogram which outlines the roles and responsibilities of the construction supervisor’'s
assistants and safety officers; and

the contractor’s health and safety plan;
the emergency procedures;

the procedure for the replacement of lost, stolen, worn or damage personal protective clothing
and

proof that the contractor is registered and in good standing with the compensation fund or with
a licensed compensation insurer;

Documents required after construction activities have commenced
the letters of appointments, if relevant, of:
. persons who are required to assist the construction supervisor;
. safety officers;
. health and safety representatives;
. replacement construction supervisor, and
. assistants of construction supervisor.

any revisions to the organogram which outlines the roles and responsibilities of the
construction supervisor’s assistants and safety officers;

each and every subcontract agreement;

proof that every subcontractor is registered and in good standing with the compensation fund
or with a licensed compensation insurer;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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. proof of all subcontractor’s induction training whenever it is conducted;
. copies of the minutes of the Contractor’s subcontractors health and safety meetings;

. copies of each of the Contractor’s subcontractors’ health and safety policy, signed by the Chief
executive officer, which outlines the Contractor’s objectives and how the will be achieved and
implemented by the Contractor;

. the health and safety plans of all the Contractor’s subcontractors who are required to provide
such plans;

. acomprehensive and updated list of all the subcontractors employed on site by the contractor,
indicating the type of work being performed by such sub-contractors;

. the outcomes of the monthly audits for compliance with the approved health and safety plan
of each and every sub-contractor working on the site;

. any report made to an inspector by the health and safety committee;

. the minutes of all health and safety meetings and any recommendations made to the
Contractor by the health and safety committee;

. the findings of all audit reports made regarding the implementation of the Contractor’s or a
subcontractor’s health and safety plan;

. the inputs of the safety officer, if any, into the health and safety plan;
. details of induction training conducted whenever it is conducted including the list of attendees;
. proof of the following where suspended platforms are used:

. a certificate of system design issued by a professional engineer, professional
certificated engineer or a professional engineering technologist;

. proof of competency of erectors;

. proof of compliance of operational design calculations with requirements of the
system design certificate;

. proof of performance test results;

. sketches indicating the completed system with the operational loading capacity of the
platform;

« procedures for and records of inspections having been carried out;
. procedures for and records of maintenance work having been carried out;
. proof that the prescribed documentation has been forwarded to the provincial director;

. letters of appointments for competent persons to supervise the activities which law requires
to be so supervised;

« A copy of risk assessments made by competent person;

. records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork;

. the names of the first aiders on site and copies of the first aid certificates of competency;

. the names of the persons the persons who are in possession of valid certificate of competency
in first aid and copies of such certificates;

. details of all incidents together with the Contractor’s report on such incident; and

. therecord of inspections carried out by the designers of structures to ensure compliance with
designs.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The health and safety file shall be made available for inspection by any inspector, subcontractor, the
Project Manager, the SANBI’'s Health and Safety Agent or employee of the Contractor upon the
request of such persons.

The Contractor shall hand over the health and safety file to the SANBI’'s Health and Safety Agent upon
completion of the contract and if relevant, a certificate of compliance accompanied by a test report for
the electrical installation in accordance with the provisions of the Electrical Installation Regulations.

C4.23.4 Health and safety committee

The Contractor shall convene health and safety meetings whenever more than two health and safety
representatives have been appointed for the site. These meetings shall be attended by all health and
safety representatives and persons nominated by the Contractor. Such meetings shall be convened
at least once every month to:

. make recommendations to the Contractor regarding any matter affecting the health or safety
of persons on the site; and

. discuss any incident on the site in which or in consequence of which any person was injured,
became ill or died.

The Contractor shall consult with the health and safety committee on the development, monitoring and
review of the risk assessment.

The Contractor shall ensure that minutes of the health and safety committee meetings are kept.

SANBI Health and Safety Agent shall be invited to attend such meetings as an observer.
C4.2.35 Inspections, formal enquires and incidents

The Contractor shall inform the relevant safety representative:

. beforehand of inspections, investigations or formal inquiries of which he has been notified by
an inspector and

. as soon as reasonably practicable of the occurrence of an incident on the site.

The Contractor shall record all incidents and notify the SANBI's Health and Safety
Agent of any incident, except in the case of a traffic accident on a public road, as soon as possible
after it has occurred and reports such incidence to an inspector.

The Contractor shall investigate all incidents and issue the SANBI’s Health and Safety Agent with
copies of such investigations.

C4.2.3.6 Personal protective equipment and clothing

The Contractor shall ensure that:
. all workers are issued with the necessary personal protective clothing;

. all workers are identifiable at all times by having the company for which they work for printed
on the back or front of their overalls; and

« clear procedures are in place for the replacement of lost, stolen, worn or damage personal
protective clothing.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C4.2.4 Appointments
C4.24.1 Health and safety representatives

The Contractor shall appoint in writing one health and safety representative for every 50 employees
working on the site, whenever there are more than 20 employees on the site, to:

. review the effectiveness of health and safety measures;

. identify potential hazards and potential major incidents;

. in collaboration with his employer, examine the causes of incidents;

. investigate complaints by any employee of the Contractor relating to that employee's health
or safety on the site;

. make representations to the Contractor on matters arising from a), b), ¢) or d) or on general
matters affecting the health or safety of the employees at the workplace;

. inspect the site with a view to, the health and safety of employees, at regular intervals;

. participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

. participate in any internal health or safety audit.

The Contractor shall provide the health and safety representatives with the necessary assistance,
facilities and training to carry out the functions established in 4.3.1

C4.24.2 Appointment of construction supervisor and safety officers

The Contractor shall, prior to commencing the work, appoint a full-time competent employee in writing
as the construction supervisor for the site, with the duty of supervising the performance of the work
falling within the scope of the contract and may appoint one or more competent employees to assist
the appointed construction supervisor.

The Contractor may, having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full time or part-time
construction safety officer in writing, who has in the Contractor’s opinion the necessary competencies
and resources, to assist the Contractor in the control of all safety related aspects on the site.

The Contractor shall compile and maintain an organogram which outlines the roles and responsibilities
of the construction supervisor’s assistants and safety officers.

C4.24.3 Competent persons
The Contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of
the following:
. formwork and support work operations;
. excavation work;
. demolition work;
. scaffolding work operations;
. suspended platform work operations;

« material hoists;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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. operation of batch plants;

. explosive power tools;

. Vvehicles and mobile equipment;
. fire equipment; and

. the stacking and storage of articles on the site.

The Contractor shall appoint in writing competent persons to:
. induct employees in health and safety; and
. prepare a fall protection plan.
C4.2.5 Creating and maintaining a safe and healthy work environment
C4.25.1 General
The Contractor shall with respect to the site and the construction works that are contemplated:

. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

. evaluate the risks associated with such work constituting a hazard to the health and safety of
such employees and the steps that need to be taken to comply with the Act; and as far as is
reasonably practicable, prevent the exposure of such employees to the hazards concerned
or, where prevention is not reasonably practicable, minimize such exposure.

The Contractor shall ensure that:

. all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state
of weakness or instability due to the carrying out of construction work;

. no structure or part of a structure is loaded in a manner which would render it unsafe; and

. account of information, if any, provided by the designer of the structure is taken into account
in the risk assessment;

Note: The information provided by the designer should outline known or anticipated dangers or
hazards relating to the works and make available all information required for the safe execution of the
work. It should provide as relevant, geotechnical information (or make reference to reports provided
in the site information), the loading the structure is designed to withstand, the methods and sequence
of construction.

The Contractor shall carry out regular inspections and audits to ensure that the works are being
performed in accordance with the requirements of this specification

C4.25.2 Risk assessment

The Contractor shall before the commencement of any work on site and during construction work,
cause a risk assessment to be performed by a competent person appointed in writing. Such an
assessment shall as a minimum:

. identify the risks and hazards to which persons may be exposed to;
. analyse and evaluate the identified risks and hazards;

. document a plan of safe work procedures, including the use of any personal protective
equipment or clothing and the undertaking of periodic “toolbox talks” or inductions before

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 142 of 154



The South African National Biodiversity Institute

THE UPGRADE AND RECONSTRUCTION OF THE AQUARIUM, ASSOCIATED TANKS, PUMP ROOM, REPTILE PARK ROOF AND
CEILING FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE NATIONAL ZOOLOGICAL GARDEN IN
PRETORIA

Contract: SANBI: NZG 418/2022

undertaking hazardous work, to mitigate, reduce or control the risks and hazards that have
been identified;

- provide a monitoring plan; and

« provide a review plan.
C4.25.3 Health and safety plans

The Contractor shall prior to commencing the works to which this specification applies, submit to
SANBI’s Health and Safety Agent for approval a suitable and sufficiently documented health and safety
plan, based on this specification and the risk assessment that is conducted.
The health and safety plan must be specific to the current project and shall as a minimum provide:

. the information about hazards associated with the task to be performed; and

. an outline of the manner in which the Contractor intends complying with the requirements of
this specification.

. The arrangements to ensure the safety of all SANBI staff affected by the activities of the
project/work.

« The manner in which hazards will be communicated to all staff/including SANBI employees.

C4.25.4 Responsibilities towards employees and visitors

The Contractor shall as far as is reasonably practicable, cause every employee to be made conversant
with the hazards to his health and safety attached to any work which he has to perform, any article or
substance which he has to produce, process, use, handle, store or transport and any plant or
machinery which he is required or permitted to use, as well as with the precautionary measures which
should be taken and observed with respect to those hazards or safe work procedures. Safety for
SANBI employees must be considered throughout the project life cycle.

The Contractor shall provide suitable on-site signage to alert workers and visitors to health and safety
requirements. Such signage shall include but not be limited to:

« unauthorized entrance prohibited;

. signage to indicate what personal protective equipment is to be worn; and

. activity related signs.

The Contractor shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a workplace.

C4.2.6 Subcontractors

The Contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the contract.

The Contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a
sub-contract falling within the scope of the contract, with the relevant sections of this specification and
any work specific information which might be pertinent to the sub-contract.
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C4.2.7 First aid, emergency equipment and procedures

The Contractor shall where more than five employees are employed at a workplace, provide a first aid
box or boxes at or near the workplace which shall be available and accessible for the treatment of
injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment.

The Contractor shall ensure that where there are more than 10 employees employed on the site that
for every group of up to 50 employees at that workplace, at least one person is readily available during
normal working hours, who is in possession of a valid certificate of competency in first aid.

C4.2.8 Facilities for workers

The Contractor shall provide and keep clean and fit for use at or within reasonable access of the site:
. atleast one shower facility for every 15 workers
. atleast one sanitary facility for every 30 workers;
. changing facilities for each sex; and
. sheltered eating areas.
2.5.4.2 A contractor shall provide reasonable and suitable living accommodation for the workers at

construction sites which are remote from their homes and where adequate transportation between the
site and their homes, or other suitable living accommodation, is not available

C4.29 Waste management

Construction will result in waste generation although in different scales depending on the nature and
size of the project.

The goal for construction waste management is primarily the reduction of waste generated. Waste
reduction is the responsibility of all on site, as it relates to materials procurement, handling, storage
and use. Waste generated during construction will be reused, recycled or disposed to landfill.

Waste collection during building works will be appropriately managed through the staged nature of
construction and the use of known quantities of materials. The majority of recyclable material that
could be recovered during construction is likely to be off cuts and discards of concrete reinforcement
(steel), metal off cuts, drainage pipes, telecommunication and electrical cabling, plastics, paint and
timber.

No uncontrolled hazardous materials or dangerous goods will be stored on site.
Principal contractor will be required to provide waste management plan before construction work
commences.

C4.210 Points to remember - Legal
C4.2.10.1Requirements
. Application for construction work permit
- Notice of construction work
. Letter of good standing from the Department of Labour/ Insurance
. Risk assessment and safe working procedures
. Appointment letter of Principal contractor and other legal appointments
« Health and safety plan

. Valid medical certificates of fitness for employees
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. Fall protection plan

. Health and safety inductions.

« Notice boards and display of site specific number assigned to the project.
« Management of plant & Noise

. Management of premises

. Management of Plant, labour & materials on site

. Management of safety file

C4.2.11 COVID-19 PLAN AND COMPLIANCE

Section 14 of the Occupational Health and Safety, (OHS) Act obliges employees to take reasonable
care for health and safety of him- or herself and others who may be affected by their acts or omissions.
This obliges employees to comply with any duty or requirement imposed by the employer or any other
person by OHS Act to co-operate with the employer or person to enable that duty or requirement to
be performed or complied with. Employees are also required by OHS Act to carry out lawful orders
and obey the health and safety rules and procedures laid down by is employer or by anyone authorized
by his employer in the interest of health and safety

Principal contractor shall therefore do the following:

¢ Include Covid Management as part of the SHE Plan

e Covid19 Management to be incompliance to the latest Covid19 regulations as issued by the
government.

e All employees and non-employees to be screened with non-contact thermometers. = Take
body temperature of anybody stepping on or stepping off site Should the body temperature
be above 37 degrees Celsius, the employee will be asked to return home for self-isolation or
will be referred to a clinic or testing centre close to them.

e All employees and support staff will be provided with the standard PPE in regulation with the
COVID-19 pandemic 3ply cloth masks, face- shields, gloves etc.

¢ No employees or visitors shall be allowed access to site should they not be wearing their face

masks

Reduction of visitors to be implemented on site

Tools to be sanitized frequently

Sanitizers to be placed at the entrance and in common areas.

Monitor site access points to enable social distancing (at least 1.5M apart)

Risk Register to include Management of covid19 on sites
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C4.3.

Annexure G

GENERAL ENVIRONMENTAL SPECIFICATIONS

Index to Environmental Specifications

Clause

El
E2
E3
E4
ES
E6
E7
E8
E9
E10
Ell
E12
E13
E1l4
E15
E16
E17
E18
E19
E20
E21
E22
E23

Description

Location of camp and depot

Demarcation of the site

Refuse

Protection of fauna and flora

Defacement of natural features

Protection of archaeological and palaeontological Sites
Effluent and storm-water management

Run off from construction camps

Discharge of construction water
Servicing/fuelling of construction equipment
Fuels and chemicals

Dust control

Noise control

Materials use, handling, storage and transport
Use of cement/concrete

Fuel storage and use

Hazardous materials

Transport of materials outside the site

Fire

Removal of topsoil

Stabilisation of steep slopes

Site Rehabilitation

Landscaping and preparation for re-vegetation
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El Location of camp and depot

The Contractor's Camp and Materials Storage Area shall be located at a position approved by the
Responsible Person. No site staff other than security personnel shall be housed on site. The
Contractor's Camp and Materials Storage Area shall be kept neat and tidy and free of litter.

E2 Demarcation of the site

It is important that activities are conducted within a limited area to facilitate control and to minimise
the impact on the existing natural environment, existing tenants and other construction activities in
the vicinity and public thoroughfares.

The Contractor shall demarcate the boundaries of the site in order to restrict his construction activities
to the site. The method of demarcation and the location of the demarcated area shall be determined
by the Contractor and approved by the Responsible Person before any work being undertaken. The
Contractor shall ensure that all plant, labour and materials remain within the boundaries of the site.
Failure to do so may result in the Contractor being required to fence the boundaries of the site at
his/her own expense to the satisfaction of the Responsible Person.

If additional areas (e.g. for lay down, rest areas) are required, these must be approved in writing by
the Responsible Person. The Contractor is advised that it may take approximately one week to obtain
such permission from the Responsible Person.

Suitable temporary fencing may need to be erected during construction to minimise the risk of injury
to the public, and animals.

E3 Refuse

Refuse refers to all solid waste, including construction debris (e.g. wrapping materials, timber, cans
etc.) waste and surplus food, food packaging etc.

The Contractor shall institute an on-site waste management system that is acceptable to the
Responsible Person to prevent the spread of refuse within and beyond the site. The Contractor is
reminded that wind velocities on the construction site can be high.

All waste shall be collected and contained immediately. The Contractor shall institute a weekly clean up
of the site if so instructed by the Responsible Person. This daily/weekly clean up shall be for the
Contractor’s account.

The Contractor shall not dispose of any waste and/or construction debris by burning or burying. The
use of waste bins and skips is recommended. The bins shall be provided with lids and an external
closing mechanism to prevent their contents from blowing out. The Contractor shall ensure that all waste
is deposited by his employees in the waste bins for removal by the Contractor. Bins shall not be used
for any purposes other than waste collection and shall be emptied on a regular basis. All waste shall be
disposed of off site at approved landfill sites.

Hazardous waste, including waste oil and other chemicals (e.g. paints, solvents) shall be stored in (an)
enclosed area(s), and shall be clearly marked. If deemed necessary by the Responsible Person, the
Contractor shall obtain the advice of a specialist waste expert concerning the storage of hazardous
waste. Such waste shall be disposed of off site by a specialist waste contractor, at a permitted
hazardous waste disposal site.
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E4 Protection of fauna and flora

All fauna within and around the site shall be protected. Birds and animals shall not be caught or killed
by any means, including poisoning, trapping, shooting or setting of snares. Offenders may be
prosecuted in terms of the Animals Protection Act 71 of 1962.

E5 Defacement of natural features

Defacement of any features outside of the construction site shall not occur without the prior written
permission of the Responsible Person. Any features defaced by the Contractor shall be restored to the
satisfaction of the Responsible Person.

E6 Protection of archaeological and palaeontological Sites

If any possible palaeontological /archaeological material is found during excavations, the Contractor
shall stop work immediately and inform the Responsible Person. The Responsible person will inform
the South African Heritage Resource Agency (SAHRA) and arrange for a palaeontologist/archaeologist
to inspect, and if necessary excavate, the material, subject to acquiring the requisite permits from the
National Monuments Council. Costs incurred will be for the Employer’s account.

E7 Effluent and storm-water management

The Contractor must ensure that pollution of the ground or surface water does not occur as a result of
site activities. Pollution could result from the accidental release of contaminated run-off from
construction camps, discharge of contaminated construction water, chemicals, oils, fuels, sewage, run-
off from stockpiles, solid waste, litter, etc.

ES8 Run off from construction camps

The Contractor shall ensure that polluted run-off (excluding silt “pollution”), such as run-off from
construction camps where equipment is cleaned and/or serviced, fuel stores, workshops, etc. is not
discharged overland. The Contractor shall erect an earth/brick berm 0,5 m high around such areas and
shall collect all run-off from these areas and store it in a conservancy tank for removal from the site.
The Contractor shall ensure that silt-laden water is not discharged directly into any surface
watercourses (i.e. vleis, etc.), and shall take suitable measures to prevent this.

Natural run-off shall be diverted away from any camps towards the storm-water drains where these are
available. Special care must be taken in areas susceptible to erosion, e.g. steep slopes. The Contractor
shall ensure that excessive quantities of sand, silt and silt-laden water do not enter the storm-water
drain system, or any surface watercourse. The Contractor shall take appropriate measures, e.g. the
erection of silt traps, or drainage retention areas, to prevent silt and sand entering drainage or
watercourses. Any partial or complete blockage of the storm-water drainage system shall be cleared by
the Contractor at his / her own expense.

E9 Discharge of construction water
Construction water refers to all water dirtied as a result of construction activities.

The Contractor may discharge silt laden water overland and allow this water to filter into the ground.
However, s/he shall ensure that he does not cause erosion as a result of any overland discharge.

The Contractor may not discharge cement-laden water overland, i.e. washings from trowels,
wheelbarrows and the like.
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Trucks delivering concrete shall not wash the trucks or the chutes on the site. All washing operations
shall take place off site at a location where wastewater can be disposed of in the correct manner.

E10 Servicing/fuelling of construction equipment
Servicing and fuelling should preferably occur off site.

However, if these activities occur on site, the Contractor shall ensure that all servicing of vehicles and
equipment takes place in designated areas agreed upon by the Responsible Person. All waste shall be
collected and disposed of off site at an appropriately licensed landfill site. All equipment that leaks onto
the ground shall be repaired immediately or removed.

Similarly, no vehicles or machines shall be refuelled on site except at designated refuelling locations,
unless otherwise agreed with the Responsible Person. The Contractor shall not change oil or lubricants
anywhere on site except at designated locations, except if there is a breakdown or an emergency repair.
In such instances, the Contractor shall ensure that he has Drizit pads (or equivalent) and/or drip trays
available to collect any oil, fluid, etc.

El1l Fuels and chemicals

The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or water
resources by fuels and chemicals as a result of his activities.

The Contractor shall keep the necessary materials and equipment on site to deal with ground spills of
any of the materials used or stored on site.

The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground. Pumps and
other machinery requiring oil, diesel, which is intended to remain in one position for longer than two
days shall be placed on drip trays. The drip trays shall be emptied regularly and the contaminated water
disposed of off site at a facility capable of handling such wastewater. Drip trays shall be cleaned before
any possible rain events that may result in the drip trays overflowing, and before long week ends and
holidays.

The Contractor shall remove all oil-, petrol-, and diesel-soaked sand immediately and shall dispose of
it as hazardous waste.

Should the Responsible Person/ECO and/or the relevant authorities deem it necessary to institute a
programme for the removal of contaminated ground resulting from the non-compliance of the controls
detailed above, these costs will be for the Contractor's account. Remedial action shall be approved by
the ECO and relevant authorities, if appropriate.

E12 Dust control

The Contractor shall be responsible for the continued control of dust arising from his/her operations,
through measures including, but not limited to, spraying of water on bare areas, rotovating straw bales
into the soil surface and the scheduling of dust-generating activities to times when wind velocity is low.
Overhead sprayers shall not be used in windy conditions, due to water loss through evaporation. The
use of water carts is preferred.

The Contractor shall inform the Responsible Person 48 hours in advance of anticipated “unavoidable”
dust-generating activities. The Responsible Person and/or ECO may inform adjacent land users,
tenants and communities about the possibility of dust pollution, and the approximate duration of the
problem.
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E13 Noise control

The Contractor shall take all reasonable precautions to minimise noise generated on site as a result of
his operations, especially when working in areas or on activities that may impact on neighbouring land
users.

The Contractor shall comply with the applicable regulations with regard to noise.

The Contractor shall inform the Responsible Person 48-hours in advance of anticipated “unavoidable”
noise-generating activities. The Responsible Person and/or Environmental Officer may inform adjacent
land users, tenants and communities about the possibility of noise pollution and the approximate
duration of the problem.

E1l4 Materials use, handling, storage and transport

Procedure for material handling must be discussed with and approved by the Responsible Person prior
to commencement of this activity.

E15 Use of cement/concrete

The Contractor is advised that cement and concrete are regarded as highly hazardous to the natural
environment on account of the very high pH of the material, and the chemicals contained therein.
Therefore the Contractor shall ensure that:

. concrete is mixed on mortar boards, and not directly on the ground;

. visible remains of concrete, either solid, or from washings, are physically removed
immediately and disposed of as waste. Washing visible signs into the ground is not
acceptable; and

. all aggregate is also removed.
E16 Fuel storage and use

Tanks containing fuels shall have lids and shall remain firmly shut. Only clean, empty tanks may be
stored on the bare ground. Fuel stores shall be placed on a bunded sealed base - the bunds shall have
a volume of 110% of the volume of the largest tank in the storage area. Any waste-water or spilled fuel
collected within the bund shall be disposed of as hazardous waste.

The Contractor shall take all the necessary precautions to prevent fires or spills. No smoking shall be
allowed in the vicinity of the fuel stores. Failure to adhere to this specification shall be cause for a spot
fine being imposed on the offender.

The Contractor shall ensure that there is adequate fire-fighting equipment at the fuel stores.

E17 Hazardous materials
The Contractor shall comply with all relevant national, regional and local legislation with regard to the
transport, use and disposal of hazardous materials. If necessary, the Contractor shall obtain the advice
of the manufacturer with regard to the safe handling of hazardous materials. Any claims against the

Contractor shall be for his/her account.

The Contractor shall provide the Responsible Person with a list of hazardous substances on site,
together with storage procedures for these materials.
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The Contractor shall ensure that there is an emergency procedure to deal with accidents and
incidents (e.qg. spills) arising from hazardous substances. The Contractor shall report major incidents
(spills in excess of 50 litres) to the Responsible Person immediately.

The Contractor shall maintain a register of spills or incidents involving hazardous materials, as well
as measures taken.

The Contractor shall ensure that information on all hazardous substances is available to all personnel
on site. The Contractor shall furthermore be responsible for the training of all personnel on site who will
be handling the material about its proper use, handling and disposal.

E18 Transport of materials outside the site

The Contractor shall comply with all the applicable local, regional and national by-laws with regard to
road safety and the transport of materials, especially hazardous and/or toxic materials. Any claims
against the Contractor shall be for his account.

The Responsible Person shall provide the Environmental Officer with a schedule of the proposed
transportation of significant quantities of hazardous material onto the site, before commencing work on
site. The Environmental Officer may request further details or notifications of specific material
movements if considered necessary.

E19 Fire

The Contractor shall take all the necessary precautions to ensure that fires are not started as a result
of his/her activities on site, and shall also comply with the requirements of the Occupational Health and
Safety Act 85 of 1993.

No open fires shall be permitted on or off site. Closed fires or stoves shall only be permitted at
designated safe sites in the construction camps. Fires shall also not be permitted near any potential
sources of combustion, such as fuel stores, stockpiles of plant material etc.

The Contractor is advised that sparks generated during welding, cutting of metal or gas cutting can
cause fires. Every possible precaution shall therefore be taken when working with this equipment near
potential sources of combustion. Such precautions include having an approved fire extinguisher
immediately available at the site of any such activities.

The Contractor shall be liable for any expenses incurred by any organisations called to assist with
fighting fires, and for any costs relating to the rehabilitation of burnt areas.

E20 Removal of topsoil

Following removal of vegetation from the site, all topsoil shall be removed (up to a maximum of 30-
cm depth) and stock-piled for re-use in subsequent rehabilitation and landscaping activities. The
stockpiles shall not be higher than 2-m in order to minimise composting. The stockpiles of topsoil
shall be located in an area agreed with the Responsible Person.

E21 Stabilisation of steep slopes

The disturbance of steep slopes, for example by the removal of vegetation, may result in slope
instability and erosion by rain and surface run off. The Contractor shall ensure that slopes that are
disturbed during construction are stabilised to prevent erosion occurring. Where re-vegetation of
slopes is undertaken, this shall be in accordance with the specification provided in EP6.
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Slopes that are susceptible to accidental damage during construction shall be protected to reduce the
risk of disturbance.

Any erosion that does occur must be reinstated at the Contractor’s cost.
E22 Site Rehabilitation

The Contractor shall be responsible for rehabilitating any areas cleared or disturbed for construction
purposes that are to be incorporated into open space or buffer zones. The Contractor shall re-vegetate
such areas in accordance with the specification provided below.

The Contractor shall stabilise, by straw rot ovation or other means, any areas that are cleared or
disturbed for construction purposes which are not going to be incorporated into open space or buffer
zones (i.e. areas that will be subsequently developed by another party).

All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary fencing
and the like shall be removed from the site upon completion of the work. No discarded materials of
whatsoever nature shall be buried on the site or on any other land not owned by ACSA.

E23 Landscaping and preparation for re-vegetation

Areas that require reshaping shall be cut, filled and compacted so as to follow the contours of the
surrounding landscape. Topsoil removed from the area initially shall be replaced. Care must be taken
not to mix the topsoil with the subsoil during shaping operations. Should a crust form on the soil
before re-vegetation is commenced, the Contractor shall, at his own cost, loosen the crust by
scarifying to a depth of 150-mm.
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C4.4. Annexure H

GEOTECHNICAL INFORMATION (N/A)
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