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Contract No: 338157A

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY
EXCAVATION AND PLUMBING REPAIR PANEL OF CONTRACTORS AND
EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR
PROVISION OF BACKFILLING SERVICES OF UNDERGROUND WATER
Contract Title: SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD
REINSTATEMENT AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN
THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR A
MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW
CONTRACT HAS BEEN AWARDED, WHICH EVER COMES SOONER

Estimated CIDB: Grade: 8 Class: CE

CLARIFICATION MEETING AND QUERIES

Clarification Meeting: No Clarification Meeting

Meeting Location: .
Date, Time- Not Applicable (N/A)
Queries can be addressed to:

The Employer’s Agent’s: eMail:Contract338157A@durban.gov.za
Representative:

TENDER SUBMISSION
The Tender Offer (hard copy) shall be delivered to:

Delivery location: The Tender Box in the foyer of the Municipal Building,
166 KE Masinga Road, Durban

An electronic submission is also to be made via the eThekwini
Municipality JDE System (SSS Module) (see Tender Data: C.2.13).

JDE Queries Lindo Dlamini: Tel: 031-322-7133/ 031-322-7153
Contact: Email: supplier.selfservice@durban.gov.za

Closing Date/ Time: Friday, 19 December 2025  at 11h00

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid

Issued by:
ETHEKWINI MUNICIPALITY

Deputy Director : WATER OPERATIONS

Date of Issue: 02/12/2025 Document Version 01/07/2025

FOR OFFICIAL USE ONLY

Tenderer Name: VAT Registered: Yes No

Price (excl) VAT Price (incl)

Submitted: R R R

Corrected:

Pyl
py)
Pl



https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
mailto:supplier.selfservice@durban.gov.za

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND
REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR
A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER
INDEX to PROCUREMENT DOCUMENT
TENDERING PROCEDURES Page
T1.1 Tender Notice and Invitation to Tender
T1.1.1 Tender Notice and Invitation to Tender ..........cccccevvvvveeiinneen,
E bart T1.1.2 Information Regarding the eThekwini JDE System................
< T1 T1.1.3  NOtes t0 TENAEIErS .........ccoeiiiiiiriiee e 6
& T1.2 Tender Data
Lg T1.2.1 Standard Conditions of Tender...........ccoueeeieeiiiiiiiiiieieee s 9
E T1.2.2 Tender Data (applicable to this tender) ..........ccccccvvvvveerinnnns 20
= T1.2.3 Additional Conditions of Tender..........cccueeeieeiiiiiiiiiiieiee s 31
RETURNABLE DOCUMENTS Page
P:; T2.1 List of Returnable DOCUMENTES ......cuuiiiiiiiiiiiiiiiee e 32
T2.2 Returnable Schedules, Forms and Certificates ..........cccccueeeeveeeinnnns 34
AGREEMENT AND CONTRACT DATA Page
C1.1 Form of Offer and Acceptance
O3 051 S © ) 1 - SR SPRPRRR 711
Part (O3 I 2 Yo o1=] o] -1 [0 < N 73
C1 C1.1.3 Schedule of Deviations ............cceeeiiiiiiiiiiieie e 74
Cl1.2 Contract Data
Cl1.2.1 Standard Conditions of CONtract............cccceeeiiiiiiiiereneeniniiin 75
C1.2.2  CONraCt DAl@......eeveveiiriiiiiiiiiiiiiiiieieieieieeebebe bbb 75
— C1.2.3 Additional Conditions of CoNtract ...........cccccoevevriiererenninninnnen. 82
g ot PRICING DATA Page
= c2 |C21 Pricing Assumptions / INStrucCtionsS.........ccccoeeeeeeiiii e, 87
2 C2.2 Bill of Quantities (Same page numbering SysStem) ........ccccevvvvvvvvennnnnn. 89
i SCOPE OF WORK Page
% C3.1 Project Description and Scope of Contract.........cccceeeeeeeeeeiieiinnnnnnn.n. 102
< B C3.2  Project SPeCifiCatiONS .....uciiiiiiiiiecee e 110
c3 |C33 Standard SPEeCIfiCatiONS .....uiieiiiiiiecee e 123
C3.4 Particular SPecCifiCatioNS ......ccoviviiiiiieieeeeeecee e 126
C3.5 Contract and Standard Drawings .....cccccceeeeieieieieieiiie e, 127
LR G I N 1 1= q U1 = 128
SITE INFORMATION Page
Part |C4.1  LocCality Plan ....cccccociiiiiiii 129
C4 C4.2  CoNAitiONS ON SIte....uiiiiiiiii it e e 130
CA4.3 TSt RESUILS .ot 130
Index Page 1 Document Version 01/07/2025




MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING

SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND

REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited Managing Contractor to manage works performed by excavation and plumbing
repair panel of contractors and execute works through the panel of contractors for provision of backfilling
services of underground water services infrastructure including the final road reinstatement and removal of
spoil off-site to disposal within the eThekwini Municipality in all five regions (North, Central, Inner west, Outer
West and South Region), on a month-to-month basis, for a maximum period of twelve months (12 months) or
until the new contract has been awarded, whichever comes sooner.

. o Tender
Subject Description
Data
Employer The Employer is the eThekwini Municipality as represented by: C.l11
Deputy Director : WATER OPERATIONS
Tender Documentation is to be downloaded from the National Treasury’s eTenders C.1.2

Documents website or the eThekwini Municipality Website:
e https://www.etenders.gov.za/
e hitps://www.durban.gov.za/pages/business/procurement

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading C.2.1.2
designation of 8 CE (or higher).

Clarification Not Applicable (N/A) c.2.7
Meeting
Seek Clarification Queries relating to these documents are to be addressed to the Employer’s C.14

Agent’s Representative whose contact details are:
eMail:Contract338157A@durban.gov.za

Submitting a The Tender Offer (hard copy) shall be delivered to: C.2.13

Tender Offer The Tender Box in the foyer of the Municipal Building, 166 KE Masinga

Road, Durban

An electronic submission, via the eThekwini Municipality JDE System
(SSS Module), is also to be made. Refer to Part T1.1.2 and Tender Data:
C.2.13. Notwithstanding the electronic submission, a tender offer will only
be deemed valid if the “hard copy” submission has been made.

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic C.2.15
submission completed, both on or before Friday, 19 December 2025, at or
before 11h00.

Evaluation of The 80/20 Price Preference Point System, as specified in the SCM Policy: c.311
Tender Offers Section 52: Preferential Procurement will be applied in the evaluation of

tenders. Tender Data: C.3.11: Evaluation of Tender Offers details the

awarding of Preference Points, and other related evaluation requirements.

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data

CIDB B.U.l.L.D. Programme Standards

CIDB Standard for Indirect Targeting for Enterprise Development

i Applicabl
through Construction Works Contracts pplicable

CIDB Standard for Developing Skills Not Applicable
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1)

2)

3)

4)

T1.1.2: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM

This Part (T1.1.2) is for information purposes only.

Compliance requirements are stated in Part T1.2: Tender Data.
General

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be
submitted using the JDE System.

This JDE System will be used for:

¢ Viewing of available (open) Tenders,
Downloading procurement documentation for Tenders,
Uploading completed and signed Tender documentation,
Completion and submission of Tenders electronically,
Viewing the Tender opening schedule.

Reqistrations

To be granted access to the JDE System prospective service providers must be registered on the
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal,
and the eThekwini Municipality JDE System.

National Treasury: Central Supplier Database
¢ Registration can be made on https://secure.csd.gov.za .
e Service Providers will be issued a “MAAA” number when registered.

eThekwini Municipality Supplier Portal
¢ Reqgistration can be made on https://www.durban.gov.za by following these links:
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database.

eThekwini Municipality JDE System
e Service providers requiring access must send an email to supplier.selfservice@durban.gov.za
A copy of the Director’s ID is required:
¢ On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate
will respond with the login credentials and a link to the JDE System.

Assistance with using the JDE System

The following P&SCM Official(s) can be contacted in connection with any queries regarding the use of
the JDE System:

e Lindo Dlamini Tel: 031 322 7153 or 031 322 7133
Email: supplier.selfservice@durban.gov.za

Viewing of available tenders

By following link https://rfg.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to
view available (open) Tender opportunities without signing into the system. However, Service Providers
will not be able to respond to a Tender without being signed into the system using a JDE User ID and
Password.
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5)

6)

7

Tender documentation

By accessing the JDE System (using https://rfg.durban.gov.za/) and viewing any available Tenders,
prospective Service Providers will be able to download the relevant Tender documentation.

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX,
and will include any drawings and other information (if applicable). Referred to or included in the
documentation are the Standard Conditions of Tender (and associated Tender Data), and the
Conditions of Contract (and associated Contract Data) which will govern the tendering and contract
processes respectively.

Submission of tender offers

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements.

Tender Offers are to be delivered, in “hard copy” format, to the Delivery Location as stated in the Tender
Data.

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded)
on the eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module). Notwithstanding
the electronic submission, a tender offer will only be deemed valid if the “hard copy” submission has
been made. The “hard copy” submission will be deemed to be the ruling version.

Bidders are responsible for resolving all access rights and submission queries on the JDE System before
the tender closing date/ time, as stated in the Tender Data: C.2.15.

Viewing the Tender opening schedule

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender.
The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids
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T1.1.3: NOTES TO TENDERERS

These “Notes to Tenderers” are intended to provide guidance to Tenderers
regarding tendering obligations and requirements.

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2.

eThekwini Supply Chain Management Policy (SCMP)

The requirements as stated in the Employer’'s SCM Policy include, but are not limited to, the following:

1)

2)

3)

4)

5)

Section 14(4): ETM Supplier Database

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to
be registered on the eThekwini Municipality’s Vendor Portal.

In the event of the Tenderer not being registered on the eThekwini Municipality’'s Supplier Portal, the
Tenderer must register on the internet at www.durban.gov.za by following these links:

» Business

» Supply Chain Management (SCM)

» Accredited Supplier and Contractor's Database.

The following is to be noted:

e The information for registration as in the possession of the eThekwini Municipality will apply.

e Itis the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct.
e Tenderers are to register prior to the submission of tenders.

Section 20(1)(d)(i): Audited Financial Statements

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10
million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by
Organs of State in the past 5 years.

Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during
the past 5 years, including particulars of any material non-compliance or dispute concerning the
execution of the contracts. Tenderers are referred to Returnable Form: MBD 5

Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes
(Fees)

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have
no undisputed commitments for municipal services towards any municipality. Prior to an award, a
Tenderer’'s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect
to municipal services and has formalised an agreement with the respective municipality to offset the
arrears, the agreement must be in place at time of tender closing.

Section 21.2: Tender Validity

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period
unless the Municipality is notified, in writing, of anything to the contrary.
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6)

7

8)

CIDB

Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at
tender closing, and before final award.

The Tenderer’'s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD).
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire.

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly
reflects the status of the tendering entity.

Section 28(2)(f), and 52.5.13: Joint Ventures (JV)
Each party of a JV must submit separate Tax Compliance Status PINs.

Also, and unless otherwise stated, the requirements for a single entity submission in terms of
documentation requirements, will apply to each member of a JV making a submission.

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should
they be successful in being recommended for the award of this tender, Tenderers are referred to
Returnable Form: Joint Venture Agreements.

Section 49.1.2: Complaints and Objections (Appeals)

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the
Municipality. Proof of the payment of the Fee must be attached to the Complaint.

Requlation 25(8)

9)

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor's Potentially Emerging (PE) status do not apply.

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging
(PE) Status”.

B.U.Il.L.D. Programme

10)

A programme to accelerate transformation in the construction industry, increase the capacity of the
construction industry to deliver infrastructure and support the growth of emerging contractors, was
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the
Construction Industry Development Board.

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and
B.U.L.L.D. has gradually been phased in at various levels of government and the private sector. The
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the
programme and manages the B.U.l.L.D Fund.

The B.U.l.L.D programme determines that public sector entities which implement construction projects,
that meet certain minimum requirements, must include developmental goals to the deliverables defined
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in the tenders. Contractors are required to include these goals in the plans and pricing when they submit
their tender bids.
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PART T1: TENDERING PROCEDURES
T1.2: TENDER DATA
T1.21 STANDARD CONDITIONS OF TENDER

Cc1

C1.1

Cl11

Cl1.2

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No
42622, Board Notice 423 of 8 August 2019, as duplicated below.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Annex C

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a
tender offer shall comply with these conditions
of tender. In their dealings with each other,
they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and
transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The employer and the tenderer and all their
agents and employees involved in the tender
process shall avoid conflicts of interest and
where a conflict of interest is perceived or
known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers
shall declare any potential conflict of interest in
their tender submissions. Employees, agents
and advisors of the employer shall declare any
conflict of interest to whoever is responsible for
overseeing the procurement process at the
start of any deliberations relating to the
procurement process or as soon as they
become aware of such conflict and abstain from
any decisions where such conflict exists or
recuse themselves from the procurement
process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles
which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an

C113

C.1.2

C.13

C.131

C.13.2

appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her
position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family
interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek, and a tenderer
shall not submit a tender, without having a firm
intention and the capacity to proceed with the
contract.

Tender Documents

The documents issued by the employer for the
purpose of a tender offer are listed in the
Tender Data.

Interpretation

The Tender Data and additional requirements
contained in the tender schedules that are
included in the returnable documents are
deemed to be part of these conditions of
tender.

These conditions of tender, the Tender Data
and tender schedules which are required for
tender evaluation purposes, shall form part of
any contract arising from the invitation to
tender.
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C.133

C.14

C.15

C.15.1

For the purposes of these conditions of tender,

the following definitions apply:

a) conflict of interest means any situation in
which:

a someone in a position of trust has
competing professional or personal
interests which make it difficult to fulfil
his or her duties impartially;

b anindividual or tenderer is in a position
to exploit a professional or official
capacity in some way for their personal
or corporate benefit; or

C incompatibility or contradictory
interests exist between an employee
and the tenderer who employs that
employee.

b) comparative offer means the price after the
factors of a non-firm price and all
unconditional discounts it can be utilised to
have been taken into consideration;

c) corrupt practice means the offering, giving,
receiving or soliciting of anything of value to
influence the action of the employer or his
staff or agents in the tender process;

d) fraudulent practice means the
misrepresentation of the facts in order to
influence the tender process or the award
of a contract arising from a tender offer to
the detriment of the employer, including
collusive practices intended to establish
prices at artificial levels;

Communication and employer’s agent

Each communication between the employer
and a tenderer shall be to or from the
employer's agent only, and in a form that can
be readily read, copied and recorded.
Communications shall be in the English
language. The employer shall not take any
responsibility for non-receipt of
communications from or by a tenderer. The
name and contact details of the employer’s
agent are stated in the Tender Data.

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the
tender, cancel a tender if-

a) due to changed circumstances, there is no
longer a need for the engineering and
construction works specified in the
invitation;

C.1.5.2

C.153

C.1.6

C.16.1

C.1.6.2

C.l6.2.1

b) funds are no longer available to cover the
total envisaged expenditure;

c) no acceptable tenders are received;
d) there is a material irregularity in the tender
process.

The decision to cancel a tender invitation must
be published in the same manner in which the
original tender invitation was advertised.

An employer may only with the prior approval
of the relevant treasury cancel a tender
invitation for the second time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a
contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the
highest ranked or the tenderer scoring the
highest number of tender evaluation points, as
relevant, based on the tender submissions that
are received at the closing time for tenders.

Competitive negotiation procedure

Where the Tender Data require that the
competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in
response to the proposed contract in the first
round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall
announce only the names of the tenderers who
make a submission. The requirements of C.8
relating to the material deviations or
qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum

of not less than three responsive tenderers that
are highest ranked in terms of the evaluation
criteria stated in the Tender Data shall be
invited to enter into competitive negotiations
based on the principle of equal treatment,
keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified,
specified and fine-tuned in order to improve a
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C.1.6.2.3

C.l6.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.l1.6.3.21

C.1.6.3.2.2

C.2

c.21

tenderer’s competitive position provided that
such clarification, specification, fine-tuning or
additional information does not alter any
fundamental aspects of the offers or impose
substantial new requirements which restrict or
distort competition or have a discriminatory
effect.

At the conclusion of each round of negotiations,
tenderers shall be invited by the employer to
revise their tender offer based on the same
evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when
they are to submit their best and final offer.

The contract shall be awarded in accordance
with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their
best and final offer.

Proposal procedure using the two stage-
system

Option 1

Tenderers shall in the first stage submit
technical proposals and, if required, cost
parameters around which a contract may be
negotiated. The employer shall evaluate each
responsive submission in terms of the method
of evaluation stated in the Tender Data, and in
the second stage negotiate a contract with the
tenderer scoring the highest number of
evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only
technical proposals. The employer shall invite
all responsive tenderers to submit tender offers
in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders
received during the second stage, in terms of
the method of evaluation stated in the Tender
Data, and award the contract in terms of these
conditions of tender.

Tenderer’s obligations

Eligibility

C211

C.2.1.2

C.2.2

C221

C.2.2.2

C.23

C.2.4

C.25

Submit a tender offer only if the tenderer
satisfies the criteria stated in the Tender Data
and the tenderer, or any of his principals, is not
under any restriction to do business with
employer.

Notify the employer of any proposed material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used by the employer as the
basis in a prior process to invite the tenderer to
submit a tender offer and obtain the
employer’s written approval to do so prior to
the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the
Tender Data, the employer will not
compensate the tenderer for any costs incurred
in the preparation and submission of a tender
offer, including the costs of any testing
necessary to demonstrate that aspects of the
offer complies with requirements.

The cost of the tender documents charged by
the employer shall be limited to the actual cost
incurred by the employer for printing the
documents. Employers must attempt to make
available the tender documents on its website
so as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for
completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in
connection with the tender. Use and copy the
documents issued by the employer only for the
purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender
offer, copies of the latest versions of standards,
specifications, conditions of contract and other
publications, which are not attached but which
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C.2.6

c.2.7

C.2.8

c.2.9

Cc.2.10

C.2.10.1

C.2.10.2

C.2.10.3

are incorporated into the tender documents by
reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender
documents, which the employer may issue, and
if necessary apply for an extension to the
closing time stated in the Tender Data, in order
to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting
at which tenderers may familiarize themselves
with aspects of the proposed work, services or
supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

Seek clarification

Request clarification of the tender documents,
if necessary, by notifying the employer at least
five (5) working days before the closing time
stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be
provided by the employer (if any) might not be
for the full cover required in terms of the
conditions of contract identified in the Contract
Data. The tenderer is advised to seek qualified
advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered
total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such
duties, taxes and levies being those applicable
fourteen (14) days before the closing time
stated in the Tender Data.

Show VAT payable by the employer separately
as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the
duration of the contract and not subject to
adjustment except as provided for in the
conditions of contract identified in the Contract
Data.

C.2.104

C.2.11

C.2.12

C.2.12.1

C.2.12.2

C.2.12.3

C.2.13

C.2.13.1

C.2.13.2

C.2.13.3

State the rates and prices in Rand unless
instructed otherwise in the Tender Data. The
conditions of contract identified in the Contract
Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the
tender documents, except to comply with
instructions issued by the employer, or
necessary to correct errors made by the
tenderer. All signatories to the tender offer
shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the Tender Data,
submit alternative tender offers only if a main
tender offer, strictly in accordance with all the
requirements of the tender documents, is also
submitted as well as a schedule that compares
the requirements of the tender documents
with the alternative requirements that are
proposed.

Accept that an alternative tender offer must be
based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the
employer.

An alternative tender offer must only be
considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single
tendering entity or as a member in a joint
venture to provide the whole of the works
identified in the Contract Data and described
in the scope of works, unless stated otherwise
in the Tender Data.

Return all returnable documents to the
employer after completing them in their
entirety, either electronically (if they were
issued in electronic format) or by writing legibly
in non-erasable ink.

Submit the parts of the tender offer
communicated on paper as an original plus the
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C.2.134

C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

number of copies stated in the Tender Data,

with an English translation of any
documentation in a language other than
English, and the parts communicated

electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender
offer where required in terms of the Tender
Data. The employer will hold all authorized
signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract
as joint ventures shall state which of the
signatories is the lead partner whom the
employer shall hold liable for the purpose of
the tender offer.

Seal the original and each copy of the tender
offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each
package shall state on the outside the
employer's address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in
terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data
in an envelope marked “financial proposal” and
place the remaining returnable documents in
an envelope marked “technical proposal”. Each
envelope shall state on the outside the
employer’s address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Seal the original tender offer and copy
packages together in an outer package that
states on the outside only the employer's
address and identification details as stated in
the Tender Data.

Accept that the employer will not assume any
responsibility for the misplacement or
premature opening of the tender offer if the
outer package is not sealed and marked as
stated.

Accept that tender offers submitted by
facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the
Tender Data.

C.2.14

C.2.15

C.2.15.1

C.2.15.2

C.2.16

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

Information and data to be completed in all
respects

Accept that tender offers, which do not provide
all the data or information requested
completely and in the form required, may be
regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender
offer at the address specified in the Tender
Data not later than the closing time stated in
the Tender Data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing
time stated in the Tender Data for any reason,
the requirements of these conditions of tender
apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by
the employer at any time during the validity
period stated in the Tender Data after the
closing time stated in the Tender Data.

If requested by the employer, consider
extending the validity period stated in the
Tender Data for an agreed additional period
with or without any conditions attached to such
extension.

Accept that a tender submission that has been
submitted to the employer may only be
withdrawn or substituted by giving the
employer’s agent written notice before the
closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period
stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the
right to review the price based on Consumer
Price Index (CPI).

Where a tender submission is to be
substituted, a tenderer must submit a
substitute tender in accordance with the
requirements of C.2.13 with the packages
clearly marked as “SUBSTITUTE”".
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C.2.17

C.2.18

C.2.18.1

C.2.18.2

C.2.19

C.2.20

C.2.21

Clarification of tender offer after submission

Provide clarification of a tender offer in
response to a request to do so from the
employer during the evaluation of tender
offers. This may include providing a breakdown
of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or
item prices (or both). No change in the
competitive position of tenderers or substance
of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation
of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other material

Provide, on request by the employer, any other
material that has a bearing on the tender offer,
the tenderer’s commercial position (including
notarized  joint  venture  agreements),
preferencing arrangements, or samples of
materials, considered necessary by the
employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in
the employer’s request, the employer may
regard the tender offer as non-responsive.

Dispose of samples of materials provided for
evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to
premises for inspections, tests and analysis as
provided for in the Tender Data.

Submit securities, bonds and policies

If requested, submit for the employer’s
acceptance before formation of the contract,
all securities, bonds, guarantees, policies and
certificates of insurance required in terms of
the conditions of contract identified in the
Contract Data.

Check final draft

C.2.22

C.2.23

Cc3

C3.1

C3.11

C3.1.2

C3.2

Check the final draft of the contract provided
by the employer within the time available for
the employer to issue the contract.
Return of other tender documents

If so instructed by the employer, return all
retained tender documents within twenty-
eight (28) days after the expiry of the validity
period stated in the Tender Data.

Certificates

Include in the tender submission or provide the
employer with any certificates as stated in the
Tender Data.

The employer’s undertakings

Respond to requests from the tenderer

Unless otherwise stated in the Tender Data,
respond to a request for clarification received
up to five (5) working days before the tender
closing time stated in the Tender Data and
notify all tenderers who collected tender
documents.

Consider any request to make a material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous
procurement process and deny any such
request if as a consequence:

a) an individual firm, or a joint venture as a
whole, or any individual member of the
joint venture fails to meet any of the
collective  or  individual qualifying
requirements;

b) the new partners to a joint venture were
not prequalified in the first instance, either
as individual firms or as another joint
venture; or

c) in the opinion of the Employer, acceptance
of the material change would compromise
the outcome of the prequalification
process.

Issue Addenda
If necessary, issue addenda that may amend or

amplify the tender documents to each
tenderer during the period from the date that
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C33

c34

C3.41

C3.4.2

C343

C.35

€351

C3.5.2

tender documents are available until three (3)
working days before the tender closing time
stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer
may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing
time stated in the Tender Data, unopened,
(unless it is necessary to open a tender
submission to obtain a forwarding address), to
the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be
followed, open valid tender submissions in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been
submitted will not be opened.

Announce at the meeting held immediately
after the opening of tender submissions, at a
venue indicated in the Tender Data, the name
of each tenderer whose tender offer is opened
and, where applicable, the total of his prices,
number of points claimed for its BBBEE status
level and time for completion for the main
tender offer only.

Make available the record outlined in C.3.4.2 to
all interested persons upon request.

Two-envelope system

Where stated in the Tender Data that a two-
envelope system is to be followed, open only
the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data and announce the name of each
tenderer whose technical proposal is opened.

Evaluate functionality of the technical
proposals offered by tenderers, then advise
tenderers who remain in contention for the
award of the contract of the time and place
when the financial proposals will be opened.
Open only the financial proposals of tenderers,

C.3.6

C.3.7

C.3.8

C3.8.1

C.3.8.2

who score in the functionality evaluation more
than the minimum number of points for
functionality stated in the Tender Data, and
announce the score obtained for the technical
proposals and the total price and any points
claimed on BBBEE status level. Return
unopened financial proposals to tenderers
whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other
person not officially concerned with such
processes, information relating to the
evaluation and comparison of tender offers,
the final evaluation price and
recommendations for the award of a contract,
until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort
by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer
(and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed

evaluation, whether each tender offer properly

received:

1. complies with the requirements of these
Conditions of Tender,

2. has been properly and fully completed and
signed, and

3. is responsive to the other requirements of
the tender documents.

A responsive tender is one that conforms to all
the terms, conditions, and specifications of the
tender documents without material deviation
or qualification. A material deviation or
qualification is one which, in the Employer's
opinion, would:
detrimentally affect the scope, quality, or
performance of the works, services or
supply identified in the Scope of Work,
significantly change the Employer's or the
tenderer's risks and responsibilities under
the contract, or
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C.3.9

C.3.91

C.3.9.2

C3.9.3

C3.94

affect the competitive position of other
tenderers presenting responsive tenders, if
it were to be rectified.

Reject a non-responsive tender offer and not
allow it to be subsequently made responsive by
correction or withdrawal of the non-
conforming deviation or reservation.

Arithmetical errors, omissions and
discrepancies

Check responsive tenders for discrepancies
between amounts in words and amounts in
figures. Where there is a discrepancy between
the amounts in figures and the amount in
words, the amount in words shall govern.

Check the highest ranked tender or tenderer

with the highest number of tender evaluation

points after the evaluation of tender offers in

accordance with C.3.11 for:

4.0the gross misplacement of the decimal
point in any unit rate;

5.0 omissions made in completing the pricing
schedule or bills of quantities; or

6.0 arithmetic errors in:

a) line-item totals resulting from the
product of a unit rate and a quantity in
bills of quantities or schedules of prices;
or

b) the summation of the prices.

Notify the tenderer of all errors or omissions
that are identified in the tender offer and either
confirm the tender offer as tendered or accept
the corrected total of prices.

Where the tenderer elects to confirm the
tender offer as tendered, correct the errors as
follows:

e If bills of quantities or pricing schedules
apply and there is an error in the line-item
total resulting from the product of the unit
rate and the quantity, the line-item total
shall govern and the rate shall be corrected.
Where there is an obviously gross
misplacement of the decimal point in the
unit rate, the line-item total as quoted shall
govern, and the unit rate shall be corrected.

e Where there is an error in the total of the
prices either as a result of other corrections

C.3.10

C3.11

required by this checking process or in the
tenderer's addition of prices, the total of
the prices shall govern and the tenderer will
be asked to revise selected item prices (and
their rates if bills of quantities apply) to
achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any
matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize
the procurement processes, methods and
procedures from the time that tenders are
invited to the time that a contract is awarded.
They are generic in nature and are made
project specific through choices that are made
in developing the Tender Data associated with
a specific project.

Conditions of tender are by definition the
document that establishes a tenderer’s
obligations in submitting a tender and the
employer’s undertakings in soliciting and
evaluating tender offers. Such conditions
establish the rules from the time a tender is
advertised to the time that a contract is
awarded and require employers to conduct the
process of offer and acceptance in terms of a
set of standard procedures.
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C.3.11.1 General

The employer must appoint an evaluation
panel of not less than three persons conversant
with the proposed scope of works to evaluate
each responsive tender offer using the tender
evaluation methods and associated evaluation
criteria and weightings that are specified in the
Tender Data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful
tenderer, submit for the tenderer's information
the policies and / or certificates of insurance
which the conditions of contract identified in
the Contract Data, require the employer to
provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the
employer, it does not present any risk and only

The system provides for appropriate levels of competition to ensure cost effective and best value
The processes, procedures and methods are standardized with sufficient flexibility to attain best
value outcomes in respect of guality, timing and price, and least resources to effectively manage

Terms and conditions for performing the work do not unfairly prejudice the interests of the
The only grounds for not awarding a contract to a tenderer who satisfies all requirements are
and control procurement processes.

The process of offer and acceptance is conducted impartially without bias, providing
restrictions from doing business with the employer, lack of capahility or capacity, legal

simultaneous and timely access to participating parties to the same information.
impediments and conflicts of interest.

Qualitative interpretation of goal

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

y E if the tenderer:
% § 1 is not under restrictions, or has principals
2 2 who are under restrictions, preventing
participating in the employer’s
_,'_,;i = » w w procurement;
2 £ u | T £ |8 2 can, as necessary and in relation to the
% E E 8 E % proposed contract, demonstrate that he or
g E E L.EI E E é" she possesses the professional and

technical qualifications, professional and
technical competence, financial resources,
equipment and other physical facilities,
managerial capability, reliability, experience
and reputation, expertise and the
personnel, to perform the contract;

3 has the legal capacity to enter into the

The activities associated with evaluating
tender offers are as follows:

1.0 0pen and record tender offers received

2.0 Determine whether or not tender offers are

complete
. contract;
3.0 Determine whether or not tender offers are ’
responsive 4 is not; insolvent, in receivership, under

Business Rescue as provided for in chapter
6 of the Companies Act No. 2008, bankrupt
or being wound up, has his/her affairs
administered by a court or a judicial officer,
has suspended his/her business activities or
is subject to legal proceedings in respect of
any of the foregoing;

5 complies with the legal requirements, if
any, stated in the Tender Data; and

4.0 Evaluate tender offers

5.0Determine if there are any grounds for
disqualification

6.0 Determine acceptability of preferred
tenderer

7.0Prepare a tender evaluation report

8.0 Confirm the recommendation contained in
the tender evaluation report .

6 is able, in the opinion of the employer, to
perform the contract free of conflicts of
interest.

Part T1: Tendering Procedures Page 18 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF

Contract No: 338157A

CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND
REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR
A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH
EVER COMES SOONER

C3.14

C3.14.1

C.3.14.2

C.3.15

C.3.16

Prepare contract documents

If necessary, revise documents that shall form

part of the contract and that were issued by the

employer as part of the tender documents to

take account of:

(a) addenda issued during the tender period,

(b) inclusion of some of the returnable
documents and

(c) other revisions agreed between the
employer and the successful tenderer.

Complete the schedule of deviations attached
to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been
agreed or otherwise provided for in the
contract, arrange for both parties to complete
formalities for appointing the selected
adjudicator at the same time as the main
contract is signed.

Registration of the award

C.3.17

C.3.18

An employer must, within twenty-one (21)
working days from the date on which a
contractor's offer to perform a construction
works contract is accepted in writing by the
employer, register and publish the award on
the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number
of copies stated in the Tender Data of the
signed copy of the contract as soon as possible
after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to
tenderers for any action that is taken in
applying these conditions of tender but
withhold information which is not in the public
interest to be divulged, which is considered to
prejudice the legitimate commercial interests
of tenderers or might prejudice fair
competition between tenderers.
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T1.2.2 TENDER DATA

Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.

C.1: GENERAL

C.l1 The employer:

The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Director: WATER OPERATIONS

C1.2 Tender documents:
The Tender Documents issued by the Employer comprise:

1) This procurement document.

2) The Conditions of Contract and associated Contract Data are identified in Section C1.2.1.
Tenderers/ Contractors are required to obtain their own copies.

3) The Specifications identified in Section C3.3.1. Tenderers/ Contractors are required to obtain
their own copies.

4) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations, and standards referred to in this document as they are essential for
the Tenderer to get acquainted with the basics of construction management, the implementation
of preferential construction procurement policies, and the participation of targeted enterprise
and labour.

e The Employer’s Supply Chain Management Policy (as at advertising date).

e The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

e  The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

e  SANS 1921:2004 — Construction and Management Requirements for Works Contract,
Parts 1-3.

e CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

e CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

e  Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality Website at URL:

e https://www.etenders.gov.za/

e https://www.durban.gov.za/pages/business/procurement

C.14 Communication and employer’s agent:
The Employer’'s Agent is: The Employer’s Agent’s Representative is:

Name: Water Operations eMail:Contract338157A@durban.gov.za
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The Tenderer's contact details, as indicated on Returnable Document T2.2.1: Compulsory
Enterprise Questionnaire, shall be deemed as the only valid contact details for the Tenderer for
use in communications between the Employer's Agent and the Tenderer during tender evaluation.

C.2: TENDERER'S OBLIGATIONS

cz21

Cc211

Eligibility:

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a
joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that
tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed
not to be eligible.

Eligibility: General
A Tenderer will not be eligible to submit a tender if:

(@) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting, or
i) the Tenderer fails to have Returnable Document T2.2.2: Certificate of Attendance at
Clarification Meeting / Site Inspection signed by the Employer's Agent or their
representative.

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) and the eThekwini Municipality Supplier Portal. In the case of a
Joint Venture, this requirement will apply individually to each party in the Joint Venture.
Tenderers are to reference Returnable Document T2.2.1: Compulsory Enterprise
Questionnaire (section 1.5) and Returnable Document T2.2.12: “CSD Registration Report”.

(c) Inthe case of Joint Venture (JV) submissions, two or more JV entities have common directors/
shareholders or common entities tendering for the same works.

(d) The following documentation is to be completed in full, signed, and returned with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive:
¢ T2.2.1: Compulsory Enterprise Questionnaire.
¢ T2.2.3: MBD 4: Declaration of Interest.

e T2.2.7: MBD 6.2: Declaration for Local Production and Content.
¢ T2.2.8: MBD 8: Declaration of Bidder's Past SCM Practices.

¢ T2.2.9: MBD 9: Certificate of Independent Bid Determination.

® T2.2.10: Declaration of Municipal Fees

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the
tender submission. Failure to comply will result in the tender offer being deemed non-
responsive.

e T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory
Enterprise Questionnaire).

e T2.2.12: Central Supplier Database (CSD) Report.

e T2.2.13: CIDB Registration and Status.
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C.21.2

C.213

Eligibility: CIDB

Tenderers are to reference the provisions of Tender Data: C.2.23: Certificates and Returnable
Document: T2.2.13: Verification of CIDB Registration and Status with respect to CIDB
registration.

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B)
or 25(7A) of the Construction Industry Development Regulations, for a 8 CE class of construction
work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing),

(b) The lead partner has a contractor grading designation in the 8 CE class of construction work
and has a grading designation of not lower than one level below the required grading
designation, and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a 8 CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

Eligibility: Tenderer’s Experience

Tenderers are to complete and sign Returnable Form T2.2.16: Eligibility: Experience of
Tenderer.

Only those Tenderers that can demonstrate experience and submit the associated documentation/
information, in works of a similar nature, within the past 10 years, will be eligible to have their tenders
evaluated in terms of Clause C.3.11.

e Table 1: The Experience Requirement is specified on this table.

e Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers
are to note the exclusions (if any) stated on this table.

e Table 3: The Documentation/ Information that is required to be included in this submission is
specified on this table (which includes the Notes below the table).

e Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

e Guidance on the completion of the Experience Submission Form is provided on the first page
of Returnable Form T2.2.16.

Tenderers are to indicate the documentation that has been included in the tender submission, in
support of each experience submission, in the shaded column on Page 71.

Should there be insufficient evidence for verification of the information submitted for any specific
experience submission, that experience submission will be deemed invalid.
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Table 1: Experience Requirement

A minimum of 03 contracts on each engineering discipline i.e. 03 contracts for Water services and 03
contracts for Roads, with works of a similar nature, within the past 10 years, each with a value of 50% of the
tender value submitted for this tender on the Form of Offer (C1.1.1).

Table 2: Works of a Similar Nature

Provision of Backfilling of Water Services and Ancillary Works for reinstatement

projects:

e Asbestos Cement (AC) water pipe
replacement projects of various scope of
works, reticulation AC pipe replacement
including handling and disposing of Asbestos
Cement (AC) pipes material

e Backfilling and compaction of trenches
according to specification with required
depths, and correct material used each layer
till ground level or finish road level during
maintenance of water pipe installations or
during new installation of bulk or reticulation
infrastructure projects of various pipe
materials where it require.

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of

Reinstating of different type of roads
categories surface for maintenance after
laying and backfilling water main pipes
Reinstating of various type of new driveways
surfaces for maintenance

e Supply Bulk-material for backfilling that
includes (Screened River Sand, Class C
Bedding sand, backfill material and Graded
crushed stone 28mm size)

e Supply and construction of new and
reinstating existing driveways Tarmac
surfaces

e Each project must consist of at least three or more of the following elements covered:

Dealing with underground services (water
mains, sewers, electricity, communication
infrastructure) including backfilling and
compacting in layers all underground
services

Handling and disposal of Asbestos pipes
product

Table 2: Works of a Similar Nature

Provision of Roads and Ancillary Works

projects:

e new road construction

e road widening/upgrades

e Maintenance type reinstatement work of all
existing road categories within eThekwini
Municipality.

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of

gravel to surfaced road upgrades

e bulk earthworks

e roadway layer-works

e asphalt roadway surfacing

e kerbing / channelling

o sidewalk / walkway construction

e Each project must consist of at least two of the following elements:

retaining structures

dealing with underground services (water
mains, sewers, electricity, communication
infrastructure)
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C.222

C.2.6

Table 3: Documentation / Information Requirements

Works as Sub- Works as Main

Note: an “X” in this table indicates that the associated Contractor Contractor
documentation should be provided, if applicable. Current |Completed| Current |Completed

Contracts | Contracts | Contracts | Contracts
Proof of Sub-Contract Agreement X X ) )
See Note 1.
Letter of Award OR Form of Offer & Acceptance _ ) X X
See Note 2.
Most recent Payment Certificate (with Quantities summary), X ) X )
OR Invoice (with Quantities summary). See Note 3.
Final Payment Certificate (with Quantities summary), _ X ) X
OR Invoice (with Quantities summary). See Note 4.
Completion Certificate. _ ) ) X
See Note 5.
Scope of Work To be indicated on individual experience
See Note 6. submission form

NOTES (for Table 3)

1.

To include the names of the parties, the managing entity’s name, the effective dates, and the
signature(s) page, all pertaining to the agreement.

Issued by the Client / Employer.

Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR the
most recent submitted INVOICE. Whichever of these documents is submitted, a summary
breakdown of quantities is to accompany that document.

. Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most

recent submitted INVOICE. Whichever of these documents is submitted, a summary breakdown
of quantities is to accompany that document.

Issued by the Client/ Employer.

If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried
out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract.
If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated.

The cost of the tender documents:

Replace this paragraph with the following:

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website
or the eThekwini Municipality’s Website.”

Acknowledge addenda:

Add the following paragraphs:

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2.
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c.2.7

C.2.10.2

Cc.212

C.2.13

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this
tender up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.

Failure of the Tenderer to comply with the requirements of the addenda WILL result in the tender
submission being made non-responsive.”

Clarification meeting:
Not Applicable (N/A)

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
the entity’s tender offer.

Pricing the tender offer:

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT
Vendor (ie. not VAT registered).

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part
C1.1.1).

If the Tenderer is a Non-VAT Vendor, the Tenderer's Rates in the Bill of Quantities are to include
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise
duties.

Tenderers are to refer to Part C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing
the tender offer.

Alternative tender offers:
No alternative tender offers will be considered.
Submitting a tender offer:

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager,
marked with the identification details and be delivered to the delivery address, both as stated
below.

The Tender Offer (hard copy) is to be delivered to the following delivery address:
the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban

Identification details to be shown on the hard copy package are:

e Contract No. 1 338157A

e Contract Title : MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY
EXCAVATION AND PLUMBING REPAIR PANEL OF CONTRACTORS AND EXECUTE
WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE
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C.2.15

C.2.16

C.2.20

FINAL ROAD REINSTATEMENT AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL,
WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR A
MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT
HAS BEEN AWARDED, WHICH EVER COMES SOONER

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini
Municipality JDE System (Supplier Self Service (SSS Module)). For information pertaining to the
JDE System, Tenderers are referred to Section T1.1.2.

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard
copy” submission has been made. The “hard copy” submission will be the governing submission.

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), isto
be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of
the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior
to scanning, as this could affect the scanning process.)

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to
a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The
PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS
Module). Tenderers are responsible for resolving all access rights and submission queries on the
JDE System before the tender closing date/ time (Tender Data: C.2.15).

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed
on or before the closing date/ time stated in the Tender Data: C.2.15.

The submission of Tender Offers via any means other than that stated above will not be accepted,
and those that are will be deemed invalid.

Closing date and time:
The closing time is:

e Date : Friday, 19 December 2025
e Time : 11h00

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS
Module) are be completed prior to the Tender closing date and time as stated above. Any Tender
Offer submitted thereafter will not be considered.

Tender offer validity:

The Tender Offer validity period is 120 Days from the closing date for submission of tenders.

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve
(12) months after the expiry of the original validity period, unless the Municipality is notified in writing
of anything to the contrary by the tenderer.

Submit securities, bonds, policies:

The Tenderer is required to submit with their tender offer a letter of intent from an approved insurer

undertaking to provide the Performance Bond to the format included in T2.2 of this procurement
document.
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C.2.23

Certificates:

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided
with the tender. All certificates must be valid at the time of tender closing.

Tenderers are to include a printout of the required documents/ certificates at the back of their tender
submission.

SARS Tax Compliance Status — PIN Issued

Reference is to be made to Returnable Document T2.2.1: Compulsory Enterprise Questionnaire
which requires the “SARS Tax Compliance Status — PIN Issued” to be included with this returnable
document.

Central Supplier Database (CSD)

Reference is to be made to Returnable Document T2.2.12: CSD Registration Report.

The entities CSD Registration Report, obtained from the National Treasury Central Supplier
Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ).

The date of the report, as indicated at the top right of each page, should be on or after the date of
advertising of this tender.

Separate CSD Registration Reports are required for each party to a Joint Venture.

CIDB Registration (if applicable)

Reference is to be made to Returnable Document T2.2.13: Verification of CIDB Registration and
Status.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from
the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ).

The date of obtaining the CIDB printout(s) is to be indicated on the printout, and the Tenderer’s
registration with the CIDB must be reflected as “Active” as at the date of tender closing.

Separate CIDB Registration printouts are required for each party to a Joint Venture.

The Joint Venture Grading Designation Calculator printout should be included when making a
submission as a Joint Venture:

( https://reqisters.cidb.org.za/PublicContractors/JVGradingDesignationCalc )

C.3: THE EMPLOYER'S UNDERTAKINGS

C311

C.3.2

Respond to requests from the tenderer:

Replace the words “five working days” with “three working days”.
Issue addenda:

Add the following paragraph:

“Addenda will be published on the eThekwini Municipality Website (refer to Tender Data: C.1.2).
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C34

C.3.9

C3.11

Opening of Tender Submissions:

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders
will take place in the P&SCM Boardroom, 6™ Floor, (Municipal Building), 166 KE Masinga Road,
Durban.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids

Arithmetical errors, omissions and discrepancies:
Add the following Clause:

“C.3.9.5 Reject atender offer if the Tenderer does not accept the correction of the arithmetical error
in the manner described in C.3.9.4.”

Evaluation of Tender Offers:
Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the
Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.

The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.

80) will be according to that specified below.

Preference Points

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Basket of Preference Goals (SCM Policy Section 52.7)

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply.
Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as
indicated in the table(s) below, according to the specified Goal/ Category Weightings.
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e Ownership Goal
Goal Weighting: 50%

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to

be used in the determination of the Tenderer’s claim for Preference Points.

Ownership Categories |Criteria 80/20
Race: Black Equals 0% 0
Between 0% and 51% 6
Greater or equal to 51% and less than 100% 12
Equals 100% 16
Gender: Female Equals 0% 0
Between 0% and 51% 1
Greater or equal to 51% and less than 100% 2
Equals 100% 4
Maximum Ownership Goal Points: 20

e CSD report.

e B-BBEE Certificate of the tendering entity.
e Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by verification

agency accredited by the South African Accreditation System).
e Agreement for a Consortium, Joint Venture, or Trust.

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)
e Companies and Intellectual Property Commission registration document (CIPC)

e RDP Goal: The promotion of South African owned enterprises

Goal Weighting: 50%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on
the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for
Preference Points for this Specific Goal.

Location 80/20
Not in South Africa 0
South Africa 5
Kwa Zulu Natal 10
eThekwini Municipality 20
Maximum Goal Points: 20

® (CSD report

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)
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C.3.13 Acceptance of tender offer:

C.3.15

C.3.17

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender,
tender offers will only be accepted if:

(@)

(b)

(©)

(d)

(e)

(f)

The Tenderer's municipal rates and taxes are not in arears, or they have made arrangements
to meet outstanding municipal fee obligations.

The Tenderer's tax compliance status has been verified, or they have made arrangements to
meet outstanding tax obligations.

If applicable, the Tenderer is registered, and “Active”, with the Construction Industry
Development Board in an appropriate contractor grading designation.

The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender
Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a
person prohibited from doing business with the public sector.

The Tenderer has not:
i) Abused the Employer’'s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect.

The Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities

stipulated in the specification.

The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right

to award or not award the tender based on the municipalities available budget.

Complete adjudicator’s contract:

Refer to the Conditions of Contract and the Contract Data.

Copies of contract:

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).

Tenderers are referred to the requirements as stated in the Tender Data: C.2.13.
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER
T1.2.3.1 Complaints and Objections (Appeals)-
Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy.
In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in
the implementation of the SCM System may lodge, within 14 days of notification thereof, a written
objection against the decision. The objection with regard to the decision is to be directed to:
The City Manager
Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394
DURBAN
4000
Any objection will only be processed upon receipt of a non-refundable administration fee of
R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection
will only be considered upon receipt of proof of payment of this fee which must be paid into the
following bank account as a real-time payment:
EThekwini Municipality Agent Deposit
FNB: 63165746331
Reference Number: Use the Contract Number
T1.2.3.2 Prohibition on awards to persons in the service of the state
Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal
Entity may not make any award to a person:
(@) Who is in the service of the State;
(b) If that person is not a natural person, of which a director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
() Who is an advisor or consultant contracted with the municipality or a municipal entity.
Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.
T1.2.3.3 Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies:
e Code of Conduct;
e The Use of CLOs and Local Labour.
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed and signed as required.

The Tenderer is required to complete and sign each and every Schedule and Form listed below to
the best of their ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer.

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESLIONNAITE ...........uvvuuerurririniniereininierrinrernrernnr... 34
1292 Certi_ficate of Attendance at Clarification Meeting/ Site Inspection (Not 36
APPHCADIE) ...
T2.2.3 MBD 4: Declaration Of INTEreSt .........ccviiiiiiiiii i 37
T2.2.5 Contracts Awarded by Organs of State in the past5 years ........ccccccvvieiiiiiienee 40
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7)................... 41
T2.2.8 MBD 8: Declaration of Bidder's Past SCM PractiCes...........cccoovviiiiiiiiiiiiiece 43
T2.2.9 MBD 9: Certificate of Independent Bid Determination ...............ccccccveveveviviiinennnn. 45
T2.2.10 Declaration of MUNICIPAl FEES ......ccoiiiiiiiiiiii e 49
T2.2.11 Contractor's Health and Safety Declaration ...............ccccvvvvivieieiviiieieiiiiiii, 50
T2.2.12 CSD RegiStration REPOI .......eiiiiiiiiie ittt beeee e 52
T2.2.13 CIDB Registration and StAtUS ..............uevevrueirieiiieiiieirieisierserrerrrie . ———————. 53
T2.2.14 Joint Venture Agreements (if applicable) ... 54
T2.2.15 Record of Addenda to Tender DOCUMENTS..........oeeeiiiiieeiiiiiee et 56
T2.2.16 EXPErience Of TENUEIET ... .ueeii et 57
T2.2.17 Proposed Organisation and staffing ............ccccccc 63
T2.2.18 KEY PEISONNEL ...t 64
T2.2.19 Experience of Key Personnel.........ccccccciiiic 65
T2.2.22 Plant and EQUIPMENT ........uiiiii e 68
T2.2.23 Contractor’s Health and Safety Plan ... 70

Contract Part: The Tenderer is required to complete following forms:
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Cl1l1 o T4 4 1o ) O =] S 1
Cl1.2.2.2 Data to be Provided by CONtraCtor..........c.coiicuiiiiiieee e 81
C2.2 Bill Of QUANLILIES .....oeeeeeieieeeeeeeeeeeeee e 89
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

1.2 Name of enterprise’s representative

13 Email address of representative

14 Contact numbers of representative Tel: Cell:

15 National Treasury Central Supplier Database

Registration number MAAA

1.6 VAT registration number, if any:

1.7 CIDB registration number, if any:

1.8  Department of Labour:
Registration number

1.9 Department of Labour:
Letter of Good Standing Certificate number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax
Compliance Status — PIN Issued” certificate.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i)  authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

i)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date
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SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to the Tender Data: C.2.1.1 (a) and C.2.7.

This is to certify that:

(entity name):

of (address):

was represented by the person(s) named below at the Clarification Meeting for Contract 338157A held for
all Tenderers, the details of which are stated in the Tender Data: C.2.7.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: NaME:. o s
SIgNAtUre: o SIGNALTUIE: Lo e
Capacity: .o CapaCItY: ..

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:
SIgNAtUIe: o

Date:
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T2.2.3 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:
(i)  any municipal council.
(ii) any provincial legislature.
(iii) the national Assembly or the national Council of provinces.
(b) a member of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).
(e) amember of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

1 No bid will be accepted from persons in the service of the state®.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Name of enterprise

Name of enterprise’s representative

3.2 ID Number of enterprise’s representative

3.3 Position enterprise’s representative occupies in

the enterprise

3.4 Company Registration number

3.5 Tax Reference number

3.6 VAT registration number

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in
partnerships, their individual identity numbers and state employee numbers must be indicated in
paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise
must be completed and submitted.

Circle Applicable
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3.8 Areyou presently in the service of the state? YES NO
If yes, fTUrnish PartiCUlars: ...t st s s et st s s er s e ene eee

3.9 Have you been in the service of the state for the past twelve months? YES NO
If yes, fUrnish PartiCUIArs: ..o ettt et s s s e ene e

3.10 Do you have any relationship (family, friend, other) with persons in the service of the

. . . S N YES NO

state and who may be involved with the evaluation and or adjudication of this bid?
If yes, fTUrnish PartiCUIArs: ..ottt et a b e et s s et e en ene

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, fTUrnish PartiCUIArs: ..ottt s b e s et e s e re et ene

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or

E

stakeholders in service of the state? YES NO
If yes, fUrnish PartiCUIArs: ..ottt ettt st s e be e ea eae

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,

E

principle shareholders or stakeholders in service of the state? YES NO
If yes, TUrnish PartiCUars: ..ot sa s s e r e e ene eee

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, furnish PartiCUIars: ... e et et st st s s tesae e e e e sreneens

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.
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Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government
or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or
dispute concerning the execution of such contract.

Material non-
compliance or
dispute (Yes or No)

Date
Complete
d

Value of Work

Consulting
Engineer/
Engineers

Employer

Contract
Number

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.6

9.0

11

1.2

1.3

2.0

2.1

2.2

2.3

2.4

2.5

2.6

3.0

MBD 6.1: PREFERENCE POINTS CLAIM (SCMP 52.7: Basket of Preference Goals)

This form serves as a claim form for preference points according to The Basket of Preference Goals.
Reference is to be made to the Tender Data: C.3.11.

GENERAL CONDITIONS
The relevant Preference Points System (80/20) applicable to this bid is stated in the Tender Data: C.3.11.

Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the
requirements in the Tender Data for claiming specific goal preference points, will be interpreted that
Preference Points for Specific Goals are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be recommended for the award of the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts.

Points scored will be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest
score for functionality.

Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 Procurement System

Pt — Pmin
Ps=80[1-—— ——
P min
Where: Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS
41 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below,
as supported by proof/ documentation specified in the Tender Data.

80/20 Preference Points System Maximum Tenderer’s
The Specific Goals to be allocated points in terms of this tender: Number of Number of points
points CLAIMED
ALLOCATED
Ownership Goal: Race (black) 16
Ownership Goal: Gender (female) 4
Total CLAIMED Points (maximum 20) 20
5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION
5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM

Policy: Section 52.9.

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in
support of their Preference Goal claims.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0 This Municipal Bidding Document must form part of all bids invited.

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in
relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating

of Corrupt Activities Act (No 12 of 2004).

4.0 In order to give effect to the above, the following questions must be completed and submitted with the bid.

Circle Applicable

4.1 Isthe bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

4.2 Isthe bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?
YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 If YES, provide particulars.
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law

YES NO
outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal | YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.29 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids* invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during
the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be
completed and submitted with the bid.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid for: Contract 338157A

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT
AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH
BASIS FOR A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN
AWARDED, WHICH EVER COMES SOONER

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY
do hereby make the following statements that | certify to be true and complete in every respect.
[ CErtify, ON DENAIT OF: ..ot b ettt et e s b et es e ses s ea ses bt eaesen et eae sensenenesenne

that:

(continued on next page)

Part T2: Returnable Documents Page 46 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING

SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND

REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

10.

| have read and | understand the contents of this Certificate.

| understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine
the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation.

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience.

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement, or arrangement with any competitor. However, communication between partners in a joint venture
or consortium? will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices.

(b) geographical area where product or service will be rendered (market allocation).

(c) methods, factors or formulas used to calculate prices.

(d) the intention or decision to submit or not to submit, a bid.

(e) the submission of a bid which does not meet the specifications and conditions of the bid.

(f)  bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

NAME (Block Capitals): Date
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SIGNATURE:
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T2.2.10 DECLARATION OF MUNICIPAL FEES

Reference is to be made to the Tender Data: C.2.23 and C.3.13 (a).

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

| acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses C.2.1 (e) and C.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1

(a)
(b)

(c)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes No

From my own resources still to be appointed or trained until competency is achieved, as

I Yes No
detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in

Yes No
4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 CSD REGISTRATION REPORT

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23.

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National
Treasury Central Supplier Database (CSD) as a service provider.

The date of obtaining the printout is to be printed on the printout.
CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

Report Date:

CENTRAL SUPPLIER
DATABASE

FOR GOVERNMENT

| |
CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date

Legal name Created by

Trading name Created date
Identification type Edit by

Govemment breakdown Edit date

Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC

registration number

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration
Report.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.13 CIDB REGISTRATION AND STATUS

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c).

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

The required class of construction work is specified in the Tender Data: C.2.1.2.

The date of obtaining the printout is to be printed on the printout.

CIDB Registrations can be obtained from the CIDB website at:  https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button. Note:

the printout may contain more than one page.

4HEcidb

Construction Industry Development Board

Contractor Details
‘CRS Number Enterprise Status
Contractor Name * Type of Enterprise
Trading Name
Current Contractor Grading Designation Expiry Date
Contractor Grades
Approved Grade Class of Work Type Active From

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration
and Status.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EVER COMES SOONER

T2.2.14 JOINT VENTURES AGREEMENTS

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of
Attorney Agreements are to be attached here.

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed
by all parties to the proposed Joint Venture.

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1.

INTENT TO FORM A JOINT VENTURE

Should our submission for CONTRACT: 338157A be successful, a Joint Venture will be established by the parties as
listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit
of the Members.

Proposed Joint Venture

Joint Venture Title (name):

Represented by (name): Tel:

Lead Partner/ Member 1

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 2

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 3

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:
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Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied
with in full.
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS

Reference is to be made to the Tender Data: C.2.6.

| / We confirm that the following communications received from the Employer or his representative before the date of

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer.

ADD.No

DATE

TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals):

SIGNATURE:

Date
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER

Reference is to be made to the Tender Data: C.2.1.3.

Only those Tenderers that can demonstrate experience and submit the associated documentation/ information,
in works of a similar nature, within the past 10 years, will be eligible to have their tenders evaluated in terms
of Tender Data: C.3.11.

e The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”.

e The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”.
Tenderers are to note the exclusions (if any) stated on this table.

e The Documentation/ Information that is required is specified on Table 3: “Documentation/ Information
Requirements” (which includes the Notes below the table).

e Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the
requirements as stated in the Tender Data: C.2.1.3.

Guidance to Tenderers: Experience Submission Form

Client / Employer Details

e Provide details for whom the works were carried out (works owner).

e Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor)
is required to be provided.
The contact details may be used by the Employer to verify the information, pertaining to the experience
submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor
fail (for whatever reason), that specific experience submission may be considered invalid.

Contract Details

e Provide the Contract Reference Number and Contract Title.

e Indicate if this contract has been completed or is still in progress.

e Provide Contract Dates.

e Provide Contract Values - Where works are still in progress, provide the value of works that have been
completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are
complete, provide the Final Value of the sub-contract or Final Contract Price.

Scope of Works

¢ Indicate the Works Type(s) that best describe the works included in the project.
Select the most applicable option (only 1).

¢ Indicate the Works Elements(s) that were included in the project.
Select any elements that were included in the contract.

Joint Ventures

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities
making up the JV may be used as experience, provided that the experience complies with the requirements,
as stipulated in Table 1, and that the required documentation/ information is provided.

(T2.2.16 is continued on the next page)
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Contract No: 338157A

Confirmation of submission of Information/ Documentation

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been
included in this tender submission, in support of each experience submission.

If submitted,
mark with an “X”

SUBMISSION #1

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

SUBMISSION #2

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

SUBMISSION #3

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

Note: Should there be insufficient evidence for verification of the information submitted for any
specific experience submission, that experience submission WILL be deemed invalid.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals):

SIGNATURE:

Date
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EXPERIENCE SUBMISSION #1

Reference is to be made to the Tender Data: C.2.1.3. (Where required, in the shaded areas, clearly mark selection with an

“X” or circle applicable)

Experience as a:

Sub-Contractor:

Main Contractor:

Client/ Employer
OR
Main Contractor’s Details

Should the Employer’s reasonable
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid.

Entity Name:

Contact Name:

Contact Tel:

Contact Cell:

Contact email / other:

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract Details

Contract (Reference) Number:

Contract Title:

) Commencement Date: 2|0
Has this Contract been
” Y | N ;
completed Completion Date 2|0
(if applicable):
Tendered Value (Contract Sum) R Final Contract Price R

OR Sub-Contract Value:

OR Final Value of Sub-Contract:

Contract Scope-of-Work (Roads Discipline - Type of Project and Works Elements):

Which Works Type(s) best describe the project?

new road construction
gravel to surfaced road upgrades
Access road upgrades

OTHER: provide a description of the type of project

new road, sidewalks, walkway construction

intersection improvements

Asphalt roadway surfacing and patching roadways

interim roadways to informal settlements

Which Works Element(s) were included in the

project?

roadway layer-works
kerbing/ channelling
traffic calming measures

retaining structures and installation of gabion stones,
gabion baskets & mattresses

OTHER: List works elements included in project

bulk earthworks

asphalt roadway surfacing

sidewalk/ walkway construction

storm water drainage

dealing with underground services

Confirmation of documentation submitted is to be recorded on Page 58.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals):

Date
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SIGNATURE:

Part T2: Returnable Documents Page 60 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF

Contract No: 338157A

CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND
REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR
A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

EXPERIENCE SUBMISSION #1

Reference is to be made to Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a:

Sub-Contractor:

Main Contractor:

Client/ Employer

Entity Name:

OR
Main Contractor’s Details

Contact Name:

Should the Employer’s reasonable
attempts to make contact, to verify

Contact Tel:

the information provided, fail (for
whatever reason) this experience

Contact Cell:

submission WILL be considered
invalid.

Contact email / other:

Enter the Client/ Employer’s

details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number:

Contract Details

Contract Title:

OR Sub-Contract Value:

) Commencement Date: 2|0
Has this Contract been
” Y | N ;
completed Completion Date 2|0
(if applicable):
Tendered Value (Contract Sum) R Final Contract Price R

OR Final Value of Sub-Contract:

Contract Scope-of-Work (Water Discipline - Type of Project and Works Elements):

Which Works Type(s) best describe the project?

Asbestos Cement (AC) water pipe replacement

Water Reticulation Pipes installations projects / water
schemes in urban or semi-developed areas

OTHER: provide a description of the type of project

Pipe laying and Backfilling of trenches according to
specification with required depths, and correct
material

Maintenance, repairs and backfilling of various water
pipe sizes ranging from 50mm to 600mm diameter
including backfilling

Which Works Element(s) were included in the

project?

Leak detection and proving of services

Water Pipe tracing
Excavation, Backfilling and compaction for water

Compaction and reinstatement of backfilled trenches

OTHER: List works elements included in project

pipes projects

Pipe laying and backfilling underground services

Compaction test using Dynamic Cone Penetrometer
(DCP)

Confirmation of documentation submitted is to be recorded on Page 58.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
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confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.17 PROPOSED ORGANISATION and STAFFING

The Tenderer should propose the structure and composition of their team i.e. the main disciplines involved,
the key staff member / expert responsible for each discipline, and the proposed technical and support staff
and site staff.

The roles and responsibilities of each key staff member / expert should be set out as job descriptions. In the
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to
be shared.

The Tenderer must attach their organization and staffing proposals to this page. (this is to include both the on-
site and off-site staffing resources used for this project)

In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly
indicating the staff hierarchy and reporting lines, again for on- and off-site resources.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.18 KEY PERSONNEL

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available
locally.

NUMBER OF PERSONS

CATEGORY OF EMPLOYEE KEY PERSONNEL, PART OF THE KEY PERSONNEL TO BE
CONTRACTOR'S ORGANISATION| IMPORTED IF NOT AVAILABLE
LOCALLY

Site Agent, Project Managers

Foremen, Quality Control and
Safety Personnel

Technicians, Surveyors, etc

Artisans and other Skilled
workers

Plant Operators

Unskilled Workers

Others:

Note: CVs of key personnel may be requested during the contract period.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.19 EXPERIENCE OF KEY PERSONNEL

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions
held of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject,
etc which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the Tenderer considers pertinent to the
project e.g. local conditions, affected communities, legislation, techniques etc.

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be
attached to this schedule:

Each CV should be structured under the following headings:
a) Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith

- professional awards

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

c) Skills
d) Name of current employer and position in enterprise
e) Overview of post-graduate / diploma experience (year, organization and position)

f) Outline of recent assignments / experience that has a bearing on the scope of work

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.20 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL

Construction Approach and Methodology

The construction approach and methodology must respond to the Scope of Work and outline the proposed
approach to undertake the work showing a detailed programme including health and safety aspects, the use
of plant and resources for this Project.

Quality Control

The quality control statement must discuss what tests and control measures are to be employed on site to
attain the specified results and is to cover the program associated activities.

The Tenderer must attach their Construction Methodology and Quality Control information to this
page.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.21 SCHEDULE OF PROPOSED SUBCONTRACTORS

The following firms have been identified as possible subcontractors for work in this contract.

NAMES AND ADDRESSES OF PROPOSED
SUBCONTRACTORS

NATURE AND EXTENT OF
WORK TO BE
SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals):

SIGNATURE:

Date
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T2.2.22 PLANT and EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(@) Details of major equipment that is owned by me / us and immediately available for this contract.

DESCRIPTION (type, size, capacity etc) QUANTITY VEAR OF
ype, size, capacity MANUFACTURE

12 Ton (4 x 4) Truck including drop-side with mounted

crane (10 Ton) lifting capacity as well driver and 2 4

assistants

Truck-tractor (30 ton) with low bed with driver and 2 4

assistants

Saw-cutter / Tar Cutter (10mm to 450mm Blade) 1

Saw-cutter / Tar Cutter (Up to 600mm Blade) 1

Motor rammers (Wackers) 8

Plate compactor 1

Bomag Roller 90 1

Flood Lights 8

Generator 4

TLB 2

Dynamic Cone Penetrometer (DCP) 2

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
accepted

HOW ACQUIRED
DESCRIPTION (type, size, capacity etc) | QUANTITY HIRE/
BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

Part T2: Returnable Documents Page 68 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING

SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND

REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.23 CONTRACTOR'S HEALTH AND SAFETY PLAN

At tender stage only a brief overview (to be attached to this page) of the Tenderers perception on the safety
requirements for this contract will be adequate.

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in
terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014.

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project
Specification. A generic plan will not be acceptable.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 338157A

Contract Title: MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND
PLUMBING REPAIR PANEL OF CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL
OF CONTRACTORS FOR PROVISION OF BACKFILLING SERVICES OF UNDERGROUND
WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND
REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A
MONTH-TO-MONTH BASIS FOR A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR
UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH EVER COMES SOONER

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IN WOKAS oottt

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) PP PUPRTRTRR
* Signature (of person authorized to sign the tender) SRR
* Name (of signatory in capitals) TP
Capacity (of Signatory) PP PPPRTRTPR
Address PO TP PP PP PPPPPPR O
Telephone e eeeeeeeeeeeeieeeeereeeeeeeeeeeeeianesaseteeeeeeteeeaaeaataaEereteeeeeeeeeaannnnnreteeeeteeeeanaannrnrrarrreeeaaaes
Witness:

Signature e —————————————————— Date .o
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Name (in capitalS) : i
Notes:

* Indicates what information is mandatory.

Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartCl :Agreementand Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e Part C3 : Scope of Work
e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to Sign the aCCepPtanCe) ..o
Name (of signatory in capitals) O PSP PPP P OPPPTR
Capacity (of Signatory) O PSP PPP P OPPPTR
Name of Employer (organisation) PP P P PP PPPPPPPPPPR

Address L e eeeteeeeeeeeeeeteeeseeiteeeeeetessessttaseeeeeteeeeteetettetttaaaaeaeaeettttretrrtaaaaaaareerrrres

Witness:
Signature e e Date .

Name(in capitals) : e ———
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Cl.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP PP
Details L e e,
2. Subject TP PP PPP
Details L e e et ereteeeeeeeeeeeeeeeeeneteeneneeaaa
3. Subject TP PP PPP
Details L et eeeeaieeaieaiaeaa,

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

............................................ Witness Name

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Date
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C1.2: CONTRACT DATA

Ci21 CONDITIONS OF CONTRACT

Cli211 GENERAL CONDITIONS OF CONTRACT
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).
The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.
Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

Cl1.2.2 CONTRACT DATA

Cl1221 DATA TO BE PROVIDED BY THE EMPLOYER

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 52 Weeks
(maximum). The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the
above time for achieving Practical Completion. The special non-working days as stated in 5.8.1
are excluded from the above time for achieving Practical Completion.

1.1.1.15 The Employer is the eThekwini Municipality as represented by:
Deputy Director: WATER OPERATIONS

1.2.1.2 The address of the Employer is: Water Operations

1.1.1.16 The name of the Employer’s Agent is

1.2.1.2 The address of the Employer’ Agent is: Contract338157A@durban.gov.za

1.1.1.26 The Pricing Strategy is by Re-measurement Contract.

3.2.3 The Employer’s Agent shall obtain the specific approval of the Employer before executing any
of his functions or duties according to the following Clauses of the General Conditions of Contract:
e 6.3: Council approval in order to authorize any expenditure in excess of the Tender Sum plus

15% contingencies.
411.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
to each have a minimum of 3 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
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53.1

53.2

5.3.3

54.2

5.8.1

5.12.2.2

Agent’'s Representative for acceptance by the Division (reference is made to CI.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

i) “experience” implies experience on projects of a similar nature.

iiiy  “accredited degree / diploma” implies a minimum 3-year qualification within the built
environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to Clause 4.3)

e Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

e Sub-contracting Implementation Plan (if applicable)

o If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good standing
with the compensation fund by submitting a valid Letter of Good Standing from the
Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired,
but an application for renewal has been made, the Contractor is to submit the expired Letter
of Good Standing AND proof of an application for renewal.

The time to submit the documentation required before commencement with Works is 7 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The access and possession of Site shall not be exclusive to the Contractor but as set out in the
Site Information.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00".

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent’s
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’'s Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
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5.13.1

5.14.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.

Month Days Lost _g_Aw.era e Month Days Lost Av¢.era £
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 5000 (per Day), if fail to adhere to
response times summarized on table (page 95), where services level standards including water
supply and road traffic flow must not be compromised once repairs and reinstatement are

completed.

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
(Refer to 1.1.1.24 for a generic definition.) The requirements are to be

Handover Meeting.
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 2 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT)

Performance Guarantee Required

Less than or equal to R 1m

Nil

Greater than R 1m and less than or equal to R 10m

5% of the Contract Sum

Greater than R 10m

10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:

e 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates

have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following

Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.
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e The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100.
e The Index for Labour shall be based on 2024 = 100.

STATS SA Table Description Coefficient
Statistical Release
o “L”isthe P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P”is the P0O151.1 Table 4 Plant and Equipment b =0.28
e “Contractor's
Equipment Index”

e “M”is the P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F”isthe P0142.1 Table 1 Coke, petroleum, chemical, d =0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade
Bitumen, seven (7) days prior to the closing date of tenders.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: Not Required

6.10.3 Retention Money: Delete the word “selected”.
The percentage retention on the amounts due to the Contractor is 10%.
The limit of “retention money” is 5% of the Contract Sum.
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.
Interest will not be paid on retention withheld by the Employer.

8.6.1.1.2  The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required

8.6.1.1.3  The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required

8.6.1.2 SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000 (Ten million rand)

8.6.1.4 Ground Support Insurance:
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8.6.1.5

8.6.5

10.7.1

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support: R 3 000
000 (Three million rand)

e Maximum first excess: R 10 000 000 (Ten million rand)

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability)

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 5 000 000 (Five million rand)

e Consequential loss to be covered by policy: Yes

o Liability section of policy to be extended to cover blasting: Nil

o Maximum excess per claim or series of claims arising out of any one occurrence: R7 000 000
(Seven million rand)

Principal’s own surrounding Property Insurance

¢ Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council’s own surrounding property: Nil

e Maximum first excess: Nil

Insurance of Works

¢ Minimum amount for additional removal of debris (no damage): Nil

¢ Minimum amount for temporary storage of materials off site, excluding Contractor's own
premises: Nil

e Minimum amount for transit of materials to site: Nil

Approval by Employer: At the end of the sub-clause, add the following paragraph:
"Except where otherwise provided in the Special Conditions of Contract, the insurance cover

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Clause 8.2.1 cannot take place without the prior written
approval of the Employer. ”

Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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Cl222 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.21.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:
Telephone:

Fax:

The E-Mail address of the Contractor is:
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT
Ci1.23.1 COMMUNITY LIAISON OFFICER
Selection of a community liaison officer (CLO) for the project will based on the affected residency
or ward per region. The Institutional Social Development (ISD) through Ward Councillor(s) in
whose ward (s) work is to be done will, collectively, identify a community liaison officer (CLO) for
the project and make the person known to the Contractor within a day of being requested to do
so. The Contractor will be required to enter a written contract with the ISD per region and
subsequent CLO under the ISD to specify the following:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
» The duration of the appointment.
* The duties to be undertaken by the ISD or CLO which could include:
* Assisting in all respects relating to the recruitment of local labour.
+ Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
* Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
* Any other duties that may be required by the Contractor.
Responsibility for the identification of a pool of suitable labour shall rest with the ISD or CLO,
although the Contractor shall have the right to choose from that pool. The Contractor shall have
the right to determine the total number labourers required at any one time and this may vary
during the contract.
The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the I1SD or CLO.
Payment: The ISD or CLO will be reimbursed from the PC Sum item in the Preliminary & General
Section of the Bill of Quantities.
Cl1.23.2 EMPLOYMENT OF LOCAL LABOUR
It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within ward(s) in
respective regions. The contractor will be required to provide proof of authenticity of local labour.
Signed confirmation by the appointed an ISD or CLO will suffice for this.
No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.
C1.2.33 SUB-CONTRACTORS PARTICIPATION

It is a condition of contract that the contractor must allow for a minimum of 35% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% owned by Black People. Proof of payment to the subcontractors will be required
to verify that the minimum has been achieved.

The penalty for not achieving the specified Sub-contracting will be 0.5% of the contract value
(excluding PC Sum items and Fixed Cost allowances) for every 1% of Sub-contracting not
achieved.
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Contract No: 338157A

Cl234

C1.235

Cl1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer's Agent’'s Representative
with information in respect of the employment of all foremen, artisans and Labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

¢ Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer's Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’'s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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Cl1.2.3.7

Cl1.2.3.7

Cl1.23.71

NOTE:

Cl1.2.3.7.2

CIDB B.U.l.L.D. PROGRAMME

a) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Sub-contract Participation relating to the engagement of targeted enterprises
as established in the below referenced standard:

» CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

SUB-CONTRACTING PERTICIPATION — SPECIFICATIFACTION

Reference to project description and scope of contract, the following key points are key
components of Empowerment:

The co-departments seeks to deliver seamless approach to backfilling of water infrastructure and
road infrastructure projects through a suitable implementation mechanism which allow emerging
sub-contractors minimum of three (03) per region, with a minimum of CIDB grade 3 CE to be
part of projects being implemented in their respective regions, preferably the development of more
established black owned contractors to allow such progress to higher CIDB grades.

A comprehensive training and mentoring program / methodology must be adhered to

It is a condition of the contract that the managing contractor supplies the information related to
the employment of the sub-contractors on this contract to the employer

The Managing contractor shall be fully responsible for the management of all sub — contractors
appointed.

The contractor shall therefore ensure that a suitable quality monitoring process is in place for
each element of the works undertaken and that the appointed sub — contractors is conversant on
the requirement thereof.

Regional Based Sub-contracting participation — Required upon Contract Award

A minimum of 35% Sub-contracting is applicable to the contract value (Tender value excluding
PC Sum items, Fixed Cost allowances and VAT). The 35% Sub-contracting participation must
be achieved using local (viz. regional based) sub-contractors, from the immediate ward within
which the works are being undertaken in the first instance. A minimum of one project per reference
number shall be executed via a Sub-contracting participation, unless the Engineer authorizes
otherwise since project / work is responsive-time based where main contractor to adhere to, at all
times. At no stage should the work undertaken by the main contractor exceed the work
undertaken by the sub-contractor.

In the event that suitable / qualifying contractors cannot be found within the immediate ward, such
may be drawn from adjacent wards (all wards directly touching the immediate ward) even if those
respective wards overlaps amongst different regions it will be considered since under the same
Contract No: 338157A
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Last option, from any ward within the region defined in this tender. The contractor will require
Client approval in each instance.
In allocating works for sub-contracting, the following will be eligible to be considered for works:

e Companies on the Municipality’s Sub-contracting participation database,

Entities that would like to be eligible for work opportunities must be registered, or register, with
the City’s Supplier database and on CSD in order to be considered.

Sub-contracting participation may be obtained across the entire value chain and includes, but is
not limited to:

e Sub-contracting to designated groups

e Material procurement from qualifying entities within the ward or adjacent ward
e Logistics / transportation

e Plant hire

e Security services

C1.2.3.7.3 MONITORING

The Sub-contracting participation target achieved:
e must be reported by the Contractor on a monthly basis;

¢ will be measured on the total value of works undertaken to date, with applicable penalties
being applied on a quarterly basis; such penalties shall be re-measurable on a quarterly
basis, so as to accommodate the varying Sub-contracting participation as may arise from
the various task orders required. It is noted that certain works lend themselves to the
application of Sub-contracting participation whilst others are more specialised. As the
programme intent is to focus on regional-based contractors, the Contractor must seek to
maximise the over-all value of Sub-contracting participation achieved on the programme.

e Ininstances where the nature of works requested is deemed to be specialised, requires
outsourcing, and does not lend itself to high levels of Sub-contracting participation, (e.g.
trunk-mains burst, Handling of Asbestos Cement pipes etc.), the Sub-contracting
participation requirement specific to the Task Order, may be waivered, at the discretion
of the Employer.

C1.2.3.7.4 PENALTIES

Cl1.2.3.8

The penalty for not achieving the specified Sub-contracting participation will be 0.5% of the
contract value (excluding PC Sum items, Fixed Cost allowances and VAT) for every 1% of Sub-
contracting participation not achieved.

NON-EXCLUSIVE APPOINTMENT
The contractor must note that, whilst this contract is intended to execute repairing of infrastructure

faults projects within the identified wards in regions, there is not guarantee of works being
allocated via this appointment.
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The Employer may elect, at any time, to implement projects using other available procurement
mechanisms in place to as to ensure necessary expenditure and service delivery response
timeframes are met at all times.
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The works undertaken for this contract are on a non-exclusive basis and the Contractor shall have
no recourse against the Employer for any works allocated to other parties / through other
Employer procurement mechanisms.

The Contractor must further note that, in the event works outside the allocated regions, (but within
the eThekwini Municipality), is required, the Employer may solicit such works from the Contractor,
by mutual agreement. As such, whilst the allocated works are in the region specified, the
Contractor’s appointment shall be valid throughout the EThekwini Municipality regions.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to C.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the

Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.
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C2.1.6 PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the

"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The
Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
. Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(i) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 11 pages. The pages are numbered BoQ 90 to BoQ 100
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Contract No. 338157A
Client ETHEKWINI MUNICIPALITY - WATER SERVICES
MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF CONTRACTORS AND EXECUTE
WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING SERVICES OF UNDERGROUND WATER SERVICES
Project Name INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI
MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR A PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN
AWARDED, WHICH EVER COMES SOONER
SECTION 1 : PRELIMINARY & GENERAL
Item | Payment S .
No Refers Description Unit Qty Rate Amount
1 SECTION 1: PRELIMINARY & GENERAL
SABS Fixed charge items
1200A
1.1 8.3.1 Contractor's Camp Establishment Sum
12 8.3.1 Putting up (Establishing) of an operating centre / office for liaison and S 1
' communication between the Employer & Engineer um
8.3.1 General Safety, Safety Plan, Monitoring and Review
8.3.1 The sum shall include all costs necessary in complying with the
13 Occupational Health and Safety Act 85 of 1993 (as ammended 1998) Sum 1
' and the Construction Regulation 2014 and the eThekwini Health and
Safety requirements
8.3.1 | Ccompliance with Environmental Management Plan for works
1.4 undertaken within or outside servitude where there is vegetation, Sum 1
protected plants and nature protected etc.
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8.3.1 | compliance with Occupational Health andSafety Act,1993 Asbestos
15 Regulations, 2001 , Including complusory training on handling and Sum 1
disposal of Asbestos.

8.3.2.1 | Facilities for the Contractor: (Subject to Engineer approval and
discretion)

1.6 8.3.2.2 | Tools and equipment Sum 1

8.2.2 Time Related

Portfolio of evidence including photographs for the duration of
1.7 8.4.5 construction (including location, date and time before & after works) - Month/s 12
using GPS Map Camera application

1.8 8.4.3 Supervision of all construction works for the duration of construction. Month/s 12
8.3.2.2 | Running costs for operations centre / office for the duration of 12
1.9 construction. Month/s

Allow provision for the employment of Institutional Social

11 Development (ISD) Month/s 12
SANS Sums stated provisionally by the Engineer
1200A
At the discretion and written request from the engineer, additional
construction plant may be required for critical works to be executed by
1.11 85 the contractor. The request by the engineer is to include, type and Prov 1 R 200.000.00
duration of the machinery requirement on site. Engineer's final sign off Sum ’

required for payment.
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At the discretion and written request from the engineer, reinstatement
112 85 of fencmg may be .reqwred for malqng good as before_z. The reqpest by Prov 1 R 200,000.00
the Engineer is to include the specification and quantity of fencing to Sum
be used. Engineer's final sign off required for payment.
At the discretion and written request from the engineer, embankment
retaining structures may be required . The request by the Engineer is Prov
1.13 8.5 to include the specification,of retaining structure to be adopted Sum 1 R 200,000.00
.Engineer's final sign off required for payment.
SABS At the discretion and written request from Engineer,shoring of trench
1200A | up to 3m deep as instructed by Engineer following all relevant Health & | Prov 1 R 200,000.00
1.14 835 Safety Regulations. Sum
SABS | Atthe discretion and written request from the Engineer the use of
115 | 1200A | backfill material stabalised with 3% cement . Prov 1 R 100.000.00
Sum '
8.3.5
116 Allow for the provision of compaction tests and material screening Prov 1 R 200.000.00
tests, etc. Sum
8.8 Temporary Works
Dealing with traffic, barricading of open excavation and works,
1.17 8.8.2 including all relevant roadworks signage and flagmen as per the month 12
eThekwini Transport Authority requirements
1.18 8.8.6 Dewatering of excavation where required Sum 1
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Contract No.

Client

Project Name

338157A
ETHEKWINI MUNICIPALITY - WATER SERVICES

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF CONTRACTORS AND EXECUTE WORKS
THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE,
INCLUDING THE FINAL ROAD REINSTATEMENT AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-
MONTH BASIS FOR A PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH EVER COMES SOONER

SECTION 2 : EARTHWORKS FOR BACKFILL OF WATER PIPELINE

Item | Paymen - . Est. of
No | tRefers Description Unit oty's Rate Amount
2 SECTION 2 : EARTHWORKS

Pipe Bedding
SABS | Supply, place and compact of bedding material around pipe: *** See
1200LB | table /annexure below for bedding depths**
8.2.1
51 821 R_lversand or CIass_C Bedding material for pipes, ranging from 15mm@ m3 2882
Pipe to 160mm@ Pipe.

29 821 Riversand or Class C Bedding material for pipes, ranging from 177mm@ - m3 292

250mm@ Pipe.

23 821 Riversand or Class C Bedding material for pipes, ranging from 300mm® - m3 202

600mmy@ Pipe .
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SABS
1200LB | Supply, place and backfill of materials from specified yard within a
8.2.2.1 | 30KM radius and delivered to working site;

2.4 8.2.21 Facilities for the Contractor: (Subject to Engineer approval and discretion)
8.2.21 | b) G5 material to be placed and compacted according to Ethekwini
25 Municipality Specification. To trench/ excavate in 150mm compacted
layers
8.2.21 | ¢)G7 material to be placed and compacted according to Ethekwini
2.6 Municipality Specification. To trench/ excavate in 150mm compacted

layers

Backfilling and Compacting

SABS |-
1200DB | Supply ,place, backfill trenches with suitable normal backfill material

5.6.5 and compact to Dynamic Cone Penotrometer (DCP) test compaction
according to Ethekwini Municipality specification.

2.7 5.6.5 Backfilling of pipes, ranging from 15mm@ Pipe - 160mmg Pipe.

2.8 5.6.5 Backfilling of pipes, ranging from 177mm@ Pipe - 250mmg Pipe.

29 5.6.5 Backfilling of pipes, ranging from 300mmg Pipe - 600mmg Pipe .

Extra over all excavations for carting away

SABS
2.1 1200DB
0 5.6.3 a) Surplus material from excavations to stockpile on site for re-use

m3

m3

m3

m3

m3

m3

m3

600

600

600

3144

336

416

2890
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21 b) Surplus material from excavations to a designated / approved landfill
i site.NOTE: Ashestos pipe (AC) to be disposed at approved disposal
site.
21 c) Disposing of Asbestos Cement material including pipes to an
é approved site. To comply with the requirements of Regulation 23(d) of the

Asbestos Abatement Regulations, 2020.

per
Kg

2500

Total Section 2 Carried Forward to Summary
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Contract No.

338157A

Client

ETHEKWINI MUNICIPALITY - ROADS AND STORMWATER

Project Name

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT
AND REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH
BASIS FOR A PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH
EVER COMES SOONER

SECTION 3: ROADS

Item Payment Refers Item Description Unit Est. Rate Total
No Qty
PART B:
EROSION/UNDERMINING
REPAIRS
3.1 | PSBS811 Excavation and removal of spoil due to undermining m3 300 R
PART EB: GRADED
CRUSHED STONE
3.2 PS.EB.8.1.1 Place and process recovered G2 crusher run from “C.P.M.” works m?3 60 R
3.3 PS.EB.8.1.2 Supply, place and process G2 material m3 120 R
3.4 | PS.EB.8.1.2 Supply, place and process G5 material m3 120 R
35 PS.EB.8.1.2 Supply, place and process G7 material m3 120 R
PART ED: ASPHALT
3.6 PS.ED.8.5.2 Erosion surface repair Category B Asphalt only (160mm) m2 1543 R
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3.7 PS.ED.8.5.2 Erosion surface repair Category C Asphalt only (80mm) m2 1028 R

3.8 PS.ED.8.5.2 Erosion surface repair Category D Asphalt only (50mm) m2 719 R

3.9 PS.ED.8.5.2 Erosion surface repair Category E Asphalt only (25mm) m2 120 R

3.10 | PS.ED.8.5.1 Full depth reinstatement Category B: Asphalt (160mm) and crusher run | m? 1703 R
(150mm)

3.11 | PS.ED.8.5.1 Full depth reinstatement Category C: Asphalt (80mm) and crusher run | m2 1368 R
(150mm)

3.12 | PS.ED.8.5.1 Full depth reinstatement Category D: Asphalt (50mm) and crusher run | m2 999 R
(150mm)

3.13 | PS.ED.8.5.1 Full depth reinstatement Category E: Asphalt (25mm) and crusher run | m2 200 R
(100mm)

3.14 | PS.ED.8.5.3 “C.P.M.” reinstatement Category B m? 1200 R

3.15 | PS.ED.8.5.3 “C.P.M.” reinstatement Category C m? 1200 R

3.16 | PS.ED.8.5.3 “C.P.M.” reinstatement Category D m? 3000 R

3.17 | PS.ED.8.5.3 “C.P.M.” reinstatement Category E m? 2000 R

3.18 | PS.ED.8.5.4 Temporary surface repair using approved cold mix (50mm) m?2 120 R

3.19 | PS.ED.8.5.4 Temporary surface repair using approved cold mix (100mm) m?2 120 R

PART EG: CONCRETE

3.20 | PS.EG.8.2.1 Supply and install 450 x 450 Precast Concrete Slabs m2 60 R

3.21 | PS.EG.8.2.1 Supply and install 500 x 500 Precast Concrete Slabs m2 60 R

3.22 | PS.EG.8.2.1 Supply and install 600 x 600 Precast Concrete Slabs m2 60 R

3.23 | PS.EG.8.2.2 Supply of specialised precast slabs (including 15% markup) PC Sum R

3.24 | PS.EG.8.2.3 Installation of specialised precast slabs m2 60 R

3.25 | PS.EG.8.6.1 Cast insitu grade 20/13 concrete repairs (including access hardening, paving | m3 120 R
slabs and scoops)

3.26 | PS.EG.8.4.1 Supply and install brick paving to match existing m2 80 R

PART EF: KERB AND
CHANNEL
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3.27 | PS.EF.8.1.1 Supply and install Figure 2 (including all types) m 60 R
3.28 | PS.EF.8.1.1 Supply and install Figure 6 (including all types) m 60 R
3.29 | PS.EF.8.1.1 Supply and install Figure 8 (including all types) m 60 R
3.30 | PS.EF.8.1.1 Supply and install Low-profile kerb m 60 R
3.31 | PS.EF.8.1.2 Cast-in-situ channel repairs (25Mpa) m3 20 R

PART PH: MANHOLES

AND APPURTENANT

DRAINAGE WORKS
3.32 | PS.PH.8.10 Repair to damaged subsoil drains (incl. bidim, 19mm stone , 110mm subsoil | m 20 R

pipe, umgeni sand)
TOTAL | R
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Excavation Volumes

[{D-C) x B]
A B C D (B xC) (B x D) E
Total Total

Trench Width Bedding |4 tal volume| '™POT
Pipe @ (mm) (m) Bedding Excavation Volume (= per m) Volume
Depth (m) Depth (m) (m* per m) {m* per m)

15 -54mm 0.400 0.300 0.80 0.12 0.32 0.20

75mm 0.600 0.400 1.00 0.24 0.60 0.36

110mm 0.700 0.500 1.20 0.35 0.84 0.49

160mm 0.750 0.550 1.20 0.41 0.90 0.49

200mm 0.800 0.600 1.30 0.48 1.04 0.56

250mm 0.850 0.650 1.30 0.55 1.11 0.55

300mm 0.900 0.700 1.40 0.63 1.26 0.63

400mim 1.000 0.800 1.50 0.80 1.50 0.70

E
Import
5 _
[ A
|
Reference: I

Production outputs are based on "Production Norms for Labour-Based Construction " document

times a 75% factor, using Western Wheelbarrows in good condition
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COMPACTED
SELECTED FILL
BLANKET

BEDDING CRADLE
OF COMPACTED
SELECTED GRANU
MATERIAL

—tx= DM SUBJECT TO x BEING
zgrr LESS %ﬁ 0Omm AND
| MORE 200mm

(a) Flexible Pipes
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Contract No: 338157A

PART C3: SCOPE OF WORK

C31 PROJECT DESCRIPTION AND SCOPE OF CONTRACT

C3.2 PROJECT SPECIFICATIONS

PS.1 Programme, Method of Work, and Accommodation of Traffic
PS.2 Services

PS.3 Watermains

PS.4 Sewers

PS.5 Stormwater

PS.6 Electrical Plant

PS.7 Telkom S.A. Limited / Neotel Plant

PS.8 CCTV Plant

PS.9 Management of the Environment

PS.10  Occupational Health and Safety

C3.3 STANDARD SPECIFICATIONS

C3.3.1 Listing of the Standard Specifications
C3.3.2 Amendments to the Standard Specifications

C3.4 PARTICULAR SPECIFICATIONS
C3.4.1 Part AH - OHSA 1993 Safety Specification (2014)

C3.4.2 Standard Environmental Management Plan
for Civil Engineering Construction Works

C3.5 CONTRACT AND STANDARD DRAWINGS
C35.1 Contract Drawings / Details
C3.5.2 Standard Drawings

C3.6 ANNEXURES

110

123

126

127

128
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C3.11

C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

Description of Works

The scope of works for this contract involves trench backfilling, removal and disposal of spoil,
reinstatement of common roads categories and sidewalks as a result of water infrastructure
repairs within the eThekwini Municipality Area comprises of five regions (North, South, Central,
and Inner & Outer West Region) with various wards.

Provision of backfilling, removal and disposal of spoil, reinstatement of common roads categories
and sidewalks after repairs are completed. The Water Department together with Roads and
Storm-water Department are committed to deliver best service standards where water leaks and
bursts pipes are covered after repaired and roads are reinstated spontaneously within reasonable
time whilst water supply is being restored.

The works will be carried out (under heavy traffic conditions) where necessary as requested by
the Engineer therefore the appointed managing contractor shall ensure that the road is barricaded
as per the traffic standards and all workers are wearing the required full PPE to remain visible
and safe at all times on site. All work done shall be in accordance with the eThekwini Municipality’s
Standard Engineering Specifications and shall be subject to and in conformity with the Council’s
Bylaws.

The contractor is to ensure allocation of sufficient resources to meet requirements of issued works
as per the approved JDE job number per site. As form part of Portfolio of evident for each fault or
repairs done — Before work is done Photos must be captured, showing GPS co-ordinate of the
reported fault for backfilling and subsequent potential reinstatement required then once job is
complete another Photos must captured, showing GPS co-ordinate, date and time of all works
done. All evident gathered must be submitted with JDE reference job number attended.

The awarded managing contractor to adhere to all Asbestos Regulations when handling of
different types of recovered Asbestos Cement (AC) pipes material during repairs. Managing and
handling of soil of spoil must be done following proper procedure to disposing spoil material of
Asbestos material to certified designated sites.

This contract includes inter alia, the following work:

e Preparations of work as requested by the Engineer,

e Capture photos “Before work is done” showing GPS Co-ordinate of the fault area, date
and time — using GPS Map Camera Application on smartphones

e Import Backfilling material where required and

e Backfiling with approved selected excavated material and compact according to
eThekwini Municipality specification

e Supply of all required materials and precast products

e Raising of services where necessary

¢ Installation of marker poles at repair site

e Surface repairs and trench reinstatement on roads and sidewalks, including holding
measures
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Contract No: 338157A

Layer works forming the new asphalt on the road & sidewalk

Kerb and channel for sidewalk

Placing, Laying & Compacting 100mm thick G2 crusher stone (28mm), Compacted to
93% Mod AASHTO

Removal of all rubble associated with the works to an approved dump site or reuse where
allowable as requested by the Engineer

Cleaning of the site on completion of each work order

Testing of pipeline under static and hydraulic after repairs

Capture photos “After work is done” showing GPS Co-ordinate of the fault area, date and
time — using GPS Map Camera Application on smartphones

Quality Check Completion of Roads reinstatement on surface reinstated

Logistics & Material Supply

Methodology

Typical Backfilling during Water-main repair Methodology

Barricade using jersey bell or Traffic-cones or cording-off road around working area
Saw-cutting road using saw-cutting machine

Repair of damaged services — removal, handling and disposing of Asbestos Cement pipe,
Import Backfilling material where required or

Backfilling and compact according to specification with first using approved screened river
Sand (Umngeni Sand) or “Class C” Bedding around and under the pipe. Backfill and
compact second layer 300mm using imported backfill material or approved selected
material, Backfill and compact in every layer till top (CPM) according to Road Categories
specifications

Backfill and compact graded crusher-run to (CPM Standards) to the acceptable level for
traffic to drive over

Supply of all required materials including lifting precast covers including valve cover (No.5
spacer rings) for valves and man-hole lids where applicable.

Asphalt Methodology

Asphalt shall be compacted in layers using suitable rolling equipment.

G2 crusher-run shall be adequately moistened and mixed prior to placing and compacting.
No Substitutions for G2 will be acceptable.

Existing trench edges need to be saw cut to a straight line prior to placing asphalt

All loose material needs to be swept off prior to placing of asphalt

A liquid emulsion shall be brush applied at 0.6 I/m2 to the vertical asphalt sides of the
trench/patch including a 20mm overlap over the existing asphalt surface. The horizontal
surface that is to receive asphalt must also be primed with liquid emulsion

The finished levels shall be true to the surrounding/existing road/sidewalk levels, no
humps and bumps will be permitted.
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Concrete Methodology

e The removal of damaged concrete kerbs, cast-iron pipe and connectors and concrete

channels.
e The removal of damaged

e Breaking/ saw cutting existing concrete/asphalt surface in preparation for installation
e The disposal of all damaged kerbs, concrete, asphalt, sand and debris, cast iron pipes

and connectors spoil to a municipal dump site.
e The supply and installation of new kerbs as specified.
e Construction of a concrete channel as specified.

¢ Reinstatement via concrete patches on footpaths, roads and sidewalks (25MPa)

e Construction of concrete junction box

e Supply and installation of uPVC pipe (class 16, 1104) and double sided coupling (@:

100mm to 110mm)

Response Times

Water and Roads Departments has the following response times to the various aspects of scope

of works within the context of this contract.

CEMENT (AC) PIPES

WORK DESCRIPTION SERVICE LEVEL

BACKFILL TO (CPM STANDARDS) AND RESTORE WATER

24 HOURS
SUPPLY
FINAL REINSTATEMENT OF TRENCHES (ROADS, SIDEWALKS WITHIN FIVE (5)
& ACCESSES / DRIVEWAYS) WORKING DAYS
BACKFILLING OF SINKHOLES AND UNDERMINING 24 HOURS
CLEARING OF INITIAL SPOIL / RUBBLE FROM SITE 24 HOURS
HANDLING AND DISPOSAL OF RECOVERED ASBESTOS

24 HOURS

ROAD REPAIRS TO SINKHOLES AND UNDERMINING

WITHIN FIVE (5)
WORKING DAYS

C3.1.2 Description of Site and Access

The sites are located in various wards within regions of eThekwini Municipality. Work will be

spread throughout the region, at random as and when required.

C3.1.3 Nature of Ground and Subsoil Conditions

Nature of ground and subsoil conditions it varies. It always defer with areas and working site

condition.
C3.14 CIDB B.U.l.L.D. Programme (Employer's objectives)

Standard for Indirect Targeting for Enterprise Development
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It will be a Condition of Contract that the Contractor shall, in the performance of the contract,

achieve the Sub-contracting Participation relating to the engagement of targeted enterprises

as established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

a) The objective of the project is to provide for a minimum Sub-contracting Participation of
5% of the total project value and to develop targeted enterprises by the main or lead partner

contractors.

b) The successful contractor shall:

1.

2.

Subcontract a minimum of 5% of the total project value to targeted enterprises;

Develop the targeted enterprise/s in two development areas as specified in the
Standard, and agreed by both the main contractor and the targeted enterprise/s;

Perform needs analysis on the targeted enterprise to identify developmental goals;

Provide internal mentorship support to improve the targeted enterprise/s performance;

Develop a project specific enterprise development plan to improve the targeted
enterprise/s performance in the identified developmental areas;

Monitor and report the progress of the agreed development areas with the targeted
enterprise/s; and

Submit a project completion report to the Employer’s representative for each targeted
enterprise.

c) The development of the Targeted Enterprise shall be guided by the CIDB Competence
Standard for Contractors (Gazette No. 41237, 10 November 2017). Table 2. Below outlines
the minimum recognised qualifications to which development of targeted enterprises must be
undertaken by the main contractor.

CIDB Grade Minimum Recognised Qualifications
NQF Level
Building and Construction Works Management
5&6 5 o National Certificate: Management of Building Construction Processes
NQF 5
2to 4 3 e NCV 4: Civil Engineering and Building Construction, or
o National Certificate: Supervision of Construction Processes
Civil Engineering Construction Works
5&6 5 e National Certificate: Management of Civil Engineering Processes NQF 5,
or
e National Diploma: Civil Engineering and Building Diploma
2to 4 3 e NCV 4: Civil Engineering and Building Construction or
e National Certificate: Supervision of Construction Processes, or
e Further Education and Training Certificate: Supervision of
e Construction Processes
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Title

Function and
broad outline of

MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING
REPAIR PANEL OF CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF
CONTRACTORS FOR PROVISION OF BACKFILLING SERVICES OF UNDERGROUND WATER
SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND REMOVAL
OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-
MONTH BASIS FOR A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE
NEW CONTRACT HAS BEEN AWARDED, WHICH EVER COMES SOONER

TO PROVIDE SEAMLESS AND EFFECIATE SERVICE DELIVERY TO ETHEKWINI MUNICIPALITY
ON BACKFILLING AND COMPACTING SERVICES OF WATER SERVICES UNDERGROUND
INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND REMOVAL OF SPOIL

contents OFF-SITE TO DISPOSAL DESIGNATED DUMPING SITES
1 The scope of work should, in line with international best practice, wherever possible, be:
a) described in terms of performance rather than the design of descriptive characteristics;

and

This document is aimed at obtaining the Managing contractor per region i.e. in all five (North,
Central, Inner West, Outer West & South Regions) that will execute backfilling service of water
services underground infrastructure then reinstating till finish road level including asphalt/wearing
course, concrete etc. once various projects of aged water infrastructure repairs are completed.
Removal of spoil and disposal of recovered Asbestos Cement (AC) pipes to certify dumping sites.
These managing contractors per region will also be liable for managing and purchasing of all
required backfill material to keep at least 300 cubes lead material of combine bulk stock material
be used after repairing of burst pipes/damaged infrastructure.

The tenderer shall visit all wards within the region and be familiar with the region prior to bidding
the tender, and the contractor will be held responsible for the loss or damage of any property
whatsoever and also being responsible for all safety measures involved on scope of works and
beyond. This includes handling and managing of Asbestos Cement (AC) contaminated spoil that
need special attention when handling and disposing.

Managing Contractor to manage works performed by excavation and plumbing repair panel of
contractors and execute works through the panel of contractors for provision of backfilling
services of underground water services infrastructure including the final road reinstatement and
removal of spoil and recovered Asbestos Cement (AC) pipes off-site to disposal within the
eThekwini Municipality, on a month-to-month basis, for a period of twelve months (12 months) or
until the new contract has been awarded, whichever comes sooner.

2 SANS 10403 suggests that the following topics be addressed in a scope of works:

TOPIC COMMENTARY
Client’s / employer’s Managing contractors per region to perform Backfilling service of water services
objectives underground infrastructure then reinstating till finish road level including

asphalt/wearing course, concrete etc. once burst pipes are finished and reinstate in
various projects of aged water infrastructure repairs that are completed. Removal of
spoil and disposal of recovered Asbestos Cement (AC) pipes to certify dumping sites
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TOPIC COMMENTARY

Description of the services | Managing contractor per region i.e. in all five (North, Central, Inner West, Outer West
& South Regions) backfilling the trench till CPM standards and reinstating till finish
road level using asphalt/wearing course, concrete etc.

Co-operation with other The co-departments seeks to deliver the seamless approach for backfilling of
services providers underground water infrastructure, removal of spoil and disposal of spoil with
recovered Asbestos Cement (AC) pipes to certified dumping sites then road
reinstatement till the final layer.

a. Contract Maximum period 12 months — contract duration on month-to-
month basis

Brief b. Allfive (5) regions of eThekwini Municipality — North, Central, Inner, Outer
West & South Region) — where one Managing contractor per region

C. Monthly & Quarterly reporting requirements.

It must be noted that, due to the nature of the works and the targeted enterprises,
Procurement the Managing Contractor must take responsibility to assist regional base contractors
with procurement of materials in ensuring quality standard of work is met. Managing
contractor may assist on equipment hire, cash flow issues etc.

In the event of access to land / buildings / sites and any restrictions relating thereto
Access to land / buildings | where pipe is concerned and to be repaired and parallel communication arrangement
/ sites will effect through internal Community Liaison Officers ISD’s ) and local C.L.O together
with Ward Councilor to resolve such matters.

The contractor shall programme the identified works so as to ensure that the
contractor undertakes necessary works on any given ward within the respective
region as and when work is allocated in that region over the contract period of 52
weeks on a (month-to-month) basis. The order of works proposed shall be submitted
by the Employer.

The employer (eThekwini Representative — Water Department) will manage the
overall programme on Contract No: 338157A

Planning and
programming C3: Scope of Work Page 95 Document Version 01/07/2025

The employer will provide job for reactive on emergency frequent as when they
happened. Adhering to responsive-time in undertaking and implementation of repair
job is very crucial at all times.

Further, as and where necessary, the Contractor may be required to re-establish and
move to other projects, whilst prolonged stake-holder related issues arising on site are
addressed.

The Managing contractor shall be fully responsible for the management of all sub-
contractors appointed.
The contractor shall therefore ensure that a suitable quality monitoring process is in
place for each element of the works and that the appointed sub-contractors is
conversant on the requirements thereof. Quality management that involves but not
Quality management limited to quality controls on material to be used for backfilling of repair water
infrastructure (must be certified by Engineer), quality on material supplied for backfill
and road reinstatement. Thorough Quality assurance on compaction for every layer of
backfill to avoid road sagging and deformation
- The contractor shall keep relevant records of all testing and inspections undertaken
per job reference number and will be responsible for submission of all test results
as may be required in terms of the Project Specification. Measurements of
backfilled trenches and reinstated sections.
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TOPIC COMMENTARY
Communications Plan will be developed to manage communication amongst co-
operation services providers and other relevant stakeholders
In undertaking the works, the appointed contractor will be required to work closely
Format of with, but not limited to:

communications

e Employer’s Departmental representative, (such being determined based on
the scope of works and responsible branch);

e Ward councillor, ISD and CLO

e local regional ward-based contractors / Sub-contracting participation
targeted

e  Business Interest Groups

e  Materials and equipment suppliers

Key personnel

Due to the nature of the programme, key personnel allocated must have sufficient skill
and competency to implement multiple projects (faults for backfilling &
reinstatement) undertaken over the allocated wards; personnel must further be able
to project manager and implement ward-based projects including being able to deal
with socio-economic and related conditions arising from such works.

Management meetings

Requirements for management meetings will be specified upon commencement of
the contract; monthly management meetings will be held with the Employer’s
representative and Contractor. Such will be held at venues provided by the
Contractor’s representative.

The Contractor shall report on the over-all progress of the contract to date and task
order specific issues requiring further Client engagement will be addressed at the
meeting.

Site meetings, as and where necessary, will be held specific to each job reference. So
far as reasonably possible, site specific issues are to be resolved at site meetings.
Items/issues that cannot be resolved by the parties at these meetings may be
escalated to the management meeting.

Daily records

Contractor to keep daily diary for records. All jobs must be referenced to JDE system
recording and keep up to-date supplementary documents required (photographic of
the reported fault/job number, before and after commence works, showing location
/address of the fault, date and time, trench dimension, proof of returned slip from
certified disposal site on recovered Asbestos material i.e. (AC pipes).

Payment certificates

Contractor to keep daily diary for records. All jobs must be referenced to JDE system
recording and keep up to-date supplementary documents required (photographic of
the reported fault/job number, before and after commence works, showing location
/address of the fault, date and time, trench dimension, proof of returned slip from
certified disposal site on recovered Asbestos material i.e. (AC pipes).

Use of documents by the
employer

Site instructions will be used to state purpose of the client eThekwini Municipality for
the scope of work at hand of water infrastructure repairs and other associated
activities

Property provided for the
Consultant’s use

Managing Contractor to establishes satellite site camp per region to keep stock of
material at 300 cubes approved lead stock for contingencies in order to attend
emergencies burst pipes

Proof of compliance with
the law

The Contractor shall ensure full compliance will all applicable laws for the duration of
the Contract; such requirement shall extend to all sub-contractors appointed by the
Contractor. The Contractor shall further ensure compliance with gazetted labour rates
for the duration of the contract
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TOPIC COMMENTARY
ANNEXURES
Provide data sheets, completed returnable schedules, pro forma documents,
List by title particular specifications, drawings, sketches etc. which are referred to in this

document.
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PREAMBLE

C3.2: PROJECT SPECIFICATION

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer's Agent before the execution of the work under the relevant

item.

C3.21

PS.1

PS.1.1

PS.1.2

GENERAL

PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will be performed
within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract
It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data

(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

[Detail any factors which may affect the programming of the project]
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PS.1.3

PS.1.3.1

PS.1.3.2

(1)  Time required for service relocations.

(2)  Time allowances to be made for the ordering of special items.

(3) Notification required by service organisations.

(4) Any special sequence in which work must be carried out. Must certain areas of work be
finished before work commences on others?

(5) If delays are anticipated with service relocations the contractor should be asked to allow
time.

(6) Is work required out of normal hours? (e.g. to accesses).

(7)  Vehicular access to private property is to be maintained.

(8)  Traffic restrictions.

(9) Good Managing skills of Managing contractor to regional based Local Sub-contractors
including fairness on work distribution

11) Managing of Cash-flow to eliminate non-payments to sub-contractors then ultimate work-
disruptions

12) Managing Contractor to always keep at least 300 cubes of lead stock of backfilling material
required by contract so that is able to respond fast on the emergency job calls for.

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Engineer.

Requirements for Accommodation of Traffic

General

Accommaodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer's Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.
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PS.1.3.3

PS.1.3.4

PS.1.3.5

PS.1.3.6

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Payment

The Contractor’'s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement

Provided always that if in the course or for the purpose of the execution of the works or any part
thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:

(@) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Engineer be responsible for the making good of any subsidence or shrinkage or other
defect, imperfection or fault in the temporary reinstatement of such road or way, and for the
execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and

C3: Scope of Work Page 111 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING

SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND

REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

PS.2

PS.2.1

PS.2.2

expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

[If you think necessary, draw special attention to major services.]
Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer's Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer's Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.
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PS.2.3

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.

New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains;

o PS.4: Sewers;

e PS.5: Stormwater,

e PS.6: Electrical Cables / Lighting;
e PS.7: Telkom / Neotel;

e PS.8:CCTV,

Further to the above, Tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
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PS.2.4

PS.3

PS.3.1

PS.3.2

relocated to some extent. It is anticipated that the two week period required under PS.2.2 will
allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS
General

Tenderer’s attention is drawn to the following points regarding the water-mains to be installed as
part of this contract.

[Note: Particular attention should be paid to tie-ins to the existing live mains which normally have
to be done by the Water Supply Branch even if the installation of the new main is included in the
contract.]

The Contractor is to note that existing water-mains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and possible
connections where burst pipe or leak occurred shall be proved on site by the Contractor prior to
any Tie-in/s or repair.

Methodology may be followed as a guidance to assists but not limited to executing construction
work in the vicinity of repairing the existing water-mains either by mPVC, Steel pipes or any other
reliable pipe material certified by Engineer. Response times are to adhere to in order to restore
services this include water supply and traffic flow once repairs are done.

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Ethekwini Water Services Directorate. Tolerances on valve cover levels shall be
as specified in clause PH.6.5. Before final setting in position of valve covers the Contractor shall
liaise with the Employer’s Agent regarding the direction in which covers shall be placed.
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PS.3.3

PS.4

PS.4.1

PS.5

Restriction on Compaction Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

SEWERS

The Contractor shall be responsible for damage of underground sewer infrastructure consists of
the provision of bulk sewers, gravity and rising mains and pump stations man-holes etc. The
infrastructure of a typical sewer pipe may be found next to or adjacent to or even in the working
vicinity of burst pipe where water infrastructure is to be repaired. The attention is drawn to the
contractor to be cognisant and vigilant all times for such. It is contractor’s responsibility to repair
such services at their own cost should negligent on contractor’s side. The authority is be sought
and granted from relevant department for inspection prior to repair or Engineers approval to
execute repair in absence of relevant department.

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

STORMWATER

The Contractor shall be responsible for damage of underground and above storm-water
infrastructure consists of the provision of bulk storm-water pipes traversing mains through main-
holes and catch pit. The infrastructure of typical storm water pipes, manholes and catch pit may
be found next to or adjacent to or even in the working vicinity of burst pipe where water
infrastructure is to be repaired. The attention is drawn to the contractor to be cognisant and vigilant
all times for such. It is contractor’s responsibility to repair such services at their own cost should
negligent on contractor’s side. The permission is be sought and granted authority from relevant
department/organisation for inspection prior to repair or on Engineers approval to execute repair
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PS.5.1

PS.6

PS.6.1

PS.6.2

PS.6.3

PS.6.4

PS.7

in absence of relevant department.
Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT

The Contractor is to note that existing water-mains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the water mains.

General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables are affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.

MV / LV Cables

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0). The
actual cable work associated with this relocation and / or replacement of these cables will be
carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause
PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

TELKOM S.A. LIMITED / NEOTEL PLANT

No work to Telkom / Neotel Plant is envisaged, but the Tenderers attention is drawn to the fact
that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area.
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PS.8

PS.9

PS.9.1

PS.9.2

PS.9.3

PS.10

PS.10.1

CCTV PLANT

No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV
cables and fibre optic cables are existing in the contract area and may happened existing on burst
pipe vicinity. The contractor to be cognisant and vigilant all times for these cables. It is contractor’s
responsibility to repair or pay incurred cost should negligent on their side during repairing of water
main pipes. The permission is to be sought and granted permission from relevant
department/organisation for inspection prior to repair or on Engineers approval to execute repair
in absence of relevant department

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:
Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

OCCUPATIONAL HEALTH AND SAFETY

General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

(See attached site specific of Health and Safety on repairs, backfilling & spoil removal, AC pipe
handling and road reinstatement)

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
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persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage
PS.10.2.1 Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.
PS.10.2.2 Tenderer's Health and Safety Plan

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for
this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor’'s Health and Safety Plan.

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

() A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(iii)  Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(viy Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
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PS.10.3

PS.11

PS.12

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.
Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

The Contractor is to take note of the prevailing security rate in the rate area, together with the
allowable PSIRA rates for security when pricing this item.

The process of negotiation will not be deemed as work stoppage.

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities.
PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management

Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.

The following KPIs will be applicable to this contract:
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Monthly - Key Performance Indicators (KPI’s)
Iltem L . Remarks
No.- Assessment Criteria Poor Acceptable | Outstanding

1)

Managing Contractor available at all times to
respond with backfilling on call out and
emergencies work occurs within 24 hours / 7
days (i.e. burst pipes)

2)

Managing Contractor is meeting and
exceeding 35% Sub-contracting set out on
the contract

3)

Managing Contractor is meeting and
exceeding 5% Sub-contracting on CIDB
BUILD programme set out on the contract

4)

Monitoring and record keeping including
Portfolio Of Evidence (POE) of work done in
all type of works done on time and according
to specification.

5)

Disposal of rubble, debris and unwanted
excavated material (spoil) off-site including
handling of AC remaining pieces and dispose
to certified area

6)

Adhering to defect liability period as it is
specified on the tender document

PS.13

PS. 14

PS 14.1

CIDB BUILD PROGRAMME

a) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Sub-contract Participation relating to the engagement of targeted enterprises
as established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

BACKFILLING MATERIAL

Screened River Sand

Screen River Sand is commonly known as Umngeni Sand for pipe bedding, may be sourced
locally to the Managing Contractor but must be certified by Engineer for stockpile at the satellite
site camp. In addition to clause DA.8.3 the rate shall include for backfilling using imported
screened river sand and class c-bedding material certified by Engineer where compaction is done
thorough to reach required densities and avoid deformation. Poor workmanship or poor material
used during backfilling, will adversely result on contractors incurring costs for fixing.
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PS 14.2

PS 14.3

PS.15

PS. 16

PS 16.1

PS 16.2

Class C Bedding Sand

Class C-bedding Sand is commonly known as “Red” Sand for pipe backfilling, it may be sourced
locally by the Managing Contractor but must be certified by Engineer for stockpile at the satellite
site camp. Imported normal backfill material compacted to 93% MOD AASHTO is permissible for
reinstatement of pipe trenches but must be certified by Engineer before use.

Graded Crushed Stone (28mm) Base-course for Roads

The material shall conform to the requirements for a G2 or better material as described in TRH
14:1985 and shall be free of shale or weathered dolerite materials. Material to be certified by
Engineer before use.

Material Testing

Material used for backfilling and reinstatement will be tested for compaction guided by Ethekwini
Roads and Storm-water Department specification for Dynamic Cone Penetrometer (DCP) number
of blows on certain types of road categories.

FENCING REINSTATEMENT
Pre-cast Fencing, Bricks or Blocks

The tender rate for the fencing shall be per meter. The rate must include digging for excavation,
compaction, supplying of 1.8 m to 2.4m high poles at a specified spacing from the manufacturer
and reinstatement required. The fence shall be as per it required or site instructed if different,
Engineer to instruct

Clearview Fencing

The tender rate for the fencing shall be per meter. The rate must include digging for excavation,
compaction, supplying of 1.8 m to 2.4m high poles at a specified spacing from the manufacturer
and reinstatement required. The fence shall be Black or green coating paint or galvanised and
resistant to brittleness.

C3: Scope of Work Page 121 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING

SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND

REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH

EVER COMES SOONER

C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue
AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
DA Earthworks: Bulk January 1985
DB Earthworks for Pipe Trenches July 1992
DC Earthworks for Concrete Lined Canals

DD Earthworks for Structures

EA Lime Stabilisation

EB Graded Crushed Stone December 1988
EC Cement Treated Graded Crushed Stone December 1988
ED Road Asphalt July 1992
EE Pre-coated Stone Chippings

EF Kerbs and Haunches July 1992
EG Sidewalks, Footpaths and Median Areas July 1992
EH Steel Guardrails & Conc. Median Barriers

EJ Concrete Interlocking Block Surfaces

EK Waterbound Macadam Base

EL Dumprock Subgrade Improvement

EM Concrete Surface to Roads

EN Slurry Sealing

EP Single Seal Surface Treatment

F Protection Works July 1992
G Pre-stressing

H Reinforced Earth

J Piling

K Bearings

L Structural Work

PB Pavement Layers of Gravel Material

PC Stabilisation of Gravel Base

PD Surface Treatment: Modified Binder

PE Pressure Pipelines: Steel

PF Pressure Pipelines: Other Than Steel

PG Non Pressure Pipelines and Pc Culverts July 1992
PH Manholes and Appurtenant Drainage Works July 1992
PJ Pipe Jacking

PG Lateral Support Systems

PS Pump Stations: Sewage

S Reinstatement March 1993
TA Road Signs October 1989
B Road Markings October 1989
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS

INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS AB General Specifications

PSB Site Clearance

PSC Concrete Work

PS DA Earthworks: Bulk

PS DB Earthworks for Pipe Trenches

PS DC Earthworks for Concrete Lined Canals
PS DD Earthworks for Structures

PS EA Lime Stabilisation

PS EB Graded Crushed Stone

PS EC Cement Treated Graded Crushed Stone
PS ED Road Asphalt

PS EE Pre-coated Stone Chippings

PS EF Kerbs and Haunches

PS EG Sidewalks, Footpaths and Median Areas
PS EH Steel Guardrails & Conc. Median Barriers

PS EJ Concrete Interlocking Block Surfaces
PS EK Waterbound Macadam Base

PS EL Dumprock Subgrade Improvement
PS EM Concrete Surface to Roads

PS EN Slurry Sealing

PS EP Single Seal Surface Treatment
PSF Protection Works

PS G Pre-stressing

PSH Reinforced Earth

PSJ Piling

PS K Bearings
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PS L Structural Work

PS PB Pavement Layers of Gravel Material

PS PC Stabilisation of Gravel Base

PS PD Surface Treatment: Modified Binder

PS PE Pressure Pipelines: Steel

PS PF Pressure Pipelines: other than Steel

PS PG Non Pressure Pipelines and Pc Culverts

PS PH Manholes and Appurtenant Drainage Works
PS PJ Pipe Jacking

PS PG Lateral Support Systems

PS PS Pump Stations: Sewage

PSS Reinstatement

PSTA Road Signs

PS TB Road Markings
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract:

C34.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C35.1 CONTRACT DRAWINGS / DETAILS

List the drawings here

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.

Dwg No  Description Date of Issue

38570 Ring Manholes February 1990
38571 Brick Manhole Details February 1990
38572 Stormwater Inlet Details February 1990
38573 Stormwater Inlet Special Details February 1990
38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990
38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990
38576 Headwall Details February 1990
38577 Kerbing Details February 1990
38578 Concrete Median Barriers February 1990
38579 Vehicular and Pedestrian Scoops February 1990
38580 Concrete Bollard and Steel Guard Rail February 1990
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990
38582 Precast Concrete Fencing and Aluminium Gates February 1990
38583 Wire Mesh Fence and Gate Details February 1990
38584 Standard Hydrant Thrust Blocks and Trenches February 1990
38585 Water Connections, Pipework and Fittings February 1990
38586 DP & TC Manholes - Rectangular February 1990
38587 DP & TC Manholes - “L” Shaped February 1990
38588 DP & TC Manholes - “T” Shaped February 1990
38589 DP & TC Cable Ducts and Junction Box Details February 1990
43120 Typical Details of Grid Inlets February 1990

C3: Scope of Work Page 126 Document Version 01/07/2025



MANAGING CONTRACTOR TO MANAGE WORKS PERFORMED BY EXCAVATION AND PLUMBING REPAIR PANEL OF  Contract No: 338157A
CONTRACTORS AND EXECUTE WORKS THROUGH THE PANEL OF CONTRACTORS FOR PROVISION OF BACKFILLING
SERVICES OF UNDERGROUND WATER SERVICES INFRASTRUCTURE, INCLUDING THE FINAL ROAD REINSTATEMENT AND
REMOVAL OF SPOIL OFF-SITE TO DISPOSAL, WITHIN THE ETHEKWINI MUNICIPALITY, ON A MONTH-TO-MONTH BASIS FOR

A MAXIMUM PERIOD OF TWELVE MONTHS (12 MONTHS) OR UNTIL THE NEW CONTRACT HAS BEEN AWARDED, WHICH
EVER COMES SOONER

C3.6: ANNEXURES

C3.6.1 Insert as required or “There are no Annexures”
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C4.2 CONDITIONS ON SITE

There is no specific geotechnical information or other site information.

C4.3 TEST RESULTS

There are no specific test results.
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