INVITATION FOR BID

	YOU ARE HEREBY INVITED TO SUBMIT PROPOSAL FOR THE REQUIREMENTS OF
NATIONAL HEALTH LABORATORY SERVICE (NHLS)



	BID NUMBER:
	RFB109/25/26 

	

	CLOSING DATE:
	16 MARCH 2026

	

	CLOSING TIME:
	11:00 AM

	

	PUBLIC TENDER OPENING:
	DATE: 16 MARCH 2026
TIME: 11:30 AM
VENUE: MAIN CONFERENCE BOARDROOM
NATIONAL HEALTH LABORATORY SERVICE
1 MODDERFONTEIN ROAD
SANDRINGHAM 

	

	BID VALIDITY PERIOD:
	[bookmark: Validity]180 days (commencing from the RFB Closing Date)

	

	IMPORTANT:
	A COMPULSORY BRIEFING SESSION WILL BE HELD: 
DATE:   27 FEBRUARY 2026
TIME:    10:00 AM 
VENUE: NATIONAL HEALTH LABORATORY SERVICE
               MOFUMAHADI MANAPO MOPELI HOSPITAL,
               2 MOTIBANG STREET
               PHUTHADITJHABA; FREE STATE

PLEASE NOTE THAT LATE COMING WILL NOT BE ACCEPTED

All questions must be sent per e-mail to lesedi.manganye@nhls.ac.za on or before 06 March 2026

	

	DESCRIPTION:
	RENOVATION AT MANAPO LABORATORY IN FREE STATE. 

	

	BID DOCUMENTS MUST BE MARKED WITH THE FOLLOWING:
	OR
	DEPOSITED IN THE BID BOX SITUATED AT:

	NHLS PROCUREMENT TENDER OFFICE
	NHLS MAIN RECEPTION

	RFB: RFB109/25/26 
Bidders Name: _________________________________________
RFB: Enclosed-Regret (delete N/A)
Closing Date: _____________________
	1 Modderfontein Road, Sandringham, Johannesburg.



Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be accepted for consideration.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (Please note that no changes on the content of this document is allowed)
Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be accepted for consideration.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (Please note that no changes on the content of this document is allowed)
THIS TENDER IS SUBJECT TO THE GENERAL CONDITIONS OF THE TENDER, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.
	THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO SHALL RESULT IN YOUR BID BEING DISQUALIFIED)



	SUPPLIER INFORMATION

	NAME OF BIDDER
	

	POSTAL ADDRESS
	

	STREET ADDRESS
	

	TELEPHONE NUMBER
	CODE:
	NUMBER:

	CELLPHONE NUMBER
	

	FACSIMILE NUMBER
	CODE
	NUMBER:

	E-MAIL ADDRESS
	

	VAT REGISTRATION NUMBER
	

	
	TCS PIN:
	OR
	CSD No:

	B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE 
	|_| Yes  

|_| No
[TICK APPLICABLE BOX]
	B-BBEE STATUS LEVEL SWORN AFFIDAVIT  
	|_| Yes 
  
|_| No
[TICK APPLICABLE BOX]

	[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO CLAIM POINTS FOR SPECIFIC GOALS WHERE APPLICABLE]

	SIGNATURE OF BIDDER
	_______________________________________________
	Date:
	

	CAPACITY UNDER WHICH THIS BID IS SIGNED (Attach proof of authority to sign this bid, e.g. resolution of directors, etc.)
	

	TOTAL BID PRICE
(ALL INCLUSIVE)
	

	BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

	DEPARTMENT/ PUBLIC ENTITY
	

	CONTACT PERSON
	

	TELEPHONE NUMBER
	

	FACSIMILE NUMBER
	

	E-MAIL ADDRESS
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1. [bookmark: _Toc199296467][bookmark: _Ref308094857][bookmark: _Ref308094860][bookmark: _Toc516576203]Confidential information disclosure notice
1.1 This document may contain confidential information that is the property of the NHLS and the Client.

1.2 No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any party in any manner whatsoever other than for preparing a proposal in response to this Bid, without prior written permission from NHLS and the Client.

1.3	All Copyright and Intellectual Property herein vests with NHLS and its Client.

2. [bookmark: _Toc97010975][bookmark: _Toc150587190][bookmark: _Toc199296468][bookmark: _Toc516576204]Introduction
2.1	Based on the Bids submitted and the outcome of the evaluation process according to the set evaluation criteria, NHLS intends to select a preferred bidder with the view of concluding a service level agreement (SLA) with such successful bidder. The Bid shall be evaluated in terms of the Preferential Procurement Policy Framework Act (PPPFA)

2.2	Queries
2.2.1	Should it be necessary for a bidder to obtain clarity on any matter arising from or referred to in this RFB document, please refer queries, in writing, and to the contact person email address number listed below on or before 06 March 2026. Under no circumstances may any other employee within NHLS be approached for any information. Any such action might result in a disqualification of a response submitted in competition to the RFB. NHLS reserves the right to place responses to such queries on the website.
	QUERIES: Lesedi Manganye
	Telephone
	011 386 6165

	
	E-mail
	lesedi.manganye@nhls.ac.za 


[bookmark: _Toc97010976][bookmark: _Toc150587191][bookmark: _Toc199296469]
3. [bookmark: _Toc516576205]Definitions
3.1 National Health Laboratory Services [hereinafter referred to as NHLS] is a public health laboratory service with laboratories across South Africa. Its activities comprise diagnostic laboratory services, research, teaching and training, and production of sera for anti-snake venom, reagents and media.

3.2 NHLS was established in 2001 by an Act of Parliament to provide diagnostic pathology laboratory services to the National and Provincial Health Department.

3.3 “Acceptable Bid” - means any bid, which, in all respects, complies with the specifications and conditions of the RFB as set out in this document.

3.4 “B-BBEE” – means broad bases black economic empowerment as defined in section 1 of the Broad-Based Black Economic Empowerment Act.

3.5 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on its overall performance using the relevant scorecard contained in the Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.

3.6 “Bid” - means a written offer in a prescribed or stipulated form in response to an invitation by an organ of state for the provision of services, works or goods through price quotations, advertised bidding processes or proposals.

3.7 “Bidders” -  means any enterprise, consortium or person, partnership, company, close corporation, firm or any other form of enterprise or person, legal or natural, which has been invited by NHLS to submit a bid in response to this bid invitation.

3.8 “Broad-Based Black Economic Empowerment Act” – means the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003).

3.9 “Client” - means the goods or services requestor.

3.10 “Comparative Price” - Means the price after the factors of a non-firm price and all unconditional discounts that can be utilized have been taken into consideration.

3.11 “Consortium” - means several entities joining forces as an umbrella entity to gain a strategic collaborative advantage by combining their expertise, capital, efforts, skills and knowledge for the purpose of executing this tender.

3.12 “Contractor Agent” - means any person mandated by a Prime Contractor or consortium/joint venture to do business for and on behalf of, or to represent in a business transaction, the Prime Contractor and thereby acquire rights for the Prime Contractor or consortium/joint venture against NHLS or an organ of state and incur obligations binding the Prime Contractor or consortium/joint venture in favour of NHLS or an organ of state.

3.13 “Disability” - means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the range, considered normal for a human being.

3.14 Designated group means –
(a) Black designated groups;
(b) Black people;
(c) Women
(d) People with disabilities; or 
(e) Small enterprises as defined section 1 of the National Small Enterprise Act, 1996 (Act No. 102 of 1996)

3.15 “Designated sector” means – a sector, sub-sector or industry or product designated by the Department of Trade and Industry. 
3.16 “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act;

3.17 “Firm Price” - means the price that is only subject to adjustments in accordance with the actual increase or decrease resulting from the change, imposition or abolition of customs or excise duty and any other duty, levy or tax which, in terms of a law or regulation is binding on the contractor and demonstrably has influence on the price of any supplies or the rendering cost of any service, for the execution of a contract.

3.18 “Goods” – means any work, equipment, machinery, tools, materials or anything of whatever nature to be rendered to NHLS or NHLS’s delegate by the Successful Bidder in terms of this bid.

3.19 “Historically Disadvantaged Individual” (HDI) - means a South African citizen:
3.19.1 Who, due to the apartheid policy that had been in place, had no franchise in national elections prior to the introduction of the Constitution of the Republic of South Africa, 1983, (Act No. 110 of 1983) or the Constitution of the Republic of South Africa, 1993 (Act No. 200 of 1993) (the Interim Constitution); and/or;
3.19.2 who is a female; and/or;
3.19.3 who has a disability;
provided that a person who obtained South African citizenship on or after the coming to effect of the Interim Constitution is deemed not to be an HDI.

3.20 “Joint Venture” - (Project) means two or more businesses joining together under a contractual agreement to conduct a specific business enterprise with both parties sharing profit and losses. The venture is for one specific project only, rather than for a continuing business relationship as in a strategic alliance. It is about sharing risk with others and providing one or more missing and needed assets and competencies.

3.21 “Management” - in relation to an enterprise or business, means an activity inclusive of control, and performed on a daily basis, by any person who is a principal executive officer of the company, by whatever name that person may be designated, and whether or not that person is a director.

3.22 “Military veteran”- has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 18 of 2011).

3.23 “Non-firm Price(s)” - means all price(s) other than “firm” price(s).

3.24 “Organ of State” - means a National Department or Provincial Administration as stipulated in Schedules 1 and 2 of the Public Service Act, Act 93 of 1994 (as amended).

3.25 “Person(s)” - refers to a natural and/or juristic person(s).

3.26 “Price”- includes all applicable taxes less all unconditional discounts;

3.27 “Prime Contractor” – means any person (natural or juristic) who forwards an acceptable proposal in response to this RFB with the intention of being the main contractor should the proposal be awarded to him/her.

3.28 “Proof of B-BBEE status level of contributor” means -
(a) B-BBEE Status level certificate issued by an authorized body or person;
(b) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; and
(c) Any other requirement prescribed in terms of the B-BBEE Act.

3.29 “QSE” - means a qualifying small business enterprise in terms of a code of good practice on black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act;

3.30 “Rand Value” - means the total estimated value of a contract in South African currency, calculated at the time of invitations and includes all applicable taxes and excise duties.

3.31 “Rural Area” means –
(a) A sparsely populated area in which people farm or depend on natural resources, including villages and small town that are dispersed through the area; or
(b) An area including a large settlement which depends on migratory labour and remittances and government social grants for survival and may have a traditional land tenure system.

3.32 “SMME” – bears the same meaning assigned to this expression in the National Small Business Act, 1996 (Act No. 102 of 1996).

3.33 “Stipulated minimum threshold” means – the minimum threshold stipulated for local production and content. 

3.34 “Sub-contract” means - the primary contractor’s assigning, leasing, making out work to, or employing, another person to support such primary contractor in the execution of part of a project in terms of the contract.

3.35 “Subcontractor” - means any person (natural or juristic) who is subcontracted a portion of an existing contract by a Prime Contractor.

3.36 “Successful Bidder” - means the organization or person with whom the order is placed and who is contracted to execute the work as detailed in the bid.

3.37 “Township” means – an urban living area that any time from late 19th century until 27 April 1994, was reserved for black people, including areas developed for historically disadvantage individuals post 27 April 1994.

3.38 “Youth” has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54 of 2008).

4. [bookmark: _Toc97010977][bookmark: _Toc150587192][bookmark: _Toc199296470][bookmark: _Toc516576206]Acronyms and abbreviations
4.1 The following acronyms and abbreviations are used in this proposal and must be similarly used in the proposal submitted in response and shall have the meaning ascribed thereto below.
	Abbreviations/Acronyms
	Description

	BBBEE
	Broad Based Black Economic Empowerment.

	CPI
	Consumer Price Index.

	DIR
	Directorate

	EDMS
	Electronic Document Management System 

	HDI
	Historically Disadvantaged Individuals

	ISO
	International Standard Organization

	IT
	Information Technology

	ITC
	Information Technology Committee

	MISS
	Minimum Information Security Standard 

	OEM
	Original Equipment Manufacturer

	PPPFA
	Preferential Procurement Policy Framework Act

	RFB
	Request for Bid

	RSA
	Republic of South Africa

	NHLS
	National Health Laboratory Services

	SLA
	Service Level Agreement

	SW
	Software

	LIS
	Laboratory Information system

	24x7
	24 hours a day, 7 days a week


[bookmark: _Toc150587193][bookmark: _Toc199296471][bookmark: _Toc97010978]

5. [bookmark: _Toc516576207]General Rules and Instructions
5.1 Confidentiality
5.1.1 	The information contained in this document is of a confidential nature and must only be used for purposes of responding to this RFB. This confidentiality clause extends to Bidder partners and/or implementation agents, whom the Bidder may decide to involve in preparing a response to this RFB.
5.1.2	For purposes of this process, the term “Confidential Information” shall include all technical and business information, including, without limiting the generality of the foregoing, all secret knowledge and information (including any and all financial, commercial, market, technical, functional and scientific information, and information relating to a party’s strategic objectives and planning and its past, present and future research and development), technical, functional and scientific requirements and specifications, data concerning business relationships, demonstrations, processes, machinery, know-how, architectural information, information contained in a party’s software and associated material and documentation, plans, designs and drawings and all material of whatever description, whether subject to or protected by copyright, patent or trademark, registered or un-registered, or otherwise disclosed or communicated before or after the date of this process.
5.1.3	The receiving party shall not, during the period of validity of this process, or at any time thereafter, use or disclose, directly or indirectly, the confidential information of NHLS (even if received before the date of this process) to any person whether in the employment of the receiving party or not, who does not take part in the performance of this process.
5.1.4	The receiving party shall take all such steps as may be reasonably necessary to prevent NHLS’s confidential information coming into the possession of unauthorised third parties. In protecting the receiving party’s confidential information, NHLS shall use the same degree of care, which does not amount to less than a reasonable degree of care, to prevent the unauthorised use or disclosure of the confidential information as the receiving party uses to protect its own confidential information.
5.1.5	Any documentation, software or records relating to confidential information of NHLS, which comes into the possession of the receiving party during the period of validity of this process or at any time thereafter or which has so come into its possession before the period of validity of this process:
5.1.5.1	shall be deemed to form part of the confidential information of NHLS;
5.1.5.2	shall be deemed to be the property of NHLS;
5.1.5.3	shall not be copied, reproduced, published or circulated by the receiving party unless and to the extent that such copying is necessary for the performance of this process and all other processes as contemplated in; and
5.1.5.4	shall be surrendered to NHLS on demand, and in any event on the termination of the investigations and negotiations, and the receiving party shall not retain any extracts.
5.2 News and press releases
5.2.1	Bidders or their agents shall not make any news releases concerning this RFB or the awarding of the same or any resulting agreement(s) without the consent of, and then only in co-ordination with, NHLS and its Client.

5.3	Precedence of documents
5.3.1	This RFB consists of a number of sections (see list). Where there is a contradiction in terms between the clauses, phrases, words, stipulations or terms and herein referred to generally as stipulations in this RFB and the stipulations in any other document attached hereto, or the RFB submitted hereto, the relevant stipulations in this RFB shall take precedence.
5.3.2	Where this RFB is silent on any matter, the relevant stipulations addressing such matter and which appear in the PPPFA shall take precedence. Bidders shall refrain from incorporating any additional stipulations in its proposal submitted in terms hereof other than in the form of a clearly marked recommendation that NHLS may in its sole discretion elect to import or to ignore. Any such inclusion shall not be used for any purpose of interpretation unless it has been so imported or acknowledged by NHLS.
5.3.3	It is acknowledged that all stipulations in the PPPFA are not equally applicable to all matters addressed in this RFB. It however remains the exclusive domain and election of NHLS as to which of these stipulations are applicable and to what extent. Bidders are hereby acknowledging that the decision of NHLS in this regard is final and binding. The onus to enquire and obtain clarity in this regard rests with the Bidder(s). The Bidder(s) shall take care to restrict its enquiries in this regard to the most reasonable interpretations required to ensure the necessary consensus.

5.4	Preferential Procurement Reform
5.4.1	NHLS supports B-BBEE as an essential ingredient of its business.  In accordance with government policy, NHLS insists that the private sector demonstrates its commitment and track record to B-BBEE in the areas of ownership (shareholding), skills transfer, employment equity and procurement practices (SMME Development) etc.
5.4.2	NHLS shall apply the principles of the Preferential Procurement Policy Framework Act, (Act No. 5 of 2000) to this proposal.
5.4.3	Bidders shall complete the preference certificate attached to this proposal. In the case of a consortium and sub-contractors, the preference certificate must be completed for each legal entity.

5.5	National Industrial Participation Programme
5.5.1	The Industrial Participation policy, which was endorsed by Cabinet on 30 April 1997, is applicable to contracts that have an imported content. The NIP is obligatory and therefore must be complied with. Bidders are required to sign and submit the Standard Bidding Document (SBD5).

5.6	Language
5.6.1	Bids shall be submitted in English.

5.7	Gender
5.7.1	Any word implying any gender shall be interpreted to imply all other genders.

5.8 	Headings
5.8.1	Headings are incorporated into this proposal and submitted in response thereto, for ease of reference only and shall not form part thereof for any purpose of interpretation or for any other purpose.
5.9	Security clearances
5.9.1	Employees and subcontractors of the successful bidder may be required to be in possession of valid security clearances to the level determined by the State Security Agency (SSA) and/or NHLS commensurate with the nature of the project activities they are involved in. The cost of obtaining suitable clearances is for the account of the bidders. The bidders shall supply and maintain a list of personnel involved on the project indicating their clearance status.
5.9.1	Employees and subcontractors of the successful bidder will be required to sign a non-disclosure agreement.

5.10	Occupational Injuries and Diseases Act 13 of 1993
5.10.1	The Bidder warrants that all its employees (including the employees of any sub-contractor that may be appointed) are covered in terms of the Compensation for Occupational Injuries and Diseases Act 13 of 1993 and that the cover shall remain in force for the duration of the adjudication of this bid and/ or subsequent agreement. NHLS reserves the right to request the Bidder to submit documentary proof of the Bidder’s registration and “good standing” with the Compensation Fund, or similar proof acceptable to NHLS.

5.11	Formal contract
5.11.1	This RFB, all the appended documentation and the proposal in response thereto read together, form the basis for a formal contract to be negotiated and finalised between NHLS and/or its clients and the enterprise(s) to whom NHLS awards the bid in whole or in part. 
5.11.2	Any offer and/or acceptance entered verbally between NHLS and any vendor, such offer shall not constitute a contract and thus not binding on the parties.

5.12	Instructions for submitting a proposal
5.12.1	One (1) original, one (1) hard copy and 1 (one) electronic copy on compact disk (CD)/USB in Portable Document Format (PDF) of the Bid shall be submitted on the date of closure of the Bid. 
Pricing:  Bid Price must be submitted in a separate envelop and marked clearly as follows: RFB number, RFB description and bidder’s name). One (1) original, one (1) hard copy and 1 (one) electronic copy on compact disk (CD)/USB in Portable Document Format (PDF) of the Bid shall be submitted on the date of closure of the Bid. 

The original copy must be signed in black ink by an authorised employee, agent or representative of the bidder and each and every page of the proposal shall contain the initials of same signatories.

5.12.2	Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as specified above.
5.12.3	Bids must be submitted in a prescribed response format herewith reflected as Response Format, and be sealed in an envelope clearly marked.
5.12.4 	Bids that are too large to fit into the tender box must be handed in at the reception desk during office hours from 08:00- 16:30 or before 11:00 on the closing date. 
5.12.5	All Bids in this regard shall only be accepted if they have been placed in the bid box before or on the closing date, 16 MARCH 2026, 11h00 am.
5.12.6	Bids received after the time stipulated shall not be considered.
5.12.7	Bid responses sent by post or courier must reach this office at least 36 hours before the closing date to be deposited into the proposal box. Failure to comply with this requirement shall result in your proposal being treated as a “late proposal” and shall not be entertained. Such proposal shall be returned to the respective bidders. 
[bookmark: Response][bookmark: _Toc150587194][bookmark: _Toc199296472]5.12.8	No proposal shall be accepted by NHLS if submitted in any manner other than as prescribed above.

6. [bookmark: _Toc516576208]Response format
6.1	Bidders shall submit response in accordance with the response format specified below. Failure to do so shall result rejecting vendor’s response. No referrals may be made to comment. Failure to comply shall result in the vendor being penalised.

6.2	Schedule Index:
6.2.1	Schedule 1: Pages 1 – 22 General conditions of contract of this RFB document.
6.2.2	Schedule 2: Mandatory Documents.
6.2.2.1	An original valid Tax Clearance Certificate or a Tax Compliance Status letter (with pin) issued by the South African Revenue Services or a CSD Report reflecting active Tax Clearance Compliance status.
	If a Consortium, Joint Venture or Subcontractor, an original valid Tax Clearance Certificate or a Tax Compliance Status letter (with pin) issued by the South African Revenue Services or a CSD Report reflecting active Tax Clearance Compliance status must be submitted for each member. (Annexure B)
6.2.2.2 	National Industrial Participation Programme Certificate from the DTI (read paragraph 5.5 in conjunction with Annex E – SBD 5) (If applicable). 
6.2.2.3	Central Supplier Database (CSD) Registration Report
6.2.2.4	General Conditions of Contract (Annexure E).
6.2.3	Schedule 3: Executive Summary of proposal
6.2.4	Schedule 4: Technical/Functionality
6.2.5	Schedule 5: Preferential Procurement Claim form and copy of the B-BBEE Verification Certificate(s) issued by an authorised body or person, or a sworn affidavit prescribed by the B-BBEE Codes of Good Practice.
6.2.6	Schedule 6: Bidder’s Disclosure SBD 4 (Annexure C).
6.2.7	Schedule 7: Bidder Profile:
6.2.7.1	Credentials of the company/consortium members etc.
6.2.7.2	Structure of the company/ consortium members etc.
6.2.7.3	Partnership agreements/contracts
6.2.8 	Schedule 8: Bid Price (to be submitted in a separate envelop and marked clearly as follows: RFB number, RFB description and bidder’s name) (Annexure B).

6.3	   Bidder background information materials:
6.3.1	Bidder Operating Organisation – Provide an overview of the operating structure and geographical locations of the firm at the national, regional, and local levels.
6.3.2	Standards – Include information regarding your firm’s utilization of widely known Industry Standards and guidelines, as they apply to your firm, your firm’s proposal and proposed hardware assets.
6.3.3	Company Contact(s) – Provide the name, title, street address, city, state, telephone and fax numbers and e-mail of the primary company’s contact person, and for any sub-Contractors.
6.3.4	Corporate Financial Solvency - Provide solvency statement signed by a qualified independent auditor that the financial position of the company is sound and that the company will be able to mobilise financial resources to deliver the project.
7. [bookmark: _Toc150587195][bookmark: _Toc199296473][bookmark: _Toc516576209]Key personnel 
7.1 	Identify key personnel, by employer (include subcontractor(s), and provide contact information.

8. [bookmark: _Toc150587196][bookmark: _Toc199296474][bookmark: _Toc516576210]Reasons for Disqualification 
8.1	NHLS reserves the right to disqualify any bidder which does any one or more of the following, and such disqualification may take place without prior notice to the offending bidder, however the bidder shall be notified in writing of such disqualification:
8.1.1	bidders who submitted did not sign the mandatory documents;
8.1.2	bidders who submitted information that is fraudulent, factually untrue or inaccurate, for example memberships that do not exist, B-BBEE credentials, experience, etc;
8.1.3	bidders who received information not available to other vendors through fraudulent means; 
8.1.4	bidders who do not comply with mandatory requirements as stipulated in this RFB; and
8.1.5	bidders who fail to price according to the costing template provided;
8.1.6	bidders who failed to attend the compulsory briefing session and/or compulsory site visit.

9. [bookmark: _Toc150587197][bookmark: _Toc516576211]Bid Preparation
9.1	All additions to the proposal documents i.e. annexes, supporting documentation pamphlets, photographs, technical specifications and other support documentation covering the goods offered etc. shall be neatly bound as part of the schedule concerned.
9.2	All responses regarding questions posed in the annex attached herewith shall be answered in accordance with the prescribed RFB Response Format.
9.3 Telephonic, faxed, e-mailed or oral tenders shall not be accepted.  
10. [bookmark: _Toc150587198][bookmark: _Toc199296475][bookmark: _Toc516576212]Oral presentations and Briefing Sessions
10.1 Bidders who submit Bids in response to this RFB may be required to give an oral presentation, which may include, but is not limited to, an equipment/service demonstration of their proposal to NHLS. This provides an opportunity for the vendor to clarify or elaborate on the proposal. This is a fact finding and explanation session only and does not include negotiation. NHLS shall schedule the time and location of these presentations. Oral presentations are an option of NHLS and may or may not be conducted and must not be construed as being successful in, or, awarded the tender.

11. [bookmark: _Toc516576213]General Conditions of Bid and Conditions of Contract
[bookmark: _Toc97010979][bookmark: _Toc150587199][bookmark: _Toc199296476]11.1 	Bidders shall provide full and accurate answers to all (including mandatory) questions posed in this document and are required to explicitly indicate either "Comply/Accept (with a )" or "Do not comply/Do not accept (with an X)" regarding compliance with the requirements. Where necessary, the bidder shall substantiate their response to a specific question.

	NOTE:  It is mandatory for bidders to complete or answer this part fully (11.2 to 11.33); otherwise, their bid shall be treated as incomplete and shall be disqualified. Refer to paragraph 8 of this document (reasons for disqualification).
11.2
	This bid is subject to the General Conditions of Contract stipulated in this document.
	Accept
	Do not Accept

	
	
	



11.3
	The laws of the Republic of South Africa shall govern this RFB, and the Bidders hereby accept that the courts of the Republic of South Africa shall have the jurisdiction.
	Accept
	Do not Accept

	
	
	



11.4
	NHLS shall not be liable for any costs incurred by the bidder in the preparation of response to this RFB. The preparation of response shall be made without obligation to acquire any of the items included in any bidder’s proposal or to select any proposal, or to discuss the reasons why such vendor’s or any other proposal was accepted or rejected.
	Accept
	Do not Accept

	
	
	



11.5
	NHLS Procurement Services may request written clarification regarding any aspect of this proposal. The bidders must supply the requested information in writing within the specified time frames after the request has been made, otherwise the proposal shall be disqualified.
	Accept
	Do not Accept

	
	
	



11.6
	In the case of Consortium, Joint Venture or subcontractors, bidders are required to provide copies of signed agreements stipulating the work split and Rand value.
	Accept
	Do not Accept

	
	
	



11.7
	In the case of Consortium, Joint Venture or subcontractors, all bidders are required to provide mandatory documents as stipulated in schedule 1 of the Response format.
	Accept
	Do not Accept

	
	
	



11.8
	NHLS reserves the right to; cancel or reject any proposal and not to award the proposal to the lowest bidder or award parts of the proposal to different bidders, or not to award the proposal at all.
	Accept
	Do not Accept

	
	
	





11.9
	Where applicable, bidders who are distributors, resellers and installers of network equipment are required to submit back-to-back agreements and service level agreements with their principals.
	Accept
	Do not Accept

	
	
	



11.10
	By submitting a proposal in response to this RFB, the bidders accept the evaluation criteria as it stands.
	Accept
	Do not Accept

	
	
	



11.11
	Where applicable, NHLS reserves the right to conduct benchmarks on product/services offered during and after the evaluation.
	Accept
	Do not Accept

	
	
	



11.12
	NHLS reserves the right to conduct a pre‑award survey during the source selection process to evaluate contractors' capabilities to meet the requirements specified in the RFB and supporting documents.
	Accept
	Do not Accept

	
	
	



11.13
	Where the bid calls for commercially available solutions, bidders who offer provide future based solutions will be disqualified.
	Accept
	Do not Accept

	
	
	



11.14
	The bidder should not qualify the proposal with own conditions.
Caution: If the bidder does not specifically withdraw its own conditions of proposal when called upon to do so, the proposal response shall be declared invalid.
	Accept
	Do not Accept

	
	
	



11.15
	Should the bidder withdraw the proposal before the proposal validity period expires, NHLS reserves the right to recover any additional expense incurred by NHLS having to accept any less favourable proposal or the additional expenditure incurred by NHLS in the preparation of a new RFB and by the subsequent acceptance of any less favourable proposal.
	Accept
	Do not Accept

	
	
	






11.16
	Delivery of and acceptance of correspondence between NHLS and the bidder sent by prepaid registered post (by air mail if appropriate) in a correctly addressed envelope to either party’s postal address or address for service of legal documents shall be deemed to have been received and accepted after (2) two days from the date of postage to the South African Post Office Ltd.
	Accept
	Do not Accept

	
	
	



11.17
	Should the parties at any time before and/or after the award of the proposal and prior to, and-or after conclusion of the contract fail to agree on any significant product price or service price adjustments, change in technical specification, change in services, etc. NHLS shall be entitled within 14 (fourteen) days of such failure to agree, to recall the letter of award and cancel the proposal by giving the bidder not less than 90 (ninety) days written notice of such cancellation, in which event all fees on which the parties failed to agree increases or decreases shall, for the duration of such notice period, remain fixed on those fee/price applicable prior to the negotiations.

Such cancellation shall mean that NHLS reserves the right to award the same proposal to next best bidders as it deems fit.
	Accept
	Do not Accept

	
	
	



11.18
	In the case of a consortium or JV, each of the authorised enterprise’s members and/or partners of the different enterprises must co-sign this document.
	Accept
	Do not Accept

	
	
	



11.19
	Any amendment or change of any nature made to this RFB shall only be of force and effect if it is in writing, and an Amendment to the RFB will be issued.  Bidders will be required to utilise the latest Amendment in preparation of their bid response. 
	Accept
	Do not Accept

	
	
	




11.20
	Failure or neglect by either party to (at any time) enforce any of the provisions of this proposal shall not, in any manner, be construed to be a waiver of any of that party’s right in that regard and in terms of this proposal. Such failure or neglect shall not, in any manner, affect the continued, unaltered validity of this proposal, or prejudice the right of that party to institute subsequent action.
	Accept
	Do not Accept

	
	
	



11.21
	Bidders who make use of subcontractors. 

The proposal shall however be awarded to the Vendor as a primary contractor who shall be responsible for the management of the awarded proposal. No separate contract shall be entered into between NHLS and/or its client and any such subcontractors. Copies of the signed agreements between the relevant parties must be attached to the proposal responses.
	Accept
	Do not Accept

	
	
	



11.22
	All services supplied in accordance with this proposal must be certified to all legal requirements as per the South African law.
	Accept
	Do not Accept

	
	
	



11.23
	No interest shall be payable on accounts due to the successful vendor in an event of a dispute arising on any stipulation in the contract.
	Accept
	Do not Accept

	
	
	



11.24
	Evaluation of Bids shall be performed by a CFET established by NHLS.

Bids shall be evaluated on the basis of conformance to the required specifications as outlined in the RFB.  Points shall be allocated to each bidder, on the basis that the maximum number of points that may be scored for price is 80/90, and the maximum number of preference points that may be claimed for Specific Goals (according to the PPPFA) is 20/10.
	Accept
	Do not Accept

	
	
	



11.25
	Prior to the award of any tender or contract the NHLS will check the Prohibition status of recommended suppliers/ service providers on  the Treasury website (restricted@treasury.gov.za) as well as the Treasury Register for Tender Defaulters (www.treasury.gov.za)
	Accept
	Do not Accept

	
	
	



11.26
	The NHLS will act against the bidder or person awarded the contract upon detecting that the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or any of the contract conditions have not been fulfilled.
	Accept
	Do not Accept

	
	
	



11.27
	The NHLS may, in addition to any other remedy that it may have against the bidder or person:
· Disqualify the bidder or person from the bidding process;
· Recover all costs, losses or damages it has incurred;
· or suffered as a result of that person’s conduct;
· Cancel the contract and claim any damages which it;
·  has suffered as a result of having to make less;
· favourable arrangements due to such cancellation;
· Restrict the bidder or contractor, its shareholders; 
· and directors, or only the shareholders and directors;
· who acted on a fraudulent basis, from obtaining business; 
· from any organ of state for a period not exceeding 10;
·  years, after applying the audi alteram partem (hear the other side) rule;
· Forward the matter for Blacklisting by Treasury; and
· Forward the matter for criminal prosecution
	Accept
	Do not Accept

	
	
	



11.28
	If the successful bidder disregards contractual specifications, this action may result in the termination of the contract.
	Accept
	Do not Accept

	
	
	



11.29
	The bidders’ response to this Tender, or parts of the response, shall be included as a whole or by reference in the final contract.
	Accept
	Do not Accept

	
	
	



11.30
	NHLS has discretion to extend the validity period should the evaluation of this bid not be completed within the stipulated validity period.
	Accept
	Do not Accept

	
	
	




11.31
	Upon receipt of the request to extend the validity period of the bid, the bidder must respond within the required time frames and in writing on whether or not he agrees to hold his original bid response valid under the same terms and conditions for a further period.
	Accept
	Do not Accept

	
	
	





11.32
	Should the bidder change any wording or phrase in this document, the bid shall be deemed unresponsive and may lead to the disqualification of the bid response. 
	Accept
	Do not Accept

	
	
	



11.33
	No alternative tender offers will be considered. 
	Accept
	Do not Accept

	
	
	



12. NHLS Special Conditions of the Contract
12.1 Bidders shall provide full and accurate answers to all (including mandatory) questions posed in this document, and, are required to explicitly indicate either "Comply/Accept (with a )" or "Do not comply/Do not accept (with an X)" regarding compliance with the requirements. Where necessary, the bidder shall substantiate their response to a specific question.
12.2 NOTE:  It is mandatory for bidders to complete or answer this part fully (12.2.1-12.2.3); otherwise their bid shall be treated as incomplete and shall be disqualified. Refer to paragraph 8 of this document (reasons for disqualification).

	12.2.1 The bidder should issue certificates of compliance (Plumbing, Electrical, Glazing, Waterproofing, Doors, (etc) during construction.
	Accept
	Do not accept

	
	
	

	12.2.2 The bidder agrees to provide all the contractual obligations upon appointment such as but not limited to: Performance guarantee, Contractor’s all risk insurance, public liability and SASRIA.
	Accept
	Do not accept

	
	
	

	12.2.3The bidder should submit a Safety file 14 days post award.
	Accept
	Do not accept

	
	
	



[bookmark: _Toc516576214]13.	Evaluation Criteria and Methodology
13.1	Evaluation of tenders and selection of contractors’/service providers
The NHLS is a Schedule 3A Government Institution subjected to the Public Finance Management Act (PFMA), the Public Preferential Framework Act (PPPFA) and Treasury Regulations/ Instructions. Bidders must assist the NHLS to eliminate corruption and fraud by completing and submitting form SBD4.
13.1.1.	Any tender closing is followed by a Public Opening where the names and pricing of all bids received are read out to the bidders attending. NHLS tender opening officials sign the pages where pricing is indicated to prevent any alterations.
13.1.2	Next steps of evaluation is administrative pre-qualification verification and the “technical” or so called “functional” evaluation which is purely based on NHLS specifications (Annexure 2) and Scope of Work. NHLS end-user department (who requested the bid), Procurement Services, Finance and subject specialists are part of the Cross Functional Evaluation Team (CFET) meeting which is chaired by Quality Assurance (QA). All the members of the CFET must complete Declaration of Interest forms and must recuse themselves in case of any conflict of interest.  
13.1.3	The final stage of evaluation is done after the CFET has reached their verdict and is done by NHLS Procurement Services and separately from the CFET meeting. Points for Specific Goals (commercial evaluation) is being added in order to get the final order of merit for the bidders being evaluated.
13.1.4	Bidders that score the minimum threshold are recommended and submitted to the NHLS Tender Evaluation Committee (TAC) for adjudication and the bid MUST be awarded to the bidder who scored the highest points (Merit 1) during the CFET and Commercial evaluation(B-BBEE). All the members of the CFET must complete Declaration of Interest forms and must recuse themselves in case of any conflict of interest. Should the TAC decide on a bidder other than Merit 1, this decision must be motivated as a Deviation from NHLS Policy & procedure and Treasury must be advised accordingly.
13.1.5	The CEO of the NHLS must finally approve the recommendation by the TAC, in his capacity as the Accounting Officer.
13.1.6	Details of the successful bidder to be advertised in the Government Tender Bulletin.
13.1.7	Suppliers must accept the Terms & Conditions of our contract(s) which will result from the RFB document”. RFB conditions and pricing shall be fixed and firm from RFB closing date to the end of contract.
13.2	BID EVALUATION STAGES
The bid evaluation process consists of several stages that are applicable according to the nature of the bid as defined below:
Stage 1:  Administrative Compliance verification.
Stage 2: Technical Mandatory requirement evaluation. 
Stage 3: Technical Functionality requirement evaluation. 
Stage 4: Price / Specific Goals evaluation.

NOTE:  The bidder must qualify for each stage to be eligible to proceed to the next stage of the evaluation.

13.3	ADMINISTRATIVE COMPLIANCE REQUIREMENTS
· Administrative compliance/responsiveness will be tested based on returnable documents submitted and signatures on the Bid documents. 
· At this stage, it must be determined what documents are required to be returned by Bidders. Returnable documents are categorised as follows:
a. Mandatory Returnable documents
(NOTE: Failure to provide the below listed documents WILL lead to disqualification).
	1.Proof of Attendance of Compulsory Briefing session.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder is to indicate whether they have attended the Compulsory Briefing session.


	[bookmark: _Hlk201748415]2.The Service Providers have to agree with NHLS General Conditions of Bid and Conditions of Contract.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must submit and attach to the bid response the signed and accepted NHLS General Conditions of Bid and Conditions of Contract.

	3.The Service Providers have to agree with NHLS Special Conditions of Contract.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must submit and attach to the bid response the accepted NHLS Special Conditions of Contract.




b. Essential Returnable Documents 
(NOTE: Failure to provide the below listed documents MAY lead to disqualification).
	1. Fully completed and signed Bidder’s Disclosure SBD 4.
	Comply
	Do Not Comply

	1. 
	
	

	Substantiation: The bidder must submit and attach to the bid response the signed Bidder’s Disclosure SBD 4.



	2. Preferential Procurement Claim form and copy of the B-BBEE Verification 
Certificate(s) issued by an authorised body or person or a sworn affidavit prescribed 
by the B-BBEE Codes of Good Practice.
	Comply
	Do Not Comply

	
	
	

	Substantiation:  The bidder must submit and attach to the bid response a copy of a valid certificate.



	3. Submission of original valid Tax Clearance Certificate, a Tax Compliance Status letter (with pin) issued by the South African Revenue Services, or a CSD Report reflecting active Tax Clearance Compliance status.
	Comply
	Do Not Comply

	
	
	

	Substantiation:  The bidder must submit and attach to the bid response a copy of a valid certificate.



	4. Proof of Central Supplier Database (CSD) Registration.
	Comply
	Do Not Comply

	
	
	

	Substantiation:  The bidder must submit a CSD Report with the bid response.



	5. Provide proof of surety in a commitment letter to cover contingency.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must submit and attach to the bid response a commitment letter covering contingency.



	6.  Provide letter of good standing from Department of labour (COIDA).
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must submit and attach to the bid response the letter of good standing from Department of Labour (COIDA).



13.4	The evaluation of the Bids shall be based on the 80/20 PPPFA principle and the points for evaluation criteria are as follows:
	Price points
	80

	Specific Goals
	20

	Total
	100 points


[bookmark: _Toc516576234]ANNEXURE A:  Technical Specification

1 SPECIAL INSTRUCTIONS TO VENDORS
1.1 Should a Bidder have reasons to believe that the Technical Specification is not open and/or is written for a particular brand or product; the Bidder shall notify Procurement Services within ten (10) days after publication of the bid.

1.2 Bidders shall provide full and accurate answers to the mandatory questions posed in this document, and, where required explicitly state either “Comply/Not Comply” regarding compliance with the requirements. Bidders must substantiate their response to all questions, including full details on how their proposal/solution will address specific functional requirements.  All documents as indicated must be supplied as part of the submission.

1.3 Bidders are encouraged to promote the growth and development of SMME’s and will be assessed on their efforts in this regard during the evaluation of this Tender.

2 ACRONYMS AND ABBREVIATIONS
	Term
	Definition

	EBS
	Oracle e-Business Suite

	DR
	Disaster Recovery

	DB
	Database

	NHLS
	National Health Laboratory Service

	PMO
	Project Management Office

	SLA
	Service Level Agreement



3 BACKGROUND
Manapo is a key referral centre for other district hospitals and provides specialist services, including psychiatric care, optometry and CT scans. Therefore, NHLS is accommodated in the hospital facilities to service the hospital and public health clinics in the area, the renovation aims to improve the workflow and service provided to the hospital by creating a new floor plan due to the number of test volumes increased compared to previous financial years. 

The renovations will include:
· Demolishing walls to create an open plan
· Drilling on the walls
· Replace flooring, blinds and air conditioning
· New benches and cupboards
· Repairing and painting of cracked walls
This process was initiated by appointing professional service provider to design, project manage and issue certification to upgrade and refurbishment of existing NHLS Laboratory. 
4 MANDATORY REQUIREMENTS
If a bidder does not comply fully with each of the mandatory requirements, it Shall be regarded as mandatory non-performance/non-compliance and the bid Shall be disqualified. No “unanswered” questions will be allowed. If a response to a question has been indicated as comply but not elaborated upon or substantiated it shall be regarded as mandatory non- performance/non-compliance and the bid shall be disqualified.

Bidders shall provide full and accurate answers to the mandatory questions posed in this document, and, where required, explicitly state either “Comply/Accept (with a “Yes”)” or “Do not comply/do not accept (with a “No”)” regarding compliance to the requirements. Bidders must substantiate their responses to all mandatory questions. PLEASE NOTE: If the response does not substantiate any of the points or requirements in the body of the tender, it will be deemed to not comply, even if the ‘Comply’ field has been marked. Please note:  All documentation to substantiate the mandatory requirements has to be supplied.

	TECHNICAL SUITABILITY: MANDATORY REQUIREMENTS
The bidder who fails to comply with the Mandatory Requirements WILL be disqualified.
      1   Technical Suitability: Mandatory Requirements:
	1. Bidders must provide details and registration confirmation with CIDB in terms of the CIDB Act 38 of 2000.
Provide proof of grading level 5GB or higher.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide a proof of CIDB grading level. Failure to provide information will lead to disqualification.



2 Technical Suitability: Mandatory Requirement
	Bidders must provide at least 3 contactable references for a similar project (project value should be at least R5 000 000.00 or above) not older than 5 years. Bidder must provide proof.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide proof of at least 3 references letters each accompanied by a completion certificate and Final account certificate of the same projects indicating amongst others the value of the project, time it took to complete the project. Reference letters template (details of the company letterhead, physical address, contactable person name, company contact number and email address and organisation stamp) Template checklist for reference letter is attached and must be complied with. Failure to provide information will lead to disqualification.



3 Technical Suitability: Mandatory Requirement
	Provide CV and a trade test certificate for Plumber in your organization or subcontractor.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide CV and proof of Plumber certificate (Trade Test Certificate). Failure to provide information will lead to disqualification.



4 Technical Suitability: Mandatory Requirement
	Provide CV and a trade test certificate for Shopfitter in your organization or subcontractor.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide CV and proof of Shopfitter certificate (Trade Test Certificate). Failure to provide information will lead to disqualification.



5 [bookmark: _Hlk188344003]Technical Suitability: Mandatory Requirement
	Provide CV and a wiremen’s licence certificate of the Electrician in your organization or subcontractor to issue an electrical COC (certification of compliance).
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide a CV and proof of wiremen’s licence certificate. Failure to provide information will lead to disqualification.



      6	Technical Suitability: Mandatory Requirement
	Provide CV and a trade test certificate for Painter in your organization or subcontractor.
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide a CV and proof of Painter Trade (Test Certificate). Failure to provide information will lead to disqualification.



    7	Technical Suitability: Mandatory Requirement
	The bidder should provide a list of plant and equipment:
2 x Light vehicles (bakkie) 
	Comply
	Do Not Comply

	
	
	

	Substantiation: The bidder must provide proof of ownership/lease agreement from a reputable supplier for each plant/equipment.



Reference Letter Checklist (Failure to adhere to the below template will lead to disqualification).
	
	SUBJECT
	
	

	1
	STANDARD LETTER LAYOUT
	Comply
	Do Not Comply

	1.1
	Company letterhead
	
	

	1.2
	Physical Address
	
	

	1.3
	Contactable Person Full Names: Engineer/Project Manager who signed off the work done
	
	

	1.4
	Contact number: Work number or Cell phone number
	
	

	1.5
	Email address
	
	

	1.6
	Client Stamp 
	
	

	2
	PROJECT DETAILS
	
	

	2.1
	Description of the Project
	
	

	2.2
	Value of the Project
	
	

	2.3
	Project Duration
	
	

	2.4
	Date of Completion
	
	

	3
	RECOMMENDATION 
	
	

	3.1
	Attach Completion Certificate and Final Account Certificate
	
	



2.	Technical Functionality 
2.1        The bidder must complete in full all of the TECHNICAL FUNCTIONALITY requirements.
2.2 The bidder must provide a unique reference number (e.g. binder/folio, chapter, section, page) to locate substantiating evidence in the bid response. During evaluation, NHLS reserves the right to treat substantiation evidence that cannot be located in the bid response as “NOT COMPLY”.
Evaluation per requirement. The evaluation (scoring) of bidders’ responses to the requirements will be determined by the completeness, relevance and accuracy of substantiating evidence. 
  Each TECHNICAL FUNCTIONALITY requirement will be evaluated using the following generic point scale: 
	
Minimum threshold:  To be eligible to proceed to the next stage of the evaluation the bidder must achieve a minimum threshold score of 75%.
	
1. Provide Project Team (each with Minimum of 5 years’ Experience)

Bidders must attach the following:

· Contract’s/Construction Manager (CV with 5 years’ experience in BSC/BTech Civil Engineering Qualification and must be professionally registered with SACPCMP/ECSA) = 15%
· 5 or more years = 15%
· 3-4 years =10%
· <3 years = 0%

· Site Agent (CV with 5 years’ experience with a qualification: National Diploma in Civil Engineering or equivalent) = 15%
· 5 or more years = 15%
· 3-4 years =10%
· <3 years = 0% 

· Quantity Surveyor must have 5 years’ experience in similar projects (Attach CV and a National Diploma in Quantity Surveying/Construction Management or equivalent) = 15%
· 5 or more years = 15%
· 3-4 years =10%
· <3 years = 0% 

· Foreman must have 10 years’ experience in similar projects (Attach CV and relevant certificates) = 15%
· 10 or more years = 15%
· 5 - 9 years =10%
· <5 years = 0% 
	60%

	2. Occupational Health & Safety requirements

Bidders must attach the following:

· Health & Safety Officer (CV with Minimum of 5 years’ experience; registered with SACPCMP, with a National Diploma qualification or equivalent) = 20%
· Registration with SACPCMP – 8%
· Relevant qualification (National Diploma or equivalent) – 6%
· Minimum 5 years relevant experience – 6%

· Safety Procedures = 10%
· Incident and Accident Reporting Procedures - 2%
· Emergency Preparedness and Response (fire, medical, evacuation)	- 2%
· Personal Protective Equipment (PPE) Management and Enforcement -2%
· Site Induction and Safety Training Procedures -2%
· Toolbox Talks and Ongoing Safety Communication -2%

· Baseline Risk Assessments Plan = 10%
· Identification of Site-Specific Hazards - 2%
· Risk Rating Methodology (likelihood × severity) -2%
· Control Measures Using the Hierarchy of Controls -2%
· Assignment of Responsibility and Accountability -2%
· Review and Update Process for Risk Assessments -2%
	40%

	THRESHOLD
	75%

	TOTAL
	100%



[bookmark: _Hlk169789556]Summary-   The bidder needs to provide detailed brochure/ Specification confirming the above. The bidder must   achieve score of 75% as illustrated above to be eligible to proceed to the next stage of the evaluation.
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[bookmark: _Toc516576236]ANNEXURE B: Pricing Schedule

Please indicate your total bid price here: R___________________________ (inclusive of all applicable taxes, e.g. VAT)
Important: 
It is mandatory to indicate your total bid price as requested above. This price must be the same as the total bid price you submit in your pricing schedule. Should the total bid prices differ, the total bid price indicated above shall be considered the correct price?  
The following must be noted:
1. All prices must be VAT inclusive of all applicable taxes and must be quoted in South African Rand (ZAR).
2. All prices must be firm and fixed from the tender closing date and for the duration of the contract
3. All the consortium or joint venture partners must submit a complete set of the latest audited financial statements.
4. All bidders must cost according to the costing template provided or this will lead to disqualification.

5. 
	The cost of installation, delivery, site preparation etc. Must be included in this proposal. 
	Comply
	Do Not comply

	
	
	

	Substantiate / Comments. 



6. 
	No price adjustments that are 100% linked to exchange rate variations shall be allowed.
	Comply
	Do Not comply

	
	
	

	Substantiate / Comments.



7. 
	The bidder must indicate clearly which portion of the purchase price as well as the monthly costs is linked to the exchange rate.
	Comply
	Do Not comply

	
	
	

	Substantiate / Comments. 



8. 
	All additional costs must be clearly specified.
	Comply
	Do Not comply

	
	
	

	Substantiate / Comments. 







SBD 3.1
PRICING SCHEDULE – FIRM PRICES
(PURCHASES)

NOTE:	ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 
	
Name of bidder: ______________________________________________________________________________
   
Bid number:  RFB109/25/26:  Closing Time 11:00 am Closing date: 16 MARCH 2026

Bid Price (Vat incl.) R__________________________________________________________________________



OFFER TO BE VALID FOR 180 DAYS FROM THE CLOSING DATE OF BID.
ITEM	QUANTITY	DESCRIPTION		BID PRICE IN RSA CURRENCY
NO.						            ** (ALL APPLICABLE TAXES INCLUDED)
-	Required by:	___________________________

-	At:	___________________________
						
___________________________

· Brand and model	________________________

· Country of origin	________________________
	
-	Does the offer comply with the specification(s)?		*YES/NO
· If not to specification, indicate deviation(s)	________________________
		
· Period required for delivery		_______________________
								*Delivery: Firm/not firm
· Delivery basis 		_______________________

Note:	All delivery costs must be included in the bid price, for delivery at the prescribed destination.
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies.
*Delete if not applicable.


PRICE DECLARATION FORM 
Dear Madam /Sir,
Having read through and examined the Tender Document, RFB109/25/26, General Conditions, the requirement and all other Annexures to the Tender Document, we offer Renovation at Manapo Laboratory in Free State as detailed in the bid document, for the total Tendered Contract Sum of in:
 ________________________________________________ (VAT Incl.) Amount in Words

R_____________________________________________ (VAT Incl.) Amount in Numbers

We confirm that this price covers all activities associated with RFB109/25/26: Renovation at Manapo Laboratory in Free State. We confirm that NHLS will incur no additional costs whatsoever over and above this amount in connection with the supply of this solution.

We further confirm that all licences required for complete implementation of the solution, and the costs associated therewith, as well as any licences that may be required for future expansion have been fully described and disclosed in this document.

We undertake to hold this offer open for acceptance for a period of 180 days from the date of submission of offers.  We further undertake that upon final acceptance of our offer, we will commence with delivery when required to do so by the Client.

Moreover, we agree that until formal Contract Documents have been prepared and executed, this Form of Tender, together with a written acceptance from the Client shall constitute a binding agreement between us, governed by the terms and conditions set out in this Request for Proposals.

We understand that you are not bound to accept the lowest or any offer and that we must bear all costs which we have incurred in connection with preparing and submitting this tender.

We hereby undertake for the period during which this tender remains open for acceptance not to divulge to any persons, other than the persons to which the tender is submitted, any information relating to the submission of this tender or the details therein except where such is necessary for the submission of this tender.






	SIGNED:
	
	
	DATE:
	




	Print name of signatory)
	

	Designation
	



	FOR AND ON BEHALF OF:
	COMPANY NAME
	


	
	Tel No
	

	
	Fax No
	

	
	Cell No
	




















FORM OF TENDER
SUPPLIER: _______________________				
TENDER NO: RFB109/25/26
DESCRIPTION: RENOVATION AT MANAPO LABORATORY IN FREE STATE









WORKS AGREEMENT:



[bookmark: _Toc516576237]ANNEXURE C: Bidder’s Disclosure (SBD4)

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration

2.1 	Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest[footnoteRef:1] in the enterprise,  [1:  the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

] 

                   employed by the state?                                                   	YES/NO			

2.1.1	If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.
	Full Name
	Identity Number
	Name of State institution

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


	




2.2	




Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO					                                          
2.2.1     If so, furnish particulars:
……………………………………………………………………………………
……………………………………………………………………………………


2.3 	Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?				YES/NO

2.3.1 If so, furnish particulars:
…………………………………………………………………………….
…………………………………………………………………………….

3 DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

3.1 	I have read, and I understand the contents of this disclosure.

3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect.

3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium[footnoteRef:2] will not be construed as collusive bidding. [2:  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.] 


3.4 	In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.

3.4	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

3.5 	There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  




………………………………	 ..…………………………………………… 	
	Signature	                Date


………………………………	………………………………………………
	Position                                                                 Name of bidder

[bookmark: _Toc516576239]ANNEXURE D:  Preferential Procurement Claim Form (SBD6.1)
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022.


1 GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
· the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 
· the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

a) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
a) Price; and
b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	80

	SPECIFIC GOALS
	20

	Total points for Price and SPECIFIC GOALS 
	100



1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.



2 DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
[bookmark: _Hlk78214518]	A maximum of 80 or 90 points is allocated for price on the following basis:

		80/20	or	90/10	

		or	
	Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

		            80/20	               or	            90/10	

		or	
	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmax	=	Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of— 
a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 

	            80/20	               or	            90/10	

		or	

	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender
	Means of Verification
	Number of points
allocated
(80/20 system)
(To be completed by the organ of state)
	Percentage Owned 
(To be completed by the tenderer)
	Number of points claimed (80/20 system)
(To be completed by the tenderer)

	Historically Disadvantaged Individuals
[bookmark: _Hlk124845292](Means a South African citizen who, due to the apartheid policy that had been in place, had no franchise in national elections prior to the introduction of the Constitution of the Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the Republic of South Africa, 1993 (Act No. 200 of 1993) (“The Interim Constitution”).
	Valid B-BBEE
Certificate/Affidavit Sworn Under Oath,
ID Copy of Owner/S of The Business /
Ownership Certificate Issued by Companies and Intellectual Property Commission (CIPC).
	7
	%
	

	Woman
	Valid B-BBEE 
Certificate/Affidavit Sworn under oath, 
ID copy of owner/s of the business / 
Ownership certificate issued by Companies and Intellectual Property Commission (CIPC).
	3
	%
	

	Disabled
	Valid B-BBEE 
Certificate/Affidavit Sworn under oath, 
ID copy of owner/s of the business /
Ownership certificate issued by Companies and Intellectual Property Commission (CIPC).
	2
	%
	

	Youth
	Valid B-BBEE 
Certificate/Affidavit Sworn under oath, 
ID copy of owner/s of the business/ 
Ownership certificate issued by Companies and Intellectual Property Commission (CIPC).
	3
	%
	

	Locality
· Maluti a Phofung = 5
· Within Free State = 3
· Outside Free State = 1
	CSD/proof of municipal 
account /letter from the Ward 
Council confirming the business address.
	5
	                                                        %
	

	Total Points
	
	20
	
	





DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm…………………………………………………………………….
4.4. Company registration number: …………………………………………………………...
4.5. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
[bookmark: _Hlk117764996]	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct; 
iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –
(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.





……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:	 ……………………………………………………….
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
		………………………………………………………
		………………………………………………………










[bookmark: _Toc499555357][bookmark: _Toc499555410][bookmark: _Toc499647336][bookmark: _Toc499719706][bookmark: _Toc508014872][bookmark: _Toc508016143][bookmark: _Toc516576242]SWORN AFFIDAVIT:  B-BBEE QUALIFYING SMALL ENTERPRISE:  GENERAL

I, the Undersigned
	Full Name and Surname:
	

	Identity Number:
	



Hereby declare under oath as follows: 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on its behalf: 
	Enterprise Name:
	

	Trading (if applicable):
	

	Enterprise Physical Address:
	

	Type of Entity (CC, Pty Ltd, Sole Prop etc.)
	

	Nature of Business:
	

	Definition of “Black People:
		As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds and Indians – 
a. Who are citizens of the Republic of South Africa by birth or descent; or 
b. Who became citizens of the Republic of South Africa by naturalization- 
i. Before 27 April 1994; or 
ii. On or after 27 April 1994 and who would have been entitled to acquire citizenship by naturalization prior to that date. 






3. I hereby declare under Oath that:
· The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013. 
· The Enterprise is ______________% Black Woman Owned as per Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013.
· The Enterprise is ______________% Black Designated Group Owned as per Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013.
· Based on the Financial Statements/Management Accounts and other information available on the latest financial year-end of _________________, the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands). 
· Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 
	100% Black Owned
	Level One (135% B-BBEE procurement recognition level)
	

	At least 51% Black Owned
	Level Two (125% B-BBEE procurement recognition level)
	



4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this matter. 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 



Deponent Signature: __________________________
Date: __________________________



_____________________________
Commissioner of Oaths
Signature and Stamp



[bookmark: _Toc516576247]ANNEXURE E: Government Procurement: General Conditions of Contract – July 2011
NOTES 

The purpose of this document is to: 
(i)  Draw special attention to certain general conditions applicable to government Bids, contracts and orders; and 
(ii)  To ensure that clients be familiar with regard to the rights and obligations of all parties involved in doing business with government. 

In this document words in the singular also mean in the plural and vice versa and words in the masculine also mean in the feminine and neuter. 
 The GCC will form part of all bid documents and may not be amended. 
 Special Conditions of Contract (SCC) relevant to a specific bid, should be compiled separately for every bid (if (applicable) and will supplement the GCC.  Whenever there is a conflict, the provisions in the SCC shall prevail. 
 
TABLE OF CLAUSES 
1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information; inspection 
6. Patent rights 
7. Performance security 
8. Inspections, tests and analysis 
9. Packing 
10.  Delivery and documents 
11.  Insurance 
12.  Transportation 
13.  Incidental services 
14.  Spare parts 
15.  Warranty 
16.  Payment 
17.  Prices 
18.  Contract amendments 
19.  Assignment 
20.  Subcontracts 
21.  Delays in the supplier’s performance 
22.  Penalties 
23.  Termination for default 
24.  Dumping and countervailing duties 
25.  Force Majeure 
26.  Termination for insolvency 
27.  Settlement of disputes 
28.  Limitation of liability 
29.  Governing language 
30.  Applicable law 
31.  Notices 
32.  Taxes and duties 
33.  National Industrial Participation Programme (NIPP) 
34.  Prohibition of restrictive practices 

General conditions of contract 
1. Definitions 
The following terms shall be interpreted as indicated: 
1.1	“Closing time” means the date and hour specified in the bidding documents for the receipt of Bids. 
1.2	“Contract” means the written agreement entered into between the purchaser and the supplier, as recorded in the contract form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein. 
1.3	“Contract price” means the price payable to the supplier under the contract for the full and proper performance of his contractual obligations. 
1.4	“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution. 
1.5	"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government and encouraged to market its products internationally. 
1.6	“Country of origin” means the place where the goods were mined, grown or produced or from which the services are supplied. Goods are produced when, through manufacturing, processing or substantial and major assembly of components, a commercially recognized new product results that is substantially different in basic characteristics or in purpose or utility from its components. 
1.7	“Day” means calendar day. 
1.8	“Delivery” means delivery in compliance of the conditions of the contract or order. 
1.9	“Delivery ex stock” means immediate delivery directly from stock actually on hand. 
1.10	“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot or on the specified site in compliance with the conditions of the contract or order, the supplier bearing all risks and charges involved until the supplies are so delivered and a valid receipt is obtained. 
1.11	"Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower prices than that of the country of origin and which have the potential to harm the local industries in the RSA. 
1.12	“Force majeure” means an event beyond the control of the supplier and not involving the supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 
1.13	“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of any bidder, and includes collusive practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the bidder of the benefits of free and open competition. 
1.14	“GCC” means the General Conditions of Contract. 
1.15	“Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to supply to the purchaser under the contract. 
1.16	“Imported content” means that portion of the bidding price represented by the cost of components, parts or materials which have been or are still to be imported (whether by the supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be manufactured. 
1.17	 “Local content” means that portion of the bidding price which is not included in the imported content provided that local manufacture does take place. 
1.18	“Manufacture” means the production of products in a factory using labour, materials, components and machinery and includes other related value-adding activities. 
1.19	“Order” means an official written order issued for the supply of goods or works or the rendering of a service. 
1.20	“Project site,” where applicable, means the place indicated in bidding documents. 
1.21	“Purchaser” means the organisation purchasing the goods. 
1.22	“Republic” means the RSA. 
1.23	“SCC” means the Special Conditions of Contract. 
1.24	“Services” means those functional services ancillary to the supply of the goods, such as transportation and any other incidental services, such as installation, commissioning, provision of technical assistance, training, catering, gardening, security, maintenance and other such obligations of the supplier covered under the contract. 
1.25	“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing. 

2. Application
2.1	These general conditions are applicable to all Bids, contracts and orders including Bids for functional and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise indicated in the bidding documents. 
2.2	Where applicable, SCC are also laid down to cover specific supplies, services or works. 
2.3	Where such SCC are in conflict with these general conditions, the special conditions shall apply. 
3. General
3.1	Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for documents may be charged. 
3.2	With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za 

4. Standards
4.1	The goods supplied shall conform to the standards mentioned in the bidding documents and specifications. 

5. Use of contract documents and information; inspection
5.1	The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the purchaser in connection therewith, to any person other than a person employed by the supplier in the performance of the contract.  Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for purposes of such performance. 
5.2	The supplier shall not, without the purchaser’s prior written consent, make use of any document or information mentioned in GCC clause 5.1 except for purposes of performing the contract. 
5.3	Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s performance under the contract if so required by the purchaser. 
5.4	The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of the supplier and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

6. Patent rights
6.1	The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser.




7. Performance security
7.1	Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to the purchaser the performance security of the amount specified in SCC. 
7.2	The proceeds of the performance security shall be payable to the purchaser as compensation for any loss resulting from the supplier’s failure to complete his obligations under the contract. 
7.3	The performance security shall be denominated in the currency of the contract, or in a freely convertible currency acceptable to the purchaser and shall be in one of the following forms: 
7.3.1	a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or another form acceptable to the purchaser; or 
7.3.2	a cashier’s or certified cheque 
7.4	The performance security will be discharged by the purchaser and returned to the supplier not later than thirty (30) days following the date of completion of the supplier’s performance obligations under the contract, including any warranty obligations, unless otherwise specified in SCC.
 
8. 	Inspections, tests and analyses
8.1	All pre-bidding testing will be for the account of the bidder. 
8.2	If it is a bid condition that supplies to be produced or services to be rendered should at any stage during production or execution or on completion be subject to inspection, the premises of the bidder or contractor shall be open, at all reasonable hours, for inspection by a representative of the Department or an organisation acting on behalf of the Department. 
8.3	If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall itself make the necessary arrangements, including payment arrangements with the testing authority concerned. 
8.4	If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in accordance with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser. 
8.5	Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements, irrespective of whether such supplies or services are accepted or not, the cost in connection with these inspections, tests or analyses shall be defrayed by the supplier. 
8.6	Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract requirements may be rejected.  
8.7	Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost and forthwith substitute them with supplies which do comply with the requirements of the contract. Failing such removal, the rejected supplies shall be returned at the suppliers cost and risk. Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may be necessary at the expense of the supplier. 
8.8	The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.  
9. 	Packing
9.1	The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration during transit to their final destination, as indicated in the contract.  The packing shall be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation during transit, and open storage.  Packing, case size and weights shall take into consideration, where appropriate, the remoteness of the goods’ final destination and the absence of heavy handling facilities at all points in transit. 
9.2	The packing, marking, and documentation within and outside the packages shall comply strictly with such special requirements as shall be expressly provided for in the contract, including additional requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 
10. Delivery and documents 
10.1	Delivery of the goods shall be made by the supplier in accordance with the terms specified in the contract.  The details of shipping and/or other documents to be furnished by the supplier are specified in SCC. 
10.2	Documents to be submitted by the supplier are specified in SCC. 

11. Insurance
11.1	The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified in the SCC. 
12. Transportation
12.1	Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC. 

13. Incidental services
13.1	The supplier may be required to provide any or all of the following services, including additional services, if any, specified in SCC: 
13.1.1	performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
13.1.2	furnishing of tools required for assembly and/or maintenance of the supplied goods; 
13.1.3	furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied goods; 
13.1.4	performance or supervision or maintenance and/or repair of the supplied goods, for a period of time agreed by the parties, provided that this service shall not relieve the supplier of any warranty obligations under this contract; and 
13.1.5	training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, operation, maintenance, and/or repair of the supplied goods. 
13.2	Prices charged by the supplier for incidental services, if not included in the contract price for the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the supplier for similar services. 

14. 	Spare parts
14.1	As specified in SCC, the supplier may be required to provide any or all of the following materials, notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 
14.1.1	such spare parts as the purchaser may elect to purchase from the supplier, provided that this election shall not relieve the supplier of any warranty obligations under the contract; and 
14.1.2	in the event of termination of production of the spare parts: 
14.1.2.1	Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to procure needed requirements; and 
14.1.2.2	following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications of the spare parts, if requested. 

15. Warranty
15.1	The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or current models, and that they incorporate all recent improvements in design and materials unless provided otherwise in the contract.  The supplier further warrants that all goods supplied under this contract shall have no defect, arising from design, materials, or workmanship (except when the design and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier, that may develop under normal use of the supplied goods in the conditions prevailing in the country of final destination. 
15.2	This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18) months after the date of shipment from the port or place of loading in the source country, whichever period concludes earlier, unless specified otherwise in SCC. 
15.3	The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 
15.4	Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all reasonable speed, repair or replace the defective goods or parts thereof, without costs to the purchaser. 
15.5	If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk and expense and without prejudice to any other rights which the purchaser may have against the supplier under the contract. 

16. Payment
16.1	The method and conditions of payment to be made to the supplier under this contract shall be specified in SCC. 
16.2	The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon fulfilment of other obligations stipulated in the contract. 
16.3	Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission of an invoice or claim by the supplier. 
16.4	Payment will be made in rand unless otherwise stipulated in SCC. 

17. 	Prices
17.1	Prices charged by the supplier for goods delivered and services performed under the contract shall not vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments authorised in SCC or in the purchaser’s request for bid validity extension, as the case may be. 

18. 	Contract amendments 
18.1	No variation in or modification of the terms of the contract shall be made except by written amendment signed by the parties concerned. 

19. 	Assignment 
19.1	The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with the purchaser’s prior written consent.  

20. 	Subcontracts 
20.1	The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not already specified in the bid.  Such notification, in the original bid or later, shall not relieve the supplier from any liability or obligation under the contract. 

21. 	Delays in the supplier’s performance
21.1	Delivery of the goods and performance of services shall be made by the supplier in accordance with the time schedule prescribed by the purchaser in the contract. 
21.2	If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter conditions impeding timely delivery of the goods and performance of services, the supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation and may at his discretion extend the supplier’s time for performance, with or without the imposition of penalties, in which case the extension shall be ratified by the parties by amendment of contract. 
21.3	No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a national department, provincial department, or a local authority. 
21.4	The right is reserved to procure outside of the contract small quantities or to have minor essential services executed if an emergency arises, the supplier’s point of supply is not situated at or near the place where the supplies are required, or the supplier’s services are not readily available. 
21.5	Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties. 
21.6	Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in substitution of the goods not supplied in conformity with the contract and to return any goods delivered  later at the supplier’s expense and risk, or to cancel the contract and buy such goods as may be required to complete the contract and without prejudice to his other rights, be entitled to claim damages from the supplier. 

22. Penalties
22.1	Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed goods or unperformed services using the current prime interest rate calculated for each day of the delay until actual delivery or performance. The purchaser may also consider termination of the contract pursuant to GCC Clause 23.
 
23. 	Termination for default 
23.1	The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent to the supplier, may terminate this contract in whole or in part: 
23.1.1	if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;  
23.1.2	if the Supplier fails to perform any other obligation(s) under the contract; or 
23.1.3	if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in competing for or in executing the contract. 
23.2	In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such similar goods, works or services.  However, the supplier shall continue performance of the contract to the extent not terminated. 
23.3	Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector for a period not exceeding 10 years. 
23.4	If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide reasons why the envisaged restriction should not be imposed.  Should the supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard the intended penalty as not objected against and may impose it on the supplier. 
23.5	Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion of the Accounting Officer / Authority, also be applicable to any other enterprise or any partner, manager, director or other person who wholly or partly exercises or exercised or may exercise control over the enterprise of the first-mentioned person, and with which enterprise or person the first-mentioned person, is or was in the opinion of the Accounting Officer / Authority actively associated. 
23.6	If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the National Treasury, with the following information: 
23.6.1	the name and address of the supplier and / or person restricted by the purchaser; 
23.6.2	the date of commencement of the restriction 
23.6.3	the period of restriction; and  
23.6.4	the reasons for the restriction.  
23.7	These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited from doing business with the public sector. 
23.8	If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name be endorsed on the Register for Tender Defaulters.  When a person’s name has been endorsed on the Register, the person will be prohibited from doing business with the public sector for a period not less than five years and not more than 10 years. The National Treasury is empowered to determine the period of restriction and each case will be dealt with on its own merits. According to section 32 of the Act the Register must be open to the public. The Register can be perused on the National Treasury website. 

24. Anti-dumping and countervailing duties and rights 
24.1	When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or for the amount of any such increase. When, after the said date, such a provisional payment is no longer required or any such anti-dumping or countervailing right is abolished, or where the amount of such provisional payment or any such right is reduced, any such favourable difference shall on demand be paid forthwith by the contractor to the State or the State may deduct such amounts from moneys (if any) which may otherwise be due to the contractor in regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of the contract or any other contract or any other amount which may be due to him.

25. Force majeure
25.1	Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of its performance security, damages, or termination for default if and to the extent that his delay in performance or other failure to perform his obligations under the contract is the result of an event of force majeure. 
25.2	If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall continue to perform its obligations under the contract as far as is reasonably practical and shall seek all reasonable alternative means for performance not prevented by the force majeure event. 
26. Termination for insolvency
26.1	The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the supplier, provided that such termination will not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to the purchaser. 

27. Settlement of disputes 
27.1	If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in connection with or arising out of the contract, the parties shall make every effort to resolve amicably such dispute or difference by mutual consultation. 
27.2	If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual consultation, then either the purchaser or the supplier may give notice to the other party of his intention to commence with mediation. No mediation in respect of this matter may be commenced unless such notice is given to the other party. 
27.3 	Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court of law. 
27.4	Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the SCC. 
27.5	Notwithstanding any reference to mediation and/or court proceedings herein,  
27.5.1	the parties shall continue to perform their respective obligations under the contract unless they otherwise agree; and 
27.5.2	the purchaser shall pay the supplier any monies due the supplier.
28. Limitation of liability
28.1	Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to Clause 6; 
28.1.1	the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay penalties and/or damages to the purchaser; and 
28.1.2	the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or replacing defective equipment. 

29. Governing language 
29.1	The contract shall be written in English. All correspondence and other documents pertaining to the contract that is exchanged by the parties shall also be written in English. 

30. Applicable law 
30.1	The contract shall be interpreted in accordance with South African laws, unless otherwise specified in SCC. 
31. Notices
31.1	Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address notified later by him in writing and such posting shall be deemed to be proper service of such notice 
31.2	The time mentioned in the contract documents for performing any act after such aforesaid notice has been given, shall be reckoned from the date of posting of such notice. 

32. 	Taxes and duties
32.1	A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies imposed outside the purchaser’s country. 
32.2	A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the contracted goods to the purchaser. 
32.3	No contract shall be concluded with any bidder whose tax matters are not in order.  Prior to the award of a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder.  This certificate must be an original issued by the SARSs. 

33. 	National Industrial Participation (NIP) Programme
33.1	The NIP Programme administered by the DTI shall be applicable to all contracts that are subject to the NIP obligation. 

34. 	Prohibition of restrictive practices
34.1	In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were involved in collusive bidding (or bid rigging). 
34.2	If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the Competition Commission for investigation and possible imposition of administrative penalties as contemplated in the Competition Act No. 89 of 1998. 
34.3	If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) concerned.

The above General Conditions of Contract (GCC) are accepted by:
	Name:
	

	Designation:
	

	Bidder:
	

	Signature:
	

	Date:
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						The Tenderer is to ensure that the Excel version of the BOQ corresponds with the PDF version. No claims will be entertained for any losses and/or damages incurred as a result of the use of the Excel version of the BOQ for the calculation on tender prices.



						SECTION NO. 1 : PRELIMINARIES AND GENERAL

																																																																				NOTE:  the column headings a - z must be present for the importer.

																																																																				These contain an X which is set forecolor = white

						BILL NO.1 : PRELIMINARIES



		11				BUILDING AGREEMENT AND PRELIMINARIES



		11				The JBCC Principal Building Agreement (May 2018 Edition 6.2) prepared by the Joint Building Contracts Committee shall be the applicable building agreement, amended as hereinafter described.



		11				The JBCC Principal Building Agreement contract data forms an integral part of this agreement.



		11				The JBCC General Preliminaries (May 2018 Edition 6.2) published by The Joint Building Contracts Committee for use with the JBCC Principal Building Agreement shall be deemed to be incorporated in these bills of quantities, amended as hereinafter described.



		11				The contractor is deemed to have referred to the abovementioned documents for the full intent and meaning of each clause.



		11				The clauses in the abovementioned documents are hereinafter referred to by clause number and heading only.  Where standard clauses or alternatives are not entirely applicable to this agreement such amendments, modifications, corrections or supplements as will apply are given under each relevant clause heading and such amendments, modifications, corrections or supplements shall take precedence notwithstanding anything to the contrary contained in the abovementioned documents.



		11				Where any item is not relevant to this agreement such item is marked N/A (signifying 'not applicable').



		11				PREAMBLES FOR TRADES



		11				The Model Preambles for Trades (2017 edition) as published by the Association of South African Quantity Surveyors shall be deemed to be incorporated in these bills of quantities  and no claims arising from brevity of description of items fully described in the said Model Preambles will be entertained.



		11				Supplementary preambles and project specifications are incorporated in these bills of quantities to satisfy the requirements of this project.  Such supplementary preambles and project specification shall take precedence over the provisions of the Model Preambles.



		11				The contractor's prices for all items throughout these bills of quantities shall take account of and include for all of the obligations, requirements and specifications given in the Model Preambles and in any supplementary preambles.















				Amount Carried Forward

				Brought forward



		11				PRICING OF PRELIMINARIES



		11				Should the contractor select Option A in terms of clause D4.0 of the contract data for the purpose of adjustment of these preliminaries , the amount entered into the amount column in these preliminaries is to be divided into one or more of the three categories provided namely fixed (F), value related (V) and time related (T).



		12				PRICING OF BILLS OF QUANTITIES



		12				The contractor is to allow opposite each item for all costs in connection therewith.  All prices to include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in accordance with the standard system of measurement), patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes, imposts, establishment charges, overheads, profit and all other obligations arising out of the agreement.



						Items left unpriced will be deemed to be covered in prices against other items throughout these  bills of quantities and no claim for any extras arising out of the contractor's omission to price any item will be entertained.



						Prices for all plant, temporary works, services and other items shall include for the design, supply, maintenance, operating cost and subsequent removal and making good as necessary.





		12				LEGAL STATUS OF THE CONTRACTOR



		12				If the contractor constitutes a joint venture consortium or other unincorporated grouping of two or more persons then:



						1. These persons are deemed to be jointly and severally liable to the employer for the performance of this agreement;



						2. These persons shall notify the employer of their leader who has authority to bind the contractor and each of these persons; and



						3. The contractor shall not alter its composition or legal status without the prior written consent of the employer.



		12				SECTION A: PRINCIPAL BUILDING AGREEMENT



		12				Interpretation (A1-A7):



		12		1		Clause 1.0 -  Definitions and interpretation.		Item		1.00



		12		2		Clause 2.0 -  Law, regulations and notices.



						Clause 2.0 is amended by adding the following sub-clause:



						2.5  Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to the provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act, 1993.  It is specifically stated that the employer  shall ensure that the contractor has made provision for the cost of health and safety measures during the execution of the works . The contractor shall price opposite this item for compliance with the act and the regulations.

				Amount Carried Forward

				Brought forward



						The contractor shall:



						1. Comply with the Occupational Health and Safety Act, 1993.  for the works.



						2. Prepare and agree with the health and safety consultant the health and safety plan for the  works.



						3. Co-operate with the health and safety consultant in all respects.



						4. Manage the compliance of all subcontractors with the regulations and with the health and safety plan and specification.



						The contractor warrants that it is, and will remain for the duration of this agreement, registered and in good standing with the compensation fund or with a licensed compensation insurer as contemplated in the Compensation or Occupational Injuries and Diseases Act 130 of 1993.



						5. Preparation of Contractor's Site-Specific Health and Safety Plan in accordance with the client's Health and Safety Specification. This includes the description of an effective Safety Management System with allocated roles and responsibilities.



						6. Implementation and Maintenance of the Site-Specific Health and Safety Plan.



						7. Preparation of Contractor's Site-Specific Health and Safety File in accordance with the client's Health and Safety Specification.



						8. Implementation and Maintenance of the Contractor's Site-Specific Health and Safety file.



						9. Health and Safety Management and Control of Contractors to the Principal Contractor.



						10. Provision of staff welfare facilities and Personal Protective Equipment (PPE).



						11. Provision for an adequate number of full-time Construction Health and Safety Officer.



						12. Cost of Medical Surveillance (Entry and Exit).



						13. Provision of Emergency Equipment, including first aid boxes, emergency safety equipment, fire suppression equipment and others covered in the Health and Safety specification.



						14. Provision of Health and Safety Training, induction and Awareness Programmes to all site staff.



						15. Provision of all temporary and lifting works equipment, tools, and structures and fall protection/prevention equipment. Maintenance of safe access for staff and public.



						16. Cost for Health and Safety signage and notices.



						17. Submission of the Health and Safety File to the client upon completion of the project (hard and soft copies).		Item		1.00



				Amount Carried Forward

				Brought forward



		13		3		Clause 3 .0 - Offer and acceptance.		Item		1.00



		13		4		Clause 4.0 - Cession and assignment.		Item		1.00



		13		5		Clause 5.0 -  Documents.



						Clause 5.4 is amended by adding the words "or construction programme." at the end of the clause.		Item		1.00



		13		6		Clause 6.0 -  Employer's agents.		Item		1.00



		13		7		Clause 7.0 - Design responsibility.



						Clause 7.0 is amended by adding the following sub-clauses:



						7.4 Notwithstanding the provisions of sub-clause 7.2, the contractor shall ensure that every such subcontractor shall simultaneously with the signing of the relevant subcontract sign and deliver to the employer a design indemnity, materials warranty and workmanship warranty in favour of the employer.



						7.5 Any subcontractor whose subcontract involves design work will be required to provide to the employer evidence of “professional indemnity” insurance for such design work.



						7.6 If the contractor fails to obtain the necessary warranties and/or indemnities from the subcontractors, the design responsibility shall be deemed to devolve upon the contractor.		Item		1.00



		14				Insurance and security (A8-A11)



		14		8		Clause 8.0 - Works risk		Item		1.00



		14		9		Clause 9.0 - Indemnities		Item		1.00



		14		10		Clause 10.0 - Insurances



						Clause 10.0 is amended by the adding the following sub-clause:



						10.11 In the event of any occurrence which is likely to give rise to a claim under the insurances arranged by the employer, the contractor shall:



						1. In addition to any statutory requirement or other requirements contained in the agreement, immediately notify the employer’s insurance brokers by telephone, e-mail or telefax giving the circumstances, nature and estimate of the loss, damage or liability.



						2. Complete a claim advice form in conjunction with both the principal agent and the employer and return to the insurance brokers without delay.



						3. Assist as required, in negotiations of the settlement of claims with the insurers through the employer’s insurance brokers.



						The employer shall have the right to make all and any enquiry on the site or elsewhere as to the cause and results of any such occurrences and the contractor shall give the employer and his insurers full facilities for carrying out such enquiries.		Item		1.00



				Amount Carried Forward

				Brought forward



		14		11		Clause 11.0 -  Security



						Clause 11.10 is amended by adding the following at the end of the clause: "and shall ensure that if applicable, a waiver of lien is included in all subcontracts and that the works executed on the site are kept free of all liens and other encumbrances at all times."		Item		1.00



		14				Execution (A12 - A17)



		14		12		Clause 12.0 -  Obligations of the parties



						Clause 12.2.6 is deleted in its entirety and replaced with the following:



						12.2.6.1 Immediately on award of the contract and prior to the commencement  on site, the contractor, shall prepare a working programme covering the first month of the construction period.  This working programme shall be prepared in conjunction with the principal agent and shall be subject to his approval.



						12.2.6.2 During  the  first  month  of  the  construction   period the contractor  shall  prepare  a  programme of the  works together with a schedule of outstanding construction information in sufficient detail to ensure control of the execution of the works and to enable the principal agent to plan for and assess the progress of the works and timeously provide the necessary contract instructions.



						The principal agent shall have the right to modify such programme to accommodate changes necessary in his opinion for co‑ordinating the project as a whole.  Any cost implications relating to such modification shall be dealt with in accordance with the provisions of the agreement.



						12.2.6.3 The programme shall be drawn in accordance with the dates in the agreement for possession, sectional completion and practical completion. The programme and the schedule shall be updated and modified, as appropriate, and submitted to the principal agent whenever actual progress is not in accordance with the current programme and in any event whenever required by the principal agent.



						12.2.6.4 Each programme shall:



						12.2.6.4.1 Comply with the agreement and show all information required by the agreement or otherwise required by the principal agent.



						12.2.6.4.2 Represent the contractor’s intentions realistically (and the contractor’s intentions so represented shall be practicable).



						12.2.6.5 Be compiled based on the Critical Path Method of programming with the critical activities to be clearly highlighted.



						12.2.6.6 Be compiled in such a way that logic is not constrained by resource limitations unless approved otherwise by the principal agent (and the logic of each subsequent programme shall be in accordance with the logic of the prior programme unless otherwise approved by the principal agent), and





				Amount Carried Forward

				Brought forward



						12.2.6.7 The programme (including each revision thereof) will be processed on the principal agent’s system and the contractor shall provide all the cooperation necessary to achieve this.



						12.2.6.8 Documentation will not be available in complete detail at the commencement stage, however the contractor, in conjunction with the principal agent, shall progressively plan the works on provisional information, to an agreed level of detail relating to the level of information available and with sufficient scope to include future detail without disrupting the basic logic initially approved by the principal agent.



						Where assumptions are made in regard to programming aspects, such assumptions shall be agreed by the contractor and the principal agent, and recorded in the programme.



						12.2.6.9 The programme shall be updated and modified to accommodate a material change in circumstances or whenever reasonably required by the principal agent.



						Should circumstances change to the extent where the contractor is of the opinion that changes to the programme are required, then the contractor shall have written request to the principal agent for such changes, clearly identifying the reasons for requiring such change.  The contractor and principal agent shall thereafter agree such changes, if any.



						Should the principal agent be of the opinion that the programme requires revisions, and notwithstanding the fact that a request for such revision has not been received from the contractor, the principal agent shall be entitled to instruct the contractor to revise the programme accordingly, unless the contractor can submit reasonable justification for not doing so.



						Any acceleration and/or special measures sanctioned by the principal agent together with associated effects shall be incorporated in a revision to the programme.



						12.2.6.10 The programme (including each revision thereof) shall be prepared in conjunction with the principal agent and shall be subject to his approval. The approval of the principal agent shall be deemed to be given on the basis that the contractor represents that the programme complies with the requirements of clause 12.2.6.



						The contractor shall be responsible at all times for maintaining the accuracy, validity and reasonableness of the programme, and the implementation thereof. That a programme has been prepared in conjunction with the principal agent or approved by him shall not release or relieve the contractor from any of his obligations or responsibilities under this agreement.  Without derogating from the foregoing, the contractor shall at all times bear the onus to demonstrate that the programme complies with the requirements of this agreement and, where applicable, constitutes an appropriate baseline programme for any purpose in connection with this agreement.



						12.2.6.11 In addition to and based on the programme system and the format dictated above, the contractor shall devise detailed working programmes including but not limited to mechanical, electrical, wet services, lifts and other specialist installation's commissioning programmes. These shall be drawn on a regular basis (at least monthly), to the satisfaction of the principal agent.



				Amount Carried Forward

				Brought forward



						12.2.6.12 The contractor and principal agent shall, at regular intervals not exceeding fourteen (14) calendar days, assess the state of progress of the works relative to the current programme. Such assessment shall include the recording of actual commencement and completion dates for each activity. Agreed assessments shall constitute the official record of the progress at such point in time.



						12.2.6.13 The contractor shall coordinate the nominated/selected subcontractor’s and direct contractor’s programmes with his own. Such working programmes shall at all times relate to the constraints of the current programme.



						Clause 12.2.18 is amended by adding the following sub-clauses:



						12.2.18.1 Office accommodation. The contractor shall erect, maintain and remove at completion airconditioned office accommodation with suitable tables and chairs for meetings to be held on the  site.  Such offices shall be kept clean and fit for use at all times.



						12.2.18.2 Notice board. The contractor shall erect in a position approved by the principal agent, a notice board as recommended by the South African Institute of Architects listing the names and logos of the employer, the contractor and the professional consultants. No subcontractor or supplier notice boards may be erected without the prior approval of the principal agent.		Item		1.00



		17		13		Clause 13.0 - Setting out



						Clause 13.0 is amended by adding the following sub-clauses:



						13.2.5 The contractor shall notify the principal agent if any encroachment of adjoining foundations, buildings, structures, pavements, boundaries, services, etc. exist in order that the necessary arrangements may be made for the rectification of any such encroachments.



						13.2.6 The contractor shall continuously perform tolerance control checks throughout the contract period and report on these at regular intervals to the principal agent in a format approved by the principal agent.



						13.2.6 Should the contractor fail to comply with the requirements of 13.2.5 and 13.2.6  to the satisfaction of the principal agent, progressively as the structure is constructed, the employer shall be entitled to commission other parties to do so on the contractor’s behalf and at the contractor’s expense. The contractor shall provide general attendance and all reasonable assistance to such parties.		Item		1.00



		17		14		Clause 14.0 - Nominated subcontractors		Item		1.00



















				Amount Carried Forward

				Brought forward

		17		15		Clause 15.0 - Selected subcontractors		Item		1.00



		17		16		Clause 16.0 -  Direct contractors



						Clause 16.0 is amended by adding the following sub-clauses:



						16.4 The contractor shall:



						1. Designate an area for the direct contractor to establish a temporary office and workshop and storage of equipment and materials.



						2. Allow the use of personnel welfare facilities, where provided.



						3. Provide water, lighting and single phase electric power to a position within 50m of the place where the direct contract work is to be carried out, other than fuel or power for commissioning of any installation.



						4. Permit the direct contractor to use erected scaffolding, hoisting facilities, etc. provided by the contractor, in common with others having the like right while it remains erected on the site  [16.1].



						5. Co ordinate the works with that of the direct contractors.		Item		1.00



		17		17		Clause 17.0 - Contract instructions



						Clause 17.0 is amended by adding the following sub-clauses:



						Clause 17.1.21 Acceleration (irrespective of whether or not the principal agent rules that the contractor is entitled to a revision of the date of practical completion), but provided that a contract instruction to accelerate may not, unless otherwise agreed by the contractor, be issued at a time when it would not be reasonable for an experienced contractor to achieve the required acceleration given the available remaining period.



						17.6 Instructions issued on site are to be recorded in a site instruction book which is to be supplied and maintained on site by the contractor.



						17.7 Upon receipt of construction information, the contractor shall, before proceeding to execute the works, notify the principal agent where (i) any documents are missing or incomplete or insufficient, (ii) the construction information contains any errors which a reaasonable contractor would have discovered in reading or analysing the document concerned.



						17.8 Where the contractor has not notified errors, discrepancies or deficiencies in construction information, the contractor shall not be entitled to any adjustment to the contract value or revision of the date for pracical completion.



						17.9 If the contractor fails to obtain the necessary warranties and/or indemnities from the subcontractors, the design responsibility shall be deemed to devolve upon the contractor.”		Item		1.00



		18				Completion (A18 - A24)



		18		18		Clause 18.0 - Interim completion		Item		1.00



				Amount Carried Forward

				Brought forward



		18		19		Clause 19.0 -  Practical completion



						Clause 19.3 is amended by the addition of the following new clause:



						Clause 19.3.5 - "Notwithstanding the provisions of clauses 19.3.1 and 19.3.2 any defects occuring after the issue of the list of practical completion requiring remedial work that will in the opinion of the principal agent cause disruption, will cause the issue of the certificate of practical completion to be withheld until such defects have been rectified to the satisfaction of the principal agent".



						Clause 19.6 shall be omitted and replaced by the following:



						19.6 If the contractor does not achieve practical completion by the applicable date for practical completion, then the employer shall at his sole discretion, be entitled to take possession of the works and the site and operate the building as if practical completion has been achieved, but practical completion shall not be deemed to have taken place and the applicable certificate of practical completion shall not be issued.



						Such possession and operation by the employer shall not in any way whatsoever diminish or reduce the  contractor’s responsibility in terms of this contract which in this event shall  continue to be applied as if practical completion had not been achieved save  that the penalties as contained in the schedule shall be reduced  by 25 percent and the contractor shall complete the works in a manner which  will least interfere with the employer’s operation of the  building, including working after hours, if necessary.



						The implications on insurances shall be agreed by the employer and  contractor prior to occupation by the employer.



						Clause 19.0 is amended by adding the following sub-clause:



						19.8 Specific Requirements:



						Without derogating from the generality of the requirements for   practical  completion  the following specific requirements shall apply:



						All items on the practical completion list must be completed and attended to in its entirety.



						All defects noted on the quality control sheets issued by the principal agent of the employer during the currency of the contract are to have been completed and attended to in their entirety.



						Defects occurring after the issue of the practical completion list  requiring remedial work that will, in the opinion of the principal   agent, cause  disruption, will cause the issue of the certificate of practical completion to  be withheld until such defects have been rectified to the satisfaction of the principal agent.



						The following certificates of compliance shall be required (excluding  others  that may be required by the local/national authority) from the contractor to achieve practical completion:



				Amount Carried Forward

				Brought forward



						a) A certificate from the contractor that all aspects of the Construction Regulations of 2003 have been complied with.



						b) A certificate from the contractor that the National Building Regulations have been complied with.



						A complete set of as built drawings, maintenance and operating manuals together with all workmanship and material warranties and guarantees are to be compiled and issued to the principal agent prior to practical completion being granted.		Item		1.00



		19		20		Clause 20.0 - Completion in sections		Item		1.00



		19		21		Clause 21.0 -  Defects liability period and final completion		Item		1.00



		19		22		Clause 22.0 -  Latent defects liability period		Item		1.00



		19		23		Clause 23.0 - Revision of date for practical completion



						Clause 23.1.1 is replaced with "Adverse weather conditions in excess of the monthly average recorded for the past 10 (ten) years by the nearest commonly recognised weather bureau in the region of the project".



						Clause 23.1.2 is amended by adding the following at the end of the clause "The removal or substitution of any materials and goods which do not conform to the specification or the contract drawings shall not constitute grounds for the extension of the construction period nor for the adjustment of the contract value



						Clause 23.2.12 is deleted in it's entirety.



						Clause 23.0 is amended by adding the following sub-clauses:



						23.9 Revision to the date for practical completion shall only be considered when work on the critical path of the agreed programme for the works is delayed.



						23.10 Acceleration



						23.10.1 Irrespective of whether or not the principal agent rules that the contractor is entitled to a revision of the date for practical completion, the principal agent shall nevertheless at any time, be entitled to issue a contract instruction to accelerate the progress of the remaining works, to ensure that the works are completed by the date for practical completion.



						23.10.2 Upon receipt of such instruction, the contractor shall take necessary steps to ensure that the works are completed timeously, including the provision by him of additional resources, plant, manpower, etc. and the working of overtime or additional overtime beyond that contemplated at the time of tender (at all times adhering to the regulations and requirements of all authorities) and by all other adequate and proper means and methods. The contractor shall prove that such steps are being taken if called upon to do so.

				Amount Carried Forward

				Brought forward



						23.10.3 The contractor’s entitlement to compensation arising out of or in respect of any revision to the date for practical completion that may have been granted by the principal agent, or alternatively, where the principal agent has instructed the contractor to accelerate, shall be adjudicated strictly in terms of Clause 26 hereof. The contractor shall not be entitled to any compensation of any nature whatsoever, other than that provided for in terms of Clause 26 hereof and where the principal agent has instructed the contractor to accelerate, the contractor’s additional entitlement shall be calculated by adding a further 30% to the value thereof.



						23.11 Notwithstanding anything to the contrary contained in the contract documents, there shall be no revision of the date for practical completion for the first 15 (fifteen) working days authorised in terms of 23.1 and 23.2 nor shall there be any adjustment to the contract value for the first 15 (fifteen) working days authorised in terms of 23.2.



						23.12 Notwithstanding anything to the contrary, the contractor shall not be entitled to a revision to the date for practical completion for delays arising from Municipal or other interruptions in municipal services to the site.		Item		1.00



		20		24		Clause 24.0 - Penalty for late or non-completion		Item		1.00



		20				Payment (A25 - A27)



		20		25		Clause 25.0 - Payment



						Clause 25.0 is amended by adding the following sub-clauses:



						25.3.4 Fluctuations in Costs



						All fluctuations in costs, with the exception of the increase in the rate of Value Added Tax, shall be for the account of the contractor.



						25.5.1 The inclusion of materials and goods stored off  site  in the amount authorised for payment shall be at the sole discretion of the principal agent and such inclusions shall only be considered upon the provision, by the contractor, of an approved security.



						Clause 25.10



						Replace "fourteen (14)" with " twenty one (21)"



						25.18 Where prices are submitted by the contractor or subcontractor during the progress of the works in respect of contract instructions or in regard to a claim under the terms of the agreement and notwithstanding the fact that such prices may be used in an interim payment certificate, there is to be no presumption of acceptance. Should the principal agent wish to accept any such prices prior to the issue of the certificate of final completion, it shall be in writing.		Item		1.00



		21		26		Clause 26.0 - Adjustment of the contract value and final account



						Clause 26.0 is amended by adding the following sub-clause:



						26.14 All costs incurred by the contractor in the preparation of claims shall be borne by the contractor.

				Amount Carried Forward

				Brought forward



						26.15 The contractor shall review, assess and adjudicate any claims received by him from any subcontractor and thereafter submit same to the principal agent with a recommendation to assist the principal agent in adjudicating the claim.		Item		1.00



		21		27		Clause 27.0 - Recovery of expense and/or loss		Item		1.00



		21				Suspension and termination (A28 - A29)



		21		28		Clause 28.0 - Suspension by the contractor.



						Clause 28.0 is amended by the addition of the following:



						"28.5 Suspension by the employer



						28.5.1 The employer may give five (5) working days notice to the contractor of the intention to suspend the works where the contractor has failed to:



						28.5.1.1 comply with legislation



						28.5.1.2 provide the construction guarantee



						28.5.1.3 pay nominated/selected subcontractors by the date stated in the nominated/selected subcontract data.



						28.5.1.4 effect insurances where applicable



						28.5.1.5 to obtain the employer's consents".		Item		1.00



		21		29		Clause 29.0 - Termination



						Clause 29.17.2 is deleted in its entirety and replaced with "The Contractor shall not remove temporary structures, construction equipment without the written consent of the principal agent".		Item		1.00



		21				Dispute resolution (A30)



		21		30		Clause 30.0 - Dispute resolution		Item		1.00



		21				CHANGES MADE TO THE STANDARD JBCC CLAUSES



		21				A. Building Agreement:



						Clause 2 - addition



						Clause 5 - ammended



						Clause 7 - addition



						Clause 10 - addition



						Clause 11 - ammended



						Clause 12 - omitted and substituted



						Clause 13 - addition



						Clause 16 - addition



						Clause 17 - addition

				Amount Carried Forward

				Brought forward



						Clause 19 - omitted and substituted



						Clause 23 - omitted, added and substituted



						Clause 25 - ammened and addition



						Clause 26 - addition



						Clause 28- addition



						Clause 29 - omitted and substituted







						B. ASAQS Preliminaries:



						Clause 2.3 - addition



						Clause 6.3 - amended



						Clause 11.6 - Addition



		22		31		Contract data



						Before submission of his tender the contractor is to complete the tenderer's selection in the contract data.		Item		1.00



		22				SECTION B: PRELIMINARIES



		22				Definitions and interpretation (B1)



		22		32		Clause 1.1 - Definitions		Item		1.00



		22		33		Clause 1.2 - Interpretation		Item		1.00



		22				Documents (B2)



		22		34		Clause 2.1 - Checking of documents		Item		1.00



		22		35		Clause 2.2 - Provisional bills of quantities		Item		1.00



		22		36		Clause 2.3 - Availability of construction information



						Budgetary allowances and provisional sums



						The budgetary allowances and/or provisional sums allocated for subsequent trades included in this agreement will be separately procured, based on multiple procurement of subcontractors during the construction period.		Item		1.00



		23				Previous work and adjoining properties (B3)



		23		37		Clause 3.1 - Previous work - dimensional accuracy		Item		1.00



		23		38		Clause 3.2 - Previous work -  defects		Item		1.00



		23		39		Clause 3.3 - Inspection of adjoining properties		Item		1.00



		23				The site (B4)



		23		40		Clause 4.1 - Handover of site in stages		Item		1.00



				Amount Carried Forward

				Brought forward

		23		41		Clause 4.2 - Enclosure of the works



						The contractor shall erect, maintain and remove at completion hoardings with gantries, fans, safety screens, barriers, access gates, covered gangways and the like as necessary for the enclosure of the works and elements thereof, all for the protection of the public and others.		Item		1.00



		23		42		Clause 4.3 - Geotechnical and other investigations		Item		1.00



		23		43		Clause 4.4 - Encroachments		Item		1.00



		23		44		Clause 4.5 - Existing premises occupied		Item		1.00



		23		45		Clause 4.6 - Services - known		Item		1.00



		23				Management of contract (B5)



		23		46		Clause 5.1 - Management of the works		Item		1.00



		23		47		Clause 5.2 - Progress meetings		Item		1.00



		23		48		Clause 5.3 - Technical meetings		Item		1.00



		23				Samples, shop drawings and manufacturer's instructions (B6)



		23		49		Clause 6.1 - Samples of materials		Item		1.00



		23		50		Clause 6.2 - Workmanship samples		Item		1.00



		23		51		Clause 6.3 - Shop drawings



						Clause B6.3 is hereby amended by the addition of the following:



						General responsibilities: The Contractor shall provide a person or persons who shall be available immediately upon commencement of the contract, whose responsibility will be:



						a) To familiarise himself with all drawings produced by the professional team.  This will involve a clear understanding of services and element co-ordination performed by the principal agent, in order that subcontractors can be properly briefed.



						b) To provide the professional team with comprehensive lists of shop drawings to be prepared by relevant subcontractors.



						c) To check all shop drawings for sufficiency prior to submission to the relevant consultant in the professional team.  It is expected that such checking will include all co-ordination and pro-active resolution of any conflicting services and elements.  It is also noted that resolution of co-ordination problems will require attendance at services and element co-ordination meetings, called by the principal agent as and when necessary.



						The contractor shall, at his own expense, prepare and submit one reproducable print of shop drawings of all fabricated work, working or setting out drawings, shop details and schedules to the principal agent for approval by the relevant consultant/s and/or the employer as is appropriate and such work shall not be performed by the contractor until such approval has been given.  The contractor shall take cognisance of and adhere to the Project Document Numbering System, if any, in use on this contract.



				Amount Carried Forward

				Brought forward



						Procedures:





						The contractor shall present a complete schedule showing the sequence of submission of shop drawings, including submission dates, for all trades and the scheduled dates for approval of all drawings.  This schedule shall take into account that the relevant consultant/s and the employer reserve a two weeks check period from the date of the receipt of all shop drawings and/or catalogue data.



						All submissions shall bear the contractor's dated stamp of approval as evidence that they have been so checked and corrected by the contractor.  Any drawings, schedule or catalogue submitted without this stamp will not be considered by the principal agent and will be returned.

						All submissions shall be on dates as indicated in the above schedule and sufficiently in advance to allow the contractor to meet the fabrication deadlines. No claim for extensions to the contract time will be granted to the contractor by reason of his failure in this respect.  The contractor shall submit four copies of catalogue and data for approval. The contractor shall check all submissions for conformity with the contract drawings and specifications and correct any errors, omissions or deviations before their transmission to the principal agent.



						When the principal agent advises the contractor that shop drawings have been approved, he shall immediately submit to the principal agent the original transparencies of such drawings so that the principal agent's stamp of approval may be appended thereto.  Thereafter the contractor shall furnish to the principal agent four prints of the approved shop drawings, setting out drawings and schedules.  The contractor shall also furnish to the works as many prints of the approved shop drawings and schedules as may be required.  No work shall be performed from any shop drawings and/or catalogues not stamped with the principal agent's approval.



						The contractor shall be responsible for ensuring that all dimensions confirm to the dimensions of built work.  The principal agent's approval of any document or drawing shall not in any way vary his contractual or delictual obligations and liabilities to the employer or any other party, nor does it vary the contractual or delictual obligations and liabilities of the party submitting such document or drawing for approval.



						If the submissions differ from the requirements of the contract, the contractor shall make specific mention of each difference in his letter of transmission with a request for substitution, together with his reasons for same, in order that, if acceptable, suitable action may be taken by the principal agent.  Otherwise the contractor will not be relieved of the responsibility for executing the work in accordance with the requirements of the Contract.



						Corrections of shop drawings by the principal agent shall not change the scope of work.  Should any such correction be considered to constitute a change of the scope of work, the contractor shall notify the principal agent in writing within not more than seven calendar days of such change and shall not proceed with the fabrication until so authorised by the principal agent.  Claims for change of scope made after performance of the work constituting the claimed change of scope will not be considered.



				Amount Carried Forward

				Brought forward

						Unless otherwise agreed with the principal agent, shop drawings shall be prepared to show all details of installation, including reticulation, fixing, etc. of all components and assemblies.		Item		1.00



		25		52		Clause 6.4 - Compliance with manufacturer's instructions		Item		1.00



		25				Deposits and fees (B7)



		25		53		Clause 7.1 - Deposits and fees		Item		1.00



		25				Temporary services (B8)



		25		54		Clause 8.1 - Water		Item		1.00



		25		55		Clause 8.2 - Electricity		Item		1.00



		25		56		Clause 8.3 - Ablution and welfare facilities		Item		1.00



		25		57		Clause 8.4 - Communication facilities		Item		1.00



		25				Prime cost amounts (B9)



		25		58		Clause 9.1 - Responsibility for prime cost amounts		Item		1.00



		25				Attendance on subcontractors (B10)



		25		59		Clause 10.1 - General attendance		Item		1.00



		25		60		Clause 10.2 - Special Attendance		Item		1.00



		25				General (B11)



		25		61		Clause 11.1 - Protection of the works		Item		1.00



		25		62		Clause 11.2 - Protection/isolation of existing/sectionally occupied works		Item		1.00



		26		63		Clause 11.3 - Security of the works		Item		1.00



		26		64		Clause 11.4 -  Notice before covering work		Item		1.00



		26		65		Clause 11.5 - Disturbance		Item		1.00



		26		66		Clause 11.6 - Environmental disturbance



						Controlling all forms of pollution



						The contractor shall be responsible for and take all precautions in controlling by whatever means necessary all forms of pollution during the construction period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of mud, etc.



						The contractor is to ensure that all roads which border the site and are used by the contractor during the execution of the works are kept clean and free of any dirt or debris caused by the execution of the works.		Item		1.00



		26		67		Clause 11.7 -  Works cleaning and clearing		Item		1.00



		26		68		Clause 11.8 - Vermin		Item		1.00



		26		69		Clause 11.9 - Overhand work		Item		1.00



		26		70		Clause 11.10 - Tenant installation		Item		1.00



		26		71		Clause 11.11 - Advertising		Item		1.00

				Amount Carried Forward

				Brought forward

		26				SECTION C: SPECIFIC PRELIMINARIES



		26		72		Warranties for materials and workmanship



						Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written warranty, addressed to the employer, from the entity supplying the materials and/or doing the work and shall deliver same to the principal agent on the final completion of the contract.



						The warranty shall state that workmanship, materials and installation are warranted for a specific period from the date of final completion and that any defects that may arise during the specified period shall be made good at the expense of the entity supplying the materials and/or doing the work, upon written notice to do so.



						The warranty will not be enforced if the work is damaged by defects in the execution of the works, in which case the responsibility for replacement shall rest entirely with the contractor.		Item		1.00



		26		73		Overtime



						Should overtime be required to be worked for any reason whatsoever, the costs of such overtime is to be borne by the contractor unless the principal agent has specifically authorised, in writing, prior to execution thereof, that costs for such overtime are to be borne by the employer.		Item		1.00



		26		74		Overloading



						The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of any portion of the works or temporary works e.g. scaffolding, etc.  The contractor shall submit details of his proposed loading, storage, plant erection, etc., to the principal agent for approval prior to proceeding with such loading, storing or erecting and shall comply with and pay for the principal agent's requirements in connection with the provision of temporary support work, etc.  Any damage caused to the works overloading shall be made good by the contractor at his sole expense.		Item		1.00



		27		75		Propping of floors below



						The contractor is advised that propping of floors below may be required if he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods  and location of plant, scaffolding, etc.  The location of these areas and any necessary propping shall be approved by the principal agent and the cost thereof shall be borne by the contractor.		Item		1.00



		27		76		Plant and special equipment



						The tenderer should include for all plant, special sacffolding and equipment necessary for placing in position and carrying out the installation as deemed necessary.		Item		1.00













				Amount Carried Forward

				Brought forward

		27		77		Testing of flat roof waterproofing for watertightness



						Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enclosing an area approved by the  principal agent , flooded with water and kept 'ponded' for at least forty (40) hours as a test to ensure the watertightness of the waterproofing and before any further construction work is carried out above the waterproofing.		Item		1.00



		27		78		Broad based black economic empowerment (BBBEE)



						It is the expressed intention of the employer on this contract to ensure that the target as stipulated in the Construction Sector Charter under section 12 of the Broad Based Economic Empowerment Act, 20003 (Act No. 53 of 2003) are met.



						Tenders submitted will be evaluated taking into account their empowerment rating.



						The employer will be monitoring the black economic empowerment status of the contractor throughout the execution of the works.



						The contractor is to submit to the principal agent on an annual basis a schedule of spend, split into vendors engaged as subcontractors and suppliers indicating their BBBEE rating including proof of the said rating.		Item		1.00



		27		79		Advertising rights



						The employer may elect to contract with advertising agencies for the erection of advertising hoardings, banners, wraps or the like for the duration of the contract.  The contractor shall not prevent such an arrangement and will assist in the facilitation of same. Position and type of advertising structure to be agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations under this agreement.		Item		1.00



		28		80		Confidentiality



						The contractor undertakes to maintain in confidence any and all information regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way except in connection with the execution of the works.



						No information regarding this project shall be published or disclosed without the prior written consent of the employer.		Item		1.00



		28		81		Media releases



						All rights of publication of articles in the media, together with any advertising relating thereto or in any way connected with this project, shall vest with the  employer.



						The contractor together with his subcontractors shall not, without the prior written consent of the  employer , cause any statement or advertisement to be printed, screened or aired by the media.		Item		1.00



		28		82		Satisfaction of Contractor as to scope of insurances



						Submission of a tender shall be deemed as acceptance by the contractor that he is satisfied with the scope of the insurances effected by the employer, supplemented by any additional insurances considered necessary by himself.



				Amount Carried Forward

				Brought forward



						The employer warrants that the insurances effected by him shall remain in force for the duration stipulated in the agreement.



						Any clarification of the scope of cover provided by the policies arranged by the employer should be obtained from the employer's representative.



						The contractor warrants that he shall give all notices and shall observe all the terms and conditions and requirements of all insurances applicable to this contract.



						Where the contractor is responsible for the appointment of nominated or selected subcontractor then the contractor shall:



						1. ensure that potential and appointed subcontractors are aware of the whole content of Clauses A8, A9, A10 and A11.



						2. ensure the compliance of subcontractors with these Clauses where applicable.



						In the event of any occurrence which is likely to give rise to a claim under the insurances arranged by the employer, the contractor / subcontractor shall:



						3. In addition to any statutory requirement or other requirements contained in the agreement, immediately notify the employer’s Insurance Brokers by telephone or telefax giving the circumstances, nature and an estimate of the loss or damage or liability;



						4. Complete a claims advice form, in conjunction with both the principal agent and the employer and return to the Insurance Brokers without delay;



						5. Assist as required, in negotiations of the settlement of claims with the insurers through the employer’s Insurance Brokers.



						The employer shall have the right to make all and any enquiry on the site or elsewhere as to the cause and results of any such occurrence and the contractor shall give the employer and his insurers full facilities for carrying out such enquiries.		Item		1.00



		29		83		Method statement



						The Tenderer shall produce, when required to do so by the Principal Agent, a Method Statement outlining the methods of construction and labour and plant resources that he proposes to use in the execution of the Works.  Any approval given or observation made by the  Principal Agent shall not relieve the Contractor of his sole responsibility to adopt the methods of construction and to provide the labour and plant resources necessary for the due and proper timeous execution of the Works.		Item		1.00



		29		84		Mode of procedure



						Notwithstanding anything to the contrary contained herein the Principal Agent at all times reserves the right to direct the order in which the various parts of the Works are to be executed.  The Contractor shall give priority to any individual section or portion of the Works that, in the opinion of the Principal Agent, requires to be expedited.



						Should the Contractor and/or Principal Agent be of the opinion that such instruction warrants a revision to the Programme, then the provisions of Clause B4.2.6 hereof shall apply.



				Amount Carried Forward
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						Should it appear, in the Principal Agent’s opinion, that work in any area is not being executed in accordance with the requirements of the Programme, the Contractor shall provide additional manpower and resources and shall work additional overtime and do everything else required to bring the work back to programme to the satisfaction of the Principal Agent.		Item		1.00



		29		85		Tests and inspections prior to completion



						All specialist plant and equipment, subject to the principal agent’s sole discretion, is subject to acceptance tests, which shall be arranged in the works of the contractor and/or subcontractors supplier within 10 days of notification that such plant or equipment is available for testing. The contractor and/or subcontractor shall inform the principal agent in writing, indicating the exact dates for these acceptance tests during the course of the last month of manufacture of such plant or equipment.



						In the event that the principal agent or his representatives cannot witness such tests, the employer may:



						appoint a specialist inspection organisation to witness such tests at his expense on behalf of the principal agent or his representatives.



						OR



						accept the contractor and/or subcontractor’s certificate testifying as to the quality and performance of the specialist plant/equipment so supplied.



						Should no inspection have been made by the date indicated by the contractor and/or subcontractor as set out above, the equipment will be deemed as accepted and packed accordingly for delivery.



						The final acceptance will take place on site in the presence of the contractor and/or subcontractor responsible for the commissioning of the equipment. The principal agent’s representative shall also be present.



						The contractor and/or subcontractor shall demonstrate to the principal agent the full scope of operation of the installation and shall ensure that he is satisfied that the principal agent is fully aware of all the operational aspects of the installation prior to handover at practical completion stage.



						The principal agent shall be afforded access at all reasonable times to such part of the works on site or at the contractor and/or subcontractor’s premises or the premises of the manufacturer of component parts, as may be necessary for the purpose of inspecting, examining and testing the materials, workmanship and performance of any plant or equipment for the works.



						The contractor and/or subcontractor shall be responsible for the tests required by any local statute, building regulation, etc.



						Any breakdown or mechanical failure and any damage or consequential losses which may arise from such breakdown, mechanical or structural failure, will be the responsibility of the contractor and/or subcontractor.		Item		1.00



		30		86		Quality control and quality assurance



						The contractor shall be required to provide suitably qualified and experienced staff capable of executing the work to the required standard and quality.



				Amount Carried Forward

				Brought forward

						Definitions:



						The following definitions are applicable:



						1 Quality Policy: The overall intentions and direction of an organisation as regards quality.



						2 Quality System: The organisational structures, responsibilities, procedures, processes and resources for implementing quality policy.



						3 Quality Control: The operational techniques and activities that are used to fulfil requirements of quality.



						4 Quality Assurance: All those planned and systematic actions necessary to provide adequate confidence that a product or service will satisfy given requirements for quality.



						Generally



						The contractor shall submit his quality policy and comprehensive quality system proposals prior to appointment and within one week of being requested by the principal agent to do so.  The quality system shall be drawn up to meet the requirements set out herein and incorporating all additional requirements and controls the contractor considers necessary for effective quality control and assurance of products and service.



						The contractor shall provide dedicated and experienced staff capable of implementing the proposed quality system.



						The principal agent shall comment on the quality system within two weeks of receipt of same for the contractor outlining additions or amendment considered necessary for acceptance of the quality systems.   The contractor shall meet with the principal agent and amend the contents of the quality systems according to the principal agent’s comments.  Amendments to the system shall be made within one week of the principal agent’s comments.



						Upon final acceptance of the quality system, it shall form a quality manual which shall, inter alia, contain the following:



						1. Quality policy



						2. Organisational goals and structures



						3. Internal audit plan incorporating resources, documentation, procedures and processes, etc.



						4. Record keeping



						5. Reports: format and content



						6. Follow up actions and audit finding



						7. Testing: including outside testing by CSIR, SABS, PCI and others



						8. Measurement control



						9. Non-conformance: identification, review, corrective action, prevention of recurrence, etc.















				Amount Carried Forward

				Brought forward

						The acceptance of the quality system by the principal agent does not supersede or negate any other quality control conditions stipulated elsewhere in the contract documentation and in the instance of contradiction of requirements being identified, specific requirements shall override general requirements. Acceptance of the system by the principal agent shall not in any way supersede, negate or alter the intent, content or interpretation of the specification or conditions of contract specified elsewhere in the contract documentation.  Acceptance of the system by the principal agent does not in any way relieve the contractor of his responsibility to satisfy the conditions of contract and to achieve and maintain the specified standards.  The quality system is an audit procedure and does not necessarily describe the contractors total responsibility in terms of quality control.



						The principal agent may from time to time call for the quality control assurance data sheets for random checking of:



						- The manner in which the system is being administrated,



						- The technical acceptability of the contents of the sheets, and



						- The effectiveness of the system in controlling the attainment of the  required end product.



						If the system is found to be inadequate or ineffective the principal agent will have the right to declare the system or parts thereof as being areas of “non-performance”. In the event of the principal agent instructing the contractor by an architect’s instruction of an area of “non-performance” the following options may be implemented by the principal agent at no additional costs to the client and without any claim for delays:



						The structure for approval may be altered necessitating the signature of quality control and assurance data sheets by designated members of the professional team before work of a particular nature and/or in a particular area can proceed through the various check stages of the system.



						The structure of the system may be altered by extending the detail of checking required by the system and/or the frequency at which check sheets have to be produced.



						The geographical boundaries of a typical checking operation may be altered thereby requiring the contractors to perform more comprehensive checks on smaller portions of the work.



						The contractor shall react immediately to an instruction by the principal agent regarding any alteration to the procedure of the system.  On receipt of an instruction on any “non-performance” from the principal agent the contractor shall not proceed with any of the affected work until acceptance of the revised procedure has been obtained from the principal agent.



						Once the principal agent is satisfied that the revised quality control and assurance procedures are effective, the contractor will be informed by means of an official principal agent’s instruction of the extent to which the system may revert back to the principle of “management by exception”.  It is envisaged that the system should generally operate on such a basis and providing the results are satisfactory, the contractor is not expected to attain approval by counter-signature of every quality control data sheet.



						In instances where up-front inspection is an industry norm (e.g. inspection of reinforcing by the structural engineer) or where the specification demands such inspection, the contractor must take this into account when compiling the quality control system.

				Amount Carried Forward

				Brought forward



						It is envisaged that “samples and mock-ups” shall be extensively used to define the accepted standards of workmanship and materials to be used.  A lockable sample room with shelving must be provided by the contractor to accommodate all loose samples for the duration of the project.  The contractor shall also prepare and maintain a register of all samples indicating numbers, date, bill of quantities and specification reference, approval and relevant documents.



						The principal agent will submit a quality report indicating areas of concern with regard to the quality of the project.  The contractor is to remedy the works within a two week period or supply the principal agent with a programme indicating the duration of remedial work for specific items. Such programme will be subject to the reasonable approval of the principal agent.		Item		1.00



		33		87		Commisioning and testing



						The contractor and/or subcontractor shall commission and test the entire installation at his own expense, including provision of all test equipment, fuel and power, and everything necessary for testing. Such testing is to be done in the presence of the principal agent, who shall have been notified of the dates and approximate duration of the tests, sufficiently in advance so as to allow attendance at such tests.		Item		1.00



		33		88		Local Labour Participation



						Contractors will be required to, as far as reasonably possible and without derogating from the overall efficiency of the contract, employ a target percentage of members of the local community to conduct basic labour activities for the contract works. In order for someone to qualify as local labour they have to reside in the local area or ward in which the project is undertaken. The target percentage for this project has been set at 30% of the contractor’s labour force employed on the contract. The contractor will be required to:



						1. Determine the type and skill level from the labour work force that will be utilised for employment on the contract



						2. Advertise / put notices up for this inviting potential work force members to submit CV’s at the site offce.





						3. Have available a competent representative, that will receive CV’s as well as to entertain any queries from potential labourers.



						4. Compile on a schedule, the list of CV’s received, for ease of reference, which can at any time be requested by the principal agent.



						5. At his own discretion and at random, make selections from this list for employment of local labourers.



						6. Report against the set target percentage for local labour as part of his fortnightly Progress Reports to the Principal Agent.		Item		1.00



		33		89		Access and security procedures



						The contractor shall ensure that all personnel, including all subcontractors,



						comply with the employer's access and security procedures.





				Amount Carried Forward

				Brought forward

						The contractor shall at all times prevent access by all unauthorised persons to the works and the site and set up notice boards to that effect.



						No workmen or labourers shall be allowed, under any circumstances, to

						sleep or deposit any belongings on the premises. The contractor must

						provide an independent shelter or shed required for any labour or watchman left on the site after working hours. The facility required and security arrangement are to be specifically agreed in writing with the principal agent.



						The contractor shall take all measures necessary to ensure that no workmen are allowed into the operational areas without the permission of the principal agent.		Item		1.00



		34		90		Security at Completion



						At completion, the Contractor shall leave the Works secure with all accesses locked. The Contractor shall account for and hand over to the Principal Agent all keys, properly labelled with an itemised schedule to be signed by the Principal Agent as receipt.		Item		1.00



		34				SUMMARY OF CATEGORIES



						Category : Fixed  R…………………………..



						Category : Value  R…………………………..



						Category : Time   R…………………………..









						Bill Total Carried Forward
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General Building BOQ

		NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE												Jan-26

		 Bill of Quantities: General Building

		Page		Item		Description		Unit		Quantity		Rate		Amount		x



						BILL NO.1 : ALTERATIONS



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						The Tenderer should include for all plant, special scaffolding and equipment necessary for placing in position, horizontal carting over roof and hoisting from ground level.



						View site:



						Before submitting his/her tender the tenderer shall visit the site and satisfy himself as to the nature and extent of the work to be done and the value of the materials salvageable from the alterations.  No claim for any variations of the contract sum in respect of the nature and extent of the work or of inferior or damaged materials will be entertained.



						Work and Materials:



						The work to be done and materials to be used in the works on site are to be similar to those specified in the new work in so far as they apply.  All rubble and debris from the pulling down are to be carted away without delay and the site is to be left clean and tidy.



						Notices:



						The Contractor shall allow for the disconnection of electric, light, telephone, water and drainage services, etc., and he is to pay all fees and deposits in connection therewith.



						The Contractor shall, before commencing work, obtain all necessary authorisation for carrying out the work, by whatever means including the use of pneumatic equipment or blasting, give all necessary notices and pay all charges and fees in connection therewith. He shall also comply with all regulations pertaining to Rodent Extermination,  and he shall obtain the requisite Clearance Certificates and pay all necessary fees. All receipts and certificates shall be left in the safekeeping of the Principal Agent. All the abovementioned charges and fees shall be paid by the Contractor and included in his prices The Contractor shall give ample notice to the Principal Agent and Local Authorities regarding any disconnections necessary prior to the removal or interruption of electrical or telephone cables, water and sanitary services, etc.



						Demolitions:



						All demolition work shall be carried out in accordance with the local By-laws and to the requirements of the Authorities and Building Regulations.

						Water, etc.:



						The Contractor shall allow for watering the works with a jet or spray from a hose sufficiently to prevent any nuisance from dust.















				Amount Carried Forward

				Brought forward



						Temporary coverings, screens, etc.:



						The Contractor shall supply, erect and maintain in position as required any temporary coverings to protect the existing work and property from damage and inclement weather during the progress of the works and particulary where and when existing roof coverings are removed. The Contractor will be held responsible for any damage to property or goods in the existing building due to his not having taken adequate precautions, and all damage caused shall be made good at this own expense. He must allow for providing all necessary plastic or wood framed screens, partitions, tarpaulin, barriers, etc., to protect the work and prevent any nuisance from dust as may be required or directed.



						Damage to persons or property:



						The Contractor will be responsible for any damage to persons or property and for the safety of structures and he shall allow for protecting and indemnifying persons using the existing buildings from injury by virtue of building operations, including providing necessary barriers, signs, etc.



						Making good:



						Prices of all work described throughout these Bills of Quantities shall include for making good, in all trades except Painting, unless otherwise described.



						All new materials used in making good are to match existing and the works shall be left complete and perfect in every respect.



						Junction of new and existing:



						Making good at the junction of new and existing work shall include for piecing out, cutting through or removing short lenghts of existing material, for supplying short lengths of new material and for jointing to match existing.



						Existing and adjoining buildings, etc.:



						Before submitting his/her tender the tenderer shall visit the site and satisfy himself as to the nature and extent of the work to be done and the value of the materials salvageable from the alterations.  No claim for any variations of the contract sum in respect of the nature and extent of the work or of inferior or damaged materials will be entertained.



						Cutting through, etc.:



						Cutting away from, breaking or cutting through shall include for neatly cutting through brick or concrete walls, floors, skirtings, etc., leaving ends fair or preparing ends for extensions, for facing up jambs, reveals, etc., with brickwork cut toothed and bonded to existing and for flushing up concrete jambs, reveals, etc., in cement mortar.



						Explosives:



						No explosives whatsoever may be used  for  alteration  purposes unless otherwise stated.









				Amount Carried Forward

				Brought forward



						TEMPORARY BARRIERS, SCREENS, ETC.



						Temporary barriers, screens, etc. including removal:



						Type A Hoarding
This hoarding will be applicable where construction work takes place adjacent to other tenants to minimise noise, dust and visual screening.
Galvanised floor track 61mm wide fixed to floor and soffit with suitable fasteners at 600mm centres minimum. 16mm chipboard with melamine finish (Grey Cambrink) on the public side and 12mm chipboard (when shelving is to be hung onto the walls) or 12.7mm Gypsum plasterboard for lighter usage The melamine boards are cut into module width of 900mm or 1200mm and the heights will be those that can be manoeuvred by human labourers without any hindrance to the public where applicable, preferably 3000 high. The melamine board will be held in place by a tophat section on the vertical joint, colour black. The backboard will be screwed directly to the grid. Hoarding is to be filled with apporved insulating material for sound proofing:


														R   - 0

						Type A Hoarding +- 5.5m high		m		15.60		R   25.00		R   390.00



						REMOVAL OF EXISTING WORK



						Breaking down and removing brickwork, etc.:



						Half brick wall.		m²		11.56



						One brick wall.		m²		340.68



						Taking out and removing doors, windows, etc. including thresholds, sills, etc., (building up openings and making good finishes elsewhere):



						Timber single door and steel frame, size approximately 813 x 2032mm high overall from brick walls.		No		17.00



						Timber double door and steel frame, size approximately 1600 x 2100mm high overall from brick walls.		No		3.00



						Glazed steel windows from one brick wall		m²		56.12



						Carefully taking down and removing roofs, floors, panelling, ceilings, partitions, etc.:



						Drywall partitions 2.8m high including doors, windows, borrowed lights, etc., plugged onto concrete floors.		m



						Taking out and removing sundry joinery work, fittings, etc.:



						Joinery.		m		117.30



						Timber cornices, skirtings, etc.		m		208.52



						Taking up and removing wood block floor coverings, vinyl floor coverings, carpets, etc and preparing screeds for new floor coverings:



						Vinyl tile floor covering		m²		578.80



						Carpet tile floor covering, including scabbling up glue.		m²







				Amount Carried Forward

				Brought forward



						Hacking up and removing ceramic tiles including removing mortar bed or adhesive from concrete or brickwork and preparing surfaces for new screed, plaster, tiles finish, etc. (finishes elsewhere):



						200 x 200mm Ceramic tiles to walls.		m²		614.04



						300 x 300mm Ceramic tiles to floors.		m²



						Tile skirtings 100mm high.		m



						Taking out and removing piping, sanitary fitting, etc. including cutting off as necessary, disconnecting piping and sealing from fittings and making good floor and wall finishes (making good tiling and paintwork elsewhere):



						Wash hand basin.		No		1.00



						WC pan with cistern.		No		2.00



						Stainless steel sink and drainer.		No		2.00



						Taking out and removing damaged glazing from existing windows and doors:



						Glass from steel windows including cleaning out rebates and preparing for new glass (new glass elsewhere).		m²



						BUILDING UP OPENINGS



						Brickwork in NFP bricks in class II mortar in building up:



						One brick walls.		m²		30.60



						Sundries:



						Cutting toothings and bonding new brickwork to existing.		m²		34.00



						MAKING GOOD OF FINISHES, ETC.



						Preparatory work to existing floors with 'Pavelite' or similar approved, applied in strict accordance with the manufacturer's instructions on:



						Floors in patches.		m²		57.88



						Floors where 90mm partitions removed.		m



						Floors where half brick walls removed.		m²		35.22



						Making good internal cement plaster:



						Walls in patches.		m²		352.24



						Concrete ceilings in patches.		m²



						CORE DRILLING, PENETRATIONS, OPENINGS, ETC.



						Core drilling through existing reinforced concrete slabs, floors, walls, etc., with and including making good surrounding finish and removing concrete, etc.:







				Amount Carried Forward

				Brought forward



						Core drill 50mm diameter opening in slabs 300mm thick.		No		3.00



						Ditto, but opening size approximately 100mm diameter.		No		3.00



						Chasing into brickwork, with and including making good to match existing once pipe installed:



						Chase into brickwork for a 50mm diameter pipe (Pipe measured elswhere).		m



						BUDGETARY ALLOWANCE



						Allow a Budgetary Allowance of R20,000 ( Rand) for Alterations to be used as directed by the Principal Agent and to be deducted in whole or in part if not required.		Item		1.00		R   20,000.00		R   20,000.00

														R   - 0

														R   - 0

		TOTAL FOR THIS BILL:

														R   - 0

						BILL NO.2 : MASONRY								R   - 0

														R   - 0

						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.								R   - 0

														R   - 0

						BRICKWORK								R   - 0

														R   - 0

						Sizes in descriptions:								R   - 0

														R   - 0

						Where sizes in descriptions are given in brick units, one brick shall represent the length and half brick the width of a brick.								R   - 0

														R   - 0

						Bagged and sealed walls:								R   - 0

														R   - 0

						Walls in two skins described as bagged and sealed shall be deemed to include having the outer face of the inner skin bagged with 1:6 cement and sand mixture and sealed with two coats   bitumen emulsion waterproofing coating.								R   - 0

														R   - 0

						Hollow walls etc.:								R   - 0

														R   - 0

						Brickwork for plastering and bagging shall be of an approved quality similar to that of fair face brickwork and tenderers are to note that sample panels shall be provided for approval by the Principal Agent.								R   - 0

														R   - 0

						Face bricks:								R   - 0

														R   - 0

						Bricks shall be ordered timeously to obtain uniformity in size and colour.								R   - 0

														R   - 0

						Pointing:								R   - 0

														R   - 0

						Descriptions of recessed pointing to fair face brickwork and face brickwork shall be deemed to include square recessed, hollow recessed, weathered pointing, etc.								R   - 0

														R   - 0

						BRICKWORK IN SUPERSTRUCTURE								R   - 0

														R   - 0

						Brickwork of NFX bricks (14 MPa nominal compressive strength) in Class I mortar in:								R   - 0

														R   - 0

						Half brick walls.		m²		10.20



						One brick walls.		m²		55.42



						2,8mm Galvanised brick reinforcement:



						75mm Wide reinforcement built in horizontally.		m		29.99



						150mm Wide reinforcement built in horizontally.		m		162.93



						Prestressed fabricated concrete lintels including necessary temporary supports:



						Galvanised hoop iron cramps, ties, etc.:





						30 x 1,2mm Hoop iron ties 500mm long  built into brickwork.		No		16.00











		TOTAL FOR THIS BILL:



						BILL NO.3 : WATERPROOFING



						The Tenderer is referred to the relevant clauses in the separate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						Waterproofing to roofs shall be laid to even falls to outlets, etc., with necessary ridges, hips and valleys.



						Descriptions of sheet or membrane waterproofing shall be deemed to include labour to turn-ups and turn-downs.



						Guarantee:



						Waterproofing to roofs, basements, etc. shall be guaranteed watertight for a period of ten years.



						DAMPPROOFING OF WALLS AND FLOORS



						Gundle Brickgrip DPC 375 damp proof course (SANS 952-1985) type B laid with minimum 150mm overlaps:



						DPC to walls, cills, etc. 		m²		46.92



						DAMP-PROOFING UNDER FLOORS, ETC.



						Superflex acrylic based liquid waterproofing system, laid in accordance to manufacturers instructions:



						On floors (showers)		m²		1.00



						On brickwalls		m²		9.52



						SEALING STRIPS, JOINT SEALANTS, ETC.



						One part, low modulus polyurethane elastomeric sealant including backing cord, bond breaker, primer, etc., applied in strict accordance with the manufacturer's details and recommendations: (Colour: 114 Anthracite)



						10mm Wide x 10mm deep in isolation joint between fittings and brickwalls.		m		42.00





		TOTAL FOR THIS BILL:





						BILL NO.4 : CARPENTRY AND JOINERY



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						Fixing:



						Items described as 'nailed' shall be deemed to be fixed with hardened steel nails or pins, or to be shot-pinned, to brickwork or concrete.



						Items described as 'plugged' shall be deemed to include screwing to fibre, plastic or metal plugs at not exceeding 500mm centres, and where described as 'bolted', the bolts have been given elsewhere.



						Joinery:



						Descriptions of frames shall be deemed to include frames, transomes, rails, etc.



						Descriptions of hardwood joinery shall be deemed to include sinking and pelleting heads and nuts of bolts.



						The following timber ceiling boards must be thouroughly checked and spot or knot free.



						DOORS, ETC.



						Flush panel solid core door with 10mm hardwood edges faced with tempered smoothfaced hardboard, suitable for painting and hung to steel or aluminium frames (frames elsewhere measured):



						40mm Thick Solid door (Type D2) overall size 813 x 1932mm high - Refer to drawing no. 7.101 Rev 02		No		11.00



						Polyurethane foam sealant:



						20mm Wide x 20mm deep in joints between timber frames and brickwalls		m		67.60





		TOTAL FOR THIS BILL:



						BILL NO.5 : CEILINGS PARTITIONS AND ACCESS FLOORING



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder



						SUPPLEMENTARY PREAMBLES



						Proprietary suspended ceilings:



						Hangers, suspension grids, lay-in panels, etc. are to be in accordance with the manufacturers' recommendations.



						Electrical light fittings, diffusers, panels etc. are generally lay-in units of the same dimensions as the suspension grid described and allowance must be made in the rates accordingly for their support inclusive of any flexibility in setting out that may be required (ceiling panels have not been deducted and pricing is to take cognisance thereof).



						Partitions, etc.:



						Unless otherwise described rates for partitions shall be deemed to include for standard flat section aluminium skirtings on both sides.



						Wall paper and/or paint and varnish finishes are given elsewhere.



						Ceilings:



						Unless otherwise described ceilings shall be deemed to be horizontal.



						Bulkheads:



						GypRoc Standard System steel stud partitions with both sides clad with one layer of 12.5mm Rhinoboard fixed with 25mm Rhinoboard sharp point screws at 220mm centres:



						Bulkheads are defined as those portions of ceilings which are stepped down from the general ceiling level in a particular room or area and which generally occur along the perimeter. Their purpose is either to conceal services or to create architectural features.



						Bulkheads have only been described as such where they conform to the above definition and where the horizontal or vertical dimensions do not exceed 900mm. Where these dimensions are more than 900mm such portions of ceilings have been included in the appropriate general items of ceilings.



						Unless otherwise described bulkheads shall be deemed to be horizontal along the length.



						Steel components:



						All steel components for ceilings, partitions, etc. are to be galvanised in accordance with SANS 121.



						Proprietary suspended ceilings:



						Hangers, suspension grids, lay-in panels, etc. are to be in accordance with the manufacturers' recommendations.











				Amount Carried Forward

				Brought forward



						Electrical light fittings, diffusers, panels etc. are generally lay-in units of the same dimensions as the suspension grid described and allowance must be made in the rates accordingly for their support inclusive of any flexibility in setting out that may be required (ceiling panels have not been deducted and pricing is to take cognisance thereof).



						SUSPENDED CEILINGS



						Daiken Excel-Tone mositure resistant laid onto CKM T38/24W exposed tee grid and tee system, including galvanised main tees and cross tees, necessary hangers, grids, corner beads, etc with rhinotape fixed over joints applied as per manufacturers instructions:



						600 x 600 x 15mm Venus pin perforated ceiling. 		m²		111.50



						CAPCO 12mm moistureguard plasterboard tapered edge & T38/35G galvanised covered tee grid system, including galvanised main tees and cross tees, necessary hangers, grids, corner beads, etc with rhinotape fixed over joints and the whole finished with 6mm thick rhinolite gypsum skim plaster applied as per manufacturers instructions:



						12mm Plasterboard ceiling with joints skimmed.		m²		107.20



						Extra over ceiling for forming 1200 x 600mm opening for recessed fluorscent luminaire.		No



						Cornices, perimeter trims, etc. to suspended ceilings:



						Donn' or similar approved pre-painted shadow line cornice for flush plastered ceiling, secured to plastered wall, ceiling boarding, including mitres, etc.		m		383.40



						PARTITIONS, ETC.



						95mm thick "CAPCO" drywall partition system (Type A) - refer to drawing for specification:



						Partitions 3,4m high with bottom and top tracks plugged.		m		53.40



						Extra over partition 3,4m high for vertical abutment.		No		6.00



						Extra over partition 3,4m high for T-intersection.		No		2.00



						Extra over partition 3,4m high for corner.		No		6.00



						Extra over partition 3,4m high for fair end.		No		2.00



						Extra over for forming opening for windows and shopfronts.		No		22.00



						Extra over for forming opening for door size 813 x 2032mm.		No		13.00



						Extra over for forming opening for door size 1600 x 2032mm.		No		4.00



						95mm thick "CAPCO" drywall partition system (Type B) - refer to drawing for specification:



						Partitions 3,4m high with bottom and top tracks plugged.		m		17.60



						Extra over partition 3,4m high for vertical abutment.		No		9.00



						Extra over partition 3,4m high for T-intersection.		No		4.00



						Extra over partition 3,4m high for corner.		No		2.00



				Amount Carried Forward

				Brought forward



						Extra over partition 3,4m high for fair end.		No		1.00



						120mm thick "CAPCO" drywall partition system (Type B) - refer to drawing for specification:



						Partitions 6,2m high with bottom and top tracks plugged.		m		33.60



						Extra over partition 6,2m high for vertical abutment.		No		5.00



						Extra over partition 6,2m high for T-intersection.		No		2.00



						Extra over partition 6,2m high for corner.		No		4.00



						Extra over partition 6,2m high for fair end.		No		2.00



						Extra over for forming opening for windows and shopfronts.		No		8.00



						Extra over for forming opening for door size 813 x 2032mm.		No		2.00



						Extra over for forming opening for door size 1600 x 2032mm.		No		2.00



		TOTAL FOR THIS BILL:



						BILL NO.6 : FLOOR COVERINGS



						FLOOR COVERINGS



						Polyflor Static dissipative vinyl flooring (Pencil Lead 8606)		m²		115.30



						Polyflor Electrostatic conductive vinyl flooring (OhMega EC Frosty)		m²		240.60



						Epoxy floor system (AB.E cote 400 Hi-build)		m²		68.60



						SKIRTINGS, NOSINGS, ETC.



						Skirtings, nosings, etc.:		m		383.40



						POLISH, SEALERS, ETC.



						Two coats wax polish on vinyl flooring		m²		355.90





		TOTAL FOR THIS BILL:



						BILL NO.7 : IRONMONGERY





						The Tenderer is referred to the relevant Clauses in the separate document 'Model Preambles for Trades' (2017 Edition).



						IRONMONGERY



						Allow the Prime Cost Amount of R50 000.00 for the supply and delivery of Ironmongery and Accessories 		Item		1.00		R   50,000.00		R   50,000.00



						Allow for profit on above if required.		Item		1.00



						Labour Only - Fixing Ironmongery:



						LOCKS, ETC.



						Two-lever lockset, backplates and handles.		No



						Cylinder lockset, backplates and handles.		No



						SUNDRIES



						Rubber door stop.		No



						Wall buffer.		No



						Grab rails, etc.		No



						Push plates.		No



						Kick plates.		No



						Door closers.		No



						Floor springs.		No



						Toilet roll holder.		No



						Towel rail.		No



						Robe hook.		No



						Paper towel dispenser.		No



						Soap dispenser.		No



						Electric hand drier.		No



						End of Labour only items.



						BUDGETARY ALLOWANCE



						Allow a Budgetary Allowance of R20 000.00 (Twenty Thousand Rand) for Signage to be used as directed by the Principal Agent and to be deducted in whole or in part if not required.		Item		1.00		R   20,000.00		R   20,000.00





		TOTAL FOR THIS BILL:

						BILL NO.8: METALWORK



						The Tenderer is referred to the relevant Clauses in theseparate document 'Model Preambles for Trades' (2017 Edition) and to the Supplementary Preambles which are incorporated hereunder.



						SUPPLEMENTARY PREAMBLES



						Descriptions:



						Descriptions of bolts shall be deemed to include nuts and washers.



						Metalwork described as holed for bolt(s) shall be deemed to exclude the bolts unless otherwise described.



						All surfaces of steelwork must be given one coat of approved zinc chromate primer before leaving the works of the manufacturer.



						Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed to include nuts, washers and mortices in brickwork or concrete.



						ALUMINIUM WINDOWS (Refer to drawing no, 7.101 Rev 2):



						Powder coated casement window units as per "?" system, complete with subframes, ironmongery, glass, sealing, etc. and fixing to brickwork or concrete (Refer to drawing no, 7.101 Rev 2):



						1111 x 2100mm High (W01)		No		1.00



						942 x 2100mm High (W02)		No		3.00



						1074 x 1050mm High (W03)		No		4.00



						2000 x 1000mm High (W04)		No		1.00



						1600 x 900mm High (W05)		No		1.00



						2540 x 1000mm High (W06)		No		1.00



						2767 x 1067mm High (W07)		No		1.00



						2780 x 1067mm High (W08)		No		1.00



						4670 x 1067mm High (W09)		No		1.00



						1660 x 2100mm High (W10)		No		1.00



						ALUMINIUM DOORS (Refer to drawing no, 7.101 Rev 2):



						900 x 2100mm High (D01)		No		2.00



						1500 x 2100mm High (D03)		No		2.00



						1450 x 2100mm High (D04)		No		2.00



						ALUMINIUM DOOR FRAMES (Refer to drawing no, 7.101 Rev 2):



						Aluminium single rebate door frames with powder coated finish, including closing cavities, building into brickwork, between brickwork, structural steelwork, concrete, etc., and supplying and building in of temporary templates to suit door sizes:



						900 x 2100mm High		No		11.00



				Amount Carried Forward

				Brought forward

						ALUMINIUM SHOPFRONTS (Refer to drawing no, 7.101 Rev 2):



						Powder coated shopfronts as per Nuklip system complete with subframes, ironmongery, glass, sealing, etc and fixing to brickwork or concrete:



						900 x 2100mm High (SD01)		No		2.00



						1700 x 2100mm High (SD02)		No		1.00



						2500 x 2100mm High (SD03)		No		2.00



						2000 x 2100mm High (SD04)		No		1.00



						4087 x 2100mm High (SD04)		No		1.00





		TOTAL FOR THIS BILL:



						BILL NO.9: PLASTERING



						SCREEDS



						3:1 Cement plaster screeds on concrete:



						30mm Thick on floors.		m²		9.30



						Self levelling screed.		m²		424.50



						INTERNAL PLASTER



						Cement plaster rendering coat with gypsum skim plaster finishing coat, on brickwork:



						On walls.		m²		752.42



						On drywalls.		m²		899.44



						Bill Total



						BILL NO.10: PLUMBING AND DRAINAGE



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						Supply, delivery to site and installation of  SANS 21003 Multi-Layer Pipe. Piping to be chased in walls and secured with a light wire mesh. All Terminal fitting to include an angle valve:



						SANITARY FITTINGS (Refer to sanitary schedule sheets 1 & 2):



						Wash Hand Basins:



						Geberit Selnova square wash hand basin (complete system).		No		2.00



						WC:



						Geberit Kombifix toilets (complete system).		No		3.00



						Urinals:



						Geberit Selnova urinal (complete system).		No		1.00



						SINKS



						Franke Quinline QLX611 stainless steel kitchen sink and Cobra heavy pattern medical elbow action, square-type pillar tap (complete system).		No		1.00



						Franke Model ET102 Double fabricated economy type washtrough and Cobra heavy pattern medical elbow action, square-type pillar tap (1030 x 430 x 348mm deep) (complete system).		No		1.00



						Franke wallmounted wash hand basin (535 x 120 x 150mm deep) including brackets and Cobra heavy pattern medical elbow action, square-type pillar tap		No		4.00



						Franke model CH slop hopper 540 x 540mm stainless steel, 1,2mm thick with a 100mm high integral splash back to the rear and both sides and Cobra heavy pattern medical elbow action, square-type pillar tap (complete system).		No		1.00

				Amount Carried Forward

				Brought forward



						Polypropylene laboratory sink 558 x 355 x 240mm and bowl size 503 x 300 x 238mm including waste fittings and Cobra heavy pattern medical elbow action, square-type pillar tap (complete system)		No		5.00



						Tivoli Artic shower mixer, 800 x 700mm shower channel and trap 		No		3.00



						Straight Pipe Lengths:



						Ø16 mm.		m



						Ø20 mm.		m



						Ø22 mm.		m



						Ø26 mm.		m



						Tees and reducing tees  f/f/f:



						Ø26 mm - Ø16 mm.		No



						Elbows and reducing elbows m/m, m/f or f/f:



						Ø16 mm.		No



						Ø20 mm.		No



						Ø26 mm.		No



						Ø26 mm - Ø16 mm.		No



						Pipe Couplings:



						Ø16 mm.		No



						Ø20 mm.		No



						Ø26 mm.		No



						Ø26 mm - Ø16 mm.		No



						10mm Angle valves complete with wall brackets where required.		No



						Supply, delivery to site and installation of  Copper Class 2 piping. Piping to be chased in walls and secured with a light wire mesh. All Terminal fitting to include an angle valve.



						Straight Pipe Lengths:



						Ø15 mm.		m



						Ø22 mm.		m



						Ø28 mm.		m



						Ø35 mm.		m



						Ø50 mm.		m













				Amount Carried Forward

				Brought forward

						Steel full-way gate valve, cast brass. Includes: female to female connection end, non-rising spindle and guided wedge, BSP parallel female threads, tested to 2400kPa, and hydraulic working pressure up to 1600 kPa. SANS 776 CLASS 16, DZR brass:



						Ø15 mm.		No



						Ø22 mm.		No



						Ø28 mm.		No



						Ø35 mm.		No



						Ø50 mm.		No



						Industrial level ball valves, BSP parallel female threads, tested to 2400kPa, and hydraulic working pressure up to 1600 kPa. Kwikot or equally approved:



						Ø15 mm.		No



						Ø22 mm.		No



						Ø28 mm.		No



						Ø35 mm.		No



						Ø50 mm.		No



						Elbows and reducing elbows m/m, m/f or f/f [copper]:



						Ø15 mm.		No



						Ø22 mm.		No



						Ø28 mm.		No



						Ø35 mm.		No



						Ø50 mm.		No



						Tees and reducing tees  f/f/f [copper]:



						Ø50 mm - Ø35 mm.		No



						Ø35 mm - Ø28 mm.		No



						Ø50 mm.		No



						Ø35 mm.		No



						Ø28 mm.		No



						Waste Pipes - Sanitary Fittings:



						110mm PVC Pipe.		m



						Extra Over PVC fittings:



						110 mm Reducer.		No



						50mm bend.		No





				Amount Carried Forward

				Brought forward

						40mm bend.		No



						110mm bend.		No



						50mm junction.		No



						40mm junction.		No



						110mm junction.		No



						110mm reduction junction.		No



						110mm pan connector.		No



						40mm access bend.		No



						50mm access bend.		No



						40mm access junction.		No



						50mm access junction.		No



						100mm access reducing junction.		No



						50mm vent pipe.		No



						110mm stub stack.		No





		TOTAL FOR THIS BILL:





						BILL NO.10 : ELECTRICAL



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						ELECTRICAL SUPPLY



						Supply and Installation of complete components for full working order and operation:



						Modification to existing Distribution Boards or Supply Panels for cable entry and alterations of distribution board metal work. To be determined by contractor prior to tendering.		Item



						Investigation into which services are being fed by the existing board(s) in order to ensure the distribution board  have sufficient capacity to serve the existing and the additional electrical equipment. Also to ascertain if the installation is done in accordance with SANS 10142and other relevant standards including load balancing.		Item



						Additional cost, if necessary,and for the supply and install of necessary additional switchgear to serve existing electrical equipment as investigated in item 2.6. and also provide supply to the additional equipment.		Item



						The supply, installation and commissioning in a pre-fitted distribution board of the following equipment inline with the existing distribution boards:



						5-25 A SP MCB - 5kA.		No



						25-60 A DP MCB - 5kA.		No



						10-60 A TP MCB - 5kA.		No



						63A SP earth leakage relay - 5kA CB Type.		No



						20A DP NO/NC Contactor.		No



						20A 4 Pole NO/NC Contactor.		No



						20 A DP isolator.		No



						30 A DP isolator.		No



						20 A TP isolator.		No



						30 A TP isolator.		No



						Digital timer .		No



						CONDUCTORS, TRAYS, DUCTS



						Wiring Duct - Lay-in Wiring Reticulation: Galvanised steel trunking complete with all accessories, cover plates, and supports as indicated on drawings, suspended from slab/purlins & trusses, excluding conduit work and wiring, and with pre-punched openings for power outlets to specification:



						P8000 (76 x 76mm).		m



						P8000 Splice.		No

				Amount Carried Forward

				Brought forward



						P8000 End cap.		No



						P8000 Horizontal elbow.		No



						P8000 Internal / external elbow.		No



						CONDUITS, BOXES, ETC.



						Galvanised conduit: The supply and installation of Galvanised conduit cast in ceilings and voids on surface to include cutting, bending, terminations, fixing materials etc.:



						20mm.		m



						25mm.		m



						Round Conduit Drawbox: The supply and installation of drawboxes including locknuts, bushes, cover plates, fixing materials when required:



						Galvanised steel round, deep back or side entry for 20mm dia conduit cast in concrete or roof space, average for 1,2,3 and 4 ways Supply.		No



						Switch Boxes: switch boxes for 20mm dia conduit built into brickwork, cast into concrete or surface installed (as determined by the Electrical Engineer):



						100mm x 50mm x 50mm Powder coated Galvanised Steel box.		No



						100mm x 100mm x 50mm  Powder coated Galvanised Steel box.		No



						LUMINAIRES



						Supply, take delivery, unpack, store, fix, test fittings, including installation, materials, connections, LED fluorescent lamps. All fluorescent lamps shall have a colour rendring of 4000K:



						2 x 22W LED Vapour proof surface mounted fluorescent fitting, IP65 rated col. 4000K with emergency battery backup 50% light output.		No



						POWER



						Conductors: The supply and installation of PVC insulated single core stranded copper conductors drawn into conduit, wiring channel, trunking or power skirting:



						2.5mm² PVC Red, Black wire.		m



						2,5mm² PVC green/yellow earth wire.		m



						4mm² PVC Red, white, blue, black		m



						4mm² PVC green/yellow earth wire.		m



						Switched Socket Outlets: Approved  single phase standard switched socket outlet as specified, including installation and connection of the socket and switch assembly and white steel  cover plate including box:



						16A Normal Single Switched Socket Outlet with White Cover Plate (wall mounted).		No



						16A Normal Double Switched Socket Outlet with White Cover Plate ( wall mounted).		No

				Amount Carried Forward

				Brought forward

						60A Single phase  Stove isolator.		No



						Isolators: Approved  Isolators as specified, including supply, installation and connection of the isolator and cover plate, including box:



						20A D.P. isolator in box complete.		No



						32A D.P. isolator in box complete - flush.		No



						20A T.P. isolator in box complete - flush.		No



						Light Switch: Approved Light switches as specified, including supply, installation and connection of the switches and cover plate, including box:



						1 Lever 1 Way.		No



						Single Load Occupancy Sensor as detailed in the Specification.		No



						MISCELLANEOUS AND SUNDRY



						Building Earthing:



						Test and rectify  the earthing and bonding of the existing installation to comply with SANS 10142-1. Bonding includes bonding of all reinforced steel in columns and steelwork with sufficient termination in earth.		Item



						Commissioning & Tests:



						Test and commission the complete installation  and balance load as practical as possible  over three phases, as necessary. Provide Certificate of Compliance for the entire electrical works.		Item



						Operational and Maintenance Training & Manuals including As Built Drawings in CAD format:



						Compilation of detail manuals, as-built drawings and documentation as per the project specification and to the satisfaction of the Engineer.		Item



						Existing Installation:



						Removal from site all existing unused/replaced electrical installation and correct disposal thereof.		Item



						Dayworks -  The rates for labour in Dayworks are to be applied to the hours worked and they are to include for the cost of labour, overheads, profit, all levies, bonuses and leave pay. Dayworks are to be employed only on written instructions from the Engineer:



						Electrician.		Hrs								RATE ONLY



						Labourer (skilled).		Hrs								RATE ONLY



						Labourer (unskilled).		Hrs								RATE ONLY



						BUDGETARY ALLOWANCE



						Allow a Budgetary Allowance of R35 000.00 (Thirty Five Thousand Rand) for Electrical Work to be used as directed by the Principal Agent and to be deducted in whole or in part if not required.		Item









				Amount Carried Forward

				Brought forward



						Mark-up: The Contractor shall indicated the percentage mark-up for all materials and equipment for any additional items not included in this schedule of materials.  An Items may be classified per single item or per group of items requested and shall be at the Engineer discretion:



						Item value < R20.		%								RATE ONLY



						Item value between R20 - R100.		%								RATE ONLY



						Item value between R100 - R1000.		%								RATE ONLY



						Item value between R1000 - R5000.		%								RATE ONLY



						Item value between R5000 - R10000.		%								RATE ONLY



						Item value between R10000 - R25000.		%								RATE ONLY



						Item value between R25000 - R50000.		%								RATE ONLY



						Item value  >R50 000.		%								RATE ONLY





		TOTAL FOR THIS BILL:



						BILL NO.11 : MECHANICAL



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						The ventilation and extract systems are to be installed by a competent contractor all generally as shown on the drawings and as specified.  All electrical connections are to be included. Electrical points to be supplied with 1,5m from the extract fans. Motion sensors are to be utilised as installed by the electrical contractor and connected/switched as indicated on the drawings.



						EXTRACT FANS



						HCFB 2-315 Wall Plate Mounted Fan duty 2,4m3/s @ 150Pa Static Press 1~220-240V.		No



						CFP 350/4-1; Wall plate mounted 0,4m3/s @150Pa Static Press 1~220-240V.		No



						COOKER HOODS



						Defy Slimline Cooker hood DCH 290; 155 x 600 x 500 mm c/w lights and Aluminium filters.		No



						LOUVRES AND WEATHER COWLS



						400 H x 400 W Galvanised weather cowl c/w SS insect mesh screen.		No



						500W x 350H natural anodised AGS non-vision door grilles.		No



						RECTANGULAR DUCT WORK



						Unless otherwise specified all sheet metal ductwork shall be supplied and installed complete with all the necessary galvanised iron rods, hangers and angle supports etc.



						200 x 200.		m



						150mm dia flexible duct.		m



						150mm Plastic Air Valves with clips – C.		No



						Allowance for duct modifications made on site.		Item



						Allowance for servicing the existing extract fan - 4th Floor ablution.		Item



						Allowance for connections to the motion sensors.		Item



						TESTING AND COMMISSIONING



						Testing and commissioning by the AC contractor.		Item



						OPERATION AND MAINTENANCE MANUALS



						Submit Operation & Maintenance Manuals (hard copies) approval and carry out required changes for approval by engineer, complete with testing and commissioning records.		Sets





		TOTAL FOR THIS BILL:

						BILL NO.12 : FIRE PROTECTION



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						PRELIMINARIES AND GENERAL



						One year SLA (12 months from PC being achieved).		Item



						Health & Safety File.		Item



						System Commissioning & Training.		Item



						Preliminary & General + ( Any other item not listed above i.e access equipment etc.).		Item



						Any additional items required to complete project (please send cover page with list of these items).		Item



						FIRE PROTECTION, SMOKE DETECTION, ETC.



						3rd, 4th, 5th and 6th Ablutions:



						Smoke Detector (equipment to match site exisitng equipment).		No



						Sounder / strobe.		No



						PH30 Cabling.		m



						PVC Conduit for exposed route where required(all cabling above ceiling don’t need conduits).		m



						Connect into existing loop.		No



						3rd, 4th, 5th and 6th Kitchens:



						Heat Detector (equipment to match site exisitng equipment).		No



						PH30 Cabling.		m



						PVC Conduit for exposed route where required (all cabling above ceiling don’t need conduits).		m



						5Kg CO2.		No



						Fire Blanket.		No



						Fire Signage F13.		No



						Fire Signage F34.		No



						Green break glass units as per Engineers specification.		No



						BUDGETARY ALLOWANCE



						Allow a Budgetary Allowance of R85 000.00 (Eighty Five Thousand Rand) for Fire Sealing and Staircase Ventilation to be used as directed by the Principal Agent and to be deducted in whole or in part if not required.		Item



						Allow a Budgetary Allowance of R25 000.00 (Twenty Five Thousand Rand) for Fire Rationale to be used as directed by the Principal Agent and to be deducted in whole or in part if not required.		Item

		TOTAL FOR THIS BILL:







						BILL NO.13 : GLAZING



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						TOPS, SHELVES, DOORS, MIRRORS, ETC.



						6mm Thick silvered float glass copper backed mirrors with polished edges, 4x drilled for fixing with cp dome capped mirror screws above and centred on whb in brickwork or concrete:



						Mirror 500x800mm high.		No





		TOTAL FOR THIS BILL:







						BILL NO.14 : PLASTERING



						The Tenderer is referred to the relevant clauses in the seperate document 'Model Preambles for Trades' (2017 Edition) and the Supplementary Preambles hereunder.



						SCREEDS



						Cement plaster screeds wood floated for tiles, on concrete:



						35mm Thick on floors and landings.		m²



						INTERNAL PLASTER



						One coat cement plaster (5:1)  with woodfloated finish on brickwork or concrete to receive wall tiles fixed with adhesive (tiles and adhesive elsewhere) on:



						On walls.		m²



						On drywalls.		m²



						On narrow widths.		m²





		TOTAL FOR THIS BILL:



						BILL NO.11 : PAINTWORK



						The Tenderer is referred to the relevant Clauses in the separate document 'Model Preambles for Trades' (2017 Edition) and to the Supplementary Preambles hereunder.



						SUPPLEMENTARY PREAMBLES



						PREPARATORY WORK TO EXISTING WORK:



						Previously painted plastered surfaces. Surfaces shall be thoroughly washed down and allowed to dry completely before any paint is applied. Blistered or peeling paint shall be completely removed and cracks shall be opened, filled with a suitable filler and finished smooth.



						Previously painted metal surfaces. Surfaces shall be thoroughly rubbed and cleaned down. Blistered or peeling paint shall be completely removed down to bare metal.



						Previously painted wood surfaces. Surfaces shall be thoroughly cleaned down. Blistered or peeling paint shall be completely removed and cracks and crevices shall be primed, filled with suitable filler and finished smooth.



						Paint Specifications.  All painting shall be done in accordance with finishes specifications unless otherwise described.



						Colours:



						In the event of the colour scheme for the project not being available when required for the preparation of quantities, it is recommended that either all paintwork be described as being in the White colour group or that ceilings be described as being in the White colour group and the balance being in the Pastel colour group and that provision be made for other colour groups by way of extra over items marked Provisional as provided for in the measuring system (See measurement rule No. 5 under item 2: Colours). The following items are examples of such extra over items:



						Extra over for paintwork on components (ceilings?) in the White colour group for paintwork in the Pastel colour group (Provisional)



						Extra over for paintwork on components in the Pastel colour group for paintwork in the Deep colour group (Provisional)



						Unless otherwise described paintwork on ceilings shall be deemed to be in the White colour group and paintwork on all other components shall be deemed to be in the Pastel colour group in accordance with the Natural Colour System (NCS) adopted by the SA National Standards.



						ON INTERNAL PLASTERED SURFACES



						Prepare surfaces and remove all loose material. Fill defects with Polycell mendall 90 or Polyfilla Exterior and apply one coat Plascon Plaster Primer and two coats Plascon Teflon based Wall & All (Colour: Papyrus), all in accordance with the manufacturers specifications:



						Drywalls.		m²				R   95.00



						Prepare surfaces and remove all loose material. Fill defects with Polycell Mendall or Polyfilla Exterior Prepare, apply one coat Plascon Plaster Primer (UC56) and 2 coats Plascon Kitchens and Bathrooms Paint Matt TKM1000 (Colour - White), all in accordance with the manufacturers specifications:



						On plastered walls.		m²				R   95.00

				Amount Carried Forward

				Brought forward

						On plastered walls.		m²				R   95.00



						Prepare surfaces and remove all loose material. Fill defects with Polycell Mendall or Polyfilla Exterior and apply one coat Plascon Plaster Primer and two coats Plascon White PVA, all in accordance with the manufacturers specifications:



						On soffits of slabs.		m²



						PAINTWORK TO NEW WORK



						ON FLOATED PLASTER



						Prepare, apply PVA Plascon Paint, all in accordance with the manufacturers specifications:



						On drywalls.		m²		899.44



						On narrow widths.		m²		89.94



						Prepare, apply PVA Plascon Paint, all in accordance with the manufacturers specifications:



						On plastered walls.		m²		485.72



						On narrow widths.		m²		48.57



						Prepare, apply Epoxy abe cote 337, all in accordance with the manufacturers specifications:



						On drywalls.		m²		119.68



						On plastered walls.		m²		266.70



						On narrow widths.		m²		38.64



						ON WOOD SURFACES



						Stop, sand down, clean and prepare wood surfaces and apply one coat pink wood primer and two coats Plascon Velvaglo Polyurethane Velvet Enamel. Colour - Battleship Grey G13, all in accordance with the manufacturers specifications:



						On doors.		m²		52.46







		TOTAL FOR THIS BILL:





						BILL NO.12 : PROVISIONAL SUMS



						The Tenderer is referred to the relevant Clauses in the separate document 'Model Preambles for Trades' (2017 Edition).



						All provisional sums are nett and make provision for material, fittings and installation by specialist firms. Provisional sums do not include builder's discount but tenderers may allow for profit opposite the appropriate item.



						In cases of the tenderer allowing for profit, then the amount will be adjusted in direct proportion to the final value executed by the specialist firms.



						As part of Attendance, the Tenderer is to co-ordinate and take delivery of goods / materials to ensure necessary placement and installation.



						LOOSE FURNITURE AND FITTINGS.



						Allow the sum of R350 000,00 (Three Hundred and Fifty Thousand Rand) for Loose Furniture and Fittings.		Item		1.00		R   350,000.00		R   350,000.00



						Profit on above item.		Item		1.00



						Attendance on ditto.		Item		1.00





		TOTAL FOR THIS BILL:





		TOTAL (SUM OF GENERAL BUILDING BILLS) CARRIED FORWARD TO SUMMARY 
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HVAC

		NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE										Jan-26

		 Bills of Quantities: HVAC Installation

		ITEM NO.		DESCRIPTION		UNIT		QTY		RATE		TOTAL



				DUCT WORK

				Rectangular galvanized low pressure ducting 

				supported from structural steel via hangars 

				and 8mm  threaded bar

				Note: Rate to include for support mechanisms



		1		Category 1 ducting		m²		175

		2		Category 3 ducting		m²		7



				Extra over for low pressure ducting - Category ducting



		3		Category 1 - Radius bends, Square bends, 45°		no.		110

				bends, 15° bends, 90° bends, transformations, tees, stop ends

				or branches



		4		Category 3 - Radius bends, Square bends, 45°		no.		2

				bends, 15° bends, 90° bends, transformations, tees, stop ends

				or branches



				Round un-insulated galvanized low pressure ducting not exceeding

				1m below steel trusses or concrete soffits including support

				mechanisms and spigots



		5		500 mm Ø		m		2

		6		250 mm Ø		m		4

		7		200 mm Ø		m		32



				FLEXIBLE UNINSULATED DUCTING

				Uninsulated flexible ductwork not exceeding 1.5m girth, externally

				insulated with 25mm foil faced fibreglass, including jubilee duct

				clamps and vapour barrier tape



		8		250 mm Ø		m		4

		9		200 mm Ø		m		50



				DIFFUSION AND GRILLES



		10		(600 x 600)mm supply air grille c/w OBD, plenum box and associated spigot 

				connection - by Brian Rickard or Equal		no.		2

		11		(300 x 200)mm fresh air grille c/w OBD and associated connection		no.		3

		12		(400 x 200)mm fresh air grille c/w OBD and associated connection		no.		1

		13		(500 x 200)mm extract air grille c/w OBD and associated connection		no.		2



		14		(300 x 250)mm opposed blade dampers		no.		1

		15		(350 x 250)mm opposed blade dampers		no.		3

		16		(200 x 250)mm opposed blade dampers		no.		1

		17		(500 x 300)mm opposed blade dampers		no.		1

		18		(400 x 300)mm opposed blade dampers		no.		1

		19		(250 x 250)mm opposed blade dampers		no.		1

		20		200mm dia. Butterfly damper		no.		20



		21		Door grille (600 x 400)mm 		no.		14



		22		Aluminium disc valves 200 diameter		no.		20



		23		(600 x 600) Standard adjustable square 200 dia. CAV Swirl Diffuser complete with

				mounting frame - by Brian Rickard or Equal		no.		6



		24		(250 x 250)mm storm resistant weather louvre c/w WMS		no.		2

		25		(400 x 400)mm storm resistant weather louvre c/w WMS		no.		1

		26		(1000 x 500)mm storm resistant weather louvre c/w WMS		no.		1



		27		200 mm Ø  wire mesh screen		no.		1

		28		500 mm Ø  wire mesh screen		no.		1

		Amount Carried Forward

		Brought forward

				EQUIPMENT AND FANS



		29		Mid-Wall inverter type heat pump unit complete with drain pump, 

				brackets and wall mounted controller as specified. 

				Cooling capacity 2.6Kw 		no.		5

				Matching condenser unit		no.		5



		30		Mid-Wall inverter type heat pump unit complete with drain pump, 

				brackets and wall mounted controller as specified. 

				Cooling capacity 3.5Kw 		no.		3

				Matching condenser unit		no.		3



		31		Mid-Wall inverter type heat pump unit complete with drain pump, 

				brackets and wall mounted controller as specified. 

				Cooling capacity 7Kw 		no.		6

				Matching condenser unit		no.		6



		32		Refrigerant copper piping and approved insulation similar or 

				equal to Armourflex, to units, etc., including all fitments 

				and suspending below suspension level (single way)		m		140



		33		PVC conduit installed in ceiling void and chased in

				wall /partitions, wall box, wall controllers with vibration pads

				to suite. (Allow 15m PVC conduit per unit)		Sum		1



		34		Condesate drain piping for each unit complete with supports, 

				reduceres, tees, bends as shown

				20mm diameter uPVC drain piping		m		115



		35		Inline tube fan 200 mm Ø, 60l/s, 200Pa complete with round duct pieces, 

				flexible connections, flanges, supports, AV mounts and associated accessories  		no.		2



		36		200 mm Ø  matching sound attenuator		no.		4



		37		Inline tube fan 315 mm Ø, 340l/s, 250Pa complete with round duct pieces, 

				flexible connections, flanges, supports, AV mounts and associated accessories  		no.		1



		38		315 mm Ø  matching sound attenuator		no.		2



		39		Inline tube fan 200 mm Ø, 110l/s, 200Pa complete with round duct pieces, 

				flexible connections, flanges, supports, AV mounts and associated accessories  		no.		1



		40		200 mm Ø  matching sound attenuator		no.		2



		41		Axial flow fan 500 dia. (400l/s, 180Pa, 1440rpm) c/w canvas collars

				matching flanges, av mounting feet, mounting feet and brackets		no.		1



		42		Axial flow fan 800 dia. (1255l/s, 450Pa, 1440rpm) c/w canvas collars

				matching flanges, av mounting feet, mounting feet and brackets		no.		1



		43		500 mm Ø  sound attenuator, selected for NC 35 		no.		2

		44		800 mm Ø  sound attenuator, selected for NC 35 		no.		2



		45		Filter box (1000 x 500 x 300)mm  		no.		1



		46		Filter (1000 x 500 x 50)mm 		no.		1



		47		Galvanized light duty cable trays including hangar supports

				for running refrigerant piping and condensate piping		Sum		1



		Amount Carried Forward

		Brought forward





				ELECTRICS AND CONTROLS

		48		All electrics, wiring and controls associated with the Dx air conditioning units and fans. 		Sum		1



		49		Galvanized light duty cable trays including hangar supports		Sum		1

				for running cables



				EXISTING EQUIPMENT

		50		Decommissioning of the existing installation including all controls and

				electrics associated with the HVAC equipment.

				Dismantling of existing HVAC equipment.		Sum		1



		51		Lifting, rigging and transportation of stripped equipment for disposal		Sum		1

























		TOTAL FOR THIS BILL



		TOTAL (SUM OF HVAC BILLS) CARRIED FORWARD TO SUMMARY 
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Hot & Cold Water

		NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE										Jan-26

		Bills of Quantities: Wet Services

		ITEM NO.		DESCRIPTION		UNIT		QTY		RATE		TOTAL

				In accordance with the Conditions of Contract, provide

				for all expenses, obligations and general items pertaining

				to such conditions and all items not specifically specified

				or mentioned to enable the works to be completed in a

				safe satisfactory manner.In accordance with the drawings

				and the specification. 



				WATER SUPPLIES

				Copper piping completely installed  on supports 

				 and including running joints as per specification



		1		15mm Pipes		m		40				R0.00

		2		22mm Pipes		m		175				R0.00

		3		32mm Pipes		m		180				R0.00



				copper piping chased in walls



		4		15mm Pipes		m		25				R0.00

		5		22mm Pipes		m		20				R0.00



				Extra over copper pipes for capillary fittings



		6		15mm Elbow		No.		60				R0.00

		7		15mm Tee		No.		75				R0.00

		8		22mm Elbow 		No.		120				R0.00

		9		22mm Tee		No.		100				R0.00

		10		22-15mm Reducer		No.		60				R0.00

		11		32mm Elbow		No.		80				R0.00

		12		32mm Tee		No.		50				R0.00

		13		32-22mm Reducer		No.		30				R0.00

		14		22-15mm Reducer		No.		20				R0.00



				Flexible connection 



		15		15mm female to female hydraulic flexible connector		No.		18				R0.00

		16		22mm female to female hydraulic flexible connector		No.		18				R0.00





				LAGGING TO PIPES

				Thermal cross-linked polyethylene foam pipe insulation

				minimum 16mm thick lagging to hot water pipes and hot water return



		17		Insulation to 15mm, 22mm and 32mm pipe, couplings and fittings 		m		150				R0.00



				TAPS, VALVES, ETC., INCLUDING COUPLING TO

				PIPES AND/OR FITTINGS



		21		15mm Angle Valve		No.		8				R0.00

		22		22mm Isolating Valve		No.		8				R0.00

		23		32mm Isolating valve		No.		1				R0.00

		24		Plumbing_Joints_Aquatechnik_Safety-Ball-valve-with-butterfly-handle		No.		1				R0.00

		25		M_Globe Valve - 10-50 mm - Threaded		No.		1				R0.00

		26		Vacuum Breaker Backflow Valve - 15-50 mm 		No.		1				R0.00



				Equipment



		27		Hydroboil 		No.		1				R0.00



		28		150l evacuated tube solar geysers complete with solar controller and backup 		No.		2				R0.00

				3kw electrical element 



		29		water softening  plant for removal of calcium and magnesium max flow 		No		1				R0.00

				1l per second at 350kpa



		TOTAL FOR THIS BILL 



		TOTAL (SUM OF HOT AND COLD WATER BILLS) CARRIED FORWARD TO SUMMARY 
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Fire

		NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE										Jan-26

		Bills of Quantities: Wet Services

		ITEM NO.		DESCRIPTION		UNIT		QTY		RATE		TOTAL

				Supply, delivery, installation, commissioning and testing of the 

				Fire Protection Systems as per SANS & SABS regulations



				Fire singage as per SANS 1186-1, SANS 1186-3,

				SANS 1186-5 and SANS 1464-22



		1		Photoluminescent type c/w fittings		No.		20		R   20.00		R   400.00



				Fire piping as per SANS 10400-W



		2		Diam. 110 mm Class 16 mPVC pipe c/w fittings		m		10				R   - 0



		3		Diam. 100 mm black medium steel pipe c/w fittings & painting as per spec		m		30				R   - 0



				Fire hose reel as per SANS 543



		4		30 m fire hose reel c/w fittings		No.		2				R   - 0



				Fire extinguisher as per SANS 1910



		5		4.5 kg dry chemical powder fire extinguisher c/w fittings		No.		8				R   - 0



		6		Fire blankets 		No.		4				R   - 0



		7		medical emergency kit 		No.		4				R   - 0



























		TOTAL FOR THIS BILL										R   - 0



		TOTAL (SUM OF FIRE BILLS) CARRIED FORWARD TO SUMMARY 
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Electrical

		NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE												Jan-26

		Bills of Quantities: Electrical

		ITEM NO.		DESCRIPTION		UNIT		QTY		MATERIAL RATE		LABOUR RATE		TOTAL

		2		Preliminary & General



		2.1		Conditions of Contract and Technical Specifications

		2.1.1		Amount required to comply with the Conditions of Contract

		2.1.2		Amount required to comply with the Technical Specifications

		2.1.3		Amount required to comply with the Health & Safety Specifications



		2.2		Site Establishment

		2.2.1		Amount required as a Fixed Cost

		2.2.2		Amount required as a Time Variable Cost

		2.2.3		Amount required as a Value Variable Cost







		TOTAL FOR THIS BILL

		3		LIGHTING & POWER BOQ

		3.1		Distribution Boards

				To comply with SANS 10142-1

				Supply, delivery and install  DB's constructed in sections

				with barriers between and separate doors to each section,

				sub-frames,chassis, fixtures, internal wiring, switchgear 

				and equipmentas detailed in Standard Specification

		3.1.1		DB Board with equipment DB-LAB, as specified (Refer to schematic)		No		1

		3.1.2		DB-SANBS, Exist.Compliance 		No		1

		3.1.3		DB-Separation, Exist.Compliance 		No		1



		3.2		Conduit

				PVC fixed in chase or Ceiling void

		3.2.1		20mmØ		m		1,514

		3.2.2		25mmØ		m		508

		3.2.3		25mmØ Bosal Conduit		m		322



		3.3		PVC Conduit Boxes

		3.3.1		60mm  Round Boxes		No		110

		3.3.2		100 x 100 x 50 (Steel)		No		75

		3.3.3		100 x 50 x 50 (Steel)		No		8

		3.3.4		100x100 Cover plate 		No		12



		3.4		P9000 trunking		m		380

		3.4.1		Tee's		No		4

		3.4.2		90° bends		No		2



		3.5		400mm wire mesh tray		m		295

		3.5.1		Tee's		No		3

		3.5.2		90° bends		No		2



		3.6		300mm cable tray		m		70

		3.6.1		4-way 		No		1

		3.6.2		Tee's		No		1

		3.6.3		90° bends		No		1



		3.7		Wiring

				PVC insulated copper conductors drawn into

				conduit, wiring trunking or powerskirting

		3.7.1		2.5mm² PVC wire		m		4,539

		3.7.2		4mm² PVC wire		m		350

		3.7.3		Draw Wire		m		1,000



		3.8		Switches - Socket Outlets - Isolators

				Surface or flush mounted complete with covers

		3.8.1		5A unswitched socket outlet		No		95

		3.8.2		16A ZA/Euro combined socket outlet		No		47

		3.8.3		16A ZA/Euro double socket outlet		No		1

		3.8.4		Waterproof Surface16A ZA/Euro double socket outlet IP66 rated		No

		3.8.5		16A single dedicated socket outlet - chamfered earth pin red body		No		44

		3.8.6		16A double dedicated socket outlet - chamfered earth pin red body		No		4

		3.8.7		Data outlet with cover plate		No		8





				Amount Carried Forward

				Brought forward



		3.8.8		Ceiling mount motion sensors 16A rated		No		14

		3.8.9		Relay & Controlled Module, for lighting & HVAC		No		2

		3.8.10		TV outlet with cover plate		No		0

		3.8.11		Telephone outlet with cover plate		No		8

		3.8.12		Complete 16A 1-lever/1-way light switch		No		3

		3.8.13		Complete 16A 1-lever/2-way light switch		No		2

		3.8.14		Complete 16A 2-lever/1-way light switch		No		2

		3.8.18		20A DP isolator 		No		25

		3.8.22		32A DP isolator  		No		16

		3.8.23		20A TP isolator		No		4



		3.9		Power Skirting

				Supply, Delivery and Installation of steel 2 compartment power skirting

		3.9.1		2 compartment power skirting straight length		m		120

		3.9.2		Power skirting ends		No		42

		3.9.3		Power skirting elbows		No		4

		3.9.4		Power skirting risers		No		16

		3.9.5		16A ZA/Euro combined normal socket outlet on power skirting		No		25

		3.9.6		16A dedicated socket outlet on power skirting - chamfered earth pin red body		No		25

		3.9.7		Complete Data infrastructure on power skirting		No		10

		3.9.8		Complete Telephone infrastructure on power skirting		No		10



		3.10		Luminaires

				Supply and installation of luminaires  complete with lamps, low brightness louvers, control gear, and mounting accessories, with 5A  plug top(3m). Refer to schedule of light fittings



		3.10.1		Type : 70W, 4000K recessed 1705mm luminaire.
regent lighting r-line.		No		28



		3.10.2		Type : 24W LED, 4000K recessed 580mm luminaire.
Regent Lighting NASA.
		No		9



		3.10.3		Type P1: 36W LED, 4000K recessed 600x600mm panel light fitting. Regent Lighting Luxon Opal.		No		48



		3.10.4		Type B1: 20W LED, 4000K recessed 1200x600mm panel
light fitting.		No		9





		3.11		Supply and Install Earthing and Bonding for the installation

				Earthing of all buildings to comply with the latest SANS 10142 1&2:2009, as revised  Code of Practice, as revised for The Wiring of Premises as amended and as specified.  Bonding of all hot, cold and waste pipes complete with 12,5mm x 1mm thick solid or perforated copper tape including terminations.

		3.11.1		Earth and Bond Distribution Board		No		1

		3.11.2		Earth and Bond Water Pipes per building 		sum		1

		3.11.3		Earth and Bond Gutters and Roof per building		Sum		1

		3.11.4		Testing of the Earth installation by a Specialist Contractor		Sum		1



				Amount Carried Forward

				Brought forward

		3.12		Lightning Protection Installation

				Supply, install and test a complete lightning protection installation, including aluminium and copper conductors, test joints, PVC conduit, earth electrodes for the following builidng but not limited to: -

		3.12.1		Manapo NHLS Laboratory as specified 		sum		1



		3.13		Testing and Commissioning 

				Inspections, testing and handing over of the complete installation in the presence of the  Engineer and certify the results on the Certificate of compliance by an accredited person.: including issuing of the CoC		sum		4



				Rates shall be deemed to include all obligations under the Contract Documents, including Technical Submittals, Workshop Drawings, Delivery of the equipment to site, Site storage, Asset Tagging of equipment, Testing & Commissioning, and AS-Built drawings, Occupational Health and safety adherence. No separate payment will be made for these. 





		4		Electrical Distribution Boards

				Distribution panels prewired, complete with consumer circuit breakers and locks to Municipality specification. Equipment as per schematic diagrams.



		4.1		Feeder Cables

				Supply, delivery and installation of 600 / 1000V

				PVCSWAPVC copper or aluminium cables installed on suspended cable rack or drawn through sleeves. Cable rack & sleeves measured elsewhere.

		4.1.1		70mm² x 4 core Copper cable		m		72

		4.1.2		Complete 70mm² x 4 core electrical cable ends		No		2

		4.1.3		6mm² x 4 core Copper cable		No		41

		4.1.4		Complete 6mm² x 4 core electrical cable ends		m		4

		4.1.5		4mm² x 4 core Copper cable		No		53

		4.1.6		Complete 4mm² x 4 core electrical cable ends		m		4

		4.1.7		2.5mm² x 4 core Copper cable		No		20

		4.1.8		Complete 2.5mm² x 4 core electrical cable ends		m		6

		4.1.9		4mm² x 2 core Copper cable		m		185

		4.1.10		Complete 4mm² x 2 core electrical cable ends		No		16

		4.1.11		2.5mm² x 2 core Copper cable		m		350

		4.1.12		Complete 2.5mm² x 2 core electrical cable ends		No		32

		4.1.13		50mm² Bare Copper Earth run in parallel with above cables including terminations		m		70

		4.1.14		4mm² Bare Copper Earth run in parallel with above cables including terminations		m		41

		4.1.15		2.5mm² Bare Copper Earth run in parallel with above cables including terminations		m		610



				Rates shall be deemed to include all obligations under the Contract Documents, including Technical Submittals, Workshop Drawings, Delivery of the equipment to site, Site storage, Asset Tagging of equipment, Testing & Commissioning), and AS-Built drawings, Occupational Health and safety adherence. No separate payment will be made for these.

		TOTAL FOR THIS BILL

		5		Intercom System & PA Installation

		5.1		Complete New 2 way Intercom system 



		5.1.1		Intercom master station 		No		1



		5.1.2		2way Robust Metal substations (speakers) 		No		3



		5.1.3		External Intercom speakers		No		2



		5.1.4		Emergency panic button		No		4



		5.1.5		Desk /Wall mount Microphone(Robust)		No		1



		5.1.6		Round Ceiling Mount 6W Speaker 		No		5



		5.1.7		Complete Management Zone Amplifier system with adjustable attenuators for Public Address and Evacuation System complete		No		1



		5.1.8		Twisted pair audio cable		m		640



		5.1.9		Multi core communication cable		m		200



		5.1.10		25mm dia PVC conduit		m		200



		5.1.11		20mm dia PVC conduit		m		250



		5.1.12		Intercom Terminal Box		No		1



		5.1.13		Rack and equipment assembly		Sum		1



		5.1.14		Equipment manual & Training		Sum		1



		5.1.15		Test, commissioning, labeling and handing over fully operational system to client and consulting engineer’s requirement  		Sum		1



		5.1.16		Sundry equipment to make sytem to be fully functional		Sum		1



				Rates shall be deemed to include all obligations under the Contract Documents, including Technical Submittals, Workshop Drawings, Delivery of the equipment to site, Site storage, Asset Tagging of equipment, Testing & Commissioning, and AS-Built drawings, Occupational Health and safety adherence. No separate payment will be made for these. 





		TOTAL FOR THIS BILL

		6		ACCESS CONTROL INSTALLATION 





		6.1		ACCESS CONTROL INSTALLATION 



		6.1.1		Access Control Viewing Workstation,  including 24" monitor, keyboard, mouse, etc.		No.		1



		6.1.2		Access Control - Enrolment Device.		No.		1



				Access Control Head End (Installed in Network Equipment Room).



		6.1.2		24 Port POE Switch for Access Control, Layer 3 Capable for Snooping and Multicasting, 2 Gb SFP Ports.		No.		1



		6.1.3		Network Access Control Server for 1U Rack, Keyboard, Mouse etc as specified.		No.		1





				Software.



		6.1.5		Access Control  Software including Integration to CCTV System on offer.		No.		1



		6.1.6		Access Control Card Reader Controller as specified.		No.		16



		6.1.7		Access Control Door Controller as specified.		No.		9



		6.1.8		12V DC 7Ah Battery Backup Unit as specified.		No.		9



		6.1.9		Access Control Card Reade as specified.		No.		16



		6.1.10		Magnetic Lock as specified.		No.		9



		6.1.11		Electric Strike Unit as specified.		No.		9



		6.1.12		Medium Duty flush mounted door closer and accessories as specified.		No.		9



		6.1.12		Release Push button as specified.		No.		9



		6.1.13



				Cabling.



		6.1.14		Mylar 0,5mm2 2core communication cable.		m		550



		6.1.15		1,5mm2 2core PVC Cu Cable.		m		200



		6.1.16		2,5mm2 2core PVC Cu Cable.		m		350



		6.1.17		Low Loss Multi-mode Fibre Optic 4 Core Cable.		m		660



		6.1.18		CAT-6 UTP cable.		m		650



		6.1.19		RJ45 CAT-6 UTP cable terminations.		No.		32



		6.1.20		15U Floor standing Enviro-Cabinets with fans		No.		1



				Amount Carried Forward

				Brought forward

				Training of Staff.



		6.1.21		Training of control room and supervisor staff (3 sessions).		No.		1



		6.1.22		Programming of the Complete Access Control Installation.		No.		1



		6.1.23		Testing and Commisioning of the Entire Access Control System installation, as witnessed by the Engineer and  Project Manager.		No.		1



		6.1.24		Final Completion Certificate.		No.		1



		6.1.25		Sundry equipment to make sytem to be fully functional		Sum		1



				Rates shall be deemed to include all obligations under the Contract Documents, including Technical Submittals, Workshop Drawings, Delivery of the equipment to site, Site storage, Asset Tagging of equipment, Testing & Commissioning, and AS-Built drawings, Occupational Health and safety adherence. No separate payment will be made for these. 



		TOTAL FOR THIS BILL

		7		Closed-Circuit Television(CCTV Installation)





		7.1		Supply and install new CCTV equipment 



		7.1.1		High definition IP Mini Dome Camera 3MP IR30 WDR 3.5mm IP67 POE in Housing 		No.		8



		7.1.2		High definition IP Bullet Camera POE in Housing - External		No.		2



		7.1.3		32 Channel NVR(forty days of data storage) complete with Hard Drives & Software		No.		1



		7.1.4		8 Port Switch PoE		No.		2



		7.1.5		Monitors (Smart 55"LCD (liquid crystal display) HD,properly secured against theft 		No.		2



		7.1.6		Desktop Remote Viewing PC , USB Keyboard & Mouse		No.		1



		7.1.8		Blue Cat6a Cabling		m		1,100



		7.1.9		25mmØ Bosal Conduit		m		350



		7.1.10		25mmØ PVC Conduit		m		811



		7.1.11		Complete Data & Telephone Structured Cabling For Electronics Systems		Sum		1



		7.1.12		System Comissioning		Sum		1



		7.1.13		Sundry equipment to make systems above to be fully functional. Provide breakdown of these items below:		Sum		1



		TOTAL FOR THIS BILL

		8		ALARM SYSTEM

				Supply and install Intruder Alarm System.	The Intruder Alarm System must comply with                         SANS 60839-2-6:2010 

		8.1.1		Intrusion  alarm Main control panel with 72 hours back-up battery, PSU, radio link, as specified:		No		1

		8.1.3		Complete display/mimic panel with an LED for each localised alarm 		No		1

		8.1.4		Complete LCD keypad panel with multiple programmable functions , as specified		No		1



		8.1.5		Complete Passive Infra red motion sensors, as specified		No		11



		8.1.6		Complete burglar alarm sounder and LED cluster lamp indicator, as specified		No		2



		8.1.7		Complete panic button, as specified		No		4



		81.8		Complete new Burglar localised alarm system, as specified		Sum		1





		8.1.9		Complete Intrusion alarm cabling with labeling, as specified.		m		1100



		8.1.10		Test, commissioning, labeling and handing over fully operational system to client and consulting engineer’s requirement  		Sum		1



		8.1.11		Sundry equipment to make sytem to be fully functional		Sum		1





		TOTAL FOR THIS BILL



		TOTAL (SUM OF ELECTRICAL BILLS) CARRIED FORWARD TO SUMMARY 
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Summary



				REFURBISHMENT OF MANAPO HOSPITAL NHLS LABORATORY



				SUMMARY



				DESCRIPTION		AMOUNT



				PRELIMINARIES AND GENERALS		R   - 0



				GENERAL BUILDING WORKS		R   - 0



				HVAC		R   - 0



				HOT & COLD WATER		R   - 0



				FIRE		R   - 0



				ELECTRICAL		R   - 0







				SUB TOTAL		R   - 0



				ADD: 





				Construction Contingencies @ 10%		R   - 0





				SUB TOTAL		R   - 0





				ADD VALUE ADDED TAX @ 15%		R   - 0



				TOTAL		R   - 0
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Manapo NHLS Consolidated BOQ.pdf


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Bill of Quantities: Preliminary & General


Page Item Description Unit Quantity Rate Amount


The Tenderer is to ensure that the Excel version of the BOQ corresponds 


with the PDF version. No claims will be entertained for any losses and/or 


damages incurred as a result of the use of the Excel version of the BOQ for 


the calculation on tender prices.


SECTION NO. 1 : PRELIMINARIES AND GENERAL


BILL NO.1 : PRELIMINARIES


11 BUILDING AGREEMENT AND PRELIMINARIES


11 The JBCC Principal Building Agreement (May 2018 Edition 6.2) prepared by 


the Joint Building Contracts Committee shall be the applicable building 


agreement, amended as hereinafter described.


11 The JBCC Principal Building Agreement contract data forms an integral part 


of this agreement.


11 The JBCC General Preliminaries (May 2018 Edition 6.2) published by The 


Joint Building Contracts Committee for use with the JBCC Principal Building 


Agreement shall be deemed to be incorporated in these bills of quantities, 


amended as hereinafter described.


11 The contractor is deemed to have referred to the abovementioned 


documents for the full intent and meaning of each clause.


11 The clauses in the abovementioned documents are hereinafter referred to 


by clause number and heading only.  Where standard clauses or 


alternatives are not entirely applicable to this agreement such 


amendments, modifications, corrections or supplements as will apply are 


given under each relevant clause heading and such amendments, 


modifications, corrections or supplements shall take precedence 


notwithstanding anything to the contrary contained in the abovementioned 


documents.


11 Where any item is not relevant to this agreement such item is marked N/A 


(signifying 'not applicable').


11 PREAMBLES FOR TRADES


11 The Model Preambles for Trades (2017 edition) as published by the 


Association of South African Quantity Surveyors shall be deemed to be 


incorporated in these bills of quantities  and no claims arising from brevity 


of description of items fully described in the said Model Preambles will be 


entertained.


11 Supplementary preambles and project specifications are incorporated in 


these bills of quantities to satisfy the requirements of this project.  Such 


supplementary preambles and project specification shall take precedence 


over the provisions of the Model Preambles.


11 The contractor's prices for all items throughout these bills of quantities shall 


take account of and include for all of the obligations, requirements and 


specifications given in the Model Preambles and in any supplementary 


preambles.
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11 PRICING OF PRELIMINARIES


11 Should the contractor select Option A in terms of clause D4.0 of the 


contract data for the purpose of adjustment of these preliminaries , the 


amount entered into the amount column in these preliminaries is to be 


divided into one or more of the three categories provided namely fixed (F), 


value related (V) and time related (T).


12 PRICING OF BILLS OF QUANTITIES


12 The contractor is to allow opposite each item for all costs in connection 


therewith.  All prices to include, unless otherwise stated, for all materials, 


fabrication, conveyance and delivery, unloading, storing, unpacking, 


hoisting, labour, setting, fitting and fixing in position, cutting and waste 


(except where to be measured in accordance with the standard system of 


measurement), patterns, models and templates, plant, temporary works, 


returning of packaging, duties, taxes, imposts, establishment charges, 


overheads, profit and all other obligations arising out of the agreement.


Items left unpriced will be deemed to be covered in prices against other 


items throughout these  bills of quantities and no claim for any extras 


arising out of the contractor's omission to price any item will be 


entertained.


Prices for all plant, temporary works, services and other items shall include 


for the design, supply, maintenance, operating cost and subsequent 


removal and making good as necessary.


12 LEGAL STATUS OF THE CONTRACTOR


12 If the contractor constitutes a joint venture consortium or other 


unincorporated grouping of two or more persons then:


1. These persons are deemed to be jointly and severally liable to the 


employer for the performance of this agreement;


2. These persons shall notify the employer of their leader who has authority 


to bind the contractor and each of these persons; and


3. The contractor shall not alter its composition or legal status without the 


prior written consent of the employer.


12 SECTION A: PRINCIPAL BUILDING AGREEMENT


12 Interpretation (A1-A7):


12 1 Clause 1.0 -  Definitions and interpretation. Item 1,00


12 2 Clause 2.0 -  Law, regulations and notices.


Clause 2.0 is amended by adding the following sub-clause:


2.5  Without limiting the generality of the provisions of clause 2.0, the 


contractor's attention is drawn to the provisions of Construction 


Regulations issued in terms of the Occupational Health and Safety Act, 


1993.  It is specifically stated that the employer  shall ensure that the 


contractor has made provision for the cost of health and safety measures 


during the execution of the works . The contractor shall price opposite this 


item for compliance with the act and the regulations.
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The contractor shall:


1. Comply with the Occupational Health and Safety Act, 1993.  for the 


works.


2. Prepare and agree with the health and safety consultant the health and 


safety plan for the  works.


3. Co-operate with the health and safety consultant in all respects.


4. Manage the compliance of all subcontractors with the regulations and 


with the health and safety plan and specification.


The contractor warrants that it is, and will remain for the duration of this 


agreement, registered and in good standing with the compensation fund or 


with a licensed compensation insurer as contemplated in the Compensation 


or Occupational Injuries and Diseases Act 130 of 1993.


5. Preparation of Contractor's Site-Specific Health and Safety Plan in 


accordance with the client's Health and Safety Specification. This includes 


the description of an effective Safety Management System with allocated 


roles and responsibilities.


6. Implementation and Maintenance of the Site-Specific Health and Safety 


Plan.


7. Preparation of Contractor's Site-Specific Health and Safety File in 


accordance with the client's Health and Safety Specification.


8. Implementation and Maintenance of the Contractor's Site-Specific Health 


and Safety file.


9. Health and Safety Management and Control of Contractors to the 


Principal Contractor.


10. Provision of staff welfare facilities and Personal Protective Equipment 


(PPE).


11. Provision for an adequate number of full-time Construction Health and 


Safety Officer.


12. Cost of Medical Surveillance (Entry and Exit).


13. Provision of Emergency Equipment, including first aid boxes, emergency 


safety equipment, fire suppression equipment and others covered in the 


Health and Safety specification.


14. Provision of Health and Safety Training, induction and Awareness 


Programmes to all site staff.


15. Provision of all temporary and lifting works equipment, tools, and 


structures and fall protection/prevention equipment. Maintenance of safe 


access for staff and public.


16. Cost for Health and Safety signage and notices.


17. Submission of the Health and Safety File to the client upon completion 


of the project (hard and soft copies). Item 1,00
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13 3 Clause 3 .0 - Offer and acceptance. Item 1,00


13 4 Clause 4.0 - Cession and assignment. Item 1,00


13 5 Clause 5.0 -  Documents.


Clause 5.4 is amended by adding the words "or construction programme." 


at the end of the clause. Item 1,00


13 6 Clause 6.0 -  Employer's agents. Item 1,00


13 7 Clause 7.0 - Design responsibility.


Clause 7.0 is amended by adding the following sub-clauses:


7.4 Notwithstanding the provisions of sub-clause 7.2, the contractor shall 


ensure that every such subcontractor shall simultaneously with the signing 


of the relevant subcontract sign and deliver to the employer a design 


indemnity, materials warranty and workmanship warranty in favour of the 


employer.


7.5 Any subcontractor whose subcontract involves design work will be 


required to provide to the employer evidence of “professional indemnity” 


insurance for such design work.


7.6 If the contractor fails to obtain the necessary warranties and/or 


indemnities from the subcontractors, the design responsibility shall be 


deemed to devolve upon the contractor. Item 1,00


14 Insurance and security (A8-A11)


14 8 Clause 8.0 - Works risk Item 1,00


14 9 Clause 9.0 - Indemnities Item 1,00


14 10 Clause 10.0 - Insurances


Clause 10.0 is amended by the adding the following sub-clause:


10.11 In the event of any occurrence which is likely to give rise to a claim 


under the insurances arranged by the employer, the contractor shall:


1. In addition to any statutory requirement or other requirements 


contained in the agreement, immediately notify the employer’s insurance 


brokers by telephone, e-mail or telefax giving the circumstances, nature and 


estimate of the loss, damage or liability.


2. Complete a claim advice form in conjunction with both the principal 


agent and the employer and return to the insurance brokers without delay.


3. Assist as required, in negotiations of the settlement of claims with the 


insurers through the employer’s insurance brokers.


The employer shall have the right to make all and any enquiry on the site or 


elsewhere as to the cause and results of any such occurrences and the 


contractor shall give the employer and his insurers full facilities for carrying 


out such enquiries. Item 1,00
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14 11 Clause 11.0 -  Security


Clause 11.10 is amended by adding the following at the end of the clause: 


"and shall ensure that if applicable, a waiver of lien is included in all 


subcontracts and that the works executed on the site are kept free of all 


liens and other encumbrances at all times." Item 1,00


14 Execution (A12 - A17)


14 12 Clause 12.0 -  Obligations of the parties


Clause 12.2.6 is deleted in its entirety and replaced with the following:


12.2.6.1 Immediately on award of the contract and prior to the 


commencement  on site, the contractor, shall prepare a working 


programme covering the first month of the construction period.  This 


working programme shall be prepared in conjunction with the principal 


agent and shall be subject to his approval.


12.2.6.2 During  the  first  month  of  the  construction   period the 


contractor  shall  prepare  a  programme of the  works together with a 


schedule of outstanding construction information in sufficient detail to 


ensure control of the execution of the works and to enable the principal 


agent to plan for and assess the progress of the works and timeously 


provide the necessary contract instructions.


The principal agent shall have the right to modify such programme to 


accommodate changes necessary in his opinion for co‑ordinating the 


project as a whole.  Any cost implications relating to such modification shall 


be dealt with in accordance with the provisions of the agreement.


12.2.6.3 The programme shall be drawn in accordance with the dates in the 


agreement for possession, sectional completion and practical completion. 


The programme and the schedule shall be updated and modified, as 


appropriate, and submitted to the principal agent whenever actual progress 


is not in accordance with the current programme and in any event 


whenever required by the principal agent.


12.2.6.4 Each programme shall:


12.2.6.4.1 Comply with the agreement and show all information required by 


the agreement or otherwise required by the principal agent.


12.2.6.4.2 Represent the contractor’s intentions realistically (and the 


contractor’s intentions so represented shall be practicable).


12.2.6.5 Be compiled based on the Critical Path Method of programming 


with the critical activities to be clearly highlighted.


12.2.6.6 Be compiled in such a way that logic is not constrained by resource 


limitations unless approved otherwise by the principal agent (and the logic 


of each subsequent programme shall be in accordance with the logic of the 


prior programme unless otherwise approved by the principal agent), and
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12.2.6.7 The programme (including each revision thereof) will be processed 


on the principal agent’s system and the contractor shall provide all the 


cooperation necessary to achieve this.


12.2.6.8 Documentation will not be available in complete detail at the 


commencement stage, however the contractor, in conjunction with the 


principal agent, shall progressively plan the works on provisional 


information, to an agreed level of detail relating to the level of information 


available and with sufficient scope to include future detail without 


disrupting the basic logic initially approved by the principal agent.


Where assumptions are made in regard to programming aspects, such 


assumptions shall be agreed by the contractor and the principal agent, and 


recorded in the programme.


12.2.6.9 The programme shall be updated and modified to accommodate a 


material change in circumstances or whenever reasonably required by the 


principal agent.


Should circumstances change to the extent where the contractor is of the 


opinion that changes to the programme are required, then the contractor 


shall have written request to the principal agent for such changes, clearly 


identifying the reasons for requiring such change.  The contractor and 


principal agent shall thereafter agree such changes, if any.


Should the principal agent be of the opinion that the programme requires 


revisions, and notwithstanding the fact that a request for such revision has 


not been received from the contractor, the principal agent shall be entitled 


to instruct the contractor to revise the programme accordingly, unless the 


contractor can submit reasonable justification for not doing so.


Any acceleration and/or special measures sanctioned by the principal agent 


together with associated effects shall be incorporated in a revision to the 


programme.


12.2.6.10 The programme (including each revision thereof) shall be 


prepared in conjunction with the principal agent and shall be subject to his 


approval. The approval of the principal agent shall be deemed to be given 


on the basis that the contractor represents that the programme complies 


with the requirements of clause 12.2.6.


The contractor shall be responsible at all times for maintaining the 


accuracy, validity and reasonableness of the programme, and the 


implementation thereof. That a programme has been prepared in 


conjunction with the principal agent or approved by him shall not release or 


relieve the contractor from any of his obligations or responsibilities under 


this agreement.  Without derogating from the foregoing, the contractor 


shall at all times bear the onus to demonstrate that the programme 


complies with the requirements of this agreement and, where applicable, 


constitutes an appropriate baseline programme for any purpose in 


connection with this agreement.


12.2.6.11 In addition to and based on the programme system and the 


format dictated above, the contractor shall devise detailed working 


programmes including but not limited to mechanical, electrical, wet 


services, lifts and other specialist installation's commissioning programmes. 


These shall be drawn on a regular basis (at least monthly), to the 


satisfaction of the principal agent.
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12.2.6.12 The contractor and principal agent shall, at regular intervals not 


exceeding fourteen (14) calendar days, assess the state of progress of the 


works relative to the current programme. Such assessment shall include the 


recording of actual commencement and completion dates for each activity. 


Agreed assessments shall constitute the official record of the progress at 


such point in time.


12.2.6.13 The contractor shall coordinate the nominated/selected 


subcontractor’s and direct contractor’s programmes with his own. Such 


working programmes shall at all times relate to the constraints of the 


current programme.


Clause 12.2.18 is amended by adding the following sub-clauses:


12.2.18.1 Office accommodation. The contractor shall erect, maintain and 


remove at completion airconditioned office accommodation with suitable 


tables and chairs for meetings to be held on the  site.  Such offices shall be 


kept clean and fit for use at all times.


12.2.18.2 Notice board. The contractor shall erect in a position approved by 


the principal agent, a notice board as recommended by the South African 


Institute of Architects listing the names and logos of the employer, the 


contractor and the professional consultants. No subcontractor or supplier 


notice boards may be erected without the prior approval of the principal 


agent. Item 1,00


17 13 Clause 13.0 - Setting out


Clause 13.0 is amended by adding the following sub-clauses:


13.2.5 The contractor shall notify the principal agent if any encroachment of 


adjoining foundations, buildings, structures, pavements, boundaries, 


services, etc. exist in order that the necessary arrangements may be made 


for the rectification of any such encroachments.


13.2.6 The contractor shall continuously perform tolerance control checks 


throughout the contract period and report on these at regular intervals to 


the principal agent in a format approved by the principal agent.


13.2.6 Should the contractor fail to comply with the requirements of 13.2.5 


and 13.2.6  to the satisfaction of the principal agent, progressively as the 


structure is constructed, the employer shall be entitled to commission other 


parties to do so on the contractor’s behalf and at the contractor’s expense. 


The contractor shall provide general attendance and all reasonable 


assistance to such parties.
Item 1,00


17 14 Clause 14.0 - Nominated subcontractors Item 1,00
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17 15 Clause 15.0 - Selected subcontractors Item 1,00


17 16 Clause 16.0 -  Direct contractors


Clause 16.0 is amended by adding the following sub-clauses:


16.4 The contractor shall:


1. Designate an area for the direct contractor to establish a temporary 


office and workshop and storage of equipment and materials.


2. Allow the use of personnel welfare facilities, where provided.


3. Provide water, lighting and single phase electric power to a position 


within 50m of the place where the direct contract work is to be carried out, 


other than fuel or power for commissioning of any installation.


4. Permit the direct contractor to use erected scaffolding, hoisting facilities, 


etc. provided by the contractor, in common with others having the like right 


while it remains erected on the site  [16.1].


5. Co ordinate the works with that of the direct contractors. Item 1,00


17 17 Clause 17.0 - Contract instructions


Clause 17.0 is amended by adding the following sub-clauses:


Clause 17.1.21 Acceleration (irrespective of whether or not the principal 


agent rules that the contractor is entitled to a revision of the date of 


practical completion), but provided that a contract instruction to accelerate 


may not, unless otherwise agreed by the contractor, be issued at a time 


when it would not be reasonable for an experienced contractor to achieve 


the required acceleration given the available remaining period.


17.6 Instructions issued on site are to be recorded in a site instruction book 


which is to be supplied and maintained on site by the contractor.


17.7 Upon receipt of construction information, the contractor shall, before 


proceeding to execute the works, notify the principal agent where (i) any 


documents are missing or incomplete or insufficient, (ii) the construction 


information contains any errors which a reaasonable contractor would have 


discovered in reading or analysing the document concerned.


17.8 Where the contractor has not notified errors, discrepancies or 


deficiencies in construction information, the contractor shall not be entitled 


to any adjustment to the contract value or revision of the date for pracical 


completion.


17.9 If the contractor fails to obtain the necessary warranties and/or 


indemnities from the subcontractors, the design responsibility shall be 


deemed to devolve upon the contractor.” Item 1,00


18 Completion (A18 - A24)


18 18 Clause 18.0 - Interim completion Item 1,00
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18 19 Clause 19.0 -  Practical completion


Clause 19.3 is amended by the addition of the following new clause:


Clause 19.3.5 - "Notwithstanding the provisions of clauses 19.3.1 and 19.3.2 


any defects occuring after the issue of the list of practical completion 


requiring remedial work that will in the opinion of the principal agent cause 


disruption, will cause the issue of the certificate of practical completion to 


be withheld until such defects have been rectified to the satisfaction of the 


principal agent".


Clause 19.6 shall be omitted and replaced by the following:


19.6 If the contractor does not achieve practical completion by the 


applicable date for practical completion, then the employer shall at his sole 


discretion, be entitled to take possession of the works and the site and 


operate the building as if practical completion has been achieved, but 


practical completion shall not be deemed to have taken place and the 


applicable certificate of practical completion shall not be issued.


Such possession and operation by the employer shall not in any way 


whatsoever diminish or reduce the  contractor’s responsibility in terms of 


this contract which in this event shall  continue to be applied as if practical 


completion had not been achieved save  that the penalties as contained in 


the schedule shall be reduced  by 25 percent and the contractor shall 


complete the works in a manner which  will least interfere with the 


employer’s operation of the  building, including working after hours, if 


necessary.


The implications on insurances shall be agreed by the employer and  


contractor prior to occupation by the employer.


Clause 19.0 is amended by adding the following sub-clause:


19.8 Specific Requirements:


Without derogating from the generality of the requirements for   practical  


completion  the following specific requirements shall apply:


All items on the practical completion list must be completed and attended 


to in its entirety.


All defects noted on the quality control sheets issued by the principal agent 


of the employer during the currency of the contract are to have been 


completed and attended to in their entirety.


Defects occurring after the issue of the practical completion list  requiring 


remedial work that will, in the opinion of the principal   agent, cause  


disruption, will cause the issue of the certificate of practical completion to  


be withheld until such defects have been rectified to the satisfaction of the 


principal agent.


The following certificates of compliance shall be required (excluding  others  


that may be required by the local/national authority) from the contractor to 


achieve practical completion:
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a) A certificate from the contractor that all aspects of the Construction 


Regulations of 2003 have been complied with.


b) A certificate from the contractor that the National Building Regulations 


have been complied with.


A complete set of as built drawings, maintenance and operating manuals 


together with all workmanship and material warranties and guarantees are 


to be compiled and issued to the principal agent prior to practical 


completion being granted.
Item 1,00


19 20 Clause 20.0 - Completion in sections Item 1,00


19 21 Clause 21.0 -  Defects liability period and final completion Item 1,00


19 22 Clause 22.0 -  Latent defects liability period Item 1,00


19 23 Clause 23.0 - Revision of date for practical completion


Clause 23.1.1 is replaced with "Adverse weather conditions in excess of the 


monthly average recorded for the past 10 (ten) years by the nearest 


commonly recognised weather bureau in the region of the project".


Clause 23.1.2 is amended by adding the following at the end of the clause 


"The removal or substitution of any materials and goods which do not 


conform to the specification or the contract drawings shall not constitute 


grounds for the extension of the construction period nor for the adjustment 


of the contract value


Clause 23.2.12 is deleted in it's entirety.


Clause 23.0 is amended by adding the following sub-clauses:


23.9 Revision to the date for practical completion shall only be considered 


when work on the critical path of the agreed programme for the works is 


delayed.


23.10 Acceleration


23.10.1 Irrespective of whether or not the principal agent rules that the 


contractor is entitled to a revision of the date for practical completion, the 


principal agent shall nevertheless at any time, be entitled to issue a contract 


instruction to accelerate the progress of the remaining works, to ensure 


that the works are completed by the date for practical completion.


23.10.2 Upon receipt of such instruction, the contractor shall take necessary 


steps to ensure that the works are completed timeously, including the 


provision by him of additional resources, plant, manpower, etc. and the 


working of overtime or additional overtime beyond that contemplated at 


the time of tender (at all times adhering to the regulations and 


requirements of all authorities) and by all other adequate and proper 


means and methods. The contractor shall prove that such steps are being 


taken if called upon to do so.
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23.10.3 The contractor’s entitlement to compensation arising out of or in 


respect of any revision to the date for practical completion that may have 


been granted by the principal agent, or alternatively, where the principal 


agent has instructed the contractor to accelerate, shall be adjudicated 


strictly in terms of Clause 26 hereof. The contractor shall not be entitled to 


any compensation of any nature whatsoever, other than that provided for 


in terms of Clause 26 hereof and where the principal agent has instructed 


the contractor to accelerate, the contractor’s additional entitlement shall 


be calculated by adding a further 30% to the value thereof.


23.11 Notwithstanding anything to the contrary contained in the contract 


documents, there shall be no revision of the date for practical completion 


for the first 15 (fifteen) working days authorised in terms of 23.1 and 23.2 


nor shall there be any adjustment to the contract value for the first 15 


(fifteen) working days authorised in terms of 23.2.


23.12 Notwithstanding anything to the contrary, the contractor shall not be 


entitled to a revision to the date for practical completion for delays arising 


from Municipal or other interruptions in municipal services to the site.


Item 1,00


20 24 Clause 24.0 - Penalty for late or non-completion Item 1,00


20 Payment (A25 - A27)


20 25 Clause 25.0 - Payment


Clause 25.0 is amended by adding the following sub-clauses:


25.3.4 Fluctuations in Costs


All fluctuations in costs, with the exception of the increase in the rate of 


Value Added Tax, shall be for the account of the contractor.


25.5.1 The inclusion of materials and goods stored off  site  in the amount 


authorised for payment shall be at the sole discretion of the principal agent 


and such inclusions shall only be considered upon the provision, by the 


contractor, of an approved security.


Clause 25.10


Replace "fourteen (14)" with " twenty one (21)"


25.18 Where prices are submitted by the contractor or subcontractor 


during the progress of the works in respect of contract instructions or in 


regard to a claim under the terms of the agreement and notwithstanding 


the fact that such prices may be used in an interim payment certificate, 


there is to be no presumption of acceptance. Should the principal agent 


wish to accept any such prices prior to the issue of the certificate of final 


completion, it shall be in writing. Item 1,00


21 26 Clause 26.0 - Adjustment of the contract value and final account


Clause 26.0 is amended by adding the following sub-clause:


26.14 All costs incurred by the contractor in the preparation of claims shall 


be borne by the contractor.
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26.15 The contractor shall review, assess and adjudicate any claims received 


by him from any subcontractor and thereafter submit same to the principal 


agent with a recommendation to assist the principal agent in adjudicating 


the claim. Item 1,00


21 27 Clause 27.0 - Recovery of expense and/or loss Item 1,00


21 Suspension and termination (A28 - A29)


21 28 Clause 28.0 - Suspension by the contractor.


Clause 28.0 is amended by the addition of the following:


"28.5 Suspension by the employer


28.5.1 The employer may give five (5) working days notice to the contractor 


of the intention to suspend the works where the contractor has failed to:


28.5.1.1 comply with legislation


28.5.1.2 provide the construction guarantee


28.5.1.3 pay nominated/selected subcontractors by the date stated in the 


nominated/selected subcontract data.


28.5.1.4 effect insurances where applicable


28.5.1.5 to obtain the employer's consents". Item 1,00


21 29 Clause 29.0 - Termination


Clause 29.17.2 is deleted in its entirety and replaced with "The Contractor 


shall not remove temporary structures, construction equipment without 


the written consent of the principal agent". Item 1,00


21 Dispute resolution (A30)


21 30 Clause 30.0 - Dispute resolution Item 1,00


21 CHANGES MADE TO THE STANDARD JBCC CLAUSES


21 A. Building Agreement:


Clause 2 - addition


Clause 5 - ammended


Clause 7 - addition


Clause 10 - addition


Clause 11 - ammended


Clause 12 - omitted and substituted


Clause 13 - addition


Clause 16 - addition


Clause 17 - addition
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Clause 19 - omitted and substituted


Clause 23 - omitted, added and substituted


Clause 25 - ammened and addition


Clause 26 - addition


Clause 28- addition


Clause 29 - omitted and substituted


B. ASAQS Preliminaries:


Clause 2.3 - addition


Clause 6.3 - amended


Clause 11.6 - Addition


22 31 Contract data


Before submission of his tender the contractor is to complete the tenderer's 


selection in the contract data. Item 1,00


22 SECTION B: PRELIMINARIES


22 Definitions and interpretation (B1)


22 32 Clause 1.1 - Definitions Item 1,00


22 33 Clause 1.2 - Interpretation Item 1,00


22 Documents (B2)


22 34 Clause 2.1 - Checking of documents Item 1,00


22 35 Clause 2.2 - Provisional bills of quantities Item 1,00


22 36 Clause 2.3 - Availability of construction information


Budgetary allowances and provisional sums


The budgetary allowances and/or provisional sums allocated for 


subsequent trades included in this agreement will be separately procured, 


based on multiple procurement of subcontractors during the construction 


period. Item 1,00


23 Previous work and adjoining properties (B3)


23 37 Clause 3.1 - Previous work - dimensional accuracy Item 1,00


23 38 Clause 3.2 - Previous work -  defects Item 1,00


23 39 Clause 3.3 - Inspection of adjoining properties Item 1,00


23 The site (B4)


23 40 Clause 4.1 - Handover of site in stages Item 1,00
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23 41 Clause 4.2 - Enclosure of the works


The contractor shall erect, maintain and remove at completion hoardings 


with gantries, fans, safety screens, barriers, access gates, covered gangways 


and the like as necessary for the enclosure of the works and elements 


thereof, all for the protection of the public and others. Item 1,00


23 42 Clause 4.3 - Geotechnical and other investigations Item 1,00


23 43 Clause 4.4 - Encroachments Item 1,00


23 44 Clause 4.5 - Existing premises occupied Item 1,00


23 45 Clause 4.6 - Services - known Item 1,00


23 Management of contract (B5)


23 46 Clause 5.1 - Management of the works Item 1,00


23 47 Clause 5.2 - Progress meetings Item 1,00


23 48 Clause 5.3 - Technical meetings Item 1,00


23 Samples, shop drawings and manufacturer's instructions (B6)


23 49 Clause 6.1 - Samples of materials Item 1,00


23 50 Clause 6.2 - Workmanship samples Item 1,00


23 51 Clause 6.3 - Shop drawings


Clause B6.3 is hereby amended by the addition of the following:


General responsibilities: The Contractor shall provide a person or persons 


who shall be available immediately upon commencement of the contract, 


whose responsibility will be:


a) To familiarise himself with all drawings produced by the professional 


team.  This will involve a clear understanding of services and element co-


ordination performed by the principal agent, in order that subcontractors 


can be properly briefed.


b) To provide the professional team with comprehensive lists of shop 


drawings to be prepared by relevant subcontractors.


c) To check all shop drawings for sufficiency prior to submission to the 


relevant consultant in the professional team.  It is expected that such 


checking will include all co-ordination and pro-active resolution of any 


conflicting services and elements.  It is also noted that resolution of co-


ordination problems will require attendance at services and element co-


ordination meetings, called by the principal agent as and when necessary.


The contractor shall, at his own expense, prepare and submit one 


reproducable print of shop drawings of all fabricated work, working or 


setting out drawings, shop details and schedules to the principal agent for 


approval by the relevant consultant/s and/or the employer as is appropriate 


and such work shall not be performed by the contractor until such approval 


has been given.  The contractor shall take cognisance of and adhere to the 


Project Document Numbering System, if any, in use on this contract.


Amount Carried Forward


P&G Page 14 of 69







NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Bill of Quantities: Preliminary & General


Page Item Description Unit Quantity Rate Amount


Jan-26


Brought forward


Procedures:


The contractor shall present a complete schedule showing the sequence of 


submission of shop drawings, including submission dates, for all trades and 


the scheduled dates for approval of all drawings.  This schedule shall take 


into account that the relevant consultant/s and the employer reserve a two 


weeks check period from the date of the receipt of all shop drawings and/or 


catalogue data.


All submissions shall bear the contractor's dated stamp of approval as 


evidence that they have been so checked and corrected by the contractor.  


Any drawings, schedule or catalogue submitted without this stamp will not 


be considered by the principal agent and will be returned.


All submissions shall be on dates as indicated in the above schedule and 


sufficiently in advance to allow the contractor to meet the fabrication 


deadlines. No claim for extensions to the contract time will be granted to 


the contractor by reason of his failure in this respect.  The contractor shall 


submit four copies of catalogue and data for approval. The contractor shall 


check all submissions for conformity with the contract drawings and 


specifications and correct any errors, omissions or deviations before their 


transmission to the principal agent.


When the principal agent advises the contractor that shop drawings have 


been approved, he shall immediately submit to the principal agent the 


original transparencies of such drawings so that the principal agent's stamp 


of approval may be appended thereto.  Thereafter the contractor shall 


furnish to the principal agent four prints of the approved shop drawings, 


setting out drawings and schedules.  The contractor shall also furnish to the 


works as many prints of the approved shop drawings and schedules as may 


be required.  No work shall be performed from any shop drawings and/or 


catalogues not stamped with the principal agent's approval.


The contractor shall be responsible for ensuring that all dimensions confirm 


to the dimensions of built work.  The principal agent's approval of any 


document or drawing shall not in any way vary his contractual or delictual 


obligations and liabilities to the employer or any other party, nor does it 


vary the contractual or delictual obligations and liabilities of the party 


submitting such document or drawing for approval.


If the submissions differ from the requirements of the contract, the 


contractor shall make specific mention of each difference in his letter of 


transmission with a request for substitution, together with his reasons for 


same, in order that, if acceptable, suitable action may be taken by the 


principal agent.  Otherwise the contractor will not be relieved of the 


responsibility for executing the work in accordance with the requirements 


of the Contract.


Corrections of shop drawings by the principal agent shall not change the 


scope of work.  Should any such correction be considered to constitute a 


change of the scope of work, the contractor shall notify the principal agent 


in writing within not more than seven calendar days of such change and 


shall not proceed with the fabrication until so authorised by the principal 


agent.  Claims for change of scope made after performance of the work 


constituting the claimed change of scope will not be considered.
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Unless otherwise agreed with the principal agent, shop drawings shall be 


prepared to show all details of installation, including reticulation, fixing, etc. 


of all components and assemblies. Item 1,00


25 52 Clause 6.4 - Compliance with manufacturer's instructions Item 1,00


25 Deposits and fees (B7)


25 53 Clause 7.1 - Deposits and fees Item 1,00


25 Temporary services (B8)


25 54 Clause 8.1 - Water Item 1,00


25 55 Clause 8.2 - Electricity Item 1,00


25 56 Clause 8.3 - Ablution and welfare facilities Item 1,00


25 57 Clause 8.4 - Communication facilities Item 1,00


25 Prime cost amounts (B9)


25 58 Clause 9.1 - Responsibility for prime cost amounts Item 1,00


25 Attendance on subcontractors (B10)


25 59 Clause 10.1 - General attendance Item 1,00


25 60 Clause 10.2 - Special Attendance Item 1,00


25 General (B11)


25 61 Clause 11.1 - Protection of the works Item 1,00


25 62 Clause 11.2 - Protection/isolation of existing/sectionally occupied works Item 1,00


26 63 Clause 11.3 - Security of the works Item 1,00


26 64 Clause 11.4 -  Notice before covering work Item 1,00


26 65 Clause 11.5 - Disturbance Item 1,00


26 66 Clause 11.6 - Environmental disturbance


Controlling all forms of pollution


The contractor shall be responsible for and take all precautions in 


controlling by whatever means necessary all forms of pollution during the 


construction period due inter alia to noise, artificial light, wind-blown sand, 


dust, deposits of mud, etc.


The contractor is to ensure that all roads which border the site and are used 


by the contractor during the execution of the works are kept clean and free 


of any dirt or debris caused by the execution of the works.


Item 1,00


26 67 Clause 11.7 -  Works cleaning and clearing Item 1,00


26 68 Clause 11.8 - Vermin Item 1,00


26 69 Clause 11.9 - Overhand work Item 1,00


26 70 Clause 11.10 - Tenant installation Item 1,00


26 71 Clause 11.11 - Advertising Item 1,00
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26 SECTION C: SPECIFIC PRELIMINARIES


26 72 Warranties for materials and workmanship


Where warranties for materials and/or workmanship are called for, the 


contractor shall obtain a written warranty, addressed to the employer, from 


the entity supplying the materials and/or doing the work and shall deliver 


same to the principal agent on the final completion of the contract.


The warranty shall state that workmanship, materials and installation are 


warranted for a specific period from the date of final completion and that 


any defects that may arise during the specified period shall be made good 


at the expense of the entity supplying the materials and/or doing the work, 


upon written notice to do so.


The warranty will not be enforced if the work is damaged by defects in the 


execution of the works, in which case the responsibility for replacement 


shall rest entirely with the contractor. Item 1,00


26 73 Overtime


Should overtime be required to be worked for any reason whatsoever, the 


costs of such overtime is to be borne by the contractor unless the principal 


agent has specifically authorised, in writing, prior to execution thereof, that 


costs for such overtime are to be borne by the employer. Item 1,00


26 74 Overloading


The contractor shall take all necessary steps to ensure that no damage 


occurs due to overloading of any portion of the works or temporary works 


e.g. scaffolding, etc.  The contractor shall submit details of his proposed 


loading, storage, plant erection, etc., to the principal agent for approval 


prior to proceeding with such loading, storing or erecting and shall comply 


with and pay for the principal agent's requirements in connection with the 


provision of temporary support work, etc.  Any damage caused to the works 


overloading shall be made good by the contractor at his sole expense.
Item 1,00


27 75 Propping of floors below


The contractor is advised that propping of floors below may be required if 


he wishes to use any areas of completed suspended reinforced concrete 


slabs for vehicle access, storage of materials and goods  and location of 


plant, scaffolding, etc.  The location of these areas and any necessary 


propping shall be approved by the principal agent and the cost thereof shall 


be borne by the contractor. Item 1,00


27 76 Plant and special equipment


The tenderer should include for all plant, special sacffolding and equipment 


necessary for placing in position and carrying out the installation as deemed 


necessary. Item 1,00
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27 77 Testing of flat roof waterproofing for watertightness


Flat roof waterproof areas shall be prepared with small sand dykes around 


them of a size and enclosing an area approved by the  principal agent , 


flooded with water and kept 'ponded' for at least forty (40) hours as a test 


to ensure the watertightness of the waterproofing and before any further 


construction work is carried out above the waterproofing. Item 1,00


27 78 Broad based black economic empowerment (BBBEE)


It is the expressed intention of the employer on this contract to ensure that 


the target as stipulated in the Construction Sector Charter under section 12 


of the Broad Based Economic Empowerment Act, 20003 (Act No. 53 of 2003) 


are met.


Tenders submitted will be evaluated taking into account their 


empowerment rating.


The employer will be monitoring the black economic empowerment status 


of the contractor throughout the execution of the works.


The contractor is to submit to the principal agent on an annual basis a 


schedule of spend, split into vendors engaged as subcontractors and 


suppliers indicating their BBBEE rating including proof of the said rating. Item 1,00


27 79 Advertising rights


The employer may elect to contract with advertising agencies for the 


erection of advertising hoardings, banners, wraps or the like for the 


duration of the contract.  The contractor shall not prevent such an 


arrangement and will assist in the facilitation of same. Position and type of 


advertising structure to be agreed with the principal agent so as not to 


hinder the contractor in the meeting of his obligations under this 


agreement.


Item 1,00


28 80 Confidentiality


The contractor undertakes to maintain in confidence any and all 


information regarding this project and shall obtain appropriate similar 


undertakings from all subcontractors and suppliers. Such information shall 


not be used in any way except in connection with the execution of the 


works.


No information regarding this project shall be published or disclosed 


without the prior written consent of the employer. Item 1,00


28 81 Media releases


All rights of publication of articles in the media, together with any 


advertising relating thereto or in any way connected with this project, shall 


vest with the  employer.


The contractor together with his subcontractors shall not, without the prior 


written consent of the  employer , cause any statement or advertisement to 


be printed, screened or aired by the media. Item 1,00


28 82 Satisfaction of Contractor as to scope of insurances


Submission of a tender shall be deemed as acceptance by the contractor 


that he is satisfied with the scope of the insurances effected by the 


employer, supplemented by any additional insurances considered necessary 


by himself.
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The employer warrants that the insurances effected by him shall remain in 


force for the duration stipulated in the agreement.


Any clarification of the scope of cover provided by the policies arranged by 


the employer should be obtained from the employer's representative.


The contractor warrants that he shall give all notices and shall observe all 


the terms and conditions and requirements of all insurances applicable to 


this contract.


Where the contractor is responsible for the appointment of nominated or 


selected subcontractor then the contractor shall:


1. ensure that potential and appointed subcontractors are aware of the 


whole content of Clauses A8, A9, A10 and A11.


2. ensure the compliance of subcontractors with these Clauses where 


applicable.


In the event of any occurrence which is likely to give rise to a claim under 


the insurances arranged by the employer, the contractor / subcontractor 


shall:


3. In addition to any statutory requirement or other requirements 


contained in the agreement, immediately notify the employer’s Insurance 


Brokers by telephone or telefax giving the circumstances, nature and an 


estimate of the loss or damage or liability;


4. Complete a claims advice form, in conjunction with both the principal 


agent and the employer and return to the Insurance Brokers without delay;


5. Assist as required, in negotiations of the settlement of claims with the 


insurers through the employer’s Insurance Brokers.


The employer shall have the right to make all and any enquiry on the site or 


elsewhere as to the cause and results of any such occurrence and the 


contractor shall give the employer and his insurers full facilities for carrying 


out such enquiries. Item 1,00


29 83 Method statement


The Tenderer shall produce, when required to do so by the Principal Agent, 


a Method Statement outlining the methods of construction and labour and 


plant resources that he proposes to use in the execution of the Works.  Any 


approval given or observation made by the  Principal Agent shall not relieve 


the Contractor of his sole responsibility to adopt the methods of 


construction and to provide the labour and plant resources necessary for 


the due and proper timeous execution of the Works.
Item 1,00


29 84 Mode of procedure


Notwithstanding anything to the contrary contained herein the Principal 


Agent at all times reserves the right to direct the order in which the various 


parts of the Works are to be executed.  The Contractor shall give priority to 


any individual section or portion of the Works that, in the opinion of the 


Principal Agent, requires to be expedited.


Should the Contractor and/or Principal Agent be of the opinion that such 


instruction warrants a revision to the Programme, then the provisions of 


Clause B4.2.6 hereof shall apply.
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Should it appear, in the Principal Agent’s opinion, that work in any area is 


not being executed in accordance with the requirements of the Programme, 


the Contractor shall provide additional manpower and resources and shall 


work additional overtime and do everything else required to bring the work 


back to programme to the satisfaction of the Principal Agent.


Item 1,00


29 85 Tests and inspections prior to completion


All specialist plant and equipment, subject to the principal agent’s sole 


discretion, is subject to acceptance tests, which shall be arranged in the 


works of the contractor and/or subcontractors supplier within 10 days of 


notification that such plant or equipment is available for testing. The 


contractor and/or subcontractor shall inform the principal agent in writing, 


indicating the exact dates for these acceptance tests during the course of 


the last month of manufacture of such plant or equipment.


In the event that the principal agent or his representatives cannot witness 


such tests, the employer may:


appoint a specialist inspection organisation to witness such tests at his 


expense on behalf of the principal agent or his representatives.


OR


accept the contractor and/or subcontractor’s certificate testifying as to the 


quality and performance of the specialist plant/equipment so supplied.


Should no inspection have been made by the date indicated by the 


contractor and/or subcontractor as set out above, the equipment will be 


deemed as accepted and packed accordingly for delivery.


The final acceptance will take place on site in the presence of the contractor 


and/or subcontractor responsible for the commissioning of the equipment. 


The principal agent’s representative shall also be present.


The contractor and/or subcontractor shall demonstrate to the principal 


agent the full scope of operation of the installation and shall ensure that he 


is satisfied that the principal agent is fully aware of all the operational 


aspects of the installation prior to handover at practical completion stage.


The principal agent shall be afforded access at all reasonable times to such 


part of the works on site or at the contractor and/or subcontractor’s 


premises or the premises of the manufacturer of component parts, as may 


be necessary for the purpose of inspecting, examining and testing the 


materials, workmanship and performance of any plant or equipment for the 


works.


The contractor and/or subcontractor shall be responsible for the tests 


required by any local statute, building regulation, etc.


Any breakdown or mechanical failure and any damage or consequential 


losses which may arise from such breakdown, mechanical or structural 


failure, will be the responsibility of the contractor and/or subcontractor. Item 1,00


30 86 Quality control and quality assurance


The contractor shall be required to provide suitably qualified and 


experienced staff capable of executing the work to the required standard 


and quality.


Amount Carried Forward


P&G Page 20 of 69







NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Bill of Quantities: Preliminary & General


Page Item Description Unit Quantity Rate Amount


Jan-26


Brought forward


Definitions:


The following definitions are applicable:


1 Quality Policy: The overall intentions and direction of an organisation as 


regards quality.


2 Quality System: The organisational structures, responsibilities, 


procedures, processes and resources for implementing quality policy.


3 Quality Control: The operational techniques and activities that are used to 


fulfil requirements of quality.


4 Quality Assurance: All those planned and systematic actions necessary to 


provide adequate confidence that a product or service will satisfy given 


requirements for quality.


Generally


The contractor shall submit his quality policy and comprehensive quality 


system proposals prior to appointment and within one week of being 


requested by the principal agent to do so.  The quality system shall be 


drawn up to meet the requirements set out herein and incorporating all 


additional requirements and controls the contractor considers necessary for 


effective quality control and assurance of products and service.


The contractor shall provide dedicated and experienced staff capable of 


implementing the proposed quality system.


The principal agent shall comment on the quality system within two weeks 


of receipt of same for the contractor outlining additions or amendment 


considered necessary for acceptance of the quality systems.   The 


contractor shall meet with the principal agent and amend the contents of 


the quality systems according to the principal agent’s comments.  


Amendments to the system shall be made within one week of the principal 


agent’s comments.


Upon final acceptance of the quality system, it shall form a quality manual 


which shall, inter alia, contain the following:


1. Quality policy


2. Organisational goals and structures


3. Internal audit plan incorporating resources, documentation, procedures 


and processes, etc.


4. Record keeping


5. Reports: format and content


6. Follow up actions and audit finding


7. Testing: including outside testing by CSIR, SABS, PCI and others


8. Measurement control


9. Non-conformance: identification, review, corrective action, prevention of 


recurrence, etc.
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The acceptance of the quality system by the principal agent does not 


supersede or negate any other quality control conditions stipulated 


elsewhere in the contract documentation and in the instance of 


contradiction of requirements being identified, specific requirements shall 


override general requirements. Acceptance of the system by the principal 


agent shall not in any way supersede, negate or alter the intent, content or 


interpretation of the specification or conditions of contract specified 


elsewhere in the contract documentation.  Acceptance of the system by the 


principal agent does not in any way relieve the contractor of his 


responsibility to satisfy the conditions of contract and to achieve and 


maintain the specified standards.  The quality system is an audit procedure 


and does not necessarily describe the contractors total responsibility in 


terms of quality control.


The principal agent may from time to time call for the quality control 


assurance data sheets for random checking of:


- The manner in which the system is being administrated,


- The technical acceptability of the contents of the sheets, and


- The effectiveness of the system in controlling the attainment of the  


required end product.


If the system is found to be inadequate or ineffective the principal agent 


will have the right to declare the system or parts thereof as being areas of 


“non-performance”. In the event of the principal agent instructing the 


contractor by an architect’s instruction of an area of “non-performance” the 


following options may be implemented by the principal agent at no 


additional costs to the client and without any claim for delays:


The structure for approval may be altered necessitating the signature of 


quality control and assurance data sheets by designated members of the 


professional team before work of a particular nature and/or in a particular 


area can proceed through the various check stages of the system.


The structure of the system may be altered by extending the detail of 


checking required by the system and/or the frequency at which check 


sheets have to be produced.


The geographical boundaries of a typical checking operation may be altered 


thereby requiring the contractors to perform more comprehensive checks 


on smaller portions of the work.


The contractor shall react immediately to an instruction by the principal 


agent regarding any alteration to the procedure of the system.  On receipt 


of an instruction on any “non-performance” from the principal agent the 


contractor shall not proceed with any of the affected work until acceptance 


of the revised procedure has been obtained from the principal agent.


Once the principal agent is satisfied that the revised quality control and 


assurance procedures are effective, the contractor will be informed by 


means of an official principal agent’s instruction of the extent to which the 


system may revert back to the principle of “management by exception”.  It 


is envisaged that the system should generally operate on such a basis and 


providing the results are satisfactory, the contractor is not expected to 


attain approval by counter-signature of every quality control data sheet.


In instances where up-front inspection is an industry norm (e.g. inspection 


of reinforcing by the structural engineer) or where the specification 


demands such inspection, the contractor must take this into account when 


compiling the quality control system.
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It is envisaged that “samples and mock-ups” shall be extensively used to 


define the accepted standards of workmanship and materials to be used.  A 


lockable sample room with shelving must be provided by the contractor to 


accommodate all loose samples for the duration of the project.  The 


contractor shall also prepare and maintain a register of all samples 


indicating numbers, date, bill of quantities and specification reference, 


approval and relevant documents.


The principal agent will submit a quality report indicating areas of concern 


with regard to the quality of the project.  The contractor is to remedy the 


works within a two week period or supply the principal agent with a 


programme indicating the duration of remedial work for specific items. 


Such programme will be subject to the reasonable approval of the principal 


agent. Item 1,00


33 87 Commisioning and testing


The contractor and/or subcontractor shall commission and test the entire 


installation at his own expense, including provision of all test equipment, 


fuel and power, and everything necessary for testing. Such testing is to be 


done in the presence of the principal agent, who shall have been notified of 


the dates and approximate duration of the tests, sufficiently in advance so 


as to allow attendance at such tests.
Item 1,00


33 88 Local Labour Participation


Contractors will be required to, as far as reasonably possible and without 


derogating from the overall efficiency of the contract, employ a target 


percentage of members of the local community to conduct basic labour 


activities for the contract works. In order for someone to qualify as local 


labour they have to reside in the local area or ward in which the project is 


undertaken. The target percentage for this project has been set at 30% of 


the contractor’s labour force employed on the contract. The contractor will 


be required to:


1. Determine the type and skill level from the labour work force that will be 


utilised for employment on the contract


2. Advertise / put notices up for this inviting potential work force members 


to submit CV’s at the site offce.


3. Have available a competent representative, that will receive CV’s as well 


as to entertain any queries from potential labourers.


4. Compile on a schedule, the list of CV’s received, for ease of reference, 


which can at any time be requested by the principal agent.


5. At his own discretion and at random, make selections from this list for 


employment of local labourers.


6. Report against the set target percentage for local labour as part of his 


fortnightly Progress Reports to the Principal Agent. Item 1,00


33 89 Access and security procedures


The contractor shall ensure that all personnel, including all subcontractors,


comply with the employer's access and security procedures.
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The contractor shall at all times prevent access by all unauthorised persons 


to the works and the site and set up notice boards to that effect.


No workmen or labourers shall be allowed, under any circumstances, to
sleep or deposit any belongings on the premises. The contractor must
provide an independent shelter or shed required for any labour or 


watchman left on the site after working hours. The facility required and 


security arrangement are to be specifically agreed in writing with the 


principal agent.


The contractor shall take all measures necessary to ensure that no 


workmen are allowed into the operational areas without the permission of 


the principal agent. Item 1,00


34 90 Security at Completion


At completion, the Contractor shall leave the Works secure with all accesses 


locked. The Contractor shall account for and hand over to the Principal 


Agent all keys, properly labelled with an itemised schedule to be signed by 


the Principal Agent as receipt.
Item 1,00


34 SUMMARY OF CATEGORIES


Category : Fixed  R…………………………..


Category : Value  R…………………………..


Category : Time   R…………………………..
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BILL NO.1 : ALTERATIONS


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


The Tenderer should include for all plant, special scaffolding and equipment 


necessary for placing in position, horizontal carting over roof and hoisting from 


ground level.


View site:


Before submitting his/her tender the tenderer shall visit the site and satisfy 


himself as to the nature and extent of the work to be done and the value of the 


materials salvageable from the alterations.  No claim for any variations of the 


contract sum in respect of the nature and extent of the work or of inferior or 


damaged materials will be entertained.


Work and Materials:


The work to be done and materials to be used in the works on site are to be 


similar to those specified in the new work in so far as they apply.  All rubble and 


debris from the pulling down are to be carted away without delay and the site is 


to be left clean and tidy.


Notices:


The Contractor shall allow for the disconnection of electric, light, telephone, 


water and drainage services, etc., and he is to pay all fees and deposits in 


connection therewith.


The Contractor shall, before commencing work, obtain all necessary 


authorisation for carrying out the work, by whatever means including the use of 


pneumatic equipment or blasting, give all necessary notices and pay all charges 


and fees in connection therewith. He shall also comply with all regulations 


pertaining to Rodent Extermination,  and he shall obtain the requisite Clearance 


Certificates and pay all necessary fees. All receipts and certificates shall be left in 


the safekeeping of the Principal Agent. All the abovementioned charges and fees 


shall be paid by the Contractor and included in his prices The Contractor shall give 


ample notice to the Principal Agent and Local Authorities regarding any 


disconnections necessary prior to the removal or interruption of electrical or 


telephone cables, water and sanitary services, etc.


Demolitions:


All demolition work shall be carried out in accordance with the local By-laws and 


to the requirements of the Authorities and Building Regulations.


Water, etc.:


The Contractor shall allow for watering the works with a jet or spray from a hose 


sufficiently to prevent any nuisance from dust.


Jan-26
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Temporary coverings, screens, etc.:


The Contractor shall supply, erect and maintain in position as required any 


temporary coverings to protect the existing work and property from damage and 


inclement weather during the progress of the works and particulary where and 


when existing roof coverings are removed. The Contractor will be held 


responsible for any damage to property or goods in the existing building due to 


his not having taken adequate precautions, and all damage caused shall be made 


good at this own expense. He must allow for providing all necessary plastic or 


wood framed screens, partitions, tarpaulin, barriers, etc., to protect the work and 


prevent any nuisance from dust as may be required or directed.


Damage to persons or property:


The Contractor will be responsible for any damage to persons or property and for 


the safety of structures and he shall allow for protecting and indemnifying 


persons using the existing buildings from injury by virtue of building operations, 


including providing necessary barriers, signs, etc.


Making good:


Prices of all work described throughout these Bills of Quantities shall include for 


making good, in all trades except Painting, unless otherwise described.


All new materials used in making good are to match existing and the works shall 


be left complete and perfect in every respect.


Junction of new and existing:


Making good at the junction of new and existing work shall include for piecing 


out, cutting through or removing short lenghts of existing material, for supplying 


short lengths of new material and for jointing to match existing.


Existing and adjoining buildings, etc.:


Before submitting his/her tender the tenderer shall visit the site and satisfy 


himself as to the nature and extent of the work to be done and the value of the 


materials salvageable from the alterations.  No claim for any variations of the 


contract sum in respect of the nature and extent of the work or of inferior or 


damaged materials will be entertained.


Cutting through, etc.:


Cutting away from, breaking or cutting through shall include for neatly cutting 


through brick or concrete walls, floors, skirtings, etc., leaving ends fair or 


preparing ends for extensions, for facing up jambs, reveals, etc., with brickwork 


cut toothed and bonded to existing and for flushing up concrete jambs, reveals, 


etc., in cement mortar.


Explosives:


No explosives whatsoever may be used  for  alteration  purposes unless 


otherwise stated.


Amount Carried Forward
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TEMPORARY BARRIERS, SCREENS, ETC.


Temporary barriers, screens, etc. including removal:


Type A Hoarding


This hoarding will be applicable where construction work takes place adjacent to 


other tenants to minimise noise, dust and visual screening.


Galvanised floor track 61mm wide fixed to floor and soffit with suitable fasteners 


at 600mm centres minimum. 16mm chipboard with melamine finish (Grey 


Cambrink) on the public side and 12mm chipboard (when shelving is to be hung 


onto the walls) or 12.7mm Gypsum plasterboard for lighter usage The melamine 


boards are cut into module width of 900mm or 1200mm and the heights will be 


those that can be manoeuvred by human labourers without any hindrance to the 


public where applicable, preferably 3000 high. The melamine board will be held 


in place by a tophat section on the vertical joint, colour black. The backboard will 


be screwed directly to the grid. Hoarding is to be filled with apporved insulating 


material for sound proofing:


-R                       


Type A Hoarding +- 5.5m high m 15,60 25,00R            390,00R                 


REMOVAL OF EXISTING WORK


Breaking down and removing brickwork, etc.:


Half brick wall. m² 11,56


One brick wall. m² 340,68


Taking out and removing doors, windows, etc. including thresholds, sills, etc., 


(building up openings and making good finishes elsewhere):


Timber single door and steel frame, size approximately 813 x 2032mm high 


overall from brick walls. No 17,00


Timber double door and steel frame, size approximately 1600 x 2100mm high 


overall from brick walls. No 3,00


Glazed steel windows from one brick wall m² 56,12


Carefully taking down and removing roofs, floors, panelling, ceilings, partitions, 


etc.:


Drywall partitions 2.8m high including doors, windows, borrowed lights, etc., 


plugged onto concrete floors. m


Taking out and removing sundry joinery work, fittings, etc.:


Joinery. m 117,30


Timber cornices, skirtings, etc. m 208,52


Taking up and removing wood block floor coverings, vinyl floor coverings, 


carpets, etc and preparing screeds for new floor coverings:


Vinyl tile floor covering m² 578,80


Carpet tile floor covering, including scabbling up glue. m²
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Hacking up and removing ceramic tiles including removing mortar bed or 


adhesive from concrete or brickwork and preparing surfaces for new screed, 


plaster, tiles finish, etc. (finishes elsewhere):


200 x 200mm Ceramic tiles to walls. m² 614,04


300 x 300mm Ceramic tiles to floors. m²


Tile skirtings 100mm high. m


Taking out and removing piping, sanitary fitting, etc. including cutting off as 


necessary, disconnecting piping and sealing from fittings and making good floor 


and wall finishes (making good tiling and paintwork elsewhere):


Wash hand basin. No 1,00


WC pan with cistern. No 2,00


Stainless steel sink and drainer. No 2,00


Taking out and removing damaged glazing from existing windows and doors:


Glass from steel windows including cleaning out rebates and preparing for new 


glass (new glass elsewhere). m²


BUILDING UP OPENINGS


Brickwork in NFP bricks in class II mortar in building up:


One brick walls. m² 30,60


Sundries:


Cutting toothings and bonding new brickwork to existing. m² 34,00


MAKING GOOD OF FINISHES, ETC.


Preparatory work to existing floors with 'Pavelite' or similar approved, applied in 


strict accordance with the manufacturer's instructions on:


Floors in patches. m² 57,88


Floors where 90mm partitions removed. m


Floors where half brick walls removed. m² 35,22


Making good internal cement plaster:


Walls in patches.


m² 352,24


Concrete ceilings in patches. m²


CORE DRILLING, PENETRATIONS, OPENINGS, ETC.


Core drilling through existing reinforced concrete slabs, floors, walls, etc., with 


and including making good surrounding finish and removing concrete, etc.:


Amount Carried Forward
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Core drill 50mm diameter opening in slabs 300mm thick. No 3,00


Ditto, but opening size approximately 100mm diameter. No 3,00


Chasing into brickwork, with and including making good to match existing once 


pipe installed:


Chase into brickwork for a 50mm diameter pipe (Pipe measured elswhere). m


BUDGETARY ALLOWANCE


Allow a Budgetary Allowance of R20,000 ( Rand) for Alterations to be used as 


directed by the Principal Agent and to be deducted in whole or in part if not 


required.
Item 1,00 20 000,00R    20 000,00R           


-R                       


-R                       


TOTAL FOR THIS BILL:
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-R                       


BILL NO.2 : MASONRY -R                       
-R                       


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder. -R                       
-R                       


BRICKWORK
-R                       
-R                       


Sizes in descriptions: -R                       
-R                       


Where sizes in descriptions are given in brick units, one brick shall represent the 


length and half brick the width of a brick.


-R                       
-R                       


Bagged and sealed walls:
-R                       
-R                       


Walls in two skins described as bagged and sealed shall be deemed to include 


having the outer face of the inner skin bagged with 1:6 cement and sand mixture 


and sealed with two coats   bitumen emulsion waterproofing coating.
-R                       
-R                       


Hollow walls etc.:
-R                       
-R                       


Brickwork for plastering and bagging shall be of an approved quality similar to 


that of fair face brickwork and tenderers are to note that sample panels shall be 


provided for approval by the Principal Agent.
-R                       
-R                       


Face bricks:
-R                       
-R                       


Bricks shall be ordered timeously to obtain uniformity in size and colour.
-R                       
-R                       


Pointing: -R                       
-R                       


Descriptions of recessed pointing to fair face brickwork and face brickwork shall 


be deemed to include square recessed, hollow recessed, weathered pointing, etc.
-R                       


-R                       


BRICKWORK IN SUPERSTRUCTURE -R                       


-R                       


Brickwork of NFX bricks (14 MPa nominal compressive strength) in Class I mortar 


in: -R                       


-R                       


Half brick walls. m² 10,20


One brick walls. m² 55,42


2,8mm Galvanised brick reinforcement:


75mm Wide reinforcement built in horizontally. m 29,99


150mm Wide reinforcement built in horizontally. m 162,93


Prestressed fabricated concrete lintels including necessary temporary supports:


Galvanised hoop iron cramps, ties, etc.:


30 x 1,2mm Hoop iron ties 500mm long  built into brickwork. No 16,00


TOTAL FOR THIS BILL:
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BILL NO.3 : WATERPROOFING


The Tenderer is referred to the relevant clauses in the separate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


Waterproofing to roofs shall be laid to even falls to outlets, etc., with necessary 


ridges, hips and valleys.


Descriptions of sheet or membrane waterproofing shall be deemed to include 


Guarantee:


Waterproofing to roofs, basements, etc. shall be guaranteed watertight for a 


period of ten years.


DAMPPROOFING OF WALLS AND FLOORS


Gundle Brickgrip DPC 375 damp proof course (SANS 952-1985) type B laid with 


minimum 150mm overlaps:


DPC to walls, cills, etc. 


m² 46,92


DAMP-PROOFING UNDER FLOORS, ETC.


Superflex acrylic based liquid waterproofing system, laid in accordance to 


manufacturers instructions:


On floors (showers) m² 1,00


On brickwalls
m² 9,52


SEALING STRIPS, JOINT SEALANTS, ETC.


One part, low modulus polyurethane elastomeric sealant including backing cord, 


bond breaker, primer, etc., applied in strict accordance with the manufacturer's 


details and recommendations: (Colour: 114 Anthracite)


10mm Wide x 10mm deep in isolation joint between fittings and brickwalls.
m 42,00


TOTAL FOR THIS BILL:
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BILL NO.4 : CARPENTRY AND JOINERY


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


Fixing:


Items described as 'nailed' shall be deemed to be fixed with hardened steel nails 


or pins, or to be shot-pinned, to brickwork or concrete.


Items described as 'plugged' shall be deemed to include screwing to fibre, plastic 


or metal plugs at not exceeding 500mm centres, and where described as 'bolted', 


the bolts have been given elsewhere.


Joinery:


Descriptions of frames shall be deemed to include frames, transomes, rails, etc.


Descriptions of hardwood joinery shall be deemed to include sinking and 


pelleting heads and nuts of bolts.


The following timber ceiling boards must be thouroughly checked and spot or 


knot free.


DOORS, ETC.


Flush panel solid core door with 10mm hardwood edges faced with tempered 


smoothfaced hardboard, suitable for painting and hung to steel or aluminium 


frames (frames elsewhere measured):


40mm Thick Solid door (Type D2) overall size 813 x 1932mm high - Refer to 


drawing no. 7.101 Rev 02 No 11,00


Polyurethane foam sealant:


20mm Wide x 20mm deep in joints between timber frames and brickwalls m 67,60


TOTAL FOR THIS BILL:
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BILL NO.5 : CEILINGS PARTITIONS AND ACCESS FLOORING


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder


SUPPLEMENTARY PREAMBLES


Proprietary suspended ceilings:


Hangers, suspension grids, lay-in panels, etc. are to be in accordance with the 


manufacturers' recommendations.


Electrical light fittings, diffusers, panels etc. are generally lay-in units of the same 


dimensions as the suspension grid described and allowance must be made in the 


rates accordingly for their support inclusive of any flexibility in setting out that 


may be required (ceiling panels have not been deducted and pricing is to take 


cognisance thereof).


Partitions, etc.:


Unless otherwise described rates for partitions shall be deemed to include for 


standard flat section aluminium skirtings on both sides.


Wall paper and/or paint and varnish finishes are given elsewhere.


Ceilings:


Unless otherwise described ceilings shall be deemed to be horizontal.


Bulkheads:


GypRoc Standard System steel stud partitions with both sides clad with one layer 


of 12.5mm Rhinoboard fixed with 25mm Rhinoboard sharp point screws at 


220mm centres:


Bulkheads are defined as those portions of ceilings which are stepped down from 


the general ceiling level in a particular room or area and which generally occur 


along the perimeter. Their purpose is either to conceal services or to create 


architectural features.


Bulkheads have only been described as such where they conform to the above 


definition and where the horizontal or vertical dimensions do not exceed 900mm. 


Where these dimensions are more than 900mm such portions of ceilings have 


been included in the appropriate general items of ceilings.


Unless otherwise described bulkheads shall be deemed to be horizontal along the 


length.


Steel components:


All steel components for ceilings, partitions, etc. are to be galvanised in 


accordance with SANS 121.


Proprietary suspended ceilings:


Hangers, suspension grids, lay-in panels, etc. are to be in accordance with the 


manufacturers' recommendations.
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Electrical light fittings, diffusers, panels etc. are generally lay-in units of the same 


dimensions as the suspension grid described and allowance must be made in the 


rates accordingly for their support inclusive of any flexibility in setting out that 


may be required (ceiling panels have not been deducted and pricing is to take 


cognisance thereof).


SUSPENDED CEILINGS


Daiken Excel-Tone mositure resistant laid onto CKM T38/24W exposed tee grid 


and tee system, including galvanised main tees and cross tees, necessary 


hangers, grids, corner beads, etc with rhinotape fixed over joints applied as per 


manufacturers instructions:


600 x 600 x 15mm Venus pin perforated ceiling. m² 111,50


CAPCO 12mm moistureguard plasterboard tapered edge & T38/35G galvanised 


covered tee grid system, including galvanised main tees and cross tees, necessary 


hangers, grids, corner beads, etc with rhinotape fixed over joints and the whole 


finished with 6mm thick rhinolite gypsum skim plaster applied as per 


manufacturers instructions:


12mm Plasterboard ceiling with joints skimmed. m² 107,20


Extra over ceiling for forming 1200 x 600mm opening for recessed fluorscent 


luminaire. No


Cornices, perimeter trims, etc. to suspended ceilings:


Donn' or similar approved pre-painted shadow line cornice for flush plastered 


ceiling, secured to plastered wall, ceiling boarding, including mitres, etc. m 383,40


PARTITIONS, ETC.


95mm thick "CAPCO" drywall partition system (Type A) - refer to drawing for 


specification:


Partitions 3,4m high with bottom and top tracks plugged. m 53,40


Extra over partition 3,4m high for vertical abutment. No 6,00


Extra over partition 3,4m high for T-intersection. No 2,00


Extra over partition 3,4m high for corner. No 6,00


Extra over partition 3,4m high for fair end. No 2,00


Extra over for forming opening for windows and shopfronts. No 22,00


Extra over for forming opening for door size 813 x 2032mm.
No 13,00


Extra over for forming opening for door size 1600 x 2032mm. No 4,00


95mm thick "CAPCO" drywall partition system (Type B) - refer to drawing for 


specification:


Partitions 3,4m high with bottom and top tracks plugged. m 17,60


Extra over partition 3,4m high for vertical abutment. No 9,00


Extra over partition 3,4m high for T-intersection. No 4,00


Extra over partition 3,4m high for corner. No 2,00


Amount Carried Forward
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Extra over partition 3,4m high for fair end. No 1,00


120mm thick "CAPCO" drywall partition system (Type B) - refer to drawing for 


specification:


Partitions 6,2m high with bottom and top tracks plugged. m 33,60


Extra over partition 6,2m high for vertical abutment. No 5,00


Extra over partition 6,2m high for T-intersection. No 2,00


Extra over partition 6,2m high for corner. No 4,00


Extra over partition 6,2m high for fair end. No 2,00


Extra over for forming opening for windows and shopfronts. No 8,00


Extra over for forming opening for door size 813 x 2032mm. No 2,00


Extra over for forming opening for door size 1600 x 2032mm. No 2,00


TOTAL FOR THIS BILL:


BILL NO.6 : FLOOR COVERINGS


FLOOR COVERINGS


Polyflor Static dissipative vinyl flooring (Pencil Lead 8606) m² 115,30


Polyflor Electrostatic conductive vinyl flooring (OhMega EC Frosty) m² 240,60


Epoxy floor system (AB.E cote 400 Hi-build) m² 68,60


SKIRTINGS, NOSINGS, ETC.


Skirtings, nosings, etc.: m 383,40


POLISH, SEALERS, ETC.


Two coats wax polish on vinyl flooring m² 355,90


TOTAL FOR THIS BILL:
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BILL NO.7 : IRONMONGERY


The Tenderer is referred to the relevant Clauses in the separate document 'Model 


Preambles for Trades' (2017 Edition).


IRONMONGERY


Allow the Prime Cost Amount of R50 000.00 for the supply and delivery of 


Ironmongery and Accessories Item 1,00 50 000,00R    50 000,00R           


Allow for profit on above if required. Item 1,00


Labour Only - Fixing Ironmongery:


LOCKS, ETC.


Two-lever lockset, backplates and handles. No


Cylinder lockset, backplates and handles. No


SUNDRIES


Rubber door stop. No


Wall buffer. No


Grab rails, etc. No


Push plates. No


Kick plates. No


Door closers. No


Floor springs. No


Toilet roll holder. No


Towel rail. No


Robe hook. No


Paper towel dispenser. No


Soap dispenser. No


Electric hand drier. No


End of Labour only items.


BUDGETARY ALLOWANCE


Allow a Budgetary Allowance of R20 000.00 (Twenty Thousand Rand) for Signage 


to be used as directed by the Principal Agent and to be deducted in whole or in 


part if not required. Item 1,00 20 000,00R    20 000,00R           


TOTAL FOR THIS BILL:
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BILL NO.8: METALWORK


The Tenderer is referred to the relevant Clauses in theseparate document 'Model 


Preambles for Trades' (2017 Edition) and to the Supplementary Preambles which 


are incorporated hereunder.


SUPPLEMENTARY PREAMBLES


Descriptions:


Descriptions of bolts shall be deemed to include nuts and washers.


Metalwork described as holed for bolt(s) shall be deemed to exclude the bolts 


unless otherwise described.


All surfaces of steelwork must be given one coat of approved zinc chromate 


primer before leaving the works of the manufacturer.


Descriptions of expansion anchors and bolts and chemical anchors and bolts shall 


be deemed to include nuts, washers and mortices in brickwork or concrete.


ALUMINIUM WINDOWS (Refer to drawing no, 7.101 Rev 2):


Powder coated casement window units as per "?" system, complete with 


subframes, ironmongery, glass, sealing, etc. and fixing to brickwork or concrete 


(Refer to drawing no, 7.101 Rev 2):


1111 x 2100mm High (W01) No 1,00


942 x 2100mm High (W02) No 3,00


1074 x 1050mm High (W03) No 4,00


2000 x 1000mm High (W04) No 1,00


1600 x 900mm High (W05) No 1,00


2540 x 1000mm High (W06) No 1,00


2767 x 1067mm High (W07) No 1,00


2780 x 1067mm High (W08) No 1,00


4670 x 1067mm High (W09) No 1,00


1660 x 2100mm High (W10) No 1,00


ALUMINIUM DOORS (Refer to drawing no, 7.101 Rev 2):


900 x 2100mm High (D01) No 2,00


1500 x 2100mm High (D03) No 2,00


1450 x 2100mm High (D04) No 2,00


ALUMINIUM DOOR FRAMES (Refer to drawing no, 7.101 Rev 2):


Aluminium single rebate door frames with powder coated finish, including closing 


cavities, building into brickwork, between brickwork, structural steelwork, 


concrete, etc., and supplying and building in of temporary templates to suit door 


sizes:


900 x 2100mm High No 11,00
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ALUMINIUM SHOPFRONTS (Refer to drawing no, 7.101 Rev 2):


Powder coated shopfronts as per Nuklip system complete with subframes, 


ironmongery, glass, sealing, etc and fixing to brickwork or concrete:


900 x 2100mm High (SD01) No 2,00


1700 x 2100mm High (SD02) No 1,00


2500 x 2100mm High (SD03) No 2,00


2000 x 2100mm High (SD04) No 1,00


4087 x 2100mm High (SD04) No 1,00


TOTAL FOR THIS BILL:
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BILL NO.9: PLASTERING


SCREEDS


3:1 Cement plaster screeds on concrete:


30mm Thick on floors. m² 9,30


Self levelling screed. m² 424,50


INTERNAL PLASTER


Cement plaster rendering coat with gypsum skim plaster finishing coat, on 


brickwork:


On walls. m² 752,42


On drywalls. m² 899,44


Bill Total


BILL NO.10: PLUMBING AND DRAINAGE


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


Supply, delivery to site and installation of  SANS 21003 Multi-Layer Pipe. Piping to 


be chased in walls and secured with a light wire mesh. All Terminal fitting to 


include an angle valve:


SANITARY FITTINGS (Refer to sanitary schedule sheets 1 & 2):


Wash Hand Basins:


Geberit Selnova square wash hand basin (complete system). No 2,00


WC:


Geberit Kombifix toilets (complete system). No 3,00


Urinals:


Geberit Selnova urinal (complete system). No 1,00


SINKS


Franke Quinline QLX611 stainless steel kitchen sink and Cobra heavy pattern 


medical elbow action, square-type pillar tap (complete system). No 1,00


Franke Model ET102 Double fabricated economy type washtrough and Cobra 


heavy pattern medical elbow action, square-type pillar tap (1030 x 430 x 348mm 


deep) (complete system). No 1,00


Franke wallmounted wash hand basin (535 x 120 x 150mm deep) including 


brackets and Cobra heavy pattern medical elbow action, square-type pillar tap No 4,00


Franke model CH slop hopper 540 x 540mm stainless steel, 1,2mm thick with a 


100mm high integral splash back to the rear and both sides and Cobra heavy 


pattern medical elbow action, square-type pillar tap (complete system). No 1,00


Amount Carried Forward
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Polypropylene laboratory sink 558 x 355 x 240mm and bowl size 503 x 300 x 


238mm including waste fittings and Cobra heavy pattern medical elbow action, 


square-type pillar tap (complete system) No 5,00


Tivoli Artic shower mixer, 800 x 700mm shower channel and trap No 3,00


Straight Pipe Lengths:


Ø16 mm. m


Ø20 mm. m


Ø22 mm. m


Ø26 mm. m


Tees and reducing tees  f/f/f:


Ø26 mm - Ø16 mm. No


Elbows and reducing elbows m/m, m/f or f/f:


Ø16 mm. No


Ø20 mm. No


Ø26 mm. No


Ø26 mm - Ø16 mm. No


Pipe Couplings:


Ø16 mm. No


Ø20 mm. No


Ø26 mm. No


Ø26 mm - Ø16 mm. No


10mm Angle valves complete with wall brackets where required. No


Supply, delivery to site and installation of  Copper Class 2 piping. Piping to be 


chased in walls and secured with a light wire mesh. All Terminal fitting to include 


an angle valve.


Straight Pipe Lengths:


Ø15 mm. m


Ø22 mm. m


Ø28 mm. m


Ø35 mm. m


Ø50 mm. m
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Steel full-way gate valve, cast brass. Includes: female to female connection end, 


non-rising spindle and guided wedge, BSP parallel female threads, tested to 


2400kPa, and hydraulic working pressure up to 1600 kPa. SANS 776 CLASS 16, 


DZR brass:


Ø15 mm. No


Ø22 mm. No


Ø28 mm. No


Ø35 mm. No


Ø50 mm. No


Industrial level ball valves, BSP parallel female threads, tested to 2400kPa, and 


hydraulic working pressure up to 1600 kPa. Kwikot or equally approved:


Ø15 mm. No


Ø22 mm. No


Ø28 mm. No


Ø35 mm. No


Ø50 mm. No


Elbows and reducing elbows m/m, m/f or f/f [copper]:


Ø15 mm. No


Ø22 mm. No


Ø28 mm. No


Ø35 mm. No


Ø50 mm. No


Tees and reducing tees  f/f/f [copper]:


Ø50 mm - Ø35 mm. No


Ø35 mm - Ø28 mm. No


Ø50 mm. No


Ø35 mm. No


Ø28 mm. No


Waste Pipes - Sanitary Fittings:


110mm PVC Pipe. m


Extra Over PVC fittings:


110 mm Reducer. No


50mm bend. No


Amount Carried Forward


General Building BOQ Page 42 of 69







NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE


 Bill of Quantities: General Building


Page Item Description Unit Quantity Rate Amount


Jan-26


Brought forward


40mm bend. No


110mm bend. No


50mm junction. No


40mm junction. No


110mm junction. No


110mm reduction junction. No


110mm pan connector. No


40mm access bend. No


50mm access bend. No


40mm access junction. No


50mm access junction. No


100mm access reducing junction. No


50mm vent pipe. No


110mm stub stack. No


TOTAL FOR THIS BILL:
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BILL NO.10 : ELECTRICAL


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


ELECTRICAL SUPPLY


Supply and Installation of complete components for full working order and 


operation:


Modification to existing Distribution Boards or Supply Panels for cable entry and 


alterations of distribution board metal work. To be determined by contractor 


prior to tendering. Item


Investigation into which services are being fed by the existing board(s) in order to 


ensure the distribution board  have sufficient capacity to serve the existing and 


the additional electrical equipment. Also to ascertain if the installation is done in 


accordance with SANS 10142and other relevant standards including load 


balancing. Item


Additional cost, if necessary,and for the supply and install of necessary additional 


switchgear to serve existing electrical equipment as investigated in item 2.6. and 


also provide supply to the additional equipment. Item


The supply, installation and commissioning in a pre-fitted distribution board of 


the following equipment inline with the existing distribution boards:


5-25 A SP MCB - 5kA. No


25-60 A DP MCB - 5kA. No


10-60 A TP MCB - 5kA. No


63A SP earth leakage relay - 5kA CB Type. No


20A DP NO/NC Contactor. No


20A 4 Pole NO/NC Contactor. No


20 A DP isolator. No


30 A DP isolator. No


20 A TP isolator. No


30 A TP isolator. No


Digital timer . No


CONDUCTORS, TRAYS, DUCTS


Wiring Duct - Lay-in Wiring Reticulation: Galvanised steel trunking complete with 


all accessories, cover plates, and supports as indicated on drawings, suspended 


from slab/purlins & trusses, excluding conduit work and wiring, and with pre-


punched openings for power outlets to specification:


P8000 (76 x 76mm). m


P8000 Splice. No
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P8000 End cap. No


P8000 Horizontal elbow. No


P8000 Internal / external elbow. No


CONDUITS, BOXES, ETC.


Galvanised conduit: The supply and installation of Galvanised conduit cast in 


ceilings and voids on surface to include cutting, bending, terminations, fixing 


materials etc.:


20mm. m


25mm. m


Round Conduit Drawbox: The supply and installation of drawboxes including 


locknuts, bushes, cover plates, fixing materials when required:


Galvanised steel round, deep back or side entry for 20mm dia conduit cast in 


concrete or roof space, average for 1,2,3 and 4 ways Supply. No


Switch Boxes: switch boxes for 20mm dia conduit built into brickwork, cast into 


concrete or surface installed (as determined by the Electrical Engineer):


100mm x 50mm x 50mm Powder coated Galvanised Steel box. No


100mm x 100mm x 50mm  Powder coated Galvanised Steel box. No


LUMINAIRES


Supply, take delivery, unpack, store, fix, test fittings, including installation, 


materials, connections, LED fluorescent lamps. All fluorescent lamps shall have a 


colour rendring of 4000K:


2 x 22W LED Vapour proof surface mounted fluorescent fitting, IP65 rated col. 


4000K with emergency battery backup 50% light output. No


POWER


Conductors: The supply and installation of PVC insulated single core stranded 


copper conductors drawn into conduit, wiring channel, trunking or power 


skirting:


2.5mm² PVC Red, Black wire. m


2,5mm² PVC green/yellow earth wire. m


4mm² PVC Red, white, blue, black m


4mm² PVC green/yellow earth wire. m


Switched Socket Outlets: Approved  single phase standard switched socket outlet 


as specified, including installation and connection of the socket and switch 


assembly and white steel  cover plate including box:


16A Normal Single Switched Socket Outlet with White Cover Plate (wall 


mounted). No


16A Normal Double Switched Socket Outlet with White Cover Plate ( wall 


mounted). No
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60A Single phase  Stove isolator. No


Isolators: Approved  Isolators as specified, including supply, installation and 


connection of the isolator and cover plate, including box:


20A D.P. isolator in box complete. No


32A D.P. isolator in box complete - flush. No


20A T.P. isolator in box complete - flush. No


Light Switch: Approved Light switches as specified, including supply, installation 


and connection of the switches and cover plate, including box:


1 Lever 1 Way. No


Single Load Occupancy Sensor as detailed in the Specification. No


MISCELLANEOUS AND SUNDRY


Building Earthing:


Test and rectify  the earthing and bonding of the existing installation to comply 


with SANS 10142-1. Bonding includes bonding of all reinforced steel in columns 


and steelwork with sufficient termination in earth. Item


Commissioning & Tests:


Test and commission the complete installation  and balance load as practical as 


possible  over three phases, as necessary. Provide Certificate of Compliance for 


the entire electrical works. Item


Operational and Maintenance Training & Manuals including As Built Drawings in 


CAD format:


Compilation of detail manuals, as-built drawings and documentation as per the 


project specification and to the satisfaction of the Engineer. Item


Existing Installation:


Removal from site all existing unused/replaced electrical installation and correct 


disposal thereof. Item


Dayworks -  The rates for labour in Dayworks are to be applied to the hours 


worked and they are to include for the cost of labour, overheads, profit, all levies, 


bonuses and leave pay. Dayworks are to be employed only on written 


instructions from the Engineer:


Electrician. Hrs


Labourer (skilled). Hrs


Labourer (unskilled). Hrs


BUDGETARY ALLOWANCE


Allow a Budgetary Allowance of R35 000.00 (Thirty Five Thousand Rand) for 


Electrical Work to be used as directed by the Principal Agent and to be deducted 


in whole or in part if not required. Item


Amount Carried Forward


General Building BOQ Page 46 of 69







NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE


 Bill of Quantities: General Building


Page Item Description Unit Quantity Rate Amount


Jan-26


Brought forward


Mark-up: The Contractor shall indicated the percentage mark-up for all materials 


and equipment for any additional items not included in this schedule of materials.  


An Items may be classified per single item or per group of items requested and 


shall be at the Engineer discretion:


Item value < R20. %


Item value between R20 - R100. %


Item value between R100 - R1000. %


Item value between R1000 - R5000. %


Item value between R5000 - R10000. %


Item value between R10000 - R25000. %


Item value between R25000 - R50000. %


Item value  >R50 000. %


TOTAL FOR THIS BILL:
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BILL NO.11 : MECHANICAL


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


The ventilation and extract systems are to be installed by a competent contractor 


all generally as shown on the drawings and as specified.  All electrical connections 


are to be included. Electrical points to be supplied with 1,5m from the extract 


fans. Motion sensors are to be utilised as installed by the electrical contractor 


and connected/switched as indicated on the drawings.


EXTRACT FANS


HCFB 2-315 Wall Plate Mounted Fan duty 2,4m3/s @ 150Pa Static Press 1~220-


240V. No


CFP 350/4-1; Wall plate mounted 0,4m3/s @150Pa Static Press 1~220-240V. No


COOKER HOODS


Defy Slimline Cooker hood DCH 290; 155 x 600 x 500 mm c/w lights and 


Aluminium filters. No


LOUVRES AND WEATHER COWLS


400 H x 400 W Galvanised weather cowl c/w SS insect mesh screen. No


500W x 350H natural anodised AGS non-vision door grilles. No


RECTANGULAR DUCT WORK


Unless otherwise specified all sheet metal ductwork shall be supplied and 


installed complete with all the necessary galvanised iron rods, hangers and angle 


supports etc.


200 x 200. m


150mm dia flexible duct. m


150mm Plastic Air Valves with clips – C. No


Allowance for duct modifications made on site. Item


Allowance for servicing the existing extract fan - 4th Floor ablution. Item


Allowance for connections to the motion sensors. Item


TESTING AND COMMISSIONING


Testing and commissioning by the AC contractor. Item


OPERATION AND MAINTENANCE MANUALS


Submit Operation & Maintenance Manuals (hard copies) approval and carry out 


required changes for approval by engineer, complete with testing and 


commissioning records. Sets


TOTAL FOR THIS BILL:
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BILL NO.12 : FIRE PROTECTION


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


PRELIMINARIES AND GENERAL


One year SLA (12 months from PC being achieved). Item


Health & Safety File. Item


System Commissioning & Training. Item


Preliminary & General + ( Any other item not listed above i.e access equipment 


etc.). Item


Any additional items required to complete project (please send cover page with 


list of these items). Item


FIRE PROTECTION, SMOKE DETECTION, ETC.


3rd, 4th, 5th and 6th Ablutions:


Smoke Detector (equipment to match site exisitng equipment). No


Sounder / strobe. No


PH30 Cabling. m


PVC Conduit for exposed route where required(all cabling above ceiling don’t 


need conduits). m


Connect into existing loop. No


3rd, 4th, 5th and 6th Kitchens:


Heat Detector (equipment to match site exisitng equipment). No


PH30 Cabling. m


PVC Conduit for exposed route where required (all cabling above ceiling don’t 


need conduits). m


5Kg CO2. No


Fire Blanket. No


Fire Signage F13. No


Fire Signage F34. No


Green break glass units as per Engineers specification. No


BUDGETARY ALLOWANCE


Allow a Budgetary Allowance of R85 000.00 (Eighty Five Thousand Rand) for Fire 


Sealing and Staircase Ventilation to be used as directed by the Principal Agent 


and to be deducted in whole or in part if not required. Item


Allow a Budgetary Allowance of R25 000.00 (Twenty Five Thousand Rand) for Fire 


Rationale to be used as directed by the Principal Agent and to be deducted in 


whole or in part if not required. Item


TOTAL FOR THIS BILL:
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BILL NO.13 : GLAZING


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


TOPS, SHELVES, DOORS, MIRRORS, ETC.


6mm Thick silvered float glass copper backed mirrors with polished edges, 4x 


drilled for fixing with cp dome capped mirror screws above and centred on whb 


in brickwork or concrete:


Mirror 500x800mm high. No


TOTAL FOR THIS BILL:
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BILL NO.14 : PLASTERING


The Tenderer is referred to the relevant clauses in the seperate document 'Model 


Preambles for Trades' (2017 Edition) and the Supplementary Preambles 


hereunder.


SCREEDS


Cement plaster screeds wood floated for tiles, on concrete:


35mm Thick on floors and landings. m²


INTERNAL PLASTER


One coat cement plaster (5:1)  with woodfloated finish on brickwork or concrete 


to receive wall tiles fixed with adhesive (tiles and adhesive elsewhere) on:


On walls. m²


On drywalls. m²


On narrow widths. m²


TOTAL FOR THIS BILL:
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BILL NO.11 : PAINTWORK


The Tenderer is referred to the relevant Clauses in the separate document 'Model 


Preambles for Trades' (2017 Edition) and to the Supplementary Preambles 


hereunder.


SUPPLEMENTARY PREAMBLES


PREPARATORY WORK TO EXISTING WORK:


Previously painted plastered surfaces. Surfaces shall be thoroughly washed down 


and allowed to dry completely before any paint is applied. Blistered or peeling 


paint shall be completely removed and cracks shall be opened, filled with a 


suitable filler and finished smooth.


Previously painted metal surfaces. Surfaces shall be thoroughly rubbed and 


cleaned down. Blistered or peeling paint shall be completely removed down to 


bare metal.


Previously painted wood surfaces. Surfaces shall be thoroughly cleaned down. 


Blistered or peeling paint shall be completely removed and cracks and crevices 


shall be primed, filled with suitable filler and finished smooth.


Paint Specifications.  All painting shall be done in accordance with finishes 


specifications unless otherwise described.


Colours:


In the event of the colour scheme for the project not being available when 


required for the preparation of quantities, it is recommended that either all 


paintwork be described as being in the White colour group or that ceilings be 


described as being in the White colour group and the balance being in the Pastel 


colour group and that provision be made for other colour groups by way of extra 


over items marked Provisional as provided for in the measuring system (See 


measurement rule No. 5 under item 2: Colours). The following items are 


examples of such extra over items:


Extra over for paintwork on components (ceilings?) in the White colour group for 


paintwork in the Pastel colour group (Provisional)


Extra over for paintwork on components in the Pastel colour group for paintwork 


in the Deep colour group (Provisional)


Unless otherwise described paintwork on ceilings shall be deemed to be in the 


White colour group and paintwork on all other components shall be deemed to 


be in the Pastel colour group in accordance with the Natural Colour System (NCS) 


adopted by the SA National Standards.


ON INTERNAL PLASTERED SURFACES


Prepare surfaces and remove all loose material. Fill defects with Polycell mendall 


90 or Polyfilla Exterior and apply one coat Plascon Plaster Primer and two coats 


Plascon Teflon based Wall & All (Colour: Papyrus), all in accordance with the 


manufacturers specifications:


Drywalls. m² 95,00R            


Prepare surfaces and remove all loose material. Fill defects with Polycell Mendall 


or Polyfilla Exterior Prepare, apply one coat Plascon Plaster Primer (UC56) and 2 


coats Plascon Kitchens and Bathrooms Paint Matt TKM1000 (Colour - White), all 


in accordance with the manufacturers specifications:


On plastered walls. m² 95,00R            


Amount Carried Forward
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On plastered walls. m² 95,00R            


Prepare surfaces and remove all loose material. Fill defects with Polycell Mendall 


or Polyfilla Exterior and apply one coat Plascon Plaster Primer and two coats 


Plascon White PVA, all in accordance with the manufacturers specifications:


On soffits of slabs. m²


PAINTWORK TO NEW WORK


ON FLOATED PLASTER


Prepare, apply PVA Plascon Paint, all in accordance with the manufacturers 


specifications:


On drywalls. m² 899,44


On narrow widths. m² 89,94


Prepare, apply PVA Plascon Paint, all in accordance with the manufacturers 


specifications:


On plastered walls. m² 485,72


On narrow widths. m² 48,57


Prepare, apply Epoxy abe cote 337, all in accordance with the manufacturers 


specifications:


On drywalls. m² 119,68


On plastered walls. m² 266,70


On narrow widths. m² 38,64


ON WOOD SURFACES


Stop, sand down, clean and prepare wood surfaces and apply one coat pink wood 


primer and two coats Plascon Velvaglo Polyurethane Velvet Enamel. Colour - 


Battleship Grey G13, all in accordance with the manufacturers specifications:


On doors. m² 52,46


TOTAL FOR THIS BILL:
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BILL NO.12 : PROVISIONAL SUMS


The Tenderer is referred to the relevant Clauses in the separate document 'Model 


Preambles for Trades' (2017 Edition).


All provisional sums are nett and make provision for material, fittings and 


installation by specialist firms. Provisional sums do not include builder's discount 


but tenderers may allow for profit opposite the appropriate item.


In cases of the tenderer allowing for profit, then the amount will be adjusted in 


direct proportion to the final value executed by the specialist firms.


As part of Attendance, the Tenderer is to co-ordinate and take delivery of goods / 


materials to ensure necessary placement and installation.


LOOSE FURNITURE AND FITTINGS.


Allow the sum of R350 000,00 (Three Hundred and Fifty Thousand Rand) for 


Loose Furniture and Fittings.
Item 1,00 350 000,00R  350 000,00R         


Profit on above item. Item 1,00


Attendance on ditto. Item 1,00


TOTAL FOR THIS BILL:


TOTAL (SUM OF GENERAL BUILDING BILLS) CARRIED FORWARD TO SUMMARY 
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DUCT WORK
Rectangular galvanized low pressure ducting 
supported from structural steel via hangars 
and 8mm  threaded bar
Note: Rate to include for support mechanisms


1 Category 1 ducting m² 175
2 Category 3 ducting m² 7


Extra over for low pressure ducting - Category ducting


3 Category 1 - Radius bends, Square bends, 45° no. 110


bends, 15° bends, 90° bends, transformations, tees, stop ends


or branches


4 Category 3 - Radius bends, Square bends, 45° no. 2
bends, 15° bends, 90° bends, transformations, tees, stop ends


or branches


Round un-insulated galvanized low pressure ducting not exceeding


1m below steel trusses or concrete soffits including support


mechanisms and spigots


5 500 mm Ø m 2
6 250 mm Ø m 4


7 200 mm Ø m 32


FLEXIBLE UNINSULATED DUCTING
Uninsulated flexible ductwork not exceeding 1.5m girth, externally
insulated with 25mm foil faced fibreglass, including jubilee duct
clamps and vapour barrier tape


8 250 mm Ø m 4
9 200 mm Ø m 50


DIFFUSION AND GRILLES


10 (600 x 600)mm supply air grille c/w OBD, plenum box and associated spigot 
connection - by Brian Rickard or Equal no. 2


11 (300 x 200)mm fresh air grille c/w OBD and associated connection no. 3


12 (400 x 200)mm fresh air grille c/w OBD and associated connection no. 1


13 (500 x 200)mm extract air grille c/w OBD and associated connection no. 2


14 (300 x 250)mm opposed blade dampers no. 1
15 (350 x 250)mm opposed blade dampers no. 3
16 (200 x 250)mm opposed blade dampers no. 1
17 (500 x 300)mm opposed blade dampers no. 1
18 (400 x 300)mm opposed blade dampers no. 1
19 (250 x 250)mm opposed blade dampers no. 1
20 200mm dia. Butterfly damper no. 20


21 Door grille (600 x 400)mm no. 14


22 Aluminium disc valves 200 diameter no. 20


23 (600 x 600) Standard adjustable square 200 dia. CAV Swirl Diffuser complete with
mounting frame - by Brian Rickard or Equal no. 6


24 (250 x 250)mm storm resistant weather louvre c/w WMS no. 2
25 (400 x 400)mm storm resistant weather louvre c/w WMS no. 1
26 (1000 x 500)mm storm resistant weather louvre c/w WMS no. 1


27 200 mm Ø  wire mesh screen no. 1
28 500 mm Ø  wire mesh screen no. 1


Amount Carried Forward
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Brought forward
EQUIPMENT AND FANS


29 Mid-Wall inverter type heat pump unit complete with drain pump, 


brackets and wall mounted controller as specified. 


Cooling capacity 2.6Kw no. 5


Matching condenser unit no. 5


30 Mid-Wall inverter type heat pump unit complete with drain pump, 


brackets and wall mounted controller as specified. 


Cooling capacity 3.5Kw no. 3


Matching condenser unit no. 3


31 Mid-Wall inverter type heat pump unit complete with drain pump, 


brackets and wall mounted controller as specified. 


Cooling capacity 7Kw no. 6


Matching condenser unit no. 6


32 Refrigerant copper piping and approved insulation similar or 


equal to Armourflex, to units, etc., including all fitments 


and suspending below suspension level (single way) m 140


33 PVC conduit installed in ceiling void and chased in
wall /partitions, wall box, wall controllers with vibration pads
to suite. (Allow 15m PVC conduit per unit) Sum 1


34 Condesate drain piping for each unit complete with supports, 
reduceres, tees, bends as shown


20mm diameter uPVC drain piping m 115


35 Inline tube fan 200 mm Ø, 60l/s, 200Pa complete with round duct pieces, 
flexible connections, flanges, supports, AV mounts and associated accessories  no. 2


36 200 mm Ø  matching sound attenuator no. 4


37 Inline tube fan 315 mm Ø, 340l/s, 250Pa complete with round duct pieces, 
flexible connections, flanges, supports, AV mounts and associated accessories  no. 1


38 315 mm Ø  matching sound attenuator no. 2


39 Inline tube fan 200 mm Ø, 110l/s, 200Pa complete with round duct pieces, 
flexible connections, flanges, supports, AV mounts and associated accessories  no. 1


40 200 mm Ø  matching sound attenuator no. 2


41 Axial flow fan 500 dia. (400l/s, 180Pa, 1440rpm) c/w canvas collars
matching flanges, av mounting feet, mounting feet and brackets no. 1


42 Axial flow fan 800 dia. (1255l/s, 450Pa, 1440rpm) c/w canvas collars
matching flanges, av mounting feet, mounting feet and brackets no. 1


43 500 mm Ø  sound attenuator, selected for NC 35 no. 2


44 800 mm Ø  sound attenuator, selected for NC 35 no. 2


45 Filter box (1000 x 500 x 300)mm  no. 1


46 Filter (1000 x 500 x 50)mm no. 1


47 Galvanized light duty cable trays including hangar supports
for running refrigerant piping and condensate piping Sum 1


Amount Carried Forward
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ELECTRICS AND CONTROLS
48 All electrics, wiring and controls associated with the Dx air conditioning units and fans. Sum 1


49 Galvanized light duty cable trays including hangar supports Sum 1
for running cables


EXISTING EQUIPMENT
50 Decommissioning of the existing installation including all controls and


electrics associated with the HVAC equipment.
Dismantling of existing HVAC equipment. Sum 1


51 Lifting, rigging and transportation of stripped equipment for disposal Sum 1


TOTAL FOR THIS BILL


TOTAL (SUM OF HVAC BILLS) CARRIED FORWARD TO SUMMARY 
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In accordance with the Conditions of Contract, provide
for all expenses, obligations and general items pertaining
to such conditions and all items not specifically specified
or mentioned to enable the works to be completed in a
safe satisfactory manner.In accordance with the drawings
and the specification. 


WATER SUPPLIES
Copper piping completely installed  on supports 
 and including running joints as per specification


1 15mm Pipes m 40 R0,00


2 22mm Pipes m 175 R0,00


3 32mm Pipes m 180 R0,00


copper piping chased in walls


4 15mm Pipes m 25 R0,00


5 22mm Pipes m 20 R0,00


Extra over copper pipes for capillary fittings


6 15mm Elbow No. 60 R0,00


7 15mm Tee No. 75 R0,00
8 22mm Elbow No. 120 R0,00
9 22mm Tee No. 100 R0,00


10 22-15mm Reducer No. 60 R0,00


11 32mm Elbow No. 80 R0,00
12 32mm Tee No. 50 R0,00
13 32-22mm Reducer No. 30 R0,00
14 22-15mm Reducer No. 20 R0,00


Flexible connection 


15 15mm female to female hydraulic flexible connector No. 18 R0,00
16 22mm female to female hydraulic flexible connector No. 18 R0,00


LAGGING TO PIPES
Thermal cross-linked polyethylene foam pipe insulation
minimum 16mm thick lagging to hot water pipes and hot water return


17 Insulation to 15mm, 22mm and 32mm pipe, couplings and fittings m 150 R0,00


TAPS, VALVES, ETC., INCLUDING COUPLING TO
PIPES AND/OR FITTINGS


21 15mm Angle Valve No. 8 R0,00
22 22mm Isolating Valve No. 8 R0,00
23 32mm Isolating valve No. 1 R0,00
24 Plumbing_Joints_Aquatechnik_Safety-Ball-valve-with-butterfly-handle No. 1 R0,00
25 M_Globe Valve - 10-50 mm - Threaded No. 1 R0,00
26 Vacuum Breaker Backflow Valve - 15-50 mm No. 1 R0,00


Equipment


27 Hydroboil No. 1 R0,00


28 150l evacuated tube solar geysers complete with solar controller and backup No. 2 R0,00
3kw electrical element 


29 water softening  plant for removal of calcium and magnesium max flow No 1 R0,00
1l per second at 350kpa


TOTAL FOR THIS BILL 


TOTAL (SUM OF HOT AND COLD WATER BILLS) CARRIED FORWARD TO SUMMARY 


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Wet Services
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ITEM NO. DESCRIPTION UNIT QTY RATE TOTAL
Supply, delivery, installation, commissioning and testing of the 
Fire Protection Systems as per SANS & SABS regulations


Fire singage as per SANS 1186-1, SANS 1186-3,
SANS 1186-5 and SANS 1464-22


1 Photoluminescent type c/w fittings No. 20 20,00R    400,00R                                


Fire piping as per SANS 10400-W


2 Diam. 110 mm Class 16 mPVC pipe c/w fittings m 10 -R                                      


3 Diam. 100 mm black medium steel pipe c/w fittings & painting as per spec m 30 -R                                      


Fire hose reel as per SANS 543


4 30 m fire hose reel c/w fittings No. 2 -R                                      


Fire extinguisher as per SANS 1910


5 4.5 kg dry chemical powder fire extinguisher c/w fittings No. 8 -R                                      


6 Fire blankets No. 4 -R                                      


7 medical emergency kit No. 4 -R                                      


TOTAL FOR THIS BILL -R                                      


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Wet Services


TOTAL (SUM OF FIRE BILLS) CARRIED FORWARD TO SUMMARY 
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


2 Preliminary & General


2,1 Conditions of Contract and Technical Specifications
2.1.1 Amount required to comply with the Conditions of 


Contract
2.1.2 Amount required to comply with the Technical 


Specifications
2.1.3 Amount required to comply with the Health & Safety 


Specifications


2,2 Site Establishment
2.2.1 Amount required as a Fixed Cost
2.2.2 Amount required as a Time Variable Cost
2.2.3 Amount required as a Value Variable Cost


TOTAL FOR THIS BILL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


3 LIGHTING & POWER BOQ


3.1 Distribution Boards
To comply with SANS 10142-1
Supply, delivery and install  DB's constructed in sections


with barriers between and separate doors to each 


section,
sub-frames,chassis, fixtures, internal wiring, switchgear 


and equipmentas detailed in Standard Specification
3.1.1 DB Board with equipment DB-LAB, as specified (Refer 


to schematic)


No 1


3.1.2 DB-SANBS, Exist.Compliance No 1


3.1.3 DB-Separation, Exist.Compliance No 1


3.2 Conduit


PVC fixed in chase or Ceiling void
3.2.1 20mmØ m 1 514
3.2.2 25mmØ m 508
3.2.3 25mmØ Bosal Conduit m 322


3.3 PVC Conduit Boxes
3.3.1 60mm  Round Boxes No 110
3.3.2 100 x 100 x 50 (Steel) No 75
3.3.3 100 x 50 x 50 (Steel) No 8
3.3.4 100x100 Cover plate No 12


3,4 P9000 trunking m 380
3.4.1 Tee's No 4
3.4.2 90° bends No 2


3.5 400mm wire mesh tray m 295
3.5.1 Tee's No 3
3.5.2 90° bends No 2


3,6 300mm cable tray m 70
3.6.1 4-way No 1
3.6.2 Tee's No 1
3.6.3 90° bends No 1


3,7 Wiring
PVC insulated copper conductors drawn into
conduit, wiring trunking or powerskirting


3.7.1 2.5mm² PVC wire m 4 539
3.7.2 4mm² PVC wire m 350
3.7.3 Draw Wire m 1 000


3,8 Switches - Socket Outlets - Isolators


Surface or flush mounted complete with covers


3.8.1 5A unswitched socket outlet No 95


3.8.2 16A ZA/Euro combined socket outlet No 47
3.8.3 16A ZA/Euro double socket outlet No 1
3.8.4 Waterproof Surface16A ZA/Euro double socket outlet 


IP66 rated


No


3.8.5 16A single dedicated socket outlet - chamfered earth 


pin red body


No 44


3.8.6 16A double dedicated socket outlet - chamfered earth 


pin red body


No 4


3.8.7 Data outlet with cover plate No 8


Amount Carried Forward
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


Brought forward


3.8.8 Ceiling mount motion sensors 16A rated No 14
3.8.9 Relay & Controlled Module, for lighting & HVAC No 2


3.8.10 TV outlet with cover plate No 0
3.8.11 Telephone outlet with cover plate No 8
3.8.12 Complete 16A 1-lever/1-way light switch No 3
3.8.13 Complete 16A 1-lever/2-way light switch No 2
3.8.14 Complete 16A 2-lever/1-way light switch No 2
3.8.18 20A DP isolator No 25
3.8.22 32A DP isolator  No 16
3.8.23 20A TP isolator No 4


3,9 Power Skirting
Supply, Delivery and Installation of steel 2 


compartment power skirting


3.9.1 2 compartment power skirting straight length m 120
3.9.2 Power skirting ends No 42
3.9.3 Power skirting elbows No 4
3.9.4 Power skirting risers No 16
3.9.5 16A ZA/Euro combined normal socket outlet on power 


skirting


No 25


3.9.6 16A dedicated socket outlet on power skirting - 


chamfered earth pin red body


No 25


3.9.7 Complete Data infrastructure on power skirting No 10
3.9.8 Complete Telephone infrastructure on power skirting No 10


3,10 Luminaires
Supply and installation of luminaires  complete with 


lamps, low brightness louvers, control gear, and 


mounting accessories, with 5A  plug top(3m). Refer to 


schedule of light fittings


3.10.1 Type : 70W, 4000K recessed 1705mm luminaire.


regent lighting r-line.


No 28


3.10.2 Type : 24W LED, 4000K recessed 580mm luminaire.


Regent Lighting NASA.


No 9


3.10.3 Type P1: 36W LED, 4000K recessed 600x600mm panel 


light fitting. Regent Lighting Luxon Opal.


No 48


3.10.4 Type B1: 20W LED, 4000K recessed 1200x600mm panel


light fitting.


No 9


3,11 Supply and Install Earthing and Bonding for the 


installation


Earthing of all buildings to comply with the latest SANS


10142 1&2:2009, as revised Code of Practice, as


revised for The Wiring of Premises as amended and as


specified. Bonding of all hot, cold and waste pipes


complete with 12,5mm x 1mm thick solid or perforated


copper tape including terminations.


3.11.1 Earth and Bond Distribution Board No 1


3.11.2 Earth and Bond Water Pipes per building 
sum


1


3.11.3 Earth and Bond Gutters and Roof per building Sum 1


3.11.4 Testing of the Earth installation by a Specialist


Contractor


Sum 1


Amount Carried Forward
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


Brought forward


3,12 Lightning Protection Installation


Supply, install and test a complete lightning protection 


installation, including aluminium and copper 


conductors, test joints, PVC conduit, earth electrodes 


for the following builidng but not limited to: -


3.12.1 Manapo NHLS Laboratory as specified sum 1


3,13 Testing and Commissioning 


Inspections, testing and handing over of the complete 


installation in the presence of the  Engineer and certify 


the results on the Certificate of compliance by an 


accredited person.: including issuing of the CoC


sum 4


Rates shall be deemed to include all obligations under 


the Contract Documents, including Technical 


Submittals, Workshop Drawings, Delivery of the 


equipment to site, Site storage, Asset Tagging of 


equipment, Testing & Commissioning, and AS-Built 


drawings, Occupational Health and safety adherence. 


No separate payment will be made for these. 


4 Electrical Distribution Boards
Distribution panels prewired, complete with consumer 


circuit breakers and locks to Municipality specification. 


Equipment as per schematic diagrams.


4,1 Feeder Cables
Supply, delivery and installation of 600 / 1000V
PVCSWAPVC copper or aluminium cables installed on 


suspended cable rack or drawn through sleeves. Cable 


rack & sleeves measured elsewhere.
4.1.1 70mm² x 4 core Copper cable m 72
4.1.2 Complete 70mm² x 4 core electrical cable ends No 2
4.1.3 6mm² x 4 core Copper cable No 41
4.1.4 Complete 6mm² x 4 core electrical cable ends m 4
4.1.5 4mm² x 4 core Copper cable No 53
4.1.6 Complete 4mm² x 4 core electrical cable ends m 4
4.1.7 2.5mm² x 4 core Copper cable No 20
4.1.8 Complete 2.5mm² x 4 core electrical cable ends m 6
4.1.9 4mm² x 2 core Copper cable m 185


4.1.10 Complete 4mm² x 2 core electrical cable ends No 16
4.1.11 2.5mm² x 2 core Copper cable m 350
4.1.12 Complete 2.5mm² x 2 core electrical cable ends No 32
4.1.13 50mm² Bare Copper Earth run in parallel with above 


cables including terminations


m 70


4.1.14 4mm² Bare Copper Earth run in parallel with above 


cables including terminations


m 41


4.1.15 2.5mm² Bare Copper Earth run in parallel with above 


cables including terminations


m 610


Rates shall be deemed to include all obligations under 


the Contract Documents, including Technical 


Submittals, Workshop Drawings, Delivery of the 


equipment to site, Site storage, Asset Tagging of 


equipment, Testing & Commissioning), and AS-Built 


drawings, Occupational Health and safety adherence. 


No separate payment will be made for these.


TOTAL FOR THIS BILL
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


5 Intercom System & PA Installation
5,1 Complete New 2 way Intercom system 


5.1.1 Intercom master station No 1


5.1.2 2way Robust Metal substations (speakers) No 3


5.1.3 External Intercom speakers No 2


5.1.4 Emergency panic button No 4


5.1.5 Desk /Wall mount Microphone(Robust) No 1


5.1.6 Round Ceiling Mount 6W Speaker No 5


5.1.7 Complete Management Zone Amplifier system with 


adjustable attenuators for Public Address and 


No 1


5.1.8 Twisted pair audio cable m 640


5.1.9 Multi core communication cable m 200


5.1.10 25mm dia PVC conduit m 200


5.1.11 20mm dia PVC conduit m 250


5.1.12 Intercom Terminal Box No 1


5.1.13 Rack and equipment assembly Sum 1


5.1.14 Equipment manual & Training Sum 1


5.1.15 Test, commissioning, labeling and handing over fully 


operational system to client and consulting engineer’s 


requirement  


Sum 1


5.1.16 Sundry equipment to make sytem to be fully functional Sum 1


Rates shall be deemed to include all obligations under 


the Contract Documents, including Technical 


Submittals, Workshop Drawings, Delivery of the 


equipment to site, Site storage, Asset Tagging of 


equipment, Testing & Commissioning, and AS-Built 


drawings, Occupational Health and safety adherence. 


No separate payment will be made for these. 


TOTAL FOR THIS BILL
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


6 ACCESS CONTROL INSTALLATION 


6,1 ACCESS CONTROL INSTALLATION 


6.1.1 Access Control Viewing Workstation,  including 24" 


monitor, keyboard, mouse, etc.
No. 1


6.1.2 Access Control - Enrolment Device. No. 1


Access Control Head End (Installed in Network 


Equipment Room).


6.1.2 24 Port POE Switch for Access Control, Layer 3 Capable 


for Snooping and Multicasting, 2 Gb SFP Ports.


No. 1


6.1.3 Network Access Control Server for 1U Rack, Keyboard, 


Mouse etc as specified.
No. 1


Software.


6.1.5 Access Control  Software including Integration to CCTV 


System on offer.
No. 1


6.1.6 Access Control Card Reader Controller as specified. No. 16


6.1.7 Access Control Door Controller as specified. No. 9


6.1.8 12V DC 7Ah Battery Backup Unit as specified. No. 9


6.1.9 Access Control Card Reade as specified. No. 16


6.1.10 Magnetic Lock as specified. No. 9


6.1.11 Electric Strike Unit as specified. No. 9


6.1.12 Medium Duty flush mounted door closer and 


accessories as specified.


No. 9


6.1.12 Release Push button as specified. No. 9


6.1.13


Cabling.


6.1.14 Mylar 0,5mm2 2core communication cable. m 550


6.1.15 1,5mm2 2core PVC Cu Cable. m 200


6.1.16 2,5mm2 2core PVC Cu Cable. m 350


6.1.17 Low Loss Multi-mode Fibre Optic 4 Core Cable. m 660


6.1.18 CAT-6 UTP cable. m 650


6.1.19 RJ45 CAT-6 UTP cable terminations. No. 32


6.1.20 15U Floor standing Enviro-Cabinets with fans No. 1


Amount Carried Forward
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


Brought forward
Training of Staff.


6.1.21 Training of control room and supervisor staff (3 


sessions).
No. 1


6.1.22 Programming of the Complete Access Control 


Installation.
No. 1


6.1.23 Testing and Commisioning of the Entire Access Control 


System installation, as witnessed by the Engineer and  


Project Manager.


No. 1


6.1.24 Final Completion Certificate. No. 1


6.1.25 Sundry equipment to make sytem to be fully functional Sum 1


Rates shall be deemed to include all obligations under 


the Contract Documents, including Technical 


Submittals, Workshop Drawings, Delivery of the 


equipment to site, Site storage, Asset Tagging of 


equipment, Testing & Commissioning, and AS-Built 


drawings, Occupational Health and safety adherence. 


No separate payment will be made for these. 


TOTAL FOR THIS BILL
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ITEM NO. DESCRIPTION UNIT QTY
MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


7 Closed-Circuit Television(CCTV Installation)


7,1 Supply and install new CCTV equipment 


7.1.1 High definition IP Mini Dome Camera 3MP IR30 WDR 


3.5mm IP67 POE in Housing 
No. 8


7.1.2 High definition IP Bullet Camera POE in Housing - 


External
No. 2


7.1.3 32 Channel NVR(forty days of data storage) complete 


with Hard Drives & Software
No. 1


7.1.4 8 Port Switch PoE No. 2


7.1.5 Monitors (Smart 55"LCD (liquid crystal display) 


HD,properly secured against theft 
No. 2


7.1.6 Desktop Remote Viewing PC , USB Keyboard & Mouse No. 1


7.1.8 Blue Cat6a Cabling m 1 100


7.1.9 25mmØ Bosal Conduit m 350


7.1.10 25mmØ PVC Conduit m 811


7.1.11 Complete Data & Telephone Structured Cabling For 


Electronics Systems
Sum 1


7.1.12 System Comissioning Sum 1


7.1.13
Sundry equipment to make systems above to be fully 


functional. Provide breakdown of these items below: Sum 1


TOTAL FOR THIS BILL
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MATERIAL 


RATE


LABOUR RATE
TOTAL


NATIONAL HEALTH LABORATORY SERVICE (NHLS) LABORATORY AT MANAPO HOSPITAL CENTRE
Jan-26


Bills of Quantities: Electrical


8 ALARM SYSTEM
Supply and install Intruder Alarm System.	The Intruder 


Alarm System must comply with                         SANS 


60839-2-6:2010 


8.1.1 Intrusion  alarm Main control panel with 72 hours back-


up battery, PSU, radio link, as specified:


No 1


8.1.3 Complete display/mimic panel with an LED for each 


localised alarm 


No 1


8.1.4 Complete LCD keypad panel with multiple 


programmable functions , as specified


No 1


8.1.5 Complete Passive Infra red motion sensors, as specified No 11


8.1.6 Complete burglar alarm sounder and LED cluster lamp 


indicator, as specified


No 2


8.1.7 Complete panic button, as specified No 4


81,8 Complete new Burglar localised alarm system, as 


specified


Sum 1


8.1.9 Complete Intrusion alarm cabling with labeling, as 


specified.


m 1100


8.1.10 Test, commissioning, labeling and handing over fully 


operational system to client and consulting engineer’s 


requirement  


Sum 1


8.1.11 Sundry equipment to make sytem to be fully functional Sum 1


TOTAL FOR THIS BILL


TOTAL (SUM OF ELECTRICAL BILLS) CARRIED FORWARD TO SUMMARY 
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SUMMARY


DESCRIPTION AMOUNT


PRELIMINARIES AND GENERALS -R                                                   


GENERAL BUILDING WORKS -R                                                   


HVAC -R                                                   


HOT & COLD WATER -R                                                   


FIRE -R                                                   


ELECTRICAL -R                                                   


SUB TOTAL -R                                                   


ADD: 


Construction Contingencies @ 10% -R                                                   


SUB TOTAL -R                                                   


ADD VALUE ADDED TAX @ 15% -R                                                   


TOTAL -R                                                   


REFURBISHMENT OF MANAPO HOSPITAL NHLS LABORATORY
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©Copyright reserved: JBCC® Principal Building Agreement, Edition 6.2 – June 2024     
This page does not form part of the JBCC® Principal Building Agreement, Edition 6.2 – June 2024 


The Joint Building Contracts Committee® - NPC 


Principal Building Agreement 
Edition 6.2 – June 2024   


JBCC® 


The Joint Building Contracts Committee® NPC (JBCC®) is representative of building owners and developers, professional 
consultants and general and specialist contractors who contribute their knowledge and experience to the compilation of 
the JBCC® documents. The JBCC® documents portray the consensus view of the constituent members and are published 
in the interests of standardisation and good practice with an equitable distribution of contractual risk  


For more information about the JBCC®, frequently asked questions, where documents may be purchased as well as 
training courses visit www.jbcc.co.za. The JBCC® does not sell directly to users but may be contacted at info@jbcc.co.za 


Principal Building Agreement structure  


The agreement clauses follow the project execution sequence. The documents aim to set out clear, balanced and
enforceable procedures, rights and obligations which, when competently managed and administered, protect the
employer, contractor and subcontractors alike. The following additional documents form part of the suite of contract
agreements


• The JBCC® Principal Building Agreement - Contract Data that incorporates specific employer and contractor
requirements;


• The JBCC® General Preliminaries that generally covers all aspects of preliminaries for most types of projects;


• The JBCC® Nominated/Selected Subcontract Agreement that replicates the JBCC® Principal Building Agreement
with common clauses retaining the same numbering; and


• A comprehensive set of certificate forms and support documents for use in the administration of the agreement


Warning! 


The JBCC® Principal Building Agreement Edition 6.2 has been coordinated with the JBCC® Nominated/Selected 
Subcontract Agreement Edition 6.2, the JBCC® General Prelimnaries and the JBCC® certificate forms and support 
documents. Forms from previous editions are not compatible with the JBCC® Principal Building Agreement Edition 6.2  


This contract ought not to be used where interim payments would be required.  In that instance, a different JBCC contract 
ought to be used (refer to JBCC Quick Guide) 


Persons entering into or preparing contracts using the JBCC® suite of contract agreements and support documents are
warned of the dangers inherent in modifying any part of it


Experience has shown that changes drafted by others, including members of the building professions, often have
unintended results that may be prejudicial to either, or both, parties


This contract ought not to be used where interim payments would be required.  In that instance, a different JBCC contract 
ought to be used (refer to JBCC Quick Guide) 


Disclaimer 


While the JBCC® aims to ensure that its publications represent best practice, it does not accept or assume any liability or 
responsibility for any events or consequences which derive from the use of the JBCC® documents 


Copyright reserved 


The name ‘The Joint Building Contracts Committee® NPC’, the abbreviation JBCC®, the electronic version e-JBCC® and 
the JBCC® logo are registered trademarks. The JBCC® claims authorship of this work. All rights are reserved. No part of 
this publication may be reproduced, stored in any retrieval system or transmitted in any form or by any means, electronic, 
mechanical, photocopying, scanning, recording, or otherwise, without the prior permission in writing of the JBCC® 


Unauthorised reproduction of the work is an infringement of the copyright. Judicial proceedings can and will be instituted 
to obtain relief and recovery of damages  


Document is for reference purpose only 



http://www.jbcc.co.za/

mailto:info@jbcc.co.za
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Actions by the parties / principal agent within a given time  
 
Clause Time period Party         Purpose 
     
 2.4      1WD-7 CD  parties or principal agent notices deemed to be received 
 6.4   5 WD    contractor > principal agent non-performance of an agent i.t.o. this agreement  
 6.5 10 WD employer  appoint another agent/contractor may object  
10.6 10 WD notice  contractor > employer   failure to insure - notice – insure + recover expense   
11.1 15 WD   contractor  provide guarantee for construction 
11.2.1 20 WD   contractor  replace securities  
11.5.1-2 15/20 WD  employer  provide / replace guarantee for payment  
11.6 10 WD notice  contractor > employer  no security, contractor notice to suspend works 
11.8 10 WD   parties  return original/replacement security forms 
12.2.2 15 WD   contractor  submit priced document 
12.2.6 15 WD   contractor  submit programme  
14.4.2 15 WD guarantee  contractor > subcontractor provide guarantee for payment to nominated subcontractor 
14.5   5 WD proof payment employer (principal agent) pay nominated subcontractor on default by contractor 
14.6   5 WD notice  contractor + subcontractor termination of subcontractor appointment on default 
15.4.2           15 WD guarantee  contractor > subcontractor provide guarantee for payment to selected subcontractor 
15.5  5 WD proof payment employer (principal agent)  pay selected subcontractor on default by contractor 
17.3  5 WD   contractor   proceed with a contract instruction, where practical 
19.2.2  5 WD    contractor > principal agent works ready for inspection 
19.4            5+5 WD   contractor > principal agent no ‘list’ > notice > deemed practically complete 
19.6   5+agreed WD      principal agent > contractor employer occupies portion of the works, list for completion, fix defects 
21.3.1           10 WD   contractor  inspect before expiry of defects liability period 
21.3.2  5 WD   contractor > principal agent  invite PA to inspect list for completion  
21.5  5 WD notice  contractor > principal agent inspect > list for final completion > certificate 
21.6 10 WD notice  principal agent > contractor no list for final completion > notice > complete 
21.7.3   5 WD notice  principal agent > contractor inspect > list for final completion > certificate 
21.9                5+5 WD   contractor > principal agent no list for final completion / deemed final completion 
23.4.2* 20 WD notice  contractor > principal agent notice of a possible delay, no details yet  
23.5 40 WD claim  contractor > principal agent delay ceased, details of delay and expenses 
23.7 20 WD award  principal agent > contractor assess claim – accept/reduce/reject 
25.2 date [CD]  principal agent > contr/empl issue payment certificate and support forms 
25.10 14 CD payment  employer pay contractor  make payment from date of payment certificate 
25.11 21 CD   contractor pay employer  make payment i.t.o. schedule from principal agent 
25.13   7 CD payment   contractor pay subcontractor pay subcontractors i.t.o. schedule from principal agent 
25.14   5 WD notice  contractor > employer  no/partial payment > suspend etc 
25.15  7 CD payment  principal agent > contractor final payment certificate after acceptance of final account 
26.5* 20 WD notice  contractor > principal agent notice of possible expense and loss   
26.6 40 WD claim  contractor > principal agent substantiated claim 
26.7 20 WD award  principal agent > contractor assess claim = accept/reduce/reject 
26.10 60 WD issue FA  principal agent > contractor issue final account 
26.11 30 WD accept FA  contractor > principal agent accept final account  
26.12 10 WD notice  contractor + principal agent agree final account or deemed acceptance 
27.2.9  5 WD notice  notice to contractor  remedy default before next recovery statement  
28.1 10 WD notice  contractor > employer  list of defaults to be remedied > suspend works 
28.2  notice   contractor > employer  suspension of works where defaults not remedied  
29.2 10 WD   employer > contractor  intention to terminate if defaults not remedied 
29.3  notice   employer > contractor  default not remedied, termination forthwith  
29.14  notice   contractor > employer   intention to terminate if guarantee for payment not provided/maintained 
29.15 10 WD notice  contractor > employer   intention to terminate if defaults not remedied 
29.16 forthwith   contractor > employer  default not remedied, termination forthwith  
29.17.1 forthwith             contractor > subcontractor  termination where PBA terminated  
29.17.2 10 WD notice  contractor  remove construction equipment, temporary works, etc 
29.21 10 WD   either party  intention to terminate > impossible to complete 
29.24.3 10 WD   contractor  remove construction equipment 
29.25.2 20 WD   principal agent  prepare status report  
29.25.4 60 WD   principal agent  complete final account 
30.2 10 WD   either party  disagreement not resolved > dispute                                              
30.3 10 WD   aggrieved party  refer to adjudication 
30.6.4 10 WD   aggrieved party  dissatisfied with adjudication  
30.6.5 10 WD   aggrieved party  no adjudication/not accept adjudication ruling > arbitration 
 


Abbreviations:  WD = working days CD = calendar days, *No notice, forfeits the opportunity to claim 
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INTERPRETATION   
 
 


1.0  DEFINITIONS and INTERPRETATION    
 


1.1 Definitions 
 
 A word or phrase in bold type in this agreement shall have the meaning assigned to it in these definitions           
 A word or phrase not in bold type shall be interpreted in the context of its usage 
 
 AGENT: An entity [CD] appointed by the employer to deal with specific aspects of the works  
  


AGREEMENT: The completed JBCC® Principal Building Agreement and JBCC® contract data, the contract 
drawings, the priced document and any other documents reduced to writing and signed by the authorised 
representatives of the parties  
 
BILLS OF QUANTITIES: The document drawn up in accordance with the measuring system [CD] 


  
BUDGETARY ALLOWANCE: An amount included in the contract sum for work intended for execution by 
the contractor, the extent of which is identified but not detailed 


 
CALENDAR DAYS: Twenty-four (24) hour days commencing at midnight (00:00) which include Saturdays, 
Sundays, proclaimed public holidays and recorded contractor’s annual holiday periods [CD] 


 
CERTIFICATE OF FINAL COMPLETION: A certificate issued by the principal agent to the contractor with 
a copy to the employer stating the date on which final completion of the works, or of a section thereof, was 
achieved  
 
CERTIFICATE OF PRACTICAL COMPLETION: A certificate issued by the principal agent to the contractor 
with a copy to the employer stating the date on which practical completion of the works, or of a section 
thereof, was achieved  
 
COMPENSATORY INTEREST: Interest due to the contractor at the ruling rate of interest on amounts  
certified after thirty-one (31) calendar days of the date of practical completion, compounded monthly until 
the date of payment 
 
CONSTRUCTION EQUIPMENT: Equipment and/or plant provided by or belonging to the contractor and/or 
subcontractors and used during the construction period    
 
CONSTRUCTION INFORMATION: All information issued by the principal agent and/or agents including this 
agreement, specifications, drawings, schedules, notices and contract instructions required for the execution 


 of the works 
 
CONSTRUCTION PERIOD: The period commencing on the intended date [CD] of possession of the site by 
the contractor and ending on the date of practical completion    


 
CONTRACT DATA: The document listing the project specific information 
 
[CD]: The notation used where project specific information is recorded in the contract data 


 
CONTRACT DRAWINGS: The drawings listed [CD]  


 
 CONTRACT INSTRUCTION: A written instruction issued by or under the authority of the principal agent to   


 the contractor that may include drawings, photographs and other construction information 
    


  CONTRACT SUM: The accepted tender amount inclusive of tax [CD], not subject to adjustment  
 


CONTRACT VALUE:  A monetary value initially equal to the contract sum, subject to adjustment in terms of 
 this agreement 


 CONTRACTOR: The party [CD] contracting with the employer for the execution of the works 
 
DEFAULT INTEREST: Interest at six (6) percentage points per annum above the ruling rate of interest where 
payment has not been received within the stipulated period, compounded monthly from the due date for 
payment until the date of payment     


  
 DEFECT: Any aspect of materials and workmanship forming part of the works that does not conform to the 
 agreement and/or construction information 
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DIRECT CONTRACTOR: An entity appointed under separate agreement by the employer to do work on site 
prior to practical completion [CD] 


 
 EMPLOYER: The party [CD] contracting with the contractor 


 
FINAL ACCOUNT: The document prepared by the principal agent that reflects the final contract value of 
the works at final completion or termination 
 
FINAL COMPLETION: The stage of completion as certified by the principal agent where the works, or a 
section thereof, has been completed and is free of defects 


  
 FINAL PAYMENT CERTIFICATE: The certificate issued by the principal agent after the issue of the 


certificate of final completion and after the final account has been agreed  


 
FORCE MAJEURE: An exceptional event or circumstance that: 


• Could not have been reasonably foreseen 


• Is beyond the control of the parties, and 


• Could not reasonably have been avoided or overcome  
 
Such an event may include but is not limited to: 


• Acts of war (declared or not), invasion and/or hostile acts of foreign enemies 


• Insurrection, rebellion, revolution, military or usurped power and terrorism 


• Civil commotion, disorder, riots, strike, lockout by persons other than the contractor’s employees or 
his subcontractors 


• Sonic shock waves caused by aircraft or other aerial devices and ionising or radioactive contamination 


• Explosive materials, except where attributable to the contractor’s use of such technology 


• Natural catastrophes including earthquakes, floods, hurricanes or volcanic activity 
 


FREE ISSUE: Materials and goods provided at no cost to the contractor by the employer for inclusion 
in the works [CD] 
 
GUARANTEE FOR ADVANCE PAYMENT: A security in terms of the JBCC® Guarantee for Advance 
Payment form, obtained by the contractor from an institution approved by the employer  


GUARANTEE FOR CONSTRUCTION: A security in terms of the JBCC® Guarantee for Construction form, 
obtained by the contractor from an institution approved by the employer [CD]  


GUARANTEE FOR PAYMENT: A security in terms of the JBCC® Guarantee for Payment form, obtained by 
the employer from an institution approved by the contractor [CD]  
 
INTEREST: The bank rate applicable from time to time to registered banks borrowing money from the Central 
or Reserve Bank of the country [CD]. The ruling bank rate on the first calendar day of each month shall be 
used in calculating the interest due for such month  


 JBCC®: The Joint Building Contracts Committee® NPC 


LATENT DEFECT: A defect that an inspection of the works by the principal agent and/or agents would not 
reasonably have revealed 


 LAW: The law of the country [CD] 


LIST FOR COMPLETION: A list that may include marked up drawings and photographs issued by the 
principal agent where practical completion has been certified, listing defects and/or outstanding work to 
be completed  


LIST FOR FINAL COMPLETION: A list for completion that may include marked up drawings and 
photographs issued by the principal agent after the inspection of the works for final completion, where final 
completion has not been achieved, listing defects and/or outstanding work to be completed to achieve final 
completion 
 
LIST FOR PRACTICAL COMPLETION: A comprehensive and conclusive list that may include marked up 
drawings and photographs issued by the principal agent after the inspection of the works for practical 
completion, where practical completion has not been achieved, listing the defects and/or outstanding work 
to be completed to achieve practical completion  
 
MATERIALS AND GOODS: Unfixed materials, goods and/or items fabricated for inclusion in the works 
whether stored on or off the site or in transit 


NOTICE: A written communication, excluding social media, issued by either party, the principal agent and/or 
agents to the other party, the principal agent and/or agents to, inter alia, record an event, request outstanding 
construction information, or where suspension or resumption of the works and/or termination of this 
agreement is contemplated  
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N/S SUBCONTRACT AGREEMENT: The completed JBCC® Nominated/Selected Subcontract Agreement 
(NSSA) and JBCC® NSSA contract data, the subcontract drawings, the subcontact priced document and 
any other documents reduced to writing and signed by the authorised representatives of the contractor and 
of the subcontractor 


 PARTY: The employer or the contractor and ‘parties’ shall refer to both of them 


PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the 
parties certifying the amount due and payable in terms of the JBCC® Payment Certificate format 


PENALTY: The stipulated amount per calendar day [CD] payable by the contractor to the employer where 
the date or the revised date for practical completion, whichever is the later, has not been met    


 PRACTICAL COMPLETION: The stage of completion as certified by the principal agent where the works, 
or a section thereof, has been completed and is free of patent defects other than minor defects identified in 
the list for completion and can be used for the intended purpose [CD]  


PRELIMINARIES: The JBCC® General Preliminaries and/or the items listed in the preliminaries section of 
the priced document 


PRICED DOCUMENT: The document incorporating quantities and/or rates used in the compilation of the 
contract sum such as bills of quantities, preliminaries and schedules of rates 


PRIME COST AMOUNT: An amount included in the contract sum for the delivered cost of materials and 
goods obtained from a supplier as instructed by the principal agent 


 PRINCIPAL AGENT: The entity [CD] appointed by the employer with full authority and obligation to act in 
terms of this agreement    


 PROGRAMME: A diagrammatic representation of the planned execution of units of work or activities by the 
contractor and subcontractors indicating the dates for commencement and completion prepared and 
maintained by the contractor 


 PROVISIONAL SUM: An amount included in the contract sum for the supply and installation of work by a 
subcontractor  


RECOVERY STATEMENT: The statement prepared and issued in conjunction with each payment certificate 
by the principal agent in terms of the JBCC® Recovery Statement format 


SECTION: An identified portion of the works for which practical completion is required by a date earlier than 
that required for the works as a whole [CD] 


SECURITY: A monetary guarantee [CD] provided by the employer to the contractor, or vice versa, in terms 
of this agreement from which either party may recover expense and loss in the event of default   


SITE: The land or place where the works is to be executed [CD] 


  STATUS REPORT: A report compiled by the principal agent and/or agents in the event of termination of the 


  agreement, or where the works has been suspended due to a force majeure event, or in the event of 


  termination of a n/s subcontract agreement by the contractor, to record the state of completion or otherwise  
  of the works or the n/s subcontract works.  Such status report may include marked up drawings and 


photographs 


  SUBCONTRACTOR: A nominated or a selected subcontractor appointed in terms of the n/s subcontract 
agreement by the contractor in accordance with a contract instruction for the supply and installation of 
work for which a provisional sum has been included in the contract sum 


SUSPENSION: The temporary cessation of the works by the contractor      


 TAX: Value-added tax, general sales tax or similar consumption tax applicable by law   


WORKING DAYS: Calendar days which exclude Saturdays, Sundays, proclaimed public holidays and 
recorded contractor’s annual holiday periods [CD] 


WORKS: The extent of work to be executed by the contractor described in the agreement and contract 
instructions, which includes free issue and materials and goods.  Work or installations to be executed by 
direct contractors and others responsible to the employer are excluded [CD] 
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1.2        Interpretation 
 


1.2.1 In this document, unless inconsistent with the context, the words “accept, allow, appoint, approve, authorise, 
  certify, decide, demand, designate, grant, inform, instruct, issue, list, notice, notify, object, record, 
 reduce, refuse, request, state” and their derivatives require such acts to be in writing 


      
1.2.2 The masculine gender includes the feminine and neuter genders and vice versa, the singular includes the 


plural and vice versa and a person includes juristic or artificial persons 
 
1.2.3 The headings of clauses are for information only and shall not be used in interpretation   


 
1.2.4 Reference to a clause number written as clause [54.3.2] means that specific clause; or clause [54.3.2-4] means 


sub-clauses 2 to 4 inclusively; or clause [54.3.2 & 4] means sub-clauses 2 and 4 only     


 
1.2.5 The word “deemed” shall be conclusive that something is fact, regardless of the objective truth  


 
 2.0 LAW, REGULATIONS AND NOTICES 


 
2.1 The contractor shall comply with the law [CD], obtain permits, licences and approvals required and pay 


related charges for the execution of the works [17.1.4]. The employer shall comply with the law [CD], obtain  
 permits, planning, building or similar permissions and pay charges for the works other than those which are 


the responsibility of the contractor [26.4.1]  
 
2.2 All communication or notices between the parties shall be in the language of this agreement and in a format 


that can be read, copied and recorded  
 
2.3 Legal processes arising out of or concerning this agreement may validly be delivered to and served on the 
 parties at the physical address of the parties recorded in this agreement.  Either party may, at any time, by 


notice to the other, change his physical address provided it is in the same country as the original address 
 
 2.4 Notices given in terms of this agreement shall be deemed to have been received where:  
    


2.4.1   Delivered by hand - on the day of delivery     
    
2.4.2    Sent by electronic mail, excluding social media - within one (1) working day 
 
2.4.3    Sent by registered post - within seven (7) calendar days after posting 


 


3.0 OFFER AND ACCEPTANCE   
 
3.1 The objective of this principal building agreement is the execution of and payment for the contractors 


works for which there has been an offer by one party and acceptance by the other party 


 
3.2 The currency applicable to this agreement is as recorded [CD] 


 
3.3 This principal building agreement shall come into force on the date of acceptance of the offer [3.1] and 


continue to be of force and effect until the end of the latent defects liability period [22.0] or the certification of 
final completion [21.0] and final payment [25.0] 


 
3.4  Should any provision of this agreement be unenforceable the parties shall act in good faith to agree alternative 


provisions in terms of this agreement  


 
3.5 Failure or omission by a party to enforce any provision of this agreement shall not constitute a waiver of such 


provision or affect such party’s rights to require the performance of such provision in the future   
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4.0 CESSION AND ASSIGNMENT  
  
4.1 Neither party shall cede rights or assign rights and obligations under this agreement without the prior written 


consent of the other party, which consent shall not be unreasonably withheld  


 
4.2 The contractor shall not consent to a nominated subcontractor ceding rights or assigning rights and 


obligations under this agreement without obtaining the prior written consent of the principal agent   


4.3 Notwithstanding the above, where a party cedes any right to any monies due or to become due under this  
 agreement as security in favour of a financial institution, consent shall not be required provided notice of such 


cession is timeously given to the other party   


 
5.0 DOCUMENTS    


 
5.1  Documents referred to in this agreement shall mean the current edition thereof with all amendments thereto 


as at the date of submission of the contractor’s tender     


 
5.2 The parties shall sign the original agreement and shall each be issued with a copy thereof by the principal 


agent. The original signed agreement shall be held by the principal agent [CD]     
  
5.3 Persons authorised to act on behalf of the parties and/or agents appointed by the employer shall be identified 


in the construction information. Such authorised persons may be changed by notice to the other party    
 


5.4  The priced document shall not be used as a specification of materials and goods or methods 
 


5.5 The content of this agreement shall not be published or disclosed or used for any purpose other than that 
specified in this agreement by one party without the prior written consent of the other party  


 
5.6 The principal agent and/or agents shall timeously provide the number of copies [CD] of drawings, un-priced 


bills of quantities and other construction information at no cost to the contractor    


 
 
6.0 EMPLOYER’S AGENTS     
 
6.1 The employer warrants that the principal agent has full authority and obligation to act on behalf of and bind 


the employer in terms of this agreement. The principal agent has no authority to amend this agreement  
 
6.2 The employer may appoint agents to deal with specific aspects of the works in terms of this agreement [CD].  
 The principal agent shall give notice to the contractor where such authority is delegated to agents to issue  
 contract instructions and perform duties for specific aspects of the works.  An agent appointed in terms of  
 this clause shall not be entitled to subdelegate his authority without the prior written consent of the employer 


and notice to the contractor 
 
6.3 The principal agent and/or agents shall declare any interest or involvement in the works other than a 
  professional interest, where applicable [CD]  
 
6.4  Where the principal agent fails to act in terms of this agreement and/or an agent fails to act in terms of 
  delegated authority, the contractor shall give notice to the principal agent, with a copy to the employer, to 
  rectify such default within five (5) working days. Where such default has not been rectified, the contractor 


may give notice to suspend the works [28.0]   
 
6.5 Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent 
 or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent 
 within ten (10) working days of the date of such notice from the contractor. The employer shall not appoint 
 a principal agent and/or an agent against whom the contractor makes reasonable objection within five (5) 


working days of receipt of notice of intention to make such an appointment    
 


6.6 The employer shall not interfere with or prevent the principal agent and/or agents from exercising fair and 
reasonable judgement when performing their obligations in terms of this agreement   
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7.0 DESIGN RESPONSIBILITY     
 


7.1 The contractor shall not be responsible for the design of the works other than the contractor’s and  
 subcontractors’ temporary works.  The contractor shall not be responsible for the coordination of design 


elements   
 
7.2 Any design responsibility undertaken by a subcontractor shall not devolve on the contractor.  All contractual  
 or other rights the contractor has against such subcontractor arising from any design responsibility undertaken  
 shall be ceded to the employer on the date of final completion or the date of termination of this agreement 


[9.2.3]   
 
7.3 The contractor shall be responsible for the timeous submission of design documentation by a selected 


subcontractor for acceptance and coordination by the principal agent and/or agents [23.2.8]  


 
 


INSURANCES AND SECURITIES 
 
8.0 WORKS RISK 


 
8 .1          The contractor shall take full responsibility for the works from the date on which possession of the site is 


given to the contractor and up to the date of issue of the certificate of practical completion or deemed 
achievement of practical completion for the works as a whole, or a section thereof. Thereafter responsibility 
for the works as a whole, or a section thereof, shall pass to the employer   


 
8.2 The contractor shall make good physical loss and repair damage to the works caused by or arising from:  


 
8.2.1  Any cause before the date of practical completion [19.0]  
 
8.2.2  Any act or omission of the contractor in the course of any work carried out in pursuance of the 


contractor’s obligations after the date of practical completion 
 
8.3 The liability of the contractor in respect of any loss or damage shall include, but not be limited to: 
 
8.3.1  The cost of making good such physical loss and repairing damage to the works including clearing away 


and removing all debris and any other costs to reinstate the works   
 


8.3.2  The new replacement value of free issue [12.1.10] 
 
8.3.3  The cost of additional professional services  


  


8.4    Notwithstanding subclause 8.3, the limit of the contractor’s liability shall not exceed the amount of the contract 
works insurance [10.1.1] [CD] 


 
8.5 The contractor shall not be liable for the cost of making good physical loss and repairing damage to the works 


caused by or arising from: 


8.5.1  The use or occupation of any part of the works by the employer, the employer's employees and/or 
agents and those for whose actions they are responsible   


 
8.5.2  An act or omission of the employer, the employer's employees and/or an agent and those for whose 


actions they are responsible  
   


 8.5.3  An act or omission by a direct contractor   
 


8.5.4  The use or occupation of any part of the works by a direct contractor   
 
8.5.5  The design of the works for which the contractor is not responsible [7.1]  


 
8.5.6  A defect in free issue or materials and goods specified by trade name where the contractor has  
  no right of substitution. The contractor hereby cedes any right of action to the employer that may 


exist against the supplier and/or manufacturer of such free issue and/or materials and goods    


  


8.5.7  Force majeure  
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8.6 Where the contractor is not liable for the cost of making good physical loss or repairing damage [8.5] such 
 making good and/or expense and/or loss shall be measured and valued and included in the contract value 


by the principal agent [17.1.10]  


 
8.7 The contractor shall immediately give notice to the principal agent on becoming aware of physical loss or 


damage to the works  


 
 


9.0   INDEMNITIES    
 
9.1 The contractor indemnifies and holds harmless the employer, the employer's employees and/or agents 


from all claims or proceedings for damages, expense and/or loss including legal fees and expenses in respect 
of or arising from:  


 
9.1.1  Death or bodily injury or illness of any person or physical loss or damage to any property other than 


the works arising out of or due to the execution of the works or presence on and/or occupation of the 
site by the contractor. Should such an event occur, the contractor shall forthwith give notice to the 
principal agent 


 
9.1.2   Non-compliance by the contractor with the law, regulation or bylaw of any local or other authority and 


the failure by the contractor to obtain any permit, licence or approval that the contractor is required to 


   obtain in terms of this agreement [2.1] 


 
9.1.3   Physical loss or damage to construction equipment or other property belonging to the contractor or 


the contractor’s subcontractors but excluding direct contractors’ equipment or property  


 
9.2 The employer indemnifies and holds the contractor harmless from all claims or proceedings for damages, 


expense and/or loss, including legal fees and expenses, in respect of or arising from: 


 
9.2.1  An act or omission of the employer, the employer's employees and/or agents and those for whose 


actions they are responsible  


 
9.2.2  An act or omission of a direct contractor [16.0]   
 
9.2.3  Design of the works [7.2] where the contractor is not responsible for such design  


 
9.2.4  The use or occupation of any part of the works by the employer, tenants, direct contractors or others 


authorised by the employer  


 
9.2.5  Proceeding with the works on instruction from the employer without the employer obtaining the 


required permission under the law in terms of this agreement [2.1]     
  
9.2.6  Interference with any servitude or other right not recorded in construction information issued to the 


contractor that is the unavoidable result of the execution of the works including the removal of or 
  weakening of or interference with the support of land and property adjacent to or within the site unless 
  resulting from any negligent act or omission by the contractor or his subcontractors. Should such an 
  event occur, the contractor shall forthwith give notice to the principal agent  


 
9.2.7  Physical loss or damage to an existing structure and the contents thereof where this agreement is for  
  alterations or additions to an existing structure. Should such an event occur, the contractor shall 


forthwith give notice to the principal agent  


    
9.2.8  A defect in free issue  
 
9.2.9  Physical loss or damage to the works where a certificate of practical completion has been issued 


[19.0] or practical completion has been deemed to have been achieved  
 
9.2.10  Advance payments certified by the principal agent and paid by the contractor to subcontractors  
  [27.1.8; 27.2.4]   
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10.0 INSURANCES       
 


  10.1 The party responsible shall effect and keep the respective insurances [CD] in force in the joint names of the 
parties from the date of possession of the site until the issue of the certificate of practical completion with 
an extension to cover the contractor’s obligations after the date of practical completion [8.2.2]: 


 
10.1.1  Contract works insurance [CD] for the works that shall make provision for direct contractors [CD], free 
  free issue [CD], materials and goods, professional fees, temporary works, clearing away and removing 
  of all debris and any other costs to reinstate the works and where required, damage to employer owned 


surrounding property [CD] where not covered under the removal of lateral support insurance  


 
10.1.2  Supplementary insurance [CD] for the works against loss or damage caused by civil commotion, riot, 


strike, labour disturbance and lockout to the extent not insured under the contract works insurance  
   
10.1.3  Public liability insurance [CD] providing indemnity in respect of accidental death or injury to any person 
  and accidental loss of or physical damage to tangible property, to remain in force until the date of final 


completion  
 
10.1.4  Removal of lateral support insurance [CD] where the employer considers that the execution of the works 
  could cause the removal of or weakening of or interference with the support of land or property adjacent 
  to or within the site (also including employer owned surrounding property) and the consequences thereof. 
  The employer shall appoint an agent to design and monitor appropriate support structures for use in 


excavations and/or in existing property that form part of the works and/or the site 


 
10.1.5  Other insurances [CD] 
     
10.2 Where practical completion in sections is required [20.0], or where the works is for alterations and additions, 
 the employer shall effect and keep in force contract works insurance [10.1.1], supplementary insurance 


[10.1.2], public liability insurance [10.1.3] and where applicable, removal of lateral support insurance [10.1.4] 
and other insurances [10.1.5] in the joint names of the parties until the date of final completion 


 
10.3 The party responsible for effecting insurances [10.1.1-5; 10.2] shall provide proof of the insurances effected 
 to the other party before the commencement of the construction period and, where required, provide proof 
 of extension or renewal of such insurances before their expiry.  Upon request the party responsible for effecting 


insurances shall provide the other party with the entire policy wording of such insurances 


 
10.4 The contractor shall be responsible for the deductible amounts [CD] other than where a claim against an 


insurance cover is due to default of the employer, the employer’s employees and/or agents and those for 
 whose actions they are responsible  
 
10.5 The employer may, at his expense, require the cover of the contract works insurance [10.1.1] to be increased. 


The party responsible for effecting insurances shall provide written proof of such adjustment 


 
10.6 Where the employer fails to effect the required insurances within ten (10) working days after notice to do so 
 the contractor may, on expiry of the notice period, suspend the works until such insurances have been 


effected [28.1.4] 
 
10.7 Where this agreement is terminated [29.0] and the contractor is not required to make good the physical loss 
 or repair damage to the works, the right to the proceeds of an insurance claim shall vest solely in the employer. 
 The party responsible for the insurances shall give notice to the insurer to clarify the status of the insurance 


cover and/or further insurance obligations applicable to the works, public liability insurance, supplementary 
insurance and removal of lateral support insurance  


  


10.8 Any amounts not recovered from insurers shall be borne by the employer or contractor in accordance with  
 their respective obligations under this agreement  


10.9 The party responsible for effecting the insurances shall keep insurers informed of any relevant changes in 
respect of this agreement 


 
10.10 The parties shall at their discretion effect insurances for aspects not insured such as construction equipment 


and work by direct contractors after practical completion  
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11.0  SECURITIES  
 
11.1  The contractor shall provide to the employer a guarantee for construction within fifteen (15) working days 


of acceptance of the contractor’s tender and choose: 
 


11.1.1   A guarantee for construction – (variable) initially equal to ten per cent (10%) of the contract sum  
   and keep such security valid and enforceable until the final payment certificate has been issued to 


the contractor [25.15]   
 


   or … 
 


11.1.2   A guarantee for construction - (fixed) equal to five per cent (5%) of the contract sum and a payment 
reduction of five per cent (5%) of the value of each payment certificate up to a maximum of five per 
cent (5%) of the contract sum [25.3.3; 25.12]. The contractor shall keep such security valid and 
enforceable until the only or last certificate of practical completion has been issued  


 
11.2  The contractor shall: 
 
11.2.1   Maintain and/or replace a guarantee for construction - (variable or fixed) [11.1.1-2] at least twenty 


(20) working days before such security is due to expire  
 
11.2.2   Provide a guarantee for advance payment where an advance payment is required. The contractor 


shall keep such security valid and enforceable until the advance payment is repaid [11.3] 
 
11.3 The amount of the guarantee for advance payment shall be reduced by the amount repaid by the contractor 
 as certified by the principal agent in payment certificates. If the advance payment is not repaid by the date 


a certificate of practical completion is issued or deemed achievement of practical completion or by the 
date of termination by the employer due to contractor default [29.9.3], the entire outstanding amount shall 
immediately become due and payable  


 
11.4 Where the contractor fails to provide the specified guarantee for construction the employer may: 


 
11.4.1  Hand over the site to the contractor and withhold an amount in interim payment certificates to the 


contractor until the total amount withheld is equal to ten per cent (10%) of the contract sum. The 
amount withheld shall be reduced at practical completion [19.0] to two and one half per cent (2.5%) 
of the contract sum and to zero per cent (0%) in the final payment certificate [25.9; 25.15]    


 


   or … 
 


11.4.2   Terminate this agreement [29.1.1; 29.2] 
 
11.5  The employer shall: 
 
11.5.1   Provide to the contractor a guarantee for payment where required in the accepted tender [CD] within 


fifteen (15) working days of acceptance of the contractor’s tender  


 
11.5.2   Keep such guarantee for payment valid and enforceable in terms of the security form and/or provide 
   a replacement guarantee for payment at least twenty (20) working days before such security is due 


to expire  
 
11.6  Where the employer fails to provide the guarantee for payment [CD], or such security has expired, the 
  contractor may, after giving ten (10) working days notice, where such default has not been remedied, 


forthwith suspend the works until such security has been provided [12.1.1; 28.1.1] or by further notice 
terminate this agreement [29.14.2; 29.15] 


 
11.7 Where the contract value exceeds the contract sum by more than ten per cent (10%) the guarantee for  
 payment shall be adjusted at the employer’s expense. The employer shall provide written proof of such 


adjustment  
 
11.8 The original or the replacement security form(s) shall be returned to the other party within ten (10) working 
 days after the expiry date 
 
11.9  Where a party makes an unjustified call on a security, the amount paid and default interest shall be paid to 
  the other party [27.1.2; 27.1.5] 
 
11.10  The contractor shall waive his lien or right of continuing possession of the works on receipt of a guarantee 
   for payment from the employer 
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EXECUTION 
 


12.0 OBLIGATIONS OF THE PARTIES  
 


12.1 The employer shall: 
    
12.1.1  Provide a guarantee for payment [11.5], where applicable [CD]  
 


12.1.2  Record specific requirements [CD] where the existing premises will be in use and occupied during the 
execution of the works including restriction of working hours [CD] 


 


12.1.3  Record and describe relevant natural features and known services [CD] where the contractor shall be 
responsible for their preservation  


 


12.1.4  Define any restrictions to the site or areas that the contractor may not occupy [CD]   
 


12.1.5  Give possession of the site to the contractor on the agreed date [CD] 
 


12.1.6  Effect and keep in force insurances in the joint names of the parties, where the employer is responsible 
for providing insurances [CD]  


 


12.1.7  Make payments by the due date [25.10] [CD] 
 


12.1.8  Make advance payments, where required [CD] 
 
12.1.9  Permit reasonable access to the works by the contractor and/or subcontractors subsequent to 


practical completion to fulfil outstanding obligations [17.1.17; 19.7] 


 


12.1.10 Supply free issue [CD] to suit the programme  
 
12.1.11 Define the extent of work to be carried out by direct contractors [CD]  
 


12.1.12 Ensure that the principal agent and/or agents provide adequate construction information timeously 
to the contractor 


  


 12.1.13  At the employer’s discretion make direct payment where the contractor has failed to honour a n/s  
   subcontract payment advice after notice of default by a subcontractor to the principal agent, the 
   employer and the contractor [14.5 and/or 15.5]  
 


12.2 The contractor shall:   
 


12.2.1   Have inspected the site and any existing structures and be thoroughly acquainted with the conditions 
under which the works is to be executed including means of access and any matters which may 
influence the execution and/or the pricing of the works  


   
12.2.2  Within fifteen (15) working days of acceptance of the contractor’s tender submit to the principal 


agent the priced document with items priced to include all costs, overheads and profit, extended and 
cast. Where the priced document contains errors or discrepancies and/or prices considered by the 
principal agent to be imbalanced or unreasonable the principal agent and the contractor shall adjust 
such prices without any change to the contract sum   


   
12.2.3  Provide a guarantee for construction [11.1; 11.2.1]  


 


12.2.4  Provide a guarantee for advance payment [11.2.2], where applicable [CD]   


   


12.2.5  Effect and keep in force insurances in the joint names of the parties where the contractor is 
responsible for providing insurances [10.0] [CD]     


   


12.2.6  Prepare and submit to the principal agent within fifteen (15) working days of receipt of construction 
  information a programme for the works in sufficient detail to enable the principal agent to monitor 


the progress of the works  


 


12.2.7  On being given possession of the site commence the works and proceed with due diligence, regularity, 
expedition, skill and appropriate resources to bring the works to practical completion and to final 
completion [21.12]  


 


12.2.8  Provide everything necessary for the proper execution of the works in compliance with the agreement 
 
12.2.9    Coordinate the programme with subcontractors’ and direct contractors’ programmes    
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12.2.10  Regularly update the programme to illustrate progress of the works and revise the programme where 
the principal agent has revised the date for practical completion   


 


12.2.11  Regularly submit to the principal agent a progress report and a schedule of outstanding construction 
information to avoid delays to the works 


 


12.2.12  Cooperate with the principal agent in the preparation of cash flow projections and the compilation of 
payment certificates [25.1]   


 


12.2.13  Designate a competent person to continuously administer and control the works and to receive and 
implement notices and contract instructions on behalf of the contractor 


 


12.2.14  Maintain daily records of categories of persons and construction equipment employed on the works 
and regularly provide copies to the principal agent  


 


12.2.15  Keep on site a copy of all construction information required for execution of the works to which the 
employer and principal agent and/or agents shall have reasonable access   


   
12.2.16  Allow the employer and principal agent and/or agents reasonable access to the works, workshops 


and other places where work is being prepared, executed and/or stored      
 


12.2.17  Give notice forthwith to the principal agent and/or the employer where items of free issue have been 


  received damaged prior to storage or, where on unpacking, are found not to be in good order before 
installing such items  


 


12.2.18    Provide, maintain and remove on practical completion all temporary structures, construction 
 equipment and notice boards  


 


12.2.19      On achievement of practical completion hand over to the principal agent all information for the 
   preparation of ‘as built’ documentation and applicable statutory and/or regulatory approval certificates


 as well as all operating and instruction manuals and the like      
 


12.2.20  Cede to the employer on the date of issue of the certificate of final completion any guarantees, 
product warranties or indemnities pertaining to the works. This cession shall not prejudice any other 
rights that the employer may have [21.11]   


 


12.2.21  Forthwith notify all subcontractors where a certificate of practical completion and/or a certificate 
of final completion has been issued by the principal agent for the works, or a section thereof 


 


12.3  The principal agent and the contractor shall hold regular meetings to monitor progress of the works and to 


  deal with technical and coordination matters. The principal agent shall record and timeously distribute the 
minutes of such meetings  


 


 
13.0  SETTING OUT 
 


 13.1  The principal agent and/or an agent with delegated authority shall: 


  
 13.1.1  Point out boundary pegs or beacons identifying the site and the datum level 


 


13.1.2   Define the setting out points and levels required for the execution of the works  
 


13.2 The contractor shall: 
  
13.2.1   Be responsible for accurate setting out of the works notwithstanding checking by others 
   
13.2.2  Be responsible for the preservation and the reinstatement of boundary pegs, beacons and other survey 


information and, where disturbed or destroyed, replace such items at his expense 


 


13.2.3   Not be responsible for incorrect setting out if incorrect information was issued to the contractor. In 
such event the contractor may be entitled to a revision of the date for practical completion [23.2.5] 
and/or an adjustment of the contract value [26.0]    


 


13.2.4  Immediately suspend affected work to an appropriate extent where encroachments of adjoining 
structures occur and where undocumented services, natural features, articles of value or relics are 
uncovered on site and forthwith give notice to the principal agent who shall issue a contract 
instruction on how to proceed with the works. Any relics or other articles of value found on the site 
shall remain the property of the employer      
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14.0   NOMINATED SUBCONTRACTORS 
 
14.1  The principal agent and/or agents shall: 


 


14.1.1   Prepare tender documents in conformity with the n/s subcontract agreement and this agreement for 
work intended to be executed by a nominated subcontractor  


 


14.1.2   Call for tenders  
 


14.1.3   Scrutinise the received tenders for compliance with the tender documents in consultation with the 
contractor, where appointed 


 


14.1.4  Nominate a subcontractor and instruct the contractor [17.1.14] to appoint such subcontractor as a 
nominated subcontractor in terms of the n/s subcontract agreement and other tender requirements 


  
14.1.5  Inform the contractor where an advance payment is to be made to the subcontractor for an amount  
  included in the accepted tender and that a guarantee for advance payment shall be provided by the 


subcontractor for the amount stated [NSSA-CD]  
 


14.2  The contractor may refuse to appoint such subcontractor: 
 


14.2.1   Against whom the contractor makes a reasonable objection  
 


14.2.2  Who refuses or fails to enter into a n/s subcontract agreement and/or to comply with other tender 
requirements  


 


14.2.3   Who has failed to provide a required security [NSSA-CD] 
 
14.3   Where such subcontractor is not appointed by the contractor for the reasons stated [14.2], or where the 


 appointment of a subcontractor has been terminated, another subcontractor shall be nominated and 
 appointed in accordance with a contract instruction issued by the principal agent 


 


14.4  Where the subcontractor has complied with the tender requirements, in accordance with a contract 
instruction issued by the principal agent [17.1.14], the contractor shall:   


 


14.4.1   Appoint the subcontractor as a nominated subcontractor and forward a copy of the signed n/s 
subcontract agreement to the principal agent  


 


14.4.2  Provide a guarantee for payment in the amount stated within fifteen (15) working days of such 
appointment, where required in the n/s subcontract agreement [CD]  


 


14.4.3  Forward the subcontractor’s regular payment claims to the principal agent and/or agents by the date 
stated [NSSA-CD] 


    
14.4.4  Issue to each subcontractor (with a copy to the principal agent) a JBCC® n/s subcontract payment 


advice and a JBCC® n/s subcontract recovery statement to reconcile the amount due for payment with 
the amount stated in the JBCC® n/s subcontract payment notification issued by the principal agent     


 


14.4.5  Pay the subcontractor the amount certified by the date stated in the JBCC® NSSA contract data 
[25.13] 


 


14.5 Where the contractor fails to provide proof of payment to the subcontractor within five (5) working days of  
 a notice by the principal agent, the employer may instruct the principal agent to certify direct payment to 


the subcontractor and recover such amount from the contractor [27.2.7]    
 


14.6  Where a nominated subcontractor has been declared insolvent, or where, after notification by the contractor, 
the principal agent agrees that a nominated subcontractor is in default of a material term of the n/s 
subcontract agreement, the principal agent shall instruct the contractor to give notice to the subcontractor 
to rectify such default. The principal agent shall instruct the contractor to terminate the n/s subcontract 
agreement should such default continue for five (5) working days after such notice [17.1.15] 


 


14.7  Where a n/s subcontract agreement with a nominated subcontractor is terminated: 
 
14.7.1  Due to default or insolvency of the subcontractor [23.2.10], or default of the employer, the principal 
  agent and/or agents [23.2.11] any variation in the cost of completing such subcontract works shall be 


for the account of the employer 


 


14.7.2  Due to default or insolvency of the contractor any variation in the cost of completing such subcontract 
  works shall be for the account of the contractor. The employer may recover expense and/or loss 


[27.2.8]  
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14.7.3  The principal agent shall instruct the contractor to appoint another nominated subcontractor [14.1.4] 
to complete the subcontract works  


 
14.8 There shall be no privity of contract between the employer and a subcontractor appointed by the contractor  
 


 
15.0  SELECTED SUBCONTRACTORS 
 


15.1  The principal agent and/or agents shall: 
 
15.1.1   Prepare tender documents in conformity with the n/s subcontract agreement and this agreement for 


work intended to be executed by a selected subcontractor in consultation with and to the reasonable 
approval of the contractor 


    
15.1.2   Call for tenders from a list of tenderers agreed between the contractor and the principal agent 
   
15.1.3   Scrutinise the received tenders for compliance with the tender documents in consultation with the 


contractor  
 
15.1.4   In consultation with the contractor, choose the compliant tenderer to be appointed as a selected 


subcontractor in terms of the n/s subcontract agreement  


 
15.1.5  Inform the contractor where an advance payment is to be made to the subcontractor for an amount 
  included in the accepted tender and that a guarantee for advance payment shall be provided by the 


subcontractor for the amount stated [NSSA-CD]     
 


15.2 The contractor may refuse to appoint such subcontractor:  
 
15.2.1   Who refuses or fails to enter into a n/s subcontract agreement and/or to comply with other tender 


requirements 
 
15.2.2   Who has failed to provide a required security [NSSA-CD] 
 
15.2.3   Against whom the contractor makes a reasonable objection where circumstances have changed  
 


15.3  Where such subcontractor is not appointed by the contractor for the reasons stated [15.2], or where the 
appointment of a subcontractor has been terminated, another subcontractor shall be chosen in consultation 
with the contractor and appointed in accordance with a contract instruction issued by the principal agent 


 
15.4  Where the subcontractor has complied with the tender requirements, in accordance with a contract 
  instruction issued by the principal agent [17.1.14], the contractor shall:   
 
15.4.1    Appoint the subcontractor as a selected subcontractor and forward a copy of the signed n/s 


subcontract agreement to the principal agent  


 
15.4.2  Provide a guarantee for payment in the amount stated within fifteen (15) working days of such 


appointment, where required in the n/s subcontract agreement [CD]  


 
15.4.3  Forward the subcontractor’s regular payment claims to the principal agent and/or agents by the date 


stated [NSSA-CD] 
 
15.4.4  Issue to each subcontractor (with a copy to the principal agent) a JBCC® n/s subcontract payment 


advice and a JBCC® n/s subcontract recovery statement to reconcile the amount due for payment with 


  the amount stated in the JBCC® n/s subcontract payment notification issued by the principal agent   
 
15.4.5  Pay the subcontractor the amount certified by the date stated in the JBCC® NSSA contract data 


[25.13] 
 
15.5  Where the contractor fails to provide proof of payment to a subcontractor within five (5) working days of a 
  notice by the principal agent, the employer may instruct the principal agent to certify direct payment to the 


subcontractor and recover such amount from the contractor [27.2.7]   
 
15.6   Where the selected subcontractor is in default of a material term of the n/s subcontract agreement, the 


decision of whether or not to terminate the n/s subcontract agreement is that of the contractor  
 
15.7  Where a n/s subcontract agreement with a selected subcontractor is terminated: 
 
15.7.1   Due to default of the employer, the principal agent and/or agents any variation in the cost of 


completing such subcontract works shall be for the account of the employer [25.3.7] 
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15.7.2  Other than due to the default by the employer, the principal agent and/or agents any variation in the 


cost of completing the subcontract works shall be for the account of the contractor [25.3.7]  
 


15.7.3  The principal agent shall instruct the contractor to appoint another selected subcontractor [15.1.4] 
to complete the subcontract works  


 


15.8 There shall be no privity of contract between the employer and a subcontractor appointed by the contractor  


 
 


16.0 DIRECT CONTRACTORS  
 


16.1 The contractor shall: 
 
16.1.1  In accordance with a contract instruction [17.1.16] permit direct contractors [CD] to execute and/or 


install work as part of the works. Such access to the works shall not constitute deemed achievement 
of practical completion or occupation by the employer [19.6]  


 


16.1.2   Make reasonable allowance in the programme for such work or installation  


 


16.1.3  Be entitled to claim expense and/or loss caused by direct contractors [23.2.9; 27.1.7]    
 
16.2 Payment of direct contractors shall be the responsibility of the employer outside this agreement  


  
16.3 There shall be no privity of contract between the contractor and a direct contractor appointed by the employer  


 
 


17.0  CONTRACT INSTRUCTIONS 


 
17.1 The principal agent may issue contract instructions to the contractor regarding: 
 
17.1.1  Rectification of discrepancies, errors in description or quantity or omission of items in the agreement 


other than in the JBCC® Principal Building Agreement     


 
17.1.2  Alteration to design, standards or quantity of the works provided that such contract instructions shall 


not substantially change the scope of the works  


 
17.1.3  The site [13.0] 
 
17.1.4  Compliance with the law, regulations and bylaws [2.1]  
 
17.1.5  Provision and testing of samples of materials and goods and/or of finishes and assemblies of elements 


of the works     
 
17.1.6  Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]  
 
17.1.7  Removal or re-execution of work  
 
17.1.8  Removal or substitution of any materials and goods  


 
17.1.9  Protection of the works 


 
17.1.10  Making good physical loss and repairing damage to the works [23.2.2]  
 
17.1.11  Rectification of defects [21.2] 


 
17.1.12  A list for practical completion specifying outstanding or defective work to be rectified to achieve  
  practical completion, a list for completion and a list for final completion specifying outstanding or 


defective work to be rectified to achieve final completion  
 


17.1.13  Expenditure of budgetary allowances, prime cost amounts and provisional sums 
 


17.1.14  Appointment of a subcontractor [14.0; 15.0]  
 
17.1.15  Termination of a nominated n/s subcontract agreement [14.6]  
 


Document is for reference purpose only 







Refe
ren


ce
 C


op
y 


 


 


©Copyright reserved: JBCC® Principal Building Agreement, Edition 6.2 – June 2024                                          


 


Page 16 of 30  


17.1.16  Work by direct contractors [16.0]  
 
17.1.17  Access by others or previous contractors to remedy defective work  
 
17.1.18  Removal from the site of any person employed on the works  
 
17.1.19  Removal from the site of any person not engaged on or connected with the works   
 
17.1.20  On suspension or termination, protection of the works, removal of construction equipment and 


surplus materials and goods [29.0] 


17.2 The contractor shall comply with and duly execute all contract instructions  
 
17.3 Should the contractor fail to proceed with a contract instruction with due diligence, the principal agent may  
 give notice to the contractor to proceed within five (5) working days of receipt of such notice.  Where the 
 contractor remains in default, the employer may engage others to carry out such contract instruction and 


recover expense and/or loss incurred [27.2.3]  
 


17.4 The contractor shall not be obliged to execute contract instructions for additional work issued after the 
certified or deemed date of practical completion  


 
17.5 Oral instructions shall be of no force or effect 
 


 


COMPLETION 
 
18.0 INTERIM COMPLETION     
 
18.1 This clause applies only to the n/s subcontract agreement and is included to retain the same clause numbers 


between the two agreements  


 
 


19.0 PRACTICAL COMPLETION     
 


19.1 The principal agent shall: 
 


19.1.1  Inspect the works at appropriate intervals to give the contractor interpretations and direction on the 
standard of work and the state of completion of the works required of the contractor to achieve 
practical completion [CD]  


 
19.1.2  Issue a contract instruction [17.1] consequent on each such inspection, where necessary   
 
19.2 The contractor shall:   


     
19.2.1   Inspect the works in advance of the anticipated date for practical completion to confirm that the 


standard of work required and the state of completion of the works for practical completion has been 
achieved    


 
19.2.2  Give at least five (5) working days notice to the principal agent of the anticipated date for the 


inspection for practical completion of the works to meet the anticipated date for practical completion  
 
19.3 The principal agent shall inspect the works, or a section thereof, within the period stated [CD] and forthwith 


issue to the contractor: 
 


19.3.1  A comprehensive and conclusive list for practical completion [17.1.12] where the works has not 
reached practical completion specifying the defects to be rectified and work to be completed to 
achieve practical completion  


 
19.3.2  An updated list for practical completion limited to items on the list for practical completion that 


have not been attended to satisfactorily. The contractor shall repeat the procedure until all items on 
the list for practical completion have been attended to satisfactorily before the certificate of 
practical completion is issued by the principal agent  


 


  or … 
 


19.3.3  A certificate of practical completion with a copy to the employer stating the date on which practical 
completion of the works, or a section thereof, was achieved 
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19.3.4  A list for completion with a copy to the employer  
 
19.4 Should the principal agent not issue a list for practical completion or the updated list within five (5) working 
 days after the inspection period, or the certificate of practical completion [19.3], the contractor shall give  
 notice to the employer and the principal agent. Should the principal agent not issue such list within a further 
 five (5) working days of receipt of such notice, practical completion shall be deemed to have been achieved 
  on the date of such notice and the principal agent shall issue the certificate of practical completion 


forthwith 
 
19.5 On issue of the only or last certificate of practical completion the employer shall be entitled to possession 
 of the works and the site subject to the contractor’s lien or right of continuing possession of the works where 


this has not been waived. On issue of the certificate of practical completion for a section, the employer 
shall be entitled to possession of such section 


   
 19.6 Where the employer takes possession of the whole or a portion of the works by agreement with the contractor,  
  practical completion shall be deemed to have occurred. The principal agent shall after inspection of the works 
  [19.3] issue a certificate of practical completion to the contractor with a copy to the employer within five (5) 


  working days of the date of possession of the whole or a portion of the works by the employer and the list for 
  completion of items to be rectified and work to be completed within a period agreed between the parties 
  
19.7 On issue of the certificate of practical completion of the works, or a section thereof, where the principal 
 agent instructs that installation work is to be executed by others, the employer and/or contractor shall allow 


access for such installations 


 
20.0 COMPLETION IN SECTIONS    


 
20.1 Where completion in sections is required [CD] the terms and conditions applicable to the works as a whole 


shall apply to each section  
  


20.2 The principal agent shall for each section issue: 
 
20.2.1  A certificate of practical completion [19.3]  
 
20.2.2  A certificate of final completion indicating where applicable, if it is for the last section to reach final 


completion [21.6.2]  
 


 
21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION  
 
21.1 The defects liability period for the works shall commence on the calendar day following the date of practical 


completion and end at midnight (00:00) ninety (90) calendar days from the date of practical completion 
[CD] or when work on the list for completion has been satisfactorily attended to [21.6], whichever is the later  


 
21.2   Where defects become apparent during the defects liability period the principal agent may instruct the 


contractor [17.1.11] to progressively attend to such items, whilst at all times minimising inconvenience to the 
occupants 


   
21.3 The contractor shall:   


 
21.3.1  Inspect and forthwith rectify all items on the list for completion no later than ten (10) working days 


before the expiry of the defects liability period [19.3.4] 
 


21.3.2  Give notice to the principal agent to inspect the works within five (5) working days of receipt of such 
notice  


 
21.4  Where items on the list for completion have not been attended to the principal agent shall give notice to 


the contractor of such outstanding items. The process [21.3] shall be repeated until all items on the list for 
completion have been attended to    


   
21.5 The contractor shall give notice to the principal agent when the outstanding items on the list for completion 
 have been attended to. The principal agent shall inspect the works within five (5) working days of receipt 


of such notice 
 
21.6  On the expiry of the ninety (90) calendar days defects liability period [21.1] or when all items on the list for 
   completion have been attended to and on receipt of the contractor’s notice to the principal agent, 
   whichever is the later, the principal agent shall inspect the works and within ten (10) working days either:       
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21.6.1  Issue a list for final completion detailing all outstanding work or defects that must be attended to, or 
rectified to achieve final completion  


 
  or … 
 
21.6.2  Issue the certificate of final completion to the contractor with a copy to the employer    
 
21.7  Where the principal agent issues a list for final completion: 
 
21.7.1    The contractor shall forthwith complete all outstanding work and rectify all the defects 


 
21.7.2  The contractor shall give notice to the principal agent when all outstanding work has been completed 


and all the defects have been rectified  
 
21.7.3  The principal agent shall, within five (5) working days of receipt of the contractor’s notice(s) [21.7.2] 


give notice to the contractor either that the items on the list for final completion have been 
completed, or issue an updated list for final completion of the items not completed and of any further 
defects that have become evident since the last inspection 


 
21.8 Where the principal agent gives notice to the contractor of items on the list for final completion or an  
 updated list for final completion specifying all outstanding work to be completed and/or defects to be 


rectified to achieve final completion the process [21.7.2-3] shall be repeated until all items on the (updated) 
list for final completion have been completed. On completion of all items on the (updated) list for final 
completion the principal agent shall forthwith issue the certificate of final completion to the contractor 
with a copy to the employer 


   
21.9 Where the principal agent has not issued the list for final completion or the updated list within five (5)  
 working days after the inspection period [21.6], the contractor shall forthwith give notice to the employer  
 and the principal agent. Should the principal agent not issue such list within a further five (5) working days 


of receipt of such notice, final completion shall be deemed to have been achieved on expiry of such notice 
period and the principal agent shall forthwith issue the certificate of final completion 


 
21.10 Where a subcontractor’s defects liability period extends beyond the contractor’s defects liability period:  
 
21.10.1 The contractor’s obligations and liability concerning the subcontractor’s defects shall end on the 


date of issue of the certificate of final completion  
 


21.10.2  The remaining portion of the subcontractor’s defects liability period shall be ceded to the employer 
on the date of issue of the certificate of final completion  


 
21.11 Where the contractor, a subcontractor or a supplier is required to give a guarantee, warranty or indemnity,  
 other than a security to the contractor, the rights and obligations under such guarantee, warranty or indemnity  
 shall be ceded to the employer on the date of issue of the certificate of final completion. This cession shall 


not prejudice any other rights the employer may have [12.2.20] 


21.12 A certificate of final completion shall be conclusive as to the sufficiency of the works and that the 
contractor’s obligations [12.2.7] have been fulfilled other than for latent defects      


 
 


22.0 LATENT DEFECTS LIABILITY PERIOD    
 


22.1 The latent defects liability period for the works shall commence at the start of the construction period and 
end five (5) years from the certified date of final completion    


 
22.2    The contractor shall make good all latent defects that appear up to the date of expiry of the latent defects 
 liability period [3.3] 
 
22.3  Where termination of this agreement occurs before the date of final completion, the latent defects liability 


period shall end:  
 
22.3.1  Five (5) years from the date of termination [29.10] for the completed portion of the works only  
 


  or … 
 


22.3.2  On the date of termination where execution of the works has become impossible due to circumstances 
beyond the control of either party [29.20], or on the date of termination by the contractor due to default 
by the employer, the principal agent and/or agents [29.17.3; 29.23]  
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23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION    
 


23.1 The contractor is entitled to a revision of the date for practical completion by the principal agent without 
 an adjustment of the contract value for a delay to practical completion caused by one or more of the 


following events:     
 
23.1.1 Adverse weather conditions  


23.1.2  Inability to obtain materials and goods where the contractor has taken reasonable steps to avoid or 
reduce such a delay 


 
23.1.3  Making good physical loss and repairing damage to the works [8.2] where such risk is beyond the 


reasonable control of the parties  
 
23.1.4  Late supply of a prime cost amount item where the contractor has taken reasonable steps to avoid 


or reduce such delay  
 
23.1.5  Exercise of statutory power by a body of state or public or local authority that directly affects the 


execution of the works  
 
23.1.6  Force majeure  


 
23.2 The contractor is entitled to a revision of the date for practical completion by the principal agent with an 


adjustment of the contract value [26.7] for a delay to practical completion caused by one or more of the 
following events:   


 
23.2.1  Delayed possession of the site [12.1.5]  


 
23.2.2  Making good physical loss and repairing damage to the works [8.5] where the contractor is not at risk     


 
23.2.3   Contract instructions [17.1-2] not occasioned by the contractor’s default  
 
23.2.4  Opening up and testing of work and materials and goods where such work is in accordance with the 


agreement [17.1.6]   


 
23.2.5  Late or incorrect issue of construction information [12.1.12; 13.2.3] 
 
23.2.6  Late supply of free issue, materials and goods for which the employer is responsible [12.1.10] 


 
23.2.7  Late appointment of a subcontractor in terms of the agreed programme where the contractor has 


taken reasonable steps to avoid or reduce such delay [14.4.1; 15.4.1]  
 
23.2.8  Late acceptance by the principal agent and/or agents of a design undertaken by a selected 


subcontractor where the contractor’s obligations have been met [7.3]  


23.2.9  An act or omission by a nominated subcontractor [14.0] or a direct contractor [16.0]   
 
23.2.10  Insolvency or termination of a nominated subcontractor [14.7.2]  
 
23.2.11  Suspension or termination by a subcontractor due to default of the employer, the principal agent 


and/or agents  
 


23.2.12  Execution of additional work for which the quantity in the bills of quantities is not sufficiently accurate  
 
23.2.13  Suspension of the works [28.0] 
  
23.3 Further circumstances for which the contractor may be entitled to a revision of the date for practical 


completion and an adjustment of the contract value are delays to practical completion due to any other 


cause beyond the contractor’s reasonable control that could not have reasonably been anticipated and 


provided for. The principal agent shall adjust the contract value where such delay is due to the employer 


and/or agents   


 


23.4 Should a listed circumstance occur [23.1-3] which could cause a delay to the date for practical completion, 


the contractor shall:     


 
23.4.1  Take reasonable steps to avoid or reduce such delay  
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23.4.2  Within twenty (20) working days of becoming aware, or ought reasonably to have become aware of 
such delay, give notice to the principal agent of the intention to submit a claim for a revision to the 
date for practical completion, failing which the contractor shall forfeit such claim 


 
23.5 The contractor shall submit a claim for the revision of the date for practical completion to the principal  
 agent within forty (40) working days, or such extended period as the principal agent may allow, from when 


the contractor is able to quantify the delay in terms of the programme 


23.6         Where the contractor submits a claim for a revision of the date for practical completion the claim shall in 
respect of each circumstance separately state:   


 
23.6.1  The relevant clause [23.1-3] on which the contractor relies  
 
23.6.2  The cause and effect of the delay on the current date for practical completion, where appropriate, 


illustrated by a change to the critical path on the current programme  


 
23.6.3  The extension period claimed in working days and the calculation thereof  
 
23.7 The principal agent shall, within twenty (20) working days of receipt of the claim, grant in full, reduce or 


refuse the working days claimed, and:  
 
23.7.1  Determine the revised date for practical completion as a result of the working days granted 


 
23.7.2  Identify each event and the reference clause for each revision granted or amended  


 
23.7.3  Give reasons where such claim is refused or reduced 
 
23.8 Where the principal agent fails to act within the period [23.7] such claim shall be deemed to be refused. The  


 contractor may give notice of a disagreement [30.1] where the principal agent refuses a claim, alternatively 
reduces a claim, or fails to act  


 
 


24.0 PENALTY FOR LATE OR NON-COMPLETION  
 


24.1 Where the contractor fails to bring the works, or a section thereof, to practical completion by the date for 
practical completion [CD], or the revised date for practical completion, the contractor shall be liable to the 
employer for the penalty [CD]  


 
24.2 Where the employer elects to levy such penalty the employer, or the principal agent on instruction from 


the employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty 
due from the later of the date for practical completion [CD], or the revised date for practical completion, up 
to and including the earlier of:     


  
24.2.1  The actual or deemed date of practical completion of the works, or a section thereof [23.7.1]  
 
24.2.2  The date of termination [29.8]  
 
24.3 The principal agent shall include the penalty in regular interim payment certificates from the date on which 


the employer’s entitlement to penalties commences  
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PAYMENT 
 
25.0 PAYMENT  


 
25.1 The contractor shall cooperate with and assist the principal agent in the preparation of cash flow statements 


and payment valuations by providing all required documents and quantified amounts of work duly executed.  
Where the contractor has not provided such information the principal agent shall make a fair estimate of the 
work executed       


 
25.2 The principal agent shall regularly by the due date [CD] issue payment certificates to the contractor with a 
 copy to the employer until and including the issue of the final payment certificate. A payment certificate 


may be for a nil or negative amount 
 


25.3 Each payment certificate shall separately include:    
 
25.3.1  A fair estimate of the value of work executed 
  
25.3.2   A fair estimate of the value of materials and goods [25.4; 25.5]   
  
25.3.3  Security adjustment [11.1.2; 11.4.1]   


 
25.3.4  Cost fluctuations, if applicable    
 
25.3.5  The gross amount certified   


 
25.3.6  The amount previously certified         
 
25.3.7  Amounts due to either party in the recovery statement [27.1] 


 
25.3.8  Tax  
 
25.3.9  Interest amounts included in the recovery statement  


 
25.3.10  Other non-taxable amounts  
 
25.3.11  The net amount certified due to the contractor or the employer 
 
25.4 The value of materials and goods [25.3.2] (excluding materials and goods off site or in transit) shall be 
 included in the amount certified only where: 
 
25.4.1  Not prematurely delivered or offered for delivery in terms of the programme  


 
25.4.2  Stored and suitably protected against loss and damage  
 
25.4.3  Covered by insurances [10.0]    
 
25.5 The value of materials and goods [25.3.2] stored off site and/or in transit shall be included in the amount 
 certified only where covered by a guarantee for advance payment or such other security acceptable to the 


  employer  
 
25.6 Materials and goods when certified [25.4] and paid for shall become the property of the employer and shall 


 not be removed without the written authority of the principal agent 
 
25.7 The principal agent shall concurrently with each payment certificate issue: 


  
25.7.1  To the employer and the contractor a recovery statement showing the amounts due to either party 


in the current payment certificate  
 
25.7.2   To the contractor a statement showing the amount certified for each subcontractor  
 
25.7.3  To each subcontractor a n/s subcontract payment notification showing the amount included in the 


payment certificate and its date of issue  


     
25.7.4  The determination of default interest  
 
25.7.5  The determination of compensatory interest  
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25.8 An interim payment certificate shall not be evidence that the works and materials and goods are in terms 
of the agreement  


 


25.9 The principal agent shall certify one hundred per cent (100%) of the amount of the final account including 
adjustments [26.0; 27.0] in the final payment certificate  


 


25.10 The employer shall pay the contractor the amount certified in an issued payment certificate within fourteen  
 (14) calendar days of the date for issue of the payment certificate [CD] including default interest and/or 


compensatory interest  
 


25.11 The contractor shall pay the employer the amount certified in an issued payment certificate within twenty- 
one (21) calendar days of the date of issue of the payment certificate [CD] including default interest  


 
25.12 Where a guarantee for construction (fixed) and payment reduction [11.1.2] has been chosen the value of  
 the works [26.0] and materials and goods [25.3.2] that exceeds the contract sum and any contract price 


adjustments (cost fluctuations) [25.3.4; 26.9.5] [CD] shall be certified in full. The value certified that does not 
exceed the contract sum shall be subject to the following percentage adjustments: 


 


25.12.1  Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of 
practical completion  


 


25.12.2  Ninety-seven and one half per cent (97.5%) of such value in interim payment certificates issued up to 
but excluding the final payment certificate  


 


25.12.3  One hundred per cent (100%) of such value in the final payment certificate  
 


25.13 The contractor shall pay all subcontractors within seven (7) calendar days of the due date for payment by 
the employer [CD] and on request provide proof thereof to the principal agent within seven (7) calendar 
days of a request to do so 


 


25.14 Where the employer has made a partial or no payment of the amount due in an issued payment certificate 
 by the due date or where the principal agent fails to issue a payment certificate, the contractor may give 


ten (10) working days notice to comply, failing which the contractor may:  


 


25.14.1 Suspend the works [28.1.3] 
 


25.14.2  Exercise the lien or right of continuing possession of the works where this has not been waived  


 


25.14.3  Call up the guarantee for payment [11.5]    


 


25.15 The principal agent shall issue the final payment certificate to the contractor with a copy to the employer 
within seven (7) calendar days of acceptance of the final account by the contractor, but not before the issue 
of the certificate of final completion, other than on termination [26.11; 29.0]  


 
25.16 Where the contractor disputes the correctness of the final account within the period allowed [26.12], the 
 principal agent shall issue interim payment certificates to the contractor with a copy to the employer by 


the due date [CD] for the undisputed amount(s) 
 


25.17 For the purposes of provisional sentence in relation to a payment certificate only, the parties consent to the 
jurisdiction of any court of law of the country [CD]     


 


  
26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT   


 
26.1 The principal agent shall determine the value of adjustments to the contract value in cooperation with the 


contractor in the preparation of the final account. Where such adjustments require measurement on site, 
the contractor shall have the right to be present  


 
26.2 Adjustments to the contract value resulting from a contract instruction [17.1] shall be determined as follows:   
 
26.2.1  Work of a similar character executed under similar conditions shall be priced at the rates in the priced 


document  
 
26.2.2  Work not of a similar character shall be priced at rates based on those in the priced document and 


adjusted to suit the changed circumstances 
   
26.2.3  If the above methods do not apply, work shall be priced at rates based on the necessary use of labour, 


construction equipment and/or materials and goods for executing the work plus an allowance of ten  
  per cent (10%) mark-up  
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26.2.4  Work omitted shall be valued at the rates in the priced document, but where the omission of such  
  work alters the circumstances under which the remaining work is carried out, the value of the remaining 


work shall be determined by the above methods 
 


26.3 Where work is identified as provisional in the priced document the principal agent shall omit such value from 
the contract value and add the value of work as executed to the contract value     


 


26.4 Where the contractor has made payment for items not included in the priced document in accordance with  
 a contract instruction with the approval of the principal agent, the actual amounts paid plus a ten per cent 


(10%) mark-up shall be added to the contract value limited to:  
 


26.4.1  Charges by authorities [2.1] 
 


26.4.2  The cost of opening up and testing [17.1.6], where the work is according to this agreement 
 


26.4.3  The cost of insurances [10.0], where applicable [CD] 
 


26.5  The contractor shall give notice to the principal agent within twenty (20) working days of becoming aware,  
 or ought reasonably to have become aware of expense and/or loss for which provision was not required in the 


contract sum failing which such claim shall be forfeited 


 


26.6  Following notice [26.5], the contractor shall submit a detailed and substantiated claim for the adjustment of  
 the contract value to the principal agent within forty (40) working days, or such additional period as the 


principal agent may allow 


 


26.7 The principal agent shall make a fair assessment of the claim [26.6] and adjust the contract value within 
twenty (20) working days of receipt of such details   


   
26.8 Where the principal agent fails to act within such period [26.7] the claim shall be deemed to be refused. The 
  contractor may give notice of a disagreement [30.1] where no assessment is received 


 


26.9 The principal agent shall: 
 


26.9.1  Omit prime cost amounts and budgetary allowances [17.1.13] from the contract sum and determine 
the actual value of such work to be added to the contract value 


  
26.9.2  Omit provisional sums [17.1.13] from the contract sum and determine the actual value of such 


subcontractors’ work to be added to the contract value  
 


26.9.3 Prorate the contractor’s allowances for profit and attendance on provisional sums and prime cost 
amounts excluding any allowance for cost fluctuations 


 


26.9.4  Adjust the preliminaries amounts in accordance with the method selected [CD]    
 


26.9.5  Adjust the contract value to include contract price adjustments (cost fluctuations), if applicable [CD] 
 


26.9.6  Rectify discrepancies, errors in description or quantity or omission of items in this agreement other 
than in the JBCC® Principal Building Agreement [17.1.1] 


 


26.10 The principal agent shall prepare and issue the final account to the contractor within sixty (60) working 
days of the date of practical completion  


 


26.11 The contractor shall accept the final account within thirty (30) working days of receipt thereof or give notice 
of non-acceptance with reasons failing which the final account shall be deemed to be accepted 


  
26.12 Should the reasons for non-acceptance of the final account [26.11] not be resolved within ten (10) working  
 days of the notice of non-acceptance, or within such extended period as the principal agent may allow on 


request from the contractor, the contractor may give notice of a disagreement    
 


26.13 The principal agent shall issue the final payment certificate to the contractor within seven (7) calendar 
days of acceptance of the final account 


 
 


27.0 RECOVERY OF EXPENSE AND/OR LOSS       
 


27.1 The principal agent shall issue a recovery statement with each payment certificate to the parties with 
explanatory documentation to support the calculation of amounts due to: 
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  The employer resulting from:  
 


27.1.1  Penalty [24.3]   
 


27.1.2  Default interest [25.7.4]  
 
27.1.3  Expense and/or loss [27.2]  


  
 The contractor resulting from:  
 


27.1.4  Default interest [25.7.4] 
 
27.1.5  Compensatory interest [25.7.5]  
 
27.1.6  Damages   
 
27.1.7                  Expense or loss caused by a direct contractor [16.1.3]  
 
27.1.8  Advance payments [9.2.10; 12.1.8]  
 
27.1.9  Termination of a n/s subcontract agreement due to default of the employer, the principal agent 


and/or agents [14.7.1; 15.7.1]  


    


27.2 The employer may recover expense and/or loss incurred or to be incurred resulting from: 


 


27.2.1 Paying charges [2.1]  


27.2.2  Effecting insurances due to the contractor’s default [10.0]  
 
27.2.3  Work executed by others due to the contractor’s default [17.3]  
 
27.2.4  Recoupment of advance payments [9.2.10; 11.3]   
 
27.2.5 The contractor not paying amounts due to the employer [25.3.7] 


 


27.2.6 Termination of this agreement by the employer [29.1] 


 


27.2.7 Amounts paid directly to subcontractors on default by the contractor [14.5; 15.5]  


 


27.2.8  Termination of a n/s subcontract agreement (14.7.2; 15.7.2] 


  


27.2.9 Default by the contractor where not less than five (5) working days notice detailing such default has 


been given before the issue of the next recovery statement to allow the contractor the opportunity to 


remedy such default  


27.2.10  Adjustment of the n/s subcontract preliminaries due to the subcontractor as a result of a default by 
the contractor   


 
27.3 Where an amount is due to either party and has not been paid, the other party may recover the amount from 


any of the following:  
 


27.3.1 Subsequent payment certificates [25.0]  


 


27.3.2 A demand in terms of the security [11.0]  


 


27.3.3 The defaulting party as a debt  


27.4  Where either party has been liquidated, or this agreement terminated, the other party may exercise rights in 
terms of the security [11.0]  
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SUSPENSION AND TERMINATION  
 
28.0 SUSPENSION BY THE CONTRACTOR 


 
28.1 The contractor may give ten (10) working days notice to the employer and the principal agent of the 


intention to suspend the works where the employer or the principal agent has failed to: 


       
28.1.1   Provide and/or maintain a guarantee for payment, where required [11.5-6] 
     
28.1.2  Issue a payment certificate by the due date [25.2] [CD]  
     
28.1.3  Make payment in full of an amount certified in an interim payment certificate by the due date [25.10] 
  [CD]  
    
28.1.4  Effect insurances [10.1.1-5; 10.2], where applicable [CD]  
     
28.1.5   Appoint another principal agent and/or another agent, where applicable [6.5] or where an agent has 


failed to act in terms of delegated authority [6.4] 
 
28.2 Where the employer has not remedied a default in terms of a notice the contractor may suspend execution 


of the works until such default has been remedied without prejudice to any rights the contractor may have     
 
28.3 Where the works is suspended the contractor shall instruct each subcontractor to suspend the n/s 


subcontract works forthwith  
 
28.4 Where the works has been suspended by the contractor [23.2.13] the principal agent shall revise the date 


for practical completion on resumption of the works with an adjustment of the contract value  


 
 


29.0 TERMINATION  
 


 Termination by the employer 
 
29.1 The employer may give notice of intention to terminate this agreement where the contractor has failed to: 
 
29.1.1  Provide and maintain a guarantee for construction [CD] 


 
29.1.2  Proceed with the works [12.2.7]   
 
29.1.3  Comply timeously with a contract instruction [17.0]  
 
29.2 Where the employer contemplates terminating this agreement the employer or the principal agent on 


instruction from the employer shall give notice thereof to the contractor of a specified default [29.1.1-3], to 
be remedied within ten (10) working days of the date of receipt of such notice    


    
29.3 Where the contractor has not remedied a specified default within such period [29.2] the employer may 
 forthwith give  notice to the contractor of termination of this agreement  


 
29.4 The employer may employ others to safeguard the works, complete the outstanding work and rectify defects 


in that portion of the works executed by the contractor [27.2.3]. The contractor shall be liable to the 
employer for such costs that shall be included in the final account [26.10]  


 
29.5 The employer may use materials and goods and temporary structures on the site for which payment shall 


be included in the final account  
 
29.6 Should the contractor default on removing temporary structures or construction equipment from the site 
 the employer, without being responsible for any loss or damage, may have such items belonging to the 


contractor removed or sold. Resulting costs and/or income shall be included in the final account  
 
29.7 The employer, on notice to the contractor, may recover damages from the contractor from the date of 
 termination including, but not limited to, additional costs incurred in the completion of the remaining work 


[25.3.7; 27.1.3]  
 
29.8 The employer may apply the penalty [24.0] up to the date of termination where the initial or revised date for 


practical completion has passed   
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29.9 The employer has the right of recovery against the contractor, where applicable, [CD] from:  
 The guarantee for construction (variable) until the final payment has been made; or 
 The guarantee for construction (fixed) until the date of practical completion; or  
 The payment reduction until the final payment is made; or 
 The guarantee for advance payment until the outstanding balance has been repaid to the employer 


 
29.10 The latent defects liability period for the completed portion of the works shall end [22.3.1] five (5) years from 


the date of termination   
  
29.11 Where this agreement is terminated, the contractor shall forthwith give notice of termination of the n/s 


subcontract agreement to each subcontractor  


 
29.12 Termination of the works shall not prejudice any rights the employer may have  
 
29.13 The right to terminate may not be exercised where the employer is in material breach of this agreement 


 
 Termination by the contractor  


 
29.14 The contractor may give notice of intention to terminate this agreement where: 
 
29.14.1  The employer has failed to provide and maintain a guarantee for payment, where applicable [CD]  
   
29.14.2  The employer has failed to give possession of the site to the contractor [12.1.5] 
 
29.14.3  The employer has failed to allow the principal agent and/or agents to exercise fair and reasonable 


judgement as contemplated by this agreement [6.6]  


 
29.14.4  The employer has failed to effect insurances, where applicable [CD]  
 
29.14.5  The employer has failed to pay the amount certified by the due date [25.10]  
 
29.14.6  The employer has failed to appoint another principal agent and/or agents, where applicable [6.5]  


  
29.14.7  The principal agent has failed to issue a payment certificate to the contractor by the due date [25.2]  
 
29.15 Where the contractor contemplates terminating this agreement, the contractor shall give notice to the 


employer and/or the principal agent of a specified default [29.14.1-7], to be remedied within ten (10) working 
 days of the date of receipt of such notice   


   
29.16 Where a specified default has not been remedied within such period [29.15] the contractor may forthwith      


give notice to the employer and the principal agent of the termination of this agreement         
 
29.17 Where this agreement is terminated by the contractor:  
 
29.17.1  The contractor shall forthwith give notice of termination of the n/s subcontract agreement to each 


subcontractor    
 
29.17.2  The contractor shall remove temporary structures, construction equipment and, on notice, surplus  
  materials and goods from the site within ten (10) working days, or such period agreed by the 


principal agent 
 
29.17.3  The latent defects liability period shall end on the date of termination [22.3.2]  
 
29.17.4  The contractor may be entitled to recover damages [27.1.6]  
 
29.17.5  The guarantee for construction shall expire on the date of termination  
 
29.17.6  The guarantee for advance payment, where applicable [CD], shall expire on repayment of amounts 


due to the employer  


 
29.17.7  The guarantee for payment [11.5-6], where applicable [CD], shall expire on payment of the final 
  payment certificate or on payment in full of the guaranteed sum or on the security expiry date, 


whichever is the earlier  
 
29.18 Termination of the works shall not prejudice any rights the contractor may have   
 
29.19 The right to terminate may not be exercised where the contractor is in material breach of this agreement 
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Termination by either party   


 
29.20 Either party may give notice of intention to terminate this agreement where:  
 
29.20.1   The works is for alterations and/or additions to (an) existing building(s), or a new building, which has 


been substantially destroyed regardless of the cause other than by the party seeking termination    
 
29.20.2  Progress of the works has ceased for a continuous period of ninety (90) calendar days, or an 


intermittent period totalling one hundred and twenty (120) calendar days as a result of a force majeure 
event or the exercise of statutory power by a body of state or public or local authority that directly affects 
the execution of the works  


 
29.21 The party contemplating termination of this agreement shall give ten (10) working days notice to the other 


party. Where this agreement is terminated by either party:  


 
29.21.1  The contractor shall forthwith give notice of termination of the n/s subcontract agreement to each 


subcontractor    
 
29.21.2     The party responsible for insurance [CD] shall inform the insurer and the other party of the date of 


termination of the agreement  
 
29.21.3  The guarantee for payment, where applicable [CD], shall expire on payment of the final payment 


certificate or on payment in full of the guaranteed sum or on the security expiry date, whichever is the 
earlier  


 
29.21.4  The guarantee for construction shall expire on the date of termination  
 
29.21.5  The guarantee for advance payment [11.2.2; 11.3], where applicable [CD], shall expire on repayment 


of amounts due to the employer  
 
29.22 Neither party shall be liable to the other party for expense and/or loss resulting from the termination  
 
29.23 The latent defects liability period for the works shall end on the date of termination [22.3.2]  
 


 Termination procedure by the employer, the contractor or by the parties   


 
29.24 On termination of this agreement the contractor shall: 
 
29.24.1  Cease work and ensure that the works is safe in terms of the law 


 
29.24.2  Remain responsible for the works [8.1] until possession is relinquished to the employer    


 
29.24.3  Remove temporary structures, construction equipment and, on notice from the principal agent, 
  surplus materials and goods from the site within ten (10) working days, or such period agreed by 


the principal agent 
 
29.25 On termination of this agreement the principal agent shall:  
 
29.25.1    Prepare and hand over to the employer all compliance certificates, as built drawings and product 


warranties in conjunction with agents, the contractor and subcontractors  
 


29.25.2    In consultation with the contractor where possible, compile and issue to the parties a status report 
recording completed and incomplete work on the date of termination of the works within twenty (20) 
working days of such date  


 
29.25.3   Continue to certify the value of the work executed and materials and goods for payment by the 


employer or the contractor until the issue of the final payment certificate [25.15]  
 
29.25.4  Prepare and issue the final account to the contractor within sixty (60) working days of the date of  
  termination including the cost of materials and goods and those ordered before termination that the 


contractor is bound to accept and make payment for 


 
29.26 Termination shall take effect after completion of the procedure [29.24.1]  
 
29.27 The employer shall arrange appropriate insurances to suit the stage of completion of the works 
 
29.28 This clause shall, to the extent necessary to fulfil its purpose, exist independently of this agreement 
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DISPUTE RESOLUTION 


 
30.0 DISPUTE RESOLUTION 


 
Settlement by the parties 


 
30.1  Should any disagreement arise between the employer (or the principal agent or an agent) and the contractor  
 arising out of or concerning the action or inaction of the employer (or the principal agent or an agent) or the 
 contractor, or any other matter concerning this agreement (including the validity thereof), either party may give  
 notice of a disagreement to the other. The parties shall attempt to resolve such disagreement between them 


and record such resolution in writing signed by them   


 
30.2  Where the disagreement is not resolved within ten (10) working days of receipt of the notice of disagreement, 


the disagreement shall be deemed to be a dispute 
 


30.3 The dispute shall be referred to adjudication within ten (10) working days of the expiry of the period [30.2] by 
 means of a notice of adjudication by the party (the referring party) which gave the notice of disagreement  


 
30.4 The notice of adjudication shall clearly define the scope of the dispute and the relief sought by adjudication 
 
30.5 Failure to comply with the procedure described [30.3-4] shall cause the dispute to be resolved by arbitration and 


not by adjudication 


 
           Adjudication 


              
30.6 Where a dispute is referred to adjudication: 
 
30.6.1 The adjudicator shall be nominated by the nominating body [CD] and shall be deemed to have been 


appointed by the parties 
 
30.6.2 The applicable rules shall be stated [CD] or shall be by agreement between the parties and the 


adjudicator, failing which the rules shall be determined by the adjudicator. Neither party shall be entitled 
to legal representation, unless otherwise agreed in writing by the parties 


 
30.6.3          A determination given by the adjudicator shall be immediately binding upon and implemented by the 


parties notwithstanding that either party may give notice to refer the dispute to arbitration 
  


30.6.4         Where the adjudicator has given a determination, either party may give notice of dissatisfaction to the 
  other party and to the adjudicator within ten (10) working days of receipt of the determination, or an 


extended time period provided in the applicable rules for adjudication whereafter such dispute shall be 
referred to arbitration 


 
30.6.5             Where the adjudicator has not given a determination within the time period allowed or extended time 


period provided in the applicable rules for adjudication either party may give notice to the other 
party and to the adjudicator that if such determination is not received within ten (10) working days of 
receipt of this notice his appointment is thereupon automatically terminated and such dispute shall  


  be referred to further adjudication or arbitration, at the option of the referring party 


 
30.6.6  The adjudicator shall not be eligible for subsequent appointment as the arbitrator 


  
 Arbitration  


 
30.7 Where the dispute is referred to arbitration: 
 
30.7.1  Arbitration shall not be construed as a review or appeal of an adjudicator’s determination.  
  Any determination by the adjudicator shall remain in force and continue to be implemented unless and 


until overturned by an arbitration award   
 
30.7.2  The resolution of the dispute shall commence anew 
 
30.7.3  The referring party in the adjudication shall be the claimant in the arbitration 
 
30.7.4              The arbitrator shall be nominated by the nominating body [CD] and shall be deemed to have been 


appointed by the parties 
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30.7.5 The applicable rules shall be stated [CD] or shall be by agreement between the parties and the 
arbitrator, failing which the rules shall be determined by the arbitrator 


 
30.7.6 The arbitrator shall have the authority to finally determine the dispute including the authority to make, 


open up and revise any certificates, opinion, decision, determination, requisition or notice relating to  
 the dispute as if no such certificate, opinion, decision, determination, requisition or notice had been 


issued or given     


 


30.7.7                  The arbitrator’s award shall be final and binding on the parties 


 
Mediation   


  
30.8 Notwithstanding the provisions relating to adjudication and arbitration the parties may, by agreement and at 


any time, refer a dispute to mediation, in which event:  
 
30.8.1  The provisions relating to adjudication and/or arbitration shall be deemed to be suspended from the 
  time of such agreement until notice by either party that they be resumed   


 
30.8.2  The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between 


the parties 
 
30.8.3  Regardless of the outcome of a mediation the parties shall bear their own costs concerning the 


mediation and equally share the costs of the mediator and related expenses     


 
General 


 
30.9  The employer consents to the joining of any subcontractor with the contractor as a party to any proceedings   


 
30.10    Where the parties fail to specify a body to nominate the adjudicator [30.6.1] or the arbitrator [30.7.4] the referring 
 party shall have the right to choose a local recognised body to suggest one or more persons with appropriate 
 skills to be appointed as an adjudicator or an arbitrator. Such nomination shall be binding on the parties 
 
30.11 The parties shall continue to perform their obligations in terms of this agreement, notwithstanding any 
 disagreement or dispute that exists between them 


 
30.12 This clause shall, to the extent necessary to fulfil its purpose, exist independently of this agreement   
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AGREEMENT 


 
 
The agreement comprises the entire contract between the parties. No representations, terms, conditions or warranties 
not contained in this agreement shall be binding on the parties. No agreement or addendum varying, adding to, deleting 
or terminating this agreement including this clause shall be effective unless reduced to writing and signed by the duly 
authorised representatives of the parties      
 
The contracting parties   
  


  The parties Employer Contractor 


Business name   


Business type   


Business registration   


Tax number (VAT/GST)   


Contact person   


Telephone   


Mobile number   


E-mail   


Address: Building name   


Address: Street   


Address: Suburb   


Address: City   


Address: P O Box   


Address: Post Office   


Address: Province   


Address: Country   


Project name  


Project location  


Currency  


Accepted contract 


sum including tax 
 


Accepted contract 


sum including tax        


in words 


 


Signed – who by 


signature hereto 


warrants authority 


  


Name of signatory   


Signed: Date   


Signed: Location   


Signed: Witness 
 
 
 


 


Name of witness   
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