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Ms PN Sibiya [Chairperson], Mr GT Dumas [Deputy Chairperson], Mr NM Tladinyane, Ms VN Vedalankar, Mr GNJ White, Ms ME Mamabolo, 

Mr PR Mnisi, Ms ZN Tshabalala, Mr PJ Mofokeng 

Mr DKP Sechemane [Chief Executive Officer], Adv W De Witt [Company Secretary] 

REF NO: 012/2023/PMID/INFRASTRUCTURE/RFB NOTICE. 9 
 

13 DECEMBER 2023 
 
CONSULTANCY SERVICES FOR uMWP-1: SMITHFIELD DAM AND ASSOCIATED 

INFRASTRUCTURE FOR 95 MONTHS 

 
Dear Bidder, 
 

TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response 

to each request for clarification is provided in the attached table. 

 
 
Yours faithfully 

 
 
 
________________ 
Azwi Nelwamondo  
Senior Manager: Procurement  
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NO. REQUESTS FOR CLARIFICATION TCTA RESPONSES 

1 Scope of Services: Clause 3.2.2.1: 

The RFP clearly states that “The Consultant must ensure and 

manage the implementation of the following, i.e. this task and Task 

3: Construction Supervision.” Please can you clarify that the 

Consultant will only be responsible for the management of the 

implementation, i.e. oversight and Project Management, but the 

actual physical work will be done by a Contractor and priced for 

under the “Additional Services”? Further will this apply to all the 

plans i.e.: 

i. Biodiversity Offsets and Compensation Plan (CapEx-related 

activities and short-term maintenance only); 

ii. Search, Rescue and Relocation Plan; 

iii. Habitat Rehabilitation and Restoration Plan; 

iv. Heritage resources and palaeontological management plan; 

v. Resettlement Action Plan; and 

vi. Stormwater Management Plan? 

The Consultant is not expected nor required to do any actual or physical work relating to 

construction or implementation of plans. However, the Consultant will be required to ensure 

that all work done by the contractor is according to the contract specifications and laws of 

South Africa. Construction and implementation (i.e. plans) activities will be carried out by 

the main contractor or by construction and specialist contractors (subcontractors) appointed 

by the main contractor. This will be managed and supervised by the Consultant. The 

contractor (main) will be appointed per 3.5.9 Sub-Task 5.9: Procurement Management, 

which is part of the Consultant’s Scope of Services. Also, “the Consultant shall prepare bid 

or tender documents [Section 3.1.1.15: Tender Document], advertise, manage the bidding 

process (i.e. advert, evaluation, award), and establish and manage the contracts as part of 

their Scope of Services. As such, the Services above are normal and will not be “priced 

under Additional Services”. 

 

Stormwater management plan: Refer to our response under a separate request for 

clarification notice.  

2 

 

Annexure F: Letter of Offer by the Bidder 

With reference to the requirements for the Letter of Offer as 

detailed in Annexure F, and also Notice 1: Item 13, it is noted that 

escalation is not included as part of the price evaluation (Stage 5). 

However, the requirements for the Letter of Offer state that 

escalation should be included in the letter. In light of Notice 1, 

please confirm whether the total to be included in the Letter of 

Offer should include or exclude escalation, and if the latter, please 

issue an amendment to that effect. 

 

Under Notice 2 (not 1): Item 13, we were responding to the query that the evaluation 

(Stage 5) will not be fair with escalation (estimate) due to the possible variances amongst 

bidders. Our response was that “…TCTA will not include the escalation as part of the price 

evaluation (Stage 5)”. 

 

Submissions under Annexure F (inclusive of escalation and VAT in Rands) will be read with 

Annexure G where escalation and VAT are standalone items in Annexure G. Bidders must 

ensure that Annexure F is aligned with Annexure G, i.e. total cost estimate (i.e. price).  

 

Escalation (estimate) will be used for the award/administration of the contract/Agreement. 
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