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TENDER AMOUNT (INCL. VAT): …………………………………………………………………………….……...… 

(from C2.4.1:  Summary of Bill of Quantities, page C2-8) 
 
 



 
 

LIST OF CONTRACT DOCUMENTS 
 
The following documents form part of this contract: 

 
Volume 1:  The GCC 2015 – New Engineering Contracts issued by the South African 

Institute of Civil Engineering (see Note 1 below). 

 
Volume 2:  The COTO Standard Specifications for Road and Bridge Works 1998, 

issued by the Committee of Transport Officials which the tenderer shall 

purchase himself / herself (see Note 2 below). 

 
Volume 3:  The Project Document, containing the tender notice, Conditions of 

Tender, Tender Data, Returnable Schedules, general and particular 

conditions of contract, project specifications, Pricing Schedule, Form of 

offer and Site Information is issued by the Employer (see Note 3 below).  

 The Employer’s Form of Acceptance and any correspondence from the 

selected tenderer, performance security-demand guarantee and all 

addenda issued during the period of tender will also form part of this 

volume once a successful tenderer has been appointed.   

 This volume also includes the Environmental Management Plan and 

details of the Materials Investigation (if applicable). 

 

Volume 4:  The road works drawings (if applicable). 

 
 
Notes to Tenderer: 

 

Note 1: Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 2:  Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 3: Volume 3 is issued at tender stage by the Head: Department of Police, Roads 

and Transport and contains the following files: 

 

At Contract stage Volume 3 will be a bound signed paper copy containing the 



 
following documents: 

• Returnable schedules relevant to the project 

• Agreements and Contract Data 

• Pricing Data 

• Scope of Work 

• Site Information 

 

Note 4: Information provided by a tenderer over and above the above elements of 

volume 3 shall be treated as information only and will only be bound into the 

document if the tenderer notes on Form A4: Schedule of Variations or 

deviations that the information has a bearing on the tender price. 

 
Note 5:  For alternative offers the tenderer shall submit the following additional 

documentation, clearly marked as ALTERNATIVE, in a separate neatly bound 

file in the following order:  

• Form of Offer and state “Alternative Form of Offer”; 

• All returnable schedules applicable to alternative offer, as is appropriate; 

• Alternative Pricing Schedule; 

• Other relevant information. 
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FOREWORD 
 

 
This document consists of two sections, namely the TENDER and the CONTRACT. 

THE TENDER consists of two parts, namely: 

•               T1: Tendering Procedures  ......................................................................................... Volume 1 
•  to be complied with by every Tenderer submitting a tender offer, 

and 

•               T2 : Documents to be returned by the Tenderer ....................................................... Volume 1 
•  including the returnable schedules and forms to be completed by each Tenderer, some of which 

will eventually be incorporated into the contract between the successful Tenderer and the 
Employer. 

 
THE CONTRACT consists of four parts, namely: 

 
•               C1: Agreements and Contract Data ............................................................................ Volume 1 

 
•               C2: Pricing Data ............................................................................................................ Volume 1 
• 
•  C3: Scope of Work ........................................................................................................ Volume 1 

(Specifications and Project Specifications) 
 

and 
 

•               C4 : Site Information ...................................................................................................... Volume 1
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THE TENDER 
 
 
 

PART T1 : TENDERING PROCEDURES
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PART T: TENDERING PROCEDURES 
 

 
 
 

CONTENTS 
 
 

SECTION DESCRIPTION PAGE 

T1.1 TENDER NOTICE AND INVITATION TO TENDER T1-3 

T1.2 STANDARD CONDITIONS OF TENDER T1-4 

T1.3 TENDER DATA T1-14 
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T1.1             TENDER NOTICE AND INVITATION TO TENDER 
 
T1.1.1 The Department of Police, Roads and Transport, Free State Provincial Government, invites 
tenders for “SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND 
EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 
MONTHS.” 

T1.1.2          Tenderers should have a CIDB Contractor grading designation of 9CEPE or higher. 

T1.1.3          Tenderers must be registered with the CIDB in a 8 CE or higher class of 

construction works. 
 

T1.1.4          Preferences 
 

The Tender will be subjected to B-BBEE preferential procurement policy framework as 
amended. 

 
A minimum of 30% of the Contract Value MUST be sub-contracted to local Contractors. 

 
Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in terms of the 
Department of Police, Roads and Transport Supply Chain Management Policy and 
Preferential Procurement Framework Act No. 5 of 2010. The 90/10 in preferential procurement 
points system as outlined in the bid document will apply. Preferential points will be given in 
terms of the Preferential Procurement Regulations, 2017. 

 
T1.1.5          Tender Documents 

 
The tender documents will be given to the respective contractors on the day of tender briefing 

Queries relating to the issues of these documents may be addressed to: 

Mr. V. Ntaka 
Tel no. 051 409 8687 
Fax no.051 409 8683 
E-mail: ntakav@freetrans.gov,za 

 
T1.1.6          Compulsory Briefing Session with representatives of the Employer will take 

place at:  

 Date: 19 January 2023 

Time: 12:00 PM 
 

Venue: 26 Hartley Street, Hamilton, Bloemfontein, 9300 
 

T1.1.7        The closing time, date and venue for receipt of tenders will be on 31  January  2023 at 
11:00 am at the Ground Floor, Perm Building, 45 Charlotte Maxeke street, Bloemfontein, 
9300.  

 
 NO LATE TENDERS WILL BE ACCEPTED. 

 
T1.1.8          Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements 

for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 
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INVITATION TO BID 
 

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF THE DEPARTMENT OF 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT	
 
BID NUMBER:	 PR&T/BID14/2022/23

� 

 

 
CLOSING DATE: 

 
31 JANUARY 2022 

CLOSING 
TIME:	

11H00	

DESCRIPTION	

 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR FOR THE 

DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS.	
 

	

BID	RESPONSE	DOCUMENTS	MAY	BE	DEPOSITED	IN	THE	BID	BOX	
 

SITUATED AT (STREET ADDRESS) 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT	
45 PERM BUILDING, CHARLOTTE MAXEKE STREET 
TENDER BOX GROUND FLOOR (SECURITY ENTRANCE) 
BLOEMFONTEIN	
9323	
SUPPLIER INFORMATION	

NAME OF BIDDER	 	

POSTAL ADDRESS	 	

STREET ADDRESS	 	

TELEPHONE NUMBER	 CODE	 	 NUMBER	 	

CELLPHONE NUMBER	 	

FACSIMILE NUMBER	 CODE	 	 NUMBER	 	

E-MAIL ADDRESS	 	
VAT REGISTRATION 
NUMBER	 	

	 TCS PIN:	 	 OR	 CSD No:	 	
B-BBEE STATUS LEVEL	
VERIFICATION 
CERTIFICATE	
[TICK APPLICABLE BOX]	

	 	 Yes	

No	

B-BBEE 
STATUS	
LEVEL 
SWORN	
AFFIDAVIT	

	 	 Yes	

No	
	 	
	 	

IF YES, WHO WAS THE	
CERTIFICATE ISSUED BY?	 	
AN ACCOUNTING OFFICER 
AS	
CONTEMPLATED IN THE 
CLOSE	
CORPORATION ACT (CCA) 
AND	
NAME THE APPLICABLE IN 

	
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE 
CLOSE CORPORATION ACT (CCA)	

	
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH 
AFRICAN ACCREDITATION SYSTEM (SANAS)	

	
A REGISTERED AUDITOR	
NAME:	
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THE TICK BOX	
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& 
QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-
BBEE]	

ARE YOU THE 
ACCREDITED?	
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED?	
	

Yes                          No	
	
	
[IF YES ENCLOSE PROOF]	
	

ARE YOU A	
FOREIGN 
BASED	
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED?	
	

Yes  No	
	
[IF YES ANSWER 
PART B:3	
BELOW]	
	

SIGNATURE OF BIDDER	 ………………………………	 DATE	 	
CAPACITY UNDER WHICH 
THIS BID IS SIGNED 
(Attach proof of authority 
to sign this bid; e.g. 
resolution of directors, 
etc.)	 	
TOTAL NUMBER OF 
ITEMS OFFERED	

	

TOTAL BID 
PRICE (ALL 
INCLUSIVE)	 	

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO:	

TECHNICAL INFORMATION MAY BE 
DIRECTED TO:	

DEPARTMENT/ PUBLIC 
ENTITY	

DEPARTMENT OF 
POLICE, ROADS AND 
TRANSPORT	

CONTACT PERSON	 TJ	MOSIANEDI	

CONTACT PERSON	 Mr T. Makhetha	 TELEPHONE 
NUMBER	

082	0599	738	

TELEPHONE NUMBER	 051 409 8891	 FACSIMILE NUMBER	 	
FACSIMILE NUMBER	 N/A	 E-MAIL ADDRESS	 tholangm@icloud.com	
E-MAIL ADDRESS	 MakhethaT@freetrans.gov

.za	
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SBD1, PART B 

TERMS AND CONDITIONS FOR BIDDING 
 
1. BID SUBMISSION:	
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. 

LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.	
	
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE	

	

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO 
UPLOAD MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ 
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND 
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR 
SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.	

	

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION 
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY 
NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID 
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST 
BE SUBMITTED TO BIDDING INSTITUTION.	
	

	
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 

ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE 
GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.	
	

2. TAX COMPLIANCE REQUIREMENTS	
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.	

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 
NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE 
TAXPAYER’S PROFILE AND TAX STATUS.	

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER 
WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.	

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.	

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 
EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.	

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.	

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS	
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3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   
   YES    NO	

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                       
   YES     NO	

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                   
   YES    NO	

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                     
   YES    NO	

	
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO 
OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.	
	

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID 
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SBD 2 
 
TAX CLEARANCE REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or 
that satisfactory arrangements have been made with South African Revenue 
Service (SARS) to meet the bidder’s tax obligations. 
 
1. In order to meet this requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids. 
 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for 
a period of 1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure 
to submit the original and valid Tax Clearance Certificate will result in the invalidation 
of the bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 
 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party 
must submit a separate Tax Clearance Certificate. 
 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 
from any SARS branch office nationally or on the website www.sars.gov.za. 
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order 
to use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za. 
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          SBD2/ Application for tax Certificate.  
 

APPLIICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 
  
 
1. Name of taxpayer / bidder: …………………………………………………………………………  

 
 

2. Trade name: ……………………………………………………………………………………… 
 

3. 
 
Identification number:  
 

            

4. 
 
Company / Close Corporation registration 
number:  

         

5. 
 
Income tax reference number  
 

         

6. 
 
VAT registration number (if applicable) 
 

         

7. 
 
PAYE employer’s registration number (if 
applicable) 

         

 
Signature of contact person requiring Tax Clearance Certificate: 
 
……………………………………………………………………  
 
 
Name:  ......................................................................................................  
 
 
Telephone number:   Code:………………… Number: ...................................................  
 
Address:   

 

 

 
Postal Code 

 

 
 
DATE: 20_____ / ______ / ______  
 
 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS 
DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR 
ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION 
RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT 
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   SBD 3.1 
 

PRICING SCHEDULE – FIRM PRICE (PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 

Name of bidder……………………………………    Bid number: PR&T/BID14/2022/23� 

 
 
Closing Time 11:00                                                 Closing date: 31 January 2023 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 
 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 
 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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ANNEXURE B 
SBD 4 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it 
is required for the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 
having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO 
 
 
 
                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
                                                             
1 the power, by one person or a group of persons holding the majority of the 
equity of an enterprise, alternatively, the person/s having the deciding vote 
or power to influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to be true and 
complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to and 
during the bidding process except to provide clarification on the bid submitted where so required by 
the institution; and the bidder was not involved in the drafting of the specifications or terms of 
reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
 
 
 
 
 
 

                                                             
2 Joint venture or Consortium means an association of persons for the purpose 
of combining their expertise, property, capital, efforts, skill and knowledge 
in an activity for the execution of a contract. 
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SBD 6.1 
 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
 
This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 
 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable 
taxes included) and therefore the ………….. preference point system shall be 
applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 
whichever is not applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE status 
level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 
of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 
of a code of good practice on black economic empowerment, issued in terms of section 
9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status 
level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 
YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

 
 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms 
of Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   
OR 
Any EME    
Any QSE   
 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of 
company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One person business/sole propriety 
� Close corporation 
� Company 
� (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………
………………………………………………………………………………………………………
……………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

� Manufacturer 
� Supplier 
� Professional service provider 
� Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 
 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the B-BBE status level of 
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 
company/ firm for the preference(s) shown and I / we acknowledge that: 
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i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from obtaining 
business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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T1.2             STANDARD CONDITIONS OF TENDER 
 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F 
of the CIDB Standard for Uniformity in Construction Procurement. 

 
The Standard Conditions of Tender make several references to the Tender Data for details 
that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
 

Clause 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 
Tender to which it mainly applies.

number       Wording 
 

F.1               GENERAL 

F.1.1            Actions 

The Employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as 
set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently. 

 
F.1.2            Tender documents 

 
The documents issued by the Employer for the purpose of a tender offer are listed in the 
Tender Data. 

 
F.1.3            Interpretation 

 
F.1.3.1         The Tender Data and additional requirements contained in the Tender Schedules, that are 

included in the returnable documents, are deemed to be part of these Conditions of Tender. 
 

F.1.3.2         These Conditions of Tender, the Tender Data and Tender Schedules, which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

 
F.1.3.3         For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 
 

a) comparative offer means the Tenderer’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the Employer or his staff or agents in the tender process; and 
 

c) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the Employer, including collusive practices intended to establish prices at artificial levels 

 
F.1.4            Communication and Employer’s Agent 

 
Each communication between the Employer and a Tenderer shall be to or from the Employer’s 
Agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language.
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The Employer shall not take any responsibility for non-receipt of communications from or by a 
Tenderer. The name and contact details of the Employer’s Agent are stated in the Tender 
Data. 

 
F.1.5            The Employer’s right to accept or reject any tender offer 

 
F.1.5.1         The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The Employer shall not accept or incur any liability to a Tenderer for 
such cancellation and rejection, but will give reasons for such action upon written request to 
do so. 

 
F.1.5.2         The Employer may not, subsequent to the cancellation or abandonment of a tender process 

or the rejection of all tender offers, re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was 
returned unopened to the Tenderer. 

 
F.2               TENDERER’S OBLIGATIONS 

 
F.2.1            Eligibility 

 
Submit a tender offer only if the Tenderer complies with the criteria stated in the Tender Data 
and the Tenderer, or any of his principals, is not under any restriction to do business with 
Employer. 

 
F.2.2            Cost of tendering 

 
Accept that the Employer will not compensate the Tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3            Check documents 

 
Check the tender documents on receipt for completeness and notify the Employer of any 
discrepancy or omission. 

 
F.2.4            Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the Employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 

 
F.2.5            Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, Conditions of Contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 

 
F.2.6            Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 
and if necessary apply for an extension to the closing time stated in the Tender Data, in order 
to take the addenda into account.
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F.2.7            Site visit and clarification meeting 
 

Attend, where required, a site visit and clarification meeting at which Tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. Details 
of the meeting(s) are stated in the Tender Data. 

 
F.2.8            Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the Employer at least 
five working days before the closing time stated in the Tender Data. 

 
F.2.9            Insurance 

 
Be aware that the extent of insurance to be provided by the Employer (if any) may not be for 
the full cover required in terms of the Conditions of Contract identified in the Contract Data. 
The Tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10          Pricing the tender offer 

 
F.2.10.1       Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the Tender 
Data. 

 
F2.10.2        Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices. 
 

F.2.10.3       Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 

 
F.2.10.4       State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 
currencies. 

 
F.2.11          Alterations to documents 

 
Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the Employer, or necessary to correct errors made by the Tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 

 
F.2.12          Alternative tender offers 

 
F.2.12.1       Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the Tenderer proposes. 

 
F.2.12.2       Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer. 
 

F.2.13          Submitting a tender offer 
 

F.2.13.1       Submit a tender offer to provide the whole of the works, services or supply identified in the 
Scope of Work, unless stated otherwise in the Tender Data. 

 
F.2.13.2       Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink.
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F.2.13.3       Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the Tender Data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format 
as they were issued by the Employer. 

 
F.2.13.4       Sign the original and all copies of the tender offer where required in terms of the Tender Data. 

The Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories 
for Tenderers proposing to contract as joint ventures shall state which of the signatories is the 
lead partner whom the Employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5       Seal the original and each copy of the tender offer as separate packages marking the 

packages as “ORIGINAL” and “COPY”. Each package shall state on the outside the 
Employer’s address and identification details stated in the Tender Data, as well as the 
Tenderer’s name and contact address. 

 
F.2.13.6       Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “Financial Proposal” 
and place the remaining returnable documents in an envelope marked “Technical Proposal”. 
Each envelope shall state on the outside the Employer’s address and identification details 
stated in the Tender Data, as well as the Tenderer’s name and contact address. 

 
F.2.13.7       Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the Employer’s address and identification details as stated in the Tender Data. 
 

F.2.13.8       Accept that the Employer shall not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 

 
 

F.2.14          Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the Employer as non-responsive. 

 
F.2.15          Closing date and time 

 
F.2.15.1       Ensure that the Employer receives the tender offer at the address specified in the Tender Data 

not later than the closing date and time stated in the Tender Data. Proof of posting shall not 
be accepted as proof of delivery. The Employer shall not accept tender offers submitted by 
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data. 

 
F.2.15.2       Accept that, if the Employer extends the closing date stated in the Tender Data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline. 
 

F.2.16          Tender offer validity 
 

F.2.16.1       Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 
period stated in the Tender Data after the closing date stated in the Tender Data. 

 
F.2.16.2       If requested by the Employer, consider extending the validity period stated in the Tender Data 

for an agreed additional period. 
 
 

F.2.17          Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the Employer 
during the evaluation of tender offers. 

 
This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both).  No change in the total of the 
prices or substance of the tender offer is sought, offered, or permitted. The total of the 
prices stated by the Tenderer shall be binding upon the Tenderer.
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F.2.18          Provide other material 
 

F.2.18.1       Provide, on request by the Employer, any other material that has a bearing on the tender offer, 
the Tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the Employer 
for the purpose of a full and fair risk assessment. 

 
Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the Employer’s request, the Employer may 
regard the tender offer as non-responsive. 

 
F.2.18.2       Dispose of samples of materials provided for evaluation by the Employer, where required. 

 
F.2.19          Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the Tender Data. 

 
F.2.20          Submit securities, bonds, policies, etc. 

 
If requested, submit for the Employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
Conditions of Contract identified in the Contract Data. 

 
F.2.21          Check final draft 

 
Check the final draft of the contract provided by the Employer within the time available for the 
Employer to issue the contract. 

 
F.2.22          Return of other tender documents 

 
If so instructed by the Employer, return all retained tender documents within 28 days after the 
expiry of the validity period stated in the Tender Data. 

 
F.2.23          Certificates 

 
Include in the tender submission or provide the Employer with any certificates as stated in the 
Tender Data. 

 
F.3               THE EMPLOYER’S UNDERTAKINGS 

 
F.3.1            Respond to clarification 

 
Respond to a request for clarification received up to five working days prior to the tender 
closing time stated in the Tender Data and notify all Tenderers who drew procurement 
documents. 

 
F.3.2            Issue addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each 
Tenderer during the period from the date of the Tender Notice until seven days before the 
tender closing date stated in the Tender Data. 
If, as a result a Tenderer applies for an extension to the closing date stated in the Tender Data, 
the Employer may grant such extension and, will then notify it to all Tenderers who drew 
documents.
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F.3.3            Return late tender offers 
 

Return tender offers received after the closing date or time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), 
to the Tenderer concerned. 

 
F.3.4            Opening of tender submissions 

 
F.3.4.1         Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of Tenderers’ agents who choose to attend at the time and place stated in the Tender 
Data. Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened. 

 
F.3.4.2         Announce at the opening held immediately after the opening of tender submissions, at a venue 

indicated in the Tender Data, the name of each Tenderer whose tender offer is opened, the 
total of his prices, preferences claimed and time for completion, if any, for the m ain tender 
offer only. 

 
F.3.4.3         Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5            Two-envelope system 

 
F.3.5.1         Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

Technical Proposal of valid tenders in the presence of Tenderers’ agents who choose to attend 
at the time and place stated in the Tender Data and announce the name of each Tenderer 
whose Technical Proposal is opened. 

 
F.3.5.2         Evaluate the quality of the Technical Proposals offered by Tenderers, then advise Tenderers, 

who remain in contention for the award of the contract, of the time and place when the 
Financial Proposals will be opened. Open only the Financial Proposals of Tenderers, who 
score in the quality evaluation above the minimum number of points for quality stated in the 
Tender Data, and announce the score obtained for the Technical Proposals and the total price 
and any preferences claimed. Return unopened Financial Proposals to Tenderers who’s 
Technical Proposals failed to achieve the minimum number of points for quality. 

 
F.3.6            Non-disclosure 

 
 

Not disclose to Tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful Tenderer. 

 
F.3.7            Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a Tenderer to influence the processing of 
tender offers and instantly disqualify a Tenderer (and his tender offer) if it is established that 
he engaged in corrupt or fraudulent practices. 

 
 

F.3.8            Test for responsiveness 
 

F.3.8.1         Determine, on opening and before detailed evaluation, whether each tender offer properly 
received: 

 

a)       meets the requirements of these Conditions of Tender, 

b)       has been properly and fully completed and signed, and 

c)       is responsive to the other requirements of the tender documents.
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F.3.8.2         A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer’s opinion, would: 

 
a) Detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
 

b) Change the Employer’s or the Tenderer’s risks and responsibilities under the contract, 
or 

 
c) Affect the competitive position of other Tenderers presenting responsive tenders, if it 

were to be rectified. 
 

F.3.8.3         Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9            Arithmetical errors 

 
F.3.9.1         Check responsive tender offers for arithmetical errors, correcting them in the following manner: 

 
a) Where there is a discrepancy between the amounts in figures and in words, the amount 

in words shall govern. 
 

b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and there 
is an error in the line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected. 

 
c) Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate will be corrected. 
 

d) Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the Tenderer’s addition of 
prices, the total of the prices shall govern and the Tenderer will be asked to revise 
selected item prices (and their rates if a Bill of Quantities applies) to achieve the 
tendered total of the prices. 

 

F.3.9.2         Consider the rejection of a tender offer if the Tenderer does not correct or accept the correction 
of his arithmetical errors in the manner described above. 

 
F.3.10          Clarification of a tender offer 

 
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.
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F.3.11          Evaluation of tender offers 
 

F.3.11.1       General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate it using the tender evaluation method that is indicated 
in the Tender Data and described below: 

 

Method 1 : 
Financial offer 

(N/A) 

1) Rank tender offers from the most favourable to the least favourable 
comparative offer. 

2) Recommend highest ranked Tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2 : 
Financial offer and 
preferences 

1)      Score tender evaluation points for financial offer. 
 

2) Confirm that Tenderers are eligible for the preferences claimed and if 
so, score tender evaluation points for preferencing. 

3)      Calculate total tender evaluation points. 
 

4) Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

5) Recommend Tenderer with the highest number of tender evaluation 
points for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 

Method 3 : 
Financial offer and quality 

 

(N/A) 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

 
2)      Score tender evaluation points for financial offer. 

3)      Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

5) Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4 : 
Financial offer, quality and 
preferences 

 

(N/A) 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

2)      Score tender evaluation points for financial offer. 

3) Confirm that Tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4)      Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

6) Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2       Scoring financial offers 

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO 

 
NFO 

= 
 

= 

W1 x A where : 
 

the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the 
  financial offer as stated in the Tender Data. 
A = a number calculated using either formulas 1 or 2 below as stated in the Tender 
  Data. 
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Formula Basis for comparison Option 1 Option 2 
 

 
1 

 

 
Highest price or discount 

 
(P  −   Pm ) 

(1  +                        ) 
Pm 

 

 
P/Pm 

 
2 

 
Lowest price or percentage commission/fee −   

 (P  −   Pm  

 

 
Pm/P 

 

 
 
 
 
 
 
 

(1                         ) 
P 

 
Where : 

 
Pm    =        the comparative offer of the most favourable tender offer. 
P       =        the comparative offer of tender offer under consideration. 

 
F.3.11.3       Scoring quality (functionality) 

 
Score quality in each of the categories stated in the Tender Data and calculate total score for 
quality. 

 
F.3.12          Insurance provided by the Employer 

 
If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 
policies and / or certificates of insurance which the Conditions of Contract identified in the 
Contract Data, require the Employer to provide. 

 
F.3.13          Acceptance of tender offer 

 
F.3.13.1       Accept tender offer only if the Tenderer satisfies the legal requirements stated in the Tender 

Data. 
 

F.3.13.2       Notify the successful Tenderer of the Employer’s acceptance of his tender offer by completing 
and returning one copy of the Form of Offer and Acceptance before the expiry of the validity 
period stated in the Tender Data, or agreed additional period. Providing the Form of Offer and 
Acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the Employer and the successful Tenderer as described in the Form of Offer 
and Acceptance. 

 
F.3.14          Notice to unsuccessful Tenderers 

 
After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 
other Tenderers that their tender offers have not been accepted. 

 
F.3.15          Prepare contract documents 

 
If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

 
a)       addenda issued during the tender period, 

 
b)       inclusion of some of the returnable documents, 

 
c)       other revisions agreed between the Employer and the successful Tenderer, and 

d)       the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 

F.3.16          Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful Tenderer for 
acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any).
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Only those documents that the conditions of tender require the Tenderer to submit, after 
acceptance by the Employer, shall be included. 

 
F.3.17          Complete adjudicator’s contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18          Provide copies of the contract 

 
Provide to the successful Tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance.
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T1.3             TENDER DATA 
 

T1.3.1          GENERAL 
 

The Conditions of Tender in Section T1.2 are the Standard Conditions of Tender as contained 
in Annexure F of SANS 294 – Construction Procurement Processes, Methods and Procedures 
which contain references to the Tender Data for details that apply specifically to this tend er. 
The Tender Data in this Section T.1.3 shall be read with the Standard Conditions of Tender in 
order to expand on the Tenderer’s obligations and the Employer’s undertakings in 
administering the tender process in respect of the project under consideration. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender. 

 

T1.3.2          TENDER DATA APPLICABLE TO THIS TENDER 

Clause 
number       Wording 

 
F1.               GENERAL 

 
F.1.2            Tender documents 

 
The tender documents issued by the Employer comprise of: 

 
 

a) VOLUME 1: PROJECT DOCUMENT 

  

This volume is the Project Document for  the  identified contract 
number C……. and contains the following sections: 

 

THE TENDER 
 

PART T1 :   TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
T1.2 STANDARD CONDITIONS OF TENDER 
T1.3 TENDER DATA 

 
PART T2 :   RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 
T2.2 RETURNABLE SCHEDULES 

 
THE CONTRACT 

 
PART C1:  AGREEMENTS AND CONTRACT DATA 

 
C1.1 FORM OF OFFER AND ACCEPTANCE 
C1.2 CONTRACT DATA 

 
PART C2 :  PRICING DATA 

 
C2.1  PRICING INSTRUCTIONS 
C2.2  BILL OF QUANTITIES
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PART C3:  SCOPE OF WORK 
 

C3.1 STANDARD SPECIFICATIONS 
C3.2 PROJECT SPECIFICATIONS 
C3.3 PARTICULAR SPECIFICATIONS 

 
PART C4:  SITE INFORMATION 

 
c)    VOLUME 2:  BOOK OF DRAWINGS 
  
There is no Volume 2 - Book of Drawings for C27/2022 

 
The following documents also form part of the tender and contract, but must be purchased by 
each of the Tenderers themselves: 

 
d)    VOLUME 3:  G C C  2 0 1 5  (General Conditions of Contract, 2015) is obtainable from 

SAICE, Private Bag X200, Halfway House, 1685. 
 

e)    VOLUME 4:  COTO Standard Specifications for Road and Bridge Works for                
South African Road Authorities (2020 Edition) 

 
f)     The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the Construction Regulations GNR.929 of 25 June 2014 (Government Gazette 
No 25207 of 18 July 2003, Notice No R1010). This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
g)    In addition Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction management, 
the implementation of preferential construction procurement policies and participation of 
targeted enterprises and labour. 

 
(i)       The Construction Industry Development Board  Act  No  38  of  2000  and  the 

Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9 
June 2004, and amendments 

 
(ii)      SANS 10396:2003 Implementing Preferential Construction Procurement Policies 

using Targeted Procurement Procedures 
 

(iii)     SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with 
Participation of Targeted Enterprises, Joint Ventures, Targeted Labour etc. 

 
The Project Document and the drawings shall be obtained from the Employer or 
his authorized representative at the physical address stated in the Tender Notice, 
upon payment of the deposit stated in the Tender Notice. 

 
(iv)      Asphalt Academy May 2009 publication “TG2 Second Edition, Technical 

guideline: Bitumen Stabilised Materials”. 
 

F.1.4            Communication and Employer’s Agent 
 

The Employer’s Agent is: Mr. V. Ntaka 
 

Address :         Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN.  
Tel no    :         051 409 8687 
Fax no   :         051 409 8683 
e-mail    :         ntakav@freetrans.gov.za
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The Engineer:  TJ. Mosianedi 
 

Address:   Room 310, Third Floor, Medfontein, St. Andrew Street, BLOEMFONTEIN. 
Tel no:   051 409 8687 
Fax no:  051 409 8683 
e-mail :  tholangm@icloud.com      

 
 

F2.1             Eligibility 
 

F2.1.1          Only those Tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the Scope of Work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. NQF Level 5 will be a minimum requirement 
for supervisors. 

 
F2.1.2          The following Tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to submit tenders: 
 

a) contractors who have a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 8 
CEPE class of construction work; and 

 
b) contractors registered as potentially emerging enterprises with the CIDB who are 

registered in one contractor grading designation lower than that required in terms of a) 
above 

 
c) Tenderers need to ensure that they are registered in the grading in which they tender if 

their tender price differs from the grading as specified 
 

F2.1.3          Joint Ventures are eligible to submit tenders provided that : 
 

a)   Every member of the joint venture is registered with the CIDB ; 
 

b   The lead partner has a contractor grading designation in the 8CEPE or higher class of 
construction work; or 

 
c)  The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a 8 
CEPE class of construction work. 

 
F2.7             Site visit and clarification meeting 

 
The arrangements for a compulsory clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. 

 
NOTE : NON-ATTENDANCE OF THIS MEETING WILL DISQUALIFY THE TENDER 

 
(a)     The Attendance List will be accepted as the official attendance of the clarification 

meeting. Signing the Attendance List of this meeting is the responsibility of the Tenderer 
attending the meeting and site inspection. 

 
It is important for prospective Tenderers to note that the name of the company on the 
Attendance List will be accepted as the legitimate Tenderer, which was represented by 
the person who signed the Attendance List. 

 
(b)     Addenda of additional or changed contractual information will only be forwarded to 

Tenderers who attended the official site visit and clarification meeting.
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F2.12.          Alternative tender offers 
 

Should a Tenderer wish to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards and 
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be 
set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements. 

 
The modified Pricing Data must include an amount equal to 0% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
F2.13           Submitting a tender offer 

 
F2.13.5        Tender offers shall be submitted as an original only. 

F2.13.7        The Employer’s address: 

The Head 
Department of Police, Roads and Transport 
P O Box 690 
Room 226 
Medfontein Building 
St Andrew Street 
BLOEMFONTEIN 
9300 

 
Location of tender box:      Perm Building, 45 Charlotte Maxeke, Bloemfontein, 9300 

 
Identification details:      Contract no: C27/2022 

 
                    Description of project : “SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN  
  TWEESPRUIT AND EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND   
  TRANSPORT FOR A PERIOD OF 24 MONTHS” 

 
F2.15           Closing time 

 
The closing date for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

 
F2.16           Tender offer validity 

 
The tender offer validity period is 180 calendar days from the closing date for submission of 
tenders.
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b)       the Tenderer submitted an original valid Tax Clearance Certificate issued by the South 
African Revenue Services ; 

 
c)       Tenderer’s declaration of compliance with the Occupational Health and Safety Act No 

85 of 1993 and  the  Construction  Regulations  2014  is  included  with  his  tender 
submission ; 

 
d)       a Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint 

Venture Agreement with his tender; 
 

e) the Tenderer or a competent authorized representative of the contractor who submitted 
the tender has attended the compulsory clarification meeting or site inspection; 

 
f) the Tenderer included with its tender the contractor's CIDB Registration Certificate (or 

certified copy thereof) as proof that it is registered in accordance with the Construction 
Industry Development Board Act No. 38 of 2000 and the Regulations 2003 promulgated 
in terms of the Act. 

 

g) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; and 

 
h)       The Tenderer has not: 

 
i)        abused the Employer’s Supply Chain Management System; or 

 
ii) failed to perform on any previous contract and has been given a written notice to 

this effect 
 

i) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the Tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

 
F3.18           Provide copies of the contract 

 
The Employer will provide the successful Tenderer, now the Contractor, with one copy of the 

complete, signed contract document.
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T2.1           LIST OF RETURNABLE DOCUMENTS 
 

The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any 
way whatsoever. 

 
All the certificates and forms to be provided with the tender are listed in the Tender 
Data under F2.23: Certificates, and under the returnable schedules and forms in 
T2.2 hereafter. 

 

 
 

The list of returnable documents comprises the following: 
 

1.    All the certificates listed in the Tender Data under F2.23: Certificates; 
 

2.    All the returnable schedules and forms listed in T2.2.1: Returnable Schedules 
Required for Tender Evaluation Purposes; 

 

3.    All the returnable documents listed in T2.2.2:  Preferential  Procurement 
Schedules and Affidavits that will be incorporated into the Contract; 

 

4. All the agreements and forms listed in T2.2.3: Forms to be completed by the 
successful Tenderer; 

 

5. All the forms and agreements in the Contract Data in C1.2, where some of the 
forms (agreements) need to be completed only by successful Tenderer; 

 

6.    Pricing Data in C2.2 : Bill of Quantities.
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T2.2           RETURNABLE SCHEDULES 
 
 

T2.2.1        RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 
PURPOSES 

 
SECTION 
 
 
SCHEDULE A 

DESCRIPTION 
 
 

CERTIFICATE OF AUTHORITY  ................................................. 

PAGE 
 
 
T2-5 

SCHEDULE B COMPULSORY ENTERPRISE QUESTIONNAIRE ....................... T2-8 

 
SCHEDULE C 

 
PROPOSED SUBCONTRACTORS .............................................. 

 
T2-15 

SCHEDULE D TENDERER’S KEY PERSONNEL  .............................................. T2-17 

SCHEDULE E PRELIMINARY PROGRAMME  ................................................... T2-19 

SCHEDULE F AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES ......... T2-21 

SCHEDULE G TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION T2-23 

SCHEDULE H TAX CLEARANCE CERTIFICATE/S ............................................ T2-28 

SCHEDULE I PREFERENCIAL PROCUREMENT REGULATIONS 2017 ........... T2-30 

SCHEDULE J DECLARATION OF INTEREST .................................................... T2-36 
 
SCHEDULE K    DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
 PRACTICES ................................................................................. T2-44 

SCHEDULE L CERTIFICATE OF INDEPENDENT BID DETERMINATION ......... T2-46 

SCHEDULE M INVITATION TO BID ..................................................................... T2-50 
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T2.2.2      PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT 
WILL BE INCORPORATED INTO THE CONTRACT                                    T2-25 

 
T2.2.3      FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER             T2-36 

 
NOTE :    The Tenderer is required to complete each and every schedule and form listed above 

to the best of his ability, as the evaluation of tenders and the eventual contract will be 
based on the information provided by the Tenderer. 

 
Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 
Employer will inevitably prejudice the tender and may lead to rejection on the grounds 
that the tender is not responsive. 

 
The same applies to the Preferential Procurement Schedule in T2.2.2.
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SCHEDULE A :  CERTIFICATE OF AUTHORITY 
 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category. 

 

 
(i) 

COMPANY 
(ii) 

CLOSE 
CORPORATION 

(iii) 
PARTNERSHIP 

(iv) 
JOINT 

VENTURE 

(v) 
SOLE 

PROPRIETOR 
     

 
(i)        CERTIFICATE FOR COMPANY 

 
I, .................................................................., Managing  Director of the Board  of Directors of 

 

.....................................................................,  hereby  confirm  that  by  resolution  of  the  Board 

(copy attached) taken on ......................... 20......, Mr/Ms ......................................................., 

acting in the capacity of ................................................................................, was authorized to 

sign all documents in connection with this tender and any contract resulting from it, on behalf of 

the company. 

Managing Director : .............................................................................................. 

(ii)       CERTIFICATE FOR CLOSE CORPORATION 
 
We,    the    undersigned,    being    the    key    members    in    the    business    trading    as 
.....................................................................................................................  hereby  authorise  Mr/Ms 
.............................................................................................................................. , acting in the capacity of 
..................................................................................., to sign all documents in connection with this tender 
............................................ and any contract resulting from it, on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    
 

    
 

    
 

    
 

Note : This certificate is to be completed and signed by all of the key members upon 
whom rests the direction of the affairs of the Close Corporation as a whole. 

 
(iii)       CERTIFICATE FOR PARTNERSHIP 

 
We,    the    undersigned,    being    the    key    partners    in    the    business    trading    as, 
…...........................................



T2-6  

….............................................................................................................. hereby authorize Mr/Ms 
…............................................................................................................. acting in the capacity of 
................................................................................ , to sign all documents in 
connection with this tender and any contract resulting from it, on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

    

 
 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 
(iv)      CERTIFICATE FOR JOINT VENTURE 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
Mr/Ms ................................................................................................................, authorized 
signatory of the company  ..................................................................., acting in the capacity of 
lead partner, to sign all documents in connection with this tender offer and any contract resulting 
from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

 
 

NAME OF FIRM 
 

ADDRESS 
AUTHORIZING 

SIGNATURE, NAME AND 
CAPACITY 

 
Lead partner 

  

 

   

 

   

 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 

 
(v)       CERTIFICATE FOR SOLE PROPRIETOR 

 
I, ................................................................................., hereby confirm that I am the sole owner 
of the
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business                                                              trading                                                              as 
.............................................................................................................................. 

 
 
 
 
Signature of sole owner : ..................................................
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 
 
 
Important note to Tenderer: 

 
Registration Certificates for Companies, Close Corporations and Partnerships, or 
Agreements and Powers of Attorney for Joint Ventures, or ID documents for Sole 
Proprietors, all as referred to in the foregoing forms and in T2.1, must be attached here.
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SCHEDULE B : `  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following  particulars  must  be furnished.  In  the  case  of  a  Joint  Venture,  separate 
enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1 :   Name of enterprise : 

Section 2 :   VAT registration number : 

Section 3 :   CIDB registration number : 
Section 4 :   Particulars of sole proprietors and partners in partnerships : 

 
 

Name* Identity number* Personal income tax number* 
   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

 
 
 

Section 5 :   Particulars of companies and close corporations 
 

 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 

Section 6 :  Record of service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months, in the service of any of the 
following: 

 

�    a member of any municipal council 
 

� a member of any provincial 
legislature 

 
� a member of the National Assembly 

or the National Council of Province 
 

� a member of the board of directors 
of any municipal entity 

 
�   an official of any municipality or 

municipal entity 

� an employee of any provincial 
department, national or provincial 
public entity or constitutional 
institution within the meaning of the 
Public Finance Management Act, 
1999 (Act 1 of 1999) 

 
� a member of an accounting authority 

of any national or provincial public 
entity 

 
� an employee of Parliament or a 

provincial legislature
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If any of the above boxes are marked, disclose the following : 
 
 

Name of sole 
proprietor, partner, 
director, manager, 

principal 
shareholder or 

stakeholder 

 
 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 
 

Current 

 
Within last 
12 months 

    

    

    

    

    

 

Note : Insert separate page if necessary 
 

Section 7 :  Record of spouses, children and parents in the service of the state 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor,  partner  in  a  partnership  or  director,  manager,  principal  shareholder  or 
stakeholder in a company or close corporation is currently or has been within the last 12 
months, been in the service of any of the following: 

 

�     a member of any municipal council 
 

�     a member of any provincial legislature 
 

� a member of the National Assembly 
or the National Council of Province 

 
� a member of the board of directors of 

any municipal entity 
 

�   an   official   of   any   municipality   or 
municipal entity 

� an    employee    of    any    provincial 
department, national   or   provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

 
� a member of an accounting authority 

of any national       or provincial public 
entity 

 
� an   employee   of   Parliament   or   a 

provincial legislature
 

If any of the above boxes are marked, disclose the following : 
 

 
Name of spouse, 
child or parent 

 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

current Within last 
12 months 
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Note: Insert separate page if necessary 
 
 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the 

enterprise: 
 
i) confirms that neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears on the Register of Tender Defaulters established in terms of 
the Prevention and Combating of Corrupt Activities Act of 2004; 

 

ii)        confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears,  has within the last 
five years been convicted of fraud or corruption; 

 

iii)        confirms that I / we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
Tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest; 

 

iv)       confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct. 

 
 
 
 
 

Signed                                                  Date 
 

 

 
 
 

Name                                                    Position 
 

 
 
 
 

Enterprise 
name 
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SCHEDULE C :  PROPOSED  SUBCONTRACTORS 
 
I/We hereby notify you that it is my/our intention to employ the following subcontractors for work 
in this contract. 

 
If I/we am/are awarded a contract I/we agree that this notification does not change the 
requirement for me/us to submit the names of proposed subcontractors in accordance with 
requirements of the contract for such appointments. If there are no such requirements in the 
contract, then your written acceptance of this list shall be binding between us. 

 
a)  Subcontractors : CIDB grading 1CEPE to 5CEPE 

 

 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

 
CIDB 

GRADING 

 
AMOUNT 

    

    

    

    

    

    

    

 
b)          Subcontractors : CIDB grading 1CEPE to 4CEPE and unregistered ABE’s if available 

 

 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

 
CIDB 

GRADING 

 
AMOUNT 

    

    

    

    

    

    

    

 

 
 
 
 
 
SIGNATURE : ..............................................………….....……...



 

ATTACH PRE-TENDER AGREEMENTS HERE 
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SCHEDULE D :  TENDERERS' KEY PERSONNEL 
 

 
 

NAME POSITION NQF QUALIFICATION 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 

SIGNATURE : ..............................................………….....……...
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 
RELEVANT SUPERVISORS
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SCHEDULE E :  PRELIMINARY PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed 
sequence and tempo of execution of the various activities comprising the work for this Contract. 
The programme shall be in accordance with the information supplied in the Contract, 
requirements of the Project Specifications and with all other aspects of his Tender. 

 
 
 

PROGRAMME 
 

 
 

ACTIVITY 
MONTHS 

              

               

               

               

               

               

               

               

               

               

               

               

               

 
[Note: The programme must be based on the completion time as specified in the Contract Data. 
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 
 
 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...



 

 

ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE F :  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
The Tenderer should record any amendments and alternatives he may wish to make to the 
tender documents in this schedule.  Alternatively a Tenderer may state such amendments and 
alternatives in a covering letter to his tender and reference such letter in this schedule. 

 

The Tenderer’s  attention  is  drawn  to  clause  F3.3  if  the  Standard  Conditions  of  Tender 
referenced in the Tender Data regarding the Employer’s handling of material deviations and 
qualifications. 

 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the 
Form of Offer and Acceptance, Schedule of Deviations. 

 

(a)       AMENDMENTS AND QUALIFICATIONS 
 

PAGE CLAUSE OR ITEM 
NO 

PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   
 

[Notes: (1)  Amendments to the General  and Special  Conditions  of  Contract  are  not 
acceptable; 

(2)The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender. 

 
(b)      ALTERNATIVES 

 

 
PROPOSED 

ALTERNATIVE 

 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  
 

[Notes: (1) Individual  alternative  items  that  do  not  justify  an  alternative  tender,  and  an 
alternative offer for time for completion should be listed here. 

 

(2)  In  the  case  of  a major  alternative  to  any  part  of  the  work,  a  separate  Bill  of 
Quantities, programme, etc, and a detailed statement setting out the salient features 
of the proposed alternatives must accompany the tender. 

 

(3)  Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer.] 

 

SIGNATURE : ..............................................………….....……... 
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ATTACH ALTERNATIVES HERE 
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SCHEDULE G :  CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to 
carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 
1993 and the OHSA 1993 Construction Regulations 2014. 

 
To that effect a person duly authorized by the Tenderer must complete and sign the declaration 
hereafter in detail. 

 
Declaration by Tenderer 

 
1. I, the  undersigned  hereby  declare  and  confirm  that  I  am  fully  conversant  with  the 

Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational 
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction 
Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to 
safely carry out the construction work under this contract in compliance with the 
Construction Regulations and the Employer's Health and Safety Specifications. 

 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the 
works under the contract, a suitable and sufficiently documented Health and Safety Plan 
in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be 
subject to approval by the Employer. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be 
provided on site and will at  all times be available for inspection by the  Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of 
the Department of Labour. 

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices 

in the Bill of Quantities to cover the cost of all resources, actions, training and all health 
and safety measures envisaged in the OHSA 1993 Construction Regulations 2014, 
including the cost for specific items that may be scheduled in the Bill of Quantities. 

 
6. I hereby confirm that I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations for failure on my part to comply with the provisions of the 
Act and the Regulations as set out in Regulation 30 of the Regulations. 

 
7.      I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 

required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2014 
before I will be allowed to proceed with any work under the contract. 

 
 
 
 
 
SIGNATURE : ..................................................................
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CONTRACTOR'S SAFETY PLAN 
 
The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and 
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 
1993 Construction Regulations 2014, and referred to in Form K. 

 
The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 

 
1.      Safety of subcontractors (Refer Construction Regulations 2014  Clause  5:  Principal 

Contractors and Contractors) 
 

• Methods to ensure the approval, implementation and maintenance of all health and 
safety aspects regarding his subcontractors. 

 
2.      Monitoring the health and safety on the construction site on a regular basis (Refer Clause 

6: Supervision of Construction Work) 
 

•        Details of the Construction Supervisor and his appointed assistants (if any); 
•        Details of the Construction Safety Officer, full-time or part-time; 
• Details of the suitability and competency of the Construction Supervisor and 

Construction Safety Officer regarding   health   and   safety aspects   of   the 
construction works. 

 
3.      Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 

 
•        Details of a proper risk assessment on which his health and safety plan is based; 
• Ways in which all construction employees are informed, instructed and trained 

regarding the work procedures and the related hazards. 
 
4.   Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 

 
• Details of the design, management, responsibilities, worker training, work methods, 

procedures, maintenance and any other requirements necessary for him and his 
subcontractor, if applicable,  to  work  safely  and  in  a  healthy  environment  as 
stipulated in these clauses. 

 
 
5     LEGISLATIVE COMPLIANCE		
 
 

The Company is required to maintain this COVID-19 BASIC WORK PLAN within the 
following legislative framework. The legislation directing this document is: 
 
 • The Disaster Management Act, Act 57 of 2002 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 1 Dated 29 April 
2020 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 2 Dated 30 April 
2020  
• Draft Framework for Sectors 25 April 2020 • Labour Department Regulations 29 April 
2020 
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Contractor’s OHS Management System checklist 
 
1.        OHS Policy and Management 

 
  Yes  No 
1.1 Is there a written company health and safety policy?   
1.2 Does the company have an OHS Management System?   
1.3 Is there a company OHS Management Manual or Plan?   
1.4 Are health and safety responsibilities clearly identified for all 

levels of staff? 
  

 
2.        Safe Work Practices and Procedures 

 
  Yes  No 
2.1 Has the company prepared safe operating procedures or 

specific safety instructions relevant to its operations? 
  

2.2 Does the company have any permit to work systems?   
2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing 
the hazards of plant operated/owned by the company? 

  

2.5 Are there procedures for storing and handling hazardous 
substances? 

  

2.6 Are there procedures for identifying, assessing and controlling 
risks associated with manual handling? 

  

 
3.        OHS Training 

 
  Yes  No 
3.1 Is health and safety training conducted in the company?   
3.2 Is a record maintained of all training and induction programs 

undertaken for employees in the company? 
  

 
4.        Health and Safety Workplace Inspection. 

 
  Yes  No 
4.1 Are   regular   health   and   safety   inspections   at   worksites 

undertaken? 
  

4.2 Are standard workplace inspection checklists used to conduct 
health and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 
workplaces? 

  

 
5.        Health and Safety Consultation. 

 
  Yes  No 
5.1 Is there a workplace health and safety committee?   
5.2 Are employees involved in decision making over OHS matters?   
5.3 Are there employee elected health and safety representatives?   

 
 
 
 
 
6.        OHS Performance Monitoring.



 

 

  Yes  No 
6.1 Is there a system for recording and analyzing health and safety 

performance statistics? 
  

6.2 Are employees regularly provided with information on company 
health and safety performance? 

  

6.3 Has the company ever been convicted of an occupational 
health and safety offence? 

  

 
7.      Does your company's health and safety plan contain the following elements? 

 
  Yes  No 
7.1 Description of the contract   
7.2 OHS Structure of work undertaken under this contract   
7.3 Induction and safety training   
7.4 Safe work practices and procedures for specific work undertaken   
7.5 Risk assessments for specific works undertaken   
7.6 Workplace inspection schedule for duration of contract   
7.7 OHS consultative processes to be followed   
7.8 Emergency procedure for this specific contract   
7.9 Incident recording and investigation on procedures   
7.10 Health and safety performance monitoring arrangements to be 

implemented during contract 
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SCHEDULE H :  TAX CLEARANCE REQUIREMENTS 
 
 
It is  a  condition  of  bid that  the taxes  of  the successful  bidder  must  be  in  order,  or  that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 

 

 
 
1. In order to meet his requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also applicable 
to foreign bidders / individuals who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 
 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the 
bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must 

submit a separate Tax Clearance Certificate. 
 
5.        Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 

from any SARS branch office nationally or on the website www.sars.gov.za. 
 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za.
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I. APPLICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 

 
 
 
 
 
 
1.        Name of taxpayer / bidder: ……………………………………………………………….. 

 
2.        Trade name: ……………………………………………………………………………….. 

 
3.        Identification number: ……………………………………………………………………. 

 
4.        Company / Close Corporation registration number: …………………………………… 

 
5.        Income tax reference number: …………………………………………………………… 

 
6.        VAT registration number (if applicable): ……………………………………………… 

 
7.        PAYE employer’s registration number (if applicable): ……………………………….. 

 
 
 
 
Signature of contact person requiring Tax Clearance Certificate: ……………………… 

Name…………………………………………………………………………………………. 

 
Telephone number:              Code:………………….  Number: …………………………… 

Address:                                 ………………………………………………………………… 

………………………………………………………………… 
 

…………………………………………………………………… 

DATE: 20……/……./……… 

 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF 
ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 
TAX LEVIABLE DUE TO THE LATE OR UNDER PAYMENT OF TAXES, DUTIES OR LEVIES 
OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT 
BEING YEAR 2000 COMPLIANT
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SCHEDULE I :   SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
a) 

 

 
This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution 

 
NB: BEFORE  COMPLETING  THIS  FORM,  BIDDERS  MUST  STUDY  THE  GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B- 
BBEE,  AS  PRESCRIBED  IN  THE  PREFERENTIAL  PROCUREMENT 
REGULATIONS, 2017. 

 

 
 
1.        GENERAL CONDITIONS 

 

1.1      The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included).

1.2  
 
a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes 

included) and therefore the  ………….. preference point system shall be applicable; or 
 

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender 
(delete whichever is not applicable for this tender).

 
 
1.3 Points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 
 

1.4      The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not 
exceed 

100 

 
 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser.
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 Ps =         

2.        DEFINITIONS 
 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
1 of the Broad-Based Black Economic Empowerment Act; 

 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 

(d) “Broad-Based Black  Economic  Empowerment  Act”  means  the  Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad- 
Based Black Economic Empowerment Act; 

 

(f) “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1)  B-BBEE 
Status level certificate issued by an authorized body or person; 

 

2)  A           sworn 
affidavit as prescribed by the B-BBEE Codes of Good Practice; 

 

3)  Any         other 
requirement prescribed in terms of the B-BBEE Act; 

 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 
 
 
3.           POINTS AWARDED FOR PRICE 

 

3.1      THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
80/20                     or                                     90/10 

Ps = 80⎛  − Pt − P min ⎞ 
⎟            or ⎛ 90⎜1 Pt − P min ⎞ 

⎟
⎝ 

Where 
P min    ⎠ ⎝          P min    ⎠

 

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 
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YES  NO  
 

4.        POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

 

 
B-BBEE Status Level of 

Contributor 

 
Number of points 

(90/10 system) 

 
Number of points 

(80/20 system) 
 

1 
 

10 
 

20 
 

2 
 

9 
 

18 
 

3 
 

6 
 

14 
 

4 
 

5 
 

12 
 

5 
 

4 
 

8 
 

6 
 

3 
 

6 
 

7 
 

2 
 

4 
 

8 
 

1 
 

2 
 

Non-compliant 
contributor 

 

0 
 

0 

 
 
5.        BID DECLARATION 

 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

 

6. B-BBEE    STATUS    LEVEL    OF    CONTRIBUTOR    CLAIMED    IN    TERMS    OF 
PARAGRAPHS 1.4 AND 4.1 

 

6.1 B-BBEE Status Level of Contributor:         .          =        ………(maximum of 10 or 20 
points) 

 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph   4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

 

7.        SUB-CONTRACTING 
7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 
 

YES  NO  
 

 
7.1.1      If yes, indicate: 

 

i) What            percentage            of            the            contract            will            be 
subcontracted............…………….…………% 

ii)   The name of the sub-contractor………………………………………………………….. 
iii)  The B-BBEE status level of the sub-contractor......................................…………….. 
iv)  Whether the sub-contractor is an EME or QSE 

(Tick applicable box)
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v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

 
 

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
 

√ 

QSE 
 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 
 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM  

8.1 Name of 
 company/firm:……………………………………………………………………… ……. 

8.2 VAT registration 
 number:……………………………………….…………………………………  

8.3 Company registration 
 number:…………….……………………….…………………………….  

8.4 TYPE OF COMPANY/ FIRM  

 �       Partnership/Joint Venture / Consortium  

 �       One person business/sole propriety  
 �       Close corporation  
 �       Company  
 �       (Pty) Limited 

[TICK APPLICABLE BOX] 
 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES  
 

…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…….. 
 

 
8.6         COMPANY CLASSIFICATION
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�       Manufacturer 
�       Supplier 
�       Professional service provider 
�       Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

 
8.7         Total       number       of       years       the       company/firm       has       been       in 

business:…………………………… 
 
8.8 I/we,  the  undersigned,  who  is  /  are  duly  authorised  to  do  so  on  behalf  of  the 

company/firm, certify that the points claimed, based on the B-BBE status level of 
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 
company/ firm for the preference(s) shown and I / we acknowledge that: 

 

i)   The information furnished is true and correct; 
 

ii)  The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct; 

 

iv) If  the  B-BBEE  status level  of  contributor  has been  claimed  or  obtained  on  a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
 

(a)    disqualify the person from the bidding process; 
 

(b)    recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

 

(c)    cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to 
such cancellation; 

 

(d)   recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining  business  from  any  organ  of  state  for  a  period  not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

 

(e)    forward the matter for criminal prosecution. 
 
 
 
 

WITNESSES 
 

1.    …………………………………….. 
 
 

2.    ……………………………………. 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:                  ………………………………….. 
 

ADDRESS           ………………………………….. 
 

………………………………….. 
 

…………………………………..
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SCHEDULE J:   DECLARATION OF INTEREST 
 
1. Any legal person, including persons employed by the state¹, or persons having a 

kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes an advertised competitive 
bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where- 

 
-       the bidder is employed by the state; and/or 

 
- the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid. 

 
2. In order to give effect to the above, the following  questionnaire  must  be 

completed and submitted with the bid. 
 
2.1         Full Name of bidder or his or her representative:  ...................................................... 

 
2.2         Identity Number:  ....................................................................................................... 

 
2.3         Position occupied in the Company (director, trustee, shareholder², member):  .......... 

 
................................................................................................................................... 

 
2.4 Registration number of company, enterprise, close corporation, partnership agreement 

or trust: 
 

.................................................................................................................................. 
 
2.5         Tax Reference Number:  ........................................................................................... 
2.6         VAT Registration Number:  ....................................................................................... 

 
2.6.1      The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee / PERSAL numbers 
must be indicated in paragraph 3 below. 

 
¹“State” means – 

(a) any  national  or  provincial  department,  national  or  provincial  public  entity  or 
constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No. 1 of 1999); 

(b) any municipality or municipal entity; 
(c) provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
(e) Parliament. 

 
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise.
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2.7      Are you or any person connected with the bidder presently employed by the state? 
YES / NO 

 
2.7.1   If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member:  ........................................ 
Name of state institution at which you or the person 
connected to the bidder is employed :  ......................................................................... 

 

 
 

Position occupied in the state institution:  ..................................................................... 

Any other particulars:  .................................................................................................. 

..................................................................................................................................... 
 

..................................................................................................................................... 
 
2.7.2   If you are presently employed by the state, did you obtain                               YES / NO 

the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid                                     YES / NO 

document? 
 

(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

 
2.7.2.2 If no, furnish reasons for non-submission of such proof: 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
2.8  Did you or your spouse, or any of the company’s directors /                           YES / NO 

trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 

 
2.8.1   If so, furnish particulars: 

 
………………………………………………………………….. 

 
………………………………………………………………….. 

 
…………………………………………………………………... 

 
2.9      Do you, or any person connected with the bidder, have                                   YES / NO 

any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid?
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2.9.1   If so, furnish particulars. 
 

……………………………………………………………... 
 

…………………………………………………………..…. 
 

……………………………………………………………… 
 
2.10   Are you, or any person connected with the bidder,                                                      YES/NO 

aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

 
2.10.1   If so, furnish particulars. 

 
……………………………………………………………… 

 
……………………………………………………………… 

 
……………………………………………………………… 

 
2.11  Do you or any of the directors / trustees / shareholders / members                             YES/NO 

of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 

 
2.11.1           If so, furnish particulars: 

……………………………………………………………………………. 
 

……………………………………………………………………………. 
 

……………………………………………………………………………. 
 
3    Full details of directors / trustees / members / shareholders. 

 
Full Name Identity 

Number 
Personal        Income 
Tax            Reference 
Number 

State          Employee 
Number     /     Persal 
Number 

    

    

    

    

    

    

4     DECLARATION
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I, THE UNDERSIGNED (NAME) ..................................................................................... 
 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE 
IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD 
THIS DECLARATION PROVE TO BE FALSE. 

 

 
 

..............................................          ..................................................... 
Signature                                                 Date 

 
 
 

.............................................. .....................................................  

Position Name                    of bidder 
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SCHEDULE K :  DECL AR ATIO N O F BIDDER’ S  PAST SUPPLY  CHAI N  MANAGEMENT  
PRACTICES 

 
1         This Standard Bidding Document must form part of all bids invited. 

 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

a. abused the institution’s supply chain management system; 
b.        committed fraud or any other improper conduct in relation to such system; or 
c.         failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Ye 
s 

No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 
The Database of Restricted Suppliers now resides on the National 
Treasury’s   website(www.treasury.gov.za)   and   can   be   accessed   by 
clicking on its link at the bottom of the home page. 

Ye 
s 

No 

4.1. 
1 

If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Ye 
s 

No 

4.2. 
1 

If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 

Ye 
s 

No 

4.3. 
1 

If so, furnish particulars: 
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4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 

Ye 
s 

No 

4.4. 
1 

If so, furnish particulars: 

 
CERTIFICATION 

 
I,                                   THE                                   UNDERSIGNED                                   (FULL 
NAME)…………………………………………………………………………….. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 

………………………………………………                             ……………………………….. 
Signature                                                                               Date 

 
 
 
 

………………………………………………                             ……………………………….. 
Position                                                                                             Name of Bidder
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SCHEDULE L :  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
1.        This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 
(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be 
justified under any grounds. 

 

3.        Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent  abuse  of  the  supply chain  management 
system and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused 

the institution’s supply chain management system and or committed fraud or any 
other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 
execution of that contract. 

 
4. This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 
of bid-rigging. 

 
5.        In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 
 
 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / 

or  services for purchasers who wish to acquire  goods and / or services through a 

bidding process.   Bid rigging is, therefore, an agreement between competitors not to 

compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 
 
 

(Bid Number and Description) 
 
 
in response to the invitation for the bid made by: 

 
 
 

(Name of Institution) 
 
 
do hereby make the following statements that I certify to be true and complete in every respect: 

 
 
 
I certify, on behalf of :    
that: 

(Name of Bidder) 
1.        I have read and I understand the contents of this Certificate; 

 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 
whether or not affiliated with the bidder, who: 

 
(a)    has been requested to submit a bid in response to this bid invitation; 
(b)    could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
(c)     provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
 
6. The  bidder  has  arrived  at  the  accompanying  bid  independently  from,  and  without 

consultation, communication, agreement or arrangement with any competitor. However 
communication between partners in a joint venture or consortium³ will not be construed 
as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
(a)    prices;
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(b)    geographical area  where  product  or  service  will  be  rendered  (market 
allocation) 

(c)     methods, factors or formulas used to calculate prices; 
(d)    the intention or decision to submit or not to submit, a bid; 
(e)    the submission of a bid which does not meet the specifications and conditions 

of the bid; or 
(f)     bidding with the intention not to win the bid. 

 
 
 
8. In addition,  there  have  been  no  consultations,  communications,  agreements  or 

arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the products or services to which this bid invitation 
relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
 

³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 

 

 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 
 

…………………………………………………                        ………………………………… 
 

Signature                                                                               Date 
 

 
 
………………………………………………….                        ………………………………… 

 

Position                                                                                 Name of Bidder
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INVITATION TO BID 
 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF 
DEPARTMENT / PUBLIC ENTITY) 

 
BID NUMBER: PRT/BID/………….                  CLOSING DATE: ………… 

 
CLOSING TIME: ………. 

 
DESCRIPTION: THE SPECIAL MAINTENANCE OF ROAD P99/1 BETWEEN KROONSTAD (KM 0.0) 
AND HENNENMAN (KM 34.0) 

 
 
 
 
The successful bidder will be required to fill in and sign a written Contract Form (SBD 7). 

 
BID DOCUMENTS MAY BE POSTED TO: 

 

……………………………………………………………………………………………. 
OR 

 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
................................................................................................................................................. 
................................................................................................................................................. 
................................................................................................................................................. 

 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, 
it will not be accepted for consideration. 

 

 
The bid box is generally open 24 hours a day, 7 days a week. 

 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 

 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS 2011, THE (NEC3) NEW 
ENGINEERING AND CONSTRUCTION CONTRACT 3, APRIL 2013 AND IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 
 
NAME OF BIDDER................................................................................................................... 

 
................................................................................................................................................. 

POSTAL ADDRESS ................................................................................................................. 

................................................................................................................................................. 

STREET ADDRESS ................................................................................................................. 

.................................................................................................................................................
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TELEPHONE NUMBER: CODE: NUMBER: ......................................................................... 

CELLPHONE NUMBER ........................................................................................................... 

FACSIMILE NUMBER: CODE: ... NUMBER: ......................................................................... 

E-MAIL ADDRESS ................................................................................................................... 

VAT REGISTRATION NUMBER .............................................................................................. 

HAS AN ORIGINAL AND VALID TAX CLEARANCE 
CERTIFICATE BEEN SUBMITTED? (SBD 2) 
YES or NO 

 
HAS A B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE BEEN SUBMITTED? (SBD 6.1) 
YES or NO 

 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

 

AN ACCOUNTING OFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT 
(CCA) � 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION 
SYSTEM (SANAS); OR ............................................................................................................� 

 
A REGISTERED AUDITOR ......................................................................................................� 

 
[TICK APPLICABLE BOX] 

 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE) 

 
ARE YOU THE ACCREDITED REPRESENTATIVE 
IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED? 
YES or NO 

 
[IF YES ENCLOSE PROOF] 

 

 
 
SIGNATURE OF BIDDER ........................................................................................................ 

DATE........................................................................................................................................ 

CAPACITY UNDER WHICH THIS BID IS SIGNED .................................................................. 

TOTAL BID PRICE ................................................................................................................... 
 
TOTAL NUMBER OF ITEMS OFFERED ..................................................................................
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

Department:                         Department of Police, Roads and Transport 
 

Contact Person:                  Mr. V. Ntaka 
 
 
Tel:                                        051 409 8687 

 
 
Fax:                                       051 409 8683 

 
 
E-mail address:                    ntakav@freetrans.gov.za 

 
 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Department:                         Department of Police, Roads and Transport 
 

Contact Person:                  TJ. Mosianedi    
 
 
Tel:                                        082 0599 738 

 
 
Fax:                                       N/A 

 
 
E-mail address:                   t h o l a n g m @ i c l o u d . c o m  
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SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN 
TWEESPRUIT AND EXCELSIOR FOR THE DEPARTMENT OF 
POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 
 
 

PART C1: AGREEMENT AND CONTRACT DATA 
 
 
 
 
 
THE CONTRACT 

 
 
 
 
PART C1   :        AGREEMENTS AND CONTRACT DATA 

PART C2   :        PRICING DATA
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PART C1 : AGREEMENTS AND CONTRACT DATA 

CONTENTS 

 
SECTION DESCRIPTION PAGE 

 
C1.1 

 

C1.2 

 
FORM OF OFFER AND ACCEPTANCE 

CONTRACT DATA 

 
C1-3 

 

C1-7 
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C1.1 Form of Offer and Acceptance 
 

 
 
OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 

 
 SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND 
EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A 
PERIOD OF 24 MONTHS. 
	
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting this 
Offer has accepted the Conditions of Bid. 

 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form 
of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions 
of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. (in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Bidder before the end of the 
period of validity stated in the Bid Data, whereupon the Bidder becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data. 

 
For the Bidder 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
Date:                                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the Bidder’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of 
the Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

 
 
The terms of the contract, are contained in: 

 
Part C1:   Agreements and Contract Data, (which includes this Agreement) 
Part C2:   Pricing Data 
Part C3:   Scope of Work. 
Part C4:   Site Information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C4 above. 

 
Deviations from and amendments to the documents listed in the Bid Data and any addenda 
thereto as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed by 
the Bidder and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 

 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of  any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 

 
For the Employer: 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid 

closing date is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to Bid documents and which it is agreed by the Parties becomes and 
obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and 

recorded here, shall also be incorporated into final draft or the Contract, 
 

 
 
1.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . 

. 
 

Details . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 
. 

 
2.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 
 

Details . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Bid Data and addenda thereto as listed in the Bid 
Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed 
by the Bidder and the Employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the Bid documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the 
parties arising from this Agreement. 

 
For the Bidder:                                                                      For the Employer: 

 
……………………………………                    Signature        ……………………………………
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…………………………………… Name …………………………………… 
 

…………………………………… 
 

Capacity 
 

…………………………………… 
 

Name and address of organisation:              Name and address of organisation: 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………             Witness Signature …………………………………… 
 

……………………………………             Witness Name      …………………………………… 
 

……………………………………             Date                      …………………………………… 
 

 
 

Confirmation of Receipt 
 

The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed 
original copy of this Agreement, including Schedule of Deviations (if any) today: 

 

 
 

the ………………………………………..(day) 
 

 
 

of ………………………………………..(month) 
 

 
 

20 ……(year) 
 

 
 

at ………………………………………..(place) 
 

 
 

For the Contractor:                .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Signature and name of witness: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name
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C1.2  CONTRACT DATA 
 

CONTENTS 
 
 
 

SECTION DESCRIPTION PAGE  

C1.2.1 CONDITIONS OF CONTRACT  C1-8 

C1.2.2 CONTRACT SPECIFIC DATA  C1-10 

C1.2.3 DATA PROVIDED BY THE TENDERER  C1-16 



 

C1.2  CONTRACT DATA 
 

Clause Statement Data 

The conditions of contract are the core clauses and the clauses for main Option based on 

the GCC 2015 – (General Conditions of Contract, 2015) 

 Dispute resolution Option 
 

and secondary Options of 

the General Conditions of 

Contract, 2015. 

W1: Dispute resolution procedure 
 

X1: Price adjustment for inflation 
 

X2 Changes in the law 

X5 Sectional Completion 

X7: Delay damages 

X13: Performance Bond 
 

X16: Retention 
 

X18: Limitation of liability 
 

Z: Additional conditions of contract 

10.1 The Employer is Free State Provincial Government represented 
 

by Head of Department: Department of Police, 

Roads and Transport 

 Address Physical: 
 

45 Charlotte Maxeke Street 
 

Bloemfontein 
 

9300 
 

Postal: 
 

P.O Box 690 
 

Bloemfontein 
 

9300 
 

Telephone No: (051) 409 8575 

 The Project Manager is: TJ Mosianedi 
 

Physical: 
 

Medfontein Building 
 

Bloemfontein 
 

9300 
 

E-Mail: tholangm@icloud.com 
 

Tel No: 082 0599 738 
 

Fax No:  
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11.2(13) The works are: SPECIAL MAINTENANCE OF PRIMARY ROAD 
P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR 
FOR THE DEPARTMENT OF POLICE, ROADS AND 
TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 
 

11.2(14) The following matters will 
 

be included in the Risk 
 

Register: 

!"""""""""Underground water conditions 
 

!"""""""""Working in close proximity of operations 
 

!"""""""""Damages to existing infrastructure 
 

!"""""""""Material supply & logistics 
 

!"""""""""Traffic Management 

11.2(16) The Site Information is in Part C4 

11.2(19) The Works Information is 
 

in 

Part C3 

12.2 The law of the contract is 
 

the law of 

the Republic of South Africa subject to the 
 

jurisdiction of the Courts of South Africa 

13.1 The language of this 
 

contract is 

English 

13.3 The period for reply is 14 calendar days from  the  issuing  of  the 
 

package order. 

3 Time 

30.2(3) The completion date for 
 

the whole of the works is 

The Duration of the contract shall be 24 
 

months from the date of site handover 

31.1 The Contractor is to 
 

submit a program for 

acceptance within 

14 calendar days from the issuing of the 
 

package order. 

31.2. The starting date is The date of the site handover meeting 

32.2 The Contractor submits 
 

revised programs at 

intervals no longer than 

14 days from receiving request from  the 
 

project manager 

35.1 The Employer is not 
 

willing to take over the 

works before the 

Completion Date 

 

4 Testing and Defects 
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43.2 The defect correction 
 

period is 

2 weeks 

5 Payment 

50.1 The assessment interval 
 

is monthly on 

the 

Last week of the month (fourth week) day of 
 

each successive month 

51.1 The currency of this 
 

contract is the 

South African Rand 

51.2 The period within which 
 

payments are made is 

Payment be effected within 30 (thirty 
 

days) following the submission of valid Tax 

Invoice, Progress reports, Correct signed 

EPWP reports and appointment letter 

6 Compensation events 

60.1 Claims caused by the  following  will  not  be regarded  for  the purpose of 
this contract: 

 
1.  Inclement weather 

 
2.  Community and Labour unrests 

 
3.  Political instability 

 
4.  Material unavailability 

 
The above mentioned delays on the contract shall only carry an additional 

time extension and no additional cost to the project. Refer to the signed 

general framework contract. 

63 Assessing the claim 

 The assessment shall be done with conditions of this contract and that of the 
 

general framework contract and their respective GCC 2015 modules. 

Clauses detailed in the general framework contract shall govern over those 

of the package order. 

8 Risks and Insurances 
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80.1 These are additional 
 

Employer's risks 

1.  No additional risks are accepted by the 
 

Employer other than those  which  are 

provided for in this contract. 

2. The employer shall furthermore be 

exonerated from any loss of or damage 

to works, plant and materials due to 

strikes, riots and civil commotion not 

confined to the contractor’s employee’s, 

the contractor is thus required to allow for 

such risks. 

3.  (the contractor will be liable for any risk 

due to his non- compliant) 

80.1 Contractor’s risk From   the   starting   date   until   the   Defects 
 

Certificate has been issued, the risks which are 

not carried by the Employer are carried by the 

Contractor 

84.1 Employer insurances The Employer does not provide any insurance 
 

for the project 

84.1 The minimum limit of 
 

indemnity for 
 

insurance in respect of 

death of or bodily injury to 

employees of the 

Contractor arising out of 

and in the course of their 

employment in connection 

with this contract for any 

one event is 

R5,000,000-00 per claim, number  of  claims 
 

unlimited 

9. Termination 

91.1 Reasons for termination Additional reasons for termination are  those 
 

stipulated  in the General  Framework  contract 

signed by the contractor and employer, these 

conditions shall govern over those stipulated in 

this clause. 
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  Further termination of the framework  contract 
 

may result due as stipulated in the Framework 

agreement. 

10 Data for main option clause 

B Option B Priced Contract with Bill of Quantities 

60.6 The method of 
 

measurement is 

- COTO Standard Specifications for Road and 
Bridge Works for South African Road Authorities 
(2020 Edition) 

11 Data for Option W1 

W1.1 The Adjudicator is Both parties will agree as and when a dispute 
 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the chairman 

of the Association of Arbitrators will appoint 

an Adjudicator 

W1.2(3) The Adjudicator 
 

nominating body is: 

The    Chairman    of    the    Association    of 
 

Arbitrators 
 

(Southern Africa) 
 

If no Adjudicator nominating body is 
 

entered, it is: The Association of Arbitrators 
 

(Southern Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure 
 

is 

The Rules for the Conduct of Arbitrations of 
 

the 
 

Association of Arbitrators (Southern Africa) 
 

The place where arbitration is to be held 
 

Is Bloemfontein 
 

The person or organization who will 

choose an arbitrator 

- if the Parties cannot agree a choice 

or 

- if the arbitration procedure does not 

state who selects an arbitrator, is 

The    Chairman    of    the    Association    of 
 

Arbitrators 
 

(Southern Africa) 
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X1 Price adjustment for inflation (CPA) 

X1.1 Defined terms The calculation of CPA  shall  be  as  per  the 
 

attached specification for calculating CPA. 

X1.3 Compensation Events The following values for the different factors are 

to be used: 

X = 0.10 
 
a = 0.10 - Labour 

 
b = 0.55 - Equipment 

c = 0.15 - Material 

d = 0.20 - Fuel 
 
The different values for the calculation of the 

price adjustment factor shall be for the area of 

Free State: Other urban areas. The Diesel index 

shall be for the Witwatersrand Area. 

The Base month is one month prior to 

submission of quotations or as stipulated in the 

General Framework contracts. 

Only applicable for contract duration of more 
 

12 months of commencement date. 

X13 Performance bond 

X13.1 The     amount     of     the 
 

performance bond is 

10% of the contract value including VAT 

X14 Advanced payment to the Contractor 

X14.1 Advanced Payment There will be no advanced payment made to 
 

the contractor 

X16 Retention 

X16.1 The retention percentage 
 

is 

1.  10%   of   the   Contract   Amount, two 
 

retention guarantees (5% each) are 

required from the contractor within 14 

days of site handover of which one will be 

handed over to the contractor upon works 

completion (Practical Completion) 

2.  Upon    submission    of    the    required 

guarantees,    no    retention    shall    be 
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  subtracted from interim payments made 
 

to the contractor. 

Z Additional conditions of contract 
 The additional conditions 

 

of contract are: 

 

Z 1 Non-working times The non-working times are Sundays. 
 

The special non-working days are the 

construction industry year end break, all 

foreseeable statutory election days as declared 

by National Government, and the following 

statutory public holidays as declared by National 

Government: 
 

New Year’s Day, Human Rights Day, Good 

Friday, Family Day, Freedom Day, Workers’ 

Day, Youth Day, National Women’s  Day, 

Heritage Day, Day of Reconciliation, 

Christmas Day and the Day of Goodwill. 
 
 
The construction industry year end break 

commences on the first working day after 15 

December and ends on the first working day after 
 

5 January of the following year. 

Z2 Extension of time for 
 

completion 

In general, extension of time for the completion 
 

of Works will, in terms of the General conditions 

of Contract, be granted only for additional work 

and for circumstances which could not have 

been foreseen, and are beyond the control of the 

Contractor. 
 
 
No extension of time for completion will be 

granted on account of normal inclement weather, 

but extension of time shall be determined for 

abnormal rainfall or wet conditions in accordance 

with the formula given below, separately for each 

calendar month or part thereof. 
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Z 2.1 Penalty for the delays The penalty for failing to complete the Works is 
 

0,05% of the Contract Sum per day, up to a 

maximum limit of twenty-five thousand rand per 

day (R25,000,00 per day). 

Z3.1 Special Material Price adjustments for variations in the costs of 
 

special materials are allowed. Special materials 

shall be limited to bitumen and bitumen products 

only. 

Z3.2 Material on site The percentage advance on materials not yet built 
 

into the Permanent Works is 80%. 

Z3.3 Quality of materials and 
 

workmanship 

The source of supply of all materials including all 
 

stone, sand, gravel or soil or any other natural 

material required in the execution of the Works 

shall be located by the Contractor.  No material 

shall be used until it has been approved by 

the Department’s Materials Engineer 

Z3.4 Defects In the event of the Contractor not completing all 
 

the outstanding work within the period specified 

by the Employer in terms of the contract, the 

Employer shall have the right to extend the 

Period of Maintenance by the additional time 

taken by the Contractor to complete such 

outstanding work to the satisfaction of the 

Employer.   The full retention applicable to the 

Period of Maintenance shall apply to such 

extension. 

Z4 Contract participation 
 

target 

The Contract Participation Target for Targeted 
 

Enterprises is 30% 

Z5 Targeted Subcontractors 
 

(ABE’s) 

Part C3: Scope of Works: C3.7.1.2 (3.1) - 30% of 

Contract Value (Excl. Contingencies) must be 

subcontracted to Local & CDP Contractors 

approved / appointed by the Department and the 

Works should only be executed by 

Subcontractors  and should  be paid  within  30 

days as per Section B of BOQ. 
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Z6 Targeted Local labour 1. Minimum Labour Employment for this 

contract is 4 people per million of 

Contract Value (Excl.  VAT, 

Contingencies and CPA) should be 

appointed with a minimum of six months 

at a payment rate of R186/day. 

2.  25% of labour must be retained for the 

entire duration of the contract. 

3.  Recruitment of labour for annual targets 

shall be conducted as follows 

!"""""""""30%   -   at   the   beginning   of 
 

Financial year 
 

!" 30%  -  three  months  after  the 

initial appointment 

!" 40% - midway into the financial 

year 

4.  The employment demographics are as 

follows: 

!"""""""""Youth – 55% 
 

!"""""""""Female – 60% 
 

!"""""""""Disabled – 2% 
 

5. Wherever  feasible  labour  will  be 

deployed to Local Municipalities for 

service delivery at the cost of the 

Contractor. 
Z7 Temporary Suspension of 

 

Works 
Planned Annual allocated budget available can 

be reduced at the Employer’s discretion. In the 

event that annual budget is reduced or 

exhausted, the Contractor shall not be allowed 

stop the Works and  or  claim  interest  on the 

unpaid Works. 

No    claim    shall    be    submitted    to    the 
 

Department once the budget is depleted. 

Z8 Works Schedule Activities specified on the Bill of Quantities under 
 

Section  A  should  include  all  work  items  and 
 
 
 
 
 
 

C1-14



PRICING DATA 

C2.1 

TENDER NO: PR&T/BID14/2022/23 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  provisional sums and should be priced by the 
 

tenderer evenly. Tender amount should be 

calculated according Section A of the Bill of 

Quantities. 

Items listed under section B of the Bill of 

Quantities are subcontractor related items and 

should amount to 30% of the contract amount 

(excl. Contingencies). 

Z9 Socio – Economic of 
 

Community 

1% of Contract Value shall be invested into local 
 

Community. 

Z10 Skills Development -Two (2) Civil Engineering Students shall be 

appointed for experiential Training with stipend 

of R10000.00 each per month, signed off reports 

must be submitted to respective Departmental 

Project Managers. 

- Members of Community must also be trained in 
 

Labour Intensive Works 
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DEPARTMENT OF POLICE, ROADS AND TRANSPORT 

 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR FOR THE 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 

C2 –PRICING DATA 

C2.1    PRICING INSTRUCTIONS 

This Bill of quantities forms part of the contract documents and must be read in conjunction with all the other 
documents comprising the contract documents.  For the purposes of this bill of quantities, the following 
words shall have the meanings hereby assigned to them. 

 
Unit:  The unit of measurement for each item of work as defined in the standard specifications or the 

project specifications. 
 

Quantity:  The number of units of work for each item. 
 

Rate:     The payment per unit of work for which the tenderer tenders to do the work. Amount:                 

The product of the quantity and the rate tendered for an item. 

Lump Sum:  An amount tendered for an item, the extent of which is described in the schedule of quantities, 
the specifications or elsewhere, but of which the quantity of work is not measured 
in units. 

 
Bill of Quantities 

 
1 Measurement and payment shall be in accordance with the relevant provisions of the COTO 

Standard Specifications for Road and Bridge Works for South African Road Authorities 
          (2020 Edition), subject to the following amendments and additions: 

 
2 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in 

the Bill of Quantities are as follows: 
 

mm 
m 

= 
= 

millimetre 
metre 

km = kilometre 
m2 = square metre 
m2.pass = square metre-pass 
ha = hectare 
m3 = cubic metre 
m3.km = cubic metre-kilometre 
l = litre 
kl = kilolitre 
MPa = megapascal 
h = hour 
kg = kilogram 
t = ton (1000 kg) 
No. = number 
sum = lump sum 
MN = meganewton 
MN.m = meganewton-metre 
P C sum = Prime Cost sum 
Prov sum = Provisional sum 
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% 
 

= 
 

per cent 
kW = Kilowatt 

 man-month 
 

= Man per Month 
man-shift = Man per Shift 

Person.Month = Person per Month 
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3      For the purposes of the Bill of Quantities, the following words shall have the meanings hereby 
assigned to them  

Unit: The unit of measurement for each item of work as defined in the COTO Standard            
Specifications for Road and Bridge Works for South African Road Authorities (2020 
Edition), Quantity: The number of units of work for each item. 

 Rate:    The agreed payment per unit of measurement 
 Amount:  The product of the quantity and the agreed rate for an item. 
 Lump sum:   An agreed amount for an item, the extent of which is described in the Bill of 
 Quantities but the quantity of work of which is not measured in any units. 

 
4 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. Attention is directed to the provisions of clause 1220 of the standard specifications 
regarding the measurements of quantities for payment. Except where specified otherwise than in 
clause 1220, the net measurement or mass of the finished work in place shall be taken for payment, 
and any volume or mass of work in excess of that prescribed, shall be excluded. 

 
5 The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the 

work described under the several items. Such prices and rates shall cover all costs and expenses 
that may be required in and for the execution of the work described, and for all the risks, obligations 
and responsibilities specified in the general conditions of contract, special conditions of contract, 
standard specifications and project specifications shall be considered as provided for collectively in 
the items of payment given in the bill of quantities. 

 
Such prices and rates shall also cover full compensation for completing and maintaining, during the 
defects liability period, all the work shown on the drawings and specified in the standard specifications 
and project specifications and the cost of all general risks, liabilities, and obligations set forth or 
implied in the Contract Data, as well as overhead charges and profit. Reasonable prices shall be 
inserted, as these will be used as a basis for assessment of payment for additional work that may 
have to be carried out. 

 
6 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered shall not be paid for but will be considered to 
be covered by other prices or rates elsewhere in the Bill of Quantities. 

 
If the tenderer should group a number of items together and tender one lump sum for each group of 
items, this single tendered lump sum shall apply to that group of items and not to each individual item, 
or should he indicate that full compensation for any item has been included in the rate for another 
item, the rate for the item included in another item shall be deemed to be nil. 

 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during 
the execution of the contract 

 
7 Reasonable compensations will be received where no pay item appears in respect of work required 

in terms of the Contract, which is not covered in any other pay item. 
 

8 The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes 
of identifying the items. More details regarding the extent of the work under each item appear in the 
scope of work, Reference shall, inter alia, be made to the drawings, standard specifications, project 
specifications, general conditions of contract and special conditions of contract for more detailed 
information regarding the extent of work entailed under each item. 

 
9. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 
 (2020 Edition),. Item numbers prefixed by the letter B refer to payment items described under part 

B of the project specifications, those with C to payment items described under part C, and so on for 
further parts of the project specifications.
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Item numbers in schedule B of the schedule of quantities are, in addition, preceded by the number of 
each separate part of schedule B of the schedule of quantities, e.g. payment item 62.02 described in 
the standard specifications (clause 6210), when used in part 3 of schedule B of the schedule of 
quantities, would be numbered 3/62.02, and if this payment item had been amended in part B of the 
project specifications, the payment item would be indicated as 3/B62.02. 

 
10 The quantities set out in the schedule of quantities are only approximate quantities.   The quantities 

of work finally accepted and certified for payment, and not the quantities given in the schedule of 
quantities, will be used to determine payments to the Contractor 

 
The validity of the contract shall in no way be affected by differences between the quantities in the 
schedule of quantities and the quantities finally certified for payment. Work is valued at the rates or 
lump  sums  tendered, subject only to  the  provisions of  sub  clause  1209  (a)  of  the  standard 
specifications. 

 
11 The amount of work or the quantities of material stated in the schedule of quantities shall not be 

considered as restricting or extending the amount of work to be done or quantity of material to be 
supplied by the Contractor 

 
12 The statement of quantities of material or the amount of work in the schedule of quantities shall not 

be regarded as authorization for the Contractor to order material or to execute work. The Contractor 
shall obtain the Engineer’s detailed instructions for all work before ordering any materials or executing 
work or making arrangements in this regard 

 
13 The provisions of clause10.1 of the general conditions of contract shall apply to provisional sums and 

prime cost sums. 
 

14 Subject to the conditions stated in paragraph 15 below, the rates and lump sums filled in by the 
tenderer in the schedule of quantities shall be final and binding with regard to submitting the tender, 
and may not be adjusted should there be any mistakes in the extensions thereof and in the total sums 
appearing in the tender. Should there be any discrepancies between the tender sum and the correctly 
extended and totalled bill of quantities, the tendered sum will be regarded as being correct, and the 
Employer shall have the right to make adjustments to the tender rates to reconcile the tender sum 
with the total of the bill of quantities.  In such an event the Contractor will be consulted but, failing 
agreement between the parties, the decision of the Employer shall be final and binding. Adjustment 
of the tender rates will take place prior to the signing of the contract.  In their own interest tenderers 
must make doubly sure of the correctness of their tendered rates, the extensions and the tender sum. 

 
15 A tender may be rejected if the unit rates or lump sums for some of the items in the schedule of 

quantities are, in the opinion of the Employer, unreasonable or out of proportion, and if the tenderer 
fails, within a period of seven (7) days of having been notified in writing by the Employer to adjust the 
unit rates or lump sums for such items, to make such adjustments. 

 
16 Those parts of the contract to be constructed using labour-intensive methods have been marked in 

the bill of quantities with the letters LI in a separate column filled in against every item so designated. 
The works, or parts of the works so designated are to be constructed using labour-intensive methods 
only. The use of plant to provide such works, other than plant specifically provided for in the scope of 
work, is a variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities, which must be done by hand, and this clause does not over-ride 
any of the requirements in the generic labour intensive specification in the Scope of Works. 

 
17 Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods.  Any unauthorized use of plant to carry out work, which was to be done labour-intensively 
will not be condoned, and any works so constructed will not be certified for payment. 
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C2.2     BILL OF QUANTITIES 
 
 
      CONTENTS 
 

PART  HEADING        PAGE NO. 
 
C1.2  GENERAL REQUIREMENTS AND PROVISIONS 
 
C1.3  CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 
 
C1.4  FACILITIES FOR THE ENGENEER 
 
C1.5  ACCOMODATION OF TRAFFIC 
 
C1.6  CLEARING AND GRUBBING 
 
C1.7  LOADING AND HAULING 
 
     
     SERVICES  
 
C2.1  GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES 
 
     DRAINAGE 
 
C3.1  DRAINS 
 
     EARTHWORKS AND PAVEMENT LAYERS MATERIALS 
 
C4.3  EXISTING ROAD MATERIALS 
 
C4.4  COMMERCIAL MATERIALS  
 
 
    EARTHWORKS AND PAVEMENT LAYERS CONSTRUCTION 

 
C5.3  ROAD PAVEMENT LAYERS 
 
C5.4  STABILISATION 
 
C5.5  RECONSTRUCTION OF PAVEMENT LAYERS 
 
    PRETREATMENT AND REPAIR EXISTING LAYERS 
 
C8.1  PRIME COAT 
 
C8.2  COVER SPRAYS, FOG SPRAYS AND REJUVINATOR SPRAYS 
 
C8.4  RUT AND/OR DEPRESSION CORRECTION 
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     ASPHALT LAYERS 
 
C9.1  ASPHALT LAYERS 
 
 
 
 
     SURFACE TREATRMENT 
 
C10.1  GENERAL REQUIMENTS FOR THE SURFACE TREATMENTS 
  
     ANCILLIARY WORKS 
 
C11.1  PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION  
  AGAINST EROSION 
 
C11.2  NON-STRUCTURAL GABIONS 
 
C11.3  GUIDE STRUCTURAL AND KILOMETERE MARKERS 
 
C11.4  ROAD RESTRAINED SYSTEMS 
 
C11.5  FENCING 
 
C11,6  ROAD SIGNS 
 
C11.7  ROAD MARKINGS AND ROAD STUDS 
 
C11.9  FINISHING THE ROAD AND ROAD RESERVE AND GREATING OLD ROADS 
 
     QUALITY ASSURANCE 
 
C20.1  TESTING MATERIAL AND JUDGEMENT OF WORKMANSHIP 
 
SECTION D: STAKEHOLDER AND COMMUNITY LIASON, AND TARGET LABOUR AND 
TARGETED ENTERPRISES UTILISATION AND DEVELOPMENT. 
 
D1010  TRAINING, COACHING, GUIDANCE, MENTORING AND ASSISTANCE   
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T2.1           LIST OF RETURNABLE DOCUMENTS 
 

The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any 
way whatsoever. 

 
All the certificates and forms to be provided with the tender are listed in the Tender 
Data under F2.23: Certificates, and under the returnable schedules and forms in 
T2.2 hereafter. 

 

 
 

The list of returnable documents comprises the following: 
 

1.    All the certificates listed in the Tender Data under F2.23: Certificates; 
 

2.    All the returnable schedules and forms listed in T2.2.1: Returnable Schedules 
Required for Tender Evaluation Purposes; 

 

3.    All the returnable documents listed in T2.2.2:  Preferential Procurement 
Schedules and Affidavits that will be incorporated into the Contract; 

 

4. All the agreements and forms listed in T2.2.3: Forms to be completed by the 
successful Tenderer; 

 

5. All the forms and agreements in the Contract Data in C1.2, where some of the 
forms (agreements) need to be completed only by successful Tenderer; 

 

6.    Pricing Data in C2.2 : Bill of Quantities.
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T2.2.1        RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 
PURPOSES 

 
SECTION 
 
 
SCHEDULE A 

DESCRIPTION 
 
 

CERTIFICATE OF AUTHORITY  ................................................. 

PAGE 
 
 
T2-5 

SCHEDULE B COMPULSORY ENTERPRISE QUESTIONNAIRE ....................... T2-8 

 
SCHEDULE C 

 
PROPOSED SUBCONTRACTORS .............................................. 

 
T2-15 

SCHEDULE D TENDERER’S KEY PERSONNEL  .............................................. T2-17 

SCHEDULE E PRELIMINARY PROGRAMME  ................................................... T2-19 

SCHEDULE F AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES ......... T2-21 

SCHEDULE G TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION T2-23 

SCHEDULE H TAX CLEARANCE CERTIFICATE/S ............................................ T2-28 

SCHEDULE I PREFERENCIAL PROCUREMENT REGULATIONS 2017 ........... T2-30 

SCHEDULE J DECLARATION OF INTEREST .................................................... T2-36 
 
SCHEDULE K    DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
 PRACTICES ................................................................................. T2-44 

SCHEDULE L CERTIFICATE OF INDEPENDENT BID DETERMINATION ......... T2-46 

SCHEDULE M INVITATION TO BID ..................................................................... T2-50 
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T2.2.2      PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT 
WILL BE INCORPORATED INTO THE CONTRACT                                    T2-25 

 
T2.2.3      FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER             T2-36 

 
NOTE :    The Tenderer is required to complete each and every schedule and form listed above 

to the best of his ability, as the evaluation of tenders and the eventual contract will be 
based on the information provided by the Tenderer. 

 
Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 
Employer will inevitably prejudice the tender and may lead to rejection on the grounds 
that the tender is not responsive. 

 
The same applies to the Preferential Procurement Schedule in T2.2.2.
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SCHEDULE A :  CERTIFICATE OF AUTHORITY 
 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category. 

 

 
(i) 

COMPANY 
(ii) 

CLOSE 
CORPORATION 

(iii) 
PARTNERSHIP 

(iv) 
JOINT 

VENTURE 

(v) 
SOLE 

PROPRIETOR 
     

 
(i)        CERTIFICATE FOR COMPANY 

 
I, .................................................................., Managing  Director of the Board  of Directors of 

 

.....................................................................,  hereby  confirm  that  by  resolution  of  the  Board 

(copy attached) taken on ......................... 20......, Mr/Ms ......................................................., 

acting in the capacity of ................................................................................, was authorized to 

sign all documents in connection with this tender and any contract resulting from it, on behalf of 

the company. 

Managing Director : .............................................................................................. 

(ii)       CERTIFICATE FOR CLOSE CORPORATION 
 
We,    the    undersigned,    being    the    key    members    in    the    business    trading    as 
.....................................................................................................................  hereby  authorise  Mr/Ms 
.............................................................................................................................. , acting in the capacity of 
..................................................................................., to sign all documents in connection with this tender 
............................................ and any contract resulting from it, on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

    

 

Note : This certificate is to be completed and signed by all of the key members upon 
whom rests the direction of the affairs of the Close Corporation as a whole. 

 
(iii)       CERTIFICATE FOR PARTNERSHIP 

 
We,    the    undersigned,    being    the    key    partners    in    the    business    trading    as, 
…...........................................
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….............................................................................................................. hereby authorize Mr/Ms 
…............................................................................................................. acting in the capacity of 
................................................................................ , to sign all documents in 
connection with this tender and any contract resulting from it, on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

    

 
 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 
(iv)      CERTIFICATE FOR JOINT VENTURE 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
Mr/Ms ................................................................................................................, authorized 
signatory of the company  ..................................................................., acting in the capacity of 
lead partner, to sign all documents in connection with this tender offer and any contract resulting 
from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

 
 

NAME OF FIRM 
 

ADDRESS 
AUTHORIZING 

SIGNATURE, NAME AND 
CAPACITY 

 
Lead partner 

  

 

   

 

   

 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 

 
(v)       CERTIFICATE FOR SOLE PROPRIETOR 

 
I, ................................................................................., hereby confirm that I am the sole owner 
of the
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business                                                              trading                                                              as 
.............................................................................................................................. 

 
 
 
 
Signature of sole owner : ................................................. 
 
 
 
REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 

 
 
Important note to Tenderer: 

 
Registration Certificates for Companies, Close Corporations and Partnerships, or 
Agreements and Powers of Attorney for Joint Ventures, or ID documents for Sole 
Proprietors, all as referred to in the foregoing forms and in T2.1, must be attached here.
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SCHEDULE B : `  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished.  In the case of  a  Joint  Venture,  separate 
enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1 :   Name of enterprise : 

Section 2 :   VAT registration number : 

Section 3 :   CIDB registration number : 
Section 4 :   Particulars of sole proprietors and partners in partnerships : 

 
 

Name* Identity number* Personal income tax number* 
   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

 
 
 

Section 5 :   Particulars of companies and close corporations 
 

 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 

Section 6 :  Record of service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months, in the service of any of the 
following: 

 

�    a member of any municipal council 
 

� a member of any provincial 
legislature 

 
� a member of the National Assembly 

or the National Council of Province 
 

� a member of the board of directors 
of any municipal entity 

 
�   an official of any municipality or 

municipal entity 

� an employee of any provincial 
department, national or provincial 
public entity or constitutional 
institution within the meaning of the 
Public Finance Management Act, 
1999 (Act 1 of 1999) 

 
� a member of an accounting authority 

of any national or provincial public 
entity 

 
� an employee of Parliament or a 

provincial legislature
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If any of the above boxes are marked, disclose the following : 
 
 

Name of sole 
proprietor, partner, 
director, manager, 

principal 
shareholder or 

stakeholder 

 
 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 
 

Current 

 
Within last 
12 months 

    

    

    

    

    

 

Note : Insert separate page if necessary 
 

Section 7 :  Record of spouses, children and parents in the service of the state 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor,  partner  in  a  partnership  or  director,  manager,  principal  shareholder  or 
stakeholder in a company or close corporation is currently or has been within the last 12 
months, been in the service of any of the following: 

 

�     a member of any municipal council 
 

�     a member of any provincial legislature 
 

� a member of the National Assembly 
or the National Council of Province 

 
� a member of the board of directors of 

any municipal entity 
 

�   an   official   of   any   municipality   or 
municipal entity 

� an    employee    of    any    provincial 
department,   national   or   provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

 
� a member of an accounting authority 

of any national       or provincial public 
entity 

 
� an   employee   of   Parliament   or   a 

provincial legislature
 

If any of the above boxes are marked, disclose the following : 
 

 
Name of spouse, 
child or parent 

 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

current Within last 
12 months 
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Note: Insert separate page if necessary 
 
 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the 

enterprise: 
 
i) confirms that neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears on the Register of Tender Defaulters established in terms of 
the Prevention and Combating of Corrupt Activities Act of 2004; 

 

ii)        confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears,  has within the last 
five years been convicted of fraud or corruption; 

 

iii)        confirms that I / we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
Tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest; 

 

iv)       confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct. 

 
 
 
 
 

Signed                                                  Date 
 

 

 
 
 

Name                                                    Position 
 

 
 
 
 

Enterprise 
name 
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SCHEDULE C :  PROPOSED  SUBCONTRACTORS 
 
I/We hereby notify you that it is my/our intention to employ the following subcontractors for work 
in this contract. 

 
If I/we am/are awarded a contract I/we agree that this notification does not change the 
requirement for me/us to submit the names of proposed subcontractors in accordance with 
requirements of the contract for such appointments. If there are no such requirements in the 
contract, then your written acceptance of this list shall be binding between us. 

 
a)          Subcontractors : CIDB grading 1CE to 5CE 

 

 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

 
CIDB 

GRADING 

 
AMOUNT 

    

    

    

    

    

    

    

 
b)          Subcontractors : CIDB grading 1CE to 4CE and unregistered ABE’s if available 

 

 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

 
CIDB 

GRADING 

 
AMOUNT 

    

    

    

    

    

    

    

 

 
 
 
 
 
SIGNATURE : ..............................................………….....……...



 

ATTACH PRE-TENDER AGREEMENTS HERE 
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SCHEDULE D :  TENDERERS' KEY PERSONNEL 
 

 
 

NAME POSITION NQF QUALIFICATION 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 

SIGNATURE : ..............................................………….....……...
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 
RELEVANT SUPERVISORS
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SCHEDULE E :  PRELIMINARY PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed 
sequence and tempo of execution of the various activities comprising the work for this Contract. 
The programme shall be in accordance with the information supplied in the Contract, 
requirements of the Project Specifications and with all other aspects of his Tender. 

 
 
 

PROGRAMME 
 

 
 

ACTIVITY 
MONTHS 

              

               

               

               

               

               

               

               

               

               

               

               

               

 
[Note: The programme must be based on the completion time as specified in the Contract Data. 
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 
 
 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...



 

 

ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE F :  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
The Tenderer should record any amendments and alternatives he may wish to make to the 
tender documents in this schedule.  Alternatively a Tenderer may state such amendments and 
alternatives in a covering letter to his tender and reference such letter in this schedule. 

 

The  Tenderer’s  attention  is  drawn  to  clause  F3.3  if  the  Standard  Conditions  of  Tender 
referenced in the Tender Data regarding the Employer’s handling of material deviations and 
qualifications. 

 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the 
Form of Offer and Acceptance, Schedule of Deviations. 

 

(a)       AMENDMENTS AND QUALIFICATIONS 
 

PAGE CLAUSE OR ITEM 
NO 

PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   
 

[Notes: (1)  Amendments to the General  and Special  Conditions  of  Contract  are  not 
acceptable; 

(2)The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender. 

 
(b)      ALTERNATIVES 

 

 
PROPOSED 

ALTERNATIVE 

 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  
 

[Notes: (1) Individual  alternative  items  that  do  not  justify  an  alternative  tender,  and  an 
alternative offer for time for completion should be listed here. 

 

(2)  In  the  case  of  a major  alternative  to  any  part  of  the  work,  a  separate  Bill  of 
Quantities, programme, etc, and a detailed statement setting out the salient features 
of the proposed alternatives must accompany the tender. 

 

(3)  Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer.] 

 

SIGNATURE : ..............................................………….....……... 
 
 
 

T2-18



 

 

ATTACH ALTERNATIVES HERE 
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SCHEDULE G :  CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to 
carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 
1993 and the OHSA 1993 Construction Regulations 2014. 

 
To that effect a person duly authorized by the Tenderer must complete and sign the declaration 
hereafter in detail. 

 
Declaration by Tenderer 

 
1. I, the undersigned  hereby  declare  and  confirm  that  I  am  fully  conversant  with  the 

Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational 
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction 
Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to 
safely carry out the construction work under this contract in compliance with the 
Construction Regulations and the Employer's Health and Safety Specifications. 

 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the 
works under the contract, a suitable and sufficiently documented Health and Safety Plan 
in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be 
subject to approval by the Employer. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be 
provided on site and will at  all times be available for inspection by the  Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of 
the Department of Labour. 

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices 

in the Bill of Quantities to cover the cost of all resources, actions, training and all health 
and safety measures envisaged in the OHSA 1993 Construction Regulations 2014, 
including the cost for specific items that may be scheduled in the Bill of Quantities. 

 
6. I hereby confirm that I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations for failure on my part to comply with the provisions of the 
Act and the Regulations as set out in Regulation 30 of the Regulations. 

 
7.      I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 

required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2014 
before I will be allowed to proceed with any work under the contract. 

 
 
 
 
 
SIGNATURE : ..................................................................
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CONTRACTOR'S SAFETY PLAN 
 
The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and 
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 
1993 Construction Regulations 2014, and referred to in Form K. 

 
The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 

 
1.      Safety of subcontractors (Refer Construction Regulations 2014  Clause  5:  Principal 

Contractors and Contractors) 
 

• Methods to ensure the approval, implementation and maintenance of all health and 
safety aspects regarding his subcontractors. 

 
2.      Monitoring the health and safety on the construction site on a regular basis (Refer Clause 

6: Supervision of Construction Work) 
 

•        Details of the Construction Supervisor and his appointed assistants (if any); 
•        Details of the Construction Safety Officer, full-time or part-time; 
• Details of the suitability and competency of the Construction Supervisor and 

Construction Safety Officer regarding   health   and   safety aspects   of   the 
construction works. 

 
3.      Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 

 
•        Details of a proper risk assessment on which his health and safety plan is based; 
• Ways in which all construction employees are informed, instructed and trained 

regarding the work procedures and the related hazards. 
 
4.   Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 

 
• Details of the design, management, responsibilities, worker training, work methods, 

procedures, maintenance and any other requirements necessary for him and his 
subcontractor, if applicable, to  work  safely  and  in  a  healthy  environment  as 
stipulated in these clauses. 

 
 
5     LEGISLATIVE COMPLIANCE		
 
 

The Company is required to maintain this COVID-19 BASIC WORK PLAN within the 
following legislative framework. The legislation directing this document is: 
 
 • The Disaster Management Act, Act 57 of 2002 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 1 Dated 29 April 
2020 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 2 Dated 30 April 
2020  
• Draft Framework for Sectors 25 April 2020 • Labour Department Regulations 29 April 
2020 
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Contractor’s OHS Management System checklist 
 
1.        OHS Policy and Management 

 
  Yes  No 
1.1 Is there a written company health and safety policy?   
1.2 Does the company have an OHS Management System?   
1.3 Is there a company OHS Management Manual or Plan?   
1.4 Are health and safety responsibilities clearly identified for all 

levels of staff? 
  

 
2.        Safe Work Practices and Procedures 

 
  Yes  No 
2.1 Has the company prepared safe operating procedures or 

specific safety instructions relevant to its operations? 
  

2.2 Does the company have any permit to work systems?   
2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing 
the hazards of plant operated/owned by the company? 

  

2.5 Are there procedures for storing and handling hazardous 
substances? 

  

2.6 Are there procedures for identifying, assessing and controlling 
risks associated with manual handling? 

  

 
3.        OHS Training 

 
  Yes  No 
3.1 Is health and safety training conducted in the company?   
3.2 Is a record maintained of all training and induction programs 

undertaken for employees in the company? 
  

 
4.        Health and Safety Workplace Inspection. 

 
  Yes  No 
4.1 Are   regular   health   and   safety   inspections   at   worksites 

undertaken? 
  

4.2 Are standard workplace inspection checklists used to conduct 
health and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 
workplaces? 

  

 
5.        Health and Safety Consultation. 

 
  Yes  No 
5.1 Is there a workplace health and safety committee?   
5.2 Are employees involved in decision making over OHS matters?   
5.3 Are there employee elected health and safety representatives?   

 
 
 
 
 
6.        OHS Performance Monitoring.



 

 

  Yes  No 
6.1 Is there a system for recording and analyzing health and safety 

performance statistics? 
  

6.2 Are employees regularly provided with information on company 
health and safety performance? 

  

6.3 Has the company ever been convicted of an occupational 
health and safety offence? 

  

 
7.      Does your company's health and safety plan contain the following elements? 

 
  Yes  No 
7.1 Description of the contract   
7.2 OHS Structure of work undertaken under this contract   
7.3 Induction and safety training   
7.4 Safe work practices and procedures for specific work undertaken   
7.5 Risk assessments for specific works undertaken   
7.6 Workplace inspection schedule for duration of contract   
7.7 OHS consultative processes to be followed   
7.8 Emergency procedure for this specific contract   
7.9 Incident recording and investigation on procedures   
7.10 Health and safety performance monitoring arrangements to be 

implemented during contract 
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SCHEDULE H :  TAX CLEARANCE REQUIREMENTS 
 
 
It is  a  condition  of  bid that  the taxes  of  the successful  bidder  must  be  in  order,  or  that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 

 

 
 
1. In order to meet his requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also applicable 
to foreign bidders / individuals who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 
 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the 
bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must 

submit a separate Tax Clearance Certificate. 
 
5.        Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 

from any SARS branch office nationally or on the website www.sars.gov.za. 
 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za.
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I. APPLICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 

 
 
 
 
 
 
1.        Name of taxpayer / bidder:……………………………………………………………….. 

 
2.        Trade name:……………………………………………………………………………….. 

 
3.        Identification number:……………………………………………………………………. 

 
4.        Company / Close Corporation registration number:…………………………………… 

 
5.        Income tax reference number:…………………………………………………………… 

 
6.        VAT registration number (if applicable):……………………………………………… 

 
7.        PAYE employer’s registration number (if applicable):……………………………….. 

 
 
 
 
Signature of contact person requiring Tax Clearance Certificate: ……………………… 

Name…………………………………………………………………………………………. 

 
Telephone number :              Code:………………….  Number: …………………………… 

Address:                                 ………………………………………………………………… 

………………………………………………………………… 
 

…………………………………………………………………… 

DATE: 20……/……./……… 

 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF 
ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 
TAX LEVIABLE DUE TO THE LATE OR UNDER PAYMENT OF TAXES, DUTIES OR LEVIES 
OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT 
BEING YEAR 2000 COMPLIANT
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SCHEDULE I:                                                                                                         SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
a) 

 

 
This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST  STUDY  THE  GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B- 
BBEE,  AS  PRESCRIBED  IN  THE  PREFERENTIAL  PROCUREMENT 
REGULATIONS, 2017. 

 

 
 
1.        GENERAL CONDITIONS 

 

1.1      The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included).

1.2  
 
a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes 

included) and therefore the  ………….. preference point system shall be applicable; or 
 

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender 
(delete whichever is not applicable for this tender).

 
 
1.3 Points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 
 

1.4      The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not 
exceed 

100 

 
 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser.
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 Ps =         

2.        DEFINITIONS 
 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
1 of the Broad-Based Black Economic Empowerment Act; 

 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 

(d) “Broad-Based  Black  Economic  Empowerment  Act”  means  the  Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad- 
Based Black Economic Empowerment Act; 

 

(f) “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 
 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

3) Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 
 
 
3.           POINTS AWARDED FOR PRICE 

 

3.1      THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
80/20                     or                                     90/10 

Ps = 80⎛  − Pt − P min ⎞ 
⎟            or ⎛ 90⎜1 Pt − P min ⎞ 

⎟
⎝ 

Where 
P min    ⎠ ⎝          P min    ⎠

 

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 



T2-28  

YES  NO  
 

4.        POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

 

 
B-BBEE Status Level of 

Contributor 

 
Number of points 

(90/10 system) 

 
Number of points 

(80/20 system) 
 

1 
 

10 
 

20 
 

2 
 

9 
 

18 
 

3 
 

6 
 

14 
 

4 
 

5 
 

12 
 

5 
 

4 
 

8 
 

6 
 

3 
 

6 
 

7 
 

2 
 

4 
 

8 
 

1 
 

2 
 

Non-compliant 
contributor 

 

0 
 

0 

 
 
5.        BID DECLARATION 

 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

 

6. B-BBEE    STATUS    LEVEL    OF    CONTRIBUTOR    CLAIMED    IN    TERMS    OF 
PARAGRAPHS 1.4 AND 4.1 

 

6.1 B-BBEE Status Level of Contributor:         .          =        ………(maximum of 10 or 20 
points) 

 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph   4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

 

7.        SUB-CONTRACTING 
7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 
 

YES  NO  
 

 
7.1.1      If yes, indicate: 

 

i) What            percentage            of            the            contract            will            be 
subcontracted............…………….…………% 

ii)   The name of the sub-contractor………………………………………………………….. 
iii)  The B-BBEE status level of the sub-contractor......................................…………….. 
iv)  Whether the sub-contractor is an EME or QSE 

(Tick applicable box)
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v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

 
 

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
 

√ 

QSE 
 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 
 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM  

8.1 Name of 
 company/firm:……………………………………………………………………… ……. 

8.2 VAT registration 
 number:……………………………………….…………………………………  

8.3 Company registration 
 number:…………….……………………….…………………………….  

8.4 TYPE OF COMPANY/ FIRM  

 �       Partnership/Joint Venture / Consortium  

 �       One person business/sole propriety  
 �       Close corporation  
 �       Company  
 �       (Pty) Limited 

[TICK APPLICABLE BOX] 
 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES  
 

…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…………………………………………………………………………………………………… 
…….. 

 
8.6         COMPANY CLASSIFICATION
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�       Manufacturer 
�       Supplier 
�       Professional service provider 
�       Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

 
8.7         Total number of  years the  company/firm has been in         
       business:…………………………… 

 
8.8 I/we, the undersigned,  who  is  /  are  duly  authorised  to  do  so  on  behalf  of  the 

company/firm, certify that the points claimed, based on the B-BBE status level of 
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 
company/ firm for the preference(s) shown and I / we acknowledge that: 

 

i)   The information furnished is true and correct; 
 

ii)  The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct; 

 

iv) If the B-BBEE  status level  of  contributor  has been  claimed  or  obtained  on  a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
 

(a)    disqualify the person from the bidding process; 
 

(b)    recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

 

(c)    cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to 
such cancellation; 

 

(d)   recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining  business  from  any  organ  of  state  for  a  period  not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

 

(e)    forward the matter for criminal prosecution. 
 
 
 
 

WITNESSES 
 

1.    …………………………………….. 
 
 

2.    ……………………………………. 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:                  ………………………………….. 
 

ADDRESS           ………………………………….. 
 

………………………………….. 
 

…………………………………..
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SCHEDULE J:   DECLARATION OF INTEREST 
 
1. Any legal person, including persons employed by the state¹, or persons having a 

kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes an advertised competitive 
bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where- 

 
-       the bidder is employed by the state; and/or 

 
- the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid. 

 
2. In order to give effect to the above, the following  questionnaire  must  be 

completed and submitted with the bid. 
 
2.1         Full Name of bidder or his or her representative:  ...................................................... 

 
2.2         Identity Number:  ....................................................................................................... 

 
2.3         Position occupied in the Company (director, trustee, shareholder², member):  .......... 

 
................................................................................................................................... 

 
2.4 Registration number of company, enterprise, close corporation, partnership agreement 

or trust: 
 

.................................................................................................................................. 
 
2.5         Tax Reference Number:  ........................................................................................... 
2.6         VAT Registration Number:  ....................................................................................... 

 
2.6.1      The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee / PERSAL numbers 
must be indicated in paragraph 3 below. 

 
¹“State” means – 

(a) any  national  or  provincial  department,  national  or  provincial  public  entity  or 
constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No. 1 of 1999); 

(b) any municipality or municipal entity; 
(c) provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
(e) Parliament. 

 
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise.
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2.7      Are you or any person connected with the bidder presently employed by the state? 
YES / NO 

 
2.7.1   If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member:  ........................................ 
Name of state institution at which you or the person 
connected to the bidder is employed :  ......................................................................... 

 

 
 

Position occupied in the state institution:  ..................................................................... 

Any other particulars:  .................................................................................................. 

..................................................................................................................................... 
 

..................................................................................................................................... 
 
2.7.2   If you are presently employed by the state, did you obtain                               YES / NO 

the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid                                     YES / NO 

document? 
 

(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

 
2.7.2.2 If no, furnish reasons for non-submission of such proof: 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
2.8  Did you or your spouse, or any of the company’s directors /                                   YES / 

NO 
trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 

 
2.8.1   If so, furnish particulars: 

 
………………………………………………………………….. 

 
………………………………………………………………….. 

 
…………………………………………………………………... 

 
2.9      Do you, or any person connected with the bidder, have                                   YES / NO 

any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid?
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2.9.1   If so, furnish particulars. 
 

……………………………………………………………... 
 

…………………………………………………………..…. 
 

……………………………………………………………… 
 
2.10   Are you, or any person connected with the bidder,                                                      YES/NO 

aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

 
2.10.1   If so, furnish particulars. 

 
……………………………………………………………… 

 
……………………………………………………………… 

 
……………………………………………………………… 

 
2.11  Do you or any of the directors / trustees / shareholders / members                             YES/NO 

of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 

 
2.11.1           If so, furnish particulars: 

……………………………………………………………………………. 
 

……………………………………………………………………………. 
 

……………………………………………………………………………. 
 
3    Full details of directors / trustees / members / shareholders. 

 
Full Name Identity 

Number 
Personal        Income 
Tax            Reference 
Number 

State          Employee 
Number     /     Persal 
Number 

    

    

    

    

    

    

4     DECLARATION
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I, THE UNDERSIGNED (NAME) ..................................................................................... 
 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE 
IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD 
THIS DECLARATION PROVE TO BE FALSE. 

 

 
 

..............................................          ..................................................... 
Signature                                                 Date 

 
 
 

.............................................. .....................................................  

Position Name                    of bidder 



T2-35  

SCHEDULE K :  DECL AR ATIO N O F BIDDER’ S  PAST SUPPLY  CHAI N  MANAGEMENT  
PRACTICES 

 
1         This Standard Bidding Document must form part of all bids invited. 

 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

a. abused the institution’s supply chain management system; 
b.        committed fraud or any other improper conduct in relation to such system; or 
c.         failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Ye 
s 

No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 
The Database of Restricted Suppliers now resides on the National 
Treasury’s   website(www.treasury.gov.za)   and   can   be   accessed   by 
clicking on its link at the bottom of the home page. 

Ye 
s 

No 

4.1. 
1 

If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Ye 
s 

No 

4.2. 
1 

If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 

Ye 
s 

No 

4.3. 
1 

If so, furnish particulars: 
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4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 

Ye 
s 

No 

4.4. 
1 

If so, furnish particulars: 

 
CERTIFICATION 

 
I,                                   THE                                   UNDERSIGNED                                   (FULL 
NAME)…………………………………………………………………………….. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 

………………………………………………                             ……………………………….. 
Signature                                                                               Date 

 
 
 
 

………………………………………………                             ……………………………….. 
Position                                                                                             Name of Bidder
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SCHEDULE L :  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
1.        This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 
(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be 
justified under any grounds. 

 

3.        Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent  abuse  of  the  supply chain  management 
system and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused 

the institution’s supply chain management system and or committed fraud or any 
other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 
execution of that contract. 

 
4. This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 
of bid-rigging. 

 
5.        In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 
 
 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / 

or services for purchasers who wish to acquire  goods and / or services through a 

bidding process.   Bid rigging is, therefore, an agreement between competitors not to 

compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 
 
 

(Bid Number and Description) 
 
 
in response to the invitation for the bid made by: 

 
 
 

(Name of Institution) 
 
 
do hereby make the following statements that I certify to be true and complete in every respect: 

 
 
 
I certify, on behalf of :    
that: 

(Name of Bidder) 
1.        I have read and I understand the contents of this Certificate; 

 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 
whether or not affiliated with the bidder, who: 

 
(a)    has been requested to submit a bid in response to this bid invitation; 
(b)    could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
(c)     provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
 
6. The bidder  has  arrived  at  the  accompanying  bid  independently  from,  and  without 

consultation, communication, agreement or arrangement with any competitor. However 
communication between partners in a joint venture or consortium³ will not be construed 
as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
(a)    prices;
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(b)    geographical area where product  or  service  will  be  rendered  (market 
allocation) 

(c)     methods, factors or formulas used to calculate prices; 
(d)    the intention or decision to submit or not to submit, a bid; 
(e)    the submission of a bid which does not meet the specifications and conditions 

of the bid; or 
(f)     bidding with the intention not to win the bid. 

 
 
 
8. In addition, there  have  been  no  consultations,  communications,  agreements  or 

arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the products or services to which this bid invitation 
relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
 

³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 

 

 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 
 

…………………………………………………                        ………………………………… 
 

Signature                                                                               Date 
 

 
 
………………………………………………….                        ………………………………… 

 

Position                                                                                 Name of Bidder
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INVITATION TO BID 
 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF 
DEPARTMENT / PUBLIC ENTITY) 

 
BID NUMBER: PRT/BID/………….                  CLOSING DATE: ………… 

 
CLOSING TIME: ………. 

 
DESCRIPTION: SPECIAL	MAINTENANCE	OF	PRIMARY	ROAD	P37/1	BETWEEN	TWEESPRUIT	AND	EXCELSIOR	FOR	
THE	DEPARTMENT	OF	POLICE,	ROADS	AND	TRANSPORT	FOR	A	PERIOD	OF	24	MONTHS.	

 
 

 
 
 
The successful bidder will be required to fill in and sign a written Contract Form (SBD 7). 

 
 
 
 
BID DOCUMENTS MAY BE POSTED TO: 

 

……………………………………………………………………………………………. 
OR 

 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
................................................................................................................................................. 
................................................................................................................................................. 
................................................................................................................................................. 

 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, 
it will not be accepted for consideration. 

 

 
The bid box is generally open 24 hours a day, 7 days a week. 

 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 

 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS 2011, THE (NEC3) NEW 
ENGINEERING AND CONSTRUCTION CONTRACT 3, APRIL 2013 AND IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 
 
NAME OF BIDDER................................................................................................................... 

 
................................................................................................................................................. 

POSTAL ADDRESS ................................................................................................................. 

................................................................................................................................................. 

STREET ADDRESS ................................................................................................................. 
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.................................................................................................................................................
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TELEPHONE NUMBER: CODE: NUMBER: ......................................................................... 

CELLPHONE NUMBER ........................................................................................................... 

FACSIMILE NUMBER: CODE: ... NUMBER: ......................................................................... 

E-MAIL ADDRESS ................................................................................................................... 

VAT REGISTRATION NUMBER .............................................................................................. 

HAS AN ORIGINAL AND VALID TAX CLEARANCE 
CERTIFICATE BEEN SUBMITTED? (SBD 2) 
YES or NO 

 
HAS A B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE BEEN SUBMITTED? (SBD 6.1) 
YES or NO 

 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

 

AN ACCOUNTING OFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT 
(CCA) � 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION 
SYSTEM (SANAS); OR ............................................................................................................� 

 
A REGISTERED AUDITOR ......................................................................................................� 

 
[TICK APPLICABLE BOX] 

 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE) 

 
ARE YOU THE ACCREDITED 
REPRESENTATIVE? 
IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED? 
YES or NO 

 
[IF YES ENCLOSE PROOF] 

 

 
 
SIGNATURE OF BIDDER ........................................................................................................ 

DATE........................................................................................................................................ 

CAPACITY UNDER WHICH THIS BID IS SIGNED .................................................................. 

TOTAL BID PRICE ................................................................................................................... 
 
TOTAL NUMBER OF ITEMS OFFERED ..................................................................................
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:                          

Department of Police, Roads and Transport 
 

Contact Person:                  Mr. V. Ntaka 
 
 
Tel:                                        051 409 8687 

 
 
Fax:                                       051 409 8683 

 
 
E-mail address:                    ntakav@freetrans.gov.za 

 
 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Department:                         Department of Police, Roads and Transport 
 

Contact Person:                  TJ. Mosianedi /  Mrs. R. Seate 
 
 
Tel:                                        082 0599 738 /  082 0599 706  

 
 
Fax:                                       N/A 

 
 
E-mail address:                   t h o l a n g m @ i c l o u d . c o m  
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SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN 
TWEESPRUIT AND EXCELSIOR FOR THE DEPARTMENT OF 
POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 

 
 

PART	C1:	AGREEMENT	AND	CONTRACT	DATA	
 
 
 
 
 
THE CONTRACT 

 
 
 
 
PART C1   :        AGREEMENTS AND CONTRACT DATA 

PART C2   :        PRICING DATA
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PART C1 : AGREEMENTS AND CONTRACT DATA 

CONTENTS 

 
SECTION DESCRIPTION PAGE 

 
C1.1 

 

C1.2 

 
FORM OF OFFER AND ACCEPTANCE 

CONTRACT DATA 

 
C1-3 

 

C1-7 
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C1.1 Form of Offer and Acceptance 
 

 
 
OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 

 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR FOR 
THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting this 
Offer has accepted the Conditions of Bid. 

 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form 
of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions 
of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. (in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Bidder before the end of the 
period of validity stated in the Bid Data, whereupon the Bidder becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data. 

 
For the Bidder 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Signature. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Name. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Date: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the Bidder’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of 
the Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

 
 
The terms of the contract, are contained in: 

 
Part C1:   Agreements and Contract Data, (which includes this Agreement) 
Part C2:   Pricing Data 
Part C3:   Scope of Work. 
Part C4:   Site Information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C4 above. 

 
Deviations from and amendments to the documents listed in the Bid Data and any addenda 
thereto as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed by 
the Bidder and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 

 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of  any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 

 
For the Employer: 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid 

closing date is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to Bid documents and which it is agreed by the Parties becomes and 
obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and 

recorded here, shall also be incorporated into final draft or the Contract, 
 

 
 
1.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . 

. 
 

Details . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 
. 

 
2.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 
 

Details . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Bid Data and addenda thereto as listed in the Bid 
Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed 
by the Bidder and the Employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the Bid documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the 
parties arising from this Agreement. 

 
For the Bidder:                                                                      For the Employer: 

 
……………………………………                    Signature        ……………………………………
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…………………………………… Name …………………………………… 
 

…………………………………… 
 

Capacity 
 

…………………………………… 
 

Name and address of organisation:              Name and address of organisation: 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………             Witness Signature …………………………………… 
 

……………………………………             Witness Name      …………………………………… 
 

……………………………………             Date                      …………………………………… 
 

 
 

Confirmation of Receipt 
 

The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed 
original copy of this Agreement, including Schedule of Deviations (if any) today: 

 

 
 

the ………………………………………..(day) 
 

 
 

of ………………………………………..(month) 
 

 
 

20 ……(year) 
 

 
 

at ………………………………………..(place) 
 

 
 

For the Contractor:   .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Signature 

 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Signature and name of witness: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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FOREWORD 
 

 
This document consists of two sections, namely the TENDER and the CONTRACT. 

THE TENDER consists of two parts, namely: 

•               T1: Tendering Procedures  ......................................................................................... Volume 1 
•  to be complied with by every Tenderer submitting a tender offer, 

and 

•               T2 : Documents to be returned by the Tenderer ....................................................... Volume 1 
•  including the returnable schedules and forms to be completed by each Tenderer, some of which 

will eventually be incorporated into the contract between the successful Tenderer and the 
Employer. 

 
THE CONTRACT consists of four parts, namely: 

 
•               C1: Agreements and Contract Data ............................................................................ Volume 1 

 
•               C2: Pricing Data ............................................................................................................ Volume 1 
• 
•  C3: Scope of Work ........................................................................................................ Volume 1 

(Specifications and Project Specifications) 
 

and 
 

•               C4 : Site Information ...................................................................................................... Volume 1
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SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT 
AND EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND 
TRANSPORT FOR A PERIOD OF 24 MONTHS. 
 
 
 
 
 
 
 
 

THE TENDER 
 
 
 

PART T1 : TENDERING PROCEDURES
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PART T: TENDERING PROCEDURES 
 

 
 
 

CONTENTS 
 
 

SECTION DESCRIPTION PAGE 

T1.1 TENDER NOTICE AND INVITATION TO TENDER T1-3 

T1.2 STANDARD CONDITIONS OF TENDER T1-4 

T1.3 TENDER DATA T1-14 
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T1.1             TENDER NOTICE AND INVITATION TO TENDER 
 
T1.1.1 The Department of Police, Roads and Transport, Free State Provincial Government, invites 
tenders for “SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND 
EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 
MONTHS.” 

T1.1.2          Tenderers should have a CIDB Contractor grading designation of 9CEPE or higher. 

T1.1.3          Tenderers must be registered with the CIDB in a 8 CE or higher class of 

construction works. 
 

T1.1.4          Preferences 
 

The Tender will be subjected to B-BBEE preferential procurement policy framework as 
amended. 

 
A minimum of 30% of the Contract Value MUST be sub-contracted to local Contractors. 

 
Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in terms of the 
Department of Police, Roads and Transport Supply Chain Management Policy and 
Preferential Procurement Framework Act No. 5 of 2010. The 90/10 in preferential procurement 
points system as outlined in the bid document will apply. Preferential points will be given in 
terms of the Preferential Procurement Regulations, 2017. 

 
T1.1.5          Tender Documents 

 
The tender documents will be given to the respective contractors on the day of tender briefing 

Queries relating to the issues of these documents may be addressed to: 

Mr. V. Ntaka 
Tel no. 051 409 8687 
Fax no.051 409 8683 
E-mail: ntakav@freetrans.gov,za 

 
T1.1.6          Compulsory Briefing Session with representatives of the Employer will take 

place at:  

 Date: 19 January 2023 

Time: 12:00 PM 
 

Venue: 26 Hartley Street, Hamilton, Bloemfontein, 9300 
 

T1.1.7        The closing time, date and venue for receipt of tenders will be on 31  January  2023 at 
11:00 am at the Ground Floor, Perm Building, 45 Charlotte Maxeke street, Bloemfontein, 
9300.  

 
 NO LATE TENDERS WILL BE ACCEPTED. 

 
T1.1.8          Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements 

for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 
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INVITATION TO BID 
 

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF THE DEPARTMENT OF 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT	
 
BID NUMBER:	 PR&T/BID14/2022/23

� 

 

 
CLOSING DATE: 

 
31 JANUARY 2022 

CLOSING 
TIME:	

11H00	

DESCRIPTION	

 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR FOR THE 

DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS.	
 

	

BID	RESPONSE	DOCUMENTS	MAY	BE	DEPOSITED	IN	THE	BID	BOX	
 

SITUATED AT (STREET ADDRESS) 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT	
45 PERM BUILDING, CHARLOTTE MAXEKE STREET 
TENDER BOX GROUND FLOOR (SECURITY ENTRANCE) 
BLOEMFONTEIN	
9323	
SUPPLIER INFORMATION	

NAME OF BIDDER	 	

POSTAL ADDRESS	 	

STREET ADDRESS	 	

TELEPHONE NUMBER	 CODE	 	 NUMBER	 	

CELLPHONE NUMBER	 	

FACSIMILE NUMBER	 CODE	 	 NUMBER	 	

E-MAIL ADDRESS	 	
VAT REGISTRATION 
NUMBER	 	

	 TCS PIN:	 	 OR	 CSD No:	 	
B-BBEE STATUS LEVEL	
VERIFICATION 
CERTIFICATE	
[TICK APPLICABLE BOX]	

	 	 Yes	

No	

B-BBEE 
STATUS	
LEVEL 
SWORN	
AFFIDAVIT	

	 	 Yes	

No	
	 	
	 	

IF YES, WHO WAS THE	
CERTIFICATE ISSUED BY?	 	
AN ACCOUNTING OFFICER 
AS	
CONTEMPLATED IN THE 
CLOSE	
CORPORATION ACT (CCA) 
AND	
NAME THE APPLICABLE IN 

	
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE 
CLOSE CORPORATION ACT (CCA)	

	
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH 
AFRICAN ACCREDITATION SYSTEM (SANAS)	

	
A REGISTERED AUDITOR	
NAME:	
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THE TICK BOX	
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& 
QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-
BBEE]	

ARE YOU THE 
ACCREDITED?	
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED?	
	

Yes                          No	
	
	
[IF YES ENCLOSE PROOF]	
	

ARE YOU A	
FOREIGN 
BASED	
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED?	
	

Yes  No	
	
[IF YES ANSWER 
PART B:3	
BELOW]	
	

SIGNATURE OF BIDDER	 ………………………………	 DATE	 	
CAPACITY UNDER WHICH 
THIS BID IS SIGNED 
(Attach proof of authority 
to sign this bid; e.g. 
resolution of directors, 
etc.)	 	
TOTAL NUMBER OF 
ITEMS OFFERED	

	

TOTAL BID 
PRICE (ALL 
INCLUSIVE)	 	

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO:	

TECHNICAL INFORMATION MAY BE 
DIRECTED TO:	

DEPARTMENT/ PUBLIC 
ENTITY	

DEPARTMENT OF 
POLICE, ROADS AND 
TRANSPORT	

CONTACT PERSON	 TJ	MOSIANEDI	

CONTACT PERSON	 Mr T. Makhetha	 TELEPHONE 
NUMBER	

082	0599	738	

TELEPHONE NUMBER	 051 409 8891	 FACSIMILE NUMBER	 	
FACSIMILE NUMBER	 N/A	 E-MAIL ADDRESS	 tholangm@icloud.com	
E-MAIL ADDRESS	 MakhethaT@freetrans.gov

.za	
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SBD1, PART B 

TERMS AND CONDITIONS FOR BIDDING 
 
1. BID SUBMISSION:	
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. 

LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.	
	
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE	

	

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO 
UPLOAD MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ 
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND 
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR 
SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.	

	

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION 
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY 
NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID 
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST 
BE SUBMITTED TO BIDDING INSTITUTION.	
	

	
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 

ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE 
GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.	
	

2. TAX COMPLIANCE REQUIREMENTS	
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.	

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 
NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE 
TAXPAYER’S PROFILE AND TAX STATUS.	

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER 
WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.	

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.	

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 
EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.	

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.	

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS	
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3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   
   YES    NO	

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                       
   YES     NO	

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                   
   YES    NO	

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                     
   YES    NO	

	
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO 
OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.	
	

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID 
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SBD 2 
 
TAX CLEARANCE REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or 
that satisfactory arrangements have been made with South African Revenue 
Service (SARS) to meet the bidder’s tax obligations. 
 
1. In order to meet this requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids. 
 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for 
a period of 1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure 
to submit the original and valid Tax Clearance Certificate will result in the invalidation 
of the bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 
 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party 
must submit a separate Tax Clearance Certificate. 
 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 
from any SARS branch office nationally or on the website www.sars.gov.za. 
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order 
to use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za. 
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          SBD2/ Application for tax Certificate.  
 

APPLIICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 
  
 
1. Name of taxpayer / bidder: …………………………………………………………………………  

 
 

2. Trade name: ……………………………………………………………………………………… 
 

3. 
 
Identification number:  
 

            

4. 
 
Company / Close Corporation registration 
number:  

         

5. 
 
Income tax reference number  
 

         

6. 
 
VAT registration number (if applicable) 
 

         

7. 
 
PAYE employer’s registration number (if 
applicable) 

         

 
Signature of contact person requiring Tax Clearance Certificate: 
 
……………………………………………………………………  
 
 
Name:  ......................................................................................................  
 
 
Telephone number:   Code:………………… Number: ...................................................  
 
Address:   

 

 

 
Postal Code 

 

 
 
DATE: 20_____ / ______ / ______  
 
 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS 
DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR 
ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION 
RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT 
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   SBD 3.1 
 

PRICING SCHEDULE – FIRM PRICE (PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 

Name of bidder……………………………………    Bid number: PR&T/BID14/2022/23� 

 
 
Closing Time 11:00                                                 Closing date: 31 January 2023 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 
 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 
 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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ANNEXURE B 
SBD 4 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it 
is required for the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 
having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO 
 
 
 
                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
                                                             
1 the power, by one person or a group of persons holding the majority of the 
equity of an enterprise, alternatively, the person/s having the deciding vote 
or power to influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to be true and 
complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to and 
during the bidding process except to provide clarification on the bid submitted where so required by 
the institution; and the bidder was not involved in the drafting of the specifications or terms of 
reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
 
 
 
 
 
 

                                                             
2 Joint venture or Consortium means an association of persons for the purpose 
of combining their expertise, property, capital, efforts, skill and knowledge 
in an activity for the execution of a contract. 
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SBD 6.1 
 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
 
This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 
 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable 
taxes included) and therefore the ………….. preference point system shall be 
applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 
whichever is not applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE status 
level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 
of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 
of a code of good practice on black economic empowerment, issued in terms of section 
9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status 
level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 
YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

 
 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms 
of Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   
OR 
Any EME    
Any QSE   
 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of 
company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One person business/sole propriety 
� Close corporation 
� Company 
� (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………
………………………………………………………………………………………………………
……………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

� Manufacturer 
� Supplier 
� Professional service provider 
� Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 
 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the B-BBE status level of 
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 
company/ firm for the preference(s) shown and I / we acknowledge that: 
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i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from obtaining 
business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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T1.2             STANDARD CONDITIONS OF TENDER 
 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F 
of the CIDB Standard for Uniformity in Construction Procurement. 

 
The Standard Conditions of Tender make several references to the Tender Data for details 
that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
 

Clause 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 
Tender to which it mainly applies.

number       Wording 
 

F.1               GENERAL 

F.1.1            Actions 

The Employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as 
set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently. 

 
F.1.2            Tender documents 

 
The documents issued by the Employer for the purpose of a tender offer are listed in the 
Tender Data. 

 
F.1.3            Interpretation 

 
F.1.3.1         The Tender Data and additional requirements contained in the Tender Schedules, that are 

included in the returnable documents, are deemed to be part of these Conditions of Tender. 
 

F.1.3.2         These Conditions of Tender, the Tender Data and Tender Schedules, which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

 
F.1.3.3         For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 
 

a) comparative offer means the Tenderer’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the Employer or his staff or agents in the tender process; and 
 

c) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the Employer, including collusive practices intended to establish prices at artificial levels 

 
F.1.4            Communication and Employer’s Agent 

 
Each communication between the Employer and a Tenderer shall be to or from the Employer’s 
Agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language.
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The Employer shall not take any responsibility for non-receipt of communications from or by a 
Tenderer. The name and contact details of the Employer’s Agent are stated in the Tender 
Data. 

 
F.1.5            The Employer’s right to accept or reject any tender offer 

 
F.1.5.1         The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The Employer shall not accept or incur any liability to a Tenderer for 
such cancellation and rejection, but will give reasons for such action upon written request to 
do so. 

 
F.1.5.2         The Employer may not, subsequent to the cancellation or abandonment of a tender process 

or the rejection of all tender offers, re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was 
returned unopened to the Tenderer. 

 
F.2               TENDERER’S OBLIGATIONS 

 
F.2.1            Eligibility 

 
Submit a tender offer only if the Tenderer complies with the criteria stated in the Tender Data 
and the Tenderer, or any of his principals, is not under any restriction to do business with 
Employer. 

 
F.2.2            Cost of tendering 

 
Accept that the Employer will not compensate the Tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3            Check documents 

 
Check the tender documents on receipt for completeness and notify the Employer of any 
discrepancy or omission. 

 
F.2.4            Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the Employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 

 
F.2.5            Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, Conditions of Contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 

 
F.2.6            Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 
and if necessary apply for an extension to the closing time stated in the Tender Data, in order 
to take the addenda into account.
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F.2.7            Site visit and clarification meeting 
 

Attend, where required, a site visit and clarification meeting at which Tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. Details 
of the meeting(s) are stated in the Tender Data. 

 
F.2.8            Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the Employer at least 
five working days before the closing time stated in the Tender Data. 

 
F.2.9            Insurance 

 
Be aware that the extent of insurance to be provided by the Employer (if any) may not be for 
the full cover required in terms of the Conditions of Contract identified in the Contract Data. 
The Tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10          Pricing the tender offer 

 
F.2.10.1       Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the Tender 
Data. 

 
F2.10.2        Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices. 
 

F.2.10.3       Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 

 
F.2.10.4       State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 
currencies. 

 
F.2.11          Alterations to documents 

 
Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the Employer, or necessary to correct errors made by the Tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 

 
F.2.12          Alternative tender offers 

 
F.2.12.1       Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the Tenderer proposes. 

 
F.2.12.2       Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer. 
 

F.2.13          Submitting a tender offer 
 

F.2.13.1       Submit a tender offer to provide the whole of the works, services or supply identified in the 
Scope of Work, unless stated otherwise in the Tender Data. 

 
F.2.13.2       Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink.
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F.2.13.3       Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the Tender Data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format 
as they were issued by the Employer. 

 
F.2.13.4       Sign the original and all copies of the tender offer where required in terms of the Tender Data. 

The Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories 
for Tenderers proposing to contract as joint ventures shall state which of the signatories is the 
lead partner whom the Employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5       Seal the original and each copy of the tender offer as separate packages marking the 

packages as “ORIGINAL” and “COPY”. Each package shall state on the outside the 
Employer’s address and identification details stated in the Tender Data, as well as the 
Tenderer’s name and contact address. 

 
F.2.13.6       Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “Financial Proposal” 
and place the remaining returnable documents in an envelope marked “Technical Proposal”. 
Each envelope shall state on the outside the Employer’s address and identification details 
stated in the Tender Data, as well as the Tenderer’s name and contact address. 

 
F.2.13.7       Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the Employer’s address and identification details as stated in the Tender Data. 
 

F.2.13.8       Accept that the Employer shall not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 

 
 

F.2.14          Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the Employer as non-responsive. 

 
F.2.15          Closing date and time 

 
F.2.15.1       Ensure that the Employer receives the tender offer at the address specified in the Tender Data 

not later than the closing date and time stated in the Tender Data. Proof of posting shall not 
be accepted as proof of delivery. The Employer shall not accept tender offers submitted by 
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data. 

 
F.2.15.2       Accept that, if the Employer extends the closing date stated in the Tender Data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline. 
 

F.2.16          Tender offer validity 
 

F.2.16.1       Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 
period stated in the Tender Data after the closing date stated in the Tender Data. 

 
F.2.16.2       If requested by the Employer, consider extending the validity period stated in the Tender Data 

for an agreed additional period. 
 
 

F.2.17          Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the Employer 
during the evaluation of tender offers. 

 
This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both).  No change in the total of the 
prices or substance of the tender offer is sought, offered, or permitted. The total of the 
prices stated by the Tenderer shall be binding upon the Tenderer.



T1-22 T1-22 

 
 
 

F.2.18          Provide other material 
 

F.2.18.1       Provide, on request by the Employer, any other material that has a bearing on the tender offer, 
the Tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the Employer 
for the purpose of a full and fair risk assessment. 

 
Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the Employer’s request, the Employer may 
regard the tender offer as non-responsive. 

 
F.2.18.2       Dispose of samples of materials provided for evaluation by the Employer, where required. 

 
F.2.19          Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the Tender Data. 

 
F.2.20          Submit securities, bonds, policies, etc. 

 
If requested, submit for the Employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
Conditions of Contract identified in the Contract Data. 

 
F.2.21          Check final draft 

 
Check the final draft of the contract provided by the Employer within the time available for the 
Employer to issue the contract. 

 
F.2.22          Return of other tender documents 

 
If so instructed by the Employer, return all retained tender documents within 28 days after the 
expiry of the validity period stated in the Tender Data. 

 
F.2.23          Certificates 

 
Include in the tender submission or provide the Employer with any certificates as stated in the 
Tender Data. 

 
F.3               THE EMPLOYER’S UNDERTAKINGS 

 
F.3.1            Respond to clarification 

 
Respond to a request for clarification received up to five working days prior to the tender 
closing time stated in the Tender Data and notify all Tenderers who drew procurement 
documents. 

 
F.3.2            Issue addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each 
Tenderer during the period from the date of the Tender Notice until seven days before the 
tender closing date stated in the Tender Data. 
If, as a result a Tenderer applies for an extension to the closing date stated in the Tender Data, 
the Employer may grant such extension and, will then notify it to all Tenderers who drew 
documents.
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F.3.3            Return late tender offers 
 

Return tender offers received after the closing date or time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), 
to the Tenderer concerned. 

 
F.3.4            Opening of tender submissions 

 
F.3.4.1         Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of Tenderers’ agents who choose to attend at the time and place stated in the Tender 
Data. Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened. 

 
F.3.4.2         Announce at the opening held immediately after the opening of tender submissions, at a venue 

indicated in the Tender Data, the name of each Tenderer whose tender offer is opened, the 
total of his prices, preferences claimed and time for completion, if any, for the m ain tender 
offer only. 

 
F.3.4.3         Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5            Two-envelope system 

 
F.3.5.1         Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

Technical Proposal of valid tenders in the presence of Tenderers’ agents who choose to attend 
at the time and place stated in the Tender Data and announce the name of each Tenderer 
whose Technical Proposal is opened. 

 
F.3.5.2         Evaluate the quality of the Technical Proposals offered by Tenderers, then advise Tenderers, 

who remain in contention for the award of the contract, of the time and place when the 
Financial Proposals will be opened. Open only the Financial Proposals of Tenderers, who 
score in the quality evaluation above the minimum number of points for quality stated in the 
Tender Data, and announce the score obtained for the Technical Proposals and the total price 
and any preferences claimed. Return unopened Financial Proposals to Tenderers who’s 
Technical Proposals failed to achieve the minimum number of points for quality. 

 
F.3.6            Non-disclosure 

 
 

Not disclose to Tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful Tenderer. 

 
F.3.7            Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a Tenderer to influence the processing of 
tender offers and instantly disqualify a Tenderer (and his tender offer) if it is established that 
he engaged in corrupt or fraudulent practices. 

 
 

F.3.8            Test for responsiveness 
 

F.3.8.1         Determine, on opening and before detailed evaluation, whether each tender offer properly 
received: 

 

a)       meets the requirements of these Conditions of Tender, 

b)       has been properly and fully completed and signed, and 

c)       is responsive to the other requirements of the tender documents.
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F.3.8.2         A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer’s opinion, would: 

 
a) Detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
 

b) Change the Employer’s or the Tenderer’s risks and responsibilities under the contract, 
or 

 
c) Affect the competitive position of other Tenderers presenting responsive tenders, if it 

were to be rectified. 
 

F.3.8.3         Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9            Arithmetical errors 

 
F.3.9.1         Check responsive tender offers for arithmetical errors, correcting them in the following manner: 

 
a) Where there is a discrepancy between the amounts in figures and in words, the amount 

in words shall govern. 
 

b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and there 
is an error in the line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected. 

 
c) Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate will be corrected. 
 

d) Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the Tenderer’s addition of 
prices, the total of the prices shall govern and the Tenderer will be asked to revise 
selected item prices (and their rates if a Bill of Quantities applies) to achieve the 
tendered total of the prices. 

 

F.3.9.2         Consider the rejection of a tender offer if the Tenderer does not correct or accept the correction 
of his arithmetical errors in the manner described above. 

 
F.3.10          Clarification of a tender offer 

 
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.
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F.3.11          Evaluation of tender offers 
 

F.3.11.1       General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate it using the tender evaluation method that is indicated 
in the Tender Data and described below: 

 

Method 1 : 
Financial offer 

(N/A) 

1) Rank tender offers from the most favourable to the least favourable 
comparative offer. 

2) Recommend highest ranked Tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2 : 
Financial offer and 
preferences 

1)      Score tender evaluation points for financial offer. 
 

2) Confirm that Tenderers are eligible for the preferences claimed and if 
so, score tender evaluation points for preferencing. 

3)      Calculate total tender evaluation points. 
 

4) Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

5) Recommend Tenderer with the highest number of tender evaluation 
points for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 

Method 3 : 
Financial offer and quality 

 

(N/A) 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

 
2)      Score tender evaluation points for financial offer. 

3)      Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

5) Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4 : 
Financial offer, quality and 
preferences 

 

(N/A) 

1) Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

2)      Score tender evaluation points for financial offer. 

3) Confirm that Tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4)      Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

6) Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2       Scoring financial offers 

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO 

 
NFO 

= 
 

= 

W1 x A where : 
 

the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the 
  financial offer as stated in the Tender Data. 
A = a number calculated using either formulas 1 or 2 below as stated in the Tender 
  Data. 
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Formula Basis for comparison Option 1 Option 2 
 

 
1 

 

 
Highest price or discount 

 
(P  −   Pm ) 

(1  +                        ) 
Pm 

 

 
P/Pm 

 
2 

 
Lowest price or percentage commission/fee −   

 (P  −   Pm  

 

 
Pm/P 

 

 
 
 
 
 
 
 

(1                         ) 
P 

 
Where : 

 
Pm    =        the comparative offer of the most favourable tender offer. 
P       =        the comparative offer of tender offer under consideration. 

 
F.3.11.3       Scoring quality (functionality) 

 
Score quality in each of the categories stated in the Tender Data and calculate total score for 
quality. 

 
F.3.12          Insurance provided by the Employer 

 
If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 
policies and / or certificates of insurance which the Conditions of Contract identified in the 
Contract Data, require the Employer to provide. 

 
F.3.13          Acceptance of tender offer 

 
F.3.13.1       Accept tender offer only if the Tenderer satisfies the legal requirements stated in the Tender 

Data. 
 

F.3.13.2       Notify the successful Tenderer of the Employer’s acceptance of his tender offer by completing 
and returning one copy of the Form of Offer and Acceptance before the expiry of the validity 
period stated in the Tender Data, or agreed additional period. Providing the Form of Offer and 
Acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the Employer and the successful Tenderer as described in the Form of Offer 
and Acceptance. 

 
F.3.14          Notice to unsuccessful Tenderers 

 
After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 
other Tenderers that their tender offers have not been accepted. 

 
F.3.15          Prepare contract documents 

 
If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

 
a)       addenda issued during the tender period, 

 
b)       inclusion of some of the returnable documents, 

 
c)       other revisions agreed between the Employer and the successful Tenderer, and 

d)       the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 

F.3.16          Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful Tenderer for 
acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any).
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Only those documents that the conditions of tender require the Tenderer to submit, after 
acceptance by the Employer, shall be included. 

 
F.3.17          Complete adjudicator’s contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18          Provide copies of the contract 

 
Provide to the successful Tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance.
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T1.3             TENDER DATA 
 

T1.3.1          GENERAL 
 

The Conditions of Tender in Section T1.2 are the Standard Conditions of Tender as contained 
in Annexure F of SANS 294 – Construction Procurement Processes, Methods and Procedures 
which contain references to the Tender Data for details that apply specifically to this tend er. 
The Tender Data in this Section T.1.3 shall be read with the Standard Conditions of Tender in 
order to expand on the Tenderer’s obligations and the Employer’s undertakings in 
administering the tender process in respect of the project under consideration. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender. 

 

T1.3.2          TENDER DATA APPLICABLE TO THIS TENDER 

Clause 
number       Wording 

 
F1.               GENERAL 

 
F.1.2            Tender documents 

 
The tender documents issued by the Employer comprise of: 

 
 

a) VOLUME 1: PROJECT DOCUMENT 

  

This volume is the Project Document for  the  identified contract 
number C……. and contains the following sections: 

 

THE TENDER 
 

PART T1 :   TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
T1.2 STANDARD CONDITIONS OF TENDER 
T1.3 TENDER DATA 

 
PART T2 :   RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 
T2.2 RETURNABLE SCHEDULES 

 
THE CONTRACT 

 
PART C1:  AGREEMENTS AND CONTRACT DATA 

 
C1.1 FORM OF OFFER AND ACCEPTANCE 
C1.2 CONTRACT DATA 

 
PART C2 :  PRICING DATA 

 
C2.1  PRICING INSTRUCTIONS 
C2.2  BILL OF QUANTITIES
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PART C3:  SCOPE OF WORK 
 

C3.1 STANDARD SPECIFICATIONS 
C3.2 PROJECT SPECIFICATIONS 
C3.3 PARTICULAR SPECIFICATIONS 

 
PART C4:  SITE INFORMATION 

 
c)    VOLUME 2:  BOOK OF DRAWINGS 
  
There is no Volume 2 - Book of Drawings for C27/2022 

 
The following documents also form part of the tender and contract, but must be purchased by 
each of the Tenderers themselves: 

 
d)    VOLUME 3:  G C C  2 0 1 5  (General Conditions of Contract, 2015) is obtainable from 

SAICE, Private Bag X200, Halfway House, 1685. 
 

e)    VOLUME 4:  COTO Standard Specifications for Road and Bridge Works for                
South African Road Authorities (2020 Edition) 

 
f)     The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the Construction Regulations GNR.929 of 25 June 2014 (Government Gazette 
No 25207 of 18 July 2003, Notice No R1010). This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
g)    In addition Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction management, 
the implementation of preferential construction procurement policies and participation of 
targeted enterprises and labour. 

 
(i)       The Construction Industry Development Board  Act  No  38  of  2000  and  the 

Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9 
June 2004, and amendments 

 
(ii)      SANS 10396:2003 Implementing Preferential Construction Procurement Policies 

using Targeted Procurement Procedures 
 

(iii)     SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with 
Participation of Targeted Enterprises, Joint Ventures, Targeted Labour etc. 

 
The Project Document and the drawings shall be obtained from the Employer or 
his authorized representative at the physical address stated in the Tender Notice, 
upon payment of the deposit stated in the Tender Notice. 

 
(iv)      Asphalt Academy May 2009 publication “TG2 Second Edition, Technical 

guideline: Bitumen Stabilised Materials”. 
 

F.1.4            Communication and Employer’s Agent 
 

The Employer’s Agent is: Mr. V. Ntaka 
 

Address :         Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN.  
Tel no    :         051 409 8687 
Fax no   :         051 409 8683 
e-mail    :         ntakav@freetrans.gov.za
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The Engineer:  TJ. Mosianedi 
 

Address:   Room 310, Third Floor, Medfontein, St. Andrew Street, BLOEMFONTEIN. 
Tel no:   051 409 8687 
Fax no:  051 409 8683 
e-mail :  tholangm@icloud.com      

 
 

F2.1             Eligibility 
 

F2.1.1          Only those Tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the Scope of Work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. NQF Level 5 will be a minimum requirement 
for supervisors. 

 
F2.1.2          The following Tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to submit tenders: 
 

a) contractors who have a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 8 
CEPE class of construction work; and 

 
b) contractors registered as potentially emerging enterprises with the CIDB who are 

registered in one contractor grading designation lower than that required in terms of a) 
above 

 
c) Tenderers need to ensure that they are registered in the grading in which they tender if 

their tender price differs from the grading as specified 
 

F2.1.3          Joint Ventures are eligible to submit tenders provided that : 
 

a)   Every member of the joint venture is registered with the CIDB ; 
 

b   The lead partner has a contractor grading designation in the 8CEPE or higher class of 
construction work; or 

 
c)  The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a 8 
CEPE class of construction work. 

 
F2.7             Site visit and clarification meeting 

 
The arrangements for a compulsory clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. 

 
NOTE : NON-ATTENDANCE OF THIS MEETING WILL DISQUALIFY THE TENDER 

 
(a)     The Attendance List will be accepted as the official attendance of the clarification 

meeting. Signing the Attendance List of this meeting is the responsibility of the Tenderer 
attending the meeting and site inspection. 

 
It is important for prospective Tenderers to note that the name of the company on the 
Attendance List will be accepted as the legitimate Tenderer, which was represented by 
the person who signed the Attendance List. 

 
(b)     Addenda of additional or changed contractual information will only be forwarded to 

Tenderers who attended the official site visit and clarification meeting.
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F2.12.          Alternative tender offers 
 

Should a Tenderer wish to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards and 
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be 
set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements. 

 
The modified Pricing Data must include an amount equal to 0% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
F2.13           Submitting a tender offer 

 
F2.13.5        Tender offers shall be submitted as an original only. 

F2.13.7        The Employer’s address: 

The Head 
Department of Police, Roads and Transport 
P O Box 690 
Room 226 
Medfontein Building 
St Andrew Street 
BLOEMFONTEIN 
9300 

 
Location of tender box:      Perm Building, 45 Charlotte Maxeke, Bloemfontein, 9300 

 
Identification details:      Contract no: C27/2022 

 
                    Description of project : “SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN  
  TWEESPRUIT AND EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND   
  TRANSPORT FOR A PERIOD OF 24 MONTHS” 

 
F2.15           Closing time 

 
The closing date for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

 
F2.16           Tender offer validity 

 
The tender offer validity period is 180 calendar days from the closing date for submission of 
tenders.
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F2.18           Provide other material 
 

The Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-intensive 
portion of the works with satisfactory evidence that such staff members satisfy the eligibility 
requirements. 

 
F2.23           Certificates 

 
The following certificates need to be included in the Tender : 

 
a) A valid Tax Clearance Certificate for the Tenderer or for each of the JV partners if 

tendered in a Joint Venture, issued by the South African Revenue Services; 
 

b) The Tenderer’s CIDB Registration Certificate or the Joint Venture’s members’ CIDB 
Registration Certificates with an indication of the senior partner. 

 
F3.4             Opening of tender submissions 

 
Tender submissions will be opened at 45 Charlotte Maxeke Street, Room 219, Perm Building, 
Bloemfontein. 

 
F3.5             Two-envelope system 

 
The two-envelope system will not be followed for this contract. 

 
F3.11           Evaluation of tender offers 

 
1. EVALUATION CRITERIA 

The Bids will be evaluated on a Three Stage Process: 

o Stage 1: Pre-Qualification for Preferential Procurement 

o Stage 2: Functionality – 45 Points  

o Stage 3: 90/10 Preference Points System (Price and B-BBEE Status) 

Stage 1 

Pre-qualification for preferential procurement 

o BBBEE Contributor Level 1 

o 8 CEPE or higher 

Tenderer who fails to meet the above pre-qualifying criteria will be disqualified 
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Stage 2 Functionality 

Bidders must achieve the minimum of 60% (27 points) for functionality in order to be considered for 

further evaluation in stage 3 

Criterion Description of criteria Scoring Points 

Total 
Points 
Allocatio
n 

Experience 

Bidders must submit 5 appointment letters of 
similar work undertaken over the past 3 years 
and Certified Completion Certificate.	
Appointment letters will only be considered valid if 
they meet the following criteria: 
 
Reference / Recommendation letters will only be 
considered valid if they meet the following criteria:	

ü If on an official client letterhead, 

ü If it refers to provision of    similar goods 
or services provided. 

ü If not older than 3 years, 

ü If contains contact details, signed, and 
dated by authorised personnel. 

5 Projects of similar type 18 

18 

3-4 Projects of similar type 15 

1-2 Projects of similar type 5 

0 Projects of similar type 0 

Capacity 

Contracts Manager -Years of experience and qualification in Civil Engineering B. Tech or 
Degree. 
CV’s and certified copies of qualifications of key personnel must be attached to substantiate 
points claimed. Failure to attach will result in no points being allocated. 

10 
Contracts Manager- Years of experience with 
qualification in Civil Engineering- B.Tech or 
Degree etc. 

9 years’ and more 
experience & certified copy 
of qualifications on similar 
works done. 

10 

4-8 years’ experience & 
qualification  6 

Less than 4 years’ 
experience & qualification 2 

Contracts Manager -4 Years or more of 
experience and qualification in Civil Engineering 
N. Dip, B. Tech, Degree. Bidders must attach 
CV; Certified copies of qualifications and signed 
employment contracts by both employer and 
accepted by an employee	
 

9 years’ experience & no 
qualification. 5 

5 
4-8 years’ experience & no 
qualification  3 

Less than 4 years’ 
experience & no qualification 1 

Equipment/ Resources 
 
Registration Certificates or lease agreements to 
prove ownership of plant its critical and Bidders 
must attach proof thereof / In case of rental a 
lease agreement must be attached and 
registration certificates. 

Recycle
r 

2 
Recyclers 3 

3 

9 

1 Recycler 1 
 0 Recycler 0 
Bitumen 
Spray 
Tanker 

2  Tankers 3 
3 1 Tanker 1 

0 Tanker 0 

Chip 
spreade
r 

2  Chip 
spreaders 3 

3 
1 Chip 
spreader 1 

  0 Chip 
spreader 0 
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Locality: 
Locally 
based within 
borders of 
South Africa 
 

Municipal services (water, sanitation, rates, and 
electricity) clearance certificate or Lease 
Agreement with a Current Bill of Account not 
owing more than Ninety (90) days must be 
attached to substantiate points claimed. 
 

Provincially based offices  3 

3 
Outside Free State Province 
based offices 0 

Maximum possible score  45 
 

 
Stage 3 

The Bids will be evaluated on a 90/10 process as follows: 

 

Price and B-BBEE Status 

Assessment for Price is based on: 

o Price   : 90 

o B-BBEE Status Level : 10  

o The following 90/10 formula is used to calculate the points (Maximum 90 Points): 

 
Ps = Points scored for price of tender under consideration 

Pt = Rand value of tender under consideration 

Pmin = Rand value of lowest acceptable tender 

 

B-BBEE Status Level: 10 

● Points will be awarded to bidders for attaining the B –BBEE status level of contributor in 

accordance with the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 
 

● Bidders to submit a valid and original (or certified copy) of the B-BBEE Status Level Verification 

Certificate substantiating their B-BBEE rating issued by a Registered Auditor approved by SANAS 

or a Verification Agency accredited by SABS. 
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F3.13           Acceptance of tender offer 

 
F3.13.1        Tender offers will only be accepted if : 

 
a)       the tender offer is signed by a person authorized to sign on behalf of the Tenderer ; 

 
b)       the Tenderer submitted an original valid Tax Clearance Certificate issued by the South 

African Revenue Services ; 
 

c)       Tenderer’s declaration of compliance with the Occupational Health and Safety Act No 
85 of 1993 and  the  Construction  Regulations  2014  is  included  with  his  tender 
submission ; 

 
d)       a Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint 

Venture Agreement with his tender; 
 

e) the Tenderer or a competent authorized representative of the contractor who submitted 
the tender has attended the compulsory clarification meeting or site inspection; 

 
f) the Tenderer included with its tender the contractor's CIDB Registration Certificate (or 

certified copy thereof) as proof that it is registered in accordance with the Construction 
Industry Development Board Act No. 38 of 2000 and the Regulations 2003 promulgated 
in terms of the Act. 

 

g) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; and 

 
h)       The Tenderer has not: 

 
i)        abused the Employer’s Supply Chain Management System; or 

 
ii) failed to perform on any previous contract and has been given a written notice to 

this effect 
 

i) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the Tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

 
F3.18           Provide copies of the contract 

 
The Employer will provide the successful Tenderer, now the Contractor, with one copy of the 

complete, signed contract document.



T1-36 T1-36 

 
 
 

2. Mandatory Requirements must state the following on all documents : 
  
The following are mandatory requirements: 
  
• Attendance of Briefing Session: Failure to attend will lead to disqualification. 
• Valid Tax compliance unique security personal Identification number must be attached 
• Bidders must return all completed and duly signed standard bidding documents (SBD) and complete 

and sign all technical returnable documents, all documents must be completed with a black ink non-
erasable pen. 

• Compulsory Registration with an Accredited body, e.g. CIDB, ECSA, PSIRA, as indicated on the Advert, 
• Bidders must be registered on the centralised supplier database-CSD print out must be attached or 

Bidders must provide a CSD registration number (MAAA…………) 
 
In the case of a Joint Venture the Bidder must attach: 

  
• A joint venture agreement duly signed by both parties, and 
• Certificate of Authority for Signature (Power of Attorney). 
• The combined BBBEE certificate issued in the name of the JV must be attached; 
• The CIDB grading calculated in the name of the JV must also be attache 

 



C1-2  

 
 
 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND 
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C1.1 Form of Offer and Acceptance 
 

 
 
OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND   
EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A 
PERIOD OF 24 MONTHS. 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting this 
Offer has accepted the Conditions of Bid. 

 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form 
of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions 
of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. (in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Bidder before the end of the 
period of validity stated in the Bid Data, whereupon the Bidder becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data. 

 
For the Bidder 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
Date:                                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .



C1-2  

ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the Bidder’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of 
the Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

 
 
The terms of the contract, are contained in: 

 
Part C1:   Agreements and Contract Data, (which includes this Agreement) 
Part C2:   Pricing Data 
Part C3:   Scope of Work. 
Part C4:   Site Information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C4 above. 

 
Deviations from and amendments to the documents listed in the Bid Data and any addenda 
thereto as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed by 
the Bidder and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 

 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of  any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 

 
For the Employer: 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid 

closing date is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to Bid documents and which it is agreed by the Parties becomes and 
obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and 

recorded here, shall also be incorporated into final draft or the Contract, 
 

 
 
1.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . 

. 
 

Details . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 
. 

 
2.      Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 
 

Details . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Bid Data and addenda thereto as listed in the Bid 
Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed 
by the Bidder and the Employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the Bid documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the 
parties arising from this Agreement. 

 
For the Bidder:                                                                      For the Employer: 

 
……………………………………                    Signature        ……………………………………
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…………………………………… Name …………………………………… 
 

…………………………………… 
 

Capacity 
 

…………………………………… 
 

Name and address of organisation:              Name and address of organisation: 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………                                           …………………………………… 
 

……………………………………             Witness Signature …………………………………… 
 

……………………………………             Witness Name      …………………………………… 
 

……………………………………             Date                      …………………………………… 
 

 
 

Confirmation of Receipt 
 

The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed 
original copy of this Agreement, including Schedule of Deviations (if any) today: 

 

 
 

the ………………………………………..(day) 
 

 
 

of ………………………………………..(month) 
 

 
 

20 ……(year) 
 

 
 

at ………………………………………..(place) 
 

 
 

For the Contractor:                .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Signature and name of witness: 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name
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C1.2  CONTRACT DATA 
 

CONTENTS 
 
 
 

SECTION DESCRIPTION PAGE  

C1.2.1 CONDITIONS OF CONTRACT  C1-8 

C1.2.2 CONTRACT SPECIFIC DATA  C1-10 

C1.2.3 DATA PROVIDED BY THE TENDERER  C1-16 



 

C1.2  CONTRACT DATA 
 

Clause Statement Data 

The conditions of contract are the core clauses and the clauses for main Option based on 

the GCC 2015 – (General Conditions of Contract, 2015) 

 Dispute resolution Option 
 

and secondary Options of 

the General Conditions of 

Contract, 2015. 

W1: Dispute resolution procedure 
 

X1: Price adjustment for inflation 
 

X2 Changes in the law 

X5 Sectional Completion 

X7: Delay damages 

X13: Performance Bond 
 

X16: Retention 
 

X18: Limitation of liability 
 

Z: Additional conditions of contract 

10.1 The Employer is Free State Provincial Government represented 
 

by Head of Department: Department of Police, 

Roads and Transport 

 Address Physical: 
 

45 Charlotte Maxeke Street 
 

Bloemfontein 
 

9300 
 

Postal: 
 

P.O Box 690 
 

Bloemfontein 
 

9300 
 

Telephone No: (051) 409 8575 

 The Project Manager is: TJ Mosianedi 
 

Physical: 
 

Medfontein Building 
 

Bloemfontein 
 

9300 
 

E-Mail: tholangm@icloud.com 
 

Tel No: 082 0599 738 
 

Fax No:  
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11.2(13) The works are: SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 
BETWEEN TWEESPRUIT AND EXCELSIOR FOR THE 
DEPARTMENT OF POLICE, ROADS AND TRANSPORT 
FOR A PERIOD OF 24 MONTHS. 

 

11.2(14) The following matters will 
 

be included in the Risk 
 

Register: 

!"""""""""Underground water conditions 
 

!"""""""""Working in close proximity of operations 
 

!"""""""""Damages to existing infrastructure 
 

!"""""""""Material supply & logistics 
 

!"""""""""Traffic Management 

11.2(16) The Site Information is in Part C4 

11.2(19) The Works Information is 
 

in 

Part C3 

12.2 The law of the contract is 
 

the law of 

the Republic of South Africa subject to the 
 

jurisdiction of the Courts of South Africa 

13.1 The language of this 
 

contract is 

English 

13.3 The period for reply is 14 calendar days from the  issuing  of  the 
 

package order. 

3 Time 

30.2(3) The completion date for 
 

the whole of the works is 

The Duration of the contract shall be 24 
 

months from the date of site handover 

31.1 The Contractor is to 
 

submit a program for 

acceptance within 

14 calendar days from the issuing of the 
 

package order. 

31.2. The starting date is The date of the site handover meeting 

32.2 The Contractor submits 
 

revised programs at 

intervals no longer than 

14 days from receiving request from  the 
 

project manager 

35.1 The Employer is not 
 

willing to take over the 

works before the 

Completion Date 

 

4 Testing and Defects 
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43.2 The defect correction 
 

period is 

2 weeks 

5 Payment 

50.1 The assessment interval 
 

is monthly on 

the 

Last week of the month (fourth week) day of 
 

each successive month 

51.1 The currency of this 
 

contract is the 

South African Rand 

51.2 The period within which 
 

payments are made is 

Payment be effected within 30  (thirty 
 

days) following the submission of valid Tax 

Invoice, Progress reports, Correct signed 

EPWP reports and appointment letter 

6 Compensation events 

60.1 Claims caused by  the  following  will  not  be regarded  for  the purpose of 
this contract: 

 
1.  Inclement weather 

 
2.  Community and Labour unrests 

 
3.  Political instability 

 
4.  Material unavailability 

 
The above mentioned delays on the contract shall only carry an additional 

time extension and no additional cost to the project. Refer to the signed 

general framework contract. 

63 Assessing the claim 

 The assessment shall be done with conditions of this contract and that of the 
 

general framework contract and their respective GCC 2015 modules. 

Clauses detailed in the general framework contract shall govern over those 

of the package order. 

8 Risks and Insurances 
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80.1 These are additional 
 

Employer's risks 

1.  No additional risks are accepted by the 
 

Employer other than those  which  are 

provided for in this contract. 

2. The employer shall furthermore be 

exonerated from any loss of or damage 

to works, plant and materials due to 

strikes, riots and civil commotion not 

confined to the contractor’s employee’s, 

the contractor is thus required to allow for 

such risks. 

3.  (the contractor will be liable for any risk 

due to his non- compliant) 

80.1 Contractor’s risk From   the   starting   date   until   the   Defects 
 

Certificate has been issued, the risks which are 

not carried by the Employer are carried by the 

Contractor 

84.1 Employer insurances The Employer does not provide any insurance 
 

for the project 

84.1 The minimum limit of 
 

indemnity for 
 

insurance in respect of 

death of or bodily injury to 

employees of the 

Contractor arising out of 

and in the course of their 

employment in connection 

with this contract for any 

one event is 

R5,000,000-00 per claim,  number  of  claims 
 

unlimited 

9. Termination 

91.1 Reasons for termination Additional reasons for termination are  those 
 

stipulated  in the General  Framework  contract 

signed by the contractor and employer, these 

conditions shall govern over those stipulated in 

this clause. 
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  Further termination of the framework  contract 
 

may result due as stipulated in the Framework 

agreement. 

10 Data for main option clause 

B Option B Priced Contract with Bill of Quantities 

60.6 The method of 
 

measurement is 

- COTO Standard Specifications for Road and 
Bridge Works for South African Road Authorities 
(2020 Edition) 

11 Data for Option W1 

W1.1 The Adjudicator is Both parties will agree as and when a dispute 
 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the chairman 

of the Association of Arbitrators will appoint 

an Adjudicator 

W1.2(3) The Adjudicator 
 

nominating body is: 

The    Chairman    of    the    Association    of 
 

Arbitrators 
 

(Southern Africa) 
 

If no Adjudicator nominating body is 
 

entered, it is:the Association of Arbitrators 
 

(Southern Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure 
 

is 

The Rules for the Conduct of Arbitrations of 
 

the 
 

Association of Arbitrators (Southern Africa) 
 

The place where arbitration is to be held 
 

Is Bloemfontein 
 

The person or organization who will 

choose an arbitrator 

- if the Parties cannot agree a choice 

or 

- if the arbitration procedure does not 

state who selects an arbitrator, is 

The    Chairman    of    the    Association    of 
 

Arbitrators 
 

(Southern Africa) 
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X1 Price adjustment for inflation (CPA) 

X1.1 Defined terms The calculation of  CPA  shall  be  as  per  the 
 

attached specification for calculating CPA. 

X1.3 Compensation Events The following values for the different factors are 

to be used: 

X = 0.10 
 
a = 0.10 - Labour 

 
b = 0.55 - Equipment 

c = 0.15 - Material 

d = 0.20 - Fuel 
 
The different values for the calculation of the 

price adjustment factor shall be for the area of 

Free State: Other urban areas. The Diesel index 

shall be for the Witwatersrand Area. 

The Base month is one month prior to 

submission of quotations or as stipulated in the 

General Framework contracts. 

Only applicable for contract duration of more 
 

12 months of commencement date. 

X13 Performance bond 

X13.1 The     amount     of     the 
 

performance bond is 

10% of the contract value including VAT 

X14 Advanced payment to the Contractor 

X14.1 Advanced Payment There will be no advanced payment made to 
 

the contractor 

X16 Retention 

X16.1 The retention percentage 
 

is 

1.  10%   of   the   Contract   Amount, two 
 

retention guarantees (5% each) are 

required from the contractor within 14 

days of site handover of which one will be 

handed over to the contractor upon works 

completion (Practical Completion) 

2.  Upon    submission    of    the    required 

guarantees,    no    retention    shall    be 
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  subtracted from interim payments made 
 

to the contractor. 

Z Additional conditions of contract 
 The additional conditions 

 

of contract are: 

 

Z 1 Non-working times The non-working times are Sundays. 
 

The special non-working days are the 

construction industry year end break, all 

foreseeable statutory election days as declared 

by National Government, and the following 

statutory public holidays as declared by National 

Government: 
 

New Year’s Day, Human Rights Day, Good 

Friday, Family Day, Freedom Day, Workers’ 

Day, Youth Day,  National Women’s  Day, 

Heritage Day, Day of Reconciliation, 

Christmas Day and the Day of Goodwill. 
 
 
The construction industry year end break 

commences on the first working day after 15 

December and ends on the first working day after 
 

5 January of the following year. 

Z2 Extension of time for 
 

completion 

In general, extension of time for the completion 
 

of Works will, in terms of the General conditions 

of Contract, be granted only for additional work 

and for circumstances which could not have 

been foreseen, and are beyond the control of the 

Contractor. 
 
 
No extension of time for completion will be 

granted on account of normal inclement weather, 

but extension of time shall be determined for 

abnormal rainfall or wet conditions in accordance 

with the formula given below, separately for each 

calendar month or part thereof. 
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Z 2.1 Penalty for the delays The penalty for failing to complete the Works is 
 

0,05% of the Contract Sum per day, up to a 

maximum limit of twenty-five thousand rand per 

day (R25,000,00 per day). 

Z3.1 Special Material Price adjustments for variations in the costs of 
 

special materials are allowed. Special materials 

shall be limited to bitumen and bitumen products 

only. 

Z3.2 Material on site The percentage advance on materials not yet built 
 

into the Permanent Works is 80%. 

Z3.3 Quality of materials and 
 

workmanship 

The source of supply of all materials including all 
 

stone, sand, gravel or soil or any other natural 

material required in the execution of the Works 

shall be located by the Contractor.  No material 

shall be used until it has been approved by 

the Engineer 

Z3.4 Defects In the event of the Contractor not completing all 
 

the outstanding work within the period specified 

by the Employer in terms of the contract, the 

Employer shall have the right to extend the 

Period of Maintenance by the additional time 

taken by the Contractor to complete such 

outstanding work to the satisfaction of the 

Employer.   The full retention applicable to the 

Period of Maintenance shall apply to such 

extension. 

Z4 Contract participation 
 

target 

The Contract Participation Target for Targeted 
 

Enterprises is 30% 

Z5 Targeted Subcontractors 
 

(ABE’s) 

Part C3: Scope of Works: C3.7.1.2 (3.1) - 30% of 

Contract Value (Excl. Contingencies) must be 

subcontracted to Local & CDP Contractors 

approved / appointed by the Department and the 

Works should only be executed by 

Subcontractors  and should  be paid  within  30 

days as per Section B of BOQ. 
 
 

C1-13



 

 

Z6 Targeted Local labour 1. Minimum Labour Employment for this 

contract is 4 people per million of 

Contract Value (Excl.  VAT, 

Contingencies and CPA) should be 

appointed with a minimum of six months 

at a payment rate of R186/day. 

2.  25% of labour must be retained for the 

entire duration of the contract. 

3.  Recruitment of labour for annual targets 

shall be conducted as follows 

!"""""""""30%   -   at   the   beginning   of 
 

Financial year 
 

!" 30%  -  three  months  after  the 

initial appointment 

!" 40% - midway into the financial 

year 

4.  The employment demographics are as 

follows: 

!"""""""""Youth – 55% 
 

!"""""""""Female – 60% 
 

!"""""""""Disabled – 2% 
 

5. Wherever  feasible  labour  will  be 

deployed to Local Municipalities for 

service delivery at the cost of the 

Contractor. 
Z7 Temporary Suspension of 

 

Works 
Planned Annual allocated budget available can 

be reduced at the Employer’s discretion. In the 

event that annual budget is reduced or 

exhausted, the Contractor shall not be allowed 

stop the Works and  or  claim  interest  on the 

unpaid Works. 

No    claim    shall    be    submitted    to    the 
 

Department once the budget is depleted. 

Z8 Works Schedule Activities specified on the Bill of Quantities under 
 

Section  A  should  include  all  work  items  and 
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  provisional sums and should be priced by the 
 

tenderer evenly. Tender amount should be 

calculated according Section A of the Bill of 

Quantities. 

Items listed under section B of the Bill of 

Quantities are subcontractor related items and 

should amount to 30% of the contract amount 

(excl. Contingencies). 

Z9 Socio – Economic of 
 

Community 

1% of Contract Value shall be invested into local 
 

Community. 

Z10 Skills Development - Two (2) Civil Engineering Students shall be 

appointed for experiential Training with stipend 

of R10000.00 each per month, signed off reports 

must be submitted to respective Departmental 

Project Managers. 

- Members of Community must also be trained in 
 

Labour Intensive Works 
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DEPARTMENT OF POLICE, ROADS AND 
TRANSPORT 

 
SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND 
EXCELSIOR FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD 
OF 24 MONTHS. 

 
C2 –PRICING 

DATA C2.1            PRICING INSTRUCTIONS 

This Bill of quantities forms part of the contract documents and must be read in conjunction with all the 
other documents comprising the contract documents.  For the purposes of this bill of quantities, the 
following words shall have the meanings hereby assigned to them. 

 
Unit:  The unit of measurement for each item of work as defined in the standard specifications or 

the project specifications. 
 

Quantity:  The number of units of work for each item. 
 

Rate :     The payment per unit of work for which the tenderer tenders to do the work. Amount:                 

The product of the quantity and the rate tendered for an item. 

Lump Sum:                     An amount tendered for an item, the extent of which is described in the schedule  
of quantities, the specifications or elsewhere, but of which the quantity of work is 
not measured in units. 

 
Bill of 
Quantities 

 
1 Measurement and payment shall be in accordance with the relevant provisions of the COTO 

Standard Specifications for Road and Bridge Works for South African Road Authorities 
          (2020 Edition), subject to the following amendments and additions: 

 
2 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used 

in the Bill of Quantities are as follows: 
 

mm 
m 

= 
= 

millimetre 
metre 

km = kilometre 
m2 = square metre 
m2.pass = square metre-pass 
ha = hectare 
m3 = cubic metre 
m3.km = cubic metre-kilometre 
l = litre 
kl = kilolitre 
MPa = megapascal 
h = hour 
kg = kilogram 
t = ton (1000 kg) 
No. = number 
sum = lump sum 
MN = meganewton 
MN.m = meganewton-metre 
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P C sum = Prime Cost sum 
 
 
 

Prov sum = Provisional sum 

 
% 

 
= 

 
per cent 

kW = Kilowatt 
 man-month 

 
= Man per Month 

man-shift = Man per Shift 
Person.Month = Person per Month 
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3 For the purposes of the Bill of Quantities, the following words shall have the meanings hereby 
assigned to them: 

Unit: The unit of measurement for each item of work as defined in the COTO Standard   Specifications 
for Road and Bridge Works for South African Road Authoritie (2020 Edition),  

Quantity:  The number of units of work for each item. 
Rate:        The agreed payment per unit of measurement. 
Amount:   The product of the quantity and the agreed rate for an item. 
Lump sum:     An agreed amount for an item, the extent of which is described in the Bill of 
               Quantities but the quantity of work of which is not measured in any units. 

 
4 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. Attention is directed to the provisions of clause 1220 of the standard specifications 
regarding the measurements of quantities for payment. Except where specified otherwise than in 
clause 1220, the net measurement or mass of the finished work in place shall be taken for payment, 
and any volume or mass of work in excess of that prescribed, shall be excluded. 

 
5 The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the 

work described under the several items. Such prices and rates shall cover all costs and expenses 
that may be required in and for the execution of the work described, and for all the risks, obligations 
and responsibilities specified in the general conditions of contract, special conditions of contract, 
standard specifications and project specifications shall be considered as provided for collectively in 
the items of payment given in the bill of quantities. 

 
Such prices and rates shall also cover full compensation for completing and maintaining, during the 
defects liability period, all the work shown on the drawings and specified in the standard specifications 
and project specifications and the cost of all general risks, liabilities, and obligations set forth or 
implied in the Contract Data, as well as overhead charges and profit. Reasonable prices shall be 
inserted, as these will be used as a basis for assessment of payment for additional work that may 
have to be carried out. 

 
6 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered shall not be paid for but will be considered to 
be covered by other prices or rates elsewhere in the Bill of Quantities. 

 
If the tenderer should group a number of items together and tender one lump sum for each group of 
items, this single tendered lump sum shall apply to that group of items and not to each individual item, 
or should he indicate that full compensation for any item has been included in the rate for another 
item, the rate for the item included in another item shall be deemed to be nil. 

 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during 
the execution of the contract 

 
7 Reasonable compensations will be received where no pay item appears in respect of work required 

in terms of the Contract, which is not covered in any other pay item. 
 

8 The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes 
of identifying the items. More details regarding the extent of the work under each item appear in the 
scope of work, Reference shall, inter alia, be made to the drawings, standard specifications, project 
specifications, general conditions of contract and special conditions of contract for more detailed 
information regarding the extent of work entailed under each item. 

 
9. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 
 (2020 Edition),. Item numbers prefixed by the letter B refer to payment items described under part 

B of the project specifications, those with C to payment items described under part C, and so on for 
further parts of the project specifications.
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Item numbers in schedule B of the schedule of quantities are, in addition, preceded by the number of 
each separate part of schedule B of the schedule of quantities, e.g. payment item 62.02 described in 
the standard specifications (clause 6210), when used in part 3 of schedule B of the schedule of 
quantities, would be numbered 3/62.02, and if this payment item had been amended in part B of the 
project specifications, the payment item would be indicated as 3/B62.02. 

 
10 The quantities set out in the schedule of quantities are only approximate quantities.   The quantities 

of work finally accepted and certified for payment, and not the quantities given in the schedule of 
quantities, will be used to determine payments to the Contractor 

 
The validity of the contract shall in no way be affected by differences between the quantities in the 
schedule of quantities and the quantities finally certified for payment. Work is valued at the rates or 
lump  sums  tendered, subject only to  the  provisions of  sub  clause  1209  (a)  of  the  standard 
specifications. 

 
11 The amount of work or the quantities of material stated in the schedule of quantities shall not be 

considered as restricting or extending the amount of work to be done or quantity of material to be 
supplied by the Contractor 

 
12 The statement of quantities of material or the amount of work in the schedule of quantities shall not 

be regarded as authorization for the Contractor to order material or to execute work. The Contractor 
shall obtain the Engineer’s detailed instructions for all work before ordering any materials or executing 
work or making arrangements in this regard 

 
13 The provisions of clause10.1 of the general conditions of contract shall apply to provisional sums and 

prime cost sums. 
 

14 Subject to the conditions stated in paragraph 15 below, the rates and lump sums filled in by the 
tenderer in the schedule of quantities shall be final and binding with regard to submitting the tender, 
and may not be adjusted should there be any mistakes in the extensions thereof and in the total sums 
appearing in the tender. Should there be any discrepancies between the tender sum and the correctly 
extended and totalled bill of quantities, the tendered sum will be regarded as being correct, and the 
Employer shall have the right to make adjustments to the tender rates to reconcile the tender sum 
with the total of the bill of quantities.  In such an event the Contractor will be consulted but, failing 
agreement between the parties, the decision of the Employer shall be final and binding. Adjustment 
of the tender rates will take place prior to the signing of the contract.  In their own interest tenderers 
must make doubly sure of the correctness of their tendered rates, the extensions and the tender sum. 

 
15 A tender may be rejected if the unit rates or lump sums for some of the items in the schedule of 

quantities are, in the opinion of the Employer, unreasonable or out of proportion, and if the tenderer 
fails, within a period of seven (7) days of having been notified in writing by the Employer to adjust the 
unit rates or lump sums for such items, to make such adjustments. 

 
16 Those parts of the contract to be constructed using labour-intensive methods have been marked in 

the bill of quantities with the letters LI in a separate column filled in against every item so designated. 
The works, or parts of the works so designated are to be constructed using labour-intensive methods 
only. The use of plant to provide such works, other than plant specifically provided for in the scope of 
work, is a variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities, which must be done by hand, and this clause does not over-ride 
any of the requirements in the generic labour intensive specification in the Scope of Works. 

 
17 Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods.  Any unauthorized use of plant to carry out work, which was to be done labour-intensively 
will not be condoned, and any works so constructed will not be certified for payment. 
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PART C3          SCOPE OF WORKS 
 

SECTION C3.1 STANDARD SPECIFICATIONS 
 
COTO Standard Specifications for Road and Bridge Works for South African Road Authorities (2020 
Edition) 

 
The following SANS specifications are also referred to in this document and the Contractor is advised to 
obtain them from Standards South Africa (a division of SABS) in Pretoria 

 
SANS 1914-1 to 6 (2002):          Targeted Construction Procurement 

 
SANS 1921-1 (2004):                 Construction and Management Requirements for Works Contracts Part 1 

: General    Engineering    and    Construction    Works    and    where 
accommodation of traffic is involved. 

 
SANS 1921-2 (2004):            Construction and Management Requirements for Works Contracts; and 

Part2: Accommodation of Traffic on Public Roads Occupied by the 
Contractor. 

 
All references to SABS Standards which are replaced with corresponding SANS Specifications, have to be 
read in their new format. 
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The Contract Part C3: Scope of Works 
C3.2: Project Specifications 

 

 

 
 

SECTION C3.2:           PROJECT SPECIFICATIONS 
 

The Project Specifications, consisting of two parts, form an integral part of the 
Contract and supplements the Standard Specifications. 

 
PART A contains a general description of the works, the site and the requirements 
to be met. 

 
PART B contains variations, amendments and additions to the  Standard 
Specifications and, if applicable, the Particular Specifications. 

 
In the event of any discrepancy between a part or parts of the Standardized or 
Particular Specifications (Part A) and the Project Specification (Part B), the Project 
Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the 
Bill of Quantities, the discrepancy shall be resolved by the Engineer before the 
execution of the work under the relevant item. 
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PART A: GENERAL 
 

PS1      EMPLOYER'S OBJECTIVES 
 

The Employer’s general objective is to upgrade repair Primary Road P99/1 to a safe 
standard for public use. 

 
The project offers employment opportunities and upliftment of the local community. 

 
 

This project has the following particular objectives: 
 

•            To improve road safety 
 

•            Create as many job opportunities for local people as economically feasible 
 

•            Create employment opportunities for local small contractors 
 

•  To provide training for local labour in social as well as in labour intensive 
construction skills. 

 

• 
 

PS2      LOCATION OF THE WORKS 
 

Refer to the locality plan included in Part C4 of this document. 
 

             “SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR   
  FOR THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24      
  MONTHS” is classified as a category C road between Tweespruit and Excelsior based within 
   Mantsopa Local Municipality. It is in a very poor condition, barely drivable, and now for years 
   the Department has been receiving complaints from the road users about its poor    
   conditions. 
 
 

Position South East 
Start km 0.0   
End km 44.0   

 
Refer to PART C4 for the Site Locality Plan. 

 
 

PS3      EXTENT OF THE WORKS 
 

This section of the Project Document is a basic outline of the works, and does not limit the work 
to be carried out under this contract. 

 

The works required under this contract consist of the following activities: 
 

•            Establishment on site 
 

•            Accommodation of traffic 
 

The roads will be constructed in full-widths both in fills and flat terrain. The 
traffic will be accommodated on the existing road reserve where possible. 
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•           Construction of pavement layers: 
 

SPECIAL MAINTENANCE OF PRIMARY ROAD P37/1 BETWEEN TWEESPRUIT AND EXCELSIOR FOR 
THE DEPARTMENT OF POLICE, ROADS AND TRANSPORT FOR A PERIOD OF 24 MONTHS. 

 
 

1. SURFACING: 

a) Double Seals: All sections of the special maintenance of primary road P37/1 between Tweespruit and 
Excelsior for the Department of Police, Roads and Transport for a period of 24 months. Road will be surfaced 
utilizing a 20/10 double seal. 
 
 

2.  BASE LAYER: 
a)   In general, the existing alignment will be lifted to allow for a new G3 

Base with no adjustments to the vertical and horizontal 
alignment. 

 
3.         SUBBASE LAYER 
         a)   The subbase will be constructed by spreading 100 mm of G5A quality     
                material that is obtained commercially onto the existing base.  
                The layer will be stabilized using cement to produce 250 mm base of 
          C3 quality.             

 
•            Clearing and grubbing the road reserve 
•            Clearing out of existing hydraulic structures 
•            Repair or construction of concrete-lined storm water channels 
•            Installation of kerbing and channeling 
•            Minor road structure/surface repairs 
•            Construction of erosion protection (gabions/stone pitching) 
•            Erection/repair of guardrails 
•            Erection/repair of fencing 
•            Extending concrete culverts and construction of inlet/outlet structures 
•            Erection/repair of road signs 
•            Road markings  
•            Finishing off road reserve 

 
 

Where required, material from local Departmental borrow pits will be required to 
reconstruct road layers and eroded shoulders. In addition, all excess material from 
finishing operations shall be disposed of at approved spoil sites. Special attention must 
be given to the finishing off of existing borrow pits used for construction
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PS4      NATURE OF GROUND AND SUBSOIL CONDITIONS 

 
Ground and subsoil conditions will be evaluated during the construction phase. 

 

Existing publication: 	
The new COTO Standard Specifications for Road and Bridge Works for South African Road Authorities was 
approved by COTO on 18 August 2020 as a Draft Standard (DS) and will be replacing the COLTO 
Standard Specifications for Road and Bridge Works for State Road Authorities (1998 Edition).  

Existing contracts and tenders in the design phases based on the COLTO Standard Specifications (1998 
Edition) will remain unaffected but will be phased out during the next 6 months and the COTO Standard 
Specifications (2020 Edition) will be mandatory for use in procurement documents advertised as from 1 
March 2021.  

  
 
A1.2 GENERAL REQUIREMENTS AND PROVISIONS  

PART A: SPECIFICATIONS  

A1.2.1 SCOPE  

This Section covers matters which relate to this Standard Specification and/or the Contract Documentation 
as a whole. It establishes generic requirements that may also be applicable to other sections of this 
Standard Specification to avoid repetition in the other sections.  
It includes payment items for general items that are not included elsewhere in this Chapter 1 or in the other 
Chapters and for day works that are applicable to all the Chapters.  

 

A1.2.2 DEFINITIONS   

 
Acceptance Quality Control - encompasses those actions carried out by the Employer and/or the 
Engineer to inspect, sample, test and measure each constructed part or section of the Works to determine 
whether the quality and workmanship is acceptable in terms of the Specifications.  
 
Process Quality Control -encompasses those actions carried out by the Contractor to assess and control 
materials and construction processes to ensure that the quality of the final product/s meets all the specified 
requirements. It includes a quality plan with defined actions, inspections, sampling, testing and 
measurement for each construction process to ensure that the quality control process is carried out 
effectively.  
 
Stakeholder liaison - the process whereby the Employer and the Contractor engage with interested and 
affected parties, in particular the local authorities, local residents, schools etc., in order to inform them how 
the Works will affect the local community, to discuss how any adverse effects of the Works on the local 
community and/or environment can be eliminated or alleviated and to provide any health and safety 
information that is relevant to the local community regarding construction of the Works.  

A1.2.3 GENERAL  

 
The following Clauses include specifications for various general items which are not included in any of the 
other specific Chapters and Sections.  

A1.2.3.1  Contractor's activities in respect of property outside the road reserve provided by the 
Employer  

 
The Contractor may occupy and make use of property outside the road reserve that is provided by the Employer for 
purposes of executing the contract, on condition that:  
 

• The Contractor complies strictly with the requirements of such statutory provisions, particularly with respect 
to the matters relating to serving written notice to the owner before the Contractor enters the property.   



 
 

C3-8 
 

• The Contractor shall provide the Engineer with a copy of the written notice and inform the Engineer of any 
further consultations that may have taken place, or additional agreements reached, with the property owner.  

• The Contractor adheres to all the written agreements made by the Employer with owners of the property 
outside the road reserve in respect of the following matters:  

− The location, extent and use of borrow pits, haul roads, construction roads and bypasses outside the road 
reserve,  
− any compensation paid by the Employer or the Contractor, if applicable, for land or materials taken or for 

land temporarily used or occupied,  
−	 the reinstatement of property occupied, used, damaged or destroyed, or compensation therefor in lieu of 

reinstatement,  
−	 the procedures for the moving of fencing, services and any other items and  

−	 any similar matter directly related to the Contractor's activities on the property.  
 

The Contractor shall comply with all the environmental requirements and all other current legislation and 
regulations which are applicable to the land outside the road reserve which is being used by the Contractor for 
carrying out the Works.  
On completion of his operations the Contractor shall obtain from the owner concerned a written statement to the 
effect that:  
 

• The Contractor has fulfilled his obligations under any written agreement that the Employer has made with the 
owner.  

• The owner is satisfied that all property occupied, including borrow pits, haul roads and construction roads, 
has been properly restored and is in a satisfactory condition.  

• With respect to fences, services or any other items moved, altered, damaged or affected in any way the 
owner is satisfied that everything has been handed back to him by the Contractor in a satisfactory condition.  

All such statements shall be signed and dated and copies shall be delivered to the Engineer. The obtaining of any 
such written statements will not relieve the Contractor of the execution of any of his obligations to the satisfaction of 
the Employer or the owner or authority concerned. 

A1.2.3.2 Contractor’s activities in respect of property which is not provided by the Employer 

   
Should the Contractor use property which is not provided by the Employer, for haul roads, site offices and 
workshops, the Engineer’s offices and laboratory, or for storing of equipment or materials required for construction 
or disposal, it shall be subject to the following:   

• The Engineer shall agree to the use of any property selected for this purpose.  

• Such property shall be physically separated from any production plant or activities and suitably fenced in.  

• The area used for the aforesaid purpose shall be surveyed, and, where the land does not belong to the 
Contractor, he shall sign a lease agreement with the owner of such property in respect of the full period for 
which such property shall be used for such purpose.  The lease agreement shall stipulate that the property 
owner shall not have any right whatsoever to any material stockpiled on such property during the duration of 
the contractual lease agreement.  

• A lease agreement shall be concluded by the Contractor with the owner or owners of such property for the 
full period that such property is required. The lease agreement shall provide for possible extensions to match 
the duration of the contract. The lease agreements shall also provide for the contract being terminated by 
Contractor’s default or liquidation and the resulting possibility for the lease agreement to be taken over by a 
succeeding Contractor.  

• Copies of all lease agreements shall be submitted to the Engineer for comment prior to signature by the 
signing parties and copies of the final signed agreements shall lodged with the Engineer. Notwithstanding 
the Engineer’s comments on the conditions of a lease the Contractor shall be solely responsible for adhesion 
to the terms of the lease agreements.  

• Suitable permanent reference beacons shall be placed next to any material storage area, at the cost of the 
Contractor, to demarcate the storage area and, if applicable, for use by the Engineer for taking cross-
sections for determining quantities.  

• Only material that is to be used for the Works shall be stored on such property.  
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• The Contractor shall comply with all the requirements of the environmental and any other legislation which is 
applicable to the property being used.  

On completion of his operations, the Contractor shall obtain, from the owner concerned, a written statement to the 
effect that:  

• The Contractor has fulfilled his obligations under any written agreement that he made with the owner.  

• The owner has received all the compensation he is entitled to and is also satisfied that all property that was 
occupied, including borrow pits, haul roads and construction roads, has been properly restored and handed 
over to the owner in a satisfactory condition.  

• With respect to fences, services or any other items moved, altered, damaged or affected in any way the 
owner is satisfied that everything that was affected has been handed back to him by the Contractor in a 
satisfactory condition.  

All such statements shall be signed and dated and copies shall be delivered to the Engineer. The obtaining of any 
such written statements will not relieve the Contractor of the execution of any of his obligations to the satisfaction of 
the Employer or the owner or authority concerned.   

A1.2.3.3	Environmental	management		
 
The Contractor shall ensure that the project complies with all the requirements that have been set out in the 
Environmental Authorization (EA), the Environmental Management Plan (EMP), the Water Use Licenses (WUL) for 
the extraction of water as well as for working within a certain distance of watercourses and their associated specific 
conditions and permits. 
 
Before any construction may commence the Contractor shall ensure that he has a copy of all licenses and permits 
required in terms of the EA, the EMP and for the WULs that were obtained by the Employer prior to the Contract 
being awarded. The Contractor shall also ensure that he obtains all other outstanding permits required to comply 
with the requirements of the EA, the EMP and the WULs, in particular the WUL for the extraction of the amount of 
water he requires from rivers and streams. The Contractor shall supply a copy of all required licenses and permits 
to the Engineer for his records.  

A1.2.3.4	Extension	of	time	for	delays	caused	by	rainfall		
 
This Clause specifies the conditions under which extensions of time for rainfall delays will be measured.   
Any delays caused by rainfall shall be determined in terms of one of the three methods given below. The applicable 
method for a particular contract shall be specified in the Contract Documentation. The rainfall delay determined by 
using the specified method shall entitle the Contractor to an equivalent extension of the time for completion without 
the need for formal claim procedures.  (If none of the methods given below are specified in the Contract 
Documentation then any claims for rainfall related extensions of time will be dealt with according to the applicable 
Conditions of Contract.)  
 
Any other delays caused by exceptionally adverse weather conditions that have not already been taken into 
account as specified above shall be dealt with in accordance with the applicable Conditions of Contract.  
The Contractor shall take cognizance of all the temperature, wind speed, moisture content and curing related 
limitations and/or restrictions that are applicable to some items of the Works as specified in the relevant clauses of 
this Standard Specification.  No extensions of time will be measured or granted for any delays caused by the 
Contractor’s compliance with these limitations and/or restrictions. 
 
 a) Method 1 (Rainfall formula)  
 
If specified in the Contract Documentation the formula below shall be used to calculate separately the delay for 
each calendar month or part thereof due to rainfall. It shall be calculated each month during the period referred to in 
the Conditions of Contract as the time for completion of the Works (including any extension thereof that may have 
been granted), or until the issue date of the Taking-over Certificate, whichever is the shorter period. The delay 
calculated for a given month shall be used to determine the interim extension of time granted for that month. At the 
end of the applicable period referred to above, the aggregate of the monthly delays will be taken into account for 
the final determination of the total extension of time for the Contract. Such determination will not be subject to 
normal claim procedures.  
 
V = (Nw - Nn) + [(Rw - Rn)  ̧X]  
If any value of V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.  
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The delay for a part of a month shall be calculated by substituting pro rata values for the variables in the equation.  
The symbols in the above rainfall formula shall have the following meanings:  
V =   Delay due to rain in calendar days in respect of the calendar month under consideration.  
Nw =  Actual number of days during the calendar month on which a rainfall of Y mm or more per day has been 
recorded.  
Rw =  Actual rainfall in mm for the calendar month under consideration.  
Nn =    Average number of days in the relevant calendar month, as derived from existing rainfall records providin 

the Contract Documentation, on which a rainfall of Y mm or more per day has been recorded.  
Rn =    Average total rainfall in mm for the calendar month, as derived from existing rainfall records supplied in the 

Contract Documentation.  
X =  20, unless specified otherwise in the Contract 

Documentation.Y =10, unless specified otherwise in the 

Contract Documentation.  

 

A1.2.3.5 Handing-over of the Site of the Works  

 
The Site of the Works will be handed over to the Contractor for construction purposes, subject to such conditions 
as may be specified in the Contract Documentation regarding matters such as:  

• The sequence in which sections of the Works will be handed over and must be completed.   

• The maximum total length of temporary deviations that will be allowed to be in operation at any time.  

• The number of half or partial width construction sections that will be permitted on the Site of the Works at 
any one time.  

• The minimum length of existing or newly completed full width, unrestricted road sections that must be open 
to traffic between any half or partial width construction sections.   

• Any other matters relating to the Contractor's use and occupation of the road reserve.  

A1.2.3.6 Health and safety   

 
The Contractor shall always comply with the requirements of the health and safety plan, drawn up by the 
Contractor in compliance with all current and applicable health and safety legislation, the Employer’s health and 
safety specification and the Contractor’s own health and safety requirements to ensure that the Contractor 
complies fully with all current legislation and regulations as well as with any additional health and safety 
requirements that may be specified in the Contract Documentation. The Contractor’s health and safety plan shall 
be developed to address all risks specific to the Works as identified in risk assessments carried out by the 
Contractor and/or by the Employer.  
The Employer and /or his construction health and safety agent may also monitor the Contractor’s compliance with 
the requirements stipulated in the Employer’s health and safety specification as well as the requirements set out in 
the Contractor’s health and safety plan.  

 

A1.2.3.7 Legal and contractual requirements and responsibility to the public and the Employer  

 
The Contractor shall comply with all the legislative and regulatory requirements of all the relevant statutory bodies 
pertaining to his site establishment and to the execution of the Works. The Contractor shall also comply with the 
requirements given in the Contract Documentation and with his legal and general obligations to the public, 
particularly with regard to obtaining and maintaining all the insurances and sureties required for the duration of the 
Contract and the Defects Notification Period.   

A1.2.3.8 Tolerances  

 
The work specified in all the chapters of this Standard Specification shall comply with the various dimensional and 
other tolerances specified in each case. No representation is made that the full specified tolerances will be 
available independently of each other, and the Contractor is cautioned that the liberal or full use of any one or more 
tolerances may deprive him of the full or any use of tolerances relating to other aspects of the work. The latter 
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would apply particularly in respect of level tolerances on layer work and the related requirements regarding layer 
thicknesses. 
Where no tolerances are specified, the standard of workmanship shall be in accordance with normal good practice.  

A1.2.3.9 Monthly reports  

 
The Contractor shall prepare monthly reports on progress, delays incurred, plant returns, OHS and EMP 
compliance, staff training, empowerment, capacity building, small Contractor development, labour and staff returns 
and any other information required by the Employer and/or the Engineer which is specified in the Contract 
Documentation.  
The Contractor’s monthly reports shall be submitted to the Engineer at least two working days prior to the 
applicable scheduled monthly site meetings.  

A1.2.3.10 Notices, signs and advertisements 

 
The Contractor shall not erect any signs, notices or advertisements on the Works or the site of the Works without 
the written approval of the Engineer.  
Details of the official contract sign boards (if any) that should be erected will be given in the Contract 
Documentation or issued by the Engineer. These signs are to be erected in positions determined by the Engineer 
not later than one month after the Contractor has been given access to the site. They shall be maintained in a clean 
and legible condition throughout the contract and removed immediately upon completion of the Works.  
No signboards other than those specified above will be permitted on or adjacent to the Works, except that the 
Contractor may permit each of his subcontractors to display one signboard, and one only, of less than 2 m² at the 
Works office. All advertisements, notices and temporary signs shall be removed by the Contractor immediately 
upon completion of the Works.  

A1.2.3.11 Ordering of day work 

 
Day work shall be undertaken strictly in accordance with the provisions of the Conditions of Contract. No daywork 
shall be undertaken unless specified by the Engineer. Such a written instruction shall include a full description of 
the work to be carried out. Before commencing any day work the Contractor shall obtain the Engineer’s agreement 
regarding the estimated duration of the day works, the numbers of each category of staff to be employed, the 
materials to be used and the construction equipment and vehicles that will be required to carry out the work.   
The Contractor shall provide the Engineer with a daily report that records the actual duration, numbers of staff and 
materials, equipment and vehicles used each day for approval of the day works.  

A1.2.3.12 Ownership of assets and disposal of non-useable assets  

 
Unless otherwise stated in the Contract Documentation the Employer is the owner of all existing moveable and 
immoveable assets in the road reserve.   
Non-useable assets are assets that have reached the end of their economic life, are no longer needed or need to 
be replaced. A disposal plan for these non-useable assets will be given in the Contract Documentation.  The 
Contractor shall submit rates for the disposal of each of the identified non-useable assets listed in the Contract 
Documentation. The tendered rates could be positive or negative depending on the cost of disposing of them 
against the value that the Contractor may wish to place upon them.  
A provisional sum may also be provided to cover the cost of the disposal of any non-useable assets that may be 
identified during the construction of the Works. A record must be kept of all such non-useable assets that are 
disposed of.  Any income derived from the sale of these assets will be offset against the provisional sum.  

A1.2.3.14 Remedial work  

 
The Contractor shall replace, repair or make good any part of the Works or any equipment or material that is found 
not to conform to the specified requirements, or is damaged so that it no longer conforms to the specified 
requirements, in accordance with the Conditions of Contract before the Taking-over Certificate will be issued.   
 

A1.2.3.16 Site meetings  

 
The Contractor shall attend regular (at least monthly) meetings on the site with the Employer and the Engineer, at 
dates and times to be determined by the Employer and/or the Engineer. Such meetings will be held for evaluating 
the progress of the Works, compliance with the environmental management and the health and safety regulations 
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and for discussing matters pertaining to the contract which any of the parties represented may wish to raise. To this 
effect the Contractor will be obliged to compile a formal monthly report, drafted in consultation with the Engineer 
where necessary, and to submit these monthly reports to the Engineer at least two working days before each site 
meeting.  

A1.2.3.17 Site security  

 
The Contractor is responsible for keeping unauthorized persons off the Site of the Works in accordance with the 
requirements of the Conditions of Contract. The Contractor shall therefore carefully assess the security measures 
of whatever nature that may be required at the location of the Engineer’s site office and laboratory, the Contractor’s 
offices, stores and workshops, the Site of the Works including quarries, borrow pits, stockpile sites and 
manufacturing yards as well as any traffic accommodation site facilities and equipment which may be placed on the 
approaches to / exits from the Site of the Works.   

A1.2.3.18 Stakeholder liaison  

 
The initial stakeholder liaison required will normally be undertaken by the Employer and/or the Engineer. The 
outcomes and agreements resulting from all such stakeholder liaison will be taken into account and included in the 
Contract Documentation. This process may involve the establishment of a Project Liaison Committee (PLC) and 
the employment of a Project Liaison Officer (PLO) by the Employer.    

A1.2.3.19 Temporary drainage and dewatering  

 
The Contractor shall be responsible for the provision of temporary drainage works such as drains, open channels, 
banks etc., and for providing and operating temporary pumps and such other equipment as may be necessary for 
adequately protecting, draining and dewatering the Works and any temporary Works, deviations and detours on 
existing roads if required.   
The Contractor shall ensure that any temporary drainage works and/or dewatering operations do not cause erosion 
or flooding of other parts of the Works or adversely affect the stability of any excavated trenches or slopes. If the 
Contractor becomes aware of any potential signs of slope / trench instability he shall immediately suspend the work 
and withdraw all personnel from the area and fence and/or barricade it to prevent access. The Contractor, who 
remains responsible for compliance with the OHS regulations, shall then propose, design and implement all 
measures required to rectify the situation.  
Unless specifically reflected in the pricing schedule, all such measures shall be deemed to be included in the rates 
for the Works.  

A1.2.3.20 Road safety audits  

 
If stated in the Contract Documentation, two types of road safety audits shall be carried out on the Contract, namely 
a work zone traffic management audit before any construction work commences and a pre-opening stage road 
safety audit when the construction work is almost complete.    

A1.2.3.21 Water   

 
The Contractor shall make his own arrangements for procuring, transporting, storing, distributing and applying the 
water needed for construction and other purposes, except where otherwise specified.   
Obtaining water from streams, rivers, dams or boreholes shall be subject to the Contractor obtaining the required 
permit from the relevant authority.   
Obtaining water from a municipal or other water supply authority shall be subject to the Contractor entering into a 
supply agreement with the relevant supply authority.  
The suitability of water for construction purposes shall be determined in accordance with the acceptance 
parameters given in the following clauses of this Standard Specification:  

• Water for earthworks and pavement layers  

• Water for stabilisation of pavement layers –  

• Water for diluting bitumen emulsion –  

• Water for grout  

• Water for shotcrete  

• Water for concrete structures  
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• Water for cementitious repair mortar or concrete  

• Water for sprayed concrete  

 

A1.2.7 EXECUTION OF THE WORKS  

A1.2.7.1 Programme of work  

 
a) General  

This Clause describes the requirements for the preparation, submittal, update and revision of the Contractor's 
programme. These requirements are in addition to, or expand upon, the requirements for programming the Works 
which are given in the Conditions of Contract or elsewhere in the Contract Documentation.  
The Contractor's programme shall be used by the Contractor to plan and execute the Works. The programme will 
also be used by the Engineer to monitor progress and it may be used as the basis for the assessment of 
extensions of time and the effect of any delays on the progress of the Works.  
The Contractor’s original baseline programme shall be reviewed and updated monthly, or as required in the 
Contract Documentation, to ensure that the programme always reflects the actual progress of the Works.   
Scheduling of work and monitoring of progress can be done to various degrees. Extensive scheduling has its 
benefits in controlling progress and in the evaluation of delay claims, but the amount of effort involved in this can be 
considerable and may not be required on all contracts, especially on relatively small Works. This specification 
makes provision for two schemes: Scheme 1 where the programme may be kept relatively simple, and Scheme 2 
with more extensive requirements for complex or high value projects.   
Whether a Scheme 1 or Scheme 2 programme is required will be indicated in the Contract Documentation.  
Scheme 1 will apply if nothing is indicated in the Contract Documentation.  If only a Scheme 1 programme is 
indicated the Contractor shall still be able to incorporate some or all the requirements applicable to Scheme 2 in the 
programme if he so wishes.  

A1.2.7.2 Setting out of the Works and the protection of beacons  

 
The Contractor shall check the condition of all reference and level beacons provided and shall satisfy himself that 
they have not been displaced and that they are all correct with respect to both their position and level. If beacons 
have been destroyed, displaced or damaged before the site is handed over to the Contractor, the Engineer will 
arrange to have new beacons installed, unless such beacons are declared non-essential. A beacon which has 
been displaced shall not be used unless it’s true position and level have been re-established and the new values 
verified by the Engineer.  

A1.2.7.3	Services		
 
The specifications relating to the location, identification, protection of and/or moving and reinstating of existing 
services that may be affected by the construction of the Works are given in Clause A2.1.3.2 b), c) & d) of Chapter 
2.  
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS  
PART C: MEASUREMENT AND PAYMENT  

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

For activities in Table C1.2-1 payment items specified in other Chapters or Sections of the specifications, where 
they relate to work under this Section, will be listed in the Pricing Schedule.  
Table C1.2-1: Payment items from other Chapters or Sections   
 

(iv) Items specifically for this Section of the specifications  

Item  Description  Unit  

C1.2.1  Environmental Management   
   

C1.2.1.1  Monitoring of compliance with and reporting on the EMP  month  
   

C1.2.1.2  Dedicated environmental officer (if specified in the Contract Documentation)  month  
 

The unit of measurement for item C1.2.1.1 is the month or part thereof that the service is required and 
provided during the approved contract period. The contract rate shall include full compensation for the 
regular monitoring of compliance with and reporting on the EMP in accordance with the specified 
requirements.   
The unit of measurement for item C1.2.1.2 is the month or part thereof that the service is provided during 
the approved contract period. The contract rate shall include full compensation for the provision of a 
dedicated environmental officer including all employment costs, accommodation and transport costs and all 
other associated overhead costs.  

The unit of measurement for item C1.2.2.1 shall be the lump sum. The lump sum shall include full compensation for 
preparing and submitting a Scheme 1 Programme, including providing software and tutorials to the Engineer if 
required.   
Employer.  
 
Item  Description  Unit  
C1.2.5  
 

C1.2.5.1  
 

C1.2.5.2  

Safety  
 
Health and safety plan  
 
Implementation of health and safety plan  

 
 
lump 
sum  
 
month  

 
The unit of measurement for item C1.2.5.1 shall be the lump sum. The lump sum shall include full 
compensation for assessing the risks associated with the Works, reviewing and taking cognizance of the 
Employer’s health and safety specifications and/or requirements, preparing the Contractor’s health and 
safety plan and for the submission of a copy of the plan to the Engineer.  
The unit of measurement for item C1.2.5.2 shall be the month, or part thereof for the duration of the 
approved contract period. Part of a month shall be calculated to two decimal places. The contract rate shall 
include full compensation for implementing the health and safety plan, including the provision of a 
dedicated, full time health and safety officer, carrying out all the required site health and safety training and 
briefings, staff medical evaluations, monitoring and administrating the health and safety plan and for 
supplying all transport, personal protection safety items, other health and safety equipment, safety notices 
and any other health and safety related items that are required on site. The contact rate shall also include 
the provision of a monthly health and safety compliance report to the Engineer.   

The percentage tendered under item C1.2.9.3 is a percentage of the amount spent under item C1.2.9.2 which shall 
include full compensation for all handling costs, profit and all other charges in connection with arranging and 
disposing of the non-useable or not required road furniture assets.  If the provisional sum agreed under item 
C1.2.9.2 is a negative amount, then this item C1.2.9.3 will not be applicable.  
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A1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS  

PART A: SPECIFICATIONS  

A1.3.1 SCOPE  

 
This Section covers the establishment of the Contractor's organization, construction camps and constructional plant 
and their removal on completion of the contract.   
It also includes payment items to cover certain general obligations, risks and liabilities and general items of cost 
that are included in, but not covered directly by the payment items in the other chapters.  
  

A1.3.3 GENERAL  

A1.3.3.1 Construction camps  

 
The Contractor shall establish the construction camps either at the specific sites and borrow areas identified in the 
Contract Documentation or at locations chosen by the Contractor. The exact location of these facilities shall be 
subject to the approval of the Engineer and such approval will not be unreasonably withheld.  
The Contractor shall make his own arrangements for the use of any property outside the road reserve for erection 
of the construction camp/s, as well as for the provision of adequate means of access, security and the installation 
and supply of water, electricity and telephone services required by the Contractor.   
Before commencing with the construction of any camps the Contractor shall comply with all the requirements 
specified in Clauses A1.2.3.2 and/or A1.2.3.3.   
If Employer-owned land can be made available for the use of the Contractor for the construction camps, the use of 
such land will not be treated as a lease but will form part of the contract. In this regard the Contractor shall 
complete the prescribed agreement and comply with all the conditions thereof as if it is part of the Contract. The 
availability of any Employer owned land will be indicated in the Contract Documentation.  
On completion of the Works, all constructional plant, buildings, fencing and other temporary structures erected by 
the Contractor shall be removed and the construction camp site shall be restored to its original condition and left 
neat and tidy. The Contractor shall also comply with all the requirements related to the completion of the operations 
specified in Clause A1.2.3.2 and/or Clause A1.2.3.3.  

A1.3.3.2 Housing  

 
The Contractor shall not erect any housing or other accommodation facilities on the site in urban areas and shall 
make all the necessary arrangements for accommodation of his personnel and site staff off the site, unless 
otherwise stated in the Contract Documentation. 
The Contractor shall not erect any housing or other accommodation facilities on the site before he has obtained the 
written permission of the Employer and, where applicable, the land owner and has complied fully with all applicable 
legislative and regulatory requirements.  

A1.3.3.3 Maintenance of the Contractor’s facilities  

 
The Contractor shall maintain the construction camps and all the Contractor’s other facilities in a clean, neat and 
tidy condition for the duration of the Contract. The Contractor shall also maintain all the access roads to the 
Contractor’s site facilities including any publicly or privately owned roads that the Contractor is making use of. 
Depending on the initial condition of the access roads this may entail repairing any potholes and edge breaks of 
surfaced roads or the re-gravelling of the road and subsequently the regular watering, blading and rolling of the 
surface to maintain a firm surface without excessive corrugations and loose materials. The Contractor shall ensure 
that the access roads to the Contractor’s facilities are always in a safe and passable condition for normal cars 
under all weather conditions.  

A1.3.3.4 Contractor’s own security arrangements  

 
The Contractor shall provide all the security measures required for the Contractor’s own facilities and equipment on 
the Site of the Works, including quarries, borrow pits, and for the traffic accommodation site facilities and 
equipment, as he deems necessary. The provision of security measures for the duration of the Works shall be 
included in the Contractor’s General Obligations as defined in Clause A1.3.2.  
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A1.3.8 WORKMANSHIP  

 
The Contractor shall control the quality of materials and workmanship used for the construction and fitting out of the 
construction camps to ensure that the applicable legislative and regulatory requirements related to building 
standards and to health and safety are adhered to.  
  
C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS  
 
PART C: MEASUREMENT AND PAYMENT  

(i)  Preamble  

The tendered rate for each item shall include full compensation for providing, operating, maintaining and 
decommissioning upon completion, of all the construction equipment, labour, tools, incidentals and supervision to 
carry out the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the Conditions of Contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item. (ii) Items that will not be measured separately  
There are no activities mentioned in this section that are not measured in this Section.  
 
(iii)  Items to be measured and paid for using items specified elsewhere in the specifications  

There are no payment related items mentioned in this Section that are measured in other 
Sections of the specifications. (iv) Items specifically for this Section of the specifications  

Item   Description  Unit   
C1.3.1  
 

C1.3.1.1  
 

C1.3.1.2  
 

C1.3.1.3  

The Contractor's general obligations  
 
Fixed obligations  
 
Value-related obligations  
 
Time-related obligations  

 
 
lump 
sum  
 
lump 
sum  
 
month  

 
The lump sums under items C1.3.1.1 and C1.3.1.2 and the contract rate per month for item C1.3.1.3 shall together 
include full compensation for all the Contractor's costs, charges, overheads and profits in respect of all the 
Contractor's General Obligations as specified in Clause A1.3.2.   
 
 
The unit of measurement for item C1.3.1.1 is the lump sum. The lump sum shall include full compensation for the 
fixed part of the Contractor's general obligations, i.e. that part which is substantially fixed and is not a function of the 
value of the Works or of the time required for the completion of the Contract.   
 
Payment of this lump sum will be made in three instalments, as follows:  

• The first instalment, 50 % of the lump sum, will be paid after the Contractor has completed the establishment 
of the construction camps, site offices, laboratories and housing, has provided the personnel, staff and 
equipment required to commence the Works in accordance with all the specified requirements and has made 
a substantial start with construction of the Works in accordance with the approved programme.  

 
• The second instalment, 35 % of the lump sum, will be paid when the value of the Work done reaches one 

half of the Contract Amount, excluding contingencies and price adjustments in terms of the Contract 
Documentation.  

 
• The third and final instalment, 15 % of the lump sum, will be paid when the Works have been completed and 

taken over by the Employer.  
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The unit of measurement for item C1.3.1.2 is the lump sum. The lump sum shall include full compensation for that 
part of the Contractor's general obligations which is a function of only the value of the Works, but not of the period 
of completion of the Works.   
 
Should the final value of the Works (excluding any contract price and special material adjustment payments made 
in terms of the Contract Documentation) increase or decrease in relation to the tendered contract price (less any 
allowances, if any, in the tendered contract price for contract price adjustment and special material adjustment 
payments), the lump sum for payment item C1.3.1.2 will be increased or decreased accordingly pro rata. The 
adjusted lump sum will be the full settlement of any difference in value-related general obligations resulting from an 
increased or decreased value of the work.   
 
Payment of this lump sum will be made in instalments in each payment certificate (usually issued monthly). The 
value of each instalment will be in proportion to the value of Work done up to the date that the payment certificate is 
prepared (excluding the value of any price adjustments made in terms of the Contract Documentation).  
 
 
The unit of measurement for item C1.3.1.3 is the month or part thereof that the services are provided for the 
approved duration of the contract. Part of a month shall be calculated to two decimal places.   
 
The contract rate shall include full compensation for that part of the Contractor's general obligations which are 
mainly a function of construction time. The contract rate will be paid monthly, pro rata for parts of a month, from the 
date of commencement in terms of the Contract Documentation until the end of the original Contract Period 
specified for completion of the Works.   
 
If the original Contract Period for completion has been extended in terms of the Contract Documentation, then time-
related obligations for the extensions shall be compensated for as stipulated by the Contract Documentation.   
 
The following conditions also apply to the time related payment made under item C1.3.1.3:  

• Should the Works be certified as having been completed before the original contractual date for completion 
of the Works the Contractor will then be entitled to payments of the monthly time related amount for the 
unexpired original Contract Period specified for completion of the Works.  
 

• Should the progress of the Contractor, calculated in terms of the value of the work done to date, be in 
arrears by more than 10 % relative to the accepted cash flow estimate (suitably adjusted for any change in 
the scope of work and/or extension of time granted) then the payments in respect of this item may be limited 
to a total payment to date which is in the same ratio as the actual value of Work done relative to the 
estimated total value of all the Work that has to be done.  
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FACILITIES FOR THE ENGINEER  

A1.4.1 SCOPE  

This Section covers the provision by the Contractor of facilities for the Engineer and the Engineer’s staff. These 
facilities shall include the necessary site accommodation, laboratories and offices, all the necessary furnishings and 
services, as well as all the arrangements in connection with the property, buildings and/or land, on which the 
Engineer’s facilities will be provided.  
The specifications for the site accommodation and the site laboratory and office buildings, together with all the 
fittings and furnishing required, are specified in this section. If necessary, additional details and requirements will be 
specified in the Contract Documentation or provided by the Engineer.  
 

A1.4.2 DEFINITIONS  

Engineer’s site facilities -the Engineer’s site accommodation, laboratories and offices are temporary buildings 
provided on site, or existing buildings on or near the site. Together with the required water, sewage, 
telecommunication, internet and electricity services these shall be known as the Engineer’s site facilities. (The 
Engineer’s site facilities shall be provided by the Contractor for the duration of the Contract to house the Engineer’s 
site personnel, accommodate all the materials testing equipment required to carry out the Engineer’s acceptance 
control testing and to provide office space for the Engineer’s site personnel.)  

 

A1.4.3 GENERAL  

Where not already provided in the Contract Documentation, the Engineer shall furnish the Contractor with full 
details, in writing, regarding the number, type, layouts and furnishing of all site accommodation, laboratories and 
offices required for the use of the Engineer’s site personnel.   
 

A1.4.5 MATERIALS  

The Contractor shall be responsible for the selection and purchase of all materials required to provide the 
Engineer’s site facilities. The Contractor shall ensure that the specified standards are met and that all applicable 
legislative and regulatory requirements, building standards and health and safety requirements are complied with.  
 

A1.4.7 EXECUTION OF THE WORKS  

A1.4.7.1 Offices and laboratories  

a) General  

The provision of new structures, and/or the refurbishment and alteration of existing permanent structures, shall be 
done with approved materials in a manner which will provide adequate lighting, ventilation, insulation, noise 
damping and fire protection.  

b) Offices  

The various types of offices required shall be as instructed by the Engineer. Unless otherwise specified in the 
Contract Documentation, the fittings, furniture and equipment shall conform to the following requirements:  

e) Areas around offices and laboratories  

The access roads and parking areas at the offices and laboratories shall be treated to make them dust free, either 
with a layer of crushed stone or with an approved bituminous surfacing. They shall be well drained and kept 
trafficable and free from mud at all times. Footpaths shall be paved with concrete, interlocking blocks or paving 
slabs to provide convenient, all weather access to all buildings.  
f) Ablution unit  
An ablution unit with a clean potable hot and cold water supply and a water-borne sewerage system, including 
septic tanks if necessary, shall be provided for the Engineer’s facilities. The ablution unit shall be established in a 
position that is easily accessible to both the Engineer’s offices and the laboratory buildings. The ablution unit shall 
have separate rooms for males and females and each room shall have a floor area of at least 6m2 with a lockable 
door and shall be equipped with:  
 
g) Kitchen unit  
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The Contractor shall supply a kitchen unit with a clean potable hot and cold water supply for the Engineer’s offices 
with a minimum floor area of 6 m² and connected to the Engineer’s offices. The kitchen shall be equipped with:  

A1.4.7.2 Housing  
a) Prefabricated houses  

If prefabricated houses are scheduled to be provided by the Contractor the minimum requirements for the different 
types of houses that may be required are as specified below, unless specified otherwise in the Contract 
Documentation.  
 

b) Rented accommodation  

The Engineer shall usually be responsible for providing suitable accommodation for his site staff in a hotel, 
guesthouse, rented house or a rented apartment in the nearest town or on a nearby farm.  
The Engineer may instruct the Contractor to pay for any hotel or other accommodation or leased houses required. 
If so instructed by the Engineer the Contractor shall enter into the necessary contracts for the lease of such 
accommodation as may be required and shall not unreasonably object to the terms and conditions of such leases 
to be negotiated by the Engineer.  
Where appropriate, and in the case where the rented accommodation is not deemed to be the primary residence of 
the site staff member, the lease agreement shall include full compensation for a periodic garden service.  

A1.4.7.3 Services  
 

a) Sanitary arrangements  

The Contractor shall be responsible for providing all sanitary services necessary for keeping latrines in a clean, 
neat and hygienic condition.  
When no municipal sewage treatment is available, the Contractor shall provide the necessary septic tanks for all 
latrines. Waste water and septic-tank effluent shall be taken into properly designed French drains. The Contractor 
shall also make provision for the removal of all rubbish.  
Where the construction of septic tanks or a water-borne sewerage scheme is unfeasible, the Contractor shall 
provide conservancy tanks and make arrangements for the removal and disposal of sewage.  
 

b) Water, electricity and gas  

The Contractor shall provide a constant supply of clean potable water suitable for human consumption as well as 
the necessary electric power together with the required electrical network to the offices, laboratories and any site 
housing.  

A1.4.7.4	Maintenance	of	the	Engineer’s	site	facilities	and	accommodation		
 
The Contractor shall maintain the Engineer’s office, laboratory and site accommodation facilities in a clean, neat 
and tidy condition for the duration of the Contract. The Contractor shall also maintain all the access roads to the 
Engineer’s site facilities including any publicly or privately owned roads that the Engineer is making use of. 
Depending on the initial condition of the access roads this may entail repairing any potholes and edge breaks of 
surfaced roads or the re-gravelling of the road and subsequently the regular watering, blading and rolling of the 
surface to maintain a firm surface without excessive corrugations and loose materials. The Contractor shall ensure 
that the access roads to the Engineer’s facilities are always in a safe and passable condition for normal cars under 
all weather conditions.  
The Contractor shall provide all labour, equipment and material which may be necessary for keeping all the 
buildings in a neat and clean condition. To this end the Contractor shall provide cleaners and sanitary personnel 
and shall supply all soap, toilet paper, linen roller towels, cleaning aids and a refuse removal service.   
The Engineer’s offices, laboratory buildings, kitchen, ablution units and any accommodation on site shall be 
cleaned daily.   
Any repairs required shall be made immediately following a request from the Engineer.   
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A1.4.7.5 Office staff  

 
If specified in the Contract Documentation the Contractor, in consultation with the Engineer, shall appoint an office 
secretary/receptionist and the requested number of technical assistants to provide a continuous service to the 
Engineer’s site personnel.   
These staff shall be paid by the Contractor including the provision of transport and other all other costs and benefits 
to the same extent as the Contractor provides for his own employees of a similar grade.  
The person selected as secretary/receptionist may have limited experience but must have the potential and be 
willing to receive training (both formal and informal) to develop into a competent secretary / receptionist within a 
successful probation period of two months after appointment, failing which the person shall be substituted.   
The technical assistant/s shall be suitably educated with sufficient mathematical ability to perform the duties of a 
survey assistant, assistant laboratory technician or an assistant quantity surveyor. Where available the technical 
assistant/s shall be student technicians who need to fulfil their practical training requirements.  
The Engineer shall be at liberty to accept or reject the staff offered.  
 
 
A1.5 ACCOMMODATION OF TRAFFIC  

PART A: SPECIFICATIONS  

A1.5.1 SCOPE  

 

A1.5.3 GENERAL  

A1.5.3.1 Access to properties  

The Contractor shall provide and maintain access to all public and private properties which fall within or adjoin the 
Works at all times, unless alternate provision is specified in the Contract Documentation.   

A1.5.3.2	General	requirements	
The Contractor may not commence any part of the Works until adequate provision has been made for the 
accommodation of vehicular, non-motorized and pedestrian traffic. Traffic shall be accommodated in accordance 
with the requirements given in the Contract Documentation unless the Contractor has submitted an alternative 
incorporating an amended method of traffic accommodation and this alternate method has been accepted by the 
Employer.  

A1.5.3.3 Lane width  

The clear width of any traffic lane which is provided along any section of a detour, a temporary deviation or any 
partial / half width construction area shall not be less than 3,5 m unless a narrower width is specified in the Contract 
Documentation or approved by the Engineer in writing. If a lane width less than 3,5 m is specified or approved by 
the Engineer then temporary width restriction warning signs shall be erected at approved locations along the 
narrow section of the detour, temporary deviation or partial / half width construction areas.  

A1.5.3.4 Late occupation of traffic lanes, interchange ramps and cross roads  

If specified in the Contract Documentation the Contractor shall be charged a lane occupation levy for any 
occupation of traffic lanes, interchange ramps and any cross roads beyond the completion dates and times agreed 
with the Employer. The lane occupation levies shall be specified in the Contract Documentation and they shall be 
deducted from payments due on the relevant interim payment certificates. If specified in the Contract 
Documentation the Contractor shall also be charged a lane occupation levy for traffic lanes, interchange ramps and 
cross roads occupied by the Contractor for the purpose of carrying out remedial work during or after completion of 
the Works.  

A1.5.3.5 Legal requirements  

In addition to the specifications given in the Contract Documentation all traffic accommodation arrangements shall 
also conform to the specifications and provisions given in the latest edition of the South African Road Traffic Signs 
Manual (SARTSM) and all other current legislation and regulations.   
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A1.5.3.6 Other traffic control measures ordered by the Engineer 

 
The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured in 
standard payment items. Such road signs shall conform to the requirements given in Volume 2 of the SARTSM 
and/or specified in the Contract Documentation or by the Engineer in writing. To ensure that the travelling public is 
kept fully informed and warned on matters relating to the accommodation of traffic, construction sign posting and 
the effect of the construction on the free flow of traffic through the site, the Engineer may instruct the Contractor to 
arrange for advertising in the press, on the local radio stations and/or for other forms of publicity.  

A1.5.3.7 Penalty events  

 
Whenever the Contractor fails or refuses to take the necessary steps to ensure the safety and convenience of the 
public and/or to accommodate the traffic, pedestrians and non-motorised traffic and maintain the temporary 
detours, deviations, traffic accommodation facilities and traffic safety devices correctly in accordance with all the 
requirements and specifications given in the Contract Documentation, the Contractor shall be subject to the 
following penalty conditions:  

A1.5.3.8 Property pegs and survey beacons  

Temporary deviations shall be constructed so as not to damage or displace existing cadastral beacons or 
trigonometrical-survey beacons. In exceptional cases where this is not possible, the Contractor shall notify the 
Engineer in good time so that the Engineer can arrange to have them suitably referenced before they are 
displaced. Cadastral beacons shall be replaced at the cost of the Contractor, unless removal is specified by the 
Engineer.  

A1.5.3.9 Right of way  

 
The travelling public shall have the right of way on public roads, existing roads used as detours and on all 
temporary deviations for the entire contract period. The Contractor shall make use of approved methods to control 
the movement of the construction equipment and vehicles so as not to constitute a hazard on the road or impede 
the public right of way.  

A1.5.3.10 Safety of the travelling public and the Contractor’s employees 

 
The safety of the travelling public, and of the Contractor’s and the Engineer’s employees is of paramount 
importance and shall take priority over all aspects of the Works. The Contractor shall be responsible for the safe 
and easy passage of all vehicular, non-motorised and pedestrian traffic past and/or over the Works in a manner 
which will protect the road users, pedestrians, the Contractor’s employees and the Engineer’s employees.  

A1.5.3. 11 Services  

 
Services affected by temporary deviations shall be located, protected and relocated in a similar manner as services 
affected by the permanent Works as specified in Clause A2.1.3.2 of Chapter 2. The requirements given in the 
Contract Documentation shall also be applicable to any services affected by the construction of temporary 
deviations.  

A1.5.3.12 The use of public roads by the Contractor  

The Contractor shall have the right to use public roads, including any detours and temporary deviations open to 
public traffic, subject to the provisions and restrictions specified in Clause A4.1.7.1 of Chapter 4 and in the Contract 
Documentation.  

A1.5.3.13 Traffic over completed pavement layers and structures  

 
Traffic over the completed pavement layers and structures on an uncompleted road shall be restricted to the 
vehicles and equipment required for the construction of the remaining Works. All construction vehicles will be 
restricted to the maximum axle loads permitted on public roads by the statutory provisions.  
If it is necessary to temporarily accommodate public traffic over the completed pavement layers and structures on 
an uncompleted road this shall only be done if agreed to by the Engineer.  
The Contractor shall be responsible for protecting and maintaining the pavement layers.  Any damage to the layers 
shall be repaired or rectified at the Contractor’s own cost unless the Engineer agrees in writing to pay for some or 
all of these costs.  
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A1.5.3.14 Vertical clearance   

 
The minimum vertical clearance over any section of a temporary deviation shall be 5,2 m. If the minimum vertical 
clearance is less than 5,2 m then approved warning signage shall be erected at approved locations on the 
overhead obstruction itself as well as in advance of the obstruction. The advance warning signs shall be erected at 
distances of 1,0 km, 400 m and 200 m in advance of the overhead obstruction.  

A1.5.6.3 Traffic safety vehicle   

The traffic safety vehicle to be used for transporting, placing, relocating and removing the traffic accommodation 
facilities and the traffic safety devices shall be a truck with a load capacity of at least 5 tons fitted with: 

A1.5.6.4 Traffic safety officer’s vehicle  

The traffic safety officer’s vehicle shall be provided for his sole use to enable him to carry out his supervisory 
duties.   

A1.5.7.3 Accommodation of traffic where the road is constructed in half or partial widths  

Where, for reasons related to traffic, geometric or other restraints, the provision of a detour, or the construction of a 
temporary deviation alongside or in close proximity to the roadworks, is not possible or impracticable, the 
Contractor shall construct the Works on a half or partial width of the existing road so as to allow public and 
construction traffic to use that remainder of the road surface which is currently not under construction.  
. 

A1.5.7.6 Maintenance of existing roads used as detours  

 
Where specified in the Contract Documentation, all existing roads used as detours by public traffic, and/or by the 
Contractor’s vehicles, for bypassing the Site of the Works shall be maintained by the Contractor in a good and safe 
trafficable condition for the entire period during which such roads are used as detours.  
Maintenance of these roads used as detours shall include grass cutting, removal of rubbish, cleaning of all drains 
and culverts and repair of potholes and surface failures as instructed by the Engineer. Unless otherwise specified in 
the Contract Documentation the maintenance work shall also include the care and maintenance of all road 
markings, road signs, delineators and guardrails.  

A1.5.7.8 Informing the road users  
 
The Contractor shall on a continual basis, and at least one week prior to a major event, inform the road users of the 
intended road Works, construction period and accommodation of traffic arrangements through press releases in 
local and provincial newspapers and via local radio channels.   
Any temporary road closures required for blasting operations, or for any other reason, shall also be advertised on 
sign boards erected in appropriate positions along the section of road to be closed at least fourteen calendar days 
prior to each closure.  

A1.5.7.9 Lighting of construction access points during night work  

 
Where work is required to be done during the night the Contractor shall make adequate provision for additional 
lighting to ensure that all vehicle and equipment entry and exit points are adequately lighted. The Contractor shall 
provide floodlights to ensure that a minimum 200 lux lighting level is provided at all these areas.  
The floodlights must be mounted on masts at least 9m high to ensure that they illuminate the required areas 
without being directed into the vision of oncoming drivers.  
 
 

A1.5.7.10 Construction of temporary deviations  

a) General  

Unless otherwise specified in the Contract Documentation, or instructed by the Engineer in writing, the construction 
of temporary deviations shall be done in conformance with the requirements and specifications given in this section 
as well as in other relevant chapters of this Standard Specification as follows:  
The proposed location and layout of all temporary deviations, including the signage required, shall be agreed with 
the Engineer before construction of the temporary deviation commences.  

A1.5.7.12 Traffic safety officer  
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The Contractor shall appoint a knowledgeable, experienced and conscientious person as his traffic safety officer 
who shall be responsible for the arrangements and maintenance of all accommodation of traffic measures required 
for the duration of the contract. The Contractor shall submit details of the person’s qualifications, training and 
experience to the Engineer for comment before appointing him.  
  
A1.6 CLEARING AND GRUBBING  
 
PART A: SPECIFICATIONS  

A1.6.1 SCOPE  

 

A1.6.2 DEFINITIONS  

 
Clearing -is the removal, loading and disposal of all trees (including designated and protected trees if approved for 
removal), grass, brush, shrubs, other vegetation, rubbish/litter, rocks and boulders of up to 0,15 m3 in size which 
are exposed or lying on the surface and all other unsuitable or waste material on or above ground level.   
Clearing shall also include the removal of existing buildings, walls and other structures which encroach on or 
obstruct the Works and which can be broken down and removed with a medium sized bulldozer. (Breaking down of 
reinforced concrete shall be specified separately in the Contract Documentation if required.)  
Removal of temporary works installed by the Contractor shall not be measured or paid for as clearing.  
The removal, loading, transport, offloading and stacking (or disposal if specified in the Contract Documentation or 
by the Engineer) of existing fences, road signs, guardrails, kerbing, channelling etc. shall be carried out as 
specified in the relevant sections of this Standard Specification.  
Designated trees -are indigenous trees or heritage trees that may not be removed without the approval of the 
relevant local authority.  
Designated spoil areas -are spoil or dump sites identified by the Employer in the Contract Documentation or 
identified by the Engineer on site and those identified by the Contractor in the Contractor’s materials management 
and utilisation plan, as prepared in accordance with the environmental regulations and the environmental 
management plan.   
There are two types of designated spoil areas:  

• Unsuitable material spoil areas identified on or near the site of the Works and which have been agreed to by 
the Engineer. In urban or peri-urban areas the use of the spoil areas shall be approved by the local 
municipal authority in writing before any general unsuitable material is deposited there.  

• Hazardous waste spoil areas which shall be commercial or municipal waste sites that are registered to 
receive and dispose of hazardous waste material.  

Grubbing - is the removal and loading of all stumps and roots in areas where clearing has been carried out and the 
Engineer has confirmed in writing that grubbing is also required. Grubbing also includes the removal and loading of 
all non-reinforced building foundations and floor slabs, buried rubbish and other unsuitable or waste material.   
Hazardous waste material - material that is cleared and grubbed shall be classified as hazardous waste material if 
it falls into the hazardous waste categories identified in SANS 10228.  
Protected trees - are trees as listed in the Schedule of Protected Trees given in the Government Gazette dated 8th 
September 2017 (or any later amendments) issued in terms of Clause 15.3 in Chapter 3, Part 3 of the National 
Forests Act No. 84 of 1988. In terms of this Act protected trees may not be pruned or removed without the 
permission of the Minister of Agriculture, Fisheries and Forestry.  
Stockpile - is a pile of material pushed into a large heaped pile or off-loaded onto a heaped pile so that the 
material can be temporarily stored for later re-use in the Works.  Where specified the material to be placed in a 
stockpile shall be placed in evenly spread layers of a specified layer thickness, up to the specified maximum height 
and to the specified shape.  
Stockpile site - is a designated site that shall be prepared as specified in Chapter 4, Clause A4.1.7.3a).  
Topsoil -is fertile, loamy soil obtained from areas with good soil coverage of natural vegetation, preferably grasses.  
It shall be free of deleterious matter, such as stiff/heavy clays, large stones, large roots, refuse, rubble and 
construction material or waste, which will adversely affect its suitability for the planting of grass.  
Windrow -is a pile of material which has been excavated and pushed a relatively short distance to a prepared area 
alongside the borrow pit, quarry, cutting or roadbed area so that the material can be temporarily stored for re-use, 
usually close to where it is windrowed.  
 
 
C1.6 CLEARING AND GRUBBING  

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  
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The tendered rate for each item shall include full compensation for providing, operating, maintaining and 
decommissioning upon completion, of all the construction equipment, labour, tools, incidentals and supervision to 
carry out the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.  
(ii) Items that will not be measured separately  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost thereof in other items as deemed appropriate:  
1. Loading and offloading of cleared material and grubbed material.  

2. Keeping the cleared and grubbed areas free of weeds and alien vegetation until the Works have been 
completed and have been taken over by the Employer, as specified in Clause A1.6.7.1.  

3. Removing deleterious or unsuitable material that was not properly removed during the clearing and grubbing 
operation from areas where topsoil is to be stockpiled or windrowed, as specified in Clause A1.6.7.6.  

4. Keeping topsoil stockpiles and windrows free of weeds, as specified in Clause A1.6.7.6.  

5. Re-clearing areas that were cleared and grubbed too far in advance of the Works, as specified in clause 
A1.6.7.8.  

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

For activities shown in Table C1.6-1 payment items specified in other chapters or sections of the specifications, 
where they relate to work under this section, will be listed in the Pricing Schedule.   
Table C1.6-1: Payment items from other Chapters or Sections  

	
Activity		

	
Section	1.6	reference		

	
Section	item	reference		

Clearing and grubbing for site offices, 
laboratories and site accommodation  

A1.6.1  
Included in item C1.4.1 of 
Chapter 1  

Hauling of cleared and grubbed material to 
designated spoil areas  

A1.6.7.2, A1.6.7.4, A1.6.7.5  C1.7.2 of Chapter 1  

Clearing and shaping accumulated sediment in 
existing unlined open drains  

A1.6.7.2  C3.1.2 of Chapter 3  

Excavating and clearing accumulated sediment 
in existing lined drains and drainage systems  

A1.6.7.2  C3.1.3 of Chapter 3  

Removal, breaking up, loading, transporting and 
disposal of concrete kerbing, channelling, down-
chutes etc.  

A1.6.7.2  C3.3.16 of Chapter 3  

Removal, loading, transporting, offloading and 
stacking of guardrails  

A1.6.7.2  C11.4.7 of Chapter 11  

Moving or removal and loading, transporting, 
offloading and stacking of fencing and gates  

A1.6.7.2  
C11.5.3 & C11.5.4 of Chapter 

11  
Removal, loading, transporting, offloading and 
storage of road signs  A1.6.7.2  

C11.6.6, C11.6.7 & 
C11.6.10 of Chapter 

11  
Replanting of shrubs and trees from a site 
nursery  

A1.6.7.3  C11.8.9.2 of Chapter 11  

Preparation of topsoil stockpile sites  A1.6.7.6  
C4.1.10 & C4.1.11 of Chapter 

11  

Reinstatement of topsoil stockpile sites  A1.6.7.6  

C4.1.13, C4.1.14 and 
C4.1.15.1(c) /  

C4.1.15.2(c) of Chapter 4 as 
applicable  

Hauling topsoil to stockpile  A1.6.7.6  C1.7.2.1(a) of Chapter 1  
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(iv) Items specifically for this Section of the Specifications  

Item  Description  Unit  
C1.6.1  
 

C1.6.1.1  
 
 

 
 

 

Clearing  
 
Clearing with machines and some hand labour where necessary  
 
 
 

 
 
hectare (ha)  
 
 
 
 

	

The unit of measurement for items C1.6.1.1 and C1.6.1.2 is the hectare. The quantity shall be taken as the area (to 
the nearest 0,01 ha) designated by the Engineer and cleared in accordance with this Standard Specification.   
Where topsoil can be removed without the necessity of first doing clearing, no payment will be made for clearing.  
Item  Description Unit 
C1.6.2  
 

C1.6.2.1  

Grubbing  
 
Grubbing with machines and some hand labour where necessary  
 
 
 
 
 

 
 
hectare (ha)  
 
 
  
 
 

The unit of measurement for items C1.6.2.1 and C1.6.2.2 is the hectare. The quantity shall be taken as the area 
measured in hectares (to the nearest 0,01 ha) as designated by the Engineer in writing and grubbed in accordance 
with these specifications.  
Only the areas confirmed in writing by the Engineer to be grubbed shall be measured for payment.   
Item  Description  Unit 
C1.6.3  
 

C1.6.3.1  
 

C1.6.3.2  
 

C1.6.3.3  
 

 

Removal and grubbing of large trees and tree stumps:  
 
Girth equal to or exceeding 1,0 m up to and including 2,0 m  
 
Girth exceeding 2,0 m up to and including 3,0 m  
 
Girth exceeding 3,0 m  
 
 

 
 
number 
(No)  
 
number 
(No)  
 
number 
(No)  
 
  

 
 
 
 
 
The unit of measurement for items C1.6.3.1 to C1.6.3.3 shall be the number of trees of each size removed. The 
girth of trees and stumps shall be measured as specified in Clause A1.6.7.1. Trees and stumps with a girth 
exceeding 1,0 m shall be measured individually and classified in size increments exceeding 1,0 m up to 2,0 m, 
exceeding 2,0 m up to 3,0 m and exceeding 3,0 m, as indicated in the items above. (Trees with a girth of less than 
and up to 1,0 m shall not be paid for individually and the cost of removing all small trees and bushes with a girth of 
less than and up to 1.0 m shall be included in the contract rates for item C1.6.1 and item C1.6.2.)  
The contract rates shall include full compensation for all work necessary for the removal and grubbing of trees and 
stumps of all sizes, including removal of the roots, the backfilling and compaction of the cavities left after the stump 
and roots have been removed with approved material, and the loading and offloading of the cut timber and grubbed 
root material. Hauling of the grubbed material to a designated spoil area will be measured from the centroid of 
loading area to the centroid of the designated spoil area following the shortest practical route. Payment for haulage 
will be made under item C1.7.2.  
Where construction is carried out through forests or plantations, or where the number of trees with a girth 
exceeding 1,0 m renders individual measurement impracticable, the removal and grubbing of trees in such areas 
shall be measured under item C1.6.3.4.  The quantity shall be taken as the area measured in hectares (to the 
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nearest 0,01 ha) as designated by the Engineer in writing. If this method of measurement is used, the areas where 
it applies will be shown on the drawings, stated in the Contract Documentation and/or indicated to contractors 
during the site inspection. The contract rate per hectare shall include full compensation for all work as described for 
the removal of individual trees above.  
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A1.7 LOADING AND HAULING  

PART A: SPECIFICATIONS  

A1.7.1 SCOPE  

This Section covers the loading and hauling of construction materials on the site of the Works.  
 

A1.7.2 DEFINITIONS  

Hauling -is the moving of loaded construction material from the point of excavation, or from a stockpile or windrow, 
to the point of use on the site or to designated spoil areas. The hauling operation shall include the off-loading of the 
material at the point of use on site, at the temporary stockpiles or at the designated spoil sites as applicable.  
Haul roads -are temporary roads constructed by the Contractor, or existing public or privately owned roads, or any 
part or section of the road under construction, used for the purposes of hauling construction materials or for carting 
material to spoil.   
Loading -is the operation of picking up the material from an excavation, stockpile or windrow and placing it in a 
haul vehicle.  
 

A1.7.3 GENERAL  

A1.7.3.1 Measurement of haul distance  

 
The haul distance shall usually be measured from the centre of volume (centroid) of the excavation in the cutting 
(or part of a cutting), trench or borrow pit, or from the centre of the stockpile position where applicable, to the 
centroid of the fill (or part of a fill), to the mid-point along the road centreline of the section of the road layer where 
the material is placed, to the centre of the temporary stockpile position in a borrow pit, quarry or on site or to the 
centre of the designated spoil area where the material is off loaded as applicable. The haul distance will be 
measured to the nearest 0,1 km.  
For those operations where the material is usually disposed of, and/or reused, near the source of the material the 
relevant pay item may state that the cost of hauling the material for the first 1,0 km shall be included in the contract 
rate for that pay item. For these operations the hauling of the material shall only be measured if the actual haul 
distance exceeds 1,0 km and the haul distance to be measured for payment shall be measured from a point 
starting 1,0 km from the centre of volume (centroid) of the excavation in the trench or borrow pit, or from the centre 
of the stockpile position where applicable, up to the centroid of the fill (or part of a fill), up to the mid-point along the 
road centreline of the section of the road layer where the material is placed or up to the centre of the designated 
spoil area where the material is off loaded as applicable. The haul distance will be measured to the nearest 0,1 km.  
The haul distance shall be measured along the shortest route as instructed by the Engineer as being safe and 
practical. The haul distance shall include any distance that the haul vehicle must travel to make use of a safe 
turning point or the next off ramp before making the return trip. Should the Contractor choose to haul material over 
some other longer route, computations for payment shall nevertheless be based on the haul distance measured 
along the shortest route instructed by the Engineer. 

A1.7.3.2 Haul and construction access roads  

 
The construction, use and later closure / reinstatement of any haul roads and construction access roads that are 
required by the Contractor shall be carried out in accordance with the requirements given in Clause A4.1.7.1 of 
Chapter 4.  
The requirements for the use of any existing public roads by the Contractor to haul material are given in Clause 
A4.1.7.1a) of Chapter 4.  
The requirements for the use of haul roads not on existing public roads are given in Clause A1.2.3.2.  
 

 
 
 
 
 
 



 
 

C3-28 
 

 
 
C1.7 LOADING AND HAULING  

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, operating, maintaining and 
decommissioning upon completion, of all the construction equipment, labour, tools, incidentals and supervision to 
carry out the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.  
(ii) Items that will not be measured separately  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost of these activities in other pay items as already specified for the appropriate pay item or as deemed 
appropriate by the Contractor:  
1. The loading and hauling of commercial materials from either Employer or Contractor identified 

suppliers/sources shall not be measured for payment.  

2. The loading of materials on site will not be measured and paid for separately except for loading already 
stockpiled material and for loading material that has been placed in heaps or windrows where the relevant 
payment item in other Chapters specifically states that the loading will be paid for separately.   

3. The hauling of materials on site will not be measured and paid for separately where the relevant payment item 
specifically states that the hauling operation is included in that payment item.   

4. The hauling of materials on site over a localised distance of up to 1,0 km will not be measured and paid for 
separately where the relevant payment item specifically states that the initial haul of the material over a 
distance of up to 1,0 km is included in the pay item.   

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

There are no items mentioned in this section that are measured and paid for elsewhere in this Standard 
Specification.  
(iv) Items specifically for this Section of the specifications  

The following payment items will be inserted in the Pricing Schedule under the relevant payment section where 
loading and/or hauling of materials is applicable. The payment item shall commence with the relevant section 
number followed by / and then by the applicable loading and hauling payment item numbers given here.   
Item  Description  Unit   

C1.7.1  Loading   
   

C1.7.1.1  Loading from stockpile using machines and some hand labour where necessary  cubic metre (m3)  
   

C1.7.1.2  Loading from heaps or windrows using machines and/some hand labour where necessary 
 cubic metre (m3)  

   
C1.7.1.3 Loading by hand only from stockpile or heaps when labour enhancement work is specified 

or  cubic metre (m3) it is not possible to use machines  
 

Loading is generally considered to be part of the operation that produced the material which is being loaded, such 
as excavation, grubbing, cleaning, demolition etc., and it is therefore not usually measured separately for payment. 
Loading shall only be measured separately for payment for loading stockpiled material and for loading material that 
has been placed in heaps or windrows where the relevant payment item specifically states that the loading will be 
paid for separately.   
The unit of measurement for items C1.7.1.1 to C1.7.1.3 shall be the cubic metre of material loaded into the hauling 
vehicles. These pay items shall only apply for those activities where the relevant pay item does not specify that the 
loading is included in the contract rate for that pay item.   
The quantity of all soil and gravel materials loaded for hauling for use on the site of the Works shall be the 
compacted volume of material measured in its final position in the Works calculated using the dimensions given in 
the Contract Documentation or specified in writing by the Engineer.  
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The quantity of all materials loaded for hauling to temporary stockpile for later use in the Works, to borrow pits for 
backfilling purposes or for disposal at designated spoil areas shall be taken as 70% of the measured load volume 
of the haul vehicle being used to transport soil and gravel material and 50% of the measured load volume of the 
haul vehicle being used to transport hard material and/or boulders.   
The contract rate for item C1.7.1.1 shall include full compensation for loading material from a stockpile and loading 
it into the hauling vehicles.  
The contract rate for item C1.7.1.2 shall include full compensation for loading excavated material from heaps or 
windrows at the point of collection, including any windrowing and/or localised sorting / stockpiling that may be 
required, and loading it into the hauling vehicles.  
The contract rate for item C1.7.1.3 shall include full compensation for loading excavated material at the point of 
collection on site or loading it from stockpile by hand and loading it by hand into the hauling vehicles. This item is 
only applicable when the Contractor has been instructed to load the material by hand in the Contract 
Documentation or by the Engineer to enhance the labour component of the Works or if it is not practical to use 
machines due to the restricted nature of the work.   
 
 
 
 
  
Item     Description       Unit  

C1.7.2  Hauling     
C1.7.2.1  Hauling material for use in the Works and off-loading it on the site of the Works:   

   
(a) Soil, gravel, crushed stone and pavement layer material  cubic metre - kilometre (m3 - km)  

   
(b) Boulders and hard material  cubic metre - kilometre (m3 - km)  
 
 
C1.7.2.2 Hauling material to spoil and off-loading it at a designated spoil or stockpile area:   

   
(a) Cleared and grubbed material (organic matter and all other unsuitable or waste cubic metre - kilometre (m3 –

km}   
  

(b) Soil and gravel material    cubic metre - kilometre (m3 - km)  
   

(c) Boulders, hard material and concrete  cubic metre - kilometre (m3 - km)  
   
The unit of measurement for items C1.7.2.1 and C1.7.2.2 shall be the cubic metre – kilometre (m3 - km) which is 
calculated as the product of the quantity of material loaded, as measured in items C1.7.1.1, C1.7.1.2 or C1.7.1.3, 
multiplied by the applicable haul distance which shall be calculated as defined in Clause A1.7.3.1.  
These pay items shall only apply for those activities where the relevant pay item does not specify that all the 
hauling is included in the contract rate for that pay item.   
The quantity of all soil and gravel materials hauled for use on the site of the Works shall be the compacted volume 
of material measured in its final position in the Works calculated using the dimensions given in the Contract 
Documentation or specified in writing by the Engineer.  
The quantity of all materials hauled to temporary stockpile for later use in the Works, to borrow pits for backfilling 
purposes or to designated spoil areas shall be taken as 70 % of the measured load volume of the haul vehicle 
being used to transport soil and gravel material and 50 % of the measured load volume of the haul vehicle being 
used to transport hard material and boulders.   
The quantity of all organic matter hauled to borrow pits or to designated spoil areas shall be taken as 50 % of the 
measured load volume of the haul vehicle being used.   
The contract rate shall include full compensation for hauling the material and off-loading it at the required or 
designated position.  
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A2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES  

PART A: SPECIFICATIONS  

A2.1.1.2 Location, identification, protection and relocation of existing services  

 
Section A2.1 also covers the work associated with the location and identification of all existing services on the site 
and the protection and/or relocation of existing services.  Existing services shall be located, identified and protected 
or relocated in accordance with the details shown on the drawings, provided in the Contract Documentation or as 
directed by the Engineer.   

A2.1.3.2 Location, identification, protection and relocation of existing	services		

b)  Location of existing services  

Before any work can commence the Contractor shall verify the actual position of each known existing service and 
bring to the attention of the Engineer any previously unknown service that is not recorded in the existing as-built or 
wayleave records or indicated in the Contract Documentation.  
c)  Condition of existing services  

The Contractor shall acknowledge that he has inspected and examined all known existing services and all existing 
services subsequently discovered on site and is satisfied that all such services were in an acceptable and 
serviceable state at the commencement of the works, or alternatively, upon verification thereof as contemplated in 
Clause A2.1.3.2b).  The Contractor shall report all services that are damaged or not in an acceptable and 
serviceable state to the Engineer.   

d)  Protection of services   

(i) Service owners  

Prior to commencing work, the Contractor shall confer with all service owners, authorities and 
departments concerned and obtain the necessary wayleaves, permits or permissions for both overhead 
and underground services affected by the works and shall satisfy himself that all the relevant information 
required to complete the contract has been obtained.  Refer to Clause A2.1.3.8 in this regard.    

  
(ii) Protection  

During the course of the works all known existing services including traffic signals, water mains, sewers, 
electricity transmission and communication lines, cables, poles, pipes and ducts as well as any storm 
water or drainage infrastructure, whether in service or not, shall be protected, supported and maintained 
to the satisfaction of the service owner, authority or department concerned and the Engineer.   
.  

(iii) Damage  

The Contractor will be held responsible for any damage caused by him to known existing services, 
anywhere along the entire lengths of their routes, as may reasonably be deduced from the actual 
locations at which their positions were verified in accordance with Clause A2.1.3.2b), due cognisance 
being taken of such deviations in line and level which may reasonably be anticipated, unless the 
Contractor can prove that reasonable diligence and care had been exercised and that the damage was 
unavoidable despite all precautions.  The Contractor will be not be held responsible for any damage 
caused if the position of a known existing service deviated by more than 1,0 m horizontally or 0,5 m 
vertically from the position as may reasonably have been determined after the location and verification of 
the service’s position in accordance with Clause A2.1.3.2b).  

(iv) Relocation  

Whenever services are encountered which interfere with the execution of the works, and which must be 
moved and relocated, the Contractor shall advise the Engineer, who will determine the extent of the work, 
if any, to be undertaken by the Contractor in moving, relocating and reinstating or protecting such 
services.  
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A2.1.7.3 Railway reserves, bridge and other special crossings  

 
Where services or ducts have to be installed across railway reserves, bridges or other structures or in any other 
special circumstances the work for such crossings shall be carried out in accordance with the requirements of the 
Contract Documentation and in accordance with the applicable sections of this specification.  
 C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES  
 
 
PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each pay item shall include full compensation for providing, operating, maintaining and 
decommissioning upon completion, of all the construction equipment, labour, tools, incidentals and supervision to 
carry out the activity or construct the works in the pay item as specified, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum.  This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.   
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.     
 
(ii) Notes on measurement and pay items   

1. Unless otherwise ordered or stated in the Contract Documentation, trench depths will be measured from the 
surface of the ground along the centre-line of the trench to the bottom of the specified bedding layer (as 
applicable).  Where no bedding is required it shall be measured to the underside of the duct or pipe.     

2. The ground surface will be that existing after any bulk earthworks have been carried out, i.e. the excavated 
surface or embankment surface, unless a different sequence of execution has been ordered.  

3. Excavations will be measured as if taken out with vertical sides, regardless of whether they have been taken 
out with sloping sides.  

4. The length used for trench computations will be the total through-length of a pipe or duct etc. from end to end 
and no deduction will be made for manholes or access chambers etc.  

5. Wherever volumetric measurement is required, the volume will be computed from the depth determined as 
indicated in 1. and 2. above and using the authorised width (W) determined in accordance with the 
specification.  

6. Where shoring is specified or ordered, the length of shoring measured for payment will be the length of the 
centre-line of the trench.  
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(iv) Items specifically for this Section of the specification  

 

Item  • Description   Unit  

           C2.1.2         • Existing services location, detection and verification    

C2.1.2.1  
• Using specialist detection services (ground penetrating radar, 

radio detection etc.)   
 prime cost (PC) 

sum  

C2.1.2.2  • Handling costs and profit in respect of item C2.1.2.1 above   percentage (%)    

	 •  	 	

	 •  	 	
 •    

The prime-cost item C2.1.2.1 will cover the costs of any specialist detection services used to locate, detect and 
verify existing services.  The use of any specialist detection service providers shall be approved by the Engineer 
prior to their appointment.  
The prime-cost item C2.1.2.3 will cover the costs of any survey services used to determine, fix and record the 
positions of an existing service after it has been located.  The use of any survey service providers shall be 
approved by the Engineer prior to their appointment.  
The prime-cost items C2.1.2.1 and C2.1.2.3 shall be paid for in accordance with the provisions of the conditions of 
contract.  The tendered percentage for items C2.1.2.2 and C2.1.2.4 shall be a percentage of the amount actually 
spent under the prime-cost item, which shall include full compensation for the handling, supervision and liability 
costs of the Contractor and the profit in connection with providing the specified service.    
 
 
 
A4.1 BORROW MATERIALS   

PART A: SPECIFICATIONS  

A4.1.1  SCOPE  

This Section covers the work requirements for sourcing natural or crushed compliant materials that can be used for 
the construction of earthworks and road pavement layers from borrow pits and quarries that are developed and 
operated to supply materials for a specific road construction project or projects. It contains the following 
specifications:  

• Definitions applicable for Chapters 4 and 5.  

• Responsibilities and duties of the Employer and the Contractor in providing geotechnical information, and 
information on the preparation of management and utilisation plans for the borrow pits and quarries.  

• The material specifications for the earthworks and road pavement layers.    

• The requirements for the control, excavation, selection of material, and closure of borrow pits and 
quarries, as well as definitions for the different classes of excavation.  

• Producing of the road construction materials by crushing and/or screening.  

• The preparation of stockpile sites and the stockpiling of materials.  

Operations at quarries of commercial suppliers to produce commercial materials are excluded from the 
requirements in this Section A4.1, except for the material specifications in Clause A4.1.5.   
Specifications for aggregate to be used in subsoil drains, asphalt, seals, gabions and concrete are not included in 
this Chapter 4 but are included in the relevant Chapters where these works are specified.  
The sourcing of materials from road cuttings, box cuts and designated excavations, from existing roads, from 
commercial sources, and the use of alternative materials are covered in the other Sections of this Chapter 4.  
Chapter 5 – Earthworks and Pavement layers:  Construction, covers the construction of the road pavement layers.  
SANS test methods published by the South African Bureau of Standards (SABS) are listed in Chapter 20.   
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A4.1.7.2  Borrow pit and quarry operations  

a)  General control at the borrow pits and quarries   

The Contractor shall be responsible for controlling operations at every borrow pit and quarry to ensure compliance 
with all the requirements of the statutory authorisation, approvals and the Contract Documentation.  Sufficient tests 
shall be conducted on the excavated material to ensure that the quality of the material complies with the specified 
requirements for the particular layer for which it will be used.  The test results shall be delivered to the Engineer for 
review.  
When specified in the Contract Documentation, the Contractor shall have a full time or part time materials manager 
to conduct and manage the duties for the control at the borrow pits and quarries.  The requirements for the 
materials manager, whether the person shall be an engineering geologist, engineer, a senior materials technician 
or a senior general foreman, and the required qualifications and experience of the materials manager, shall then 
also be specified.  

b)  Classes of excavation   

The excavation of borrow material shall be classified as follows:  
(i) Soft excavation   

Soft excavation class is excavation of material that can be efficiently removed by the reference 
construction equipment specified in the Contract Documentation, without prior breaking down.  
Very dense granular or sand material and stiff to very stiff cohesive clay material, which can still be 
removed by the reference construction equipment without prior breaking up as specified for hard 
material but that do not comply with the definition of efficient removal of the equipment, shall also be 
classed as soft excavation.  
In the absence of any construction equipment specified to reference the efficient removal of the 
material, a hydraulic crawler excavator in good mechanical order with nett horsepower (flywheel power) 
generally between 180 kW and 225 kW, also known as a 30 ton excavator, and equipped with a heavy 
duty bucket shall be the reference construction equipment.  A minimum continuous production rate of 
160 m3/h of the excavated material will be taken as the benchmark for the excavator’s capacity and 
efficiency.   

(ii) Boulder excavation class A   

Where material contains in excess of 40 % by volume of boulders, core stones, floaters and lumps of 
hard material larger than 200 mm but volume less than 20 m3 in size, in a matrix of soft material, then 
the full volume excavated shall be classed as boulder excavation class A.  
Excavation in dolomite formations other than solid dolomite shall also be classed as boulder excavation 
class A if the formations contain in excess of 40 % by volume of lumps of hard dolomite larger than 200 
mm but volume less than 20 m3 in size, in a matrix of softer material or smaller lumps of hard dolomite.   
Excavation of fissured or fractured rock shall not be classed as boulder excavation but as soft or hard 
excavation according to the nature of the material.   

(iii) Boulder excavation class B  

Where material contains 40 % or less by volume of boulders, core stones, floaters and lumps of hard 
material larger than 200 mm but volume less than 20 m3 in a matrix of soft material, then the volume of 
the individual boulders, core stones, floaters and lumps of hard material shall be classed as boulder 
excavation class B. 
The volume of the rest of the material shall be classed as soft excavation. 

 
 Selection and excavation of material in borrow pits   

Once the material compliant for the works is exposed in a borrow pit, the Contractor shall:  
• Plan the utilisation in such a manner that the pioneer and fill material can be selected, excavated and 

loaded directly for use on the road. Only after approval, where the fill layers cannot be constructed 
immediately or for reasons beyond the Contractor's control, shall the material be temporarily 
stockpiled.  The Contractor shall cease excavation of the fill material until it can be processed on the 
road, at no cost to the Employer.  

• For all the pavement layer materials the Contractor shall always select, excavate, remove and place 
the material into compliant separate stockpiles to provide a uniform material, prior to removal of the 
material to the road.  Where it is not feasible to stockpile the material within the borrow pit or borrow pit 
area the Engineer shall designate other temporary stockpile areas elsewhere outside the borrow pit 
area. Measurement and payment shall be made for this stockpile activity.  
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• Control the rehabilitation and closure of the borrow pit.  

l)  Use of the borrow material   

The results of laboratory tests, trial pits and borehole drilling of materials carried out during the design stage are 
included in the Contract Documentation. The results and other information give a preliminary indication as to the 
purpose for which and where the material shall be used. The Engineer shall give final instructions during 
construction regarding the use of the borrow material.  

m) Closing of the borrow pits and quarries   

The operations and requirements for shaping, finishing, rehabilitation and closure of the borrow pits and quarries 
after the removal of the road construction material is completed, are contained in the borrow pit and quarry plans 
approved by the control authority and shall be complied with.  

 

A4.1.7.3  Stockpiles  

a)  Preparation of the stockpile site   

Stockpile sites shall be prepared in positions as indicated on the borrow pit or quarry plans, or at positions agreed 
to and indicated on the M&U plans.    

 Stockpiling of the material   

The material shall be off-loaded and spread uniformly in layers in the stockpile.  Segregation of the material during 
the handling shall be avoided.  

c)  Reinstatement of the stockpile site  

After the stockpiled material has been removed, the site shall be reinstated as closely as possible to its original 
condition.  
In the absence of any specified conditions in the borrow pit or quarry approvals, or elsewhere in the Contract 
Documentation the following minimum requirements shall be complied with:  

• All surplus stockpiled material shall be removed and disposed of,  

• Material used to construct a fill platform and the temporary banks shall be removed and disposed of, 
unless the Contractor is instructed to leave the banks in place to prevent future erosion,  

• The stockpile floor shall be graded to the original natural contours,  

• The stockpile floor shall be ripped 100 mm deep to break all compacted in situ material, and  

• The stockpile site shall be lightly scarified to promote growth of natural vegetation or shall be covered 
with a 75 mm to 150 mm thick topsoil layer and vegetated when required in the statuary approvals.  

• The daily and monthly product reports of at least the nett weights.    
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C4.1 BORROW MATERIALS  

 

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets, it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  

(ii) Items that will not be measured separately  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost thereof in items describing the activity or other items as deemed appropriate:  

1. Loading and hauling to any of the following borrow pit and quarry operations required to source and produce 
the material that are carried out within the same borrow pit and quarry areas:  

- Removing, and stockpiling if required, of the topsoil and of the overburden.  

- Moving the excavated material between the point of excavation and the stockpile sites or crushing and 
screening areas, and between the crushing and screening areas and the stockpile sites as applicable.  

- During rehabilitation of the stockpile sites removal of the surplus material, the fill platform, temporary 
banks and material generated in the finishing.  

2. Separating oversize material to be left in the borrow pit.  

3. Moving of the construction equipment from one borrow material location to another.  

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

For activities in Table C4.1-1 items specified in other Chapters or Sections of the specification, where they relate to 
work under this Section, will be listed in the Pricing Schedule.  
Table C4.1-1:  Payment items from other Chapters or Sections  

Activity		 Section	4.1	reference		 Section	item	reference		
Fencing and gates around the borrow pit and 
quarry areas  

A4.1.7.2a)  
Section C11.5 of Chapter 11 - 

All applicable items  
Clearing, grubbing, removal of large trees, and 
removal of buildings and structures  

A4.1.7.2d) and A4.1.7.3a) C1.6.1 to C1.6.4 of Chapter 1   

Conservation (excavating and stockpiling) of 
topsoil (including overburden less than 200 mm 
thick)  

A4.1.7.2e)  C1.6.9 of Chapter 1  

Banks and dykes  A4.1.7.2h) and A4.1.7.3a)  C3.1.6 of Chapter 3  

 Blasting of hard material   A4.1.7.2j) C12.10.1 of Chapter 12  

 Hauling material (when applicable)   A4.1.7.2k) and A4.1.7.3b) C1.7.2 of Chapter 1  

 Placing of topsoil, and vegetation   A4.1.7.2m) 
Section C11.8 of Chapter 11 - 

All applicable items  
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(iv) Items specifically for this Section of the specifications  

 
  
Item  Description  Unit  

C4.1.2  
Additional material investigations during the supplementary 

exploration  
 

C4.1.2.1  Cost of additional trial pits and/or drilling and laboratory testing    
provisional 
sum  

C4.1.2.2  Handling costs and profit in respect of item C4.1.2.1  
percentage 
(%)  

Item  Description  Unit  

 
Item  Description  Unit  

C4.1.4  Removing of the overburden  
 

C4.1.4.1  In borrow pits  cubic metre 
(m3)  

C4.1.4.2  In quarries:   

(a)  Soft material  cubic metre 
(m3)  

(b)  Hard material (by blasting)  cubic metre 
(m3)  

The unit of measurement shall be the cubic metre of overburden removed.    
The quantity shall be measured in place at the borrow pit or quarry before stripping.  It shall be based on the 
thickness of overburden as measured in trial pits, or from topographical surveys carried out after the removal of the 
topsoil and surveys done after the removal of the overburden. Overburden less than 200 mm thick when removed 
with the topsoil shall be included in the topsoil measurement.   
For removing overburden in borrow pits no distinction shall be made between the classes of excavation of the 
overburden material.  
For removing overburden in quarries distinction shall only be made between removing soft and hard material.  
The tendered rates shall include full compensation for excavating the overburden, for moving the material to the 
outer limits of the borrow pit or quarry or for loading the material for stockpiling as applicable, for replacing the 
overburden in the borrow pit or quarry after completion of the excavation including loading and hauling from the 
stockpile when applicable, and for levelling the material.  
The tendered rate for item C4.1.4.2b) shall exclude the cost of blasting, which shall be measured and paid for 
under item C12.10.1 of Chapter 12.  
Approved stockpiling of the overburden shall be measured and paid for under item C4.1.12.  

 
Item  Description  Unit  

C4.1.5  
Excavating of materials in the borrow pits and quarries, material 

obtained from  
 

C4.1.5.1  Soft excavation   cubic metre (m3)  

C4.1.5.2  Boulder excavation class A  cubic metre (m3)  

C4.1.5.3  Boulder excavation class B  cubic metre (m3)  

	 	 	
	 	 	

The unit of measurement in each class of excavation shall be the cubic metre of material excavated.    
The quantities shall be measured in place in the compacted earthworks or pavement layers. The quantities shall 
not include excess material, overfill material or additional material placed for bulking (settlement during 
compaction).    
The quantities for earthworks shall be measured from the difference between surveyed cross sections at 20 m 
maximum intervals taken before and after the construction of the earthworks.  
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The quantities for pavement layers shall be calculated from the authorised dimensions of the layers. Where the 
pavement layer materials are placed in stockpile for some time before used on the road, the Engineer and the 
Contractor shall agree on the interim method of measuring the quantities for this item.   
For boulder material the Engineer may approve that the quantities be measured in haul vehicles as an alternative 
when the boulder material cannot be identified accurately prior to excavating, by taking the volume of the material 
as equal to 50 % of the loose volume of the material in the haul vehicles.  
The tendered rates shall include full compensation for breaking down the materials in the various classes to the 
specified maximum particle sizes, for excavating, and loading the material.   

 
The tendered rates shall include full compensation for providing the plant, transporting the plant to the project, 
erecting, commissioning and finally dismantling it, and removing it when it is no longer required for the project.  
Payment of this item shall be made in two instalments as follows:  

• The first instalment, 85 % of the tendered rate, shall be paid after erection and commissioning of the plant.  

• The final instalment, 15 % of the tendered rate, shall be paid after removal of the plant from the contract.  
 

 
A4.4 COMMERCIAL MATERIALS  
PART A: SPECIFICATIONS  

A4.4.1  SCOPE  

This Section covers:  
• The provision of natural or crushed materials for a specific road construction project or projects that are 

procured from commercial and other private sources. It includes information on the requirements for 
providing the commercial materials for earthworks and road pavement layers as an alternative to 
sourcing these materials from borrow pits, from quarries, from cuttings, box cuts and designated 
excavations or from existing roads.    

 

A4.4.2  DEFINITIONS  

The relevant definitions in Chapter 1 and Clause A4.1.2 shall also be applicable to this Section.  Additional 
definitions for this Section are listed below.  
Commercial materials -are natural gravel, sand or crushed rock materials:  

• Sourced from commercial suppliers.  These materials are sold by commercial suppliers and are 
generally crushed materials acquired from quarry operations or from stockpiles of non-ore containing 
material excavated during mining operations and shall already comply with the gradation and other 
material requirements, or  

• Sourced from private or other non-commercial suppliers identified by the Employer or the Contractor, 
or material from the Employer’s or Contractor’s own sources.  These materials are usually natural 
materials available in excavations or stockpiles, and the primary objective for excavating the material 
is/was not for road construction purposes. It is distinguished from material sourced from borrow pits 
and quarries in Section 4.1, in that the excavation or sourcing does not require a mining right or a 
mining permit in terms of South African legislation, although other legislative approvals may be 
required. Commercial materials from private or other non-commercial suppliers or from the Employer’s 
own sources may require removal or breaking down of oversize material, screening, crushing or 
crushing and screening.  

Dust palliatives -are products applied to the surface of a wearing course of an unsealed road or worked into the 
layer to reduce the dust and loss of fines.  
  
Non-traditional stabilising or soil treatment agents -non-traditional stabilisation or soil treatment agents can be:  

• Sulfonated petroleum products (SPPs), also known as ionic soil stabilisers.  

• Polymers, essentially plastic materials derived from acrylic polymers and commonly used as household 
glues.  

• Nano-technology products that utilise processes at the molecular level within bitumen to improve the 
material properties.  

Non-traditional stabilising or soil treatment agents are sometimes also referred to as proprietary stabilising agents.  
Stabilisation - is the treatment of natural or crushed material to enhance the strength (load bearing capacity) and 
stiffness, and/or to make the material more water resistant to improve the durability. Marginal non-compliant 
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material can also be made compliant for use after stabilisation. Stabilisation of material may take place by means of 
mechanical modification, also referred to as granular stabilisation (for example material blending), chemical (for 
example mainly modification or modification and cementation), electrical (for example ion exchange), or material 
improvement (for example using bitumen emulsion or foamed bitumen).  
Traditional stabilising agents -these are agents that have generally been used through the years to stabilise 
materials, and are classified as:  

• Cementitious stabilising agents (cement and lime}, also referred to as stabilisers.  

• Bituminous stabilising agents (added as an emulsion or in a foamed state).  

 
A4.4.3  GENERAL  

A4.4.3.1  Employer identified commercial materials  

a) Materials from commercial suppliers   

The Employer may identify and include test results of compliant materials from commercial suppliers in the 
Contract Documentation.  However, the Contractor shall still be responsible for sourcing the material and for 
ensuring the sufficiency in quantity and quality of the material intended for use in the contract.  
The Employer will usually not conclude any arrangements with these commercial suppliers, and the Contractor 
shall enter into negotiations with them and conclude contracts for the price, payments, rate of supply and the like.  
Once the Contractor has chosen one or more of the commercial suppliers identified by the Employer, further 
dealings with the supplier and procuring the material shall be undertaken by the Contractor.  

b) Materials from private or non-commercial suppliers  

The sources and results of any material testing of materials from private or non-commercial suppliers that have 
been identified by the Employer, will be included in the Contract Documentation.  This information is indicative as to 
the sufficiency in quality and quantity of the material.  
The Contract Documentation shall also specify the arrangements made with the suppliers and specifically those 
that the Contractor must comply with, and any further negotiations that the Contractor shall conclude.  

c) Materials from the Employer’s own sources  

The material is free issued to the Contractor, unless otherwise stated in the Contract Documentation when any 
conditions of the Employer shall then also be specified.  
The results of any material testing will also be included in the Contract Documentation.  
A4.4.3.2  Contractor identified suppliers or sources  

When no commercial sources are identified by the Employer in the Contract Documentation or if so instructed, the 
Contractor shall identify compliant material sources. The Contractor can also identify compliant commercial or 
private / non-commercial material sources, or material from the Contractor’s own sources, other than those 
identified by the Employer for utilisation in the works as an alternative material source.  

 

A4.4.5.8  Quality of materials  

It is the Contractor’s responsibility to ensure that the commercial materials including the procuring, loading, hauling, 
and/or further stockpiling if applicable, shall comply with the material specifications.  
Any approval or consent given previously for the use of any commercial material may be cancelled, if the material 
quality has altered so that it does not comply with the specifications anymore.  

 

A4.4.7.2  Storage of stabilising agents on site  

a) Cement provided in pockets  

Cement delivered in pockets can be kept at the road on pallets or on a raised platform for no longer than two 
weeks.  The pockets shall always be protected from the ingress of any moisture with a waterproof tarpaulin or 
plastic cover not less than 1,0 mm thick.  
For longer storage periods, the cement bags shall be stored in a shed.  The requirements for the shed and for 
storing are:  

• Storage sheds shall be watertight and of solid construction.  

• The floor shall be waterproof and covered with plastic sheets not less than 1,0 mm thick.  

• The pockets shall be stored on the delivery pallets, which must be stacked closely together (to reduce 
the circulation of air) and away from any outside walls.  

• Pockets shall be stored in such a way that older pockets are used first.  
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• Vertical stacking of loose pockets shall not exceed 12 pockets high.  

• Doors and windows shall be kept shut.  

The permitted shelf life of cement stored in a shed is 6 months inland and 3 months in coastal areas.  Cement 
which has been properly stored in an approved shed as specified above for longer than these periods, or at the 
road side for more than two weeks, shall not be used in the stabilisation works.  

b) Lime  

Lime can be kept at the road for up to six months on pallets or on a raised platform.  The pockets shall always be 
protected from the ingress of any moisture with a waterproof tarpaulin or a plastic cover not less than 1,0 mm thick. 
 c) Bitumen   
The maximum storage temperatures for penetration grade bitumens are given in Table A9.1.7.1 of Chapter 9. 
Binders stored in a heated condition shall be kept in a container with a securely fitting lid and the circulatory system 
that is functioning properly.  The container shall be provided with a build-in thermometer.  Binders which have been 
heated above the maximum allowed temperatures shall not be used and shall be removed from the site.  
Bitumen emulsion shall be stored at ambient temperature in storage tanks fitted with a circulating pump system, 
which will enable the stored bitumen emulsion to be properly circulated in the static tank, especially when no 
bitumen emulsion has been drawn or added for a period of 2 to 3 consecutive days. The supplier shall be contacted 
for the maximum storage period.  

d)  Placing on the road  

Pockets of stabilising agents shall only be placed immediately before the mixing and compaction operations are 
carried out, and after the gridlines have been marked out on the surface to ensure the correct application rate.  
Where this is not practical and approved by the Engineer, then pockets shall not be left on the road for longer than 
one day after placing the pockets prior to spreading the agent, as it may absorb moisture from the underlying layer 
or be damaged during other construction activities.  
When the pockets of stabilising agents are placed on the road during periods of wet weather and get wet before the 
agent is spread and mixed into the layer, then the agent shall be removed to spoil and replaced with new dry agent 
at no cost to the Employer.  
Where a pocket is broken on the road and mixing and compaction are not done within the specified time, the agent 
in the broken pocket shall be removed to spoil and replaced with new dry agent at no cost to the Employer.  
When the stabilising agent is delivered to site in bulk tankers then the agent may only be dispensed onto the road 
immediately before the mixing and compaction operations are carried out.  
 
C4.4 COMMERCIAL MATERIALS  

PART C: MEASUREMENT AND PAYMENT   

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets, it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  

(ii) Items that will not be measured separately  

Loading of the commercial materials at the source, hauling it to the road, and off-loading will not be measured and 
paid for separately.  

 
(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

For commercial materials from private or non-commercial suppliers identified by the Employer and that must still be 
excavated, produced and/or stockpiled, the Employer may decide to have a cost breakdown of the individual 
activities such as excavation, crushing and so forth.  The pricing of item C4.4.1 will then not be applicable, and 
measurement and payment shall be made in accordance with the applicable items in Section C4.1.  

(iv) Items specifically for this Section of the specifications  

Item  Description  Unit  
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Commercial materials identified by the Employer from commercial, private or other  
C4.4.1   non-commercial suppliers (specify the source(s))  

C4.4.1.1  Pavement layer material:   

(a) Type G1 material  cubic metre (m3)  

(b) Type G2 material  cubic metre (m3)  

(c) – (l)  Etc, for other Type G3 to G9 materials  cubic metre (m3)  

The unit of measurement shall be the cubic metre of material.  
The quantities for items C4.4.1.1 to C4.4.1.4 shall be measured in place in the compacted pavement layers and 
calculated from the authorised dimensions of the layers.  

 
The tendered rates shall include full compensation for negotiations, taking of samples and laboratory testing of the 
natural material to prove compliance with the specified properties, procuring and furnishing the commercial 
materials, for loading the material at the source, hauling it to the road, and for off-loading. Temporary stockpiling of 
the material after procurement by the Contractor shall not be paid for.  

 
	 	 	
	

	
	

	 	 	
   

Item  Description  Unit  

C4.4.4  Cementitious stabilising agents   

C4.4.4.1  Cement  ton (t) 
C4.4.4.2  Road lime  ton (t)  

	 	 	
The unit of measurement shall be the ton of stabilising agent.  
The quantity of stabilising agent shall be determined in accordance with the authorised application rate.  No over 
application or wastage shall be measured for payment.  
The tendered rates shall include full compensation for procuring, transporting and delivering the stabilising agent to 
the site. No distinction shall be made between providing the stabilising agent in bulk or in pockets.   
For providing the stabilising agent in pockets, the tendered rates shall also include full compensation for off-loading 
the pockets, for short term and/or long term storage.  
All haul costs shall be included in the tendered rates of item C4.4.4.  
Placing, spreading and mixing in the stabilising agent(s) on the road shall be measured and paid for under the 
applicable items in Chapter 5.  

 
Item  Description  Unit  

C4.4.5  Bituminous stabilising agents  

C4.4.5.1  Penetration grade bitumen (specify grade)  
ton 
(t)  

C4.4.5.2  Emulsion stable grade (specify type)  
ton 
(t)  

The unit of measurement shall be the ton of bituminous stabilising agent.  
The method of calculating the quantity shall be specified in the Contract Documentation or as agreed between the 
Engineer and the Contractor, and shall be one of the following methods:  

• Determined in accordance with the authorised application rate.  

• Based on dipstick readings where the dipstick has been calibrated to the tanker, and the quantity 
measured at the applicable temperature.  

• Based on assized weighbridge tickets issued for each and every tanker-load of stabilising agent 
consumed in the stabilisation process. The quantity thus measured shall not exceed the quantity 
calculated using the authorised application rate by more than 4 %.   
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 The quantity shall include for a double treatment of stabilising agent over a nominal 150 mm overlap width along 
longitudinal joints.  
The tendered rates shall include full compensation for procuring, transporting and delivering the bituminous 
stabilising agent to the site, for transfer into storage tanks, storage and heating, for issuing the required assized 
weighbridge ticket showing the mass of the contents in the tanker if applicable, for any re-heating required, for all 
wastage and for strict adherence to all safety measures required when handling warm bitumen emulsion or hot 
bitumen. No distinction shall be made for supplying the stabilising agent in bulk or in drums.  
All haul costs shall be included in the tendered rates of item C4.4.5.  
Using and applying the bituminous stabilising agent in the road layers shall be measured and paid for under the 
applicable items in Chapter 5 
 
 
A5.3 ROAD PAVEMENT LAYERS  

PART A: SPECIFICATIONS  

A5.3.1 SCOPE  

This Section covers the work requirements for loading at the point of supply, the hauling and off-loading at the point 
of use, the spreading, mixing, watering and levelling and the compaction and finishing of pavement layer material 
required for the construction of the road pavement layers.  
This Section also covers the work requirements for the loading of pavement layer material at the point of supply, 
the haulage to a central mixing plant to add and mix water and stabilizing agent with the pavement material, 
hauling the mixed material to a paver at the point of use and then the construction of the pavement layer by 
paving, compacting and finishing the layer.  This operation is known as plant-mixed, paver-laid (PMPL) 
pavement layer construction.   
Material for the road pavement layers is produced as specified in the relevant Sections of Chapter 4.  
The addition and mixing of stabilizing agents either as an integral part of the PMPL process or for some of the 
conventionally placed road pavement layers that require treatment and/or stabilization is specified in Section A5.4.  
The reconstruction of existing road pavement layers is specified in Section A5.5.  
 

A5.3.2 DEFINITIONS  

The relevant definitions elsewhere in the standard specification are applicable. Additional definitions for this Section 
are included here.  
Single-operation -a single-operation is the amount of work that can normally be carried out during the course of a 
single work shift using the applicable construction equipment.   
 

A5.3.3 GENERAL  

A5.3.3.1 Sources of material  

 
The sourcing of material shall take place as specified in Chapter 4.  
Material shall be obtained from approved sources such as borrow areas, cuts, stockpiles or reclaimed road 
materials from existing road pavement layers. Reclaimed road material shall be processed as specified in 
Section A4.3 of Chapter 4 to produce a material compliant with the material properties specified in Chapter 4 for 
the particular intended use of the material, as specified in the Contract Documentation.  
Material may also be obtained from compliant commercial and alternative material sources as detailed in the 
Contract Documentation.  
Crushed stone material shall be obtained from approved sources such as quarries, commercial sources and 
approved cuttings.  

A5.3.3.2 Use of material  

The Contract Documentation shall detail the proposed layers for which the different materials are suitable, including 
the proposed use of commercial materials and alternative materials.  
Notwithstanding the proposed use of the various sources of materials given in the contract document the 
Contractor shall ensure that all material used for the pavement layers complies with the relevant material quality as 
specified in Chapter 4. 
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A5.3.3.3 Requirements prior to the construction of any pavement layer  

The first pavement layer shall not be constructed until the following construction work has been completed:  
• Construction of the fill must be completed;  
• Construction of the cut must be completed;  
• Construction of the roadbed through a cutting in soft or hard material, must be completed;  
• All over-built material on fill slopes must be removed.  

A5.3.3.4 Compaction of pavement layer material  

 
All material used for the construction of pavement layers shall be mixed with water to the required compaction 
optimum moisture content prior to being processed and compacted to the specified thickness, level and density. 
The material shall be compliant with the material requirements for each specific layer.  
Compaction shall be carried out in a series of continuous processing and compacting operations covering the 
full width of the layer concerned. The length of any section of a layer being compacted shall not be more than 
what can be properly compacted with the available equipment in a single-operation or shorter period when 
specified in the Contract Documentation.  
The Contractor shall reduce the length of any layer compacted in any single-operation, and/or change the 
compaction process and/or change the number of, or type of, equipment being used, if the specified thickness, 
level or density of the layer is not being achieved.  
The type of compaction equipment used and the amount of rolling done shall be such as to ensure that the 
specified density, or the specified number of roller-passes, is obtained without damage being done to any of the 
underlying layers due to breakdown or settlement of the underlying layer.    
The compacted layer shall be completed to the required density, thickness, levels, shape and cross-section 
specified in the Contract Documentation and within the tolerances specified in this Section.  All oversize 
material, lamination layers and any excess material shall be removed from the compacted surface before any 
further pavement layers or surfacing is carried out.   

A5.3.3.5 Existing or newly constructed infrastructure  

 
During the construction of pavement layers, all existing or newly constructed drainage infrastructure such as 
concrete edging, kerbing and channelling, sidewalks, lined drains, manhole covers, kerb inlets and gratings shall 
not be displaced or damaged.   
Furthermore, no damage shall be caused to any existing or newly constructed structures such as culverts, bridges 
and buildings or any roadside furniture such as road signs, guardrails, streetlights, fencing, service pipes and 
cables during the construction of pavement layers.  
Where necessary small hand-operated compaction equipment shall be used to ensure that the specified 
compaction is achieved immediately adjacent to drainage infrastructure, structures and roadside furniture.  
Any items damaged during construction shall be replaced or repaired immediately by the Contractor, at no cost to 
the Employer.  

A5.3.3.6 Tie-ins at existing bituminous surfaces    

At junctions with existing bituminous surfaces, the existing surfacing and layer work near the tie-in shall be cut 
back in a neat, straight line so as to ensure that the compacted thickness of the new base layer all the way up to 
the tie-in point, is not less than 150 mm.  

A5.3.3.8 Pavement layer drainage   

 
Each compacted and completed pavement layer shall be adequately drained to prevent water from standing on 
or along the completed work.  Windrows shall be removed immediately after construction to facilitate the 
drainage of water off the surface and to prevent scouring of the completed work.  On steep grades the 
Contractor may need to provide temporary berms to divert the water off the road surface at regular intervals.   
No material for a subsequent layer may be placed if the underlying pavement layer has been softened by 
moisture.  The underlying pavement layer must first be allowed to dry out until the moisture content in the layer 
is below the optimum compaction moisture content.   Any scouring of the pavement layer surface caused by 
storm water shall be repaired and the repairs approved by the Engineer before any material for the subsequent 
layer is placed.  
If the underlying pavement layer cannot be adequately dried out or the water related damage cannot be 
satisfactorily repaired the affected layer shall be broken up and reprocessed at no cost to the Employer.   
Where pavement layers are replaced over a section of the road width, or where pavement layers are widened 
and the permeability of the new layer is not the same as the adjacent existing layer, then subsoil drainage shall 
be installed along and below this interface as detailed and specified in the Contract Documentation.   



 
 

C3-43 
 

A5.3.3.9 Pavement layer protection and maintenance  

The Contractor shall protect and maintain the completed pavement layers at no cost to the Employer until the next 
layer or the surfacing has been constructed and thereafter until the works have been taken over by the Employer.    
Maintenance shall include the closing off of the constructed pavement layers to all public traffic (except traffic for 
property access along the route by owners/tenants) and construction traffic except the vehicles hauling in the 
next layer of construction material and the immediate repair of any damage done to the layer or of any defects in 
the layer.  Repairs shall be carried out as instructed by the Engineer. The Contractor shall ensure that an even 
and uniform surface is restored after completion of the repair work.   

The base layer shall be primed as soon after construction as possible once the base layer has dried out 
sufficiently to a point where the moisture content, measured at any depth within the base layer, is below 50 % of 
the optimum moisture content for the material. No public or construction traffic shall be permitted on the 
completed base layer either before priming the layer or on the primed layer.   

A5.3.3.11 Water for pavement layers  

Water for the construction of pavement layers shall comply with the requirements of Clause A4.1.5.18 of Chapter 4.  
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A5.3.5 MATERIALS  

A5.3.5.1 Material information  

The required material properties for each individual pavement layer for a specific pavement design shall be clearly 
specified in the Contract Documentation.   
The Contract Documentation shall specify which types of materials are to be used for a PMPL layer.   
Any anticipated mechanical modification of material shall be stated in the Contract Documentation.   

A5.3.5.2 Pavement layer thickness and compaction requirements  

a) Pavement layer thickness requirements  

The compacted pavement layer thickness shall be as specified in the Contract Documentation.   
The thickness tolerances specified in Clause A5.3.8.4b) shall apply.  

b) Gravel and soil pavement layer compaction requirements (G4B to G9 material)  

The minimum compacted dry density of a gravel or soil pavement layer shall be as specified in Table A5.3.5-1 
unless specified otherwise in the Contract Documentation.  
  
Table A5.3.5-1: Minimum compaction densities for gravel and soil pavement layers  

Layer  Compaction as % of maximum dry density (MDD)  

Lower selected layer   93 %   

Upper selected layer   
95 % for gravel layers   

100 % for sand layers (97 % when specified in Contract 
Documentation)  

Wearing course layer   95 %   

Shoulder layer   95 %   

Lower subbase layer   

95 % for unstabilised layers  

95 % for chemically stabilised layers  

100 % for sand layers  

Upper subbase layer  

97 % for unstabilised layers  

95 % for chemically stabilised layers  

100 % for sand layers  

Base layer  
100 % for unstabilised layers  

97 % for chemically stabilised layers  

 

In restricted areas the compacted dry density of the individual pavement layers shall also comply with the 
requirements given in Table A5.3.5-1 unless specified otherwise in the Contract Documentation.  
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c) Crushed stone pavement layer compaction requirements (G1 to G4A and G5A materials)  

The minimum compacted dry density of a crushed stone pavement layer shall be as specified in Table A5.3.5-2 
unless specified otherwise in the Contract Documentation.  
Table A5.3.5-2: Minimum compaction densities for crushed stone pavement layers  

Layer  
Compaction as % Maximum Dry Density (MDD) or as % Bulk Density 
(BD) or as % Apparent Density (AD)  

G4A and G5A lower subbase 
layer   

95 %of MDD for unstabilised layers   

95 % of MDD for chemically stabilised layers  

G3, G4A and G5A upper 
subbase layer   

97 %of MDD for unstabilized layers  

97 % of MDD for chemically stabilised layers  

G3 and G4A base layer  98 % to 100 % of MDD (for G3 and G4A) or 85 % of BD for G3 only  

G2 base layer  
88 % of BD for Road category C and D (TRH 4, Table 1)  

86 % of AD for Road category A and B (TRH 4, Table 1)  

G1 base layer 

86 % of AD for Road category C and D (TRH 4, Table 1 for road 
categories)  

88 % of AD for Road category A and B (TRH 4, Table 1 for road 
categories) 

PMPL pavement layer (lean mix 
concrete)  

Cube crushing strength as specified in Contract Documentation. No 
density requirement.  

 

The density of the compacted crushed stone base layers (G1 and G2 layers only) shall be tested to the full depth of 
the layer using a nuclear gauge.   
In restricted areas the in-situ dry density of the crushed stone subbase and base layers shall also comply with the 
requirements given in Table A5.3.5-2 unless specified otherwise in the Contract Documentation.  

 

A5.3.7 EXECUTION OF THE WORKS  

A5.3.7.4 Processing coarse gravel subbase or base layer  

 
Coarse gravel containing mostly non-plastic or slightly plastic soil fines and used in the construction of a gravel 
subbase or base layer, shall require slushing and rolling in addition to the specified compaction, in order to obtain a 
firm, well-knit surface.    
After being processed and compacted, the layer may require to be well watered by the Contractor over short 
sections at a time and then slushed and rolled with pneumatic and/or vibratory compactors.  Watering and 
rolling shall continue over a section until excess fines have been brought to the surface of the layer.  Such 
excess fines shall be uniformly spread over the entire surface of the layer by means of stiff mechanical or hand 
brooms.   
Watering, rolling and brooming shall continue until all surface areas deficient in fines have been corrected.  All 
excess fines shall then be broomed off the surface of the layer without loosening the surface texture of the 
completed layer.  

A5.3.7.5 Construction of gravel shoulder  

Shoulder material shall be spread, watered, processed and compacted in accordance with the specifications for a 
pavement layer.  
Where the gravel shoulder layer is to be constructed with the same gravel material as for the base layer, it shall be 
constructed simultaneously with the base layer.  
Where a base is to be constructed with different gravel or with crushed stone material, the shoulders shall first 
be constructed and then neatly cut to the required line and level to provide lateral support for the edges of the 
new base layer material while it is being compacted.  Care shall be taken not to contaminate the base material 
with the shoulder material.  The Contractor shall ensure that the subbase layer and the base material that has 
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not yet been compacted is adequately drained at all times by means of temporary drainage channels or pipes 
passing through the gravel shoulder layer.  
Where an asphalt base layer is to be constructed, the shoulders shall be constructed after the completion of the 
asphalt base layer.  

A5.3.7.6 Construction of crushed stone layer  

a)  Transportation of crushed stone subbase and base material  

Compliant crushed-stone material shall be loaded at source, hauled to the road and off-loaded along the middle 
of the road width being constructed, in a pre-determined heap volume and spacing to ensure sufficient quantity 
so that the completed layer will comply with all the requirements in regard to layer thickness, level, cross-section 
and compaction density.  Allowance shall also be made when determining the heap volume and spacing for 
sufficient additional material to be off-loaded to enable the layer to be properly mixed and cut to shape without 
segregation of the material taking place. Segregation is manifest by fine and/or coarse areas that develop in the 
exposed surface of the layer.   b) Processing of crushed stone subbase and base layer  

A5.3.7.7 Initial compaction of a G1 crushed stone base layer  

Initial compaction of the crushed stone base layer shall commence immediately after completion of the 
spreading, dampening, mixing and shaping of the material as per Clause A5.3.7.6b). The Contractor shall 
provide compaction equipment that is capable of compacting the crushed stone layer to the required density 
using the process specified below.  
Only a vibratory smooth drum roller or a combination of smooth drum and pneumatic tyre rollers shall be used 
for the initial compaction. Normally no grid or pad foot rollers shall be used as these rollers will alter the grading. 
The first pass of the vibratory roller shall be in static mode in order to smooth out the surface of the layer prior to 
compaction. Thereafter vibration at low frequency and high amplitude for compaction of the lower part of the 
layer shall be carried out, followed by vibration at high frequency and low amplitude for final compaction of the 
upper part of the layer.  
To prevent shoving of the crushed stone, rollers shall always initiate compaction of a crushed stone layer from 
the outside edge of the road adjacent to the shoulder material towards the middle of the layer width on straight 
sections where there is a cross-fall. In a super elevation in a curve, the compaction shall commence from the 
lower or inner edge of the road towards the higher or outer edge.   
The roller shall cover the entire road width equally.  Compaction shall continue until the material is stable and 
displays no movement under the roller wheels and leaves no tyre marks of the roller in the crushed stone layer.  
After the compaction is completed, a final slight full-width cut shall be carried out when necessary to ensure that 
the layer has no coarse or stony patches but an evenly-graded surface matrix. The layer must then again be 
rolled with pneumatic tyre or smooth drum static rollers to ensure that it is stable enough and ready for the final 
slush-compaction. The maximum compacted thickness of any crushed-stone layer compacted in one process 
shall be 150 mm, unless specified otherwise in the Contract Documentation.  

A5.3.7.8 Slush-compaction of a G1 crushed stone base layer  

After completion of the initial compaction of the crushed stone base layer, short sections of the layer surface, each 
section about 40 m to 60 m long, shall be thoroughly watered, rolled and slushed by means of steel wheeled rollers 
or a combination of steel wheel rollers and pneumatic tyre rollers. The Contractor shall provide compaction 
equipment that is capable of slush compacting the crushed stone layer to the required density using the process 
specified below.   
Slush-compaction shall start at the high side of the road so that the water can flow to the low side.  No 
movement of the layer under the roller wheels shall be observable during the initiation of the slush-compaction.  
If the layer becomes unstable, it is an indication that insufficient bearing capacity has been achieved during the 
initial compaction.  The slush-compaction shall then be halted, and the layer allowed to dry and subsequently to 
receive additional initial compaction before commencing again with the slush-compaction process.   
The slush-compaction process shall continue until fines are brought to the surface. Fines shall mean sand or 
material larger than 0,075 mm up to 5,0 mm, and silt material smaller than 0,075 mm. The slush-compaction 
process is completed when the slushing water becomes clean and there is subsequently an absence of air 
bubbles being expelled from the layer.  

The slush thus formed, shall be uniformly broomed over the surface to simultaneously correct any areas still 
deficient in fines, whereupon the excess fines shall be broomed from the surface of the layer.   Brooming shall 
be done by using hand brooms, or by using mechanical rotary brooms with soft to medium stiffness bristles, or a 
combination of hand and mechanical brooms.  Care shall be taken not to dislodge the coarse aggregate in the 
surface of the layer during the brooming process or otherwise disturb the aggregate mosaic.  
During slushing operations, the surface must not be rolled out of shape. The slushing process shall be carried 
out on each short section in one continuous process, and each section shall be completed before the next 
section is commenced.  After completion of the slushing and brooming process, when the surface of the layer is 
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wind dry, the surface shall be given a one roller-pass with a static steel-wheeled roller. This finally embeds the 
surface aggregate.  
The completed layer shall be firm and stable with a closely-knit surface of aggregate exposed in a mosaic 
pattern. The surface must have a good particle distribution without segregated areas of either excessive fines or 
of coarse material with a shortage of fines. The surface must be free from any lamination layers and free from 
corrugations. The following characteristics are indicative of a well-constructed crushed stone layer:  
• Most of the coarse aggregate lies on its largest surface dimension which is the most stable orientation.  

• The exposed surface of the layer, although textured, feels smooth.  

• All sizes of coarse aggregate larger than 5,0 mm can be seen.  

• The surface has a uniform appearance across and along the road.  

• The surface has a tightly interlocked mosaic of the coarse aggregate and less than 5 % of the mosaic area 
has only fine aggregate visible.  

• Less than 5 % breakdown of the larger particles by area.  

• The dried slush broomed off the road only comprises P0,075 mm silt.   

• Tapping the layer with a geological hammer produces a distinct high frequency or ringing sound.  

Slush-compaction of the crushed stone base layer is mandatory and shall be carried out within 48 hours after 
completion of the initial compaction.  Even if the specified density is achieved without slushing or before 
completion of the slushing process, the full slush-compaction process must still be completed. 

A5.3.7.12 Construction of trial sections  

a)  Trial sections  

The trial section shall demonstrate the capability of the Contractor to construct the pavement layer or layers in 
accordance with the specification.  The trial section shall be constructed with the same materials and equipment 
as those intended for use by the Contractor for the final pavement layer in the works. The surface regularity of 
any base layer in a trial section shall be checked for compliance.  
A trial section shall be a full layer-width and at least 150 m long with a maximum length of 200 m. The minimum 
quantity of material to be crushed, stockpiled or hauled to site prior to the construction, testing and approval of 
the trial section shall be determined by the Contractor.  Sufficient material should be produced or obtained from 
commercial sources so that the compliant material shall be representative of what will ultimately be produced for 
the entire project. The use of compliant material for the trial section shall not relieve the Contractor of the 
responsibility to produce a compliant finished layer.  
The final length and width of the trial section which shall be specified in the Contract Documentation, shall be 
constructed in one continuous operation and shall then be submitted for approval. The Contractor shall also 
demonstrate the proposed method(s) to be used for making the construction joints.  
The Contractor shall programme to proceed with the construction of the actual pavement layer in the works, at 
least 10 working days after the completion of the compliant trial section or such earlier time when testing of the 
trial section has been completed and the trial section has been accepted by the Engineer. In the event of a non-
compliant trial section, the Engineer shall instruct the Contractor to construct a further trial section, which shall 
then be regarded as the initial trial section.  
A non-compliant trial section shall be removed and disposed of by the Contractor at no cost to the Employer.  
A compliant trial section shall be reimbursed only when it complies with all the requirements of the specification 
and has been accepted. The mixing process and equipment shall remain unaltered for all subsequent layer 
construction for which the trial section was constructed, unless otherwise instructed by the Engineer.   
When the Contractor:  
• changes the method of construction, or   

• changes the construction equipment, or   

• changes the materials, or   

• changes the mix used, or   

• changes the rate of paving for the construction of the layers in the works,   

after the acceptance of a compliant trial section, the Engineer may instruct that a new trial section be constructed 
as specified in the Contract Documentation.  
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b) Compliant supporting layer for a trial section  

The trial section for a stabilised layer, a crushed stone layer, a PMPL layer or a BM layer shall be constructed on 
a compliant supporting selected- or subbase layer. The supporting layer must be properly compacted to the 
specified density and be free from any defects.   
If there are no constructed, compliant lower pavement layers ready to allow for the construction of the specific 
trial section at the programmed time in terms of the construction programme, the Contractor shall prepare a trial 
section area off the site of the works. This will enable the construction, testing and approval of a trial section to 
be carried out before excessive quantities of material are crushed and stockpiled.  
The surface of the supporting or lower layer shall be dampened prior to placing and spreading the pavement layer 
material for the construction of the trial pavement layer on it.    

c) Trial section for a stabilised layer  

Before commencing the construction of stabilised layers the Contractor shall demonstrate by constructing a trial 
section that the proposed equipment and procedure to be used will result in constructing the layers in accordance 
with the specification.  
The trial section shall be constructed in its proper position in the pavement. The stabilised material properties 
used for the trial section will be tested. One of the key properties shall be to establish if the agent is working as 
per the design. The surface finish obtained, the curing process as well as any potential stabilisation cracking, 
shall l also be monitored and documented.  Only when such a trial section has been satisfactorily constructed 
and accepted shall the Contractor be permitted to proceed with construction of the stabilised layer in the 
permanent work.  
After acceptance of the trial section, the mixing process and equipment shall remain unaltered unless 

otherwise approved by the Engineer. d)  Trial section for a crushed stone layer  

Before commencing with the construction of any crushed stone subbase or base layer the Contractor shall 
construct a trial section. The following Clauses listed in Table A5.3.7-1 are applicable for the construction of this 
trial section.  
Table A5.3.7-1: Clauses applicable to the construction of crushed stone layers 

Clause  Description  

A5.3.7.6  Construction of crushed stone layer  

A5.3.7.7  Initial compaction of a G1 crushed stone layer  

A5.3.7.8  Slush-compaction of a G1 crushed stone layer  

 

During the construction of the trial section these Clauses shall be validated and/or modified where necessary. Any 
resultant modifications of these Clauses shall then be implemented during the subsequent construction of the 
particular crushed stone layer.  
The trial section shall establish or verify the following specific aspects:  
• The spacing between the off-loaded heaps of crushed stone;  

• Compaction moisture content and the compaction factor;  

• Compaction passes, compaction frequency and roller amplitude settings;  

• The pre-shape level to allow for settlement during compaction;  

• The types and method of operation of compaction equipment during slush-compaction of G1 material;  

• How long the slush-compaction process shall continue until there are no more air bubbles, the expelled water 
is clean and movement  or ‘heaving’ under compaction has ceased;  

• Brooming equipment and the brooming process;  

• Progressive development of compaction density in the layer;  

• Surface finish evaluation;  

• Minimum construction base width where there is no shoulder containment, to ensure that the specified density 
is achieved across the full travelled roadway width;  

• Grading and plasticity index, post-construction; and  

• Approximate drying out time until the moisture content has been reached to allow the layer to be primed.  
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• The surface regularity shall be checked for compliance. 

 
C5.3        ROAD PAVEMENT LAYERS   
PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the constructional plant, equipment, labour, tools, incidentals and supervision to carry out 
the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost 
or provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability 
costs to provide the services in the prime cost or provisional sum item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  
(ii) Items that will not be measured separately  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost thereof in other items as deemed appropriate:  
1. All surveying, setting out and level control required for the construction of the pavement layers.  

2. Drainage and protection of the pavement layers from all damage that may occur for any reason until the 
Employer has taken over the works.  

3. Protection of all existing or new kerbs, channels, sidewalks, lined drains, catch pits, kerb inlets, gratings, 
culverts, bridges, structures, buildings, road signs, guard rails, street lights, fencing, service pipes or cables 
and any other items adjacent to, over or under the road that could be damaged by the Contractor’s vehicles, 
construction equipment, or by public traffic being accommodated on or alongside the pavement layers, during 
the construction of the pavement layers, until the Employer has taken over the works.  

4. Compaction immediately adjacent to existing or new kerbs, channels, sidewalks, lined drains, catch pits, kerb 
inlets, gratings, culverts, bridges, structures, buildings, road signs, guard rails, street lights, fencing, service 
pipes or cables etc. using hand operated compaction equipment.  

5. Repair of all damage to the pavement layers and any new or existing structures, buildings, road furniture and 
services that may occur for any reason before, during or after the construction of the pavement layers up until 
the Employer has taken over the works.  

6. Provision of additional material in excess of the compacted volume of the layers calculated using the layer 
dimensions given in the Contract Documentation for whatever reason including additional material required for 
the correct placing, mixing, levelling and compaction of the layers.  

7. Removal of additional material required for the correct mixing and working of the layers and left in windrow or 
on the sides of the road.  

8. Breaking down and removal of oversize material up to 5 % of the compacted layer volume. Payment will only 
be made to remove any oversize material in excess of 5 % of the compacted layer volume that cannot be 
broken down on the road when instructed by the Engineer.  

9. Loading and hauling of commercial pavement material identified by the Employer or by the Contractor.  

10. Loading and hauling of alternative material identified by the Contractor.  

11. Construction of tie-in joints to new or existing road layers or surfacing.  

(iii) Items to be measured and paid for using payment items specified elsewhere in the specifications  

For activities in Table C5.3-1 payment items specified in other Chapters or Sections of the specification, where they 
relate to work under this Section, will be listed in the Pricing Schedule.  
 
Table C5.3-1:  Payment items from other Chapters or Sections 
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Activity  Section 5.3 reference  Section item reference  

Loading and hauling  A5.3.1  
Section C1.7 of Chapter 1 – 

All applicable items  

Stabilisation  A5.3.1  
Section C5.4 of Chapter 5 – 

All applicable items  

Subsoil drainage  A5.3.3.8  
Section C3.1 of Chapter 3 – 

All applicable items  

Asphalt base layer  A5.3.7.5  
Section C9.1 of Chapter 9 – 

All applicable items  

Bound macadam surfacing  A5.3.7.10g)  C10.1.2 of Chapter 10  

Construction of edge constraints for BM  A5.3.7.10a)  
Section C11.1 of Chapter 11 

– All applicable items  

Priming  A5.3.3.9 / 10  
Chapter 10 – All applicable 

items  

Screening material  A5.4.7.2d)  
Section C4.1 of Chapter 4 – 

All applicable items  

Emulsion slurry  Table A5.3.5-4  
Section C10.1 of Chapter 10 

– All applicable items  
 

  
(iv) Items specifically for this Section of the specifications  

Item  Description  Unit   

C5.3.1  Compiling and implementing M&U plans for the construction of all the pavement layers 

 number (no)  

The unit of measurement shall be the number of compiled M&U plans for the construction of the pavement layers.   
Usually only one plan shall be required for each of the layers unless specified otherwise in the Contract 
Documentation.  
The tendered rate shall include full compensation for gathering all information and compiling the plan(s) and for 
ensuring the implementation of the plan(s) during the construction of the pavement layers. 

Item  Description  Unit   

C5.3.2  Construction of pavement layers   

C5.3.2.1  Construction of layers using conventional construction methods:   

 (h)Gravel shoulder layer (layer thickness indicated) compacted to 95 % of MDD  cubic metre (m3) 

(a)G1 crushed stone base layer (layer thickness indicated) compacted to 88 % of AD  cubic metre (m3)  

The unit of measurement shall be the cubic metre of material in the compacted layer, calculated using the layer 
work dimensions given in the Contract Documentation.  
The tendered rates shall include full compensation for spreading the material, for breaking down oversize gravel 
material using one normal grid rolling operation or an equivalent operation, for removal of up to 5 % of the 
compacted layer volume of oversize material that cannot be broken down, for adding water for compaction 
purposes, for mixing, for levelling, for compacting to the specified density, for slush-compaction of G1 material 
layers or other layer that may be specified to receive slush-compaction and for finishing the layers in 
accordance with the specifications and the Contract Documentation. The tendered rates shall also include for 
the removal of all material in the windrow after the compaction of the layer has been completed.  
 
Measurement and payment for loading the layer work material from borrow pits, quarries, cuttings, reclaimed 
material from existing roads and alternative materials identified by the Employer, transporting and then off-
loading the material at the point of use is made under items C1.7.1 and C1.7.2 of Chapter 1.  
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The haul of the imported material shall be measured from the point of loading/collection to the point of off-loading 
as per Section A1.7 of Chapter 1.  
A distinction shall be made between construction using conventional construction methods and labour 
enhancement.  
hauling the material to the point of use, rolling slushing and correcting the layers, and for testing, protecting and 
maintaining the work all as specified.  
 
 
 

Item  Description  Unit   

C5.3.9  Construction of a trial section   

C5.3.9.1  Construction of a trial section using conventional methods of construction   

(a) Stabilised gravel layer trial section     cubic metre (m3)  

The unit of measurement shall be the cubic metre of layer trial section constructed, tested and accepted. The 
quantity shall be calculated based on the authorised dimensions of the trial section layer.   
The tendered rate shall include full compensation for providing all the material and constructing the particular 
layer for the trial section as specified. The tendered rate shall also include for any costs associated with a delay 
up to a maximum of ten working days, to allow for testing between completion of the trial section and the 
acceptance thereof.   
A distinction shall be made between construction using conventional construction and labour enhancement.  

Item  Description  Unit   

C5.3.10  Removal of a completed trial section   

C5.3.10.1  Stabilised layer  cubic metre (m3)  

The unit of measurement shall be the cubic metre of compliant trial section layer removed to a designated site 

when instructed by the Engineer.  The tendered rates shall include full compensation for breaking up the trial 

section layer and for loading the broken up layer material..  

The haul of the material to the designated site as instructed by the Engineer and off-loading the material shall be 
measured from the point of loading/collection at the trial section to the point of off-loading as per Section A1.7 of 
Chapter 1.  
The removal to spoil of a non-compliant trial section layer shall be done by the Contractor at no cost to the 
Employer.  
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A5.4 STABILISATION  

PART A: SPECIFICATIONS  

A5.4.1 SCOPE  

This Section covers the work requirements for the treatment of the material properties of natural roadbed, fill layers 
or pavement layers and crushed material by stabilisation, all in terms of the definition of Stabilisation in Clause 
A4.4.2 of Chapter 4.  

A5.4.2 DEFINITIONS  

The relevant definitions in the standard specifications are applicable. Additional definitions for this Section are 
included here.  
Mechanical modification -mechanical modification, also referred to as granular stabilisation, is a form of 
stabilisation as defined in Clause A4.4.2 of Chapter 4. Mechanical modification of a pavement layer involves the 
addition and mixing together of various materials from different sources to produce a uniformly mixed material 
that is compliant with the properties required for the pavement layer for which the modified material is being 
used.    
Lamination layer - a term used to describe the layer formed when a compacted layer delaminates and forms 
loose and unbonded layers on top of the layer when incorrect compaction techniques are used. A colloquial term, 
biscuit layer, is also used for the lamination layers.    
Breaking of emulsion -this term describes the process that occurs when the suspended bitumen in the emulsion 
separates from the water and the water evaporates, leaving behind bitumen. It is also referred to as the setting of 
the emulsion.  
Filler:  a filler is a commercially available product. A filler is often a cementitious agent. The quantity added is 
sufficient to result in improvement of the properties of the material it is added to, but insufficient to result in the 
stabilisation of the material should the filler have been added in isolation.  
 

A5.4.3 GENERAL  

A5.4.3.1 Stabilization agents  

The type and quantity of cementitious or bituminous stabilisation agent to be used for each layer of material shall 
be determined as described in Clauses A4.4.7.1c) and A4.4.7.1d) of Chapter 4.  
The different types of cementitious and stabilisation agents are specified in Clauses A4.4.5.2, A4.4.5.3 and 
A4.4.5.4 respectively of Chapter 4.   
Should a non-traditional stabilising or soil treatment agent be proposed by the Contractor, it will only be 
considered if the requested details specified in Clause 4.4.5.4 of Chapter 4 are provided.  

A5.4.3.2 Work in restricted areas  

Work in restricted areas is specified in Clauses A1.1.3.2 and A1.2.3.23 of Chapter 1.  
Where pavement layers are to be treated or stabilised in restricted areas such as widenings, no cementitious or 
bituminous agent may be spread or mixed beyond the required width.  The Contractor shall not be permitted to 
mix the material being stabilised on an adjacent paved surface.  
Where restricted areas are such that mixing in the restricted area is impractical and mixing on adjacent surfaces is 
not permitted, mixing shall be done in a central mixing plant.  In the case of small quantities, suitable portable 
concrete mixers may be used.  
Treatment and stabilisation of layer work materials in restricted areas shall not be measured separately for 
payment unless specified otherwise in the Contract Documentation.  

A5.4.3.3 Construction limitations  

The Contractor shall programme all construction work to take into account all the construction limitations which are 
applicable to soil treatment and stabilisation work.   

a) Size of area  

The cementitious and/or bituminous agent shall only be applied to a surface area the size of which will permit all 
processing, watering, compacting and finishing to be completed within the time periods specified in Table A5.4.3-1.  
 

b) Processing time  

The construction methods and programme of the Contractor shall take into account and ensure compliance with 
the processing times specified in Table A5.4.3-1.  
Table A5.4.3-1: Construction time limitations for treatment and stabilisation(1) 
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Chemical agent  
Maximum continuous period allowed from the time the application of the 
chemical agent onto the top of the layer commences up until the completion of 
the stabilisation process  

Material modification  

Lime  10 hours. The treated layer shall subsequently remain undisturbed for 24 hours.  

Material cementation  

Cement blends  6 hours until the completion of the compacted layer  

Lime  10 hours until the completion of the compacted layer  

Material improvement  

Bitumen emulsion   12 hours until the completion of the compacted layer  

Bitumen emulsion with 
cement  

8 hours until the completion of the compacted layer  

Foamed bitumen with or  
without cement  

10 hours until the completion of the layer  

PMPL stabilised crushed stone  material  

Cement blends  1 hour until the commencement of compaction plus 4 hours until the completion 
of the compacted layer.  

Wet lean-mix concrete  150 minutes until the completion of the compacted/vibrated layer (reference 
temperature = 20°C  
This time shall be reduced by 30 minutes for every 5°C that the mix temperature 
exceeds 20°C  

Note (1): The construction time limitations shall not exceed the field working time established during the 
stabilisation design in Clause A4.4.7.1 of Chapter 4.  

c) Trial section approval and testing time  

The construction programme and methods of the Contractor shall take into account and ensure compliance with 
the limitations applicable to the construction, testing and acceptance of the trial section/s as specified. 

d) Weather restrictions  

No stabilisation shall be done during windy conditions, wind speed more than 15 km/h (4 m/s), wet weather and 
cold weather when the air temperature is below 3°C or with falling air temperatures, 7°C and falling.   
No stabilisation work shall be commenced if the surface temperature of a compacted stabilised layer may fall 
below 1°C during the first three (3) days after stabilisation.  The Contractor shall take the necessary precautions 
and the construction programme for the stabilisation work shall take the actual and predicted weather conditions 
into account.  
All stabilised layers damaged by rain, frost or by the formation of ice in the layer shall be removed and replaced by 
the Contractor at no cost to the Employer. 

e) Traffic limitations  

No vehicles or construction equipment except that used for mixing the stabilising agent into the layer shall be 
allowed to travel over the spread stabilising agent.    
No traffic or construction equipment except that required for curing or priming shall be allowed to travel over the 
compacted stabilised layer during the specified curing period as per Clause A5.4.7.6.  
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A5.4.5 MATERIALS  

A5.4.5.1 General  

For chemically stabilised layers the natural material or the reclaimed road material, even if previously stabilised, 
shall comply with the requirements of Table A4.4.5-2 in Chapter 4.  
For bitumen stabilised layers the natural material or the reclaimed road material, even if previously stabilised, 
shall comply with the requirements in Table A4.4.5-3 in Chapter 4.  
All commercial materials proposed for use by the Contractor or as specified in the Contract Documentation to be 
stabilised, shall comply with the requirements of Table A4.4.5-2 or Table A4.4.5-3 in Chapter 4 as applicable.    

A5.4.5.2 Material for modification or pretreatment  

Material with non-compliant properties, such as the grading, plasticity index and/or CBR strength, that are not 
compliant for direct use in a stabilised layer, shall first be mechanically modified and/or chemically pretreated as 
specified in the Contract Documentation or as instructed by the Engineer.   
The materials to be modified shall be identified in the Contract Documentation or by the Engineer during 
construction and shall be modified to produce compliant material before any chemical stabilisation is carried out.   
 

a) Mechanical pretreatment of material before stabilisation  

Material requiring mechanical modification to improve the grading and/or moderate the plasticity index and/or to 
increase the CBR strength, in order for the material to be compliant before stabilisation shall first be prepared 
and/or treated as specified in Section A5.3.  
The mechanically modified compliant material shall then be stabilised with the type and amount of stabilising agent 
specified in the Contract Documentation or as instructed by the Engineer.  
 

b) Cementitious pretreatment of material before stabilisation  

Material requiring modification to reduce the plasticity index in order for the material to be compliant for subsequent 
stabilisation, shall first be pretreated.  
The chemically pretreated, modified and now compliant material shall then be stabilised with the type and amount 
of cementitious stabilising agent determined as specified in the Contract Documentation or as instructed by the 
Engineer.  

A5.4.5.3 Cementitious stabilising agents  

The Contract Documentation shall specify the type of cementitious agent to be used for the specific gravel or 
crushed stone material being chemically pretreated or stabilised. These nominal contents shall then be verified 
or adjusted based on the laboratory test results and/or after the construction of a trial section.   

A5.4.5.4 Bituminous stabilising agents  

The Contract Documentation shall specify the type of bituminous agent to be used for the project for the specific 
gravel or crushed stone material being stabilised. These nominal contents shall then be verified or adjusted, based 
on the laboratory test results and/or after the construction of a trial section.  

A5.4.5.5 Water for stabilisation   

Water for the construction of stabilised layers shall comply with the requirements of Clause A4.1.5.18 of Chapter 4.  
 

A5.4.6 CONSTRUCTION EQUIPMENT  

Construction equipment to carry out the stabilisation or modification of layer work material shall comply with the 
requirements of Clause A1.2.6 of Chapter 1.   
When either a rotary mixer or a recycler is used to mix in the stabilising agent and process the layer, this 
construction equipment must be capable of adding variable but precise amounts of water, and then mixing and 
placing the material in a single pass in conformance with the design grades and cross falls.  
Where specified in the Contract Documentation, the watering for the curing of compacted stabilised layers shall be 
done by side-spraying tankers travelling off the layer.  
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A5.4.7 EXECUTION OF THE WORKS  

A5.4.7.1 Construction of a trial section  

The Contractor shall demonstrate by constructing one or more of the following trial sections that the equipment and 
procedure to be used will result in the construction of layers in accordance with the specifications. The required trial 
section(s) shall be in accord with the pricing schedule.   
• A trial section for the chemical modification or stabilisation of a layer of material processed on the road shall 

be constructed in accordance with the relevant requirements of Clauses A5.3.7.12 and A5.4.7 and/or as 
specified in the Contract Documentation.   

• A trial section for the bituminous stabilisation of a layer of material processed on the road shall be constructed 
in accordance with the requirements of Clauses A5.3.7 and A5.5.7 and/or as specified in the Contract 
Documentation.  

• A trial section for the cementitious stabilisation of PMPL materials shall be constructed in accordance with the 
requirements of Clause A5.3.7 and/or as specified in the Contract Documentation.  

To allow sufficient time to test and assess all aspects of a trial section(s) and to determine the final content of 
stabilising agent required, the Contractor shall programme to start stabilisation work for the works no sooner than 
10 working days after completion of the trial section.  
Should the Contractor make any alterations to the methods, processes, equipment or materials used, or if the 
Contractor is unable to consistently comply with the specifications due to variations in the in-situ material, or for 
any other reason, further trial sections shall be constructed for assessment before continuing with the 
construction of the permanent works as instructed by the Engineer.  
In the event of a trial section not being accepted due to non-compliance, the Contractor shall remove the trial 
section and construct a new trial section at no cost to the Employer. The trial section shall be paid for separately 
only when it complies with all the requirements of these specifications and has been accepted. Once 
acceptance of the trial section has been obtained, the mixing process and construction equipment shall remain 
unaltered unless instructed otherwise by the Engineer.  

A5.4.7.2   Mechanical modification of pavement layer material  

The specific layer material requiring to be mechanically modified shall be specified in the Contract Documentation 
or instructed by the Engineer.  
When two or perhaps three different pavement layer materials need to be blended in order to provide a compliant 
composite material the proportion of each material type shall be specified based on the test results obtained from 
site blending trials.  

a)  Mixing materials from various sources in-situ  

This Clause for mixing materials from various sources shall only apply when the smallest component of the 
materials mixture exceeds 20 % of the total mass of the mixture.   
The material from the coarsest material source shall be placed onto the road at the point of use and spread in a 
layer of uniform thickness after which it shall be lightly rolled with a steel-wheeled roller. The material from the 
second and possibly third material source shall then be placed on top of the spread layer and then evenly 
spread on top in a layer of uniform thickness. After spreading each subsequent layer, each layer shall be lightly 
rolled with a steel-wheeled roller. After evenly spreading the different materials on top of each other, the 
materials shall be thoroughly mixed together, broken down if required and then spread evenly again to the 
required thickness.   
The Contractor shall take care to avoid segregation from occurring during the mixing and spreading processes. 
The grading of the mixed material shall then be tested at random locations as instructed by the Engineer and 
further mixing shall be required if grading tests indicate that the material is not mixed sufficiently.  
The finally mixed material shall also be tested for compliance with the specification of all the material 

properties for use in the specific layer. b)  Modifying material in-situ by the addition of a soil binder  

When the smallest component is less or equal to 20 % of the total mass of the mixture then the process shall be 
regarded as the addition of a soil binder.  The addition of the soil binder may be required to modify the grading or to 
reduce the plasticity index.  
The material to be modified shall be placed onto the road at the point of use and evenly spread in a layer of 
uniform thickness after which it shall be lightly rolled with a steel-wheeled roller.   The specified soil binder 
material shall then be placed on top of the evenly spread material and then evenly spread in a layer of uniform 
thickness over the first layer of spread material. The soil binder and material shall be thoroughly mixed together, 
broken down if required and then spread evenly to the required thickness.   
The grading and plasticity index of the mixed material shall then be tested at random locations as instructed by the 
Engineer and the modified material shall be tested for compliance with the specification for use in the specific layer.   
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A5.4.7.3 Chemical pretreatment and stabilisation  

The material to be stabilised or pretreated shall be prepared and placed as specified in Section A5.3. The surface 
of the prepared layer shall then be lightly watered until it is damp and given at least one pass with a flat wheel or 
steel tyre roller.  

a)  Applying the cementitious agent mechanically  

After the layer of material has been prepared, the cementitious agent shall be spread uniformly over the full area of 
the layer by means of an approved type of mechanical bulk spreader at the prescribed rate of application in a 
continuous process.   
When the mechanical application of the cementitious agent is clearly uneven in places it shall be evenly respread 
using squeegees where required so that it is uniformly spread over the entire surface to be stabilised before 
mixing may commence.  
A recycler may be used to mechanically apply the cementitious agent through an on-board automatic dispensing 
system. Adjacent cuts of the recycler shall overlap by at least 150 mm. Over application of either moisture or 
cementitious agent in the overlap shall not exceed 10 % of the average requirement for the layer.   
 

b) Applying the cementitious agent by hand  

When spreading of the cementitious agent is done by hand, pockets or bags of cementitious agent shall be 
accurately packed out and spaced at equal intervals across the full area of the section to be stabilised so that 
the specified rate of application will be achieved. Spreading shall only commence once it has been confirmed by 
the Engineer that the correct quantity of cementitious agent has been placed on the layer by physically counting 
the number of pockets and checking the spacing of the pockets.  
The even spreading of the hand spaced and packed cementitious agent may further be done by hand using 
squeegees, provided that the wind speed is less than 15 km/h (4 m/s).  Irrespective of the spreading method 
used the cementitious agent shall be uniformly spread over the entire surface to be treated.  
 

c) Mixing in the cementitious agent using conventional equipment  

Immediately after the cementitious agent has been evenly spread, it shall be mixed with the layer material for 
the full depth of treatment.  The completed layer underneath shall not be damaged, nor shall the cementitious 
agent be mixed below the required depth. Mixing shall be continued until a homogeneous mix of the material 
and the cementitious agent has been achieved over the full area and depth of the material being pretreated or 
stabilised.  
Mixing shall be done using a combination of a grader, disc harrow and/or rotary mixer or by using a recycler, 
working over the full area and depth of the layer by means of successive passes of the construction equipment 
as applicable. When a recycler is used in isolation, cross-mixing is often inadequate and additional mixing plant 
shall then be utilised in conjunction with the recycler to ensure thorough cross-mixing. Mixing may also be done 
in a central batch-mixing plant if the Contractor so chooses.  
After completion of the mixing process the mixed material shall be spread and shaped.  
If the material is being pretreated, the shaped layer shall be given at least one pass with a flat wheel or steel 
tyre roller and left undisturbed for the time period as specified in Table A5.4.3-1. After the specified time period, 
the chemically modified layer may then be stabilised in accordance with Section A5.4 if the material is now 
compliant for stabilisation or processed and compacted as an unstabilised layer in accordance with Section 
A5.3.  

d)  Watering and mixing in of water for stabilisation using conventional equipment  

Moisture content tests shall be done the day before the stabilising agent is to be added to the material in order 
to determine the amount of water that must be added to bring the moisture content up to the required 
compaction moisture content.  If there is any rain after the moisture content test samples were collected 
additional tests shall be done.  
Immediately after the cementitious agent for stabilisation has been properly mixed with the material, the required 
amount of compaction water shall be added incrementally. Each application of water shall be thoroughly mixed with 
the material before more water is added so as to avoid a concentration of water near the surface or the flow of 
water across the surface of the layer.  
The Contractor shall ensure that a satisfactory and even moisture distribution is achieved over the full depth, 
width and length of the section being stabilised and shall ensure that no portion of the work gets excessively wet 
after the cementitious stabilising agent has been added. Any portion of the work that becomes too wet after the 
stabilising agent has been added and before the mixture has been compacted, due to poor construction control 
or disregard for the specified weather limitations or for any other specified requirement that has not been 
complied with, shall be rejected. Such portions shall be allowed to dry out to the required moisture content and 
shall then be scarified, re-stabilised using additional agent, compacted and finished off in accordance with the 
specification, all at no cost to the Employer.    
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The water supply and watering equipment shall be adequate and sufficient to ensure that all the water required 
shall be added and mixed with the material within a short enough period to enable compaction and finishing to be 
completed within the period specified in Table A5.4.3-1.  
The moisture content of the material during compaction shall never exceed 80 % of the saturation moisture 
content of the natural material without a stabilising agent.  
The moisture content at the specified saturation degree (Sr) shall be determined as follows:  
 
Wv = Sr {Xw/Xd  -  1000/Gs}  
 

Wv  =   moisture content of the specified degree 
of saturation (%)  

Xw  =   density of water (kg/m3)  
Xd  =   dry field density of the material (kg/m3)  
Gs  =   apparent density of the material (kg/m3)  
Sr  =   specified degree of saturation (%).  
 

e) Applying and mixing in the cementitious agent using a recycler  

When the cementitious agent is applied by hand the requirements of Clause A5.4.7.2b) remain applicable.  
The requirements of proper moisture control specified in Clause A5.4.7.2d)remain applicable.  
The recycler shall be capable of applying the agent and mixing to the required depth in a single pass. The 
recycler shall be equipped with an onboard automatic spraying system that can accurately apply a specific 
metered quantity of water over the full width of the milling drum. Electronic sensors shall be fitted to maintain the 
milling/mixing depth within a tolerance of 5,0 mm.  
The speed of rotation of the milling drum and the forward speed of the machine shall be adjustable to obtain a 
material that is evenly mixed with the cementitious agent. The outer edges of the recycler cut shall be vertical 
and the floor of the cut shall be clean and to the lines specified in the Contract Documentation. The width of 
application shall be the same as the cut-width of the recycler.  
The recycler shall be required to simultaneously add the required amount of water and mix the cementitious agent 
to produce an approved uniform mix.  
 

f) Compaction of a chemically stabilised layer  

Section A5.3 shall apply to the compaction of chemically stabilised layers.    
During the compaction process the Contractor shall ensure that no lamination layers or biscuit layers are formed 
within the compacted layer. Final rolling shall be done with equipment that will give a smooth surface finish 
which conforms to the surface tolerances specified.  Low spots on the surface of a chemically stabilised layer 
may not be filled after compaction.    
When a recycler has been used to mix the layer material Contractor shall ensure that the mixed material between 
the wheel paths of the recycler is compacted to at least the same density as the material in the wheel paths, 
before commencing with the cutting of levels.  
The minimum compaction requirements shall be as specified for the particular layer. Sufficient compaction 
equipment shall be employed on each layer to ensure that, from the time when the stabilising agent is first 
mixed into the layer, the mixing process, watering, compacting, shaping and final finishing will be completed 
within the time periods specified in Table A5.4.3-1.  

A5.4.7.4 Bituminous stabilisation  

a) In-situ mixing for stabilisation  

The material to be stabilised with bitumen shall be prepared and placed as specified in Section A5.3.  
(i) Addition of the cementitious agent  

If a cementitious agent is specified as part of the bituminous stabilisation process then it shall be 
evenly spread over the layer surface (Clause A5.4.7.2) before the bitumen stabilisation process 
commences.    
When using standard construction equipment such as a grader along with a plough / rotovator, the 
Contractor shall pre-mix the cementitious agent into the layer as specified (Clause A5.4.7.2) before 
the compaction moisture and the bituminous stabilising agent is added and mixed in.  
When using a recycler, the cementitious agent shall be mixed in at the same time as the compaction 
moisture and the bituminous stabilising agent is being added.  

(ii) Heating and diluting the bituminous stabilising agent  
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The bituminous stabilising agent shall be heated to the required temperature as specified by the 
supplier.  
If dilution of the bitumen emulsion stabilising agent with water is required, only potable water shall 
be used.  The water shall be added gradually during constant stirring or circulation of the emulsion 
by means of pumps to prevent the emulsion from separating or breaking.  

(iii) Apply and mix in the bituminous stabilising agent 

The bituminous stabilising agent (foamed bitumen or bitumen emulsion) may be applied and mixed 
into the material using an  
approved in-situ recycling machine as specified in Section A5.5.    
When a bituminous emulsion stabilising agent is being used it can be applied using a calibrated spray 
tanker with a spray bar, followed immediately behind ahead of it being mixed into the material using a 
grader and a rotovator.   
The quantity of material being stabilised with a bituminous stabilising agent must be restricted to the 
amount that can be properly mixed with the available equipment before the bitumen emulsion breaks.   
 

b) Remote mixing for stabilisation   

Where in-situ mixing and stabilisation is not possible due to a confined working area or inadequate turning space 
for the construction equipment, then remote off-site mixing may take place.  

(i) Remote site and material preparation 

An appropriate site shall be prepared in accord with Section A4.1 of Chapter 4 in the same way a 
stockpile site is specified to be prepared.   
Place and spread the material on the prepared remote site to a thickness of approximately 300 
mm. Place and spread the cementitious agent as specified in Clause A5.4.7.2 and proceed to mix 
using appropriate construction equipment such as a grader, or an articulated loader, or a rotovator.  

(ii) Adding the bituminous stabilising agent  

Apply the bituminous stabilising agent, heated and/or diluted as specified, using a hand sprayer and 
then mix the material further.  
Once the material has been thoroughly mixed it shall be loaded, hauled, placed and then processed 
at its point of use, as specified in Sections A5.3 and A5.4. 

A5.4.7.7 Protection and curing of chemically stabilised layers  

All stabilised layers shall be protected against rapid drying-out for at least seven days following completion of the 
layer. 
This can be achieved by the frequent application of water for 7 days or by water curing followed by covering with 
the next layer or by water curing followed by the application of an approved curing membrane. The use of single-
axle trucks with a maximum axle load of 6t shall be used to apply the chosen curing compound.  

The specific method of protection or curing used may be any one of the methods as specified hereunder or as 
stipulated in the Contract Documentation.  

a) Water curing  

The stabilised layer shall be kept continuously wet by watering at frequent intervals for an initial period of 48 hours 
after the compaction of the stabilised layer has been completed. The stabilised layer shall thereafter be kept 
continuously damp for at least a further five days.  
Any stabilised layer which is not kept continuously wet or damp for at least seven (7) days, and is by default 
therefore subjected to consecutive wet-dry cycles, may be rejected if the layer exhibits shrinkage cracking or any 
carbonation.  

b) Damp protective layer curing  

The stabilised layer shall first be cured for 48 hours as specified in Clause A5.4.7.7a).  
The stabilised layer shall then be covered with the material required for the next layer. The covering material 
shall be placed using only singleaxle trucks with a maximum axle load of 6t and then immediately spreading the 
material. The layer material shall not be compacted. Water curing of the still exposed portions of the stabilised 
layer shall continue while the curing layer is dumped and spread.  
The material forming the spread layer shall be watered at such intervals as may be required to keep the 
stabilised layer continuously damp until it has been cured for at least 7 days. In dry weather the spread layer 
shall be well watered at least once every 24 hours and even more often in hot or windy weather conditions.   
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c) Membrane curing  

The chemically stabilised layer shall be covered with a curing membrane consisting of spray-grade bitumen 
emulsion or cutback bitumen applied at the rate specified in the Contract Documentation immediately after 
stabilisation.  

d) Prime coat curing  

Where a prime coat is specified on top of any stabilised layer, the prime coat may be utilized as a curing 
membrane and it shall be applied at the rate specified in the Contract Documentation. Use of the prime coat as a 
curing membrane may only be applied provided the surface moisture is only slightly damp and not wet.  

If the prime coat is utilised as a curing membrane for a stabilised base layer, payment shall only be made once for 
the prime coat and no additional payment will be made for providing a curing membrane.  
 

C5.4         STABILISATION   
PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the constructional plant, equipment, labour, tools, incidentals and supervision to carry out 
the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost 
or provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability 
costs to provide the services in the prime cost or provisional sum item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  
(ii) Items not measured in this Section  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost thereof in other items as deemed appropriate:  
1. All surveying, setting out and level control required for the stabilisation of the pavement layers.  

2. Protection of all existing or new kerbs, channels, sidewalks, lined drains, catch pits, kerb inlets, gratings, 
culverts, bridges, structures, buildings, road signs, guard rails, street lights, fencing, service pipes or cables 
and any other items adjacent to, over or under the road to prevent damage by any stabilising agent.  

3. Repair of all damage to surfacing and any new or existing structures, buildings and road furniture caused by 
the stabilising agents.  

4. All setting out work required for the accurate application of the stabilising agent specified in the Contract 
Documentation.  

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

For activities in Table C5.4-1 items specified in other Chapters or Sections of the specification, where they relate 
to work under this Section, will be listed in the Pricing Schedule.  
Table C5.4-1:  Payment items from other Chapters or Sections  

Activity  Section 5.4 reference  Section item reference  

Clearing and grubbing - remote mixing  A5.4.7.4b)  
Section C1.6 of Chapter 1 – 

All applicable items  

Construction of stockpile site - remote mixing  A5.4.7.4b)  
Section C4.1 of Chapter 4 – 

All applicable items  

Procurement of stabilising agents  A5.4.5  
Section C4.4 of Chapter 4 – 

All applicable items  

Procurement of commercial materials  A5.4.5.1  
Section C4.4 of Chapter 4 – 

All applicable items  

Reclaimed materials  A5.4.5.1  
Section C5.5 – All applicable 

items  
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Processing and compaction of layer material  A5.4.7  
Section C5.3 – All applicable 

items  

Curing – membrane or prime  A5.4.7.6c) / A5.4.7.6d)  
Section C6.1 of Chapter 6 

and Chapter 10 – All 
applicable items  

 

Item  Description  Unit   

C5.4.5  Cementitious stabilisation agents for pavement layers  

C5.4.5.1  Addition of cementitious stabilisation agents (specify agent separately) for pavement layers 
  

(a) Cement (for pavement layer)  ton (t)  

(b) And so forth for other agents (for pavement layers)  ton (t)  

C5.4.5.2 Addition of cementitious stabilisation agents (specify agent separately) for 
pavement layers and spreading the agent using bags and labour enhancement 
methods.  

(a) Cement (for pavement layer)  ton (t)  

(b) And so forth for other agents (for pavement layers)  ton (t)  

The unit of measurement shall be the ton of cementitious stabilising agent spread and mixed into the prepared 
layer material in-situ.  
The tendered rates shall include full compensation for the supply and delivery of the agent to the point of use. The 
tendered rates shall also include for spreading the specified amount of cementitious stabilising agent, and all 
materials, supervision, labour, equipment, tools and incidentals necessary for completing the specified work. The 
layer thickness can be varied by up to 20 mm and the rate for this work shall remain applicable.  
A distinction shall be made between spreading the cementitious soil stabilisation agents by mechanical bulk 
spreaders or using labour enhancement methods.   
C5.4.6  Addition of cementitious stabilisation agents (specify agent separately) for a PMPL layer  

C5.4.6.1  Cement  ton (t)  

C5.4.6.2   And so forth for other agents  ton (t)  

The unit of measurement shall be the ton of cementitious stabilising agent mixed into the material at a central 
mixing plant at the specified application rate.    
The tendered rates shall include full compensation for delivery of the agent from storage to the mixing plant and 
introducing the specified amount of cementitious agent and water into the mixing plant for the PMPL layer and all 
materials, supervision, labour, equipment, tools and incidentals necessary for completing the specified work. No 
distinction shall be made in respect of the type of cementitious stabilisation agent used, the time for completion or 
the specific layer being produced whether that is a wet lean-mix concrete or a chemically stabilised crushed stone 
material.  
Item  Description  Unit   

C5.4.7  Bituminous stabilisationof pavement layers 
cubic metres 

(m3)  

C5.4.7.1 
Bituminous stabilisation (layer thickness indicated) of pavement layers (layer 
to be indicated)  

litres (ℓ)  

C5.4.7.2  
Bituminous stabilisation (layer thickness indicated) of pavement layers (layer 
to be indicated)  litres (ℓ)  
using labour enhanced methods of construction  

The unit of measurement shall be the cubic metre of stabilised material, the quantity of which shall be determined 
in accordance with the authorised dimensions of the bituminous stabilised compacted layer.  
The tendered rates for bituminous stabilisation shall include full compensation for watering and compacting the 
surface of the placed material prior to spreading the stabilising agent, for mixing the specified amount of 
stabilisation agent and material and shall include full compensation for all incidentals. No distinction shall be made 
with regard to the type of bituminous stabiliser used, the time for completion, and the particular layer to be 
stabilised with bitumen. The tendered rate shall apply to any combination thereof.   
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The layer thickness can be varied by up to 20 mm, and the rate for this cementitious stabilisation work shall remain 
applicable.  
A distinction shall be made between spreading the cementitious soil stabilisation agents by mechanical bulk 
spreaders or using labour enhancement methods.  
Item  Description  Unit   

C5.4.8  Bituminous stabilisation agent (specify agents separately)  

C5.4.8.1 60 % anionic emulsion  litres (ℓ)  

C5.4.8.2		60	%	cationic	emulsion		 litres	(ℓ)		

C5.4.8.3  Foamed bitumen  litres (ℓ)  
C5.4.8.4  Any other  litres (ℓ)  

The unit of measurement shall be the litre of bituminous stabilising agent mixed into the road layer at the specified 
application rate. For bitumen emulsion this shall be the litre of 60 % emulsion mixed into the material. For foamed 
bitumen this shall be the litre of bitumen that is foamed.   
For bitumen emulsion stabilisation the tendered rates shall include full compensation for diluting and introducing 
the specified amount of stabilisation agent at the point of use, and shall include full compensation for all incidentals. 
No distinction shall be made in regard to the type of bituminous stabiliser used, the method of application, the time 
for completion, and the particular layer to be stabilised with bitumen and the tendered rates shall apply to any 
combination thereof. The layer thickness can be varied by up to 20 mm, and the rate for this bituminous 
stabilisation work shall remain applicable.   
For foamed bitumen, the rate shall also include for foaming the bitumen on the recycler, including the water and 
any other additive that may be required to achieve the minimum foaming characteristics and for injecting the 
foamed bitumen into the material being processed  
The tendered rates shall also include full compensation for heating and the transfer into tankers of the bitumen. It 
shall also include for coupling to the recycling train, for all transport on site, for any re-heating required, for all 
wastage and for strict adherence to all safety measures required when handling warm or hot bitumen.    

Item		 Description		 Unit			
C5.4.9		 Filler	for	bituminous	stabilisation		 	

C5.4.9.1	 Filler	for	bituminous	stabilisation	(specify	agents	separately)		
ton	
(t)		

C5.4.9.2		
Filler	for	bituminous	stabilisation	spreading	the	agent	or	filler	using	labour	
enhanced	methods		

ton	
(t)		

of construction (specify agents separately)  
The unit of measurement shall be the ton of cementitious agent mixed into the road layer at the specified 
application rate.   
The tendered rates shall include full compensation for the supply and the blending of the specified amount of filler 
with the bituminous stabilisation process and all materials, supervision, labour, equipment, tools and incidentals 
necessary for completing the specified work. No distinction will be made in respect of the type of filler used, the 
time for completion or the specific layer being treated.  
A distinction shall be made between spreading the filler by mechanical bulk spreaders and using labour 
enhancement methods.  
C5.4.10  Provision and application of water for curing kilolitre (kℓ)  

The unit of measurement shall be the kilolitre of water provided and applied for curing a chemically stabilised layer.  
The tendered rate shall include full compensation for furnishing, transporting and applying the water. 
Item  Description  Unit   

C5.4.11  Curing by covering with the subsequent layer square metre (m2)  

The unit of measurement shall be the square metre of chemically stabilised pavement layer being cured by 
covering it with the subsequent layer.  The quantity will be determined by the plan area of the authorised 
dimensions of the layer being cured  
The tendered rate shall include full compensation for incidentals in respect of applying the subsequent layer for 
curing as specified, including the cost of regularly supplying and applying water. 
Item  Description  Unit   

C5.4.12  Curing with a membrane (type of material to be specified)   
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C5.4.12.1   Cut back bitumen  
litre 
(ℓ)  

C5.4.12.2  Inverted bitumen emulsion  
litre 
(ℓ)  

C5.4.12.3   Spray grade emulsion  
litre 
(ℓ)  

C5.4.12.4   Curing compound for PMPL layers  
litre 
(ℓ)  

  
The unit of measurement shall be the litre of curing material measured at spraying temperature and sprayed as 
specified.  
The tendered rates shall include full compensation for supplying the material, preparation of the surface before 
applying the curing membrane, applying the membrane material and maintaining the surface as specified.  
Item  Description  Unit   

C5.4.13  Trial section for a PMPL layer (specify width)  square metre (m2)  

The unit of measurement for the trial section of the plant-mixed paver-laid pavement layer shall be the square 
metre of trial section of the specified width as specified in the Contract Documentation measured along the centre 
line of the road. A total length of at least 250m of trial section and no more than 350 m will be measured for 
payment as a trial section.  
The tendered rate shall include full compensation for supplying, introducing and mixing the cementitious stabilising 
agent at the specified rate at the mixing plant for the construction of the trial section.  
Item  Description  Unit   

C5.4.14  Trial section for a chemically stabilised layer cubic metre (m3)  

The unit of measurement for the trial section of a chemically stabilised pavement layer shall be the cubic metre of 
trial section as per the authorised dimensions. A total length of at least 150 m of trial section and no more than 200 
m will be measured for payment as a trial section.  
The tendered rate shall include full compensation for placing spreading and mixing the stabilising agent at the 
specified application rate during the construction of the trial section.  
Item  Description  Unit   

C5.4.15  Trial section for a bituminously stabilised layer (specify width)  square metre (m2)  

The unit of measurement for the trial section of a bituminously stabilised pavement layer shall be the square metre 
of trial section of the specified width as specified in the Contract Documentation measured along the centre line of 
the road. A total length of at least 250 m of trial section and no more than 350 m will be measured for payment as a 
trial section.  
The tendered rate shall include full compensation for placing spreading and mixing the bituminous stabilising agent 
and filler at the specified application rate during the construction of the trial section.  
Item  Description  Unit   

C5.4.16  Mechanical modification  cubic metre (m3)  

The unit of measurement shall be the cubic metre of material in the compacted layer which has been mechanically 
modified as per Clause A5.4.7.2a) calculated using the layer work dimensions given in the Contract 
Documentation.   
The tendered rate shall include full compensation for mixing all the different materials together to form one 
homogeneous layer as per Clause A5.4.7.2.   
Payment for the construction operations required to process and compact the modified layer shall be made under 
item C5.3.2.  
 
 

Item  Description  Unit   

C5.4.17  Addition of a soil binder  cubic metre (m3)   
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The unit of measurement shall be the cubic metre of soil binder added to and mixed into the pavement layer as per 
Clause A5.4.7.2b). The volume  
of soil binder shall be calculated using the completed layer work dimensions given in the Contract Documentation 
multiplied by the percentage by volume of soil binder added as specified. 
The tendered rate shall include full compensation for mixing the soil binder into the layer to form one homogeneous 
layer. 
Payment for the construction operations required to process and compact the modified layer shall be made under 
item C5.3.2 
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A5.5 RECONSTRUCTION OF PAVEMENT LAYERS  
PART A: SPECIFICATIONS  

A5.5.1 SCOPE  

This Section covers the work requirements for the reconstruction of existing road pavement layers. This comprises 
patching and in-situ reconstruction.  

A5.5.1.1 Patching  

Patching covers the work requirements for the patching of existing pavement layers, and in exceptional cases 
patching fills and the roadbed, with the purpose of repairing local failures. Patching involves excavating the 
existing failed sections to the specified depth and area, removing the excavated material and reconstructing the 
excavated fills and pavement layers with the specified material.  
Patching specified in this Section A5.5 is applicable when the project scope of works is predominantly the 
reconstruction of Pavement Layers.   
Patching specified in Section A8.8 is applicable when the project scope of works is predominantly the construction 
of Asphalt Layers.    
This scope also covers the work requirements for the repair of edge breaks.   
Resurfacing the repaired failed area does not form part of this scope and is provided for in Chapters 8 and 9.  

A5.5.1.2 In-situ reconstruction  

In-situ reconstruction covers the work requirements for the process using either conventional construction 
equipment exclusively or a custom designed recycling machine (recycler) along with some conventional 
construction equipment, to reconstruct pavement layers.  
 

A5.5.2 DEFINITIONS  

The relevant definitions in the standard specification are applicable. Additional definitions for this Section are 
included here.  
Conventional equipment - this is equipment that is normally used for the construction of the Works. This 
equipment excludes equipment specifically designed and used for in-situ reconstruction works and/or for the 
recycling of materials.  
Cross-mixing -this is the mixing of layer materials horizontally across a layer width when the material properties 
of the layer are not the same throughout the width and the depth of the layer. Cross-mixing cannot be carried out 
using a recycler.  
Edge break -an edge break is a defect in which the outer edge of the wearing course and part of the underlying 
pavement layer (asphalt or crushed stone or gravel) is broken and/or worn away resulting in an irregular road 
edge line with an average defect width of 250 mm or less. Edge breaks wider than 250 mm are defined as 
patching.  
In-situ -this means in the actual original or final location without moving the material elsewhere.  
Patching -means the repair of failures in fill and/or pavement layers when the failed width is less than 1,0 m or the 
failed length is less than 25 m or the failed area is less than 100 m2. Patching does not include the pretreatment of 
a surfacing, or the repair/patching of surfacing defects, or the rehabilitation of a concrete pavement which is 
covered in Chapters 8 (pretreatment), 8 (surface defects) or 7 (repair of concrete).  
Reconstruction -this is the reconstruction of existing pavement layer material (in-situ or reclaimed material) with 
or without stabilisation. Reconstruction in several construction phases can be accomplished using conventional 
construction equipment to reclaim and reconstruct layer work material or in a single construction phase using a 
recycler along with some conventional construction equipment to achieve the reclaiming and reconstruction of 
layer work material.  
Rehabilitation -this is the restoration of an existing deteriorated or failed road pavement either to the original 
constructed condition or to a better condition. The restoration of the road pavement can take place by patching, by 
layer reconstruction, by adding layers or a combination of the aforementioned as specified in the Contract 
Documentation.  
Recording pass -this is the roller-pass when the roller’s compactometer readings are recorded, cross-referenced 
to a location and compared with the specified layer density requirements. A recording pass is only made on the 
second roller-pass over the same area. A recording pass comprises two passes with the roller.   
Slushing -the process of wetting the surface of a compacted layer accompanied by rolling with a smooth-drum 
roller and/or a pneumatic tyre roller to generate saturated fine material or slush, on the upper surface of the 
compacted layer.  
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Uniform pavement section -a uniform pavement section has pavement layers with similar layer materials, 
similar layer properties, similar layer thicknesses and similar deflection responses (when available) throughout 
the section. Uniform pavement sections shall be clearly identified in the Contract Documentation.  

 

A5.5.3 GENERAL  

A5.5.3.1 Traffic accommodation  

The traffic accommodation arrangements required during the reconstruction of existing roadworks in urban and 
rural areas are specified in Chapter 1 of the specifications.  
The works-specific details shall be specified in the Contract Documentation.  

A5.5.3.2 Material selection  

The reclaimed material specifications in this Section are supplementary to the material specifications of Chapter 4. 
Reclaimed material from existing pavements shall be utilised as specified in the Contract Documentation.   
All reclaimed material from existing pavements, or reconstructed in-situ, shall be broken down and oversize 
material removed, to comply with the maximum size and grading requirements for the particular use of the 
reclaimed material as specified in the Contract Documentation.  
The classes of excavation for reclaimed material shall be as specified in Section A4.3 of Chapter 4.  

A5.5.3.3 Construction requirements  

The processing, compaction, stabilisation, finishing and protection requirements of the in-situ material or reclaimed 
material as specified in Sections A5.1 to A5.5 shall apply to the construction of reclaimed material and to the 
reconstruction of in-situ pavement layers.  
In addition, the processing and compaction of materials for patching shall also be carried out as specified in the 
relevant Sections of Chapter 5.  

A5.5.3.4 Existing bituminous seal and/or asphalt layers  

Thin bituminous seal surfacing layers are usually processed together with the underlying pavement layer or layers 
which are being reclaimed or reconstructed in-situ, unless the complete removal thereof is specified in the 
Contract Documentation.   
Asphalt surfacing and/or asphalt base layers may be reclaimed by milling off to stockpile as specified in Clauses 
A4.3.7.4 to A4.3.7.6 or they may be reconstructed in-situ, together with the underlying pavement layer(s).   
Bituminous seal surfacing or asphalt base and/or surfacing layers which are processed together with the 
underlying gravel or crushed stone pavement layer/s shall be properly broken down by the milling and 
reconstruction process and mixed thoroughly with the underlying material and to the depth as specified in the 
Contract Documentation. Any remaining fragments of the bituminous seal surfacing or asphalt material which 
exceed the specified maximum particle size of the pavement layer being reprocessed shall be broken down or 
removed as oversize material.   

A5.5.3.5 Reconstructing existing pavement layer materials  

Where the existing pavement material is to be reconstructed in-situ as base, the exposed surface shall be cleaned 
by removing all remaining fragments of asphalt material. No more than 15 % of the exposed surface area shall still 
be covered but with a reduced thickness of no more than 10 mm of asphalt material.  
The existing pavement material shall be broken down to the full depth and then reconstructed in-situ, as specified 
in the Contract Documentation   

A5.5.3.6 In-situ reconstruction near existing road infrastructure  

Care shall be exercised to avoid damage to any concrete elements, expansion joints, joint nosings, manholes, 
kerbing, catch pits and any other roadside furniture during reconstruction of the layers.  Damage caused to any 
element forming part of the permanent works shall be repaired at no cost to the Employer.  

A5.5.3.7 Exposed pavement layer  

The exposed surface of the in-situ layer left after a pavement layer has been excavated, shall be inspected once 
the exposed surface has been cleaned of all loose material by sweeping, or blowing with compressed air or by 
vacuuming.   
Irrespective of whether the exposed layer is an unstabilised layer or a stabilised layer the cleaned floor of the 
excavation shall be inspected for any failed areas and for cracks of any form by the Contractor along with the 
Engineer.   



C3-66 

 
 

 

A5.5.3.8 Widening an existing pavement  

Where existing roads need to be widened, the existing pavement layers shall be cut back to a firm, well-
compacted or cemented material ahead of the commencement of any widening activities. The cut back material 
may be used together with imported material in the widening process as specified in the Contract Documentation.    

Where pavement layers are widened, then the different existing pavement layers shall be excavated in steps or 
benches as specified in Clause A5.3.3.7.  
If there is a restricted working space caused by the widening of an existing pavement over a narrow width, the 
Contractor shall ensure that all material complies with the specified maximum aggregate sizes before the material 
is brought into the restricted working space. No further breaking down on the road shall be permitted within the 
restricted working space unless the Contractor can demonstrate that the oversize material can be broken down or 
removed successfully without compromising the safety of workers or members of the public using the adjacent 
road.   
 

A5.5.5 MATERIALS  

The Contractor shall ensure that reclaimed material complies with the specified requirements of Chapter 4 prior to 
use in the particular pavement layer.  
Further specifications for patching of existing road pavement layers and for the processing and compaction of 
existing road pavement layer materials using a recycler, are contained in this Section A5.5.  

A5.5.5.1 Existing crushed stone pavement materials  

Where existing crushed stone material is to be reconstructed, the Contract Documentation shall specify whether 
the material shall be processed as a gravel layer or as a crushed stone layer.  
The compaction requirements specified in Table A5.3.5-2 shall apply to crushed stone layers constructed from 
reclaimed or in-situ reconstructed material unless specified otherwise in the Contract Documentation.  
 

A5.5.5.3 Imported materials for patching  

The imported materials used for patching shall comply with the material specifications of Section A4.1 of Chapter 
4 for the specific layer being reconstructed in the patch.  

A5.5.5.4 Compaction density  

The density of the reconstructed layer shall be measured in terms of the MDD of the layer.   
The minimum compaction density for reconstructed pavement layers shall be as specified in Table A5.5.5-1.  
Table A5.5.5-1: Minimum compaction density for reconstructed material  

Reconstructed material type  

Compaction as % of maximum dry density (MDD)  

  
 Cementitious 

stabilisation   
Bituminous stabilisation  

Natural gravel  as per Table A5.3.5-1  100  

Graded crushed stone  as per Table A5.3.5-2  102  

 

A5.5.5.5  Material shortfall and make-up material  

Where there is a shortfall of material for the reconstruction of a layer or layers, this shortfall shall be imported 
from compliant material prepared in accord with the specification in Chapter 4 from stockpile or from commercial 
sources as specified in the Contract Documentation. The shortfall of material may be due to the poor shape of the 
road pavement or due to poor levels or to a deficient as-built layer thickness.   

The grading and other properties of the in-situ material blended with the imported material shall be determined. 
Where the grading of this layer to be reconstructed is not compliant either in-situ, or after being milled, or after 
being ripped and broken down, then make-up material shall be imported and blended with the in-situ material so 
that the combined grading and other material properties of the in-situ reconstructed layer shall be as specified.  
Nowhere shall the thickness of imported material exceed two thirds of the depth of reconstruction.   
 

 



C3-67 

 
 

 

A5.5.7.6  Reconstruction trial section  

The Contractor shall construct an in-situ reconstruction trial section for each uniform section of pavement using 
the approved mix design determined in accordance with the specifications in Clause A4.4.7 of Chapter 4. The 
uniform sections shall be as specified in the Contract Documentation.  
The Engineer may waive the need for a trial section for each uniform section, when the approved mix design and 
material types are similar for each uniform section.  
The Contractor shall follow the in-situ reconstruction process specified in Clause A5.5.7.3.  
Prior to constructing the reconstruction trial section the Contractor shall assemble all items of construction 
equipment proposed to be used for the trial section. Only the construction equipment items (conventional or 
recycler) that the Contractor intends using for production work shall be used to construct the trial section and 
under no circumstances shall any substitutes be permitted.  

The objectives of the trial section are as follows:  
• To demonstrate that the construction equipment and the proposed process will enable the construction of the 

reconstructed layer in accordance with the specified requirements in the Contract Documentation.  

• To determine the effect on the grading of the reconstructed material by varying the advance speed of the 
recycler and the rate of rotation of the milling drum.  

• To determine how many roller-passes are required to achieve the specified relative compaction density.  

• To confirm the finishing process methodology and confirm the required surface finish standard.  

• To check the surface regularity of the base layer for compliance with Clause A5.3.8.5a).  

• To determine the bulking factor of the reconstructed material, the size of the working windrow and the 
amount of material to be removed after construction  

A trial section shall be at least 150 m in length with a maximum of 200 m in length and shall cover the full lane 
width or partial road width in accordance with the geometry of the road and the accepted work plan.  
If the Contractor makes any alterations in the methods, processes, equipment or materials used, or is unable to 
consistently comply with the specifications due to variations in the in-situ material or for any other reason, the 
construction of another trial section shall be required. If the first trial section proves to be non-compliant a second 
trial section shall be constructed. The non-compliant first trial section shall be at no cost to the Employer.    
Reconstruction work may only commence once a trial section has been evaluated and certified compliant for a 
particular uniform pavement section. Thereafter, it is the responsibility of the Contractor to obtain the necessary 
approval for the relevant mix design and any alterations to the mix design that may be necessary for each uniform 
section ahead of the commencement of the reconstruction work.   
To allow sufficient time to assess all aspects of the quality of the completed trial section and to ensure that the test 
results are compliant, the Contractor shall programme to start the in-situ reconstruction work no sooner than 7 
calendar days after constructing the trial section. The Contractor shall have no claim for any programme delay 
caused by the construction of trial sections for whatever reason and the time required to construct, test and 
approve the trial sections shall be allowed for in the approved construction programme.  

A5.5.7.7 Curing reconstructed layers  

The curing of chemically stabilised layers shall take place as specified in Clause A5.4.7.  
No curing treatment is required for a bitumen stabilised layer when the layer has been slushed with a diluted 
bitumen emulsion.  
 

A5.5.8 WORKMANSHIP  

A5.5.8.1 Inspection of the works  

The Engineer shall do routine inspections and conduct routine tests to determine whether the quality of material 
and workmanship provided, complies with the requirements of the Contract Documentation.  
Any reconstructed layer with lamination layers or biscuit layers, as identified by the hollow sound caused when a 
heavy chain is dragged over the compacted layer or when the layer is tapped with a geological hammer shall be 
rejected.  The material in the rejected sections of the completed layer shall be reconstructed in accord with the 
specifications or in accord with instruction from the Engineer. The layer shall be reconstructed prior to the 
construction of any subsequent layers at no cost to the Employer.    
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A5.5.8.2 Material quality and compaction requirements  

The test results and measurements will be assessed in accordance with the provisions of Chapter 20: Quality 
Assurance.   

A5.5.8.3 Construction tolerances for pavement layers  

The individual reconstructed pavement layers shall comply with the construction tolerances for the appropriate 
layer as specified in Clause A5.3.8.4. The surface regularity of a reconstructed base layer shall comply with the 
requirements of Clause A5.3.8.5a).  
When a pavement layer of material is processed directly on top of a milled excavation floor (Clause A5.5.3.6), 
without the requirement that the milled excavated floor first be trimmed to prescribed levels, the thickness 
tolerances shall not apply to the processed pavement layer on top provided the compacted thickness of the layer 
on top is not less than 130 mm thick.  
The final surface on any particular point on patches or between the patch and existing surface shall not deviate 
more than 5,0 mm from the bottom of a 3,0 m long straight edge. The surface of the base layer of the patch shall 
match this tolerance taking into account that the maximum deviation shall be 5,0 mm plus the proposed surfacing 
thickness.    

A5.5.8.4 Material testing for reconstructed layer  

Sample preparation and testing for bitumen stabilisation sampling and testing shall be in accordance with the 
latest edition of TG2.  
The stabilised material sampled from the layer for the compaction of MDD briquettes, shall be prepared according 
to SANS 3001-GR54 and compacted according to SANS 3001-GR31.  

A5.5.8.5 Reconstructed layer process control  

The Contractor shall establish a comprehensive process control system for the reconstruction work. This shall 
consist of a system of daily reports submitted to the Engineer. 

a)  Pre-reconstruction 

report This report shall 

comprise the following:  

• The production and cut plans.  

• The completed pre-start check list.  

• Weather conditions and temperature measurements.  

b)  Post-reconstruction report  

This report shall comprise the details of the reconstruction work completed during a single-operation with the 
following information for each reconstruction cut (for a recycler) or reconstruction width (for conventional 
construction equipment):  
• Start and end km value.  

• Width and depth of cut including a schedule of dip measurements.  

• Width of application of each stabilising agent.  

• Nozzle settings and closures for each relevant spray bar.  

• Computer data input.  

• Number of primary compaction recording passes made.  

• Primary compaction process control density records.   

• Compaction data (including compactometer reading, vibration amplitude, advance speed of roller) in 
electronic format from the integrated compactometer device fitted to the primary roller when applicable, at 2,0 
m intervals. c) Stabilising agent report  

This report shall comprise details of the actual usage of stabilisation agent.   
• Chemical stabilising agent spreading check measurements.  
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• Bitumen emulsion consumption.  

• Straight bitumen consumption.   

• Average temperature and pressure measured at the bitumen spray bar.  

• All other details shown in the sample report included in the appendices of the latest edition of TG2. d) 
 Site diary report  

This report shall comprise relevant information specifically concerning the reconstruction operation.  These shall 
include but shall not be limited to:  
• Stoppage time and cause.  

• Sections where in-situ pavement conditions changed from the documented uniform pavement section 
together with a description of the change.  

• Details of any non-routine tests undertaken.  

• Any changes in the weather during the day.  

• All site instructions received.  

• The sampling location of the daily samples of pulverised or broken down material.  

 
 
C5.5 RECONSTRUCTION OF PAVEMENT LAYERS  

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the constructional plant, equipment, labour, tools, incidentals and supervision to carry out 
the activity or construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract. 
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum pay item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  
(ii) Items not measured in this Section  

The following required activities will not be measured or paid for separately and the Contractor shall include the 
cost thereof in other items as deemed appropriate:  
1. No additional payment shall be made for work in restricted areas.  

2. Drainage and protection of the pavement layers from all damage that may occur for any reason until the 
Employer has taken over the works.  

3. Protection of all existing or new kerbs, channels, sidewalks, lined drains, catch pits, kerb inlets, gratings, 
culverts, bridges, structures, buildings, road signs, guard rails, street lights, fencing, service pipes or cables 
and any other items adjacent to, over or under the road that could be damaged by the Contractor’s vehicles, 
construction equipment, or by public traffic being accommodated on or alongside the pavement layers, during 
the construction of the pavement layers, until the Employer has taken over the works.  

4. Repair of all damage to the existing pavement layers after access to the reconstruction site has been given to 
the Contractor and that may occur before, during or after the construction of the reconstructed or rehabilitated 
pavement layers up until the Employer has taken over the works.  

5. Provision of additional material in excess of the compacted volume of the layers calculated using the layer 
dimensions given in the Contract Documentation for whatever reason including additional material required 
for the correct placing, mixing, levelling and compaction of the layers.  

6. The removal of oversize material up to 5 % of the compacted layer volume.  

7. Construction of tie in joints to new or existing road layers or surfacing.  

8. The preparation and the inspection for cracks in an underlying layer after removal of a pavement layer.   
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9. Excavation of benches in pavement layers when widening an existing pavement  

10. The provision and maintenance of covers for stockpiled reclaimed materials  

11. The provision of method statements and of the programme of reconstruction work along with regular updates 
of the programme.  

12. The brooming during the slushing process whether by hand or by mechanical means.  

(iii) Items to be measured and paid for using payment items specified elsewhere in the specifications  

For activities in Table C5.5-1 payment items specified in other Chapters or Sections of the specification, where 
they relate to work under this Section, will be listed in the Pricing Schedule.  
Table C5.5-1:  Payment items from other Chapters or Sections  

Activity  Section 5.5 reference  Section item reference  

Traffic accommodation  A5.5.3.1  
Section C1.5 of Chapter 1 – 

All applicable items  
Reclaiming / removing layer material or 
surfacing  

A5.5.7.3c) and A5.5.7.4c)  
C4.3 of Chapter 4 – All 

applicable items  
Hauling materials such as:  

• Surplus material from the works  
  

• Import material from stockpile for 
specific layers  

• Import gravel material from Contractor 
quarry or borrowpit  

• Pre-milling material  

Several references  Section C1.7 of Chapter 1 – 
All applicable items  

Clearing and grubbing for reclaimed material 
stockpile sites  

A5.5.5.2  
Section C1.6 of Chapter 1 – 

All applicable items  
Construction of stockpile site for materials 
designated for reconstruction including 
stabilisation  

A5.5.5.2  
Sections C4.1, C4.4 of 

Chapter 4 and C5.4 – All 
applicable items  

Crack sealing  A5.5.3.6  
Section C8.5 of Chapter 8 – 

All applicable items  

Surfacing of a patch or of an edge break  A5.5.7.1 and A5.5.7.2  
Section C8.8 of Chapter 8 – 

All applicable items  

Saw cutting  A5.5.7.1b)  
C4.3 of Chapter 4 and 

Section C8.8 of Chapter 8 – 
All applicable items  

Stabilisation and agents  A5.5.7.4  
Section C5.4 – All applicable 

items  

Activity  Section 5.5 reference  Section item reference  

Processing of pavement layers with 
conventional construction equipment  

A5.5.7.4c)  
Section C5.3 – All applicable 

items  

Curing a stabilised layer  A5.5.7.6  
Section C5.4 – All applicable 

items  

Tack or prime a layer  A5.5.3.6  
Section C8.1 of Chapter 8 – 

All applicable items   

Surfacing a reconstructed layer  Several references  
Chapter 8 and Chapter 9 – 

All applicable items  

Providing a milling machine and milling  A5.5.7.4c) and e)  
Section C4.3 of Chapter 4 – 

All applicable items  

Material testing of exposed layer  A5.5.7.3b)  Item C4.3.1  

 

(iv) Payment items specifically for this Section of the specifications  

Item  Description  Unit   
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Item  Description  Unit   

C5.5.7  Pre-milling existing wearing course material  

C5.5.7.1  Pre-milling an asphalt wearing course (depth of pre-milling varies between 
10 mm and 40 mm maximum).  

square metre 
(m2)  

C5.5.7.2  Pre-milling a seal wearing course (depth of pre-milling varies between 10 
mm and 25 mm)  

square metre 
(m2)  

The unit of measurement shall be a square metre of road surface pre-milled in accordance with the specifications. 
The quantity shall be calculated based on the square metres of the actual pre-milling areas.  
 

The tendered rates shall include full compensation for pre-milling ahead of reconstruction, for removing the 
isolated high spots with a minimum milling depth of 10 mm and maximum milling depth of 40 mm or 25 mm for the 
asphalt wearing course or the seal wearing course respectively.   
The tendered rates shall also include for directly loading and removing the milled material, for all plant movement 
over the site between isolated high spots for providing all equipment, labour, supervision and incidentals for 
completing the work in accordance with the specifications.  
The haul of the material shall be measured from the point of loading at the pre-milling section to the point of off-
loading as per Section A1.7 of Chapter 1.  
  

Item  Description  Unit   

C5.5.15 In-situ reconstruction of a pavement layer using a recycler to construct a stabilised  
subbase layer  

C5.5.15.1  Chemically stabilised subbase layer compacted to 97 % of MDD:   

(a) Using non-cemented material compacted to _________ mm thick   cubic metre (m3)  

(b) Using cemented material compacted to _________ mm thick  cubic metre (m3)  

(c) Using a combination of non-cemented and cemented material compacted to _________ mm 
 cubic metre (m3)  
thick  

Item  Description  Unit   

C5.5.16 In-situ reconstruction of a pavement layer using a recycler to construct a 
stabilised  base layer  

C5.5.16.1  Chemically stabilised base layer compacted to 100 % of MDD:   

(a) Using non-cemented material compacted to _________ mm thick   cubic metre (m3)  

(b) Using cemented material compacted to _________ mm thick  cubic metre (m3)  

The unit of measurement for items C5.5.14; C5.5.15 and C5.5.16 above, shall be the cubic metre of in-situ 
reconstructed pavement layer, using a recycler, the quantity of which shall be calculated in accordance with the 
authorised dimensions of the compacted layer.  
The tendered rates shall include full compensation for setting out the works, preparing and providing the 
production plan(s) as per Clause A5.5.8.5a), preparing the existing road surface where required and breaking up 
the existing layer to the specified depth.   
The tendered rates shall include full compensation for breaking down the in-situ layer and preparing the material 
utilising a recycler, adding any extra water required and placing of the material followed by the primary compaction 
and secondary compaction of the material. The rate shall include full compensation for cutting final levels as well 
as the protection and maintenance of the layer, conducting process control and daily monitoring, measuring and 
demarcating the work where layers are only partly reprocessed and for protecting the adjacent pavement and for 
the repair thereof should it be damaged.   
The tendered rates for items C5.5.14.1d), C5.5.14.2d) and C5.5.14.3d); items C5.5.15.1d), C5.5.15.2d) and 
C5.5.15.3d) and items C5.5.16.1d), C5.5.16.2d) and C5.5.16.3d) shall also include full compensation for shaping 
and compacting the pre-pulverised material to 93% MDD.    
The tendered rates shall include full compensation for the application of the bituminous stabilising agents in 
accord with the specifications of Section A5.5.  
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The layer thickness to be stabilised can be varied by the Engineer by up to 20 mm, and the rate for this 

stabilisation work shall remain applicable. The tendered rates shall also include for all labour, equipment and 

incidentals required to reconstruct the pavement layer.  

The procurement, storage, spreading and mixing in of the chemical and/or bituminous stabilising agent for the 
stabilisation of the layer shall be measured and paid for in accord with the relevant items of Section C4.4 of 
Chapter 4 and Section A5.4.  
  

A8.1 PRIME COAT  

PART A: SPECIFICATIONS  

A8.1.1 SCOPE  

This Section covers the work in connection with the application of a prime coat.  
 

A8.1.2 DEFINITIONS  

Prime coat - consists of a low viscosity bituminous binder, applied in a single application on a granular, cemented 
or treated base or subbase to facilitate a good bond between the base and the bituminous surfacing or subbase 
and bitumen treated base.  
 

A8.1.3 GENERAL  

A8.1.3.1 Weather limitations  
No prime shall be applied under the following adverse conditions:  
• During foggy or wet conditions;  

• When rain is imminent;  

• When wind is blowing sufficiently hard to cause uneven spraying;  

• When the surface of the layer is visibly wet, i.e. more than damp;  

• When the temperature of the surface immediately prior to commencing with the application of the prime is 
below, or in the opinion of the  
Engineer, likely to fall below 10°C;  

• After sunset;  

• When at any position within the layer the moisture content of a granular base layer is more than 50 % of the 
optimum moisture content determined according to SANS 3001 No GR30. In the event of rain after priming, 
the base shall be allowed to dry out to meet the above moisture content requirements prior to surfacing. 
Limiting moisture contents for treated layers before priming shall be specified in the Contract Documentation.  

A8.1.3.2 Nominal rate of prime coat application  
The nominal rate of application, for tender purposes, shall be 0,8 l/m2.  
 

A8.1.5 MATERIALS  

A8.1.5.1 Bituminous material  
The priming material shall be one of the following as specified in Part C: Measurement and Payment:  
Table A8.1.5-1: Bituminous binder for priming the excavated area  
Bituminous	binder	for	priming	the	excavated	area		 Specification		
MC-10 cut-back bitumen  SANS 4001 – BT2  
MC-30 cut-back bitumen  SANS 4001 – BT2  
Inverted bitumen emulsion  SANS 4001 – BT5  
Other appropriate product containing solvents  Certified by 

independent 
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certification agency  

Other appropriate product containing no solvents  Certified by 
independent 

certification agency  
 

The type of prime and application rate best suited for the base shall be determined after construction of the base. 
The Contractor shall provide about 20 ℓ of at least three prime products and apply it at different application rates 
with a brush on the base. The Engineer shall evaluate the performance of the prime in accordance with the latest 
version of TRH1/SABITA Manual 26 and then instruct the type of prime and application rate to be applied. No 
payment shall be made for tests to determine the appropriate priming product.  

A8.1.5.2 Aggregate for blinding primed layers  

Where so instructed, blinding material shall consist of crusher sand or natural sand, with 100 % passing the 7,1 
mm sieve and not more than 10 % passing the 2,0 mm sieve. The aggregate shall be clean, hard and free from 
excessive dust and shall contain no clay, loam or other deleterious matter.  
Blinding of the primed surface with such aggregate at a nominal rate of 285 m²/m³ shall only be permitted to 
facilitate traffic accommodation or access arrangements.  
 

A8.1.7 EXECUTION OF THE WORKS  

A8.1.7.1 Preparation of the layer to be primed  

Not longer than 24 hours before spraying, the layer to be primed shall be broomed and cleaned of all loose or 
deleterious material by means of a controlled rotary broom and/or hand brooms. Sweeping shall be done carefully 
so as not to cause any damage to the layer. A light spray of water, sufficient to dampen the surface, shall be 
uniformly applied to the layer immediately before the application of the prime. If the water is over applied, resulting 
in standing water, the layer shall be allowed to dry until a uniform damp surface is obtained.  
Before any priming material is sprayed, the layer to be primed shall be checked for conformance with the surface 
and other requirements specified.   

A8.1.7.2 Storage and application of the prime coat  

The temperatures for storage and spraying shall be in accordance with the relevant SANS 4001 specifications or 
be in accordance with the manufacturer's specifications or as required by a product's certification documentation.  
All prime materials stored in a heated condition shall be stored in a tank with a properly functioning circulation 
system and having a securely fitting lid.  
All layers where the application of a prime is specified or ordered shall be primed using a mechanical distributor 
complying with Clause A10.1.6.1 of Chapter 10. The edges of the previously constructed or existing surfacing 
shall be adequately protected by approved means to ensure that an overlap of prime not exceeding 50 mm is 
achieved.  
A mat of reinforced paper or other suitable approved material shall be used at all joints at the beginning and end of 
all sprays to obtain a neat start and cut-off.  
If the prime is applied in more than one strip, allowance shall be made for overlapping of strips by 200 mm, in 
accordance with the triple spray flair configuration, to ensure a full application of the prime over the joint.  
Unless directed otherwise by the Engineer or indicated on the drawings, the edges of the primed surface shall be 
200 mm wider than the edges of the surfacing. The edges of the primed surface shall be true to line with a 
maximum deviation of 25 mm from the specified edge line.  
Wherever feasible, the prime shall be applied in one or more lanes evenly over the full width of the road and 
allowed to penetrate and cure until traffic can pass over the surface without any pickup. All traffic shall be kept off 
the surface until this condition is obtained.  
Where it is not feasible for traffic to use diversions, the prime shall be applied and allowed to penetrate for as long 
as is practicable before a blinding layer of aggregate is applied at a nominal rate of 285 m²/m³. Care shall be 
exercised in this operation to avoid the aggregate being applied too soon after spraying the prime. Any “caking” of 
aggregate which may take place and cause problems during the surfacing process and all loose aggregate shall 
be removed before the final surfacing is applied.  
Where it is not possible to construct such ancillary works after priming, care shall be taken to protect all kerbing, 
channeling and guard rails from the prime by covering them with suitable protective material when spraying. The 
Contractor shall, at his own cost, replace all soiled items. Painting of the soiled surfaces shall not be accepted as 
a suitable remedial measure.  

A8.1.7.3 Areas inaccessible to mechanical equipment  
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The provisions of Clause A10.1.3.3 of Chapter 10 shall apply to the application of the prime in areas inaccessible 
to mechanical equipment. The prime shall be applied by means of a portable binder distributor that complies with 
the requirements of Clause A10.1.6.1 of Chapter 10. The quantity of prime applied shall be controlled so that the 
specified rate of application is achieved. Surplus prime shall be removed as specified in Clause A8.1.7.4.  

A8.1.7.4 Removal of surplus prime  

After the prime has penetrated sufficiently, surplus prime shall be covered with damp crusher sand, which shall be 
worked into it by means of hand brooms to absorb the surplus prime. As soon as it is saturated with prime, the 
crusher sand shall be swept off the primed surface and the area allowed to dry before surfacing. The process shall 
be repeated until no surplus prime or wet prime remains on the surface.  

A8.1.7.5 Opening to traffic  

Where a blinding layer is specified in the drawings or directed by the Engineer, and applied to the primed surface, 
the Contractor shall maintain the blinding layer and the primed surface during the period when the surface is 
opened to traffic and shall repair all damage caused to the surface by such traffic, as directed by the Engineer, at 
no additional payment.  
Traffic accommodation shall comply with the specifications in Section A1.5 of Chapter 1. 
 

A8.1.8 WORKMANSHIP  

A8.1.8.1 Tolerances  
The actual spray rates measured at spraying temperature shall not deviate by more than 8,0 % from that ordered 
by the Engineer. The Engineer may conditionally accept application rates falling outside this tolerance at reduced 
payment in accordance with Table A8.1.8-1. Conditional acceptance shall not relieve the Contractor of his 
contractual obligations.  

A8.1.8.2 Testing  

The Contractor shall give the Engineer at least 24 hours’ notice of his intention to spray prime material so that the 
actual spray rates can be verified and approved by the Engineer. Unless otherwise agreed in advance, the 
Contractor shall only spray when the Engineer’s representative is present.   
The Contractor shall provide, at his cost, representative samples of every batch of prime delivered onto site.  
Table A8.1.8-1: Payment reduction factors for conditionally accepted prime coat  
Deviation specified spray rate at 
spraying temperature (%)  

Payment reduction factor of 
tendered rate  

±8,0  1.00  
±9,0  0.97  
±10,0  0.95  
±11,0  0.90  
±12,0  0.85  
±13,0  0.80  
 

Any deviation outside these limits shall not be paid for however, the Engineer shall have the right to instruct the 
Contractor to make up any deficiency, or blind excessive prime without additional payment. If under-spraying 
occurs, and it is accepted by the Engineer, only the actual quantities applied shall be paid for.  
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C8.1 PRIME COAT  

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost 
or provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs 
to provide the services in the prime cost or provisional sum item.  

The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  
(ii) Items that will not be measured separately   

The following activities, whether required to complete the specified work or not, will not be measured and paid for 
separately and the Contractor shall include the cost thereof in other pay items as he deems appropriate:  
1. No separate payment will be made for setting out the works. 

2. No separate payment will be made for the protection or repair as required of any existing or new road 
furniture, structures, buildings, infrastructure or services damaged by the Contractor’s activities.   

3. No additional payment shall be made, nor shall any claim for additional payment be considered, for any 
specified work in confined or restricted areas.  Any additional costs associated with working in confined or 
restricted areas shall be deemed to be included in the standard applicable pay items. 

4. No separate payment will be made for the loading of any materials. 

5. No separate payment will be made for the hauling of any materials where the material is moved over a 
distance of less than, and up to 1,0 km. 

6. No separate payment will be made for transporting materials from commercial sources irrespective of the haul 
distance. 

7. No separate payment will be made for the removal or any surplus material imported to complete the works. 

8. For all Works performed, precautionary measures required in terms of the Occupational Health and Safety Act 
(Act 85 of 1993) and the latest amendments thereof as well as the latest Construction Regulations shall be 
deemed included in the rates tendered for the relevant products. 

9. Removal of surplus prime. 

(iii) Items to be measured and paid for using items specified elsewhere in the specifications  

Not applicable to this Section.  
(iv) Items specifically for this Section of the specifications  

Item  Description  Unit C8.1.1  Prime coat:   

C8.1.1.1  MC -10 cut-back bitumen  litre (ℓ)  

C8.1.1.2  MC -30 cut-back bitumen  litre (ℓ)  

C8.1.1.3  Inverted bitumen emulsion  litre (ℓ)  

C8.1.1.4  Certified product containing solvents (State name)  litre (ℓ)  

C8.1.1.5  Certified product containing no solvents (State name)  litre (ℓ)  

The unit of measurement shall be the litre of priming material measured at spraying temperature and sprayed as 
required.  
The tendered rates shall include full compensation for supplying the priming material, cleaning and watering the 
layer to be primed, applying the priming material and maintaining the primed surface as specified.  
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Item  Description  Unit  

C8.1.2  Aggregate for blinding:   

C8.1.2.1  Natural sand  
cubic metre 
(m3)  

C8.1.2.2  Crusher sand  
cubic metre 
(m3)  

The unit of measurement shall be the cubic metre of aggregate used for blinding on the instructions of the 
Engineer.  
The tendered rate shall include full compensation for procuring, furnishing and applying the aggregate for blinding 
where directed by the Engineer  
and for maintenance of the blinding layer, as specified.  
 
Item  Description  Unit  

C8.1.3  
Extra over item C8.1.1 for applying the prime coat accessible only to 

hand-held or  
litre 

(ℓ)  
light equipment  
 

The unit of measurement shall be the litre of priming material measured at spraying temperature and sprayed in 
accordance with the requirements for areas accessible only to hand-held or light equipment and shall include for 
all additional costs.   



C3-77 

 
 

 

A8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS  

PART A: SPECIFICATIONS  

A8.2.1 SCOPE  

This Section covers the work in connection with the application of cover sprays, fog sprays and rejuvenation sprays.  
 

A8.2.2 DEFINITIONS  

Cover spray - refers to the application of a diluted emulsion as a final binder application on single or double seals 
or before application of the slurry, in case of Cape seals.  
Fog spray or rejuvenation spray - is used for the application of diluted anionic emulsion or rejuvenator for 
purposes of adding additional binder to the seal or rejuvenating the seal at a later stage of the seal life.   
The convention for describing diluted emulsion in this document is to state the type of emulsion with the proportion 
of emulsion and water in brackets e.g. 65 % cationic emulsion (60/40), which defines the mix as 60 % of the 
cationic emulsion and 40 % water.  
 

A8.2.3 GENERAL  

Fog sprays in the form of diluted anionic emulsion or inverted bitumen emulsion are applied during the service life 
of an existing bituminous surfacing to add additional binder or to rejuvenate the existing binder. Fog sprays using 
stable grade diluted anionic emulsions are applied as a pretreatment prior the application of a surfacing seal, if 
specified.  
Diluted cationic spray grade emulsions are used as cover sprays during seal construction or shortly thereafter 
where the seal is sensitive to aggregate loss.  

A8.2.3.1	Weather	limitations		
Weather limitations as specified in Clause A10.1.3.2 of Chapter 10 shall apply.  

A8.2.3.2 Nominal rate of application for cover sprays, fog sprays and rejuvenation sprays  

The nominal rate of application for tender purposes shall be:  
a) Diluted cationic emulsion cover spray at 1,0 l/m2 

b) Diluted anionic or cationic emulsion cover spray, in the case of Cape seals, at 0,8 l/m2 

c) Diluted anionic emulsion fog spray as enrichment treatment at 0,8 l/m2  

d) Rejuvenation spray with cut-back inverted emulsion or other Agrément certified products at 0,5 l/m2 

A8.2.5 MATERIALS  

A8.2.5.1 Bitumen  

a) Cover spray  

Diluted 65 % cationic spray grade emulsion, or 60 % anionic stable grade emulsion, with the dilutions as specified 
in Part C: Measurement and Payment.   

b) Fog spray as enrichment treatment  

A diluted 60 % anionic stable-grade emulsion (50/50) shall be used.  
c)  Rejuvenation spray  

Agrément SA certified products or inverted bitumen emulsion complying with SANS 4001 – BT5, with the 
exception that the Viscosity at 60 °C on residue from distillation shall be between 10 and 20 Pas.  
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A8.2.7 EXECUTION OF THE WORKS  

A8.2.7.1 Preparation and execution  

The areas to be treated shall be cleaned of all dust, dirt, dung, oil or any other foreign matter.  
The treatment shall consist of the application of a cover spray, fog spray or rejuvenation spray of the specified 
grade and dilution of bituminous emulsion to the existing surface, by means of a pressure distributor, at the rates 
of application as specified in the Contract Documentation or as directed by the Engineer, in widths that may vary 
from 0,5 m to 4,0 m.  
A water tanker with a pressure distributor shall be available on standby for pre-wetting or post-wetting the areas 
scheduled for fog spray.  

A8.2.7.2 Opening to traffic  

Treated sections shall only be opened to traffic when the emulsion has properly cured and tackiness has reduced 
to the extent that no pickup occurs. Should pick-up occur after opening, immediate action is required by the 
Contractor to stabilise the situation through closure, water spraying or blinding with approved coarse sand.  
Traffic accommodation shall comply with the specifications in Clause A1.5 of Chapter 1. 
 

A8.2.8 WORKMANSHIP  

The requirements of Clauses A10.1.3.9 and A10.1.3.4 of Chapter 10 regarding joints between sprayed strips and 
the protection of kerbs, channels, barriers, any structures, etc, shall apply.  
The provisions of Part A shall apply.  

 

C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS  

PART C: MEASUREMENT AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost 
or provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs 
to provide the services in the prime cost or provisional sum item.  

The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  
(ii) Items that will not be measured separately   

The following activities, whether required to complete the specified work or not, will not be measured and paid for 
separately and the Contractor shall include the cost thereof in other pay items as he deems appropriate:  
1. No separate payment will be made for setting out the works. 

2. No separate payment will be made for the protection or repair as required of any existing or new road 
furniture, structures, buildings, infrastructure or services damaged by the Contractor’s activities.   

3. No additional payment shall be made, nor shall any claim for additional payment be considered, for any 
specified work in confined or restricted areas.  Any additional costs associated with working in confined or 
restricted areas shall be deemed to be included in the standard applicable pay items. 

4. No separate payment will be made for the loading of any materials. 

5. No separate payment will be made for the hauling of any materials where the material is moved over a 
distance of less than, and up to 1,0 km. 

6. No separate payment will be made for transporting materials from commercial sources irrespective of the haul 
distance. 

7. No separate payment will be made for the removal or any surplus material imported to complete the works. 

8. For all Works performed, precautionary measures required in terms of the Occupational Health and Safety Act 
(Act 85 of 1993) and the latest amendments thereof as well as the latest Construction Regulations shall be 
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deemed included in the rates tendered for the relevant products. (iii) Items to be measured and paid for 

using items specified elsewhere in the specifications  

Not applicable to this Section.  
(iv) Items specifically for this Section of the specifications  

Item  Description  Unit  
C8.2.1  Cover sprays, fog sprays and rejuvenation sprays   

C8.2.1.1  65 % Cationic spray grade emulsion   

(a)  Indicate dilution (Diluted ..% Emulsion/…% Water) litre (ℓ)  

C8.2.1.2  60 % Anionic stable grade emulsion   

(a)  Indicate dilution (Diluted ..% Emulsion/…% Water) litre (ℓ)  

C8.2.1.3  Cutback Inverted bitumen emulsion  litre (ℓ)  

C8.2.1.4  Certified rejuvenator (State type and certification)  litre (ℓ)  
 
 
The unit of measurement shall be the litre of binder measured at spraying temperature and sprayed in accordance 
with the requirements.  
The tendered rates shall include full compensation for cleaning and preparing the existing surface, for furnishing 
the material and applying the binder and for all other incidentals necessary for completing the work as specified.  
Item  Description  Unit  
C8.2.2  Extra over item C8.2.1 for labour enhanced application   

C8.2.2.1  65 % Cationic spray grade emulsion   

(a)  Indicate dilution (Diluted ..% Emulsion/…% Water) litre (ℓ)  

C8.2.2.2  60 % Anionic stable grade emulsion   

(a)  Indicate dilution (Diluted ..% Emulsion/…% Water)  litre (ℓ)  
C8.2.2.3  Cutback inverted bitumen emulsion Litre(ℓ)  
C8.2.2.4  Certified rejuvenator (State type and certification)  litre (ℓ)  

 

A10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS PART A: SPECIFICATIONS  

A10.1.1 SCOPE  

This Chapter covers all the material requirements and work in connection with the construction of surface 
treatments incorporating single seals, multiple stone seals, sand seals, Cape seals, graded aggregate seals, slurry 
seals and microsurfacings.  
 

A10.1.2 DEFINITIONS  

Surface treatments - encompass thin bituminous surfacings applied as wearing courses for new construction or 
as reseals.  
Bitumen -is a dark brown to black viscous liquid or solid, consisting essentially of hydrocarbons and their 
derivatives. It is soluble in trichloroethylene, is substantially non-volatile, and softens gradually when heated. 
Bitumen is obtained by refining petroleum crude oil.  
Penetration grade bitumen -is manufactured by straight-run distillation of crude oil or by blending two or more 
base components (one hard, such as 40/50 pen, and the other soft, such as 150/200 pen). Penetration grade 
bitumen is used either as a primary binder (70/100 pen for surface seal work in South Africa) or as a base 
bitumen for the manufacture of cut back bitumen, modified binders or bitumen emulsions.  
Bitumen emulsions -are two-phase systems consisting of a dispersion of bitumen droplets in water which 
contains an emulsifier. The emulsifiers are added to assist in the formation of the emulsion, to render it stable, 
and to modify its properties. Different grades of emulsion are manufactured to allow slower and faster curing e.g. 
stable grade (Slow setting) is required for labour intensive work and manufacturing of conventional slurries. Spray 
grade (Rapid setting) emulsions are preferred for spray sealing. The terms cationic and anionic derive from the 
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electrical charges on the bitumen globules. The positively charged cationic emulsions are preferred for 
construction of sprayed seals due to superior adhesive properties with the mostly negatively charges aggregate 
used for seal work in South Africa.  
Cutback bitumens -are blends of penetration grade bitumen and slow, medium or rapid curing sol vents. The 
choice of solvent determines the rate at which the bitumen will "set up" or cure when exposed to air. A rapid-
curing (RC) solvent will evaporate more quickly than a medium-curing (MC) solvent, which in turn will cure more 
rapidly than a slow-curing (SC) solvent. The viscosity of the cutback bitumen is determined by the proportion of 
solvent added. MC-30 used for prime coats has a high percentage of medium curing solvent (45 %) with a very 
low viscosity. MC-3000 used for sprayed seal work has approximately 12 % solvent allowing application at low 
road surface temperature.  
Modified binders -modification is achieved by the introduction of polymers, crumb rubber, aliphatic synthetic wax 
or naturally occurring hydrocarbons to a penetration grade bitumen. Modified binders for seal work are classified 
into:  

• Hot homogeneous modified binder S-E1 and S-E2 for spray sealing and C-E1 for crack sealing (refer 
properties in TG1)  

• Cold homogeneous modified binder SC-E1 and SC-E2 for spray sealing and CC-E1 for crack sealing  
• Hot non-homogenous modified binder S-R1 and S-R2 for spray sealing and C-R1 and C-R2 for crack 

sealing  
Aggregate for seal work consists mainly of crushed rock with specified hardness, durability, polishing resistance, 
adhesion to bitumen and falling within selected grading envelopes. Screened natural gravels and sand as well as 
crushed slag, separated from metals during the smelting or refining of ore, are also used with success for specific 
seal types.  
Sprayed seals - are constructed by spraying bituminous binder, spreading of aggregate and rolling. For purpose 
of this document sprayed seals are divided into sand/ grit seals, single stone seals (Including single stone and 
sand blinding layer), Multiple stone seals (Double or triple stone seals) and Graded aggregate seals e.g. Otta 
seals.  
Combination seals -are defined as seal types consisting of at least two components of different character e.g. 
Cape seals (Single stone seal with one or two layers of slurry) and Slurry-bound Macadam seals.  
Slurry -is a homogenous mixture consisting of fine aggregate (normally crusher dust), or where required to satisfy 
grading requirements and permitted, a blend of crusher dust and a limited percentage approved natural sand, 
stable grade bitumen emulsion (anionic or cationic) or a polymer modified stable grade emulsion, active filler 
(usually cement or lime), water, additive to retard the setting rate of rapid setting slurry) and Polymer (in case of 
microsurfacings).  
Tack coat - is defined as the first application of binder for a sprayed seal or a Cape seal  
Penetration coat - is defined as the second application of binder on a multiple stone seal  
The term cover spray - refers to the application of a diluted emulsion as a final binder application on single or 
double seals or before application of the slurry, in case of Cape seals.  
The term fog spray or rejuvenation spray -is used for the application of anionic emulsion, diluted anionic 
emulsion or invert emulsion rejuvenator for purposes of adding additional binder to the seal or rejuvenating the 
seal at a later stage of the seal life. Specifications for this type of treatment are provided in Chapter 8.   
 
 

A10.1.3 GENERAL  

A10.1.3.1 Requirements pertaining to all surface treatments  

Adequate advance notice shall be given to the Engineer before the Contractor proceeds with any seal work. This 
notice shall include the program containing exact dates and sections to be sealed as well as the stockpile/s which 
will be used for each section.  
Seal work shall not commence until a design has been submitted for each section an approved by the Engineer.  
The areas to be sealed shall be cleaned of all dust, dirt, dung, oil or any other foreign matter that 
may be deleterious to the seal. Sealing work shall not commence until the Engineer has approved 
all preparatory works ordered on that section of road.  
Unless otherwise agreed by the Engineer and subject to the outcome of a trial section, the Contractor shall 
programme all spraying to cease each working day at 15:00.  
The Contractor shall comply with the requirements of Chapter 1 regarding traffic over completed layers  
Wherever reference is made to distance the measurements for length shall be taken as actual lengths measured 
along the road centreline.   
All quantities of sprayed binder and variations shall be measured at spray temperature of the applied binder.  
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A10.1.3.2 Weather limitations  

The following general limitations shall apply:  
• Whenever the temperature of the road surface falls below the specified temperature for the binder to be 

applied or will probably fall below the required temperature before spraying the binder, no binder shall 
be sprayed;  

• No bituminous work shall be done during foggy or rainy weather and, when a cold wind is blowing, the 
above temperatures as specified in the sub-sections below, shall be increased by 3°C to 6°C.   

• When strong winds (more than 30 km/h) are blowing which are likely to interfere with the proper 
execution of the work, no sealing, especially spraying of binder, shall be done;  

• No sealing shall be done when rain or cold temperature is imminent;  

• No sealing shall be done when the surface of the layer is visibly wet, i.e. more than damp;  

• No sealing shall be done after sunset  

Only emulsion products, MC3000 and cutback S-E1 binder shall be permitted during the embargo period stated in 
the Contract Documentation. Special formulated winter grade binders shall only be allowed if provision is made in 
the Contract Documentation.  
The minimum road-surface rising temperatures at which the spraying of the different types and grades of binder 
shall be allowed are specified in Table A10.1.3-1.  
  

Table A10.1.3-1: Minimum road-surface rising temperature  
Bituminous binder type  Minimum rising 

temperature  
road 

surface  
70/100 penetration-grade  25°C    
MC 3000  10°C    
Cationic emulsion  10°C    
Anionic emulsion  10°C    
S-E1  25°C    
S-E2  25°C    
S-R1  25°C    
S-R2  25°C    
SC-E1  10°C    
SC-E2  10°C    

S-E1 cut back with 4.5% 
MC30  

23°C    

S-E1 cut back with 9.0% 
MC30  

21°C    

Any special formulated 
binder not defined above  

As  specified 
Documentation  

in  the 
Contract  

 
Conventional slurry shall not be applied at an air temperature of less than 7°C when temperatures are rising or 
less than 13°C when temperatures are dropping.   
During hot weather slurry operations shall be suspended when aggregate is being displaced by the spreader box 
or squeegees.  
Rapid setting slurry or microsurfacing shall be sufficiently versatile to be laid in air temperatures of 4°C to 40°C as 
well as capable of being laid under damp conditions. When the breaking process accelerates to such an extent 
that it renders the product unworkable to attain the required end result, no further work shall be done until 
adjustments to the composition of the product have been proven through trial sections and approval by the 
Engineer.  

A10.1.3.3 Areas inaccessible to mechanical equipment  

a)  Bituminous binder application  

Each area that is to be sealed shall be screened off by means of fibre-reinforced paper, so that only the area to 
which the binder is to be applied will be exposed.  
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Bituminous binders shall be applied at the rate specified in the Contract Documentation by means of a binder 
distributor. Hand-spray or light appropriate equipment may be used only with the written approval of the Engineer 
and then only in accordance with approved methods under the strict supervision of experienced personnel and 
with equipment suitable for performing the work in accordance with specified requirements.  
The application of binders shall be controlled to ensure that the specified application rates are obtained.  
 
b)  Aggregate  

The aggregate shall be of the same size as the aggregate in the existing surrounding 

seal and shall be spread by hand.  

c)  Rolling and brooming  

Each layer of the seal shall be rolled with the most effective rollers that can be used in the area in question and 
thereafter the excess aggregate shall be swept off the surface with hand brooms  

d) Grit or slurry application  

The Engineer may require Grit or a texture slurry to be applied to areas subjected to traffic turning actions. The 
slurry and application thereof shall comply with the requirements of Section A8.3 of Chapter 8. Grit shall conform 
to specifications in Clause A10.1.5.14. The Engineer may order precoating of the Grit and application of diluted 
cationic emulsion before spreading the Grit. 

A10.1.3.4 Protection of kerbs, channels, etc.  

Kerbs, channels, manholes, guard rails, bridge railings and any other structures, adjoining seals to be constructed, 
shall be protected from soiling. The Contractor shall replace at his own cost any items that have been soiled.  

A10.1.3.5	Moisture	content		
No seal shall be placed immediately after a rainy spell on an existing partly cracked and /or highly permeable 
surfacing resulting in the trapping of moisture in the pavement structure. A minimum delay of 24 hours shall apply.  
Seal work shall not be permitted on new granular base layers of type G1, G2 or G3 if the moisture content in the 
upper 50 mm exceeds 50 % of the optimum moisture content as determined in accordance with SANS 3001 No 
GR30.  
Seal work shall not be permitted on new granular base layers of type G4 or G5, if the moisture content in the 
upper 50 mm exceeds 60 % of the optimum moisture content as determined in accordance with SANS 3001 No 
GR30.  
These limitations shall apply even if the layer has been previously primed.  
  

A10.1.3.6 Pretreatment  

New base layers shall be pre-treated if the volumetric macro texture depth varies with more than 40 % or if the 
macro texture exceeds the guideline values for different seal types as published in SABITA Manual 40.  
Existing roads that require resealing shall, if so specified in the Contract Documentation, be given a pretreatment 
in accordance with one or more of the methods described in Chapter 8.  
The following curing periods shall apply to the various treatments listed, prior to applying to seal/reseal unless 
otherwise specified in Contract Documentation:  

Texture treatment using fine 
slurries.................................................................................................................................... 6 weeks  
Coarse slurry, rapid setting slurry or microsurfacing applied as screed or rut filling 
........................................................... 12 weeks   
Crack sealing 
....................................................................................................................................................................... 
2 weeks  
Asphalt patches for pavement repair 
................................................................................................................................... 6 weeks  
Bitumen treated granular materials..................... 
................................................................................................................. 4 weeks  
Untreated granular and cement stabilised materials 
............................................................................................................ 2 weeks  
 
The Engineer may reduce the specified curing period for slurry, microsurfacing and asphalt application, 
based on a representative corrected ball penetration (SANS 3001-BT10), at the expected operating road 
surface temperature (Refer SABITA Manual 40) of less than 2,0 mm.  
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A10.1.3.7 Demarcation of working area  

The Contractor shall demarcate the area to be sealed by means of setting out string lines along each edge of the 
specified seal area. The intervals for setting out horizontal curves shall be as agreed with the Engineer.  
Before the tack coat and first application of aggregate may be applied, the centreline of the road shall be 
demarcated by means of a clearly visible fibre rope, pegged down with nails driven into the existing surface or 
primed base at intervals of 15 m on straight sections and 3,0 m apart on curves. The demarcating rope shall be 
removed prior to the application of the tack coat and aggregate on the adjacent lane.  

A10.1.3.8 Dust control  

Any temporary deviations and construction roads shall be kept watered and damp during all sealing operations 
and all dust shall be removed from surfaces before any binder, aggregate or slurry is applied.  
The supply and application of water on temporary deviations will be paid for separately as specified in Clause 
A1.5.7.10 of Chapter 1 but payment for watering the haul and construction roads shall be included in the unit rates 
tendered for the various types of seals used. 

A10.1.3.9 Spray joints  

a) Transverse joints  

In order to prevent overlapping at junctions of separate binder applications the previous work along the joint shall 
be covered with removable reinforced paper for a sufficient distance back from the joint to ensure that the sprayer 
is operating at the required speed before the untreated surface is reached and also to prevent additional binder 
application onto the previously treated section. The same method shall be used to ensure a neat joint at the end 
of the run.  

b) Longitudinal joints  

Longitudinal joints shall be constructed meeting the following requirements:  
• Unless specified differently in the Contract Documentation, the spraying of adjacent strips shall overlap by 

200 mm i.e. 100 mm of 2/3 application and 100 mm of 1/3 application  

• The string line on the joint shall demarcate the area sprayed at full application and 2/3 application  

• No turning of the end nozzles or use of fish plates shall be allowed at longitudinal joints  

• Aggregate shall only be applied on the area with full triple overlap binder application  

• No longitudinal joints are allowed in the wheel tracks  

• All aggregate applied on the 2/3 and 1/3 binder application shall be broomed back or chipped off in a neat 

straight line before the adjoining spray • All stone-loss shall be made good by the Contractor at no 

additional cost  

 

A10.1.3.10 Traffic limitations  

Traffic shall not be allowed:  
• On a single seal or double seal prior to application of the cover spray, if designed with a cover spray  

• On the first layer of aggregate of a double seal, second layer of a triple seal (split application double 

seal) or Cape seal (single seal with slurry) • On non-completed longitudinal joints   

Stop/go positions shall not be allowed at steep grades.  
Speed restriction of maximum 60 km/h shall be enforced for at least 24 hours after opening to traffic or for such 
time as determined by the Engineer. The Contractor shall not allow any construction equipment which is likely to 
cause damage, over the completed seal.  

A10.1.3.11 Opening to traffic  

The road shall not be opened to traffic until sufficient adhesion has developed between the binder and aggregate, 
cover sprays, fog sprays and rejuvenation sprays have lost its tackiness or in the case of slurry seals, the slurry 
has cured completely.  
When non-fluxed binders are applied and cold temperatures are expected, the road shall only be opened to traffic 
when the surface temperature increases above 20oC.  
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During the specified embargo period, and unless MC3000 has been used, the road shall only be opened to traffic 
when the road surface temperature increases above 20°C. Closures are required for the first three days after 
sealing when the road surface temperature falls below 20°C  
When rain is imminent, the road shall only be opened to traffic once the surface is dry.  
The Contractor shall erect and maintain the necessary temporary traffic-control signs in accordance with the 
requirements in the Contract Documentation and the latest version of the South African Road Traffic Signs 
Manual.  
Where a double application of slurry has been specified in case of single seals with slurry, the Contractor shall 
open the road to traffic before the second layer of slurry is applied.  
Where road widths allow, traffic shall be directed through placement of delineators to compact the full width of the 
applied seal.  

A10.1.3.12 Trial sections  

Before the Contractor commences with the construction of any seal work he shall demonstrate that the equipment 
and processes he proposes to use will enable him to construct the seal in accordance with the specified 
requirements.  
At the commencement of the surfacing operation, a 200 m lane section shall be considered as a trial. After 
completion of each phase of the seal on this 200 m section, the Engineer will review and then approve/reject the 
work method. If approval is granted for a specific operation i.e. application of tack coat, aggregate, fog or slurry, 
the Contractor shall proceed with that approved operation and document the approved method statement, which 
shall include aggregate spread rates, the timing, type, sequence and number of roller passes, as well as the 
approved strategy for opening to traffic.  
Trial sections for sand seals and Grit seals, using emulsion, shall specifically be designed to evaluate the 
appropriate timing of aggregate application to prevent wave forming as well as the sequence and timing of rollers 
to prevent pick up.  
Should the Contractor at any stage fail to deliver an accepted product, as adjusted, he shall rectify the problems 
at his own cost, demonstrate with a further trial section that he can carry out the operation successfully and revise 
the method statement. No specific payment shall be made for conducting these additional trials.  

A10.1.3.13 Maintenance  

The Contractor shall maintain the bituminous surface until the work is finally accepted by the Employer, after the 
specified Defects Notification Period. Any damage related to design, materials and workmanship or any defects 
which may develop before the issue of the Performance Certificate, fair wear and tear and 3rd party mechanical 
damage excepted, shall be corrected by the Contractor at his own cost.  
Treatment of defects shall be carried out in accordance with Chapter 8.   
Penalties in accordance with Part D of this Chapter shall apply, when applicable.  
 
 

A10.1.3.14 Nominal rates of application for tender purposes  

The nominal rates of application provided in these specifications are for tendering purposes only and will not 
necessarily be used in construction. Application rates for all bituminous binders shall be specified at spraying 
temperature.  
All binders, aggregates and slurry used in the various types of seals shall be applied at the rates of application as 
approved by the Engineer after:  

• Measurement of the existing surface characteristics  

• Testing of the materials proposed for use  

• Aggregate spread rate determination on site  

• Construction and evaluation of a trial section  

• Documentation of the method statement and approval thereof  

a) Single seals  

The nominal rates of application given in Table A10.1.3-2 shall be used for tendering purposes only.  
The actual application rate shall be as approved by the Engineer after assessing the Contractor’s design 
proposals. 

Table A10.1.3-2: Nominal binder application rates for single seals  
 Nominal rates of binder application for tack coat (l/m²)  Nominal aggregate spread 

rate (m² per m³)  
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Nominal 

size of 

aggregate 

mm  

Conventional 
bitumen and 

emulsion.  
(Residual 

cold 

bitumen)  

Homogeneous 
modified  
emulsion.  

(Residual cold 

binder)  

Hot applied 
homogeneous 

modified  
bitumen at 

spray 

temperature.  

Hot applied 
non- 

homogeneous  
modified 

binders at 

spray 

temperature  

Aggregate 
spread rate 

for 
conventional 

and  
homogeneous 

modified  
binders  

Aggregate  
spread rate 

for non-  
homogeneous 

modified 

binders  

20  1,6  1,6  1,9  2,7  70  65  
14  1,4  1,4  1,7  2,1  100  90  
10  1,0  1,0  1,2  1,6  140  130  
7,1  0,75  0,75  0,9  1,1 200   
5  0,6  0,6  0,7   250   

 
b) Multiple stone seals  

The nominal rates of application given in Tables A10.1.3-3 and A10.1.3-4 shall be for the purposes of tendering 
only and the actual rates of application shall be approved by the Engineer.  
The use of cut-back bitumen in the tack coat will only be permitted under special circumstances and if so specified 
in the Contract Documentation.   
 

Table A10.1.3-3: Nominal rates of first application of binder and aggregate for multiple stone seals 
 

Nominal 
size of  

aggregate 

mm  

Nominal rates of binder application for tack coat 

(l/m²)  
Nominal aggregate spread 

rate (m² per m³)  
Conventional 
bitumen and 

emulsion.  
(Residual 

cold 

bitumen) 

Homogeneous 
modified  
emulsion.  

(Residual cold 

binder) 

Hot applied 
homogeneous 

modified  
bitumen at 

spray 

temperature  

Hot applied 
non- 

homogeneous  
modified 

binders at 

spray 

temperature  

Aggregate 
spread rate 

for 
conventional 

and  
homogeneous 

modified  
binders  

Aggregate 
spread rate 

for non-  
homogeneous 

modified 

binders  

20  1,2  1,2  1,3  2,0  75  65  
14  0,9  0,9  1,0  1,8  110  90  
10  0,7  0,7  0,8  NA  150  130  

 
 
 
 
 
 

Table A10.1.3-4: Nominal rates of application for second binder and final aggregate  
 

Nominal 
size of  

aggregate 

mm  

Nominal rates of binder application for penetration 

coat (l/m²)  
Nominal aggregate spread rate 

(m² per m³)  
Conventional 
bitumen and 

emulsion.  
(Residual 

cold 

bitumen) 

Homogeneous 
modified  
emulsion.  

(Residual cold 

binder) 

Hot applied 
homogeneous 

modified  
bitumen at 

spray 

temperature  

Hot applied 
non- 

homogeneous  
modified 

binders at 

spray 

temperature  

Aggregate spread 
rate for 

conventional and  
homogeneous 

modified  
binders  

Aggregate 
spread rate 

for non-  
homogeneous 

modified 

binders  

10  1,0  1,0  1,2  1,8  165  140  
7,1  0,8  0,8   -  170   

7,1 (1st 
layer)*  

n/a  n/a   -  250   

7,1  
(2nd 

1  1  1,1  -  150   
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layer)*  

5  0,6  0,6  0,9  -  230   
*Split application 20/7 double seal  

 
Residual cold binder is defined as the net binder (bitumen, polymers and additives) cold at a temperature of 20°C. 
The hot applied binder is calculated by multiplying the residual cold bitumen by the “Cold to hot” conversion 
factors published in TRH3. 
 

c) Nominal binder application and aggregate spread rates for sand and grit seals  

The nominal rates of application given in Table A10.1.3-5 shall be for the purposes of tendering only and the 
actual rates of application shall be as approved by the Engineer.  

Table A10.1.3-5: Nominal binder and aggregate application rates for sand and Grit seals  

Seal	Type		

Hot	applied	
70/100		

Pen	bitumen	at	
spray	

temperature.		

Hot	applied		
MC3000	at	spray	
temperature.		

Hot	applied		
Emulsion	at	spray	
temperature.		

Aggregate	
spread	rate	
(m²	per	m³)		

Grit	precoated		
	

1,1		 1,1		 200		
	

Grit	unprecoated		
	

1,2		 1,3		 200		
	

Sand		 1,0		 1,2		 1,3		 180		
 

d) Nominal binder application and aggregate spread rates for Cape seals (Single seal component)  

The nominal rates of binder and aggregate application provided in Table A10.1.3-6 shall apply for tender purposes 
only.  
  

Table A10.1.3-6: Nominal application for binder and single sized aggregate application in Cape seals  
Nominal 

 size 

aggregate (mm)  

of  Conventional 
bitumen and 
emulsion.  

(Residual cold 

bitumen)  

Homogeneous 
modified 
emulsion.  

(Residual cold 

binder)  

Hot applied 
homogeneous  
modified 

bitumen at 

spray 

temperature.  

Aggregate spread 
rate for 

conventional and 
homogeneous  

modified binders  

20   1,2  1,2  1,5  75   

14   0,9  0,9  1,2  110  

10   0,65  0,65  0,8  150  

 
Residual cold binder is defined as the net binder (bitumen, polymers and additives) cold at a temperature of 20°C. 
The hot applied binder is calculated by multiplying the residual cold binder by the “Cold to hot” conversion factors 
published in TRH3. 
 

e) Nominal binder application and aggregate spread rates for Cape seals (Slurry component)  

The following proportions per cubic metre of slurry shall apply for tendering purposes only:  
(i) First or only slurry application  

Slurry aggregate (saturated volume) 
.............................................................................................................................. 1,0 m³  
Stable-grade emulsion at mixing temperature 
................................................................................................................ 230 l  
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Cement 
.................................................................................................................................................................
......... 16,5kg³  
Water.......................................................................................................................................................
...................... 210 l  

(ii) Second slurry application  

Slurry aggregate (saturated volume) 
.............................................................................................................................. 1,0 m³  
Stable-grade emulsion at mixing temperature 
................................................................................................................ 260 l  
Cement 
.................................................................................................................................................................
......... 16,5kg³  
Water.......................................................................................................................................................
...................... 200 l  

The following spread rate of slurry (saturated aggregate volume) shall apply 
for tender purposes only: Table A10.1.3-7: Nominal spread rate of slurry 
for Cape seals  

Nominal size of 

aggregate 

(mm)  

First layer of slurry  

(m² per m³)  

Second layer of slurry  

(m² per m³)  

20  140  185  
14  150   
1  180   

 

f) Nominal binder application spread rates for Slurry-bound Macadams  

The nominal rates of aggregate and slurry application provided in Table A10.1.3-8 shall apply for tender purposes 
only  

Table A10.1.3-8: Nominal application rates of aggregate and Slurry for Slurry-bound Macadam  
Layer Thickness (mm)  Nominal size of 

aggregate (mm)  
Aggregate spread 

rate rate (m 2/m³)  
Slurry Spread rate 

(m2/m3)  
25  14  40  16  

30  14   33  13  

30  20    

40  20  25  10  

50  20    

50  28  20  10  

 

 
The following proportions per cubic metre of slurry shall apply for tendering purposes only:  

Slurry aggregate (saturated volume) 
.............................................................................................................................. 1,0 m³  
Stable-grade emulsion at mixing temperature 
................................................................................................................ 230 l  
Cement.......................................................................................................................................................
................... 0,01m³  
Water..........................................................................................................................................................
................... 200 l  

g) Cover sprays  

The nominal hot application rate of a diluted emulsion cover spray (50/50) as specified, 

shall for tender purposes be 0,8 l/m2. h)  Slurry  
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The nominal rate for a void filling coat of diluted 60 % anionic stable-grade emulsion (50/50), before application of 
the slurry, for tender purposes, shall be 0,8 l/m2.  
The nominal binder content of the slurry (60 % anionic stable-grade emulsion), for tender 

purposes shall be taken as 235 l/m3. The nominal active filler content of the slurry, for 

tender purposes shall be taken as 16,5 kg/m3.  

The nominal rate of slurry application is dependent on the thickness and shall be 

specified in the Contract Documentation. i)  Microsurfacing  

The nominal binder content (emulsion) for tender purposes shall be taken as 180 l/m3.  
The nominal rate of microsurfacing application is dependent on the thickness and shall be as specified in the 
Contract Documentation.  

A10.1.3.16 Precoating fluid  

For tender purposes the nominal quantity of precoating fluid for the relevant nominal aggregate sizes is specified 
in Table A10.1.3-9.  

The nominal application rates as provided in Table A10.1.3-9 are for tender purposes only and must be 
verified in the site laboratory, with upward adjustment in case of precoating on stockpile by hand or front-
end loader. Table A10.1.3-9: Nominal rates for precoating fluid  
 

Nominal aggregate size 

(mm)  

Nominal precoating 
application on 
stockpile or by hand  

rate (l/m³)  

Nominal precoating 

application plant 

precoating rate (l/m³)  

20  12  10  
14  14  12  
10  16  14  
7,1  18  16  

5 or Grit  20  18  
 
If required, an adhesion agent approved by the Engineer shall be added to the precoating fluid at a rate of 0,5 % 
of the volume of precoating fluid.  
 
 

A10.1.6 CONSTRUCTION EQUIPMENT  

The following equipment shall be available and in good working order:  

A10.1.6.1 Binder distributor  

The binder distributor used for distributing the bituminous binders shall-  
• Comply with SANS 3001-BT20 and shall be covered by a valid certificate of compliance with SANS 

3001-BT20, not older than 12 months,  
issued by an accredited testing organisation  

• Not have any fuel, oil or binder leaks;  

• Have a straight and clean spraybar, all the spray heads of which shall be of the same type which open 
simultaneously and shall not leak when closed;  

• Have its spray heads all spraying at the same angle to the spraybar and the height adjusted to the 
correct level so as to obtain the required overlapping. The uneven application of binder shall be 
unacceptable.  

• Have its sieve undamaged and clean;  

• Be under the direct control of an operator approved by the Engineer on the grounds of aCV with 
experience and list of contracts completed with references, in writing or a certificate of competence 
signed by a representative of a road authority;  

• Be fitted with a suitable cut-off spray-head (end nozzles) or fishplates to prevent over spraying onto 
gravel shoulders or staining of concrete elements on the edge of the surfacing of the road.  

• Be capable of spraying the binder at the specified applications rates. The pump of the distributor shall 
be capable of delivering the binder at the spray bar nozzles at the correct pressure to obtain the 
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specified application rates, irrespective of the viscosity properties of the prescribed binder and the 
number of nozzles open.  

• Fitted with a suitable valve or other access gate for taking of samples of the binder for testing purposes.  

The binder distributor, pumps and nozzles, used for non-homogeneous modified binder shall be adapted to spray 
the rubber modified binder satisfactorily. The Contractor shall provide proof by way of a test on the site that the 
binder distributor has sufficient reserve power to maintain the required constant speed up the steepest incline to 
which spray has to be applied and to obtain a uniform distribution of the binder.  
The transverse distribution of the spray bar shall be field-verified by means of SANS 3001-BT24. Measurements 
of transverse distribution (‘Bucket test’) for a binder distributor. The maximum permissible tolerance permitted 
between the troughs (excluding the outer 300 mm) is dependent on the viscosity of the binder type being applied 
and shall be as follows:  

• All emulsions, cutback and penetration grade bitumens – 5 %  

• Hot homogeneous modified bitumens – 7 %  

• Non-homogeneous binders (bitumen rubber) – 10 %  

The spray bar shall be of such design as to allow for any adjustments to be made in order to meet the above 
tolerances. This procedure shall be carried out each time the distributor is first established on site and once a 
week thereafter or when a problem with transverse distribution is suspected. The distributor shall thus have a set 
of troughs available in order to allow the execution of the test. For limited quantities of spray-work, the Engineer 
may accept the results of a recently completed distribution test that has been recorded and approved by an 
independent supervisor on the distributor’s test log book.  
The transverse distribution of spray flairs shall be field verified according to SANS 3001-BT24 and Clause 
A20.1.5.9 of Chapter 20. The maximum permissible tolerance permitted for each trough form the average of the 
nine troughs is 10 %.  

A10.1.6.2 Chip spreaders  

The chip spreaders shall be capable of spreading stone of the specified size uniformly and shall be capable of 
adjustment to permit variation of the rate of application within the specified tolerances and uniform spreading in 
both the transverse and longitudinal directions.  
The chip spreader shall be capable of delivering a proper and uniform transverse distribution of chips across the 
width of application. The chip distribution shall be tested by means of canvas patches, each 1,0 m by 1,0 m and 
placed side by side over the full width of application. The mass of chips spread onto each individual canvas patch 
shall not deviate by more than 10 % from the spread rate determined as part of the trial section and recorded in 
the approved method statement.  
At least two chip spreaders shall be provided on site, one of which shall be self-propelled.  
In cases where the sprayed width exceeds the maximum spread width of the chip spreader, an additional chip 
spreader shall be provided to apply aggregate on the remaining strip within twenty seconds of the first chip 
spreader.  
Spreaders which are not self-propelled shall be of a type that can be attached quickly to the rear of trucks and 
operated while backed over the aggregate being spread.  
A non-self-propelled chip spreader may only be used in the event:  

• of a breakdown of the self-propelled chip spreader during a pull, and shall be limited to the completion 
of that pull. No further application of binder shall be permitted until such time as the self-propelled chip 
spreader is repaired or replaced.  

• of spreading Class 3 aggregate, Graded aggregate, Sand- or Grit seals and Slurry-bound Macadam 
seals.  

A10.1.6.3 Rollers  

a)  General  

Sufficient operational rollers of each of the following types shall be available on the works to maintain the required 
tempo of work.  

• Pneumatic tyred rollers (minimum two)  

• Rubber-soled steel wheel rollers (as and when specified in the Contract Documentation)  

• Light steel wheeled rollers of 2 – 4 tons (minimum two)  

• Heavy steel wheel rollers of 5 – 12 tons (as and when specified in the Contract Documentation)  
The timing, sequence of rolling and number of passes for each seal type shall be in accordance with the approved 
method statements following completion of the trial sections.  
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No seal work shall continue if the required rollers are not on site or 

not in an operational condition. b)  Pneumatic-tyred rollers  

Pneumatic-tyred rollers shall be of a self-propelled type equipped with smooth flat profile pneumatic tyres of 
uniform size and diameter. The mass of the roller shall not be less than 2 ton per wheel.  
The rollers shall be equipped with suitable devices for keeping the wheels wet and clean with water or non-
petroleum-based products during operation.  
The wheels of the roller shall be so spaced that one pass of the roller will provide one complete coverage equal 
to the rolling width of the machine. The total operating mass and tyre pressure shall be in accordance with the 
manufacturer’s recommendations. Individual tyre pressures shall not differ by more than 35 kPa from one 
another.  

In case of sealing more than 12 000 m2 per day, using hot binder, at least three 

pneumatic-tyred rollers are required. c)  Rubber-soled steel-wheeled rollers  

Rubber-soled steel-wheeled rollers shall be self-propelled and have a mass of between 6 and 8 tons. It shall be 
equipped with suitable devices for cleaning and moistening the wheels using water or non-petroleum-based 
products. The wheels of the roller shall be so arranged as to give one or two complete coverage by one 
passage of the roller, over a width equal to the rolling width of the roller. d)  Steel-wheeled rollers  

Steel-wheeled rollers shall be sell-propelled tandem rollers of between 2 and 4 tons mass and shall be equipped 
with suitable devices for cleaning and moistening the wheels using water or non-petroleum-based products. 
Heavier rollers shall only be permitted when specified in the Contract Documentation and tested for excessive 
crushing during construction of the trial section. No steel-wheeled rollers shall be used on the final aggregate 
layer without the consent of the Engineer, unless a cover spray will be applied after brooming the surface.  

A10.1.6.4 Water sprinkler  

The water sprinkler shall have efficient spray equipment, capable of spraying a uniform film of water over the 
whole area to be primed.  

A10.1.6.5 Rotary broom  

The rotary broom shall be height adjustable self-propelled or a towed type supplied together with a suitable 
pneumatic-tyred towing vehicle. The minimum bristle length allowed shall be 70 % of the initial length.  

A10.1.6.6 Drag broom  

A triangular or “Z-shaped” drag broom shall be provided together with a suitable pneumatic-tyred towing vehicle 
and capable of being ballasted to distribute the specified seal aggregate size.  

A10.1.6.7 Miscellaneous equipment  

Sufficient equipment for handling and hauling aggregate, binder and slurry, and blending units for non-
homogeneous modified binders, shall be provided to ensure prompt and continuous placing and application of 
bituminous materials as specified. The Contractor shall have available all the necessary ancillary equipment, 
which shall include hand brooms, mat or reinforced paper for joints, string, nails and hand tools to carry out the 
work efficiently.  
Suitable protective clothing shall be worn at all times.  
Suitable fire-fighting equipment for dealing with fires shall be available on site, together with suitable first aid 
equipment for dealing with injuries and evacuation transport in case of bitumen burns. (Refer to Sabita Manual 8: 
Bitumen Safety Handbook.)  
The Engineer shall be entitled to request reserve plant should there be any doubt as to the efficiency or capability 
of the equipment provided.  

A10.1.6.8 Batch mixer for slurry 

A mixer shall be provided in a good working order capable of producing a uniform slurry of the constituent 
materials. All the constituents of the slurry shall be accurately proportioned and due care and attention shall be 
given to the sequence in which the ingredients are introduced into the mixer and to the period of mixing. Volume 
batching will only be permitted with the written approval of the Engineer. Mixing shall be continued until the 
materials in each batch are thoroughly blended.  

A10.1.6.9 Mass-measuring device for large batch mixers  

Where payment per ton is specified, the Contractor shall provide and install suitable gauged mass-measuring 
device on the site. The device shall be provided with a printer for printing the mass, the time and date. The printed 
data shall be submitted to the Engineer on a daily basis.  
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A10.1.6.10 Loader for aggregate  

A loader, or equivalent capacity labour force where so required in the Contract Documentation, compatible with 
the needs and capacity of the trucks or mixer, in the case of slurry, unit shall be available at the stockpiling site.  

A10.1.6.11 Continuous slurry machine  

Aggregate and filler contained in separate bins shall be fed through metering devices at controlled rates to the 
mixer. Water and bitumen emulsion contained in separate tanks shall similarly be pumped to the mixer at 
controlled rates through precise metering devices to enable the various constituents to be combined continuously 
to the selected or prescribed formulation. The mixing of the slurry shall be at a suitable rate adjusted to ensure 
complete blending of the ingredients and uniformity of mix before depositing into the spreader box.  
The spreader box shall be so constructed as to distribute the weight onto metal skids in such a way that no 
damage shall be done to the surface when the box is in operation.  
Soft rubber belting shall be attached to the framework in such a manner as to prevent slurry from being spilt past 
the sides of the spreader box when the box is in operation.  
The spreader box shall be capable of spreading a uniform application of the slurry in adjustable widths from 1,5 m 
to 4,0 m, at specified rates, and it shall have efficient mechanical means of adjusting the rates and widths of 
application specified.  
The mixing and application of microsurfacing shall be done by a mixer designed to provide a rapid mixing time, 
and sufficient agitation within the spreading system to prevent segregation or premature hardening. The 
appropriate workability measured by the flow (Consistency test: ASTM 3910) shall be verified during the first 
application and recorded as part of a method statement.  

A10.1.6.12 Spreader box for slurry  
If the use of a spreader box has been permitted in the Contract Documentation, the type of spreader box used 
for spreading the slurry shall be submitted to the Engineer, in advance, for approval. The spreader box for rapid 
setting slurry shall be of a proven and approved type, fitted with a proven and approved device to ensure 
sufficient agitation within the spreader system.  

 
 
 
 
 
 

A10.1.7 EXECUTION OF THE WORKS  

A10.1.7.2 Multiple stone seals  

a) Preparation  

All specifications as stated in Clause A10.1.3 shall be met.  
b) Application of tack coat and first layer of aggregate  

The binder of the type and grade and the aggregate of the size and grade specified in the schedule of quantities 
and according to the design approved by the Engineer, shall be applied as specified in Clause A10.1.7.1b).  

c) Application in case of geosynthetic membrane  

Following compliance with all relevant specifications in Clause A10.1.3, a tack coat of cationic 65 % bitumen 
emulsion (without solvents) or SC-E1(t) shall be applied at a spray rate of 0,8l/m² by means of a hand applicator or 
distributor. The geosynthetic shall then be applied to the wet tack coat by hand or a suitable mechanical applicator 
and rolled with a suitable roller to ensure satisfactory bonding between the geosynthetic and the road surface. All 
wrinkles shall be smoothed out.  

The nominal rate of the binder for the seal shall be as specified in 
the Contract Documentation. d)  Initial rolling  

Initial rolling shall be carried out as specified in Clause A10.1.7.1d).  
e) Broom drag and final rolling of aggregate  

Dragging and final rolling of aggregate shall be carried out as specified in Clause A10.1.7.1e).  
f) Second application of bituminous binder and aggregate  

The second bituminous binder shall be applied and followed by the second layer of aggregate of the size 
specified, in accordance with the approved method statement.  
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Where hot binders are used, all the aggregate shall be applied immediately but not more than 2 minutes after the 
application of the tack coat.  
The second application of binder shall preferably take place within 48 hours of the application of the tack coat.  
Where a 20 mm + double 7,1 mm split application seal is to be constructed, the application of the 7,1 mm 
aggregate shall be carried out in two separate operations. The first application of the 7,1 mm aggregate shall be 
placed before application of the second binder application, at the application rate determined during construction 
of the trial section and then slowly dragged with a drag broom to ensure an even distribution. g) Initial rolling of 
second and final layer  

Initial rolling of the second layer of aggregate, or final layer in case of the 20 mm and double 7,1 mm split 
application seal, shall be carried out as specified in Clause A10.1.7.1d) or as per approved method 
statement   

h)  Broom drag and final rolling of second layer  

Dragging and final rolling of the second layer of aggregate shall be carried out as specified in Clause 

A10.1.7.1e) or as per approved method statement. i)  Cover spray  

When required by the Contract Documentation or if so directed by the Engineer in writing, a cover spray of diluted 
SC-E1 or diluted cationic spray grade emulsion shall be applied to the surface of the aggregate by means of a 
pressure distributor at the rate and dilution specified in the Contract Documentation or as directed by the 
Engineer.  
 
 

A10.1.7.5 Slurry Seals  

a)  Application of slurry  

Material which is not properly mixed or in which the emulsion shows signs of having broken during mixing shall not 
be applied to the road.  
In order to achieve the required workability, the slurry consistency when measured in accordance with ASTM 
D3910 section 6.1 shall be within the ranges of the target flow stated in Table A10.1.7-1 or the adjusted ranges, 
approved by the Engineer, after construction of the trial section. Table A10.1.7-1: Slurry consistency 
requirements  

Application  Target Flow  
 

Slurry bound macadam  60 mm  

Hand application of slurry for 
texture treatment or Cape seals  

30 - 40 mm  

Slurry overlay  20 - 30 mm  

Micro surfacing  10 - 20 mm  

 
  

C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS PART C: MEASUREMENT 
AND PAYMENT  

(i) Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  

Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost 
or provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability 
costs to provide the services in the prime cost or provisional sum item.  

The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation.  

(ii) Items that will not be measured separately   

The following activities, whether required to complete the specified work or not, will not be measured and paid for 
separately and the Contractor shall include the cost thereof in other pay items as he deems appropriate:  
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1. No separate payment will be made for setting out the works.  

2. No separate payment will be made for the protection or repair as required of any existing or new road 
furniture, structures, buildings, infrastructure or services damaged by the Contractor’s activities.   

3. No additional payment shall be made, nor shall any claim for additional payment be considered, for any 
specified work in confined or restricted areas.  Any additional costs associated with working in confined or 
restricted areas shall be deemed to be included in the standard applicable pay items.  

4. No separate payment will be made for the loading of any materials.  

5. No separate payment will be made for the hauling of any materials where the material is moved over a 
distance of less than, and up to 1,0 km.  

6. No separate payment will be made for transporting materials from commercial sources irrespective of the 
haul distance.  

7. No separate payment will be made for the removal or any surplus material imported to complete the 
works.  

8. For all Works performed, precautionary measures required in terms of the Occupational Health and Safety 
Act (Act 85 of 1993) and the latest amendments thereof as well as the latest Construction Regulations 
shall be deemed included in the rates tendered for the relevant products. (iii) Items to be measured and 
paid for using items specified elsewhere in the specifications  

Not applicable to this Section.  
 

Item  Description  Unit  

C10.1.3  Multiple stone seals including a cover spray, if specified using:   

C10.1.3.1 20 mm and 10 mm aggregate (state grade of aggregate and type of 
binder to be used for each layer)  
 

square metre 
(m²)  

C10.1.3.2 20 mm and 7,1 mm aggregate (state grade of aggregate and type of 
binder to be used for each layer)  
 

square metre 
(m²)  

C10.1.3.3 14 mm and 7,1 mm aggregate (state grade of aggregate and type of 
binder to be used for each layer)  
 

square metre 
(m²)  

C10.1.3.4 14 mm and 5,0 mm aggregate (state grade of aggregate and type of 
binder to be used for each layer)  
 

square metre 
(m²)  

C10.1.3.5 20 mm with a split application of 7,1 mm aggregate (state grade of aggregate 
and type of  

square metre 
(m²)  

binder to be used for each layer)  
The unit of measurement shall be the square metre of completed and accepted seal in accordance with the 
approved method statement and additional instructions.  
The nominal rates for multiple stone seals indicated in Tables A10.1.3-4 and A10.1.3-5 shall apply. The tendered 
rate shall include full compensation inter alia, for furnishing all materials, marking the centreline, spraying of 
binder spreading of aggregate, rolling, removing of dust or deleterious material, supplying of water and spraying 
of haul roads and construction roads, trimming the edges of the completed surface, and all other incidentals 
necessary for completing the work as specified, including the application of a fog spray, except the precoating of 
aggregate, which shall be paid for separately.  
 
 
 

Item  Description  Unit  

C10.1.9  Bituminous binder variations:   

C10.1.9.1  70/100 Penetration grade bitumen  
litre 
(ℓ) 

C10.1.9.2  60 % Stable-grade emulsion  
litre 
(ℓ) 



C3-94 

 
 

 

C10.1.9.3  Cationic Stable grade emulsion ((indicate bitumen content)  
litre 
(ℓ) 

C10.1.9.4  Cationic Spray-grade emulsion (indicate bitumen content)  
litre 
(ℓ) 

C10.1.9.5  
Homogeneous modified binder (indicate type and bitumen content) cold 
applied  

litre 
(ℓ) 

C10.1.9.6  Non-homogeneous modified binder (indicate class S-R1 or S-R2)  
litre 
(ℓ) 

C10.1.9.7  Homogeneous modified binder (indicate type) hot applied  
litre 
(ℓ) 

C10.1.9.8  Homogeneous modified binder S-E1 with 4,5% MC30  
litre 
(ℓ) 

C10.1.9.9  Homogeneous modified binder S-E1 with 9% MC30  
litre 
(ℓ) 

C10.1.9.10  MC-3000 cut-back bitumen  
litre 
(ℓ) 

C10.1.9.11  Precoating fluid (state type)  
litre 
(ℓ) 

The unit of measurement for bituminous binder in respect of an increase or a decrease in the specified rates of 
application shall be the litre measured at spraying temperature (except for diluted emulsions, where the variation 
is calculated in terms of the emulsion before dilution)  
Where MC30 is used to cut back the penetration-grade bitumen, the rate for MC-30 variation shall include full 
compensation for providing the MC-30 and mixing it with the bituminous binder.  
 

Item  Description  Unit  

C10.1.10  Aggregate variation (state grade):   

C10.1.10.1  5,0 mm aggregate  cubic metre (m³)  

C10.1.10.2  7,1 mm aggregate  cubic metre (m³)  
C10.1.10.3  10 mm aggregate  cubic metre 

(m³)  

C10.1.10.4  14 mm aggregate  
cubic metre 
(m³)  

C10.1.10.5  20 mm aggregate  
cubic metre 
(m³)  

C10.1.10.6  Sand  
cubic metre 
(m³)  

C10.1.10.7  Grit  
cubic metre 
(m³)  

The unit of measurement for aggregate in respect of an increase or a decrease in the rates of application 
determined during the trial sections and contained in the approved method statement, shall be the cubic metre of 
aggregate.  
 

Item  Description  Unit  

C10.1.11  Application of cover spray:   

C10.1.11.1  60 % Anionic Stable-grade emulsion  
litre 
(ℓ) 

C10.1.11.2  
60 % Diluted Anionic stable-grade emulsion (indicate dilution in % 
emulsion/%water)  

litre 
(ℓ) 

C10.1.11.3  
Diluted Cationic spray-grade emulsion (indicate % bitumen and dilution in % 
emulsion/%water) 

litre 
(ℓ) 

C10.1.11.4  Diluted SC-E1 (indicate % bitumen and dilution in % emulsion/%water)  
litre 
(ℓ) 

This pay item shall only apply when an additional cover spray is ordered by the Engineer. Cover sprays included 
as part of the seal design shall be deemed to be included in the total rate for the pay item of the specific seal.  
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The nominal rates for cover sprays seals indicated in Clause A10.1.3.15 shall apply.  
The unit of measurement shall be the litre of undiluted/diluted emulsion as specified, measured at spraying 
temperature.  
The tendered rate shall include full compensation for furnishing the material and applying the cover spray as 
instructed.  

Item  Description  Unit  
C10.1.12  Application of cover spray by hand:   

C10.1.12.1  60% Anionic Stable-grade emulsion  
litre 
(ℓ) 

C10.1.12.2  
60% Diluted Anionic Stable-grade emulsion (indicate dilution in % 
emulsion/%water)  

litre 
(ℓ) 

C10.1.12.3  
Diluted Cationic Spray-grade emulsion (indicate % bitumen and dilution in % 
emulsion/%water)  

litre 
(ℓ) 

C10.1.12.4  Diluted SC-E1 (indicate % bitumen and dilution in % emulsion/%water)  
litre 
(ℓ) 

This pay item shall only apply when an additional cover spray is ordered by the Engineer. Cover sprays specified 
as part of the seal are included in the pay item of the specific seal.  
The nominal rates for cover sprays seals indicated in Clause A10.1.3.15 shall apply.  
The unit of measurement shall be the litre of diluted/undiluted emulsion as specified, measured at spraying 
temperature.  
The tendered rate shall include full compensation for furnishing the material and applying the cover spray as 
instructed.  
 
 

Item  Description  Unit  

C10.1.13  Precoating of aggregate using a dedicated plant   

C10.1.13.1  Product containing low flashpoint solvent (indicate precoating fluid)  
litre 
(ℓ) 

C10.1.13.2  

 

Product containing no low flashpoint solvent (indicate precoating fluid) litre 
(ℓ) 

Item  Description  Unit  

C10.1.14  Precoating of aggregate using a frontend loader   

C10.1.14.1  Product containing low flashpoint solvent (indicate precoating fluid)  
litre 
(ℓ) 

C10.1.14.2  

 

Product containing no low flashpoint solvent (indicate precoating fluid) litre 
(ℓ) 

   
Item  Description  Unit  

C10.1.15  Precoating of aggregate by hand    

C10.1.15.1  Product containing low flashpoint solvent (indicate precoating fluid)   
litre 
(ℓ) 

C10.1.15.2  Product containing no low flashpoint solvent (indicate precoating fluid)  
litre 
(ℓ) 

The unit of measurement for the precoating of aggregate shall be the litres of precoating fluid for treatment of the 

specified aggregate in accordance with the specified precoating method.   

The nominal rates for precoating fluid as indicated Table A10.1.3-9 (non-plant) shall apply.  
The tendered rate shall include full compensation for furnishing the equipment and materials and precoating the 
aggregate as specified, including the handling, stockpiling and protecting of the stockpiles against inclement 
weather.  
 
 

Item  Description  Unit  
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C10.1.25  Variation in active filler content (specify active filler) ton (t)  
The unit of measurement in respect of increases or decreases in the active filler content from that specified in the 
nominal mix for tender purposes shall be the ton. No payment shall be made for inert filler added by the 
Contractor.  
Payment for variations shall be made as specified in C1.1.4 of Chapter 1.  
 

Item  Description  Unit  

C10.1.26  Trial sections for all seal types specified (specify seal type)  Lump sum  

The tendered rates shall include full compensation, for furnishing all materials, demarcating the working area, 
constructing the seal, and all other incidentals necessary for completing the work as specified.  

   
Item   Description  Unit  

C10.1.27  Provision of Performance Guarantee in respect of the Surfacing  Lump sum  

The tendered rate shall include the provision of a bank guarantee in respect of the Surfacing, for an amount equal 
to 10 % of the contract value, valid for a period of two (2) years from Completion. The terms and conditions 
applicable to the release of the guarantee shall be as described under Clause D10.1.7. The guarantee shall be 
valid for two years, after the issuing of the Completion Certificate.  
The performance guarantee as required shall be delivered to the Employer by the successful Contractor before 
signing of the contract with the applicable date of commencement of validity of the guarantee stated to be from the 
Completion Certificate and its estimated date.  
The guarantee shall be prepared to the format provided in the Contract Documentation. The terms of the 
conditions applicable to the release of the performance guarantee shall be as described under Clause D10.1.3.  
The tendered lump sum shall not be subject to Contract Price Adjustment and shall become payable once the 
Contractor has submitted and the Employer has accepted the guarantee.  
 

Item  Description  Unit  

square 
metre (m²) C10.1.28  Surfacing (state type and binders)  

The unit of measurement shall be the square metre of surfacing constructed within specifications.  
The tendered rate shall include full compensation for materials and construction as well as for process-control 
testing, and for protecting and maintaining the work, all as specified.  
 

 

 

A1.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

PARTA: SPECIFICATIONS  

A11.9.1  SCOPE  

This Section covers the final finishing and cleaning up of the road and road reserve and all associated works on 
the site at the completion of construction, including scarifying and treating old roads, temporary deviations and 
other temporary works.  
Construction may be as new construction, as renewal construction or as a combination of both. When construction 
includes elements under Section A1.6 of Chapter 1: Clearing and Grubbing, Chapter 4: Borrow Materials, and 
Mass Earthworks; and Section A11.8 of Chapter 11: Landscaping and planting plants, then this Section does not 
cover the required finishing under those Chapters and Sections.   
 

A11.9.7  EXECUTION OF THE WORKS  

A11.9.7.1    Finishing the road and road reserve  
For new construction, after completing the seal, surfacing or gravel surfacing on gravel roads; or other final 
activities where surfacing is not included, the road and road reserve shall be cleared of all excess earth, stones, 
boulders, debris, litter, garbage, unwanted vegetation and other waste or excess material resulting from the 
construction of the works or the use of the road. All finishing and cleaning not previously done or required as 
specified in the sections of the specifications set out in Clause A11.9.1 above, shall be undertaken and completed. 
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This specification, however, does not intend the finishing, cleaning and maintenance, which must be undertaken 
as provided for in other Sections of these specifications, to be postponed until the final finishing operations 
provided for in this section.  
For renewal construction after completing construction work within the site, the Contractor shall ensure that all 
construction generated or related material that may have been swept, windrowed, stockpiled, stored or spread 
beyond the road surface is removed. This shall be done before any other rehabilitation work is undertaken, 
including shaping, topsoiling and grassing. Should, during the removal of construction generated or related 
material, existing vegetation or topsoil be disturbed or destroyed, the Contractor shall, at his own cost, re-instate 
the road reserve to its original state. This shall include ripping, should the construction material and processes 
have compacted the original surfaces. 
Culvert inlets and outlets, culvert barrels, and open drains shall be cleared of debris, soil, silt undesirable 
vegetation and other material generated from the construction activities.  
The surfacing shall be cleared of all dirt, mud and foreign objects. Brooming or other non-damaging actions shall 
be used on finished surfacing and dragging, pushing or scraping material across surfacing shall not be permitted.  
All junctions, intersections, islands, kerbing and other elements making up the completed works shall be neatly 
finished off.  
The Contractor shall ensure that all noxious weeds have been removed from the road reserve and borrow pit 
areas.  
All materials resulting from the finishing operations shall be disposed of at approved locations, such as approved 
waste disposal sites or approved disused borrow pits. Excess stone in particular from resurfacing operations shall 
be collected and removed from the site to ensure that future grass cutting maintenance work will not be hindered 
by remaining surfacing stone. The Contractor shall make his own arrangements with the owners of properties on 
which such materials are to be deposited. Disposal shall be carried out in a neat and uniform manner. Disused 
materials such as pipe culverts, not further required and left with approval on adjoining properties, shall be 
disposed of out of sight from the road to ensure the road appearance reflects a fully complete and finished project. 
All materials resulting from the finishing operations shall be disposed of at approved spoil sites. 

A11.9.7.2 Treating old roads  

All old roads, temporary deviations, haul roads and construction roads shall, in so far as is practicable, are levelled 
with the original ground. Surfaces shall be scarified and broken up to a depth of 150 mm for promoting plant 
growth.  
Where specified by the Engineer, in order to prevent soil erosion, banks, dykes or ditches shall be constructed 
over the old road to dimensions specified by the Engineer.  
All roads and temporary deviations treated as above shall be left in a neat and tidy state.  
 

A11.9.8 WORKMANSHIP  

No specific testing of materials is required.  

B11.9.1 SCOPE  

 

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  
PARTC:MEASUREMENT AND PAYMENT  

(i)  Preamble  

The tendered rate for each item shall include full compensation for providing, maintaining and decommissioning 
upon completion, of all the plant, equipment, labour, tools, incidentals and supervision to carry out the activity or 
construct the works in the item, unless otherwise stated.  
Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of contract.  
The charge or mark-up tendered or allowed for is a percentage of the amount actually paid under the prime cost or 
provisional sum. This percentage shall cover all the Contractor’s handling, supervision, profit and liability costs to 
provide the services in the prime cost or provisional sum item.  
The requirements of Section C1.1 of Chapter 1 shall apply.  
Where pay item descriptions include any wording in brackets it is an indication that contract specific information is 
to be inserted in the Pricing Schedule included in the Contract Documentation. (ii) Notes on measurement and 

pay items   
None.  
(iii)  Items that will not be measured separately  
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The following activities, whether required to complete the specified work or not, will not be measured and paid for 
separately and the Contractor shall include the cost thereof in other pay items as he deems appropriate:  
1. No separate payment will be made for backfilling excess excavations/trimming and disposing of surplus 

material not removed previously, etc. or any other contingent work, unless the work is specifically specified or 
ordered.  

2. No separate payment will be made for setting out the works.  

3. No separate payment will be made for the protection or repair as required of any existing or new road 
furniture, infrastructure or services damaged by the Contractor’s activities.    

4. No additional payment shall be made, nor shall any claim for additional payment be considered, for any 
specified work in confined or restricted areas.  Any additional costs associated with working in confined or 
restricted areas shall be deemed to be included in the standard applicable pay items.  

5. No separate payment will be made for the hauling of any materials where the material is moved over a 
distance of less than, and up to 1,0 km.  

6. No separate payment will be made for transporting materials from commercial sources irrespective of the haul 
distance.  

7. No separate payment will be made for the removal or any surplus material imported to complete the works.  

8. For all Works performed, precautionary measures required in terms of the Occupational Health and Safety Act 
(Act 85 of 1993) and the latest amendments thereof as well as the latest Construction Regulations shall be 
deemed included in the rates tendered for the relevant products.  

(iv) Items to be measured and paid for using items specified elsewhere in the specifications  

The following items of work, when specified, shall be carried out, measured and paid for in accordance with the 
appropriate Sections of the specifications.  
Table C11.9-1: Payment items from other Chapters or Sections  

Activity  Section 11.9 reference  Section item reference  

Loading and hauling  C11.9  
Section C1.7 of Chapter 1 – 

All applicable items  

Scarifying for loosening topsoil  C11.9  C11.8.3.2  

Construction of banks, dykes or open drains  C11.9.2  C3.1.6 of Chapter 3  

 

(v) Items specifically for this Section of the specification  

Item  Description  Unit  

C11.9.1  Finishing the road and road reserve:   

C11.9.1.1  Dual carriageway road  kilometre (km)  

C11.9.1.2  Single carriageway road  kilometre (km)  
The unit of measurement shall be the kilometre of road measured along the centerline. No separate measurement 
will be made of ramps at interchanges or at crossroads where intersections have been constructed.  
No distinction shall be made between new works and renewal construction.  
The tendered rates shall include full compensation for cleaning, trimming, disposing of material, tidying and all 
other work to be done for finishing off the road and road reserve as specified.  
  
Item  Description  Unit  

C11.9.2  Treatment of old roads and temporary deviations   

C11.9.2.1  Conventional construction methods  
kilometre 
(km)  

C11.9.2.2  By hand only  
kilometre 
(km)  

The unit of measurement shall be the kilometre of old road or temporary deviation treated.  
The construction of banks, dykes or open drains shall be measured and paid for under Section C3.1 of Chapter 3.  
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The tendered rate shall include full compensation for levelling and scarifying any surfaces and tidying old roads 
and temporary deviations as specified.  
No payment will be made in regard to treating Contractor constructed haul roads and construction roads not 
intended for public road users, for which the Contractor shall make allowance in his rates for constructing the 
relevant Items of work for which such roads are necessary.  
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SECTION C:     ENVIRONMENTAL MANAGEMENT PLAN 
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C1001                   SCOPE 
 

The Employer recognises environmental management as  a  key component of  road 
infrastructure development and as part of its environmental policy has developed this 
Environmental Management Plan (EMPI) as a tool for continual improvement in 
environmental performance. 

 
This EMPI prescribes the methods by which proper environmental controls are to be 
implemented by the contractor. The duration over which the contractor’s controls shall be 
in place cover the construction period of the project as well as the limited time after contract 
completion defined by the General Conditions of Contract, 2010 as the Defects Notification 
Period (maintenance period). 

 
The provisions of this EMPl are binding on the contractor during the life of the contract. 
They are to be read in conjunction with all the documents that comprise the suite of 
documents for this contract, particularly the conditions of any environmental authorisation 
and associated Environmental Management Programme (EMPr). In the event that any 
conflict occurs between the terms of the EMPl and the rest of the project specifications or 
environmental authorisation, the terms herein shall be subordinate. 

 
The EMPl is a dynamic document subject to similar influences and changes as are brought 
by variations to the provisions of the project specification. Any changes to the EMPl and/or 
environmental authorisation cannot occur without being submitted to the Employer who will 
manage the process of seeking approval of the change from the relevant authority. 

 
The EMPl identifies the following: 
-         Relevant parties and their responsibilities; 
-         Construction activities that will impact on the environment; 
- Specifications  with  which  the  contractor  shall  comply  in  order  to  protect  the 

environment from the identified impacts; and 
-         Actions that shall be taken in the event of non-compliance. 

 
 
 

C1002                   DEFINITIONS 
 

Alien Vegetation: undesirable plant growth which includes, but is not limited to all declared 
category 1 and 2 listed invader species as set out in the Conservation of Agricultural 
Resources Act (CARA), 1983 regulations. Other vegetation deemed to be alien are those 
plant species that show the potential to occupy in number, any area within the defined 
construction area and which are declared to be undesirable. 

 
Construction Activity: any action taken by the contractor, his sub-contractors, suppliers 
or personnel during the construction process as defined in the contract documents. 

 
Environment: the surroundings within which the contract exists and comprises land, water, 
atmosphere, micro-organisms, plant and animal life (including humans) in any part or 
combination thereof as well as any physical, chemical, aesthetic or cultural inter- 
relationship among and between them.. 

 
Environmental Aspect: any component of a contractor’s construction activity that is likely 
to interact with the environment. 

 
Environmental authorisation: a  written statement from  the National Department of 
Environmental Affairs, (DEA), with the general and specific conditions and the EMPr 
recording its approval of an application for a planned undertaking that triggers listed
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activities in  the  Environmental Impact Assessment (EIA)  regulations of  the  National 
Environmental Management Act (NEMA). 

 
Environmental Impact: any change to the environment, whether desirable or undesirable, 
that will result from the effect of a construction activity. An impact may be the direct or 
indirect consequence of a construction activity. 

 
Environmental Impact Assessment (EIA): a systematic process of identifying, assessing 
and  reporting environmental impacts  associated with  an  activity and  includes  basic 
assessment and scoping and environmental impact reporting. 

 
Environmental Management Programme (EMPr): the embodiment of  this EMPl to 
ensure  that  undue  or  reasonably avoidable  adverse  impacts  of  a  development are 
prevented, and to ensure that positive impacts are enhanced. It thus addresses the how, 
when,  who,  where  and  what  of  integrating environmental mitigation and  monitoring 
measures through identified projects. 

 
Road Reserve: a corridor of land, defined by co-ordinates and/or proclamation, within 
which the road, including access intersections or interchanges, is situated. A road reserve 
may, or may not, be bounded by a fence. 

 
Site; the site is defined in the General Conditions of Contract and in the scope of works. It 
is bound by the limits of construction as shown in the drawings or the title of the project and 
extends to also include the following: 

 
-         Areas outside the construction zones where accommodation of traffic is placed; 
-         All borrowpits defined in the applications approved by the relevant Department of 

Mineral Resources (DMR); 
-         All haul roads constructed by the contractor for purposes of access; 
-         Any non-adjacent sites specified in the contract documentation; 
-         The contractor’s and his subcontractors’ camp sites; and 

 
for the purposes of this EMPl includes areas outside of, but adjacent to, the road reserve 
that may be affected by construction activities. 

 
 
 

C1003                   LEGAL REQUIREMENTS 
 

(a)     General 
 

Construction shall be according to the best industry practices, as identified in the 
project documents. This EMPl, which forms an integral part of the contract 
documents, informs the contractor as to his duties in the fulfilment of the project 
objectives, with particular reference to the prevention and mitigation of 
environmental impacts caused by construction activities associated with the project. 
The contractor should note that obligations imposed by the EMPl are legally binding 
in terms of this contract. In the event that any rights and obligations contained in this 
EMPl contradict those specified in the standard or project specifications then the 
latter shall prevail. 

 
(b)     Statutory and other applicable legislation 

 
The contractor is deemed to have made himself conversant with all legislation 
pertaining to the environment, including provincial and local government ordinances, 
which may be applicable to the contract.
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Major environmental legislation, as amended from time to time, includes but is not 
limited to the following: 

 
(i)       Conservation of Agricultural Resources Act (Act No. 43 of 1983) 

 
This act provides for control over the utilisation of the natural agricultural 
resources of South Africa in order to promote the conservation of soil, water 
sources and vegetation, as well as combating weeds and invader plants. 

 
(ii)      The Constitution (Act 6 of 1996) 

 
The Constitution states that everyone has the right to an environment that is not 

harmful to their health or well-being, and to have the environment protected 
through reasonable legislative and other measures to prevent pollution and 
ecological degradation; promote conservation and ensure ecologically 
sustainable development and use of natural resources. 

 
(iii)     Mineral and Petroleum Resources Development Act (Act No. 28 of 2002) 

 
This   act  makes  provision  for   equitable  access  to,   and   sustainable 
development of, minerals and petroleum resources. 

 
(iv)     National Environmental Management Act (NEMA), (Act No. 107 of 1998) 

 
This act supports the Bill of Rights within the Constitution and highlights 
principles of sustainable development including preservation of ecosystems 
and  biological diversity and  avoidance, minimisation and  remediation of 
pollution and environmental degradation. It also sets the stage for the EIA 
Regulations. 

 
(v)     National Environmental Management: Air Quality Act (Act No. 39 of 2004) 

 
This act provides reasonable measures for the prevention of pollution and 
ecological degradation; and provides for specific air quality measures; for 
national norms and standards regulating air quality monitoring, management 
and control by all spheres of government. 

 
(vi)     National Environmental Management: Biodiversity Act (Act No. 10 of 2004) 

 
This act makes provisions to accomplish the objectives of the United Nations’ 
Convention on Biological Diversity. The Employer may be required to apply 
for permits to conduct certain listed activities which, together with the listed 
threatened or protected species, may be identified by the Minister. 

 
Section 73 (3) of this act empowers a competent authority to direct a person 
to take steps to remedy any harm to biodiversity resulting from the actions of 
that person or as a result of occurrence of listed invasive species occurring on 
land on which that person is the owner. Thus the Employer may be directed 
to remedy harm caused by listed invasive species. 

 
(vii)    National Environmental Management: Protected Areas Act (Act No. 57 of 

2003)
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This act provides for the protection and conservation of ecologically viable 
areas representative of South Africa’s biological diversity, natural landscapes 
and seascapes. 

 
(viii)   National Environmental Management: Waste Act (Act No. 59 of 2008) 

 
This act aims to regulate waste management practices through provision of 
national norms and standards, specific waste measures, licensing and control 
of waste activities, remediation of contaminated land as well as providing for 
compliance and law enforcement. 

 
(ix)     National Forests Act (Act No. 84 of 1998) 

 
This act makes provision for promoting the sustainable management and 
development of forests, and for the protection of certain forests and trees for 
environmental, economic, educational, recreational, cultural, health and 
spiritual purposes. 

 
(x)     National Heritage Resources Act (Act No. 25 of 1999) 

 
This act provides for an integrated and interactive system for identification, 
assessment and management of South Africa’s heritage resources, and 
empowers civil society to nurture and conserve their heritage resources. 

 
(xi)     National Water Act (Act No. 36 of 1998) 

 
This act makes provision for the protection of surface water and groundwater 
and their sustainable management for the prevention and remediation of the 
effects of pollution, as well as for the management of emergency situations. 

 
C1004                   ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

 
Copies of this EMPl shall be kept at the site office and must be distributed to all senior 
contract personnel who shall familiarise themselves with its contents. 

 
Implementation of  this EMPl requires the involvement of several stakeholders, each 
fulfilling a  different but  vital role  as  outlined herein, to  ensure sound environmental 
management during the construction phase of a project. 

 
(a)     The Employer 

 

 
The Employer is the holder of authorisations issued by the relevant environmental 
regulating authorities responsible for authorising and enforcing environmental 
compliance. The Employer and anyone acting on the Employer’s behalf is 
accountable for the potential impacts of the activities that are undertaken and is 
responsible for managing these impacts. 

 
 
 
 

(b)     The Engineer 
 

 
The engineer has been appointed by, and acts for, the Employer as its on-site 
implementing agent and carries the responsibility to ensure that the contractor
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undertakes  its  construction  activities  in  such  a   way  that   the   Employer’s 
environmental responsibilities are not compromised. 

 

 
The engineer will, within seven days of receiving a contractor’s request for approval 
of a nominated Designated Environmental Officer (DEO), approve, reject or call for 
more information on the nomination. The engineer will be responsible for issuing 
instructions to the DEO where environmental considerations call for action to be 
taken. 

 
If in the opinion of the engineer the DEO is not fulfilling his/her duties in terms of this 
EMPl, the engineer may, in writing and clearly setting out reasons, exercise his 
powers under NEC3 and instruct replacement of the DEO. 

 
(c)     The Contractor 

 

 
The contractor is responsible for project delivery in accordance with the prescribed 
specifications, among which this EMPl shall be included. 

 
The contractor shall receive and implement any instruction issued by the engineer 
relating to compliance with the EMPl including the removal of personnel or 
equipment. 

 
Compliance with the provisions contained herein or any condition imposed by the 
environmental approvals shall become the responsibility of the contractor through 
an approved Designated Environmental Officer (DEO). The contractor shall 
nominate a person from among his site personnel to fulfil this function and submit to 
the engineer for his approval the curriculum vitae of the proposed DEO. This request 
for approval shall be given, in writing, at least fourteen days before the 
commencement of any construction activity clearly setting out reasons for the 
nomination, and with sufficient detail to enable the engineer to make a decision. 

 
 
 

(d)     The Designated/Dedicated Environmental Officer (DEO) 
 

 
Once a nominated representative of the contractor has been approved he/she shall 
become the DEO and shall be the responsible person for ensuring that the provisions 
of this EMPl are complied with during the life of the contract. The DEO shall submit 
regular written reports to the engineer, but not less frequently than once a month. 

 
The DEO may undertake other construction duties unless the Appendix to Tender 
prescribes this position as ‘dedicated’ as opposed to the standard position being 
‘designated’. However, the DEO’s environmental duties shall hold primacy over other 
contractual duties and the engineer has the authority to instruct the contractor to 
reduce the DEO’s other duties or to replace the DEO if, in the engineer’s opinion, 
he/she is not fulfilling his/her duties in terms of the requirements of this EMPl. Such 
instruction will be in writing clearly setting out the reasons why a replacement is 
required. 

 
As a minimum the DEO shall have an accredited diploma qualification in 
environmental or natural sciences or equivalent. Alternatively, the DEO shall have a 
minimum of 2 years’ experience in a similar role in construction or other 
environmental regulatory field.
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In addition to the compliance duties relating to EMPl the DEO shall also provide full 
cooperation whenever the contractor is subjected to regular environmental audits. 

 
 
 

(e)     Environmental Control Officer (ECO) 
 

 
The Environmental Control Officer (ECO) is an independent environmental specialist 
appointed by the engineer to objectively and regularly monitor the contractor’s 
implementation of this EMPl and the EMPr as may be determined by the sensitivity 
of the project or by conditions of authorisations. These are ‘internal’ audits and the 
regularity determined by the environmental approvals, usually once a month. Other 
ad hoc or ‘external’ audits ordered by the Employer will be conducted by other 
environmental specialists. 

 
C1005                   TRAINING 

 
(a)     Qualifications 

 

 
The (DEO) shall have the minimum qualifications as prescribed above, and must be 
conversant with  all  legislation pertaining to  the  environment applicable to  the 
contract. He/she must be appropriately trained in environmental management and 
possess the skills necessary to impart environmental management skills to all 
personnel involved in the contract. 

 
The contractor shall ensure that adequate environmental training takes place. All 
employees shall have been given an  induction presentation on  environmental 
awareness. Where possible, the presentation needs to be conducted in the language 
of the employees. 

 
(b)     Content 

 

 
Apart from induction environmental training should, as a minimum, include the 
course content below and no induction or course should be given until the engineer 
has been afforded the opportunity to appraise it and provide comment. 

 
(i)       The  importance of  conformance with  all  environmental policies  and  the 

consequences of departure from standard operating procedures; 
 

(ii)    Environmental impacts, actual or potential, caused by work activities, 
prevention measures to avoid them and mitigation measures when they occur; 

 
(iii)     Work force roles and  responsibilities in  achieving conformance with the 

environmental policy and procedures and with the requirement of the 
Employer’s environmental management systems, including emergency 
preparedness and response requirements; and 

 
(iv)     The environmental benefits of improved personal performance. 

 
(c)     Induction 

 

 
In the case of permanent staff the contractor shall provide evidence that such 
induction courses have been presented. In the case of new staff (including contract 
labour) the contractor shall inform the engineer when and how he intends concluding 
his environmental training obligations.
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C1006                   ACTIVITIES/ASPECTS CAUSING IMPACTS 
 

Typical environmental aspects and impacts associated with road construction are listed in 
Table 1: Aspects and Impacts Associated with Road Construction. Actual impacts will differ 
from project to project and, therefore, so may the mitigation measures employed. The 
commonest aspects and impacts are addressed separately and typical avoidance and/or 
mitigation measures described. The list and descriptions are not by any means exhaustive 
and they shall be used for guideline purposes only. 

 
TABLE 1: ASPECTS AND IMPACTS ASSOCIATED WITH ROAD CONSTRUCTION 

 

Aspect Impact 

Waste generation/storage Water pollution; nuisance; visual impact 
 
Water use and stormwater discharge 

Change in flow regime and/or reduction in 
downstream availability; soil erosion: 
water pollution 

Vehicle use and maintenance Air pollution; noise 
 
Chemical/fuel storage 

Water/air/soil pollution; health impacts; 
accidents e.g. slips, fire 

Site clearing; earthworks; layer-works; 
seal works 

Change in landform; impact on heritage 
resources; noise; soil erosion; air pollution 

River bridges; installing drainage 
structures 

Water pollution; impact on river flows; 
noise 

 
Land acquisition 

Loss of land &/or livelihood; change in 
land use; 

Acquisition of building material from 
borrow pits 

 
Change in landform and use 

 
(a)     General approach 

 

 
The role of the DEO cannot be underestimated and once approved he/she shall be 
on the site at all times, and before the contractor begins each construction activity 
he/she shall give to the engineer a written statement setting out the following: 

 
(i)       The type of construction activity about to be started. 

(ii)      Locality where the activity will take place. 

(iii)     Identification of the environmental aspects and impacts that might result from 
the activity. 

 
(iv)     The methodology of impact prevention for each activity or aspect. 

(v)     The methodology of impact containment for each activity or aspect. 

(vi)     Identification of the emergency/disaster potential for each activity (if any) and 
the reaction procedures necessary to mitigate impact severity. 

 
(vii)    Treatment and continued maintenance of impacted environment.
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The contractor shall programme his work in such a way that each cause and effect 
of a construction activity is also identified and the activity planned so as to prevent 
any impact from happening and shall demonstrate that he is capable of carrying out 
any repair and reinstatement of the damaged environment. These requirements shall 
be concurrent with the time constraints to produce method statements for each 
construction activity in compliance with the provisions of the project specifications. 

 
The contractor shall provide such information in advance of any or all construction 
activities provided that new submissions shall be given to the engineer whenever 
there is a change or variation to the original. 

 
The engineer may provide comment on the methodology and procedures proposed 
by the DEO, but he shall not be responsible for the contractor’s chosen measures of 
impact mitigation and emergency/disaster management systems. However, the 
contractor shall demonstrate at inception and at least once during the contract that 
the approved measures and procedures function properly. 

 
(b)     Spillages 

 

 
Streams, rivers and dams shall be protected from direct or indirect spillage of 
pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, 
aggregate, tailings, wash water, organic materials and bituminous products. In the 
event of a spillage, the contractor shall be liable to arrange for professional service 
providers to clear the affected area. 

 
Responsibility for spill containment and treatment (whether hazardous or not) lies 
with the contractor. The individual causing a spill, or who discovers a spill, must 
report the incident to his/her DEO or to the engineer. The DEO will assess the 
situation in consultation with the engineer and act as required. In all cases, the 
immediate response shall be to contain the spill. The exact treatment of polluted soil 
/ water shall be determined by the contractor in consultation with the DEO and the 
engineer. Areas cleared of hazardous waste shall be re-vegetated according to the 
engineer’s instructions. 

 
Should water downstream of the spill be polluted, and fauna and flora show signs of 
deterioration or death, specialist hydrological or ecological advice will be sought for 
appropriate treatment and remedial procedures to be followed. The requirement for 
such input shall be  agreed with  the  engineer. The costs  of  containment and 
rehabilitation shall be for the contractor’s account, including the costs of specialist 
input. 

 
(c)     Water use and control 

 

 
The contractor’s use of water shall take into consideration that it is a scarce 
commodity, and shall be optimised. Where applicable, authorisation shall be 
obtained from the Department of Water Affairs (DWA) before water is drawn from 
streams or new boreholes developed. 

 
The contractor shall also ensure that any stream deviations or diversions are 
undertaken in such a manner that the impact on the environment is minimised. 
Method statements shall be submitted to the engineer for comment, detailing how 
the work will be undertaken, what risks are foreseen and what measures will be 
employed to minimise such risks. Notwithstanding any comments by the engineer,
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no work on stream deviations or diversions can commence without written approval 
from DWA. 

 
The quality, quantity and flow direction of any surface water runoff shall be 
established prior to disturbing any area for construction purposes. Cognisance shall 
be taken of these aspects and incorporated into the planning of all construction 
activities. Before a site is developed or expanded, it shall be established how this 
development or expansion will affect the drainage pattern. Recognised water users 
/ receivers shall not be adversely affected by the expansion or re-development. No 
water source shall be polluted in any way due to proposed changes. 

 
Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from 
erosion and from direct or indirect spillage of pollutants such as refuse, garbage, 
cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, 
organic materials and bituminous products. 

 
The contractor shall submit to the engineer his proposals for prevention, containment 
and rehabilitation measures against environmental damage of the identified water 
and drainage systems that occur on the site. Consideration shall be given to the 
placement of sedimentation ponds or barriers where the soils are of a dispersive 
nature or where toxic fluids are used in the construction process. The sedimentation 
ponds must be large enough to contain runoff so that they function properly under 
heavy rain conditions. 

 
(d)     Alien vegetation 

 

 
The contractor shall be responsible for the removal of alien vegetation disturbed by 
road construction activities within and outside the road reserve. This includes, for 
example, service roads, stockpile areas, stop/go facilities, windrows and wherever 
material generated for or from road construction has been stored temporarily. This 
responsibility shall continue for the duration of the defects notification period. 

 
(e)     Dust control 

 

 
Dust caused by strong winds shall be controlled by means such as water spray 
vehicles and applied at sufficient frequency so as not to cause nuisance to adjacent 
habitation or affect farming activities or natural vegetation. Vegetation cover should 
also be kept for as long as possible to reduce the area of exposed surfaces. Dust 
emissions from batching and screening plants shall be subject to the relevant 
legislation and shall be the subject of inspection by the relevant authorities. 

 
(f)      Noise control 

 

 
The contractor shall endeavour to keep noise generating activities to a minimum. 
Noises that could cause a major disturbance, for instance blasting and crushing 
activities, should only be carried out during daylight hours. Should noise generating 
activities have to occur at night the people in the vicinity of the noise-generating 
activity shall be warned about the noise well in advance and the activities kept to a 
minimum. Relevant legislation shall also be taken into consideration, and any 
practical mitigation measures adopted. 

 
(g)     Energy consumption
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The contractor shall take into consideration the impacts of high energy consumption, 
both from a cost and emissions point of view. Energy use shall be minimised, and 
where possible, alternative energy sources such as solar utilised. 

 
Furthermore, the contractor shall undertake a study of the consumption of carbon 
units his chosen method of construction produces in the execution of his programme. 
In conjunction with the engineer who will provide complete cooperation in this study, 
a month by month output shall be compiled and efforts made to see how these 
outputs can be curtailed and reduced. 

 
C1007                   ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

 
The contractor shall undertake “good housekeeping” practices during construction as 
stated in the COLTO Standard Specifications for Roads and Bridges and the NEC3. This 
will help avoid disputes on responsibility and allow for the smooth running of the contract 
as a whole. Good housekeeping extends beyond the wise practice of construction methods 
that leaves production in a safe state from the ravages of weather to include the care for 
and preservation of the environment within which the site is situated. 

 
The construction activities addressed below shall become part of the contractor’s 
obligations regarding his programme of work and incorporated into the required method 
statements for workmanship and quality control. 

 
a)       Site establishment 

 

 
i)        Site Plan 

 
The site refers to an area with defined limits on which the project is located. 
The contractor shall establish his construction camps, offices, workshops, 
staff accommodation and testing facilities on the site in a manner that does 
not adversely affect the environment. However, before any site establishment 
can begin, the contractor shall submit to the engineer for his approval, plans 
of the exact location, extent and construction details of these facilities and the 
impact mitigation measures the contractor proposes to put in place. 

 
The plans shall detail the locality as well as the layout of the waste 
management facilities for litter, kitchen refuse, sewage and workshop-derived 
effluents. The site offices should not be sited in close proximity to steep areas, 
as this will increase soil erosion. Preferred locations would be flat areas along 
the route. If the route traverses water courses, streams and rivers, it is 
recommended that the offices, and in particular the ablution facilities, 
aggregate stockpiles, spoil areas and hazardous material stockpiles are 
located as far away as possible from any water course. Regardless of the 
chosen site, the contractor’s intended mitigation measures shall be indicated 
on the plan. The site plan shall have been submitted and approved before 
establishment commences. Detailed, electronic colour photographs shall be 
taken of the proposed site before any clearing may commence. These records 
are to be kept by the engineer for consultation during rehabilitation of the site 
in order that rehabilitation is, as a minimum, done to a standard similar to pre- 
construction activities. 

 
ii)       Vegetation
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The contractor has a responsibility to inform his staff of the need to be vigilant 
against any practice that will have a harmful effect on vegetation. 

 
The natural vegetation encountered on the site is to be conserved and left as 
intact as possible. Vegetation planted at the site shall be indigenous and in 
accordance with instructions issued by the engineer. Only trees and shrubs 
directly affected by the works, and such others as may be indicated by the 
engineer in writing, may be felled or cleared. In wooded areas where natural 
vegetation has been cleared out of necessity, the same species of indigenous 
trees as were occurring shall be re-established. Protected trees may not be 
removed without a permit from the Department of Agriculture, Forestry and 
Fisheries. 

 
Contravention of a notice of listed protected tree species under the National 
Forests Act, 1998 is regarded as a first category offence that may result in a 
fine or imprisonment for a period up to three years, or to both a fine and 
imprisonment. (No trees has been specified) 

 
Rehabilitation shall be undertaken using indigenous tree, shrub and grass 
species. Any proclaimed weed or alien species that propagates during the 
contract period shall be cleared by hand before seeding. 

 
Fires shall only be allowed in facilities or equipment specially constructed for 
this purpose. The need for a firebreak shall be determined in consultation with 
the engineer and the relevant authorities, and if required a firebreak shall be 
cleared and maintained around the perimeter of the camp and office sites. The 
contractor’s staff shall at no time make fires for purposes of keeping out the 
cold unless they are contained in purpose-built containers capable of 
preventing runaway fires if knocked over and the ashes collected and safely 
and environmentally disposed of on a daily basis. 

 
iii)      Water management 

 
Water for human consumption shall be available at the site offices and at other 
convenient locations on site. 

 
All effluent water from the camp/office sites shall be disposed of in a properly 
designed and constructed system, situated so as not to adversely affect water 
sources (streams, rivers, pans, dams etc.). Only domestic type wastewater 
shall be allowed to enter this system. 

 
iv)      Heating and cooking fuel 

 
The contractor shall provide adequate facilities for his staff so that they are 
not encouraged to supplement their comforts on site by accessing what can 
be taken from the natural surroundings. The contractor shall ensure that 
energy sources are available at all times for construction and supervision 
personnel for heating and cooking purposes. 

 
b)      Sewage management 

 

 
Particular reference in the site establishment plan shall be given to the treatment of 
sewage generated at the site offices, site laboratory and staff accommodation and 
at all localities on the site where there will be a concentration of labour. Sanitary
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arrangements should be to the satisfaction of the engineer, the local authorities and 
legal requirements. 

 
Safe and effective sewage treatment will require one of the following sewage 
handling methods: septic tanks and soak-away, dry-composting toilets such as 
“enviro loos”, or the use of chemical toilets which are supplied and maintained by a 
specialist service provider. The type of sewage management will depend on the 
geology of the area selected, the duration of the contract and proximity (availability) 
of providers of chemical toilets. Should a soak-away system be used, it shall not be 
closer than 800 metres from any natural water course or water retention system. The 
waste material generated from these facilities shall be serviced on a regular basis. 
The positioning of the chemical toilets shall be done in consultation with the engineer. 

 
Toilets and latrines shall be easily accessible and shall be positioned within walking 
distance from wherever employees are employed on the works. Use of the veld for 
this purpose shall not, under any circumstances, be allowed. 

 
Outside toilets shall be provided with locks and doors and shall be secured to prevent 
them from blowing over. The toilets shall also be placed outside areas susceptible 
to flooding. The contractor shall arrange for regular emptying of toilets and shall be 
entirely responsible for enforcing their use and for maintaining such latrines in a 
clean, orderly and sanitary condition to the satisfaction of the engineer. 

 
c)       Waste management 

 

 
The contractor’s intended methods for waste management shall be outlined and 
implemented at the outset of the contract, and shall be to the satisfaction of the 
engineer. Opportunities for avoiding, reducing, reusing and recycling of materials 
should be identified upfront, as should constraints for their implementation. All 
personnel shall be instructed to dispose of all waste in the proper manner. 

 
i)        Solid waste 

 
Solid waste shall be stored in an appointed area in covered, tip-proof metal drums 

or similar container for collection and disposal. Disposal of solid waste shall 
be at a licensed landfill site or at a site approved by the relevant authority in 
the event that an existing operating landfill site is not within reasonable 
distance from the project area. No waste shall be burned or buried at or near 
the project area. 

 
ii)       Litter 

 
No littering by construction workers shall be allowed and any locality where 
motorists are encouraged or forced to stop shall be effectively controlled for 
litter collection. During the construction period, the various contractor’s 
facilities shall be maintained in a neat and tidy condition and the site shall be 
kept free of litter. Measures shall be taken to reduce the potential for litter and 
negligent behaviour with regard to the disposal of all refuse. At all places of 
work the contractor shall provide litter collection facilities for later safe disposal 
at approved sites. 

 
Particular emphasis on litter control measures shall apply at stop/go facilities. 

iii)      Hazardous waste
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Hazardous waste such as oils shall be disposed of at an approved landfill site. 
Special care shall be taken to avoid spillage of bitumen products such as 
binders or pre-coating fluid to avoid water-soluble phenols from entering the 
ground or contaminating surface water. 

 
Under no circumstances shall the spoiling of bituminous products on the site, 
over embankments, in borrow pits or any burying, be allowed. Unused or 
rejected bituminous products shall be returned to the supplier’s production 
plant. Any spillage of bituminous products shall be attended to immediately 
and affected areas shall be promptly reinstated to the satisfaction of the 
engineer. 

 
iv)      Construction and demolition waste 

 
The opportunity for recycling and reuse of construction and demolition waste 
as fill for road embankments, land reclamation and drainage control must first 
be explored and take priority before the option of declaring these materials a 
‘waste’. 

 
The contractor is encouraged to actively engage with authorities and 
landowners adjacent to the site and identify where such ‘waste’ materials can 
be usefully deployed to repair existing environmentally damaged areas such 
as erosion dongas. 

 
d)      Control at the workshop 

 

 
The contractor’s management and maintenance of his plant and machinery will be 
strictly monitored according to the criteria given below, regardless of whether it is 
serviced on the site (i.e. at the place of construction activity or at a formalised 
workshop). 

 
i)        Hazardous Material Storage 

 
Petrochemicals, oils and identified hazardous substances shall only be stored 
under controlled conditions. All hazardous materials such as bitumen binders 
shall be stored in a secured, appointed area that is suitably fenced, bunded 
and has restricted entry. Storage of bituminous products shall only take place 
using suitable containers to the approval of the engineer. 

 
The contractor shall provide proof to the engineer that relevant authorisation 
to store such substances has been obtained from the relevant authority. In 
addition, hazard signs indicating the nature of the stored materials shall be 
displayed on the storage facility or containment structure. Before containment 
or storage facilities can be erected the contractor shall furnish the engineer 
with details of the preventative measures he proposes to install in order to 
mitigate pollution of the surrounding environment from leaks or spillage. The 
preferred method shall be a concrete floor that is bunded. Any deviation from 
the method will require proof from the relevant authority that the alternative 
method proposed is acceptable to that authority. The proposals shall also 
indicate the emergency procedures in the event of misuse or spillage that will 
negatively affect an individual or the environment. 
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The contractor shall take cognisance of the limits set by legislation for the 
storage of fuels and acquire the necessary authorisation for storage capacity 
beyond these. All fuel shall be stored in a secure area in steel tanks supplied 
and maintained by the fuel suppliers. An adequate bund wall, 110% of volume, 
shall be provided for fuel and diesel areas to accommodate any leakage 
spillage or overflow of these substances. The area inside the bund wall shall 
be lined with an impervious lining to prevent infiltration of the fuel into the soil. 
Any leakage, spillage or overflow of fuel shall be attended to without delay. 

 
Gas welding cylinders and LPG cylinders shall be stored chained in a secure, 
well-ventilated area exterior to any building wall. 

 
iv)      Oil and lubricant waste 

 
Used oil, lubricants and cleaning materials from the maintenance of vehicles 
and machinery shall be collected in a holding tank and sent back to the 
supplier. Water and oil should be separated in an oil trap. Oils collected in this 
manner, shall be retained in a safe holding tank and removed from site by a 
specialist oil recycling company for disposal at approved waste disposal sites 
for toxic/hazardous materials. Oil collected by a mobile servicing unit shall be 
stored in the service unit’s sludge tank and discharged into the safe holding 
tank for collection by the specialist oil recycling company. 

 
All used filter materials shall be stored in a secure bin for disposal off site. Any 
contaminated soil shall be removed and replaced. Soils contaminated by oils 
and lubricants shall be collected and disposed of at a facility designated by 
the local authority to accept contaminated materials. 

 
e)       Clearing the site 

 

 
In all areas where the contractor intends to, or is required to clear the natural 
vegetation and soil, either within the road reserve, or at designated or instructed 
areas outside the road reserve, a plan of action shall first be submitted to the 
engineer for his approval. Working areas shall be clearly defined and demarcated 
on site to minimise the construction footprint. ‘No-go- areas’ and other sensitive 
areas shall also be clearly demarcated on site, and staff must be made aware of 
them. 

 
The plan of action shall contain a photographic record and chainage/land reference 
of the areas to be disturbed. This shall be submitted to the engineer for his records 
before any disturbance/stockpiling may occur. The record shall be comprehensive 
and clear, allowing for easy identification during inspections. 

 
f)       Soil management 

 

 
i)        Topsoil 

 
Topsoil shall be removed from all areas where physical disturbance of the 
surface will occur and shall be stored and adequately protected. The contract 
will provide for the stripping and stockpiling of topsoil from the site for later re- 
use. Topsoil is considered to be the natural soil covering, including all the 
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vegetation and organic matter. Depth may vary at each site. The areas to be 
cleared of topsoil shall include all storage areas. All topsoil stockpiles and
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windrows shall be maintained throughout the contract period in a weed-free 
condition. Weeds appearing on the stockpiled or windrowed topsoil shall be 
removed by hand. Soils contaminated by hazardous substances shall be 
disposed of at an approved waste disposal site. The topsoil stockpiles shall 
be stored, shaped and sited in such a way that they do not interfere with the 
flow of water to cause damming or erosion, or itself be eroded by the action 
of water. Stockpiles of topsoil if they are to be left for longer than 6 months, 
shall be analysed, and if necessary, upgraded before replacement. Stockpiles 
shall be protected against infestation by weeds. 

 
The contractor shall ensure that no topsoil is lost due to erosion – either by 
wind or water. Areas to be top-soiled and grassed shall be done so 
systematically to allow for quick cover and reduction in the chance of heavy 
topsoil losses due to unusual weather patterns. The contractor’s programme 
shall clearly show the proposed rate of progress of the application of topsoil 
and grassing. The contractor shall be held responsible for the replacement, at 
his own cost, for any unnecessary loss of topsoil due to his failure to work 
according to the progress plan approved by the engineer. The contractor’s 
responsibility shall also extend to the clearing of drainage or water systems 
within and beyond the boundaries of the road reserve that may have been 
affected by such negligence. 

 
ii)       Subsoil 

 
The subsoil is the layer of soil immediately beneath the topsoil. It shall be 
removed, to a depth instructed by the engineer, and if not used for road 
building it shall be stored and maintained separately from the topsoil so that 
neither stockpile is contaminated by the other. This soil shall be used for 
rehabilitation purposes by first spreading it over the excavated slopes without 
interfering with or contaminating the stockpiled topsoil. 

 
Whilst in stockpile it shall be maintained free from erosion and weed 
infestation in the same way as for topsoil stockpile maintenance. 

 
g)      Earthworks and layer works 

 

 
This section includes all construction activities that involve the mining of all materials, 
and their subsequent placement, stockpile, spoil, treatment or batching, for use in 
the permanent works, or temporary works in the case of deviations. Before any 
stripping prior to the commencement of construction, the contractor shall have 
complied with the requirements of this EMPl. In addition, the contractor shall take 
cognisance of the requirements set out below. 

 
 
 

i)        Quarries and borrow pits 
 

The contractor’s attention is drawn to the requirement of the Department of 
Mineral Resources, that before entry into any quarry or borrow pit, an EMPr 
for the establishment, operation and closure of the quarry or borrow pit shall 
have been approved by the Department. It is the responsibility of the 
contractor to ensure that he is in possession of the approved EMPr or a copy 
thereof, prior to entry into the quarry or borrow pit. The conditions imposed by 
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the relevant EMPr are legally binding on the contractor and may be more 
extensive and explicit than the requirements of this specification. In the event
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of any conflict occurring between the requirements of the specific EMPr and 
these specifications the former shall apply. The cost of complying with the 
requirements shall be deemed to be included in existing rates in the Pricing 
Schedule. 

 
ii)       Excavation, hauling and placement 

 
The contractor shall provide the engineer with detailed plans of his intended 
construction processes prior to starting any cut or fill or layer. The plans shall 
detail the number of personnel and plant to be used and the measures by 
which the impacts of pollution (noise, dust, litter, fuel, oil and sewage), erosion, 
vegetation destruction and deformation of landscape will be prevented, 
contained and rehabilitated. Particular attention shall also be given to the 
impact that such activities will have on the adjacent built environment. The 
contractor shall demonstrate his “good housekeeping”, particularly with 
respect to closure at the end of every day so that the site is left in a safe 
condition from rainfall overnight or over periods when there is no construction 
activity. 

 
iii)      Spoil sites 

 
The contractor shall be responsible for the safe siting, operation, maintenance 
and closure of any spoil site he uses during the contract period, including the 
defects notification period. This shall include existing spoil sites that are being 
re-entered. Before spoil sites may be used proposals for their locality, 
intended method of operation, maintenance and rehabilitation shall be given 
to the engineer for his approval. The location of these spoil sites shall have 
signed approval from the affected landowner before submission to the 
engineer. No spoil site shall be located within 500m of any watercourse. A 
photographic record shall be kept of all spoil sites for monitoring purposes. 
This includes before the site is used and after re-vegetation. 

 
The use of approved spoil sites for the disposal of hazardous or toxic wastes 
shall be prohibited unless special measures are taken to prevent leaching of 
the toxins into the surrounding environment. Such special measures shall 
require the approval of the relevant provincial or national authority. The same 
shall apply for the disposal of solid waste generated from the various camp 
establishments. The  engineer  will  assist  the  contractor  in  obtaining  the 
necessary approval if requested by the contractor. 

 
Spoil sites will be shaped to fit the natural topography. These sites shall 
receive a minimum of 75mm topsoil and be grassed with the recommended 
seed mixture. Appropriate grassing measures to minimise soil erosion shall 
be undertaken by the contractor. This may include both strip and full sodding. 
The contractor may motivate to the engineer for other acceptable stabilising 
methods. The engineer may only approve a completed spoil site at the end of 
the defects notification period upon receipt from the contractor of a 
landowner’s clearance notice and an engineer’s certificate certifying slope 
stability. 

 
iv)      Stockpiles 
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The contractor shall plan his activities so that materials excavated from borrow 
pits and cuttings, in so far as possible, can be transported direct to and placed
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at the point where it is to be used. However, should temporary stockpiling 
become necessary, the areas for the stockpiling of excavated and imported 
material shall be indicated and demarcated on the site plan submitted in 
writing to the engineer for his approval, together with the contractor’s 
proposed measures for prevention of environmental damage, containment 
and subsequent rehabilitation. 

 
The areas chosen shall have no naturally occurring indigenous trees and 
shrubs present that may be damaged during operations. Care shall be taken 
to preserve all vegetation in the immediate area of these temporary stockpiles. 
During the life of the stockpiles the contractor shall at all times ensure that 
they are positioned and sloped to create the least visual impact, constructed 
and maintained so as to avoid erosion of the material and contamination of 
surrounding environment and kept free from all alien/undesirable vegetation. 

 
After the stockpiled material has been removed, the site shall be re-instated 
to its original condition. No foreign material generated / deposited during 
construction shall remain on site. Areas affected by stockpiling shall be 
landscaped, top soiled, grassed and maintained at the contractor’s cost until 
clearance from the engineer and the relevant national authority is received. 

 
Material milled from the existing road surface that is temporarily stockpiled in 
areas approved by the engineer within the road reserve, shall be subject to 
the same condition as other stockpiled materials. Excess materials from 
windrows, in situ milling or any detritus of material from road construction 
activities may not be swept off the road and left unless specifically instructed 
to do so in the contract documentation or under instruction from the engineer. 

 
In all cases, the engineer shall approve the areas for stockpiling and disposal 
of construction rubble before any operation commences and shall approve 
their closure only when they have been satisfactorily rehabilitated. 

 
v)       Blasting activities 

 
Wherever blasting activity is required on the site (including quarries and/or 
borrow pits) the contractor shall rigorously adhere to the relevant statutes and 
regulations that control the use of explosives. In addition, the contractor shall, 
prior to any drilling of holes in preparation for blasting, supply the engineer 
with a risk assessment and locality plan of the blast site on which shall be 
shown the zones of influence of the ground and air shock-waves and expected 
limits of fly-rock. The plan shall show each dwelling, structure and service 
within the zones of influence and record the existing positions and conditions 
of the dwellings/structures/services including, lengths and widths of cracks, as 
well as the condition of doors, windows, roofing, wells, boreholes etc. The 
contractor, alone, shall be responsible for any costs that can be attributed to 
blasting activities, including the collection of fly-rock from adjacent lands and 
fields. The submission of such a plan shall not in any way absolve the 
contractor from his responsibilities in this regard. The contractor shall also 
indicate to the engineer the manner in which he intends to notify the adjacent 
communities and/or road users the times and delays to be expected for each 
individual blast. 

 
h)      On site plant
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i)        Crusher, screening plants and concrete batching plants 
 

Crushing plants and concrete batching plants, whether sited inside or outside 
of defined quarry or borrow pit areas, shall be subject to the requirements of 
the applicable industrial legislation that governs gas and dust emissions into 
the atmosphere. Such sites will be the subject of regular inspections by the 
relative authorities during the life of the project. In addition, the selection, entry 
onto, operation, maintenance, closure and rehabilitation of such sites shall be 
the same as for those under section C1007(g)(i) of this EMPl, with the 
exception that the contractor shall provide additional measures to prevent, 
contain and rehabilitate against environmental damage from toxic/hazardous 
substances. In this regard the contractor shall provide plans that take into 
account such additional measures as concrete floors, bunded storage 
facilities, linings to drainage channels and settlement dams. Ultimate approval 
of these measures shall be from the relevant national authority, as shall 
approval of closure. The engineer will assist the contractor in his submissions 
to the relevant authority. 

 
Screening activities shall be undertaken so that dust and noise is minimised. 
This can be done by carefully choosing the site for the activity, and by using 
slightly damp material. 

 
Effluent from concrete batch plants and crusher plants shall be reused where 
possible or treated in a suitable designated sedimentation dam to the legally 
required standards to prevent surface and groundwater pollution. The designs 
of such a facility should be submitted to the engineer for approval. 

 
The contractor shall invite the relevant department to inspect the site within 2 
months after any plant is commissioned and at regular intervals thereafter, not 
exceeding 12 months apart. 

 
ii)       Asphalt Plant 

 
Asphalt plants are considered to be one of the scheduled processes listed in 
the Environmental Impact Assessment Regulations of 2010. The activity 
triggered by the asphalt for road construction purposes is activity 26 of GN. R. 
545,which states: “Commencing of an activity, which requires an atmospheric 
emission  license  in  terms  of  Section  21  of  the  National  Environmental 
Management: Air Quality Act, 2004 (Act No 39 of 2004) except where Activity 
28 in Notice No R544 of 2010 applies.” Commencing with activity 26 of GN R. 
545 requires Scoping and Environmental Impact Reporting (S&EIR) in order 
to obtain an environmental authorisation. In the event the use of an on-site 
asphalt plant is considered the contractor shall be responsible to obtain the 
necessary permit from the Department of Environmental Affairs, regardless of 
where the site is situated. (No Asphalt plant is envisaged for this project) 

 
Operation of the plant shall conform to the same requirements as for a 
crushing plant or concrete batching plant under C1007(h)(i) above. 

 
C1008                   AREAS OF SPECIFIC IMPORTANCE 
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Any area, as determined and identified within the project documents as sensitive or of 
special interest within the site shall be treated according to the express instructions 
contained in these specifications or the specific, approved EMPr. The contractor may offer
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alternative solutions to the engineer in writing should he consider that construction will be 
affected in any way by the hindrance of the designated sensitive area or feature. However, 
the overriding principle is that such defined areas requiring protection should not be 
changed. Every effort to identify such areas within the site will have been made prior to the 
project going out to tender. The discovery of other sites with archaeological or historical 
interest that have not been identified shall receive ad hoc treatment. 

 
a)       Archaeological sites 

 

 
If an artefact on site is uncovered, work in the immediate vicinity shall be stopped 
immediately. The contractor shall take reasonable precautions to prevent any person 
from removing or damaging any such article and shall immediately upon discovery 
thereof inform the engineer of such discovery. The South African Heritage Resource 
Agency (SAHRA) is  to  be  contacted, and  a  SAHRA-registered archaeological 
consultant may undertake the necessary work involved in confirming the find and 
advising on how it should be preserved or removed. Work may only resume once 
clearance is given in writing by the archaeologist. 

 
If a grave or midden is uncovered on site, or discovered before the commencement 
of work, then all work in the immediate vicinity of the graves/middens shall be 
stopped and the engineer informed of the discovery. The South African Heritage 
Resource Agency and the South African Police Services (SAPS) should be 
contacted and in the case of graves, arrangements made for an undertaker to carry 
out exhumation and reburial. The undertaker will, together with SAHRA, be 
responsible for attempts to contact family of the deceased and for the place where 
the exhumed remains can be re-interred. 

 
C1009                   REHABILITATION 

 
The contractor shall be responsible for the re-establishment of grass within the road 
reserve boundaries for all areas disturbed during construction. This includes, for example, 
service roads, stockpile areas, stop/go facilities, windrows and wherever material 
generated for, or from, construction has to be stored temporarily, and designated or 
instructed areas outside the road reserve. It also includes the area where site offices were 
erected which may require rehabilitation at the end of the contract.  All construction 
material, including concrete slabs and barbecue (braai) areas shall be removed from the 
site on completion of the contract unless written approval from the relevant landowner 
demonstrates it is to be left in place. 

 
Responsibility for re-establishment of vegetation shall extend until expiry of the defects 
notification period. However, the employer reserves the right to continue holding retention 
monies (or not releasing guarantees in lieu of retention) depending upon the state of cover 
at the end of the defects notification period. Such extension may continue until closure of 
the relevant quarry or borrow pit has been secured, 

 
Rehabilitation of affected areas should be undertaken as early as possible when the 
relevant activities are done in order to reduce further environmental damage. All re- 
vegetation should be undertaken using indigenous vegetation. The standard of 
rehabilitation should be to the satisfaction of the engineer and the relevant authorities. The 
Department of Minerals Resources will only issue closure certificates for borrow pits and 
quarries when they are satisfied with the rehabilitation undertaken. It should also be noted 
that in some cases there is a requirement for a final environmental audit covering the extent 
of the project.
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C1010                   RECORD KEEPING 
 

The engineer and the DEO will continuously monitor the contractor’s adherence to the 
approved impact prevention procedures and the DEO shall submit regular written reports 
to the ECO and to the engineer, at least once a month. The engineer shall issue to the 
contractor a notice of non-compliance whenever transgressions are observed. The DEO 
shall document the nature and magnitude of the non-compliance in a designated register, 
the action taken to discontinue the non-compliance, the action taken to mitigate its effects 
and the results of the actions. The non-compliance shall be documented and reported to 
the engineer in the monthly report. 

 
Copies of any authorisations or EMPrs (including those for specific borrow pits or quarries 
used on the project) shall be kept on site and made available for inspection by visiting 
officials from the employer, relevant environmental departments or internal/external 
auditors. 

 
C1011                   COMPLIANCE AND PENALTIES 

 
The contractor shall act immediately when a notice of non-compliance is received and 
correct whatever is the cause for the issuing of the notice. Complaints received regarding 
activities on the construction site pertaining to the environment shall be recorded in a 
dedicated register and the response noted with the date and action taken. This record shall 
be submitted with the monthly reports and an oral report given at the monthly site meetings. 

 
Any non-compliance with the agreed procedures of the EMPr and this EMPl is a 
transgression of the various statutes and laws that define the manner by which the 
environment is managed and, therefore, any avoidable non-compliance, dependant on 
severity, may be considered sufficient grounds for contact to be made with relevant 
provincial or national authorities to invite their sanction. 

 
The engineer’s decision with regard to what is considered a violation, its seriousness and 
the action to be taken against the contractor shall be final. Failure to redress the cause 
shall be reported to the relevant authority. The responsible provincial or national authority 
may ensure compliance and impose penalties relevant to the transgression as allowed 
within statutory powers.



SCOPE OF WORK TENDER NUMBER: PR&T/BID14/2022/23 

 

 
Table 7/1: Mechanisms that Cause Environmental Impacts during Construction Activities 

 

 
 
Section 

 
 
Contents 

Environmental Impacts 
 
Pollution Type 

 
Deformation of Landscape 

 
Soil erosion 

 
Alien Vegetation 

 
Sensitive Areas 

 
 
1300 

 
 
Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
 
1400 

 
 
Housing, 
Offices and 
laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 

 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
 
None identified 

 
 
 
1500 

 
 
 
Accommodation 
of Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

 
 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
 
Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
 
None identified 

 
 
 
1600 

 
 
 
Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 
Washing waste 

 
 
Turning circles 
Parking areas 

 
 
Restrict access to 
sensitive areas 

 
 
Protection of indigenous 
vegetation 
Preserve topsoil 

 
 
 
None identified 

 

 
 
 
 
1700 

 
 
 
 
Clearing and 
grubbing 

 
 
Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 
Dust control 

 
 
 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
 
 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
 
 
Protection of indigenous 
vegetation 
Preserve topsoil 

 

 
 
 
 
None identified 
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2100  - 
2400 

 
 
Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
3100 

 
 
Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve           indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve     indigenous 
vegetation 
Preserve topsoil 

 

Preserve       indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
3200 

 
 
Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
3300 

 
 
Mass 
Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
3400  - 
3900 

 
 
 
Pavement 
layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 

 

Selection of site 
Preserve           indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

 
 
Selection of site 
Preserve     indigenous 
vegetation 
Preserve topsoil 

 
 
Preserve       indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
 
None identified 

 
 
 
 
 
 
4100 

 
 
 
 
 
Asphalt works / 
sealing 
operations 

 
 
Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage Noise 
/ lights Dust 
control Smoke 
control 
Storage of materials 

 
 
 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Turning circles 
Parking areas 

 
 
 
 
 
Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
 
 
 
 
Preserve indigenous 
vegetation 
Preserve topsoil 

 
 
 
 
 
 
None identified 
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5000 

 
 
Ancillary 
roadworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
6000 

 
 
Structures 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 

 
 
7000 

 
 
Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 
 
None identified 
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SECTION D:   REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY 
ACT AND REGULATIONS 

 
 
 
 

Note to tenderer: 
Wherever reference is made in this section of the Scope of Works to contractor this is the equivalent 
of the principal contractor in the Occupational Health and Safety Act and Regulations. Similarly, 
reference to subcontractors is equivalent to other contractors.
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D1001         SCOPE 
 

This part of the specification has the objective to assist the contractor entering into contracts 
with the Employer that they comply with the Occupational Health and Safety (OH&S) Act, No. 
85 of 1993, propagated on 7 February 2014, as well as all applicable Regulations. Compliance 
with this document does not absolve the contractor from complying with minimum legal 
requirements and the contractor remains responsible for the health and safety of his employees 
and those of his Mandataries. The contractor shall therefore include this part of the specification 
to any contract that he may have with subcontractors and/or suppliers. 

 
This section covers the development of a health and safety specification that addresses all 
aspects  of  occupational health  and  safety as  affected by  this  contract. It  provides  the 
requirements that the contractor shall comply with in order to reduce the risks associated with 
this contract, which may lead to incidents causing injury and/or ill health. In this matter the spirit 
and intention of Regulation 4 (2) of the Construction Regulations, regarding negotiations 
between the parties, related to the contents and approval of the Health and Safety Plan, must 
be complied with. 

 
D1002         GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

 
(a)     Hazard Identification and Risk Assessment (Construction Regulation 9) 

 

 
(i)       Risk Assessments 

 
Clause E1004 contains a generic list of risk assessment headings that have been 
identified by the Employer as possibly applicable to this contract. It is, by no 
means, exhaustive and is offered as assistance to the contractor. 

 
(ii)      Development of Risk Assessments 

 
The contractor shall, before the commencement of any construction work or work 
associated with the aforesaid construction work and during such work, conduct a 
risk assessment by a competent person and the risk assessment so produced 
shall form  part  of  the  OH&S plan  and  be  implemented and  maintained as 
contemplated in Construction Regulation 7(1) (a). Competence is a factor of 
training, knowledge, experience and/or appropriate qualifications. Where proof of 
competence is required by the Regulation, a concise CV must be attached to the 
appointment letter. 

 
The risk assessment shall include, as far as is reasonably practicable, at least: 

 
•            the identification of the risks and hazards to which persons may be exposed 
• the analysis and evaluation of the risks and hazards identified, inclusive of 

a residual risk rating methodology. The method to be used is not prescribed. 
• a documented plan of safe work procedures, to mitigate, reduce or control 

those residual risks that have been identified as unacceptably high, by 
means of the rating system. 

•            a monitoring plan and 
•            a review plan, inclusive of dates to be adhered to. 

 
Based on the risk assessments, the contractor shall develop a set of site-specific 
OH&S rules that shall be applied to regulate the OH&S aspects of the 
construction. The risk assessments, together with the site-specific OH&S rules 
shall be submitted to the Employer before construction on site commences. 
Despite the more advanced (or site specific) risk assessments listed below in 
clause E1004: PROJECT/SITE SPECIFIC REQUIREMENTS, the contractor shall
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conduct a baseline risk assessment, before work commences. The baseline risk 
assessment shall further include the standard working procedures and the 
applicable method statements, where applicable. This does not mean that all 
possible Risk Assessments must be attended to before work commences, but that 
all relevant Risk Assessments receive the necessary attention as the contract 
progresses. 

 
All variations to the scope of work shall similarly be subjected to a risk assessment 
process. 

 
(iii)     Review of Risk Assessment 

 
The  contractor shall  review the  hazard  identification, risk  assessments and 
standard working procedures at each production planning and progress report 
meeting as the contract work develops and progresses and each time changes 
are made to the designs, plans and construction methods and processes. The 
contractor shall provide the Employer, subcontractors and all other concerned 
parties with copies of any changes, alterations or amendments as contemplated 
above. 

 
(b)     Legal Requirements 

 

 
The contractor shall, as a minimum, comply with: 

 
• The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date 

copy of which shall be available on site at all times. 
• The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up- 

to-date copy of which shall be available on site at all times. 
• Where work is being carried out on a “mine”, the contractor shall comply with the Mines 

Health and Safety Act and Regulations (Act 29 of 1960) and any other OH&S 
requirements that the mine may specify. An up-to-date copy of the Mines Health and 
Safety Act and Regulations shall be available on site at all times. 

 
(c)     Structure and Responsibilities 

 

 
(i)       Overall Supervision and Responsibility for OH&S 

 
It is a requirement that the contractor, when he appoints subcontractors in terms 
of Construction Regulations 7(1)(c) (i), (ii), (iii), (iv), (v) (vi), (vii), (viii), (ix), and (x) 
includes in his agreement with such subcontractors the following: 

 
•            OH&S  Act  (85  of  1993),  Section  37(2)  agreement:  “Agreement  with 

Mandatory” 
• OH&S  Act  (85  of  1993),  Section  16(2)  appointee/s  as  detailed  in 

his/her/their respective appointment forms. (Where applicable) 
 

(ii)      Further (Specific) Supervision Responsibilities for OH&S 
 

The  contractor shall  appoint designated competent employees and/or  other 
competent persons as required by the Act and Regulations. Below is a generic list 
of identified appointments and may be used to select the appropriate 
appointments for this contract. The contractor shall note that it is a generic list only 
and is intended for use as a guideline.
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Appointment Regulation 
Construction       Supervisor       & 
Assistant Supervisor 

(Construction Regulation 8(1) & 8(2) 

Construction Vehicles and Mobile 
Plant/Machinery Supervisor 

(Construction Regulation 23) 

Demolition Supervisor (Construction Regulation 14) 
Drivers      and      Operators      of 
Construction Vehicles or Plant 

(Construction Regulation 23) 

Electrical        Installation        and 
Appliances Inspector 

(Construction Regulation 24) 

Emergency/Security/Fire 
Coordinator 

(Construction Regulation 29) 

Excavation Supervisor (Construction Regulation 13) 
Explosive    Actuated    Fastening 
Device 

(Construction Regulation 21) 

Fall Protection (Construction Regulation 10) 
First Aider (General Safety Regulation 3) 
Fire Equipment Inspector (Construction Regulation 29) 
Temporary Works (Construction Regulation 12) 
Hazardous Chemical Substances 
Supervisor 

(HCS Regulations) 

Incident Investigator (General Admin Regulation 29) 
Ladder Inspector (General Safety Regulation 13A) 
Cranes (Construction Regulation 22) 
Materials Hoist Inspector (Construction Regulation 19) 
OH&S Committee (OH&S Act Section 19) 
OH&S Officer (Construction Regulation 8(5) 
OH&S Representatives (OH&S Act Section 17) 
Person Responsible for Machinery (General Machinery Regulation 2) 
Scaffolding Supervisor (Construction Regulation 16) 
Stacking & Storage Supervisor (Construction Regulation 28) 
Structures Supervisor (Construction Regulation 11) 
Suspended Platform Supervisor (Construction Regulation 17) 
Tunnelling Supervisor (Construction Regulation 15) 
Bulk Mixing Plant (Construction Regulation 20) 
Working     on/next     to     Water 
Supervisor 

(Construction Regulation 26) 

Welding Supervisor (General Safety Regulation 9) 
 

In addition the Employer requires that a Traffic Safety Officer be appointed. The 
above appointments shall be in writing and the responsibilities clearly stated 
together with the period for which the appointment is made. This information shall 
be communicated and agreed with the appointees. Notice of appointments shall 
be submitted to the Employer. All changes shall also be communicated to the 
Employer. 

 
The contractor shall, furthermore, provide the Employer with an organogram of all 
subcontractors that he/she has appointed or intends to appoint and keep this list 
updated and prominently displayed on site.
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(iii)     Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 

Where the contractor employs more than 20 persons (including the employees of 
subcontractors) he has to appoint one OH&S representative for every 50 
employees or part thereof. This is a minimum (legal) requirement. The contractor 
may at his own discretion appoint more OH&S Representatives according to site 
specific requirements. General Administrative Regulation 6 requires that the 
appointment or election and subsequent designation of the OH&S representatives 
be  conducted  in  consultation  with  employee  representatives or  employees. 
(Section 17 of the Act and General Administrative Regulation 6 & 7). OH&S 
representatives shall be designated in writing and the designation shall include 
the area of responsibility of the person and term of the designation. OH&S 
representatives must be experienced, permanently employed by the contractor or 
his subcontractors, trained and able to move freely within their designated area of 
responsibility. 

 
(iv)     Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 

 
The contractor shall ensure that the designated OH&S representatives conduct 
continuous monitoring and regular inspections of their respective areas of 
responsibility, focusing on unsafe acts and unsafe conditions and report thereon 
to the contractor. OH&S representatives shall participate in accident or incident 
investigations. OH&S representatives shall attend all OH&S committee meetings. 

 
(v)      Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 

 
The contractor shall establish an OH&S committee, which shall meet at least once 
a month. 

 
(d)     Administrative Controls and the Occupational Health & Safety File 

 

 
(i)       The OH&S File (Construction Regulation 7(1) (b) 

 
As required by Construction Regulation 7(1) (b), the contractor and subcontractors 
shall each keep an OH&S file on site. The following index is neither exhaustive 
nor prescriptive but recommended as a guide for the contents of the OH&S file: 

 
• Notification  of  construction  work  (Construction  Regulation  4)  where 

applicable 
•            Latest copy of OH&S Act (General Administrative Regulation 4) 
•            Proof of registration and good standing with COID Insurer (Construction 

Regulation 5 (1) (j) 
• OH&S plan agreed with the Employer including the underpinning risk 

assessment/s and method statements (Construction regulation 7(1) (a) 
•            Copies of OH&S committee and other relevant minutes 
•            Designs/drawings (Construction Regulation 6) 
• A list of subcontractors including copies of the agreements between the 

parties and the type of work being done by each subcontractor 
(Construction Regulation 7) 

•            Appointment/designation forms as per sub-sub-clause E1002(a)(i) and (ii). 
•            Registers as follows: 

-           Accident/Incident register (Annexure 1 of the General Administrative 
Regulations) 

-           OH&S representatives’ inspection register 
-           Asbestos demolition and stripping register 
-           Batch plant inspections 
-           Construction vehicles and mobile plant inspections by controller
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- Daily  inspection of  vehicles,  plant  and  other  equipment by  the 
operator/driver/user 

-           Demolition inspection register 
-           Designer’s inspection of structures record 
- Electrical   installations,   -equipment   and   -appliances   (including 

portable electrical tools) 
-           Excavations inspection 
- Explosive powered tool inspection, maintenance, issue and returns 

register (incl. cartridges and nails) 
-           Fall protection inspection register 
-           First aid box contents 
-           Fire equipment inspection and maintenance 
-           Formwork and support work inspections 
-           Hazardous chemical substances record 
-           Ladder inspections 
-           Lifting equipment register 
-           Materials hoist inspection register 
- Machinery safety inspection register (incl. machine guards, lock-outs 

etc.) 
-           Workers Medical Certificates 
-           Scaffolding inspections 
-           Stacking and storage inspection 
-           Inspection of structures 
-           Inspection of suspended platforms 
-           Inspection of tunnelling operations 
-           Inspection of vessels under pressure 
-           Welding equipment inspections 
-           Inspection of work conducted on or near water 
-           Welfare facilities as provided 

 
(e)     Notification of Construction Work (Construction Regulation 4) 

 

 
The contractor shall, where the contract meets the requirements laid down in 
Construction Regulation 4, prior to commencement notify the Department of Labour of 
the intention to carry out construction work and use the form (Annexure A in the 
Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a 
copy shall be forwarded to the Employer for record keeping purposes. 

 
(f)      Training and Competence 

 

 
The training required by the Act and Regulations shall be included in the contractor’s 
OH&S plan. The contractor shall be responsible for ensuring that all relevant training is 
undertaken. Only accredited training providers shall be used for the regulatory OH&S 
training. The contractor shall ensure that his and his subcontractors’ personnel 
appointed are competent and that all training required for doing the work safely and 
without risk to health, has been completed before work commences. The contractor shall 
ensure that follow-up and refresher training is conducted as the contract work 
progresses and the work situation changes. This does not absolve any subcontractors 
from their responsibilities as Employers. Records of all training must be kept on the 
OH&S file for auditing purposes. 

 
(g)     Consultations, Communication and Liaison 

 

 
OH&S liaison between the Employer, the contractor, the subcontractors, the designer 
and other concerned parties will be through the OH&S committee as contemplated in 
sub-sub-clause E1002(c)(v). In addition to the above, communication may be directly to 
the Employer or his appointed agent, verbally or in writing, as and when the need arises.
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Consultation with the workforce on OH&S matters will be through their supervisors, 
OH&S representatives and the OH&S committee. The contractor shall be responsible 
for the dissemination of all relevant OH&S information to the subcontractors e.g. design 
changes agreed with the Employer and the designer, instructions by the Employer and/or 
his/her agent, exchange of information between subcontractors, the reporting of 
hazardous/dangerous conditions/situations etc. The contractors’ most senior manager 
on site shall be required to attend all OH&S meetings. 

 
(h)     Checking, Reporting and Corrective Actions 

 

 
(i)       Monthly Audit by Employer (Construction Regulation 4(1)(d) 

 
The Employer will conduct monthly audits to comply with Construction Regulation 
5(1) (o) in order to ensure that the contractor has implemented and is maintaining 
the agreed and approved OH&S plan. 

 
(ii)      Other Audits and Inspections by the Employer 

 
The Employer reserves the right to conduct other ad hoc audits and inspections 
as deemed necessary. This will include site safety walks. 

 
(iii)     Contractor’s Audits and Inspections 

 
The contractor must conduct his own regular internal audits to verify compliance 
with his own OH&S management system, as well as with this specification. The 
contractor shall furthermore ensure that each subcontractor`s health & safety plan 
is being implemented by conducting periodic audits at intervals mutually agreed 
between the contractor and subcontractors, but at least once per month. 

 
(iv)     Inspections by OH&S Representative’s and other Appointees 

 
OH&S representatives shall conduct weekly inspections of their areas of 
responsibility and report thereon to their foreman or supervisor whilst other 
appointees shall conduct inspections and report thereon as specified in their 
appointments e.g. vehicle, plant and machinery drivers, operators and users must 
conduct daily inspections before start-up. 

 
(v)      Recording and Review of Inspection Results 

 
All the results of the abovementioned inspections shall be in writing, reviewed at 
OH&S committee meetings, endorsed by the chairman of the meeting and placed 
on the OH&S File. 

 
(i)      Accidents and Incident Investigation (General Administrative Regulation 9) 

 

 
The contractor and his subcontractors shall coordinate their investigation of all 
accidents/incidents where employees and non-employees were injured to the extent that 
he/she/they had to be referred for medical treatment by a doctor, hospital or clinic. The 
results of the investigation shall be entered into an accident/incident register listed in 
sub-sub-clause E1002 (d) (i).
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The affected subcontractor shall be responsible for the investigation of all minor and 
non-injury incidents as described in Section 24(1) (b) & (c) of the Act and keeping a 
record of the results of such investigations including the steps taken to prevent similar 
accidents in future. 

 
(j)      Reporting 

 

 
The contractor shall provide the Employer with copies of all statutory reports required in 
terms of the Act within 7 days of the incident occurring. 

 
D1003         OPERATIONAL CONTROL 

 
(a)     Operational Procedures 

 

 
Each construction activity shall be assessed by the contractor so as to identify 
operational procedures that will mitigate against the occurrence of an incident during the 
execution of each activity. This specification requires the contractor: 
-         to be conversant with all relevant Regulations; 
-         to comply with their provisions; 
-         to include them in his OH&S plan where relevant. 

 
(b)     Emergency Procedures 

 

 
Simultaneous with the identification of operational procedures (per sub-clause E1003 (a) 
above), the contractor shall similarly identify and formulate emergency procedures in the 
event an incident does occur. The emergency procedures thus identified shall also be 
included in the contractor’s OH&S plan, and communicated as part of induction training. 
It is the responsibility of the first aid worker, together with the construction supervisor, to 
make an assessment regarding the severity of injuries and which actions are 
appropriate. For example: transfer to a medical facility by ambulance or helicopter. 

 
(c)     Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 

 

 
The contractor shall identify the hazards in the workplace and deal with them. He must 
either remove them or, where impracticable, take steps to protect workers and make it 
possible for them  to  work  safely and  without risk  to health under the  hazardous 
conditions. 

 
Personal protective equipment (PPE) should, however, be the last resort and there 
should always first be an attempt to apply engineering and other solutions to mitigating 
hazardous situations before the issuing of PPE is considered. 

 
Where it is not possible to create an absolutely safe and healthy workplace the contractor 
shall inform employees regarding this and issue, free of charge, suitable equipment to 
protect them from any hazards being present and that allows them to work safely and 
without risk to health in the hazardous environment. 

 
It is a further requirement that the contractor maintain the said equipment, that he 
instructs and trains the employees in the use of the equipment and ensures that the 
prescribed equipment is used by the employee/s. 

 
Employees do not have the right to refuse to use/wear the equipment prescribed by the 
Employer and, if it is impossible for an employee to use or wear prescribed protective 
equipment through health or any other reason, the employee cannot be allowed to 
continue  working  under  the  hazardous  condition/s  for  which  the  equipment  was



SCOPE OF WORK 

C3.153
153 

TENDER NUMBER: PR&T/BID14/2022/23 

 

 
 

prescribed but an alternative solution has to be found that may include relocating or 
discharging the employee. 

 
The contractor shall include in his OH&S plan the PPE he intends issuing to his 
employees for use during construction and the sanctions he intends to apply in cases of 
non-conformance by his employees. Conformance to the wearing of PPE shall be 
discussed at the weekly inspection meetings. 

 
(d)     Other Regulations 

 

 
Wherever in the Construction Regulations or this specification there is reference to other 
regulations (e.g. Construction Regulation 24: Electrical Installations and Machinery on 
Construction Sites) the contractor shall be conversant with and shall comply with these 
regulations. 

 
(e)     Public Health & Safety (Section 9 of the OH&S Act) 

 

 
The contractor shall, as far as is reasonably practicable, be responsible for ensuring that 
non-employees affected by the construction work are made aware of the dangers likely 
to arise from said construction work as well as the precautionary measures to be 
observed to avoid or minimise those dangers. 

 
This includes: 

 
•            Non- employees entering the site for whatever reason 
•            The surrounding community 
•            Passers-by to the site 

 
D1004         PROJECT/SITE SPECIFIC REQUIREMENTS 

 
The following is a generic list of Risk Assessments taken from the Employer’s audit template: 

 
•            Clearing and Grubbing of the area/site 
•            Site establishment including: 

-           Office/s 
-           Secure/safe storage for materials, plant and equipment 
-           Ablutions 
-           Sheltered eating area 
-           Maintenance workshop 
-           Vehicle access to the site 

•            Dealing with existing structures 
•            Location of existing services 
• Installation and maintenance of temporary construction electrical supply, lighting and 

equipment 
•            Adjacent land uses/surrounding property exposures 
• Boundary and  access control/public liability exposures (NB:  the  Employer is  also 

responsible for the OH&S of non-employees affected by his/her work activities.) 
• Health risks arising from neighbouring as well as own activities and from the environment 

e.g. threats by dogs, bees, snakes, lightning etc. 
•            Exposure to noise 
•            Exposure to vibration 
•            Protection against dehydration and heat exhaustion 
•            Protection from wet and cold conditions 
•            Dealing with HIV/Aids and other diseases 
•            Use of portable electrical equipment including 

-           Angle grinder 
-           Electrical drilling machine 
-           Circular saw
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•            Excavations including 
-           Ground/soil conditions 
-           Trenching 
-           Shoring 
-           Drainage of trench 

•            Welding including 
-         Arc welding 
-         Gas welding 
-         Flame cutting 
-         Use of LP gas torches and appliances 

•            Loading and offloading of trucks 
•            Aggregate/sand and other materials delivery 
•            Manual and mechanical handling 
•            Lifting and lowering operations 
•            Driving and operation of construction vehicles and mobile plant including 

-         Trenching machine 
-         Excavator 
-         Bomag roller 
-         Plate compactor 
-         Front end loader 
-         Mobile cranes and the ancillary lifting tackle 
-         Parking of vehicles and mobile plant 
-         Towing of vehicles and mobile plant 

• Use and storage of flammable liquids and other hazardous substances e.g. petrol, 
diesel, cement, asphalt, bituminous materials and similar 

•            Layering and bedding 
•            Installation of pipes in trenches 
•            Pressure testing of pipelines 
•            Backfilling of trenches 
•            Protection against flooding 
•            Gabion work 
•            Use of explosives 
•            Protection from overhead power lines 
•            As discovered by the contractor’s hazard identification exercise 
• As discovered from any inspections and audits conducted by the Employer or by the 

contractor or any subcontractor on site 
•            As discovered from any accident/incident investigation.
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SECTION E:   EPWP CONDITIONS OF CONTRACT 

Note: 

Payment for the labour-intensive component of the works 
 

 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any 
way from his obligations either in contract or in delict. 

 
Applicable labour laws 

 

 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions 
of Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 
reproduced below, shall apply to works described in the scope of work as being labour intensive and which 
are undertaken by unskilled or semi-skilled workers. 

 
1      Introduction 

 

 
1.1 This  document  contains  the  standard  terms  and  conditions  for  workers  employed  in 

elementary occupations on a Special Public Works Programme (SPWP). These terms and 
conditions do NOT apply to persons employed in the supervision and management of a 
SPWP. 

 
1.2    In this document – 

 
(a)   "department" means any department of the State, implementing agent or contractor; 
(b)   "employer" means  any  department, implementing agency or  contractor  that  hires 

workers to work in elementary occupations on a SPWP; 
(c)   "worker" means any person working in an elementary occupation on a SPWP; 
(d)   "elementary occupation" means any occupation involving unskilled or semi-skilled work; 
(e)   "management" means any person employed by a department or implementing agency 

to administer or execute an SPWP; 
(f)     "task" means a fixed quantity of work; 
(g)   "task-based work" means work in which a worker is paid a fixed rate for performing a 

task; 
(h)   "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
(i)    "time-rated worker" means a worker paid on the basis of the length of time worked. 

 
2      Terms of Work 

 

 
2.1   Workers on a SPWP are employed on a temporary basis. 

 

 
2.2   A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

 
2.3   Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 
 

3      Normal Hours of Work 
 

 
3.1   An employer may not set tasks or hours of work that require a worker to work– 

(a)   more than forty hours in any week 
(b)   on more than five days in any week; and
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(c)   for more than eight hours on any day. 
 

 
3.2   An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 
 

3.3   A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

 
4      Meal Breaks 

 

 
4.1   A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 
 

4.2   An employer and worker may agree on longer meal breaks. 
 

4.3   A worker may not work during a meal break. However, an employer may require a worker to 
perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a 
worker is relieved of his or her duties during the meal break. 

 
4.4   A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

 
5      Special Conditions for Security Guards 

 

 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

 

 
5.2 A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 
 

6      Daily Rest Period 
 

 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 
period is measured from the time the worker ends work on one day until the time the worker starts 
work on the next day. 

 
7      Weekly Rest Period 

 

 
Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during their 
ordinary hours of work ("emergency work"). 

 
8      Work on Sundays and Public Holidays 

 

 
8.1   A worker may only work on a Sunday or public holiday to perform emergency or security work. 

 

 
8.2   Work on Sundays is paid at the ordinary rate of pay. 

 
8.3   A task-rated worker who works on a public holiday must be paid – 

(a)   the worker’s daily task rate, if the worker works for less than four hours; 
(b)   double the worker’s daily task rate, if the worker works for more than four hours.
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8.4 A time-rated worker who works on a public holiday must be paid – 
(a)   the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 
(b)   double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 
 

9      Sick Leave 
 

 
9.1   Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 
 

9.2   A worker who is unable to work on account of illness or injury is entitled to claim one day’s 
paid sick leave for every full month that the worker has worked in terms of a contract. 

 
9.3   A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 
9.4   Accumulated sick-leave may not be transferred from one contract to another contract. 

 

 
9.5   An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

 
9.6   An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

 

 
9.7   An employer must pay a worker sick pay on the worker’s usual payday. 

 
9.8   Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
(a)   absent from work for more than two consecutive days; or 
(b)   absent from work on more than two occasions in any eight-week period. 

 
9.9   A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 

or a clinic staff member authorised to issue medical certificates indicating the duration and 
reason for incapacity. 

 
9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

 
10    Maternity Leave 

 

 
10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

 
10.2 A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 
 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 
when she will return to work. 

 
10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the 
birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is 
fit to do so.
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10.5 A worker may begin maternity leave – 
(a)   four weeks before the expected date of birth; or 
(b)   on an earlier date – 

(i)    if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or 

(ii)    if agreed to between employer and worker; or (c) on a later date, if a medical 
practitioner, midwife or certified nurse has certified that the worker is able to continue 
to work without endangering her health. 

 
10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty- 
four months employment, unless the SPWP on which she was employed has ended. 

 
11    Family responsibility leave 

 

 
11.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 
(a)   when the employee’s child is born; 
(b)   when the employee’s child is sick; 
(c)   in the event of a death of – 

(i)    the employee’s spouse or life partner; 
(ii)    the  employee’s  parent,  adoptive  parent,  grandparent,  child,  adopted  child, 

grandchild or sibling. 
 

12    Statement of Conditions 
 

 
12.1 An employer must give a worker a statement containing the following details at the start of 

employment – 
(a)   the employer’s name and address and the name of the SPWP; 
(b)   the tasks or job that the worker is to perform; and 
(c)   the period for which the worker is hired or, if this is not certain, the expected duration of 

the contract; 
(d)   the worker’s rate of pay and how this is to be calculated; 
(e)   the training that the worker will receive during the SPWP. 

 

 
12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 
 

12.3 An employer must supply each worker with a copy of these conditions of employment. 
 

13    Keeping Records 
 

 
13.1 Every employer must keep a written record of at least the following – 

(a)   the worker’s name and position; 
(b)   in the case of a task-rated worker, the number of tasks completed by the worker; 
(c)   in the case of a time-rated worker, the time worked by the worker; 
(d)   payments made to each worker. 

 
13.2 The employer must keep this record for a period of at least three years after the completion 

of the SPWP.
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14    Payment 
 

 
14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

 
14.2 A task-rated worker will only be paid for tasks that have been completed. 

 
14.3 An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 
to the employer. 

 
14.4 A time-rated worker will be paid at the end of each month. 

 

 
14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 
 

14.6 Payment in cash or by cheque must take place – 
(a)   at the workplace or at a place agreed to by the worker; 
(b)   during the worker’s working hours or within fifteen minutes of the start or finish of work; 
(c)   in a sealed envelope which becomes the property of the worker. 

 
14.7 An employer must give a worker the following information in writing – 

(a)   the period for which payment is made; 
(b)   the numbers of tasks completed or hours worked; 
(c)   the worker’s earnings; 
(d)   any money deducted from the payment; 
(e)   the actual amount paid to the worker. 

 
14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it 
 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

 
14.10 Payment of labour as per government gazette. 

 
 
 

15    Deductions 
 

 
15.1 An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 
 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker 
is required to pay. 

 
15.3 An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 
agreement law, court order or arbitration award concerned. 

 
15.4 An employer may not require or allow a worker to – 

(a)   repay any payment except an overpayment previously made by the employer by 
mistake; 

(b)   state that the worker received a greater amount of money than the employer actually 
paid to the worker; or 

(c)   pay the employer or any other person for having been employed.
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16    Health and Safety 
 

 
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 
 

16.2 A worker must – 
(a)   work in a way that does not endanger his/her health and safety or that of any other person; 
(b)   obey any health and safety instruction; 
(c)   obey all health and safety rules of the SPWP; 
(d)   use any personal protective equipment or clothing issued by the employer; 
(e)   report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 
 

17    Compensation for Injuries and Diseases 
 

 
17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

 
17.2 A worker must report any work-related injury or occupational disease to their employer or 

manager. 
 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 
 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an 
accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
18    Termination 

 

 
18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
 

18.2 A worker will not receive severance pay on termination. 
 

 
18.3 A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 
18.4 A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may 
be re-engaged if a position becomes available for the balance of the 24-month period. 

 
18.5 A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 
available for the balance of the 24-month period. 

 
19    Certificate of Service 

19.1 On termination of employment, a worker is entitled to a certificate stating – 
(a)   the worker’s full name; 
(b)   the name and address of the employer;
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(c)   the SPWP on which the worker worked; 
(d)   the work performed by the worker; 
(e)   any training received by the worker as part of the SPWP; 
(f)    the period for which the worker worked on the SPWP; 
(g)   any other information agreed on by the employer and worker. 

 
20    Job Creation 

 

 
It is required that for every R1 million rand spent on this project, a minimum of 7 jobs per million must 
be created for a minimum period of 4 months. 

 
21    Training 

 

 
It is required that a minimum of 2 students be employed every year for in-service training for a minimum 
period of 12 months until the project lapses. 

 
22    Subcontracting 

 

 
Items that must be subcontracted to Departmentally approved subcontracting are traffic 
accommodation, detours, drainage, road signs, fencing, finishing of borrow pits and transporting of 
labours. Failure of  the  principal contactor to  adhere to  the  30% approved subcontracting 
allocation will lead to termination of this contract. 

 
23    Contractor’s Work Period 

 

 
The contractors must be prepared to work during the holidays including the contactors year end break 
in December/January. 
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COVID	19	

MANAGEMENT	PLAN		
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PURPOSE	OF	THE	BASIC	WORK	PLAN		
	

To ensure compliance with the regulations by the employees, contractors and persons 
entering the facility and to ensure the measures the Contractors are taking to minimise the 
spread of COVID 19 are consistent with National Strategies of Government and within the 
confines of the appropriate legislation, rules and regulations. In addition, the purpose is also 
to provide and maintain an environment that is safe and without risk and to 
eliminate/mitigate potential hazards and to review and update the risk assessment in terms 
of the OHSA with specific focus on COVID 19 and to apply the updated risk assessment to 
the measures the   

 
LEGISLATIVE	COMPLIANCE		

The Company is required to maintain this COVID-19 BASIC WORK PLAN within the following 
legislative framework. The legislation directing this document is: 
 
 • The Disaster Management Act, Act 57 of 2002 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 1 Dated 29 April 2020 
 • Cooperative Governance and Traditional Affairs (Cogta) – Regulation 2 Dated 30 April 2020  
• Draft Framework for Sectors 25 April 2020 • Labour Department Regulations 29 April 2020 

 
 
RESOURCES AND PPE 

The following PPE is to be made available to the following people: 
a. People who are spraying sanitizer at the entrance: 

• Full eye protection glasses/ Face Shield x2 
• Cloth masks X3 
• Disposable medical gloves 

b. Employees: 
• Washable Face Masks X3 
• Face Shields x2 

c. Management 
• Re-washable Face Mask 

 

The following resources must be made available on each site: 

	
a. 2 people per entrance area to do the temperature checks with the 

thermometers (This should be the security personnel), executed on 
a daily basis 
• 1 person to do the temperature check 
• 1 person to do the sanitizing spray 

b. Each site to be supplied with at least 210L of sanitizer 
c. Each site to be supplied with at least 210L of disinfectant 
d. Each site to be supplied with at least 10x1L spray bottles 
e. Each site to be supplied with paper towels daily. 
f. Wash Station – Clean Water & Soap 
g. Each site to be supplied with at least 1 back pack sprayers 

for transport and eating area spraying 
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h. Each site to be supplied with one heat thermometer for the testing of body 
temperature 

 

Additional precautions to be used during aerosol-generating procedures include: 
• performing procedures in an adequately ventilated room 
• minimizing respirator face-seal leakage to fully protect the 

worker from exposure to aerosolized infectious droplets when 
using particulate respirators e.g. N95 mask 

• eye protection (goggles or face shield) to protect the eyes from respiratory 
splash or spray 

 
TRANSPORT 

• Employees will use their own vehicles, company supplied 
transport or public transport as normal 

• Selected company supplied transportation will be aligned with 
the Government Gazette regarding transportation quantities and 
reduce the amount of transported personnel as required 

• In case of public transport, it is the employee’s responsibility to 
ensure the use of only vehicles that adhere to the loading capacity 
as outlined in the Government Gazette 

• Each driver will be responsible to have available a hand sanitizer 
spray bottle with a content of at least 70% alcohol. This must be 
used to spray on the hands of the commuters prior to them 
entering the transport 

• Natural ventilation is key to ensure that the transport vehicle has 
constant flow of natural air whilst in travel, where possible 

• When transport vehicles are not in use they are to be parked in the 
sun with all windows open as this will assist in eliminating the virus 

• Site Construction Manager will delegate a person to visually inspect 
these transport vehicles and see that the driver of the said vehicle 
cleans the transportation after each use and frequently with selected 
hygiene products 

• After cleaning the transportation, the used rags, wipes, material etc., 
will be discarded into a waste bin allocated for this purpose that must 
be sealed. This container shall be discarded at an appropriate waste 
removal facility and not next to the road.. 

• When employees use their own vehicles, door handles, steering 
wheels and controls should be wiped down and sanitized with a 
disinfectant or a solution of 1:10 Jik – Water solution 

• Face masks will be provided to employees using own and 
company supplied transport 
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ACCOMODATION 
When company supplied accommodation is being used the following is to be executed: 

 
• All employees entering the accommodation for the first time after the 

shutdown must ensure that they have been tested by means of the 
thermal scanning thermometer and that they do not have any 
symptoms of flu or the COVID-19 virus 

• Social distancing is to be upheld within the accommodation 
• Masks are to be used at all times when moving around the accommodation 
• Sanitizer is to be made available for the accommodation unit 

and to be used continuously 
 

SITE 
Entrance to the site:	

	
• The rows for people to wait to enter must apply the principle of social 

gathering and must be at least 1.5m apart from each other in the 
rows. 

• All personnel intending to enter the work place must be screened on 
a regular bases to ensure that those with Covid 19 Virus symptoms 
get the necessary assistance. 

• Employees to be encouraged not to hide their fever-like 
symptoms when being screened 

• Masks must be supplied to each person at the entrance to the site 
• Sanitizer must be applied to each person’s hands by the designated person 
• A temperature reading must be taken by use of a thermal scanning 

thermometer of each person entering the site, by a designated 
person 

• An isolation area is to be created outside the entrance to the site. 
This could be a taxi or bus or designated area. This area is to be 
at a distance from all people entering the gate and must be 
cordoned off. 

• THE ISOLATION AREA WILL BE SANITISED BY SPRAYING 1:10 
JIK – WATER SOLUTION (OR SIMILAR DISINFECTANT 
SOLUTION) AT LEAST ONCE PER DAY AND AFTER ANY 
PERSON WAS KEPT IN THE ISOLATION AREA. 

• If a person has a temperature of 38 degrees c or higher must 
be moved to an isolation area 

• Any person found with cold/flu like symptoms must be moved to the isolation area 
• Posters and information pieces regarding the COVID 19 virus must 

be displayed so that all who enter the site can view the relevant 
information 
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Security Guard room: 

	
• Maximum of 2 Security guards will be allowed to occupy the 

guard room and only if they are both wearing face masks. 
• Security guards should each be provided with a full face shield 

and must wear it when interacting with employees, contractors, 
clients or visitors. 

• The Security Guards will check the essential service permit for all 
visitors and clients (until such time as not deemed necessary by 
government) and NO adhoc visitors, suppliers, contractors or 
clients will be allowed on site unless arranged and authorized by 
the manager and in accordance with government regulations. 

• All employees shall be screened by means of a laser 
thermometer / temperature gauge by the security guard on duty 
before being allowed to clock in and access work area. Normal 
body temperature is between 36, 5 °C and 37, 5 °C. 

• All employees will complete the COVID-19 Return 
to Work Health Questionnaire. 

• If ABNORMAL BODY TEMPERATURE 38 °C OR HIGHER 
is observed through screening, access to the work area will 
be denied. 

 

Working on the site: 
	

• On entering the site all people are to go through a thorough 
induction process whereby all relevant information regarding the 
COVID 19 virus and the prevention thereof should be discussed. 

• Social distancing is to be applied where possible 
• All employees are to wear their cloth masks whenever they are in 

close contact with other people 
• Toilets are to be provided with soap and or hand sanitizer as well as 

paper towels to   dry hands with. 
• Toilets to be cleaned more regularly 
• Posters and information pieces regarding the COVID 19 virus must 

be displayed so that all who are on the site can view the relevant 
information 

• Toolbox Talks are to be conducted regularly whereby information 
regarding the virus is discussed 

• Eating areas should be disinfected on a daily basis 
• All workers on site are to bring their own eating utensils, water 

bottles and drinking cups with to work. No sharing of these items are 
to take place. 
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OFFICE AREAS 

• All office areas are to be disinfected on a daily basis 
• Social distancing is to be executed in the seating arrangements within office areas 
• No sharing of stationary is to take place amongst all staff working 

within the office areas 
• Windows are to be kept open as far as possible within the offices 
• Sanitizer must be available in the office areas for all office workers 

within the office areas. 
MEETINGS 

• Meetings are to be kept to an absolute minimum within the site area 
• Electronic meetings over platforms like Skype or Zoom are preferred, even on sites 
• If meetings are a must then preferable outside in an open area or 

an appropriate electronic medium is to be used 
• If meetings must take place in an office area then social distancing 

must be applied as well as windows are to be kept open as far as 
possible 

• All attendees must wear masks during the meeting and sanitizer 
must be applied to the hands prior to entering and after the meeting 

	
TOOLS, PLANT AND MACHINERY 

• All tools, plant and machinery shall be cleaned and disinfected when 
arriving  on site. 

• All tools, plant and machinery shall be sanitised after use, availing it 
ready to be used again. 

 
 
	
DISPOSAL OF COVID 19 WASTE 

• All gloves, masks, disposable suites and any other items used for 
prevention of the virus must be disposed of in black plastic bags. 

• These bags, when full are to be stored in a designated area as 
determined by the Construction Manager and HSE officer 

• Once a considerable amount of waste is generated then the waste is 
to be disposed of at a general waste site. 

COMMUNICATION 
• This plan and all relevant information, pamphlets, posters must be 

communicated to the local CLO, sub-contractors working in close 
proximity on site as well as to any visitors or other parties visiting the 
site. 

• Subcontractors shall either compile their own Plan, which shall as a 
minimum be as stringent as this Plan, or they shall follow this Plan. 

• Induction training to take place on entry to the site 
• Toolbox talks to take place in small groups with social distancing applied 
• Notice boards to carry relevant information regarding the COVID 19 virus 
• Notice boards at the entrance to the site to carry relevant information 

regarding the COVID 19 virus 
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CONTINIOUS MEASURES 

• When the daily register is being completed only one person is to 
tick off the names of the workers present. No signing of the register 
it to take place. 

• Training of staff and employees 
• Continually re-enforcing of universal hygiene precautions 
• Enforce physical distancing in the workplace 
• Continued use of facemasks and gloves where applicable. 
• Promotion of good hygiene practices. 

	
REPORTING 

The	non-contact,	infrared	thermal	testing	
	

Each	employee	will	be	screened	at	the	gate,	before	entering	the	site.	The	daily	
screening	is	a	non-contact,	 infrared	thermometer	that	is	held	just	off	the	forehead.	
This	device	produces	a	sample	result	in	a	matter	of	seconds,	in	degrees	centigrade,	
which	is	then	compared	to	the	guidelines:	

o Green: Less than 37.7. Unlikely to be infected. 
o Amber: Between 37.7 and 39.4. Retest. 
o Red: Higher than 39.4. Likely infected. Retest 

 
	

4.2.2..	In	the	case	there	is	a	Red	reading	(likely	infected	person):	
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Create	or	identify	a	space	for	any	suspected	individuals	to	be	kept	aside	until	the	
process	is	run.	This	space	should	be:	

o Private 
o Well ventilated 
o Comfortable 

	
The	site	must	identify	the	closest	Public	Hospital	and	have	those	details	available	at	the	
entrance	gates.	

 

Criteria for person under investigation (PUI) 
 

Persons with acute respiratory illness with sudden onset of at least one of the 
following: cough, sore throat, shortness of breath or fever [≥ 38°C (measured) or 
history of fever (subjective)] irrespective of admission status 
In the 14 days prior to onset of symptoms, met at least one of the following epidemiological criteria: 

• Were in close contact with a confirmed or probable case of SARS-CoV-2 
infection; 

• Had a history of travel to areas with presumed ongoing 
community transmission of SARS-CoV-2; i.e., China, South 
Korea, Japan, Iran, Hong Kong, Italy, and Taiwan (NB Affected 
countries will change with time, consult the NICD website for 
current updates); 

•  Worked in, or attended a health care facility where patients 
with SARS-CoV-2 infections were being treated; 

• Admitted with severe pneumonia 
• Close contact: A person having had face-to-face contact or was in 

a closed environment with a COVID-19 case; this includes, 
amongst others, all persons living in the same household as a 
COVID-19 case and, people working closely in the same 
environment as a case. A healthcare worker or other person 
providing direct care for a COVID-19 case, while not wearing 
recommended personal protective equipment or PPE (e.g., 
gowns, gloves, NIOSH-certified disposable N95 respirator, eye 
protection). A contact in an aircraft sitting within two seats (in any 
direction) of the case, travel companions or persons providing 
care, and crew members serving in the section of the aircraft 
where the case was seated. 

• Confirmed case: A person with laboratory confirmation of SARS-
CoV-2 infection, irrespective of clinical signs and symptoms. 

• Probable case: A PUI for whom testing for SARS-CoV-2 is inconclusive 
(the result of the test reported by the laboratory) or who tested positive 
on a pan-coronavirus assay. Clinicians should also be vigilant for the 
possibility of atypical clinical presentations among 
immunocompromised patients. Consider the possibility of influenza 
(Northern Hemisphere season ends in April or May) and bacterial 
pneumonia and manage accordingly. 
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Reporting of any person showing symptoms of illness 
 

Once it has been determined that a person has any symptoms as indicated above 
then the following people need to be notified: 

• Site HSE Officer 
• Construction Manager 
• Client Representative 
• FEM, NICD and DOL 

 

Reporting of any person not being at work. 
 

Once it has been determined that a person is not at work, through the daily register 
check, for any unknown reason then the following people need to be notified: 

• Site HSE Officer 
• Construction Manager 

A follow up to his given contact details is to be made to determine the cause of his absence. 
 

Reporting of any person having the COVID 19 Virus 
 

• The  Contractor or Covid Coordinator or HSE Officer will in turn 
report it to on the COVID-19 Hotline or NICD hotline for further 
guidance 0800 029 999. (Department of Health (South 
Africa) WhatsApp Support Line: 060 012 3456) This person 
should not come into contact with any other person on 
site. 

• Transport of this employee will be dealt with by NICD or Emergency Services 
as indicated by them. 

• Once test results for this person is confirmed positive through 
testing at a medical centre, contact tracing must be done 
through questioning the person who he / she has had contact 
with. 

• The NDoH must be notified of the positive result for the employee. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER NO: PRT/BID/_/_/_ SITE INFORMATION 

C4.1 

 

 

    14/2022/23 
 
 
 
 
 

GENERAL 

• Do not remove any essential and required specific PPE at any time 
unless it is required to obtain fresh and new PPE. Do this in a well 
ventilated and controlled area. Do not share any PPE. Do not touch 
your mask or face. 

• Follow the guideline of the Government Gazette and keep + - 1.5 
meter between each other as a general guideline, increasing the 
space between personnel will be the primary goal. 

• Minimize group activities on site. 

• Perform general activities such as talks, discussions outside when practical. 

• Keep supervision up to standard towards Government Gazette 
requirements and inforce strict compliance. 

• Display topics of COVID 19 and Gazette on boards, outside notification boards. 

• Communicate health and hygiene topics daily and keep proof of 
discussion and signatures. 

• Keep head count daily and monitor the health of employees by 
visual checks and communication structures. 

• Natural ventilation is key. 

• Each person to have their own stationary to perform daily required 
documents or checks. 

• Do not lick your fingers to page. 

• Wipe all radios, tags, keys off with approved cleaning solution which 
will not cause damage to equipment or material. 

 
 

• Each operator will clean his or her cab, equipment with approved 
solutions prior any use, as well to do so frequently. 

• Manager to supply approved cleaning solutions and make them available. 

• Supervisors to be strict and visible in the field when this process is running. 

• Non-compliant personnel will be removed from site and the normal 
disciplinary rules will apply. 
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DEPARTMENT OF POLICE, ROADS AND TRANSPORT 
 

THE REHABILITATION OF ROUTE P37/1 BETWEEN TWEESPRUIT (km 0.0) AND 
EXCELSIOR  (km 44.0) 

 
 

Information Only 
 

All data and descriptions contained in  this  section of  the contract documents are given for 
information purposes only and cannot be interpreted as prescriptive despite the fact that the text 
may give the opposite perspective. If any conflict arises between the content of this section and 
other sections of the contract documents, the latter take precedence. 

 
 

C4.1            DESCRIPTION OF THE WORKS 
 

The description of the works shall inter alia contain the following particulars regarding the work 
to be constructed and maintained under the contract. 

 
C4.1.1         ROADWORKS 

This project is for the special maintenance of the P37/1 from Tweespruit (km 0.0) to Excelsior 

(km 44.0). In general, the existing alignment will be lifted to allow for a new G3 Base with 

only minor adjustments to the vertical and horizontal alignment. 
 

 
The subbase will be constructed by spreading 100 mm of G5A quality material onto the 
existing road followed by recycling to a depth of 250 mm. The layer will be stabilised using 
cement to produce 250 mm subbase of C4 quality. The base will consist of commercially 
imported G3 crushed stone material which will be sealed with a modified 20 mm/10 mm 
Double seal. 
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C4.1.2         PAVEMENT DESIGN FOR ALL PARTS OF THE VARIOUS ROADS 
 

 
The pavement design is as follows: 

• 20 mm/10 mm Double Seal with SE1 modified bitumen 
•150 mm Base Course – Import G3 crushed rock and compact to 97% MOD AASHTO. 
• 150 mm Subbase of a C4 quality compacted to a 97% MOD AASHTO 

•        Upper selected layer of G6 quality material compacted to 93% MOD AASHTO 

 
 

C4.1.3         STRUCTURAL WORKS 
 

 
No structural work to be carried out. 

C4.1.4         MAINTENANCE WORKS 

The Free State Department of Police, Roads & Transport has currently no maintenance 
contracts on this section of road. 

 
C4.2            DRAWINGS 

 
The reduced drawings that form part of the tender document are issued for tender purposes 
only. It is should be noted that due to limited time for design, the final approved design drawings 
will only be made available to the successful tenderer. 

 
The contractor will be supplied with one set of paper A1 drawings plus a CD containing all the 
tender documentation. 

 
Only figured dimensions may be used and drawings may not be scaled unless so instructed by 
the engineer. The engineer will supply all figured dimensions omitted from the drawings. 

 
It is the contractor’s responsibility to check all clearances given on the drawings and to inform 
the engineer of any discrepancies. 

 
C4.3            CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 

 
The contractor is to make his own arrangements concerning the supply of electrical power and 
all other services. No direct payment will be made for the provision of electrical and other 
services. The cost thereof is deemed to be included in the rates and amounts tendered for the 
various items of work for which these services are required. 

 
The contractor himself shall provide a suitable site for his camp and for accommodating his 
labourers. 

 
C4.4            CONSTRUCTION IN CONFINED AREAS 

 
It will be necessary for the contractor to work within confined areas. In certain places the width 
of the fill material and pavement layers may decrease to zero and the working space may be 
confined. The method of construction in these confined areas largely depends on the 
contractor’s constructional plant. 

 
Regardless, measurement and payment will be in accordance with the specified cross-sections 
and dimensions only, irrespective of the method used for achieving these cross-sections and
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dimensions. It is deemed that the rates tendered in the Pricing Schedule include full 
compensation for all special equipment and construction methods and for all difficulties 
encountered when working in confined areas and narrow widths, and at or around 
obstructions. No extra payment will be made nor will any claim for additional payment be 
considered in such cases. (Refer to project specification sub-clause B1209 (g)). 

 
C4.5            MANAGEMENT OF THE ENVIRONMENT 

 
The contractor will be responsible for construction according to an environmental 
management plan in terms of Section C1000 Scope of Works. 

 
The contractor must take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and must adhere to the requirements as 
set out in Section C of the Scope of Works. Where the contractor fails to adhere to these 
requirements the specifications in Section C of the Scope of Works provide the 
methodology and cost liability of remedy. 
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C4.7            SMME DEVELOPMENT TARGETS FOR THIS CONTRACT 
 

The successful tenderer will be required to allocate a minimum of 30% of the contract amount 
as specified on Schedule F. Failure to achieve this target will lead to a breach of contract and 
could possibly be terminated. 

 
C4.9            CLIMATE 

 
TBC 

 

 
C4.10          REQUIREMENTS   OF   THE   OCCUPATIONAL   HEALTH   AND   SAFETY   ACT   AND 

REGULATIONS 
 

Refer to Section D of the Scope of Works for general requirements in terms of the OH&S 
requirements. 

 
C4.11          OTHER INFORMATION 

 
C4.11.1       MATERIALS 

 

 
Refer to Volume 6 for information on materials investigations. All materials that cannot be 
sourced within the road reserve and allocated borrow pit must be sourced by the contractor or 
commercially. 

 
(a)   Disclaimer 

 

 
The information contained in  Volume 6 records the results and findings of  the  various 
investigations undertaken along the route and is merely intended as an indication of conditions 
likely to be encountered. The results are given in good faith, but no warranty is given that the 
information is representative of the whole area and no responsibility will be accepted for any 
consequence arising from actual conditions being different from those indicated in this part. 

 
The Employer accepts no responsibility for the correctness or sufficiency of this information or 
for any losses that might arise out of the information later proving to be incorrect or 
unrepresentative.  Should the Contractor rely on the opinions, interpretations and proposed 
construction methods, he must be aware that this is done at his own risk. 

 
The Contractor shall take cognizance of the fact that the provision of any ground or subsoil 
information will not relieve him of his responsibility in terms of the General Conditions of 
Contract to ascertain and satisfy himself concerning the site conditions. 

 
This Volume will only be distributed to the successful tenderer.
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