
  

 

 
 

BID DOCUMENT 
                                                                                         

BID NUMBER: MLM/WSIG/W15/2024-25 

 

INSTALLATION OF WATER RETICULATION & YARD 
CONNECTIONS IN WARD 15 

 
A Tender for Category 6CE or higher CIDB Registered Contractors 

 

Registered Name of Tenderer: 
 

Trading Name of Tenderer: 
 

Registration No. of Entity: 
 

Postal Address of Tenderer: 
 

Contact Person: 
 

Tel. No.: 
 

CIDB CRS Number(s):  
 

CSD number(s): MAAA 

This tender closes at 12:00 on Thursday, 25 July 2024 at the Municipal Hall, in offices of the 
Moretele Local Municipality located at 4065 B, Mathibestad, 0404 

 
NO LATE SUBMISSIONS WILL BE CONSIDERED 

 

  

Prepared For: 
 
Moretele Local Municipality 
4065 B, Mathibestad 
Private Bag X367 
MAKAPANSTAD  
0404 
 
Contact Name:   Mr. P Molautsi or Ms Phenya 
Telephone:  (012) 716 1347 or (012) 716 1414 

Prepared by: 
 
MER Consulting Engineers cc 
P O Box 18897 
SILVERLAKES 
City of Tshwane  
0054 
 
Contact Name: E.Tandakufa:  
Telephone:       012 804 1850 

In compliance with the Preferential 
Procurement Regulations, 2022 

published in Government Gazette No. 
47452 of 04 November 2022 

In compliance with 
the CIDB standards 

for uniformity 
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MORETELE LOCAL MUNICIPALITY 
 

Tender No. MLM/WSIG/W15/2024-25 
 

For 
 

INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 15 
 
 
Tender section of the document :  Pages T1 – T61 
Contract section of the document :  Pages C1 – C138 
 

CONTENTS 

 

Section Number and Heading Page 

  Colours 

The Tender 

Part T1: Tendering Procedures 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

Part T2: Returnable Documents 

T2.1 List of Returnable Documents  Yellow 

T2.2 Returnable Schedules  Yellow 

The Contract 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance  White 

C1.2 Contract Data  Pink 

C1.3 Form of Guarantee  White 

C1.4 Agreement in terms of Section 37(2) of the Occupational  

 Health and Safety Act No. 85 of 1993  White 

C1.5 Retention Money Guarantee  White 

C1.6 Transfer of Rights  White 

Part C2: Pricing Data 

C2.1  Pricing Instructions   Yellow 

C2.2 Schedule of Quantities   Yellow 

Part C3: Scope of Work 

C3.1 Standard Specifications   Blue 

C3.2 Project Specifications   Blue 

C3.3 Particular Specifications   Blue 

Part C4: Site Information 

C4.1 Site Information   Green 

Part C5:  Drawings  
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T1: TENDERING PROCEDURES 
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MORETELE LOCAL MUNICIPALITY 
 

MUNICIPAL OFFICES                    Private Bag X367  

4065B       Makapanstad  

Mathibestad              0404              

Tel: (012) 716 1300  

FAX (012) 716 9999 

____________________________________________________________________________ 
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T1.2 TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 423 
of 2019 in Government Gazette No. 42622 of 8 August 2019, Construction Industry Development Board 
(CIDB) Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced 
without amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of the tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments, and additions to the Standard Conditions of Tender as set out 
in the Tender Data below shall apply to this tender: 
 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

C1.1 The Employer is the Moretele Local Municipality 

C.1.2 (a)      The Tender Documents consist of the following: 
 
PART T1: TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  
 

PART C1: AGREEMENTS AND CONTRACT DATA 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and 

Safety Act No. 85 of 1993 
C1.5 Retention Money Guarantee 
C1.6 Transfer of Rights 
 

PART C2: PRICING DATA 
C2.1 Pricing Instructions 
C2.2 Schedule of Quantities 

  
PART C3: SCOPE OF WORKS 

C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Particular Specifications 

 
PART C4: SITE INFORMATION 

C4.1 Locality Plan 
C4.2 Example of Contract Signboard Details 

(b) Drawings 
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Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

(c) ‘General Conditions of Contract for Construction Works, Third Edition, 
2015’ issued by the South African Institution of Civil Engineering (abbreviated 
title ‘General Conditions of Contract 2015’ – ‘GCC 2015’). This document is 
obtainable separately and Tenderers shall obtain their own copy. 

 
(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act 

No 181 of 1993, and the Construction Regulations 2014 (Government 
Gazette No 37305 of 7 February 2014, Notice No R. 84)’.  These documents 
are obtainable separately and Tenderers shall obtain their own copies. 

 
(e) The Construction Industry Development Board Act No. 38 of 2000 as 

amended and the Regulations in terms of the CIDB Act 38 of 2000, 
Government Notice No 423 of 2019 as amended. 

In addition, Tenderers are advised, in their own interest, to obtain their own copies of 
the relevant Acts, Regulations, and Standards referred to in this document as they 
are essential for the Tenderer to become acquainted with the basics of construction 
management, the implementation of preferential construction procurement policies, 
and participation of targeted enterprises and labour. 

 
C.1.4 

The Employer’s agent for the purpose of this tender is deemed to be the authorized 
and designated representative of the Employer: 
 
Name of the Firm: MER Consulting Engineers cc 
Contact Person: Evaristo Tandakufa  
Tel: 012 804 1850 
Fax: (086) 502 7201 
E-mail: evaristot@merconsulting.co.za  
 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 

An Employer may, prior to the award of the tender, cancel a tender if  
 
a) due to changed circumstances, there is no longer a need for the engineering and 
construction works specified in the invitation. 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) there is a material irregularity in the tender process. 

C.1.5.2 
The decision to cancel a tender invitation must be published in the same manner in 
which the original tender invitation was advertised 

C.1.5.3 
An Employer may only with the prior approval of the relevant treasury cancel a 
tender invitation for the second time 

C.2 Tenderer’s obligations 

 
C.2.1 

 
Eligibility 
Only those tenderers who satisfy the following criteria are eligible to submit tenders: 
 
a) CIDB registration 
 
Registered with the CIDB, at close of tender, in a contractor grading designation equal 
to or higher than a contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) 

mailto:evaristot@merconsulting.co.za
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Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

of the Construction Industry Development Regulations, as per amended notice no. 
357 of 2019, for a 6CE or higher class of construction work. 
 
Tenderers whose CIDB registration expires within the tender validity period, need to 
demonstrate that there is a reasonable chance of being registered in the appropriate 
grading designation during the tender evaluation period, by submitting a copy of their 
timely application for CIDB registration, with their tender submission. 
 
Tenders received from such tenderers who are not capable of being registered in the 
required contractor designation, within 10 working days after either expiry of their 
registration or after being requested to provide proof of registration, will be considered 
non-responsive. Note that in terms of the Construction Industry Development 
Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for 
renewal of registration three months before the existing registration expires. 
 
Tenderers registered as potentially emerging enterprises but with a CIDB contractor 
grading designation lower than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, 
as per amended notice no. 357 of 2019, are not eligible to have their tenders 
evaluated. 
 
Joint Ventures are eligible to submit tenders provided that: 
 
a) every member of the joint venture is registered with the CIDB; 
 
b) the lead partner has a contractor grading designation of not lower than one level 
below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status, and 
 
c) the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6CE or 
higher class of construction work or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations, as per 
amended notice no. 357 of 2019. 
 

C.2.1.1 Only those bidders who satisfy the following eligibility criteria are eligible to submit 
bids: 

a. the Contractor submitting the tender is under restrictions or has principals 
who are under restriction to participate in the Employer’s procurement due to 
corrupt or fraudulent practices; 

b. the Tenderer does not have the legal capacity to enter into the contract; 
c. the Contractor submitting the tender is insolvent, in receivership, bankrupt or 

being wound up, has his affairs administered by a court or a judicial officer, 
has suspended his business activities, or is subject to legal proceedings in 
respect of the foregoing; 

d. The Tenderer does not comply with the legal requirements stated in the 
Employer’s procurement policy; 

e. The Tenderer cannot demonstrate that he possesses the necessary 
professional and technical qualifications and competence, financial 
resources, equipment and other physical facilities, managerial capability, 
personnel, experience and reputation to perform the contract; 
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Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

f. The Tenderer cannot provide proof that he is in good standing with respect 
to duties, taxes, levies and contributions required in terms of legislation 
applicable to the work in the contract.  

C.2.2  

C.2.2.1 The tenderer must be notified of all arithmetic errors, omissions and/or rate 
imbalances that are identified in the tender offer and request the tenderer to, within a 
stipulated time, accept the total of the rates / prices as corrected by the Employer’s 
Agent without changing the tender amount / final offer. 

C.2.2.2 Cost of Tender 
The cost of the tender documents charged by the Employer shall be limited to the 
actual cost incurred by the Employer or Employer’s Agent for printing the documents 

C.2.3 Check Documents 
Check the tender documents on receipt for completeness and notify the Employer of 
any discrepancy or omission. 

C.2.4 Confidentiality and Copyright of Documents 
Treat as confidential all matters arising in connection with the tender. Use and copy 
the documents issued by the Employer only for the purpose of preparing and 
submitting a tender offer in response to the invitation. 

C.2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the Employer may 
issue, and if necessary, apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

C.2.7 Seek Clarification 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue:                Moretele Local Municipality, Municipal Hall, 4065 B, Mathibestad, 

Makapanstad 0404. 
 
Date:                     01 July 2024 at 11:00 Hours  
 
Contact Person: Evaristo Tandakufa 
Tel: (012) 804 1850   
Fax: (086) 502 7201 
Email:                   evaristot@merconsulting.co.za  

C.2.8 Insurance 
Be aware that the extent of insurance to be provided by the Employer (if any) might 
not be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

C.2.9 Pricing the Tender Offer 

C.2.9.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, 
etc and all rates and prices shall remain fixed, final and binding for the full duration of 
this contract. 

C.2.11 Alterations to Documents  
Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the Employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations (refer to the 
standard condition of Tender). 

C.2.12 Alternative Tender Offers 
No alternative tender offers will be considered 

C.2.13 Submitting a tender offer 

mailto:evaristot@merconsulting.co.za
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Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

C.2.13.1 Submit one tender offer only as a single tendering entity to provide the whole of the 
works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data 

C.2.13.2 Return all returnable documents to the Employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing 
legibly in non-erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the Employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. The Employer will hold all authorized signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the Employer shall hold liable for 
the purpose of the tender offer. 

C.2.13.5 Tender offers shall be submitted as original only. The package shall state on the 
outside the Employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original 
tender documentation may be used, but an original signature must appear on such 
photocopies. 

C.2.13.6 Bidders are requested to deliver the submission in one envelope. The Employer’s 
address for delivery of tender offers and identification details to be shown on the 
tender offer package is: 
 
Title to appear on envelope one (1): 
 
“BID NUMBER: MLM/WSIG/W15/2024-25 – INSTALLATION OF WATER 
RETICULATION & YARD CONNECTIONS IN WARD 15 
 
This envelope must contain the returnable SCM Documentations, Relevant 
Annexures and Appendixes. This envelope must contain printed copies of all the 
pages in this document, duly completed and signed, inclusive of the pricing schedules 
(bill of quantities), which must be submitted in one envelope as detailed below. 
 
For identification purposes, bidders are requested to ensure that the envelopes 
containing the company’s bids are clearly marked and are easily identifiable by the 
company’s logo or name. 
 
The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 
 
Location of Tender Box: Moretele Local Municipality 
Physical Address:  4065 B, Mathibestad, Makapanstad 0404. 
Identification Details:  Tender No. MLM/WSIG/W15/2024-25 

C.2.13.7 Seal the original tender offer in an outer package that states on the outside only the 
Employer's address and identification details as stated in the tender data. A two-
envelope system will not be followed. 

C.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked 
as stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail  and late tenders will be 
rejected by the Employer. 
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This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 
completely and, in the form, required, may be regarded by the Employer as non-
responsive. 

C.2.15  Closing time 
The closing time for submission of Tender Offers is: 
12:00 25 JULY 2024 

The Moretele Local Municipality is not obliged to accept the lowest or any tender and 
reserves the right to accept any tender in whole or in part. 

C.2.16 The tender offer validity period is ninety (90) days from the closing time for the 
submission of tenders. 

C.2.18.2 Over and above the information resources stipulated in the evaluation criteria, the 
Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

C.2.19 I Inspections, tests, and analysis 

Provide access during working hours to premises for inspections, tests and analysis 
as provided for in the tender data. 

C.2.20 

Submit securities, bonds, and policies 
If requested, submit for the Employer’s acceptance before formation of the contract, 
all securities, bonds, guarantees, policies, and certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 

C.2.23 

The Tenderer is required to submit his/her tender with all documents and schedules 
listed under T2.1 and T2.2 
 
The certificates as required in the Returnable Schedules and Forms must be 
provided with the tender for each party to a consortium / joint venture. 

C.2.24 

Canvassing and obtaining of additional information by tenderers 
The Tenderer shall not make any attempt either directly or indirectly to canvass any 
of the Employer’s officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 
 
The Tenderer shall not make any attempt to obtain particulars of any relevant 
information, other than that disclosed at the opening of tenders. 

C.2.25 Prohibitions on awards to persons in service of the state 
 
The Employer is prohibited to award a tender to a person - 

a. who is in the service of the state; or 
b. if that person is not a natural person, of which any director, manager, principal 

shareholder or 
c. stakeholder is a person in the service of the state; or 
d. a person who is an advisor or consultant contracted with the Municipality. 

 
In the service of the state means to be - 

a. a member of:- 
I. any municipal council; 
II. any provincial legislature; or 
III. the National Assembly or the National Council of Provinces; 
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b. a member of the board of directors of any municipal entity; 
c. an official of any municipality or municipal entity; 
d. an employee of any national or provincial department;  
e. provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 1999); 
f. a member of the accounting authority of any national or provincial public entity; 

or 
g. An employee of Parliament or a provincial legislature. 

 
In order to give effect to the above, the questionnaire for the declaration of interests 
in the tender of persons in service of state in part T2 of this procurement document 
must be completed. 

C.3 The Employer’s undertakings 

C.3.1 Respond to requests from the tenderer 
The Employer will respond to requests for clarification received up to three (3) working 
days before the tender closing time 

C.3.2 Issue Addenda 
Addenda will be issued until five (5) working days before the tender closing time. 

C.3.5 The time and location for the opening of the tender offers are: 
Time: 12:00 25 July 2024 
 
Location / Venue: Revenue Unit at the Finance Department of Moretele Local 
Municipality, 4065 B, Mathibestad, Makapanstad 0404 

C.3.9  

C.3.9.1 Check the highest ranked tenders or tenderers with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with C.3 for: 
 

a. the gross misplacement of the decimal point in any unit rate; 
b. omissions made in completing the pricing schedule or bills of quantities; or  
c. arithmetic errors in line-item totals resulting from the product of a unit rate 

and a quantity in bills of quantities or schedules of prices; or the summation 
of the prices. 

 

 The arithmetical errors shall be corrected in the following manner: 
a. Where there is a discrepancy between the amounts in words and amounts in 

figures, the amount in words shall govern. 
b. If bills of quantities or pricing schedules apply and there is an error in the line 

item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

c. Where there is an error in the total of the prices either as a result of other 
Corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 
 

The Tender Offer will be rejected if the tenderer does not correct or accept the 
Correction of the arithmetical error in the manner described above 

C.3.11 Functionality, Price and Preference 
The purpose of the evaluation is to ensure and promote compliance with the 
Constitution, specifically Section 217, which provides that when organs of state 
contract for goods or services, they must do so in accordance with a system which is 



Moretele Local Municipality    
Tender No. MLM/WSIG/W15/2024-25 

Installation of water reticulation and yard connections in Ward 15  

 

 

  

C11 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will 
be undertaken in 4 Stages/ Phases. 

C.3.12  The procedure for the evaluation of responsive tenders is Functionality, Financial 
offer, Preference and Objective criteria) as explained in the CIDB’s Standard for 
Uniformity in Construction Procurement August 2019 (clause 4.3.1).  
 
Breakdown points for Functionality points are outlined below. The procedure for the 
evaluation of responsive tenders is detailed as follows:  
 
Phase One: Responsiveness to the eligibility criteria, bid and mandatory 
requirements and rules. Tenderers that do not meet the compliance requirements 
stipulated above will be disqualified from further evaluation. 
 
Phase Two:  Tenderers must meet the minimum requirements outlined in the 
functionality criteria and score the at least the minimum functionality points to be 
considered for further evaluation. Tenderers which do not meet minimum functionality 
points of 70 will then be rejected.  
 
Phase Three:  Bidders passing all stages above will thereafter be evaluated on 
PPPFA (80/20 or 90/10.  
 
Phase Four: Objective criteria and Risk analysis 

 PHASE ONE: RESPONSIVENESS TO THE ELIGIBILITY CRITERIA, BID AND 
MANDATORY REQUIREMENTS AND RULES: 

Tenderers’ proposals must meet the following minimum requirements and 
supporting documents must be submitted with the completed bid document in a 
sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 

1. Tender Document (This Document must be submitted in its original format) 
2. Tenders which are late, incomplete, unsigned or submitted by facsimile or 

electronically, will not be accepted. 
3. Tenderer must be registered with cidb in the correct grading and class of works 

as per the tender notice and requirements and the status on cidb must be active 
during award stage. It is the responsibility of the tenderer to keep the status on 
CIDB active throughout bidding process (i.e from advert till award stage). 

4. Tenderer must be a legal entity or partnership or joint venture or consortia. 
5. Form of offer and Acceptance (fully completed and signed) 
6. MBD 4- Declaration of Interest (fully completed and signed) 
7. MBD 5-Declaration for procurement above R10 million (all applicable taxes 

included) - (fully completed and signed) 
8. MBD 8- Declaration of Bidder’s past Supply Chain Management Practices.  

(Completed and signed 
9. MBD 9- Certificate of Independent Bid Determination.   (Completed and signed) 
10. Compulsory Enterprise Questionnaire (Completed and signed) 
11. If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration 

number of service provider must be indicated. Bidders are not entitled to claim 
the VAT if they are not VAT registered.  

12. Certificate of Authority for Joint Ventures (if applicable).  In the case of a joint 
venture, a signed JV agreement stating the share interest or percentage of each 
partner should also be made available to the department by the JV. CIDB 
regulations and prescripts apply. 
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13. Resolution to Sign (if applicable) must be completed and furnished with the 
tender. 

14. Attendance of compulsory briefing meeting (where applicable)  
15. Only one offer per item per bidder is allowed and alternative offers will not be 

considered. If more than one offer per item is received, none of the offers will be 
considered.  Tenderers are also not allowed to submit a bid/ quotation whilst they 
are in agreement with other tenderers in the form of joint ventures or consortiums. 

16. Bidder (Company or director/partner or sole propriety) must attach proof of 
municipal rates on municipality letterhead which are not older than 90 days. If the 
statement of municipal rates is not in the name of the bidder, an affidavit from 
SAPS must be attached. or Letter of traditional authority not older than 90 days 
for the bidder. OR In case of a lease agreement, a signed lease agreement by 
both parties(lessor & lessee), an affidavit indicating that the bidder and/or the 
director does not have municipal account and that the municipal services, rates 
and taxes are paid by the property owner must be attached. The tenderer will be 
rejected if it has failed to pay municipal rates and taxes or municipal service 
charges and such rates, taxes and charges (where they are applicable) are in 
arrears for more than three months. 

17. If the tenderer is required by law to prepare annual financial statements for 
auditing, it must submit its audited annual financial statements— (aa) for the past 
three years; or (bb) since their establishment if established during the past three 
years. 

 
Other Conditions of bid (Non eliminating, unless expressly mentioned in 
the document): 

 
1. MBD 1 form 
2. The bidder must be registered on the Central Supplier Database (CSD) prior the 

award. 
3. All tenderer’s tax matters must be in order prior award. Bidders’ tax matters will 

be verified through CSD. 
4. The bidder must complete section 1.3.1.2 of the Preference Points Form to 

claim points on Specific goals. Non completion of the schedule / form will result 
in a bidder losing preferential points. 

 
PHASE TWO:  TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED 
ON FUNCTIONALITY CRITERIA, AS OUTLINED BELOW: 

1. The tender will be expected to submit substantial information (valid copies and 
detailed information as ordered) in order to claim points for each of the criteria or 
sub criteria set. 

2. The tenderer must demonstrate to the satisfaction of the Employer that it has 
sufficient skill and capacity to execute the works.  

3.  The form or the evaluation criteria and maximum score in respect of each of the 
criteria listed in 5.11.9. 

4. A Tender scoring an average score below 70 points in Functionality will be 
considered as DISQUALIFIED from evaluation and will be discarded from any 
further evaluation. 

5. Non-submission or poorly completed schedule or incomplete information will 
result in a tenderer losing points on Functionality. CVs which do not substantially 
detail relevant experience will also lead to a bidder losing points on Functionality, 
It is the responsibility of the tenderer to ensure that all copies are clear and 
certified when the conditions require them to be so. 
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6. No second chance will be given to a tenderer to submit some information after 
tender closure on this stage of evaluation i.e. functionality. 

 
PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIED GOALS 
 
The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000). 

 
Criteria Points 

Points on Price 80 

Specified Goals 20 

Total 100 

 
 
 
 
 

The 80/20 preference point system for acquisition of services, works or goods up to 
Rand value of R50 million:  
 
(a) The following formula must be used to calculate the points for price in respect of 
tenders (including price quotation) with a Rand value equal to, or above R 2,001 
and up to Rand value of R 50 000 000 (all applicable taxes included):  
 
The financial offer will be scored using the following formula:  
A = (1 - (P - Pm)) 
                Pm 
 
The value of value of W1 is: 
a. 90 where the financial value inclusive of VAT of all responsive tenders received 

have a value in excess of R50 000 000 or 
b. 80 where the financial value inclusive of VAT of one or more responsive tender 

offers have a value that equals or is less than R 50 000 000. 
 
The table below must be used to calculate the score out of 20 for Specified Goals 

The specific goals 
allocated points in 

terms of this tender 

Number 
of points 
allocated 

(90/10 
system) 
(To be 

complete
d by the 
organ of 

state) 
 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed 
by the 

organ of 
state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed 
by the 

tenderer) 

HDIs (Who had no 
franchise on national 
elections before the 1983 
and 1993 constitution) 
/black ownership  

-- 5 --  

Points for 51% Women’s 
Equity 

-- 5 --  

Points for black person 
with Disability 

-- 2.5 --  
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Points for 51% owned 
Youth firm 

-- 5 --  

Points for Locality 
(Contractors domiciled in 
the North West Province) 

-- 2.5 --  

Form not completed or 
submitted 

-- 0 --  

NOTE: 

The tenderer must submit a CSD number, CIPC documents indicating share 
ownership or directorship of the company or a comprehensive CSD report 
which must indicate the names of the owners, their gender, race, age, whether 
there is a person living with disability or not and the address of a company (first 
address on CSD), in order to claim the preferential procurement points. 

In the case of a Joint Venture, the first table on Paragraph 8 in the 
preference points claim form (Table 1) must be completed by all partners 
of the JV. The second table (Table 2) must be completed with information 
related to HDI ownership in the JV, the last column will then be used for 
purposes of claiming points above. 

 PHASE FOUR: OBJECTIVE CRITERIA AND RISK ANALYSIS 

1. The Employer reserves the right not to appoint the highest point scorer, when 
any of the objective criterions are taken into consideration: 

 

When the tenderer has any of the following: 

a. It has been removed from a contract between them and any organ of 
state on account of failure to perform on or comply with the contract. If it is 
a JV, any of the JV partners.  

b. It has completed the project with the Employer after being put on 
penalties. 

c. It has completed the project after having being issued with Health and 
Safety non compliances (such as Contravention notices, prohibition 
notices, fines, site closures); 

d. It is litigating against the Employer on matters relating to tender 
processes and such processes have not been concluded by the courts of 
the country; 

e. It must be noted that the financial health of the tenderer will be assessed,  
if deemed necessary, to ensure that the service provider will be able to 
operate as per required deliverable. It may be overlooked if the Employer 
is not satisfied that the tenderer will be able to deliver to the tenders of the 
contract; 

f. The tenderer has unduly high or unduly low tendered rates in the tender 
offer. In this regard, and a financial risk analysis has been performed to 
verify whether the costs are reasonable and balanced.  

g. In terms of unduly high tendered amounts in the tender offer, negotiation 
process as outlined in Regulation 24 of the MFMA Regulations will apply.  

2. This tender will be considered as a whole.  All trades listed in the Bills of 
Quantities or Pricing schedule must be priced for (except provisional sums and 
allowances), failure to do so will increase the commercial risk of the tender and 
may lead to elimination or passing over of the tenderer. 
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Tenders may be disqualified if tendered rates are found to be distorted. The 
market average of received bid prices excluding Outliers, as well as the Moretele 
Local Municipality estimate will be used as a guide to indicate financial risk.  

 
C.3.11.9 

All proposals will be evaluated in terms of functionality with a maximum of 100 
functionality points. All proposals meeting minimum scores of 70 points will be 
considered for the next final evaluation stage whereby proposals will be evaluated in 
terms of Price and Preference.  
The score for functionality will be calculated using the following formula: 

 
WQ = W2 x So 
                MS 

Where:  
W2 = is the percentage score given for quality and equals 100 
SO = is the maximum possible score for quality allocated to the submission 

under consideration     
MS = is the maximum possible score for quality in respect to the 

 submission 
 

The quality will comprise scores for the following based on criteria indicated in the 
respective tender returnable schedules: 

Evaluation Criteria Scoring System 
Maximu
m Score 

Tenderer 
Score 

1. 

The tenderer shall attach evidence of implemented traceable 
projects.  
 
(i) Tenderers to provide appointment letters, and  
(ii) Correlating completion certificates 
(iii) Signed and stamped reference letters on a template 

provided by Moretele Local Municipality. Refer to “Form I” in 
T2.2.  

(iv) Complete project experience. Refer to “Form F” in T2.2. 
 
Note: Completed reference forms shall be verified with the 
employer/client. Failure to submit the signed and stamped 
reference letter will result in zero points being allocated for 
the claimed project. 

  

1.1 

Company/ 

Entity’s work 

experience in 

Water 

Reticulation 

related 

Projects 

Similar Tender Experience  30 

30%  

Over 5 similar projects 30 

3 - 5 similar projects 20 

1 - 2 similar projects 10 

No attachments  0 

1.2 

Water 

Reticulation 

related 

Projects  

Related Tender Experience  10 

10%  
Over 5 similar projects 10 

3 - 5 similar projects 5 

1 - 2 similar projects 2 
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No attachments  0 

2. 

Financial 
References 

(Demonstrate 
financial capacity 

to execute the 
projects, by 

attaching a letter 
from the bank 

with their rating) 

2.1 Bank Rating 5 

10%  

Bank rating of “A&B” 5 

Bank rating of “C”  3 

Bank rating of “D” 2 

Bank rating of “E” & below 1 

Brank Rating Letter not attached 0 

2.2 Annual Financial Statement 5 

3. 

Key Personnel 
 

Experience and 
qualification of 

Key Staff 
 
 
 

Note: Name/s of 
various 

employees 
occupying the 

positions below 
must be stated; 
certified copies 

(not older than 3 
months) of 

qualifications 
must be attached 
in order to qualify 

for points. 

3.1 Contract Manager 15 

30%  

a. BScEng/ BTechEng Civil Eng 
b. 5-10 years of relevant experience  

15 

a. NDipEng/ NTD Civl Eng 
b. 5-10 years of relevant experience 

10 

a. Certificate in Civil Engineering and 
b. 5-10 years relevant experience 
 

5 

3.2 Site Agent  10 

a. NQF Level 5 Certificate/ N6 
b. 5 years of relevant experience 

 
10 

a. NQF Level 5 Certificate/ N6 
b. 3 years of relevant experience 5 

3.3 Site Foreman   5 

a. NQF level 5  
b. 5 years of relevant experience 

5 

a. NQF level 3 
b. 3 years of relevant experience 

3 

     

Evaluation Criteria Scoring System  
Maximum 

Score 
Tenderer 

Score 

4. 

Availability of 

Plant and 

Equipment 

necessary for 

construction 

Plant and Equipment 20 

20%  

a. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller - own 

20 

b. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller – Lease Agreement 
in place 

10 

c. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller – letter of intent to 
hire – no agreement 

5 
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No attachments 0 

Note: These plants and equipment can be owned or rented. Attach proof of ownership or intention to 
lease if renting (attach intention to lease letter and proof of ownership for the plants and equipment 
from the leaser). Tenderers are to submit ownership proof in the name of the company/ director 
to claim for full (100%) points or a Lease agreement to claim for half (50%) points. 

TOTAL EVALUATION POINTS SCORE FOR QUALITY, TENDERERS 

WITH A SCORE OF LESS THAN 70% WILL BE REJECTED AS NON-

RESPONSIVE 

100%  

SPECIFIED 

GOALS 

ALLOCATION 

TABLE 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 
(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed by 
the tenderer) 

HDIs (Who had no franchise on national 
elections before the 1983 and 1993 
constitution) / Black ownership 

5  

Points for 51% Women’s Equity 5  

Points for black person with Disability 2.5  

Points for 51% owned Youth firm 5  

Points for Locality (Contractors domiciled in 
the North West Province) 

2.5  

Form not completed or submitted 0  

TOTAL EVALUATION POINTS SCORE 
FOR  SPECIFIED GOALS 

20  
 

C.3.13.1 The legal requirements for acceptance of the tender offer are: 
 
a. Tender Defaulters Register - the Tenderer or any of its principals is not listed 

on the register of Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing business with 
the public sector. 

b. Abuse of the SCM System - the Tenderer has not abused the Employer’s 
Supply Chain Management System and has not been given a written notice to 
the effect that he has failed to perform on any previous contract. 

c. Declaration - the Tenderer has indicated and declared whether or not a spouse, 
child or parent of the Tenderer is in the service of the State. 

d. Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 
principals have not influenced the tender offer and acceptance by the following 
criteria: 

(i) having offered, promised or given a bribe or other gift or remuneration 
to any person in connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 
(iii) having approached an officer or employee of the Employer or the 

Employer’s Agent with the object of influencing the award of a Contract 
in the Tenderer’s favour; 

(iv) having entered into any agreement or arrangement, whether legally 
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binding or not, with any other person, firm or company to refrain from 
Tendering for this Contract or as to the amount of the Tender to be 
submitted by either party; 

(v) having disclosed to any other person, firm or company other than the Employer, 
the exact or approximate amount of his proposed Tender. 
The Employer may, in addition to using any other legal remedies, repudiate the 
Tender offer and acceptance and declare the Contract invalid should it have been 
concluded already. 

C.3.18 The number of paper copies of the signed contract to be provided by the 
Employer is one (1). 
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T2: RETURNABLE DOCUMENTS 
T2.1 LIST OF RETURNABLE DOCUMENTS 
The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 
returnable are required for the purpose of evaluating the tenders, some will form part of the subsequent 
contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers return 
all information requested. 

T2.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER RESPONSIVENESS 
AND FOR TENDER EVALUATION PURPOSES  

 
A Certificate of Attendance at Clarification Meeting .......................................................  T23 

B Record of Addenda to Tender Documents .................................................................  T24 

C Certificate of Authority (On Company Letterhead) .....................................................  T25 

D Compulsory Enterprise Questionnaire ........................................................................  T30 

E Plant and Equipment...................................................................................................  T31 

F Experience of Tenderer (Schedule of Work Satisfactorily Carried out by Tenderer) .  T32 

G Proposed Subcontractors ...........................................................................................  T33 

H Key Personnel (Schedule) ..........................................................................................  T34 

I Evaluation Schedule: Experience on Previous Project References) ..........................  T35 

J Deviations and Qualifications .....................................................................................  T41 

K Contractor's Health and Safety Declaration ................................................................  T42 

L Schedule of Alternative Tenders .................................................................................  T45 

M Tender’s Participation in Job Creation Using Local Labour ........................................  T46 

N Tenderer’s Banking Details and Rating ......................................................................  T47 

O Municipal Account for The Business / Directors Not Owing for More Than 90 Days or 
Municipal Account from Private Provider or Statement of Account from Landlord with Valid 
Lease Agreement. .......................................................................................................  T48 

P CIDB Registration Certificate ......................................................................................  T49 

Q Proof of Registration of Bidder and Certified ID Copies of Owners/Directors/Shareholders T50 

R Compliant CSD Summary Report  ..............................................................................  T51 

S Letter of Good Standing with the Compensation for Occupational Injuries and Diseases T52 

T     MBD 4: Declaration of Interest ...................................................................................  T53 

U     MBD 5: Declaration for Procurement Above R10 Million (Vat Included) ....................  T56 

V     MBD 6.1 Preference Points Claim Form in Terms of The Preferential Procurement  

Regulations 2022 ........................................................................................................  T57 

W     MBD 7.2: Contract Form – Rendering Services  ........................................................  T61 

X     MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices .............  T63 

Y     MBD 9: Certificate of Independent Bid Determination................................................  T65 

Z Preliminary Construction Programme (and Monthly Cashflow) ..................................  C53 

NOTE:  The Tenderer is required to complete each and every schedule and form listed above to the best of 
his ability as the evaluation of tenders and the eventual contract will be based on the information provided by 
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the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer 
may lead to rejection on the grounds that the tender is not responsive. 
 

T2.3    SUMMARISED DOCUMENTS REQUIRED FOR TENDER RESPONSIVENESS 
(Mandatory) (Mandatory) 

 
1. Municipal account for the business and directors not in arrears for more than 90 days or municipal 

account from private provider or statement of account from the landlord with the valid lease 
agreement.  

2. Company registration certificate 
3. Valid CIDB Registration confirmation   
4. Completed and signed Form of Offer and Acceptance 
5. Certified ID Copies of Owners/Directors/Shareholders 
6. All pages signed, initialled, and completed.   
7. Compliant CSD summary report  
8. Authority for Signatory on company letterhead 
9. Letter of Good Standing with the Compensation for Occupational Injuries and Disease 
10. Joint venture (JV) agreement if applicable 
11. Compulsory Enterprise questionnaires (MBD Forms) 
12. Compulsory briefing certificate 
13. Letter of intent from a registered financial institution as guarantor in the amount of 10% for surety 
 
  
 NB. Failure to adhere to the above conditions will lead to automatic disqualification. 
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A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 

This is to certify that (Tenderer)  ................................................................................................................  

 

of (address)  ...............................................................................................................................................  

 

 ...................................................................................................................................................................  

was represented by the person(s) named below at the compulsory clarification meeting held for all Tenderers 
Moretele Local Municipality, 4065 B, Mathibestad, Makapanstad 0404. (Refer to the Clarification 
Meeting Venue Plan in Section T1.1) 

I / We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the 
works and/or matters incidental to doing the work specified in the tender documents in order for me/us to take 
account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of the person attending the meeting: 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's Agent, namely: 

 

Name: .................……....…………….........….... Signature: ............................................  

 

Capacity: .....................……………………….... Date and Time: ........……………........... 

 
 
 
 
 
 

 
 
 
 
 
 
 

Municipal Stamp  
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

The undersigned confirm that the following communications received from the Employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer: 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
Please attach all Addenda to this page 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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C. CERTIFICATE OF AUTHORITY 
 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

SOLE 

PROPRIETOR 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY 

(V) 

JOINT VENTURE 

     

 

 

The Tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate 

authorising the signatory on behalf of the enterprise(s). 

 

 

 

(I) CERTIFICATE FOR SOLE PROPRIETOR 
 

I................................................................................., hereby confirm that I am the sole owner of the  

 

business trading as:……………………………………………..……………………………………………... 

 
Specimen Signature of Sole Owner: ........................................................................ 

 

 Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

I / We, the undersigned, being the key members in the business trading as............................................... 

......................................... Hereby authorise Mr/Ms .........................................................................., acting in 

the capacity of ......................................................................................., to sign all documents in connection 

with the tender for Contract No. ............................…….................. and any contract resulting from it on our 

behalf. 

 
Signatures of Members: 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole.  

 
 
Specimen Signature of Signatory: ....................................................................................... 

 

Date: .................................. 
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(III) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as …………………………………… 

 

..................................................................................................................................................................... 

 

hereby authorise Mr/Ms …...........................................………………………………………………………… 

 

acting in the capacity of ...................................................... , to sign all documents in connection with the  

 

tender for Contract No. .................................................................... and any contract resulting from it on  

 

our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 

 

 
Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
 

 
  



Moretele Local Municipality    
Tender No. MLM/WSIG/W15/2024-25 

Installation of water reticulation and yard connections in Ward 15  

 

 

  

C26 

 

(IV) CERTIFICATE FOR COMPANY 

 

I ......................................................................................................, chairperson of the Board of Directors  

 

of  ....................................................................................., hereby confirm that by resolution of the Board  

 

(copy attached) taken on ...........……………………………………………………………………........ 20......, 

 

Mr/Ms ...............................……...………………...................................................., acting in the capacity of  

 

....................................................................................................., was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

 

Specimen Signature of Signatory: ....................................................................................... 

 

 

Date: .................................. 
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(V) CERTIFICATE FOR JOINT VENTURE 
 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

 

Mr/Ms……………………………….…authorized signatory of the company,………………………………  

acting in the capacity of lead partner,  to sign all documents in connection with the tender offer for Contract 

No MLM/WSIG/W15/2024-25 

 

………………………and any contract resulting from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 
all the partners to the Joint Venture. 
 

NAME OF FIRM 

  

ADDRESS 

AUTHORIZING 

SIGNATURE NAME 

AND CAPACITY 

Lead Partner 
  

 

   

 

   

 

   

 

   

 

 
Note: This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 
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D. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
The following particulars must be furnished: 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:   Name of enterprise: 

Section 2:   VAT registration number, if any: 

Section 3:   CIDB registration number, if any: 

Section 4:   CSD number: 

Section 5:   Particulars of sole proprietors and partners in partnerships: 
 
 
 
 
 
 
 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:   Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 9: SBD8 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 10: SBD9 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services 

that it is in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of 

Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 

work that could cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 

both true and correct. 

Signed  Date  

Name  Position  

Name* Identity number* Personal income tax number* 
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Enterprise Name  

 

E. PLANT AND EQUIPMENT 
 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract if my / our tender is accepted. 

(a) Details of major plant and equipment owned by me / us and immediately available for this 
contract: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major plant and equipment that will be hired or acquired for this contract if my / our 

tender is accepted: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 
listed but which may be necessary to complete the contract within the specified contract period. 
 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
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(of person authorised to sign on behalf of the Tenderer) 
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F. EXPERIENCE OF TENDERER 
 
The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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G. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this 
contract.  If I/we am/are awarded a contract I/we agree that this notification does not change the requirement 
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract 
for such appointments. 
 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should 

any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no 

way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and 

binding, even in the event of a subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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H. KEY PERSONNEL 
 
The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the 
construction of the Works together with a resumé of their experience with reference to the construction of 
similar Works. 
 

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page. 
 

 
DESIGNATION 

 
NAMES PROJECT TYPE 

VALUE OF 
WORK 

YEAR 
COMPLETED 

 
Contract Manager. 
Proof of registration with 
BScEng or BTechEng, 
 

    

Qualified Site Agent or 
Supervisor with NQF 5 
in Civil Eng – Road 
construction 

    

Qualified Foreman with 
NQF 3 in Civil Eng – 
Road construction 

    

Safety / SHEQ Officer. 
Proof of Safety Health 
and Environmental 
Qualification and 
experience 
 

    

Qualified and 
experienced Surveyor 
Technologist or 
Technician. – road 
construction 

    

Attach additional pages if more space is required 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 

 

[Curriculum Vitae of key personnel to be attached] 
 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number (If applicable): 

Name of Employer (Enterprise): 

Current Position: Number of Years with Enterprise: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Construction Industry: 

 

 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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I. EVALUATION SCHEDULE: EXPERIENCE ON PREVIOUS PROJECT REFERENCES 
 
FORM 1. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 1: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 2. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 2: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 3. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 3: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 
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CLIENT STAMP 

 
 
 
FORM 4. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 4: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 
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CLIENT STAMP 

 
 
 
FORM 5. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 5: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 
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CLIENT STAMP 

 
 
 
FORM 6. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a (i) 
Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form issued 
to the tenderer) 
 

 
PROJECT NAME 6: ……………………………………………………………………… 

 
Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
............................................................................................................................................................................
.............................................................................................................................................................. 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct and I 
understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 
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CLIENT STAMP 

 
 

 

J. DEVIATIONS AND QUALIFICATIONS 
 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of 
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any 
way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender 
documentation which shall be attached to this page. 
 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
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Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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K. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that 
the Contractor has the necessary competencies and resources to carry out the work safely in accordance 
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 
2014. 
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in 
detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter:   .....................  *Yes / No 

 (b) From my own resources still to be appointed or trained until competency is 
achieved, as detailed in 4(b) hereafter:   ..............................................................  *Yes / No 

 (c) From outside sources by appointment of competent specialist subcontractors as 
detailed in 4(c) hereafter:   ....................................................................................  *Yes / No 

 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

Note: Competent resources shall include safety personnel such as the construction manager, 
construction health and safety officer and construction supervisor as defined in Regulation 
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as 
applicable to this contract. 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 
 

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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 (b) Details of training of persons from my company's own resources (or to be hired) who still have 

to be trained to achieve the necessary competency: 
 

 (i) By whom will training be provided?  ..............................................................................  

 

 (ii) When will training be undertaken?  ................................................................................  

 

 (iii) List the positions to be filled by persons to be trained or hired:  ...................................  

 

  .......................................................................................................................................  

 

  .......................................................................................................................................  
 

 (c) Details of competent resources to be appointed as subcontractors if competent persons cannot 
be supplied from own company: 

  

 Name of proposed subcontractor:  ........................................................................................  

 

 Qualifications or details of competency of the subcontractor:  ..............................................  

 

  ...............................................................................................................................................  

 

  ...............................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable, sufficiently documented and coherent site specific Health and Safety Plan in 
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to 
approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, 
the Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any 
penalties that may be applied in terms of the said Regulations (Regulation 33) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 

mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 
2014 and accept that my tender will be prejudiced and may be rejected at the discretion of the 
Employer. 

 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
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(of person authorised to sign on behalf of the Tenderer) 
 

L. TENDERER’S BEE VERIFICATION CERTIFICATE 
 
Notes to tenderer: 
 

1. The tenderer shall attach to this form a valid original or original certified copy of the BBBEE verification 
certificate issued by SANAS in accordance with the Construction Sector Codes of Practice promulgated 
in Gazette 32305 on 5 June 2009 subject to such certificate having been issued before 17 February 2016, 
alternatively submit the B-BBEE verification certificate issued in accordance with the revised Notice of 
Clarification published in Notice 444 of 2015 of Government Gazette No.38799 on 15 May 2015 by the 
Department of Trade and Industry. 

 
2. A Sworn Affidavit signed and stamped by commissioner of oath 
 
3.  In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV 

shall be attached. 
 
4. The attached verification certificate and the associated assessment report shall identify: 
 

a. The name and domicilium citandi et executandi of the tenderer. 
b. The registration and VAT number of the tenderer. 
c. The dates of granting of the B-BBEE score and the period of validity. 
d. The expiry date of the verification certificate. 
e. A unique identification number. 
f. The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer. 
g. The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
h. The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
i. The B-BBEE status level. 
j. The South African National Accreditation System (SANAS) or Independent Regulatory Board of 

Auditors (IRBA) logo on the verification certificate once verification agencies have been accredited. 
k. The B-BBEE procurement recognition level. 
l. The score achieved per B-BBEE element. 
m. The % black shareholding. 
n. The % black women shareholding. 
o. The % black persons with disabilities 
p. The value added status of the tenderer. 

 
5.  The Employer will not be responsible to acquire data that it needs for its own reporting systems and which 

may not form part of a verification agency’s standard certificate format 
 

The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from its selected 
verification agency or registered auditor and have it recorded on the certificate. Alternatively, such missing 
data must be supplied separately, but certified as correct by the same verification agency or registered 
auditor and also attached to this form. Failure to abide by this requirement will result in such tenderer 
scoring zero preference. 
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M. SCHEDULE OF ALTERNATIVE TENDERS 
 
An alternative offer or design will be considered only if the tender for the original items has been fully 
priced and completed.  

 
Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to 
evaluate the alternative.  The Tenderer shall set out the proposal clearly hereunder or alternatively on 
photocopies of the original tender documentation which shall be attached to this page. 
 

 

SECTION 

 

PAGE 

 

ALTERNATIVE OFFER, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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N. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR 
 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour, recruited through a process as agreed with Moretele Local 
Municipality Project Manager, from within the local community in the vicinity of the project. 
 
The creation of one job shall mean the employment, for any period of time, of one unskilled labourer from the 
local community who is a South African Citizen with his/her own unique South African identity document.  
Proof of citizenship may be audited during the contract period. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out by Government. 
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications. 
 
The minimum number of jobs to be created using local unskilled labour shall be as set out in the table below. 
 
In order for an offer to be considered responsive, the Tenderer shall complete the table below by indicating 
the minimum number of jobs that he/she intends to create in terms of job creation participation during the 
contract period, and this number shall not be less than the minimum stated in the table. 
 
TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL 
LABOUR: 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled labour recruited from the local community: 
 

Labour category 

Minimum 
number of 
jobs to be 

created 

Tenderer’s 
number of 
jobs to be 

created 

Unskilled labour 10 
 

 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ........................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  .........................................................................................................  
 
 
SIGNATURE:  ....................................................................  DATE:  .......................................  
 
(Of person authorised to sign on behalf of the Tenderer) 
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O. TENDERER’S BANKING DETAILS  
 
The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.  
The contents of the bank’s letter shall include the information requested in (a) to (e) below, and shall in addition 
state the credit rating that the bank accords the tenderer for the business envisaged by this tender.  Failure 
to provide the required letter with the tender submission may render the tenderer’s offer unresponsive in terms 
of subclause F.3.8 of the Conditions of Tender. 
 
In addition to attaching the aforementioned letter from the bank, the tenderer shall also on this Form N 
complete the banking details required in (a) to (e) below. 
 
In the event that the tenderer is a joint venture enterprise, details for all the members of the joint venture shall 
similarly be provided and attached to this Form N. 
 
 
 
(a) Name of account holder: ...............................................................................................................  
 
(b) Account number: ...........................................................................................................................  
 
(c) Bank name: ...................................................................................................................................  
 
(d) Branch number: .............................................................................................................................  
 
(e) Bank rating (include confirmation from bank or financial institution): ...........................................  
 
(f) Bank and branch contact details: ..................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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P. MUNICIPAL ACCOUNT FOR THE BUSINESS AND DIRECTOR (S) NOT OWING FOR 
MORE THAN 90 DAYS OR MUNICIPAL ACCOUNT OF FROM PRIVATE PROVIDER OR 
STATEMENT OF ACCOUNT FROM THE LANDLORDS WITH VALID LEASE 
AGREEMENT 

 
Submit the following: 
 
Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears 
for the Entity / Proof that acknowledgements or arrangements have been made to settle arrears / 
Affidavit stating why an up-to-date municipal account cannot be submitted/ statement of account from 
the landlords with a valid lease agreement. 
 
Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears 
for the Director (s) or Member (s) / Proof that acknowledgements or arrangements have been made to 
settle arrears / Affidavit stating why an up-to-date municipal account cannot be submitted/ statement 
of account from the landlords with a valid lease agreement. 
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Q. CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB 
 

Attached hereto is my/ our Contractor’s Certificate of Registration with CIDB. My failure to submit the 
certificate with my/our tender document will lead to the conclusion that I am/we are not registered with 
the CIDB and therefore not eligible to tender. 
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R. PROOF OF REGISTRATION OF THE BIDDER 
 

• Natural persons - certified copy of ID document/ passport 

• Partnership - a copy of Partnership Agreement plus IDs of all partners 

• Company- certified CM29  

• Company - certified CM29 and certified copy of ID document/ passport 

• Close Corporation- Certified copy of CK1 and/or CK2C and certified copy of ID document/ 
passport 

• Trust- letter of appointment from the Master of the High Court of SA and deed of trust 

• JV/Consortium- JV/Consortium Agreement plus CIPC and/or certified copies of ID documents 
of all JV/Consortium partners 
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S. CSD SUMMARY REPORT 
 

(Important note to Tenderer: Proof of Compliant Central Supplier Data Base registration (CSD) on 
tender closing date must be attached) 
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T. LETTER OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES 

 
 

(Important note to Tenderer: Certificates of good standing with the Compensation Commissioner 
must be inserted here) 
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U. MBD 4: DECLARATION OF INTEREST 
 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative declare 
their position in relation to the evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the 
company or business and exercises control over the company. 
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3.9      Have you been in the service of the state for the past twelve months? ………YES / NO 

 
3.9.1  If yes, furnish particulars.………………………...……………………………………..  

               …………………………………………………………………………………………….  
 

3.10    Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

3.  
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                        YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                      YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                              YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
State Employee 

Number 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 ...........................................................................................   ..................................................  
Signature Date 
 
 
 ...........................................................................................           …………………………………… 
Name of Bidder                Capacity of Signatory 
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V. MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following 
questionnaire: 

 
1. Are you by law required to prepare annual financial statements for auditing? 

          YES/NO 
 

If yes, submit audited annual financial statements for the past three years or since the date of establishment if 
established during the past three years. 
 
 …………………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………………. 

 
2. Do you have any outstanding undisputed commitments for Municipal services towards a municipality or any  
 other service provider in respect of which payment is overdue for more than 30 days? 
           

YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a  

municipality or other service provider in respect of which payment is overdue for more than 30 days. 
 
2.2 If yes, provider particulars. 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
3. Has any contract been awarded to you by an organ of state during the past five years, including particulars  
 of any material non-compliance or dispute concerning the execution of such contract? 

           
YES / NO 

 
3.1 If yes, furnish particulars 
 

………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 

 
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and 
 whether any portion of payment from the municipality / municipal entity is expected to be transferred out of 
 the Republic? 

           
YES / NO 

4.1 If yes, furnish the particulars 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
 
 

SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer 
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W. MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL                  
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  
 

1.2 To be completed by the organ of state 

 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) Either the 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific gals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
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invitation to provide goods or services through price quotations, competitive tendering process or any 
other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and 
a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing 
and disposal of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
                 80/20                                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙⬚
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

HDIs (Who had no franchise on 
national elections before the 
1983 and 1993 constitution) / 
black ownership  

-- 5 --  

Points for 51% Women’s Equity 
-- 5 --  

Points for black person with 
Disability -- 2.5 --  

Points for 51% owned Youth 
firm -- 5 --  

Points for Locality (Contractors 
domiciled in the North West 
Province) 

-- 2.5 --  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 
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4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it 
may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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X. MBD 7.2:  CONTRACT FORM - RENDERING OF SERVICES 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to Moretele Local 

Municipality in accordance with the requirements and task directives/proposals specifications 
stipulated in Bid Number MLM/WSIG/W15/2024-25 at the price/s quoted.  My offer/s remain binding 
upon me and open for acceptance by the Purchaser during the validity period indicated and calculated 
from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution  in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 
will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM ……………………………. 

 
DATE   ……………………………. 

 
 

 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………………. in my capacity as ……...…………………………………... 
 
accept your bid under reference number ………………dated………………………for the rendering of 
services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions 

of the contract, within 30 (thirty) days after receipt of an invoice. 
 
 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

 
 
 
 
 
 
 

    

 
 

4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
 
SIGNATURE  ………………………………………… 
 

 
OFFICIAL STAMP 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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Y. MBD 8:  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 
 
 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..………………………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 
CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
………………………………………...    ………………………….. 
Signature        Date 
 
 
 
……………………………………….    ………………………….. 
Position        Name of Bidder 
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Z. MBD9:  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1. This Standard Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 
horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 
prohibition meaning that it cannot be justified under any grounds. 

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply 

chain management system and or committed fraud or any other improper conduct in relation to such 
system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the bidding process or the execution of that contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying tender: 
 

MLM/WSIG/W15/2024-25  
INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 15 

………………………………………………………………………………………………………………………… 
(Tender Number and Description) 

 
in response to the invitation for the tender made by: 

  

Moretele Local Municipality 

………………………………………………………………………………………………………………………… 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of: ........................................................................................................................... that: 

(Name of Tenderer) 
 

I have read and I understand the contents of this Certificate; 
I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 
I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 
Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of and to sign the tender, on behalf of the tenderer. 

For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 
(a) has been requested to submit a tender in response to this tender invitation; 
(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, 

abilities or experience; and 
(c) provides the same goods and services as the tenderer and/or is in the same line of business as 

the tenderer. 

The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor.  However, communication between 
partners in a joint venture or consortium will not be construed as collusive tendering. 
In particular, without limiting the generality of the preceding paragraphs above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
(a) prices; 
(b) geographical area where the products or services will be rendered (market allocation); 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not submit a tender; 
(e) the submission of a tender which does not meet the specifications and conditions of the tender; 
or 
(f) tendering with the intention not to win the tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 
The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening and of the awarding 
of the contract. 
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I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and/or such tenderers may be restricted from conducting business with the public 
sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt 
Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 ...........................................................................................   ..............................................  
Signature Date 
 
 
 ...........................................................................................              ………………………………… 
Full name of Signatory        Capacity of Signatory 
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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

A. OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

 

Tender No. MLM/WSIG/W15-XX: INSTALLATION OF WATER RETICULATION AND 

YARD CONNECTIONS IN WARD 15. 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this 

Offer has accepted the Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value Added Tax is: 

 

Amount in 

Words........................................................................................................................................ 

………………………………………………………………………………………………………

…………….… 

R……………………………………………………..……………..…. (in figures) 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

 

Signature: (of person authorised to sign the tender): 

.............................................................................. 

Name: (of signatory in capitals): 

................................................................................................................ 

Capacity: (of Signatory): 

........................................................................................................................... 

Name of Tenderer: (organisation): 

........................................................................................................... 
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Address: 

……........................................................................................................................

........... 

.....................................................................................................................................................

...... 

Telephone number: ……………………………… Fax number: 

...................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 

 

[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 

 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data, including the Schedule of Quantities 

Part 3 Scope of Work 

Part 4 Site Information 

 

and the schedules, forms, drawings, and documents or parts thereof, which may be incorporated by 

reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 

the Tenderer and the Employer during this process of offer and acceptance are contained in the 

Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or 

deviations from said documents are valid unless contained in this Schedule, which must be duly 

signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 6.2.1 of the General Conditions of 

Contract 2015 within the period stated in the Contract Data, and he shall, immediately after 

receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), 

contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery 

of any other bonds, guarantees, proof of insurance and any other documentation to be provided in 

terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on 

which this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 

 

Signature:   ................................................................................................................... .... 

Name: (in capitals) ..................................................................................................................  .... 

Capacity:  ..................................................................................................................... .... 

Name of Employer (organisation) ......................................................................................... .... 

a)  Address: ....................................... ................. ...................................................................... 

 ...................................................................................................................................................

.. 
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Witness:   Signature: ...............................................  Name: 

............................................................... 

 

Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 
A Tenderer’s covering letter will not necessarily be included in the final contract document.  
Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of 
agreement reached during the process of offer and acceptance, the outcome of such agreement 
shall be recorded here. 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 
Any change or addition to the tender documents arising from the above agreement and recorded 
here shall also be incorporated into the final draft of the Contract. 

 

1. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

2. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

3. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

4. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

5. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

6. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 
FOR THE TENDERER: 
 
Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Tenderer: (Name and address of organisation) ...................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  

 

FOR THE EMPLOYER: 
 

Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Employer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  
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CONFIRMATION OF RECEIPT 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 

 

the …………………………….  (day)  

 

of …………………………….  (month)   

 

20…….    (year)  

 

at ……………………………. (place) 

   

 

FOR THE CONTRACTOR: 

 
Signature:   ………………………………………………………… 
      
  
Name:  …………………………………………………………  
    
 
Capacity:  ………………………………………………………… 
    

 

  

SIGNATURE AND NAME OF WITNESS: 

    
 
Signature:   …………………………………………………………  
      
 
Name:    ………………………………………………………… 
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C1.2:  CONTRACT DATA 

 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

TABLE OF CONTENTS PAGE NO. 

         

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT ...........................................................  C9 

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT .............................................................  C9 

  

 C1.2.1.2.1 GENERAL ...............................................................................................  C9 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 ..................................................  C9 
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C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 

This Contract will be based on the “General Conditions of Contract for Construction Works, 

Third Edition, 2015", issued by the South African Institution of Civil Engineering 

(abbreviated title: “GCC 2015”). 

 

It is agreed that the only variations from the GCC 2015 are those set out hereafter under 

“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT”. 
 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 
 

C1.2.1.2.1 GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special 

Conditions of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to 

the extent specified below, and shall take precedence and shall govern. 

 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each 

case by the number of the applicable clause or subclause in the GCC 2015, and the applicable 

heading, or (where a new special condition that has no relation to the existing clauses is 

introduced) by a number that follows after the last clause number in the GCC 2015, and an 

appropriate heading. 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 

 

SCC 1.1 Definitions 

 

Add the following to the end of subclause 1.1: 

 

“1.1.1.35 “Target Enterprise” means an enterprise as defined in Part E: Small Contractor 

Development of section C3.3 Particular Specifications in Part C3: Scope of works.” 

 

SCC 4.1.1 Extent of Contractor’s obligations 

 

Add the following new paragraph to the end of subclause 4.1.1: 

 

“If the contractor fails to achieve the monetary value of the target set by the Employer for contract 

participation by Targeted Enterprise in terms of Part E: Small Contractor Development of Section 

C3.3 Particular Specifications in Part C3: Scope of Works, the Contractor shall be liable to the 

employer for a sum calculated in accordance with the Contract Data and the aforementioned Scope 

of Works as a penalty for such underachievement.” 
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SCC 6.8.2 Application of Contract Price Adjustment Factor 

 

Add the following to the end of subclause 6.8.2: 

 

“Referring to the “CONTRACT PRICE ADJUSTMENT SCHEDULE” on page 72 of the GCC 

2015, delete the four consecutive paragraphs describing the symbols “L”, “P”, “M” and “F” 

respectively, and replace them with the following: 

 

"L" is the “Labour Index” and shall be the Consumer Price Index for the province and applicable 

area as stated in the Contract Data, and as published in Table 14 of the “Additional tables” of the 

Statistical release P0141 of Statistics South Africa. 

 

“P” is the “Plant Index” and shall be the Producer Price Index for “Plant or similar” as published in 

Table 4 of the Statistical release P0151 of Statistics South Africa. 

 

“M” is the “Materials Index” and shall be the Producer Price Index for “Electrical material or 

similar ” industry as published in Table 3 of the Statistical release P0151 of Statistics South Africa. 

 

“F” is the “Fuel Index” and shall be the Producer Price Index for “Diesel fuel” as published in 

Table 4 of the Statistical release P0151 of Statistics South Africa.” 
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1 C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 

PART A:  DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering, is applicable to this Contract. 
 
The General Conditions of Contract are not bound into this document but are available at the Contractor’s 
expense. Each party to the contract shall purchase its own copy of the GCC 2015, available from South 
African Institution of Civil Engineering 
 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 
Each item of data below is cross-referenced to the clause in the conditions of the contract to which it applies. 
 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, 
published by the South African Institution of Civil Engineering), the following Contact Data apply to this 
Contract. 
 
The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2 
contains information to be provided by the Contractor. 

 

CONTRACT SPECIFIC DATA 

 

The following contract-specific data, referring to the General Conditions of Contract for 

Construction Works, Third Edition (2015) are applicable to this Contract: 

 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  

1. GENERAL 

Clause 1.1.1.5: 

Replace the contents of Clause 1.1.1.5 with the following: 

 

The “Commencement Date” means the date on which the contractor receives 

written instruction from the Employer to commence with the Works. The 

instruction to commence with the works will not be issued later than 28 days 

from the date that the Agreement made in terms of the Form of Offer and 

Acceptance comes into 

effect. 

Clause 

1.1.1.13: 
The Defects Liability Period for the Works shall be 365 days. 

Clause 

1.1.1.14: 

Add the following to the end of this definition: 

 

This clause shall apply mutatis mutandis to any portion or phase of the Works 

that may be described in the Scope of Works or in the Contract Data, or 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

agreed subsequently between the Contractor and the Employer, and 

committed to writing. 

 

The time for achieving Practical Completion is Three (3) months from the 

Commencement date, including non-working days, special non-working 

days,  

Clause 

1.1.1.15: 

Name of Employer: 

  

Moretele Local Municipality is represented by: The Municipal Manager 

Clause 

1.1.1.16: 

Employer’s Agent means any Director, Associate or Professional 

Engineer/ Technologist appointed generally or specifically by the 

management of the Employer to fulfil the functions of the Employer’s 

Agent in terms of the Conditions of the Contract.  

 

Name of Employer’s Agent: Mr Cyprian February PrTechEng of MER 

Consulting Engineers  

Clause 1.2.1.2: 

Address of Employer’s Agent: 

 
19 Frikkie De Beer Street 

Menlyn,  

PRETORIA, 0002 

City of Tshwane 

Clause 

1.1.1.26 
The Pricing Strategy is Re-measurement Contract 

Clause 1.2.1 

; 

Add the following to the clause: 

 

1.2.1.3 Sent by facsimile, electronic, or any like communication irrespective 

of it being during office hours or otherwise. 

 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal 

authorities. 

 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 

representative. 

Clause 1.2.1.2: 

The address of the Employer is:  

 

Moretele Local Municipality 

4065 B, Mathibestad,  

Makapanstad  

0404 

 

Private Bag X 367 

Makapanstad  

0404 

Clause 1.3.6: 
Add the following new Clause: 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The copyright in all documents, drawings and records (prepared by the 

Employer’s Agent) related in any manner to the Works shall vest in the 

Employer or the Employer’s Agent or both (according to the dictates of the 

Contract that has been entered into by the Employer’s Agent and the 

Employer for the Works), and the Contractor shall not furnish any 

information in connection with the Works to any person or organisation 

without the prior approval of the Employer to this effect. 

Clause 3.1.3: 

The Engineer (Employer’s Agent) is, in terms of his appointment by the 

Employer for the design and administration of the Works included in the 

Contract, required to obtain the specific approval of the Employer for the 

execution of the following duties: 

 

3.1.3.1 The issuing of an order to suspend the progress of the Works, the 

extra cost resulting from which order is to be borne by the Employer in 

terms of Clause 5.11 or the effect of which is liable to give rise to a claim by 

the Contractor for an extension of time under Clause 5.12 of these 

conditions. 

 

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of 

the Works in terms of Clause 6.3, the estimated effect of which will be to 

increase the Contract Price by an amount exceeding R50 000, the evaluation 

of all variation orders in terms of Clause 6.4 and the adjustment of the 

sum(s) tendered for General Items in terms of Clause 6.11. 

 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of 

Clause 10.1. 

4. 

 

Clause 4.1.1 as 

modified by 

SCC 4.1.1 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

The penalty for failing to achieve the monetary value of the target set by the 

Employer for contract participation by Targeted Enterprise in terms of Part 

E: Small Contractor Development of section C3.3 Particular Specifications 

in Part C3: Scope of Works, is 10% of the monetary value by which the 

achieved monetary value falls short of the target monetary value. 

Clause 4.1.2: 

Add the following to the clause: 
The Contractor shall provide the following to the Engineer (Employer’s Agent) for 
retention by the Employer or his assignee in respect of all works designed by the 
Contractor: 
 
4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Engineer/ Technologist confirming that all such works have been designed in 
accordance with the appropriate codes of practice. 
 
4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 
 
4.1.2.3 design calculations should the Employer’s Agent request a copy thereof. 
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4.1.2.4 engineering drawings and workshop details (both signed by the relevant 
professional engineer/ technologist), in order to allow the Employer’s Agent to 
compare the design with the specified requirements and to record any comments he 
may have with respect thereto. 
 
4.1.2.5 “As-Built” drawings in dwg, dgn or dxf electronic format after completion of 
the Works. 
 
The Contractor shall be responsible for the design of the Temporary Works. 

Clause 4.3.3: 

Add the following new clause: 
 
The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2003 
promulgated in terms of Section 43 of the Occupational Health and 
Safety Act (Act No. 85 of 1993). 
 
Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall before commencement of the Works or any part thereof, be in the possession 
of an approved Health and Safety Plan. 
 
The Contractor shall submit an approved Health and Safety Plan to the Employer’s 
Agent within 14 days from the date that the Agreement made in terms of the Form of 
Offer and Acceptance comes into effect. 

Clause 4.3.4: 

Add the following new clause: 
 
Contractor’s liability as mandatory  
 
Notwithstanding any actions which the Employer may take, the Contractor accepts 
sole liability for due compliance with the relevant duties, obligations, prohibitions, 
arrangements and procedures imposed by the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 
2003, for which he is liable as mandatory. By entering into this Contract, it shall be 
deemed that the parties have agreed in writing to the above provisions in terms of 
Section 37 (2) of the Act. 

 

Clause 4.3.5: 

 
Add the following new clause: 
 
Contractor to notify Employer 
 
The Employer retains an interest in all inquiries conducted under this Contract in 
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 
85 of 1993) and its Regulations following any incident involving the Contractor and/or 
Sub-Contractor and/or their employees. The Contractor shall notify the Employer in 
writing of all investigations, complaints or criminal charges which may arise pursuant 
to work performed under this Contract in terms of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) and Regulations. 

Clause 4.3.6: 

Add the following new clause: 
 
Contractor’s Designer 
 
The Contractor and his designer shall accept full responsibility and liability to comply 
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the 
Construction Regulations, 2003 for the design of the Temporary Works and those 
part of the Permanent Works which the Contractor is responsible to design in terms 
of the Contract. 
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Clause 4.3.7: 

Add the following new clause: 
 
The Ministerial Determination 4, Expanded Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour 
as amended, shall apply to works described in the Scope of Work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 

Clause 4.10.3: 

Add the following new clause: 
 
The Contractor shall use local labour in accordance with the requirements contained 
within the Scope of Work. 

Clause 5.3.1: 

Add the following: 

 

The Contractor shall commence executing the Works within 28 days of the 

Commencement Date. 

 

The documents required before commencement with Works execution are: 

 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• A detailed cash flow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational 

Health and Safety Act No. 85 of 1993’ to be signed by the Contractor 

and the Employer (refer to Clause 4.3 of the GCC 2015 and to 

paragraph E9. Contractor’s Responsibilities in Part E of C3.3 

Particular Specifications in the project specifications). 

Clause 5.3.2: 

Add the following: 

 

The time to submit the documentation required (Refer to Clause 5.3.1) 

before commencement with Works execution is 14 days. 

Clause 5.4.2: 
The access and possession of Site shall not be exclusive to the Contractor but 

as set out in the Scope or Works and/or Site information. 

Clause 5.6.1: 

Add the following to the clause: 

 

In this regard the Contractor shall have regard for the phases and sub-phases 

(if applicable) for the Development, which shall also be the order in which 

the Permanent Works shall be constructed, unless otherwise agreed between 

the parties and committed to writing. If phased construction is applicable, the 

phases and sub-phases will be described in the Specifications and/or will be 

indicated on the Phasing Plan which forms part of the Drawings. 

Clause 5.7.1: 

Delete the last paragraph of the clause and replace with the following: 

 

No such instruction by the Employer’s Agent to expedite progress shall be 

the subject of additional compensation to the Contractor unless the 

instruction explicitly states that the Contractor is entitled to additional 
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compensation and cites the amount of such compensation or the basis upon 

which it is to be determined. 

Clause 5.8.1 

The non-working days are Sundays. 

 

The special non-working days are the construction industry year-end break 

and the following statutory public holidays as declared by National 

Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom 

Day, Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day 

of Reconciliation, Christmas Day and the Day of Goodwill. 

 
The construction industry year-end break commences on the first working 
day after 15 December and ends on the first working day after 5 January of 
the following year. 

Clause 5.12.3: 

Delete the contents of the clause and insert the following: 

 

If an extension of time is granted, other than an extension resulting from 

abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such 

additional time-related General Items as are appropriate having regard to any 

other compensation which may already have been granted in respect of the 

circumstances concerned. 

Clause 5.13: 

Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the 
Works, or any specific portion thereof that is identified in the Scope of Works to 
the extent which entitles him in terms of Clause 5.14.2 to receive a Certificate 
of Practical Completion for the Works, then the Contractor shall be liable to the 
Employer for the sum(s) stated below as (a) penalty(ies) for every day which 
shall elapse between the Due Completion Date for the Works or the specific 
portion of the Works and the actual Date of Practical Completion of the Works 
or of the specific portion. 

The penalty for failing to complete the Works is 0,05% of the total Tender Sum 
per day, up to a maximum limit of twenty-five thousand rand per day.  

5.13.2 If before the issue of a Certificate of Practical Completion for the whole 
of the Works, or for any specific portion thereof that is identified in the Scope of 
Works, any further part of the Works has been:  

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; 
or  

5.13.2.2 occupied or used by the Employer, his agents, employees or other 
contractors (not being employed by the Contractor); 

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall 
be reduced by the amount which is determined by the Employer’s Agent to be 
appropriate under the circumstances. 
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5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve 
the Contractor from his obligation to complete the Works, nor from any of his 
obligations and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 
5.13.1 shall be accumulative. The Employer may, without prejudice to any other 
method of recovery, deduct the amounts of all such penalties from any monies 
in his possession that are or may become due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit 
the right of the Employer’s Agent of the Employer to act in terms of Clause 9.2. 

Clause 5.13.4: 

Add the following new Clause: 

 

If the Contractor shall, without the prior written permission of the 

Employer’s Agent, in respect of any portions of the Works which are 

prescribed in the Scope of Work to be executed using labour intensive 

construction methods, or for which the maximum size and capacity of 

mechanical plant and equipment is restricted in terms of the Contract: 

 

• fail to execute such portions of the Works, or any parts thereof, 

utilising labour-intensive construction methods strictly in accordance 

with the provisions of the Contract; or 

• utilise in the execution of such portions of the Works, or any parts 

thereof, mechanical plant or equipment which conflicts with the terms 

of the Contract; or 

• utilise in the execution of such portions of the Work, workers drawn 

from sources other than those allowed in terms of the Contract. 

 

then the Contractor shall be liable to the Employer for the percentage stated 

below of the value of the Works so executed in conflict with the provisions 

of the relevant Scope of Work, as a penalty for non-compliance. 

 

The penalty for non-compliance is: 15% of the value of Works specified. 

 

The imposition of penalties in terms of this clause shall not relieve the 

Contractor from his obligation to complete the Works, nor from any of his 

obligations and liabilities under the Contract. 

Clause 5.16.3: 
The Latent defect period is 10 years after the issue of the Final Approval 

Certificate in terms of Clause 15.6.1 

Clause 6.1.1: 

Add the following to the clause: 

 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope 

of Work. Any non-payment for such works shall not relieve the Contractor 

in any way from his obligations either in contract or in delict. 
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Clause 6.2.1: 

Add the following to this Clause: 

 

The amount of the Surety will be 10% of the Contract Price (including Value 

Added Tax) at the time that the Agreement comes into effect. The guarantee 

shall remain valid until the issue of the Certificate or Certificates of 

Completion in respect of the whole of the Permanent Works. The Pro Forma 

Form of Guarantee bound into the General Conditions of Contract is 

replaced by the Form of Guarantee (Deed of Surety ship) which is included 

in Part C1.3 of this document. 

 

This approval or otherwise shall be based upon legal opinion to be provided 

by the Employer’s Agent. 

Clause 6.8.2: 

The value of the certificates issued shall be adjusted in accordance with the 

Contract Price Adjustment Schedule with the following values: 

 

The values of the coefficients for calculating the Contract Price Adjustment 

Factor are: 

 

• a = 0.20   

• b = 0.35   

• c = 0.35   

• d = 0.10  

 

The “Consumer Price Index” will be as for the province of North West for the 

area of Moretele Local Municipality. 

 

The base month is the month prior to the month in which the closing date for 

the tender falls. 

Clause 6.8.3: 

Price Adjustments for variations in the cost of special materials will be 

allowed. “The Contractor will be required to provide full details in Part 2 of 

the Contract Data”. 

Clause 6.8.4: In line 8 delete the words “between the Employer and the Contractor”. 

Clause 10.1.5: 
The percentage advance on materials not yet built into the Permanent Works 

is 80%. The percentage advance on plant not yet supplied to site is 0%. 

Clause 6.10.3: 

The percentage retention on the amounts due to the Contractor is 10%. The 

limit of retention money is 5% of the first One Million Rand plus 1.6% of 

the remaining amount of the tender offer excluding contract price 

adjustment, contingencies and VAT. A Retention Money Guarantee is 

permitted. 

Clause 6.10.4: In line 4 delete the word “said” and insert the word “correct”. 

Clause 6.10.9: 

Replace the first sentence of the clause with the following: 

 

Within 14 days after the date of final approval as stated in the Final 

Approval Certificate, the Contractor shall deliver to the Engineer 

(Employer’s Agent) a final statement claiming final statement of all moneys 

due to him for additional work ordered by the Employer’s Agent after the 
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Certificate of Completion date (save in respect of matters in dispute, in terms 

of Clause 58, and not yet resolved) plus the remainder of retention monies 

(subject to Clause 49.5.1) retained by the Employer. 

Clause 8.6.1.2: 
The value of materials supplied by the Employer to be included in the 

insurance sum is nil. Special Risks Insurance issued by SASRIA is required. 

Clause 8.6.1.3: 

The limit of indemnity for liability insurance is R5 000 000 per event, the 

number of events being unlimited. Liability insurance shall include a spread 

of fire risk. 

Clause 

8.6.1.1.3: 

The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is R100 000.00 (one hundred thousand Rands 

only). 

Clause 

6.11.1.3: 
Delete “15 %” and replace it with “25%”. 

Clause 10.4.2, 

10.7.1: 

Failing Amicable Settlement, unresolved Disputes shall be referred to 

Arbitration. 

E1003 

Refer to Part 

C3: Scope of 

Works, 

section C3.3 

Particular 

Specifications, 

Part E: Small 

Contractor 

Development 

CONTRACT PARTICIPATION 
 

Requirements in terms of the Reconstruction Development Programme. 
 
Target Values 
In this contract, the minimum target value shall be as follows: 
 

• Labour Maximisation: 5% 

• ABE Support: 10% 

• HID Supervisory staff: 10% 
 

The penalties for not reaching the required target values will be calculated at 20% 
of the difference between the set target values and the actual target values 
achieved by the contractor at the completion of the works. 
 

No bonuses for achieving the set target values are applicable. 
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PART B:  DATA PROVIDED BY THE CONTRACTOR 

 

The following contract-specific data are applicable to this contract. 

 

REFEREN

CE 

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

  

 

Clause 

1.1.1.9: 

 

Name of the Contractor: 

…………………………………………………………………… 

 

……………………………………………………………………………………

…………….. 

  

Clause 

1.2.1.2: 

The contractor’s address for receipt of communication is: 

 ……………………………………………………………………………………

…………….. 

 

……………………………………………………………………………………

…………….. 

 

……………………………………………………………………………………

…………….. 

 

Telephone: 

…………………………………………………………………………………… 

 

eMail: 

……………………………………………………….………………………….…

…… 

Clause 

37.2.2.3 

The percentage allowance to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping clerical work, insurance, establishment, 

superintendence and the use of hand tools is……………………….% 

Clause 

6.5.1.2.3 

The percentage allowance on the net cost of materials actually used in the 

completed work is  …….…% 

6. PAYMENT AND RELATED MATTERS 
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Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special 

materials listed.  This information shall be used to calculate the variation in cost of 

the special materials. 

 

The rates and prices for the special materials shall be furnished by the Tenderer, 

which rates and prices shall not include VAT but shall include all other 

obligatory taxes and levies.  The quoted price to be provided by the Tenderer is 

the ruling price on the first of the month prior to the month in which the closing 

date for the Tender falls. 

 

1.1.1.1.1.1.1.1.1 Table 1 
 

SPECIAL MATERIALS UNIT* RATE OR PRICE FOR THE BASE MONTH 

 

 

each 

each 

……………………………………………… 

………………………………………………. 

  

 * Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor shall substantiate the above rates or prices with acceptable 

documentary evidence. 

 

 

Signed on behalf of Tenderer: ……………………………………………………. 

 

 

 

 

 

 

Clause 6.2.1: 

 

 

The security to 

be provided by 

the Contractor 

shall be one of 

the following: 

 

Type of security 

Contractor's 

choice 

(Indicate 

"Yes" or "No") 

Cash deposit of 10 % of the Contract Sum.  

Fixed Performance Guarantee of 10 % of the Contract 

Sum. 

 

Retention of 10% of the value of the Works.  

Cash deposit of 5% of the Contract Sum plus the 

retention of 5% of the value of the Works. 

 

Fixed Performance guarantee of 5% of the Contract 

Sum plus the retention of 5% of the value of the 

Works.  
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C1.3:  PERFORMANCE GUARANTEE 

 
PRO FORMA 

 

2.1.2 PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  ............................................................................................................................  

Physical address:  .................................................................................................................................  

“Employer” means:  .............................................................................................................................  

“Contractor” means: ............................................................................................................................  

“Employer’s Agent” means:  ...............................................................................................................  

“Works” means:  ..................................................................................................................................  

“Site” means:  ......................................................................................................................................  

“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R  .................................................  

Amount in words:  ...............................................................................................................................  

“Guaranteed Sum” means:  The maximum aggregate amount of R  ...................................................  

Amount in words:  ...............................................................................................................................  

“Expiry Date” means:  .........................................................................................................................  

CONTRACT DETAILS 

Employer’s Agent issues:  Interim Payment Certificates, Final Payment Certificate and the 

Certificate of Completion of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Employer’s Agent of the Certificate of Completion of the Works or the date of payment in full 
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of the Guaranteed Sum, whichever occurs first.  The Employer’s Agent and/or the Employer 

shall advise the Guarantor in writing of the date on which the Certificate of Completion of the 

Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract and failing such payment within 

seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 

in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and shall 

refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms 
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of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 

bank compounded monthly and calculated from the date payment was made by the Guarantor 

to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

2, where after no claims will be considered by the Guarantor.  The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate’s Court. 

 

Signed at ..............................................................................................................................................  

Date  .....................................................................................................................................................  

Guarantor’s signatory (1)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Guarantor’s signatory (2)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Witness signatory (1)  ..........................................................................................................................  

Witness signatory (2)  ..........................................................................................................................  
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT No 85 OF 1993  
 
 

THIS AGREEMENT is made between Moretele Local Municipality represented by The 

Municipal Manager 

 

(hereinafter called the EMPLOYER) of the one part, herein represented by:  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

AND:  .................  ..........................................................................................................................   

(hereinafter called the CONTRACTOR) of the other part, herein represented by .......................  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of: 
 
Tender No. MLM/WSIG/W15-XX: INSTALLATION OF WATER RETICULATION AND 

YARD CONNECTIONS IN WARD 15. 
 
for the construction, completion and maintenance of the works; 
 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 

No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the 

ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated 

in terms thereof. 

 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees.  The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 

 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed by 

the ACT and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER 

and the EMPLOYER’S AGENT from being obliged to comply with any of the aforesaid 
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duties, obligations, prohibitions, arrangements and procedures in respect of the work 

included in the contract. 

 

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 

CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 

and 2 above, which steps may include, but shall not be limited to, the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR, or to take such steps the 

EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost 

of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 

 

 

 

Thus signed at ..………..………..……………………....…….. for and on behalf of the 

CONTRACTOR  

 

on this the ……………… day of ……......………..……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  

 

 

Thus signed at ……………………………………………. for and on behalf of the EMPLOYER 

on this 

 

the …………………………... day of ……………..……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  
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2.1.3 C1.5:  RETENTION MONEY GUARANTEE 

 
PRO FORMA 

 

2.1.4 RETENTION MONEY GUARANTEE 

 

The Municipal Manager 

Moretele Local Municipality 

Private Bag X 367 

Makapanstad  

0404 

 

b) Tender No. _______________ FOR 

____________________________________________________ 

 

ISSUED TO:  the Moretele Local Municipality, represented by The Municipal Manager 

(Hereinafter referred to as “the Employer”) 

 

ON BEHALF OF:  …………………………………………….…….. (Hereinafter referred to as 

“the Contractor”) 

 

In connection with 

 

Tender No. ……………………………………………….... (Hereinafter referred to as “the 

Contract”) 

 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a 

guarantee in lieu of the whole or portion of the retention monies provided for under the Contract; 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, 

to pay the Employer such amounts as the Employer may, from time to time, demand from us. 

 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  

 

       

………………………………………………………………………………………………………

………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied 

by a certificate complying with Clause 2, signed by the Employer’s Agent in office as such in 

terms of the Contract. 

 

2. The Employer’s Agent’s certificate referred to in Clause 1 shall certify 

 

(a) that he is the Employer’s Agent in office as such in terms of the Contract, 

(b) that the Contractor is in breach of his obligations under the Contract, and 

(c) that the amount demanded, which amount the certificate shall specify, 
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(i) does not exceed the amount of retention monies which, but for this guarantee, would 

have been retained by the Employer in terms of the Contract at the date of the 

certificate, less the aggregate of the amounts of retention money actually retained by 

the Employer and the amounts previously paid by us to the Employer in terms hereof, 

and 

 

(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach 

referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the 

Employer from payments due the Contractor in terms of the Contract by reason of the 

breach referred to, and any amount in retention money actually held by the Employer 

save to the extent that the same had been deducted from any previous demand in terms 

hereof. 

 

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 

1 and 2 make payment to the Employer of the amount demanded at such other address as the 

Employer shall in writing notify us. 

 

4. Subject to compliance with the provisions thereof, our liability to make the payments herein 

referred to shall be unconditional and shall not be affected nor diminished by any disputes, claims 

or counterclaims between the Employer and the Contractor. 

5. Our aggregate liability under this guarantee is limited to R …………… ....... ………………. 

 

6. This guarantee shall expire on the date on which the last of the retention monies, which but for 

this guarantee would have been retained by the Employer, becomes payable to the Contractor.  

 

7. This guarantee is not transferable and must be produced for endorsement if any part payment is 

made and must be returned to us against final payment of our aggregate liability or on the date 

of the expiry of the guarantee in terms of Clause 6, whichever is the earlier. 

 

Signed in the presence of the subscribing witnesses: 

 

At ……………………..…………………… for and on behalf of 

…………………………………………… 

 

on this  ……………………………… day of 

…………………………………………………….…………… 

 

Signature: ........................................................................................................................................  

 

Capacity:  ........................................................................................................................................  

 

Address: ..........................................................................................................................................  

 

As Witnesses: 

 

1. ………………………………………….. Name in Block Letters … ................................  

 

2. ............................................................ Name in Block Letters  ......................................... . 
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2 C1.6:  TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY 
 
(To be completed during construction by successful Tenderer only) 

 

Claim for materials on-site, Payment Certificate No. ……………… Date: 

………………..…………….. 

 

Tender No: …………………………………. For (contract title) 

…………….……………………………… 

 

……………………………………………………………………………………….………………..

……………… 

 

I, the undersigned (name of signatory) ………………….……………………………...… in my 

capacity as 

 

………………………………………………. of (name of Contractor) 

………………………………………… 

 

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the 

Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona 

fide ownership is attached hereto, unto and in favour of (name of Employer) 

……………………………………………….. 

 

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership 

thereof passes to the Employer by constitutum possessorium. 

 

I herewith indemnify the Employer against any claim to and in respect of said materials by reason 

of the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the 

materials and agree that no payment for materials on site will be made by the Employer until such 

time as I have submitted documentary proof of bona fide ownership of the said materials and 

goods. 

 

This transfer shall become effective upon conclusion of the Contractor receiving payment from the 

Employer or from any other person on behalf of the Employer for the materials and goods as 

Materials on Site, payment of retention money thereon excluded. 

 

I further confirm that I am fully responsible for all materials and goods listed under this Transfer of 

Rights and that they have been insured adequately against all risks and will remain insured until 

they are built into or used in the permanent works and taken over by the Employer. 

 

This certificate of Transfer of Rights applies only to the materials and goods as listed in the 

following table. 

 

DESCRIPTION OF 

ITEM 
UNIT QUANTITY RATE AMOUNT SUPPLIER 
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Signed by: …………………………………………………………………………Date: 

………..……..……… 

for and on behalf of the Contractor. 

 

Witnessed by: ……………………………………………………………………. Date: 

……………………… 

 

NOTE: This form, together with the documentary proof of ownership or proof of payment by the 

Contractor to the supplier, shall accompany the Contractor’s claim for payment for 

materials on site in terms of Clause 6.10.1.5 of the General Conditions of Contract 2015. 

 

C2: PRICING DATA 

 
C2.1 PRICING INSTRUCTIONS 

 

1. GENERAL 

 
The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

 

The Schedule of Quantities has been drawn up generally in accordance with the relevant 

provisions of the Standard Specifications. 

 

The short descriptions of the items in the Schedule of Quantities are for identification 

purposes only and the measurement and payment clause of the Standard Specifications and 

the Particular Specifications, read together with the relevant clauses of the amendments and 

additions contained in the Project Specifications and directives on the drawings, set out what 

ancillary or associated work and activities are included in the rates for the operations 

specified. 

 

For the purposes of this Schedule of Quantities, the following words shall have the meanings 

hereby assigned to them: 

 

Unit:  The unit of measurement for each item of work as defined in the specifications. 

 

Quantity: The number of units of work for each item. 

 

      

      

      

 

TOTAL VALUE OF MATERIALS AND GOODS 
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Rate: The payment per unit of measurement at which the Tenderer tenders to do the 

work. 

 

Amount: The product of the quantity and the rate tendered for an item. 

 

Lump Sum: An amount tendered for an item, the extent of which is described in the 

Schedule of Quantities, the specifications or elsewhere but the quantity of work 

of which is not measured in any units.  

 

3. QUANTITIES REFLECTED IN THE SCHEDULE  

 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-

measure during the execution of the work.  The quantities finally accepted and certified for 

payment, and not the quantities given in the Schedule of Quantities, shall be used to 

determine payments to the Contractor.  The Contractor shall obtain the Employer’s Agent's 

detailed instructions for all work before ordering any materials or executing work or making 

arrangements for it.  The quantities of material or work stated in the Schedule of Quantities 

shall not be regarded as authorisation for the Contractor to order material or to execute work. 

 

The Works as finally completed in accordance with the Contract shall be measured and paid 

for as specified in the Schedule of Quantities and in accordance with the General and Special 

Conditions of Contract, the Project Specifications and the Drawings.  Unless otherwise 

stated, items are measured net in accordance with the Drawings, and no allowance has been 

made for waste.  The validity of the contract will in no way be affected by differences 

between the quantities in the Schedule of Quantities and the quantities finally certified for 

payment. 

 

 

 

 

4. PROVISIONAL SUMS 

 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of 

Quantities, payment for the work done under such items will be made in accordance with 

Clause 6.6 of the General Conditions of Contract 2015. The Employer reserves the right, 

during the execution of the works, to adjust the stated amounts upwards or downwards 

according to the work actually done under the item, or the item may be omitted altogether, 

without affecting the validity of the Contract. 

 

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums 

inserted by the Employer in the "Amount" column of the Schedule of Quantities and in the 

Summary of the Schedule of Quantities unless ordered or authorised in writing by the 

Employer before closure of tenders.  Any unauthorised changes made by the Tenderer to 

provisional items in the schedule, or to the provisional percentages and sums in the Summary 

of the Schedule of Quantities, will be treated as arithmetical errors. 
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5. PRICING OF THE SCHEDULE OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the 

full inclusive prices to be paid by the Employer for the work described under the several 

items, and shall include full compensation for all costs and expenses that may be required in 

and for the completion and maintenance during the defects liability period of all the work 

described and as shown on the drawings as well as all overheads, profits, incidentals and the 

cost of all general risks, liabilities and obligations set forth or implied in the documents on 

which the Tender is based.   

 

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the 

exception of the items for which only rates are required, or items which already have Prime 

Cost or Provisional Sums affixed thereto.  If the Tenderer omits to price any items in the 

Schedule of Quantities, then these items will be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or "not applicable" have been added by 

the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any 

change in quantities during the execution of the Contract. 

 

Should the Tenderer group a number of items together and tender one lump sum for such group 

of items, this single lump sum shall apply to that group of items and not to each individual item. 

 

The tendered lump sums and rates shall be valid irrespective of any change in the quantities 

during the execution of the contract. 

 

The Tenderer shall fill in rates for all items where the words "rate only" appear in the 

"Amount" column.  "Rate Only" items have been included where: 

 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up of a pay item may be expected; and 

(c) no work under the item is foreseen at the tender stage but the possibility that such work 

may be required is not excluded.  

 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate 

shall apply in the event of work under this item being required.  The Tenderer shall, however, 

note that in terms of the Tender Data, the Tenderer may be asked to reconsider any such rates 

which the Employer may regard as unbalanced. 

 

Reasonable compensation will be received where no payment item appears in respect of 

work required in terms of the Contract which is not covered in any other pay item. 

 

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and 

shall include all levies and taxes (other than VAT).  VAT will be added in the summary of 

the Schedule of Quantities.  Note that fractions of a cent in all rates shall be discounted. 

 

6. CORRECTION OF ENTRIES 
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Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed 

out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the 

alteration must be initialled by the Tenderer. 

 

7. INTERIM PAYMENTS 

 

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 

6.10 of the General Conditions of Contract 2015, in respect of "sum" items in the Schedule 

of Quantities shall be by means of interim progress instalments assessed by the Employer’s 

Agent and based on the measure in which the work actually carried out relates to the extent 

of the work to be done by the Contractor. 

 

Notwithstanding any custom to the contrary, the work as executed will be measured for 

payment in accordance with the methods described in the contract documents under the various 

items of payment. 

 

Attention is directed to the provisions of Clause 1220 of the Standard Specifications regarding 

the measurement of quantities for payment.  Except where specified otherwise than in Clause 

1220, the nett measurements or mass of the finished work in place shall be taken for payment, 

but any quantity of work in excess of that prescribed shall be excluded. 

 

8. UNITS OF MEASUREMENT 

 

The units of measurement described in the Schedule of Quantities are metric units.  The 

following abbreviations are used in the Schedule of Quantities: 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2 =  square metre 

m2-pass =  square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  ton (1 000 kg) 

No =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  ton-kilometre 

h =  hour 

dia =  diameter 

Sum =  lump sum 

 

9. CONSISTENCY OF RATES 

 

In order to ensure that payments certified by the Employer’s Agent are reasonably consistent 

with the market value of the work done, and that variations in quantities do not distort the 

contract valuation, the rates, prices and amounts tendered in the Schedule of Quantities are 

required to be in balance. 

 

 A tender will be considered out of balance if: 

 

 (i) the combined, extended total tendered for the item: 
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  B13.01 The contractor's general obligations: 

 

  (a) Fixed obligations 

  (b) Value-related obligations 

  (c) Time-related obligations 

 

exceeds a maximum of 15% of the Tender Offer (excluding contingencies, escalation 

and VAT). 

 

(ii) the rates, prices or amounts tendered for any other items differ by more than 20 

(twenty) percent from either the next highest or next lowest rates, prices or amounts 

tendered, or else from the latest municipal estimates. 

 

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given 

written notice by the Employer to adjust those rates or lump sums which are unreasonable or 

out of balance, the Tenderer fails to make the necessary satisfactory adjustments.  These 

adjustments in rectification will be such that increases are balanced by decreases, leaving the 

tender offer unchanged. 
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C2.2. SCHEDULE OF QUANTITIES 
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

BOQ PAGE  NUMBER C34

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

MORETELE LOCAL MUNICIPALITY

INITIAL
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 1

1200 PRELIMARY AND GENERAL

A,AB

1.1 FIXED CHARGE ITEMS

A

1.1.1 8.3.1 Contractual requirements sum 1

1.1.2 PSAB 1 The Contractor to prov ide a name board No 2

1.1.3 PSAB 5.5 The Contractor to prov ide survey assistant sum 1 Rate Only

1.1.4 PSAB 5.5 The Contractor to prov ide survey equipments sum 1 Rate Only

1.1.5 PSAB 3.2 The Contractor to prov ide offices, storage and carports sum 1

1.1.6 The Contractor to prov ide workshops sum 1

1.1.7 The Contractor to prov ide liv ing accommodations sum 1

1.1.8 PS 7.1 The Contractor to prov ide ablution and latrine facilities sum 1

1.1.9 The Contractor to supply tools and equipments sum 1

1.1.10 PS 6.1& The Contractor to prov ide water, electricity & communications sum 1

1.1.11 PSA 3.6 Deal with water as described in SANS 1 200 A section 5.5 sum 1

1.1.12 The Contractor to establish access road to site sum 1

1.1.13 8.3.3 Other fixed charge obligations by the Contractor sum 1

1.1.14 8.3.4 The Contractor to remove site establishment sum 1

1.1.15 The Contractor to make provision for traffic control sum 1

1.2 TIME RELATED ITEMS

PSA

1.2.1 8.4.1 Contractual requirements sum 1

1.2.2 8.4.2 The Contractor to maintain facilities on the site sum 1

1.2.3 8.4.3 The Contractor's superv ision of the site sum 1

1.2.4 8.4.4 The Contractor's company and head office overhead costs sum 1

1.2.5 8.4.5 Other time related obligations by the Contractor sum 1

1.2.6 Time related costs for traffic control sum 1

1.3 PROVISIONAL SUMS BY THE ENGINEER

PSA

1.3.1 Prov isional sum for various tests requested by the Engineer Prov 1 60 000,00 60 000,00

1.3.2 Contractor's overhead and profit on I tem 1.3.1 %

1.3.3
Prov isional sum for the remuneration of the CLO on monthly basis as 

determined by the Client
Prov 1 70 000,00 70 000,00

1.3.4 Contractor's overhead and profit on I tem 1.3.3 %

1.3.5
Prov isional sum for the Sitting Allowance of the PSC Members 

attending PSC meetings during the Construction Phase of the project
Prov 1 40 000,00 40 000,00

1.3.6 Contractor's overhead and profit on I tem 1.3.5 %

1.3.7
Prov isional sum for suppply and install of Back up Generator and 

concrete enclosure
Prov 1 300 000,00 300 000,00

1.3.8 Contractor's overhead and profit on I tem 1.3.7 %

1.3.9 PASB 3.2.6
Prov isional sum to prov ide the laptop with all accessories and 

necessary software to the Engineer
Prov 1 20 000,00 20 000,00

1.3.10 Contractor's overhead and profit on I tem 1.3.9 %

1.3.11
Provisional sum to prov ide the local sucontractors with PPE for the 

duration of the contract
Prov 1 50 000,00 50 000,00

1.3.12 Contractor's overhead and profit on I tem 1.3.11 %

1.3.13 Provisional Sum for Eskom Connection and ancillaries Prov 1 200 000,00 200 000,00

1.3.14 Contractor's overhead and profit on I tem 1.3.11 %

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

SCHEDULE CARRIED OVER TO PAGE C36

BOQ PAGE NUMBER C35

Unit RateItem Description

INITIAL
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 1

1200A,

AB
PRELIMARY AND GENERAL - DAYWORKS

SCHEDULE CONTINUED FROM PAGE C35

1,4 LABOUR - NORMAL WORKING HOURS (Provisional)

1.4.1 Skilled labour (Artisan) hr 40

1.4.2 Semi Skilled Labour hr 48

1.4.3 Unskilled Labour hr 48

1.4.4 Foreman hr 32

1.4.5 Extra -over for items 2.1.1 to 2.1.4 for working during non working hours hr 24

1,5 Materials: (Provisional)

1.5.1 Allowance for Materials used under Dayworks
Prov 

Sum
1 R30 000,00 30 000,00R       

1.5.2 Overheads, Handling and all charges on item 2.2.1 %

1,6 Plant - Heavy Equipment: (Provisional)

Plant shall not be more than 3 years old or have more than 3000hrs 

logged. Operator to be qualif ied and have competency certif icate

1.6.1 Excavator - Size Cat 225 hr Rate only

1.6.2 Excavator - TLB hr Rate only

1.6.3 Grader 140G or Similar hr Rate only

1.6.4 Front end loader - bucket capacity ≤ 1.5m³ hr Rate only

1.6.5 Tipper Truck - 5m³ capacity hr Rate only

1.6.6 Vibratory compaction roller - 13.5 ton hr Rate only

1.6.7
Transport cost per any unit of plant to be delivered to site and removed 

from site for items 2.3.1 to 2.3.6
Sum Rate only

1,7 Plant - small Equipment: (provisional)

1.7.1 Pedestrian roller - BW90 Or similar hr Rate only

1.7.2 Vibratory plate compactor hr Rate only

1.7.3 Vibratory rammer hr Rate only

1,8 Temporary works

1.8.1
Prov ision and maintenance of construction access to sites, camp or 

pipeline routes as required by the Contractor
Sum 1

BOQ PAGE NUMBER C36

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

Item Description Unit Rate

TOTAL CARRIED TO SUMMARY

INITIAL
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 2

1 200 VALVE BOXCHAMBER

DRAWING REFERS: MKLM/MW - 02

2,1 EARTHWORKS

D

2.1.1 8.3.1.1 Excavate for valve box chamber, backfill and compact around m³ 51

after installation

2,2 MISCELLANEOUS ITEMS

G

2.2.1 Supply &install complete class 16 AVKvalves as follows:

2.2.1.1 75mm Ø gate valve with valve chamber No 14

2.2.1.2 90 mm Ø gate valve with valve chammer No 6

2.2.1.3 110 mm Ø gate valve with valve chamber No 10

2.2.1.4 160 mm Ø gate valve with valve chamber No 0 Rate only

2.2.1.5 200 mm Ø gate valve with valve chamber No 0 Rate only

2.2.2 Supply &install complete fire hydrants as follows:

2.2.2.1 75 mm Ø fire hydrant with hydrant chamber & hydrant tee No 5

2.2.3 Supply & install pipeline markers

2.2.3.1 supply and install pipeline markeres as per drawing : No 40

0,00

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

BOQ PAGE NUMBER C37

Item Description Unit Rate

TOTAL CARRIED TO SUMMARY

INITIAL
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PROJECT NO: MLM/WSIG/W15-XX DATE: 29-04-2022

MORETELE LOCAL MUNICIPALITY 2001

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

Item Payment Amount

number reference Tender Rands.cents

SANS SCHEDULE 3

1 200 STORAGE TANKS

DRAWING REFERS: MKLM/MW - 02

3,1 EARTHWORKS

3.1.1 D8.3.1.1 Clear and strip site m² 1800

3.1.2 D8.3.10 Spread stockpiled topsoil as required by the Engineer m³ 540

3.1.3 D8.3.2a Excavate in bulk, cut to spoil excess material m³ 207

3.1.4 Excavation in hard material m³ 10

3.1.5 Soilpoisoning m² 472

3,2 CONCRETE & RELATED WORKS

3.2.1 G8.4.3 25 MPa concrete for column foundations m³ 1,5

3.2.2 G8.2.1 25MPa concrete for bases m³ 175

3.2.5 G8.4.4 Uniform wood float finish m² 12

3,3 CONCRETE ANCILLIARIES

3.3.1 Reinforcement t 8

3.3.2 G8.2.1 Formwork m² 1236

3.3.3 Mesh ref 193 m² 294,63

3.3.4 15MPa concrete blinding layer m³ 10,34

3.3.5 100mm x 6mm steel flat bar m 310

3,4 MISCELLANEOUS ITEMS

3.4.1 PSHA
Supply, deliver to site and erection of elevated storage tank and 

tank stand

Supply, delivery to site and erection of sectional pressed steel tank, 

sterilising and water tightness test in the following sizes : 116kl

Structural steel stand with associated access ladder, surface 

dressing, surface preparation, shop priming and 2 layers of site

 painting including holding down bolts :

Note : (Tank stand to have a safety platform as per Occupational

 Health and Safety Act : General Safety Regulations)

Supply, install, disinfect and test hot dip galvanised pipes complete,

 including isolating 100ND valve, one overflow pipe ,

Inlet&Outlet pipes, 100mm flow meter on outlet for the

 following 

a)15m high stand
Prov 

Sum
1 R1 100 000,00 R1 100 000,00

3.4.2 Contractor's overhead and profit on I tem 3.4.1 %

3.4.3 Supply, deliver to site and erection of storage tank 

Supply, delivery to site and erection of sectional pressed steel tank, 
Prov 

Sum
1 R2 330 000,00 R2 330 000,00

with cover, water tightness test, sterlizing including pipe 1.5ML 

capacity

3.4.4 Contractor's overhead and profit on I tem 3.4.3 %

Pumphouse

Supply and install pump house with panels or units easy to handle, 

lift and stack made of concrete mix grade 30, with concrete roof, 

panels to be fixed to steel frame, steel door made of 5mm thick 

steel plate, one window each side as shown on DWG No xx

Prov 

Sum
1 R150 000,00 R150 000,00

3.4.5 Booster Pump

Supply and installation of Booster Pumps including mechanical & 

electrical works 

Prov 

Sum
1 R1 000 000,00 R1 000 000,00

Contractor's overhead and profit on I tem 15.4.3 %

3.4.6 Precast concrete walling (Concrete Pallisade 2.2m high )

a)Supply and erect walling of 2.2m high concrete palisade formed 

of 125 x 125 x 3000mm long precast concrete I -section post with 

factory mitred heads and cast into concrete bases at 1500mm 

centres, with and including eight  35 to 40mm thick x 300mm wide x 

1440mm long precast concrete horizontal panels with louvre 

pattern finish on side, fitted between posts and with ends of panels 

gouted into recess in sides of posts. including walling of end posts

m 170

BOQ PAGE NUMBER C38
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 4

1 200 WATER NETWORK PIPE TRENCHES

DRAWING REFERS:MLM/22/WT-02,03,04, 05,06,

4.1 SITE CLEARANCE

DB

4.1.1 8.3.1 Remove vegetation and trees up to 1m girth m 6 575

4.2 EXCAVATIONS

DB

4.2.1 8.3.2.a Excavation for 75 mm Ø uPVC pipes, 800 x 1200 mm m 2 175

4.2.2 8.3.2.a Excavation for 90 mm Ø uPVC pipes, 800 x 1300 mm m 1 400

4.2.3 8.3.2.a Excavation for 110 mm Ø uPVC pipes, 800 x 1300 mm m 3 000

4.2.4 8.3.2.a Excavation for 160 mm Ø uPVC pipes, 800 x 1300 mm m 0 Rate only

4.3 EXCAVATION ANCILLARY ITEMS

4.3.1 8.3.2.b2 Extra over for excavation in hard rock material m³ 329

4.3.2 8.3.2.b2 Extra over for excavation in boulder material m³ 316

4.3.3 8.3.2.c Extra over for additional deeper excavations m³ 329

4.3.4 8.3.3.1.b Make up deficiency in backfill material by importation m³ 329

4.3.5 8.3.3.2 Open up borrow pit sum 1 Rate only

4.3.6 8.3.3.3 Compaction in road reserves with 1:10 mix soilcrete m³ 20

4.3.7 Remove and reinstate existing fences (no new material involved) m 100

4.4 DEALING WITH EXISTING SERVICES

DB

4.4.1 8.3.5.a Electrical cables crossing the new trenches No 5 Rate only

4.4.2 8.3.5.a Non optic post office cables and pipes crossing the new trenches No 5 Rate only

4.4.3 8.3.5.a House / stand connection pipes crossing the new trenches No 5 Rate only

4.4.4 8.3.5.a Main water pipes crossing the new trenches No 5 Rate only

4.4.5 8.3.5.a Main sewer pipes crossing the new trenches No 5 Rate only

4.4.6 8.3.5.a Other serv ices not specified effecting the construction No 5

4.4.7 8.3.5.a Open up for inspection of existing water pipes No 25

4.5 SURFACE FINISHING AT ROAD CROSSINGS

DB

4.5.1 8.3.6.1.a Re - instate all road surfaces to original state m² 50 Rate only

4.5.2 8.3.6.1.a Re - instate all walk ways, drive ways etc. to original state m² 50 Rate only

4.5.3 8.3.6.1.c Extra over reinstatement items for bitumen surfacing m² 50 Rate only

4.6 PROVISION FOR BEDDING AND COVERING

LB

4.6.1 8.2.1a
Class B bedding with selected excavated material & compacted 

to 90% MOD ASSHTO
m³ 526

4.6.2 8.2.1b
Class B blanket with approved selected fill material in 150mm thick 

layers and hand compacted to 90% MOD ASSHTO
m³ 2 630

4.6.3 8.2.2.2.a
Class B bedding with imported material from borrow pit and 

compacted to 90% MOD AASHTO
m³ 26

4.6.4 8.2.2.2.b
Class B blanket with imported material from borrow pit and hand 

compacted to 90% MOD AASHTO
m³ 72

4.6.5 8.2.2.2.c
Backfilling in 150mm thick layers compacted to 93% to 98% MOD 

AASHTO
m³ 3 419

4.6.6 8.2.2.3 15 MPa concrete encasement m³ 4

BOQ PAGE NUMBER C39
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 5

1 200 WATER NETWORK PIPES 

DRAWING REFERS:MLM/22/WT-02,03,04, 05,06,

5.1 WATER PIPES

L

Supply & lay the following water pipes :

5.1.1 8.2.1 75 mm Ø Class 9 uPVC Z - lok pipes m 2 175

5.1.2 8.2.1 90 mm Ø Class 9 uPVC Z - lok pipes m 1 400

5.1.3 8.2.1 110 mm Ø Class 9 uPVC Z - lok pipes m 3 000

5.1.4 8.2.1 160mm Ø Class 9 uPVC Z - lok pipes m 0 Rate only

5.2 SPECIAL AND FITTINGS

L

Exra Over for Supply & install the following water pipe accessories :

5.2.1 8.2.2 75 mm Ø pipe x 90 ° bend No 8

5.2.2 75 mm Ø pipe x 45 ° bend No 6

5.2.3 8.2.2 75 mm Ø pipe x 22.5 ° bend No 5

5.2.4 8.2.2 75 mm Ø pipe x 11.25 ° bend No 7

5.2.5 8.2.2 90 mm Ø pipe x 90 ° bend No 8

5.2.6 8.2.2 90 mm Ø pipe x 45 ° bend No 1

5.2.7 8.2.2 90 mm Ø pipe x 22.5 ° bend No 5

5.2.8 8.2.2 90 mm Ø pipe x 11.25 ° bend No 5

5.2.9 8.2.2 110 mm Ø pipe x 90 ° bend No 9

5.2.10 8.2.2 110 mm Ø pipe x 45 ° bend No 9

5.2.11 8.2.2 110 mm Ø pipe x 22.5 ° bend No 5

5.2.12 8.2.2 110 mm Ø pipe x 11.25 ° bend No 6

5.2.13 8.2.2 160 mm Ø pipe x 90 ° bend No 0 Rate Only

5.2.14 8.2.2 160 mm Ø pipe x 45 ° bend No 0 Rate Only

5.2.15 8.2.2 160 mm Ø pipe x 22.5 ° bend No 0 Rate Only

5.2.16 8.2.2 160 mm Ø pipe x 11.25 ° bend No 0 Rate Only

5.2.17 8.2.2 200 mm Ø pipe x 90 ° bend No 0 Rate Only

5.2.18 8.2.2 200 mm Ø pipe x 45 ° bend No 0 Rate Only

5.2.19 8.2.2 200 mm Ø pipe x 22.5 ° bend No 0 Rate Only

5.2.20 8.2.2 200 mm Ø pipe x 11.25 ° bend No 0 Rate Only

5.2.21 8.2.2 200 x 110 Ø Tee No 0 Rate Only

5.2.22 8.2.2 160 x 160 Ø Tee No 0 Rate Only

5.2.23 8.2.2 160 x 90 Ø Tee No 4

5.2.24 8.2.3 160 x 75 Ø Tee No 5

5.2.25 8.2.2 110 x 110 Ø Tee No 8

5.2.26 8.2.3 110 x 90 Ø Tee No 9

5.2.27 8.2.2 110 x 75 Ø Tee No 14

5.2.28 8.2.2 90 x 90 Ø Tee No 2

5.2.29 8.2.2 90 x 75 Ø Tee No 15

5.2.30 8.2.2 75 x 75 Ø Tee No 5

5.2.31 8.2.2 75 Ø End cap No 10

5.2.32 8.2.2 90 Ø End cap No 4

5.2.33 8.2.2 110 Ø End cap No 5

5.3 WATER ANCILLARY ITEMS

L

5.3.1 8.2.11 Construct anchor thrust blocks and pedestals m³ 4

BOQ PAGE NUMBER C40
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 6

1 200 YARD CONNECTIONS

DRAWING REFERS:MLM/22/WT-02,03,04, 05,06,

6.1 EXCAVATIONS

LIC

Excavate by hand or machine in all materials for trenches, compact the

6.1.1 8.2.1 trench base to 90% MOD AASHTO density, backfill by hand in 150mm m 4 500

thick layers using excaated or imported material, compact the layers 

to 90% MOD AASHTO, dispose of all surplus and unusable materials for

20, 25 and 32mm diameter pipes, trench width 700mm and depth of

1000mm

6.2 METERED YARD (STAND) CONNECTIONS

LIC

Supply and install single connection on 75-110mm diameteruPVC:

6.2.1 8.2.2 Complete with all fittings as described on the relevant drawings No 100

including a stand pipe with concrete splash block and Elster Kent 

15mm water meter with plastic meterbox Class B V110T KSM

Item inclusive of all material and labour

The installation refers to new connection and regularizing of old  

illegal water connections on the existing water networks

6.2.2 8.2.2 Supply and install double connection on 75-110mm diameteruPVC: No 175

Complete with all fittings as described on the relevant drawings 

including a stand pipe with concrete splash block and Elster Kent 

15mm water meter with plastic meterbox Class B V110T KSM

 I tem inclusive of all material and labour

The installation refers to new connection and regularizing of old  

illegal water connections on the existing water networks

Formalizing illegal yard connections

6.2.3 8.2.4 Removal of all existing pipes used for for unauthorized yard No 100

connections.

Removed materials to be taken to Construction Site camp for storage

18.3 WATER ANCILLARY ITEMS

LIC

18.3.1 8.2.8 Break into and connect to existing water lines, seal and make good No 5

all connections, that rate shall include all excavations, backfill and

re-compaction as per items 8.3.2 and 8.3.3 of SANS 1200 section DB

compacted to 90% MOD AASHTO density

BOQ PAGE NUMBER C41
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 7

1 200 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

7.1 NOTIFICATION OF CONSTRUCTION WORK

7.1.1 PS10.4.2 Notify the Prov incial Director of construction work Reg.3 sum 1

7.2 PROGRAM

7.2.1 PS10.5 Set up a site and job specific H&S Plan including a file on site to sum 1

PR10.32 contain the followings :

1 Copy of H&S Act 85 of 1993 including the Construction Regulations,

July 2003

2 Proof of registration with COID Insurer

3 Notification of construction work

4 Section 37(2) agreement

5 H&S specifications prov ided by the Client

6 Copy of tender document, drawings etc.

7 H&S Plan with all information as requested in the H&S specifications

8 Company safety policy to be signed by the CEO

9 Company organogrammme with respect of H&S on specific site

10 Letters of appointment for specific site

11 List of subcontractors for specific site

12 Evacuation plan from specific site

13 Training material and training records

14 Risk assessments and method statements

15 Registers as specified elsewhere

16 Safe work procedures and material safety data sheet

17 Fall protection plan

18 Incident recordings

19 Medical records

20 Minutes of H&S meetings

Note :

The file shall be a lever arch file with original color document of

acceptable standards

Emergency telephone numbers to be displayed on back of file

The file will be expanded during the project as and when required

by the Client

7.3 SERVICE PROVIDER APPOINTMENTS

7.3.1 PS10.9 Appoint a serv ice provider to carry  out a risk assessment sum 1

7.3.2 Appoint an H & S Induction trainer sum 1

7.3.3 Set up safe works procedures by a competent person sum 1

7.4 TRAINING COURSES

7.4.1 Train the SHE representative No 1

7.4.2 Induct training of all workers No 1

7.4.3 Community training No 1

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

SCHEDULE CARRIED FORWARD TO PAGE C43

BOQ PAGE NUMBER C42
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 7 CONTINUED

1 200 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

\ SCHEDULE CONTINUED FROM PAGE C42

7.4.4 Hold toolbox talks on environmental awareness No 1

7.4.5 PS10.13 Train on construction vehicles and  mobile plant No 1

7.4.6 Hold talks on first aid awareness No 1

7.4.7 Hold talks on fire fighting awareness No 1

7.4.8 Set up HIV training - 7 units No 1

7.4.9 Hold tool box talks on hand tools and hand tool accidents No 1

7.4.10 PS10.12 Hold tool box talks on machine guarding No 1

7.4.11 Hold tool box talks on lifting materials by hand No 1

7.4.12 PS10.11 Hold tool box talks on safe loading No 1

7.4.13 PS10.14 Hold tool box talks on safety signs No 1

7.4.14 Hold tool box talks on ten commandments of safety No 1

7.5 SHE REPRESENTATIVE

7.5.1 PS10.7 Appoint an  SHE representative to be permanently on site sum 1

Additional payment for workers appointed on specific H&S tasks :

7.5.2 Accident investigator sum 1

7.5.3 Construction vehicle and mobile plant inspector sum 1

7.5.4 Hand tool inspector sum 1

7.5.5 Portable electrical equipments inspector sum 1

7.5.6 Stacking and storage inspector sum 1

7.5.7 Hygiene and hygiene facility inspector sum 1

7.5.8 Fire equipment inspector sum 1

7.5.9 First aid box inspector sum 1

7.5.10 PS10.8 Construction superv isor sum 1

7.5.11 PS10.15 Excavation inspector sum 1

7.5.12 Community liaison officer sum 1

7.6 FIRE FIGHTING EQUIPMENT

7.6.1 PR10.28 Provide 3 kg fire fighting equipment suitable for electric fires on No 3

each site

7.6.2 Obtain inspection certificates of fire fighting  equipment No 3

7.7 FIRST AID

7.7.1 PR10.25 Provide a basic First Aid Kit No 3

7.7.2 Prov ide a stretcher No 2

7.8 PERSONAL PROTECTIVE CLOTHING

7.8.1 PS10.37.5 Shoulder length PVC Gloves No R.O Rate only

7.8.2 PS10.37.6 Plastic Trousers No R.O Rate only

7.8.3 PS10.37.2 Safety Goggles No 10

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

SCHEDULE CARRIED FORWARD TO PAGE C44
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

Item Payment Quantities Amount

number reference tender Rands.cents

SANS SCHEDULE 7 CONTINUED

1 200 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

\ SCHEDULE CONTINUED FROM PAGE C43

7.8.4 Gum Boots No 30

7.8.5 Welding Helmet No 1 Rate only

7.8.6 PS10.37.2 Gas Welding Safety Goggles No 1 Rate only

7.8.7 PS10.37.4 Safety Shoes No 80

7.8.8 Dust Masks No 2 000

7.8.9 PS10.37.1 Hard hats No 20

7.8.10 PS10.37.6 Leather Aprons No 1 Rate only

7.8.11 Respiratory masks No 4

7.8.12 Overalls No 80

7.9 MEDICAL TESTS

7.15.1 Obtain medical fitness tests of all operators No 10

7.15.2 Prov ide Hepatitis A and B tests and vaccinations No R.O Rate only

7.15.3 Prov ide Tetanus tests and vaccinations No R.O Rate only

7.10 IDENTIFICATION CARDS

7.10.1 Prov ide identification cards to employees No R.O Rate only

0,00

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15
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PROJECT NO: MLM/WSIG/W15-XX DATE: 15-05-2024

MORETELE LOCAL MUNICIPALITY 2001

SCHEDULE 1 PRELIMARY AND GENERAL

SCHEDULE 2 VALVE BOXCHAMBER

SCHEDULE 3 STORAGE TANKS

SCHEDULE 4 WATER NETWORK PIPE TRENCHES

SCHEDULE 5 WATER NETWORK PIPES 

SCHEDULE 6 YARD CONNECTIONS

SCHEDULE 7 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

ADD 15% Vat

INSTALLATION OF WATER RETICULATION AND YARD CONNECTION IN WARD 15

SUMMARY OF THE SCHEDULE OF QUANTITIES

BOQ PAGE NUMBER C45

TOTAL CONSTRUCTION VALUE

ADD ESTIMATED CONTINGENCIES (10% OF CONSTRUCTION VALUE)

TOTAL VALUE CARRIED TO TENDER DOCUMENT'S FRONT PAGE

TOTAL CONSTRUCTION & CONTINGENCY VALUE
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PORTION 1: PROJECT SPECIFICATION 

 

PS 1    DESCRIPTION OF THE WORKS 

 

PS 1.1   Employer’s Objectives 

 

MORETELE LOCAL MUNICIPALITY, in consultation with the community, identified the 

need for the INSTALLATION OF WATER RRETICULATION AND YARD CONNECTIONS 

IN WARD 15 as a priority. 

                                    

MER Consulting Engineers were appointed by MORETELE LOCAL MUNICIPALITY for the 

planning, design and construction supervision of the project. 

This project will also be performed making use of local labour. 

 

PS 1.2       Project Background 

 

Moretele Local Municipality has set out an objective of providing basic services to the 

communities of Moretele Local Municipality Ward 15, with reliable, safe, affordable, sustainable 

and portable water supply and provide a 36hours storage. The project is set out for 7-month 

duration, and it includes on the job training for the local workers. 

 

PS 1.3  Overview of the Works 

 

The work to be performed under this contract includes clearing the site/route of the pipeline, 

setting out, excavations, preparation of the bedding and compaction, laying of pressure pipes of 

sizes ranging from 75mm-110mm diameter, backfilling and making it neat, pressure testing, 

installation of yard connections, supply and erect of a 1.5ML sectional pressed steel tank, supply 

and erect 117KL steel pressed tank on a 15m stand, supply and installation of booster pumps 

including mechanical and electrical works, supply and install precast pump house and supply and 

install Standby Generator with an enclosure for securing it in Ward 15 within the Moretele Local 

Municipality This project will also be performed making use of local labour for all the labour 

intensive activities. 

 

PS 1.4  Extent of Works 

• Site clearance 

• Setting out 

• Pipeline route excavation. 

• Preparation of bedding and compaction 

• Laying of pipes of various sizes ranging from 75 to 110mm diameter 

• Backfilling and compacting. 
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• Pressure testing according to SANS. 

• Installation of yard connections 

• Supply and erect 1.5ML sectional pressed steel tank, 117kl tank on a 15 stand. 

• Supply and install booster pumps including mechanical and electrical works. 

• Supply and install Standby Generator with an enclosed precast.  

• Supply and install fencing around the tanks and pump house 

• Making neat and raking 

• Maximum use of local labour 

 

 

PS  1.5   Location of the Works 

 

The works will be executed in Greenside and surrounding villages in Ward 15, within the Moretele 

Local Municipality.  The project sites are located in Moretele Local Municipality, of Bojanala 

Platinum District Municipality in the North West Province.   

 

PS  1.6   Temporary Works 

 

Contractor’s offices, storage sheds, latrines, barricading of Works shall be located in an approved 

position and subject to the approval of all authorities concerned.  Safety & Security of the 

contractor’s temporary works shall be to his own discretion.  The safety of the Employer and 

Employer’s Agent’s staff will also be the responsibility of the Main Contractor.  All reasonable 

steps should be taken to ensure the safety of all persons on site. 

  

PS 1.7  Accommodation of traffic 

 

The accommodation of traffic forms an integral part of the Contract.  Traffic will be 

accommodated during the excavations of trenches where feasible.  

 

PS 1.8  Accommodation of other contractors 

 

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise 

with, cooperate with and accommodate all other contractors working on the site, particularly when 

such other contractors are working in the same area simultaneously. 

 

PS 1.9  Ancillary works 

 

Local Emerging Contractors will afforded an opportunity for the ancillary works including but not 

restricted to: backfilling, installation of yard connections and other general work identified by the 

contractor. The management of the Emerging Contractors is the Established Contractor’s 

responsibility. No extension of time, standing time or claims for the non-performance of the 

nominated sub-contractors will be permitted. Therefore, the Established Contractor shall make all 
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reasonable provisions in the construction programme and its implementation to accommodate the 

Local Emerging Contractors. 

 

PS 1.10  Existing services 

 
The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services has commenced.  

It is also expected that unknown domestic services crossings requiring relocation or protection may 
be encountered along the route as the work proceeds.  The Contractor shall make every effort to 
establish the location of these services in any area prior to excavations commencing in that area.  
Such efforts shall include diligent enquiry and discussions with adjacent landowners, visual surface 
inspection and exploratory trenching investigation as necessary. 

 

The following major services are expected to be encountered during the construction of the Works: 

 

▪ Electrical and Telephone Poles 

▪ Water Mains 

▪ Fence Lines 

▪ Water and sanitation services 

 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 

PS 1.11  Environment 

 

The Contractor’s attention is called to Part B of these Project Specifications and to the 

requirements of Part C: Environmental Management Specification contained in section C3.3 

Particular Specifications. 
 
PS 1.12  Labour 
 

A Project Liaison Committee (PLC) will be established and will be a vital means of 

communication between all parties involved with the project. The composition of the PLC 

comprises representatives of the Employer, the Employer’s Agent and formal structures within the 

community. 

 

The Contractor shall make use of these communication channels and shall appoint from amongst 

his site personnel a responsible person to participate in the affairs of the PLC, and this 

representative will be also required to attend the monthly PLC meetings. 

 

It is mandatory that the Contractor shall interact with the community via proactive project liaison 

and project participation by its leaders and constituted organisations and forums, as well as through 

the employment of its people, and these activities shall constitute essential facets of the project. 

 

Local labour is to be used and the employment of such labour is to be done in conjunction with the 

PLC.  The PLC has formed a Labour Committee who shall assist the Contractor with the 

recruitment of local labourers to ensure an equal distribution of people employed between the 

various Magosi or ward Cllrs in the area. 
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PS 1.13  Labour-intensive construction methods 

 

Labour-intensive construction shall mean the economically efficient employment of as great a 

portion of labour as is technically feasible to produce a standard of construction as demanded by 

the specifications with completion by the Due Completion Date, thus bringing about the effective 

substitution of labour for plant and equipment. 

 

Appropriate portions of the Works included in the Contract shall be executed using labour-

intensive construction methods. 

 

Except where the use of plant is essential in order, in the opinion of the Employer’s Agent, to meet 

the specified requirements by the Due Completion Date, or where the use of plant is essential as a 

result of occupational health and safety considerations, the Contractor shall use only hand tools and 

equipment in the construction of those portions of the Works that are required in terms of these 

Project Specifications to be constructed using labour-intensive construction methods. 

 

These portions of the Works shall be constructed utilizing only locally employed labour and/or the 

labour of local subcontractors, supplemented by the Contractor’s key personnel to the extent 

necessary and unavoidable unless otherwise instructed by the Employer’s Agent and in accordance 

with the further provisions of the relevant sections of Portion B of the Project Specifications. The 

contractor is required to pay minimum wages for all locally employed labour and/or the labour of 

local subcontractors as specified by the Employer. 

 

Subject to considerations of occupational health and safety, the portions of the Works to be 

executed using labour-intensive construction methods are: 

 

▪ Clearing of the Site; 

▪ Bedding preparation, blanket backfilling and compaction 

▪ Installation of yard connections 

▪ Mixing and placing of concrete; 

▪ Construction of all valve chambers, 

▪ Cleaning and tidying up of the Site. 

▪ Pulling and laying of cables including bedding.  

 

In respect of those portions of the Works which are not listed above, the construction methods 

adopted and the plant utilized shall be at the discretion of the Contractor, provided always that the 

construction methods adopted and the plant utilized by the Contractor are appropriate in respect of 

the nature of the Works to be executed and the standards to be achieved in terms of the Contract. 

 

PS 1.14  Temporary Works 

 
The main temporary works would be to provide access to properties for the local community on an ongoing, 
daily basis during the construction. No additional payment would be made for these temporary arrangements.   
 

PS 1.15  Maintenance of the Works during the construction period 
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The Contractor shall take note of the various requirements of the General Conditions of Contract 

2015 and the standard specifications with respect to the care and protection of the Works. 

 
The handing-over of the project is described in the Project Specifications.  The Contractor shall be responsible 
for maintaining the works from the date of hand-over until the issue of the Certificate of Practical Completion. 
 

PS 1.16  Construction programme 

 

In addition to any other restrictions accommodated by the Contractor in compiling the construction 

programme, the following constraints shall be taken into account in the preparation thereof: 

 

(1) The whole of the Works (and the portions of the Works if completion in portions is required) 

shall be completed within the time period(s) stated (refer to the Contract Data in section 

C1.2.2). 

 

(2) Working days lost due to abnormal rainfall shall be treated as set out in clause B1215. 

 

(3) Allowance shall be made for non-working days and special non-working days (refer to the 

Contract Data in section C1.2.2). 

 

(4) Construction activities must comply with all the specified environmental requirements 

including the requirements of Part C: Environmental Management Specification contained 

in section C3.3 Particular Specifications. 

 

(5) Construction activities must comply with all the specified health and safety obligations 

including the requirements of Part E: OHSA 1993 Health and Safety Specification contained 

in section C3.3 Particular Specifications. This shall include Covid 19 Protocols.  
 

(6) Strict control of access to and from local public roads shall be required when construction 

vehicles, plant or equipment leave or enter the site. 
 

(7) The Contractor’s programme of work shall take due cognisance of risks by limiting the 

duration of the exposure of the various construction elements to natural phenomena. 
 

For the guidance of Tenderers, a provisional preliminary construction programme is included 

below.  This programme is given in good faith and no claims shall be entertained due to 

inaccuracies, discrepancies or omissions contained in the programme. 

 

PS 2.0 ENGINEERING 

 

PS 2.1 Design 

  

a) The Employer is responsible for design of permanent Works as reflected in 

these Contractor Documents unless otherwise stated. 

b) The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

c) The Contractor shall supply all details necessary to assist the engineer in the 

compilation of the as-built drawings. 
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PS 2.2   Drawings 

The Engineer shall supply all drawings and design information required to execute the works to be 

implemented by the Contractor.  The Contractor will undertake only construction on the basis of 

approved designs by the Engineer. 

 

The Contractor shall follow the specifications, design and construction drawings as revised and 

accepted by the Engineer. 

 

Typical drawing shall be included in Section C3 Scope of the Work - Volume 1 of this document.  

The Contractor shall submit a complete set of drawings of the system proposed to the Engineer for 

approval. 

 

PS. PROCUREMENT 

 

PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY 

 

PS.3.1 GENERAL CONDITIONS 

 

The abovementioned provisions of this policy document shall apply subject to the following terms 

and conditions: 

 

PS3.1.1 Company Registration 

 

Whereas the employer shall have the above responsibilities, the respective and prospective service 

providers shall be: 

 

a) Formally registered entity, in compliance with the applicable legislation such as the 

Companies Act, the Close Corporations Act, other related industry regulatory bodies , and 

professional bodies, where required; 

b) Registered with the South African Revenue Services for all categories of taxes applicable to 

it. 

 

PS.3.1.2 Declarations 

 

A tenderer must, in the stipulated manner, declare that –  

 

a) The information provided is true and correct. 

b) The signatory to the tender document is duly authorized; and  

c) Documentary proof regarding any tendering issue will, when required, be submitted to the 

satisfaction of the relevant municipal department. 

 

 

PS.3.1.3 Penalties 
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a) The Employer shall, upon detecting that a preference in terms of the Act and these 

regulations has been obtain on a fraudulent basis, or any specified goals are not attained 

in the performance of the contract, act against the person awarded the contract. 

b) The Employer may, in addition to any other remedy it may have against the person 

contemplated in sub-regulations C3.3.1.5 (a). 

c)      Recover all costs, losses or damages which it has suffered as a result of that person’s 

conduct; 

d) Cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangement s due to such cancellation. 

e) Impose a financial penalty more severe than the theoretical financial preference 

associated with the claim which was made in the tender; and 

f) Restrict the contractor, its shareholders and directors from obtaining business from the 

Employer for a period not exceeding 10 years. 

g) The Employer reserves the right to have access and/or require production of the original 

or certified proof of any such registration at a time agreed to by the parties or as may be 

prescribed by law. 

 

PS3.1.4 Areas of Policy Coverage 

 

The above-mentioned provisions of this policy shall apply subject to, but not limited to, the 

following entities and/or activity: 

 

a) Procurement of goods or services; 

b) Appointment of consultants; 

c) Appointment of contractors, subcontractors, consortia and joint venture contractors; 

 

PS4 CONSTRUCTION 

 

PS 4.1   Applicable SANS 1200 Standards 

 

The Standard Specifications on which this contract is based are the South African Bureau of 

Standards Standardized Specifications for Civil Employer’s Agenting Construction SANS 

1200, and the General Condition of Contract, 3rd Edition 2015 

 

Although not bound in or issued with this document, the following SANS 1200 Standardized 

Specification for Civil Employer’s Agenting Construction as approved by the Council of the South 

African Bureau of Standards shall apply to this Contract. 

 

SANS  1200  A  :  General 

SANS  1200  AB  :  Employer’s Agent’s Office 

SANS  1200  C  :  Site Clearance 
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SANS  1200  D  :  Earthworks 

SANS  1200  G  :  Concrete (Small Works) 

SANS  1200  H  :  Structural Steelwork 

 

For “Workmen’s Compensation Act” read “Compensation for Occupational Injuries and Diseases 

Act,  

1993 (Act No.130 of 1993)” wherever it appears.  For “Machinery and Occupational Safety Act” 

and  

“Mines and Works Act” read “Occupational Health and Safety Act, 1993 (Act 85 of 1993)” 

wherever it appear. 

For “maintenance period” read “Defects Liability Period in terms of Clause 7.8 of the General 

Conditions of Contract, 2015 (3rd edition)” wherever it appears. 

 

Copies of SANS 1200 Standardized Specifications are available from the Standards South Africa. 
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These Specifications are not issued with this volume but are available at the Contractor’s expense 

from: Standards South Africa. 

 

Office Address: 

1 DR Lategan Road 

Groenkloof 

PRETORIA 

 

Postal Address: 

Private Bag X191 

PRETORIA 

0001 

 

Telephone: 

National: (012) 428-6883 

International: +27 12 428 6883 

 

Telefax: 

National: (012) 428-6928 

International: +27 12 428 6928 

 

Email: sales@SANS.co.za 

 

 

 

PS 4.2    Particular Generic Specifications 

 

PS 4.3    Plant and Materials 

 

The Contractor shall avail the following plant and equipment on the site as and when required, 

together with operating personnel: 

 

a) Road traffic signs, materials for barricading and lighting and all other items necessary 

for ensuring public safety and convenience.  The Contractor shall furnish all labour 

required for the erection, maintenance and removal of these items and materials; 

 

b) Mechanical and power tools, when ordered to do so by the Engineer; 

 

c) Hand tools and equipment such as shovels, picks, etc, which may, in the opinion of the 

Engineer, be required for the execution of the works; 

mailto:sales@SANS.co.za
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d) Forms for the casting of cast-in-situ concrete.  The Contractor shall supply all labour 

required for the erection, stripping and cleaning of forms; and 

 

e) Any other plant and equipment necessary for the execution of the Works 

Unless otherwise indicated in the contract documents, the Contractor shall provide all such plant 

and equipment complete with operating personnel, fuel and power as required.  If the Contractor 

fails, in the opinion of the Engineer due to his own negligence, to enable the plant or equipment to 

be efficiently or fully utilised, the costs of under-utilisation of plant or equipment shall be borne by 

the Contractor to the extent determined by the Engineer. 

 

PS 4.3.1    Transportation of labourers 

 

The labour employed on this contract shall be local labour, hence there should be no need for 

transportation of labourers to site. 

PS 4.3.2    Training 

 

The Contractor shall undertake the training of the labourers.  The training shall be a day long and 

shall cover the key features of bedding preparation, pipelaying/plumbing blanket material 

installation.  In addition, the course shall cover the health and safety issues to be observed by all 

labourers for the duration of the project.  At the end of the project the Contractor shall issue 

certificates to all deserving labourers. 

 

Health and hygiene awareness is a prerequisite and should be conducted to the benefit of all 

beneficiaries. 

 

PS 4.4    Construction Equipment 

 

PS 4.4.1  Plant and Equipment for Construction 

 

The Contractor shall ensure that adequate plant and equipment is available for the entire duration 

of the construction operation. 

 

The Tenderer shall include full details in his tender of the tools he intends to use, it’s capabilities 

and the age of the equipment, as well as written proof from the Licenser, that he is the duly 

appointed Licensee allowing him to use the said tool in the RSA and that due royalties are paid up 

to date.  Failure by the Tenderer to give full details of the tool he intends to use will render his 

tender incomplete. 
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PS 4.5   Existing Services 

 

The Contractor shall throughout the Contract take adequate precautions to protect all existing 

services from damage whether or not they have been pointed out to him.  The Contractor shall as 

soon as practically possible inform the Engineer of any damages to services and shall not repair 

any such damage unless instructed to do so.  All cables and pipes shall be considered “live” unless 

confirmed otherwise by the relevant service authority. 

 

PS 4.6   Site Establishment, Facilities Available and Required 

 

The Contractor shall be obliged by Moretele Local Municipality to establish a site camp in the 

vicinity of the Works.  Moretele Local Municipality will not provide any facilities to the 

Contractor.  The Contractor shall make his own arrangements for campsite. 

 

The Contractor shall be required to establish and maintain facilities for the Engineer at the 

Contractors campsite and for the name boards to be placed at the Works.  Furthermore, the 

Contractor shall be required to provide own water, communications and power supply. 

 

 

 

PS 4.7   Site Usage 

 

1) Means of access to the Site will be provided by the Employer to the extent detailed in 

the Tender Documents. 

 

2) The Tenderer shall visit the Site of the Works and shall satisfy himself as to the means 

of access and all matters affecting the Works, including the extent to which mechanical 

plant can be used for executing the Works. 

 

3) Visits to the site shall be at the sole risk of the Tenderer and the Employer shall not be 

liable for any loss or damage to persons or property as a result of or arising from the 

site inspection. 

 

PS 4.8   Permits and Way leaves 

 

Minimal way leaves shall be required for this project. 

 

PS 4.9   Alterations, Additions, Extensions and Modifications to Existing Work 

 

No alterations, additions, extensions and modifications to existing works under this contract. 
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PS 4.10   Inspection of Adjoining Properties 

 

The contractor is to undertake an inspection and investigation of the extent to which adjoining 

properties are affected in terms of encroachment, damage to property and safety in and around the 

vicinity of the construction site. 

 

PS 4.11   Water and Electricity for construction purposes 

 

1) Tenderer shall make his own arrangements for temporary water supply. 

 

2) Arrangements for temporary services supplied by other authorities (e.g. Telkom, 

Eskom) shall be made by the Contractor with the authority concerned. 

 

PS 4.12   Accommodation and Care of Employees 

 

• Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance 

with the provisions of the scope of work.  Any non-payment for such works shall not relieve the 

Contractor in any way from his/her obligations either in contract or in delict. 

 

• Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 

of 25 January 2002, as reproduced below, shall apply to works described in the scope of work as 

being labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 

PS 4.12.1  Introduction 

 

This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT 

apply to persons employed in the supervision and management of a SPWP. 

 

PS 4.12.1.1   In this document – 

 

a) “department” means any department of the State, implementing agent or contractor; 

b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP; 
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c) “worker” means any person working in an elementary occupation on a SPWP; 

d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 

f) “task” means a fixed quantity of work; 

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

PS 4.12.2    Terms of Work 

 

PS  4.12.2.1   Workers on a SPWP are employed on a temporary basis. 

 

PS  4.12.2.2   A worker may NOT be employed for longer than 24 months in any five-year cycle 

on a SPWP. 

 

PS 4.12.2.3   Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 

 

PS 4.12.3     Normal Hours of Work 

 

PS  4.12.3.1   An employer may not set tasks or hours of work that require a worker to work – 

 

a) More than forty hours in any week 

b) On more than five days in any week; and 

c)  For more than eight hours on any day. 

PS 4.12.3.2  An employer and worker may agree that a worker will work four days per week.  The 

worker may then work up to ten hours per day. 

 

PS 4.12.3.3  A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

 

PS  4.12.4    Meal Breaks 

 

PS  4.12.4.1  A worker may not work for more than five hours without taking a meal break of at 

least thirty minutes duration. 

 

PS  4.12.4.2   An employer and worker may agree on longer meal breaks. 
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PS  4.12.4.3   A worker may not work during a meal break.  However, an employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended 

and cannot be performed by another worker.  An employer must take reasonable steps 

to ensure that a worker is relieved of his or her duties during the meal break. 

 

PS  4.12.4.4   A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is required 

to work or to be available for work during the meal break. 

 

PS  4.12.5    Special Conditions for Security Guards 

 

PS  4.12.5.1   A security guard may work up to 55 hours per week and up to eleven hours per day. 

 

PS  4.12.5.2   A security guard who works more than ten hours per day must have a meal break 

for at least one hour or two breaks of at least 30 minutes each. 

 

PS  4.12.6    Daily Rest Period 

 

 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 

daily rest period is measured from the time the worker ends work on one day until the 

time the worker starts work on the next day. 

PS  4.12.7    Weekly Rest Period 

 

 Every worker must have two days off every week.  A worker may only work on their 

day off to perform work which must be done without delay and cannot be performed 

by workers during their ordinary hours of work (“emergency work”). 

 

PS  4.12.8    Work on Sundays and Public Holidays 

 

PS 4.12.8.1   A worker may only work on a Sunday or Public Holiday to perform emergency or 

security work. 

 

PS 4.12.8.2   Work on Sundays is paid at double the ordinary rate of pay. 

 

PS 4.12.8.3   A task-rated worker who works on a Public Holiday must be paid- 

 

a) The worker’s daily task rate, if the worker works for less than four hours; 

b) Double the worker’s daily task rate, if the worker works for more than four 

hours. 
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PS 4.12.8.4   A time-rated worker who works on a Public Holiday must be paid – 

 

a) The worker’s daily rate of pay, if the worker works for less than four hours on the 

Public Holiday; 

b) Double the worker’s daily rate of pay, if the worker works for more than four 

hours on the Public Holiday. 

 

 

 

PS   4.12.9   Sick Leave 

 

PS 4.12.9.1   Only workers who work four or more days per week have the right to claim sick-pay 

in terms of this clause. 

 

PS 4.12.9.2   A worker who is unable to work on account of illness or injury is entitled to claim one 

day’s paid sick leave for every full month that the worker has worked in terms of a 

contract. 

 

PS 4.12.9.3   A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 

PS 4.12.9.4   Accumulated sick-leave may not be transferred from one contract to another contract. 

 

PS 4.12.9.5   An employer must pay a task-rated worker the worker’s daily task rate for a day’s 

sick leave. 

 

PS 4.12.9.6   An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 

sick leave. 

 

PS 4.12.9.7   An employer must pay a worker sick pay on the worker’s usual payday. 

 

PS 4.12.9.8  Before paying sick-pay, an employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the 

worker is – 

 

a) Absent from work for more than two consecutive days; or 

b) Absent from work on more than two occasions in any eight-week period. 

 

PS 4.12.9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified 

nurse or a clinic staff member authorised to issue medical certificates indicating the 

duration and reason for incapacity. 
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PS 4.12.9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation for 

Occupational Injuries and Diseases Act. 

 

PS 4.12.10    Maternity Leave 

 

PS 4.12.10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

 

PS 4.12.10.2  A worker is not entitled to any payment or 

employment-related benefits during maternity leave. 

 

PS 4.12.10.3 A worker must give her employer reasonable notice of when she will start maternity 

leave and when she will return to work. 

 

PS 4.12.10.4   A worker is not required to take the full period of maternity leave.  However, a 

worker may not work for four weeks before the expected date of birth of her child or 

for six weeks after the birth of her child, unless a medical practitioner, midwife or 

qualified nurse certifies that she is fit to do so. 

 

PS 4.12.10.5   A worker may begin maternity leave – 

 

a) Four weeks before the expected date of birth; or 

b) On an earlier date – 

 i. If a medical practitioner, midwife or certified nurse certifies that it is 

necessary for  the health of the worker or that of her unborn child; or 

ii If agreed to between employer and worker; or 

c) On a later date, if a medical practitioner, midwife or certified nurse has certified 

that  the  worker is able to continue to work without endangering her health. 

 

PS 4.12.10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a 

stillborn child may take maternity leave for up to six weeks after the miscarriage or 

stillbirth. 

 

PS 4.12.10.7 A worker who returns to work after maternity leave, has the right to start a new cycle 

of twenty-four months employment, unless the SPWP on which she was employed has 

ended. 

 

PS 4.12.11    Family responsibility leave 
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PS 4.12.11.1 Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances –  

 

a) When the employee’s child is born; 

b)  When the employee’s child is sick; 

c) In the event of a death of 

i. The employee’s spouse or life partner; 

ii. The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling. 

 

PS 4.12.12    Statement of Conditions 

 

PS 4.12.12.1 An employer must give a worker a statement containing the following details at the 

start of employment – 

 

a)  The employer’s name and address and the name of the SPWP; 

b)  The tasks or job that the worker is to perform; and 

c)  The period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

d)  The worker’s rate of pay and how this is to be calculated; 

e)  The training that the worker will receive during the SPWP. 

 

PS 4.12.12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

 

PS 4.12.12.3  An employer must supply each worker with a copy of these conditions of 

employment. 

 

PS 4.12.13    Keeping Records 

 

PS  4.12.13.1  Every employer must keep a written record of at least the following – 

 

a) The worker’s name and position; 

b) In the case of a task-rated worker, the number of tasks completed by the worker; 

c) In the case of a time-rated worker, the time worked by the worker; 

d) Payments made to each worker. 

 

PS 4.12.13.2  The employer must keep this record for a period of a least three years after the 

completion of the SPWP. 
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PS 4.12.14    Payment 

 

PS  4.12.14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account.  

 

PS 4.12.14.2  A task-rated worker will only be paid for tasks that have been completed. 

 

PS 4.12.14.3  An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor 

having submitted an invoice to the employer. 

 

PS 4.12.14.4  A time-rated worker will be paid at the end of each month. 

 

PS 4.12.14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

 

PS 4.12.14.6  Payment in cash or by cheque must take place – 

 

a)  At the workplace or at a place agreed to by the worker; 

b)  During the worker’s working hours or within fifteen minutes of the start or finish 

of work; 

c)  In a sealed envelope which becomes the property of the worker. 

 

PS 4.12.14.7  An employer must give a worker the following information in writing – 

 

a)  The period for which payment is made; 

b)  The numbers of tasks completed or hours worked; 

c)  The worker’s earnings; 

d)  Any money deducted from the payment; 

e)  The actual amount paid to the worker. 

 

PS  4.12.14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it. 

 

PS 4.12.14.9 If a worker’s employment is terminated, the employer must pay all monies owing to 

that worker within one month of the termination of employment. 

 

PS 4.12.15     Deductions 
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PS 4.12.15.1 An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

 

PS 4.12.15.2 An employer must deduct and pay to the SA Revenue Services any income tax that 

the worker is required to pay. 

 

PS 4.12.15.3  An employer who deducts money from a worker’s pay for payment to another person 

must pay the money to that person within the time period and other requirements 

specified in the agreement law, court order or arbitration award concerned. 

 

PS 4.12.15.4  An employer may not require or allow a worker to – 

 

a) Repay any payment except an overpayment previously made by the employer by 

mistake; 

b) State that the worker received a greater amount of money than the employer actually 

paid to the worker; or 

c) Pay the employer or any other person for having been employed. 

 

PS 4.12.16    Health and Safety 

 

PS 4.12.16.1  Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

 

PS 4.12.16.2  A worker must – 

 

a) Work in a way that does not endanger his/her health and safety or that of any other 

person; 

b) Obey any health and safety instruction; 

c)  Obey all health and safety rules of the SPWP; 

d) Use any personal protective equipment or clothing issued by the employer; 

e) Report any accident, near-miss incident or dangerous behaviour by another person 

to their employer or manager. 

 

PS 4.12.17.1 It is the responsibility of the employers (other than a contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for 

Occupational Injuries and Diseases Act, 130 of 1993. 

 

PS 4.12.17.2 A worker must report any work-related injury or occupational disease to their 

employer or manager. 
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PS 4.12.17.3  The employer must report the accident or disease to the Compensation 

Commissioner. 

 

PS 4.12.17.4  An employer must pay a worker who is unable to work 

because of an injury caused by an accident at work 75% of their earnings for up to 

three months.  The employer will be refunded this amount by the Compensation 

Commissioner.  This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

 

PS 4.12.18    Termination  

 

PS 4.12.18.1 The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

 

PS 4.12.18.2  A worker will not receive severance pay on termination. 

 

PS 4.12.18.3 A worker is not required to give notice to terminate employment.  However, a worker 

who wishes to resign should advise the employer in advance to allow the employer to 

find a replacement. 

 

PS 4.12.18.4  A worker who is absent for more than three consecutive days without informing the 

employer of an intention to return to work will have terminated the contract.  

However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

 

PS 4.12.18.5 A worker who does not attend required training events, without good reason, will 

have terminated the contract.  However, the worker may be re-engaged if a position 

becomes available for the balance of the 24-month period. 

 

PS 4.12.19     Certificate of Service 

 

PS 4.12.19.1  On termination of employment, a worker is entitled to a certificate stating – 

 

a) The worker’s full name; 

b) The name and address of the employer; 

c)  The SPWP on which the worker worked; 

d) The work performed by the worker; 

e) Any training received by the worker as part of the SPWP; 

f)  The period for which the worker worked on the SPWP; 

g) Any other information agreed on by the employer and worker 
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PS.5. PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

 

PS 5.2    Planning and Programming 

 

The Contractor shall be required to commence with execution of the Works within 14 days from 

the date of delivery of the Letter of Acceptance, realistic program of Works, cash flow projections 

and obliged to all contractual requirements. 

 

The cash flow shall include details of anticipated monthly expenditures based on the program and 

shall be in the form of a bar chart with a calendar week as the time scale.  The program shall list 

key construction activities and indicate their duration, weekly production rates and their relation to 

other activities thereby defining a critical path to the Due Completion Date.  The monthly 

expenditures shall be the net value of construction and shall not include contingencies and VAT. 

 

The program shall make allowance for all public holidays, builders’ holidays and rain.  The 

Contractor shall table an updated copy of the approved programme at each site meeting clearly 

indicating the actual progress versus the scheduled progress. 

 

PS 5.3    Sequence of the Works 

 

The work to be performed under this Contract includes the supply of all equipment, labour and 

plant for the installation of toilets. 

 

Notwithstanding any changes that the Engineer deems necessary, the sequence of the works shall 

be as follows : 

• Site clearance 

• Setting out 

• Pipeline route excavation. 

• Preparation of bedding and compaction 

• Laying of pipes of various sizes ranging from 75 to 110mm diameter 

• Backfilling and compacting. 

• Pressure testing according to SANS. 

• Installation of yard connections 

• Supply and erect 1.5ML sectional pressed steel tank, 117kl tank on a 15 stand. 

• Supply and install booster pumps including mechanical and electrical works. 

• Supply and install Standby Generator with an enclosed precast.  

• Supply and install fencing around the tanks and pump house 

• Making neat and raking 
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• Maximum use of local labour 

 

PS 5.4    Software application for Programming 

 

The Contractor shall table an updated copy of the approved programme at each site meeting clearly 

indicating the actual progress versus the scheduled progress.  As long as the programme is clear 

and legible it would be accepted.   It is recommended that MS Projects. Project Scheduler Sure 

Track or MS Excel be used to prepare a construction programme schedule. 

 

PS 5.5    Methods and Procedures 

 

The Main Contractor will be responsible for the construction methods, quality assurance, testing 

and commissioning of the pipelines.  The Engineer or his duly authorized representative will do 

routine inspections.  These inspections will be done at the following stages per instructed section: 

 

• Site clearance 

• Setting out 

• Pipeline route excavation. 

• Preparation of bedding and compaction 

• Laying of pipes of various sizes ranging from 75 to 110mm diameter 

• Backfilling and compacting. 

• Pressure testing according to SANS. 

• Installation of yard connections 

• Supply and erect 1.5ML sectional pressed steel tank, 117kl tank on a 15 stand. 

• Supply and install booster pumps including mechanical and electrical works. 

• Supply and install Standby Generator with an enclosed precast.  

• Supply and install fencing around the tanks and pump house 

• Making neat and raking 

• Maximum use of local labour 

All complete works will have to be signed off individually by the following persons:                                                       

Municipality, Engineer and Contractor.   

 

PS 5.6    Quality Plans and Control 

 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of 

the specifications and drawings rests with the Contractor, and the Contractor shall, at his own 

expense, institute a quality-control system and provide experienced personnel, together with all 

transport, instruments and equipment to ensure adequate supervision and positive control of the 

works at all times. 
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The cost of supervision and process control will be deemed to be included in the rates tendered for 

the related items of work. 

 

On completion and submission of every part of the Works to the Engineer for examination, the 

Contractor shall furnish the Engineer with proof of quality in the form of a data pack containing 

measurements and levels to indicate compliance with the scope of work. 

 

PS 5.7    Accommodation of Traffic on Public roads 

 

The contractor shall make available on site at all times sufficient all equipment and material for 

watching, barricading, lighting and traffic signs for work on public roads and access to private 

properties. 

 

PS 5.8    Other Contractors on Site 

 

The Contractor shall have to sub-let a portion of the works to local SMME’s as subcontractors.  

The Contractor shall be expected to enter into a contract with the subcontractor(s) in accordance 

with the requirements of Clause 4.4 of the General Conditions of Contract. 

 

PS 5.9    Testing, Completion, Commissioning and Correction of Defects 

 

The contractor shall allow in his rates general inspections and tests and for the supply of all 

necessary equipment that may be required for these tests and/or inspections by the Engineer.  The 

contractor shall make good any defects prior to commissioning of the works. 

 

PS 5.10    Recording of Weather and Abnormal Rainfall 

 

The extension of time to be allowed for due to abnormal rainfall shall be calculated by the formula: 

 

V    =     (Nw – Nn) + (Rw – Rn)/20 

Where   

V      = Extension of time in calendar days of the calendar month under consideration 

Nw =    Actual number of days during the calendar month under consideration on which a 

rainfall of  10mm and more has been recorded 

Rw =  Actual total rainfall in mm recorded during the calendar month under consideration  

Nn   =  Average number of days, derived from rainfall records, on which a rainfall of 10mm and 

more  has been recorded during the relevant calendar month as per the data tabulated 

hereinafter  
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Rn   =   Average total rainfall in mm for the relevant calendar month, derived from rainfall 

records, as tabulated hereinafter 

 

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar 

month, pro rata values shall be used. 

 

Should V be negative for any particular month and should its absolute value exceed the 

corresponding value of Nn then V shall be taken as being equal to minus Nn. 

 

The total extension of time to be granted shall be the algebraic sum of all the monthly extensions 

provided that this total is negative then the extension of time to be granted for abnormal rainfall 

shall be taken as zero. 

 

The rainfall records applicable in respect of this Contract are those recorded at Rainfall station: 

05895941 Bela-Bela and shall be those used for calculating the extension of the Time for 

Completion on account of abnormal rainfall.  The following values of Nn and Rn are to apply. 

 

MONTH AVERAGE RAINFALL (mm) - 

Rn 

RAIN DAYS (per month) - 

Nn JANUARY 96.4 7.7 

FEBRUARY 81.2 7.3 

MARCH 85.1 6.1 

APRIL 20.7 3.2 

MAY 16.1 1.7 

JUNE 4.5 1.1 

JULY 0.9 0.3 

AUGUST 2.4 0.3 

SEPTEMBER 7.2 1.8 

OCTOBER 48.6 6.1 

NOVEMBER 90.7 8.1 

DECEMBER 85.5 7.8 

  

The Contractor shall be permitted to take his own rainfall measurements on site subject to the 

Engineer’s approval, but access to the measuring gauge(s) shall be under the Engineer’s control.  

The Contractor is to provide and install all the necessary equipment for accurately measuring the 

rainfall as well as to provide, erect and maintain a security fence plus gate, padlock and keys at 

each measuring station, all at his own cost. 

 

PS 5.11   Format of Communications  
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The Contractor and Employer shall follow the communication protocol through the Engineer or 

his duly authorized representatives.  Communication media applicable shall be site meetings, 

telephone, fax, letter and email. 

 

PS 5.12    Key Personnel  

 

The Key role players involved or associated with the contract are listed below with references 

made to the General Conditions of Contract. 

 

The Employer (GCC, Clause 1.1.11.15) 

The Engineer (GCC, Clause 1.1.1.16) 

The Engineer’s Representative (GCC, Clause 1.1.11.17)   

The Contractor  (GCC, Clause 1.1.1.9) 

The Contractor’s Site Agent  

 Responsible person in terms of the OHS Act   

 

PS 5.13     Management Meetings 

 

The Contractor shall attend site meetings with representative of the Employer and the Engineer at 

dates and times to be determined by the Employer.  Such meetings will be held to evaluate the 

progress of the Contract and to discuss matters pertaining to the Contract which any of the parties 

represented may wish to raise but not matters concerning the day to day running of the Contract. 

 

PS   5.14    Forms for Contract Administration 

 

Refer to Returnable Documents Part T2 for contract related forms that should be completed. 

 

PS 5.15  Daily Records 

 

A daily diary, site instruction book, both in triplicate and safety documents are to be provided and 

kept by the Contractor on site and updated on a daily basis.  All copies will be forwarded to 

Moretele Local Municipality after completion of this contract. 

 

PS 5.16   Bonds and Guarantees 

 

The Contractor shall within twenty one (21) days from the date of the Letter of Acceptance 

provide the Employer with a Surety Bond in the form of a Bank Guarantee, Bank Transfer or a 

Guarantee from an approved Insurance company to the satisfaction of the Employer in the form 

included in the Tender Documents, for an amount equal to ten per cent (10%) of the Tender Sum, 

for the due and punctual fulfilment and completion of all contractor’s obligations under the 
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Contract and no Extension of Time or any variation of the Contract nor the termination of the 

Contract by the Employer in terms of Clause 9.2 hereof shall in any way impair or diminish or 

terminate any liability to the Employer under and by virtue of such Surety Bond, and the cost of 

the Surety Bond to be so entered into shall be at the expense in all respects of the Contractor, the 

Surety Bond to be released upon issue of the Engineer’s Certificate of Completion, unless 

otherwise stated in the Appendix. 

 

PS 5.17   Payment Certificates  

 

Measurements will be done continuously between the Engineer and the Contractor on dates and 

time agreed on.  Dates must be arranged by these parties. 

The progress of the following items will be recorded hereunder. 

The contractor will provide a concept with quantities to the Engineer.  If any material on site is 

claimed, proof of ownership must be provided either by means of the necessary receipts or a letter 

from the supplier stating that ownership has been transferred to the contractor upon delivery. 

After the payment certificate has been approved by the Engineer, the contractor must issue a VAT 

invoice.  The certificate will then be ready for handing in. 

     

Payment certificates must be completed monthly and submitted before each site meeting, to 

ensure that percentage progress can be ready for the site meeting each month. 

 

PS 5.18    Permits 

 

The contractor shall fulfil all way leaves requirements/permits prior to construction. 

 

PS 6      FEATURES REQUIRING SPECIAL ATTENTION 

 

PS 6.1    Security 

 

The contractor shall be responsible for the security of his personnel, materials and construction 

plant on and around the site of the Works and for the security of his camp, and the personnel of 

the Employer and Engineer.  Should the Contractor not take sufficient measures in this regard, the 

Employer will not process any payment certificates. 

 

PS 6.2     Work Outside Normal Working Hours 

 

Normal working hours shall be defined as between 07:00 and 17:30 Mondays to Fridays and also 

07:00 to 13:00 Saturdays. 
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No work outside normal working hours will be allowed.  Should the Contractor wish to work 

outside normal working hours written permission shall be obtained from the Engineer and all 

additional costs arising out of such work shall be entirely to the Contractor’s account. 

 

PS 6.3    Sanitary Facilities 

 

The Contractor shall provide, maintain and finally remove from site proper sanitary 

accommodation at each work front.  Sanitary accommodation provided shall be properly screened 

and its use strictly enforced.  The sanitary accommodation provided must be adequately 

ventilated, properly disinfected and kept in a very clean condition at all times. 

 

PS 6.4    Community Liaison and Community Relations 

In all dealings with the community and workers employed from within the community, the 

Contractor shall take due cognisance of the character, culture and circumstances of the community 

involved and shall at all times use his/her best endeavours to avoid the development of disputes 

and to foster a spirit of co-operation and harmony towards the project. 

 

The Contractor shall at all times, keep the Engineer fully informed on all matters affecting the 

community and shall at all times maintain good public relations with Moretele Local Municipality 

customers and the public.  The Contractor shall at all times, keep the Engineer fully informed of 

progress and planned interruption on all matters affecting the community. 

 

PS 6.5    Conditions and Procedures for Service Agencies 

 

The Contractor shall throughout the Contract take adequate precautions to protect all existing 

services from damage whether or not they have been pointed out to him.  The Contractor shall as 

soon as practically possible inform the Engineer of any damages to services and shall not repair 

any such damage unless instructed to do so. 

 

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant service 

authority. 

 

PS 7   HEALTH AND SAFETY SPECIFICATION AND ENVIRONMENTAL 

MANAGEMENT PLAN FOR CONSTRUCTION WORK. 

 

PS 7.1  INTRODUCTION AND BACKGROUND 

 

Background to the Occupational Health and Safety Specification 
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Historically, the Construction Industry has had poor health and safety record.  Due to the complex 

and potential dangerous operation being undertaken, there is a risk of incidents and injuries.  In 

many instances poor adherence to the Occupational Health and Safety Act (OHSA) has resulted in 

severe consequences for Health and Safety performances.  MORETELE LOCAL 

MUNICIPALITY determined that the highest health and safety standards will prevail throughout 

the site and that there will be full commitment from all parties to achieving best practices 

recognized internationally. 

 

To achieve this goal Moretele Local Municipality has prepared and published a Standard 

Occupational Health and Safety Specification for Construction (SOHSS).  The SOHSS sets out 

guidelines and minimum levels of awareness and guidelines for Health and safety.  Responsibility 

for adherence rests with Contractors and in particular with all employees who are encouraged to be 

pro-active.  Moretele Local Municipality is committed to ensuring the highest health and safety 

standards for all work undertaken on site. 

 

Contractors as employers are fully responsible and accountable for compliance with all 

health and safety requirements. 

 

The SOHSS specification has been prepared to include in all Tender and Contract Documents for 

construction work.The employer’s personnel will be responsible for the auditing of the 

implementation of the SOHSS and maintaining the document control and record systems 

associated with the SOHSS. 

 

PS 7.2    PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 

The purpose of the SOHSS is to ensure contactors submitting tenders are aware of the contractual 

Occupational Health and Safety performances specification.  It is also there to assist towards 

achieving compliance with OHS law in order to reduce incidents and injuries.  The SOHSS will be 

implemented during the whole construction phase of the project. 

 

This will also assist in ensuring that all cost related to the compliance with OHSA, as well as this 

SOHSS are taken into consideration at Tender stage.   

 

The SOHSS is a performance specification to ensure that Moretele Local Municipality as well as 

bodies that enter into formal agreement with the Moretele Local Municipality, Consultants, 

Contractors, Sub-contractors, Tenants and Concessionaries achieves an acceptable level of PHS 

performance. 

 

No advice, approval of any document required by the SOHSS such as hazard identification and risk 

assessments action plan or any other form of communication from Moretele Local Municipality 
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shall be construe as an acceptance by Moretele Local Municipality of any obligation that 

absolves the contractor from achieving the required level of performance and compliance with 

legal requirements.  Further, there is no acceptance of liability by Moretele Local Municipality 

may result from the contractor failing to comply with the SOHSS unless Moretele Local 

Municipality issued an instruction to any requirement, i.e. the contractor remains responsible for 

achieving the required performance levels.  

PS7.2.1  REQUIREMENTS OF OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

 

PS7.2.2  EXTRACT FROM THE PROCUREMENT POLICY  

 

“Where foundation slabs are set directly against the face of excavations, the volume of concrete 

measured for payment shall include the total volumes of concrete placed, allowing for up to a 

maximum over the neat lines and levels indicated on the drawings is not possible. (No formwork to 

the footing shall be measured when the concrete is cat against the face of the excavations).” Based 

on the risk assessment, the principal contractor shall develop a set of site –specific OH&S aspects 

of the construction. The risk assessment, together with the site-specific OH&S rules shall be 

submitted to Moretele Local Municipality before construction on site commences. Despite the 

risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk 

assessment and the aforesaid listed risk assessment shall further include the standard working 

procedures and the applicable method statements based on the risk assessments 

 

All variations to the scope of work shall similarly be subjected to a risk assessment process. 

 

2.1 Review of Risk Assessment 

 

The principal contractor shall review the hazard identification, risk assessments 

and standard working procedures at each production planning and progress report 

meeting as the contract work develops and progresses and each time changes are 

made to the designs, plans and construction methods and processes. The principal 

contractor shall provide Moretele Local Municipality, other contractors and all 

other concerned parties with copies of any changes, alterations or amendments as 

contemplated in paragraph 2.1.3 

 

2.2 Legal Requirements 

 

A principal contractor shall, as a minimum, comply with: 

 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-

to-date copy of which shall be available on site at all times. 
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The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), 

an up-to-date copy of which shall be available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the 

Mines Health and Safety Act and Regulations (Act 29 of 1960) and any other 

OH&S requirements that the mine may specify.  An up-to-date copy of the Mines 

Health and Safety Act and Regulations shall be available on site at all times. 

2.3 Structure and Responsibilities 

 

2.3.1 Overall Supervision and responsibility for OH&S 

 

It is a requirement that the principal contractor, when he appoints contractors (Sub-

contractors) in terms of Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) 

includes in his agreement with such contractors the following: 

▪ OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 

▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his /her /their 

respective  appointment forms. 

 

2.3.2 Further (Specific) Supervision Responsibilities for OH&S 

 

The contractor shall appoint designated competent employees and/or other 

competent persons as required by the Act and Regulations.  Below is a generic list 

of identified appointments and may be used to select the appropriate appointments 

for this contract.  The contractor shall note that it is a generic list only and is 

intended for use as a guideline. 

 

Ref. Section/Regulation in OHS Act 

 

Batch Plant Supervisor  (Construction Regulation 6(1) 

Construction Vehicles/Mobile Plant/Machinery  

Supervisor    (Construction Regulation 21) 

Drivers/Operators of Construction Vehicles /Plant  (Construction 

Regulation 21) 

Electrical Installation and Appliances Inspector  (Construction Regulation 22) 

Emergency/Security/Fire Coordinator  (Construction Regulation 27) 

Excavation Supervisor  (Construction Regulation 11) 

Explosive Powered Tool Supervisor  (Construction Regulation 19) 

First Aiders  (General Safety Regulation 3) 

Fire Equipment Inspector  (Construction Regulation 27) 
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Formwork and Support work Supervisor  (Construction Regulation 10) 

Incident Investigator  (General Admin Regulation 29) 

Ladder Inspector  (General safety Regulation 

13A) 

Materials Hoist Inspector  (Construction Regulation 17) 

OH&S Committee  (OHS ACT Section 19)     

OH&S Officer  (Construction regulation 6(6) 

OH&S Representatives  (OHS Act Section 17) 

Person Responsible for Machinery  (General Machinery Regulation 

2) 

Stacking Storage Supervisor  (Construction Regulation 26) 

Structures Supervisor  (Construction Regulation   9) 

 

The principal contractor shall, furthermore, provide Moretele Local Municipality 

with an Organogram of all contractors that he/she has appointed or intends to 

appoint and keep this list updated and prominently displayed on site.  Where 

necessary, or when instructed by an inspector of the Department of Labour, the 

principal contractor shall appoint a competent construction safety officer. 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 

  

Where the principal contractor employs more than 20 persons (including the 

employees of other contractors (sub-contractors) he has to appoint one OH&S 

representatives for every 50 employees or part thereof.  General Administrative 

Regulation 6 requires that the appointment or election and subsequent designation 

of the OH&S representatives be conducted in consultation with employee 

representatives or employees.  (Section 17 of the Act and General Administrative 

Regulation 6 & 7) OH&S representatives shall be designated in writing and the 

designation shall include the area of responsibility of the person and term of the 

designation. 

2.3.4  Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 

 

The principal contractor shall ensure that the designated OH&S representatives 

conduct continuous monitoring and regular inspections of their respective areas of 

responsibility using a check list and report thereon to the principal contractor.  

OH&S representatives shall be included in accident or incident investigations.  

OH&S representatives shall attend all OH&S committee meetings. 

 

2.3.5 Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
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The principal contractor shall establish an OH&S committee, which shall meet as 

specified in the Regulations. 

2.4  Administrative Controls and the Occupational Health and Safety File 

 

2.4.1 The OH&S File (Construction Regulation 5 (7) 

 

As required by Construction regulation 5(7), the principal contractor and other 

contractors shall each keep an OH&S file on site.  The following list is not 

exhausted and shall only be used as a guide: 

▪ Notification of construction work (Construction Regulation 3) 

▪ Latest copy of OH&S Act (General Administrative Regulation 4) 

▪ Proof of registration and good standing with COID insurer (Construction 

Regulation 4 (g) 

▪ OH&S plan agreed with the Client including the underpinning risk assessment/s 

and method statements (Construction regulation 5 (1) 

▪ Copies of OH&S committee and other relevant minutes 

▪ Designs/drawings (Construction Regulation 5 (8) 

▪ A list of contractors (sub-contractors) including copies of the agreement between 

the parties and the type of work being done by each contractor (Construction 

Regulation 9) 

▪ Appointment/designation forms as per paragraph 2.1.1 and 2.1.2 

▪ Registers as follows: 

- Accident/Incident register (Annexure 1 of the General Administrative Regulations) 

- OH&S representatives’ inspection register 

- Batch plant inspections 

- Construction vehicles and mobile plant inspections by controller 

- Daily inspection of vehicles, plant and other equipment by the operator/driver /user  

- Designer’s inspection of structure record 

- Excavations inspection 

- Fall protection inspection register 

- First aid box contents 

- Fire equipment inspection and maintenance 

- Ladder inspections 

- Lifting equipment register 

- Machinery safety inspection register (incl. machine guards, lock-outs etc.) 

- Stacking and storage inspection 

- All other applicable record including traffic safety officer reports. 

 

Moretele Local Municipality will conduct an audit on the OH&S file of the principal 

contractor from time- to- time.     
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2.5 Notification of Construction Work (Construction Regulation 3) 

  

The principal contractor shall, where the contract meets the requirements laid down in 

Construction Regulation 3, within 5 working days, notify the Department of Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction 

Regulations) for the purpose.  A copy shall be kept on the OH&S file and a copy shall be 

forwarded to Moretele Local Municipality for record keeping purposes. 

 

2.6 Training and Competence 

  

The contents of all training required by the Act and Regulations shall be included in the 

principal contractor’s OH&S plan.  The principal contractor shall be responsible for 

ensuring that all relevant training is undertaken.  Only accredited service providers shall 

be used for OH&S training.  The principal contractor shall ensure that his and other 

contractor’s personnel appointed are competent and that all training required to doing the 

work safely and without risk to health, has been completed before work commences.  The 

principal contractor shall ensure that follow-up and refresher training is conducted as the 

contract work progresses and the work situation changes.  Records of all training must be 

kept on the OH&S file for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 

 

OH&S liaison between the client, the principal contractor, the other contractors, the 

designer and other concerned parties will be through the OH&S committee as 

contemplated in paragraph 2.3.5.  In addition to the above, communication may be 

directly to the client or his appointed agent, verbally or in writing, as and when the need 

arises. 

 

Consultations with the workforce on OH&S matters will be through their supervisors, 

OH&S representatives and the dissemination of all relevant OH&S information to the 

other contractors e.g. design changes agreed with the client and the designer, instructions 

by the client and/or his/her agent, exchange of information between contractors’ most 

senior manager on site shall be required to attend all OH&S meetings. 

 

2.8 Checking, Reporting and Corrective Actions 

 

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d) 

  

 Moretele Local Municipality will conduct monthly audits to comply with Construction  
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Regulation 4(1)(d) to ensure that the principal contractor has implemented and is 

maintaining the agreed and approved OH&S PLAN. 

 

2.8.2 Other Audits and inspections by Moretele Local Municipality. 

 

Moretele Local Municipality reserves the right to conduct other ad hoc audits and 

inspections as deemed necessary. This will include site safety walks. 

 

2.8.3 Contractor’s Audits and Inspections 

 

The principal contractor is to conduct his own monthly internal audits to verify 

compliance with his own OH&S management system as well as of with this specification. 

 

2.8.4 Inspections by OH&S Representatives and other Appointees 

 

OH&S representatives shall conduct weekly inspections of their areas of responsibility 

and report thereon to their foreman or supervisor whilst other appointees shall conduct 

inspections and report thereon as specified in their appointments e.g. vehicle, plant and 

machinery drives, operators and users must conduct daily inspections before start-up. 

 

2.8.5 Recording and Review of inspection Results 

 

All the results of the abovementioned inspections shall be in writing, reviewed at OH&S 

committee meetings, endorsed by the chairman of the meeting and placed on the OH&S 

File. 

 

2.8.6   Accidents and Incident Investigation (General Administrative Regulation 9) 

 

The principal contractor shall be responsible for the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent that 

he/she /they had to be investigation shall be entered into an accident/incident register 

listed in paragraph 2.4.1 

 

The principal contractor shall be responsible for the investigation of all minor and non-

injury incidents as described in Section24 (1) (b) & (c) of the act and keeping a record of 

the results of such investigations including the steps taken to prevent similar accidents in 

future. 

 

2.8.7    Reporting 
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The principal contractor shall provide Moretele Local Municipality with copies of all 

statutory reports required in terms of the Act within 7 days of the incident occurring. 

 

3.0 OPERATIONAL CONTROL 

 

3.1 Operational Procedures 

 

Each construction activity shall be assessed by the principal contractor so as to identity 

operational procedures that will mitigate against the occurrence of an incident during the 

execution of each activity. This specification requires the principal contractor: 

 

- To be conversant with Regulations 8 to 29 (inclusive) 

- To comply with their provisions  

- To include them in his OH&S plan where relevant. 

 

3.2 Emergency Procedures 

 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), 

the principal contractor shall similarly identity and formulate emergency procedures in the 

event an incident does occur. The emergency procedures thus identified shall also be 

included in the principal contractor’s OH&S plan. 

 

3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 

 

The contractor shall identify the hazards in the workplace and deal with them. He must 

either remove them or, where impracticable, take steps to protect workers and make it 

possible for them to work safety and without risk to health under the hazardous 

conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should 

always first be an attempt to apply Employer’s Agenting and other solutions to mitigating 

hazardous situations before the issuing of PPE is considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor 

shall inform employees regarding this and issue, free of charge, suitable equipment to 

protect them from any hazards being present and that allows them to work safely and 

without risk to health in the hazardous environment. 
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It is a further requirement that the contractor maintains the said equipment, that he 

instructs and trains the employees in the use of equipment and ensure that the prescribed 

equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear prescribed protective 

equipment through health or any other reason, the employee cannot be allowed to 

continue working under the hazardous condition/s for which the equipment was 

prescribed but an alternative solution has to be found that may include relocating or 

discharging the employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his 

employees for use during construction and the sanctions he intends to apply in cases of 

nonconformance by his employees. Conformance to the wearing of PPE shall be 

discussed at the weekly inspection meetings.  

 

3.4 Other Regulation 

 

Wherever in the Construction Regulations or this specification there is reference to other 

regulations (e.g. Construction Regulation 22: Electrical Installations and Machinery on 

Construction Sites) the principal contractor shall be conversant with and shall comply 

with these regulations. 

3.5 Public Health & Safety (Section 9 of the OH&S Act) 

The principal contractor shall be responsible for ensuring that non-employees affected by 

the construction work are made aware of the dangers likely to arise from said construction 

work as well as the precautionary measures to be observed to avoid or minimize those 

dangers.  

This includes: 

▪ Non- employees entering the site for whatever reason 

▪ The surrounding community  

▪ Passersby to the site 

 

4.0 PROJECT/SITE SPECIFIC REQUIREMENTS 

4.1 Baseline risk Assessment 

 

ACTIVITY HAZARD RISK MEASURES 

REQUIRED 

Site Establishment Heavy Lifting Injuries and strains Procedures 

Equipment 

Training 
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PPE 

 Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Dust Inhalation Procedures 

PPE 

 Snakes and spiders Poisonous bite can 

cause death 

Procedures 

Emergency plan 

Offloading 

Equipment and 

materials 

Heavy lifting Injuries strains Procedures 

Equipment 

Training 

PPE 

 Collapsing loads Injuries, crushing, 

strains and death 

Procedures 

Training 

PPE 

Excavations Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Collapsing side walls Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

Sloping or shoring 

 Dust Inhalation Procedures 

PPE 

 Noise Hearing impairment Procedures 

PPE 

 Open trenches Falling into causing 

injuries and death 

Procedures 

Barricading 

Training 

PPE 

CLO involvement 

 Moving Plant Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 

 Compressor and 

jackhammer 

Injuries, vibration 

sickness, WRULD 

Training 

PPE 

Backfilling and 

layerworks 

Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Dust Inhalation Procedures 

PPE 
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 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Pedestrian and 

children 

Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

Compacting Vibration of 

equipment 

Injuries and WRULD Traffic Management 

PPE 

 Dust Inhalation Procedures 

PPE 

 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

Presence of visitors 

and members of 

the public 

Moving Plant and 

equipment 

Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 

 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Collapsing structures 

and support 

Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

 Water filled trenches Injuries and death Protection, 

Prevention 

Procedures 

Brickwork Heavy lifting Injuries and strains Procedures 

Training 

PPE 

 Ergonomics and 

posture 

Strains and Injuries  Procedures 

Training 
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PPE 

 

 

 Collapsing scaffold 

structures 

Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

 Work at heights Injuries and death Fall protection plan  

Procedures 

Equipment, 

Training 

PPE 

Medicals 

Moving vehicles 

and plant 

Traffic accidents Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 

Sub-contractors Same hazards as main 

contractor 

Same risks as main 

contractor 

Main-contractor to 

ensure sub-contractor 

adhere to all OHS 

requirements 
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AGREEMENT WITH MANDATORY 

In terms of section 37 (1) and (2) 

 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 

 

   

(Herein after referred to as the “CLIENT”) 

 

AND 

 

   

(Herein after referred to as the “CONTRACTOR”) 

Each page as well as each change made to be initialed 

 

DEFINITION OF MANDATORY 

 

Includes an agent, a Contractor or Subcontractor for work, but without derogating from his status 

in his own right as an Employer or User. 

 

Section 37 (1) 

 

Whenever the employee does or omits to do any act which it would be an offence in terms of this 

Act or the employer or such employee or a user to do or omit to do, then unless it is provided that: 

- 

 

a) In doing or omitting to do that act the employee was acting without the connivance of 

permission of the employer or any such user; 

 

b) It was not under any condition or in any circumstances with the scope of the authority of the 

employee to do or omit to do an act, whether lawful or unlawful, of the character of the act 

or omissions charged, and 
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c) all reasonable steps were taken by the employer or such user to prevent any act or omission 

of the kind in question. 

 

The employer or any such user himself shall be presumed to have done or omitted to do the Act, 

and shall be liable to be convicted and sentenced in respect thereof; and the fact that he issued 

instructions forbidding any act or omissions of the kind in question shall not, in itself, be accepted 

as sufficient proof that he took all reasonable steps to prevent the act or omission. 

 

Section 317(2) 

 

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of 

employer or user, except if the parties have agreed in writing to the arrangements and procedures 

between them to ensure compliance by the mandatory with the provisions of this Act. 

 

 

ACCEPTANCE BY MANDATORY 

 

In terms of Section 37 (2) of the OHS Act 85 of the 1993, I   

 

 

Representing   responsible for carrying 

out 

(Contractor Company Name) 

 

 

  at   

(describe activity)  (contract/site name) 

 

I undertake to ensure that the regulations and provisions of the OHS Act and construction 

regulations are complied with. 

 

 

 

SIGNATURES: 

 

 

 

    

Contractor Representative  Date 
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Client Representative  Date 
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APPOINTMENT 

CONSTRUCTION REGULATION 5 (1)(K) 

 

In terms of the above-mentioned regulation: 

The contractor shall submit the following for approval before commencement of any 

construction work and shall commence with activities only after approval: 

Letter of Good standing. CR 7(1)(c)(iv) 

Health and Safety file with Health and Safety plan. CR 7(1) 

Required appointment letters of relevant responsible persons with proof of competency. 

CR 8 

Risk assessment of anticipated activities to be performed on this project. CR 9  

 

 

  (full names) representing 

 

 

  (Client) appoint 

 

 

  (Contractor company name) to 

carry 

 

 

out the following work:   

 

 

on project:   

 

 

Signature:    Date:   

(Client representative) 

 

 

ACCEPTANCE 

 

  representing   
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(Contractor company name) 

 

Accept this appointment. I am familiar with Occupation Health and Safety Act and construction 

Regulations as well as the associated duties and responsibilities of this appointment. 

 

 

Signature:    Date:   

(Contractor representative)  
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PS8 EXPANDED PUBLIC WORKS PROGRAMME IMPLEMANTATION 

GUIDELINES 

 

PS8.1 INTRODUCTION 

 

The requirements of the Expanded Public Works Programme are contained in the document 

Guidelines for the implementation of Labour Intensive Infrastructure Projects under the Expanded 

Public Works Programme (EPWP) included.  
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PS9  MATERIALS 

 

PS9.1 QUALITY OF MATERIAL 

 

All materials are to be the best of their respective kinds, new, undamaged, sound and    

free from defects and shall comply with the relevant clauses of the specification. 

 

All references to Standard Specifications are to the latest amendment to such 

specifications. 

Materials bearing the SANS or BS mark will not be subjected to tests to determine 

whether they comply with the relevant specifications.  The Employer’s Agent may in 

his discretion require any material not bearing such a mark to be tested in accordance 

with the relevant specifications; should he do so the Contractor shall arrange for such 

tests to be carried out at the Contractor’s cost by the South African Bureau of 

Standards or other approved body. 

 

Whether or not the material bears the mark or is tested, any material found not to be in 

accordance with the specification would be rejected and replaced by the Contractor at 

his own cost. 

 

Tenderers may be required, at their own expense to submit samples of the material 

offered to the Employer’s Agent for his approval and the material supplied under this 

contract shall be of a standard equal to that of the samples so submitted and approved.  

Samples will remain the property of the tenderers, who shall remove them when called 

upon to do so by the Employer’s Agent. 

 

PS9. 2  PLANT 

 

PS9.2.1 CONSTRUCTION PLANT     

 

Construction plant shall be of a suitable type for carrying out the work for which it is 

required.  Its capacity shall be sufficient to meet the requirements of the work within 

the contract time.  It shall be kept at all times in full working order and repair.  If the 

Employer’s Agent considers that the plant in use is in any way inefficient or is 

inadequate in capacity, he shall have the right to call upon the contractor to provide 

such additional plant or equipment as may be required to meet the needs of the Works. 

 

PS9.3  CONSTRUCTION 

 

PS9.3.1 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 
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The Contractor shall be responsible for the protection of persons, animals, vehicles and 

property from injury or damage by reason of the works, and shall employ competent 

watchmen and guard the works both by day and by night. 

 

The Contractor shall provide, erect and maintain adequate warning signs and other 

protective measures as may be necessary from time to time to the approval and 

satisfaction of the Employer’s Agent. 

 

Pits will only be allowed to be open for a maximum of 24 hours.  Should any pit be 

open for longer than 24 hours, the Employer’s Agent can instruct the Contractor to 

close the pit.  Should the Contract fail to close the pit within 24 hours, work can be 

stopped by the Employer’s Agent. 

 

PS9.3.2   Existing services 

 

PS9.3.2.1  Action by Contractor  

 

   All services, in particular cables, shall be treated as live until proven otherwise. 

 

PS9.3.3  MEASUREMENT AND PAYMENT 

 

PS9.3.3.1 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS 

 

PS9.3.3.1.1  Establishment of Facilities on Site 

 

 a) Complying with health and safety specification                            

Unit:  Sum 

 

This rate shall cover all the fixed charged costs incurred by the contractor to comply 

with the Health and Safety specifications set by the Client.  This will include the 

compilation of all documentation, assessments, risk analysis, etc. as specified.  

Refer to particular specifications volume 2 of the contract documentation. 

 

      b) Provision for sufficient hand excavation tools                                 

Unit: Sum 

 

  The Contractor is responsible for the supply of sufficient hand excavation tools for 

the trench excavations/trimming, to required final depth, in soft material.  At least 

one shovel and one pickaxe must be provided per applicable worker. The tools will 
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remain the property of the Contractor.  Payment will be made as a fixed amount and 

as a time related amount.  Should not enough tools be made available; the payment 

of these items may be reduced until enough tools are on site.  This rate shall cover 

the fixed costs for the supply of hand excavation tools. 

 

PS9.3.4   SCHEDULED TIME-RELATED ITEMS 

 

PS9.3.4.1         Operation and Maintenance of Facilities on Site, for Duration of Construction, 

except where otherwise state: 

 

 a) Complying with health and safety specification                                           

Unit:   Sum 

 

  This rate shall cover all the time related costs incurred by the contractor to comply 

with the Health and Safety specifications set by the Client.  This will include the 

monitoring of the Health and Safety plan, regular safety meeting, safety officer, etc. 

as specified.  Refer to particular specifications PDA and volume 5 of the contract 

documentation. 

 

 b) Provision for sufficient hand excavation tools                                       

Unit:   Sum 

 

  The Contractor is responsible for the supply of sufficient hand excavation tools for 

the excavation of pits by the local community.  At least one shovel and one pickaxe 

must be provided per stand.  The number of stands to be simultaneously supplied 

with these tools will depend on the approved programme.  The tools will remain the 

property of the Contractor.  Payment will be made as a fixed amount and as a time 

related amount.  Should not enough tools be made available; the payment of these 

items may be reduced until enough tools are on site.  This rate shall cover the fixed 

costs for the supply of hand excavation tools. 

 

PS9.3.5    SUMS STATED PROVISIONALLY BY EMPLOYER’S AGENT 

 

          The Contractor shall be instructed to appoint and pay nominated sub-contractors by 

the Employer’s Agent.  The Contractor shall be reimbursed for the sum or sums 

actually paid by him, this sum or sums shall be increased by the percentage tendered 

as mark-up for overheads, administration charges and profit.  No Claim will be 

valid without the written instruction from the Employer’s Agent and legitimate Tax 

invoice from the sub-contractor. 
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i. Environmental Control Officer:                                               

Unit:    Prov Sum 

 

In accordance with the Environmental Management Plan and Environmental 

Control Officer (ECO) should be appointed for this project.  The successful tenderer 

shall be instructed to appoint ECO for this project subject to approval from the 

Employer. 

 

ii. Overheads, charges and profit on item 1.3.1                             Unit: Percentage 

(%) 

 

iii. Independent Health and Safety Agent:                                            Unit:   Prov 

Sum 

The required duties and responsibilities in terms of the Occupational Health and 

Safety Act and relevant Construction Regulations shall be performed by a 

consultant.  The contract details of the consultant will be provided to the successful 

Contractor.   

No provision for expenses incurred by the Contractor for complying with Health 

and Safety specifications is made under this item and should be priced as specified 

under item PSA 8.3.3 a) and PSA 8.4.3 a). 

 

iv. Overheads, charges and profit on item 1.3.3                             Unit:  Percentage 

(%) 

 

v. Independent testing of material:                                                     Unit:    Prov 

Sum 

 

Should the Employer’s Agent question any of the results submitted by the 

Contractor, he can instruct the re-test of the material.  Should it be found that the 

original material test results submitted by the Contractor were correct, payment of 

the additional test can be claimed under this item.  Should it be found that the 

original test results are false, the payment of the tests will be for the account of the 

contractor. 

This rate can also be used for random testing requirements by the Employer’s Agent 

over and above the normal quality tests provided by the Contractor. 

 

vi. Overheads, charges and profit on item 1.3.5                            Unit:  Percentage 

(%) 
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vii. Community Liaison Officers                                                    

Unit:   Prov Sum 

 

This item makes provision for the appointment of a suitable community liaison 

office by the contractor.  The selected officer should be approved by the Employer’s 

Agent. 

 

viii.  Overhead charges and profit on item 1.3.7                           Unit:  Percentage 

(%) 

 

PS9.3.6    TEMPORARY WORKS 

 

PS9.3.6.1   Dealing with traffic 

    

(a) Accommodation of traffic                                                                    Unit:     

Sum 

The rates shall cover the costs of accommodation of traffic and provision of bypasses 

as described in SANS 1200 –D 5.1.6 

 

SANS 1200AB          EMPLOYER’S AGENT’S OFFICE 

 

PSAB 1        SCOPE 

 

  This specification covers the requirements for office, carports and associated facilities 

for the use of the Employer’s Agent on the Site. 

 

  No separate building is required for the Employer’s Agent; provision for office space 

in the Contractors office will be required.  Provision for site meetings, table and 

chairs seating 12 people should be made in the Contractors office. 

 

  At the time the Contract is awarded, the Employer’s Agent shall give the Contractor 

full details in writing regarding the number, type and layout of all the units required, 

as well as details of fittings and equipment or fittings on the basis of what is specified 

or scheduled without the written confirmation from the Employer’s Agent.  No 

buildings shall be erected without the Employer’s Agent’s written instruction as to the 

exact position or orientation of the buildings. 

 

  The office and carports shall, unless otherwise agreed or instructed, be erected in 

close proximity to the Contractor’s offices and the entire area shall be fenced with 

security fencing and provided with a gate.  The Contractor shall take all reasonable 
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precautions to prevent unauthorised entry to the offices and to ensure the general 

security of the offices. 

  

PSAB 2         INTERPRETATIONS 

 

PSAB 2.3      DEFINITIONS 

 

  Car Port:  A shelter for a car, constructed on site. 

 

PSAB 3         MATERIALS 

 

PSAB 3.1      NAME BOARDS 

 

       The name board shall contain the following: 

 

(a)   The name of the project 

(b)   The name and logo of 

the Employer 

(c)  The name and logo of the Contractor 

The name board shall also be as specified on the drawing attached to the document 

and shall be subject to the Employer’s Agents approval before installation on site. 

 

PSAB 3.2 OFFICE BUILDING(S) 

 

 PSAB 3.2.1 Office Buildings 

 

▪ The Contractor shall provide, furnish and equip one or more offices (as scheduled) 

for the use of the Employer’s Agent. 

 

▪ The Employer’s Agent does not require a separate building for an office.  Provision 

of office space can be provided in the Contractor’s office. 

 

▪ Buildings for offices shall be constructed of timber, metal sheeting or other 

approved materials.  The buildings shall have double walls filled with insulating 

material and lined on the inside with timer or other approved material.  Ceilings 

shall be provided and offices shall have timber or concrete floors with edge to edge 

carpeting with foam-backed needle punch carpeting. 

 

▪ Office buildings shall be painted with an approved paint after erection and the 

paintwork shall be maintained during the contract period. 
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▪ Each door shall be provided with a lock and two keys. 

 

▪ The sitting of all offices shall be to the Employer’s Agent’s satisfaction and shall 

be decided upon in consultation with him and confirmed in writing before erection.  

All accommodation shall include the provision of access roads where required, 

fresh clean portable water and sewerage, which will be considered as part and 

parcel of the accommodation provided and will not be paid for separately. 

 

▪ All accommodation shall meet with the approval of the Employer’s Agent. 

 

▪ The offices shall comply with the following requirements: 

 

 Dimensions                                            Type 1 office         Type 2 office 

 

 Minimum floor area                                   20m²                12m² 

 Minimum window area                               4,0m²              2,4m² 

 Minimum window area opening                  2,4m²                1,5m² 

 Minimum clear height                                 2,4m²              2,4m² 

 Parking for vehicles                                   2              2 

 Furniture and equipment: 

 

 Each office shall be equipped with the following: 

 

1. Office desk with a surface area of at least 1,5m² with at least 3 drawers one of 

which can be locked. 

2. Two office chairs. 

 

3. Sufficient racks and hangers for hanging contract drawings.  The hangers shall be 

of the “Barhold” type, with one hanger to five drawings. 

 

4. Double 80-watt fluorescent light fittings complete with ballast and tubes (2 per  

Type 1 office, 1 per Type 2 office). 

 

5. Steel filing cabinet fitted with four drawers on runners.  Cabinet shall be fitted with 

locks and shall be 1300mm high, 460mm wide and 600mm from front to back. 

 

6. Windows shall be fitted with venetian or opaque roller blinds. 

 

7. Space heating type heater with enclosed elements of capacity not less than    1,5kW. 
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 In addition to the above the Type 1 office shall be equipped with the following: 

 

8. Conference table large enough to accommodate twelve people and have an area of 

at least 4m². 

 

9. Ten office chairs. 

 

10. Drawing table with a smooth flat top having an area of at least 3m². 

 

11. One draughtsman’s stool fitted with a padded seat with adjustable seat height. 

 

12. Survey equipment as listed below: 

 

 1 tachometer capable of reading to 20 seconds of arc 

 

 1 automatic Employer’s Agent’s level 

 

 One 5m levelling staff 

 

 Two tachometer staffs 

 

 One 25m Stilon tape 

 One 100m Stilon tape 

 Six ranging rods 

 Steel and wooden pegs and hammer as required. 

 

The tachometer may be shared by arrangement between the Contractor and the 

Employer’s Agent, but the remaining instruments shall be provided for the exclusive 

use of the Employer’s Agent.  The Contractor shall keep the equipment continuously 

insured against any loss, damage, or breakage and he shall indemnify the Employer’s 

Agent and Employer against any claims in this regard. 

 

The Contractor shall also provide a toilet for the exclusive use of the Employer’s 

Agent.  The room shall be equipped with hand wash basin complete with taps and 

drain and a towel rail. 

 

On completion of the Works, ownership of the buildings, furnishings and equipment 

shall revert to the Contractor who shall remove them from the Site. 
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PSAB 3.2.4  Car Ports 

 

  Carports are required (must accommodate a minimum of two cars). 

 

PSAB 3.2.5    Air-Conditioning Units 

 

 No air-conditioning unit is required. 

 

PSAB 3.2.6    Laptops 

   

The contractor shall provide the Employer’s Agents with laptops at the beginning of 

the contract.  The prescribed laptop shall be HP 6430 with all accessories and 

software program to be specified.  The contractor shall note that upon completion of 

the project, these computers shall be the property of The Employer’s Agent. 

 

PSAB 4  PLANT 

 

PSAB 5 CONSTRUCTION 

 

PSAB 5.5 SURVEY ASSISTANTS 

 

PSD EARTHWORKS (SANS 1200 D – 1990) 

 

PSD 1 CONSTRUCTION 

 

PSD 1.1  Barricading and lighting 

 

 Add the following to this sub-clause: 

  

 Should the Contractor fail to provide adequate lighting, signing and barricading, access 

to properties, or leave the site in a dangerous condition, the Employer’s Agent shall be 

entitled to suspend all work under the Contractor until in the Employer’s Agent’s 

opinion the Contractor’s obligation in these respects have been fulfilled and/or arrange 

for any emergency work to be carried out by some other agency and to deduct the cost 

of this work from any monies due to the Contractor. 

  

 Open pits will be allowed to be open for only 24 hours.  After the 24 hours the pits 

must either be utilized or backfilled.  Backfilling and re-excavation of pits which 

was open for longer than 24 hours will be at the Contractor’s own costs. 
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PSD 1.2   Excavated material not to endanger or interfere 

 

 Add the following to this sub-clause: 

  

 A safe, clear path shall be kept open at all times for pedestrians.  

   

  Equipment, materials and waste shall be stored, stockpiled or removed in such a 

manner that pedestrians are not endangered and that the nuisance level is kept to a 

minimum.  If construction activities occupy the whole footway and verge area so that 

pedestrians are forced to walk in the traffic lane, adequate protection from traffic shall 

be provided. 

   

 Where instructed by the Employer’s Agent or where the Works impose a danger to 

traffic or pedestrians, the Contractor shall remove off Site excavated material to 

temporary stockpiles (approved by the Employer’s Agent) and the return to Site, 

excavated material for use as backfill or bedding. 

 

PSD 1.3  Disposal of surplus or unsuitable material 

  

 Add the following: 

  

“All surplus material not required for backfilling shall be disposed on a site or sites 

identified by the Contractor and approved by the Employer’s Agent.  The spoiled 

material will be graded to free-draining slopes.  No additional payment will be made 

for the disposal of surplus or unsuitable material and it will be deemed that this 

action has been included in other rates. 

 

PSD 2 MATERIALS 

 

PSD 2.1 Classification for hand excavation 

 

 Add the following new sub-clauses: 

  

 Classification of material for various types of hand excavation will be based on the 

results of a dynamic cone penetrometer.  The category of material shall be determined 

by testing the material at regular intervals and at various depths along the centre line of 

the trench.  A minimum of 5 tests shall be done at each location and the average 

number of blows of the tests shall be used to determine the category of material. 

  The interval between test locations shall be determined by the variation of material 

type but shall not exceed 50m.  The depth of testing shall be determined by the 
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variation of material type and can increase or decrease in hardness with increasing 

depth of excavation.  Table PSD 3.1 indicates the categories: 

 

 

 

 

TABLE PSD 2.1:  CLASSIFICATION FOR HAND EXCAVATION 

Category of Material Consistency 

DCP Blows to Penetrate 

100mm 

  Granular Cohesive Granular Cohesive 

Soft         

Soft excavation shall be excavation in Up to  Firm to     

material that can be efficiently removed medium stiff 0-10 1-8 

from the trench using a pick and shovel dense       

but not requiring prior breaking using         

mechanical equipment such as pavement         

breakers.         

Intermediate         

Intermediate excavation shall be         

excavation in material that require Dense Stiff to 11-15 9-12 

loosening with a hand spike   very stiff     

before being removed from the trench         

Hard         

Hard excavation shall be excavation in         

material that requires prior breaking using mechanical 

equipment such as pavement breakers with clay spades, 

before being removed from the trench. Very dense    16-50  13-20 

         

Rock         

Rock excavation shall be excavation in         

material other than described above         

which by nature of the material requires         

prior breaking using mechanical equipment - - >50 >15 

, such as pavement breakers with moil points,         

before being removed from the trench         

         

 

PSD 3  MEASUREMENT AND PAYMENT 

 

PSD 3.1 Restricted excavation using LIC Methods                                                       Unit:   

m³ 
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All excavation (soft, intermediate, hard rock and boulders) shall be done using labour 

intensive methods.  Local labour should be obtained from the area for the excavations. 

 

PSD 3.2  Hard Rock Excavation                                                                   

Unit:   m³ 

    

Construction will take place in a built-up area.  No blasting will be permitted.  Hand 

tools for the breaking of rock shall be used for hard rock excavation. 

 

 

PS10 SMALL CONTRACTOR DEVELOPMENT 

 
PS10.1 SCOPE 

 

This section covers construction aspects relating to the processes by which the construction 

industry develops emerging small contractors. 

 
PS10.2 DEFINITIONS AND APPLICABLE LEGISLATION 
 
(a) Definitions 
 
Unless inconsistent with the context, in these specifications the following terms, words or expressions shall 
have the meanings hereby assigned to them: 
 
Contract Participation 
 
Contract Participation in terms of this contract is a process by which the Employer implements Government’s 
objectives by setting a target relating to small contractor development which the Contractor shall achieve as 
a minimum. 
 
Contract Participation Goal (CPG) 
 
Contract Participation Goal is the monetary value of the target set by the Employer in the Contract 
Participation process. 
 
Contract Participation Performance (CPP) 
 
Contract Participation Performance is the measure of the contractor’s progress in achieving CPG. 
 
Targeted Enterprise 
 
A Targeted Enterprise is any company engaged by the Contractor as a subcontractor and which is registered 
with the Construction Industry Development Board (CIDB) in a grading ranging from 1EP to 3EP and which 
is registered by the CIDB as a Potentially Emerging (PE). 
 
(b) Applicable Legislation 
 
The following Acts, as amended from time to time, are predominant amongst those which apply to the 
construction industry and are listed here for reference purposes only: 
 

- The Constitution of South Africa; 
- Public Finance Management Act No.1 of 1999; 
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- Preferential Procurement Policy Framework Act No. 5 of 2000; 
- Construction Industry Development Board Act No. 38 of 2000; 
- Broad-Based Black Economic Empowerment Act No.5 of 2003. 

 
PS10.3 CONTRACT PARTICIPATION 
 
(a) Objective 

 
Government’s objective for this contract in terms of broad-based black economic empowerment initiatives is 
to develop emerging small contractors that qualify as Targeted Enterprises as defined above. 
 
(b) Contract Participation Targets 

 
Contract participation is the process by which the Employer implements Government’s objectives. 
The Employer sets a target for construction by specified entities, the rand value of which is based on the 
services and work undertaken by the specified entities and measured as a percentage of the Contractor’s 
final certified value of work completed (excluding VAT) measured at the date of issue of the Certificate of 
completion. The contractor is obliged to commit to or exceed the target stated in section C1.2.2 Contract data, 
Part A: Data provided by the Employer.  
 
(c) Contract Participation Goal (CPG) 
 
The CPG is the monetary value of the target set by the Employer and will be calculated as follows: 
 
CPG = final contract value (excluding VAT) x (target % set by the Employer for Targeted Enterprises). 
 
The final contract value is the total value of certified work measured at the date of issue of the Certificate of 
Completion. 
 
(d) Contract Participation Performance (CPP) 
 
The CPP is the monetary value of the Contractor’s actual progress toward achievement of the CPG calculated 
as follows: 
 
CPP = total value (excluding VAT) of contribution by Targeted Enterprises 
 
The Contractor’s Contract Participation Performance will be measured monthly in order to monitor the extent 
to which he is striving to reach the CPG. The basis of monitoring shall be the levels of the individual 
contributions for Targeted Enterprises. Monthly returns, in a format approved by the Employer, are required 
from the Contractor and shall be submitted with each interim payment certificate. 
 
To assist in the measurement of CPP, the Contractor shall include in his contract programme details of how 
he will achieve CPG. The detail shall be provided not later than one month after the Employer’s Agent has 
accepted the original construction programme and shall be updated with every subsequent revision of the 
programme. 
 
In the event that the Contractor fails to achieve the Contract Participation Goal (CPG) and fails to provide 
reasons which may be acceptable to the Employer, the Contractor shall be liable for a penalty as prescribed 
in classes SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract. The penalty shall be calculated as 
follows: 
 
Penalty = 10% of the monetary value by which the achieved monetary value (CPP) falls short of the target                    

monetary value (CPG) 
 
 =  10% of (CPG – CPP) 
 

The penalty shall be applied on a pro rata basis according to a monthly evaluation of achievements against 
the programmed utilisation. 
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(e) Accredited Registration 
 
CPP for Targeted Enterprises shall only be accepted if the respective Targeted Enterprises for which services 
or work is being claimed as having been performed are registered with the CIDB in one of the defined 
categories. In addition, documentary evidence that such Targeted Enterprise are registered with the South 
African Revenue Services (SARS) shall be lodged with the Employer’s Agent before the work or service may 
be considered as having been performed by a Target Enterprise. The responsibility for producing evidence 
of such registration documentation shall rest with the Contractor. 
 
(f) Record Keeping 

 

The Contractor shall assume responsibility for the compilation and maintenance of comprehensive 

records detailing each Targeted Enterprise’s progress during construction, starting from the award 

of a subcontract to a Target Enterprise until the successful completion of the subcontract work or 

termination of the subcontract. 
 

C4:   SITE INFORMATION 

 

GENERAL 

 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 

decide upon his method of working and programming and risks. 

 

CONTENTS 
 

 DESCRIPTION 

C4.1 SITE LOCATION 

C4.2 ACCESS TO SITE AND RESTRICTIONS 

C4.3  EXISTING SERVICES, SERVITUDES AND WAY 

LEAVES C4.4 SECURITY 

C4.5 NATURE OF GROUND AND SUBSOIL CONDITIONS 

C4.6 GEOTECHNICAL REPORT  
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SITE INFORMATION 

 

C4.1  SITE LOCATION 

 

The works will be executed in Greenside & Dihibidung (WARD 15) within the Moretele 

Local Municipality.  The site is located in Moretele Local Municipality, of Bojanala 

Platinum District Municipality in the North West Province.   

 

 

C4.2  ACCESS TO SITE AND RESTRICTIONS 

 

 The site is easily accessible from local roads. 

 

C4.3  EXISTING SERVICES, SERVITUDES AND WAY LEAVES 

 

No positions of existing underground services are known.  The services must be located 

by hand excavations.  Should the Contractor find underground services; the Employer’s 

Agent must be notified immediately.  The Employer’s Agent shall assess the situation and 

instruct the Contractor on an appropriate course of action to be taken. 

 

The attention of the Contractor is hereby drawn to the effect that any damage to an 

existing service shall immediately be reported to the Employer’s Agent who will 

investigate the matter and determine liability for the damage. 

 

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant 

authority. 

 

C4.4  SECURITY 

 

The contractor shall be responsible for the security of his personnel; materials and 

construction plant on and around the site of the Works and for the security of his camp, 

and the Client in this regard will consider no claims. 

 

C4.5 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 

Geotechnical investigations have not been performed.  

 

C4.6  GEOTECHNICAL REPORT 
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There is no Geotechnical report for this Site and bidders must familiarize themselves with 

the Site  
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C5: DRAWINGS 

 

The drawings listed in the table below were prepared and issued by the Employer for tendering 

purposes.  They are issued separately to this document and must be regarded as provisional and 

preliminary for Tenderers to generally assess the scope of work.  The characters in the “Rev. 

No.” column below indicate the revision status of these drawings. 

 

At the commencement of the contract, the Employer’s Agent shall deliver to the Contractor 

three complete sets of A0-A1 paper print drawings copies for construction purposes and any 

instructions required for the commencement of the works. These A0-A1 paper prints are issued 

free of charge and the Contractor shall make any additional prints he may require at his own 

cost. Further drawings detailing some aspects of the contract will be issued after Contract 

Commencement.  From time to time thereafter during the progress of the works, the 

Employer’s Agent will issue further drawings as may be necessary for adequate construction, 

completion, and defects correction of the works.  The work shall be carried out in accordance 

with the latest revision. 

 

Any information in the possession of the Contractor which the Employer’s Agent requires to 

complete the as-built drawings shall be supplied to the Employer’s Agent before a certificate of 

completion shall be issued. Only figured dimensions shall be used and drawings shall not be 

scaled unless so instructed by the Employer’s Agent.  The Employer’s Agent shall supply all 

figures/dimensions omitted from the drawings. 
 

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all 
levels to the Employer’s Agent for confirmation before he commences any structural construction work.  
The Contractor shall also check all clearances given on the drawings and shall inform the Employer’s 
Agent of any discrepancies. 

 

DRAWING No: DESCRIPTION:   ISSUED FOR: 

 MLM/2005-01 Locality Plan Bid Spec 

MLM/2005-02 General Layout Rev Bid Spec 

  MLM/2005-03 Thrust Block Bid Spec 

 MLM/2005-04 Trench Details Bid Spec 

 MLM/2005-05 Valve Chamber Bid Spec 

 MLM/2005 -06 Yard connections Detail Bid Spec 

 MLM/2005-07 Name board Bid Spec 

 MLM/2005-08 Bedding and Pipe Marker Bid Spec 

 MLM/2005-09 Pump-house & Pipe Arrangement Bid Spec 

 MLM/2005-10 Pump house details  Bid Spec 

 MLM/2005-11 Palisade around pump house Bid Spec 

MLM/R/2005-12 Proposed tank footings Bid Spec 

MLM/R/2005-13 Proposed elevated tank Bid Spec 
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