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KNYSNA MUNICIPALITY 

TENDER NO. T03 OF 2020/21 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

T1.1 : TENDER NOTICE AND INVITATION TO TENDER 

 

Knysna Municipality hereby invites tenders for Surfacing of Gravel Roads in: 

Ward 2 – Bosbou Road Section 2 
Ward 5 – Watson Street 
 
Tender documents can be downloaded from the Knysna Municipality website: www.knysna.gov.za at no cost. 
Website navigation is as follow: Do Business – Bidding Opportunities - Tenders – Current Tenders.  
 
If a hardcopy document is required, a receipt for a non-refundable deposit of R2 750.00 payable by EFT 
(Knysna Municipality, Current Account – 1626561826, Nedbank, Knysna, Branch Code – 198765, EFT 
Reference number: 349750848228) made out in favour of Knysna Municipality is required on collection of the 
tender documents. Tenderers must use the tender number as a reference.  
 
Documents may be collected during workings hours from 19 August 2021. The physical address for collection 
of bid documents is the Supply Chain Management Unit, Finance Building, Queen Street, Knysna.  

Technical enquiries relating to the tender documents may be addressed via email to: Kristin Gouws, email: 
gouwsk@boschprojects.co.za and Supply Chain queries may be addressed to: Mzwanele Mato, e-mail 
mmato@knysna.gov.za. 
 
A compulsory virtual tender clarification meeting will be held on Friday, 27 August 2021 at 10h00. To attend 
the meeting, tenderers are to email Mzwanele Mato at mmato@knysna.gov.za in order to register for the 
meeting. Closing time for registration will be 30 minutes prior to the meeting and no contact meeting will take 
place. No person/s will be allowed to join the clarification meeting or to submit a bid if such a person/s is more 
than fifteen (15) minutes late. 
 
The closing time for submission of bids is 12h00 on Friday, 10 September 2021. Bids must be sealed in an 
envelope clearly marked with the bid number and title given above and placed in the bid box at the Supply 
Chain Management Unit, Finance Building, Queen Street, Knysna, on or before the mentioned time and 
latest date. Telephonic, facsimile and late bids will not be accepted. Bids must remain valid for a period of 90 
days after the closing date of the bid. Notwithstanding the period for validity of bids as set out in the bid 
documents, bids shall be deemed to remain valid until formal acceptance by the Knysna Municipality of an offer 
at any time after the expiry of the original validity period, unless the Knysna Municipality is notified in writing of 
anything to the contrary (including any further conditions) by the bidder. Bids will be opened on the same day at 
the Supply Chain Management Section at 12h00. Late or unmarked bids will not be considered. 
 
Bidders are required to submit an original of their tender document together with a copy of their tender 
document. (The original tender document must be clearly marked “Original” and the copy of the tender 
document must be clearly marked “Copy”). 

25% of the work to be reserved for local targeted enterprises/EME’s (CIDB Grades 1CE to 3CE).  
Subcontracting will be concluded/finalized after the appointment of the preferred bidder. 

The evaluation of this bid will be subjected to functionality scoring. Tenderers must achieve a minimum 
functionality score of 70 out of 100 points for functionality in order to be evaluated further.  The functionality 
criteria and weighting is set out in the tender document. 

The bids are subject to local content and production.  Minimum Stipulated Local Content Designation for Steel 
Products and Components for Constructions is 100%. 

http://www.knysna.gov.za/
mailto:gouwsk@boschprojects.co.za
mailto:mmato@knysna.gov.za
mailto:mmato@knysna.gov.za
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Bids may only be submitted on the bid documentation that is issued. 

Bids will be evaluated according to the 80/20 preference points system. The bids are subject to the Council 
Supply Chain Management Policy, Preferential Procurement Policy Framework Act, 2000, and the Preferential 
Procurement Regulations 2017. 

The Municipality reserves the right to withdraw any invitation to bid and/or re-advertise or to reject any bid or to 
accept a part of it.  The Municipality does not bind itself to accept the lowest bid or to award a contract to the 
Bidder scoring the highest number of points. 

Further requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the Tender 
Document. 

It is estimated that tenderers must have a CIDB contractor designation of 5 CE or higher. 

 

DAWID ADONIS 
ACTING MUNICIPAL MANAGER 
Clyde Street 
KNYSNA 
6570 
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T1.2 : TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement (July 2015) as published in Government Gazette No 
38960, Board Notice 136 of 2015 of 10 July 2015.  (See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.  

Bid should read tender and visa versa throughout the document – implying both words have the same meaning. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it 
mainly applies. 

No Clause Wording 

1 F.1.1 The employer is KNYSNA MUNICIPALITY. 

The Employer’s domicilium citandi et executandi (permanent physical business address) 
is: 

5 Clyde Street 

Knysna, 6570 

The Employer’s address for communication relating to this project is: 

Postal  Physical 

PO Box 21 OR 5 Clyde Street 

Knysna  Knysna 

6570 6570 

2 F.1.2 Refer to the CONTENTS of this document for a complete list of tender documents issued 
by the Employer. 

The tender document consists of the following one volume: 

This document in which are bound the Tendering Procedures, Returnable Documents, 
Agreements and Contract Data and Pricing Data, The scope of work, site information, 
annexures and drawings which are included on a compact disk. 

3 F.1.4 The Employer’s agent is: 

  Bosch Projects (Pty) Ltd 

  PO Box 27158,  

Greenacres,  

Port Elizabeth,  

6057 

Contact Person:  Mr A Erens 

  Tel:  (041) 363 0598 Fax: (041) 363 7646 

  E-mail:  erensa@boschprojects.co.za 

4 F.2.1 Functionality Criteria 

Only those tenderers who satisfy the following eligibility criteria are eligible to submit 
tenders. 

a) CIDB registration 

1.1 Tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher 

http://www.cidb.org.za/
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No Clause Wording 

than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of 
the Construction Industry Development Regulations, for a 5CE class of construction 
work, are eligible to have their tenders evaluated. 

2. Joint ventures are eligible to submit tenders provided that: 

2.1 Every member of the joint venture is registered with the CIDB; 

2.2 The lead partner must have a CIDB grading designation not lower than on level 
below the required grading designation in the class of construction works under 
consideration;  

2.3 The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Board Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 
that 5CE class of construction work or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations; and 

b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must 
have in its permanent employment key personnel who will be the single point 
accountability and responsibility for the management of the construction works. 
Alternatively, a signed undertaking from an organisation having the required personnel, 
stating that they will undertake the necessary work on behalf of the tenderer in terms of a 
sub-consultant agreement, will be acceptable. Such undertaking must be attached to 
Forms T2.2.7 – T2.2.11 of the Returnable Schedules. 

Where the key personnel are no longer available to undertake the necessary work after 
the award of the tender, the contractor shall within a period of 14 working days replace 
the key personnel listed. 

Contracts Manager (Returnable schedule T2.2.8) 

Qualification: Relevant NQF 6 Civil Engineering or Built Environment qualification 
Years of experience: Minimum 5 years (post qualification) as a contracts manager. 

Construction Manager (Returnable schedule T2.2.9) 

Qualification: Relevant NQF 6 Civil Engineering or Built Environment qualification 
Years of experience: Minimum 5 years (post qualification) as a construction manager. 

Foreman (Returnable schedule T2.2.10) 

Qualification: NQF 5 Qualification  
Years of experience: Minimum 5 years as a foreman 

Health and Safety Officer (Returnable schedule T2.2.11) 

Qualification: Registered as a CHSO or higher with SACPCMP, no candidate 
registrations will be considered. 
Years of experience: Minimum 5 years as a health and Safety Officer. 
Refer to Annexure C of this document for Health and Safety officer requirements. 

The Curriculum Vitae’s (CV’s) and qualification are to be attached to returnable 
schedules T2.2.8 to T2.2.11. 

c) National Treasury Central Supplier Database 

Tenderers who are not registered on the National Treasury Central Supplier Database at 
close of tender, shall submit a copy of their application of registration, with their tender 
submission. Tenders received from such tenderers who have not submitted proof of their 
registration within 21 days after the closing date for tender submissions, will not be 
considered. 
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d) Compliance with Compensation for Occupational Injuries and Diseases Act 
(COID) 

Tenderers, or in the event of a joint venture each member of the joint venture, shall be 
registered and in good standing with the compensation fund or with a licensed 
compensation insurer at the closing date for tender submissions. The licensed 
compensation insurer shall be approved by Department of Labour in terms of Section 80 
of the Compensation for Injury and Disease Act, 1993 (Act No. 130 of 1993). Tenders 
received from such tenderers who are not in good standing with the compensation fund 
at the closing date for tender submissions, will not be considered. 

e) SARS tax compliance 

Tenderers, or in the event of a joint venture each member of the joint venture, shall be 
tax compliant at time of tender close. Tenderers who become non-compliant during the 
tender validity period, shall become compliant within 10 working days of the date of 
being notified. Tenders received from such tenderers who are not tax compliant at the 
closing date for tender submissions or who are not tax compliant within 10 working days 
of being notified, will not be considered. 

f) Municipal Rates 

Tenders or any of its directors, partners or principals is not in arrears for more 3 months, 
or who fails to make suitable arrangements to settle the arrears, with the municipality 
rates and taxes and municipal service charges shall not be eligible to submit tender 
offer. If the tender amount is expected to be more than R10m the period for arrears 
reduces to one month. 

 

g) Functionality  

Tenderers shall receive a minimum of 70 functionality points of the available 100 to be 
deemed eligible.  
 
Scoring of functionality: 
 
To help in risk determination functionality will be scored, but the scores will not 
contribute to procurement points. Functionality points (NQ) will be awarded according to 
criteria below. 
 
A minimum functionality score of 70 out of 100 is required for the tender to be deemed 
eligible.  

 
NQ = (Q1 + Q2 + Q3 + Q4 + Q5 + Q6 +Q7): 

 
where 
 
NQ is the total number of tender evaluation points awarded for the 

functionality (max 100); 
 
Q1 is the points scored for tenderer’s experience on roads 

construction projects of a similar scope, size and nature, completed 
successfully in the last 10 years (max 30); 

 
 Points will be awarded for the Tenderer’s experience in successful 

completion of roads construction projects of a similar scope, size 
and nature 

 
 1 project   = 6 points 
 2 projects   = 12 points 
 3 projects   = 18 points 
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 4 projects   = 24 points 
 5 or more projects  = 30 points 
 
 Bidders must submit completion certificates per project in order to 

claim points. 
 
 Tenderers must complete the relevant returnable schedules 

(T2.1.11) to be eligible for scoring of the relevant points. 
 
Q2 is the points scored for the experience and qualification, relevant 

NQF 6 qualification and experience of the Contracts Manager, 
permanently employed (max 15); 

 
 Points will be awarded for the Contract Manager’s experience in 

successful completion of similar previous projects 
 
 1 project   = 3 points 
 2 projects   = 6 points 
 3 projects   = 9 points 
 4 projects   = 12 points 
 5 or more projects  = 15 points 
 
 A CV listing similar project experience, and copies of qualification(s) 

and must accompany the bid in order to claim points. A minimum of 
5 years’ (post qualification) experience as a contracts manager is 
required. No relevant qualification will result in a score of 0. 

 
 Tenderers must complete the relevant returnable schedules 

(T2.2.8) to be eligible for scoring of the relevant points. 
 
Q3 is the points scored for the qualification, NQF 6 qualification and 

experience of the Construction Manager / Site Agent, permanently 
employed (max 10); 

 
 Points will be awarded for the Construction Manager’s experience in 

successful completion of similar previous projects 
 
 1 project   = 2 points 
 2 projects   = 4 points 
 3 projects   = 6 points 
 4 projects   = 8 points 
 5 or more projects  = 10 points 
  
 A CV listing similar project experience, and copies of qualification(s) 

and must accompany the bid in order to claim points. A minimum of 
5 years’ experience as a construction manager is required No 
relevant qualification will result in a score of 0. 

 
 Tenderers must complete the relevant returnable schedules 

(T2.2.9) to be eligible for scoring of the relevant points. 
 
Q4 is the points scored for the qualification, NQF 5 qualification and 

experience of the Foreman, permanently employed (max 5); 
 
 Points will be awarded for the Foreman’s years’ experience in 

successful completion of similar previous projects 
 
 1 year   = 1 point 
 2 years   = 2 points 
 3 years   = 3 points 
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 4 years   = 4 points 
 5 or more years  = 5 points 
  
 A CV listing similar project experience, and copies of qualification(s) 

and must accompany the bid in order to claim points. A minimum of  
5 years’ experience as a foreman is required  

 
 Tenderers must complete the relevant returnable schedules 

(T2.2.10) to be eligible for scoring of the relevant points. 
 
Q5 is the points scored for the qualification and experience of the 

Health and Safety Officer, permanently employed (max 5); 
 
 Points will be awarded for the Health and Safety Officer’s years’ 

experience in similar previous projects 
 
 1 years   = 1 point 
 2 years   = 2 points 
 3 years   = 3 points 
 4 years   = 4 points 
 5 or more years  = 5 points 

 

Q6 is the points scored for the financial capacity of the tenderer (max 
30); 

 
 Access to a financial facility of: 
 
 Bank Rating E = 6 points 
 Bank Rating D = 12 points 
 Bank Rating C = 18 points 
 Bank Rating B = 24 points 
 Bank Rating A = 30 points 
 
 This shall mean access to a financial facility, to be used as working 

capital, until such time that the first milestones can be created to 
warrant a claim from the Employer. The Employer reserves the right 
to request for this information at the award of contract.   The contract 
value referred to above shall exclude Provisional Sums, 
Contingencies and VAT. 

 
 The Tenderer is to attach a letter of proof from an accredited 

financial institution to returnable schedule T2.2.1. 
 
Q7 is the points scored for plant and/or equipment owned by the 

tenderer, and which will be available for the projects, should the 
tenderer be successful: 

 
 Motorized grader = 2 points, 
 Water truck = 2 points 
 Steel drum roller (10ton minimum) = 2 points 
 TLB  = 2 points 
 Pedestrian roller  = 2 points 
 Total  = 10 points 
 
 If the contractor does not own some or any of the plant listed above, 

and chooses to hire some or all of the required plant, then the points 
for hired plant will only be allocated if an original Letter of Intent from 
a registered Plant Hire Company is attached. The letter is to clearly 
indicate that the Plant intended for the contract will be available for 
the full duration of the project. Such Letter of Intent is to be 
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unqualified and certified by a Registered Commissioner of Oath. 
 
 All plant and proof referred to above shall be attached to returnable 

schedule T2.1.21 
 

Failure to comply with any of the above will result in the tender being considered 
as non-responsive. 

  F.2.2 Cost of Tendering 

Add the following to the Clause: 

“Accept that the Employer will not compensate the tenderer for any costs incurred in 
attending tender interviews in the office of the Employer or the Employer’s Agent.” 

6 F.2.3 Check Document 

Amend the Clause to read: 

“.....and notify the Employer’s Agent of any discrepancy.....” 

Bidders must examine the tender documents upon receipt to ensure that all pages and 
drawings (if applicable) are included, and are to report any missing pages or drawings. 
Bidders must report illegible or indistinct drawings, errors or ambiguities in the 
specifications, bill of quantities and drawings and any contradictions between the 
specifications, bill of quantities and drawings in order to obtain rulings on such errors, 
ambiguities or discrepancies.  No claim for extras based on such errors, ambiguities or 
discrepancies will be considered after the opening of bids.  Bidders having any queries 
relating to discrepancies in or omissions from the bid document shall contact the 
Employer or Employer’s Agent immediately. 

7 F2.6 Addenda 

Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender F.3.8. 

8 F.2.7 Clarification Meeting 

A compulsory virtual tender clarification meeting will be held on Friday, 27 August 2021, 

@ 10:00. To attend the meeting, tenderers are to email Mzwanele Mato at 

mmato@knysna.gov.za in order to register for the meeting. Closing time for registration 

will be 30 minutes prior to the meeting and no contact meeting will take place. 

9 F.2.11 Alterations to Document 

Add the following to the Clause: 

“In the event of a mistake having been made on the price schedule, it shall be crossed 
out in non-erasable ink and be accompanied by an initial of each signatory to the Tender 
at each and every price alteration.” 

Correction fluid shall not be used in the Bill of Quantities where prices are calculated to 
arrive at a total amount. If correction fluid has been used, the tender as a whole will be 
classified non-responsive and not be considered.  

The Employer will reject and classify the tender non-responsive if corrections are not 
made in accordance with the above.” 

10 F.2.12 Alternative Tender Offers 

No alternative offers will be considered. 

11 F.2.13.2 
and 

Submitting a Tender Offer 

Each Tenderer is required to return the completed original tender document, including 
drawings, with all the required information duly completed in non-erasable ink in all 

mailto:mmato@knysna.gov.za
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F.2.13.3 respects, together with one separate copy of the completed document. 

The original Bill of Quantities and Form of Offer and Acceptance (Form C1.1), duly 
completed and signed by the tenderer, must be returned in respect of the contract for 
which a tender is submitted. 

12 F.2.13.4 Add the following to the clause: 

“Only authorised signatories may sign the original tender offer where required in terms of 
F.2.13.4 

The tenderer shall accept that failure to submit proof of authorisation to sign the tender, 
shall result in the Tender Offer being regarded non-responsive.” 

13 F.2.13.5 
Tenders must be submitted during office hours (09:00 to 16:00) Monday to Friday at 
the Employer’s address. 

The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are:  

Location of tender box: Knysna Municipality, 
 Supply Chain Management Unit 

Physical address: Finance Building, Queen Street 
 Knysna 

Identification details: Place the signed original tender offer in a package marked 
TENDER: T 03 OF 2021/22: SURFACING OF GRAVEL ROADS IN WARD 2 
(KARATARA) & WARD 5 (RHEENENDAL) 

14 F.2.13.9 Telephonic, telegraphic, telex, facsimile, e-mailed or posted tender offers will not be 
accepted 

15 F.2.14 Information and Data to be completed in all Respects  

Add the following to the clause: 

“Accept that the Employer shall in the evaluation of tenders take due account of the 

Tenderer’s past performance in executing similar building works of comparable 

magnitude, and the degree to which he possesses the necessary technical, financial and 

other resources to enable him to complete the Works successfully within the contract 

period. Satisfy the Employer and Engineer as to his ability to perform and complete the 

Works timeously, safely and with satisfactory quality, by furnishing details in Part T2 – 

Returnable Schedules. 

Accept that the Employer is restricted in accordance with clause 5(1) (g) and (h) of the 

Constructions Regulations, 2014, to ensure that potential principal contractors submitting 

tenders have made adequate provision for the cost of health and safety measures and 

whom he is satisfied has the necessary competencies and resources to carry out the 

construction work safely.  

Accept that submitting inferior and inadequate information relating to health and safety 
(as required in clause F2.23) shall be regarded as justifiable and compelling reasons not 
to award a contract to a Tenderer.” 

16 F.2.15.1 Closing Time 

The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 
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17 F.2.16 Tender Offer Validity  

The tender offer validity period is 90 days.  If the expiry date coincides with a Saturday, 
Sunday or public holiday, the validity will expire at close of business on the first working 
day following the non-working or special non-working day.  

Bids must remain valid for a period of 90 days after the closing date of the bid. 
Notwithstanding the period for validity of bids as set out in the bid documents, bids shall 
be deemed to remain valid until formal acceptance by the Knysna Municipality of an offer 
at any time after the expiry of the original validity period, unless the Knysna Municipality 
is notified in writing of anything to the contrary (including any further conditions) by the 
bidder. 

18 F2.16.2 Modify the clause to read: 

If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such 
extension. Such a condition will exclude the tenderer to extend his tender validity by 
increasing the contract price by any amount.” 

19 F.2.23 The Tenderer is required to submit with his tender all returnable schedules.  No 

Tenderer will be allowed to submit documentation or sign any of the schedules after the 

tender has closed. Failure to complete and submit: 

• Returnable Schedules for Tender Evaluation Purposes T2.1.1 to T2.1.24 may result 

in the tender being declared non-responsive. 

• Returnable Schedules for Preference Scoring Purposes T2.1.7 to T2.1.9 will result in 

the Tenderer scoring zero points for preference. 

• Returnable Schedules for Functionality Scoring Purposes T2.2.1 to T2.2.12 will result 

in the Tenderer scoring zero points for functionality. 

20 F.2.24 Joint Venture 

Add the following new clause: 

In the case of a Joint Venture/Consortium the tax clearance certificate must be for the 
Joint Venture/Consortium or individual valid tax clearance certificates for all the 
members of the Joint Venture/Consortium.” 

21 F.2.25 Canvassing  

Add the following new clause: 

Accept that no Tenderer shall make any attempt either directly or indirectly to canvass 
any of the Employer’s officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 

“No Tenderer shall make any attempt to obtain particulars of any relevant information, 
other than that disclosed at the opening of tenders.” 

22 F.2.26 Add the following new clause: 

“Accept that the Employer is prohibited from awarding a tender to 

a) a person who is in the service of the state; or 

b) a person that is not a natural person; or 

c) an entity of which any director, manager, principal shareholder or stakeholder is 
a person in the service of the state; or 

d) a person who is an advisor or consultant contracted with the municipality or 
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municipal entity. 

“In the service of the state” means to be 

a) a member of: 

• any municipal council; 

• any provincial legislature; or 

• the National Assembly or the National Council of Provinces; 

b) a member of the board of directors of any municipal entity; 

c) an official of any municipality or municipal entity; 

d) an employee of any national or provincial department; 

e) a provincial public entity or constitutional institution within the meaning of the Public 
Finance Management Act, 1999 (Act No.1 of 1999); 

f) a member of the accounting authority of any national or provincial public entity; or 

g) an employee of Parliament or a provincial legislature. 

In order to give effect to the above, the questionnaire for the declaration of interests in 

the tender of persons in service of state in part T2 - Returnable Documents must be 

completed.” 

23 F.2.27 Add the following new clause: 

“Accept that the notes to the Employer’s annual financial statements must disclose 

particulars of any award of more than R2,000 to a person who is a spouse, child or 

parent of a person in the service of the state (defined in clause F2.26), or has been in 

the service of the state in the previous twelve months, including 

a) the name of that person; 

b) the capacity in which that person is in the service of the state; and 

c) the amount of the award. 

In order to give effect to the above, the questionnaire for the declaration of interests in 

the tender of persons in service of state in part T2 - Returnable Schedules must be 

completed in full and signed.” 

24 F.2.28 Add the following new clause: 

““Employment Contracts” 

Accept that successful tenderers shall be obliged to conclude employment contracts with 

their employees failing which the Municipality reserves the right to terminate the awarded 

contracts. 

25 F.2.29 Add the following new clause: 

“Remuneration” 

The Tenderer accepts that the successful Tenderer including his/her subcontractors and 

QSE’s or EME’s shall pay his/her workers a remuneration not less than that 

recommended and regulated by the Civil Engineering Bargaining Council failing which 

the Municipality reserves the right to terminate the Contract.. 

26 F.2.30 Add the following new clause: 
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“Additional conditions of bid” 

1.  The Employer/Employer’s agent may also request that the Tenderer provides 
written evidence that his financial, labour and other resources are adequate for 
carrying out the contract. 

2.  The Employer reserves the right to appoint a firm of chartered accountants and 
auditors and/or execute any other financial investigations on the financial 
resources of any bidder.  The bidder shall provide all reasonable assistance in 
such investigations. 

3. The bid document shall be submitted as a whole and shall not be taken apart. 

27 F.3.4 The time and location for the opening of tender submissions are stated in the Tender 
Notice and Invitation to Tender. 

28 F.3.11 Evaluation of Tender Offers 

Tenders will be evaluated in terms of the Knysna Municipality’s latest Supply Chain 

Management Policy as adopted by the Council. 

Any parts of the Supply Chain Management Policy that are outdated will be replaced by 

the applicable portions of the current Preferential Procurement Policy Framework Act 

and Associated Regulations. 

The method for the evaluation of responsive tenders shall be Method 2: Functionality, 

Price and Preference as described under Clause F.3.11.3. 

The minimum number of points for functionality is 70 out of 100 points, Tenders that 

score less than the minimum will be rejected and not considered further. 

The 80/20  Preference Point System will be applied where a maximum of 80(Eighty)   

tender adjudication points will be awarded for price and a maximum of 20(Twenty)  

points for B-BBEE Status Level of Contribution. Refer to returnable schedule T2.1.9 

29 F3.11.3 Functionality Scoring  

1) Functionality will be scored by a minimum of three Bid Evaluation Committee 

members appointed by the Employer.   The score of each of the criteria by each 

evaluator will be averaged and the average scores will be totalled to obtain the total 

score for quality.  

2) The functionality scoring criteria and maximum score in respect of each of the criteria 

is stipulated in (Clause F2.1)  

3) Tenderers are to complete returnable schedules T2.2.1 to T2.2.13 

4) Failure to submit the relevant returnable will result in zero score for that particular 

category. 
 

Amend paragraph 4) (e) to read:  

Subject to paragraph 4.3.8 of the CIDB Standard for Uniformity in Construction 

Procurement (July 2015), the contract must be awarded to the tender who scores the 

highest total number of points. 

Amend paragraph 5) (e) to read:  

Subject to paragraph 4.3.8 of the CIDB Standard for Uniformity in Construction 

Procurement (July 2015), the contract must be awarded to the tender who scores the 

highest total number of points. 
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30 F.3.11.7 Delete the contents of F3.11.9 and replace with the following: 

The method for calculating functionality points is as per No 4 (Clause F2.1) of the Tender 
Data. 

31 F.3.13 Tender offers will only be accepted if: 

g) The Tenderer is registered with the Construction Industry Development Board in 

an appropriate Contract grading designation; 

h) The Tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public sector;  

i) The Tenderer has not: 

        i)   abused the Employer’s Supply Chain Management System; or 

        ii)  failed to perform on any previous contract and has been given a written 
notice to this effect;       

j) The Tenderer has completed all returnable schedules and there are no conflicts of 

interest which may impact on the Tenderer’s ability to perform the contract in the 

best interests of the Employer or potentially compromise the tender process and 

persons in the employ of the state are permitted to submit tenders or participate in 

the contract; 

k) The Employer is reasonably satisfied that the Tenderer has in terms of the 

Construction Regulations, 2014, issued in terms of the Occupational Health and 

Safety Act, 1993, the necessary competencies and resources to carry out the 

work safely.   

l) The Form of Offer and Acceptance is correctly completed and signed; 

m) A Tenderer who is not in arrears for more than three months (or who fails to make 

suitable arrangements to settle the arrears) in respect of municipal rates and 

other charges due any municipality.”  If the tender amount is expected to be more 

than R 10 million, the period for arrears reduces to one month. 

Failure to comply with one or more of the above requirements will result in the 

Tenderer’s offer being declared non-responsive. 

32 F.3.17 Provide Copies of the Contract  

The number of paper copies of the signed contract to be provided by the employer is 
one. 

33  The additional conditions of tender are: 

1. Financial Audit  
The Employer reserves the right to appoint a firm of chartered accountants and 
auditors and/or execute any other financial investigations on the financial resources 
of any bidder. The bidder shall provide all reasonably assistance in such 
investigations. 

 
2. Previous Work Experience  

The tenderer is to provide:  

•  Proof of completion of at least one completion certificate for private clients or 
organ of state with a contract value of R4 million and higher. Attached to 
returnable schedule T2.2.12 

•  Proof of completion of at least one completion certificate for private clients or 
organs of state with similar scope of works. Attached to returnable schedule 
T2.2.12 
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3. EME Subcontractor(s) Involvement  
The Tenderer accepts that 25% of the value of work must be subcontracted 
to Emerging Micro Enterprises (EME’s) 

 
4. Remuneration of Labour 

The Tenderer accepts that the successful Tenderer including his/her subcontractors 
and QSE’s or EME’s shall pay his/her workers a remuneration not less than that 
recommended and regulated by the Civil Engineering Bargaining Council failing 
which the Municipality reserves the right to terminate the Contract. 

 
5. Employment Contracts 

Accepted that successful tenderer including his/her subcontractors and QSE’s or 
EME’s shall be obliged to conclude employment contacts with their employees and 
ensure that their subcontractors conclude employment contracts with their 
employees failing which the Municipality reserves the right to terminate the 
Contract. 
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CIDB STANDARD CONDITIONS OF TENDER 
(July 2015 edition) 

As published in Annexure F of the CIDB Standard for Uniformity for Construction Procurement, Board Notice 
136 Government Gazette No 38960 of 10 July 2015  

F.1 General  

F.1.1 Actions  

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. 
In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and 
F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices.  

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such 
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of 
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any 
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such conflict and 
abstain from any decisions where such conflict exists or recuse themselves from the procurement 
process, as appropriate. 

 

 

 

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract.  

F.1.2  Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

F.1.3  Interpretation  

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender.  

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender.  

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  

a)  conflict of interest means any situation in which: 
i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially; 
ii) an individual or organization is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organization which 

employs that employee.  
b)  comparative offer means the price after the factors of a non-firm price and all unconditional discounts it 

can be utilised to have been taken into consideration, 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and  
d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 

the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels  

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 
or not, or a public body  

 
 

Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 
confidence in the ability of that person to act properly in his or her position even if no improper acts result 

 2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken. 
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f) quality (functionality) means the measurement according to the predetermined norms of a service or 
commodity designed to be practical and useful, working or operating, taking into account quality, 
reliability, viability and durability of a services and technical capacity and ability of a tenderer.              

F.1.4 Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data.  

F.1.5 Cancellation and Re-Invitation of Tenders  

F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if  

a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 
b) funds are no longer available to cover the total envisaged expenditure; or  
c) no acceptable tenders are received. 

 
F1.5.2 The decision to cancel a tender must be published in the cidb website and in the government Tender 

Bulletin for the media in which the original tender invitation was advertised. 

F.1.6 Procurement procedures  

F.1.6.1 General  

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders.  

F.1.6.2 Competitive negotiation procedure  

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers   
shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the 
tenderers who make a submission. The requirements of F.3.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply.  

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms 
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round 
to enter into competitive negotiations, based on the principle of equal treatment and keeping 
confidential the proposed solutions and associated information. Notwithstanding the provisions of 
F.2.17, the employer may request that tenders be clarified, specified and fine-tuned in order to improve 
a tenderer’s competitive position provided that such clarification, specification, fine-tuning or additional 
information does not alter any fundamental aspects of the offers or impose substantial new 
requirements which restrict or distort competition or have a discriminatory effect. 

 F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a 
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers 
shall be advised when they are to submit their best and final offer.  

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers 
have been requested to submit their best and final offer.  

F.1.6.3 Proposal procedure using the two stage-system  

F.1.6.3.1 Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 
the tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender.  
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F.1.6.3.2 Option 2  
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents. 

  
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender.  

F.2 Tenderer’s obligations  

F.2.1 Eligibility  

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, 
or any of his principals, is not under any restriction to do business with employer.  

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders.  

F.2.2 Cost of tendering  

F2.2.1  Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for   any costs incurred in the preparation and submission of a tender offer, including the costs of any 
testing necessary to demonstrate that aspects of the offer complies with requirements.  

 
F2.2.2  The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender 
documents on its website so as not to incur any costs pertaining to the printing of the tender documents 

F.2.3 Check documents  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission.  

F.2.4 Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation.  

F.2.5 Reference documents  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  

F.2.6 Acknowledge addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account.  

F.2.7 Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions.  Details of the meeting(s) are 
stated in the tender data.  

F.2.8 Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data.  
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F.2.9 Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance.  

F.2.10 Pricing the tender offer  

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data.  

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.  

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of 
contract identified in the contract data may provide for part payment in other currencies.  

F.2.11 Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer.  All signatories to the 
tender offer shall initial all such alterations.  

F.2.12 Alternative tender offers  

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements 
that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer. 

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the winning 
tender. 

F.2.13 Submitting a tender offer  

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works, services or supply identified in the contract data and described in the 
scope of works, unless stated otherwise in the tender data.  

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer.  

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.  

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address.  

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the 
outside the employer’s address and identification details stated in the tender data, as well as the 
tenderer's name and contact address.  
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F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening 
of the tender offer if the outer package is not sealed and marked as stated.  

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data.  

F.2.14 Information and data to be completed in all respects  

Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive.  

F.2.15 Closing time  

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as 
proof of delivery.  

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  

F.2.16 Tender offer validity  

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.  

 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a 
tender is to be withdrawn or substituted.  

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.  

F.2.17 Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.  

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do 
so.  

F.2.18 Provide other material  

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to 
why it cannot be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive.  

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  

F.2.19 Inspections, tests and analysis   

Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data.  
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F.2.20 Submit securities, bonds, policies, etc.  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 
identified in the contract data.  

F.2.21 Check final draft  

Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract.  

F.2.22 Return of other tender documents  

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of 
the validity period stated in the tender data.  

F.2.23 Certificates  

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data.  

F.3 The employer’s undertakings  

F.3.1 Respond to requests from the tenderer  

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents.  

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
tenderer to submit a tender offer in terms of a previous procurement process and deny any such 
request if as a consequence:  

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements;  

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or  

c) in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process.  

F.3.2 Issue Addenda  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three days before the tender closing 
time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the closing time 
stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers 
who drew documents.  

F.3.3 Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  

F.3.4 Opening of tender submissions  

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.  

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, number of points claimed for its BBBEE status level time for 
completion for the main tender offer only.  

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  
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F.3.5 Two-envelope system  

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and 
place stated in the tender data and announce the name of each tenderer whose technical proposal is 
opened.  

F.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will 
be opened. Open only the financial proposals of tenderers, who score in the functionality evaluation 
more than the minimum number of points for functionality stated in the tender data, and announce the 
score obtained for the technical proposals and the total price and any points claimed on BBBEE status 
level. Return unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for functionality.  

F.3.6 Non-disclosure  

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer.  

F.3.7 Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices.  

F.3.8 Test for responsiveness  

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  

a)  complies with the requirements of these Conditions of  Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, 
in the Employer's opinion, would:  

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work, 

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified.  

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation.  

F.3.9 Arithmetical errors, omissions and discrepancies  

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for:  

a) the gross misplacement of the decimal point in any unit rate;  
b) omissions made in completing the pricing schedule or bills of quantities; or. 
c) arithmetic errors in:  

i)  line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or  

ii)  the summation of the prices.  
 
F.3.9.2 The employer must correct the arithmetical errors in the following manner: 

a) Where there is a discrepancy between the amounts in words and amounts in figures, the     
amount in words shall govern. 
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b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.  

c) Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices.  

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction    
of the arithmetical error in the manner described above. 

F.3.10 Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

F.3.11 Evaluation of tender offers  

F.3.11.1 General  

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data. 

F.3.11.2 Method 1:  

Price and Preference 

In the case of a price and preference:  

1)  Score tender evaluation points for price.  
2)  Score points for BBBEE contribution.  
3)  Add the points score for price and BBBEE.  

F.3.11.3 Method 2:  

Functionality, Price and Preference  

In the case of a functionality, price and preferences:  

1)  Score functionality, rejecting all tender offer’s that fail to achieve the minimum number 
of points for functionality as stated in the tender Data.  

2)  No tender must be regarded as an acceptable tender if it fails to achieve the minimum 
qualifying score for functionality as indicated in the tender invitation. 

3)  Tenders that have achieved the minimum qualification score for functionality must be 
evaluated further in terms of the preference points system prescribed in paragraphs 4 
and 4 and 5 below.  

 The 80/20 preference point system for acquisition of services, work or Goods up to Rand value of R50 
million 

 
 4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders 
(including price quotation) with a rand value equal to, or above R30 000 and up to Rand Value of 
R50 000 000 (all applicable taxes included): 

      

   






 −
−=

min

min
180

P

PPt
Ps   

 Where 
 Ps = Points scored for comparative price of tender or offer under consideration; 
 Pt = Comparative price of tender or offer under consideration; and 
 Pmin = Comparative price of lowest acceptable tender or offer. 
 

4(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less 
than R30 000, if and when appropriate 
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4(b) Subjected to subparagraph (4)(c), points must be awarded to a tender for attaining the B-BBEE 
status level of contributor in accordance with the table below 
 

 
 
 
 
 
 

 
 
 
 

 
 

4(c) A maximum of 20 points may be allocated in accordance with subparagraph (4) (b). 
4(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in 
subparagraph (4)(b) must be added to the points scored for price as calculated in accordance with 
subparagraph (4)(a) 
 
(4) (e) Subjected to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest 
total number of points. 
 
The 90/10 preference points system for acquisition of services, works or with a Rand value 
above R50 million 
 
(5)(a) the following formula must be used to calculate the points for price in respect of tender with a 
Rand value above R50 000 000 (All applicable taxes included). 
 

   

   






 −
−=

min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of tender or offer under consideration; 
 Pt = Comparative price of tender or offer under consideration; and 
 Pmin = Comparative price of lowest acceptable tender or offer. 
 

(5)(b) Subject to subparagraph (5)(c), points must be awarded to a tender for attaining the B-BBEE 
status level of contributor in accordance with the table below: 
 
 
 
 
 
 
 
 
 
 
 
 
 
(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5) (b). 
 
(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in 
subparagraph (5)(b) must be added to the points scored for price as calculated in accordance with 
subparagraph (5)(a) 
 
(5) (e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest 
total number of points. 
 

B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

B-BBEE status level of contributor Number of points 

1 10 

2 9 

3 8 

4 6 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 
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F.3.11.6 Decimal places  

Score price, preferences and functionality, as relevant, to two decimal places.  

F.3.11.7 Scoring Price   

Score price remaining responsive tender offers using the following formula:  

NFO = W1x A  

where: NFO is the number of tender evaluation points awarded for the price.  
W1 is the maximum possible number of tender evaluation points awarded for price as 
stated in the Tender Data  
A is a number calculated using the formula and option described in Table F.1 as stated 
in the Tender Data.  

 
Table F.1: Formula for calculating the value of A  

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  

1  Highest price or discount  A = (1 +( P - Pm)) 
           Pm  

A = P / Pm  

2  Lowest price or percentage 
commission / fee  

A = (1 -(P -Pm)) 
          Pm  

A = Pm / P  

Pm is the comparative offer of the most favourable comparative offer  
 
P is the comparative offer of the tender under consideration. 

 
F.3.11.8 Scoring preferences  
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data.   

F.3.11.9 Scoring functionality  

Score each of the criteria and sub criteria for functionality in accordance with the provisions of the 
Tender Data. Calculate the total number of tender evaluation points for quality using the following 
formula:  

NQ = W2 x SO / MS  

where: SO is the score for quality allocated to the submission under consideration;  
MS is the maximum possible score for quality in respect of a submission, and  
W2 is the maximum possible number of tender evaluation points awarded for the 
quality as stated in the tender data 

F.3.12 Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide.  

F.3.13 Acceptance of tender offer  

F.3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer:  

a)  is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement,  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform 



Reference no: T 03 OF 2021/22 THE TENDER  
Knysna Municipality PART T1:  TENDERING PROCEDURES Bosch Projects (Pty) Ltd 

 

03 - Tender Part T1 of 2 (T1.1-T1.3) - Tender Procedures (2 sided, White, Pink 8040/001/2040 
 T1-28  

the contract,  
c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, under business Rescue as provided for in chapter 6 of 

companies Act, 2008, bankrupt or being wound up, has his affairs administered by a 
court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and 
 f)  is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 

F.3.14 Prepare contract documents 

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 

F.3.16 Notice to unsuccessful tenderers 

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in 
the tender data, or agreed additional period. 

 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 

tenderers that their tender offers have not been accepted. 

F.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 

F.3.18 Provide written reasons for actions taken 

 Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 

 
F3.19 Transparency in the procurement process 
 
F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb Tender 

system. 
F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and account 

accountability as transparency requirements in the procurement process. 
 
F3.19.3 The transparency model must identify the criteria for selection of projects, project information Template 

and the threshold value of the projects to be disclosed in the public domain at Various intervals of 
delivery of infrastructure projects. 

 
F3.19.4 The client must publish the information on a quarterly basis which contains the following Information:   

• Procurement planning process  

• Procurement method and evaluation process 

• Contract type  

• Contract status 

• Number of firms tendering  
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• Cost estimate  

• Contract title 

• Contract firm(s) 

• Contract price 

• Contract scope of work 

• Contract start date and duration  

• Contract evaluation reports 
 

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the 
Implementation of the transparency requirements in the procurement process. 

F3.19.6 Consultative Forum must be an independent structure from the bid committees. 

F3.19.7 The information must be published on the employer’s website. 

F3.19.8 Records of such disclosed information must be retained for audit purposes  
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KNYSNA MUNICIPALITY 

TENDER NO. T 03 OF 2021/22 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

TENDER 
PART 2 (OF 2) : RETURNABLE SCHEDULES 

 

CONTENTS 

T2.1 Returnable Schedules Yellow 

T2.2 Additional Returnable Schedules Yellow 
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T2.1 : RETURNABLE SCHEDULES 

The following schedules are to be completed and returned, as they constitute the tender.  Whilst many of the 
returnable schedules are required for the purpose of evaluating the tenders, some will form part of the 
subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers 
return all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES  

Failure to submit these applicable documents will result in the tender offer being 
disqualified from further consideration. 

T 2.1.1 Authority of Signatory 
Tick if completed 
and submitted 

T 2.1.2 Payments of Municipal Accounts (MBD 15) 
Tick if completed 
and submitted 

T 2.1.3 Valid Tax Clearance  
Tick if completed 
and submitted 

T 2.1.4 Proof of Registration with Central Supplier Database 
Tick if completed 
and submitted 

T 2.1.5 Business Registration Documents 
Tick if completed 
and submitted 

T 2.1.6 VAT Registration Certificate 
Tick if completed 
and submitted 

T 2.1.7 Broad Based Black Economic Empowerment (BBBEE) Certificate 
Tick if completed 
and submitted 

T 2.1.8 Joint Venture (JV) Agreement 
Tick if completed 
and submitted 

T 2.1.9 
Form MBD 6.1: Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2017 

Tick if completed 
and submitted 

T 2.1.10 Status of Concern Submitting Tender 
Tick if completed 
and submitted 

T 2.1.11 
Proof of Registration with the Construction Industry Development Board (in the 
applicable category or higher) 

Tick if completed 
and submitted 

T 2.1.12 Declaration of Interest in Tender of Persons in Service of the State (MBD 4) 
Tick if completed 
and submitted 

T 2.1.13 Compulsory Enterprise Questionnaire (MBD 4) 
Tick if completed 
and submitted 

T 2.1.14 Declaration of Tenderer’s Past Supply Chain Management (SCM) Practices (MBD 8) 
Tick if completed 
and submitted 

T 2.1.15 Declaration Concerning Fulfillment of the Construction Regulations, 2014  
Tick if completed 
and submitted 

T 2.1.16 Certificate of Independent Bid Determination (MBD 9) 
Tick if completed 
and submitted 

T 2.1.17 Declaration of Indemnity 
Tick if completed 
and submitted 

T 2.1.18 Record of Addenda to Tender Documents 
Tick if completed 
and submitted 

T 2.1.19 Proposed Amendments 
Tick if completed 
and submitted 

T 2.1.20 
Schedule of Work Satisfactorily Carried out by the Tenderer for Private Clients or 
Organs of State 

Tick if completed 
and submitted 

T 2.1.21 Schedule of Plant and Equipment  
Tick if completed 
and submitted 

T 2.1.22 Schedule of Proposed Subcontractors 
Tick if completed 
and submitted 

T 2.1.23 Certificate of Attendance at Compulsory Clarification Meeting 
Tick if completed 
and submitted 

T 2.1.24 
Form SBD 6.2: Declaration Certificate for Local Production and Content for 
Designated Sectors 

Tick if completed 
and submitted 
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T 2.2.1 Financial References 
Tick if completed 

and submitted 

C 1.1 : Form of Offer and Acceptance 
Tick if completed 

and submitted 

C 1.2b  Contract Data (Part 2) – Specified by the Contractor 
Tick if completed 

and submitted 

C 2.2  Bill of Quantities 
Tick if completed 

and submitted 

C 2.3 Summary page of the Bill of Quantities 
Tick if completed 

and submitted 

 

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

THAT WILL BE INCORPORATED INTO THE CONTRACT 

Failure to submit this applicable document will result in the Tenderer having to submit same 
upon request within 7 calendar days and if not complied with, will result to the tender offer 
being disqualified from further consideration [See also clause 2.18 of the Standard Conditions 
of Tender] 

T 2.2.2 Estimated Monthly Cash Flow  
Tick if 

completed and 
submitted 

T 2.2.3 Personnel Schedule  
Tick if 

completed and 
submitted 

T 2.2.4 Preliminary Program of the Works 
Tick if 

completed and 
submitted 

T 2.2.5 Company Profile 
Tick if 

completed and 
submitted 

T 2.2.6 Contract Organogram  
Tick if 

completed and 
submitted 

T 2.2.7 Key Personnel Assigned to the Contract  
Tick if 

completed and 
submitted 

T 2.2.8 Details of Contracts Manager 
Tick if 

completed and 
submitted 

T 2.2.9 Details of Construction Manager 
Tick if 

completed and 
submitted 

T 2.2.10 Details of General Foreman 
Tick if 

completed and 
submitted 

T 2.2.11 Details of Health and Safety Officer 
Tick if 

completed and 
submitted 

T 2.2.12 Company Track Record 
Tick if 

completed and 
submitted 

T 2.2.13 Letter of good standing with Compensation Fund  
Tick if 

completed and 
submitted 

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT (to be 

attached with submission) 

Failure to submit this applicable document will result in the Tenderer having to submit same 
upon request within 7 calendar days and if not complied with, will result to the tender offer 
being disqualified from further consideration [See also clause 2.18 of the Standard Conditions 
of Tender] 

T 2.2.6 Contract Organogram  
Tick if 

completed and 
submitted 

T 2.2.7 Key Personnel Assigned to the Contract  
Tick if 

completed and 
submitted 

T 2.2.8 Details of Contracts Manager 
Tick if 

completed and 
submitted 

T 2.2.9 Details of Construction Manager 
Tick if 

completed and 
submitted 

T 2.2.10 Details of General Foreman 
Tick if 

completed and 
submitted 

T 2.2.11 Details of Health and Safety Officer 
Tick if 

completed and 
submitted 

T 2.2.13 Letter of good standing with Compensation Fund  
Tick if 

completed and 
submitted 
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4. OTHER DOCUMENTS AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE 
CONTRACT  

Failure to submit the applicable documents will result in the tender offer being 
disqualified from further consideration. 

C 1.1 : Form of Offer and Acceptance 
Tick if completed 

and submitted 

C 1.2a: Contract Data (Part 1) – Specified by the Employer 
Tick if completed 

and submitted 

C 1.2b  Contract Data  (Part 2) – Specified by the Contractor 
Tick if completed 

and submitted 

C 1.4 Occupational Health and Safety Mandatory Agreement 
Tick if completed 

and submitted 

C 1.5 Disclosure Statement 
Tick if completed 

and submitted 

C 2.1 Pricing instructions 
Tick if completed 

and submitted 

C 2.2 Bill of Quantities 
Tick if completed 

and submitted 

C 2.3 Summary Page of Bill of Quantities 
Tick if completed 

and submitted 

T 2.1.18 Record of Addenda to Tender Documents 
Tick if completed 

and submitted 

T 2.1.19 Proposed Amendments 
Tick if completed 

and submitted 

  



Reference no: T 03 OF 2021/22 THE TENDER  
Knysna Municipality PART T2:  RETURNABLE DOCUMENTS  Bosch Projects (Pty) Ltd 

04 - Tender Part T2 of 2 (T2.1-T2.2) - (PPPFA 2017) Returnable schedules   8040/001/2040 
 T2-5  
 

 

T2.1.1 : AUTHORITY OF SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 

certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close 

Corporation 

     

     

A.  Certificate for Company 

 I,   ............................................................................... …., chairperson of the board of 

directors of …………………………………………………………..….,  hereby confirm that by 

resolution of the board (copy attached) taken on  .....  20…, *Mr/Ms  ....................................  

acting in the capacity of  ............................................ (Position in the Enterprise), and who will sign 

as follows: .................................................. be, and is hereby, authorized to sign the 

Bid/Tender, and any and all documents and/or correspondence in connection with this 

tender and any contract resulting from it on behalf of the company. 

 

 As witnesses : 

1.   Chairperson :  

 

2. 

   

Date : 

 

  

 

 

 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    
 

  

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

NOTE: 

1. *Delete which is not applicable 

2. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 

3. Should the number of Directors/Members/Partners exceed the space available above, additional names and 

signatures must be supplied on a separate page. 
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B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  ............................  

 ................................................... hereby authorize *Mr/Ms, ...... ……………………………… 

acting in the capacity of  ............  ...............................................  (Position in the Enterprise), and who 

will sign as follows: ..................................................be, and is hereby, authorized to sign 

the Bid/Tender, and any and all documents and/or correspondence in connection with this 

tender and any contract resulting from it on behalf of the company. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

     

 

 

 

 

 

 

 

 

 

 

C.  Certificate for Joint Venture and Consortia 

 We, the undersigned, are submitting this tender offer in a Joint Venture / Consortium and 

hereby authorize *Mr/Ms, ............ ………………………….acting in the capacity of lead 

partner, and who will sign as follows: ..................................................be, and is hereby, 

authorized to sign the Bid/Tender, and any and all documents and/or correspondence in 

connection with this tender and any contract resulting from it on behalf of the company. 

 This authorization is evidenced by the attached power of attorney signed by legally authorized 

signatories of all the partners to the Joint Venture / Consortium. 

 
NAME OF FIRM 

Lead 
Partner 

(X) 
ADDRESS 

% of 
Contract 

Value 

AUTHORISING 
SIGNATURE, 

NAME & CAPACITY 

      

      

      

      

  

NOTE: 

4. *Delete which is not applicable 

5. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 

6. Should the number of Directors/Members/Partners exceed the space available above, additional names and 

signatures must be supplied on a separate page. 
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D.  Certificate for Sole Proprietor 

 I,  .................................................. hereby confirm that I am the sole owner of the business 

trading as  .................................... …………………………….. 

 

 As witnesses : 

1.    Signature : Sole owner :  

2.     Date :  

     

 

E.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as  .....................................  

 ......................................................................  hereby authorize *Mr/Mrs  .......................................  

acting in the capacity of …………………….. , (Position in the Enterprise), and who will sign as follows: 

..................................................be, and is hereby, authorized to sign the Bid/Tender, and any and 

all documents and/or correspondence in connection with this tender and any contract resulting 

from it on behalf of the company. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

     

  

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

NOTE: 

7. * Delete which is not applicable 

8. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 

9. Should the number of Directors/Members/Partners exceed the space available above, additional names and 

signatures must be supplied on a separate page. 
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T2.1.2 : PAYMENT OF MUNICIPAL ACCOUNTS (MBD 15) 

 

KNYSNA MUNICIPALITY 

CERTIFICATE FOR PAYMENT OF MUNICIPAL SERVICES 

 (To be signed in the presence of a Commissioner of Oaths) 

I, the undersigned, in submitting the accompanying bid, 
declare that I am duly authorised to act on behalf of: (name of the enterprise) 

I hereby acknowledges that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the 
tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its 
directors/members/partners to the Knysna Municipality, or to any other municipality or municipal entity, are in arrears 
for more than 3 (three) months. 

To the best of my personal knowledge, neither the firm nor any director/member/partner of said firm is in arrears on 
any of its municipal accounts with any municipality in the Republic of South Africa, for a period longer than 3 (three) 
months. 

If the value of the transaction is expected to exceed R10 million (VAT included) I certify that the bidder has no 
undisputed commitments for municipal services towards any Municipality in respect of which payment is overdue for 
more than 30 days; 

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER 

  

  

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.: 

Director / Shareholder / 

partner 

Physical address of the 

Business 

Municipal Account 

number(s) 

Physical residential 

address of the Director / 

shareholder / partner 

Municipal Account 

number(s) 

     

     

     

     

     

NB:   Please attach certified copy(ies) of ID document(s) 

NB:   Please attach copy(ies) of Municipal Accounts  

Number of sheets appended by the tenderer to this schedule (If nil, enter NIL)  
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MBD 15 

Therefore hereby agrees and authorises the Knysna Municipality to deduct the full amount outstanding by the Tenderer 
or any of its directors/members/partners from any payment due to the tenderer; and 

I further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and correct. The 
Tenderer acknowledges that failure to properly and truthfully complete this schedule may result in the tender being 
disqualified, and/or in the event that the tenderer is successful, the cancellation of the contract. 

NAME OF ENTERPRISE  

NAME (PRINT)  

CAPACITY  

SIGNATURE  DATE:   

 
 

COMMISSIONER OF OATHS 

Signed and sworn to before me at  , on this 

                                         day of   20      

by the Deponent, who has acknowledged that he/she knows and 

understands the contents of this Affidavit, it is true and correct to the 

best of his/her knowledge and that he/she has no objection to taking 

the prescribed oath, and that the prescribed oath will be binding on 

his/her conscience. 

   

COMMISSIONER OF OATHS:-  

Position:     

Address:    

Tel:      

 
Apply official stamp of authority on this 

page: 

 

 

 

The tenderer is referred to the added Clause F3.13 of the Conditions of tender: 

Accept that no contract will be awarded to a tenderer who is in arrears for more than three months (or who fails 

to make suitable arrangements to settle the arrears) in respect of municipal rates and other charges due to any 

municipality. 
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T2.1.3 : VALID TAX CLEARANCE  

In terms of Clause 14(1)(b) of the Municipal Supply Chain Management Policy, tenderers must ensure that 

they are up-to-date with their payments of taxes. 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with the South African Revenue Service (SARS) to meet with the bidder’s tax obligations. 

 

1. The tenderer must submit a Tax Compliance Status PIN to allow Supply Chain Management to verify the 

real-time compliance status. 

 
 

Tax Compliance Status PIN 
………………………………………………. 

 

Tax Compliance Status PIN 
………………………………………………. 

 
 
2. In the case of a joint venture between two or more firms, the tenderer shall attach the PIN for each of the 

joint venture partners. 
3. Copies of the TCC 001 form are available from any SARS branch office nationally or on the website, 

www.sars.gov.za 
4. Applications for the TCC may also be made via eFiling. In order to use this provision, taxpayers will need 

to register with SARS as eFilers through the website, www.sars.gov.za. 
5. The above requirements are also applicable to foreign bidders / individuals who wish to submit bids. 

 
 
 

Signed  ...............................................................  Date  .............................................  

Name  ...............................................................  Position  .............................................  

Tenderer  ....................................................................................................................................................  

 

 

 

 

 

  

http://www.sars.gov.za/
http://www.sars.gov.za/
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T2.1.4 : PROOF OF REGISTRATION WITH THE  

CENTRAL SUPPLIER DATABASE (CSD) 

 

All businesses and suppliers wishing to conduct business with the Knysna Municipality must register on the 

Central’s Supplier Database. 

The tenderers must attach to this page a copy of their confirmation of registration, or proof of application 

submitted. 

In the case of a joint venture, the joint venture must be registered on the Central Supplier Database. 

Name of Contractor : ............................................................................................................................................  

Central Supplier Database Number :  ...................................................................................................................  

Supplier Commodity : ...........................................................................................................................................  

Delivery Location :  ...............................................................................................................................................  
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T2.1.5 : BUSINESS REGISTRATION DOCUMENTS 

 

Attach as part of your tender submission proof of valid registration to the companies and intellectual property 

commission documents of incorporation of company, close corporation, partnership, sole proprietor or a joint 

venture. 

In the case of a joint venture, the tenderer shall include all the documents of all the entities involved in the joint 

venture. 

Sole proprietors are exempted and are only required to submit a copy of their identification document and 

bidders tax clearance certificate. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................  
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T2.1.6 : VAT REGISTRATION CERTIFICATE 

 

Tenderers must attach hereto a copy of their VAT registration as proof that they are a VAT vendor. In the case 
of a joint venture a VAT registration certificate must be submitted for the registered joint venture. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................  
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T2.1.7 : BROAD BASED BLACK ECONOMIC EMPOWERMENT (BBBEE) CERTIFICATE 

1. The tenderer shall attach to this form a valid original or original certified copy of the B-BBEE verification 
certificate issued in accordance with the revised Notice of Clarification published in Notice 444 of 2015 
of Government Gazette No.38799 on 15 May 2015 by the Department of Trade and Industry. 
 

2. In the case of an Exempted Micro Enterprise (EME) or a Qualifying Small Enterprise (QSE) where a 
sworn affidavit is submitted, the sworn affidavit provided by the Department of Trade and Industry, and 
published on their website, can be used as the format. 

 
3. In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV 

shall be attached, as well as a valid B-BBEE verification certificate for each member of the JV. 
 

4. The attached verification certificate and the associated assessment report shall comply with the 
requirements of Tender Data clause 5.11.8 and shall identify: 
(a) The name and domicilium citandi et executandi of the tenderer. 
(b) The registration and VAT number of the tenderer. 
(c) The dates of granting of the B-BBEE score and the period of validity. 
(d) The expiry date of the verification certificate. 
(e) A unique identification number. 
(f) The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer. 
(g) The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
(h) The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
(i) The B-BBEE status level. 
(j) The South African National Accreditation System (SANAS) logo on the verification certificate once 

verification agencies have been accredited. 
(k) The B-BBEE procurement recognition level. 
(l) The score achieved per B-BBEE element. 
(m) The % black shareholding. 
(n) The % black women shareholding. 
(o) The % black persons with disabilities shareholding 
(p) The % black youth shareholding 
(q) The % black people living in rural or underdeveloped areas or townships shareholding 
(r) The % black military veterans shareholding 
(s) The value added status of the tenderer. 

 
5. The Employer will not be responsible to acquire data that it needs for its own reporting systems and 

which may not form part of a verification agency’s standard certificate format. The tenderer, at its own 
cost, must acquire any missing specified data listed in 3 above from its selected verification agency or 
registered auditor and have it recorded on the certificate. Alternatively, such missing data must be 
supplied separately, but certified as correct by the same verification agency or registered auditor and 
also attached to this form. 

 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.8 : JOINT VENTURE (JV) AGREEMENT 

 

Tenderers must attach hereto a signed copy of the joint venture agreement, if applicable.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed by Tenderer ......................................................................................................................................  
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T2.1.9 : FORM MBD 6.1 : PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2017 

 

This preference form must form part of all bids invited.  It contains general information and serves as a claim form for preference points 
for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution  

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF BBBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 

 
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 
 
1.2 The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 system shall be applicable. 
 
1.3 Preference points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 
 

1.4 The maximum points for this bid are allocated as follows: 
 

 Points 

Price  

B-BBEE status level of contributor  

Total points for Price and B-BBEE must not exceed 100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status Level of contributor together with 

the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are 
not claimed. 

 
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 
2. DEFINITIONS 
 
2.1 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad 

-Based Black Economic Empowerment Act; 
 
2.2 “B-BBEE status level of contributor” means the B-BBEE status of an entity in termns of a code of 

good practice on black economic empowerment, issued in t4erms of section 9(1) of the Broad-Based 

Black Economic Empowerment Act, 

 

2.3 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 

of state for the provision of services, works or goods, through price quotations, advertised competitive 

bidding processes or proposals;  

 

2.4 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 
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2.5 “EME” means and Exempted Micro Enterprise in terms of a code of good practice on black economic 

empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 

 

2.6 “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents   

 

2.7 “prices” includes all applicable taxes less all unconditional discounts; 

 

2.8 “proof of B-BBEE status level of contributor” means 

 1) B-BBEE status level certificate issued by an authorised body or person, 

 2) A sworn affidavit as prescribed by the B-BBEE Codes of Good practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act 

 

2.9  “QSE” means a qualifying small business enterprise in terms of a code of good practice on black 

economic empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 

Empowerment Act, 

 

2.10 “rand value” mean the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes 

 

3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 
   80/20 or 90/10  
 
    

   






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of bid under consideration 
 
 Pt = Comparative price of bid under consideration 
 
 Pmin = Comparative price of lowest acceptable bid 
 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 
 
4.1 In terms of Regulation 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 

the table below: 
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B-BBEE Status Level of 

Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
5. BID DECLARATION 

 
5.1      Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 
 
6.        B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 4.1 
      
6.1       B-BBEE Status Level of Contribution: ………….   =   …………… (Maximum of 10 or 20 points)  

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor). 

 
7. SUB-CONTRACTING 

7.1      Will any portion of the contract be sub-contracted? (In addition to EME’s supplied by Knysna)   

Yes No 

  

           

7.1.1 If yes, indicate: 

 (i)  What percentage of the contract will be subcontracted? .......................………………% 

 (ii)  The name of the sub-contractor(s)?  

 

  .......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 
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 (iii)  The B-BBEE status level of the sub-contractor(s)?  

 

  .......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

.......……………………………………………………………….. 

 

 (iv) Is the sub-contractor(s) an EME or QSE? 

 

Yes No 

  

 
 (v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of the 

Preferential Procurement Regulations 2017? 
 
     

Designated Group 
(EME/QSE or which is at least 51% owned by: 

EME 
(mark with x) 

QSE 
 (mark with x) 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas/townships   

Cooperative owned by black people   

Black people who are military veterans   

or 

EME   

QSE   

          

8 DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm   :  ............................................................................................  

   

8.2 VAT registration number  : .............................................................................................  

 

8.3 Company registration number  : ………………………………………………………………….  

   

8.4 TYPE OF COMPANY/ FIRM 

[Tick applicable box] 

 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 

………….. ......................................................................................................................................  

 

 ......................................................................................................................................................  

……………… ................................................................................................................................  

 

……………… ................................................................................................................................  

 

……………… ................................................................................................................................   

 
8.6 COMPANY CLASSIFICATION 

[Tick applicable box] 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
  
8.7 MUNICIPAL INFORMATION 
 

Municipality where business is situated : …………………………………….…………………….. 
 
 Registered Account Number    : ……………………………………………………………   
 
 Stand Number      : ………………………………………………………….  
  
8.8 Total number of years the company/firm has been in business? …………………………………. 
 
8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBEE status level of contribution indicated in paragraph 1.4 
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / 
we acknowledge that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
of the purchaser that the claims are correct;  

 
 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis 

or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 
  (a) Disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 
 

(d) Recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis be restricted by National 
Treasury, from obtaining business from any organ of state for a period not exceeding 
10 years, after the audi alteram partem (hear the other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution 
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WITNESSES: 

 
 
1. ………………………………………   
     
    
 
      
2. ………………………………………   
 
           

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 
 
 
 
 
 
……………………………………………………………………. 

SIGNATURE(S) OF BIDDER(S) 
 
 

DATE: ………………………………………… 

ADDRESS:  

………………………………………………… 

………………………………………………… 

………………………………………………… 

………………………………………………… 
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T2.1.10 : STATUS OF CONCERN SUBMITTING TENDER 

 
1. General 

 
State whether the tenderer is a company, a closed corporation, a partnership, a sole practitioner, a 
joint venture or a co-operative: 
 
(Mark the appropriate option below) 

Public Company  

Private Company  

Closed Corporation  

Partnership  

Sole Proprietary  

Joint Venture  

Co-operative  

 

2. Information To Be Provided 
 

If the Tendering Entity is a: Documentation to be submitted with the tender 

1 

Closed Corporation, incorporated 

under the Close Corporation Act, 

1984, Act 69 of 1984. 

CIPRO CK1 or CK2 (Copies of the founding statement) and 

list of members. 

2 

Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973. 

(Including Companies incorporated 

under Art 53 (b)). 

Copies of: 

a) CIPRO CM 1 - Certificate of Incorporation 

b) CIPRO CM 29 – Contents of Register of Directors, 

Auditors and Officers 

c) Shareholders Certificates of all Members of the 

Company. 

 

3 

Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 in which 

any, or all, shares are held by 

another Closed Corporation or 

company with, or without, share 

capital. 

 

Copies of documents referred to in 1 and/or 2 above in 

respect of all such Closed Corporations and/or Companies. 

4 

Public Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 

(Including Companies incorporated 

under Art 21) 

 

A signed statement of the Company’s Secretary confirming 

that the Company is a public Company. 
 

Copy of CM 29. 

 

5 Sole Proprietary or a Partnership 

Copy of the Identity Document of: 

a) Such Sole Proprietary, or  

b) Each of the Partners in the Partnership 

Copy of the Partnership agreement. 
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If the Tendering Entity is a: Documentation to be submitted with the tender 

6 Co-operative 

CIPRO CR2 - Copies of Company registration document. 

(The percentage of work to be done by each partner must 

clearly be indicated on Form RDB1 (or RDB2 as applicable) 

of the tender document:  MBD6.1 Preference Points Claim 

Form in terms of the Preferential Procurement Regulations 

2017). 

7 Joint Venture 

All the documents (as described above) as applicable to 

each partner in the JV as well as a copy of the Joint Venture 

agreement. (The percentage of work to be done by each 

partner of the joint venture must clearly be indicated in the 

Joint Venture Agreement). 

 

Note: 

 

1. If the shares are held in trust provide a copy of the Deed of Trust (only the front page and pages listing 

the trustees and beneficiaries are required) as well as the Letter of Authority as issued by the Master of 

the Supreme Court, wherein trustees have been duly appointed and authorised, must be provided. 

2. Include a copy of the Certificate of Change of Name (CM9) if applicable. 

 
 
3. Registered for Vat Purposes in Terms of the Value-Added Tax Act, (Act No. 89 of 1991) 

 
(Make an X in the appropriate space below) 

Yes  

No  

 

Registration number: 
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T2.1.11 : PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 
DEVELOPMENT BOARD (CIDB) 

 

Tenderers shall attach to this page, proof of Registration with the Construction Industry Development Board, 

or other such documentation which records the Tenderer’s name, CIDB grading and CRS number for 

verification by the municipality. 

CRS number (1) 
………………………………………………….. 

 

CRS number (2) 
………………………………………………….. 

 

 

Signed ......................................................................  Date  ........................................................  

Name .......................................................................  Position  ........................................................  

Tenderer ...............................................................................................................................................................  
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T2.1.12 :  DECLARATION OF INTEREST IN TENDER OF PERSONS IN SERVICE OF STATE 

(MBD 4) 

 

1. Where the tenderer is a natural person, state / declare whether the tenderer or an employee of the tenderer 

is in the service of the state, or has been in the service of the state during the past twelve months. 

                (Tick) 

YES  NO  

If so, state particulars: 
 
…………………………………………………………………………………………………………… 
If so and where applicable, state the date of resignation: 
 
…………………………………………………………………………………………………………… 

 
2. Where the tenderer is not a natural person, state / declare whether any of its directors, managers, principal 

shareholders or stakeholders is in the service of the state, or have been in the service of the state during 

the past twelve months.           

            (Tick) 

YES  NO  

If so, state particulars: 
 
…………………………………………………………………………………………………………… 

 
3. State / declare whether a spouse, child or parent of the tenderer or any of its directors, managers, 

shareholders or stakeholders referred to in subparagraph 2 is in the service of the state, or have been in 

the service of the state during the past twelve months.        

              (Tick) 

YES  NO  

If so, state particulars: 
 
…………………………………………………………………………………………………………… 
 

 
4. State / declare whether the tenderer or any of its directors, managers, shareholders, stakeholders or 

employees referred to in subparagraph 2 is a person who is an advisor or consultant contracted with the 

municipality or municipal entity.                                                                               

           (Tick) 

YES  NO  

 
If so, state particulars: 
 
……………………………………………………………………………………………………………  
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5. State / declare whether the tenderer or any of its directors, managers, shareholders, stakeholders or 

employees referred to in subparagraph 2 is involved in another entity for this particular tender. 

  (Tick) 

YES  NO  

If so, state particulars: 
 
…………………………………………………………………………………………………………… 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of 

this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed ..............................................................  Date  .............................................  

Name  ...............................................................  Position  .............................................  

Tenderer .............................................................................................................................................  
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T2.1.13 : COMPULSORY ENTERPRISE QUESTIONNAIRE (MBD 4) 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  ..................................................................................................................  

Section 2:  VAT registration number, if any:  ..............................................................................................  

Section 3: CIDB registration number, if any:  ............................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 
Name* Identity number* 

Personal income tax 
number* 

 

     

     

     

 * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations 

Company registration number  .........................................................................................................................  

Close corporation number  ...............................................................................................................................  

Tax reference number  .....................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months in the service of any of the following: 

  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act 1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal 
entity 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
Name of sole proprietor, partner, 

director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last12 
months 

 

     

 

 

      

 
      

 
* Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months been in the service of any of the following: 

 
  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act 1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal 
entity 

 an employee of Parliament or a provincial 
legislature 

 

 

Name of spouse, child or parent 
Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services 
that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears,  has within the last five years been convicted of fraud 
or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for 
compiling the scope of work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 

 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  .................................................................................................................................................  
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T2.1.14 : DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (MBD8) 

  

1. This form serves as a declaration to be used by the Employer in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain management 

system. 

 

2. The tender of any Tenderer may be rejected if that Tenderer, or any of its directors have: 

a. abused the Municipality’s / Municipal entity’s supply chain management system or been guilty of any 

improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. wilfully neglected, reneged on or failed to comply with any government, Municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of Section 29 of the Prevention and 

Combating of Corrupt Activities Act, 2004  (Act 12 of 2004). 

 

3. In order to give effect to the above, this form and the questionnaire must be completed in full and signed.  

Failure to comply will result in the tender being disqualified. 

 
 

ITEM QUESTION 
RESPONSE 

(TICK) 

 Is the Tenderer or any of its directors listed on the National Treasurer’s 
database as a company or persons prohibited from doing business with 
the public sector? 
 
(Companies for persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram partem 
rule was applied) 

Yes  

No  

If so, furnish particulars:        
 
 

 
 

4.2 Is the Tenderer or any of its directors listed on the Register for Tender 
Defaulters in terms of Section 29 of the Prevention and Combating of 
Corrupt Activities Act, 2004 (Act 12 of 2004)? 
 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za , click on the icon “Register for Tender Defaulters” or submit 
your written request for a hard copy of the Register to facsimile number 012-
326-5445) 

Yes  

No  

If so, furnish particulars:              
 
 

 

  

http://www.treasury.gov.za/
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4.3 Was the Tenderer or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 

Yes  

No  

If so, furnish particulars:                
 

 

 

4.4 Was any contract between the Tenderer and the Municipality / Municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 

Yes  

No  

If so, furnish particulars:                
 
 
 
 

4.5 Does the tenderer or any of its directors owe any Municipal rates and 
taxes or Municipal charges to the Municipality/Municipal entity, or to any 
other Municipality/Municipal entity, that is in arrears for more than three 
months? 

Yes  

No  

 If so, furnish particulars:        
 
 
 
 

 
 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  ...............................................................  Date  ................................................  

Name  ...............................................................  Position  ................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.15 : DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION 
REGULATIONS, 2014 

In terms of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated on 07 

February 2014 in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer 

shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that 

his/her firm has the necessary competencies and resources to carry out the work safely and has allowed 

adequately in his/her tender for the due fulfilment of all the applicable requirements of the Act and the 

Regulations. 

Tenderers shall answer the questions below: 

1. I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and successfully 

comply with all of the requirements of the Regulations.                                 

   (Tick) 

YES  

NO  

2. Indicate which approach shall be employed to achieve compliance with the Regulations. 

 (Tick) 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - Specify:  

  

  

  

  

  

  

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part 
of the Contract team as specified in the Regulations (CVs to be attached): 

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

4. Provide details of proposed training (if any) that will be undergone: 

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................   
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5. List potential key risks identified and measures for addressing risks: 

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

 ...............................................................................................................................................................  

6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in 
the Schedule of Quantities) for all resources, actions, training and any other costs required for the 
due fulfilment of the Regulations for the duration of the construction and defects repair period 

        (Tick) 

YES  

NO  

 
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 
1.  .......................................................................  ID NO: ....................................................  
 
(Name in Print):  .....................................................  
 
2.  .......................................................................  ID NO: ....................................................  
 
(Name in Print):  .....................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



Reference no: T 03 OF 2021/22 THE TENDER  
Knysna Municipality PART T2:  RETURNABLE DOCUMENTS  Bosch Projects (Pty) Ltd 

04 - Tender Part T2 of 2 (T2.1-T2.2) - (PPPFA 2017) Returnable schedules   8040/001/2040 
 T2-33  
 

 

T2.1.16 : CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) 

 

I, the undersigned, in submitting the accompanying bid: 

 

……………………………………………………………………………………………………………………… 

(Contract number and title) 

 

In response to the invitation for the bid made by: 

 

……………………………………………………………………………………………………………………… 

(Name of Municipality) 

 

Do hereby make the following statement that I certify to be true and complete in every respect: 

I certify, on behalf of: ……………………………………………………………………………………., that: 

                                                                          (Name of bidder) 

 

1. I have read and I understand the contents of this certificate; 

2. I understand that the accompanying bid will be disqualified if this certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

a) Has been requested to submit a bid in response to this bid invitation; 

b) Could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities 

or experience; and 

c) Provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture consortium * will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) Prices; 

b) Geographical area where product or service will be rendered (market allocation) 

c) Methods, factors or formulas used to calculate prices 

d) The intention or decision to submit or not to submit, a bid; 

e) The submission of a bid which does not meet the specifications and conditions of the bid; or 
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f) Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

*Joint venture or consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition act no. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the prevention and combating of Corrupt Activities Act no. 

12 of 2004 or any other applicable legislation. 

 

Signed ..............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer ........................................................................................................................................................  
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T2.1.17 : DECLARATION OF INDEMNITY 

 
 
 

I, ……………………………………………………………...………………….., the undersigned for an on behalf of 

………………………………………………………………………………………………………….. (herein referred 

to as “the Contractor”) indemnify and safeguard the Knysna Municipality and its Employees against all action, 

suits, proceedings, claims, demands, costs and expenses whatsoever which may be instituted, brought or sent, 

or may be incurred or be payable by the Council arising out of or in connection with any damage, death or 

injury caused or alleged to have been caused by or as a result of any act, omission by the contractor and/or 

the Contractors Employees or Employees arising out of work done in connection with or arising out of the 

following contract. 

 

Contract number : ………………………………………………………………………………………………... 

Contract description : ………………………………………………………………………………………………... 

   : ………………………………………………………………………………………………... 

   : ………………………………………………………………………………………………... 

   : ………………………………………………………………………………………………... 

 

Full name and Surname: …………………………………………. Signature: ……………………………………..

  

Place: ……………………………………………………………….. Date: …………………………………………... 

 

Capacity: ……………………………………………………………………………………………………………...…… 

 

For and on behalf of: ……………………………………………………………………………………………………..

      

To completed by a Commissioner of Oath: 

I hereby declare that the above Declaration was made before me. 

 

Full Name and Surname of Commissioner of Oath: ………………………………………………………………… 

 

ID number: ………………………………………………………………………………………………………………… 

 

Signature: …………………………………………………………………………………………………………………. 
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T2.1.18 : RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications were received from the Employer before the submission of this 

tender offer, amending or amplifying the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

14.    

15.    

Attach additional pages if more space is required. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.19 : PROPOSED AMENDMENTS 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 

this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering 

letter to his tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause 3.8 of the Standard Conditions of Tender referenced in the Tender 

Data regarding the Employer’s handling of material deviations and qualifications. 

 

 
Page 

 

 
Clause or item 

 

 
Proposal 

 
   

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.20 : SCHEDULE OF WORK SATISFACTORILY CARRIED OUT BY THE TENDERER FOR 
PRIVATE CLIENTS OR ORGANS OF STATE 

(Organs of State include any Local, Provincial or National Government Authority) 

 

The following is a statement of similar work successfully executed by myself/ourselves: 

 Employer, contact 
person 

and telephone number 
Description of Contract 

Value of Work  
Inclusive of VAT 

(Rand) 

Date 
Completed 

 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.21 : SCHEDULE OF PLANT AND EQUIPMENT 

 

 The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/our tender is accepted. 

 

 (a) Details of major equipment that is owned by and immediately available for this contract.  

 Quantity Description, Size, Capacity, etc  

    

   

 

 

 

   

 

 

 

   

 

 

    

Attach additional pages if more space is required. 

 (b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 
acceptable. 

 Quantity Description, Size, Capacity, etc.  

    

   

 

 

 

   

 

 

 

    

    

Attach additional pages if more space is required. 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed ......................................................................  Date  ........................................................  

Name .......................................................................  Position  ........................................................  

Tenderer ...............................................................................................................................................................   
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T2.1.22 : SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following subcontractors to work on the contract. 

 

If we are awarded the contract we agree that this notification does not change the requirement for us to 

submit the names of proposed subcontractors in accordance with requirements in the contract for such 

appointments. If there are no such requirements in the contract, then your written acceptance of this list shall 

be binding between us. 

 

No. 
Name and address of proposed 

subcontractor 

Nature and extent of 

work 

Previous experience 

with subcontractor 

1. 
   

2. 
   

3. 
   

4. 
   

5. 
   

6. 
   

7. 
   

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.1.23 : CERTIFICATE OF ATTENDANCE AT COMPULSORY CLARIFICATION MEETING 

 

This is to certify that  

 ............................................................................................................................................................  (Tenderer) 

of ............................................................................................................................................................ (address) 

 ..............................................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ...............  

 ...............................................................  (location) on  .................................... (date), starting at  ......................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

In addition to the above, I specifically herewith declare that I will conduct a thorough site inspection prior to 

pricing and submitting a tender for this contract.  

By submitting a tender for this contract, the Knysna Municipality deemed that you are well acquainted with the 

work scope and site conditions of this contract, and has therefore submitted realistic work item rates to execute 

the work accordingly.   

Particulars of person attending the clarification meeting: 

Name  .............................................................  Signature   ................................................  

Capacity  .............................................................  

 

Name  .............................................................  Signature   ................................................  

Capacity  .............................................................  

 

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  .............................................................  Signature  ................................................  

Capacity  .............................................................  Date & Time  ................................................   
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T2.1.24 : FORM SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  the 
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 
1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration Templates 
[Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting 
Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local 
production and content. 

1.2. Regulation 8.(1) prescribes that in the case of (a) designated sectors, sub-sector or industry or product 
in accordance with national development and industrial policies for local production and content, where 
only locally produced services or goods or locally manufactured goods meet the stipulated minimum 
threshold for local production and content, taking into account economic and other relevant factors; and 
(b) stipulate a minimum threshold for local production and content 

1.3. where in the award of bids local production and content is of critical importance, such bids must be 
advertised with the specific bidding condition that only locally produced goods, services or works or 
locally manufactured goods, with a stipulated minimum threshold for local production and content will be 
considered. 

1.4. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be 
followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 
that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

1.6. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with 
the SABS approved technical specification number SATS 1286: 2011 as follows:  

LC = [1 - x / y] * 100 

Where 

 x  is the imported content in Rand 

 y is the bid bid price in Rand excluding value added tax (VAT)  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the 
bid as indicated in paragraph 4.1 below. 

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

1.6 A bid may be disqualified if – 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are 
not submitted as part of the bid documentation; and 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have 
been audited and certified as correct. 

 
2. Definitions 

 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
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2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods meet 
the stipulated minimum threshold for local production and content; 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 
Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 
senior member / person with management responsibility(close corporation, partnership or individual). 

2.6. “imported content” means that portion of the bid price represented by the cost of components, parts 
or materials which have been or are still to be imported (whether by the supplier or its subcontractors) 
and which costs are inclusive of the costs abroad (this includes labour or intellectual property costs), 
plus freight and other direct importation costs, such as landing costs, dock duties, import duty, sales duty 
or other similar tax or duty at the South African port of entry; 

2.7. “local content” means that portion of the bid price which is not included in the imported content, 
provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined by 
the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 
another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods         Stipulated minimum threshold 

 
Steel value added products         100% 

  
4. Does any portion of the services, works or goods offered have any imported content?   

(Tick applicable box) 
 

YES  NO  

 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A 
of SATS 1286:2011): 

 

Currency  Rates of exchange  

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

Other  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
 

  

http://www.reservebank.co.za/
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5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 
 (Tick applicable box) 

 

YES  NO  

 
 

5.1.  If yes, provide the following particulars: 
 
(a) Full name of auditor:  ……………………………………………………………………….. 

 
(b) Practice number:   ……………………………………………………………………….. 
 
(c) Telephone and cell number:  ……………………………………………………………………….. 

 
(d) Email address:    ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 
the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the dti must be informed accordingly in order for the dti to verify and in consultation with 
the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION (REFER TO ANNEX B OF SATS 1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): .............................................................................................. 
NB    
1     The obligation to complete, duly sign and submit this declaration cannot be transferred        to an external authorized 

representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D and 

E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid documentation at the closing 
date and time of the bid in order to substantiate the declaration made in paragraph (c) below.  Declarations 
D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

 
I, the undersigned, ……………………………................................................................................ (full names), 
 
do hereby declare, in my capacity as ……………………………………………………………………………..….. 
 
of ...........................................................................................................(name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
(b) I have satisfied myself that: 

(i) The goods/services/works to be delivered in terms of the above-specified bid comply with the minimum 
local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and 

(ii) The declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration 
D and E which has been consolidated in Declaration C: 

 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained in Declaration 
C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration 
D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content be verified in 

terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this 

application. I also understand that the submission of incorrect data, or data  that are not verifiable as described in 
SATS 1286:2011, may result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 13 of the Preferential Procurement Regulations, 2017 promulgated under the Preferential 
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE BIDDER:                                                     DATE: ___________ 
 
 WITNESS No. 1 :                                                             DATE: ___________ 
 
 WITNESS No. 1 :                                                             DATE: ___________ 

 
 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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Annex C SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s) STEEL VALUE ADDED PRODUCTS

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: US$ EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

A3.7
A3.7.11 1.0 tons

B3.7
B3.7.11 0.5 tons

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Steel Reinforcement

Steel Reinforcement

KERBING AND CHANNELING

T03 of 2021/22

KNYSNA MUNICIPALITY

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

KERBING AND CHANNELING

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Annex D (page 1 of 2) SATS 1286.2011

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products: STEEL VALUE ADDED PRODUCTS

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: US$ EU GBP

Calculation of imported content Summary

Tender item no's Local supplier Overseas Supplier

Forign 

currency value 

as per 

Commercial 

Invoice

Tender   

Exchange Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item no's Unit of measure Overseas Supplier

Forign 

currency value 

as per 

Commercial 

Invoice

Tender Rate of 

Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

T03 of 2021/22

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

KNYSNA MUNICIPALITY

`

A. Exempted imported content

Description of imported content

(D8)

This total must correspond with Annex 

C - C 21

Description of imported content

(D21)

Note: VAT to be excluded from all 

calculations
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Annex D (page 2 of 2)
Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency value 

as per 

Commercial 

Invoice

Tender Rate of 

Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with Annex 

C  - C 23

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D33)

`

C. Imported by a 3rd party and supplied to the Tenderer
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SATS 1286.2011

(E1) Tender No. T03 of 2021/22

(E2) Tender description: SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

(E3) Designated products: STEEL VALUE ADDED PRODUCTS

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products (Goods, 

Services and Works)
Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - C24

Description of items purchased

Annex E
Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all calculations
KNYSNA MUNICIPALITY
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T2.2.1 : FINANCIAL REFERENCES 

 

The tenderer shall attach to this form a letter from the bank at which he/she declares he/she conducts his/her 

account. The contents of the bank’s letter must state the credit rating that it, in addition to the information 

required below, accords to the tenderer for the business envisaged by this tender. Failure to provide the 

required letter with the submission may render the tenderer’s offer unresponsive in terms of the tender condition 

F3.8. 

The tenderers banking details as they appear below shall be completed. 

In the event that the tenderer is a joint venture enterprise, details of all members of the joint venture shall be 

similarly provided and attached to this form. 

Description  Details 

Name of account holder 
 

Account number 
 

Name of bank 
 

Branch name 
 

Branch code 
 

Bank rating  

(current rating, attach letter from bank) 

 

Bank and branch details 

 

 

 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  ...............................................................  Date  ................................................  

Name  ...............................................................  Position  .............................................  

Tenderer  .................................................................................................................................................  
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T2.2.2 : ESTIMATED MONTHLY CASH-FLOW 

The Tenderer shall state below the estimated value of work to be completed every month, based on his 

preliminary programme, his tendered unit rates and submission of his Payment certificate to the Employer.  

The amounts for Contingencies and Contract Price Adjustment must not be included.  The Tenderer must 

make note of any cash-flow restrictions. 

Payment 

Certificate 

No. 

Amount (VAT Included) 

a b a-b 

 Cumulative cash flow Payments 
Received 

Expenditure  Net cash flow 

1 None  d  j=d  

2   e  k=j+e  

3   f  l=k+f  

4   g  m=l+g  

5   h  n=m+h  

6   etc  etc  

23       

24       

Maximum negative cash flow: take the largest negative number in the 

last column and write it here  
 

 

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, loan, 

partner (his source), etc.) .............................................................................................................. 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.2.3 : PERSONNEL SCHEDULE 

 

Tenderer to insert number of personnel he proposes employing on this contract 

Job Description Permanent Staff 
Temporary staff from local 

community 

Contract Manager   

Construction Manager   

Quantity Surveyor   

Surveyors   

Roadworks Foreman   

Civil Works Foremen   

Surfacing Foremen   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

* Other   

* Other   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 

 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.2.4 : PRELIMINARY PROGRAM OF THE WORKS  

 

The tenderer must attach to this page the preliminary program of the works. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.5 : COMPANY PROFILE  

 

The tenderer must attach to this page the company profile. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.6 : CONTRACT ORGANOGRAM  

 

The tenderer must attach to this page the organogram for the contract of the personnel he intends using. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.7 : KEY PERSONNEL ASSIGNED TO THE CONTRACT  

 

Curriculum vitae (CV) in the specified format and certified qualifications must be submitted for each of the key 
personnel proposed in the table below. The CV must specifically include the qualifications, years of experience, 
courses completed and experience in roads construction projects of a similar scope, size and nature.  
Contactable referees must also be provided. 

Each key person shall be cross referenced to and labelled to correspond to the organogram as per schedule 
T2.2.6 so as to indicate which role the person in question is proposed to fulfil in the Contract. 

 

Job Description Full Name Qualification 
Years of 

Experience 

Contracts Manager    

Construction Manager 
(contractors representative 
in terms of clause 4.12.2 
of the GCC 2015) 

   

General Foreman    

Health and Safety Officer    

*other    

 

* - To be filled in by Tenderer 

 

Note that only CV’s in the specified format will be evaluated for functionality.  Should the CV’s not be supplied 
in the required format then the tenderers bid may be deemed non-responsive. 

 

 

 

Signed  ...............................................................  Date  ........................................................  

Name  ...............................................................  Position  ........................................................  

Tenderer  ............................................................................................................................................................  
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T2.2.8 : DETAILS OF CONTRACTS MANAGER  

 

The tenderer shall attach to the page the Curriculum vitae (CV) as per the format below, and certified 

qualifications as stipulated in the Tender Data for the Contracts Manager. 

All experience by the proposed contracts manager must be shown.  Refer paragraph 4 of the Tender Data for 

the minimum requirements. Relevant experience as a contracts manager must be highlighted.  

Note that only CV’s in the specified format will be evaluated for functionality.  Should the CV’s not be supplied 

in the required format then the tenderers bid may be deemed non-responsive. 
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CURRICULUM VITAE (CV) FORMAT 

Name  

Surname  

Position  

Nationality  

Marital Status  

Highest Educational Qualification  

Years in Construction  

Years at current Employer  

Professional Status & Registration No.  

Profile Summary 

 

 

 

 

 

 

Key areas of Experience / Skills 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Work Experience  

Year 

completed 
Position held Project type Project Duration Project Value 

     

     

     

     

     

     

     

     

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.9 : DETAILS OF CONSTRUCTION MANAGER  

 

The tenderer shall attach to the page the Curriculum vitae (CV) as per the format below, and certified 

qualifications as stipulated in the Tender Data for the Construction Manager. 

All experience by the proposed construction manager must be shown. Refer paragraph 4 of the Tender Data 

for the minimum requirements. Relevant experience as a construction manager must be highlighted.  

Note that only CV’s in the specified format will be evaluated for functionality.  Should the CV’s not be supplied 

in the required format then the tenderers bid may be deemed non-responsive. 
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CURRICULUM VITAE (CV) FORMAT 

Name  

Surname  

Position  

Nationality  

Marital Status  

Highest Educational Qualification  

Years in Construction  

Years at current Employer  

Professional Status & Registration No.  

Profile Summary 

 

 

 

 

 

 

Key areas of Experience / Skills 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Work Experience  

Year 

completed 
Position held Project type Project Duration Project Value 

     

     

     

     

     

     

     

     

 

Signed by Tenderer ......................................................................................................................................  
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T2.2.10 : DETAILS OF GENERAL FOREMAN 

 

The tenderer shall attach to the page the Curriculum vitae (CV) as per the format below, and certified 

qualifications as stipulated in the Tender Data for the General Foreman. 

 

All experience by the proposed construction manager must be shown. Refer paragraph 4 of the Tender Data 

for the minimum requirements. Relevant experience as a construction Foreman must be highlighted.  

Note that only CV’s in the specified format will be evaluated for functionality.  Should the CV’s not be supplied 

in the required format then the tenderers bid may be deemed non-responsive. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Reference no: T 03 OF 2021/22 THE TENDER  
Knysna Municipality PART T2:  RETURNABLE DOCUMENTS  Bosch Projects (Pty) Ltd 

04 - Tender Part T2 of 2 (T2.1-T2.2) - (PPPFA 2017) Returnable schedules   8040/001/2040 
 T2-62  
 

CURRICULUM VITAE (CV) FORMAT 

Name  

Surname  

Position  

Nationality  

Marital Status  

Highest Educational Qualification  

Years in Construction  

Years at current Employer  

Professional Status & Registration No.  

Profile Summary 

 

 

 

 

 

 

Key areas of Experience / Skills 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Work Experience  

Year 

completed 
Position held Project type Project Duration Project Value 

     

     

     

     

     

     

     

     

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.11 : DETAILS OF HEALTH AND SAFETY OFFICER 

 

The tenderer shall attach to the page the Curriculum vitae (CV) as per the format below, and certified 

qualifications as stipulated in the Tender Data for the Health and Safety Officer. 

 

All experience by the proposed construction manager must be shown. Refer paragraph 4 of the Tender Data 

for the minimum requirements. Relevant experience as a Health and Safety Officer must be highlighted.  

Note that only CV’s in the specified format will be evaluated for functionality.  Should the CV’s not be supplied 

in the required format then the tenderers bid may be deemed non-responsive. 
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CURRICULUM VITAE (CV) FORMAT 

Name  

Surname  

Position  

Nationality  

Marital Status  

Highest Educational Qualification  

Years in Construction  

Years at current Employer  

Professional Status & Registration No.  

Profile Summary 

 

 

 

 

 

 

Key areas of Experience / Skills 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Work Experience  

Year 

completed 
Position held Project type Project Duration Project Value 

     

     

     

     

     

     

     

     

 

Signed by Tenderer ......................................................................................................................................   
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T2.2.12 : COMPANY TRACK RECORD 

 

The Tenderer shall attach hereto a Company Track Record of roads construction projects of a similar scope, 

size and nature completed in the past 10 years with a minimum award value of R 3,000,000.00.  The 

Tenderer shall state details of the Contract as stipulated in the table below, as well as referee names, contact 

details and certificates of completion.  

 

EMPLOYER 

(Name, Tel No, e-

mail) 

CONSULTING 

ENGINEER 

(Name, Tel No, e-

mail) 

NATURE OF WORK / 

PROJECT TYPE 

CONTRACT 

VALUE 

(Min of R3m) 

YEAR 

COMPLETED 

(After Jan 

2011) 

     

     

     

     

     

     

     

 
 

Signed by Tenderer ......................................................................................................................................   
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EMPLOYER 

(Name, Tel No, e-

mail) 

CONSULTING 

ENGINEER 

(Name, Tel No, e-

mail) 

NATURE OF WORK / 

PROJECT TYPE 

CONTRACT 

VALUE 

(Min of R3m) 

YEAR 

COMPLETED 

(After Jan 

2011) 

     

     

     

     

     

     

     

 
 

Signed by Tenderer ......................................................................................................................................   
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T2.2.13 : LETTER OF GOOD STANDING WITH COMPENSATION FUND  

 

The tenderer must attach to this page a copy of the letter of good standing with the Compensation Fund. 

Validity will be verified online, failure to submit a valid certificate will lead to disqualification.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed by Tenderer ......................................................................................................................................   
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KNYSNA MUNICIPALITY 

TENDER NO. T 03 OF 2021/22 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

CONTRACT 

PART C1 (OF 4) : AGREEMENT AND CONTRACT DATA 

 
 

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data (Part 1 and 2) Yellow 

C1.3 Form of Guarantee (Pro Forma) White 

C1.4 Occupational Health and Safety Mandatory Agreement White 

C1.5 Disclosure Statement (Pro Forma) White 

C1.6 Confirmation of Receipt of Contract (Pro Forma) White 

C1.7 Adjudications Board Member Agreement (Pro Forma) White 
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C1.1: FORM OF OFFER AND ACCEPTANCE  

1 OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

CONTRACT NO. T 03 OF 2021/22: SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & 
WARD 5 (RHEENENDAL) 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS: 

 ................................................................................................................................................................................................................................................................... 

 ...................................................................................................................................................................................................................................................................  

 .......................................................................................................................................................................................................................... Rand (in words); 

R…………… ................................................................................................................................................................................................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in terms of the 
conditions of contract identified in the contract data. 

For and on behalf of the Tenderer: 

Signature(s) of authorized agent(s)  .................................................................................. Date:…………………………. .......................  

Name(s)  .................................................................................. 

Capacity of authorized agents:  .................................................................................. 

Name and address of organization: 

 …………………………. ............................................. 

  .................................................................................. 

  .................................................................................. 

Witness:  ..................................................................................  
 (Name) 
 
  .................................................................................. 
 (Signature) 
 
Date:  .................................................................................. 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C1:  AGREEMENTS AND CONTRACT DATA Bosch Projects (Pty) Ltd 

 

05 - Contract Data Part C1 of 4 (C1.1.-C1.7) - Agreement and Contract Data (Pink)_Rev 8040/001/2040 
 C1-3   
 

2 ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an 
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

The terms of the contract are contained in: 

Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above, or into the Addenda to the Tender Documents.   

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as 
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents are 
valid unless contained in this schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the 
schedule of deviation (if any), contact the employer’s agent (whose details are given in the contract data) to 
arrange the delivery of any securities, bonds, guarantees, proof insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data.  Failure to fulfil any of the 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the parties. 

For and on behalf of the Employer: 

 
Signature(s) of authorized agent(s)  .................................................................................. Date:…………………………. .......................  

Name(s)  .................................................................................. 

Capacity Municipal Manager 

Name and address of organization: 

 KNYSNA Municipality  
                               P O Box 21, KNYSNA, 6570 
 
Witness:  ..................................................................................  
 (Name) 
 
  .................................................................................. 
 (Signature) 
 
Date:  .................................................................................. 
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3 SCHEDULE OF DEVIATIONS 

 
Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing 
date is limited to those permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in 
such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents, and which it is agreed by the parties becomes an obligation of the 
contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the contract. 

A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such 
letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the process of 
offer and acceptance, the outcome of such agreement shall be recorded here. 
 

1. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

2. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

3. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

4. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

5. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C1:  AGREEMENTS AND CONTRACT DATA Bosch Projects (Pty) Ltd 

 

05 - Contract Data Part C1 of 4 (C1.1.-C1.7) - Agreement and Contract Data (Pink)_Rev 8040/001/2040 
 C1-5   
 

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

For and on behalf of the Tenderer: 
 

Signature(s) of authorized agent(s)  .................................................................................. Date:…………………………. .......................  

Name(s)  .................................................................................. 

Capacity of authorized agents:  .................................................................................. 

Name and address of organization: 

 …………………………. ............................................. 

  .................................................................................. 

  .................................................................................. 

Witness:  ..................................................................................  
 (Name) 
 
  .................................................................................. 
 (Signature) 
 
Date:  .................................................................................. 
 
 
For and on behalf of the Employer: 
 

Signature(s) of authorized agent(s)  .................................................................................. Date:…………………………. .......................  

Name(s)  .................................................................................. 

Capacity Municipal Manager 

Name and address of organization: 

 Knysna Municipality  
                               P O Box 21, KNYSNA, 6570 
  
Witness:  ..................................................................................  
 (Name) 
 
  .................................................................................. 
 (Signature) 
 
Date:  .................................................................................. 
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C1.2a: CONTRACT DATA (PART 1) 

 
The General Conditions of Contract for Construction Works, Third Edition, (2015) published by the South 
African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House, 1685, is applicable to this 
contract and is obtainable from www.saice.org.za  

Copies of these conditions of contract may be obtained on the tenderer’s own cost from the SAICE tel: 
011-805 5947 

PART 1 : CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract: 

No. Clause Description 

1 1.1.1.2 Add the following to the clause :  

“Any reference to the term “Schedule of Quantities” and “Pricing Schedule” in this Contract 
shall mean “Bill of Quantities” and vice versa.  

2 1.1.1.5 The commencement date shall be the date on which the contractor receives a copy of the 
signed form of offer and acceptance and schedule of deviations if applicable, unless 
otherwise agreed. 

3 1.1.1.13 Defects Liability Period 

The Defects Liability Period is 12 months, measured from the date of the Certificate of 
Completion. 

4 1.1.1.14 Due Commencement Date 

The time for achieving Practical Completion is 8 months, calculated from the 
Commencement Date.  

5 1.1.1.15 Employer 

Name of Employer is: KNYSNA MUNICIPALITY. 

6 1.1.1.16 Employer’s Agent 

The Employer’s agent is BOSCH PROJECTS (PTY) LTD represented by an employee 
authorised to do so. 

Add the following to the clause: 

Any reference to the term “Engineer” in this Contract shall mean “Employer’s Agent” and 
vice versa. 

7 1.1.1.17 Employer’s Agent Representative 

Add the following to the clause: 

Any reference to the term “Engineer’s Representative” in this Contract shall mean 
“Employer’s Agent’s Representative” and vice versa 

8 1.1.1.26 Pricing strategy 

The pricing strategy is: Re-measurement Contract. 

9 1.1.1.35 Add the following additional definition to Clause 1.1: 

“Cost” means all expenditure reasonable incurred (or to be incurred) by the Contractor, 
whether on or off the Site, including overhead and similar charges, but does not include 
profit. 

http://www.saice.org.za/
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No. Clause Description 

10 1.2.1.2 The Employer’s address for receipt of communications and notices is: 

Telephone: 044 302 6300 Facsimile: 044 302 6300 

Address (Postal): P O Box 21 Address (Physical): 5 Clyde Street 

 Knysna Knysna 

 6570 6570 

11 1.2.1.2 The Employer’s Agent address for receipt of communications and notices is: 

Telephone: 041 363 0598 Facsimile: 041 363 7646 

Address (Postal): PO BOX 27158 Address (Physical): Block1 

 Greenacres Greenacres Office Park 

 6057 6057 

Contact Person :  Mr A Erens 

Email :  erensa@boschprojects.co.za 

12 3.2.3 Functions of the Employers Agent 

The Employer’s Agent shall obtain specific approval from the Employer before carrying 
out any of his functions or duties according to the following Clauses of the General 
Condition of Contract: 
 

New Clause 3.2.3.1: “For expenditure on the Contract to exceed the Contract Price”. 

 
Existing Clauses: 

3.2.1 Nomination of person as Employer’s Agent Representative. 

5.7.2 Night Work 

5.8 Non-working times. 

5.12 Granting of extension of time excluding Clause 5.12.2.2 (Abnormal climatic 
conditions). 

5.13 Reduction of penalty for delay. 

5.14.2 The issue of a Certificate of Practical Completion. 

5.14.4 The issue of a Certificate of Completion. 

5.16.1 The issue of a Final Approval Certificate. 

6.3 Variations of a value greater than R20 000 or when any of the contingencies will 
be utilised. 

6.6 Instruction to expend on Provisional and Prime Cost Sums 

6.11 Adjustment of General Items & Approval of Claims. 

8.2.2.2 Order to repair and make good damage arising from any "excepted" risk. 

13 3.2.4 Employers Health and Safety Agent 

An independent Health and Safety Agent (HSA) has been employed on this contract in 
terms of the Construction Regulations, 2014 as promulgated in terms of section 43 of the 
Occupational Health and Safety Act, 1993.  

The Principal Contractor shall prepare a Health & Safety Plan in accordance with the Site 
Specification, Health & Safety Specification and Baseline Risk Assessment and submit 
such to the appointed HSA for legal compliance assessment & verification / approval prior 
to any works commencing.  

The duly appointed HSA will be responsible for further monitoring and the auditing of the 
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No. Clause Description 

approved H & S plan for legal compliance. 

14 3.2.5 Suspension 

Add the following sub- clause: 

The Employers Agent shall have the authority to suspend, without any additional cost, 
portions of the Works if there are any acceptance test results outstanding (including level 
control), as required in terms of the relevant standardised or project specific 
specifications.  

15 4.3.1 Compliance with Applicable Laws 

Add the following to the clause: 

The contractor shall comply with:   

• The Basic Conditions of Employment Act of 1997 (Act No 75 of 1997), as per 

Government Notice R63 of 25 January 2002. 

• National Environmental Management Act (NEMA), Act 107 of 1998 

• Occupational Health and Safety Act, Act No. 85 of 1993.  

• Construction Regulations, 2014. 

• Site specific health & Safety Specification and Baseline risk assessment prepared by 

the Employer in terms of the construction regulations 2014. 

• Any and all other relevant & applicable laws, regulations, statutory provisions and 

agreements.  

16 4.3.3 Contractor’s Designer 

Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability for compliance 
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction 
Regulations, 2014, for the design of the Temporary Works and those parts of the 
Permanent Works which the Contractor is responsible to design in terms of the Contract. 

17 4.12.2 Contractors Superintendence 

The contractors appointed Construction Manager and General Foreman shall be on site at 
all times when work is being performed.  

The SACPCMP registered Health and Safety Officer must visit site at least weekly. A 
health and safety representative must also be appointed and shall be on site at all times 
when work is being undertaken.  

18 4.12.4 Progress Reports 

Add the following new sub- clause: 

The Contractor shall submit a comprehensive progress report at least 48 hours prior to the 
monthly site meetings. The progress report shall consist of at least the following 
documents:  

• Approved programme indicating the base programme, actual and planned 
percentage complete of each item including the “time now” line;  

• A summary of the progress to date;  

• Updated realistic cash flow;  

• Any delays encountered or anticipated, including rainfall statistics for the month;  

• An information required schedule indicating any information or drawings  
required; 
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No. Clause Description 

• Plant and Labour Report;  

• and EME progress.  

19 5.3.1 Commencement of the Works 

The documentation required before Commencement of the Works is carried out: 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• Letter of good standing with the Compensation Commission 

• Letter of Good Standing with the Civil Engineering Bargain Council 

• CV’s & qualifications of key personnel 

Commencement of work shall take place within 28 days of the commencement date.  

20 5.4.2 Access to the Site Not Exclusive 

Access to and possession of the Site shall not be exclusive to the Contractor, but as set 

out in section below. 

The Contractor shall bear all costs and charges for special and temporary rights of way 

required by him in connection with access to the Site.  The Contractor shall also provide 

at his own cost any additional facilities outside the Site required by him for the purposes 

of the Works. 

The contractor shall upon approval of clause 5.3.1 requirements be granted access to 

establish site (site camp). Upon 100% completion of the site (site camp) or to the 

Employers Agent satisfaction, access to and possession to the remainder of the site will 

be granted.  

21 5.8.1 

 

Non-Working Times 

Delete the words “between sunset and sunrise” in the first line and replace with “outside 

normal working hours”. 

Normal working hours shall be those as stated in the applicable Sectorial Determination 

applicable to a 5 (five) day week (Monday to Friday) from 07:00 to 17:00. 

Non-working days are Saturdays and Sundays. 

Special non-working days are : 

• Public holidays,  

• Election day of local government and national elections (when applicable), and  

• The official builder’s holiday up to a maximum of 25 calendar days (including 
other special non-working days), as advised by SAFCEC. 

22 5.8.1.5 Cost of Supervision Outside of Normal Working Hours 

Add the following to the clause: 

The cost of supervision by the Employer’s Agent or his representatives outside of normal 
working hours (Monday to Friday) in accordance with this Clause shall be to the 
Contractor’s account. 

23 5.11.2 Suspension of Portion of Works 

Add the following additional clause: 

The Employer’s Agent reserves the right to suspend portions of the Works if there are any 

test results outstanding (including level control), as required in terms of the relevant 

standardised or project specific specifications. 
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No. Clause Description 

24 5.12.2.2 Extension of Time for Practical Compensation  

Add the following to the clause: 

The time period specified as the time for completion includes allowances for those days 

on which it is expected that work, on the critical path items of the works, would be 

prevented due to weather conditions such as wind, rain falling or the subsequent 

waterlogged condition.  Based on average weather conditions of wind, rain and sunshine 

the allowances are: 

▪ 2 working days per month for the months of May to October 

▪ 3 working days per month for the months of November to April 

If the Contractor has been prevented by these weather conditions from working on the 

critical path items of the works, then he must notify the Employer’s Agent in writing.  The 

submission shall be made within five calendar days of the resumption of work.  The 

Employers Agent shall upon considering all the relevant factors determine the extension 

of time to be granted on the basis that an extension of time to the contract will only be 

granted if the total number of days upon which work on the critical items was prevented, 

exceeds the total number of days calculated in terms of the above allowance and 

considering the official contract period as a whole. 

Compensation for rain delays will be made in the following manner: 

 

25 5.12.2.4 Amend the clause to read as follows: 

Any disruption which is entirely beyond the Contractor’s control except for internal 
(contractors own or his subcontractors labour) unrest, disruptions, strikes, lock-outs, etc. 

26 5.12.3 Relevant Adjustment to General Items 

Delete clause 5.12.3 and replace with the following: 

“If an extension of time is granted, the Contractor shall be paid such proven additional 
costs based on tendered rates including for special non-working days, if applicable, as are 
appropriate regarding any other compensation which may have already been granted in 
respect of the circumstances concerned.” 

27 5.12.5 Critical Path Provision  

Add the following to Clause 5.12 

5.12.5 Critical Path Provision 

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on 
a claim by the Contractor in accordance with the General Conditions of Contract, the 
Employer’s Agent rules that all progress on an item or items of work on the critical path of 
the approved programme for the carrying out of the Works by the Contractor, has been 
brought to a halt.  Delays on normal working days only, based on a working week of five 
normal working days, will be taken in account for the extension of time. 

28 5.13.1 Penalty for Delay 

The penalty for failing to complete the whole of the Works is R 5,000.00 per calendar day.  
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No. Clause Description 

29 5.14.1 Practical Completion  

The requirements for Practical Completion are: 

• The Contractor shall provide a complete set of marked-up Record Drawings as 

described in C3.2.4 of the Scope of Works. 

• The roads shall be surfaced complete as specified with road marking and signage 

installation complete. 

• Associated stormwater reticulation shall be complete. 

30 5.14.5.5 Insurance of the Works  

Delete Clause 5.14.5.5 and replace with: 

“Insurance of the works shall continue until the expiration of the Defects Liability Period, in 
terms of the new Clause 8.6 contained in this Contract Data.” 

31 5.16.3 Latent Defects Liability  

The latent defect period is 10 years. 

The latent defects period shall commence on the date of the final approval certificate. 

32 6.2.1 Security  

Replace the wording “as selected” in Clause 6.2.1 with “as stated”. 
 
The security to be provided by the Contractor shall be a fixed performance guarantee of 
ten per cent (10%) of the Contract Sum. 

 
The fixed performance guarantee shall be from an approved Insurance Company or 
Financial institution that is registered with the Financial Services Board in terms of the 
Financial Intelligence Centre Act.   
 
The fixed performance guarantee shall be jointly and severally bound with the Contractor, 
in accordance with the provisions of the Form of Guarantee.  Any other form of security 
including a retention money guarantee is not permitted. 
 
The wording of the fixed performance guarantee shall be identical to the pro-forma 
provided under Clause C1.3: Form of Performance Guarantee.” 

33 6.2.2 Contractor Failing to Provide Security  

Replace the entire contents of Clause 6.2.2 with the following: 
 
“If the Contractor fails in his obligations to provide the stated security within the period 
stated in Clause 5.3.2, or if the fixed performance guarantee shall differ from the pro-
forma provided under Clause C1.3: Form of Performance Guarantee of the Contract Data, 
the Employer may terminate the Contract in terms of Clause 9.2.” 

34 6.2.3 Validity of Performance Guarantee 

Replace the entire contents of Clause 6.2.3 with the following: 

“The Contractor shall ensure that the fixed performance guarantee remains valid and 
enforceable until the issue of the Certificate of Completion.” 

35 6.8.2 Application of the Contract Price Adjustment Factor 

The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule with the following values: 

The values of the coefficients are: 

a = 0.25 [Labour] 

b = 0.15 [Contractor’s equipment] 

c = 0.55 [Material] 
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No. Clause Description 

d = 0.05 [Fuel] 

The urban area nearest the site is Knysna. 
 
Data for the Contract Price Adjustment Schedule 

The indices for “L”, “P”, “M” and “F” are the following as published by Statistics South 

Africa. 

“L” is the “Labour Index” and shall be the Consumer Price Index (Additional Tables), 
Table 4 – CPI for the Eastern Cape, for All Items as published in the Statistical Release 
P0141 by Statistics South Africa. 

“P” is the “Plant Index” and shall be the Construction Materials Price Indices, Table 4 – 
Mining and Construction Plant and Equipment, for Plant and Equipment as published 
in the Statistical Release P0151.1 of Statistics South Africa. 

“M” is the “Materials Index” and shall be the Construction Materials Price Indices, Table 6 
– Civil Engineering Material, for Civil Engineering Material - Total as published in the 
Statistical Release P0151.1 of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the Producer Price Index, Table 1 - PPI for Final 
Manufactured Goods for Diesel as published in the Statistical Release P0142.1 of 
Statistics South Africa. 
 

The base month is the month prior to the tender closing. 

36 6.8.3 Variations in the Costs of Special Materials  

Price adjustments for variations in the costs of special materials are allowed.  Refer 
Contract Data (Part 2). 

37 6.10.1.5 Percentage Advantage Advance on Materials  

The percentage advance on materials on site not yet built into the Permanent Works is 
80%. 

38 6.10.1.7 Deduction of Penalties  

Add the following to sub-clause 6.10.1.7: 

“… or any other fines or penalties that become due under the Contract.” 

39 6.10.3 Retention Money  

Replace the entire contents of Clause 6.10.3 with the following: 

“Payment of the amounts referred to in Clauses 6.10.1.1, 6.10.1.2, 6.10.1.3 and 6.10.1.4 
shall be subject to a retention by the Employer of an amount (called the “retention 
money”), being the percentage retention stated in the Contract Data, of the said amounts 
due to the Contractor, until the retention money reaches the “Limit of retention money” 
stated in the Contract Data.” 

The percentage retention shall be ten per cent (10%) of payments due up to the “Limit of 
retention money” which shall be five per cent (5%) of the contract sum. 

40 6.10.4 Delivery of Payment Certificate 

Amend the following clause: 

Replace the wordings “within 7 days” and “within 28 days” in Clause 6.10.4 with the 

wording “within 5 working days” and "within 30 days". 

41 6.10.4.1 Signed Monthly Expanded Public Works Programme (EPWP reports) 

Add the following to the clause: 

“The contractor is required to submit the complete, correct and signed monthly Expanded 
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No. Clause Description 

Public Works Programme (EPWP reports) attached to this tender document as Annexure 

F and any other requirements that may arise during the contract period, together with the 

monthly payment certificate. Payment to the contractor will not be certified by the 

Employer’s Agent until the EPWP reports for the specific month is provided. In addition a 

fine for late submission of R1 000 per day will be applicable for every day after the 2nd 

calendar day of the subsequent month to the reporting month” 

42 7.2.1 Quality of Materials  

Add at the end of Clause 7.2.1 : 

Unless otherwise directed in writing by the Engineer, materials for the Permanent Works 
shall be new and unused. 

43 8.3 Excepted Risks 

Amend sub-clause 8.3.1.12 of clause 8.3 as follows: 

“The design, specification or instruction of the Employer’s Agent, Employer (represented 
by an employee authorised to do so), or defects in the materials supplied by the Employer 
for incorporation in the Works”. 

44 8.6 

8.6.1 
 

Insurances 

Submit copies of receipts of registration, or payment for the premiums for the following 
insurances, as required by Clause 8.6 in this Contact Data. 

(a) Insurance of the works, Plant intended for incorporation in the Works, and of all 
materials on the Site intended for incorporation in the Works against damage or 
physical loss arising from whatever cause, for the period for which the Contractor 
is responsible for the Works in terms of Clause 8.2.1, and for a sum insured which 
shall be the aggregate as set out in Clauses 8.6.1.1.1 to 8.6.1.5.  

(b) Proof of registration with the Department of Labour as an employer, in terms of the 
Compensation for Occupational Injuries and Diseases Act 1993, as amended 

(c) Common Law Liability Insurance for the duration of the Contract Period and with a 
Limit of Indemnity of not less than R20 000 000 (Twenty Million Rand) for any one 
occurrence or series of occurrences arising out of one event; 

(d) Insurance on an All Risks basis for construction plant, equipment and other things 
(except those intended to incorporation into the works) brought onto the site to the 
full value of such construction plant, equipment and other things; 

(e) Motor Vehicle Liability Insurance, comprising a minimum of Balance of Third Party 
motor risks, including Passenger Liability, subject to a minimum limit of R2,5 
million; 

(f) Where the Contract involves manufacturing and/or fabrication of the works or part 
thereof at premises other than the site, the Contractor shall satisfy the employer 
that all materials and equipment for incorporation in the works are adequately 
insured during manufacture and/or fabrication.  In the event of the Employer 
having an insurable interest in such works during manufacture or fabrication, then 
such interest shall be noted by endorsement to the Contractor’s Policies of 
Insurance. 

(g) Imported equipment or component parts or materials to be supplied in terms of this 
Contract which require any process of assembly or finishing in South Africa prior to 
delivery to the site are to be insured by the Contractor up to the commencement of 
transit to site of the assembled or finished equipment, component parts or 
materials, unless special arrangements are made with the Employer. 

These insurances shall be maintained in force for the duration of the Contract, including 
any Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be 
deemed to have complied with the provisions of the requirements relating to insurance by 
ensuring that the Sub-Contractors have affected such insurance. 
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No. Clause Description 

45 8.6.7 These insurances shall be maintained in force for the duration of the Contract, including 

any Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be 

deemed to have complied with the provisions of the requirements relating to insurance by 

ensuring that the Sub-Contractors have affected such insurance. 

46 8.6.8 The Contractor may affect, at his own cost, any insurance additional to that effected by 

the Employer which he deems necessary in his own interests.  The Employer reserves the 

right to call for full information regarding such insurances. 

47 8.6.9 If the Contractor fails to effect and keep in force the insurances referred to, then the 

employer may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and, from time to time, deduct the 

amount paid by the Employer from any monies due or which may become due to the 

Contractor or recover same as a debt from the Contractor. 

48 8.6.10 

 

 

 

The insurances to be provided by the Contractor and Sub-Contractor shall be effected 

with Insurers on terms approved by the Employer (which approval shall not be 

unreasonably withheld) and the Contractor shall, if required by the Employer, produce to 

the Employer the Policy or Policies of insurance and the receipts for payment of the 

current premiums. 

49 8.6.11 

 

Where the Contractor is responsible for the appointment of Sub-Contractors, then the 

Contractor shall 

(a) ensure that potential and appointed Sub-Contractors are aware of the whole 

content of this Contract; and 

(b) ensure the compliance of Sub-Contractors with this Contract clause, where 

applicable. 

The Contractor warrants that he shall give all notices and shall observe all the terms and 
conditions and requirements of all insurances applicable to this Contract. 

50 9.1.4 Termination of Contract 

Replace Clause 9.1.4 with the following: 

“Up to the time of termination of the contract by either party in terms of this Clause, or until 
the Contractor gives notice in terms of this Clause to terminate the contract and the 
Contractor is precluded from exercising his right to terminate the contract because the 
Employer agrees to bear any resultant additional costs provided for in Clause 9.1.2.2 
hereof, the Contractor: 

a) will be entitled to an extension of calendar time for working days lost as may be 
approved by the Employers Agent, and 

b) will be reimbursed the cost of delay to be agreed with the Employers Agent. 

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to a 
certain portion of the contract, the Engineer will decide after consulting the Contractor, to 
what extent the contract as a whole is affected and whether or not a claim in terms of this 
Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the due completion 
date. 

51 9.2.1 Delete “or” at the end of Clause 9.2.1.3.7 and add the following three Clauses after 

Clause 9.2.1.3.8: 

9.2.1.3.9    Has failed to provide the required insurances or fixed performance guarantee 

within the prescribed time; 

9.2.1.3.10   Has committed a corrupt or fraudulent act during the tender process or the 
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execution of the Contract; or 

9.2.1.3.11 Has benefitted from an official or other role player committing any corrupt or 

fraudulent act during the tender process or in the execution of the Contract. 

52 10.3.2 Dispute to be Referred 

Amicable settlement in terms of Clause 10.4 shall be contemplated for all disputes prior to 
referring any dispute to adjudication or arbitration. The parties may appoint an impartial 
third party to assist with the amicable settlement, but this is optional and is subject to 
written agreement between the parties. 

53 10.5.1 Dispute Adjudication 

Dispute resolution shall be by ad-hoc adjudication. 

54 10.5.3 Rules for Adjudication 

The number of Adjudication Board Members to be appointed is one (1). 

55 10.7.1 Arbitration  

The determination of disputes which are unresolved in terms of Clause 10.5.3 shall be by 
arbitration. 

56  Add the following additional: 
 
1. Details to be confidential 

“The Contractor shall treat the details of the Works comprised in this Contract as 
private and confidential (save in so far as may be necessary for the purposes hereof) 
and shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper elsewhere without the prior written consent of the Employers Agent .” 

2. EME subcontractor(s) Involvement 

“A minimum of 25% of the value of the Contract shall be subcontracted to EMEs as 
stated in Part C3: Scope of Works, Section C3.3: Procurement.” 

It shall remain the Contractor’s responsibility to ensure that this target percentage is 
attained, irrespective of any sums allowed for EME work in the bill of quantities at the 
time of tender, which are estimates only. 

No additional mark-up costs will be payable to the Contractor for work described above 
other than the tendered rates as enter by the contractor in the bill of quantities.” 

3. Fines for health & Safety and / or Environmental non-conformances / non-compliance 

Add the following additional clause: 

“The contractor shall treat all Health & Safety and Environmental non-
conformances/non-compliances based on the outcome of the monthly environmental 
and health & safety audits as follows: 

 

• Finding(s) in the audits are considered as a warning to the contractor. The 
contractor must affect the necessary changes to correct the non-
conformance(s)/non-compliance(s) by the date of the following audit or on a date 
as instructed by the Employers Agent. 

• Finding(s) in the following audits or finding(s) not completed by the date given by 
the Employers are considered as an official non-conformance(s)/non-
compliance(s) and the contractor will be charged a penalty of R5,000.00 for each 
non-conformance/non-compliance finding. 
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No. Clause Description 

Example:  

Description Amount (per non-
conformance finding) 

Audit 1 warning/finding of non-
conformance 

R0 

Audit 2 official non-conformance (R5 000.00)1 = R5 000.00 

Audit 3 recurring non-conformance (R5 000.00)2 = R10 000.00 

Audit 4 recurring non-conformance (R5 000.00)3 = R15 000.00 

Audit 5 recurring non-conformance (R5 000.00)4 = R20 000.00 

Note: That non-conformances/non-compliances do not have to take place 
consecutively for the fine to be charged and that each non-conformance/non-
compliance will be charged individually.  

Non-conformance/non-compliance findings will be charged to the contractor as per the 
following formula: f(x) = R5 000.00 x (x) where (x) increases by (x) +1 for an audit, with 
(x) starting at one (1) as per the example above). The penalty will be charged to the 
contractors’ monthly payment certificate.” 

Furthermore the Employers’ Agent or Employer’s Agent’s Representative will have the 
authority to stop any work if the non-conformances are not rectified or work is being 
executed in a manner that is unsafe and detrimental to the environment. 

4. Fine for late submission of EPWP reports 

“The contractor is required to submit the complete, correct and signed monthly 
Expanded Public Works Programme (EPWP reports) attached to this tender document 
as Annexure F and any other requirements that may arise during the contract period, 
together with the monthly payment certificate. Payment to the contractor will not be 
certified by the Employer’s Agent until the EPWP reports for the specific month is 
provided. In addition a fine for late submission of R1 000 per day will be applicable for 
every day after the 2nd calendar day of the subsequent month to the reporting month” 

5. Fine for Poaching 

“Poaching of any wildlife by any means within the surrounding area of the contract will 
be penalised per offence at R20 000.00. If the culprit is caught he/she shall be 
removed from the construction site with immediate effect and shall not return to site.” 

6. Fines 

Penalties as described in paragraph 3 to 6 will not necessarily be implemented in the 
month of the offence but can be implemented in the payment certificate in any of the 
following months. Fines will not be time barred.   
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C1.2b: CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

No. Clause Description 

1 1.1.1.9 The Contractor is:  ............................................. ............................................ 

1.2.1.2 The Contractor’s address for receipt of communications and notices is : 

 Telephone:   ...............................  Facsimile:   ..................................  

  

 Address (Postal) :  .....................  Address (Physical) :  ....................  

  ..................................................   .....................................................  

  ..................................................   .....................................................  

2 
6.4.1.3, 

6.5.1.2.3 

The percentage allowance to cover mark-up charges (incl. profit and 

overheads) is 7.5% 

3 6.8.3 The contractor is to list below any special materials on which any increase 

or decrease in price must be considered separately from the Contract 

Price Adjustment formula. 

 

Only net bitumen content of asphalt and bituminous products shall be 

deemed special materials and no account shall be taken of transport, 

emulsifiers, diluents or modifiers that may be supplied ex refinery or added 

later. 

 

SPECIAL MATERIAL UNIT RATE OR PRICE FOR 
THE BASE MONTH 

Bitumen (net bitumen content) 
 
 
1. 50/70 pen. grade 
 
2. 70/100 pen. grade 
 

 
 
 
Ton 
 
Ton 

As stated on supplier’s 
letter attached hereto 
 
R    ........................ 
 
R    ........................ 
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C1.3 : FORM OF PERFORMANCE GUARANTEE 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition, (2015). 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means: …………………………………………………………………………………...  

Physical address:  …………………………………………………………………………………...  

“Employer” means:  …………………………………………………………………………………...  

“Contractor” means:  …………………………………………………………………………………...  

“Employer’s Agent” means:  …………………………………………………………………………………...  

“Works” means:  ………………………………………………………………………………….  

 “Site” means:  …………………………………………………………………………………...  

 “Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance 
and such amendments or additions to the Contract as may be agreed 
in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R ………………………………. 

Amount in words:               ………………………………………………………………………………….. 

“Guaranteed Sum” means:  The maximum aggregate amount of R ………………………………….. 

Amount in words:  ………………………………………………………………………………….. 

Type of Performance Guarantee: Fixed 

“Expiry Date” means:  Date of issue of the Certificate of Completion 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Works as defined in the Contract. 
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1. FIXED PERFORMANCE GURANTEE 

1.1. Where a fixed PERFORMANCE Guarantee has been selected. The Guarantor’s liability shall 
be limited to the amount of the Guarantee Sum. 

1.2. The Guarantor’s period of liability shall be from and including the date on which the 
Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue 
by the Employer’s Agent of the Certificate of Completion of the Works, or the date of 
payment in full of the Guaranteed Sum, whichever occurs first. 

1.3. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 
on which the Certificate of Completion of the Works has been issued. 

2. CONDITIONS APPLICABLE TO FIXED PERFORMANCES GUARANTEES: 

2.1. The Guarantor hereby acknowledges that: 

2.1.1. Any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be constructed as any intention whatsoever to create an 
accessory obligation or any intention whatsoever to create a suretyship. 

2.1.2. Its obligation under this Performance Guarantee is restricted to the payment of money. 

2.2. Subject to the Guarantor’s maximum liability referred to in 1.1, the Guarantor hereby 
undertakes to pay the Employer the sum certified upon receipt of the documents identified in 
2.2.1 to 2.2.3: 

2.2.1. A copy of a fist written demand issued by the Employer to the Contractor stating that 
payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 
Certificate has not been made in terms of the Contract and failing such payment within 
seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 
in terms of 2.2.2; 

2.2.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed 
since the first written demand in terms of 2.2.1 and the sum certified has still not been paid; 

2.2.3. A copy of the aforesaid payment which entitles the Employer to receive payment in terms of 
the Contract of the sum certified in 2.2. 

2.3. Subject to the Guarantor’s maximum liability referred to in 1.1, the Guarantor undertakes to 
pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a 
first written demand from the Employer to the Guarantor at the Guarantor’s physical address 
calling up this Performance Guarantee, such demand stating that: 

2.3.1. The Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 2.3;or 

2.3.2. A provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 2.3; and 

2.3.3. The aforesaid written demand is accompanied by a copy of the notice of termination and/or 
the provisional/final sequestration and/or the provision liquidation court order. 

2.4. It is recorded that the aggregate amount of payments required to be made by the Guarantor 
in terms of 2.2 and 2.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1. 

2.5. Where the Guarantor has made payment in terms of 2.3, the Employer shall upon the date of 
issue of the Final Payment Certificate submit an expense account to the Guarantor showing 
how all   monies received in terms of this Performance Guarantee have been expended and 
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in 
terms of the Performance Guarantee shall bear interest at the prime overdraft rate by the 
Employer’s Bank compounded monthly and calculated from the date payment was made by 
the Guarantor to the Employer until the date of refund. 

2.6. Payment by the Guarantor in terms of 2.2 or 2.3 will only be made within seven (7) calendar 
days upon receipt of the first written demand to the Guarantor.  
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2.7. Payment by the Guarantor in terms of 2.3 will only be made against the return of the original 
Performance Guarantee by the Employer. 

2.8. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 
manner which the Employer may consider fit and the Guarantor shall not have right to claim 
his from this Performance Guarantee on account of any conduct alleged to be prejudicial to 
the Guarantor. 

2.9. The Guarantor chooses the physical address as stated above for the service of all notices for 
all purposes in connection herewith. 

2.10. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms 
of 1.2, where after no claims will be considered by the Guarantor. The original of this 
Guarantee shall be returned to the Guarantor after it has expired. 

2.11. This Performance Guarantee, with the required demand notices in terms of 2.2 or 2.3, shall 
be regarded as a liquid document for the purposes of obtaining a court order. 

2.12. Where the Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 
terms of Section 28 of the said Act of section 28 of the said Act, notwithstanding that the 
amount of the claim may exceed the jurisdiction of the magistrate’s Court. 

 

Signed at                     …..………………………………………………………………………………….. 

Date                                    ………….…………………………………………………………………….. 

Guarantor’s signatory (1)  ………………………………………………………………………………….. 

 

Capacity                             ………………………………………………………………………………….. 

Guarantor's signatory (2)  …………………………………………………………………………………….. 

Capacity                             ………………………………………………………………………………….. 

Witness signatory (1)           ………………………………………………………………………………….. 

Witness signatory (2)  ………………………………………………………………………………….. 
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C1.4: OCCUPATIONAL HEALTH AND SAFETY MANDATORY AGREEMENT 

 

ARTICLE OF AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL SAFETY ACT, 1993 
BETWEEN 

 

WRITTEN AGREEMENT ON 

OCCUPATIONAL HEALTH AND SAFETY 

In accordance with the provisions of Section 37(2) of the Occupational Health and Safety 

Act 85 of 1993 as amended 

 

AS ENTERED INTO BY AND BETWEEN 

 

 

________________________________________ 

 

(Hereinafter referred to as “the Employer”) 

AND 

 

 

_____________________________________ 

(Hereinafter referred to as “the Mandatory”) 

 

 

Compensation Fund number: 

 

Common Law Liability  

Insurance in respect of Third 

Parties for the Minimum Sum of R 
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1.  Reporting 

The Mandatory and/or his designated person appointed in terms of Section 16 (2) of the 
Occupational Health and Safety Act 85 of 1993 ("the OHS Act") as amended shall report to 
the Construction Manager CR 8.1 and/or a representative designated by the Employer prior 
to commencing the work at the premises. 

 

2.  Warranty of compliance 

2.1 In terms of this agreement the Mandatory warrants that he agrees to the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37 (2) of 
the OHS Act for the purposes of compliance with the Act.  

2.2 The Mandatory acknowledges that this agreement constitutes an agreement in terms of 
Section 37 (2) of the OHS Act, whereby all responsibility for health and safety matters 
relating to the work that the Mandatory and his employees are to perform on the premises 
shall be the obligation of the Mandatory. 

2.3 The Mandatory further warrants that he and/or his employees undertake to maintain such 
compliance with the OHS Act. Without derogating from the generality of above, neither from 
the provisions of the said agreement, the Mandatory shall ensure that the clauses as 
hereunder described are at all times adhered to by himself and his employees. 

 

3.  Refer:  

▪ Occupational Health & Safety Act No.85 of 1993 as amended including Regulations 

▪ Hazards Chemical Substance Regulations of 1995 

▪ Compensation for Occupational Injuries and Diseases Act 130 of 1993 as amended 

▪ Hazardous Substance Act 15 of 1973 

▪ National Environmental Management Act 107 of 1998 

▪ National Environmental Management: Air Quality Act 39 of 2004 

▪ National Road Traffic Act No.83 of 1996 

▪ National Water Act 36 of 1989 

▪ National Building Regulations and Building Standards Act 103 of 1977 

 

4.  Mandatory an employer 

The Mandatory shall be deemed to be an employer in his own right while on the Employer’s 
premises.  In terms of Section 16 (1) of the OHS Act, the Mandatory shall accordingly ensure 
that himself, and/or his nominated Chief Executive Officer comply with the requirements of 
the OHS Act. 

 

5.  Appointments and training 

5.1 The Mandatory shall appoint competent persons as per the OHS Act 85 / 1993, Construction 
Regulations 8.1 and Construction Regulations 8.7 – referring the Construction Regulations 
2014.as well as other workplace legislative appointments as per workplace activities in 
accordance with the OHS Act 85 / 1993  

5.2 Any such appointed person shall be trained on any occupational health and safety matter 
and the OHS Act provisions pertinent to the work that is to be performed under his 
responsibility. 

5.3 Copies of any appointments made by the Mandatory shall immediately be provided to the 
Employer. 

5.4 The Mandatory shall further ensure that all his employees are trained on the health and 
safety aspects relating to the work and that they understand the hazards associated with 
such work being carried out on the premises.  
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5.5 Without derogating from the foregoing, the Mandatory shall in particular, ensure that all his 
users or operators of any materials, machinery or equipment are properly trained in the use 
of such materials, machinery or equipment. 

5.6 Notwithstanding the provisions of the above, the Mandatory shall ensure that he, his 
appointed responsible persons and his employees are at all times familiar with the provisions 
of the OHS Act, and that they comply with the provisions of the Act. 

 

6.    Supervision, discipline and reporting 

The Mandatory shall ensure that all work performed on the Employer’s premises are done 
under strict supervision and that no unsafe or unhealthy work practices are permitted. 
Discipline regarding health and safety matters shall be strictly enforced against any of his 
employees regarding non-compliance by such employee with any health and safety matters.  

  

The Mandatory shall further ensure that his employees report to him all unsafe or unhealthy 
work situations immediately after they become aware of the same and that he in turn 
immediately reports these to the Employer and/or his representative. 

 

7.  Access to the OHS Act 

The Mandatory shall ensure that he has an updated copy of the OHS Act on site at all times 
and that this is accessible to his appointed responsible persons and employees, save that 
the parties may make arrangements for the Mandatory and his appointed responsible 
persons and employees to have access to the Employer’s updated copy/copies of the Act. 

 

8.  Cooperation 

8.1 The Mandatory and/or his responsible persons and employees shall provide full co-operation 
and information if and when the Employer or his representative inquires into occupational 
health and safety issues concerning the Mandatory.  

8.2 It is hereby recorded that the Employer and his representative shall at all times be entitled to 
make such inquiry. 

8.3 Without derogating from the generality of the above, the Mandatory and his responsible 
persons shall make available to the Employer and his representative, on request, all and any 
checklists and inspection registers required to be kept by him in respect of any of his 
materials, machinery or equipment 

 

9.  Work procedures 

9.1  The Mandatory shall be entitled to utilise the procedures, guidelines and other 
documentation as used by the Employer for the purposes of ensuring a healthy and safe 
working environment. 

9.2 The Mandatory shall then ensure that his responsible persons and employees are familiar 
with and utilise the documents. 

9.3 The Mandatory shall implement safe work practices as prescribed by the Employer and shall 
ensure that his responsible persons and employees are made conversant with and adhere to 
such safe work practices. 

9.4 The Mandatory shall ensure that his employees prior to the obtaining of such a permit do not 
perform work for which the Employer requires a permit. 

 

10.  Health and safety meetings 

10.1 If required in terms of the OHS Act, the Mandatory shall establish his own health and safety 
committee(s) and ensure that his employees, being the committee members, hold health 
and safety meetings as often as may be required and at least once every three (3) months.   

10.2 The Employer may elect to permit the Mandatory’s health and safety representatives or a 
mandatory representative to attend the Employer’s health and safety committee meetings. 
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11.  Compensation registration 

11.1 The Mandatory shall ensure that he has a valid registration with the Compensation 
Commissioner, as required in terms of the Compensation for Occupational Injuries and 
Diseases Act 130 of 1993, and that all payments owing to the Commissioner are discharged.  

11.2 The Mandatory shall further ensure that the cover shall remain in force while any such 
employee is present on the premises. 

 

12.  Medical examinations 

The Mandatory shall ensure that all his employees undergo routine medical examinations 
and necessary vaccinations where applicable and that they are medically fit for the purposes 
of the work they are to perform. 

 

13.  Incident reporting and investigation 

13.1 The Mandatory to the Department of Labour and to the Employer shall report all incidents 
referred to in Section 24 of the OHS Act.  

13.2 The Employer shall further be provided with copies of any written documentation relating to 
any incident. 

13.3 The Employer retains an interest in the reporting of any incident as described above as well 
as in any formal investigation and/or inquiry conducted in terms of Section 32 of the OHS-
Act into such incident. 

 

14.  Statutory Obligations of the Mandatory & Contractor 

14.1 The Mandatory shall notify the Employer of any subcontractor he may wish to perform work 
on the Employer’s premises.  

14.2 It is hereby recorded that all the terms and provisions contained in this clause shall be 
equally binding upon the subcontractor prior to the subcontractor commencing with the work.   

14.3 Without derogating from the generality of this paragraph: 

14.3.1 The Mandatory shall ensure that training as discussed under Appointments and training, is 
provided prior to the subcontractor commencing work on the Employer’s premises. 

14.3.2 The Mandatory shall ensure that work performed by the subcontractor is done under strict 
supervision and discipline enforced, as well as reporting of incidents and / or injuries.  

14.3.3 The Mandatory shall inform the Employer of any health and safety hazard and/or issue that 
the subcontractor may have brought to his attention  

14.3.4 The Mandatory shall inform the Employer of any difficulty encountered regarding compliance 
by the subcontractor with any health and safety instruction, procedure and/or legal provision 
applicable to the work the subcontractor performs on the Employer’s premises. 

14.3.5 The Mandatory hereby undertakes to ensure that the health and safety of any other person 
on the premises is not endangered by the conduct and/or activities of all his employees while 
they are on the Employer’s premises i.e. 

▪ Horseplay, scuffling, fighting, running or throwing of objects. 

▪ The possession, consumption or offering for consumption to any person of intoxicating 
liquor or habit-forming drugs. 

▪ Any employee suspected of being under the influence of alcohol or other intoxicating 
substance will not be allowed to enter or remain on the Employer’s premises. 

▪ The tampering with or misuse of any safety equipment installed or provided to any 
person by an employer or user of machinery. 

▪ The failure to use any safety equipment at a workplace, or in the course of employment 
or in connection with the use of machinery which is provided by an employer or user of 
machinery. 

▪ The doing of anything at a workplace or in connection with the use of machinery, 
calculated to threaten the safety of any person. 
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▪ Contractors are required to take all reasonable measures to ensure that the requirements of the  

 Act and the regulation are observed by his employees. 

▪ Contractors must, in the interests of safety, enforce discipline 

 

15.  Security and access 

15.1 The Mandatory and his employees shall enter and leave the premises only through the main 
gate(s) and/or checkpoint(s) designated by the Employer.  

15.2 The Mandatory shall ensure that employees observe the security rules of the Employer at all 
times and shall not permit any person who is not directly associated with the work from 
entering the premises. 

15.3 The Mandatory and his employees shall not enter any area of the premises that is not 
directly associated with the work. 

15.4 The Mandatory shall ensure that all materials, machinery or equipment brought by him-self 
onto the premises are recorded at the main gate(s) and/or checkpoint(s).  A failure to do this 
may result in a refusal by the Employer to allow the materials, machinery or equipment to be 
removed from the premises. 

15.5 The Mandatory shall ensure that no persons carry firearms on the company’s or Employer’s 
premises unless written permission has been obtained from the designated person. 

 

16.  Fire precautions and facilities 

16.1  The Mandatory shall ensure that an adequate supply of fire-protection and first-aid facilities 
are provided for the work to be performed on the Employer’s premises, save that the parties 
may mutually make arrangements for the provision of such facilities. 

16.2  The Mandatory shall further ensure that all his employees are familiar with fire precautions at 
the premises, which include fire-alarm signals and emergency exits, and that such 
precautions are adhered to. 

17.  Hygiene and cleanliness 

17.1  The Mandatory shall ensure that the work site and surrounding area is at all times 
maintained to a reasonably practicable level of hygiene and cleanliness.  

17.2  In this regard, no loose materials shall be left lying about unnecessarily and the work site 
shall be cleared of waste material regularly and on completion of the work.  

 

18.  No nuisance 

18.1  The Mandatory shall ensure that neither he nor his employees undertake any activity that 
may cause environmental impairment or constitute any form of nuisance to the Employer 
and/or his surroundings. 

18.2  The Mandatory shall ensure that no hindrance, hazard, annoyance or inconvenience is 
inflicted on the Employer, another Mandatory or any tenants.  Where such situations are 
unavoidable, the Mandatory shall give prior notice to the Employer. 

 

19.  Intoxication not allowed 

19.1  No intoxicating substance of any form shall be allowed on site.  Any person suspected of 
being intoxicated shall not be allowed on the site.  

19.2  Any person required to take medication shall notify the relevant responsible person thereof, 
as well as the potential side effects of the medication. 

 

20. Personal protective equipment 

20.1 The Mandatory shall ensure that his responsible persons and employees are provided with 
adequate personal protective equipment (PPE) for the work they may perform and in 
accordance with the requirements of General Safety Regulation 2 (1) of the OHS Act.  
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20.2 The Mandatory shall further ensure that his responsible persons and employees wear the 
PPE issued to them at all material times.  

 

21.  Plant, machinery and equipment 

21.1 The Mandatory shall ensure that all the plant, machinery, equipment and/or vehicles he may 
wish to utilise on the Employer’s premises is/are at all times of sound order and fit for the 
purpose for which it/they is/are intended, and that it/they complies/comply with the 
requirements of Section 10 of the OHS Act. 

21.2 In accordance with the provisions of Section 10 (4) of the OHS Act, the Mandatory hereby 
assumes the liability for taking the necessary steps to ensure that any article or substance 
that it erects or installs at the premises, or manufactures, sells or supplies to or for the 
Employer, complies with all the prescribed requirements and will be safe and without risks to 
health and safety when properly used. 

21.3 The Mandatory shall further ensure that all plant, machinery and equipment is inspected by a 
competent person as prescribed by legislation & records thereof retained. 

 

22.  No usage of the Employer’s equipment 

The Mandatory hereby acknowledges that his employees shall not be permitted to use any 
materials, machinery or equipment of the Employer unless the prior written consent of the  

Employer has been obtained, in which case the Mandatory shall ensure that only those 
persons authorised to make use of same, have access thereto. 

 

23.  Transport / Vehicles 

23.1 The Mandatory shall ensure that all road vehicles used on the premises are in a roadworthy 
condition and are licensed and insured.   

23.2 All drivers shall have relevant and valid driving licences and no vehicle shall carry 
passengers unless it is specifically designed to do so.   

23.3 All drivers shall adhere to the speed limits and road signs on the premises at all times.   

23.4 In the event that any hazardous substances are to be transported on the premises, the 
Mandatory shall ensure that the requirements of the Hazardous Chemical Substances Act of 
1995 are complied with at all times.   

 

24.  Confined Spaces 

 

In the event of having to entering confined spaces, work shall not be performed unless 
defined through a Specific Confined Space Work Instruction and detailed by the contractor 
as to the precautionary measures that should be implemented prior to and during the work 
activities required in confined spaces; i.e. 

▪ Air Sampling 

▪ Air Monitoring 

▪ Personal Air Monitoring 

▪ No employee to enter suffering from claustrophobia 

▪ Permits 

▪ Standby present 

▪ Self contained breathing apparatus 

▪ Life line etc 
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25.  Clarification 

In the event that the Mandatory requires clarification of any of the terms or provisions of this 
agreement, he should contact the Public Health, Safety & Wellness Sub-Directorate of the 
Employer. 

 

26.  Duration of agreement 

This agreement shall remain in force for the duration of the work to be performed by the 
Mandatory and/or, while any of the Mandatory workmen would be present on the Employer’s 
premises. 

 

27.  Headings 

The headings as contained in this agreement are for reference purposes only and shall not 
be construed as having any interpretative value in them or as giving any indication as to the 
meaning of the contents of the paragraphs contained in this agreement. 

 

Thus done and signed at on  

 

 

For, and on behalf of the Employer  Date 

 

 

 

 

 

 

for, and on behalf of the Mandatory  Date 

 

 

 

 

 

 

 

Witness  Date 

 

 

 

 

 

 

 

NAME:           ________________________ 

 

SIGNATURE: ________________________ 

 

NAME:           ________________________ 

 

SIGNATURE: ________________________ 

 

 

NAME:           ________________________ 

 

SIGNATURE: ________________________ 
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C1.5 : DISCLOSURE STATEMENT (PRO FORMA) 

 
 

Date:   .............................................................................................................. 

Contract:  ............................................................................................................................................................................................................  

  ............................................................................................................................................................................................................  

Contractor:   .............................................................................................................. 

Employer:   .............................................................................................................. 

Engineer:   .............................................................................................................. 

 

To whom it may concern 

I am willing and available to serve as ad-hoc / standing Adjudication Board Member in the above mentioned 

Contract. 

In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules 

relating to the disclosure statements by selected or nominated persons to the adjudication, I hereby state that: 

1. I shall act with complete impartiality and know of nothing at this time, which could affect my 

impartiality. 

2. I have had no previous involvements in this project. 

3. I do not have any financial interest in this project. 

4. I am not currently employed by the Contractor, Employer or Engineer. 

5. I do not have any financial connections with the Contractor, Employer or Engineer. 

6. I do have or have not had a personal relationship with any authoritive member of the Contractor, 

Employer or the Engineer which could affect my impartiality. 

7. I undertake to immediately disclose to the parties any changes in the above position which could 

affect my impartiality or be perceived to affect same. 

 

Should there be any deviation from the foregoing statements, details shall be given. 

I further declare that I am experienced in the work which is carried out under the Contract and in interpreting 

the contract documentation. 

 

Name in full  ..............................................................................................................  

 

Signature  ..............................................................................................................  
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C1.6 : CONFIRMATION OF RECEIPT OF CONTRACT (PRO FORMA) 

 

CONFIRMATION OF RECEIPT 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement, hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) on:  

 

The  ........................................................... (day) of  .................................................. (month)  ...................................................... (year)  

 

At  .................................................................................................................................................................................................................. (place) 

 

 

It is hereby agreed that the official commencement date of the contract will be: 

 

 

The  ........................................................... (day) of  .................................................. (month)  ...................................................... (year)  

 

For and on behalf of the Contractor: 

 
Signature(s) of authorized agent(s)  ..........................................................................  Date:…………………………. .................  

Name(s)  ..........................................................................  

Capacity of authorized agents:  ..........................................................................  

 

For and on behalf of the Employer: 

 
Signature(s) of authorized agent(s)  ..........................................................................  Date:…………………………. .................  

Name(s)  ..........................................................................  

Capacity of authorized agents:  ..........................................................................  

 

For and on behalf of the Employers Agent: 

 
Signature(s) of authorized agent(s)  ..........................................................................  Date:…………………………. .................  

Name(s)  ..........................................................................  

Capacity of authorized agents:  ..........................................................................  
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C1.7: ADJUDICATION BOARD MEMBER AGREEMENT (PRO FORMA) 

 
This Agreement is entered into between: 
Adjudication Board Member: 

Name:   _____________________________________________________ 

Physical Address:  _____________________________________________________ 

Postal Address:  _____________________________________________________ 

E-mail Address:  _____________________________________________________ 

Facsimile Number:  _____________________________________________________ 

Telephone Number:  _____________________________________________________ 

Mobile Number:  _____________________________________________________ 

Contractor: 

Name:   _____________________________________________________ 

Physical Address:  _____________________________________________________ 

Postal Address:  _____________________________________________________ 

E-mail Address:  _____________________________________________________ 

Facsimile Number:  _____________________________________________________ 

Telephone Number:  _____________________________________________________ 

Mobile Number:  _____________________________________________________ 

Employer: 

Name:   _____________________________________________________ 

Physical Address:  _____________________________________________________ 

Postal Address:  _____________________________________________________ 

E-mail Address:  _____________________________________________________ 

Facsimile Number:  _____________________________________________________ 

Telephone Number:  _____________________________________________________ 

Mobile Number:  _____________________________________________________ 
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The parties entered into a Contract for________________________________________________________ 

___________________________________________________________________(name of project) 

which provides that a dispute under or in connection with the General Conditions of Contract for 

Construction Works, Third Edition 2015 (GCC), must be referred to ad-hoc  adjudication. 

The undersigned natural person has been appointed to serve as Adjudication Board Member and 

together with the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of the 

Contract, the GCC, Adjudication Board Rules and this Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer and 

Engineer for the duration of the Adjudication Board proceedings. 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 

proceedings. 

4. The parties may at any time, without cause and with immediate effect, jointly terminate this 

Agreement. 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or representative 

of either Party in any subsequent proceedings between the Parties under the Contract.  No Party may 

call the Adjudication Board Member as a witness in any such subsequent proceedings. 

6. The standing Adjudication Board’s duties shall end upon the Adjudication Board Member(s) receiving 

notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection with the 

adjudication including time spent travelling: 

8. A monthly retainer of_______________________(amount) for ____________(number of months), 

and/or 

9. A daily fee of ____________________________ (amount) based on a __________(number) hour 

day, and/or 

10. A hourly fee of __________________________ (amount), and/or 

11. A non-recurrent appointment fee of ________________ (amount) which shall be accounted for in the 

final sums payable. 

12. The Adjudication Board Member’s expense incurred in adjudication work shall be reimbursed at cost. 
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Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) 

shall pay the full amount within 28 days of receipt of the invoice and shall be reimbursed by the 

other Party by half the amount so that fees and expenses are borne equally by the Parties.  This 

Agreement is entered into: 

Contractor’s signature:   _________________________________________ 
 

Contractor’s Name:   _________________________________________ 
 

Place:    _________________________________________ 
 
Date:    _________________________________________ 

 
 
Employer’s signature:  _________________________________________ 
  
Employer’s Name:   _________________________________________ 
  
Place:    _________________________________________ 

 
Date:    _________________________________________ 

 
 
Adjudication Board Member’s signature: ______________________________________ 

 
Adjudication Board Member’s Name:  ______________________________________ 

 
Place:     ______________________________________ 

 
Date:     ______________________________________ 

 
* Delete the inapplicable party 
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KNYSNA MUNICIPALITY 

TENDER NUMBER: T 03 OF 2021/22 
 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

 

CONTRACT 
PART 2 (OF 4)  : PRICING DATA 

 

C2.1 Pricing Instructions Yellow 

C2.2 Bill of Quantities Yellow 

C2.3 Summary Page for Bill of Quantities Yellow 
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C2.1.1 PREAMBLE TO THE BILL OF QUANTITIES 

C2.1.1.1 The method of measurement published by the South African National Standards in 
Clause 8 of the Standardised Specifications for Civil Engineering Construction is 
applicable, subject to the variations and amendments contained in the section 
“Applicable SANS 1200 standardised specifications”. 

C2.1.1.2 Descriptions in the Schedule/Bill of Quantities are abbreviated and comply generally 
with those in the Standardised Specifications.  Clause 8 of each Standardised 
Specification, read together with the relevant clauses of the Scope of Work, set out what 
ancillary or associated activities are included in the rates for the operations specified.  
Should any requirements of the measurement and payment clause of the applicable 
Standardised Specification, or the Scope of Work, conflict with the terms of the 
Schedule/Bill, the requirements of the Standardised or Scope of Work, as applicable, 
shall prevail. 

A payment reference column is provided in the BOQ to assist the Tenderer when pricing 
this tender.  Certain items may not have a payment reference and the onus is on the 
tenderer to refer to the relevant specifications as stated above to ensure that the item 
is priced correctly.   If in doubt the tenderer shall preferably seek clarification or else 
qualify any assumptions made. 

C2.1.1.3 The clauses in a specification in which further information regarding the schedule/bill 
item can be obtained appear under “Reference clause” in the schedule/bill.  The 
reference clauses indicated are not necessarily the only sources of information in 
respect of scheduled/billed items.  Further information and set specifications may be 
found elsewhere in the contract documents.  Standardised Specifications are identified 
by the letter or letters which follow SANS in the SANS 1200 series of specifications, 
e.g. G for SANS 1200 G. 

C2.1.1.4 Unless otherwise stated, items are measured nett in accordance with the drawings, and 
no allowance is made for waste. The schedule/bill has to be completed in black non-
erasable ink and the tenderer is referred to the Tender Conditions in regard to the 
correction of errors. 

C2.1.1.5 The quantities set out in the Schedule/Bill of Quantities are the estimated quantities of 
the Contract Works, but the Contractor will be required to undertake whatever quantities 
may be directed by the Engineer from time to time.  The Contract Price for the 
completed contract shall be computed from the actual quantities of work done, valued 
at the relevant unit rates and prices. 

C2.1.1.6 The prices and rates to be inserted in the Schedule/Bill of Quantities are to be the full 
inclusive prices for the work described under the several items.  Such prices and rates 
shall cover all costs and expenses that may be required in and for the execution of the 
work described, and shall cover the cost of all general risks, liabilities, and obligations 
set forth or implied in the documents on which the tender is based, as well as overhead 
charges and profit.  Reasonable prices shall be inserted as these will be used as a basis 
for assessment of payment for additional work that may have to be carried out. 

 

 

C2.1 : PRICING INSTRUCTIONS 
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C2.1.1.7 A price or rate is to be entered against each item in the Schedule/Bill of Quantities, 
whether the quantities are stated or not.  An item against which no price is entered will 
be considered to be covered by the other prices or rates in the schedule/bill. 

C2.1.1.8 Except where rates only are required, the Tenderer shall insert all amounts to be 
included in his total tendered price in the “Amount” column and show the corresponding 
total tendered price. 

C2.1.1.9 All prices or rates inserted in the Schedule/Bill of Quantities shall be EXCLUDING VAT. 
Provision has been made on the Summary Page of the Schedule/Bill of Quantities for 
the addition of VAT 

C2.1.1.10 The units of measurement described in the Schedule/Bill of Quantities are metric units.  
Abbreviations used in the Schedule/Bill of Quantities are as follows : 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1 000 kg) 
m2 = square metre No. = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = MegaNewton 
m3 = cubic metre MN.m = MegaNewton-metre 
m3.km = cubic metre-kilometre P C sum = Prime Cost sum 
l = litre Prov sum = Provisional sum 
kl = kilolitre % = per cent 
MPa = MegaPascal kW = kilowatt 
 

C2.1.1.11 The quantities set out in the Schedule/Bill of Quantities are the estimated quantities of 
the Works, but the Contractor will be required to undertake whatever quantities as may 
be directed by the Employer’s Agent from time to time.  The Contract Price for the 
completed contract shall be computed from the actual quantities of work done, valued 
at the relevant unit rates and prices. 

C2.1.1.12 A price or rate is to be entered against each item in the Schedule/Bill of Quantities, 
whether the quantities are stated or not.  An item against which no price is entered or 
where a word or phrase such as “included” or “provided elsewhere” will be accepted as 
a rate of nil (R 0,00) having been entered against such items and covered by the other 
prices or rates in the Schedule/Bill of Quantities. 

Any work executed to which such a pay item applies, shall be measured under the 
appropriate items in the Schedule/Bill of Quantities and valued at a rate of nil (R 0,00).  
The rate of nil shall be valid irrespective of any change in the quantities during the 
execution of the Contract. 

C2.1.1.13 The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule as detailed in Section C1.2 Contract Data (Part 1). 

C2.1.1.14 The Schedule/Bill of Quantities must be completed by the insertion of rates / prices in 
accordance with the instruction described in the items above.  As this Contract is a Re-
measureable Contract and Not a Lump Sum Contract, a blank bill of quantities with only 
a lump sum amount will not be accepted. 

C2.1.1.15 Except where rates only are required, the Tenderer shall insert all amounts to be 
included in his total tendered price in the “Amount” column and show the corresponding 
total tendered price. 
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C2.1.1.16 Rates shall include for the transportation and any other costs required by all labour, 
including labour from the local ward used by the Contractor and by the appointed 
EME’s. 

 

CORRECTION OF ENTRIES MADE BY TENDERER 

Any entry made by the Tenderer in the Schedule/Bill of Quantities, forms, etc, which the tenderer 
desires to change, shall not be erased or painted out.  A line shall be drawn through the incorrect 
entry and the correct entry shall be written above in black ink and the full signature of the Tenderer 
shall be placed next to the correction. 
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C2.2 : BILL OF QUANTITIES 

 
AS PER SANS 1200 & SANS 0120 

 

NOTE : Tenderers are to refer to the Scope of Works and in particular the Specification Data when 

pricing the Schedule/Bills of Quantities. Certain clauses in the Standard Specifications and the 

Particular Specifications have been either omitted, amended or added to and these changes must be 

taken into account when pricing the tender.  

 

As it is not always practical or possible to cross reference every change to the Specifications, the 

onus rests with the tenderer to ensure that he is aware of the changes and to structure his rates 

accordingly.   

 



SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

SECTION A: PRELIMINARY & GENERAL

A SECTION A: PRELIMINARY AND GENERAL

A 1.1

A 1.1.1 PSA 8.3.1 Contractual requirements sum 1.0

A 1.1.2 8.3.2 Establishment of Facilities on the Site

8.3.2.1 Facilities for Engineer(Spec PSAB 3.2 & PSAB 5.2) 

A 1.1.2.1 a)  Furnished offices (1 No.) sum 1.0

A 1.1.2.2 c)  Nameboard No 2.0

A 1.1.3 8.3.2.2 Facilities for Contractor

A 1.1.3.1 a)  Offices and storage sheds sum 1.0

A 1.1.3.2 b)  Workshops sum 1.0

A 1.1.3.3 c)  Laboratories sum 1.0

A 1.1.3.4 d)  Living accommodation sum 1.0

A 1.1.3.5 e)  Ablution and latrine facilities sum 1.0

A 1.1.3.6 f)  Tools and equipment sum 1.0

A 1.1.3.7 sum 1.0

A 1.1.3.8 h)  Dealing with water (see 5.5) sum 1.0

A 1.1.3.9 i)  Access (see 5.8) sum 1.0

A 1.1.4 8.3.3 Other Fixed-charge Obligations sum 1.0

A 1.1.5 8.3.4 Removal of Site Establishment sum 1.0

A 1.2 8.4 SCHEDULED TIME-RELATED ITEMS

A 1.2.1 8.4.1 Contractual Requirements sum 1.0

A 1.2.2 8.4.2

A 1.2.2.1 8.4.2.1 Facilities for Engineer(Spec PSAB 3.2 & PSAB 5.2) 

A 1.2.2.1.1 a)  Furnished offices (1 No.) sum 1.0

A 1.2.2.2 8.4.2.2 Facilities for Contractor

A 1.2.2.2.1 a)  Offices and storage sheds sum 1.0

A 1.2.2.2.2 b)  Workshops sum 1.0

A 1.2.2.2.3 c)  Laboratories sum 1.0

A 1.2.2.2.4 d)  Living accommodation sum 1.0

Section A Carried forward/….

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY

SANS 1200 A SCHEDULED FIXED-CHARGE AND VALUE-RELATED 

ITEMS

g)  Water supplies, electric power and communications

Operation and Maintenance of Facilities on Site, for 

Duration of Construction, except where otherwise stated

RATE AMOUNT
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

SECTION A: PRELIMINARY & GENERAL

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE AMOUNT

Section A  Brought forward

A 1.2.2.3.5 e)  Ablution and latrine facilities sum 1.0

A 1.2.2.3.6 f)  Tools and equipment sum 1.0

A 1.2.2.3.7 sum 1.0

A 1.2.2.3.8 h)  Dealing with water (see 5.5) sum 1.0

A 1.2.2.3.9 i)  Access (see 5.8) sum 1.0

A 1.2.3 8.4.3 Supervision for Duration of Construction sum 1.0

8.4.4

A 1.2.4 sum 1.0

A 1.2.5 8.4.5 Other Time-related Obligations sum 1.0

PSA 8.4.6

A 1.2.6 sum 1.0

A 1.2.7 PSA 8.4.7 Security sum 1.0

A 1.2.8 PSA 8.4.8 Monthly reporting (Employer and EPWP) sum 1.0

A 1.3 PSA 8.5

A 1.3.1 (d) Community Liaison Officer (CLO)

A 1.3.1.1   (1)  CLO's monthly salary (CLO for each Ward) 1.0 144 000.00   144 000.00            

A 1.3.1.2 % 144 000.0

A 1.3.2 (e) Acceptance Control Testing

A 1.3.2.1   (1)  For acceptance control testing 1.0 50 000.00     50 000.00              

A 1.3.2.2   (2) Overheads, charges and profit on amounts

        actually paid for (1) above

% 50 000.0

A 1.4 8.7 DAYWORK (See 8.1.2.1(d))

A 1.4.1 Labour

A 1.4.1.1 General Worker / Unskilled Labourer h 60.0

A 1.4.1.2 Semi-skilled Labourer h 20.0

A 1.4.1.3 Artisan / Skilled Labourer h 20.0

A 1.4.1.4 Gang Leader / Supervisor h 20.0

A 1.4.1.5 Construction Foreman h 20.0

A 1.4.1.6 Surveyor (incl. survey equipment) h 20.0

A 1.4.1.7 Surveyor's Assistant h 20.0

Section A Carried forward/….

g)  Water supplies, electric power and communications

Company and Head Office Overhead Costs for the 

Duration of the Contract

Compliance with OH&S Act and Construction 

Regulations

SUMS STATED PROVISIONALLY BY ENGINEER (See 

8.1.2.1(d))

Prov 

sum

  (2) Overheads, charges and profit on amounts

        actually paid for (1) above

Prov 

sum
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

SECTION A: PRELIMINARY & GENERAL

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE AMOUNT

Section A Brought forward

A 1.4.2 8.7 Materials

A 1.4.2.1 Net cost of goods or materials 1.0 25 000.00     25 000.00              

A 1.4.2.2 Percentage adjustment on sums actually paid under 

Item A3.2.1 for Contractor's overheads, charges and 

% 25 000.0

A 1.4.3 8.7 Plant

A 1.4.3.1 Excavators, 20 ton (95 kW) h 20.0

A 1.4.3.2 Loaders h 20.0

A 1.4.3.3 Graders (112 kW) h 20.0

A 1.4.3.4 Vibratory rollers (10 ton) h 20.0

A 1.4.3.5 Pneumatic tyre rollers (20 ton) h 20.0

A 1.4.3.6 Tipper trucks (10m³) h 20.0

A 1.4.3.7 Tipper trucks (6m³) h 20.0

A 1.4.3.8 Watercarts (10m³) h 20.0

A 1.4.3.9 h 20.0

A 1.4.3.10 h 20.0

A 1.5 8.8 TEMPORARY WORKS (See 8.1.2.1 (d))

8.8.2 Dealing with Traffic (or accommodation of traffic)

(Spec PSA 5.9)

A 1.5.1 Ward 2 (Bosbou Road section 2) Sum 1.0

A 1.5.2 Ward 5 (Watson Street) Sum 1.0

TOTAL SECTION A :

Carried Forward to Summary 

TLBs (minimum bucket dig force 55kN and minimum 

loading bucket breakout force 45kN)

Double drum vibratory pedestrian rollers (750mm 

minimum working width)

Prov 

sum
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B1: SITE CLEARANCE

B1 SECTION B1: SITE CLEARANCE (KARATARA)

B1.1 SANS SITE CLEARANCE

1200C

B1.1.1 8.2.1 Clear and grub ha 0.5

8.2.2

B1.1.1.1 a) over 1m and up to and including 2m No. 1.0

B1.1.2 8.2.5 Take down existing fences km 0.2

B1.1.3 8.2.7

B1.1.3.1 a) Watermains up to 50mm diameter m 25.0

B1.1.3.2

m 5.0

B1.1.3.4 c) Electrical cables (erf connections) m 25.0

8.2.10

B1.1.5 m³ 3.0

PSA 8.4.8

B1.1.6 m 5.0

PSA 8.4.8

B1.1.8 m² 3.0

PSA 8.4.8

B1.1.10 m 10.0

PSA 8.4.8

B1.1.11 No 1.0

PSA 8.4.8

B1.1.12 m 5.0

B1.2 SANS EXCAVATION

1200D

8.3.8.1c

B1.2.1 Watermains up to 200 mm in diameter (Provisional) m³ 5.0

B1.2.2 Telecommunication cables (incl. fibre) m³ 3.0

B1.2.3 Electrical cables m³ 3.0

B1.2.4 Stormwater pipes up to 375mm diameter m³ 10.0

B1.2.5 m³ 3.0

TOTAL SECTION B1 :

Carried Forward to Schedule Summary 

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY

Stormwater pipes greater than 375mm and up to 600mm 

diameter

AMOUNT

Remove and grub large trees and tree stumps of girth

Dismantle and remove pipelines, electricity transmission 

lines, cables, etc.

b) Watermains greater than 50mm and up to 110mm 

diameter

Remove topsoil to nominal depth of 150mm and 

stockpile

Neatly saw-cut existing asphalt / bituminous surfacing 

up to 30mm depth

RATE

Demolish and remove asphalt / bituminous surfacing to 

designated spoil site

Demolish and remove existing concrete kerbing to 

designated spoil site

Saw-cut existing stormwater pipes up to 600mm 

diameter

Demolish and remove existing stormwater pipes up to 

600mm diameter to designated spoil site

Locate and excavate by hand in soft material to expose 

in narrow slots perpendicular to the road, the following 

services:
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

B2 SECTION B2: ROADWORKS (KARATARA)

B2.1 SANS EARTHWORKS

1200DM

B2.1.1 8.3.3 Treatment of road-bed

B2.1.1.1 m³ 600.0

B2.1.1.2 m³ 15.0

B2.1.1.3 m³ 15.0

B2.1.1.4 1) ripping m³ 5.0

B2.1.2 8.3.4 Cut to fill, borrow to fill

B2.1.2.1 m³ 100.0

B2.1.2.2 b) Rockfill, process, and compact m³ 5.0

B2.1.3 8.3.5

m³ 100.0

B2.1.4 PSDM

8.3.17

m³ 600.0

B2.1.5 PSDM

8.3.18

m³ 600.0

B2.1.6 8.3.6

B2.1.6.1 a) Intermediate excavation m³ 50.0

B2.1.6.2 b) Hard excavation m³ 50.0

B2.1.7 8.3.7 Cut to spoil or stockpile from

B2.1.7.1 a) Soft excavation m³ 2 100.0

B2.1.7.2 b) Intermediate excavation m³ 5.0

B2.1.7.2 c) Hard excavation m³ 5.0

B2.1.8 8.3.8 Removal of oversize material m³ 5.0

B2.1.9 8.3.7

Unsuitable material cut to designated spoil site 

(Provisional) m³ 50.0

B2.1.10 PSA 8.4.8

m³ 50.0

B2.1.11 8.3.9 Overbreak of excavation in

Section B2 Carried forward/….

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY

Construct pioneer layer using material from commercial 

sources (Provisional)

AMOUNT

a) Road-bed preparation and compaction of material to

1) minimum of 90% modified AASHTO maximum 

density

2) minimum of 93% modified AASHTO maximum 

density

3) minimum of 100% modified AASHTO maximum 

density (sand)

b) In-place treatment of road-bed in intermediate or hard 

rock material by

RATE

a) Compact to 90% of modified AASHTO maximum 

density

Selected layer compacted to 93% of modified AASHTO 

maximum density

Construct G9 lower selected layer with material from 

commercial sources compacted to 93% Mod. AASHTO

Construct G7 upper selected layer with material from 

commercial sources compacted to 95% Mod. AASHTO

Extra-over items 8.3.4 and 8.3.5 for excavating and 

breaking down material in
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

B2.1.11.1 a) Intermediate excavation m³ 5.0

B2.1.11.2 b) Hard excavation m³ 5.0

B2.1.12 8.3.10 Materials bladed to windrow m³ 200.0

B2.1.13 8.3.11

m³ 100.0

B2.1.14 8.3.12 Overhaul m³.km 1 000.0

B2.1.15 8.3.13 Surface finishes

B2.1.15.1 a) Topsoiling m³ 590.0

B2.1.15.2 b) Grassing or other cover m² 5 850.0

B2.1.15.3 8.3.15

m³ 100.0

B2.1.16 Trimming and grading of verges

m² 5 850.0

B2.2 SANS SUBBASE

1200ME

B2.2.1 8.3.3

B2.2.1.1 m³ 600.0

B2.3 SANS BASE

1200MF

B2.3.1 8.3.3

b) Graded crushed stone

B2.3.1.1

(1) 150mm G2 materisl compacted tp 100% Mod. 

AASHTO m³ 500.0

c) Graded crushed stone with soil fines m³ 2.5

Section B2 Carried forward/….

Extra-over items 8.3.2, 8.3.4 or 8.3.5 for temporary 

stockpiling of materials

Catchwater mounds and channels and mitre banks and 

channels

PSDM 

8.3.13

Construct the subbase course with material from 

commercial sources

(1) G5 material compacted to 95% modified AASHTO

Construct the base with material from commercial 

sources
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

B2.4 SANS BITUMINOUS SURFACE TREATMENT

1200MG

B2.4.1 8.4.1 Prime Coat m² 150.0

B2.4.2 8.4.4

B2.4.2.1 (1) 70/100 pen. grade bitumen binder m² 150.0

B2.4.3 8.4.6

Variations in quantities of prime and bituminous binders ℓ 5.0

B2.4.4 8.4.7 Variations in quantities of aggregate (14mm) m³ 5.0

B2.4.5 8.4.8 Variations in the rate of application of slurry seal m³ 5.0

B2.4.6 8.4.9 Extra-over 8.4.4 for cationic stable-mix type 60% 

bitumen emulsion ℓ 5.0

B2.4.7 8.4.11 Pre-coated aggregate m³ 5.0

B2.5 SANS ASPHALT BASE AND SURFACING

1200MH

B2.5.1 8.5.1 Prime coat

B2.5.1.1 (1) MC 30 at 0,7 litres/m² m² 3 300.0

B2.5.2 8.5.3 Tack coat m² 100.0

B2.5.3 8.5.4

B2.5.3.1

t 105.0

B2.5.4 8.5.5

ℓ 5.0

B2.5.5 8.5.6 Mineral filler t 1.5

Section B2 Carried forward/….

Bituminous surface treatment with aggregate and slurry 

(14mm aggregate and single slurry layer) (type and 

grade of binder stated)

Aphalt (nominal thickness indicated) (type of ashalt and 

binder stated)

(2) Continuously graded medium asphalt surfacing, 

25mm nominal thickness (50/70 pen grade bitumen 

binder)

Variations in quantities of prime, curing and tack coats, 

and bituminous binders
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

B2.6 SANS KERBING AND CHANNELING

1200MK

B2.6.1 8.2.1

B2.6.1.1   a) Exceeding 4m radius up to 20m radius m 25.0

B2.6.1.2   b) Exceeding 20m radius (including straight) m 10.0

B2.6.1.3   a) Exceeding 4m radius up to 20m radius m 100.0

B2.6.1.4   b) Exceeding 20m radius (including straight) m 1 000.0

B2.6.1.11   a) Exceeding 4m radius up to 20m radius m 25.0

B2.6.1.12   b) Exceeding 20m radius (including straight) m 10.0

B2.6.2 8.2.2

B2.6.2.1   a) Exceeding 4m radius up to 20m radius m 100.0

B2.6.2.2   b) Exceeding 20m radius (including straight) m 10.0

B2.6.3 8.2.4 Depressed Kerbs m 10.0

B2.6.5 8.2.6 Ancillaries

8.2.6.1

B2.6.5.1 No. 16.0

B2.6.5.2 No. 16.0

B2.6.5.3 No. 2.0

B2.6.5.4 No. 2.0

Section B2 Carried forward/….

Concrete Kerbing (Grade of concrete for cast-in-situ 

concrete and type and figure or drawing number stated)

Inlet, outlet, transition, and similar structures (measured 

as unit structures - refer to type drawing for structure 

and grade of concrete)

(1) 1m transition from mountable to barrier kerb (25MPa 

concrete)

(2) 2m transition from mountable to barrier kerb (25MPa 

concrete)

(3) 1m transition from barrier to sunken kerb / edging 

(25MPa concrete)

(4) 2m transition from barrier to sunken kerb / edging 

(25MPa concrete)

(1) Precast barrier kerb (Fig.4) on screed and 20MPa 

continuous backing concrete

(2) Precast mountable kerb (CK 5) on screed and 

20MPa continuous backing concrete

(6) Precast rectangular kerb (E1 / Fig.11) on screed and 

20MPa continuous backing concrete

Concrete Kerbing and Channeling Combined (Grade of 

concrete for cast-in-situ concrete and type and figure or 

drawing number stated)

(1) Precast barrier kerb (Fig.4) on screed with 25MPa 

concrete channel (depth to match layerworks) and 

20MPa continuous backing concrete
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

B2.6.6 8.2.7

B2.6.6.1 a) Soft material m² 50.0

B2.6.6.2 b) Intermediate material m² 5.0

B2.6.6.3 c) Hard material m² 5.0

B2.6.7 8.2.8

m³ 20.0

B2.6.8 8.2.9

B2.6.8.1

m² 25.0

B2.6.8.2 c) To ends of slabs m² 5.0

B2.6.9 8.2.10 m 6.0

B2.6.11 8.2.12 Steel Reinforcement t 1.0

8.2.13

B2.6.12 m² 50.0

B2.7 ANCILLARY ROADWORKS

SANS

B2.7.1 1200 MM ROAD SIGNS

B2.7.1.1 8.3.1

a) Aluminium sheet (2,0 mm thick), of area

       Over           and             Up to

B2.7.1.1.1 1)     -                                     2 m²  m² 1.0

8.3.2

B2.7.1.2

B2.7.1.2.1 m² 1.0

B2.7.1.2.2 m² 1.0

B2.7.1.3 8.3.3 Sign Supports

B2.7.1.3.1 (1) Hot-dipped galvanized No. 1.0

Section B2 Carried forward/….

Trimming of Excavation for Concrete-Lined Open Drains 

in

Cast-In-Situ Concrete Lining to Open Drains (concrete 

grade and type of drain stated)

Formwork to Cast-In-Situ Concrete Lining of Open 

Drains

b) To sides with formwork on both internal and external 

faces (eash face measured)

Sealed Joints in Concrete Lining of Open Drains (refer 

to type drawing)

Sprayed Bitumen Emulsion Primer or Polyethylene 

Sheeting for Concrete-Lined Open Drains

Sign faces with Painted or Galvanized (as Stated) 

Background, with Painted Symbols, Characters, Legend, 

and Borders, and with Signboards Constructed from

Provision and Application of Retro-reflective Material

a) Engineering grade retro-reflective background, 

characters, symbols, legened, and borders

c) High intensity grade characters, symbols, legened, 

and borders and engineering grade retro-reflective 

background

b) Steel tubing (protective treatment, if any, stated)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

c) Timber (diameter and type indicated) complying with 

3.2.10

B2.7.1.3.3 (1) 75mm nominal diameter m 3.0

B2.7.1.3.4 (2) 100mm nominal diameter m 3.0

B2.7.1.4 8.3.4

B2.7.1.4.1 (1) Soilcrete backfill m³ 2.0

B2.7.1.5 8.3.6

B2.7.1.5.1 (1) R1 "Stop" (610mm width) No. 3.0

B2.7.1.5.2 (2) R2 "Yield" (600mm) No. 1.0

B2.7.1.5.3 (3) "Yield to pedestrians" R2.1 (600mm) No. 1.0

B2.7.1.5.4 (4) "No stopping" R217 (600mm) No. 1.0

B2.7.1.6 8.3.7

       Over           and             Up to

B2.7.1.6.1 1)     -                                     2 m²  No. 1.0

B2.7.2 ROAD MARKINGS

8.4.1

B2.7.2.1

B2.7.2.1.1

B2.7.2.1.1.1 (1) 100mm wide km 0.5

B2.7.2.1.1.2 (2) 300mm wide km 0.1

B2.7.2.1.2

B2.7.2.1.2.1 (1) 100mm wide km 2.0

B2.7.2.1.3 c) White characters and symbols m² 20.0

B2.7.2.1.4 d) Yellow characters and symbols m² 1.0

B2.7.2.1.5 e) Traffic island markings (any colour) m² 1.0

Section B2 Carried forward/….

b) Yellow lines (broken or unbroken)(width of line 

indicated)

Statutory Signs, Street Names, and the Like, Supplied 

and Erected Complete

Signs as detailed  in the latest edition of the SADC Road 

Traffic Signs Manual

Dismantling and Re-erection of Roads Signs having 

Surface Area of

Non-reflectorized Paint Applied at Nominal Rate of 0,42 

ℓ/m² (or Proprietary Brand Road-Marking Material 

(Nominal Rate of Application and Particulars Stated), as 

Scheduled

Retroreflective solvent based road marking paint applied 

at a nominal rate of 0,42 ℓ/m²

a) White lines (broken or unbroken)(width of line 

indicated)

Excavation and Backfilling and Concreting (if any) for 

Sign Supports (material to be used for backfil stated)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B2: ROADWORKS

ITEM Nº

PAYMENT 

REFERS DESCRIPTION UNIT QUANTITY AMOUNTRATE

Section B2 Brought forward

B2.7.2.2 8.4.2

B2.7.2.2.1 a) White paint ℓ 10.0

B2.7.2.2.2 b) Yellow paint ℓ 10.0

B2.7.2.3 8.4.3 Road Studs (type will be stated)

B2.7.2.3.1 (1) STA-52 or similar approved No. 5.0

B2.7.2.4 8.4.4 Setting out and Premarking

B2.7.2.4.1

a) Lines (excluding traffic island markings, characters, 

and symbols) km 1.5

B2.8 MISCELLANEOUS

B2.8.1 PSA 8.4.8 Supply and install concrete bollards complete No 5.0

TOTAL SECTION B2 :

Carried Forward to Schedule Summary 

Variation in Rate of Application from that Stated in Item 

8.4.1
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B3: STORMWATER

B3 SECTION B3: STORMWATER (KARATARA)

B3.1 SANS EARTHWORKS (PIPE TRENCHES)

1200DB

B3.1.1 8.3.2 Excavation

B3.1.1.1

m³ 100.0

B3.1.1.2 b) Extra-over item (a) above for:

B3.1.1.2.1 1) Intermediate excavation m³ 5.0

B3.1.1.2.2 2) Hard rock excavation m³ 3.0

B3.1.1.3

m³ 5.0

B3.1.2 8.3.3 Excavation Ancillaries

PSDB

8.3.3.1

B3.1.2.1 a) from necessary excavations on site m³ 10.0

B3.1.3 8.3.3.3 Compaction in road reserves m³ 50.0

B3.1.4 8.3.3.4 Overhaul

B3.1.4.1 a) Limited overhaul m³ 500.0

B3.1.6 8.3.5

B3.1.6.1

B3.1.6.1.1 1) Water erf connections No. 5.0

B3.1.6.1.2 2) Electrical cable erf connectios No. 5.0

B3.1.6.2 b) Services that adjoin a trench

B3.1.6.2.1 1) Water erf connections m 20.0

B3.1.6.2.1 2) Electrical cable erf connectios m 20.0

B3.1.7 8.3.6 Finishing

B3.1.7.1 8.3.6.1

B3.1.7.1.1 c) Asphalt of thickness 40mm in roadway m² 5.0

B3.1.7.1.2 d) Gravel wearing course m² 10.0

Section B3 Carried forward/….

a) Services that intersect a trench (angles between 

centre-lines in plan of 45-90°)

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT AMOUNT

a) Excavate in all materials for trenches, backfill, 

compact and dispose of surplus material

c) Excavate and dispose of unsuitable material from 

trench bottom (provisional)

Make up deficiency in backfill material (provisional)

Existing Services that Intersect or Adjoin a Pipe Trench

QUANTITY RATE

Reinstate road surfaces complete with all courses
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B3: STORMWATER

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT AMOUNTQUANTITY RATE

Section B3 Brought forward

B3.2 SANS BEDDING (PIPES)

1200LB

B3.2.1 8.2.1 Provision of Bedding from Trench Excavation

B3.2.1.1 a) Selected granular material m³ 3.0

B3.2.1.2 b) Selected fill material m³ 3.0

B3.2.2 8.2.2 Supply only of Bedding by Importation

B3.2.2.1 8.2.2.3 From commercial sources (Provisional) m³ 10.0

B3.2.3 8.2.3 Concrete Bedding Cradle m³ 1.0

B3.2.4 8.2.4 Encasing of Pipes in Concrete m³ 3.0

B3.3 SANS STORMWATER DRAINAGE

1200LE

B3.3.1 8.2.1

B3.3.1.1 (1) Class 100D, 375mm diameter m 50.0

B3.3.4 8.2.8

B3.3.4.1 a) Manholes (as per typical details - 1.5m depth) No. 1.0

B3.3.4.2 b) Catchpits (as per typical details - 1.5m depth) No. 10.0

B3.3.4.3

m 3.0

B3.3.4.4 8.2.7

No. 4.0

B3.3.5 8.2.10 Accessories

B3.3.5.1 a) Manhole covers including frames (type stated) No. 10.0

B3.3.5.2 b) Grid inlets including frames (type stated) No. 1.0

B3.3.5.3 c) Step irons No. 5.0

B3.3.8 8.2.13 The Raising or Lowering of Existing Manholes No. 1.0

B3.4 SANS GABIONS AND PITCHING

1200DK

B3.4.1 8.2.1 Surface preparation for bedding of gabions

B3.4.1.1

m² 3.0

Section B3 Carried forward/….

Supply and Lay Concrete Pipe Culverts on Class C 

bedding ( type, class, and nominal diameter of pipes, 

and special jointing)

Supply and Install Manholes, Catchpits, and the Like

c) Extra over or under item (a) above for variation in 

depth of manholes from the standard depth designated 

for purposes of tendering (standard depth and type of 

manhole stated)

Supply and lay precast concrete inlets and outlets to 

culverts (Type S1 precast concrete wingwall units)

a) Cavities filled with approved excavated material or 

rock
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 2 – BOSBOU ROAD SECTION 2

SECTION B3: STORMWATER

ITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT AMOUNTQUANTITY RATE

Section B3 Brought forward

B3.4.1.2

m² 15.0

B3.4.2 8.2.2 Gabions

B3.4.2.1 1) 1m x 1m x 2m m³ 1.0

B3.4.2.2 2) 1m x 1m x 3m m³ 3.0

B3.4.2.3 3) 1m x 1m x 4m m³ 2.0

B3.4.2.4 4) 0.5m x 0.5m x 2m m³ 1.0

B3.4.2.5 5) 0.3m x 1m x 2m m³ 1.0

B3.4.2.6 5) 0.3m x 2m x 6m m³ 2.0

B3.4.3 8.2.3

m² 1.0

B3.4.4 8.2.4 Geotextile (or geomembrane) m² 30.0

B3.4.5 8.2.5 Pitching

B3.4.5.1 1) Grouted pitching on slopes up to 5% m² 3.0

TOTAL SECTION B3 :

Carried Forward to Schedule Summary 

b) Cavities filled with grade 15 concrete (provisional)

Extra-over 8.2.2 for packing selected stone for exposed 

face
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

SECTION B: WARD 2 – BOSBOU ROAD SECTION 2

SECTION DESCRIPTION AMOUNT

Section B1 Site Clearance

Section B2 Roadworks

Section B3 Stormwater

SUB-TOTAL SCHEDULE B CARRIED FORWARD TO PRICING 

SCHEDULE SUMMARY
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C1: SITE CLEARANCE

C1 SECTION C1: SITE CLEARANCE (RHEENENDAL)

C1.1 SANS SITE CLEARANCE

1200C

C1.1.1 8.2.1 Clear and grub ha 0.5

C1.1.2 8.2.2

C1.1.2.1 a) over 1m and up to and including 2m No. 1.0

8.2.10

C1.1.3 m³ 120.0

PSA 8.4.8

C1.1.4 m 10.0

PSA 8.4.8

C1.1.5 m² 5.0

PSA 8.4.8

C1.1.6 m 10.0

PSA 8.4.8

C1.1.7 No 1.0

PSA 8.4.8

C1.1.8 m 2.0

C1.2 SANS EXCAVATION

1200D

8.3.8.1c

C1.2.1 Watermains up to 200 mm in diameter (Provisional) m³ 5.0

C1.2.2 Telecommunication cables (incl. fibre) m³ 2.0

C1.2.3 Electrical cables m³ 2.0

C1.2.4 Stormwater pipes up to 375mm diameter m³ 5.0

C1.2.5 m³ 5.0

TOTAL SECTION C1 :

Carried Forward to Schedule Summary 

UNIT QUANTITY RATE AMOUNT

Stormwater pipes greater than 375mm and up to 600mm 

diameter

Demolish and remove existing stormwater pipes up to 

600mm diameter to designated spoil site

Locate and excavate by hand in soft material to expose 

in narrow slots perpendicular to the road, the following 

services:

ITEM Nº

Remove and grub large trees and tree stumps of girth

PAYMENT 

REFERS
DESCRIPTION

Saw-cut existing stormwater pipes up to 600mm 

diameter

Remove topsoil to nominal depth of 150mm and 

stockpile

Neatly saw-cut existing asphalt / bituminous surfacing 

up to 30mm depth

Demolish and remove asphalt / bituminous surfacing to 

designated spoil site

Demolish and remove existing concrete kerbing to 

designated spoil site
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

C2 SECTION C2: ROADWORKS (RHEENENDAL)

C2.1 SANS EARTHWORKS

1200DM

C2.1.1 8.3.3 Treatment of road-bed

C2.1.1.1 m³ 310.0

C2.1.1.2 m³ 10.0

C2.1.1.3 m³ 10.0

C2.1.1.4 1) ripping m³ 5.0

C2.1.2 8.3.4 Cut to fill, borrow to fill

C2.1.2.1 m³ 50.0

C2.1.2.2 b) Rockfill, process, and compact m³ 3.0

8.3.5

C2.1.3 m³ 50.0

PSDM

8.3.17

C2.1.4 m³ 310.0

PSDM

8.3.18

C2.1.5 m³ 310.0

C2.1.6 8.3.6

C2.1.6.1 a) Intermediate excavation m³ 10.0

C2.1.6.2 b) Hard excavation m³ 10.0

C2.1.7 8.3.7 Cut to spoil or stockpile from

C2.1.7.1 a) Soft excavation m³ 1 420.0

C2.1.7.2 b) Intermediate excavation m³ 5.0

C2.1.7.2 c) Hard excavation m³ 5.0

C2.1.8 8.3.8 Removal of oversize material m³ 5.0

C2.1.9 8.3.7 Unsuitable material cut to designated spoil site 

(Provisional)

m³ 50.0

PSA 8.4.8

C2.1.10 m³ 50.0

Section C2 Carried forward/….

Construct pioneer layer using material from commercial 

sources (Provisional)

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

a) Road-bed preparation and compaction of material to

1) minimum of 90% modified AASHTO maximum 

density

2) minimum of 93% modified AASHTO maximum 

density

3) minimum of 100% modified AASHTO maximum 

density (sand)

b) In-place treatment of road-bed in intermediate or hard 

rock material by

Construct G7 upper selected layer with material from 

commercial sources compacted to 93% Mod. AASHTO

Extra-over items 8.3.4 and 8.3.5 for excavating and 

breaking down material in

a) Compact to 90% of modified AASHTO maximum 

density

Selected layer compacted to 93% of modified AASHTO 

maximum density

Construct G9 lower selected layer with material from 

commercial sources compacted to 90% Mod. AASHTO
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

Section C2 Brought forward

C2.1.11 8.3.9 Overbreak of excavation in

C2.1.11.1 a) Intermediate excavation m³ 5.0

C2.1.11.2 b) Hard excavation m³ 5.0

C2.1.12 8.3.10 Materials bladed to windrow m³ 50.0

C2.1.13 8.3.11

m³ 100.0

C2.1.14 8.3.12 Overhaul m³.km 1 000.0

C2.1.15 8.3.13 Surface finishes

C2.1.15.1 a) Topsoiling m³ 150.0

C2.1.15.2 b) Grassing or other cover m² 1 500.0

C2.1.16 PSDM 8.3.13 Trimming and grading of verges m² 1 500.0

C2.2 SANS SUBBASE

1200ME

C2.2.1 8.3.3

C2.2.1.1 (1) G5 material compacted to 95% modified AASHTO m³ 300.0

C2.2.1.3

m³ 5.0

C2.2.2 8.3.5(d)

C2.2.2.1 d) Stabilization m³ 300.0

C2.2.3 8.3.8 Stabilising agent

C2.2.3.1 a) Road lime t 10.0

C2.2.3.2 b) Portland cement t 10.0

C2.3 SANS BASE

1200MF

C2.3.1 8.3.3

a) Gravel material

C2.3.1.1 m³ 10.0

b) Graded crushed stone

C2.3.1.2 m³ 250.0

Section C2 Carried forward/….

Process subbase material by the following processes, 

as relevant, and use in the subbase

Construct the base with material from commercial 

sources

(1) 150mm G5 material compacted to 95% Mod. 

AASHTO

(1) 100mm G4 material compacted to 98% Mod. 

AASHTO

Construct the subbase course with material from 

commercial sources

Extra-over items 8.3.2, 8.3.4 or 8.3.5 for temporary 

stockpiling of materials

(3) C4 material compacted to 98% modified AASHTO 

(stabilising agent measured elsewhere)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

Section C2 Brought forward

C2.4 SANS ASPHALT BASE AND SURFACING

1200MH

C2.4.1 8.5.1 Prime coat

C2.4.1.1 (1) MC 30 at 0,7 litres/m² m² 1 650.0

C2.4.3 8.5.4

C2.4.3.1 t 110.0

8.5.5

C2.4.4 ℓ 50.0

C2.4.5 8.5.6 Mineral filler t 1.0

C2.5 SANS SEGMENTED PAVING

1200MJ

C2.5.1 8.2.1 Provision of Edge Restraints m 100.0

C2.5.2 8.2.2 Construction of Paving Complete

C2.5.2.1 m² 350.0

C2.5.3 8.2.3 Cutting Units to Fit Edge Restraints m 450.0

8.2.4

C2.5.4 m² 1 982.0

8.2.5

C2.5.5 m² 50.0

C2.6 SANS KERBING AND CHANNELING

1200MK

C2.6.1 8.2.1

C2.6.1.1   a) Exceeding 4m radius up to 20m radius m 20.0

C2.6.1.2   b) Exceeding 20m radius (including straight) m 10.0

C2.6.1.3   a) Exceeding 4m radius up to 20m radius m 40.0

C2.6.1.4   b) Exceeding 20m radius (including straight) m 150.0

Section C2 Carried forward/….

(1) Continuously graded fine asphalt surfacing, 25mm 

nominal thickness (50/70 pen grade bitumen binder)

Variations in quantities of prime, curing and tack coats, 

and bituminous binders

Aphalt (nominal thickness indicated) (type of ashalt and 

binder stated)

Trial Section, not Part of Permanent Works (size stated)

Rolling to Locked-up Condition as Specified in 5.6.2 

(Provisional)

Concrete Kerbing (Grade of concrete for cast-in-situ 

concrete and type and figure or drawing number stated)

(1) Precast barrier kerb (Fig.4) on screed and 20MPa 

continuous backing concrete

(1) 60mm Type A interlocking precast concrete paving in 

herringbone pattern on 20mm sand

(2) Precast mountable kerb (Fig.8) on screed and 

20MPa continuous backing concrete
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

Section C2 Brought forward

C2.6.2 8.2.2

C2.6.2.1   a) Exceeding 4m radius up to 20m radius m 120.0

C2.6.2.2   b) Exceeding 20m radius (including straight) m 420.0

C2.6.5 8.2.6 Ancillaries

8.2.6.1

C2.6.5.1

No. 2.0

C2.6.5.2

No. 16.0

C2.6.6 8.2.7

C2.6.6.1 a) Soft material m² 15.0

C2.6.7 8.2.8

m³ 2.0

C2.6.8 8.2.9

C2.6.8.1

m² 4.0

C2.6.8.2 c) To ends of slabs m² 1.5

8.2.10

C2.6.9 m 5.0

C2.6.11 8.2.12 Steel Reinforcement t 0.5

C2.6.12 8.2.13

m² 15.0

C2.7 SANS ANCILLARY ROADWORKS

1200MM

C2.7.1 ROAD SIGNS

C2.7.1.1 8.3.1

Section C2 Carried forward/….

(2) 2m transition from mountable to barrier kerb (25MPa 

concrete)

Sealed Joints in Concrete Lining of Open Drains (refer 

to type drawing)

Cast-In-Situ Concrete Lining to Open Drains (concrete 

grade and type of drain stated)

Trimming of Excavation for Concrete-Lined Open Drains 

in

Formwork to Cast-In-Situ Concrete Lining of Open 

Drains

b) To sides with formwork on both internal and external 

faces (eash face measured)

Sprayed Bitumen Emulsion Primer or Polyethylene 

Sheeting for Concrete-Lined Open Drains

Sign faces with Painted or Galvanized (as Stated) 

Background, with Painted Symbols, Characters, Legend, 

and Borders, and with Signboards Constructed from

Concrete Kerbing and Channeling Combined (Grade of 

concrete for cast-in-situ concrete and type and figure or 

drawing number stated)

(1) Precast barrier kerb (Fig.4) on screed with 25MPa 

concrete channel (depth to match layerworks) and 

20MPa continuous backing concrete

Inlet, outlet, transition, and similar structures (measured 

as unit structures - refer to type drawing for structure 

and grade of concrete)

(1) 1m transition from mountable to barrier kerb (25MPa 

concrete)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

Section C2 Brought forward

a) Aluminium sheet (2,0 mm thick), of area

       Over           and             Up to

C2.7.1.1.1 1)     -                                     2 m²  m² 2.0

C2.7.1.2 8.3.2

C2.7.1.2.1 m² 2.0

C2.7.1.2.2 m² 0.5

C2.7.1.3 8.3.3 Sign Supports

C2.7.1.3.1 (1) Hot-dipped galvanized No. 2.0

c) Timber (diameter and type indicated) complying with 

3.2.10

C2.7.1.3.2 (1) 75mm nominal diameter m 5.0

C2.7.1.3.3 (2) 100mm nominal diameter m 5.0

C2.7.1.4 8.3.4

C2.7.1.4.1 (1) Soilcrete backfill m³ 2.5

C2.7.1.5 8.3.6

C2.7.1.5.1 (1) R1 "Stop" (610mm width) No. 6.0

C2.7.1.5.2 (2) R2 "Yield" (600mm) No. 2.0

C2.7.1.6 8.3.7

       Over           and             Up to

C2.7.1.6.1 1)     -                                     2 m²  No. 2.0

C2.8 ROAD MARKINGS

C2.8.1 8.4.1

Section C2 Carried forward/….

a) Engineering grade retro-reflective background, 

characters, symbols, legened, and borders

Provision and Application of Retro-reflective Material

Statutory Signs, Street Names, and the Like, Supplied 

and Erected Complete

Signs as detailed  in the latest edition of the SADC Road 

Traffic Signs Manual

c) High intensity grade characters, symbols, legened, 

and borders and engineering grade retro-reflective 

background

b) Steel tubing (protective treatment, if any, stated)

Excavation and Backfilling and Concreting (if any) for 

Sign Supports (material to be used for backfil stated)

Non-reflectorized Paint Applied at Nominal Rate of 0,42 

ℓ/m² (or Proprietary Brand Road-Marking Material 

(Nominal Rate of Application and Particulars 

Stated), as Scheduled

Retroreflective solvent based road marking paint applied 

at a nominal rate of 0,42 ℓ/m²

Dismantling and Re-erection of Roads Signs having 

Surface Area of
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C2: ROADWORKS

AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY RATE

Section C2 Brought forward

C2.8.1.1

C2.8.1.1.1 (1) 100mm wide km 0.8

C2.8.1.1.1 (2) 300mm wide km 0.1

C2.8.1.2

C2.8.1.2.1 (1) 100mm wide km 1.6

C2.8.1.3 c) White characters and symbols m² 35.0

C2.8.2 8.4.2

C2.8.2.1 a) White paint ℓ 20.0

C2.8.2.2 b) Yellow paint ℓ 20.0

C2.8.2.3 c) Glass beads kg 5.0

C2.8.2.4 d) Proprietary brand road-marking material ℓ 20.0

C2.8.3 8.4.3 Road Studs (type will be stated)

C2.8.3.1 (1) STA-52 or similar approved No. 10.0

C2.8.4 8.4.4 Setting out and Premarking

C2.8.4.1 km 2.4

C2.9 MISCELLANEOUS

C2.9.1 PSA 8.4.8 Supply and install concrete bollards complete No 20.0

TOTAL SECTION C2 :

Carried Forward to Schedule Summary 

a) White lines (broken or unbroken)(width of line 

indicated)

b) Yellow lines (broken or unbroken)(width of line 

indicated)

Variation in Rate of Application from that Stated in Item 

8.4.1

a) Lines (excluding traffic island markings, characters, 

and symbols)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C3: STORMWATER

C3 SECTION C3: STORMWATER (RHEENENDAL)

C3.1 SANS EARTHWORKS (PIPE TRENCHES)

1200DB

C3.1.1 8.3.2 Excavation

C3.1.1.1

m³ 675.0

C3.1.1.2 b) Extra-over item (a) above for:

C3.1.1.2.1 1) Intermediate excavation m³ 2.0

C3.1.1.2.2 2) Hard rock excavation m³ 2.0

C3.1.1.3 c) Excavate and dispose of unsuitable material from 

trench bottom (provisional)

m³ 2.0

C3.1.2 8.3.3 Excavation Ancillaries

PSDB

8.3.3.1

C3.1.2.1 a) from necessary excavations on site m³ 2.0

C3.1.3 8.3.3.3 Compaction in road reserves m³ 30.0

C3.1.4 8.3.3.4 Overhaul

C3.1.4.1 a) Limited overhaul m³ 300.0

C3.1.6 8.3.5

C3.1.6.1

C3.1.6.1.1 1) Water erf connections No. 5.0

C3.1.6.1.2 2) Electrical cable erf connectios No. 5.0

C3.1.6.2 b) Services that adjoin a trench

C3.1.6.2.1 1) Water erf connections m 50.0

C3.1.6.2.1 2) Electrical cable erf connectios m 50.0

C3.1.7 8.3.6 Finishing

C3.1.7.1 8.3.6.1

C3.1.7.1.1 c) Asphalt of thickness 40mm in roadway m² 15.0

C3.1.7.1.2 d) Gravel wearing course m² 5.0

C3.2 SANS BEDDING (PIPES)

1200LB

C3.2.1 8.2.1 Provision of Bedding from Trench Excavation

C3.2.1.1 a) Selected granular material m³ 1.0

Section C3 Carried forward/….

a) Excavate in all materials for trenches, backfill, 

compact and dispose of surplus material

Make up deficiency in backfill material (provisional)

RATE AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY

Existing Services that Intersect or Adjoin a Pipe Trench

a) Services that intersect a trench (angles between 

centre-lines in plan of 45-90°)

Reinstate road surfaces complete with all courses
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

WARD 5 – WATSON STREET

SECTION C3: STORMWATER

RATE AMOUNTITEM Nº
PAYMENT 

REFERS
DESCRIPTION UNIT QUANTITY

Section C3 Brought forward

C3.2.1.2 b) Selected fill material m³ 1.0

C3.2.2 8.2.2 Supply only of Bedding by Importation

C3.2.2.1 8.2.2.3 From commercial sources (Provisional) m³ 20.0

C3.3 SANS STORMWATER DRAINAGE

1200LE

C3.3.1 8.2.1

C3.3.1.1 (1) Class 100D, 375mm diameter m 450.0

C3.3.4 8.2.8

C3.3.4.1 a) Manholes (type and depth) No. 3.0

C3.3.4.2 b) Catchpits (type) No. 6.0

C3.3.4.3

m 10.0

C3.3.8 8.2.13 The Raising or Lowering of Existing Manholes No. 2.0

C3.4 SANS GABIONS AND PITCHING

1200DK

C3.4.1 8.2.1 Surface preparation fro bedding of gabions

C3.4.1.1

m² 5.0

C3.4.1.2

m² 5.0

C3.4.2 8.2.2 Gabions

C3.4.2.1 1) 1m x 1m x 2m m³ 1.0

C3.4.2.2 2) 1m x 1m x 3m m³ 1.0

C3.4.2.3 3) 1m x 1m x 4m m³ 1.0

C3.4.2.4 4) 0.5m x 0.5m x 2m m³ 1.0

C3.4.2.5 5) 0.3m x 1m x 2m m³ 1.0

C3.4.2.6 5) 0.3m x 2m x 6m m³ 1.0

C3.4.3 8.2.3

m² 1.0

C3.4.4 8.2.4 Geotextile (or geomembrane) m² 5.0

C3.4.5 8.2.5 Pitching

C3.4.5.1 1) Grouted pitching on slopes up to 5% m² 5.0

TOTAL SECTION C3 :

Carried Forward to Schedule Summary 

Extra-over 8.2.2 for packing selected stone for exposed 

face

Supply and Lay Concrete Pipe Culverts on Class B 

bedding ( type, class, and nominal diameter of pipes, 

and special jointing)

Supply and Install Manholes, Catchpits, and the Like

c) Extra over or under item (a) above for variation in 

depth of manholes from the standard depth designated 

for purposes of tendering (standard depth and type of 

manhole stated)

a) Cavities filled with approved excavated material or 

rock

b) Cavities filled with grade 15 concrete (provisional)
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SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

TENDER No.:  T03 OF 2021/22

SECTION C: WARD 5 – WATSON STREET

SECTION DESCRIPTION AMOUNT

Section C1 Site Clearance

Section C2 Roadworks

Section C3 Stormwater

SUB-TOTAL SCHEDULE C CARRIED FORWARD TO PRICING 

SCHEDULE SUMMARY
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Section Description Price

A

B

C

SUBTOTAL

KNYSNA MUNICIPALITY

TENDER No. : T03 OF 2021/22

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL)

C2.3: SUMMARY PAGE FOR BILL OF QUANTITIES

PRELIMINARY AND GENERAL

WARD 5 – WATSON STREET

SUBTOTAL

ALLOWANCE 10% FOR CONTINGENCIES AS DIRECTED BY THE ENGINEER AND TO 

BE DEDUCTED IN WHOLE OR IN PART IF NOT REQUIRED

WARD 2 – BOSBOU ROAD SECTION 2

ALLOW 15% VALUE ADDED TAX

CONTRACT SUM (Carried to Form of Offer, Page C1-2)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that 

the contents of this schedule are within my personal knowledge and are to the best of my belief both true and 

correct.

Date : ……………………………………...
Signed : .…………………………………………………

Position : ………………………………… 

Name : …………………………………….……...………….

Tenderer :………………………………….………………
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Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-1 8040/001/2040 

 

KNYSNA MUNICIPALITY 

TENDER NO. T 03 OF 2021/22 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5(RHEENENDAL) 

THE CONTRACT 
PART C3 (OF 4):  SCOPE OF WORKS 

 

C3.1 Description of the Works Blue 

C3.2 Engineering Blue 

C3.3 Procurement Blue 

C3.4 Construction Blue 
 

Part A : General Blue 
 

Part B : Variations to Standard Specifications Blue 
 

Part C : Particular Specifications Blue 

C3.5 Management Blue 

 

 

 

 

 

 

 

 

 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-2 8040/001/2040 

C3.1:  DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

It is the Employer’s objective to upgrade existing gravel roads to surfaced standards. 

Multiple roads were identified by the employer in and around the Knysna area, and this 
contract will comprise roads in Karatara and Rheenendal. 

C3.1.2 OVERVIEW OF THE WORKS 

The works generally comprise earthworks for roadworks, road layerworks, concrete 
kerbing, and subsequent surfacing of existing internal gravel roads. 

The existing roads identified for upgrading thus far and included in the scope of this 
contract are located within the greater Knysna municipal area. The following areas are 
included:  

Ward 2 – Bosbou road, section 2 (approximately 500m long) 

Ward 5 – Watson street (approximately 340m long) 

Access to adjoining residential erven shall be maintained for the duration of the works. 

Note that work shall commence in both the wards simultaneously. 

C3.1.3 EXTENT OF THE WORKS 

Work to be carried out under this contract is shown on the drawings and described in 
Part C3.4 of these Scope of Works. This work may be briefly described as comprising 
the following; 

• Earthworks for roadworks, 

• Roadbed preparation, 

• Construction of subgrade layers, 

• Construction of subbase layer, 

• Construction of basecourse layers, 

• Construction of sunken, mountable and barrier precast concrete kerbing, 

• Interlocking concrete paving 

• Asphalt surfacing,  

• Stormwater channels 

• Construction of Gabions, and 

• Road signs and marking. 

C3.1.4 LOCATION OF WORKS 

As stated in C3.1.2 above, the project is located in Karatara and Rheenendal, within the 
Knysna Municipality area. 

Refer to the locality plan, 
Drawing No. 8040/001/RLA/400. 

C3.1.5 TEMPORARY WORKS 

Temporary works shall comprise of the following: 

• Location and protection of existing services. 

• Dealing with stormwater runoff and or groundwater. 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-3 8040/001/2040 

• Shoring of excavations where required. 

• Formwork to structures where required. 

• Maintaining access to adjoining erven. Pedestrian access shall be provided at all 
times for the duration of the works. Vehicular access may at times not be 
possible. In these instances, the Contractor shall make all necessary 
arrangements for safe and secure off-street parking within a reasonable walking 
distance of the erven affected. 

• Traffic accommodation on adjoining and intersecting streets, and on areas 
affected by construction traffic. 

• Fencing and barricading of all unsafe areas, and where boundary walls / fences 
have been removed to allow for construction activities. 

• Security. 

C3.1.6 Sequence of the works 

The contractor shall programme the sequence of the works to ensure efficient use of 
resources and completion of the work within the time for completion, allowing sufficient 
time for pre-approval, hold-points, inspections and approvals. 

Note that work shall commence in both the wards simultaneously. 

 

  



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-4 8040/001/2040 

C3.2:  ENGINEERING 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

Responsibilities for design are : 

Design item / level of design 
Party responsible for Design / 
Supply of drawings 

Concept, feasibility and overall process Employer & Employer’s Agent 

Basic engineering and detail layout to tender stage Employer & Employer’s Agent 

Final design to approved for construction stage Employer & Employer’s Agent 

All temporary works Contractor 

Record drawings Contractor 

C3.2.2 EMPLOYER’S DESIGN 

All permanent works have been designed by the Employer’s Agent, as reflected on the 
drawings issued herewith and as construction drawings on commencement. 

C3.2.3 DESIGN BRIEF 

The Contractor is responsible for the design of all temporary works required for the 
construction of the permanent works – all to the approval of the Employer’s Agent and 
Employer before construction commences.  

No permanent works will be designed by the Contractor. 

C3.2.4 DRAWINGS 

Drawings detailing the design of temporary works shall be prepared by the Contractor 
for approval by the Employer’s Agent. 

The drawings listed below have been prepared by the Employer’s Agent and are issued 
as tender drawings. Subsequent revisions will be issued for construction at 
commencement and as required thereafter. 

Drawing No. Description Size 

8040/001/RLA/400 Locality Plan A1 

8040/001/RCS/501 Typical Cross-sections A1 

8040/001/RCS/502 Typical Details (1 of 3) A1 

8040/001/RCS/503 Typical Details (2 of 3) A1 

8040/001/RCS/504 Typical Details (3 of 3) A1 

8040/001/RCS/505 Contract Nameboard  A1 

8040/001/RLA/002 Karatara Layout A1 

8040/001/RLA/004 Rheenendal Layout A1 

8040/001/RCS/001 Bosbou Cross-Section (1 of 4) A1 

8040/001/RCS/002 Bosbou Cross-Section (2 of 4) A1 

8040/001/RCS/003 Bosbou Cross-Section (3 of 4) A1 

8040/001/RCS/004 Bosbou Cross-Section (4 of 4) A1 

8040/001/RLS/001 Bosbou Plan & Long Section (1 of 4) A1 

8040/001/RLS/002 Bosbou Plan & Long Section (2 of 4) A1 

8040/001/RLS/003 Bosbou Plan & Long Section (3 of 4) A1 

8040/001/RLS/004 Bosbou Plan & Long Section (4 of 4) A1 

8040/001/RLS/201 Watson Plan & Long Section (1 of 2) A1 

8040/001/RLS/202 Watson Plan & Long Section (2 of 2) A1 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-5 8040/001/2040 

8040/001/RCS/203 Watson Cross-Section (1 of 2) A1 

8040/001/RCS/204 Watson Cross-Section (2 of 2) A1 

8040/001/RSLS/205 Watson Stormwater Plan & Long Section A1 

 

The Contractor shall mark up on drawings provided to him for this purpose, the exact 
positions and details of all existing services, new infrastructure and the like constructed 
under this contract. The marked-up drawings shall be handed to the Employer’s Agent 
monthly as the work progresses and a full, complete set prior to requesting Practical 
Completion. 

C3.2.5 DESIGN PROCEDURES 

The Contractor shall obtain the Employer’s Agent’s approvals of his proposed designs 
prior to commencement of the temporary works. 
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C3.3:  PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

C3.3.1.1 Requirements 

All sub-contractors contributing to targeted procurement shall be procured through a 
competitive, public tender process. The Conditions of Tender and Tender Data as 
applicable to the procurement of this contract shall apply to the procurement of these 
sub-contractors. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Conditions of Tender and Tender Data as applicable to the procurement of this 
contract shall apply to the procurement of these sub-contractors. 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of Mandatory Subcontract Works 

The following covers the Employer’s requirements for the use and development of EME 
and QSE subcontractors and suppliers from the Target Area. 

(i) Definitions 

For the purposes of the Scope of Works, the definitions given in the General 
Conditions of Contract for Construction Works (2015), the Standard Specifications 
and the Scope of Works, together with the following additional definitions shall apply: 

a) “Contract” shall have the meaning assigned thereto in Clause 1.1.1.7 of the 
General Conditions of Contract for Construction Works (2015). 

b) “Contract Participation” is a process by which the Employer implements 
Government’s objectives by setting targets relating to small contractor 
development and labour enhancement which the Contractor shall achieve as a 
minimum.  

c) “Contractor” shall have the meaning assigned thereto in Clause 1.1.1.9 of the 
General Conditions of Contract for Construction Works (2015). 

d) “EME” is an exempted micro enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003). 

e) “Labour” is the Contractor’s and Subcontractor’s personnel whose monthly 
earnings are derived from hours worked for a fixed hourly rate which is adjusted 
from time to time by legislation (as a statutory minimum) and the Contractor’s and 
Subcontractor’s employment policies. The personnel employed by suppliers are 
not defined as Labour. 

f) “QSE” is a qualifying small business enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003). 

g)  “Target Area” is the area within the Knysna municipal boundaries.  

h) “Targeted Enterprise” is an EME or QSE which: 

(i) is at least 51% owned by black people; and 

(ii) the Contractor has no equity holding in; and 

(iii) is registered in terms of the Company’s Act, 2008 (Act No. 71 of 2008) or 
Close Corporation Act, 1984 (Act No. 69 of 1984); and 
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(iv) is registered on the National Treasury’s Central Supplier Database (CSD); 
and 

(v) is a sub-contractor who undertakes work within its registered CIDB 
category; or 

(vi) is a supplier of Goods which satisfies (i) to (iv). 

i) “Target Group” is a Designated Group as defined in the Preferential Procurement 
Regulations, 2017 or Youth.  

j) “Targeted Labour” is Labour recruited from the Target Area, who permanently 
reside in the Target Area or who are recognized as being residents of the Target 
Area on the basis of identification and association with and recognition by the 
residents of the Target Area. 

k) “Youth” has the meaning assigned to it in section 1 of the National Youth 
Development Agency Act, 2008 (Act No. 54 of 2008). 

(ii) Contract Participation 

 
(a) Objective 

Knysna Municipality wishes to extend economic opportunities and develop 
entrepreneurial capacity by the optimum utilisation of the resources existing within 
its boundaries, the development of these resources in the execution of the project. 

(b) Contract Participation Targets 

Contract participation is the process by which the Employer implements the above 
objectives. The Employer sets targets for construction by specified entities the rand 
value for which is based on the services and work undertaken by the specified 
entities and measured as a percentage of the Final Contract Value measured at 
the date of issue of the Practical Completion Certificate. The Contractor is obliged 
to commit to or exceed a Contract Participation Target of 25%. 

The 25% target must be allocated to CIDB Grade 1CE to 3CE level contractors, 
subject to the following minimum sub-limits: 

• 30% (of the 25% target) to be allocated to local CIDB Grade 1CE 
contractors 

• 30% (of the 25% target) to be allocated to local CIDB Grade 2CE & 3CE 
contractors 

 

Should there not be sufficient EME’s in the designated grades that qualify for the 
work to be undertaken after the tender process has been completed, and/or 
insufficient EME’s qualify in a specific designated grade to achieve a sub-target, 
then the sub-targets may be adjusted and/or EME’s in the next level upwards may 
be used subject to approval by the Employer. 

(c) Contract Participation Goal (CPG) 

The CPG is the monetary value of the targets set by the Employer and will be 
calculated as follows: 

CPG  =  Final Contract Value  x (% Targeted Enterprise / EME’s) 

The Final Contract Value is the total value of the Contractor’s final certified work 
measured at the date of issue of the Practical Completion Certificate. The Final 
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Contract Value includes the value of scheduled work and extra work but excludes 
any adjustment for Contract Price Adjustment and VAT. 

(d) Contract Participation Performance (CPP) 

The CPP is the monetary value of the Contractor’s actual progress towards 
achievement of the CPG calculated as follows: 

CPP  =  total value (excluding VAT) of total value of Targeted Enterprise 
contribution by subcontractors (excluding VAT) + 50% of the value of Targeted 
Enterprise contribution by suppliers of Goods (excluding VAT). 

The Contractor’s participation performance will be measured monthly in order to 
monitor the extent to which he is striving to reach the CPG. The basis of monitoring 
shall be the levels of the individual contributions for Targeted Labour, Targeted 
Enterprises and Target Groups. Monthly returns, in the format provided by the 
Employer, are required from the Contractor and shall be submitted with each 
interim payment certificate.  

To assist in the measurement of the CPP the Contractor shall include in his 
contract programme details of how he will achieve the CPG. The detail shall be 
provided not later than 1 (one) month after the engineer has accepted the original 
construction programme and updated with every subsequent revision. 

As an incentive to encourage the Contractor to exceed the CPG, a bonus is 
offered, measured as follows: 

Bonus  =  0.05  x  (CPP  –  CPG) up to a maximum of R50 000.00. 

Any bonus due (or portion thereof) shall be calculated on the Final Contract Value. 
No bonus shall apply if the Targeted Enterprises targets are not reached. 

Conversely, failure to reach the CPG or any individual Target Group targets shall 
render the Contractor liable for a penalty. 

Penalty = 0.25 x [CPG - CPP] 

(e) Accredited Registration  

CPP for Targeted Enterprises shall only be accepted if the respective Targeted 
Enterprises comply fully with the definition of a Targeted Enterprise, and 
documentary evidence to support the claim lodged with the engineer before the 
work or service may be considered as having been performed by a Targeted 
Enterprise. The responsibility for producing evidence of the respective registration 
documentation shall rest with the Contractor. 

The Contractor shall assume responsibility for the compilation and maintenance of 
comprehensive records detailing each Targeted Enterprise progress during 
construction, starting from the award of a subcontract to a Targeted Enterprise until 
the successful completion of the subcontract work or termination of the 
subcontract. The Contractor may engage a small contractor who is not yet 
registered as a Targeted Enterprise and it then becomes a responsibility of the 
Contractor to assist with the registration process. If not successfully registered 
within the contract period, work completed by that small contractor shall not count 
towards CPP. 

(i) Procedure for Engaging Targeted Enterprises on the Project 
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The conditions of subcontract shall stipulate that the tenderer must be registered 
with the Construction Industry Development Board, in the relevant category, 
according to the estimated value of the Work Package. 

The Contractor, with assistance from the Employer’s Agent, must undertake the 
following tasks in appointing Targeted Enterprises: 

• Get a list of Targeted Enterprise subcontractors who have successfully 
completed Knysna Municipality’s mentorship programme and invite these 
entities to tender. 

• Publicly advertise Work Packages to reach all potential subcontractors and 
suppliers within the target area 

• Receive tenders and publicly record prices received, 

• Enter into a subcontract agreement for each Work Package with the successful 
Targeted Enterprise subcontractor using the SAFCEC format ; 

• Assist and monitor the Targeted Enterprise subcontractors with their 
programming, production, work output and quality; 

• Issue, subject to the approval of the Employer, a Certification of Completion to 
each Targeted Enterprise subcontractor. 

(iii) Tender Process for appointing Targeted Enterprises 

 
a) Tender Process 

The Contractor shall invite tenders and shall be responsible for the issuing of the 
subcontract tender documents to prospective tenderers. The Employer’s Agent 
will monitor and approve this process.  

The Contractor shall adjudicate the tenders with the assistance of the EME 
Committee and Employer’s Agent Representative and shall enter into a 
subcontract agreement with the successful Targeted Enterprise(s). 

All conditions of tender, as they applied to this Contract, shall apply where 
relevant, to the tenders for Targeted Enterprise subcontracts.  

b) Conditions of Tender and Contract 

 
The Conditions of Tender shall be those included in the tender documents for his 
Contract (available from the Employer’s Agent if necessary). 
 
The conditions of the subcontract agreement shall be in accordance with the 
General Conditions of Contract for Construction Works (2015).   
 

c) Assistance to the Tenderers 

 
A clarification meeting for each Work Package is compulsory. 

The Contractor shall be responsible for ensuring that prospective Targeted 
Enterprise tenderers fully comprehend the following: 

• Implications of the liabilities and responsibilities inherent in the subcontract 

into which the tenderer proposes entering; 

• implications of the tendered rates; 

• scope and extent of the works included in the subcontract; 

• proper procedures for the submission of the tender; 

• procedures and basis on which tenders will be adjudicated and the 
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subcontract awarded. 

 

d) Adjudication 

 
The Contractor shall receive all tenders at a location identified by him, with all sealed 
tender submissions being placed in a proper tender box for this purpose. 

All tenders received shall be evaluated by the Employer’s Agent and the person 
(Construction Manager) mandated to act and sign on behalf of the main Contractor 

The EME Committee shall have the right to interview any Tenderer for the purpose of: 

• Clarifying any aspect of the tender; 

• Verifying the eligibility of the Tenderer; 

• Querying abnormally high or low rates and prices, and 

• Clarifying rates and prices which are not in balance with other tendered rates 

and prices 

The correction of obvious errors shall be carried out in accordance with the 
requirements of the CIDB Conditions of Tender. 

Adjudication of the tenders received will be made by the EME Committee. The 
Contractor shall be prepared to explain the process of adjudication to all Tenderers 
and motivate his method of award, as may be necessary. All unsuccessful and 
successful tenderers need to be notified in writing 

 
e) Award of Tenders 

The Contractor must award the work to the successful EME Tenderer where after 
a subcontract agreement will be signed between the Contractor and the 
successful EME Tenderer using the attached SAFCEC format. 

 

(iv) Attendance on Targeted Enterprise subcontractors 

The Contractor shall closely manage and supervise all Targeted Enterprises and shall 
manage, guide and assist each Targeted Enterprise in all aspects of management, 
carrying out and completion of his subcontract. This shall typically include assistance 
with planning his works, sourcing and ordering of materials, labour relations, monthly 
measurements and invoicing procedures etc. The extent and level of such 
management, guidance and assistance, to be provided by the Contractor shall be 
commensurate with the expertise of relevant Targeted Enterprise and shall be 
directed at enabling the Targeted Enterprises to achieve the successful carrying out 
and completion of the subcontract.  

A payment item shall be provided in the schedule of quantities in the Contract, in 
which the Contractor will be reimbursed on the basis of a percentage of the value of 
the subcontracts awarded, for his attendance on the Targeted Enterprise 
subcontractors. This amount shall allow for: 

• All costs incurred for advertising and adjudicating tenders, and for assistance 

afforded to prospective tenderers. 

• All administrative, management and supervisory functions associated with the 

employment of the Targeted Enterprises. 

 

(v) Contractor’s Obligations to subcontracted Targeted Enterprises 
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a) Dispute Avoidance and Resolution Procedures 

 

The Contractor shall at all times: 

• Apply the terms and conditions of the subcontract fairly and justly, taking due 

cognizance of the level of sophistication and experience of the particular 

Targeted Enterprise concerned. 

• Closely manage and supervise all Targeted Enterprises and wherever 

feasible, give reasonable warning to Targeted Enterprises when any 

contravention of the terms of the subcontract has occurred or appears likely to 

occur. The Contractor shall whenever feasible, give the Targeted Enterprises 

reasonable opportunity to make good any such contravention, or to avoid such 

contravention and shall render all reasonable assistance to the EME in this 

regard. 

 

When taking any disciplinary actions or imposing any penalties as are provided for 
in the subcontract, the Contractor shall explain fully to the Targeted Enterprises 
that such actions are provided for in the subcontract. 

If any dispute should arise between the Contractor and a Targeted Enterprise such 
dispute shall be resolved in accordance with the provisions of the subcontract. 

 

b) Quality of Work and Performance of the Targeted Enterprise subcontractor 

 

Quality 

The contractor shall be fully liable for the quality of work done by the Targeted 
Enterprises as of that work is done by the main contractor. All works are to be 
done according to the specs and as specified in the tender document.  

Performance 

If the Targeted Enterprise Subcontractor, in the opinion of the Employer’s Agent, 
fails to comply with the criteria as listed below, the Employer’s Agent shall issue a 
written warning to the Contractor, stating all the areas of non-compliance. A copy 
of the letter of warning shall be forwarded to the Employer. The criteria may 
include, but are not limited to, the following: 

 

• Acceptable standard of works as set out in the specifications in the 

subcontract. 

• Progress in accordance with the time constraints in the subcontract. 

• Punctual and full payment of the workforce and suppliers. 

• Site safety 

• Accommodation of traffic. 

The Targeted Enterprise Subcontractor shall have 21 days from the date of receipt 
of the letter of warning by the Contractor to address and rectify the issues raised 
by the Employer’s Agent, with the exception of points (d) and (e), for which the 
reaction time shall be 24 hours. Failure to do so, will be sufficient grounds for the 
Contractor to terminate the subcontract, provided that the EME Committee is 
satisfied that the Contractor has made every effort to correct the performance by 
the Targeted Enterprise Subcontractor. 
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(vi) Issuing of Completion Certificate 
 

The Contractor shall, within 7 days of the completion of each subcontract completed 
in accordance with the provisions of this specification, issue free of charge to the 
Targeted Enterprise, a Certificate of Completion. The format, layout and appearance 
of certificates issued shall be agreed by the EME Committee, provided always that 
they shall be respectable and presentable in accordance with the general standards 
of normal business practice. All certificates issued shall be co-signed by the 
Employer’s Agent and a senior representative of the Contractor, who has been duly 
authorized thereto. 

The Certificate of Completion shall provide the following information: 

a) Main Contract data: 

 

• Contract title; 

• Contractor’s full name and address; 

• Employer’s Agent’s name and address; 

• Employer’s name. 

 

b) Subcontract data: 

 

• Targeted Enterprise name and address; 

• Scope or extent of the subcontract works; 

• Value of the subcontract works; 

• Duration of the subcontract; 

• Date of completion of the subcontract; 

• Description of the training undergone by the Targeted Enterprise. 

 

(vii) Contractor’s Liability 

 
No provision or requirement set out in this specification shall be deemed to relieve 
the Contractor of any liability or obligation under the contract, and in accordance with 
the provisions of Clause 4.4 of the General Conditions of Contract for Construction 
Works (2015), the Contractor shall be fully liable for the acts, defaults and neglects 
of any Targeted Enterprise, his agents or employees, as fully as if they were the acts, 
defaults and neglects of the Contractor, his agents or employees. 

(viii) Measurement and Payment 
 

Under the work packages set aside for Targeted Enterprises, the Targeted Enterprise 
shall be responsible for all labour, plant, equipment, tools, materials and any other 
incidentals that may be required to carry out the works in accordance with the 
specifications. 

In cases where the Targeted Enterprise is unable to have the above then the main 
contractor is to provide plant, equipment, tools, material and other items needed by 
the Targeted Enterprise in order to implement his work and such contracts will be 
regarded as labour only sub contractors.   

The main contractor shall supervise and manage the Targeted Enterprise work at all 
times in order to ensure compliance with the specifications and drawings. 
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The main contractor shall pay Targeted Enterprise 7 days after issue of an Invoice. 
The main contractor will not charge Targeted Enterprise handling costs i.e. bank 
charges, early payment discounts etc.  

The Employer’s Agent may request proof of payment, invoices and detailed cost 
break downs at any time during the contract period. 

(ix) Payment of Targeted Enterprises 

Where deemed necessary in consultation with the EME Committee, in order to assist 
with cashflow, Targeted Enterprises may be invited to submit their payment 
certificates or claims fortnightly, and are to be paid by the contractor within 14 days. 

Payment of Targeted Enterprises may not be delayed pending payment of the 
contractor by the Employer. 

(x) General 

The time for achieving practical completion takes into account procurement and the 
use of Targeted Enterprises and the main contractor is to programme his/her work 
taking these factors into account. 

Non-performance of subcontractors shall be dealt with by the Contractor in terms of 
the clause 10 in the SAFCEC sub contractor agreement. 

The main contractor shall not permit the invited EME sub contractor to further sub 
contract any part of the works.  

 

C3.3.2.2 Preferred Subcontractors 

Other than the requirements mentioned in C3.3.2.1 above, there is no requirement to 
engage preferred subcontractors. 

C3.3.2.3 Subcontracting Procedures 

Other than the requirements mentioned in C3.3.2.1 above, there is no specific 
requirement for subcontracting procedures. 
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C3.4:  CONSTRUCTION:  PART A - GENERAL 

 

C3.4.1 WORKS SPECIFICATION 

C3.4.1.1 Applicable SANS Standards 

The Standardised Specifications listed below are applicable to the contract. It shall 
however be noted that reference is made in certain of the specifications to other 
standardised specifications which may or may not be included in the list below.  Where 
such specifications are not included, they shall however be deemed to be included in the 
contract documents. 

South African Bureau of Standards, Standardized Specifications for Civil Engineering 
Construction.  SANS/SANS 1200 series, specifically: 

SANS 1200 A – 1986   General 

SANS 1200 AB – 1986   Employer’s Agents Office 

SANS 1200 C  – 1980   Site Clearance (As amended 1982) 

SANS 1200 D  – 1988   Earthworks (As amended 1990) 

SANS 1200 DA  – 1988   Earthworks (small works) (As amended 1990) 

SANS 1200 DB – 1989   Earthworks (Pipe Trenches) 

SANS 1200 DK – 1996   Gabions and Pitching 

SANS 1200 G  – 1982   Concrete (Structural) 

SANS 1200 GA  – 1982   Concrete (Small Works) 

SANS 1200 HA – 1990   Structural Steel Works 

SANS 1200 HC  – 1988   Corrosion Protection of Structural Steelwork 

SANS 1200 LB  – 1988   Bedding (Pipes) 

SANS 1200 LD  – 1988   Sewers 

 

The term “Schedule of Quantities” appearing in any of the SANS 1200 standardised 
specifications, or any amendment thereto in these Scope of Works, shall be replaced 
with “Bill of Quantities”. 

C3.4.1.2 Applicable national and international standards 

Where materials to be used in the works are required to comply with a SANS 
specification, they will be accepted as complying with the SANS specification if one of 
the following is satisfied. 

• The display of a SANS mark on the product with a copy of the SANS certificate that 
allows the manufacturer to use the mark, or 

• All the criteria in the relevant SANS specification is measured and confirmed on site 
or in an approved laboratory. 

 
The same will apply to materials specified to comply with ISO, BS, ASTM or other 
international specifications. 

C3.4.1.3 Particular / generic specifications 

Refer to C3.4: Construction: Part C – Particular Specifications. 

 

  



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-15 8040/001/2040 

C3.4.1.4 Certification by recognised bodies 

Refer C3.4.1.2 above. 

C3.4.1.5 Agreement certificates 

None required. 

C3.4.2 PLANT AND MATERIALS 

C3.4.2.1 Plant and materials supplied by the employer 

No plant or materials will be supplied by the employer. 

C3.4.2.2 Materials, samples and shop drawings 

All materials shall be imported by the contractor from commercial sources. 

Prior to importing any materials, the contractor shall arrange for sampling and testing by 
a SANAS approved laboratory to prove compliance with the applicable materials 
specification. The Employer’s Agent may request samples be delivered to his offices to 
allow independent testing. No materials shall be imported until the Employer’s Agent has 
confirmed the acceptability of the proposed material(s). 

C3.4.3 CONSTRUCTION EQUIPMENT 

C3.4.3.1 Requirements for equipment 

The contractor is responsible for ensuring that the type and numbers of plant and 
equipment utilised is suitable to efficiently and safely complete the works with limited 
environmental impact and within the contract period for completion.  

C3.4.3.2 Equipment provided by the employer 

No plant or equipment will be provided by the employer. 

C3.4.4 EXISTING SERVICES 

C3.4.4.1 Known services 

Many known services cross the site of the works. These are shown on the drawings as 
far as possible. Before any work commences the exact positions of all services must be 
located and the services identified, marked and recorded on plan for inclusion in the 
record drawings. 

Items have been allowed in the Bill of Quantities for dealing with and protecting existing 
services. 

C3.4.4.2 Treatment of existing services 

The Contractor shall so carry out all his operations as not to encroach on, or interfere 
with, trespass on, or damage adjoining lands, buildings, properties, road structures, 
pipelines, fences, places and things in the vicinity of the Works and so as not to interfere 
in any way at any time with the smooth and continuous operation of the existing facilities. 

The Contractor shall however ensure that, prior to construction all the necessary Record 
Drawings and Wayleaves for all services have been obtained and verified on site by the 
relevant service providers in his presence. The Contractor must request in writing the 
relevant official to indicate the said services within 96 hours prior to the commencement 
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of the work, after which the responsibility rests with the service department if the services 
are not indicated to the Contractor as requested. 

All existing services must be located and marked. The contractor is to take levels of all 
the exposed services and forward to the Employer’s Agent before any work can 
commence. The Employer’s Agent will then check levels against design and only then 
will the Employer’s Agent allow the Contractor to continue with the works. The Contractor 
is to allow for the exposing of services and subsequent checks by the Employer’s Agent 
in their programme. All existing services are to be located by hand-excavation.  

The Contractor shall take whatever extra precautions are required to protect all existing 
services from damage during the period of the Contract. Any damage to existing services 
indicated by the relevant service providers or other damage as a result thereof, shall be 
for the Contractor’s account. 

C3.4.4.3 Use of detection equipment for location of underground services 

The use of detection equipment shall be at the contractor’s discretion and at his own 
cost. 

C3.4.4.4 Damage to services 

All repairs will be done to the standard of the service before the damage was incurred.  
Where owners of existing services elect to repair damages themselves, the contractor 
will remain liable for any claims that the owners of the service may make to compensate 
for the costs involved. 

C3.4.4.5 Reinstatement of services and structures damaged during construction 

All reinstatements will be done to the standard of the service before the damage was 
incurred.  Where owners of existing services elect to repair damages themselves, the 
contractor will remain liable for any claims that the owners of the service may make to 
compensate for the costs involved. 

C3.4.5 SITE ESTABLISHMENT 

C3.4.5.1 Services and facilities provided by the employer 

The employer will not provide any services or facilities to the contractor. 

C3.4.5.2 Facilities provided by the contractor 

The contractor is to provide the necessary offices, stores, workshops and services as 
required in SANS 1200A and SANS 1200AB (as amended). 

The Contractor shall make his own arrangements regarding the establishment of a camp 
site and housing for his construction personnel.  Details of the Contractor’s proposals for 
these facilities shall be submitted to the Employer’s Agent for approval prior to their 
erection.  All regulations stipulated by the local authorities concerned must be adhered 
to. 

(i) Source of Water Supply 

The Contractor may make application to the municipality’s water division for a clean 
water supply point but shall bear all the costs for the installation of such supply point.  
Water used by the Contractor from the Employer’s mains will be charged for at the tariffs 
ruling at the time of use. 
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The Contractor shall make themselves thoroughly acquainted with the regulations 
relating to the use of water and shall take adequate measures to prevent the wastage of 
water. 

Water used for layerworks will not be from a potable source.  

The Employer accepts no responsibility for the shortage of water due to any cause 
whatsoever, nor any additional costs incurred by the Contractor as a result of such 
shortage. 

The Contractor shall take note that no direct payment will be made for any costs incurred 
for the provision of a water supply point nor for the cost of water drawn.  Payment for the 
abovementioned shall be deemed to be covered by the rates and prices tendered and 
paid for the various items of work included under the Contract. 

(ii) Source of Power Supply 

The Contractor is to make his own arrangements with the municipality’s electricity 
department for a supply of electricity, if required, and shall pay establishment and 
consumption costs at the tariffs ruling at the time.  

(iii) Location of Camp and Materials storage area 

The final position is to be agreed with the Employer and Employer’s Agent. 

The Contractor shall confine his camp and storage of materials to the areas designated.  
On completion of the construction works, the surface of the area utilised shall be re-
instated and the acceptance thereof confirmed in writing by the land owner. 

(iv) Refuse Containers and Disposal 

Adequate recycling containers for collection of refuse in separate containers (plastic, 
glass, paper etc.) shall be provided by the Contractor. All containers shall have lids. 
Arrangements for refuse disposal shall be made with the relevant authority. 

C3.4.5.3 Storage and laboratory facilities 

Refer C3.4.5.2 above. 

C3.4.5.4 Other facilities and services 

Refer C3.4.5.2 above. 

(i) Security 

The provision of security for the Contractor’s site establishment and resources shall be 
his sole responsibility and no claims for additional security measures taken during the 
contract will be considered. 

The Contractor must take note of the general crime problems which take place in the 
area and provide a balanced system which will provide the maximum security for his 
personnel and authorised visitors on the site, and reduce the risk of theft.  The 
Contractor’s security system must be approved by the Employer’s Agent. 

Adequate shelter and toilet facilities shall be provided to the security personnel.  

(ii) Survey Control and Setting Out 

Sufficient benchmarks with levels and co-ordinates are available on site.  Setting out will 
be done from these benchmarks using co-ordinates supplied by the Employer’s Agent. 
The Contactor shall confirm if the benchmarks provided on the drawings are correct. In 
the event that an insufficient amount benchmarks are available the Contractor shall 
arrange with a surveyor, at the Contractors expense, for the placement of additional 
benchmarks.  
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(iii) Control Testing 

The Contractor is required to carry out his own control testing. 

The Contractor shall make arrangements with a SANAS accredited soils testing 
laboratory to undertake tests as per the standard specifications and to submit copies of 
results to the Employer’s Agent. The costs of such tests shall be included in the rates 
tendered for the appropriate item in the Bill of Quantities.  

Any additional tests requested by the Contractor or any retests required, due to failure 
of the initial tests, will be charged to the Contractor at the rates ruling at the time. 

C3.4.5.5 Vehicles and equipment 

Refer C3.4.5.1 and C3.4.5.2 above. 

The Employer will not make any vehicles or equipment available.  

C3.4.5.6 Advertising rights 

No communication with the media or public is permitted without the prior approval of the 
Employer. 

C3.4.5.7 Notice boards 

Refer C3.4.5.2 above. 

C3.4.6 SITE USAGE 

Refer Section C4: Site Information. 

C3.4.7 PERMITS AND WAYLEAVES 

The Contractor will be required to take cognisance and comply with the general way-
leave requirements of the various service providers where applicable. The Contractor is 
to liaise with the Employer’s Agent to establish who they require to make contact with 
prior to commencement of the Works. The following stakeholders would need to be 
contacted, 

1. Municipal divisions (Water, Sewer, Electrical)  

2. Telkom 

3. Eskom 

4. All other service providers in the area 

C3.4.8 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING 
WORKS 

The Contractor shall satisfy himself that the dimensional accuracy, alignment and levels 
of the existing infrastructure is compatible with the proposed works as detailed on the 
construction drawings. 

Any discrepancies shall brought to the attention of the Employer’s Agent or his 
representative as soon as they are known. 

This will enable the Employer’s Agent to assess the impact of the discrepancies and 
instruct the Contractor accordingly. 

C3.4.9 INSPECTIONS OF ADJOINING PROPERTIES 

Some encroachment on the road reserve by neighbouring properties is evident. The 
Employer’s Agent will advise how the Contractor is required to deal with these 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-19 8040/001/2040 

encroachments. Prior to commencement of work in any particular area, the Contractor 
shall arrange for the inspection of any adjoining properties that may be affected by 
construction activities. The Contractor shall take whatever records / photographic 
evidence as he deems necessary as evidence in possible damage claims by adjoining 
property owners. 

The time impact of dealing with these encroachments must be included in the 
Contractor’s programme. 

C3.4.10 WATER FOR CONSTRUCTION PURPOSES 

Refer C3.4.5.2 above. 

C3.4.11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Refer C3.4.5.4 (ii) above. 
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C3.4:  CONSTRUCTION:  PART B – VARIATIONS TO THE STANDARD SPECIFICATIONS 

 

In certain clauses the standard specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or 
additional requirements applicable to this contract are contained in this part of the project 
specifications. It also contains some additional specifications required for this particular 
contract. 

The number of each clause in this part of the project specification consists of the prefix PS 
followed by a letter corresponding to the part of SANS 1200 being changed or reinforced and 
a number corresponding to the number of the relevant clause in the standard specifications. 

The number of the new clause which does not form part of a clause in the standard 
specification and which is included herein, is also prefixed by PS followed by a letter 
corresponding to the part of SANS 1200 being added, followed by a new number. The new 
numbers follow on the last clause numbers used in the relevant section of the standard 
specifications. 
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PSA  GENERAL  
 
PSA2.3 DEFINITIONS 
 

Add the following under (a) General  

“Task’’ - a quantified activity or operation 

‘’Daily task’’ - a task required to be completed within a given time  

‘’Task work’’ - work paid by the completed task  

‘’Daily rate ‘’ - the remuneration of day’s work regardless of output 

‘’Daily wages - see “Daily rate” 

‘’Task rate - The remuneration for a completed task 

‘’Daily task rate - The remuneration for a completed daily task 

“Labour intensive construction” - The economically efficient employment of as great 
a portion of labour as is technically feasible to produce as high a standard of 
construction as demanded by the specifications and allowed by the funding available, 
thus the effective substitution of labour for equipment . 

“Labour based construction” - See “labour intensive construction” 

 
PSA3 MATERIALS 
 
PSA3.1 Quality  

 
Where a material to be used in this Contract is specified to comply with the 
requirements of a SANS Standard Specification, and such material is available with 
the official SANS mark, the material used shall bear the official mark. 
 
No used or recycled material may be used in the Works unless expressly authorised 
in writing by the Employer’s Agent prior to its delivery to site. 
 

PSA 4 PLANT 
 
PSA 4.2  Contractor’s Office, Stores and Services 

 
Add to the Sub-Clause: 
 
“Suitable first aid services required for this contract shall include, inter alia, a First Aid 
cabinet fully equipped and maintained with the minimum contents as listed in the 
Annexure (Regulation 3) of the General Safety Regulations of the Occupational 
Health and Safety Act, 1993 (Act 85 of 1993), to deal with accidents and ailments 
which are likely to occur during the construction period. 
 
The Contractor shall provide personal safety equipment and facilities as required by 
Regulation 2 of the General Safety Regulations of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993).” 
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PSA 5 CONSTRUCTION 
 
PSA 5.2 Watching, Barricading and Lighting 

 
Add the following 
 
“The Contractor shall comply in all aspects with the requirements of the Occupational 
Health and Safety Act (Act 85 of 1993)”. 
 

PSA 5.7  Safety  
 

Add the following: 
 
“All work and particularly work carried out in the proximity of buildings, bridges, tanks 
or other structure shall be carried out in conformance with the regulations framed 
under the occupational health and Safety Act, 1993 and the minerals Act, Act 50 of 
1991, including shoring where necessary, to ensure the safety of structures that are 
at risk. 

 
The contractor shall make available, for the duration of the contract, safety helmets, 
vests, gumboots and any other necessary equipment for sole use by the Employer’s 
Agent and his representative(s).” 
 

PSA 5.8 Ground and Access to Works 
 

Add the following: 
 
“The Contractor shall, at his own expense, provide suitable vehicular and pedestrian 
access for residents of adjoining properties and other Contractors requiring access to 
the Site.” 
 

PSA 5.9 Accommodation of Traffic 
(New Clause) 
 
Temporary traffic signs shall be erected at all deviations, restrictions and closures. 
 
The number and layout of the temporary traffic signs shall comply with the relevant 
requirements of the SARTSM. The proposed layout shall be approved by the 
Employer’s Agent prior to erection.  
 

PSA 8 MEASUREMENT AND PAYMENT 
 
PSA 8.1.3 Freehaul and Overhaul 

(New Clause) 

Notwithstanding any clauses in any Standardised Specification (as amended) dealing 
with the definition, measurement and/or payment for transport, freehaul and/or 
overhaul, no measurement or payment for overhaul will be made. All haulage will be 
considered to be freehaul and the cost thereof will be deemed to be covered by the 
rates for the provision or disposal of the applicable material.  

 
PSA 8.2.2 Scheduled Time-related items 
  

Add the following: 
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“The payment to the Contractor for Time-Related Items shall be adjusted in 
accordance with the following formula in the event of the Contract being extended by 
means of a variation order or approved Extension of Time: 
 
Sum of Tendered amounts for Time-Related Items  x  Extension of Time Authorised  
                                                                                Tender Contract Period 
 
*For the purposes of applying this formula "Extension of Time" will exclude the 
Contractor's December/January shut-down period and all special non-working days, 
if applicable. 
 

PSA 8.3 Scheduled Fixed-Charge and Value-Related Items 
 
PSA 8.3.1 Contractual Requirements 
 

Add the following: 
 
“In addition, the sum tendered shall cover all initial costs incurred in complying with 
the requirements of the Contract Data.” 

 
PSA 8.4 Scheduled Time-Related Items 
 
PSA 8.4.1 Contractual Requirements 
 

Add the following: 
 
“The sum shall be full compensation to the Contractor for: 
 

(i) The maintenance of his whole organisation as established for this Contract. 
(ii) The maintenance of all insurances, indemnities and guarantees required in 

terms of the Conditions of Contract. 
(iii) Compliance with all General Conditions and requirements which are not 

specifically measured elsewhere for payment in these Contract Documents. 
(iv) Providing an EME Construction Manager as specified herein. 

 
Payment of the sum shall be made monthly in compliance with the method laid down 
in Sub-clause 8.2.2 of SANS 1200 A. 
 
The Contractor will not be paid for Time-related items for any Special Non-Working 
Days as stipulated in C1.2:  Contract Data (Part 1), which shall be deemed to have 
been allowed for in his rates.” 
 

PSA 8.4.6 Compliance with OHS Act and Construction Regulations ……...................  sum 
 (New Clause) 

 
“The sum shall include full compensation to the Contractor for compliance with all the 
requirements of the OHS Act and Construction Regulations at all times for the full 
duration of the Contract.  This sum will be paid to the Contractor in equal monthly 
amounts subject to proper/substantial compliance." 
 

PSA 8.4.7 Security  ........................................................................................................   month 
 (New Clause)  

 
“The sum shall cover the cost of providing such security personnel and resources the 
Contractor deems appropriate, taking cognizance of the location of the site and the 
historical record of incidents of crime in the area. Refer also to 3.4.5.4.” 
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PSA 8.4.8 Miscellaneous Items 
 (New Clause)  

 
An item which, in the payment clause column of the Pricing Schedule, refers to this 
clause (PSA8.4.8) will be measured in the unit scheduled. 
 
The sum or rate for such item shall cover the cost of all materials, labour and plant 
required to execute and complete the work as specified, described in the Bill of 
Quantities or shown on the drawing(s). 
 

 (d) Community Liaison Officer (CLO) 
 

“The provisional sum is to cover the cost of the CLO’s monthly salary for the duration 
of the contract. The percentage tendered on the above provisional sum shall cover 
the office administration of the CLO’s employment contract as well as on site 
management of the CLO, for the duration of the contract. 

(1) CLO’s monthly salary ……………………………………..  Provisional (Prov) Sum 

(2) Overhead charges, profit and handling costs ......................……..  Percentage (%) 

 
 (e) Acceptance Control Testing  
 

The provisional sum is to cover the cost of any of the Contractor’s control tests used 
by the Employer’s Agent for acceptance and any additional testing ordered by the 
Employer’s Agent. The percentage tendered on the above provisional sum shall cover 
office administration, all overhead charges and handling costs. 

 

(1) Acceptance Control Testing ………………………………… Provisional (Prov) 
Sum 

(2) Overhead charges, profit, handling costs for Contractor ……...…..  Percentage 
(%)” 
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PSAB EMPLOYER’S AGENT’S OFFICE  
 
PSAB 3 MATERIALS 
 
PSAB 3.1 Nameboards  
 

Delete the following:  
 
“The standard board of the South African Institution of Civil Engineers” and replace 
with “the nameboard depicted on drawing 8040/001/RCS/501.” 
 

PSAB 3.2 Office Building(s) 
 

Add the following: 
 
“Add the following: 

 
The Contractor shall supply, transport and erect a site office for the exclusive use of the 
Employer’s Agent, within the Contractors site establishment.  The location of the office will be 
subject to the written approval of the Employer’s Agent. 
 
The office shall consist of 1 No. factory assembled air-conditioned “Kwikspace” unit 6m x 3m 
in size, or similar approved, supported above ground on six adjustable jacks and adapted for 
transportation to the site camp location on a “low-bed” trailer and installed as per supplier’s 
specification. No other office will be accepted without the Employer’s Agent’s written approval.  
Community buildings will not be accepted. The Assistant Employers Agent Representative 
shall receive an equivalent office as described above for the exclusive use of the Assistant 
Employers Agent Representative 
 
In addition to the above 1 No. factory assembled air-conditioned “Kwikspace” unit 9m x 3.4m 
in size, or similar approved, supported above ground for the conference facility shall be 
provided and  installed as per suppliers specification. The conference facility shall be solely 
used for progress site meetings and other meetings approved the Employers Agent.  A 
projector and blank white board shall also be provided. The facility shall not be used for the 
Contractors inductions, workshops, toolbox talks, internal meetings etc. 
 
The Contractor shall arrange for the provision of an electrical power supply for the duration of 
the contract for the Employer’s Agents offices.  Should this not be immediately available, a 
petrol generator will be provided in the interim. In any event a back-up generator is to be 
provided by the Contractor for power failures for the duration of the contract. The cost of the 
generator shall be deemed to be included in the rates.   
 
The offices are to be equipped with an electrical distribution board, two plug points and two 
fluorescent lights each. 
 
 The following equipment and furnishings must be provided for the office for the sole use of the 
Employer’s Agent and their Assistant: 
 

a) Two desks with at least one lockable drawer and with two newly purchased 
unwrapped swivel chairs (for each office) 

b) Newly purchased unopened Colour A3 printer consisting of an ink tank system, 
scanner, printer, copier, wireless connection and USB input. The scanner shall have 
an input capacity of 100 pages. The printer shall print at a minimum rate of 33 
pages/min for black and white pages and 15 pages/min for colour pages. The 
Contractor shall provide 2 x replacement bottles for each colour. (one office only)  

c) One lockable four-drawer steel filing cabinet (for each office) 

d) One A0 sized drawing table (for each office) 

e) A drawing filing rack for A0 and smaller sized drawings (for each office) 
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f) One newly purchased unopened electric kettle of at least one litre capacity (one office 
only) 

g) One new unopened tea set having at least six cups, saucers and tea spoons and one 
tea pot, milk jug and sugar bowl (one office only) 

h) One newly purchased unopened electric fridge of at least 100 litres in capacity (one 
office only) 

i) One 11 500 BTU air conditioning unit capable of heating and cooling (for each office) 

j) One accurate rain gauge of modern design including all associated measuring 
equipment installed within the site camp area. 

k) Internet connection (uncapped and uninterrupted at a speed of at least 10mb/s)   

l) Stationary (paper, pens etc.) 

 
PSAB 3.3 Car Port 
 

“1 No Carport required.” 

 
PSAB 4 PLANT 
 
PSAB 4.1 Telephone 
 

Not required. 
 

PSAB 4.2  Survey Equipment (New Clause) 
 
The contractor shall provide the following survey equipment on the Site from the 
commencement to the completion of the works. 
 

• One Dumpy level 

• One automatic reading Employer’s Agent’s level plus tripod 

• One levelling staff (5m long, 1 cm graduations) 

• One staff angle bubble  

• One metal change point for levelling  

• One separate plumb – bob 

• One spirit level (one metre long) 

• One hammer (2kg) with steel or wooden pegs as necessary  

• One 50m steel tape  

• One 5m (or longer) retractable steel tape  

 

The Contractor shall keep the equipment continuously insured against any loss damage or 
breakage and he shall indemnity the employer against any claims in this regard. 
 

PSAB 5 CONSTRUCTION 
 
PSAB 5.2  Employer’s Agent’s Office 

Add to the Sub – clause  
 
The toilet facilities provided for the sole use of the Employer’s Agent or his representative shall 
be maintained in hygienic and sanitary condition and be removed on completion of the works. 
The facilities provided shall conform to the local health authority’s requirements as applicable 
and the contract shall pay all sanitary fees and charges. 
 
The Contractor shall provide one (1) toilet in the site camp contained in a brick structure and 
consisting of a flushing system and septic tank for the exclusive use by the Employers Agent 
and his representative.   
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PSAB 5.5 Survey Assistants 
 

The Employers Agent’s Representative will occasionally need a suitably abled 
assistant to help with testing, sampling, survey, etc. 

PSAB 8 MEASUREMENT AND PAYMENT 
 
PSAB 8.2.2 Survey Assistant 

(New Clause) 

 
“Payment for the survey assistant shall be at the tendered daywork rates for skilled 
labour for the hours worked in assisting the Employer’s Agent’s Representative.” 
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PSC SITE CLEARANCE 
 
PSC 3 MATERIALS 
 
PSC 3.1 Disposal of Material 
 

Delete the first two sentences of this clause and replace with: 
 
“Debris arising from clearing and grubbing or from the demolition of structures on site 
shall be removed by the Contractor and disposed of at an approved licensed waste 
disposal site. 
 
Fees payable at waste disposal sites shall be included in the contractor’s rates.” 
 
 
 

 
 

  



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-29 8040/001/2040 

PSDB EARTHWORKS (PIPE TRENCHES) 
 
PSDB 3 MATERIALS 
 
PSDB 3.1 Classes of Excavation 
 

Delete the contents of Clause 3.1 and replace with the following: 
 
“The classification shall be as described in PSDM 3.1”. 
 

PSDB 3.5 Backfill Materials 
 

Delete the contents of Clause 3.5(b) and replace with the following: 
 
“Materials used in the reinstatement of trenches beneath or within a new roadway, up 
to underside of the road layers, shall be 37,5mm basecourse quality material 
conforming to SANS 1200 MF compacted in 150mm layers to 98% MDD density. The 
area subject to loads from road traffic shall be held to apply for a width of 150mm 
beyond the back of kerb.” 
 

PSDB 3.6  Materials for Reinstatement of Existing Roads and Paved Areas 
 
PSDB 3.6.4 Bituminous and/or Asphalt Surfacing 
 

Delete the contents of Clause 3.6.4 and replace with the following: 
 
“Where this project is undertaken simultaneously with the construction of bituminous 
and/or asphalt surfaced roads, a hot-mix asphalt and/or bituminous surfacing in 
accordance with the specifications applicable to the road surfacing shall be used in 
the reinstatement of the road surface. Where the construction of surfaced roads do 
not form part of this project, a hot-mix asphalt (continuously graded medium or fine) 
laid on a cleaned surface which has been previously tack coated with an anionic 
emulsion shall be used in the reinstatement of the road surface.” 
 

PSDB 3.7 Selection 
 

Notwithstanding Subclause 3.7, in terms of which the Contractor has a choice 
regarding methods of selection, the Contractor is required to use selective methods 
of excavation.  The Contractor shall selectively remove and separate the sandy 
material from unsuitable material and place it adjacent to the trench for re-use as 
backfill, selected backfill, selected granular material or for other use as ordered by the 
Employer’s Agent. 
 

PSDB 4.3 Compaction Equipment 
 

Add the following: 
 
“The Contractor shall use plate compactors to compact selected fill material. The 
Contractor may compact backfill material above the pipeline with a compactor with a 
maximum weight of 2 tons after a cover of 600mm over the pipeline has been 
achieved.” 
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PSDB 5 CONSTRUCTION 
 
PSDB 5.1.2.3 Sloping Ground 
 
 Delete the Sub-Clause and add: 
 
 “The Contractor shall be responsible throughout the duration of the contract, inclusive 

of the Defects Liability Period, for the provision of all soil erosion preventative 
measures necessary to protect the trenches, pipeline(s) and land utilised by the 
Contractor during the contract from any adverse effects of soil erosion, settlement, 
scour, etc, resulting from the construction of the works. 

 
 Cross-embankments, generally extending across the full width of the working strip, 

consisting of low earth mounds shaped to rounded form and so oriented as to have 
a fall of 1% along their length, shall be constructed with compacted material having a 
minimum density of 90% MDD density and minimum dimensions and maximum 
spacing dependent on the slope of the ground along the length of outfall pipelines.” 

 
PSDB 5.1.5 Precautions Relating to Explosives  

(New Clause) 
 
 “The use of explosions is not permitted.” 

 
PSDB 5.1.6 Trench Excavations  

 (New Clause) 
 
“The precautions for excavations as specified in Clause 5.1.1 of Section 1200  DA, 
and the relevant clauses in PSDA, shall also apply to all trench excavations. 

 
 The Contractor shall take all the steps necessary to ensure that no person is required 

or allowed to work in a trench or any other unsupported overhanging excavation which 
is more than 1,5 m deep, and any excavation which has not been adequately 
supported, shored or braced if there is any danger whatsoever of the sides of the 
excavation collapsing. The support, shoring or bracing to be designed and 
constructed by the Contractor, shall be strong and sturdy enough to support the sides 
of the excavation in question.” 

 
PSDB 5.4 Excavation 
 

 Add the following : 
 
“The excavation of trenches across a concurrently constructed carriageway shall 
commence after the subgrade layer has been accepted. The pipe/duct shall be laid 
and the trench backfilled to the acceptable requirements, including density testing 
before the construction of the next layer may commence.” 

 

PSDB 5.6.3 Disposal of Soft Excavation Material 
 

Delete the contents of Clause 5.6.3. and replace with the following: 
 
“Excess and unsuitable material arising from trench excavations will be disposed of 
at a licensed waste disposal site. The rate for spoiling of excess and unsuitable 
material shall include for the loading and carting of material, and the off-loading at the 
waste disposal site. The Contractor shall be responsible for all charges levied at the 
waste disposal site.  
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Where topsoil is encountered this will be set aside on site and maintained for latter 
reuse.” 
 

PSDB 5.7.2 Areas Subject to Traffic Loads 
 

 Add the following : 
 
“All trenches underneath and within 2,0 m of the surfaced width will be considered to 
be subject to traffic loads.”   
 

PSDB 5.9 Reinstatement of surfaces  
 

 Add the following under the heading : 
  

  “The Contractor shall employ due care in the protection of all existing improvements 
when carrying out excavations in developed areas and shall confine his works to the 
smallest practical area so as to minimise damage.  He shall also remove and set 
aside for future replacement, plants or improvements that lend themselves to 
reinstatement. 

 
  Before commencing excavation in a developed area, the Contractor shall, to the 

satisfaction of the Employer’s Agent, prepare a written record of the location and 
extent of existing plants and improvements within and adjacent to the anticipated 
construction area.  The Employer’s Agent's drawings may form a part of this record 
where they show sufficient detail. 

 
  Where, in the opinion of the Employer’s Agent, the Contractor has proceeded with 

due care, replacement or repair of damaged or removed improvements shall be at 
the Employer's expense.  Where, in the opinion of the Employer’s Agent, the 
Contractor has caused unnecessary destruction or damage, replacement or repair of 
improvements shall be to the Employer’s Agent's approval and at the Contractor's 
own expense. 

 
  Work shall at all times be carried out with a minimum of disruption to residents, and 

the Contractor shall give advance notice of his intention to enter upon a property or 
the impending closure of roads, or driveways.” 
 

PSDB 8 MEASUREMENT AND PAYMENT 
 
PSDB 8.1.5     Overhaul  
 (New Clause) 
 

“Notwithstanding any clauses in this Scope of Work, or any clauses in the 
Standardised Specification dealing with the definition, measurement and/or payment 
for transport, freehaul and/or overhaul, no measurement or payment for overhaul will 
be made.  All haulage will be considered to be freehaul and the cost thereof will be 
deemed to be covered by other rates in the Bill of Quantities.” 

 
PSDB 8.3.2 Excavation 
 

Delete the contents of payment Clause 8.3.2(b)(1). For the purpose of measurement 
and payment, material other than hard rock will not be separately classified. 
 
 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-32 8040/001/2040 

PSDB 8.3.3.1 Deficiency in Backfill Material 
 

Add the following to sub-clause 8.3.3.1: 
 
The rate for 8.3.3.1(c) shall also include for compaction of base course quality backfill 
as per PSDB 3.5 
 

PSDB 8.3.8  Crushed Stone in Trench Bottom ......................................................................  m³ 
(New Clause) 
 
“Crushed stone will be measured by the volume of stone placed in trenches where 
the Employer’s Agent has ordered, in writing, the provision of a layer of crushed stone 
beneath the pipes. 
 
The volume will be calculated as V = L x W x T, where L is the relevant length of 
trench, W is defined in Drawings DB-4 and T is the specified thickness of the stone 
layer. 
 
Geotextile blanket will be measured by area, calculated in square metres as A = L x (2 
W + 0,50).  No further allowance will be made for overlaps. 
 
The unit rates shall cover the cost of additional excavation and disposal of material 
and supply and placing of the stone and/or the geotextile blanket. 
 
Stones within the trench (bottom or sides) shall be removed which, in the opinion of 
the Employers Agent, can damage the geotextile blanket. “ 

 
PSDB 8.9 Supply, mix and place soilcrete comprising of G5 material with 8% Ordinary 

Portland Cement in road crossings where instructed by the 
Employer’s Agent ……….…...............................................................…………..  m3 

  
The soilcrete will be measured net by volume to the specified width and depth.  The 
rate shall cover the cost of formwork (if required) and the soilcrete.  The soilcrete will 
be mixed with a mechanical concrete mixer. 

 

 Typically the volume required will be as follows: 

 Density of soil x percentage required  = 1890kg/m3 x 8% 

  = 151kg of cement per cubic metre of soil 
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PSDK GABIONS AND PITCHING 
 
PSDK 5 CONSTRUCTION 
 
PSDK 5.3.3 Grouted Pitching  

Add to first sentence of Subclause 5.3.3: 
 
“except that the stones shall be individually set in a bed of grout. The voids 
between the stones shall then be filled with grout.” 
 
Delete the first sentence of the second paragraph beginning 
 
“The minimum depth” 
 
and replace with 
 
“The grout shall penetrate below the top of the pitching surface to ensure that 
each stone is completely surrounded, other than on the surface, by a layer of 
grout.” 
 
 

PSDK 8 MEASUREMENT AND PAYMENT 
 
PSDK 8.2.4 Geotextile 

 
 Delete the contents of Clause 8.2.4 and replace with the following: 
 
 “The area measured will be that of the area against which the placing of geotextile is 

ordered by the Employer’s Agent. 
 

The rate shall cover the cost of supplying geotextile, cutting, waste, placing, joining, 
overlapping (500mm minimum overlap) and fastening the geotextile in position.” 
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PSDM  EARTHWORKS (ROADS, SUBGRADE) 
 
PSDM 3.1 CLASSIFICATION OF MATERIALS FOR EXCAVATION PURPOSES 

 
With reference to subclause 3.1 of SANS 1200D and subclause 3.1 of SANS 
1200DA the following definitions shall apply to the wording "efficiently removed” 
and “efficiently loaded”. 
 
a) Soft Excavation 

 
 

(i) For soft excavation 'efficiently removed' without prior ripping by a bulldozer of 
mass (including mass of ripper if fitted) of approximately 22t and flywheel 
power of approximately 145kW shall mean the removal of more than 150m³ of 
insitu material per hour. 

 
(ii) For soft excavation 'efficiently removed' without prior ripping by a bulldozer of 

mass (including mass of ripper if fitted) of approximately 35t and a flywheel 
power of approximately 220kW shall mean the removal to stockpile of more 
than 250m³ of insitu material per hour. 

 
(iii) For soft excavation 'efficiently loaded' without prior ripping or stockpiling by 

rubber tyred front-end loader of approximately 15t mass and a flywheel power 
of approximately 100kW shall mean a loading rate of not less than 40m³ of 
insitu material per hour. 

 
(iv) For soft excavation, in restricted excavation or for small works, 'efficiently 

removed' by a back-acting excavator of flywheel power approximately 0,10kW 
per millimetre of tined-bucket width without the assistance of pneumatic tools 
such as paving breakers shall mean the removal of more than 0,035m³ per 
millimetre of tined-bucket width per hour of continuous, unrestricted operation. 

 
b)  Intermediate Excavation 

 
(i) For intermediate excavation, 'efficiently removed' by a bulldozer as specified 

in a) 1.ii) above, shall mean the ripping only (stockpiling not included) of more 
than 250m³ of insitu material per hour. 

 
(ii) For intermediate excavation, in restricted excavation or for small works, 

'efficiently removed' by a back-acting excavator as specified in a)2. above, 
shall mean the removal of more than 0,007m³, but less than 0,035m³, per 
millimetre of tined-bucket width per hour of continuous, unrestricted operation. 

 
Excavation in material that, in the opinion of the Engineer, requires a back-acting 
excavator of flywheel power exceeding 0,10kW per millimetre of tined-bucket width 
or the assistance of pneumatic tools prior to removal in order to achieve a removal 
rate of at least 0,035m³ per millimetre of tined-bucket width per hour of continuous, 
unrestricted operation will also be classified as intermediate excavation. 
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c) Hard Rock Excavation 
 

(i) Hard rock excavation, other than in restricted excavation, shall be excavation 
(excluding boulder excavation) in material that does not meet the ripping rate 
specified in b)1 above. 

 
(ii) Hard rock excavation, in restricted excavation or for small works, shall be 

excavation (excluding boulder excavation) in material that does not meet the 
removal rate of 0,007m³ specified in b)2 above without blasting or without 
wedging and splitting prior to removal. 

 
With regard to plant specified in subclause 3.1.2 of SANS 1200D, but not referred to 
above, and other plant, the Engineer will decide on site as to the classification of 
material based on its removability as described in subclause 3.1.1 of SANS 1200D. 

 
PSDM 5.1.3 Precautions Relating To Explosives  

(New Clause)  
 
“ The use of explosives is not permitted.” 

 
PSDM 5.2.1 Stripping Of Site  
 

Add the following :  
 
“After site preparation, i.e. before placing any fill or roadbuilding material, the 
Engineer's approval of the suitability of the insitu material shall be obtained.” 
 

PSDM 5.2.3.3 Treatment of Road Bed 

(a) Preparation and Compaction of Road-bed 

 Add the following: 

 “Where road-bed preparation takes place in sand the in-situ sand layer is to be 
watered and compacted to 100% MDD density. The surface of the in-situ sand layer 
is to be firm and smooth in order to receive the subsequent subgrade or subbase 
layer, as the case may be. To this end the Employer’s Agent may order that 
unnecessary construction traffic remain off the finished in-situ sand layer until the 
subsequent layer has been completed. 

Notwithstanding subclause 5.2.3.3a the Employer’s Agent will inspect the road-
bed (subgrade) upon completion of earthworks and if the road-bed is indicated 
by the soil survey or deemed by the Employer’s Agent to be unsuitable or 
unstable, soil shall be removed to a depth determined by the Engineer and 
replaced with approved material.” 
 
(c)  Cut to Fill-Earthworks Balance 

 Add the following: 

“For roads such as township roads where road verges are generally higher than 
the road hardening, the Contractor shall carefully select the exact finished 
earthworks level such that the material from the box cut will provide the quantity 
needed to complete the verges.  No additional payment will be made to remove 
excess material or to import additional material should an imbalance be found 
when finishing roadworks to the specified cross-sections and gradients.” 
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(e)  Topsoiling 

 Add the following: 

“Irrespective of the height of an embankment topsoiling of the side slopes shall 
take place immediately after, but not before, construction of the embankment has 
been completed.” 
 

PSDM 5.2.9 Crossings by Services  
(New Clause)  
 
“Construction of the selected layer and road hardening operations shall not 
commence until all underground services within the road hardening area have 
been completed and approved.” 

 
PSDM 5.2.10 Trimming and Grading of Verges 

(New Clause) 

 “During the initial earthworks the verge width shall be cut or filled to approximately the 
final level and shall be kept trimmed and tidy during construction of the works. After 
completion of the road layers, including the surface, and after construction of the 
necessary kerbs, including the satisfactory backfilling behind the kerb, the verge shall 
be finished off to the lines and levels shown on the drawings or as specified. 

 The verge material shall consist of that material which would normally be occurring at 
that position or depth when in cut and shall not be contaminated by foreign materials 
such as bricks, basecourse material, horticulturally inferior materials from trench 
excavations, etc. Verges in fill conditions are to consist of the material as specified for 
the fills and similarly not be contaminated with foreign materials. 

 Over those sections of verge where grass is to be planted or where the Employer’s 
Agent deems it necessary to spread topsoil, he may instruct the Contractor at the 
stage of the major earthworks operation to work to levels altered from those shown 
on the drawings. 

 Topsoil may be provided from stockpiles on site in which case the Contractor shall 
load, transport and spread as ordered by the Employer’s Agent. In the case of topsoil 
provided and imported by the Contractor the quality of the topsoil shall be approved 
of by the Employer’s Agent beforehand. 

 The Contractor shall be responsible for taking the necessary precautions and 
measures to control the dust nuisance which may arise due to his operations on the 
verge, whether from the natural ground surface or topsoil layer, until the verge is 
accepted by the Employer’s Agent.” 

PSDM 5.2.11 Dimension and Level Control and Process Control 
 (New Clause) 

 “The Contractor shall submit to the Employer’s Agent records of dimension and level 
control and/or process control prior to requesting the Engineer to carry out any routine 
tests and/or inspections. 

 A sample form can be obtained from the Employer’s Agent.” 
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PSDM 5.2.12 Requesting of Tests 
 (New Clause) 

 “Tests and Inspections of the works will only be carried out by the Employer’s Agent 
once the appropriate test/inspection request forms have been fully completed. 
Test/inspection request forms can be obtained from the Employer’s Agent.” 

PSDM 7 TESTING  

PSDM 7.1 General   

PSDM 7.1.1 Tests to the Contractor's Account 

  The Contractor shall make arrangements with a soils testing laboratory to 
undertake the following tests and to submit the test results to the Employer’s 
Agent.  The costs of such tests shall be included in the rates tendered for the 
appropriate item in the Schedule of Quantities. 
 
a) Material imported from outside the Contract Site as a working surface, for 

subgrade improvement or for fill material. 
 

One CBR and indicator test per 500m³ of compacted material brought on site. 
(beach or river sand will normally be exempted from this requirement).  A sample 
and one CBR and indicator test of the material proposed for importation shall be 
submitted to the Engineer for approval prior to the commencement of importation. 

 
b) Fill material in place 

 
One density and moisture content per 200m³ of compacted fill. 

 
c) Compacted Road-bed (Subgrade) 

 
One density and moisture content per 500m² of compacted surface area. 

 
d) Compacted selected layer or gravel surface layer 

 
One density and moisture content per 500m² of each compacted selected layer 
and/or gravel surface area, whichever is applicable. 
 

Should any of the above density tests fail to comply with the specified requirements, 
the Contractor shall at his own expense remedy the failure and submit a new test to 
the Employer’s Agent.” 
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PSDM 7.1.2 Tests to the Employer's Account 
 

If required and upon completion of rough earthworks, but before trimming and 
compaction of the road-bed (subgrade), the Contractor shall make arrangements 
with a soils testing laboratory to take soil samples from along the centre-line of 
the roads where directed by the Employer’s Agent, but nominally at intervals of 
200 metres and at obvious changes of soil type.  The soil samples shall be taken 
from a depth not exceeding 1 metre below the finished road level and CBR and 
indicator test values from each soil sample shall be reported to the Engineer. 
  
Where soil types and CBR test results vary significantly within the job site, bottled 
samples of each type listing the CBR, optimum moisture and maximum dry 
density shall be made available on site to assist in visual identification of the 
various soil types. 
  
Results of the soil survey will be used to determine the final road hardening 
specification and should there be delay in receipt of the results by the Employer’s 
Agent, no compensation for delays to the Contractor will be considered. 
 
 Additional tests may also be required by the Employer’s Agent on borrow pits or 
on excavated material to assist in the design. 
 
The costs of the CBR and Indicator Tests referred to above will be met by the 
Employer and payment for such tests will be per sample tested and reported to 
the Employer’s Agent.” 
 

PSDM 7.3 Routine Inspections and Testing  

 Add the following:  
 
“The Employer’s Agent shall have free access to the site and will undertake 
inspections of the work in progress to ascertain compliance with the 
specifications.  The Contractor shall be prepared at any time to demonstrate such 
compliance and will be required to establish conformity to line, level, cross-
section and tolerance by the use of straight-edge, tape, level, etc. 
 
 Notwithstanding subclause 7.3.1 the Employer’s Agent may require additional 
tests to those specified in clause PSDM 7.1 above.  Where such additional tests 
prove compliance with the specification, the costs will be met by the Employer.  
Where such tests fail, the costs to remedy the failure and the costs of the tests 
shall be met by the Contractor. 
 
 The permissible deviation from specified MDD densities when materials are 
tested at OMC shall be -0% with no top limit.” 
 

PSDM 8 MEASUREMENT AND PAYMENT 

PSDM 8.1 Basic Principles 
 

Add the following :  
 
“The Contractor will receive no additional payment for the selection of material.” 
 
 
 

PSDM 8.3.13 Surface Finishes 
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 Add the following  

“c) Trimming and grading of verges............................................................... m²  

The major earthworks required to bring the verge to the required level and the 
additional depth of excavation or reduction in fill height as ordered for the topsoil 
operation shall be measured and paid for under the appropriate excavation item. 

 Only the following verge item will be measured and paid for separately. 

 The unit of measurement for trimming and grading of verges shall be per square  
metre. 

 The rate tendered for the above item shall include for all things necessary to complete 
the work as specified.” 

 

PSDM 8.3.17 Construct G9 Selected Layer with material imported from commercial sources 
compacted to 93% MDD ............................................................. m³ 
 
(New Clause)  

The rate shall cover the cost of locating the source, complying with all the relevant 
precautions required in terms of Clause 5.1, SANS 1200 D, procuring the material, 
basic selection, transporting from source to point of deposition on the road, spreading, 
watering, compacting, final grading and complying with the tolerances and testing. 

PSDM 8.3.18 Construct G7 Selected Layer with material imported from commercial sources 
compacted to 95% MDD ............................................................. m³ 

 
(New Clause)  

The rate shall cover the cost of locating the source, complying with all the relevant 
precautions required in terms of Clause 5.1, SANS 1200 D, procuring the material, 
basic selection, transporting from source to point of deposition on the road, spreading, 
watering, compacting, final grading and complying with the tolerances and testing. 
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PSLB  BEDDING (PIPES) 
 
PSLB 3 MATERIALS 

PSLB 3.1 Selected Granular Material 

 Delete Subclause 3.1 and replace with the following: 

 “Selected granular material shall be an aggregate, sand, or granular material, all of a 
non-cohesive nature, the grading analysis of which shows 100% passing a 9,5 mm 
sieve and not more than 5% passing a 0,075mm sieve (metric sizes). The 
Compactability Factor shall not exceed 0,4.” 

PSLB 3.2 Selected Fill Blanket 

 Delete Subclause 3.2 and replace with the following: 

 “Selected fill material shall be an aggregate, sand, or granular material, all of a non-
cohesive nature, the grading analysis of which shows 100% passing a 9,5 mm sieve 
and not more than 5% passing a 0,075mm sieve (metric sizes). The Compactability 
Factor shall not exceed 0,4.” 

PSLB 5 CONSTRUCTION 

PSLB 5.1.1.2 Bottom 

Add the following: 

“The trench bottom shall be compacted to 95% MDD Density. Unsuitable material in 
the trench bottom such as clayey or rocky material shall be over excavated to 150mm 
depth and replaced with G4 quality material compacted to 97% MDD Density.” 

PSLB 5.1.4  Compacting 

Delete Subclause 5.1.4 and replace with the following: 

“Selected Granular Material and Selected Fill Material shall be compacted to 95% and 
93% MDD density, respectively, in maximum 150 mm layers.” 

PSLB 5.2.1 Class A Bedding 

Add the following: 

“or a period of 5 days has elapsed after the placing of the concrete in that section, 
whichever occurs first” 

PSLB 5.2.2 Class B Bedding 

The dimension “x” for all rigid and flexible pipes as referred to in drawing LB-1 and 
LB-2, shall be 150mm. 

PSLB 5.3 Placing and Compacting of Flexible Pipes 

b) 200 mm selected fill blanket 

 Add to the end of the first sentence: 
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 “, or, in the case where the pipeline consists of High Density Polyethylene (HDPE), to 
a height of 150 mm above the crown of the pipeline”. 

PSLB 5.4   Concrete Casing to Pipes 

Where concrete encasement is specified, the Contractor shall place the encasement 
in accordance with details shown on the Employer’s Agent's drawings. 

PSLB 8 MEASUREMENT AND PAYMENT 

PSLB 8.1.3  Volume of Bedding Materials  

The volume of bedding material will be measured net, excluding the volume occupied 
by the pipe.  

PSLB 8.1.5 Disposal of Displaced Material 

In developed areas all displaced material shall be removed to a licensed waste 
disposal.  
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PSLC CABLE DUCTS 

 Note: 
This Project Specification shall apply equally as well to ducts for services not referred 
to in SANS 1200LC.  

PSLC 3 MATERIALS 

PSLC 3.2 Bedding 

 Delete Clauses 3.2.1 and 3.2.2 and replace with the following : 

 "Selected granular material shall be an aggregate, sand or granular material all of a 
non-cohesive nature, the grading analysis of which shows 100% passing a 13.2mm 
sieve and not more than 5% passing a 0,075mm sieve (Metric sizes). The 
Compactability Factor shall not exceed 0,4." 

PSLC 3.3 Backfill  

Backfill material for road crossing ducts shall be Selected Fill Material conforming to 
the requirements of subclause 3.2 of SANS 1200 LB. 

PSLC 5 CONSTRUCTION 

PSLC 5.8   Road Crossings 

 Delete the last sentence and replace with : 

 "The duct(s) shall extend a distance of at least 0,5m beyond the back face of the kerb 
or the edge of the road, as applicable." 

PSLC 5.10  Position to be Marked 

 Marking is required on both sides of the carriageway. 

 Delete in the second line : 

 ".....  the letters "GPO or ESC", as applicable, .." 

 and replace with 

 "...... the letters "T" and "E", as applicable." 

 Add : "The height of the letter shall be at least 100mm." 

PSLC 8 MEASUREMENT AND PAYMENT 

PSLC 8.2.2   Excavation 

 Delete payment clause 8.2.2(b) and add the following : 

 "8.2.2(b)   Extra over item (a) above for : 

 Hard rock excavation  .............................................................................................. m3 
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PSLC 5.1.1 Trench Widths and Depths  

Trenches for ducts shall be excavated to the width and depths shown on the 
Employer’s Agent drawings. 

PSLC 5.2 Bedding and Backfilling  

The bedding of road crossing ducts and the backfilling of road crossing trenches shall 
be undertaken in accordance with details shown on the Employer’s Agent drawings. 

PSLC 5.3.3 Draw Wire  

 Draw wires, as specified in subclause 5.3.3, shall be required in the case of Telkom 
road crossing ducts but will not be required for other services, unless particularly 
specified on the Employer’s Agent’s drawings.  In addition to the draw wire a screened 
double stranded copper cable shall be laid 200mm above the centreline and along 
the length of all Telkom road crossing ducts.  The screened copper cable together 
with all pipes for Telkom road crossing ducts (see subclause 3.1) will be supplied by 
Telkom.  Draw wires are to be supplied by the Contractor. 

 The open ends of all ducts shall be 'plugged' using a heavy duty plastic bag suitably 
tied to the end of the duct with galvanised wire of 1,5mm nominal diameter. 

PSLC 5.5 Concrete Encasement  

 Where concrete encasement is specified, the Contractor shall place the encasement 
in accordance with details shown on the Employer’s Agent’s drawings. 

PSLC 5.7 Crossing of Telephone and Electricity Cable Ducts  

 Where telephone cable ducts cross over electricity supply cable ducts, both ducts 
shall extend for at least 1 metre beyond the cross over point. 

 Approved 500 x 250 x 50 reinforced concrete protection slabs embossed "electric 
cable", followed by 150mm wide yellow polythene marker tape shall be placed along 
and immediately above the electricity supply cable duct (i.e. below the telephone 
cable duct), both of which shall extend for a distance of 1 metre on both sides of the 
crossing. 

 The minimum clear vertical spacing between telephone and electricity supply cable 
ducts shall be 150mm. 

PSLC  5.8 Road Crossings 

 Ducts shall extend to a distance of at least 500mm beyond the back face of kerb or 
the edge of road, as applicable. 

PSLC 7 TESTING 

PSLC 7.2 Compaction Tests 

 Measurement and payment for density tests on the backfilling, where ordered by the 
Engineer, will be by number per successful density test reported to the Engineer. 
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PSLC 7.3 Proving  

 The requirements of subclause 7.3 will only apply where it is not practicable or 
possible to visually inspect a road crossing duct. 

PSLC 8 MEASUREMENT AND PAYMENT 

PSLC 8.2.2 Excavation  

 Notwithstanding subclause 8.2.2 trench depths for road crossing ducts will be 
measured from finished road level to the invert of the duct.  The Contractor must 
therefore allow in his rates for trench excavation to deepen the trench to allow for the 
thickness of the duct and, where necessary, to bed the duct as specified. 

 Where Intermediate Excavation is not scheduled as an extra-over item the Contractor 
shall allow in his unit rate for excavation to excavate in material classified as Soft 
and/or Intermediate Excavation. 
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PSLE STORMWATER DRAINAGE 

PSLE 3 MATERIALS 

PSLE 3.1 (a) Precast Concrete Pipes  

Pipes shall be reinforced spun concrete pipes of the class specified.  Joints shall be 
either Spigot and Socket or Ogee.  Ogee type joints are not acceptable where spigot 
and socket joints have been specified in the Schedule of Quantities. 

 Where external rubber collars are specified for Ogee pipe joints the rubber collars 
shall conform to the following specification: 

(i) be approximately 200mm wide and 6mm thick; 

(ii) be fabricated from material conforming to SANS 924 and possess a shore   

(iii) be able to ensure a tension in the rubber collar adequate to preclude the 
infiltration of liquids and fine materials. 

 Where tape is specified for Ogee pipe joints the tape shall be of low density 
polyethylene coated with a polyisobutylene pressure sensitive adhesive and conform 
to the following specification: 

   
Overall width  300mm 

Overall thickness  0,3mm 

Tensile strength  15MPa (Minimum) 

Elongation at break  300% 

Adhesion to steel  1,5N/mm of width (minimum) 

Adhesion to self  1,0N/mm of width (minimum) 

Temperature performance 20°C to 60°C 

  
The tape must be applied to a clean concrete surface, free from grease, oil or other 
contaminants and relatively dry, which has been primed with a suitable, approved, 
primer evenly applied to the manufacturer's recommended specification.  When the 
primer is dry, but tacky, the tape shall be applied to give a wrinkle free double-wrapped 
joint.  At least 150mm of tape beyond the double-wrap shall be left after the tape has 
been cut and this is then firmly stuck into position. 

PSLE 3.1 (f) Sub-Soil Pipes  
(New Clause)  

Sub-soil pipes shall be perforated pitch fibre pipes conforming to SANS 921, or slotted 
uPVC pipes conforming to SANS 791 or "No Fines" concrete pipes conforming to BSS 
1194. 

 
PSLE 3.4 Material for Manholes, Catchpits and Accessories  

Add the following under the heading : 

“Manholes, catchpits, etc. shall be constructed of brick, cast in-situ concrete or 
precast concrete sections (cylinders).  Details of the precast concrete sections are as 
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shown on the Employer’s Agent’s drawings.  The material for jointing precast concrete 
sections shall be 'bitujoint' or a similar approved jointing compound.” 

PSLE 3.4.1 Bricks 

 Delete the first sentence, and replace with the following: 

 “Bricks used in stormwater structures shall be: 

 Burnt clay engineering bricks, having a nominal compressive strength of 28 MPa, and 
complying with the requirements of SANS 227.” 

PSLE 3.4.3 Manhole Covers, Grid Inlets, etc. 

Catchpits shall be fitted with precast concrete slabs or precast concrete frames and 
either precast concrete covers or cast iron covers as detailed on the Employer’s 
Agent's drawings. 

 Manhole covers and frames in areas not subject to road-traffic loads shall be either 
precast concrete or medium duty cast iron as detailed on the Employer’s Agent's 
drawings. 

PSLE 3.5.9 Composite Drainage System 
 (New Clause) 

 The fin drain system shall consist of a geonet drainage core and geopipe enclosed 
within a geotextile filter jacket. The fin drain shall be supplied prefabricated with 
geopipe for assembly on site. The fin drain shall have a minimum flow capacity of 

0,19 /s per metre (hydraulic gradient of unity and a pressure of 10 KPa) and shall not 
decrease in thickness by more than 20% under confining pressure of 10 kPa. 

 (a) Geonet Drainage Core 

 The core shall be non-corroding, rot-proof and manufactured from low density 
polyethylene with minimum characteristics as follows:- 

 Mass : 822 g/m² 

 Thickness : 5mm 

 Tensile Strength : 2,4 kN/m 

 Discharge capacity  : 3,0 /sec under 100 kPa at a hydraulic 
gradient of unity 

 (b) Drainage Pipe 

 The geopipe to be used in conjunction with the prefabricated fin drain shall be 
manufactured from high density polyethylene with not less than 60% of the 
surface perforated. 
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PSLE 5 CONSTRUCTION 
 
PSLE 5 Sub-Soil Drains  

(New Clause)  

(a) Stone Drains 

Stone drains shall consist of one or more sizes of single-size crushed stone laid 
in a trench to the cross-section shown on the Employer’s Agent's drawing with 
a uniform slope towards the point of discharge which will normally be a "no-
fines" block set in the side wall of a catchpit or manhole. 

(b) Piped Drains 

Piped sub-soil drains shall consist of a sub-soil pipe as specified under PSLE 2 
laid in a trench and backfilled with 10mm nominal sized crushed stone and 
coarse graded sand all as detailed on the Employer’s Agent's drawings. 

The drains shall slope uniformly towards the point of discharge which will 
normally be a catchpit or manhole and the pipe shall be built into the catchpit or 
manhole. 

(c) Geofabric Blanket 

Where specified the stone drain and piped drain are to be wrapped in a 
geofabric blanket as specified under Subclause 3.5 and as detailed on the 
Employer’s Agent's drawings. 

PSLE 5.2.2 Pipe Culverts 

 Add the following: 

 “Pipes with ogee joints, where they pass under roads and also on curved pipelines in 
verges, shall be wrapped with two layers of hessian soaked in cementitious grout. 
The wrapping shall be 400mm wide and placed centrally over each joint. 

 Unless otherwise stated in the Schedule of Quantities or indicated on the drawing, 
pipes with ogee joints shall be used. 

 Butt ended pipes will not be permitted. 

 Lifting holes should be suitably closed off to prevent the ingress of soil”. 

Unless otherwise specified concrete stormwater pipes shall be bedded and backfilled 
to Class 'C' standard and A.C. pipes to Class 'B' standard, as detailed on the 
Employer’s Agent's drawings. 

 Pipe laying shall commence in any particular section as soon as possible after the 
excavation has been completed and the trench bottom has been inspected and 
approved by the Engineer.  The Contractor shall meet all costs of operations ordered 
by the Engineer to remedy defects in the trench caused by lengthy exposure.  
Backfilling shall not commence until the Contractor has received the authority of the 
Engineer. 

Unless otherwise specified, the joint gaps outside and inside the pipes need not be 
caulked. 
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 Anchor blocks shall be constructed to details shown on the Employer’s Agent's 
drawings and unless otherwise specified will only be required where the slope of the 
pipe is 1 in 3 and steeper.” 

 

PSLE 5.2.3 Concrete Casing of Pipelines  

 Where concrete encasement is specified, the pipes shall be encased in 20Mpa 
concrete to the dimensions and details shown on the Employer’s Agent's drawings. 

PSLE 5.5 Catchpits, Manholes, Inlets and Outlet Structures   

 Immediately upon completion of laying a length of drain, the base and a height of 
each manhole or catchpit, sufficient to protect the pipe and to preclude water or debris 
from the pipe, shall be constructed. 

 The Contractor's attention is specifically drawn to the effect of constructing manholes 
where the pipe on the downstream side has a very steep grade.  In such cases, it is 
necessary to construct a base slab at a lower level in relation to the design invert level 
than would otherwise be the case and involves also additional concrete to benching 
or brickwork to chamber walls. 

Step irons shall not be required, unless particularly specified on the Employer’s 
Agent's drawings. 

PSLE  5.5.4 Manhole Covers and Grids  

Delete the contents of this subclause and replace with the following:  

 “Manhole frames shall be set in a full 13mm thick bed of 1:3 cement: sand mortar and 

45 fillets, also of 1:3 mortar, shall be constructed to the edge of the frame. 

 Unless other specified manhole and grid frames within the road formation shall be 
tilted to conform exactly to the level and fall of the surrounding formation.  In other 
areas the manhole frames and covers shall normally be set horizontal with the top set 
50mm above the highest contiguous ground level.” 

PSLE 5.5.5 Precast Manholes  

Delete the contents of this subclause and replace with the following:  

“Precast manholes shall be constructed as detailed on the Employer’s Agent’s 
drawings. 

 Precast sections shall be placed with the male joint upwards and the pipe sections 
and cover slabs shall be carefully and firmly bedded on a continuous layer of 'bitujoint' 
or similar approved jointing material so as to ensure a watertight joint of approximately 
5mm all round.  (For 1066mm diameter sections approximately 1 joint can be made 
per litre).  Before bedding the precast sections the ends shall be coated with a suitable 
primer for the type of jointing material to be used. After bedding, the joint shall be 
neatly finished flush with the inner surfaces.” 
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PSLE 5.5.6 Benching 

 Delete “granolithic plaster” and replace with “concrete topping consisting of a 1:2:3 
cement, sand and 7mm stone mix by weight. The sand proportion may be varied 
between 1,5 and 2,5 to obtain ideal workability.” 

PSLE 5.8 Installation of Composite Drainage System 
 (New Clause) 

 The geopipe shall be placed at the bottom of the geonet with the channel section of 
the geopipe as the invert of the drain. 

 The geotextile filter jacket shall then be wrapped around the geopipe and 
stapled/joined at 300mm intervals. The complete system shall then be placed in the 
trench ensuring that during backfilling the fin remains vertical. 

 

PSLE 6 TOLERANCES 

PSLE 6.6 Pipes into Manholes/Catchpits 
(New Clause) 

 Pipes may protrude up to 300mm into a manhole/catchpit. This relaxation will only be 
permitted if the pipe does not have to be cut. The “dead space” formed at the end of 
the manhole is to be suitably benched off to prevent the collection of silt and rubbish. 

PSLE 6.7 “As-Built” Details 
(New Clause) 

 The Contractor shall submit as-built levels, distances between manholes and the 
grades of pipelines for which he requires payment, at the time he submits his monthly 
payment claim. A sample form is obtained from the Engineer. 

 

PSLE 8 MEASUREMENT AND PAYMENT 

PSLE 8.2.1 (a) Supply, Lay and Joint Pipe Culverts ................................................ m 

Amend the item as above and add the following:  

“Irrespective of depth to invert, pipes will be measured in individual sizes and classes 
per horizontal linear metre from centre to centre of manholes or catchpits or to the 
end of the pipe at the face of headwalls or similar structures.  No deduction will be 
made for manholes.  Connections to existing systems will be measured by number 
and should include for making good.  Rates will include for all costs to supply, lay and 
joint the stormwater pipes, for all cutting, damage and waste and to clean and inspect 
the system upon completion. 

Unless otherwise specified, progress payments will be made only for completed runs 
between structures and only after the run has been completely backfilled and the 
structures completed to sufficient extent to adequately protect the pipeline, as 
determined by the Employer’s Agent.” 

 

PSLE 8.2.8 Supply and Install Manholes, Catchpits and the like 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-50 8040/001/2040 

The rates for manholes and catchpits shall cover the cost of supplying and installing 
or laying (as applicable) the units complete as specified under subclause 8.2.8 and 
as detailed on the Employer’s Agent's drawings including for precast concrete frame 
and cover, and shall also cover the cost of dealing with any excavation (in all materials 
including disposal of surplus) that is additional to that measured under the item for 
pipe trench excavation (see subclauses 8.2.2 and 8.2.3 of SANS 1200 DB).  Extra 
over payments will be made for the following items complete: 

(i) Cast iron frame and cover......................................................... No. 

(ii) Downstream pipe at grade steeper than 1 in 4.......................... No. 

(iii) Backdrop manholes .................................................................. No. 

Progress payments will be for completed manholes and catchpits only. 

(d)  Sub-soil Drains (state type)................................................................ No. 

Where the Engineer directs that sub-soil drains be installed, measurement will be per 
horizontal linear metre of completed drain to the cross-section specified and the rates 
will include for supplying, laying, bedding and jointing the pipe where pipes are 
specified. 

PSLE 8.2.8 Supply and Install Manholes, Catchpits, and the lik 

  Delete the words “but excluding excavation and backfilling, which will be measured 
separately” and replace with “including dealing with any excavation in all materials 
(including disposal of surplus) which is additional to that measured under the item for 
pipe trench excavation     ( see subclause 8.2.3 of SANS 1200 DB)”. 

PSLE 8.2.13 Composite Drainage System........................................................................ m 
(New Clause) 

  The composite drain will be measured linearly on slopes overall as laid. No deductions 
will be made for specials, but deductions will be made for the interrnal length of 
manholes. Separate items will be scheduled for different diameters of pipes, where 
relevant. 

  The rate shall cover the cost of providing the composite drain and the cost of laying, 
bedding, backfilling, jointing and making connections into manholes. 

PSLE 8.2.14 Breaking into existing manholes ............................................................. m 
(New Clause)  

  The rate shall include for all labour and materials required for breaking into, laying of 
pipe, benching where necessary and making good around the pipe and all necessary 
reinstatement around the manhole on completion of the connection. 
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PSM ROADS (GENERAL) 

PSM 6 TOLERANCES 

PSM.6.4 Level Control of Road Layers 
 (New Clause) 

 The Contractor shall submit at the time of requesting acceptance of a road layer a 
record of the surface levels of that section, taken at metreage intervals to coincide 
with the level pegs. A sample form is obtainable from the Engineer’s Agent. 

PSM 7 TESTING 

PSM 7.1 General 

 Add the following :  

 “The random sampling method of TMH 5, for the spotting of positions, for field density 
testing will not necessarily be applied by the Employer’s Agent’s Representative. 
Density testing shall be carried out where, in his opinion, the density of the compacted 
layer is suspect. The Contractor shall present the full width of the layer, between the 
stated linear stake values, for acceptance. Only in exceptional cases will partial widths 
of layer be accepted for testing.” 

PSM 7.3 Routine Inspection and Testing 

 Add to Clause 7.3.2: 

 “The request for acceptance of a layer shall be submitted in writing, specifying the 
exact location of the section and type of layer. On receipt of all these details the 
Engineer’s Agent’s Representative will arrange for the necessary inspections and 
tests to satisfy himself that the road layer complies. Testing will be carried out as 
expeditiously as possible, and the results will be available within 48 hours of receipt 
of test request. The Contractor shall backfill the test holes left in the layer with a similar 
material to that of the layer tested and compact the material to a similar density. 
Concrete shall not be used.” 

PSM 8 MEASUREMENT AND PAYMENT 

PSM 8.2 Inspection and Testing of a Road Layer 
 (New Clause) 

 The cost of refilling and compacting the density test holes shall be included in the rate 
tendered for the construction of that layer. 
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PSME SUBBASE 

PSME 3 MATERIALS 

PSME 3.1.2 Classes of Excavation  

  Notwithstanding subclause 3.1.2, the definitions of the wording 'efficiently removed' 
and 'efficiently loaded' given in PSDM shall equally apply to subclauses (a)(1), (b)(1) 
and (c)(1) of subclause 3.1.2 of SANS 1200D. 

PSME 3.2.1 Subbase Material 

 With reference to Clause d(ii) and d(iii), the regional factor shall be taken as 0,6. 

PSME 5 CONSTRUCTION 

PSME 5.5.1 Rate of Application  

  Where stabilization of the subbase is required the type of stabilizing agent and rate 
of application shall be as stated in the Schedule of Quantities.  The rate of application 
shall be as a percentage, by mass, of the mass of the material to be stabilized 
measured at maximum dry density. 

PSME 5.4.1 Placing 

 The subbase layer shall be 150mm thick unless shown otherwise on the drawings. 

PSME 5.4.4 Compaction  

  Gravel shoulders and gravel wearing courses shall be compacted to at least 95% 
MDD density. 

PSME 5.5.4 Mixing-In of Stabilizing Agent, watering and compaction 

  Notwithstanding subclause 5.5.4.1 mixing of the material to be stabilized and the 
stabilizing agent shall continue until the mix is of uniform colour and in the opinion of 
the Employer’s Agent has been thoroughly mixed. 

PSME 6 TOLERANCES 

PSME 6.1 Dimensions, Levels, etc. 

PSME 6.1.1 General 

 Add the following to Clause 6.1.1: 

 “For layers, constructed of subbase quality material, on which the bituminous surface 
will be placed, the tolerance for dimensions and level shall be as set out in SANS 
1200 MF Clauses 6.1.2 to 6.1.6 inclusive.” 
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PSME 7 TESTING 

PSME 7.1 General  

PSME 7.1.1 Tests to the Contractor's Account 

Unless otherwise specified the Contractor shall make arrangements with a soils 
testing laboratory to undertake the following tests and to pass the test results to the 
Engineer. 

The costs of such tests shall be included in the rates tendered for the appropriate item 
in the Schedule of Quantities. 

  a) Material imported from outside the Contract Site as subbase, gravel shoulder 
or gravel wearing course material 

   One CBR and two indicator tests per 500m³ of compacted material brought 
on to site.  (Beach or river sand will normally be exempted from this 
requirement).  A sample and one CBR and two indicator tests of the material 
proposed for importation shall be submitted to the Engineer for approval prior 
to the commencement of importation. 

  b) Stabilized material in place 

   One CBR per 5000m² of completed surface area stabilized with a stabilizing 
agent other than cement. 

   One UCS per 5000m² of completed surface area stabilized with cement. 

  c) Compacted subbase, gravel shoulder or gravel wearing course 

   One density and moisture content per 500m² of compacted subbase, gravel 
shoulder or gravel wearing course, as applicable. 

  Should any of the tests referred to in b) and c) above fail to comply with the specified 
requirements, the Contractor shall at his own expense remedy the failure and submit 
a new test to the Engineer. 

PSME 7.1.1 Tests to the Employer's Account 

   Where CBR, indicator tests and the like are required on natural material from within 
the Contract Site the Contractor shall also make arrangements with a soils testing 
laboratory to undertake these tests, the costs of which will be met by the Employer.  
Payment for such tests will be per sample tested and reported to the Engineer. 

PSME 7.2.2 Routine Inspections and Testing  

  The Employer’s Agent shall have free access to the site and will undertake 
inspections of the work in progress to ascertain compliance with the specifications.  
The Contractor shall be prepared at any time to demonstrate such compliance and 
will be required to establish conformity to line, level, cross-section and tolerance by 
the use of straight-edge, tape, level, etc. 

  Notwithstanding subclause 7.2.2 the Employer’s Agent may require additional tests 
to those specified in clause PSME 7 above.  Where such additional tests prove 
compliance with the specification, the costs will be met by the Employer.  Where such 
tests fail, the costs to remedy the failure and the costs of the tests shall be met by the 
Contractor. 

  Permissible deviation from specified MDD densities when materials are tested at 
OMC shall be -0% with no top limit. 
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PSMF  BASE 

PSMF  MATERIALS 

PSMF 3.1.2 Classes of Excavation  

  Notwithstanding subclause 3.1.2, the definitions of the wording 'efficiently removed' 
and 'efficiently loaded' given in Clause PSDM shall equally apply to subclauses (a)(1), 
(b)(1) and (c)(1) of subclause 3.1.2 of SANS 1200D. 

PSMF 3.3.2 Graded Crushed Stone 

 Add the following to Clause 3.3.2 after the words SANS 1083 “for 37,5mm stone”. 

PSMF 3.3.6 Properties of Graded Crushed Stone and Graded Crushed Stone with Fines  
 (New Clause) 

  In addition to the requirements of subclauses 3.3.2 and 3.3.3 the minimum CBR at 
98% MDD density of graded crushed stone and graded crushed stone with fines shall 
be 80%. 

PSMF 5.4.1 Placing 

  Notwithstanding subclauses 5.4.1 and 5.6.1 the base shall not be placed until the 
subgrade or sub-base layer, as applicable, has been inspected and approved by the 
Employer’s Agent. 

PSMF 5.4.4.2 Compaction 

 Delete “98%” and replace with “100%.” 

PSMF 5.4.3 Graded Crushed Stone and Graded Crushed Stone with Fines   

Add the following :    

c)  Where it is found necessary, after compaction, to add material to the base the full 
depth of crushed stone shall be scarified before adding the material and thereafter 
the whole layer shall be mixed and re-compacted in one operation. 

PSMF 5.5 Stabilization  

  Where stabilization of the base is required the type of stabilizing agent and rate of 
application shall be as stated in the Schedule of Quantities.  The rate of application 
shall be as a percentage, by mass, of the mass of the material to be stabilized 
measured at maximum dry density. 

PSMF 6 TOLERANCES 

PSMF 6.1.5 Cross-section 

 Delete “25mm” from Clause 6.1.5 and replace with “15mm”. 
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PSMF 7 TESTING 

PSMF 7.1 General  

PSMF 7.1.2 Tests to the Contractor's Account 

Unless otherwise specified the Contractor shall make arrangements with a soils 
testing laboratory to undertake the following tests and to pass the test results to the 
Engineer.  The costs of such tests shall be included in the rates tendered for the 
appropriate item in the Schedule of Quantities. 

a) Natural gravel, processed gravel and crushed stone imported as base material 

 One CBR and two indicator tests per 5000m² of compacted material brought on site.  
A sample of one CBR and one indicator test of the material proposed for importation 
shall be submitted to the Engineer for approval prior to the commencement of 
importation. 

 b) Stabilized material in place 

 One CBR per 5000m² of compacted gravel base stabilized with a stabilizing agent 
other than cement. 

 One UCS per 5000m² of compacted gravel base stabilized with cement. 

 c) Aggregate crushing value (ACV) 

 One ACV test per 3000m³ of compacted material brought on site.  One ACV test result 
shall be submitted to the Engineer for approval prior to the commencement of 
importation. 

 d) Flakiness 

 One flakiness index per 3000m³ of compacted material brought onto site.  One 
flakiness index test result shall be submitted to the Engineer for approval prior to the 
commencement of importation. 

 e) Compacted base 

 One density and moisture content per 500m² of compacted base. 

 Should any of the tests referred to in b) and e) above fail to comply with the specified 
requirements, the Contractor shall at his own expense remedy the failure and submit 
a new test to the Engineer. 

PSMF 7.1.3 Tests to the Employer's Account 

Where CBR, indicator tests and the like are required on natural gravels from within 
the Contract Site the Contractor shall also make arrangements with a soils testing 
laboratory to undertake these tests, the costs of which will be met by the Employer.  
Payment for such tests will be per sample tested and reported to the Employer’s 
Agent. 
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PSMF 7.3.2 Routine Inspections and Testing  

  The Employer’s Agent shall have free access to the site and will undertake 
inspections of the work in progress to ascertain compliance with the specifications.  
The Contractor shall be prepared at any time to demonstrate such compliance and 
will be required to establish conformity to line, level, cross-section and tolerance by 
the use of straight-edge, tape, level, etc. 

  Notwithstanding subclause 7.3.2 the Employer’s Agent may require additional tests 
to those specified in clause PSMF 7 above.  Where such additional tests prove 
compliance with the specification, the costs will be met by the employer.  Where such 
tests fail, the costs to remedy the failure and the costs of the tests shall be met by the 
Contractor. 

  The permissible deviation from specified MDD densities when materials are tested at 
OMC shall be -0% with no top limit. 

PSMF 7.3.2 Routine Inspection and Testing 

 Delete Clause 7.3.2 and replace with the following: 

 “The density measured at all test holes shall be a minimum of the4 density specified 
for the lot to be acceptable”. 
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PSMG BITUMINOUS SURFACE TREATMENT 

PSMG 3 MATERIALS  

PSMG 3.1 Prime  

  Unless otherwise specified in the Schedule of Quantities or approved by the 
Employer’s Agent the prime shall be a cutback bitumen grade MC-30 complying with 
SANS 308. 

PSMG 3.3 Bituminous Binder  

  The bituminous binder shall be as specified in the Schedule of Quantities.   

PSMG 3.4 Bituminous Binder  

  The bituminous binder shall be as specified in the Schedule of Quantities.   

PSMG 3.6 Aggregate  

  Grade 1 aggregates shall be used. 

PSMG 5 CONSTRUCTION 

PSMG 5.2 Prime Coat  

  Where difficulty is experienced in obtaining satisfactory penetration of the prime (such 
as may be the case with a natural gravel base) the Employer’s Agent may instruct the 
Contractor to add up to 10% of power paraffin to the prime.  Where power paraffin is 
added the rates of application shall be increased so that the application of nett 
bitumen remains as specified. 

PSMG 7  TESTING 

PSMG 7.1 Initial Testing  

  In addition to the test testing of materials and binder, the contractor shall, at his own 
cost, provide the following information to the Employer’s Agent for determination of 
the seal design:  

1) ALD’s of the surfacing aggregate.  

2) Ball penetration test results at a minimum of 1 test per 200m. 

3) Surface texture (sand Patch) at a minimum of 1 test per 500m 

These test results shall be supplied to the Employer’s Agent a minimum of 3 weeks 
before the commencement of the construction of the seal. 

 

 

 

 

 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-59 8040/001/2040 

PSMG 8 MEASUREMENT AND PAYMENT 

PSMG 8.4.14 Power Paraffin ................................................................................ ℓ 

 The unit of measurement for power paraffin added to the prime as described in clause 
PSMG 5.2 shall be the litre. 

The rate shall cover the cost of supply, transport, measuring and adding the power 
paraffin to the prime and for carrying out all processes necessary for the proper 
execution of the work. 
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PSMH ASPHALT BASE AND SURFACING 

PSMH 3 MATERIALS  

PSMH 3.1 Prime  

  Unless otherwise specified in the Schedule of Quantities or approved by the Engineer 
the prime shall be a cutback bitumen grade MC-30 complying with SANS 308. 

PSMH 3.4.2 Surfacing  

  Unless otherwise specified the bituminous binder for the road surfacing (or wearing 
course) shall be a bitumen of grade 50/70 pen. or 70/100 pen. complying with the 
requirements of SANS 307. 

PSMH 3.5.6 Grading and Mix Proportions 

Amend the heading as above   

The grading and mix proportions for the continuously graded asphalt shall be as 
follows, superseding Table 2 and subclauses 8.1.5 and 8.1.6. 

Grading Limits for Combined Aggregate and Mix Proportions for 
Asphalt Surfacing 

Continuously Graded 

Sieve Size Coarse Medium Fine 

(mm) % Passing Through Sieve by Mass 

26.500 85 – 100 - - 

19.000 71 – 84 - - 

13.200 62 – 75 100 - 

9.500 62 – 76 82 – 100 100 

4.750 42 – 60 54 – 75 64 – 88 

2.360 30 – 48   

1.180 22 – 38 27 – 42 35 – 54 

0.600 16 – 28 18 – 32 24 – 40 

0.300 12 – 20 11 – 23 16 – 28 

0.150 8 – 15 7 – 17 10 – 20 

0.075 4 – 13 4 – 10 4 - 12 

Nominal Mix Proportions 

Aggregate 94% 94% 93% 

Bitumen 5.5% 5.5% 6.0% 

Active Filter 1% 1% 1% 
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PSMH 4 PLANT AND EQUIPMENT 

PSMH 4.2 Binder Distributor 

 Add to Clause 4.2: 

 “The Employer’s Agent may in certain instances authorise the application of the prime 
coat by means of a hand operated sprayer. The Contractor shall submit, in writing, 
his intended methods to ensure that the temperature and rate of application 
requirements will be achieved, before authority is given. The continuation of this 
authority is dependent upon satisfactory results being achieved.” 

PSMH 5 CONSTRUCTION  

PSMH 5.1.1 Preparation of Surface 

 Add to subclause (b) : 

Where the previously primed surface has become unsuitable the Engineer’s 
Representative may order a tack coat to be applied prior to the bituminous surface 
being applied.” 

PSMH 5.1.5.1 Prime and Tack Cost 
 

 Add new Clause  

“When the moisture content of the upper 50mm of the base course is greater than 
50% of OMC.” 

PSMH 5.5.2 Marshall Criteria  

  The properties of the asphalt shall conform to the table below, superseding Table 6 
and Table 7 as appropriate. 

Asphalt Mix Requirements:  Base and Surfacing 

Property 
 

Unit 
Continuous 

graded 
base mixes 

Continuous 
graded surfacing 

mixes 

Marshall Stability kN 8 – 18 8 – 18 

Marshall Flow  mm 2 – 6 2 – 6 

Stability/Flow  kN/mm 2,5 (min) 2,5 (min) 

VMA  % 14 (min) 15 (min) 

VFB  % 65 – 75 65 – 75 

Air voids  % 4 – 6 4 – 6 

Indirect tensile strength @ 25oc  kPa 1000 (min) > 1000 (min) 

Dynamic Creep Modulus @ 40oC MPa 20 (min) 20 (min) 

Modified Lottmann TSR 0,8 (min) 0, 8 (min) 

Air permeability @ 7% voids  cm2 1 x 10 –8 1 x 10 –8 

Binder film thick  .001mm 5,5 – 8,0 5,5 – 8,0 

Filler/bitumen ratio - 1,0 – 1,5 1,0 – 1,5 
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PSMH 5.1.5.2 Asphalt  

  Add the following :  

“Any asphalt which, in the opinion of the Employer’s Agent, has not been properly 
compacted prior to rain falling on it shall be cut out and replaced at the expense of 
the Contractor.” 

PSMH 5.6.5 Transportation of the Mixture 

  The asphalt shall be completely covered with tarpaulins or other suitable material to 
protect the mixture from the weather and to prevent loss of heat during transportation. 

PSMH 5.5.7.1 Approval of Mix  

  The Contractor shall, at least 3 weeks before delivery of materials, submit to the 
Employer’s Agent for his approval his mix design proposals and, if requested, 
samples of the aggregates, filler materials and bituminous binder he proposes to use 
in the mix. 

  The Employer’s Agent may further require the Contractor to manufacture and place, 
on an approved portion of the roadworks, one or more trial mixes, which will be paid 
for at the tendered rate. 

PSMH 5.8 Compaction  

  Notwithstanding the general requirements listed under subclause 5.8 which apply to 
rolling and compaction the following requirements shall also apply. 

f)  Rollers and other heavy equipment shall not be allowed to stand on recently laid 
asphalt. 

g)  No traffic shall be allowed on any section of completed asphalt until the day after 
it has been laid. 

   

PSMH 6 TOLERANCES 

PSMH 6.3.5 Cross-section 

 Add to Following : 

“The height of the edge of completed surfacing shall be not less than 5mm and not 
more than 10mm ABOVE the level of channelling. 

Notwithstanding these allowances, at no place shall the level of the top of the asphalt 
surface fall below that of the adjacent low side concrete channel”. 

PSMH 6.3.6 Smoothness  

  Unless otherwise specified on the drawings, smoothness shall be to Degree of 
Accuracy III. 
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PSMH 7 TESTING 

PSMH 7.2.4 Density Testing 

 Delete the second sentence, viz.: 

 “Not more ...........density” 

 and replace with: 

 “The density of all cores shall be equal to, or greater than the 95% Marshall Density, 
for the lot to be acceptable.” 

PSMH 8 MEASUREMENT AND PAYMENT 

PSMH 8.4.2 Computation of Quantities 

 Add the following : 

 “Notwithstanding the provisions of this clause, the unit of measurement for asphalt 
surfacing shall be the square metre of surface area.” 

PSMH 8.4.2 Computation of Quantities  

  Notwithstanding the previsions of subclause 8.4.2, asphalt complying with the 
specifications shall be measured by the ton as follows.  

a) Overlays on existing roadways and specified levelling courses 

Measurement shall be by weighbridges certificates submitted to the engineer 
on delivery of the asphalt.  

b) Asphalt base and wearing course laid on supporting road layerworks 
constructed by the contractor.  

Measurement shall be by weighbridges certificates submitted to the engineer 
on delivery of the asphalt, subject to the following limitations.  

The tonnage measured shall not exceed the product of:  

(i) the nett roadway area receiving the asphalt layer,  

(ii) the thickness of the asphalt layer, and 

(iii) The in place compaction density achieved  

The thickness of the asphalt layer is defined as th stated nominal thickness plus 
15% additional up to a maximum of 7,5mm additional thickness. Where multiple 
asphalt layers are specified, the 15% additional shall be applied to the layers 
individually. However, the total cumulative additional thickness shall not exceed 
7,5mm on any section of roadway where multiple asphalt layers are specified.  

The computation of limiting tonnages shall apply to each individual section of 
roadway.  

No measurement or payment will be made for asphalt not complying with 
specifications.  
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PSMJ SEGMENTED PAVING 

PSMJ 3 MATERIALS 

PSMJ 3.1.1 General 

  Concrete blocks as supplied shall be free from ALL cracks. 

  The exposed surface of no more than 2 blocks per square metre of completed paving 
shall have ANY chip, spall or protuberance. 

  Samples of the specified class, strength and type of block to be used on this Contract 
shall be submitted to the Engineer for his approval before any units are delivered to 
site.  The wearing surface texture of the blocks shall be slightly rough but dense and 
uniform. 

PSMJ 5 CONSTRUCTION  

PSMJ 5.1 Preparation  

  The subbase shall be approved by the Employer’s Agent prior to the spreading of 
bedding sand. 

PSMJ 5.3 Placing and Compacting of Sand Bed  

  Notwithstanding subclause 5.3 the sand bed shall be screeded between screed rails 
set to precise levels.  Care is to be taken to avoid uneven compaction of the screeded 
sand and workmen shall not be permitted to walk over the screeded area either during 
or after the screeding operation. 

  The sand shall be screeded to a surcharge level to allow for compaction.  In order to 
establish the correct level an allowance of 1,4 x compacted thickness is generally of 
the right order but to ensure that the surcharge is correct the final road level shall be 
checked after the first few metres of blocks have been laid and vibrated into place.  If 
the level is incorrect the blocks must be lifted and the sand raked and re-screeded to 
achieve the correct level. 

  To help maintain uniformity the sand shall be obtained from a single source and 
allowed to drain before use and shall be covered over to minimise moisture changes. 

PSMJ 5.4 Laying of Units  

  At the start of the laying operation extra care shall be taken to ensure that the first 
blocks are laid at the correct angle and hard up against a firm starting edge such as 
a kerb or channel. 

  The order of laying must ensure that the blocks can be placed easily and in such a 
way that it is not necessary to force a block between blocks already laid. 

  Each block shall be placed firmly against its neighbours, being held slightly above the 
laying course so as not to disturb the bedding sand until the block is in its correct 
position.  (Care must be taken not to tilt the blocks on the leading edge by standing 
on them).  Any cracked or damaged blocks shall be rejected and carted away from 
the work area. 

  To ensure continuity of pattern, careful setting out must be done and stringlines set 
up, particularly around obstructions. 
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PSMJ 5.5 Filling Gaps in Unit Pattern  

  Where the minimum dimension of a gap is less than 20mm the gap shall be filled 
using 1:4 cement : sand mortar instead of 15 MPa concrete. 

  Concrete or mortar filled gaps may be used along edge restraints or against 
obstructions, but are not acceptable in the carriageway itself.  Where a gap in the 
carriageway is unavoidable due to unusual shapes or obstructions, the following 
procedure must be used.  Cutting of blocks must commence a sufficient distance from 
the gap such that standard width joints can be achieved without using any blocks of 
less than 2/3 of a full block length or width. 

PSMJ 7 TESTING  

PSMJ 7.4.1 Wet Strength Test 

  Before acceptance of block paving, the following number of compressive tests shall 
be approved by the Employer’s Agent. 

For paved areas up to 100m² : 6 No. Tests 

For paved areas between 100 and 500m² : 12 No. Tests 

For paved areas greater than 500m² : 12 No. Tests per 500m² 

 Where test results in accordance with SANS 1058, have been delivered to the 
Employer’s Agent by the manufacturer for production batches, the number of samples 
from site may be reduced as determined by the Employer’s Agent. 
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PSMK KERBING AND CHANNELLING 

PSMK 3 MATERIALS 

PSMK 3.1 Concrete   

Add the following :   

“The Contractor shall submit his design mix and the proposed slump for the concrete 
to be extruded at least three weeks before kerbing operations are scheduled to 
commence. 

 It shall also be incumbent on the Contractor to make up a trial mix well in advance of 
the scheduled commencement of kerbing operations, and to cast a minimum of 6 
cubes for testing purposes. 

  Two cubes shall be crushed at 7 days, 14 days and 28 days. 

 No extruded concrete kerbing and channelling shall be placed until the Contractor 
has satisfied the Employer’s Agent as to the suitability of the mix and the Employer’s 
Agent has received at least the 7 and 14 day test results. 

 The cost of preparing test specimens and testing the trial mix shall be borne by the 
Contractor.” 

PSMK 3.5 Expansion Joint Sealant   

The filler board for expansion joints in kerbing shall consist of a 13mm thick bitumen 
impregnated soft board. 

Expansion joints in all concrete kerbing and channelling shall be provided at 20m 
intervals and shall be constructed of filler board, as specified in clause PSMK 2, 
followed by a 10mm deep joint sealant (refer clause PSMK 3) which shall be finished 
flush with the kerb face. 

Notwithstanding subclause 3.5 the sealant for expansion joints in kerbing shall consist 
of a gun grade joint sealing material such as "Plycol 327" or similar approved and 
shall be grey in colour. 

PSMK 3.8 Curing Compound 

 Add the following at the end of the sentence : 

 “and be a resin based white pigmented type.” 

PSMK 3.9 Bedding Material 

 Notwithstanding the contents of Clause 3.9, a 1:8 cement sand mix shall be used or 
if the layer is more than 30mm thick a strength concrete of Grade 20.” 

 Notwithstanding subclause 3.9, where specified, concrete shall be used as bedding 
material for precast concrete kerbing and channelling.  The concrete grade and 
thickness of bedding material shall be as shown on the drawings. 
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PSMK 5 CONSTRUCTION 

PSMK 5.1 Excavation and Bedding 

 Delete the first paragraph viz. “Trenches for .............. grade.” 

PSMK 5.2 Precast Concrete Kerbing and Channelling 

 Add in second line “10mm to” before “50mm”. 

 Delete in the last paragraph from “the kerbs shall” to “15 MPa and.” 

PSMK 5.2.1 Precast Concrete Kerbing and Cast-in-situ Concrete Channelling 
 
 (New Clause) 

 After the precast kerbs have been laid the formwork for the channelling shall be set 
up. Expansion joints shall be allowed for at approximately 8 metres intervals, i.e. 
opposite the joint between the kerbs. The principles of Clause 5.4 shall apply to the 
construction of cast-in-situ channelling. 

PSMK  5.4 Cast-In-Situ concrete kerbing and channelling 

 Cast-in-situ concrete kerbing and/or channelling shall be monolithic i.e. cast in one 
operation and plastering or the addition of a mortar paste topping will not be permitted. 

PSMK 5.8 Machine Placed (Extruded) Kerbing and Channelling 

 Before commencing kerb laying on the site, the first 50m length of kerb and channel 
to be constructed shall be regarded as trial kerb and channel. The Contractor shall 
demonstrate in the trial length the methods he proposes to use for the construction of 
the kerb and channel, including joints, texturing, the achievement of a smooth surface 
and dense fully compacted concrete. It may be constructed either in the recognised 
position in a road or elsewhere on the site in which case it shall be demolished, broken 
out and removed at the Contractor’s expense. 

 The trial kerb and channel shall be constructed with the plant and equipment to be 
used on the works and the equipment’s motion forwards and the handwork carried 
out on the extruded section shall be so controlled and used as to produce a kerb and 
channel to the shape, lines and levels specified. 

 The time taken to lay the test strip shall be recorded, which in the event of acceptance, 
shall be used to calculate a rate of extrusion which shall not be exceeded without the 
permission of the Employer’s Agent. 

 If the concrete in the trial strip fails to meet the test requirements, the Contractor may, 
at his own cost, cut further cores from the kerb and or channel up to a maximum of 
one core per 100m length. The strengths obtained on such cores, together with those 
tested on the instruction of the Employer’s Agent, shall be used to test compliance 
with the strength requirements. 

 The Contractor may, unless advised of any deficiencies in the trial kerb and channel, 
proceed with kerbing as soon as acceptable core test results are obtained. 

 In the event of deficiencies in the trial kerb and channel, the Contractor shall, at his 
own expense, demolish the rejected sections and remove to the designated tip site 
and repeat the 50m long trial strip. This process shall be continued until the Contractor 
has produced kerb and channel in accordance with this specification. He may then 
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proceed with kerb and channel construction proper. Any unacceptable trial length 
shall be broken out and removed to spoil, at the Contractor’s expense before any 
subsequent trial length is permitted to commence. 

 Core test holes shall be filled with 30 MPa concrete mixed with a suitable adhesive 
compound. 

 No other means of testing the concrete will be considered and any kerb or channel 
not complying with all the requirements of the specification shall be broken out, 
removed to spoil and replaced at the Contractor’s own expense. 

 The Contractor shall ensure that no change of circumstances or conditions is made 
to jeopardise the quality of the kerb and channel under construction. If, in the opinion 
of the Employer’s Agent, this does occur, he may order the construction of a further 
trial length of 50m of kerb and channel in accordance with the requirements of this 
specification. Work on the kerb and channel proper shall not proceed until a trial strip 
has been constructed in accordance with the requirements of this specification. No 
claims for delays will be considered by the Employer’s Agent on account of further 
trial lengths of kerbing being ordered. 

PSMK 5.8.3 Subbase Preparation  

 Delete in the first line from:“500mm beyond” to “as relevant” and replace by “150mm 
beyond the back face of the kerb.”  

Note this dimension applies to the compaction width required for the road layer. 

Immediately prior to placing concrete for machine placed (extruded) kerbing and 
channeling, the subbase or base, as applicable, shall be swept clean of all loose or 
foreign matter and shall be dampened. 

PSMK 5.10 Protection   

 Where concrete kerbing and channelling is installed prior to road layerworks a curing 
time of at least 7 days (refer subclause 5.8.5) must be allowed and backfilling behind 
the kerb shall have been completed to the density specified for verge compaction 
before layerworks are commenced. 

 Cement washing over discolored sections of kerbing and channelling will not be 
acceptable. 

PSMK 5.13 Junction with existing Kerb And Channel 
(New Clause) 

 The Employer’s Agent shall state in each case the length of existing kerb and channel 
to be removed. The exposed road layer surface shall be made good before 
proceeding. 

 Each uninterrupted length of kerbing shall be placed in one continuous operation in 
order to avoid joints.  Where it is necessary to join make-up sections the kerbing shall 
be cut vertically and a light tack coat of 60% cationic emulsion shall be applied before 
butting the new kerbing. 

 Immediately after the kerbing has hardened, backfill shall be placed and compacted 
to the density specified for completed verges. 
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PSMK 7 TESTING 

PSMK 7.2.1 Cast-in-situ and Extruded, Kerbing and Channelling 

 The Contractor shall take a set of 3 cubes of nominal size 150mm for every day's 
pour, every 20m³ of concrete poured or every 500m of kerbing and channelling cast-
in-situ or extruded, whichever gives the greater number of cubes. 

 These shall be tested by an approved laboratory at the contractors cost. 

 Results of cube tests shall be handed to the Employer’s Agent not later than 3 days 
after crushing. 

 This shall apply even if the concrete is supplied by a ‘ready-mix’ supplier. 

 Should the Employer’s Agent reject any portion of kerbing or channelling for 
suspected lack of strength the Contractor may elect to provide core tests undertaken 
in accordance with SANS Method 865.  Such core tests will be taken as conclusive 
evidence of in-situ concrete strength. 

PSMK 8 MEASUREMENT AND PAYMENT  

PSMK 8.1 Basic Principles 

 The unit rate for cast-in-situ and extruded kerbing and channelling shall include for all 
costs associated with testing as specified herein. 

Delete the second sentence of Clause 8.1.1 and replace by: “Deduction from the 
linear length of the kerbing will be made for transition kerb and channel, catchpit 
structures and motor-slopes. These items will be measured separately.” 

PSMK 8.2.14 Junction with Existing Kerb and Channel .................................................Unit : m 
(New Clause) 

 The unit of measurement for tying new kerb and channel into existing shall be per 
metre and shall include for all labour and materials necessary to comply with Clause 
PSMK 5.13 and to complete the junction. 

PSMK 8.2.15 Motor Slopes 
(New Clause) 

a) Standard Residential Motorslopes, with 3m ramps, as detailed on Drawing No 
PSMK 7/6 ............................................................................................ Unit : No. 

b) Extra-over for additional ramp width ....................................................... Unit : m 

 The rate shall cover the cost of supplying subbase quality material from commercial 
sources, placing to the required levels, watering and compacting to 95% MDD density, 
supplying and placing the concrete, forming of joints, screeding and finishing to the 
required levels. 

PSMK 8.2.16 Pedestrian Ramps 
(New Clause) 

a) Pedestrian Ramps, with floated concrete finish, as shown 
on Drawing No PSMK 7/7 ..................................................................... Unit : No 
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b) Pedestrian Ramps, with “bubble block”, as shown on 
Drawing No PSMK 7/7 & 7/8 ................................................................ Unit : No 

 The rate shall cover the cost of supplying subbase quality material from commercial 
sources, placing to the required levels, watering and compacting to 95% MDD density, 
supplying and placing the concrete, forming of joints, screeding and finishing to the 
required levels. 
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PSMM ANCILLARY ROADWORKS 

PSMM 3 MATERIALS 

PSMM 3.1.1 Guardrails  

  Guardrails and endwings shall be manufactured from plain carbon steel and have a 
hot-dip galvanized zinc coating finish all in accordance with the requirements of SANS 
1350. 

  Unless otherwise specified guardrails shall be terminated using Type 1(a) Standard 
endwings. 

PSMM 3.1.2 Posts and Spacer Blocks  

  Timber posts and spacer blocks shall be manufactured from Strength Group B 
hardwood and, where necessary, the 'nailing and stapling' method of banding shall 
be used.  Unless otherwise shown on the drawings timber posts shall be 2,0 metres 
in length, and shall have a single 20mm diameter bolt hole drilled through the post 
200mm below the highest point of the dome or roofing cut, as applicable. 

PSMM 3.2.3 Bolts, Nuts, Washers and Rivets 

  Where a road traffic sign is to be supported on a single timber pole 2 x 10mm 
(minimum) diameter bolts shall be used to fix the sign to the support. 

PSMM 5 CONSTRUCTION 

PSMM 5.3.2 Surface Preparation  

  The painting of road markings shall not be carried out sooner than two weeks after 
completion of the bituminous surfacing. 

PSMM 5.5 Street Name Boards 
(New Clause) 

 Poles shall be erected at the positions shown on the drawings and name blades 
attached as ordered. The correct spelling of the names of the streets, etc. to appear 
on the blades will be supplied in writing by the Employer’s Agent. 
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C3.4:  CONSTRUCTION:  PART C – PARTICULAR SPECIFICATIONS 

 

The following Particular Specifications are applicable to this contract 

 

PA :  Quality Assurance and Quality Control 

PB  : Grassing 

PC : Works to be executed in terms of the Expanded Public Works Programme 
(EPWP) 

PD : Project Health and Safety Specification 
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PA:   QUALITY ASSURANCE AND QUALITY CONTROL 

PA 1 SCOPE  
  

This specification covers the implementation of a quality control and quality assurance 
system to ensure full compliance with the specification throughout the duration of the 
Contract. The quality control program shall further serve to provide the basis of 
measurement of the quantities to prevent wastage of specialised materials. 

 
PA 2 DEFINITIONS 

  
W : Witness Point 
H : Hold Point 
RD : Record Data 
A : Activity 
Sign : Signature 
Eng : Engineer or Engineer’s Representative / Employer’s Agent 
Con : Contractor’s Quality Control Inspector 
 

PA 3 QUALITY PLAN 
 

The quality plan for each specified activity shall be carried out as per the quality plan 
schedules given below and shall be controlled and signed off by a person appointed for 
and dedicated to the implementation of the Quality Plan.  
 
No work shall commence without the approval of a Quality Plan by the Employer’s Agent. 
 

PA 3.1 EARTHWORKS : ROADWORKS 
 

Activity Acceptance W RD H Signature 
 

     Con Eng 

Approval of contract quality plan 

Approval from Engineer for spoil site 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

  H 

H 

  

Approval of master drawing register Drawing Register   H   

Confirm existing services 

Approval of materials 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

  H 

H 

  

Survey and setting out  Project Spec, SANS 1200   H   

Clearing and grubbing  Project Spec, SANS 1200   H   

Confirm roadbed preparation Project Spec, SANS 1200   H   

Approval of roadbed preparation Project Spec, SANS 1200   H   

Approval of subgrade 

Approval of subbase 

Approval of kerbing 

Approval of base 

Approval of surfacing 

Approval of mix design / seal design 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

Project Spec, SANS 1200 

  H 

H 

H 

H 

H 

H 

  

Verify final quantities Topographical Survey   H   

 
 

PA 3.2 STORMWATER PIPES 
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Activity Acceptance W RD H Signature 

 

     Con Eng 

Approval of contract quality plan Project Spec, SANS 1200   H   

Approval of master drawing register Drawing Register   H   

Approval of materials SANS 1200A 3.1   H   

Survey and setting out Project Specification   H   

Clearing and grubbing  Project Spec, SANS 1200   H   

Expose Existing Service (if applicable) Project Spec, SANS 1200   H   

Inspect pipes for any defects.  No damage to concrete   H   

Inspection of trenches (sides, alignment and 
bottom) 

Project Spec, SANS 1200   H   

Inspect bedding Project Spec, SANS 1200   H   

Commence backfilling in layers and compact Project Spec, SANS 1200   H   

Reinstatement Project Spec, SANS 1200   H   

 
 

 
PA 4 MEASUREMENT AND PAYMENT 

 
No additional payment will be made for preparing, confirming and maintaining / 
managing the QA Plan. The Additional cost (if any) shall be deemed to be included in 
the rates for the relevant work items.  
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PB:   LANDSCAPING AND GRASSING 

PB1  SCOPE 
 

This specification covers the requirements for topsoiling and grassing required for reservoir 
embankments, reinstatement of sensitive areas around structures and along pipeline routes 
where indicated on the drawings and schedule of quantities. 
 

PB2      SUPPORTING SPECIFICATIONS 
 

The following Specifications shall, inter alia, form part of this Particular Specification: 
 
 SANS 1200 DM  : Earthworks (Roads, Subgrade) 

 SANS 1200 D : Earthworks 

 SANS 1200 DA : Earthworks ( Small Works) 

 SANS 1200DB : Earthworks (Pipe Trenches) 

 

PB3 MATERIALS 

 
PB3.1   Topsoil 
 

Quality 
 
Topsoil should be a good quality sandy loam with a clay content of approximately 10% and 
with a ph of 6.5 – 7.0. Topsoil must be free of any harmful salts, substances and weeds. No 
soil particles and stones larger than 20mm will be accepted in any ratio in the topsoil. 
 
Topsoil to be obtained from commercial sources. 
 
Soil Tests 
 
A typical sample of the topsoil to be used on the site shall be tested for free nutrient 
availability, water retention, organic content and ph value. The landscape Contractor shall 
undertake similar analysis of “in situ” soil after spreading. The soil analysis report together 
with soil improvement recommendations (if required for normal horticultural use) is to be 
submitted to the Landscape Designer for approval. 

 

PB3.2   Fertilizer 
 

The type of fertilizer used shall be one or more of the following: 
 
  a) 2:3:2(30)Zn 
  b) Limestone Ammonium-Nitrate 
  c) Agricultural Lime 
  d) Super Phosphate 
 

PB3.3   Kikuyu Lawn by Turf (Instant Lawn) 
 
Should the turf be from a source unknown to the Engineer, the Contractor shall supply a 
sample of the turf he intends using, for the Engineer’s approval.  All turves used on the site 
shall be of a similar type to the approved sample. 
 
The grass shall be of close texture, of even density and green in colour.  The turves should 
be sufficiently fibrous for turves to hold together when handled; excess fibre or mat is to be 
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avoided.  The grass shall have been closely mown to a maximum length of 25mm.  It shall 
not be infected with pests or diseases. 
 
Turves should be of rectangular shape, and of uniform thickness. 
 

PB3.4   Grass Cuttings 
 

Grass cuttings shall be of an approved type of local Kweek or Kikuyu showing strong growth 
tendencies. 
 

PB3.5   Anti-Erosion Compounds 
 
Anti-erosion compounds shall consist of a plastic material in dispersion which can be sprayed 
on the soil to bind and protect it against erosion, such as "Surfsol" or a similar approved 
compound. 
 

PB 3.6  Grass Runners 
 

Vegetation, as directed by the Engineer, such as local grass or sour fig, etc. showing strong 
growth tendency, shall be planted into the completed surfaces of topsoiled areas.  The 
runners shall be planted approximately 75 mm deep at 225 mm centres and in rows 300 mm 
apart.  The soil shall be filled over the runners and firmly tamped, leaving one end of each 
runner projecting slightly above the surface.  On completion of planting, the planted area 
shall be neatly trimmed and an approved fertilizer applied at the rate recommended by the 
manufacturer.  Thereafter the planted area shall be well watered.  The Contractor shall 
ensure that, up to the date of final approval certificate, the planted areas are not permitted to 
dry out.  Any runners which fail to grow during this period shall be immediately replaced with 
fresh runners until full cover is obtained. 

 

PB 4     PLANT 
 
PB4.1   Topsoiling and Grass Planting 
 

Except for vehicles necessary for carting topsoil and grass cuttings to the work areas the 
spreading of topsoil and planting of grass cuttings, etc., shall be done manually. 

 

PB5 CONSTRUCTION 
 
PB5.1   Topsoiling 
 

  The surface to be topsoiled shall be prepared by trimming to a semi-rough surface finish, 
essential for the proper placing of topsoil. 
 
 Material for topsoiling shall be recovered from stockpiles, formed as part of site preparation, 
or imported from commercial sources as directed by the Engineer. 
 
 The topsoil shall be spread to cover the whole surface area forming a loose layer of topsoil 
nowhere less than 100mm in thickness measured after trimming. 
 
 The transport of topsoil to be included in the supply rate of the toipsoil and all haulage will be 
regarded as free haul. 
 
 After completion of topsoiling the Contractor shall protect and maintain the topsoiled areas 
and bear all costs involved in repairs to damaged work. 
 

 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C3:  SCOPE OF WORKS  Bosch Projects (Pty) Ltd 

07 - Contract Part C3 of 4 – Scope of Works C3-77 8040/001/2040 

PB5.2   Grassing 
 

  Grassing shall be carried out at the earliest convenient stage in the construction programme 
and be arranged to suit seasonal weather conditions.  
 
 Full responsibility for the establishment and maintenance of the grassed areas shall rest with 
the Contractor until the end of the maintenance period. 
 

PB5.2.1 Grass by Turf (Instant Lawn) 
 

Preparation 
 
All areas to be turfed are to be cultivated to a depth of at least 100mm, cleared free of rubbish 
and weeds, and brought to a fine tilth. 
 
Before turfing, 2:3:2 fertilizer shall be raked into the top 100mm at a rate of 1kg per 10m2 as 
the final tilth is reached.  Before turfing, all lawn areas shall be moistened. 
 
Laying 
 
Any turf brought to the site or laid prior to the approval of the Engineer, shall be deemed to 
be brought on or laid, at the Contractor’s risk, and he will be instructed to lift or cart away 
such turf off the site, and replace or re-lay at his own expense unless instructions to the 
contrary be given by the Engineer. 
 
Turf shall not be laid within 300mm of any tree trunk. 
 
Turf areas adjoining buildings, boundary walls or fences shall be taken to the faces of these 
structures to give complete soil coverage. 
 
No turf shall be laid until the topsoiling in whole or part has been satisfactorily completed by 
being brought to an even tilth and firmness.  The turves shall be laid on prepared soil beds 
and firmed into position in consecutive rows with broken joints (as in stretcher bond 
brickwork), closely butted and to the correct levels.  Where necessary, the turves should be 
lightly and evenly firmed with wooden beaters, the bottom of the beaters being frequently 
scraped clean of soil or mud. 
 
The finished level of the turf should conform to the levels indicated, allowing for final 
settlement.  Turves may be lightly rolled with a roller not exceeding 20kg to achieve final 
levels, but under no circumstances may a heavy roller be used except where authorized by 
the Engineer. 
 
Watering 
 
Damage or failure due to neglect of watering shall be the responsibility of the Contractor.  Any 
scorched or wilted turf shall be replaced at the Contractor’s own expense. 
 

PB6     TOLERANCES 
 
PB6.1  Topsoil 
 

 Topsoil in the loose shall nowhere measure less than 100mm in thickness after trimming. 
 

PB6.2   Grass by Turf (Instant Lawn) 
 

 Grass placing should be directly next to each other. 
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PB7      TESTING 
 
PB7.1   Grass by Turf (Instant Lawn) 
 

 Success of placing grass by turf will be determined by the achievement of satisfactory cover, 
defined as living grass. 

 

PB8       MEASUREMENT AND PAYMENT 
 
PB8.1    Topsoiling 

 
 Topsoiling will be measured in square metres (m²) of slope area covered. 
 

The rate shall cover the supply of topsoil from stockpile or commercial sources, transport, 
spreading in a manner described, trimming and finishing. 

 
PB8.2     Grass by Turf (Instant Lawn) 
 

The work in planting instant lawn will be measured in square metres (m²) of area effectively 
covered with a satisfactory cover of living grass. 
 
Measurement will be on a tentative basis until the final measure at the end of the 
maintenance period, payment being made as follows : 

 
a) As a progress payment of 60 percent of the tendered rate, over the area planted, on 

completion of the work; and 
 
b) As a final payment at the end of the maintenance period at the full tendered rate over 

the area covered by a satisfactory cover of grass. 
 

The rate shall cover the supply of grass (grass type as specified in the schedule of 
quantities) and fertilizer, preparation, application of fertilizer, planting and for the 
maintenance (as per PB9) of the planted area. 
 

PB8.3     Grass by runners 
 

The work in planting runners will be measured in square metres (m²) of area effectively 
covered with a satisfactory cover of living grass. 
 
Measurement will be on a tentative basis until the final measure at the end of the 
maintenance period, payment being made as follows : 

 
a) As a progress payment of 60 percent of the tendered rate, over the area planted, 

on completion of the work; and 
 

b) As a final payment at the end of the defects liability period at the full tendered rate 
over the area covered by a satisfactory cover of grass. 

 
The rate shall cover the supply of grass runners and fertilizer, preparation, application of 
fertilizer, planting as per PB 3.6 and for the maintenance (as per PB9) of the planted area. 
 

PB9 MAINTENANCE 
 
The Contractor shall continuously maintain all areas included in the contract during the 
progress of work, the maintenance period, and until final acceptance of the work. 
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PB9.1   Lawn  
 

All lawn areas shall be fed every 6 weeks during the maintenance period with a dressing of 
3:2:1 (28) fertilizer, 600kg/Ha. 
 
Other maintenance shall consist of watering – 35mm precipitation per week, weeding, cutting, 
repair of all erosion and settlement, and replanting as necessary to establish a uniform and 
healthy stand of the specified type, and shall continue until the end of the specified 
maintenance period (1 cut per week). 
 
All lawn shall be cut for the first time when runners reach a length of 100mm, or vertical 
growth has reached a height of 50mm.  Lawn shall only be cut when the grass is dry except 
when continual rain necessitates the cutting of wet grass. 
 
Lawn mowers shall not be set higher than 50mm, and a maximum of one third of the leaf 
length may be removed at one cutting. 
 
All grass cuttings shall be collected and removed from the sit unless otherwise specified by 
the Engineer. 
 
All weed growth that is not removed by the cutting process must be removed from lawn areas 
and from the site.  Weedkillers may only be used with written permission of the Engineer. 
 
Any bare patches that ay occur in the lawn larger than 0,25m2 shall be replanted with the 
specified species in the same manner specified under item 4.1. 
All unevenness in the lawn areas will be eliminated by riversand topdressing as and when 
necessary and indicated by the Engineer.  Topdressing layers not to exceed a thickness of 
20mm per dressing. 
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PC:   WORKS TO BE EXECUTED IN TERMS OF THE EXPANDED PUBLIC WORKS 

PROGRAMME (EPWP) 

PC 1 General 

Any work or a portion work that can be undertaken by labour intensive methods on an 
efficient basis shall be executed in such a way. 

PC 2 Scope of work to be executed on the construction project in terms of the EPWP 

This specification establishes general requirements for activities which are to be executed 
by hand involving the following: 

a) trenches having a depth of less than 1.5 metres 

b) excavations to expose existing services 

c) stormwater drainage (manholes, kerb inlets, bedding) 

d) low-volume roads and sidewalks (kerb laying) 

e) backfilling 

 

PC 3 Hand excavateable material: 

Hand excavateable material is material: 

a) Granular materials: 

i)  whose consistency when profiled may in terms of table 1 be classified as very loose, 
loose, medium dense, or dense; or  

ii)  where the material is a gravel having a maximum particle size of 10mm and contains 
no cobbles or isolated boulders, no more than 15 blows of a dynamic cone 
penetrometer is required to penetrate 100mm; 

b) Cohesive materials: 

i)  whose consistency when profiled may in terms of table 1 be classified as very soft, soft, 
firm, stiff and stiff / very stiff; or  

ii) where the material is a gravel having a maximum particle size of 10mm and contains 
no cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer 
is required to penetrate 100mm; 
 

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 
200mm, between 60 and 200mm. 

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear 
resistance of a soil comprising a drop weight of approximately 10 kg which falls 
through a height of 400mm and drives a cone having a maximum diameter of 
20mm (cone angle of 60° with respect to the horizontal) into the material being 
used. 

Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily 
when scraped with a 
geological pick. 

Very soft Geological pick head can easily 
be pushed in as far as the shaft 
of the handle. 
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GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Loose Small resistance to 
penetration by sharp end 
of a geological pick. 

Soft Easily dented by thumb;  sharp 
end of a geological pick can be 
pushed in 30-40 mm;  can be 
moulded by fingers with some 
pressure. 

Medium dense Considerable resistance 
to penetration by sharp 
end of a geological pick. 

Firm Indented by thumb with effort;  
sharp end of geological pick can 
be pushed in upto 10 mm;  very 
difficult to mould with fingers;  
can just be penetrated with an 
ordinary hand spade. 

Dense Very high resistance to 
penetration by the sharp 
end of geological pick;  
requires many blows for 
excavation. 

Stiff Can be indented by thumb-nail;  
slight indentation produced by 
pushing geological pick point 
into soil;  cannot be moulded by 
fingers. 

Very dense High resistance to 
repeated blows of a 
geological pick. 

Very stiff Indented by thumb-nail with 
difficulty;  slight indentation 
produced by blow of a 
geological pick point. 

 

PC 4 Trench excavation: 

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be 
excavated by hand. 

PC 5 Compaction of backfilling to trenches (areas not subject to traffic) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not 
exceeding 100mm. Each layer shall be compacted using hand stampers: 

a) to 90% MDD density;  

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 
10% gravel of size less than 10mm and contains no isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the 
surrounding undisturbed soil when tested comparatively with a DCP. 

PC 6 Excavation 

All hand excavateable material including topsoil classified as hand excavateable shall be 
excavated by hand.  Harder material may be loosened by mechanical means prior to 
excavation by hand. The excavation of any material which presents the possibility of danger 
or injury to workers shall not be excavated by hand. 

PC 7 Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 

PC 8 Shaping 

All shaping shall be undertaken by hand. 

PC 9 Loading 

All loading shall be done by hand, regardless of the method of haulage. 
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PC 10 Haul 

Excavation material shall be hauled to its point of placement by means of wheelbarrows 
where the haul distance is not greater than 150 m. 

PC 11 Offloading 

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are 
utilised for haulage. 

PC 12 Spreading 

All material shall be spread by hand. 

PC 13 Compaction 

Small areas may be compacted by hand provided that the specified compaction is 
achieved.   

PC 14 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 
must to be collected, loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 
the haul distance is not greater than 150m.Grout shall be mixed and placed by hand.  Any 
work or a portion work that can be undertaken by labour intensive methods on an efficient 
basis shall be executed in such a way 

PC 15 Training of targeted labour 

The Contractor shall provide all the necessary on-the-job training to targeted labour to 
enable such labour to master the basic work techniques required to undertake the work in 
accordance with the requirements of the contract in a manner that does not compromise 
worker health & safety.  

The Contractor should allow two (2) working days per month to the targeted labour for 
formal training. The cost of formal training of targeted labour will be funded by the local 
office of the Department of Labour. If this is not possible due to any reason a provisional 
sum has been added to arrange formal training through other accredited vendors. This 
training will take place as close to the project site as practically possible. An allowance 
equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 
attend formal training.    

PC 16 Records to be kept 

The Contractor shall provide monthly production records showing the number of personnel 
employed using labour intensive construction methods, the wages paid and production 
measurement records. 

PC 17 Community Liaison Officer & Sourcing of Local Labour 

The Contractor will appoint and employ a Community Liaison Officer (CLO) for the 
duration of construction. The CLO will be responsible for resolving any concerns raised 
by either the Community or Contractor, and will be responsible for preparing employment 
lists from which the Contract’s labour force will be recruited. 

The Contractor is to make maximum use of local labour. All labour, with the exception of 
the Contractor’s key personnel, is to be recruited from the community immediately 
adjacent to the site. 
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PD:   PROJECT HEALTH AND SAFETY SPECIFICATION 

Refer Annexure B for Project Health and Safety Specification prepared by the specialist 
OH&S Agent. 
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C3.5:  MANAGEMENT 

 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS standards 

Refer C3.4 : Construction : Part C for applicable SANS standards and C3.4: 
Construction: Part B for project-specific amendments to applicable SANS standards. 

 

C3.5.1.2 Particular / Generic specifications 

Refer to C3.4: Construction: Part C – Particular Specifications 

C3.5.1.3 Planning and programming 

Clause 5.6 of the Conditions of Contact requires the Contractor to submit a programme 

for the execution of the works. 

In addition to the requirements of Clause 5.6, the programme shall be presented in the 

form of a Gantt Chart and shall allow for (inter alia): 

 

• The various stages of work planned to be completed per month in sufficient detail 

to be able to assess construction progress, 

• Clear indication of the critical path activities and their dependencies, 

• Key dates in respect of information to be provided by the Employer’s Agent and/or 

others, 

• Expected weather conditions and their effects, 

• Known physical conditions or artificial obstructions, 

• Searching for, dealing with and carrying out alterations to the existing services, 

• The procurement process of EME’s, 

• The requirements and effects of employing Labour Intensive Construction (LIC) 

methods, if required, 

• The accommodation and safeguarding of public access (vehicular and pedestrian) 

and traffic, 

• The lead time required for compliance with the Site Specific Health and Safety 

Specification and Site Specific Baseline Risk Assessment (annexure C & D 

respectively), 

• Provision and implementation of the Health and Safety Plan in terms of the 2014 

Construction regulations and the Occupational Health and Safety Act (1993) 

• Year end shut down period (dates advised by SAFCEC), 

• Special non-working days, and 

• Non-working days. 

 

If any change to the critical path occurs, the Contractor shall as soon as is practicable 

notify the Employer’s Agent in writing. 

When drawing up the programme the contractor shall, among other issues, take into 

consideration and make allowance for: 
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Failure to produce a detailed programme may prejudice the contractor in any claim for 

an extension of time. 

Failure to comply with these requirements will entitle the employer’s agent to use a 

programme based on his own assumptions for the purpose of evaluating claims for 

extension of time or additional payments. 

C3.5.1.4 Sequence of the works 

The contractor shall programme the sequence of the works to ensure efficient use of 
resources and completion of the work within the time for completion, allowing sufficient 
time for pre-approval, hold-points, inspections and approvals. 

Note that work shall commence in both the wards simultaneously. 

C3.5.1.5 Software application for programming 

The contractor shall submit the programme to the Employer’s Agent in both pdf and MS 
Project format. 

C3.5.1.6 Methods and procedures 

(i) Security and protection of the site 

The Contractor shall be solely responsible for security of his and his subcontractor’s 
personnel, plant and equipment, and for the protection of the Site against all damage to 
property, services, terrain, trees etc. If in the normal execution of this Contract, 
disturbance to the Site of the Works is necessary, the Contractor shall obtain the prior 
permission of the Employer’s Agent. After completion of this work, the Contractor shall 
reinstate the area concerned to its original condition at his own cost or as covered under 
the rates in the Bill of Quantities. The Employer’s Agent ruling of what was the original 
condition of the Site or part thereof shall be final. 

If the Contractor fails to reinstate the Site, the Employer shall do the reinstatement and 
the Employer’s Agent shall establish the extent of the work as well as its costs. The 
Employer’s Agent ruling shall be final and payment for the work will be deducted from 
the Contractor’s monthly certificate. 

The Contractor shall ensure that his actions do not cause any nuisance to the public. 
Should spillages occur, the Contractor must adequately disinfect the work site, including 
the container area. 

The Contractor shall provide sumps, pumps, furrows, berms and/or coffer dams to divert 
water flow away from construction activities; and any other temporary measure/works as 
may be necessary to minimise damage, inconvenience or interference, for 24 hours a 
day 7 days a week throughout the period of construction, to adequately protect the works 
from flooding and damage. 

The Contractors programme must include and item and information regarding the 
dealing with water. 

 

(ii) Housekeeping 

Progressive and systematic finishing and tidying will form part of this contract. Spoil, 
rubble, materials, equipment or unfinished operations shall not be allowed to accumulate 
unnecessarily and in the event of this happening, the Employer’s Agent shall have the 
right to withhold payment for as long as the condition prevails in respect of the relevant 
works in the area(s) concerned. 
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The general neatness and tidiness of the site is of particular concern. The Contractor 
shall therefore, on a day-to-day basis, keep the Works in a condition acceptable to the 
Employer’s Agent. 

 

(iii) Management and disposal of spoil and waste 

All waste shall timeously be disposed of at a licensed waste disposal site. 

 

(iv) Maintenance of pedestrian and vehicular access 

Refer (vi) below 

 

(v) Cooperation with others on the site 

The site is surrounded by municipal roads open to the public, who have right of way on 
adjoining roads at all times. 

 

(vi) Adjoining properties 

The Contractor is to ensure that all landowners are notified one month prior to 
construction commencing adjacent to their properties. The Contractor shall submit 
copies of the notification to the Employer’s Agent. 

The Contractor is to minimise disruption and ensure access and security for the 
landowners are maintained at all times. The following measures are to be adhered to for 
the duration of the contract: 

The construction of activities should proceed as discussed with the landowner and 
Employers Representative 

• Landowner to have access to his property at all times 

• Temporary fences to be installed as required by the Contractor without limiting 
access to the landowner 

• Tidying up, removing temporary fencing, reinstating existing fencing and opening 
the existing access to be performed before completion of the contract 

 

(vii) Dealing with existing services 

Refer  C3.4 

 

(viii) Title to materials from excavation and demolition 

Unless stated elsewhere in the Scope of Works, or confirmed in writing by the Employer’s 
Agent, all materials form excavations are the Employer’s property. 

 

(ix) Site records 

For the Contractor to provide the Employer’s Agent or representative with information 
required, for giving notification in writing of inspections, drawings, etc., required by the 
Contractor, and for use by the Employer’s Agent or Representative for the purpose of 
writing day-to-day instructions or confirming verbal information or instructions given to 
the Contractor. No other person other than the Construction Manager shall request 
inspections, drawings etc. from the Employer’s Agent or his representative 
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(x) Hours of work, rules and conduct in respect of personnel of contractor and 
subcontractor(s) 

Normal working hours shall be those as stated in the Government Gazette for Civil 
Engineering and Roadmaking Industries as applicable to a 5 (five) day week, Monday’s 
to Friday’s. 

 

(xi) Noise, dust, water, waste and other impediments 

The Contractor shall ensure at all times that dust is controlled. 

Domestic waste shall be disposed of at licensed waste disposal sites. 

 

(xii) Giving notice of work to be covered up 

The Contractor shall give the Employer’s Agent adequate notice of work to be covered 
up to allow inspection and acceptance of same. The notice period shall be reasonable 
and shall be agreed at the Handover Meeting. 

 

(xiii) Temporary works 

Temporary works shall be designed by the Contractor, and the design checked by the 
Employer’s Agent. 

 

(xiv) Care of the works, plant and materials 

Refer to the Conditions of Contract for responsibilities in this regard. 

 

(xv) Establishment and removing of equipment from the site 

Refer to the Conditions of Contract for responsibilities in this regard. 

 

(xvi) Samples 

The Contractor shall timeously make available samples of materials he proposes for use 
on the works to allow the Employer’s Agent to undertake whatever tests necessary to 
confirm compliance with the Contract. 

 

(xvii) Progress photographs 

The Contractor shall record progress of the works with a daily photographic record. 
Copies of this record shall be provided to the Employer’s Agent on a monthly basis. 

 

(xviii) Record drawings 

The Contractor shall record, on a set of drawings specifically made available for this 
purpose, all existing services encountered whilst undertaking the works. The Employer’s 
Agent will require these drawings on a monthly basis to allow for the services recorded 
to be captured electronically on the contract drawings. 
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C3.5.1.7 Quality plans and control 

The Contractor will be solely responsible for the production of work that complies with 
the Specifications to the satisfaction of the Employer’s Agent.  To this end it will be the 
full responsibility of the Contractor to institute an appropriate Quality Assurance (QA) 
system on site.  The Employer’s Agent will audit the Contractor's QA system on a regular 
basis to verify that adequate independent checks and tests are being carried out and to 
ensure that the Contractor's own control is sufficient to identify any possible quality 
problems which could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, 
instruments, equipment and tools are available to control the quality of his/her own 
workmanship in accordance with his/her QA-system. His/her attention is drawn to the 
fact that it is not the duty of the Employer’s Agent or the Employer’s Agent’s 
representative to act as foreman or surveyor.  

The contractor shall submit to the employer’s agent a Quality Assurance Plan for 
acceptance. The QA pan shall be supported by detailed technical method statements for 
each item of works to be constructed which are to be approved be the employer’s agent 
prior to the item of work commencing. 

Refer to C3.4: Construction : Part C 

C3.5.1.8 Environment 

The Contractor shall ensure that no environmental damage whatsoever is caused as a 
result of their operations or otherwise by their workmen in the areas adjacent to the site. 

The movement of plant and workmen shall be restricted to the construction areas and 
essential access routes. No Contractor’s workmen will be permitted outside these areas. 

Within and in the proximity of the site, the Contractor shall take steps to protect all 
property, features, landscaping, vegetation and soil not directly affected by the Works 
and shall ensure that no avoidable damage and disturbance is caused, and that no 
erosion is allowed to occur. 

No fires may be lit except at places approved by the Employer’s Agent. The Contractor 
shall ensure that the fire hazard on and near the Site is reduced to a minimum and shall 
take immediate and effective steps to extinguish any fire that may break out. Vegetation 
and trees cleared from the Site may not be burnt on or in the proximity of the Site. 

The Contractor’s shall remove rejected and surplus material, debris and rubbish at the 
earliest opportunity and shall on a day-to-day basis keep the Site neat and tidy to the 
satisfaction of the Employer’s Agent. 

The Contractor attention is also drawn to the requirements of Clauses 8.1.2, 8.1.3, 8.1.4 
and 5.15 of the Conditions of Contract. 

The Contactor shall ensure that their staff are properly instructed and carry out the 
requirements of this clause. The Contractor will be held liable for all unauthorised 
damage caused by them or any of their staff. 

The cost of all duties and precautions specified above shall be deemed to be included in 
the rates for fixed-charge and time-related items.  
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C3.5.1.9 Accommodation of traffic on public roads occupied by the contractor 

The operation of construction vehicles on existing roads shall be limited to traffic with an 

axle load not exceeding that allowed by the Road Traffic Ordnance of the authority 

concerned, or any amendment thereof. 

If the Contractor use existing roads for the hauling of materials to or from site, he shall 

be held responsible to clear any spillage caused by his activities on or near the roads by 

whatever means necessary and immediately. No additional payment will be made for the 

clearance of spillage and all other relevant costs.  

Where work is to be executed close to existing residential properties, the Contactor shall 

ensure that at all times pedestrian and vehicle access are provided for house owners to 

their properties. Where crossing of existing driveways are to be done, the Contractor 

must liaise with the relevant property owners regarding the time and period when such 

access will not be available. However, access shall be made available between 17:00 

and 07:00 on weekdays and on Saturdays and Sundays. 

C3.5.1.10 Other contractors on site 

The employer will not have any other contractors on the site during this contract. 

C3.5.1.11 Testing, completion, commissioning and correction of defects 

The employer will not provide any services or facilities to the contractor. 

C3.5.1.12 Recording of weather 

The Contractor shall provide and erect a rain gauge on site. All rainfall and other adverse 

weather conditions affecting the contractual time for completion in terms of Clause 5.5 

of the Conditions of Contract shall be recorded in the site diary. 

The site diary shall be handed to the Employer’s Agent Representative for his signature 

no later than 7 days after rain that is considered to justify an extension of time that may 

occur. 

C3.5.1.13 Format of communications 

All contractual correspondence, or notices, claims, etc. required by the Conditions of 

Contract shall be submitted in original hard-copy, signed by the Contract Manager on 

the contractor’s letterhead and addressed to the Employer’s Agent. 

C3.5.1.14 Key personnel 

A schedule of key personnel to be used on site, including contact particulars, is to be 

provided to the Employer’s Agent before commencement of works for approval. 

The Key Personnel presented as part of the tender submission in returnable schedule 

T2.2.6 : Organogram and T2.2.7 : Key Personnel as listed in the Tender Data shall apply. 

If the personnel indicated are no longer available, personnel with similar or better 

qualifications and experience shall be presented to the Employer’s Agent for approval. 

C3.5.1.15 Management meetings 
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The Employer’s Agent, Contractors designated representative(s), Employer and other 

Agents/Consultants/Subcontractors as required shall hold meetings related to the 

progress of the works, technical issues, quality, health and safety and environmental 

compliance and subcontractor co-ordination matters at regular intervals not exceeding 

four weeks, or at such other times may be necessary. The representatives of the 

Employer’s Agent, Contractor and Employer and their delegated authority will be 

confirmed at the Inaugural Site meeting. 

The Contractor shall attend all progress/site meetings and ensure that all persons under 

his jurisdiction are notified timeously of all progress/site meetings should their 

attendance be required. All persons attending progress/site meetings are to have the 

necessary delegated authority in respect of aspects such as planning, change 

managements, health and safety and environmental. 

The employer will not provide any services or facilities to the contractor. 

C3.5.1.16 Forms for contract administration 

Pro forma approval forms to be used on this contract shall be provided by the Employer’s 
Agent at the inaugural meeting. 

Forms for reporting on employment of local labour (EPWP) are attached as annexure E 
to this document. These reports shall be submitted monthly to the Employer’s Agent in 
accordance with the stipulated requirements. 

C3.5.1.17 Electronic payments 

The contractor shall make necessary arrangements with the employer to facilitate 
electronic payments. 

The contractor will be responsible for supplying correct bank details to the employer for 

electronic payments and the employer. 

The Contractors tax invoice shall contain the following information as a minimum: 

• Contract number and description 

• Date of invoice 

• Invoice number 

• Clearly stipulate the words “Tax Invoice” 

• Be addressed to the KNYSNA MUNICIPALITY 

• Contain the details of the KNYSNA MUNICIPALITY 

• Contain the banking details and VAT registration number 

• Contain the logo of the contractor or contractors in the case of a joint venture 

C3.5.1.18 Daily records 

The site diary shall record the following: 

• Works being undertaken 

• Progress of works relative to approved programme 

• Contractors and subcontractors personnel on site 

• Delays, possible delays and inclement weather 

• Delivery of materials to site 

• Plant and equipment on site 
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If the site diary is not updated on a daily basis the plant, equipment, supervision and 

labour shall be taken as zero for the unrecorded days in the event of a claim. 

All communications regarding the contract shall be channelled through the Employer’s 

Agent and/or his authorised representative. 

A site book in triplicate will be provided by the Contractor in which relevant matters shall 

be recorded and signed by the Employer’s Agent and the Construction Manager. 

All communication shall be noted and recorded in the minutes of the monthly progress 

meetings. 

C3.5.1.19 Bonds and guarantees 

Refer to the Conditions of Contract and Contract Data. 

C3.5.1.20 Payment certificates 

Refer to the Conditions of Contract and Contract Data. 

Measurement of works completed are typically agreed by the 25th of the month, for work 
completed up to the 25th of the month between the contractor’s representative and 
employer’s agent representative. 

Payment certificates shall be submitted in the form of the Bill of Quantities.  Columns 
shall be provided showing the previous quantity, current quantity and total quantity 
claimed under each item. Calculations to substantiate the quantities claimed must be 
submitted with each monthly claim. A declaration that ownership of unused materials is 
vested with the contractor, along with documentary evidence of the transfer of ownership 
for suppliers to the contractor, must be submitted together with any claim made for 
payment of unused materials on site. No payment for materials on site will be made 
without such a declaration. 

C3.5.1.21 Permits 

The contractor will be responsible for any permit / permission required for execution of 
works. 

C3.4.1.22 Proof of compliance with the law 

Whenever required to do so by the employer or employer’s agent, the contractor shall 
provide documentary evidence of compliance with any legal or statutory requirement 
within 7 days of being requested to do so. 

C3.5.1.23 Insurance provided by the employer 

The employer will not provide insurance of any kind. 
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C3.5.2 HEALTH AND SAFETY 

Refer to C3.4:  Construction:  Part C – Particular Specification PD for the Project Health 
and Safety Specification. 

C3.5.2.1 Health and Safety requirements and procedures 

In terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Amendment Act, 1993 (Act 85 of 1993) hereinafter referred to as the Act, the following 
arrangements and procedures shall apply between the Contractor and the Employer to 
ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and 
employees of the Contractor with all relevant provisions of the Act and the 
Regulations promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and 
prohibitions imposed in terms of the Act and Regulations on the Contractor 
will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the 
relevant duties, obligations and prohibitions imposed by the Act and 
Regulations and expressly absolves the Employer from himself being obliged 
to comply with any of the aforesaid duties, obligations and prohibitions, with 
the exception of such duties, obligations and prohibitions expressly assigned 
to the Employer in terms of the Act and its associated Regulations. 

(iv) The Contractor agrees that any duly authorised officials of the Employer shall 
be entitled, although not obliged, to take such steps as may be necessary to 
monitor that the Contractor has conformed to his undertakings as described 
in paragraphs (i) and (ii) above, which steps may include, but will not be 
limited to, the right to inspect any appropriate site or premises occupied by 
the Contractor, or any appropriate records or safety plans held by the 
Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and 
Employer’s Agent any investigation, complaint or criminal charge which may 
arise as a consequence of the provisions of the Act and Regulations, 
pursuant to work performed in terms of this Contract, and shall, on written 
demand, provide full details in writing, to the Employer and Employer’s 
Agent, of such investigation, complaint or criminal charge. 

(vi) The Contractor shall furthermore, in compliance with Constructional 
Regulations 2014 (Government Gazette No. 10113, dated 07 February  
2014) to the Act acquaint himself with the requirements of the Employer’s 
health and safety specification as laid down in regulation 4(1)(a) of the 
Construction Regulation 2014, and prepare a suitably and sufficiently 
documented health and safety plan as contemplated in regulation 5(1) of the 
Construction Regulation 2014 for approval by the Employer or his assigned 
agent.  The Contractor's health and safety plan and risk assessment shall be 
submitted for approval, to the Employer or his agent, within 14 days of the 
Commencement Date and shall be implemented and maintained from the 
commencement of the Works. The Contractor shall at all times be 
responsible for full compliance with the approved plan as well as with the 
Construction Regulations and no extension of time will be considered for 
delays due to non-compliance with the abovementioned plan or regulations.   
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(vii) The Employer, or his assigned agent, reserves the right to conduct periodic 
audits, as contemplated in the Construction Regulations 2014, to monitor 
that the Contractor is compliant in respect of his obligations.  Failure by the 
Contractor to comply with the requirements of these Regulations shall entitle 
the Employer’s Agent, at the request of the Employer or his agent, to 
suspend all or any part of the Works, with no recourse whatsoever by the 
Contractor for any damages incurred as a result of such suspension, until 
such time that the Employer or his agents are satisfied that the issues in 
which the Contractor has been in default have been rectified. 

(viii) The proposed type of work, materials to be used and potential hazards likely 
to be encountered on this Contract are detailed in the C3.3: Construction, 
the Bill of Quantities, the Drawings, and in the Employers' Site Specific 
Health and Safety Specification (regulation 4(1) of the Construction 
Regulations, 2014, Site Specific Baseline Risk Assessment which is 
attached as annexure C and D respectively. 

Payment items are included in the Bill of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations.   

As per Clause 4(1)(a) of the 2014 Construction Regulations a Site Specific Health and 
Safety Specification and Site Specific Baseline Risk Assessment is included in this 
contract as Annexure C and D. 

Furthermore, any reference to the “Machinery and Occupational Safety Act” in any 
specification shall be replaced with reference to the “Occupational Health and Safety 
Act, 1993.” 

 
The Contractor Shall be the responsible party on site to ensure that the provisions of the 
Occupational health and Safety Act No. 85 of 1993 and the Construction Regulations 
(2014) are strictly adhered to and administered for the duration of the contract (i.e. until 
the completion certificate is issued). The Knysna Municipality will not be held liable for 
safety on site.  

C3.5.2.2 Protection of the public 

The Contractor shall at all times ensure that his operations do not endanger any member 
of the public, or any municipal staff working on, or visiting the site. 

The Contractor shall take special precautions to prevent public access to any danger 
areas on the Works, e.g. by temporary barricades and/or fencing.  The Contractor shall 
maintain barricades and/or fencing for the duration of the Contract. 

C3.5.2.3 Barricades and lighting 

The construction site must be secure and it is the responsibility of the Contractor to 
ensure the safety of his staff and all staff working on or visitors to the site in accordance 
with the Occupation Health and Safety Act No. 85 of 1993, Construction Regulations 
2014, Site Specific Health and Safety Specification and Site Specific Baseline Risk 
Assessment (refer to Annexure C and D). 

C3.5.2.4 Traffic control on roads 

The Contractor has to erect and maintain road signs for the duration of the contract to 
warn both public and motorists about construction activities taking place. 

If the Employer’s Agent deems the road where the Contractor is working busy, the 
Contractor shall provide an alternative route for both public and motorists. 
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C3.5.2.5 Measures against disease and epidemics 

The Contractor has to take cognisance of the prevalence of STD’s, TB and waterborne 
diseases.  The Contractor must ensure the safety of his workers and surrounding 
community against the spread of these diseases. 

Refer to the Occupational Health and Safety Act no. 85 of 1993 and Construction 
Regulations 2014 for sanitary and hygiene requirements. 

Where applicable (e.g. such as work being conducted at Wastewater Treatment Works 
hepatitis A and B vaccinations are required) the contractor shall ensure that all 
employees (permanent and temporary) receive the necessary vaccinations required. 

C3.5.2.6 Aids awareness 

The following are the minimum requirements to be provided by the Contractor: 
 

• Monthly talks on HIV and AIDS 

• Provision of condoms 

• Voluntary counselling and testing (VCT’s) 

• Company policy on HIV/AIDS. 
 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C4:  SITE INFORMATION  Bosch Projects (Pty) Ltd 

08 - Contract Part C4 of 4 – Site Information  C4-1 8040/001/2040 
 
 

KNYSNA MUNICIPALITY 

TENDER NO. T 03 OF 2021/22 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

THE CONTRACT 
PART C4 (OF 4):  SITE INFORMATION 

 

C4.1 Scope Green 

C4.2 Geotechnical Investigation Green 

C4.3 Existing Works Green 

 

 

 



Reference no: T 03 OF 2021/22 THE CONTRACT  
Knysna Municipality PART C4:  SITE INFORMATION  Bosch Projects (Pty) Ltd 

08 - Contract Part C4 of 4 – Site Information  C4-2 8040/001/2040 
 
 

C4:  SITE INFORMATION 

 

C4.1 SCOPE 

As stated in C3.1.2, the site is in Karatara and Rheenendal located within the greater Knysna 
municipal area.  

i. Karatara 

Karatara is a community located in ward 2. It is located to the north-west side of 
Knysna and north of Sedgefield. Bosbou road is an existing 5.5 meters wide gravel 
road. The full length of the road is approximately 1000 meters and divided into 2 
equal sections. This project is for the upgrade of phase two, approximately 500 
meters long. Refer DWG 8040/001/RLS/001, 002, 003 & 004.  

ii. Rheenendal 

Rheenendal is a small low-income community located in Ward 5. It is located to 
the north-west of Knysna. Watson street is the existing gravel road to be upgraded, 
it is approximately 340 meters in length. It has numerous adjoining streets. Refer 
DWG 8040/001/RLS/201 & 202. 

iii. Surface type per road: 

• Bosbou Road  25mm asphalt surfacing 

• Watson Street  60mm block pavers 

An engineering survey of the site was undertaken by VPM Geomatics based in Knysna. 

 

C4.2 GEOTECHNICAL INVESTIGATION 

A geotechnical investigation of the site was undertaken by Tosca Lab from their Port Elizabeth 
laboratory. 

Refer Annexure B for the profiles of test pits excavated and results of tests on materials 
sampled. 

C4.3 EXISTING SERVICES 

Existing services, as far as they are known, and as informed by the engineering survey and 

observations on site, are indicated on the drawings prepared by the Employer’s Agent. 
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ANNEXURES  
PART C5  

 

A Locality plan 

B Geotechnical Report (on CD) 

C 
Site Specific Basic Risk Assessment & 

Site Specific Health and Safety Specification (on CD) 

D Expanded Public Works Programme (EPWP) Reporting Template (on CD) 

E Reduced-scale tender drawings (on CD) 
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KNYSNA MUNICIPALITY 

TENDER NO. T03 OF 2020/21 

SURFACING OF GRAVEL ROADS IN WARD 2 (KARATARA) & WARD 5 (RHEENENDAL) 

 

 

ANNEXURE A: LOCALITY PLAN 
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