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VOLUME 1
TENDERING PROCEDURES
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FEZILE DABI DISTRICT MUNICIPALITY

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI

TENDER DOCUMENT

PART T1: TENDERING PROCEDURE

BID NO: 015/2024/25

DATA PROVIDED BY THE TENDERER

NAME OF TENDERER:

The legal name of the Contractor

ADDRESS OF TENDERER:

Physical address, postal address and e-mail address where the Contractor will receive notice

TELEPHONE No.:

FAX No.:

AUTHORISED PERSON:

TENDER AMOUNT: R

TIME FOR COMPLETION: The Works shall be completed within

State total number of days, weeks, months or years which must include the special non-working days and the year-end break.

TENDERER: ..., DATE: cieiiiiiiiieeeeeas
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COPYRIGHT

NOTICE

CONDITIONS FOR THE ACQUIRING OR PURCHASE OF THIS DOCUMENT

It is explicitly agreed that any person acquiring or purchasing this document does so with the sole purpose of
submitting a bona fide tender in terms of the document and will be prohibited to make public the contents of the
document or any part thereof or supply it to or let it be used by any other party other than for the purpose of
assistance by such other party in meeting any necessary requirements related to the submission of a bona fide

tender in terms of the document.

The copy or transformation of any part of this document in any form or by any process whatsoever, without the
written consent of the FLAGG Consulting Engineers (Pty) Ltd is prohibited in terms of the Copy Right Act 98
of 1987 except for the purpose as set out above.

FLAGG Consulting Engineers (Pty) Ltd

FRANKFORT
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Fezile Dabi

District Municipality

REQUEST FOR PROPOSALS/WRITTE QUOTATIONS

Fezile Dabi District Municipality hereby invites services providers to submit proposal/bids for the below mention project.

Bid Number | Bid Description Points System Functionality Document Price Closing date Compulsory Briefing | Contact Person

015/2024-25 | Advert: 80/20 Company Experience: 50 R2500.00 Monday, 24t March The briefing will be held | SCM Unit (016)
Replacement of AC | Preferential points system. points. (Cash or Direct 2025 at 12:00pm at 10:00am on 970
Water Pipelines to Personal Capacity and deposit with proof of | Fezile Dabi District Thursday, 8600/Technical
uPVC Pipelines in Price: Max points 80 resources: 30 points. deposit.) Municipality 27t February 2025 Me Morakane
Frankfort/ Specific goals: Max points 20 Financial Viability: 20 points. | Alternatively, Main Building Frankfort Town Hall Moletsane
Namahadi (Phase 1) | -  Locality: 10 points within the www.etender.gov. | Sasolburg Contact no
CIDB Grading 6CE boundaries of Fezile Dabi District za for free on 078 778 8495
PE/7CE or Higher Municipality.8 points within the etender portal

boundaries of Free State.0 outside
the boundaries of Free State.

- Women Ownership: 81-100%
women owned 5 points, 61-80%
women owned 4 points, 41-60%
women owned 3 points, 21-40%
women owned 2 points, 1-20%
women owned 1 point and 0% women
owned is 0.

- Disability: 51-100% disability owned
5 points and 0-50% disability owned
0.

Requirements:

- Valid company tax clearance certificate must be attached or pin supplied. Certified ID copy. - Certified copy of the company registration certificate/founding certificate must be attached. — Copy of CSD
registration report must be attached. — Municipal rates and taxes statement or your landlord stamp with municipal rates and taxes of the landlord or lease agreement with landlord municipality rates and
taxes or affidavit with landlord municipality rates and taxes.— All compulsory/supplementary forms contained in the bid documents must be completed and signed (MBD 1,4, 6.1, 8 & 9 amongst others) —
Valid COIDA certificate.— Company profile—letter of Authority and Join Venture Agreement if applicable.

Please note: - There is compulsory site briefing session at 10:00am on Thursday 27t February 2025 - Sealed bid should clearly indicate the bid in which you bid for.-Bid document will be obtainable
as from Thursday, 20t February 2025, from Supply Chain Management Unit, Fezile Dabi District Municipality offices in Sasolburg.-No bids will be accepted from persons in the service of the
state. No telegraphic, telefax and late bids will be accepted.- Municipality is not bound to accept the lowest bid.- Failure to comply with the above mentioned conditions may invalidate your bid.- Bids will
remain valid for 90 days. —All quotations will be evaluated in terms of preferential points system as prescribed in the preferential procurement policy regulation of 2022.

Mr S Thomas

Municipal Manager
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BID NO: 015/2024/25

T1.2 TENDER DATA

T1.2.1 INSTRUCTIONS TO TENDERERS

1.

ISSUE OF DOCUMENTS

Tender documents will be obtainable at Fezile Dabi District Municipality, John Vorster Road,
Sasolburg, 1947 (Tel: 016 970 8600) on the date as advertised. Cash or direct deposit with a proof

deposit shall be accepted.
TENDER DOCUMENTS

Tenderers shall satisfy themselves that the documents are complete and conform to the index. Should
any pages be missing or anything concerning the documents not be clear, the Tenderer shall
immediately notify the Engineer, in order to have any discrepancy solved, because neither the
Employer nor the Engineer will assume any responsibility for any discrepancies not rectified during

the tendering period.

TENDER PROCUDURE

Tenders, completed in full, shall be submitted with all the signatures entered where required.
Tenders are to be entered on the Form of Tender, which shall not be detached from this document.

The complete document, priced and completed in full, with any covering letters, specifications, drawings
and data to be supplied by the Tenderer, is to be sealed, marked “BID NO: 015/2024/25 -
Replacement of AC Pipes UPVC Pipes in Frankfort and Namahadi tender to reach Fezile Dabi

District Municipal Offices on the date as advertised.
RETURNABLE DOCUMENTS

All returnable documents included in these documents shall be completed in full by the Tenderer and
signed where required. The complete list of returnable documents is tabled in section T2.1 of the

tender document.

Should insufficient space be provided in any returnable document, the Tenderer shall include
additional annexures of the same format as the document. Should all returnable documents not be

completed in full, the tender shall be rendered incomplete and may not be taken into consideration.
CLARIFICATION MEETING
The clarification meeting is Compulsory.

The Consulting Engineer will meet prospective tenderers at the venue and on the date as advertised

to show prospective tenderers the site. Prospective tenderers shall arrange their own transport.

TD-FDDM/BID/015/2024/25



9.1

9.2

10.

11.

TENDER PRICES

Tenderers shall allow in the tender prices for all labour, material, plant and all other matters required

to execute and complete the contract in accordance with the contract documents.
VALUE ADDED TAX

All unit rates and lump sum prices entered in the Schedule of Quantities shall exclude Value Added

Tax.

Provision has however been made for the addition of Value Added Tax to the extended total in the
Summary of the Schedule of Quantities. This figure including VAT shall be carried over to the Form

of Tender.
“RATE ONLY” ITEMS
“Rate only” items shall also be priced by the Tenderer but shall not be included in the extended total.

Where “Rate only” items tend to be excessively high or inappropriate, the Employer shall have the

right to notify the Tenderer to afford him the opportunity to rectify these rates.
ALTERNATIVE TENDERS

ALTERNATIVE SYSTEM PROPOSAL

Alternative tenders will not be accepted.

ALTERNATIVE ITEMS PROPOSAL

Tenderers shall determine their rates strictly in accordance with the conditions, descriptions and
clauses as described in the tender document, without change. Those to be altered are to be scheduled

in the Alterations by Tenderers.
RESOLUTION OF AUTHORITY

If the tender is submitted by a company it shall be signed by a person authorized to do so. A resolution

of authorization, by the directors of the company, shall be submitted with the tender.

If the tender is submitted by a consortium of two or more persons or companies for firms, the following

shall be attached:

a) The original or certified copy of the agreement setting out the composition of the consortium,

the conditions on which it operates as well as the period of validity of the consortium.

b) A certificate signed by each member of all participating parties, companies or firms, affording

power of attorney to a nominated person.
VALIDITY OF TENDER

The tender shall be valid for the period as stated in the Annexure to the Tenderer.
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12.

13.

14.

15.

16.

16.1

TELEGRAPHIC TENDERS
Telegraphic tenders will NOT be considered.
WITHDRAWAL OF A TENDER

Any Tenderer has the right to change or withdraw a tender after submission providing he applies for

withdrawal before the closing date and time.
The original tender with the written changes on it will be accepted as the final submission.
After the official closing date and time, a tender will not be allowed to be withdrawn or changed.

Should the successful Tenderer withdraw his tender after the advertised closing date, or after
notification that his tender has been accepted, fail to sign the contract in accordance with the Form of
tender within a period of 14 days, or an extended time agreed, he will be held responsible for all
additional costs incurred in re-advertising the contract and/or the difference in cost incurred by
appointing a less favorable Tenderer.

INCOMPLETE TENDERS

Any tender that does not comply with the conditions of tender will be considered incomplete and will

be liable for rejection.

TENDER EXPENSES

The Employer will not be held liable for any expenses incurred in preparing and lodging tenders.
ALTERATION OF TENDER BY EMPLOYER

ARITHMETICAL ERRORS

The responsive tender offers shall be checked for arithmetical errors, which will be corrected in the

following manner (Per Government Gazette, 9 June 2004, No 26427):

. Where there is a discrepancy between the amounts in figures and in words, the amount in words
shall govern.
= For this schedule / bill of quantities, where there is an error in the line item total resulting from

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate,

the line-item total as quoted shall govern, and the unit rate will be corrected.

Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer’s addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if a bill of quantities applies) to

achieve the tendered total of the prices.
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16.2

17.

18.

19.

20.

21.

INAPPROPRIATE TENDER PRICES

Should any price or rate seem inappropriate or unacceptable to the Employer, the Employer shall
require of the Tenderer the following:

To justify the specific price or rate by doing a financial breakdown of the complete rate, and/or to
change the rate or price.

Should a Tenderer refuse to alter any price or rate, the Employer may disqualify the Tender, after

7 days written notification thereof.
ADDITIONAL INFORMATION REQUIRED

The Tenderer shall include with his tender all information, data, design calculations and drawings as

may be stipulated in the specification and annexures.

The Employer reserves the right to demand more information where such information as submitted is
considered inadequate. The Tenderer shall supply the required supplementary information within

7 days after notification.

All costs incurred during the design of proposals and compilation of the required information, shall be

included in the tendered rates.
OWNERSHIP OF TENDER DOCUMENTS

All persons in possession of the Tender Documents whether Tenders are submitted or not, shall regard

the contents of the Documents as private and confidential.

No part of any Document may be reproduced or copied without the prior consent of the Consulting

Engineers, FLAGG Consulting Engineers (Pty) Ltd.
TIME OF COMPLETION

The time of completion shall be determined by the tenderer; taking into account all factors, which may
influence the construction period. This shall be entered in the appropriate position in the Summary

of Tender as well as the Contract data page 55 of this Tender.
ACCEPTANCE AND REJECTION OF TENDERS

Acceptance of a tender does not imply that the program, construction method or any other item in
detail will be accepted in full. Final drawings for final approval in accordance with the General

Conditions of Contract shall be submitted, should that be a requirement of the tender.

Tenders may be rejected if additional requirements are not presented as requested in the tender
documents, or if the tender has been qualified, other than indicated in “Alterations by Tenderer”, or

if any absurdities is encountered in the form of tender, annexures or bill of quantities.
The Employer is not compelled to accept the lowest or any tender.

REVENUE STAMPS

Any stamp duties related to the contract shall be for the account of the Tenderer.
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22.

23.

24,

25.

26.

27.

28.

29.
29.1.1

SECURITY

It is a provision of the contract that the Contractor shall provide the Employer with security by way of

a guarantee for the due and faithful fulfillment of the contract by the Contractor. The time to deliver the

guarantee and the liability of the guarantee are stated in the Contract Data (T2.2.11).

VARIATIONS BY THE TENDERER

Should the Tenderer wish to vary any terms of the General Conditions of Contract or Specification, he

shall do so in Annexure 1 attached to this document. In the absence of any entries in this Annexure,

the tender will be treated as a tender complying in every respect with the General Conditions and

Specification. Preference will be given, other things being generally equal to tenders entailing a

minimum of alterations.

AMBIGUITY

In the event of there being any doubt about any matter or of further information being required,

Tenderers are invited to obtain such further information from Consulting Engineers.

FOREIGN TENDERERS

Tenderers not resident in the Republic of South Africa will supply the name and address of their official

agent in the Republic. Any Tender failing to comply with this condition will be rejected.

DISQUALIFICATION AS THE RESULT OF UNJUST INFLUENCING AND CANVASSING

Shall there be any evidence of any unjust influence or canvassing by the Tenderer his tender will be

liable to rejection.

“TIME IS OF THE ESSENCE” (MORA)

Time is an essential element of the Contract.

REDUCTION OF WORK

The Employer reserves the right to withdraw any section or item in the bill of quantities in which case

the Contractor will have no claim in this respect.

GENERAL CONDITIONS

The following general conditions are applicable to this tender:

i) The Main Contractor must appoint a Community Liaison Officer (CLO) for the entire duration
of the Project; the CLO will be identified by the Municipality.

i) The Main Contractor may import only key personnel for the execution of the project. All general
labour and subcontractors must be locally based within the Fezile Dabi District Municipal Area.

iii) A Tender / Quotation submitted by a Company which is in arrears of payment for services
provided by the Council, will not be considered.

iv) Failures to provide and attach to the Tender / Quotation the information required may result in

a loss of points or disqualification.

TD-FDDM/BID/015/2024/25



BID NO: 015/2024/25

T1.2.2

PART A

INVITATION TO BID

MBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE FEZILE DABI DISTRICT MUNICIPALITY

BID NUMBER: | 015/2024/25

| CLOSING DATE:

| 241 MARCH 2025

| CLOSING TIME:

| 12H00

DESCRIPTION

REPLACEMENT OF AC WATER PIPELINES TO uPVC PIPELINES IN FRANKFORT/NAMAHADI (PHASE 1)

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS

JOHN VORSTER ROAD

SASOLBURG

1947

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR | CSD No:

B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ No AFFIDAVIT [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED

IN ORDER TO QUALIFY FOR PREFER

ENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED ARE YOUAFOREIGN | [ I¥es [INo
REPRESENTATIVE IN SOUTH AFRICA | 78S [No .?’QEEGDO%%F;PL'ER FOR {F YES, ANSWER
FOR THE GOODS /SERVICES /WORKS q
OerEREDS [IF YES ENCLOSE PROOF] ISERVICES WORKS | PART B:3]

! OFFERED?
TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER | oo DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT FINANCE CONTACT PERSON M MOLETSANE
CONTACT PERSON M MOEKETSI TELEPHONE NUMBER 078 778 8495
TELEPHONE NUMBER 016 970 8709 FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS morakanemm@gmail.com

E-MAIL ADDRESS

mariam@feziledabi.gov.za

TD-FDDM/BID/015/2024/25
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2,

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24

2.5
26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3.

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1.
3.2.
3.3.
34.
3.5.

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (1 YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? (1 YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID ISSIGNED: e

DATE:

11
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http://www.sars.gov.za/

FEZILE DABI
A

pr TN

DISTRICT MUNICIPALITY

John Vorster Road P O Box 10

SASOLBURG SASOLBURG
1947

1947

Tel: 016 970 8600
Fax:016 970 8762

Enquiries: Supply Chain Management Unit

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR
SUPPLY CHAIN MANAGEMENT PURPOSE

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service
provider are not more than three months in arrears with the relevant municipality / landlord in
the municipal area where the service provider conduct his / her business. This form is to be
completed only if the service provider’s rates and taxes are not in arrears for more than
three months.

PART A —to be completed by the relevant municipality in the case where the service provider is
the registered owner of the site / owner pays for municipal services / tenant pays for
municipal services

OR

PART B - to be completed by the landlord in the case where the service provider is renting the
premises / rental paid by tenant include municipal services.

PART A (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY)

Name of the Municipality:

Property Physical Address:

Registered Name:

Official’s Name: Municipality Stamp Here
Signature:

Date:

Please tick whether in arrears or up-to-date

Rates and taxes: Up-to-date  / in arrears for more than 3 months

Water: Up-to-date  / in arrears for more than 3 months

Electricity: Up-to-date  / in arrears for more than 3 months

Refuse: Up-to-date  / in arrears for more than 3 months

Other services: Up-to-date / in arrears for more than 3 months

12
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PART B (TO BE COMPLETED BY THE LANDLORD)

Name of the Landlord:

Property Physical Address:

Landlord Signature:

Date: Landlord’s business stamp here
Or an Affidavit from SAPS

(in the event the landlord does not
have a business stamp)

Please tick whether up-to-date or in arrears

Rental: Up-to-date  / in arrears for more than 3 months
Municipal services:  Up-to-date / in arrears for more than 3 months

NB: Lease agreement should be supported by Landlord Municipal Rates and Taxes account.

13
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BID NO: 015/2024/25

T1.2.4
MBD 2

TAX CLEARANCE CERTFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s
tax obligations.

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish
to submit bids.

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1
(one) year from the date of approval.

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies
of the Tax Clearance Certificate will not be acceptable.

4, In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Clearance Certificate.

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from
any SARS branch office nationally or on the website www.sars.gov.za.

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS
DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL
TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY

PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2]

14
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BID NO: 015/2024/25

T1.2.5

MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statex.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.1 FUIINAME: o
3.2 Identity NUMDEI: .o
3.3 Company Registration Number: ...........coooiiiiiiiiie,
3.4 TaxReference NUMbDEr: ......cooiiiiiiiiii
3.5 VAT Registration NUMber: ..........ooviiiiiiiiiiieie e
3.6  Are you presently in the service of the state YES /NO

3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars
3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid?

* MSCM Regulations: “in the service of the state” means to be -
(@) amember of -

(i) any municipal council;
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) amember of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.
15
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3.8.1 If so, furnish particulars.

3.9 Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the state

who may be involved with the evaluation and or adjudication of this bid?

3.9.1 If so, furnish particulars

3.10 Are any of the company’s directors, managers, principal
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11Are any spouse, child or parent of the company’s directors,
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

3.10 Are any of the company’s directors, managers, principal
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.12Are any spouse, child or parent of the company’s directors,
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.
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CERTIFICATION

[, THE UNDERSIGNED (NAME) ... e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.
s|gnatur é. ......................................................... Date ..............................................
Posmo n ......................................................... N ame of|3|dder ...............................
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T1.2.6

BID NO: 015/2024/25 MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS

18
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1.6

3.

3.1.

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to

an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all

applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time

of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by

an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of

2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-2"00 ) or Ps=90(1-200 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 (1+2520 ) or Ps =901+ )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.1.1. Locality

Youth Ownership of the company/enterprise, if a portion of the 20/10 points is allocated to
promote this goal, the following ownership percentage categories should be used. The
points per percentage category will be determined in the tender specification

document
Locality of supplier Number of
(Provide proof of address) plfr(;i‘gtrse:():re
80/20
Within the boundaries of Fezile Dabi District Municipality 10
Within the boundaries of Free State 5
Outside of the boundaries of Free State 0
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4.1.2. Women Ownership

Women Owned of the company/enterprise, if a portion of the 20/10 points is allocated to
promote this goal, the following ownership percentage categories should be used. The
points per percentage category will be determined in the tender specification

document
Women Ownership of the company Number of
, - . Points for
(Provide shareholder certificate with ID copy)
preference
80/20
81-100% Women owned 5
61-80% Women owned 4
41-60% Women owned 3
21-40% Women owned 2
1-20% Women owned 1
0%- Women owned 0

4.1.3. Disability

Women Owned of the company/enterprise, if a portion of the 20/10 points is allocated to
promote this goal, the following ownership percentage categories should be used. The
points per percentage category will be determined in the tender specification

document
People living with disability Ownership of the company Number of
(Provide shareholder certificate with 1D copy) plz;céifgtrz :}2;
80/20
51-100% 5
0-50% 0

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both
the 90/10 and 80/20 preference point system.

21

TD-FDDM/BID/015/2024/25



Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
(90/10 allocated (90/10 (80/20
The specific goals system) (80/20 system) system)
allocated points in system) (To be (To be
terms of this tender (To be completed
completed by (To be completed by th
the organ of ~ completed by the i {j °
state) OAUIKIGENN  tenderer) enderer)
of state)
Locality: -
(Provide proof of
address)
Within the boundaries of - 10 -
Fezile Dabi District
Municipality
Within the boundaries of - 5 -
Free State
Outside of the - 0 -
boundaries of Free State
Women ownership: - 5 -
(Provide shareholder
certificate with ID copy)
81-100% Women owned - 5 -
61-80% Women owned - 4 -
41-60% Women owned - 3 -
21-40% Women owned - 2 -
1-20% Women owned - 1 -
0%- Women owned - 0 -
Disability ownership: - 5 -
(Provide shareholder
certificate with ID copy)
51-100% - -
0-50% - -

TD-FDDM/BID/015/2024/25
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ...
4.4, Company registration NUMDbEr: ... ... e

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

U
W
W
W
U
U
U
U

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company!/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: e

TD-FDDM/BID/015/2024/25
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BID NO: 015/2024/25
T1.2.7

MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to combat
the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question " Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
’ companies or persons prohibited from doing business with the public sector? I:‘ I:‘

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 |:| |:|
of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of | Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five |:| |:|
years?

4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other municipality |:| |:|
/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

45 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ccctiiiiiiiiiiiiiiiiiiiiiiiiiiiieeiiiecncimnnncenes
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Position Name of Bidder
Js367bW
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BID NO: 015/2024/25

T1.2.8
MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under

any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower
the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore,

an agreement between competitors not to compete.

27

TD-FDDM/BID/015/2024/25



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same line

of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed as

collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
Js9141w 4
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BID NO: 015/2024/25

T1.2.9 FUNCTIONALITY SUMMARY
— Points
Functionality Allocation Total
EXPERIENCE ON WATER& SWER RETICULATIONS
5 X Traceable Completion Certificates with Corresponding
Reference Letter 50 50
(5 Points for each certificate and 5 points for a
corresponding reference letter)
PERSONAL CAPACITY AND RESOURCES RELEVANT TO
SCOPE OF WORK
Contract manager > 7 years + B. Tech; NQF 7 *(In Engineering 15
field) Certified Copies
Site Agent > 5 years + N. Dip; NQF 5 (In Engineering field) 10 30
(Certified Copies)
Additional Technical and Administrative Staff > 5 years or NQF 5 S
FINANCIAL VIABILITY
Provide bank rating letter: (Provide banking letter & audited
financial statement)
20
A 20
B 15
c 10

Maximum possible score for quality

100

further.

*Should the prospective Bidder/Tenderer score less than 70% on Functionality, the bidder will not be evaluated

www.saga.org.za

NQF-Is the National Qualification Framework in South African Qualification Authority which can be contacted at
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VOLUME 2
RETURNABLE DOCUMENTS
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FEZILE DABI DISTRICT MUNICIPALITY

REPLACEMENT OF AC PIPES UPVC PIPES IN FRANKFORT AND NAMAHADI

BID NO: 015/2024/25

PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS
T2.1.1 Valid Tax Clearance Certificate and CSD Registration Report/ Support Number
Certified copies Company Founding Statement / Registration Certificate of the Enterprise
T2.1.2 showing composition of the company and Directors/Shareholder/Members Certified ID
Copies
T2.1.3 Company Profile
T2.1.4 Companies Letter of Good Standing (COID)
T2.15 Authority of Signatory Resolution
T2.1.6 CIDB Registration Certificate
Municipal rates and taxes statement or your landlord stamp with Municipal rates and taxes
T2.1.7 or Lease Agreement with landlord municipal rates and taxes or Affidavit with Landlord
Municipality rates and taxes.
T2.1.8 Joint Venture Document if applicable
T2.1.9 Health and Safety Plan method statement
T2.1.10 Technical Approach & Methodology and Work plan
T2.1.11 All compulsory/ supplementary forms must be fully completed and signed that is
(MBD 1, 2, 4,6.1, 8 and 9).
The Tenderer must complete all relevant / required documents below in full and ensure they are properly signed
and returned as part of the Tender offer:
Cl1 Form of Offer (Pg 34 of this Tender)
c2.2 Schedule / Bill of Quantities (Pg 41 to 55 of this Tender)
T2.2 Returnable Schedules (Pg 56 to 68 of this Tender)

TD-FDDM/BID/015/2024/25
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PART C1: AGREEMENT AND CONTRACT DATA
Cil.1 FORM OF OFFER AND ACCEPTANCE
(Agreement)

C1l.1.1 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the

following works:
REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and

addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with

the Conditions of Contract identified in the Contract Data.

THE TOTAL OF OFFERED PRICES INCLUSIVE OF VALUE ADDED TAX IS

............................................................... Rand (in words);

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning
one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the

Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data.
SIGNALUIE(S) e e s
NAMEB(S) e e
CaAPACITY e e

FOr T T OO O e

(Name and address of organization)

Name & signature of

W B S e

34

TD-FDDM/BID/015/2024/25



Cl1.1.2 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions of Contract
identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, between the Employer and the

Tenderer upon the terms and conditions contained in this Agreement and in the, Contract that is the subject of this Agreement.

The terms of the contract, are contained in

Part T1 Tendering Procedures

Part T2 Returnable Documents

Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts | to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender
Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by
the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions of Contract identified
in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfill any of these obligations in

accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the

contents of this Agreement, this Agreement shall constitute a binding contract between the parties,

SIGNALUIE(S) i e
NAME(S) e e
CaAPACILY e e

FOr e EMDIOY O e
(Name and address of organization)

Name & signature of

W B S i e
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C1.1.3 Schedule of Deviations

Notes:

1.

1
Details
2
Details
3
Details
4
Details
5
Details
6

Details

By the

accept

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited

to those permitted in terms of the Conditions of Tender,

A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such, letter,
which constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and

acceptance, the outcome of such agreement shall be recorded here,

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded

here,

Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be
incorporated into the final draft of the Contract,

SUD Bt e
UEL e
UEL e
SO e
GUEL e

SUD B e

duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and

the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the

Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to

the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance It is expressly

agreed

that no other matter whether in writing, oral communication or implied during the period between the issue of the tender

documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in

the contract between the parties arising from this Agreement.
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FOR THE TENDERER:
SIgNALUIE(S) e e
N E(S) e e

CaAPACITY e e

(Name and address of organization)

Name & signature of

W B S i e

For the Employer:

SIGNALUIE(S) i e e
NAMEB(S) e e
CaAPACITY e e
(Name and address of organization)
Name & signature of
WINESS i aressresseressreressrerens e
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C1.2.4: CONTRACT DATA FOR: REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT
AND NAMAHADI

PART 1 : DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT
The General Conditions of Contract (GCC)for Construction Works, Third Edition (2015), published by the South African

Institution of Civil Engineering, is applicable to this Contract.

CONTRACT SPECIFIC DATA
The following contract specific data, referring to the GCC, are applicable to this Contract :

Compulsory Data

Clause 1.1.1.13
The Defects Liability Period is 12 months from the date of the Certificate of Completion.

Clause 1.1.1.15:
The name of the Employer is Fezile Dabi District Municipality.

Clause 1.2.1.2:
The address of the Employer is Fezile Dabi District Municipality, John Vorster road, Sasolburg, 1947

Clause 1.1.1.16 :
The name of the Engineer is FLAGG Consulting Engineers (Pty) Ltd.

Clause 1.2.1.2:
The address of the Engineers is 6 Mark Street Frankfort, P O Box 864, Frankfort, 9830.

Email —frankfort@flaggconsulting.co.za

Clause 1.1.1.26:
The Pricing Strategy is Re-measurement Contract.

Clause 5.3.1:

The documentation required before commencement with Works execution are :
Health and Safety Plan (refer to clause 4.3)

Initial programme (refer to clause 5.6)

Security (refer to clause 6.2)

Insurance (refer to clause 8.6)

Clause 5.3.2:

The time to submit the documentation required before commencement with Works execution is 28 days.

Clause 5.8.1:
The non-working days are Sundays.
The special non-working days are :
1. New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ Day, Youth Day, National
Woman’s Day, Heritage Day, Reconciliation Day, Christmas Day, Day of Goodwill. These days will also be
excluded from time calculations.

2. The year break commences on 15 December 2025and ends on 6 January 2026
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C1.2.4: CONTRACT DATA FOR: REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND
NAMAHADI

Clause 5.13.1:
The penalty for failing to complete the Works is R3000.00 per day.

Clause 5.16.3 :

The latent defect period is 10 years.

Clause 6.10.1.5:

The percentage advance on materials not yet built into the Permanent Works is max 80% of invoice price.

Clause 6.10.3:

The limit of retention money is 10%.

Clause 8.6.1.1.2:
No plant or materials shall be supplied by the Employer.

Clause 8.6.1.1.3:
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
R250 000,00.

Clause 8.6.1.3:
The limit of indemnity for liability insurance is R2 000 000.00.

Clause 10.5.3:
The number of Adjudication Board Members to be appointed is 1.

PART 2 : DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.1.9:

The NAME Of the CONTTACION IS ... et e e e e et et et e eaens

Clause 1.2.1.2:

The AdAress Of the CONtraCtOr IS .. .. ..uit i ettt e ettt e et e e e e et eee e eaeeaaens

Clause 1.1.1.14 :

The time for achieving Practical Completion is ...........c.cooiiiiiiiiiiiiinn.n.

Clause 6.2.1 :
The security to be provided by the Contractor shall be one of the following :
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PART C2: PRICING DATA
C2.1 PRICING INSTRUCTIONS

Pricing instructions are incorporated in Part T1.2.1 Instructions to Tenderers; page 5 to 10.

C2.2 SCHEDULE OF QUANTITIES

The Schedule of Quantities have been placed for convenience after Part T2.1 from page 41 to 55

for the tender stage and will be incorporated as part of the contract at project implementation stage.
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c2.2

C221

111

11.2

113

114

115

1.1.6

PART C2: SCHEDULE OF QUANTITIES

SCHEDULE OF QUANTITIES

The schedule of quantities forms the basis on which the tenderer arrives at the offered total in the Form
of Offer. By signing the Acceptance of the Form of Offer and Acceptance, the Employer accepts the
Tenderers offer, and the Schedule of Quantities is then included in the Contract Agreement between

the parties.
Preamble to Schedule of Quantities

The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications
(including the Project Specifications) and the drawings are to be read in conjunction with the Schedule

of Quantities.

a) The schedule comprises items covering the Contractor’s profit and costs of general liabilities and

of the supply and installation of permanent apparatus.

c) The Tenderer is at liberty to insert a rate of his own choosing for each item in the schedule and
his attention is drawn to the fact that the Contractor has the right, under various circumstances,
to payment for additional works carried out and that the Engineer is obliged to base his
assessment of the rates to be paid for such additional work on the rates inserted in the schedule
by the Contractor.

d) The quantities set out in the Bill of Quantities are the estimated quantities of the Works, and do
not necessarily represent the actual amount of work to be done. The quantities certified for
payment, and not the quantities given in the Bill of Quantities, shall be used for determining
payments to the Contractor. The Contract Price for the completed contract shall be computed
from the actual quantities of work done, valued at the relevant unit rates and prices.

Descriptions in the Schedule of Quantities are abbreviated.

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for apparatus/work described under the several items. Such prices shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover the cost
of all general risks, liabilities and obligations set forth or implied in the documents on which the tender
is based.

A price or rate is to be entered against each item in the Schedule of Quantities, whether the quantities
are stated or not. An item against which no price is entered will be considered to be covered by the

other prices or rates in the schedule.

The contractor will be paid an amount for the item of work in the schedule of quantities which is the rate

for the work multiplied by the quantity completed.
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1.1.7 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the

Bill of Quantities are as follows :

% = percent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometer

km-pass = kilometer-pass
kPa = kilopascal

kw = kilowatt

I = liter

m = meter

mm = millimeter

m? = square meter
m2-pass = square meter-pass
m3 = cubic meter

m3-km = cubic meter-kilometer
MN = meganewton
MN.m = meganewton-meter
Mpa = megapascal

No. = number

Prov Sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
1 SECTION 1 : PRELIMINARY AND
GENERAL
SABS
11 1200 A FIXED COST ITEMS
111 8.3.1 Contractual Requirements Sum 1,00
SABS . - .
1200 AB Establish facilities on site
8.3.2.1 a) Facilities for Engineer
112 PS 7 Site office, conference room, car port, toilet | p o\, 1,00 4000000 | 40 000,00
facilities and office furniture
1.1.3 PSAB 1 Survey equipment Sum 1,00
114 One Contract Notice Board Sum 1,00
8.3.2.2 b) Facilities for Contractor
Offices and stores, workshop, housing,
115 ablution- and latrine facilities, plant and tools Sum 1,00
116 Water supply, electrlcgl power, reticulation of sum 1,00
water and access to site
117 Degling with water for the duration of the sum 1,00
project
Dealing with existing services Sum 1,00
Compilation of Asbuilt information Sum 1,00
1.1.8 PS 10 Conformity with RDP requirements Sum 1,00
118 833 Add|t|ongl Fixed Cost liabilities (particulars to
be supplied)
1.1.8.1 i) Authorisation (awareness of AC Materials) Prov Sum 1,00 80 000,00 80 000,00
1182 ii) Allowance for compliance with the OHS sum 1,00
regulations
1183 |||) Allowance for comph?nce W|th "working Sum 1,00
with asbestos materials" regulations
iv) Provision for equipment to detect existing
1184 services - water and sewer, elctrical and Sum 1,00
other cables for duration of contract
1.1.9 8.3.4 Removal of site facilities Sum 1,00
1110 Allowance for OHS & Environmental Prov Sum 1,00 100000,00 | 100 000,00
management
ACCOMODATING TRAFFIC AND
MAINTAINING DEVIATION
All work within the working site for the
. . Sum 1,00
duration of the project
1,2 8.40 TIME RELATED ITEMS
1.2.1 8.4.1 Contractual Requirements Sum 1,00
8.4.2 Operate and maintain facilities on site
a) Facilities for Engineer for duration of
8421 construction (SABS 1200 AB) Sum 1,00
199 PS 7 Sitgquﬁce, confgrence room, car port, toilet Sum 1,00
facilities and office furniture
123 PSAB 1 Survey equipment and survey assistant Sum 1,00
1.24 PSAB 1 One Contract Notice Board Sum 1,00
195 Resident Engineer: Cell phone for site Prov Sum 1,00 75.000,00 75.000,00
purposes
b) Facilities for Contractor for duration of
8.4.22 .
construction
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
Offices and stores, workshop, housing,
1.2.6 ablution- and latrine facilities, plant and Sum 1,00
equipment
127 Water supply, electrlcgl power, reticulation of Sum 1,00
water and access to site
Dee_llmg with water for the duration of the sum 1,00
project
Dealing with existing services Sum 1,00
128 843 Construction Supervision for the duration of sum 1,00
the contract
129 8.4.4 Company and head office overhead costs Sum 1,00
1911 845 Add|t|onal Time Related ltems (particulars to
be provided)
1212 Allowance for OHS & Environmental sum 1,00
management
1.213 Allowance for CLO Prov Sum 1,00 175 000,00 175 000,00
1,3 TEMPORARY WORK
Construction and maintenance of all access
1.3.1 8.8.1 roads and work for the duration of the Sum 1,00
contract
1,5 CONTROL TESTING
Preliminary Sum allowed for laboratory tests
1.5.1 by an independent laboratory when required Prov Sum 1,00 10 000,00 10 000,00
by the Engineer
152 Percentage add§ on tolltem 1.5.1 fgr % 10 000,00
overheads, administration and profit
TOTAL SECTION 1
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ITEM

PAYMENT

DESCRIPTION

UNIT

QTy

RATE

AMOUNT

SECTION 2 : WATER MAINS

21

SABS
1200 C

SITE CLEARANCE

2141

8.2.1

Clear and grub of site and remove all
obstructions on pipeline route up to 3m wide

3 080,00

212

a) Girth over 600mm up to 1000mm

No

2,00

213

b) Girth over 1000mm up to 2000mm

No

1,00

214

c) Girth over 2000mm up to 3000mm

No

2,00

22

SABS
1200 DB

EXCAVATION

221

Excavate by MACHINE in all materials (Soft,
Intermediate) up to 750mm wide pipe
trenches for water pipes only, backfill,
compact and dispose of surplus or unsuitable
material for depths of;

Over and up to

2.2.1.1

8.3.2(a)(Ll)

0.0mto 1.5m

2070,50

2212

1.5mto 2.3m

1409,50

2213

2.3mto 3,0m

2214

3,0mto 3.5m

3|33 |3

Extra-over ltem 2.2.1 for :

222

8.3.2(b)

Hard Excavation

400,00

223

8.3.2(c)

Excavate and dispose of unsuitable material
from trench bottom

m3

830,00

224

Extra-over ltem 2.2.1 and 2.2.2 for hand
excavation to expose and/or where damage
may occur to existing services including
disposal of surplus material and dealing with
services

m3

460,00

225

Sawing or cutting asphalt or cemented
pavement layers, remove the material and
dispose of it. On completion, reinstate the
road layers to their original state.

m2

480,00

227

8.3.4 (a)
(L)

Shoring and safeguarding of trench to the
satisfaction of the Engineer and the safety
regulations

300,00

2238

8.3.3.3

Soilcrete backfill (7% cement) at crossings
with existing streets and compact to 93%
Mod. AASHTO densities were ordered by the
Engineer

100,00

229

8.3.3.3

Finishing off of the site on completion of the
works to the satisfaction of the Engineer,
including levelling off, disposal of surplus
material, etc

Sum

1,00

Dealing with services that will adjoin or
intersect a trench (Sewer Pipes, Water pipes,
All electrical/ telephone conductors)

Sum

1,00

Reinstate road surfaces complete with all
courses to original standard including
surfacing (Tar, concrete and block paving)

Sum

1,00

23

SABS
1200 LB

BEDDING (PIPES)

Provision of selected granular material for
pipe bedding from the following sources:

2.31

8.2.1

Trench excavation within 2 km

m3

610,00
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dia 250mm

ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
232 PSQ 5 Imported from borrow pit m3 250,00
Provision of selected fill blanket to 200mm
above the pipe from the following sources:
233 8.2.1 Trench excavation within 2km m3 450,00
2.34 PSQ 5 Imported from borrow pit m3 120,00
Provision of 19mm nominal size crushed
235 8293 stone aggregate required .for bedding from m3 370,00
commercial source when instructed by the
Engineer
Dump Ropk supp_Iy and construct as per m3 230,00
Engineer instruction
SUBSOIL DRAINAGE
Excavation for subsoil drainage system m3 89,00
Sythetic fibre filter fabric m2 1070,00
Sloted HDPE pipes m 450,00
24 SABS | MEDIUM PRESSURE PIPELINES
1200 L
241 HDPE-SABS 533-1 PN 12.5
Supply, handle, lay and bed HDPE PN 12.5
8.2.1 pipes irrespective of depth, with butt welding
on site.
2411 160mm @ (149.6mm 1.D.) PN 12.5 m 1250,00
2412 250mm @ (187mm 1.D.) PN 12.5 m 2 000,00
24.2 UPVC-SANS 966-1 Class 12
Supply, handle, lay and bed uPVC Class 12
8.2.1 pipes irrespective of depth, with rubber ring
couplings to SABS 9686, test and disinfect
24.2.15 250mm @ (232.6mm I.D.) Class 12 m 80,00
DISINFECTING PIPELINES
Disinfecting the new potable water pipes as
oer Clause 5.10 of SABS 1200 L Sum 1.00
SABS
25 1200 L SPECIALS AND FITTINGS
Extra-over ltem 2.5 for the supply, lay and
8.2.2 bed of fittings with socket-ended joints/plain
ended joints, including cut lengths disinfected
Bends: HDPE spigot and socket ended Class
251 16:
25133 160mm dia x 11,25° No 2,00
251.34 160mm dia x 22,5° No 4,00
251.35 160mm dia x 45° No 4,00
2.5.1.36 160mm dia x 90° No 5,00
25133 250mm dia x 11,25° No 2,00
251.34 250mm dia x 22,5° No 1,00
251.35 250mm dia x 45° No 3,00
2.5.1.36 250mm dia x 90° No 4,00
253 Adapters HDPE - AC:
25310 H.DPE Outside dia 160mm x AC pipe Nominal No 1,00
dia 160mm
25310 HDPE Outside dia 250mm x AC pipe Nominal No 1,00
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
254 SG. Iron Equql Tees Class 25: Socket-ended

to fit HDPE pipes:
2.54.10 160mm dia x 160mm dia T No 4,00
2.54.10 250mm dia x 250mm dia T No 4,00

SG Iron Scour Tees Class 25: Socket-ended
255 to fit HDPE pipes drilled to SABS 1123 Table

16:
2554 lggmm ﬁ;g)x 160mm dia T (Branch dia No 1,00
2554 ?ggmm ﬁ;g)x 250mm dia T (Branch dia No 1,00
256 S_G Iron lHydrant Tees Class 25: to fit HDPE

pipes drilled to SABS 1123 Table 16:
256.1 ;g&rpnmNcg? x 160mm dia T (Branch dia No 1,00
256.1 gg&r?nmNcg? x 250mm dia T (Branch dia No 1,00
257 SG Iron .Flangeld adaptors Class 25 to fit

HDPE pipes drilled to SABS 1123 Table 16:
2.5.7.1 160mm dia No 1,00
2572 250mm dia No 1,00
258 S.G Iron C(ass 25 Reducers Socket-ended to

fit HDPE pipes:
2.5.8.1 250mm dia x 160mm dia Reducer No 1,00
2582 250mm dia x 200mm dia Reducer No 1,00
259 Bends: Stegl FabricatedlCIass 25 .(Epoxy

Coated) plain ended to fit HDPE pipes:
2.5.91 160mm dia x 11,25° No 1,00
2592 160mm dia x 22,5° No 2,00
2593 160mm dia x 45° No 3,00
2594 160mm dia x 90° No 5,00
2595 250mm dia x 11,25° No 2,00
2596 250mm dia x 22,5° No 1,00
2597 250mm dia x 45° No 1,00
2598 250mm dia x 90° No 1,00

Steel Fabricated Reducing Tees Class 25
2510 (Epoxy Coated): Plain-ended to fit HDPE

pipes:
25111 200mm dia x 160mm dia Reducing T No 1,00
25112 200mm dia x 110mm dia Reducing T No 1,00
25113 160mm dia x 110mm dia Reducing T No 6,00
2512 Stegl Fabricateq Flanged gdaptors Class 25

Plain-ended to fit HDPE pipes:
25121 160mm dia F.A. No 7,00
25122 250mm dia F.A. No 2,00
2513 Steel Fabr.icated Re@ucers Class 25 Plain-

ended to fit HDPE pipes:
2.5.13.1 200mm dia x 160mm dia Reducer No 1,00
25132 200mm dia x 110mm dia Reducer No 1,00
25133 160mm dia x 110mm dia Reducer No 8,00
2514 Steel Fabr.icated Enq caps Class 25 Plain-

ended to fit HDPE pipes:
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
2.5.141 160mm dia End Cap No 8,00
2.5.14.2 250mm dia End Cap No 2,00
Steel Fabricated Viking Johnson Couplings
2515 i
Class 25:
2.5.15.1 160mm dia Coupling No 22,00
25152 250mm dia Coupling No 12,00
2.6 GATE VALVES
Supply and install Flanged Gate valves Class
823 PN 16 anticlockwise closing, non-rising
- spindle with cap top according to SABS 665
(AVK, VAG, or similar approved)
2.6.1 160 mm dia No 4,00
2.6.2 250 mm dia No 4,00
Supply and install valve boxes (Type B -
2621 160@-2500 valve sizes) with Securex-Y-560- No 6,00
C cover complete as shown on standard
water drawings
2,7 CONCRETE THRUST BLOCKS
ANCHOR BLOCKS FOR PIPES UP TO
2741 .
300mm diameter
15 MPa concrete anchor blocks for water
27141 8.2.11 pipes including all shuttering, excavation, etc m3 30,00
as shown on drawings
ANCHOR BLOCKS FOR PIPES 160 -
272 )
250mm diameter
EARTHWORKS (Small Works)
Excavate in all materials 600mm wider than
structure for sub-structure of valve chamber,
2721 backiill and compact to 93% Mod. AASHTO m3 28,00
density, dispose of surplus material
2799 !Extra-over ltems 3.1.1 to 3.1.2 for excavation m3 36,00
in hard rock
SABS
1200 GA CONCRETE
Structural
2723 Strength concrete 25 MPa/19mm to: m3 15,00
FORMWORK
2724 Rough (floor walls below ground) m2 30,00
2.7.2.5 Smooth vertical and horizontal m2 35,00
Reinforcement
Mild steel bars
2.7.2.6 10mm dia t 1,90
High-tensile steel bars
2.7.2.7 10mm dia t 1,90
2728 12mm dia t 1,90
2729 16mm dia t 1,90
Unformed surface finishes
2.7.2.10 50mm Blinding layer m2 21,00
Wood-float finish to:
2.7.2.11 250mm Wide top of walls m2 14,00
28 BULK WATER METERS
282 BULK WATER METERING (FIXED METERS)
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ITEM PAYMENT

DESCRIPTION

UNIT

QTy

RATE

AMOUNT

Provide all the materials, labour etc for the
construction of a typical (Type 1 - extruding
water meter) extruding bulk water meter
reading point complete (all fittings such Y-
strainer, swing check valve, reducers etc) as
shown on standard drawings for the following
pipe sizes:

2.8.2.1

160mm flow meter

No

1,00

2822

250mm flow meter

No

1,00

2,9

PIPELINE MARKERS

291

Supply all labour and material for concrete
pipeline markers as per the water general
details. Concrete markers to be supplied at
change of horizontal direction

No

16,00

21

CONNECTION TO EXISTING WATER
NETWORK

Connecting new line with the pumps at
existing water works including all necessary
fittings and breaking of concrete and grouting
as shown on drawing

No

7,00

Supply all labour and material (fittings) to
connect to main supply pipeline including
excavation backfill, disposal of surplus
material, cutting of pipes and moving of
fittings and making good

Prov Sum

1,00

50 000,00

50 000,00

TOTAL SECTION 2
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
3 SECTION 3 : WATER NETWORK
SABS
31 1200 C(LI) SITE CLEARANCE
311 821 Clear aqd grub of sitg and remove all ' m2 Rate Only
obstructions on pipeline route up to 3m wide
31.2 a) Girth over 600mm up to 1000mm No 1,00
3.1.3 b) Girth over 1000mm up to 2000mm No 1,00
314 c) Girth over 2000mm up to 3000mm No 1,00
SABS
3.2 1200 DB EXCAVATION
Excavate by HAND in all materials (soft to
intermediate) up to 750mm wide pipe
trenches for water pipes only, backfill,
compact and dispose of surplus or unsuitable
material for depths of:
Over and up to
3.21 8.3.2(a)(Ll) | 0.0m to 1.5m m 4 558,00
Extra-over ltem 3.1.1 for :
3.2.2 8.3.2(b) Hard Excavation m3 316,00
393 83.2(c) Fxcavate and dispose of unsuitable material m3 800,00
rom trench bottom
Excavate by HAND in all materials suitable for
hand excavation for trenches up to 600mm
wide pipe trenches for water pipes only,
backfill, compact and dispose of surplus or
unsuitable material for depths of:
Over and up to
324 gj(DLBl) 0.0m 1.0m m 218,00
325 gi?ﬁ) 1.0m 1.5m m 159,00
3.26 Extra-over ltems 3.1.4 t0 3.1.5 for:
3.2.6.1 PSDB 3.4 | Intermediate excavation m3
3.2.6.2 PSDB 3.4 | Hard excavation m3
Extra-over Item 3.1 for hand excavation to
3263 expose and/gr Where d_amage may occur to m3 285,00
existing services including disposal of surplus
material and dealing with services
3264 Sawing or cutting asphalt or cemented m2 300,00
pavement layers
Dealing with services that will adjoin or
3.26.5 intersect a trench (Sewer Pipes, Water pipes, no 100,00
All electrical/ telephone conductors)
Reinstate road surfaces complete with all
3.2.6.6 courses (Layer works) to original standard as Prov.Sum 1,00 500 000,00 500 000,00
per Engineer instruction Only
SABS
33 1200 BEDDING (PIPES)
LB(LI)
Provision of selected granular material for
pipe bedding from the following sources:
3.2.1 8.2.1(LI) Trench excavation within 2 km m3 660,00
3.3.2 PSQ 5 Imported from borrow pit m3 304,00
Provision of selected fill blanket to 200mm
above the pipe from the following sources:
3.3.3 8.2.1(LI) Trench excavation within 2km m3 760,33
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ITEM

PAYMENT

DESCRIPTION

UNIT

QTy

RATE

AMOUNT

3.34

PSQ5

Imported from borrow pit

m3

409,41

335

8223

Provision of 19mm nominal size crushed
stone aggregate required for bedding from
commercial source when instructed by the
Engineer

m3

56,00

Dump Rock supply and construct as per
Engineer instruction

m3

150,00

34

SABS
1200 L (LI)

MEDIUM PRESSURE PIPELINES

uPVC Class 12 (SABS mark)

Supply, handle, lay and bed uPVC Class 12
pipes with rubber ring couplings to SABS 966,
test and disinfect

3.4.1

63mm dia

615,00

34.2

75mm dia

1.888,00

90mm dia

1.083,30

110mm dia

583,80

160mm dia

3|3(3(|3|3

75,00

DISINFECTING PIPELINES

Disinfecting the new potable water pipes as
per Clause 5.10 of SABS 1200 L

Sum

1,00

35

SABS
1200 L(LI)

SPECIALS AND FITTINGS

Extra-over ltem 3.3 for the supply, lay and
bed of fittings with socket end joints, including
cut lengths, disinfected

%

25000,00

3,6

GATE VALVES

Supply and install Flanged Gate valves Class
PN-16 anti-clockwise closing, non-rising
spindle with cap top according to SABS 665

3.6.1

8.2.3

63mm dia

No

10,00

3.6.2

8.2.3

75mm dia

No

10,00

8.2.3

90mm dia

No

10,00

8.2.3

110mm dia

No

10,00

3.6.3

8.2.3

200mm dia

No

10,00

3.6.5

8.2.3

Supply and install valve boxes with Blue
Thermoplastic Covers complete as shown on
drawings

No

16,00

3,7

FIRE HYDRANTS

3.71

8.25

Supply and install underground Woodlands"
Type fire hydrants with 65mm dia bayonet
outlet with quick release coupling complete as
shown on drawings"

No

12,00

3.7.2

8.2.11

15 MPa concrete anchor blocks for water
pipes including all shuttering, excavation, etc
as shown on drawings

m3

7,50

3,8

SABS
1200
LF(LI)

HOUSE CONNECTIONS

Supply and install polypropylene saddles for
erf connections. Outlet standard 25mm dia
BSP thread. Saddles to fit the following pipes:

3.8.1

63mm -110mm dia uPVC Class 12

No

549,00

3.8.2

110mm-160mm dia uPVC Class 12

No

336,88

3.8.3

200mm dia uPVC Class 12

No

3.84

250mm dia uPVC Class 12

No

TD-FDDM/BID/015/2024/25
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ITEM

PAYMENT

DESCRIPTION

UNIT

QTy

RATE

AMOUNT

Supply and install HDPE Type IV Class 12 erf
connections complete as shown on drawings,
including excavation, backfilling, excluding
saddles

3.8.5

8.2.5(Ll)

25mm dia Double erf connection between 5m
and 30m long

No

591,00

3.8.6

8.2.5(Ll)

20mm dia Single erf connection between 5m
and 30m long

No

44,00

3.8.7

8.2.5(Ll)

25mm dia Double erf connection shorter than
5m

No

276,00

3.8.8

8.2.5(Ll)

20mm dia Single erf connection shorter than
5m

No

59,10

FINISHING

PSD
8.3.14

Repair ALL sidewalks/Entrance (Concrete,
paving block) as per Original State during
completion of works

Sum

1,00

3.9

CONNECTION TO EXISTING WATER
NETWORK

3.9.1

Supply all labour and material to connect to
main supply pipeline including excavation
backfill, disposal of surplus material, cutting of
pipes and moving of fittings and making good

Sum

1,00

39.2

Supply, delivery, off-loading in good condition
and install water meters complete with all
fittings at various areas in
Frankfort/Namahadi, as per drawing
specification

No

650,00

393

Repairing of Sewer/Water /Electricity during
construction if damaged (Liasing with owner
infrastructure before repairing for
specifications)

Sum

1,00

394

Water Truck Tankers 10 000 litres Supply,
delivery, clean water as when it required
during construction on affected Areas (for
duration of project) including all necessary
fittings as required (Frankfort/Namahadi)

Sum

1,00

TOTAL SECTION 3
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
4 SABS SECTION 4: AIR VALVE AND SCOUR
1200 L VALVE CHAMBERS
411 8.4.3 Structural Concrete 25 MPa
412 Air valve chambers m? 40,00
414 Scour valve chambers m? 29,00
414 8.4.4 Unformed Surface Finishes
415 a) Wood-floated finish m? 53,00
416 b) Steel-floated finish m? 53,00
4,2 PIPE SPECIALS
SPECIALS & FITTINGS: Mild Steel Pipe and
SABS Fittings (Wall Thickness = 4mm) as indicated
1200 L on Pipe Schedule Drawings. Flanges Drilled
to SABS 1123 1600/3. Manufacturer's
standard epoxy coating)
C1 - Mild Steel Flange Adapter to suit
421 160mm@ HDPE PN12.5 No 200
4929 C2- 1§0mm® Mild steel distance piece with No 3.00
thrust ring
424 C3 - 160mm@ x 160mm@ Mild steel equal tee No 4,00
4924 Q3.1 - 160mm@ Flanged mild steel distance No 2,00
piece
425 C3.2 - 160mm@ RSV gate valve No 2,00
426 C3.3 - 160mm@ Air Valve No 2,00
B1 - Mild Steel Flange Adapter to suit
421 250mm@ HDPE PN12.5 No 1,00
428 B4 - 250mm@ RSV gate valve No 1,00
429 B5 -ZOQmeJ Mild steel distance piece with No 1,00
thrust ring
B6 - Mild Steel Flange Adapter to suit
4210 250mm@ HDPE PN12.5 No 1,00
D1 - Mild Steel Flange Adapter to suit
4211 160mm@ HDPE PN12.5 No 200
F1 - Mild Steel Flange Adapter to suit
4212 110mmg@ HDPE PN12.5 No 1,00
4214 ::eze- 250mm@ x 160mm@ Mild steel reducing No 1,00
4914 F3 - 259mm® Mild steel distance piece with No 1,00
thrust ring
4215 F4 - 250mm@ RSV gate valve No 2,00
4216 F5- ZSQmmIZJ Mild steel distance piece with No 1,00
thrust ring
SABS
4.4 1200 HA METALWORK
441 8.3.3 Access Ladders
Internal Ladder ex Mild Steel Grade 304
4411 (According to drawings). Ladder to be priced No 3,00
on an average height of 1,5m.
Ventilator 1: ex Mild Steel Grade W350: Pipes
4472 8.3.1 ,Rounds and Flats all Hot-dip Galvanized No 5,00
(According to drawings)
TOTAL SECTION 4
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ITEM PAYMENT | DESCRIPTION UNIT QTY RATE AMOUNT
5 SECTION 5: REINSTATING OF ROADS
(ROAD CROSSINGS)
SABS
5.1 1200DM EARTHWORKS (Roads, Subgrade)
511 8.3.4 Cut tg fill and compact to 90% Mod. AASHTO m3 150,00
density
Borrow to fill and compact to 90% Mod.
512 1834 AASHTO density (behind kerbs etc.) m3 150,00
513 8.3.7 Cut to spoil m3 150,00
515 8.3.7 Cut to stockpile m3 200,00
5.1.2 8.3.3 ROADBED
Treatment / Preparation of road-bed material
5.1.21 . S
and compaction of material to:
1) Minimum of 90% of Mod. AASHTO density
51211 (Layer thickness: 150mm) m3 150,00
51.3 SUBGRADE
51.3.1 Material obtained from a commercial source:
G7/GS/15/12 Compacted to 90% of Mod.
5132 AASHTO Density (Layer thickness: 150mm) m3 150,00
5.1.5 835 SELECTED LAYER
5.1.5.1 Material obtained from a commercial source:
G7/GS/15/12 Compacted to 93% of Mod.
5152 AASHTO Density (Layer thickness: 150mm) m3 150,00
SABS
5.2 1200ME SUBBASE
8.3.3 . . . .
5.2.1 PSME 2.1 Material obtained from a commercial source:
C4/SG /1000 /12 Compacted to 97% of
52141 Mod. AASHTO Density (Layer thickness: m3 120,00
150mm)
5212 a) Portland Cement t 7,20
SABS
53 1200mF | BASE
8.3.3 . . . .
5.3.1 PSMF 1.1 Material obtained from a commercial source:
G1/GCS/80/4 COMPACTED TO 88%-
5311 86% OF APPARENT DENSITY m3 60,00
SABS
5.5 1200 MH ASPHALT BASE AND SURFACING
Prime Coat
55.1 MC - 30 cutback bitumen litre 300,00
8.5.3 Tack Coat
55.2 60% Cationic bitumen emulsion litre 100,00
Place 40mm thick continuously graded TPA-
553 medium Asphalt surface with 60/70 Pen. m? 400,00
Bitumen as binder
5,5 RELOCATING EXISTING SERVICES Prov Sum 1,00 150 000,00 150 000,00
TOTAL SECTION 5
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BID NO: 015/2024/25
C2.2.2 Summary of Schedules

CIVIL SECTION DESCRIPTION AMOUNT
1 Preliminary and General
2 Water Mains
3 Water Networks
4 Air Valve and Scour Valve Chamber
5 Reinstating Roads (Road Crossing)

SUBTOTAL

Contingencies: Allow 10%

SUBTOTAL
Escalation: 5% CPA will be used

SUBTOTAL
Add Value Added Tax (15%)

|mMW V|V WVW|DWW WV |ADWW T W IV I

TOTAL CARRIED TO FORM OF TENDER

DATE: ... SIGNATURE: i
Capacity of Signatory in Organization: i
BANKING DETAILS

BanK: e e

BranCh: e e

ClearancCe NO.D ciiiereirrrrrrrr e

AccoUNt NO.I e e e e

Phone Number of BranCh: cuvecicieciieiiieiiie i i i s e rasnssnnnsannssannens
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BID NO: 015/2024/25

T2.2 RETURNABLE SCHEDULES
T2.2.1: AUTHORITY OF SIGNATORY
T2.2.1.1:

Signatories for Companies shall establish their authority by attaching a copy of the relevant Resolution of the

Board of Directors, duly signed and dated, to this form. An example is shown below:

"By Resolution of the Board of Directors at @ Meeting ON ............veiiuieiiia e 20 ....
PPN has been duly authorized to sign all documents
In connection with Tender No. ......... OF e on behalf of

(oot Sq =T o 1 =1 -

INHIS CAPACITY AS 1 e

SIGNATURE OF SIGNATORY © e

T2.2.1.2: SIGNATORIES FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business tradingas...............cooiiiiiiiic i, hereby
authorize Mr. [ MS. ... e , to sign all documents in connection with the tender

and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction

of the affairs of the Close Corporation as a whole.

56
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T2.2.1.3 : SIGNATORIES FOR JOINT VENTURE

We, the undersigned, are submitting this

Mr. [ M.

documents in connection with the tender offer and any contract resulting from it on our behalf.

tender offer in Joint

authorized

Venture and hereby authorize

signatory

of

the

company

, acting in the capacity of lead partner, to sign all

NAME OF FIRM

ADDRESS

AUTHORISING SIGNATURE,
NAME & CAPACITY

Lead partner

T2.2.1.4: SIGNATORIES FOR OTHER CONCERN

We, the undersigned, being the key members in the business trading as

authorize Mr. / MS. ..o , to sign all documents in connection with the tender

and any contract resulting from it on our behalf.

NAME

ADDRESS

SIGNATURE

DATE

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction

of the affairs of the Concern as a whole.
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T2.2.2: SCHEDULE OF PLANT AVAILABLE
The Tenderer's attention is drawn to the various sections of the Specifications.

The Tenderer shall state below which plant would be immediately available, which plant would be available from

orders for plant outstanding, and which further plant would be acquired for the work should the Tenderer be awarded
the Contract.

@ Plant immediately available for this work:

(b) Plant on order and which will be put on the work on arrival:

(c) Plant that will be acquired for the work if Tender is accepted:
TENDERER : ... e DATE :
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T2.2.3: PREVIOUS EXPERIENCE OF TENDERER

The Tenderer shall, in the schedule hereunder, list all work, of a similar nature to that contained in this Contract,

which has been carried out by him during the last three years.

EMPLOYER DESCRIPTION OF WORK APP. VALUE OF WORK YEAR OF COMPLETION

TENDERER: o DATE: o

59
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T2.2.4: DAYWORK SCHEDULE
The Tenderer shall complete this Annexure in every respect.

The rates and prices given below shall be utilized in settling any claim or claims for which no comparable rate is

available in the Schedule of Quantities.

The Tenderer will be required to prove that such rates and prices are reasonable.

1. MATERIAL
" Cement Per 50kg pocket delivered .
" Sand Per cubic metre delivered ..
" 38mm - Nom. stone Per cubic metre delivered .
n 19mm - Nom. stone Per cubic metre delivered .
n 13mm - Nom. stone Per cubic metre delivered
" Clay face bricks Per 1000 delivered
n Engineering clay bricks Per 1000 delivered e,
" Reinforcement Pertondelivered L
2. LABOUR
" Foreman Perweek
" Ass Foreman Perweek
" Steel Erectors Perhour
" Sheet Layers Perhour
" Carpenters Perhour
" Painters Perhour
n Gangers Perhour
" Unskilled labour Perday
" Plumbers Perday
" Brick layers Perday

The above wages and rates shall allow for the gross remuneration of workmen and foremen and the
nett cost of materials actually used. These rates shall be subject to the markup percentages stated in

the Contract data as required under Clause 40(4)b of the General Conditions of Contract.
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3. TRANSPORT
Rate per cubic meter per kilometer as
" Measured invehicle
" Rate per metric ton per kilometer
No percentage allowance shall be added to rates for transport.

4. PLANT

The Contractor is to provide rates for any equipment and plant he may consider necessary for the
execution of any daywork he may encounter. Rates stated here shall include all profit, etc. These rates
will be deemed to include the cost of operator/s if any. In the event of plant used for which no rates are
mentioned hereunder, the costs will be held as the average of the rates supplied by three recognized

plant hire specialists including an extra over of 15%.

DESCRIPTION OPERATING STANDING TIME
TARIFF TARIFF
BackacCtor ........ccoccvviiieiieecee e Per hour
BackacCtor ........ccocoveiieeiiee e Per hour
BackacCtor ........ccoccvviiieiieecee e Per hour
Backactor Case ........cccccevveeiieniieieniee e Per hour
BackacCtor ........ccocoveiieeiiee e Per hour
[ = Lo = SRR Per hour
TIPPErS ... M3 i Per hour
COMPIESSON ...veveeeieieerree e c.f.m. | Per hour
LT - To = S Per hour
BUlIAOZET ... Per hour
(210110 (o724 =T SRS Per hour
TENDERER : ... e DATE : ..o
61
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BID NO: 015/2024/25
T2.2.5: STATUS OF CONCERN SUBMITTING THE TENDER
1. GENERAL
State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern)

(Make an X in the appropriate space hereunder)

Company Closed Corporation Joint Venture Other

2. INFORMATION TO BE PROVIDED (Block letters)
2.1 IF THE TENDERER IS A COMPANY :
(a) Affix a certified copy of the Certificate of Incorporation to this page

(b) List of Directors

2.2 IF THE TENDERER IS A CLOSED CORPORATION:
(&) Affix a certified copy of the Founding Statement to this page

(b)  List of Members

2.3 IF THE TENDERER IS A JOINT VENTURE:
(c) Affix a certified copy of the relevant status documents of concern to this page

(d) List the firms forming part of the Joint Venture

2.4 |F THE TENDERER IS ANY OTHER:

Provide full particulars and description for type of concern

TENDERER : ..o, DATE : .
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BID NO: 015/2024/25

T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE

Tenderers shall provide their preliminary programme and estimated cash flow for the contract period including a provision for expected escalation but

excluding contingencies.

ACTIVITY

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

10 | 11

12

13

14 | 15

16

17

18 | 19

20

21

22 | 23

24

25

26 | 27

28

10

11

12

13

14

15

CASH FLOW

TD- FDDM/BID/015/2024/25
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BID NO: 015/2024/25

T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE

ACTIVITY

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

CASH FLOW

TENDERER: v e
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BID NO: 015/2024/25
T2.2.7: SUB-CONTRACTORS SCHEDULE

Should the Tenderer decide to execute certain portions of the work by employing additional subcontractors,

this schedule must be completed.

NAME AND ADDRESS OF PORTION OF WORK TO BE VALUE OF WORK
SUBCONTRACTOR DONE BY SUB-CONTRACTOR
TENDERER: et DATE: i
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BID NO: 015/2024/25

T2.2.8: LABOUR SCHEDULE

The tenderer shall indicate in this schedule the number of site personnel to be employed on this project.

DESCRIPTION

NON LOCAL LABOUR

LOCAL LABOUR

MEN WOMEN | YOUTH

Contracts Manager :
NaME & o
Qualifications @ .......ccveeeevvireeeeiiieee e,
Site Agent :
NaME & o
Qualifications @ .......ccoceeevvcieeeviie e
Foreman
Technical Personnel
Administrative Personnel
Artisans
Skilled Labour
Unskilled Labour

TOTAL NUMBER OF PERSONNEL

DESIGNATION NAME

QUALIFICATIONS
Tertiary and/or NQF

EXPERIENCE
AND PRESENT OCCUPATION

Contracts Manager (min NQF 7)

Site Agent (min > 5 years or NQF 7)

Technical Personnel
(min >3 years or NQF 4)

Construction supervisor

(give designation)
(min >3 years or NQF 4)

Other key staff

(give designation)

NQF-Is the National Qualification Framework in South African Qualification Authority which can be contacted at www.saqga.org.za

TENDERER: «eiieiiirinre v
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BID NO: 015/2024/25
T2.2.9: ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modifications to the General Conditions of
Contract, Specification, Schedule of Quantities or Drawings, or to qualify his tender in any way, he shall set
out his proposals clearly hereunder or alternatively state them in a covering letter attached to his tender and

referred to hereunder, failing which the tender will be deemed to be unqualified.

PAGE CLAUSE OR ITEM

TENDERER: «eeieiiiern e DATE: o
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BID NO: 015/2024/25

T2.2.10: CERTIFICATE OF TENDERER’S VISIT TO THE SITE

B I LTSS (0T =1 1) Y/ 12 - L SRS
........................................................................................................................................................... Contractor, of
........................................................................................................................................................ In the company
o] SRR visited the site on
(0 21 () SR having previously studied

the Contract Documents, | carefully examined the site.

| further certify that | am satisfied with the description of this work and explanations given by the said Engineer

and that | understand perfectly the work to be done, as specified and implied, in the execution of this Contract.

WITNESS:

L
TENDERER

WITNESS:

L
ENGINEER
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VOLUME 3
CONTRACT
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Cl1.2 CONTRACT DATA

Cl21

SCHEDULE OF CONTRACT DOCUMENTS

THE FOLLOWING DOCUMENTS FORM PART OF THIS CONTRACT:

Cl2.2

“General Conditions of Contract for Construction Works, Third Edition (2015)” prepared under the
auspices of the South African Institution of Civil Engineers, The South African Association of
Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South

African Federation of Civil Engineering Contractors.

SABS 1200 — Standardized Specifications for Civil Engineering Construction (the applicable

standardized specifications are listed in the Project Specification).
Occupational Health and Safety Act. Act No. 85 of 1993.

This volume containing Conditions of Tender, Special Conditions of Contract, the Project

Specification, Bill of Quantities, Contract data, Agreement, Schedules, etc.
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract that apply to this contract are:

General Conditions of Contract for Construction Works, Third Edition (2015).

As prepared under the auspices of the South African Institution of Civil Engineers, South African
Association of Consulting Engineers and the Institution of Municipal Engineering of Southern Africa

and the South African Federation of Civil Engineering Contractors.

Copies of this document may be purchased from:

The Secretary

The Secretary

The Secretary

SAICE SAACE SAFCEC

East Wing St James House 12 Skeen Boulevard
Howick Gardens Hampton Park North Bedfordview
Waterfall Park 20 Georgian Crescent 2008

BekkerStr Bryanston

Vorna Valley Sandton

Midrand 2021

It is deemed that the Contractor is in possession of, and has read and understood the “General

Conditions of Contract” described above.
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Cl123 SPECIAL CONDITIONS OF CONTRACT

The following definitions and conditions apply to this Contract and the Employer undertakes that the only

variations from the General Conditions of Contract, Third Edition (2015), are as follows:

CLAUSE

DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS

1.1.1.15 The "Employer" means FEZILE DABI DISTRICT MUNICIPALITY
1.1.1.16 The "Engineer" means FLAGG CONSULTING ENGINEERS (PTY) LTD
ENGINEER AND ENGINEER'S REPRESENTATIVE

3.1.3  The duties and functions of the Engineer requiring the specific approval of the Employer before execution of any of
these duties are as follows:

i) Any variation of the form, quality of quantity of the Works or any part thereof which will result in the Tender Sum
being exceeded irrespective of the magnitude of the over expenditure;

ii) Any payment, which will result in the tender sum being exceeded irrespective of the magnitude of the over
expenditure.

BASIS OF CONTRACT

422 In addition to what is stated in Clause 4.2.2, in matters relating to the safety of workmen or the public the Contractor
shall comply with any instruction issued by the Employer’s Safety officer.

Add Clause 2.6 to read as follows :

2.6 Occupational Health and Safety Act

4.4.6  Add the following to Sub-clause : 4.4.6
“Should the employer make payment directly to a Nominated or Emerging Subcontractor in terms hereof,
consequent on default on the part of the Contractor, the Contractor shall be deemed to have forfeited all his rights

to receive payment of “handling charges”, “commission” and/or other fees and charges to which, in terms of the
Contract he would otherwise have been entitled, in respect of the amount so paid by the Employer directly to the
nominated Subcontractor. If the Subcontractor fails to pay his labourers then the Employer reserves the right to
pay such labourers directly from the contract or to nominate the Contractor to pay such labour. The Subcontractor
shall be deemed to have forfeited all his rights to receive payment in terms of the contract or any subcontract.”
COMMENCEMENT OF WORKS
53 Add Clause 5.3 to read as follows :

The Contractor shall not start any work before receipt of the Engineer’s instruction; which instruction is subject to
the submission by the contractor of documentation required as set out in the Contract Data.

5.9 Add Sub-clause 5.9.8 to read as follows :

“The Engineer shall give the survey details to the Contractor, where after the Contractor shall be responsible to
establish his own benchmarks, reference pegs and setting out of the Works.”

“The Contractor shall take care not to disturb or destroy property beacons, trigonometrical survey beacons or
setting out beacons. A registered Land Surveyor who shall certify such replacement shall replace property and
trigonometrical survey beacons that have been destroyed or disturbed.

The cost of replacing all beacons that have been disturbed or destroyed during the course of the Contract shall
be borne by the Contractor.”

CONTRACTOR’S GENERAL OBLIGATIONS
45.1.2 Add the following at the end of Clause 4.5.1.2 :
The Contractor shall pay particular attention to the contents of the following Acts :
a) Section 59 of the Industrial Conciliation Act No 28 of 1966 and any amendments thereto.
NB : Unskilled labour in the building industry are subject to an agreement in terms of the said Industrial Conciliation Act.
b) Machinery and Occupational Safety Act No 6 of 1983 as amended.
C) Workmen’s Compensation Act No 30 of 1941.
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CLAUSE

PROGRESS AND TIME FOR COMPLETION

5.12.2 Add the following to this sub-clause :

Time is an essential element to the agreement. The Contractor will submit his claim for extension of time, either
written at the normal site meetings, or in accordance with the conditions stipulated in the General Conditions of
Contract.

5.12.2.2 Abnormal climatic conditions
The Contractor must supply a rain gauge on site.

The amount of rain must be recorded daily by the Engineer’'s Representative and the Contractor for discussion at
the site meetings.

No extension of time of completion will be granted for normal rainfall, but extension of time in terms of clause 5.12
of the General Conditions will be calculated according to the following formula, separately for each calendar month
or part thereof. This will be calculated for the whole time of completion including any extension thereof that may

be granted:
E = (Nw — Nn) + (Rw — Rn) if (Nw — Nn) > 0.
20

WHERE

E = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month under consideration on which a rainfall of
10mm or more had been recorded.

Nn = Average number of days in the relevant calendar month as derived from existing rainfall records
provided in the project specification on which a rainfall of 10mm or more has been recorded.

Rw = Actual rainfall in mm for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from the rainfall records supplied in

the project specifications.

The total extension of time shall be the algebraic sum of the monthly totals for the period under consideration. But
if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. Extension
of time for parts of a month shall be calculated by pro-rata values of Nn and Rn being used.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average number of
days during which rainfall exceeds 10mm. The factor Rw — Rn shall be considered to
20

represent a fair allowance for variations from the average for the number of days during which rainfall does not
exceed 10mm but when wet conditions prevented or disrupted work. This formula does not take into account any
flood damage, which could cause further or concurrent delays and should be treated separately in so far as
extension of time is concerned.

Accurate rain gauging shall be taken at a suitable point on the site, and the contractor shall, at his own expense,
take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Should Nw for any month be smaller than Nn, the following formula shall be used:
E1 = (Nn— Nw)
Therefore, the total extension of time for completion will be the difference between E and E1.

Total extension of time = E — E1.
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CLAUSE

5.12.2.2 The following are the most reliable figures of Nn and Rn available and shall be used should no agreement be
reached beforehand.

SOURCE OF INFORMATION: WEATHERBURO, PRETORIA

Rainfall district: Namahadi/Frankfort

MONTH Nn Rn
January 3.6 103.4
February 3 91.8
March 2.4 73.6
April 1.4 38.9
May 0.7 19.9
June 0.2 7.2
July 0.3 8.9
August 0.4 13.8
September 0.9 31.2
October 2.6 77.9
November 3.2 99.5
December 3.9 110.1
YEARLY AVERAGE 676.2

This formula does not take account of flood damage, which could cause further or concurrent delays and will be treated
separately as far as extension of time is concerned.

6.8.2  The CPAF should be calculated according to the formula and the conditions as set out in the Contract Price
Adjustment Schedule on page 86 of the General Conditions for Construction Works, Third Edition, 2015.

6.8.3 Price adjustments for variations in the costs of special materials are allowed.
10.7.1 The determination of disputes shall be by arbitration.

PROVISIONS
9.2. In additional to but without limiting the provisions of Clause 7.9 the following shall apply :

“If the Contractor fails to execute the works in accordance with the provisions of the Contract the Engineer may
give notice in writing to the Contractor to make good the failure, delay or default and should the Contractor fail
within seven (7) days to commence effective action to remedy the failure, delay or default then and in such case,
the Engineer shall without prejudice to any rights under the Contract, and without invalidating the Contract, be at
liberty to take such work out of the Contractor’s hands and contract with any person or persons to complete such
work. The cost to the Employer of so completing such work will be payable by the Contractor.”

CESSIONS
6.10 Add the following to this sub-clause :
1. Cessions will only BE ALLOWED on payment of material, labour and management.
2. Any other requests for cessions must be submitted to the Municipal Manager for consideration.

3. Cessions will not be allowed on newly awarded tenders. Contractors / companies may only apply for a
cession after half of the timeframe allowed for the completion of the project has lapsed.
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CLAUSE

ACT No 85 OF 1993 OCCUPATIONAL HEALTH AND SAFETY ACT

The employer and the contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and
Safety Act, Act No. 85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right and
in its capacity as contractor for the executions of the works, shall have certain obligations and that the following arrangement
shall apply between them to ensure compliance by the contractor with the provisions of the Act, namely-

i) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all relevant
provisions of the Act, and the regulations promulgated in terms of the Act, and

i) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and
regulations will be fully complied with, and

iii) The contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and
prohibitions imposed by the Act and regulations and expressly absolves the employer and the employer’'s
consulting engineers from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in
respect of the work included in the contract.

iv) The contractor shall be obliged to report forthwith to the employer any investigation, complaint, or criminal charge
which may arise as a consequence of the provisions of the Act and regulations pursuant to work performed on
behalf of the employer, and shall, on written demand, provide full details in writing of such investigation, complaint
or criminal charge.

V) The Contractor shall submit a complete Health and Safety Plan, in accordance with the Act prior to the
commencement of any permanent work for approval by the engineer.

Addendum C contains the pre contract Health and Safety Specification which must be used as a guideline by the
Principal Contractor and his appointed Sub Contractors to compile the Health and Safety Plan for this project and
forms part of the tender documentation.

The Contractor must include as part of the Health and Safety Plan a procedure to create HIV/AIDS awareness
amongst all of the workers involved in the project for the duration of the project, through the following strategies :

- Awareness about HIV/AIDS must be raised through education and information on the nature of the disease, how it
is transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how to
live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and counseling, the diagnosis and
treatment of Sexually Transmitted Infections and the closest health Service Providers.

- Informing workers of their rights with regard to HIV/AIDS in the workplace.

- Providing workers with access to condoms and other awareness material that will enable them to make informed
decisions about sexual practices.
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FEZILE DABI DISTRICT MUNICIPALITY

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI
BID NO: 015/2024/25

PART C3: PROJECT SPECIFICATIONS
SCOPE OF WORK

This project specification consists of two parts. Part C3.1 contains a general description of the project and
the requirements that shall be adhered to. Part C3.2 contains the variations on and additions to the

standardized specifications applicable to the contract.
STATUS

All the Clauses in the General Conditions of Contract and the Special Conditions of Contract shall apply to the
full extent of the contract and each distinct part thereof. The Project Specifications shall be read in conjunction
therewith. The Project Specification is additional to and an extension to any other specification, and should any
requirement or clause of the Project Specification conflict with other parts of the Specifications and/or General
Conditions of Contract and/or Drawings, the requirements and stipulations of the Project Specifications shall
apply. It shall be borne in mind that only the Parts of the Specification relevant to the Work, which is described

in this Contract, be applicable on the Contract.
C3.1 SCOPE OF WORK
C3.1.1 General Description of the Works

The project involves replacement of 12.7 km of AC pipes in Frankfort and Namahadi. These areas
are still serviced by the aged AC water distribution infrastructure. This infrastructure, in terms of
the municipality's records, was installed more than 50 years ago. The records of maintenance
show high frequency of burst pipes in these areas. High water losses were also recorded from
these areas. The water distribution infrastructure is no longer adequate to convey sufficient water
to meet current and future water supply requirements. The project implementation is intended to
include the replacement of the old AC pipes with uPVC and HDPE pipes as well as the
replacement and/ or refurbishment of water meters on the bulk supply pipelines and at every

consumption point.
The contract will consist of the following:

e The replacement of two asbestos cement main supply pipelines with HDPE/uPVC- 160-

250mm diameter.
o Replacement of the asbestos reticulation pipelines with uPVC in Frankfort and Namahadi-

75-110mm diameter.
C3.1.2 Details of this Pipeline Contract
C3.1.21 The works will include the following major activities:

e Location of existing services

e Accommodation of traffic
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e Clearing of pipeline route

e Trench excavation

e Supply of material, pipes, fittings and valves

e Recovery and/or disposal of existing pipes and fittings

e Temporary access to properties

e Installation of new water mains in trenches along new and existing alignments
¢ Installation of new water reticulation network to replace the existing.

e |Installation of new fittings and valves

e Pressure testing and disinfection of pipes

e Installation of new water meters

e Construction of new pressure management(flow meters)

e Reinstatement of road crossings and other affected infrastructure and surrounds

e Surveying, measuring and providing as built information.
Attention is to be given to the following, but not limited to:

e Location and protection of existing services

e Traffic accommodation in busy roads and at peak times

¢ Maintaining health and safety requirements and procedures

e Disposal of asbestos cement pipe (AC)

¢ Reinstatement of road crossings and other infrastructure affected by the works.
e Preservation of topsoil and reinstatement of verges

e Design and maintenance of mains and temporary water connections

e Maintaining accesses to properties over trench excavations

C3.1.3 Construction Programme
C3.1.31 Commencement Date

The anticipated commencement date for the Contract is April 2025.
C3.1.3.2 Format and Detail

The construction programme shall be in the format of a bar chart (Gannt Chart) and shall in

addition to normal activities and items include the following detail.
i) cash flow on a monthly basis,

ii) production rates for all activities,

iii) dependencies between various activities or items, and

iv)  critical path for the execution of the works.

The format and detail of the programme shall be to the Engineer’s approval.
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C3.1.3.3

C3.1.34

C3.14

Quality Control Plan

In addition to the normal construction programme the Contractor shall submit a quality control plan
in accordance with SABS 0157 prior to commencement of any permanent work for approval by

the Engineer.

The Quality Control Plan shall make provision for regular reporting and reports shall be submitted

to the Engineer on a monthly basis or more frequently if required.
Provisional Programme

A provisional programme which complies with the above-mentioned requirements shall be
submitted at tender stage. The provisional programme shall be based on an anticipated

commencement date of March 2025.
Conformity with Expanded Public Works Programme (EPWP) Requirements

The project is funded by a government agency and is subsequently destined to conform with
EPWP requirements of employment, training and capacity building in as great an extent as can

efficiently be achieved.

Tenderers are required to submit details of their proposed conformance with EPWP
requirements of employment, training and capacity building with their tenders. This should

include details of;

i) the extent to which labour-intensive construction methods are applicable and will be
employed and the number of employment opportunities which will subsequently be

created for local labourers,

i) the extent to which local sub-contractors will be employed with specific reference to
conventional sub-contractors, sub-contractors employed on a management contractor
basis and sub-contractors employed on a labour only basis where the main contractor
will be responsible for logistics (eg materials and transport) and quality control and the

sub-contractor will be responsible for the manpower component.

iii) the extent to which support staff (clerks, messengers, typists, security personnel, drivers

and labourers for general maintenance) will be employed from the local community, and

iv) details of proposed education, training and capacity building programmes including the
number of candidates to participate in the various programmes and the various

institutions which will be contracted to present the training programmes.

The conformity with EPWP requirements will together with Contract Price form the main
criteria for the evaluation and adjudication of the tender. In evaluating the tenders, any additional

offer in regard to capacity building will be to the advantage of the tenderer.

The proposed conformance with EPWP requirements of employment, training and capacity
building as submitted with the tender will become binding on the Contractor in terms of the
Contract if his tender is accepted. A fixed cost and time related cost payment items for

conformity with EPWP requirements have been included in Section 1 of the Schedule of
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Quantities. The tendered rates will represent the total remuneration for conformity with EPWP

requirements as submitted by the Contractor with his tender.

Guidelines for conformity with the EPWP requirements are contained in Annexure D and form

part of this tender documentation.
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C3.1.5 APPLICABLE STANDARDIZED AND PARTICULAR SPECIFICATIONS

C3.1.5.1 STANDARDIZED SPECIFICATIONS

CIVIL ENGINEERING CONSTRUCTIONS

SABS 1200 A : General

SABS 1200 AB : Engineer’s Office

SABS 1200 C : Site Clearance

SABS 1200 D : Excavations

SABS 1200 DA : Earthworks (Small Works)
SABS 1200 DB : Earthworks (Pipe Trenches)
SABS 1200 GA : Concrete (Small Works)
SABS 1200 L : Medium Pressure Pipelines
SABS 1200 LB : Bedding (Pipes)

SABS 1200 LF : Erf connections (Water)

PARTICULAR SPECIFICATIONS

Specification PSQ: Borrow Pits and Borrow Materials
Specification PSWM:  Building Work (Minor Work)

C3.2 STANDARDISED / PARTICULAR SPECIFICATIONS
VARIATIONS ON STANDARISED SPECIFICATIONS

Should any requirement of the Project Specification conflict with any requirement of the
Standardised or Particular Specification, the requirement of the Project Specification shall

prevail.

The standardised / particular specifications are included as an Annexure B for completeness

and convenience.
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PART C4:

C4.1

C41.1

C4.1.2

C4.1.3

SITE INFORMATION
SITE INFORMATION
Site of Works and Access

The general layout of the project site and the extent of the works is shown on the tender drawings.
Access to the site will be obtained through the access roads and internal streets of

Namahadi/Frankfort.

Any additional temporary access routes, which the Contractor might require will be his
responsibility and no separate payment other than that provided for in the Schedule of Quantities
will be made for the construction, maintenance or removal of temporary access routes. The
Contractor will remove all temporary access routes prior to completion of the Contract and

rehabilitate the areas to their original state.
Soil Conditions

Trial holes have been excavated and materials is intermediate to hard material. The perspective
contractors may make arrangements to have trial holes dug in the area on their own according

with the approval of the Engineer.
Existing Services

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services is commenced. The Contractor will
be held responsible for any damage to known existing services caused by or arising out of his
operations and any damage shall be made good at his own expense. Damage to unknown
services shall be repaired as soon as possible and liability shall be determined on site when such

damage should occur.

All the work will be carried out on the site in Frankfort and Namahadi township in the vicinity of
existing services and all such services and the water supply shall always remain in operation,
except where arrangements have been made for the interruption of services upon a written

instruction from the Employer for the purposes of carrying out the Works under this Contract.

Should the Contractor find evidence of possible buried services, he shall notify the Engineer
immediately thereof. The Engineer will assess the situation and instruct the Contractor on an

appropriate course of action to be taken.

The Contractor shall be responsible for checking the locations of all services and to ensure that

no damage is cause by construction operations.

The Contractor, before starting any excavations or where indicated in the scope of work or site
information that underground services either cross or are located adjacent to the Works that is to
be constructed, such services shall be exposed by hand ahead of trenching operations to enable
any changes that might be needed in the design of the pipelines to be made timeously. Care shall
be taken in exposing such services to avoid damaging them. An item has been allowed for in the

Bill of Quantities for hand excavation or other methods to search for existing services.
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C4.14

C4.15

C4.151

C4.1.5.2

C4.1.6

C4.16.1

C4.1.6.2

C4.1.6.3

All cables and pipes shall be considered "live" unless confirmed otherwise by the relevant service
authority.

Surveying and Cadastral Beacons

The Contractor shall be held responsible for the cost incurred in replacing or repositioning of

any cadastral beacons, which may have been disturbed by his actions.

Under no circumstances shall unauthorized persons replace cadastral beacons and the Engineer
shall be informed immediately of any disturbed beacons. The Engineer shall arrange for the

replacement of any beacons by a competent Land Surveyor.
Facilities available on site
Electricity

The Contractor shall make his own arrangements with the Fezile Dabi District Municipality for

electricity supply.
Water

The Contractor shall make his own arrangements with the Fezile Dabi District Municipality for

water supply.
Site Facilities Required
Temporary Offices, Furniture and Equipment for the Resident Engineers
The facilities that has to be provided for the Resident Engineer consist of the following:
i)  one office, fully equipped, that may be shared with the contractor’s site agent,
i) two carports,
i) survey assistants, materials and instruments,
for his use whenever required.
Temporary Housing, Sheds, Etc. for the Contractor

The Contractor shall provide at his own cost all housing and sheds of a temporary nature
necessary for the convenience of his workmen and for storage of tools, plant and materials in
positions to be approved by the Engineer. As soon as they are no longer required, the housing
and sheds shall be removed and the site shall be restored to a clean and tidy condition. The
Contractor shall also limit the movement of his equipment and personnel to the areas on site
which have been pointed out by the Engineer.

Sanitary Facilities

The Contractor must provide adequate sanitary facilities and sewerage disposal in accordance

with the Fezile Dabi District Municipality health regulations.
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ANNEXURE A

PRO FORMA DOCUMENTS
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FORM OF GUARANTEE

BID NO: 015/2024/25

WHEREAS The FEZILE DABI DISTRICT MUNICIPALITY.

(hereinafter referred to as "the Employer") entered into, a Contract with

(hereinafter called "the Contactor") on the ............ day of .o 20......

for the construction of the Replacement of AC Pipes to UPVC Pipes in Frankfort and Namahadi AND WHEREAS it

is provided by such Contract that the Contractor shall provide the Employer with security by way of a guarantee for the

due and faithful fulfilment of such Contract by the Contractor;

AND WHE R E A S Lo et et ettt e e e e e anns

has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE VE, o e e e e e

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer

under renunciation of the benefits of division and excussion for the due and faithful performance by the Contractor of all
the terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the Completion Date of the Works under the said Contract,
and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by
reason of any steps which the Employer may take under such Contract, or of any modification, variation,
alterations of the Completion Date which the Employer may make, give, concede or agree to under the said
Contract.

This guarantee shall be limited to the payment of a sum of money.
The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to
or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5 Our total liability hereunder shall not exceed the sum of ...,
................................................ (R o)
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the

beneficiary, whereupon the Guarantor's liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as
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RETENTION MONEY GUARANTEE

ISSUED TO: THE FEZILE DABI DISTRICT MUNICIPALITY (hereinafter referred to as “the Employer”)
ON BEHALF OF : ..ottt e et (hereinafter referred to as “the Contractor”)

In connection with

BID NO: 015/2024/25

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu of

the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the Employer
such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at .......................
........................................................................................................................................... or such other address

bein ., as we shall in writing notify to the Employer and shall be accompanied
by a certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract.

2. The Engineer's certificate referred to in Clause 1 shall certify

a) that he is the Engineer in office as such in terms of the Contract,
b) that the Contractor is in breach of his obligations under the Contract, and
c) thatthe amount demanded, which amount the certificate shall specify,

i) does not exceed the amount of retention monies which, but for this guarantee, would have been
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate
of the amounts of retention money actually retained by the Employer and the amounts previously
paid by us to the Employer in terms hereof, and

i)  does not exceed a genuine estimate of the cost to the Employer of having the breach referred to in
paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from payments
due to the Contractor in terms of the Contract by reason of the breach referred to, and any amount
of retention money actually held by the Employer save to the extent that the same had been
deducted from any previous demand in terms hereof.

3. We shall within ...... days after our receipt of a demand complying with the provisions of Clauses 1 and 2 make
payment to the Employer of the amount demanded at ...........ccccoeiiiiiiieiie e, or at such other
AAAIESS 1N e as the Employer shall in writing notify to us.
4. Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall be

unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between the
Employer and the Contractor.

5. Our aggregate liability under this guarantee is limited t0 R ..........oooiiiiiiiii e

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this guarantee
would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made and must
be returned to us against final payment of our aggregate liability or on the date of the expiry of the guarantee in
terms of Clause 6, whichever is the earlier.

Signed in the presence of the subscribing Witnesses :

At for and on DEh@lf OF ... e
onthis ............ day of ..o 20 ..........
SIGNALUIE oo
CAPACIY .eeieiiiiieeieie e
AArESS @i

As Withesses :
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BID NO: 015/2024/25

FORM OF BOND FOR UNUSED MATERIALS ON SITE

EMPLOYER : THE FEZILE DABI DISTRICT MUNICIPALITY

CONTRACTOR ..t b bbbt a e b e e e b e e R e e R b e e b e e e b e e s b e sh e e b e e s b e e b b e s b e e s b e e b e e s R e e b e s b e e b e e b e s beenbeenreesn e

LTAY L {1 T PSSO PPPR (Bank or Company) do hereby
bind ourselves as surety in solidum and co-principal debtors to recompense the Employer in the event of his not acquiring
ownership of materials for whatever reason, or in the event of his lawfully being required to make payment of any sum of
money to any third party in order to obtain or retain ownership or full and free possession of the said materials, in
circumstances where the Employer has paid the Contractor for the said materials on Site in terms of Clause 62(1)(b) of the
General conditions of Contract, and for all losses, damages and expenses that may be suffered or incurred by the Employer
as a result of such payment for the said materials on Site, renouncing all benefits from the legal exceptions
ordinisseuexcussionis et divisionis "No value received" and all other exceptions which might or could be pleaded against
the validity of this guarantee, with the meaning effect of which exceptions we declare ourselves to be fully acquainted;

provided that the liability of the undersigned under this guarantee is limited to and shall not exceed ..........ccccccoocvviiriienennnens

will lapse after issue of the Completion Certificate in terms of the Contract, unless the surety is advised in writing by the
Employer before issue of the said Certificate of his intention to institute claims and the particulars thereof, in which event

this guarantee shall remain in force until all such claims are paid or settled.

FOR AND ON BEHALF OF THE SURETY :

SIGNATURE :

NAME OF SURETY I et st s b e e e a e e s e e s e e e s ae e e a e e s an e e she e e s ee e e sme e s neesaneesnneesneeeas

A D D R E S S & e e s e e e e e e e e e e e
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APPOINTMENT - GSR 11(1)
BUILDING WORK SUPERVISOR

The Occupational Health and Safety Act 85/1993.

GENERAL SAFETY REGULATION 11(1)
Every employer who performs building work shall charge a full-time employee, designated in writing by the employer,

with the duty of supervising the performance of such building work. Provided that if such employer himself has the
experience contemplated in sub regulation (2) and supervises the work himself, such charging and designation need

not be done.

GENERAL SAFETY REGULATION 11(2)

An employee contemplated in sub regulation (1) shall be a person who has had at least 2 years’ experience in the type

of building work for which he is to be designated.

GENERAL ADMINISTRATION REGULATION 1

“Building work” means any work in connection with:

€) the erection, maintenance, alteration, renovation, repair, demolition or dismantling or addition to a building;
(b) the installation, erection or dismantling of machinery;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, street,

runway, sewer or water reticulation system or work on any similar project; or

(d) the moving of earth, clearing of land or making of an excavation or work on any similar project.
DESIGNATION

Therefore in accordance with General Safety Regulation 11(1) and (2) and General Administrative

Regulation (1) referred to above:

Ly DESIGNATED OFFICIAL FOR
............................................................. do hereby designate .....................cceiiieiie... @8 @

Building Work Supervisor over his demarcated areas of responsibility

ACCEPTANCE OF DESIGNATION

Ly e hereby accept this appointment as a BUILDING WORK SUPERVISOR
and confirm that | am conversant with the relevant statutory provisions and regulations of the relevant Act in

regard to the carrying out of building work.

S G N AT URE & o e
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DISTRIBUTION

1. Original displayed at plant division / on site.

2. Copy to central files.

OCCUPATIONAL HEALTH AND SAFETY ACT 9/96/1993

MANAGEMENT

DESIGNATION
Chief Executive Officer with certain duties,

16(1) Every chief executive officer as far as is reasonably practicable ensure that the duties of his employer as

contemplated in this Act, are properly discharged.

2) With derogating from his responsibility or liability in terms of subsection (1), a chief executive officer may assign
any duty contemplated in the said subsection, to any person under his control, which person shall act subject
to the control and directions of the chief executive officer.

?3) The provisions of subsection (1) shall not, subject to the provisions of section 37, relieve an employer of any
responsibility or liability under this Act.

Ly e CIVIL ENGINEER for ........cociiiiiiiiiiiiineen, do hereby assign my duties
(o T to ensure that the duties of the employer are carried out.

D N
SIGNATURE : . e DESIGNATION : .o

ACCEPTANCE OF DESIGNATION

Ly e hereby accept this and confirm that | am conversant with the requirements

of the OH&S Act and agree to carry out the duties as set out for the employer.

DA T E I e e
SIGNATURE & oo DESIGNATION & ..o
DISTRIBUTION

1. Original displayed on site.

2. Copy to central files.
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ANNEXURE B

STANDARDISED / PARTICULAR SPECIFICATIONS
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PSA 1

PSA 2.1.2

PSA 2.2

STANDARDISED / PARTICULAR SPECIFICATIONS
SABS 1200 A: GENERAL
MATERIAL (Subclause 3.1)
All material required for this contract shall bear the official standardization mark.

Restrictions on Employee Accommodation

No housing is available for the Contractor's employees, and the Contractor shall make his own

arrangements to house his employees and transport them to site.

The Employer will place at the disposal of the Contractor an area to enable him to erect his site
offices, workshops, stores, and any temporary housing the Contractor may wish to erect for his
personnel. The temporary housing and ablution facilities shall comply with the requirements of the

local Authority.
CAPACITY OF PLANT AND EQUIPMENT (Clause 4)
Add as Clause 4.3:

The Contractor shall supply plant and equipment in sound working condition and of adequate
capacity to complete the Works well within the period or periods specified or stated in the appendix

to the tender.

In addition, he shall have available on the Site adequate standby plant to ensure that operations
designed to be executed continuously are not disrupted because of breakdown of any plant

provided for such operations.

TD- FDDM/BID/015/2024/25 89



PSA 3 CONSTRUCTION
PSA 3.1 DETAILED SETTING OUT (Subclause 5.1.1)

The Contractor shall be solely responsible for the execution of the works to the correct line and

level.

The Contractor shall carefully set out the works, employing a capable surveyor to the lines and

levels gleaned from information provided.
The tolerance allowed in setting out shall be 10mm either way.

Work set out by the Contractor shall be checked by the Engineer where after any errors be rectified

by the Contractor.

The Contractor shall provide at least three days' notice of such a check to the Engineer. The
Contractor shall supply any material and labour required for the control survey work by the

Engineer including the supply of and placing the necessary pegs, sight rails, etc.

Any assistance, including checking, rendered to the Contractor by the Engineer shall not be held
as relieving the Contractor of his responsibility in this respect. Should any portion of these works
be constructed incorrectly, the Contractor shall at his own expense rectify the work to the

satisfaction of the Engineer.

The Contractor shall be held solely responsible for the protection of all benchmarks, reference

pegs and level pegs.

The Contractor shall establish at least three benchmarks at selected points.
PSA 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS

(Subclause 5.2)

Add the following to this subclause:

The Contractor shall ensure that he complies with all the requirements of the authorities concerned
with respect to the safety of the works and labourers, including the provision and wearing of
protective clothing. Any negligence or non-compliance of any of these requirements shall be
viewed in a serious light and shall be sufficient reason for the Engineer to order the immediate

suspension of the total extent of the Works.

The Contractor shall provide for artificial lighting for any part of the Works that may be required for

the proper execution of the work.
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PSA 3.3

PSA 3.4

PSA 3.5

PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Subclause 5.4)
Add the following to the subclause:

Before commencing any excavation, the Contractor shall verify the position of all known or
suspected obstacles by inspection of the site, examination of drawings or, where necessary by
the excavation of trial holes. Any damage caused to existing services and works shall be repaired
as expeditiously as possible by the Contractor at his own expense, and shall be reported

immediately to the Engineer.

Where permanent protective works are ordered by the Engineer, such works shall be valued as a
variation. The Engineer will supply the Contractor with such information as may be available
concerning obstructions and services, but whilst such information is given in good faith, it shall not
relieve the Contractor of any of his liabilities, obligations and risks under the Contract.

The Contractor shall be responsible for any damage to such public services and existing works in
the execution of this Contract and shall reimburse the Public Authority or the Owner concerned

for any repairs required or compensation for damage awarded.
Any alteration to public services shall be carried out by the Authority concerned.

The Contractor shall provide the necessary assistance during any operations necessary in

connection with the removal, alteration or safeguarding of any public service.

The relevant authority and Engineer shall be informed of any damages without delay.
DEALING WITH WATER ON WORKS (Subclause 5.5)

Add the following to the subclause:

The Contractor shall be responsible for the dewatering of excavations and the full and adequate
protection of the works against damage by storm or water from any source whatever. He shall
construct all necessary diversion works and drains to deal adequately with and bypass all water
and carry out any necessary pumping of water and supply all tarpaulins or other covers which may
be required to protect any section of the work during heavy rain or storm together with any other
labour work and material which, in the opinion of the Engineer is necessary to keep the work dry

and safe at all times.

Full risk and cost of dealing with water shall be borne by the Contractor.
POLLUTION (Subclause 5.6)

Add the following to the subclause:

The Contractor shall maintain all access roads and the area where the offices, stores and
workshops are situated to the satisfaction of the Engineer. It shall be kept damp to limit dust and

inconvenience or disturbance to the residents in the neighborhood of the Works to a minimum.
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PSA 3.6

PSA 4

PSA 5

PSA 5.1

PSA 5.2

PSA 5.3

DEGREE OF ACCURACY (Subclause 6.2)
Delete this subclause and replace with the following:

The Contractor shall construct each of the various parts of the Works to the degree of accuracy

specified in the relevant standardized specification.
TESTING

The cost of all testing to be carried out by the Contractor in terms of the requirement of the relevant
SABS 1200 standards shall be included in the rates for the various work items listed in the

Schedule of Quantities. No separate payments shall be made in this regard.
MEASUREMENT AND PAYMENT

MEASUREMENT (Subclause 8.1.1)

Add the following to this subclause:

In no case will any dimensions be allowed or any quantities be included in the measurement for
payment which shall exceed the dimensions required by the contract, or as ordered in writing by

the Engineer in the case of extra work.
PAYMENT (Subclause 8.2)
Add the following to this subclause:

The quantities as shown in the Bill of Quantities are estimated quantities and are used for
comparing tenders and awarding of the contract. It shall be noted that only the actual work
executed or materials supplied will be measured and paid for, therefore billed quantities may be

increased or decreased as allowed for in the General Conditions of Contract.

The entire works shall be measured on completion by the Engineer and paid for at the relevant

rates, according to the actual quantity of each item of work executed.
The Contractor shall have no claim for loss of profit on unexecuted works.

MEASUREMENT AND PAYMENT FOR SCHEDULED FIXED-CHARGE AND VALUE
RELATED ITEMS (Subclause 8.3.1)

Add the following to this subclause:

The tendered amount shall include the costs for the premiums of the surety for unused materials

on site.
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PSAB:

PSAB 1

PSAB 1.1

PSAB 1.2

SABS 1200 AB: ENGINEER’S OFFICE
ENGINEER'S OFFICE
MATERIALS
NAMEBOARDS (Subclause 3.1)

Add the following to the subclause:

Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the standard name boards
complying with the recommendations of the South African Association of Consulting Engineers

shall be provided. Details of the name board will be available from the Engineers.
OFFICE BUILDINGS (Subclause 3.2)
Delete this subclause and replace with the following:

The Contractor shall provide the following furnished offices for the use of the Engineer and the

Client. The office shall consist of one room with the following floor area:
Engineers office - 16m?

The clear height of the office between floor and ceiling shall be 2,5m minimum. All windows shall

be of the type than can be open over the full window area.

The office shall be weatherproof, shall have a concrete floor and shall be provided with a ceiling
and a lining to the walls, or equivalent insulation, with an acceptable type of door with a secure
lock, and two opening windows of glazed area at least 3m?2. The office shall be well ventilated and
shall be so insulated as to provide comfortable working conditions. The internal furnishings shall

include:

a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top;

b) one table or desk having a top of size at least 1,5m x 0,9m and at least one lockable drawer;
c) one high stool;

d) two chairs;

e) alockable upright steel cabinet with three shelves or a steel filing cabinet with four drawers;
f)  shelving of total length 3m and of nominal width 300mm;

g) an acceptable blind on each window,

h) awash-hand basin;

i)  acceptable lighting;

j)  provision for heating in winter and cooling in summer;

k) one conference type steel table with folding legs of size at least 4,0m x 0,9m.

[)  The Contractor shall also supply a toilet for the exclusive use of the Engineer.
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PSAB 1.3 CAR PORTS (New Subclause 3.2 (k))

The Contractor shall provide two permanent car ports for the use of the Engineer. The car ports
shall be so constructed that the vehicles parked under them will at all times be shaded from direct

sunlight. The car ports shall be at least 20m? in area and shall have a hard stand of crushed stone.
PSAB 2 SURVEY EQUIPMENT (Subclause 5.5)

The Contractor shall provide the following survey equipment on the site from the commencement

to the completion of the Works:

1. 1 Tachometer capable of reading 20 seconds of arc;
2. 1 Engineer's level and level staff;
3. 2 Tachometer staffs graduated metrically;

4. 1 Steel tape of length 30m.

The tachometer may be shared by arrangement between the Contractor and the Engineer's
Representative, but the remaining instruments shall be provided for the exclusive use of the
Engineer's Representative. The Contractor shall keep the equipment continuously insured against
any loss, damage, or breakage and he shall indemnify the Engineer and the Employer against
any claims in this regard. Upon completion of the whole of the Works, the ownership of the

equipment shall revert to the Contractor.

The Contractor shall maintain the equipment in good working order and keep it clean throughout

the contract period.
PSAB 3 SURVEY ASSISTANTS (Subclause 5.5)

The Contractor shall make available to the Engineer two suitably trained survey assistants for use

on and about the site at all reasonable times for the duration of the Contract.
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SABS 1200 C: SITE CLEARANCE
PSC1 MATERIALS (Clause 3)
PSC1.1 DISPOSAL OF MATERIAL (Subclause 3.1)
Add to this subclause :

Material obtained from clearing and grubbing and from the demolition of structures shall be
disposed of in a borrow pit indicated by the Engineer and shall be finished to the satisfaction of

the Engineer.

PSC 2 CONSTRUCTION (Clause 5)

PSC 2.1 INDIVIDUAL TREES (Subclause 5.2.3.2)
Add to this subclause :

Should the Contractor remove or damage any tree marked to be preserved, a penalty of
R200,00 per tree shall be payable.
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SABS 1200 DA: EARTHWORKS (SMALL WORKS)
PSDA 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1.2)
Delete this subclause and replace with the following:

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material.
All excavation for the foundations of structures shall be classified in accordance with the

following classification.

Hard Material

Boulders of 0,5 cubic meter or more in volume;
or

Material which cannot be excavated except by drilling and blasting or the use of pneumatic tools

or mechanical breakers.
Soft Material
All material not classified as hard material shall be classified as soft material.

The Engineer shall rule under which one of the above categories any excavation shall be classified

and paid for.
PSDA 2 FREEHAUL (Subclause 5.2.6.1)

The freehaul distance within which the Contractor will be required to move material without
separate compensation shall be 5,0 km. Overhaul will be paid for the moving of material beyond

that distance.
PSDA 3 MEASUREMENT AND PAYMENT (Subclause 8)
PSDA 3.1 BASIC PRINCIPLES (Subclause 8.1.1)

Change the following in this subclause:

The freehaul distance will be 7,0 km.
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SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)
PSDB 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1)

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material.

All excavation for pipe trenches shall be classified in accordance with the following classification.
PSDB 1.1 SOFT EXCAVATION

Soft excavation shall be excavation in all existing fill material as well as excavation in material

which can be efficiently removed by any of the following plant.

A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and having a flywheel

power of approximately 220 kW.
PSDB 1.2 HARD EXCAVATION

Hard excavation shall be excavation in material, which cannot be efficiently ripped by plant as
described in PSDB 1.1.1. This excavation generally includes material such as formation of
unweathered rock which can only be removed after blasting or boulders of 0,5 m3 or larger in

volume.

The Contractor shall be at liberty to use any method he wishes to excavate any class of material,

but the method of excavation shall, however, not dictate the classification of the excavation.

The Engineer shall decide under which one of the above classes any excavation shall be classified
and paid for. In the first instance the classification shall be based on inspection of the material to
be excavated and the method of excavation proposed by the Contractor. In the event of
disagreement between the Contractor and the Engineer, the Contractor shall, if required, make
available such mechanical equipment as specified in order to test the reasonable removability or
otherwise of the material. The decision of the Engineer as to the classification shall thereafter be

final and binding.

The Contractor shall immediately inform the Engineer as and when the nature of the material
being excavated changes to the extent that a new classification for further excavation is warranted.
Failure on the part of the Contractor to timeously advise the Engineer shall entitle the Engineer to
classify, in his sole discretion, such excavation as may have been executed in material of a

different nature.
PSDB 1.3 SOILCRETE

The tendered rate shall include payment for the construction of the soilcrete complete and
according to specifications including Portland Cement used at a rate of 7% of the dry density of

the soil used and the placing of rocks to support the soilcrete at the end of the trenches.

TD- FDDM/BID/015/2024/25 97



PSDB 2  CLASSIFICATION OF EXCAVATION BY HAND (New Subclause 3.8)
PSDB 2.1 SOFT EXCAVATION

Soft excavation shall be excavation in material that can be efficiently removed from the trench
using a pick and shovel but not requiring prior breaking using mechanical equipment such as

pavement breakers.
PSDB 2.2 INTERMEDIATE EXCAVATION

Intermediate excavation shall be excavation in material that requires prior breaking using
mechanical equipment, such as pavement breakers with clay spades, before being removed

from the trench.
PSDB 2.3 HARD ROCK EXCAVATION

Hard rock excavation shall be excavation in material other than 3.8.1 and 3.8.2 above which by
nature of the material requires prior breaking using mechanical equipment, such as pavement

breakers with moil points, before being removed from the trench.
PSDB 3 FREEHAUL (Subclause 5.6.8)

The freehaul distance within which the Contractor will be required to move material without
separate compensation shall be 2,0km. Overhaul will be paid for the moving of material beyond

that distance.
PSDB 4 MEASUREMENT AND PAYMENT (Subclause 9)

The freehaul distance will be 7,0km and not 0,5km.
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PSGA: CONCRETE (Small Works)
PSGA 1 PLANT (Clause 4)
PSGA 1.1 FINISH OF CONCRETE (Subclause 4.4.2)
Change this subclause as follows:
The quality of the finished concrete surface shall be as follows:
n All off-shutter concrete from 150 mm underneath the ground level Smooth.
n Unseen concrete up to 150 mm underneath the ground level Rough.
PSGA 2 CONSTRUCTION (Clause 5)
PSGA 2.1 FIXING OF REINFORCEMENT (Subclause 5.1.2)
Add to this subclause:
No welding shall be allowed.
PSGA 3 CONCRETE (Clause 5)
PSGA 3.1 STRENGTH CONCRETE (Subclause 5.4.1.5)
Add to this subclause :

The following classes of concrete shall be used in the following positions:

Class 15/20 Blinding, mass concrete, encasement of pipes, etc.
Class 20/20 Strip foundations for brick walls and mass foundation.
Class 30/20 All structural concrete, including concrete floors and paving.

The Contractor shall design trial mixes in accordance with SABS 0100, Part Il 1980, Appendix B.
The target strength of the trial mix shall be determined using K equal to 1,7 and a standard
deviation 5MPa for a "good" degree of site control. The average 28-day cube strength of the trial
mix shall equal or exceed the target strength. The Contractor shall submit the trial mixes and the
7 and 28 day test results to the Engineer for approval. No concreting may proceed until the trial

mixes have been approved.
PSGA 3.2 READY MIXED CONCRETE (Subclause 5.4.1.6)
Delete the subclause and replace with the following:

Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions given in

SABS 1200 GA Clause 8.4.1, apply. The prior approval of the Engineer is however required.
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PSGA 3.3

PSGA 3.4

PSGA 3.5

PSGA 3.6

BATCHING (Subclause 5.4.2.3)
Aggregates
Add to this clause.

Volume batching is permitted for concrete pours of up to 5,0m3. All greater quantities shall be

weigh batched to an accuracy of 2%.

MIXING (Subclause 5.4.3(e))

Delete this subclause and replace with the following:

(e Concrete shall be placed within thirty minutes of the start of mixing.
CONCRETE SURFACES (Clause 5.4.8)

Add the following:

Concrete surface finishes required shall be indicated on the drawings and shall be classified as

follows:

a) Rough : This shall comprise a lightly ridged surface as struck off with a tamping board.
Degree of Accuracy lll is required. This finish shall provide a good key for subsequent

finishing with a screed or bituminous carpet.

b) Smooth wood float : The surface shall be wood floated to a uniform surface free of trowel

marks and to Degree of Accuracy Il.

c) Smooth steel float : The surface shall be accurately struck off and floated and finished
with a steel float to a smooth and uniform surface, free of trowel marks, to Degree of

Accuracy |I.

Rubbing with a carborundum stone will be permitted but no plastering to correct imperfections will

be permitted.
CONSTRUCTION JOINTS (Clause 5.4)
Add to this clause :

Concreting shall be carried out continuously up to the locations where joints are shown on the
drawings or up to approved locations. Joints shall be constructed in accordance with the details

shown on the drawings.

The Contractor shall continue concreting through meal breaks or after normal working hours in
order to complete work up to a construction joint and no extra payment shall be made to the

Contractor for working overtime.

If, because of an emergency (such as a breakdown of the mixing plant or the occurrence of
unsuitable weather), concreting has to be interrupted, concrete shall be finished off at the place of
stoppage in the manner that will least impair the durability, appearance, and proper functioning of

the concrete.
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PSGA 3.7 JOINT SEALING (Clause 5.4)
Add to this clause :

Joints shall be formed as indicated on the drawings, using bitumen impregnated fibre board or
closed cell expanded polyethylene compressible joint filler complying with AASHTO Specification
M153.

Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint sealant for
concrete pavement complying with BS5212. Where indicated on the drawings joint sealant shall

be backed by a Polythene Tape bondbreaker.

The use of the joint former and joint sealing materials and all joint sealing shall be carried out by
workmen experienced in the use of the materials and shall be strictly in accordance with the

instructions and recommendations of the manufacturer and supplier.
PSGA 3.8 MECHANICAL VIBRATION (Subclause 5.4.6.3)
Delete this subclause and replace with the following:

Only mechanical vibrations shall be accepted for the compaction of the concrete. Any other

method of compaction shall only be accepted with the written approval by the Engineer.
PSGA 3.9 WATERTIGHT CONCRETE (Subclause 5.4.8.2)
Add to this subclause:

Manholes and the stormwater channel shall be watertight and no water leakage will be allowed at

the joints.
PSGA 4 TOLERANCES (Clause 6)
PSGA 4.1 GENERAL (Subclause 6.1.1 and 6.4)

All concrete, excluding blinding and mass concrete, shall comply with the specified tolerances,
except where a different tolerance is shown on the drawings, in which case the specification on

the drawing shall prevail.
PSGA 4.2 TOLERANCES (Clause 6.4)
Degree of accuracy required is : (Il).
PSGA 5 TESTS (Clause 7.1.1)
PSGA 5.1 FACILITIES AND FREQUENCY OF SAMPLING (Clause 7.1.1)
Facilities
Add the following:

The Contractor shall be fully responsible for sampling and testing the concrete at the frequency

specified.
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PSGA 5.2 FREQUENCY OF SAMPLING (Clause 7.1.2.2)

Add the following:

At least one sample sufficient for 3 cubes and a slump test shall be taken from each day's casting
and from at least every 20m3 of concrete of each grade placed. More frequent slump tests shall

be taken should the consistency of the concrete be seen to vary.

SABS 1200 L: MEDIUM PRESSURE PIPELINES

PSL 1

PSL 1.1

PSL 2

PSL 2.1

PSL 2.11

PSL 2.2

MATERIALS
VALVES (Subclause 3.10)
Delete this clause and replace with the following:

Valves shall comply with the requirements of SABS 664. All valves shall be tested hydraulically to
the specified pressure. During testing the valves shall meet two conditions: firstly with the pressure
applied with the valve completely open and thereafter to either side of the gate with the valve

completely closed.

All valves shall be coated with a protective layer of paint or solution applied in an approved
manner. All valves shall close in an anticlockwise direction when viewed from above on the
spindle. All cap tops supplied on the range of valves, shall be of the same size in order that one

size valve key may be used.

CONSTRUCTION

DEPTH AND COVERING (Subclause 5.1.4)
Delete this clause and replace with the following:

Except where permitted in PSL 2.1.2 hereafter, water pipes shall be positioned in such a way as

to maintain a minimum cover of 1500mm from the finished surface to the top of the pipe.

Where stormwater pipes and/or sewer pipes cross the water pipe, the minimum free distance
between the outside of any of the pipes and the outside of the coupling of the water pipe shall be
150mm. Should, at the specified minimum cover, the free distance be less than 150mm, the water
pipe will be lowered to the required level ensuring the free distance for a minimum distance of
1,0m, either side of the centre line of the stormwater- or sewer pipe, beyond which the pipe will
be sloped back to the required level according to PSL 2.1.1 as detailed in subclause 5.1.4.2 of
SABS 1200 L.

CONNECTION AT EXISTING PIPES
Add the following to this clause as subclause 5.11:

All the consumers concerned as well as the Engineer and the Statutory Authority shall be notified
in writing at least one week before the existing water supply is interrupted. Arrangements for the
interruption of the water supply shall be made in advance with the Statutory Authority and the

Contractor shall not be entitled to lodge any claims as a result of problems caused by non-
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PSL 3

PSL 3.1

PSL 4

PSL 4.1

PSLF

PSLB:

PSLB 1

PSLB 1.1

PSLB 1.2

compliance. Under no circumstances shall employees of the Contractor be allowed to interrupt

the water supply at any time.

All activities during the interruption of the water supply shall be planned and co-ordinated
beforehand and all the preparations possible shall be completed before the interruption to
minimize the inconvenience to the consumers. The Engineer has the authority to stop or to
postpone the interruption and the Contractor will not be entitled to any claims in this regard, should
the Engineer be of the opinion that the interruption was prolonged more than necessary as a result

of bad planning by the Contractor.

STANDARD HYDRAULIC PIPE PRESSURES

TEST PRESSURES AND TIME OF TESTING (Subclause 7.3.1)
Add the following to subclause 7.3.1.2:

Test pressures on all pipes shall be 1,5 times its working pressure and the following test pressure

shall be applied:

Class 9 : 1 350 kPa.

MEASUREMENT AND PAYMENT

SUPPLY, LAY AND BED PIPES COMPLETE WITH JOINTS (Subclause 8.2.1)
Add the following to this subclause :

Rates for pipes and fittings shall include all joints and couplings that may be required. Additional

payment will be made for class to class joints.
ERF CONNECTIONS (WATER)

Meters shall comply to the Commercial Metrology Act, Act 77 of 1973, in particular Regulation 80
of Part Il of Government Gazette 5806 of 18 November 1977.

BEDDING (PIPES)

MATERIALS (Clause 3)
BEDDING (Subclause 3.3)
Delete this subclause and replace with the following:

Bedding for rigid pipes shall be as for Class C (see Drawing LB-1) and bedding for flexible pipes
shall be selected granular material and selected fill material (see Drawing LB-2) except where

shown otherwise on the drawings.

Bedding cradle for Class C bedding shall be of selected granular material (see 3.1)

The material for the selected fill blanket shall in all cases comply with the requirements of 3.2.
SUITABLE MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATIONS (Subclause 3.4.2)

Change the freehaul distance in this subclause from 0,5 km to 2,0 km.
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PSLB 2

PSLB 2.1

PSQ

PSQ 1

PSQ 2

PSQ 3

MEASUREMENT AND PAYMENT
FREEHAUL (Subclause 8.1.6)
Change this subclause to the following:
The freehaul distance is 7,0 km.

BORROW PITS AND BORROW MATERIALS

SCOPE

This section covers the work involved in obtaining borrow materials for work under this contract,
including negotiations with owners of the land on which borrow areas are situated, clearing the
site, stripping and disposing of excess overburden, excavating selected material for use on the

Works, and finishing-off the borrow areas.
NEGOTIATIONS WITH OWNERS AND AUTHORITIES

The Contractor shall, before entering private property for the purpose of opening borrow pits,
constructing access roads, temporarily occupying certain land or inspecting the areas concerned,
settle all claims with respect to royalties, or other matters to which the owner may be entitled to.

PROCURING BORROW MATERIALS

a) General

The Contractor shall make his own arrangements for obtaining borrow materials which shall

comply with the requirements of the specification for whichever purpose the material is intended.
b) Borrow pit

Should, at any time during construction, it appear that the quality or quantity of material available
in a borrow pit be insufficient, the Contractor shall utilize other borrow areas obtained by him and

approved by the Engineer.
c) Use of borrow materials

The decision as to which source of supply the Contractor shall operate from at any time shall rest
with the Engineer, and the Contractor shall at any stage of the work operate from the source most
suitable, having regard to the quality and quantities of the materials available, and the ultimate
cost to the Employer. No payment will be made for moving the Contractor's plant from one location

to another.

The Contractor shall submit test results to the Engineer, 14 days before the start of the operations,
in sufficient detail to satisfy him that the quality and quantity of the material available in the

proposed borrow area is acceptable for the intended use, all at the Contractor's own expense.

Approval of borrow pits or borrow areas shall apply only to those portions of the pit or area from

which acceptable material may be obtained or produced. The Contractor shall conduct his
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operations in any approved pit or borrow area or portions thereof so as to produce acceptable

material.

The Contractor shall plan the exploitation of the borrow pits in such a manner that the various
materials excavated may be selected and either loaded directly for use or stockpiled in the borrow
area for later loading.

PSQ 4 FINISHING-OFF BORROW AREAS

On completion of his operations in a borrow area the Contractor shall reinstate the entire area
so0 as to blend in with the surrounding area and to permit the re-establishment of vegetation. For
this purpose the borrow area shall be shaped to even contours with no slopes steeper than 1 in

3, except where this may be done, with the Engineer's permission, in rocky material.

All material in and around the borrow area, whether spoil from roadbuilding operations, excess
stockpiled material, oversize material left in the borrow pit, material resulting from clearing and
grubbing operations and excess overburden, shall be used or disposed of as directed by the
Engineer. Material not capable of supporting vegetation shall be buried and used in shaping the
borrow area and be subsequently covered with soft material. All available soft material shall be
spread evenly to the thickness directed and where sufficient material is not available for this
purpose to cover the entire area, the remaining portions shall be scarified along the contours so

as to avoid undue erosion.

All haul roads shall be obliterated and the surface scarified, earthbanks constructed to prevent

erosion and all damaged fences and other structures reinstated.

The shaping and finishing-off of the borrow pit shall be done in such a way that the borrow pit
is properly drained whenever practicable and, where required, the Contractor shall place

earthbanks to divert any surface water away from the borrow area.

The finishing-off of any borrow pit shall be to the entire satisfaction of the Engineer and the
Contractor shall submit to the Engineer a signed certificate from the landowner stating that he
is fully satisfied with the finishing-off of any borrow area.

PSQ 5 MEASUREMENT AND PAYMENT
a) Borrow material

The rates tendered for the obtaining, procuring and furnishing borrow material shall not be
payable directly, but shall be considered as a subsidiary obligation of the Contractor covered
under the contract prices paid for the various items of work in which the materials are used, as

provided in these Specifications.
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Obtaining procuring and furnishing borrow material shall include full compensation for all
obligations, expenses, operations as well as all investigations, supervision, labour, plant,
equipment, tools and incidentals necessary thereto, including all such expenses as may be
necessary to control test all materials, to drain and protect borrow areas and to complete all
negotiations with and payment to landowners as specified as well as the final shaping and

finishing-off of the borrow pit.

PARTICULAR SPECIFICATION PSWM

PSWM

PSWM 1

PSWM 1.1

BUILDING WORK (Minor Work)
SCOPE

This specification covers the supply of material and the construction of brickwork, waterproofing,
carpentry and joinery, ironmongery metalwork, plumbing and drainage, as required and described

on the drawings and in the bill of quantities.

GENERAL

PSWM 1.1.1 SABS Specifications and codes of practice

PSWM 1.2

PSWM 1.3

PSWM 1.4

PSWM 1.5

PSWM 2

Reference in this document to South African Bureau of Standards specifications and codes of
practice shall be deemed to be references to the latest issues of such specifications and codes,
as may be amended from time to time. Where possible, all articles, materials or items described

as conforming to the SABS specifications must bear the SABS mark.
MANUFACTURERS' INSTRUCTIONS

Unless the Engineer otherwise directs, all materials shall be used, mixed, applied, fixed, etc.

strictly in accordance with their manufacturers' printed instructions.
MATERIALS AND WORKMANSHIP

Materials shall be of the best quality and all work shall be done well and to the entire satisfaction

of the Engineer who shall inspect the works.
The terms "approved" and "directed" shall mean the approval and direction of or by the Engineer.
SAMPLES

The contractor shall furnish without delay such samples as may be called for by the Engineer,

who may reject all materials and workmanship not corresponding with the approved samples.
HANDING OVER

Rates shall include for protecting finishings, facing materials, components, fittings, equipment,
etc., from staining or damage, and for handing over the works including any existing structures

etc., affected by the works, in a clean and perfect state to the satisfaction of the Engineer.
EARTHWORKS

See SABS 1200 DA and PSDA clauses.
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PSWM 3 CONCRETE, FORMWORK AND REINFORCEMENT
See SABS 1200 GB and PSGB clauses.
PSWM 4 BRICKWORK
PSWM 4.1 CEMENT
Cement shall be as described in PSGB and shall be of normal setting quality.
PSWM 4.2 SAND

Sand shall be clean pit or other approved sand, free from soft particles, clay, animal or vegetable

matter, washed where necessary, and screened through a 2,4mm mesh sieve.
PSWM 4.3 CEMENT MORTAR

Cement mortar, unless otherwise specified, shall be composed of 1 part by volume of cement and

5 parts by volume of sand.

The material shall be mixed dry until of uniform colour, then water added and the mixture turned

over until the ingredients are thoroughly incorporated.

Cement mortar shall be produced in such quantities as can be used before commencing to set,

as no cement mortar that has once commenced to set shall be used in any way.

Care shall be taken in mixing cement mortar to remove from the mixing-machine or platform any

old mortar that has already set, as such mortar shall not be incorporated in any new batch.
PSWM 4.4 BRICKWORK

Brickwork, wherever practicable and not otherwise specified, shall be built in stretcher bond. No
false headers shall be used, and none but whole bricks employed, except where legitimately

required to form bond.
The brickwork, unless otherwise specified, shall be built in cement mortar.

The bricks shall be laid on a solid bed of mortar and all joints thoroughly grouted up solid

throughout the whole width of each course.

The brickwork shall be carried up in a uniform manner, no one portion being raised more than

1,2m above another at one time.

The bricks shall be well saturated with water, in the stack or dump, approximately 2 hours before

being used. The tops of walls left off shall be well wetted before work is recommenced.

All necessary openings for pipes, etc., shall be formed or left and made good after pipes etc., have

been fixed in position.

Where indicated, walls shall be taken up two courses above panelled ceilings in the same mortar

as the wall below and cut between ties.
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PSWM 4.5 WIRE TIES

Wire ties shall be of either the single wire type or the Modified P.W.D. type galvanised steel wire
ties with a minimum diameter of 2,8mm and shall comply with the requirements of SABS 28,
spaced not more than 1m apart alternately to every third course of brickwork and shall be of

sufficient length to allow not less than 75mm of each end to be built into brickwork.
PSWM 4.6 BRICKWORK IN THICKNESSES

Walls built in two or three thicknesses shall be tied together with and include wire ties as specified

above.
PSWM 4.7 BEAM FILLING

Beam filling, unless otherwise specified, shall be of half-brick thickness, cut in between roof

timbers and carried hard up to the underside of roof coverings, and flushed up in mortar.
PSWM 4.8 MORTAR JOINTS
Mortar joints to brickwork generally shall be not less than 5mm nor more than 10mm in thickness.

The joints of brickwork which is to receive plaster, tiling or similar finishing’s, shall be raked out

whilst the mortar is soft to form an adequate key for the plaster or mortar backing.
PSWM 4.9 RATES

Rates for brickwork are to include for all rough and fair square cutting, forming of reveals and
plumbing of angles, wire ties as specified (and building them into brickwork or fixing them inside
casing to concrete work and embedding them in concrete and building into brickwork), building of
brickwork up to underside of concrete beams and slabs or against columns, door linings, etc.,
preparation of faces of brickwork to receive plaster or bagging or similar finishes, concrete filling

to cavities of walls and chases and grooves for horizontal slab edges.
PSWM 4.10 BRICKWORK REINFORCEMENT
(In the widths 50, 75, 150 and 230mm)

Brickwork reinforcing mesh shall be of hard-drawn steel comprising two main wires, each with a
diameter of 3,55mm, spaced 50, 75, 150 or 230mm apart for general wallings and 75mm apart
for brick lintels, and cross wires, each with a diameter of 2,8mm, spaced not more than 300mm

apart, welded to the main wires.

The reinforcing wires and rods shall be cut to lengths as required, lapped at least 150mm at end
joints, and for a length equal to the width of the widest reinforcing mesh at angle intersections, be
evenly spaced in the brick joints, with the outer wires or rods having at least a 20mm cover from

face of brickwork.
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PSWM 4.11

PSWM 4.11.1

PSWM 4.11.2

PSWM 4.11.3

PSWM 4.12

SUNDRIES

Bed plate

All plates shall be bedded in 1 to 5 cement mortar.
Building in

Ends of timbers, holdfasts, cramps, gratings, air-bricks, dowels, etc., shall be built in in cement

mortar.

Door and window frames and the like shall be set up in position for building in and securely

strutted to prevent distortion whilst the brickwork, lintels, etc., are being built.

Pressed steel door frames shall be grouted in solid at back with cement mortar as the work

proceeds.
Wood slips, fixing bricks, hoop iron roof ties, etc., shall be built in as the work proceeds.
All door, window and similar frames shall be bedded and pointed.

Steel door and window frames shall be carefully pointed all round and made perfectly

watertight.

Rates shall include for building lugs into brickwork and grouting up solid behind frame in wall

or abutting side of wall or columns in cement mortar.
Securing of roofs

Roof trusses or rafters shall be fixed to walls with ties of 1,6mm thick galvanised hoop iron,
30mm wide, built 750mm deep into brickwork, or embedded 300mm deep into concrete,
adjacent to each foot of each truss or rafter where it bears on the plate and well lapped and

spiked to plates and wrapped around and spiked to roof trusses.
PROTECTING AND CLEANING DOWN BRICKWORK etc.

Angles of face brickwork, reveals, etc. liable to damage, shall be covered up and protected
during the progress of the remaining work, and any damage done shall be made good to the

satisfaction of the Engineer at the contractor's cost.

Face brickwork and brick and tile sills, copings, etc., shall be cleaned down as the work
proceeds, and surfaces liable to be soiled by mortar or plaster splashes during the progress of
the remaining work shall be covered with paper pasted on, or by other approved means. Upon
the completion of the works the coverings shall be removed and the surfaces again cleaned

down to the satisfaction of the Engineer.

Any detergent or other materials used in the cleaning down of face brickwork, etc., shall be of

such a nature that they will not harm adjoining paint and other finishings in any way.

All tile and other pavings shall be thoroughly cleaned off after laying to remove all traces of
mortar and other substances, covered up and protected from damage during the progress of

the works, and again cleaned off on completion of the work.
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PSWM 5

PSWM 5.1

PSWM 6

PSWM 6.1

PSWM 6.2

WATERPROOFING
DAMP-PROOF COURSE

The horizontal damp-proof course, unless otherwise specified, shall be of bituminous sheeting

complying with the requirements of
a) SABS Specification 248 as Type GH or Type FV sheeting specified therein, or
b) SABS Specification 92 as Type 140 sheeting specified therein;

Or, alternatively, shall be of polyethylene sheeting containing approximately 2,5% by mass of
even-dispersed carbon black, and shall have plain surfaces and a thickness of at least 0,45mm
or embossed surfaces and a mass of at least 0,34kg per square meter and a nominal thickness
of 0,38mm as Type B complying with SABS Specification 952.

The damp-proof course shall be the full width of superstructure walls and shall be laid without
longitudinal joints. At end joints, angles and intermediate junctions the sheeting shall be lapped
150mm.

Under all window sills exposed to the weather, the sheeting must be laid on the brickwork in the
first joint immediately below the sill and turned up with an easy bend and tucked in under the

window frame.

Laps in damp-proof sheeting shall be sealed with approved bituminous solution applied over the

whole area of the lap.

Care shall be taken not to tear or otherwise damage the sheeting.
CARPENTRY AND JOINERY

TURNING PIECES AND CENTRES

Turning pieces and centres to soffits over openings in walls (except where pressed steel door
frames and frames with supports underneath are used) shall be of suitable substantial

construction and left in for not less than 14 days.
Rates shall allow for use and waste.
TREATMENT OF TIMBER AGAINST INSECT PESTS

Softwood shall be treated to combat and prevent the spread of certain insect pests in accordance
with Government Gazette Notice No. R.451 of 28 March 1969, and any amendments thereto, in
all areas defined in the aforementioned Notice and in any other areas as may be defined. Proof

of treatment shall be lodged with the Engineer prior to the use of any timber in the works.
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PSWM 6.3 STRUCTURAL TIMBER

Structural timber, unless otherwise specified, shall be of South African softwood (pine) complying
with the requirements of SABS Specification 563, and of merchantable grade, and shall be marked

as laid down in the specification.

Roof battens and other structural timbers not less than 50mm or more than 65mm in width and
not less than 38mm or more than 50mm in thickness shall be of South African softwood (pine)

complying with the requirements of SABS Specification 653.

As far as practicable, timber ordered shall be of the dimensions required for use and shall not be
sawn into smaller cross-sectional sizes as this may result in distortion of the timber and a change

in the grade and dimensional tolerances.

Wrot structural timber, or any part of a structural member where wrot, shall be free of any edges

or other defects which will mark the appearance of the timber.

Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the
required length is unobtainable. Only the absolute minimum number of joints to obtain a particular

length will be permitted, and such joints are to be evenly spaced along the length of the timber.

Structural timbers, such as truss members, may be jointed with either splice joints formed of two
timber splices of the same sectional size as the timber to be jointed and each 710mm long placed
on either side of the member and bolted together with four 20mm diameter mild steel bolts each

with two washers, or with finger joints.

Finger-jointed timber shall be manufactured in accordance with SABS Code of Practice 096. The
joints in timbers used for general roof construction and other components, where the timber will
not be exposed externally, shall be made with BR-type adhesive and joints in timbers for
external timber structures shall be made with WBP-type adhesive, both types complying with
the requirements of BS 1204. The timbers shall be marked with the letters "FJ", in black for timbers
where BR-type adhesive is used, and in red for timbers where WBP-type is used; the letters shall

be at least 25mm high.
PSWM 6.4 LENGTH OF TIMBERS AND METHODS OF JOINTING

Plates, purlins, battens, laths, slats, etc., shall be in single lengths, but where this is not possible
the end joints shall be formed as described below. The jointing of plates, battens, etc., at junctions

and angles shall also be formed as stated below, viz:
a) Plates

Roof plates shall be halved at joints and well spiked together, and also at junctions and

angles.
b) Purlins

Joints in purlins will only be allowed over points of support and are to be splayed and well

spiked together and to rafter.
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c) Battens, laths, slats, etc.

Sawn battens, laths, slats, etc., shall be butt-jointed at heading joints and angles, and wrot
battens, laths, slats, etc., shall be splayed at heading joints and mitred at angles, all over

points of support.
PSWM 6.5 RATES

All timber is measured net as fixed, no allowance being made for additional timber required in
jointing, nor shall bolts, bolting or any other labour or material required in jointing be measured
separately. Rates are to include for laps, joints, etc. and all cutting and waste, and for hoisting and

fixing in position.
PSWM 6.6 DIMENSIONS OF SOUTH AFRICAN SAWN SOFTWOOD

The tolerance by which "actual” dimensions may vary from the "nominal” dimensions specified or
stated on the drawings of South African sawn structural softwood, shall be as laid down in SABS
Specification 563.

PSWM 6.7 WOOD PRESERVATIVE

Roof plates and ends of timbers built into walls, in areas where all timbers are not treated against
infestation by insect pests, shall be given two good brush coats of one of the under-mentioned
wood preservatives, which shall comply with the relevant requirements of the SABS specification

shown in brackets after the name of the preservative, viz:

a) Metallic naphthenates (SABS 38)
b) Pentachlorophenol (SABS 42)
C) Pentachlorophenol - zinc naphthenate (SABS 565)

d) Wood, preserving creosotes (SABS 538/9 and 490/4)
The timbers shall be coated with the preservative before being fixed in position.

The exposed areas of any timbers cut after the preservative has been applied shall also receive

two coats of the preservative.
PSWM 6.8 ROOF BATTENS AND PURLINS

Battens and purlins shall be of the sizes as specified and shall be in accordance with SABS 653
if not more than 63mm wide and 50mm thick, and in accordance with SABS 563 if more than
63mm wide and 50mm thick, twice skew nailed to roof timbers at centres specified ranging

perfectly straight and square to roof.
PSWM 6.9 ROOF COVERING

Rates for metal sheet covering to roofs shall include for all straight cutting and waste.
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PSWM 6.10 METAL ROOFING SHEETS

See SABS 1200 HC and PSHC clauses.

PSWM 7 PLUMBING AND DRAINAGE

PSWM 7.1 REGISTERED PLUMBERS/DRAINLAYERS

Only registered plumbers and/or drain layers shall be employed on any plumbing and/or drainage

work.

PSWM 7.2 PIPES AND FITTINGS

Pipes and fittings shall comply with the following specification and requirements:

Pipes and Fittings Specification Class or Type
PSWM 7.2.1 | Steel pipes and fittings up to 150mm nominal bore and SABS 62 Medium class,
suitable for screwing to ISO R7 pipe threads galvanised

PSWM 7.3 JOINTS Joints of pipes not covered under PSW 13.3 shall be as follows:

Pipe

Joint

PSWM 7.3.1 | Galvanised mild steel

Joints of screwed galvanised steel sockets or bolted cast
iron flanges

Screwed joints with lead paint and hemp to cold water and
waste pipes

Screwed joints with graphite and hemp to hot water pipes

Flanged joints shall be bolted and provided with rubber
gaskets and the flanges shall be screwed to the pipes

PSWM 7.3.2 | Polyethylene and unplasticised polyvinyl
chloride pipes

In accordance with SABS 0112

Joints between pipes of different materials shall be as follows:

Rubber jointing rings shall comply with SABS 974 and polypropylene fittings shall comply with BS

65 and 650 (Part 2).

Descriptions for jointing of new to existing pipes shall be deemed to include for searching for the

existing pipe, exposing if necessary, cutting into, jointing and necessary fittings.
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PSWM 7.4 FIXING OF PIPES

Pipes shall be fixed as follows:

PSWM 7.4.1 | Galvanised mild steel (except those stated in
PSW 13.4.2)

To walls with galvanised mild steel brackets (School Board
Pattern) for pipes up to 80mm diameter and with
galvanised cast iron hingerholderbats with brass pins or
bolts for pipes more than 80mm diameter; both types with
tails cut and pinned in 1:3 cement mortar

To woodwork with screw-on type galvanised mild steel
clips

PSWM 7.4.2 | Castiron and galvanised mild steel for soil,
waste and vent pipes

To walls with hinged cast iron holderbats with brass bolts
and with tails cut and pinned in 1:3 cement mortar

To woodwork with screw-on type galvanised mild steel
clips

PSWM 7.4.3 | Polythylene and unplasticised polyvinyl
chloride

To walls, woodwork, etc with patented PVC finished steel
clips and holderbats as supplied by the manufacturer of
the pipes and fixed in accordance with SABS 0112

PSWM 7.4.4 Descriptions of cutting chases for pipes in concrete, brickwork, etc. shall be deemed to include for

making good in 1:3 cement mortar after the pipes have been fixed.

PSWM 7.5 PIPES CAST INOR BUILT IN

Where pipes are described as "cast into concrete” or "built into brickwork" the pipework shall be

done as the work proceeds. Descriptions of pipes built into brickwork shall be deemed to include

for necessary cutting.

PSWM 7.6 PIPES LAID IN GROUND

Descriptions of pipes laid in ground shall be deemed to include for excavation.

PSWM 7.6.1 Water pipes

Water pipes, gas pipes, etc. laid in ground shall be at least 400mm deep below the finished

surface.

PSWM 7.6.2 Drain pipes

Polyethylene and unplasticised polyvinyl chloride drain pipes shall be laid in accordance with
SABS 0112 and all other drain pipes in accordance with SABS 058 (Class D beds). The

undermentioned requirements shall in addition also be applicable to the laying of drain pipes.

Soft or loose patches in drain trenches as well as excavations taken out too deep shall be filled in

with selected soil and rammed.

Descriptions of drain pipes in ground shall, if required by local regulations, be deemed to include

for laying barrels of pipes or part thereof on concrete bedding in accordance with SABS 058 (Class

A beds).

Backfilling to sides and up to 300mm above plastic pipes shall be free from stone or hard

substances which will not pass a 10mm mesh.
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PSWM 7.7

PSWM 7.8

PSWM 7.9

PIPING

Descriptions of piping shall be deemed to include for short lengths, cutting, jointing, running joints
and fixing. Descriptions of channels, drains, discharge pipes, etc. shall in addition be deemed to

include for fixing and/or laying to even falls.
CLEANING EYES

Cleaning eyes shall consist of cast iron frames and lids with letters "CE" (or "SQO") cast in lids..
The lids shall be set in tallow and secured with non-ferrous metal screws. Frames shall be jointed
with 1:2 cement in concrete taken up to ground level finished on exposed faces with 1:3 cement
plaster with angles rounded and fitted with 300 x 300 mm standard removable cast iron cover and

frame, with the frame cast in concrete.

Descriptions of sanitary fittings shall be deemed to include for setting up, building in, bolting or

screwing in position, couplings, coupling up and jointing to pipe work.
Joints between fittings and pipe work shall be screwed unless otherwise described hereunder:
CAST CONCRETE WASH TROUGHS

Reinforced precast concrete wash troughs shall be in two sections with sloping front with ribbed
rubbing surface, finished smooth on exposed faces and with top edges and inner angles rounded.
Each section shall be fitted with 40 mm diameter outlet coupling. Wash troughs shall each be
supported on two reinforced cast concrete base pieces finished smooth, and connected firmly to

the toilets structure with raw bolts.

PSWM 7.10 GLAZED CERAMIC SANITARY FITTING

Washdown closet pans, shall comply with SABS 497 and be provided with smooth finished

injection moulded polypropylene seats and hinged lids, fixed with non-ferrous bolts.

PSWM 7.11 INSTALLATION OF SANITARY FITTINGS

Sanitary fittings shall be installed as follows:

PSWM 7.11.1 Cast concrete wash troughs

Cast concrete wash troughs shall be bedded on top of base pieces which shall be bedded on
floors with 1:3 cement mortar. It shall be furthermore firmly fixed to the toilet wall with 6mm

diameter expanding bolts.

PSWM 7.11.2 Washdown closet pans

Washdown closet pans shall be bedded on floors 1:5 cement mortar. Cisterns shall be fixed

to walls with 6 mm diameter expanding bolts.
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PSWM 7.12 HOLES FOR PIPES, etc.

Descriptions for holes through walls, ceilings, floors, etc. for pipes, holderbats, etc. shall be

deemed to include for making good.
PSWM 7.13 TESTING

The whole of the drainage system shall be tested by means of air pressure or water in accordance
with SABS 0587. The contractor shall provide all the necessary testing apparatus, expanding
plugs, stoppers, water, smoke composition, and any other materials that may be required, and all
labour.

Should the drainage system fail to withstand the tests all defects causing such failure shall be
made good at the contractor's own expense and the tests repeated until the whole of the work is

shown to be thoroughly sound and tight, and to the entire satisfaction of the Engineer.

In making good, all defective parts shall be carefully cut out and properly replaced with new parts.

No patching up of pipes, joints or connections will be allowed.
PSWM 8 PAINTING

All metal surfaces being painted shall be cleaned of all rust, scale and dirt by scraping or by means
of steel wire brushes; also, all oil and grease shall be removed and a perfectly clean surface
obtained. If necessary, the surface shall be degreased, immediately before applying the priming
coat, by the use of a suitable grease-removing solvent. Any salt deposits on the metal surfaces
as may occur in an industrial or marine atmosphere shall be removed by the use of a suitable

detergent and the surfaces then thoroughly rinsed and allowed to dry.

New galvanised metal surfaces and surfaces of all non-ferrous metals, which are to be painted,
shall be cleaned down as above and given one coat of wash primer (metal etch primer) complying
with the requirements of SABS Specification 723.

Protective coatings on new galvanised metal surfaces, applied by the manufacturers to prevent
storage stain and white rust, shall be completely removed by the use of a suitable cleaning agent

and the surfaces thoroughly rinsed and allowed to dry, before the surfaces are primed or painted.

When rust on metalwork has been cleaned off, the portions affected shall be treated with an

approved rust inhibitor.
PSWM 8.1 PRIMING

Wood, metal and other surfaces normally primed before being painted shall be prepared and

primed as before described in readiness to receive the paint system specified.

TD- FDDM/BID/015/2024/25 116



PSWM 8.2 PAINTS, etc.

All materials for paintwork for which South African Bureau of Standards specifications have been
published shall comply with the requirements of such specifications. Materials for paintwork for
which no SABS specifications have been published shall be of a brand and manufacture approved

by the Engineer.

All materials for paintwork must be brought onto the site in unopened containers and no

adulteration will be allowed.

Undercoats for paintwork shall be as supplied by the manufacturer of the paint being used for the

finishing coat.

Paints, etc., shall be suitable for application to the surfaces to which they are to be applied, and

those used externally shall be of exterior quality or suitable for exterior use.

If necessary, paints, etc., shall be strained free from skins and similar impurities immediately

before application.

The various primers, undercoats, paints and distempers shall comply with the requirements of the

specifications quoted hereunder and shall be of the type or grade stated, viz:
PSWM 8.2.1 Primers
Dip or spray application (red oxide zinc chromate)

For steel windows, doors, doorjambs, and other articles normally dip or spray-primed in the

manufacturer's works: SABS Specification 909.
Brush application (Zinc chromate)
For all metal surfaces primed on site and then painted: SABS 679 Type I.
PSWM 8.2.2 Undercoats
For all surfaces under high gloss, oil gloss, flat and eggshell finishing paints:
SABS 681 Type II.
PSWM 8.2.3 Paints
PSWM 8.2.3.1 High gloss

SABS 630, Grade I.
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PSWM 8.3 APPLICATION OF PAINTS, etc.

All coats of paint etc., shall be thoroughly dry before subsequent coats are applied, and rubbed

down where necessary.

All work shall be finished in the colour approved by the Employer. The tints of undercoats shall
approximate those of the finishing colour, and in order to indicate the number of coats applied and
to avoid misses when applying a succeeding coat, a slight difference shall be made in the tint of
each coat.

Priming on wood surfaces shall be done with a brush. Priming on surfaces other than wood shall
be done with a brush, or, if in the opinion of the Employer the primer and the surfaces are
considered suitable for roller application, the primer may be so applied. If a brush is used, priming
shall be well brushed in to obtain maximum penetration.

Undercoats and finishing coats may be applied by brush or roller.

The use of a spray gun on site for the application of paint will not be permitted, except in the case
of cellulose and other special paints where spraying is the accepted method of application; in

cases where spraying is permitted, all surrounding surfaces shall be properly masked.

The finishing coat on woodwork and metalwork, unless otherwise specified, shall be of high

gloss paint.

All materials shall be used in strict accordance with the manufacturer's instructions.
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ANNEXURE C

OCCUPATIONAL HEALTH AND SAFETY
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FEZILE DABI DISTRICT MUNICIPALITY

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI
BID NO: 015/2024/25

OHS OCCUPATIONAL, HEALTH AND SAFETY

SECTION A: INTRODUCTION

1.1 Introduction to the Health and Safety Specification
The Construction Regulations (7 February 2014, R.84) places the responsibility on the Client to prepare
a baseline risk assessment and a suitable, sufficiently documented and coherent site-specific Health &
Safety Specification, which informs the appointed contractor of all the health & safety requirements
pertaining to the associated works on the construction site as well as risks not successfully eliminated
during design.

1.2 Purpose of the Risk Assessment
The purpose of the risk assessment is to identify risks and hazards to which persons may be exposed.

Base line risk assessment prepared by Agent of the Client attached. - Annexure 1

1.3 Purpose of the Health and Safety Specification
The purpose of the Health and Safety Specification is to assist in achieving compliance with the
Occupational Health & Safety Act 85/1993 and the promulgated Construction Regulations (7 February
2014, R.84) in order to manage health and
safety risks and to reduce incidents and injuries. This specification shall act as the basis for the drafting
of the construction Health & Safety Plan by the Principal Contractor and all subsequent Health & Safety
Plans by Contractors.
The Health and Safety Specification sets out the intention of the Client and Designer. It also includes
arrangements made by the Client, Health and Safety Agent or consulting Project Manager to ensure
that the parties involved in the project cooperate and co-ordinate their activities, to remove or minimize
the risks to health and safety of those who are involved in the construction project, or who may be
affected by the work activities.
This document sets out the requirements, under a number of sections of Health and Safety Legislation,
for the successful health and safety management of the project by the Principal Contractor in
accordance with the requirements set out in this Health and Safety Specification. The Principal
Contractor will be expected to integrate his own health and safety policy and arrangement documents
into their Health & Safety Plan.
The format is in line with the requirements of Regulation 5. of the Construction Regulations (7 February

2014, R.84), for a Health and Safety Plan to be developed before the commencement of construction.
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1.4 Implementation of the Health and Safety Specification

The Construction Health and Safety Plan must be handed to the appointed Health and Safety Agent

prior

to the commencement of works. The Principle Contractor must submit the signed

“Acknowledgement of receipt” (- Annexure 2) of this Health and Safety Specification on the date of

issue or return to the Client or their representative with tenders. No Principle Contractor may commence

with construction work until their Health and Safety Plan has been reviewed and approved by the

appointed Health and Safety Agent.

1.5 Health and Safety Targets

The following health and safety targets have been set for achievement during the period of this project.

The achievement, by the Principal Contractor, of an incident-free project, as far as possible, with
the prevention of all incidents, and the achievement of a nil “lost time injury” rate.

The workforce’s co-operation in ensuring that health and safety is everybody’s responsibility.

A proactive approach to health and safety by the construction management team.

That safe working will be a condition of employment in all contractors’ organizations.

1.6 DEFINITIONS

"CLIENT"
“H&SH

“Contractor”

“Employer”

“Mandatory”

Shall mean FEZILE DABI DISTRICT Municipality

Health, Safety & Environment

Refer to the Mandatory who is employed on the Project and includes his own sub contractors
who he further employs.

Means any person who is employed by or works for an employer and who receives or is
entitled to receive any remuneration or who works under the direction or supervision of that
employer.

Includes an agent, a Contractor or a subcontractor for work, but without derogating from his

status in his own right as an employer or a user.

“Principal Contractor”

“Project’

Is the main Contractor, joint venture partners or consortium who employs or provides work on
the Project.
Refers to the contract and has reference to the premises or any part thereof where the work

which has been contracted for is to be performed.

1.7 Reference Documents, Standards and Related Procedures Health and Safety

The Occupational Health and Safety Act (No. 85 of 1993) and Regulations there under
The Construction Regulations (7 February 2014)

All other relevant Health and Safety Legislation

Method statements supplied by consultant or designer

National Building Regulations

SANS 10089-2 & 3, SANS 10085, SANS 10108, SANS 10400, SANS 1200, SANS 10142
JBCC
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1.8. Costing Health and Safety
It is the responsibility of the Principle Contractor to make sufficient provision for OHS requirements and
the following should be taken into consideration;
. Training:
First Aid
Safety Rep
Scaffold Erectors
All Operators
Safety Officer
. Equipment and PPE:
Clothing
Safety Shoes
Gloves
Respiratory masks
Goggles/safety glasses
Road signs
Symbolic Safety Signs
First Aid equipment, kit and box.
Fire extinguishing equipment
Safety Harnesses

) Medical fitness certificates for all employees — Const. Reg. (7 February 2014)
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SECTION B: HEALTH AND SAFETY PROJECT SPECIFIC SPECIFICATIONS

1. OBJECTIVE
This agreement in entered into by the parties in order to identify and stipulate the arrangements and
procedures between the Client and Contractor in order to ensure that the Contractor and their sub-

contractors comply with all the H&S requirements along with all applicable legislation on the Project.

1.1 INSURANCE
1.1.1 The Contractor and its subcontractors warrant that they have the following insurance cover which shall
remain in force whilst on the Project, or which shall remain in force for the duration of the contractual
relationship between the Client and Principal Contractor, which ever period in the longest;
a) Compensation Registration covering all occupational injuries and diseases and the cover must
be paid up for the duration of the Project. Proof of this cover must be provided to the Principal
Contractor in the form of a Letter of Good Standing from either the Compensation Commissioner
or relevant insurance fund managers.
b) Adequate Public Liability insurance cover in relation to the work undertaken.
C) Any other insurance cover that will adequately make provision for any losses and/or claims arising

from its subcontractors and/or their respective employees and/or omissions whilst on the Project.

1.2 ADMINISTRATION
1.2.1 The Contractor shall ensure that it has an updated copy of the applicable legislation on the Project at all
times and that this copy is accessible to all employees. The Principal Contractor will also keep an

updated copy on the Project for viewing by any Contractor.

1.2.2 The Contractor and its subcontractors shall ensure that a H&S File is implemented and maintained for
the duration of the Project. This file must contain all relevant documentation pertaining to H&S related
issues such as, appointments, risk assessments, accident procedures, incident investigations, training

records, registers, check lists, safety meeting minutes and other H&S related documentation.

1.2.3 Allcomments contained in this section require specific measures to be incorporated into the construction
Health and Safety Plan. The Principal Contractor may not allow work to commence on site before an
adequate construction Health and Safety Plan is developed. The plan must contain the method
statements, procedures and scope of works for the project. Further risk assessments and method
statements must be carried out where the works may change, due to design changes. The construction
phase Health and Safety Plan, developed by the Principal Contractor must also take into account current

health and safety legislation and associated codes of practice.

1.2.4 The Contractor and its subcontractors shall also permit a representative from the Principal Contractor

to view and inspect the file from time to time as determined by the Project requirements.
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1.3 SUPERVISION / APPOINTMENTS
1.3.1 The Contractor and its subcontractors shall ensure that all work performed is done under the supervision

of trained and competent persons.

1.3.2 The Contractor and its subcontractor shall appoint a Construction Manager in terms of the applicable
legislation. This appointed person will be responsible to ensure that all H&S requirements are

implemented and adhered to on the Project.

1.3.3 Attached to this agreement is a blank copy (-Annexure 3) of a standard Construction Manager

appointment form, which must be completed and submitted with this agreement.

1.3.4 The Contractor’s appointed Construction Manager will also be required to attend all scheduled H&S

meetings of the Project.

1.3.5 The Contractor and its subcontractors shall further ensure that all other legislative appointments are
implemented and maintained for the duration of the Project and that those employees appointed have

the necessary training and experience to meet those requirements.

TRAINING

1.3.6 The Contractor and its subcontractors shall ensure that all its employees are adequately trained and
experienced to perform their work. Where semi-skilled employees are employed, adequate supervision
must be available to maintain standards of work and to ensure compliance with H&S standards on the

Project.

1.3.7 The Contractor and its subcontractors shall ensure that all employees undergo a formal H&S Induction

prior to commencing on the Project. Proof of this induction must be submitted along with this agreement.

1.3.8 The Contractor and its subcontractors shall ensure that all its employees are in possession of valid
licences and / or certificates of the correct code where machinery or plant is utilised. Proof of these

licences and / or certificates will be kept in the Contractors H&S File.

1.4 ACCIDENT PROCEDURES

1.4.1 The Contractor and its subcontractors shall ensure that a sufficient number of trained first aiders are
available on site for the duration of the Project. The number and Level of training will be determined by
legislative and Project requirements. A guideline however may be a Level 1trained first aider at all times

on site during construction work.
1.4.2 The Contractor and its subcontractors shall ensure that suitable first aid facilities are provided for the

work to be performed. The number of first aid facilities and type of equipment will also be determined

by the legislative and Project requirements.
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1.4.3 Should the Contractor or it subcontractors utilize the Principal Contractors first aid facilities then this
needs to be agreed upon in writing. Cost of first aid equipment will then be charged to the Contractor at

the discretion of the Principal Contractor.

1.4.4 The Contractor and its subcontractors shall ensure that a suitable Accident Procedure is drawn up for
the duration of the Project. This Accident Procedure must be submitted to the Principal Contractor and

must contain the names of all emergency contact persons and contact numbers.

1.4.5 The Contractor will be responsible to inform the (relevant authorities i.e. Department of Labour,etc) of
any Serious or Reportable Incidents which may occur in terms of the applicable legislation. All
correspondence to the (Relevant Authorities) regarding these incidents must be copied and submitted
to the Principal Contractor.

1.4.6 The Contractor shall ensure that a monthly report is submitted to the Principal Contractor and shall
contain the following:

a) Man-hours worked for the relevant month (including subcontractors)

b) No of work-related injuries for the relevant month.

1.5 HEALTH & SAFETY REPRESENTATIVES

1.5.1 The Contractor and its subcontractors shall ensure that an adequate number of health and safety
representatives are appointed and trained, as per the requirements of the applicable legislation and / or
Project H&S requirements. As a guideline one Health and Safety Representative should be appointed

for every 20 employees.

1.5.2 The Contractor and its subcontractors shall ensure that regular internal H&S meetings are conducted
and attended by the appointed Health & Safety Representative. The frequency of these meetings must
be determined by the work activities performed along with the duration of the Project, however at least

once a month.

1.5.3 The Contractor and its subcontractors shall keep record of these meetings in the H&S File along with the

attendance records.

1.5.4 The Contractor Supervisor or his Health and Safety Representative will attend the main Project H&S

meetings.

1.6 MEDICAL FITNESS CERTIFICATES
1.6.1 The Contractor must ensure that all his or her employees have valid medical certificates of fithess specific

to the construction work to be performed and issued by an occupational health practitioner.

1.7 MACHINERY
1.7.1 The Contractor and its subcontractors shall ensure that all the plant, machinery and equipment they
wish to utilize on the Project is of sound order and fit for the purpose for which it is intended and that it

complies with all applicable legislative requirements.
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1.7.2

1.7.3

1.7.4

1.75

1.8

The Contractor and its subcontractor shall ensure that all plant, machinery or equipment is suitably
guarded by means of insulation, fence, screening, or guarding. Further to this, all safety equipment in

relation to plant, machinery or equipment is in a suitable and working condition.

The Contractor and its subcontractor shall ensure that all employees operating or utilising such plant,

machinery or equipment are suitably trained, experienced and are aware of the dangers involved.

The Contractor and it subcontractors shall not permit uncertified employees from working on moving or

electrically alive machinery. Isolation Procedures shall be adhered to by all.

Devices to start and stop machinery must be clearly labelled and in working order on al plant, machinery

and equipment. Warning signs of relevant dangers must also be clearly visible.

HOUSEKEEPING / CLEANLINESS

1.8.1 The Contractor and its subcontractor shall ensure that the area where the work is performed is at all

1.8.2

1.9

191

1.9.2
193

194

1.95

1.9.6

1.9.7

1.9.8

1.9.9
1.9.10

times maintained to reasonably practicable levels of cleanliness. Further to this the following must be
addressed:

a) adequate care is taken to ensure correct storage and stacking of articles and material,

b) regular refuge removal is maintained,

c) the working area around machinery is clean and demarcated.

d) no articles or material are disposed from any height without the necessary precautions taken.

The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere to these

housekeeping requirements and to charge the Contractor accordingly.

GENERAL H&S REQUIREMENTS

The Contractor and its subcontractors shall ensure that:
All employees are issued with the appropriate PPE and that they are trained in the correct use
thereof.
Employees are medically certified to work on height and to operate Plant and Machinery.
All security measures implemented on the Project are adhered to and that random searching may
be carried out.
All signs and notices implemented on the Project are adhered to and not damaged in any way.
Suitable firefighting equipment is made available and employees are trained in the safe use thereof.
No large volumes of flammable substances are stored and suitable precautions are taken to store
those that are.
Suitable measures are in place with regards to sanitation, changing facilities, eating facilities, and
drinking water.
Measures are taken to reduce any environmental impairment with regards to noise, ground, air and
water pollution.
Suitable lighting is provided in all darkened working areas.
No employees are permitted to enter / work on the Project while under the influence of any

intoxicating substances.
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1.9.11  No machinery, article, substance, plant or PPE belonging to the Principal Contractor is used without
permission.

1.9.12 Noillegal immigrants are employed by the Contractor or subcontractor while on the Project.
Without derogating from the generality of the above requirements and notwithstanding the applicable
legislation the Contractor and its subcontractors shall ensure the following:

a) The provision of a safe and healthy working environment,

b) The provision of safe and healthy systems of work, plant and machinery,

C) The identification of the prevalent hazards to health and safety and the precautionary
measures to be taken,

d) The provision of the necessary information, instructions and training,

e) The enforcement of the established precautionary measures,

f) Informing employees on their scope of authority,

Q) Informing employees on their scope of authority,

h) Making employees conversant with the identified hazards and precautionary measures,

i) Ensuring that no employee is victimized as a result of adhering to these requirements.

The Client reserves the right to request immediate correction of any non-compliance identified in
terms of this agreement by any Contractor and its subcontractors during the performance of the work
on the Project. The Client further reserves the right to stop any work that does not comply with the
H&S standards and without the cost to the Client. This agreement places the onus on the Principal

Contractor to contact the Client/Agent in the event of the inability to perform as per this agreement.

1.10. ADDITIONAL REQUIREMENTS
Compliance to the Occupational Health and Safety Act 85 of 1993 or other applicable Legislative
Requirements, is a legal requirement and all Contractors and subcontractors are required to adhere
with the Legislation and its regulations to avoid prosecution by the Authorities. Over and above the
Legal requirements, Contractors will be required to comply with the specific requirements of this
document and client H&S requirements.
Contractors will provide to the Principal Contractor, before work commences, a written Health, Safety
and Environmental Plan, which is to be approved by the Principal Contractor. The Contractor shall
ensure the implementation and adherence to the Health, Safety and Environmental Plan by its
Employees and subcontractors.
The Principal Contractor will ensure that all subcontractors employed on the Project maintain H&S
files and submit such documentation to the Contractor on completion of their contract. Subcontractor
H&S files will be handed over to the Principal Contractor by the Contractor on the completion of the
contract work performed by the Contractor.
The Client/Agent reserves the right to stop any Contractor or his subcontractor from performing his
activities if the Contractor or his subcontractors is found not adhering to the specified H&S Plan,
contravening any Legal requirements, or not adhering to the Clients H&S Specifications for

Contractors, or if the Contractor or his subcontractor is found performing his work activities unsafely.
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1.10.1

1.10.2

1.10.3.

111
1111

1.11.2

1.11.3

Requirements

Contractors are responsible to comply with the Legislation and Contractual Requirements of the
Principal Contractor and Client. However various systems will be implemented to ensure compliance
by all Contractors on the Project. Contractors will be included in al H&S meetings and will receive
copies of all H&S related documentation pertaining to their operations. Routine inspections and
monthly audits will include Contractor operations. Formal action will be taken against Contractors
failing to comply with the Project H&S requirements. The formal action could lead to financial

implications and / or permanent removal from the Project.

Mandatory Agreement / Contractor Specification — Section 37(2)- Annexure 4

This document is deemed to be accepted once it has been issued unless written response is received
within 5 (five) working days of issue. Contractors are required to sign this Contractor Safety
Specification, which includes the Mandatory Agreement (OHS Act 85 of 1993 — Section 37(2)
Agreement) with the Principal Contractor. This Agreement covers various aspects such as Insurance,
Administration, Supervision, Training, Accident procedures, H&S Representatives, First Aid,
Housekeeping and General H&S requirements. Contractors will not be allowed to commence work,
unless both Parties have signed this Agreement and all required documentation is on site.

- Annexure 5

Contractor Supervisor Appointment & Functions

Attached to this Mandatory Agreement is a blank Construction Manager (— CR8(1)] Appointment Form.
The Contractor shall appoint a trained and competent person in writing to oversee their respective
operations. As with this Mandatory Agreement no work will commence until the Appointment form is
received and the appointed person is qualified to be the Construction Manager for the Contractor on

the Project.

GENERAL ADMINISTRATION

Letter of Good Standing — Compensation Commissioner (COID Act 130 of 1993).

The Contractor will supply an updated copy of their Letter of good Standing with either WCA or FEMA
to the Client before work commences on the Project. Therefore, all employees who may be injured or
suffer any disease associated with the work activities, will be covered in terms of the COID Act 130 of
1993.

Notification of Construction Work
As standard procedure, formal written Notification of all new Projects in the Republic of South Africa
are submitted to the Department of Labour. Copies of the notification are kept on the Project H&S file.

Additional copies are available on request. The Principal Contractor will do this notification.

Monthly Project Man-hour & Injury Report
The Contractor is required to submit a formal Monthly Report of the Hours worked and Injuries

sustained to the Clients Agent.
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1.11.4 Safety File

The Contractor will have and maintain a H&S file where all Administrative requirements will be kept.

At the end of the Contractor’s contract the Contractor will hand over his completed H&S file to the

Principal Contractor who will submit all documentation to the client.

The Construction Health and Safety Plan should include details of the following:

The positioning of the site access and egress points to ensure that any nuisance or risk to the
occupants of the building and adjacent properties is minimised and controlled. This should be
away from the adjacent occupied and sensitive premises.

The location of temporary site accommodation to ensure that adjacent sensitive properties are
not subjected to any nuisance arising from the use of the facilities.

The location of unloading, layout and storage areas to reduce and minimise excessive manual
handling of construction materials, damage to building and adjacent property and the security of
the plant, equipment and materials.

Requirements to maintain access for emergency service vehicles during works are necessary as
well as the temporary relocation of existing firefighting equipment.

The planning of traffic and pedestrian routes to ensure adequate protection for members of the
public and site employees and operations.

The use of suitable barriers, signs and the appointment of a flag person should be adopted to
provide the required level of protection.

The arrangements for the reception of prospective visitors.

The site emergency plan should be taken into consideration when developing the Principle

Contractor’'s own emergency plan.

The following should be contained in the Contractors H&S File:

(0Copy of the Occupational Health and Safety Act (85 of 1993)

(OUpdated Letter of Good Standing with WCA or FEM - Const. Reg. 7(1)(c)(iv)
UClients Safety Specification

(Risk Assessments

OFall Protection Plan

UEnvironmental Management Plan

OAll Policy’s

OAll notices issued by DolL.

Records specific to the Project:

ORisk Assessments - Const Reg. 9

OFall Protection plan - Const Reg. 10

(OMandatory Agreement - Sect. 37

(Safety Inductions of Employees - Const Reg. 7(7)
Olncident Recording & Investigation - GAR 9(1)
Olncident Reports - GAR 8(1)

(OHealth and Safety Rep. Inspections - Sect. 18
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. Olssue of PPE - GSR 2

. OSafety Meeting Minutes - Sect. 19

. OLetter of Good Standing from FEM or WCA - Const. Reg. 7(1)(c)(iv)
. OSafety Toolbox Talks - Sect. 8, Const Reg.9(3)

. OFirst Aid Box Contents - GSR 3(3)(a)

. OFirst Aid Treatments - GSR 3(1)

o OTraining certificates of employees and Medical fithess certificates for employees working at
heights.

. Training certificates and Operator Medical certificates for Operators of Plant, Machinery and
Vehicles

. Medical fitness certificates issued by an Occupational Health Practitioner- Const. Reg. 7(8)

. ORegisters (as per list under section for Registers)

Appointments

OAppointment of Manager - Sect 16(2)

(Construction Manager - Const Reg. 8(1)

. UAssistant Construction Manager - Const Reg. 8(2)

. ORisk Assessor - Const Reg. 9(1)

) OFall Protection Supervisor / Planner - Const Reg. 10(1)(a)
. UFirst Aider - GSR 3(4)

) Incident Investigator - GAR 9(2)

. (OHealth and Safety Representative - Sect. 17(1)

. UElectrical Machinery Operator/Inspector - Const Reg. 24(e)
) (Scaffold Supervisor - Const Reg. 16(1)

. OFormwork Supervisor - Const Reg. 10(a)

. UFire Equipment Inspector - Const Reg. 27(h)

. UConstruction Vehicle Operator / Inspector - Const. Reg. 23(1)(d),(k)
. (Stacking Supervisor - Const. Reg. 28(a)

. ULifting Tackle Inspector - DMR 18

. UMaterial Hoist Inspector - Const Reg. 19(8)

. OLifting Machine Inspector - DMR 18

. UDemolition Supervisor - Const Reg. 14(1)

1.11.5 Registers & Checklists.
In order to ensure that all plant, equipment, systems and procedures are maintained in accordance to
Legislative requirements, formal inspection Registers and Checklists have to be compiled. These
Registers and Checklists are then complete by the appointed persons, who are designated in writing.
The completed forms are kept on the Contractors H&S file and then archived after Project completion.
The following is a list of Registers and Checklists required to be completed for the applicable activities

and at intervals as per the requirements of the Occupational Health and Safety Act 85 of 1993:
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1.12
1121

1.12.2

1.12.3

1.13
1.13.1.

OPortable Electrical Equipment

OHand Tools

OConstruction Vehicle

OScaffolding

OForm & Support work.

OFire Extinguishers

OConstruction Vehicles and Mobile Plant Equipment
OExplosive Power Tools

[OHazardous Chemical Substances

OCranes

0Slings, Chains & Hooks (Lifting Tackle)
OCompressors

OLadders

[OHoists

UGas Welding / Flame Cutting

OSafety Belt / Safety Harnesses

ODistribution Boards

OFirst Aid Boxes

Contact details with certified ID copies of all workers on site

List of all subcontractors on site with contact details CEO and Construction Manager on site.

SAFETY INDUCTION AND IDENTIFICATION

The Contractor will ensure that all his employees and visitors will first go to the Principal Contractors
Project Safety Officer or Site Agent for a Site Safety Induction or will explain and have the General
H&S Induction form signed by all employees / Visitors, before the persons will be allowed onto the
Construction Site. The Contractor will keep a copy of all the signed General H&S Induction forms on
his H&S file and will issue the Principal Contractor with copies of all signed forms within 24 hours of
new employees or visitors arriving on site. Failure to comply will result in a fine imposed onto the
Contractor.

The Contractor will first take new employees to the Principal Contractor Project Safety Officer or Site
Agent for a Site Safety Induction or will explain and have the form signed by the new employee, before

the employee will be allowed to start work.

The Contractor will ensure that his employees are issued with some sort of identification i.e. Contractor

name on Overalls, Hardhats or ID cards will be acceptable

RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS)
Base line Risk Assessment compiled by Client Agent attached. Contractor must compile and
document the necessary Work Procedures and Method Statements that would control the activities to

a degree that would be compliant with legislation and the requirements of this specification.
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1.13.2 The Contractor must perform Risk Assessments of hazards and risks associated with the scope of
work relevant to the Contractors appointment, shall be assessed, safe methods of work identified; safe
working conditions and a healthy work environment will be provided.

The following risk assessments by the Principle Contractor are to be considered:

e All task oriented risks — particularly working from height, services = decommissioning and/or
modification, etc.

e  Equipment risks

e  Physical risks

e  Chemical risks

e  Ergonomic risks

The following method statements and/or procedures must be available before work starts on site:

e  Establishment of site welfare, first aid and emergency procedures (fire and security,etc).

o  Welfare facilities to take into account demolition and/or contaminated soil removal if required.

e Noise and dust control during construction process.

e Arrangements for emergency fire, security and first aid facilities.

e Arrangements for emergency service vehicles access to the premises.

e Traffic management arrangements to protect site staff, public and road traffic from construction
works and when loading and offloading of materials and equipment.

e  Protection to overhead and underground services.

e Arrangements for dealing with emergency situations, particularly during demolition, deep
excavations, overhead and underground services.

e  Public protection arrangements.

e Method statement for demolition of structures including fall protection and/or asbestos handling
plans.

e Contaminated waste materials handling (health and environmental issues) and records of waste
removal.

e  Selection and maintenance of plant and equipment.

e  Selection of competent contractors.

Following a high-level risk assessment done in terms of risks posed by construction activities

to the Client, customers or staff, and 3rd party assets, members of the public and the

environment, the recommendations therein need to be included in the Principle

Contractor’s Health and Safety Plan as follows:

e  Proper hoarding of demolition and construction area (sound construction, height & safety distance
from works)

e Danger tape around all excavations

e Visible signage (e.g.” No unauthorised entry”, “Warning construction in progress”) and access
control for demolition and construction area.

e All construction vehicles and plant to be properly maintained with daily inspections/checks done

e  Safe routes established for pedestrian and vehicular traffic

e Use of competent contractors with competent supervisors
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¢ No night work by contractors

e All employees to wear reflective vests when working close to public roads or where plant and
vehicle movement take place

e Hard hat area declared with visible signage

e  Structures adequately supported during demolition and construction

e Induction training of all contractors and visitors

e Lifting equipment to be of suitable design to carry load and offloading operations supervised

e  All scaffolding erected as per SANS 10085

e  Emergency response measures to be adapted to accommodate construction works

e Certificate of safe installation issued by electrical contractor before demolition and after
commissioning

e  Traffic control for construction area. Person controlling traffic or working close to traffic to wear
hi-visibility jacket/vest

e Underground services to be identified within area of excavation works and necessary precautions
established prior to commencement of works

e Hand excavation done in the event that underground services cannot be determined

e Permit to work system to be used with supervision by safety officer, when required

e Contaminated soil stockpiled on prepared surface as per Environmental Management Plan

e  Segregation and disposal of contaminated soil to be done under controlled conditions as per
Environmental Management Plan

e  Asbestos removed and disposed of by an accredited contractor

e Machinery maintained as per OHS Act and manufacturer's spec

¢ All machinery and vehicles to be isolated at the end of each day and located within the hoarding
if not removed from site

1.13.3 All Risk assessments shall be communicated to the employees of the Contractor by the Contractor

before work starts.

1.13.4 When activities change the Contractor will be required to revise the risk assessment to suit the

changed conditions and re communicate the revised risk assessment with the employees;

1.13.5 Copies of all risk assessments will be issued to the Principal Contractors Project Safety Officer or Site
Agent for review and these will include copies where the Contractor's employees have signed

confirmation of receiving the risk assessment information.

1.13.6 The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to inform
them of safety issues related to their scope of work. The employees of the Contractor will sign
acknowledgement of receiving the training an copies of the documents shall be kept on the Contractor

H&S File and copies will be issued to the Principal Contractor Project Safety Officer or Site Agent.
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1.13.7

1.14
1.141

1.14.2

1.14.3

1.14.4

1.145

1.15
1.15.1

1.15.2

1.15.3

Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by a
Contractor Appointed Risk Assessor. This person will oversee all risk assessments. Further to the
above, the Contractor will ensure that all Appointed Contractor Supervisors convey the information on
the risk assessment to the respective work crews and the contractor employees sign an Attendance

Register.

APPOINTMENTS - SUPERVISORY
All legal and client requirements regarding appointments will be adhered to on the Project. In all cases
the person being appointed will have the necessary training and / or experience for the appointed

position.

The Contractor will have an H&S Appointment Structure in place. The CEO will delegate certain

responsibilities down to appointed employees; however, he will remain ultimately responsible.

Delegation of Duties — Section 16(2). The Contractor CEO will appoint his Managing Director and
Contracts Director who will oversee that all legal, client and company H&S requirements are

implemented, adhered to, and enforced.

Construction Work Manager CR8 (1). The Contractor will appoint a Construction Manager for the
contract to supervise the construction process and thus ensuring that all legal, client and company
H&S requirements are implemented, adhered to, and enforced. The appointed person will have the

authority to appoint all other persons as may be required on the Project.

Assistant Construction Managers CR8 (2). Assistant Construction Managers may be appointed to
assist the Construction Manager. Although their duties will be the same as the Construction Work
Supervisor, the Construction Manager will remain accountable for any supervisory duty which the

Assistants fails to conduct.

PROJECT H&S OFFICER
Requirements CR8 (5). Contractors shall co-operate with such an appointed Principal Contractor

Project Safety Officer and will adhere to his / her requests and recommendations.

Appointment & Functions. The function of the Project Safety Officer is to assist advice and enforce all
H&S issues related to the Project. The duties of the Project Safety Officer will include but will not be
limited to stop any Contractor who in his / her opinion works unsafely or poses a threat to any other

person.

Monthly Inspection Report. The appointed Principal Contractor Project Safety Officer will be required
to formally inspect the Project on a monthly basis and all findings will be recorded and distributed to
the all appointed supervisors, client and or client agents, contracting companies and relevant
Divisional H&S Departments. The Principal Contractor Safety Officer will also be required to do

monthly audits on the Contractor Safety files and H&S Plans.
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1.16
1.16.1

1.16.2

1.16.3

1.17
1171

H&S REPRESENTATIVES & COMMITTEE MEMBERS

OHS Act 85 of 1993 — Sect 17 & 19. As per the legal requirements, the Contractor will appoint H&S
Representatives & H&S Committee Members on the Project. These persons will be nominated by the
Contractor workforce and will thus represent the workforce in all H&S related issues. A minimum of
one H&S Representative will be appointed for every 20 employees. All H&S Representatives will be
members of the Project H&S Committee and will meet on a monthly basis with the Project

management to discuss H&S related issues.

Appointments & Functions. The appointed H&S Representatives and Committee Members shall be
formally trained in their functions and responsibilities. These will also be clearly defined on their

appointment forms.

Monthly Inspection Report. Each H&S Representative is required to complete a formal inspection
report for their respective work areas. These reports are then tabled at the monthly safety meetings
for review, however should the need arise a H&S Representative may at any time complete an
inspection report and forward it directly onto the appointed Construction Manager. These monthly

reports are kept in the Contractor Safety File and then archived after the completion of the Project.

H&S MEETINGS
Monthly H&S meetings with all H&S Representatives and other committee members will be conducted
for the contract. Depending on the scope of work, monthly H&S Contractor meetings will also be

conducted to discuss H&S related matters.

1.17.2 The Project H&S meetings are formalised with a standard agenda; however, each Project may adapt

1.17.3

1.17.4

1.18
1.181

the standard agenda to meet either client requirements or joint venture requirements.
Minutes must be kept for each meeting and distributed to each member. As will all H&S documentation
these are filed on the Principal Contractor Safety files for viewing by either client or officials from the

Department of Labour.

All persons attending H&S meetings are required to sign a standard attendance register as proof of

attendance.

Contractor Supervisor Meetings. It might be required by the Client/ Agent to have a safety meeting
with the supervisors of the Contractors when the need arises or if the Client/Agent sees fit to have

meetings.

ACCIDENT PROCEDURES
Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must be
placed in prominent areas on the Project. All accident investigations will be conducted by either the

Project Contractor Safety Officer, appointed investigator or appointed Contractor H&S Representative.
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1.18.2

1.18.3

1.18.4

1.18.5

1.18.6

1.18.7

1.18.8

First Aider Appointment & Functions. The Contractor will appoint a trained Level 1 First Aider. A
minimum of one trained First Aider with his First Aid Box must be available for every 50 employees.
Each trained First Aider must be appointed in writing and responsibilities should be in writing on the

appointment form.

Name List of First Aiders. To promote the awareness of the trained First Aiders, their names and work

areas shall be displayed in all prominent areas.

Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be developed
by the Contractor in accordance with the Emergency Evacuation Procedure of the Principal Contractor.
A Client’s specific Evacuation Procedure will take preference over the standard evacuation procedure.

Details of the Emergency Evacuation Procedure will be displayed in all prominent work areas.

To promote the awareness of the emergency numbers the lists will also be displayed in all prominent

areas.

Employees Report of Accident Forms. In the unfortunate case of a person being injured and requiring
medical attention the standard “Employers Report of Accident” form will be completed accordingly.
Sufficient blank copies will be kept at the Contractors offices. As per the accident procedures copies
will be sent to the medical practitioner and relevant company Head Office. A copy will also be kept on

the Contractor Safety file

Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor or
hospital will be fully investigated on an Annexure 1 form. This form entails input from all parties namely
the investigator, H&S Committee and Project management. Each investigation will be reviewed at the
monthly H&S meeting. Once actioned the Annexure 1 form will be kept on the Contractor H&S file. If

required the client will be notified immediately and a copy handed over.

Serious & Reportable Incidents. The Contractor will immediately inform the Client/Agent and the
Principal Contractor of any serious or fatal accidents which occur. In the case of Fatality, the Contractor

will also inform the Authorities (Department of Labour and SAPS) for their investigation.

CONSTRUCTION ACTIVITIES

Portable Electric Tools

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All tools
will be inspected before it is issued to employees. Any Contractor who does not conform to this
requirement will be fined and the tool confiscated until it is made safe to use by the Contractor. All
rotating parts will be sufficiently guarded to protect employees. Tools may only be used by competent

/ trained persons.
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2.2

2.3

2.4

2.5

2.6

Scaffolding

No Contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be
inspected daily and after inclement weather by a competent appointed person.

No work will be allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with
a sign at the access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed
to SANS 10085 standards and OHS Act 85 of 1993 regulations.

Ladders

No Contractor will allow any employee to work on unsafe or damaged ladders. No person will be
allowed to stand and work on the last 2 rungs of any ladder. When the ladder is longer than 3 m then
another person will hold the ladder in place at the bottom and the ladder will also be tied to a solid
structure at the top where possible. Ladders will be inspected visually before shifts starts and monthly

on a register.

PPE (Personal Protective Equipment)

Compulsory PPE is Hardhats, Safety boots and overalls. Any other PPE required will be determined
by the Risk Assessment. PPE will be issued to employees free of charge and a signed register will be
kept by the Contractor to prove that PPE has been issued to the employee. Only full body harnesses
will be allowed to be used by employees who are working on any unprotected heights. These
harnesses must carry the SABS stamp of approval. PPE will comply with relevant SABS and OHS Act
85 of 1993 regulations.

Fall Protection Plan

A detailed fall protection plan will be submitted by the Contractor to the Client for approval. A
competent person will be appointed in writing to control and oversee all work being conducted by the
Contractor.

All employees working on heights will be required to undergo a Medical Fitness test with an
Occupational Health Practitioner, every 12 months as per the OHS Act 85 of 1993, Construction
Regulations. Contractors working on heights will take precautions to prevent tool and equipment from
accidentally falling from heights onto persons below. Where it can be prevented no person will work

above other employees unless there is sufficient guarding protecting the employees below.

Housekeeping

Housekeeping of the Contractors work area will be the responsibility of the Contractor. Housekeeping
will be done throughout the day to prevent any material or tool obstructing the walkways of the
employees.

Cleaning of the work area will be done throughout the day and a final clean-up near the end of the
shift. If the contractor does not comply with the daily cleaning of this area, the Clients Agent reserves

the right to hire a cleaning team and to charge the Contractor for the cost of the cleaning team.
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2.8

2.9

2.10

2.11

Stacking and Storage

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or tools
will be stored neatly inside this area. Stacking of equipment or material will be one on level solid
surfaces.

Overhanging of material will not be allowed.

Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on the
outside of the store. Gas cylinders will be secured in a trolley while work is being done on the site and
will remain upright at all times. Gas cylinders will be stored upright inside a well ventilated area, empty
and full cylinders will be stored apart from one another. The Torch, pipes and regulators will be stored

detached from the cylinders and will be kept in a storage box.

Operators of Machinery

Operators of machinery will be required to complete a daily pre-start checklist before work
commences.

Operators must be in possession of a valid Medical Certificate issued by an Occupational Health
Practitioner and the operator will be in possession of a Competency Certificate for the machine he /
she operates. Drivers of trucks or any other Vehicle or Plant travelling on Public Roads must also be
in possession of a valid PDP licence. It will remain the responsibility of the Operator of a Vehicle /
Plant /Machine to report all oil leaks to the supervisor and to have the Vehicle / Plant / Machine fixed
as soon as possible. Where there are Life Threatening Faults the Vehicle / Plant / Machine will not be

used until it has been sufficiently repaired.

Cranes and Lifting equipment

Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations
(DMR)18. Operators of mobile cranes must be in the possession of a valid PDP licence, medical
certificate and training certificate. Mobile cranes must have a valid load test certificate and must be
inspected monthly by a competent person on register. All lifting equipment / tackle must have a valid
load test certificate and will be inspected monthly by a competent person on register. At no stage will
gas cylinders be lifted by a crane unless the cylinders are in a cradle designed to carry equipment.
Cranes will be directed by a Banks man / Supervisor with sufficient communication with the crane. It
will remain the responsibility of the operator to ensure that the loads are not slewed over other
employees and that the mobile crane slew is barricaded with tape while the crane is in operation.
Where there is a Life-Threatening Fault, the Crane Operations will not start until the faults have been
sufficiently repaired and the Crane was issued with a certificate to prove the crane has been fixed and

where applicable, a new load test was conducted.

Flame cutting and welding

Gas cylinders will be in a trolley while work is being done on site and will remain upright at all times.
Gas cylinders will be stored upright inside a well-ventilated area, empty and full cylinders will be stored
apart from another. The Torch, pipes and regulators will be stored detached from the cylinders and
will be kept in a storage box. Electric welders will have insulated electrical cables, electrodes and an
effective earth system. Areas where welding is taking place must be barricaded with welding screens

and sufficient warning signs have to be erected to protect other employees from the glare and sparks.

TD-FDDM/BID/015/2024/25 138



2.12

2.13

2.14

2.15

2.16

Operator will be trained and experienced in welding. A Fire extinguisher will be in the area of work
where any spark producing activity takes place. Contractors who fail to comply with legal regulations
and the stipulations of this document will face legal action which can be instituted by the Principal

Contractor or the Client.

Eating facilities and storage

Every Contractor will be required to have a sheltered eating facility with storage space for food.

Edge Protection

The Principal Contractor must ensure that all exposed edges and openings are guarded and
demarcated at all times until permanent protection has been erected. The Principal Contractor’s risk
assessment must include these items: protection of decking edges, finished floor slab or platform
edges, stairways, floor penetrations, roof work and all other openings and areas where a person may

fall. No exposed edges and other openings will be tolerated.

Demolition Work

Demolition work will be done under supervision of a competent person. No floor or part thereof will be
overloaded with debris or material in such way to make it unsafe. Adequate shoring or extra support
will be used to prevent any accidental collapse of the structure being demolished. Safe means of
access shall be provided by the Contractor. All waste and debris will be removed from site as soon as
possible. The demolition area shall be well barricaded with relevant warning sings displayed on the
barricading to prevent any unauthorised person to enter the demolition area. Dust will be minimized to
an acceptable standard. When working with Compressors and Jack Hammers, the Contractor will
ensure that all couplings are safeguarded with safety chains to the couplings. All service lines will be
detected before the work starts and all service lines will be secured by competent persons before work

commences.

Form- & Support Work

Work will be done under supervision of a competent supervisor who has been appointed in writing.
Before work commences drawings will be issued to the Principal Contractor. Decks will be erected in
a systematic way and will at no time endanger any persons working on the deck. Handrails will be
placed around the edges of the temporary or permanent decks. Safe access will be provided and fall
protection will be used as per the Contractor’'s Risk assessment / Fall protection plan. No material will

be thrown from any height.

Steel Assembling & Placing

Area where assembly takes place must be demarcated. When working at heights employees must be
issued with safety harnesses and other PPE required as per the risk assessment. The correct tools
must be used for the work to be done. When handling steel, beware of the cutting edges of steel and

be aware of other people. When lifting steel with a crane the load must be well balanced.
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2.1.17 Explosive actuated fastening devices and powered tools.

2.18

2.19

All operators will be trained by a competent company and will be appointed in writing. The operator
will receive a training certificate which has to be forwarded to the Client/Agent. The “Gun” and the

Cartridges will be stored in a lockable storage facility and will be stored separately.

OHS Act 85 of 1993

This document does not replace any regulations or any part of the OHS (Occupational Health and
Safety Act) Act 85 of 1993, but does conform to the requirements of the OHS Act 85 of 1993
Construction Regulations. The Client shall provide a Health and Safety Specification to the Principal
Contractor and the Principal Contractor will issue such information to the employed Contractors on the
construction Project. As an Employer, the Contractor remains responsible to ensure compliance with
the OHS Act 85 of 1993 and is regulations.

Non-Conformances

Any Contractor employee who is found not adhering to the Client H&S procedures, Contractor H&S
Plan or OHS Act 85 of 1993 or who is observed doing unsafe acts or contributing to creating unsafe
conditions will be issued with Site Instruction. Contractor employees will also be reprimanded as per
the Company HR procedures, a first transgression constitutes a verbal warning, a second
transgression constitutes a written warning and a third transgression constitutes a full disciplinary
hearing as per the Company Hr Procedures. Any Life-threatening unsafe act or condition must be
treated as Gross Neglect of Company Safe Rules and Procedures and a Disciplinary Hearing shall be
conducted to determine the root cause of the incident and the appropriate action which must be taken
to rectify the unsafe situation or prevent future incidents from occurring. Copies of the Non-
Conformance Report and disciplinary procedures must be kept on record.

Copies of all Non-Conformance Reports must be kept in the Project H&S File for references.

Organisational Arrangements

Site Rules

The Principal Contractor’s organisational arrangements for health and safety on the project must
include that of other contractors and sub-contractors involved. Site rules must be developed by the
Principal Contractor to ensure that the restrictions, outlined in this Health and Safety Specification, are
met.

In particular, arrangements and site rules must be developed to ensure that construction works do no
put at risk the health and safety of any person.

The Principal Contractor must demonstrate a management structure for ensuring health and safety
cooperation and coordination between all parties to the contract. This will include the development of
a communications strategy between the appointed Principal Contractor, Contractors, Client, Health
and Safety Agent, Design Team and consulting Project Manager. The Principal Contractor must
ensure that an effective chain of communication exists, clearly showing that all levels of employees
engaged on the contract participate in the communication process for health and safety concerns.
Regular meetings will be established between the parties where health and safety performance will be

discussed. Minutes must be kept and distributed for action following the conclusion of each meeting.
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3.2.

3.3.
3.3.1.

Emergency and incident procedures must be developed and clearly co-ordinated between parties
involved.
A security strategy must be developed by the Principal Contractor who must then communicate and

coordinate the strategy to all parties to the contract.

Continuing Liaison

Procedures for liaison to continue between all parties throughout the project should include the
particular points listed below. All unforeseen eventualities which may occur during construction and
which affect previously recognized health and safety issues or resources should be reported to the
Clients Health and Safety Agent and consulting Project Manager. The Principle Contactor’s appointed
Construction Manager, Health and Safety Representative and/or Construction Safety Officer will
consult with the workforce on health, safety and environmental matters through committee meetings,
site meetings, contractor meetings, toolbox talks or verbally if so required. The Client or Designer will
inform the Principle Contractor and Health and Safety Agent of all new designs, which may affect
health and safety.

Information which will be relevant for inclusion in the health and safety file, should be collated, and
should include information from Contractors. Arrangements should be made by the Principal
Contractor with other contractors to ensure any information required for the health and safety file,
which is generated by the contractors’ work, is stored and passed to the Principle Contractor prior to
completion of the project.

The basic information, which will be relevant for inclusion in the health and safety file, should be passed

to the Client. This should include but is not limited to the following:

. General details of the materials used in the construction process

. Details of the plan and equipment supplied and fitted

. Service details — gas, water, electricity, communications (telephone, cable, TV, etc)

. Specific maintenance details or requirements (plant, equipment, fixtures and fittings — where
applicable)

. Suppliers’ brochures for health and safety information (use, maintenance and repairs)

o All Agreements, Safety Committee minutes and nominated competent individuals, etc.

o All training records — i.e. special training needs, induction and visitor inductions.

. Construction Health and Safety Plan

o All inspections and audits conducted

. Medical fitness certificates for all workers issued by an Occupational Health Practitioner

Responsibilities

The Client

The Client will ensure adequate information is available to all parties, to ensure they can perform their
duties under the requirements of this document and relevant statutory legislation. The Client will
appoint a competent Design Team, Project Manager, and after tender submittance, a competent
Principal Contractor. The Client may also appoint a Health and Safety Agent who will carry the
responsibilities of the said client. The Client may amend, vary or terminate these appointments as

appropriate.
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1.3.2.

3.3.3.

3.3.4.

Design Team

The Design Team will be represented by consultant contact person, who will also be appointed Project
Manager on this project. The Design Team is responsible for ensuring that the design is, as far as is
reasonably possible, risk-free to persons constructing, maintaining or removing the structure. They are
also responsible to make available all relevant risk information about the design and loading of
structures, including suspended platforms, anticipated hazards or dangers and all method and
sequencing of processes (with special conditions), to the Principle Contractor. The designer must also

conduct a final inspection and issue a certificate.

Client’'s H&S Agent

The Client may appoint a Health and Safety Agent for the Project who will, on behalf of the Client, be
responsible for implementing the Client’s requirements for health and safety on the project. The Health
and Safety Agent is also responsible for co-coordinating the Design Team, with reference to the design

risk assessment process.

Principal Contractor

The Principle Contractor will develop and deliver the construction phase Health and Safety Plan and
will further develop the plan prior to any construction work being undertaken and during the
construction phase itself. The detailed Health and Safety Plan will set out clearly the Principal
Contractor's management systems for managing health and safety on the contract in accordance with
the Client’s health and safety requirements set out in this document, the designer’s risk information
and any relevant health and safety legislation.

The Health and Safety Plan will be kept up to date by the Principal Contractor to include other
contractors’ and sub-contractors’ risk control management information. The Principal Contractor will
co-operate with the Client, Health and Safety Agent or Project Manager in all aspects of complying
with the duties laid upon them by the OHS Act, its Regulations and specifically the Construction
Regulations (7 February 2014).

Generally, the Health and Safety Policy and construction Health and Safety Plan will be to specify site

rules such as the wearing of personal protective equipment and no alcohol or drugs, etc on site.
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3.3.5. Contractors and Sub-Contractors
Each contractor and sub-contractor will be required to co-operate with the Principal Contractor and
provide information on risk assessments, method statements, etc. for inclusion in the Health and
Safety Plan prepared by the Principal Contractor. In addition, each contractor and sub-contractor will
comply with the site rules and any reasonable instructions formulated by the Principal Contractor, in
accordance with current relevant health and safety legislation. Contractors and sub-contractors will
provide adequate information to the Principal Contractor, who in turn will collate this information for

inclusion in the health and safety file documentation.
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ANNEXURE 1.

Project: ROAD / WATER

Baseline Risk Assessment.

Ref. ACTIVITY RISK MEASURES REQUIRED
Site establishment Heavy lifting Injuries and strains Procedures
Equipment
Training
PPE
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Snakes and spiders Poisonous bites can Procedures

cause death

Emergency plan

2. Offloading equipment Heavy lifting Injuries strains Procedures
and materials Equipment
Training
PPE
Collapsing loads Injuries crushing, strains, | Procedures
death. Training
PPE
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
3. Excavations Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Collapsing side walls Injuries crushing, strains, | Procedures
death. Training
PPE
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Open edges Falling into or from Procedures
causing injuries and Equipment
death. Training
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
4, Back Filling and Layer | Traffic and moving Injuries crushing, strains, | Traffic Management

work vehicles death. Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
Pedestrians and children | Injuries crushing, strains, | Traffic Management
death. Procedures
Training
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Ref. ACTIVITY _ RISK MEASURES REQUIRED
5. Paving packing Ergonomic constrains Injuries and pain Procedures and training
Sun and Heatstroke Dehydration and death Procedures
PPE
Providing Drinking Water
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
6. Compacting Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
1. Kerb laying Heavy lifting Injuries and strains Procedures
Equipment
Training
PPE
Ergonomic constrains Injuries and pain Procedures and training
Sun and Heatstroke Dehydration and death Procedures
PPE
Providing Drinking Water
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
8. Presence of visitors and | Moving plant and Injuries crushing, strains, | Procedures
members the public equipment death Traffic Management
Training
Falling equipment Injuries and death. Procedures
Equipment
Training
PPE
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Collapsing structures and | Injuries crushing, strains, | Procedures
support death. Equipment
Training
PPE
9. Brickwork Heavy lifting Injuries and strains Procedures
Training
PPE
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Ref. ACTIVITY

Ergonomic and posture

RISK

MEASURES REQUIRED

Strains and injuries

Procedures
Training
PPE

Collapsing structures

Injuries crushing, strains,
death.

Procedures
Equipment
Training
PPE

10. | Plumbing and Storm

water installation

Cutting grinding

Cuts, bruises and injuries

Procedures
Equipment
Training
PPE

Dust

Inhalation

Procedures
PPE

Noise

Hearing impairment

Procedures
PPE

11. | Moving Vehicles and

plant

Traffic accidents

Injuries crushing, strains,
death.

Traffic Management
Procedures
Training
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ANNEXURE 2

ACKNOWLEDGEMENT OF RECEIPT

This document must be completed by the bidding Principal Contractor and all Contractors pricing work on this
Project.

Acknowledgement of receipt:

I, representing

Principal Contractor /Contractor / Employer have satisfied myself with the content of the Health and Safety
Specification and shall ensure that the Principal Contractor / Contractor and its personnel comply with all
obligations / requirements in respect thereof.

Signature Date

Principal Contractor / Sub Contractor

Signature

Date

Client/Agent

Signature

Date
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ANNEXURE 3
PRINCIPAL CONTRACTOR CONSTRUCTION MANAGER FORM

, of (company name) ,

do hereby appoint being a full-time employee on the

project, with the duty of CONSTRUCTION MANAGER.

You are appointed in terms of the, OHS Act 85 of 1993 — CR 8(1), your area of responsibility is as follows;

Your duties will include but no be limited to:

Ensuring that all company safety, health and environmental procedures along with any specific client
requirements are implemented and adhered to.

Ensuring that all applicable legislative requirements are implemented and complied with.

Ensuring that only authorised persons gain access to the construction premises and associated areas.
Ensuring that all persons are made aware of the hazards associated with their work and that all
reasonable measures are implemented to reduce these risks.

Ensuring that all construction activities are carried out under the control and supervision of competent
supervisors.

Ensuring that all plant and machinery is in a safe working condition and that only trained and
authorised persons utilize such items.

Ensuring that the necessary personal protective equipment made available and used by the
appropriate persons.

Ensuring that all contractors adhere to the health and safety requirements of the contract.

Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and
that suitable measures are implemented to prevent re-occurrences.

Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed
on the contract and of those who are affected by the construction operations.

You are to take all reasonable steps to ensure the health and safety of all persons associated with this
designation.

This appointment also entrusts you to assist and advise all employees in ensuring adherence to
company and statutory health, safety and environmental requirements. Please familiarise yourself with
these requirements and report all deviations and areas of non-compliance, which you cannot rectify to

me directly.

SIGNATURE

DESIGNATION

DATE

ACCEPTANCE OF DESIGNATION
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ANNEXURE 4
AGREEMENT WITH MANDATORY

In terms of Section 37 (1) and (2)
WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

(Herein after referred to as the “CLIENT”)

AND

(Herein after referred to as the Contractor)

Each page as well as each change made to be initialled.

DEFINITION OF MANDATORY:
Includes an agent, a Contractor or Sub-Contractor for work, but without derogating from his status in his own

right as an Employer or User.

SECTION 37 (1)

Whenever an employee does or omits to do any act which it would be an offence in terms of this Act for the

employer or such employee or a user to do or omit to do, then, unless it is provided that: -

(& indoing or omitting to do that act the employee was acting without the connivance of permission of the
employer or any such user;

(b) itwas not under any condition or in any circumstances within the scope of the authority of the employee
to do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged,
and

(c) all reasonable steps were taken by the Employer or any such user to prevent any act or omission of the

kind in question.

The employer or any such user himself shall be presumed to have done or omitted to do that Act, and shall be
liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any
act or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all

reasonable steps to prevent the act or omission.

SECTION 37 (2)
The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user,
except if the parties have agreed in writing to the arrangements and procedures between them to ensure

compliance by the mandatory with the provisions of this Act.
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ACCEPTANCE BY MANDATORY

In terms of Section 37 (2) of the OHS Act 85 of 1993,

Representing (Contractor Company Name)

responsible for carrying out (describe activity)

at the (contract/site name)

undertake to ensure that the requirements and provisions of the OHS Act and Construction Regulations are

complied with.

Section 16 (2) for Sub-Contractor Date

Clients Agent Date
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Annexure 5
APPOINTMENT
CONSTRUCTION REGULATION 5 (1) (k)

In terms of the above-mentioned regulation:

The Contractor shall submit the following for approval before commencement of any construction work and
shall commence with activities only after approval:

1. Letter of Good Standing.CR. 7(1)(c)(iv)

2. Health and Safety file with Health and Safety plan.CR 7.(1)

3. Required appointment letters of relevant responsible persons with proof of competency.CR 8

4

Risk assessment of anticipated activities to be performed on this project. CR 9

representing

(Client), appoint:

(Contractors company name)

to carry out the work of

(describe activity)
By this appointment:
o Your company must ensure that all relevant documentation as required by

(The Client) Projects Fall protection plan is included.

CONSTRUCTION PROJECT:

Appointment period:

From Until

ACCEPTANCE

I, representing (Contractors company name)
accept this appointment. | am familiar with Occupational Health and safety Act and Construction Regulations

as well as the associated duties and responsibilities of this appointment.

SIGNATURE: DATE:

Subcontractor representative

SIGNATURE:

Section 16 (2)
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OHS 5
OHS 5.1

OHS 5.2

OHS 5.3

OHS 5.4

OHS 5.5

Covid-19

Introduction

This specification is developed with the objective to Manage Health and Safety on the
construction site with the emphasis on Health and preventing the spread and infection of and with
the Corona virus.

This Specification is additional to the site-specific H&S Specification and do not reduce or change
the contractor’s responsibility regarding Health and Safety management on site.

Due to the rapid changing situation this Specification shall be updated and amended as more
information and other more conclusive measures are identified and verified.

This specification is subject to all relevant legislative notices regarding the COVID 19 Pandemic

and the regulations issued by the South African Government.

Objective
This specification is aimed at maintaining the health and wellbeing of all employed/working on the
construction site and related activities as well as all people who might be affected by the

construction process where the contractor have any influence or authority.

Purpose of this specification:

This specification is a direct response to the current challenges in the work place in regard to the
COVID 19 Pandemic and measures to be implemented in order to resume and continue work in
an as safe manner as possible and to prevent the spread of infections associated with COVID
19.

Covid-19 Risk Assessments:

COVID 19 Risk Assessments have been developed and are attached for reference see
Addendum 1C109.

The Risk Assessments are based on current knowledge and available information.

General best practices in line with Government and WHO (World Health Organisation) guidelines

propagated as control and mitigation.

Management Plan and Protocols for Managing Construction operations during COVID
19 Pandemic:

The Client shall provide a plan with protocols and measures to be implemented. This plan shall
cover all aspects that needs to be addressed with instructions, checklists and
procedures/protocols to be followed and managed in order to be compliant with current
Government notices and regulations issued.

The Contractor shall inform the client of any shortcoming or other issues rendering the plan

inefficient or non-compliant.
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OHS 5.6 Implementation of Specification and record keeping:

The Principal contractor shall implement this plan and keep records of all:

. Communications and awareness

. Training done

. Inspections

. Protocols implemented and managed

OHS 5.7 Management and Responsibility
The Principal Contractors Construction Manager CR.8 (1) shall manage this plan with the
assistance of his Safety Officer and a dedicated “COVID 19 Coordinator”

OHS 5.8 Management in relation to construction activities
In addition to providing PPE as per Risk assessments for H&S Management the contractor shall
provide sanitation and wash facilities with soap and water.
Supervisors shall manage work in with social distancing in mind. When work need to be done that
require close proximity between workers, the number of workers shall be limited at that activity
and appropriate PPE shall be issued to prevent the spreading and possible contamination of
infection.
The contractor shall provide additional overalls in order for workers to wash their overalls on a
daily basis.
Contractor to implement a cleaning routine for all surfaces that can be contaminated.
All work areas, offices to be cleaned daily and all waste to be removed. Registers to be kept of

all cleaning and disinfecting on site.

OHS 5.9  Compliance Monitoring
The Clients H&S Agent shall monitor and audit all measures and implemented protocols as
required by Government Notices and the relevant Regulations.
Failure to abide by these standards and the guidelines set by Government shall result in the
shutdown of the site or parts of it. Non-conformance can also lead to prosecution.
The Client have a duty under the Disaster Management Act to report any contraventions to the
relevant Authorities.
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Risk Assessment for Coronavirus (COVID-19):

Site: Contractor Sec 16(2)/Project
Manager
Project: Done by:
Contractor: Date:
Team:
SEVERITY / CONSEQUENCE
Risk Rating 1. 2, 3, 4, G.
1.
Very Unlikely
a 2,
(=] Unlikely
0 a.
= Passible
= a.
Likely
5.
Probable

May be acceptable. Due care to be employed and situation reviewed to see if risk can
be reduced further.
Possible Precarious situation only allowed to proceed with proper supervision. All
available measures employed to reduce Raw Risk,
Situation Critical and cannot be allowed to proceed. Reassess situation continuously to
determine best implementable measures for Risk mitigation.

SITUATIONS:

(| Someone entering the workplace already infected with CV19

Someone becomes ill within the workplace

Contaminated workplace

Proximity, workplace gatherings (social distancing)

Self-isolation

Transport and Travel (Travelling across district borders)

2
3
4
51| General Ignorance
6
7
8

Symptomatic or exposed employee(s)

9. Presenteeism

U First Aid Training / CPR Manikin
1l Lack of accurate information / a failure to disseminate information

(228 Accommodation

kel Welfare facilities

(288 Plant and Equipment

k578 Consequence Management
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Risk Health/Safety | Hazard | Likeli- | Risk List Controls Required Hazard | Likeli- | Risk
Description Influenced | Severity | hood | Rating Severity | hood | Rating
1. | Someone entering | Passing the virus on to Health 5 3 Symptomatic individuals will 3 1
the workplace with | other employees, causing Safety not be allowed entry.
CV19 iliness and possible Hygiene requirements
death (handwashing etc.) and
symptoms of CV19 included
with Induction.
CV19 Information posters
placed in accessible
locations in the workplace
2. | Someone Workers contracting Health 5 3 Worker removed to a 5 1
becomes ill within | CV19 by any means, Safety designated area at least 2

the workplace

causing illness and
possible death
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metres away from other
people.

The individual will be sent
home and advised to follow
Governmental guidance.
Workplace decontaminated
following accepted
standards.

Relevant PPE to be issued




Nr

HAZARD

INITIAL RISK

CONTROLS

RESIDUAL RISK

Hazard Description

Risk

Health/
Safety
Influenced

Likeli -
hood

Hazard
Severity

Risk
Rating

List Controls Required

Hazard
Severity

Likeli -
hood

Risk
Rating

Contaminated workplace

Workers catching CV19
due to contaminated
surfaces, causing illness
and possible death

Health
Safety

5 2

Physical Proximity during
workplace gatherings

Workers catching CV19
due to working closely with
infected colleagues,
causing illness and
possible death

Health
Safety

General Ignorance

Workers unaware of risks
from CV19 and become

Health
Safety
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10

Formal cleaning regime
introduced (Employees
cleaning equipment
and facilities more
often).

Hand sanitisers to be
been placed in readily
accessible locations.
Extra hygiene
requirements enforced.
Multi-use handtowels
not allowed for drying
hands.

Relevant PPE to be
issued

5

1

Social Distancing policy
implemented. All work
areas and activities
been evaluated for the
possibility of
implementing social
distancing (no
handshaking, deferring
large meetings etc.)
Provision of suitable
and sufficient PPE;
Demarcation and
spacing of queueing
areas;

A formal training
program implemented
to cover risks,




Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Description Risk Health/ Hazard | Likeli- | Risk List Controls Required Hazard | Likeli- | Risk
Safety Severity | hood | Rating Severity | hood | Rating
Influenced
infected, causing iliness symptoms and control
and possible death measures. Attendance
to all sessions
mandatory with
attendance registers
kept on file as proof.
6. | Self-isolation of workers | Workers unaware of the Health 5 3 A formal training 4 1
need to (or how to) self- Safety program implemented
isolate, causing further educate workers on
spread of disease and control measures,
possible death including self-isolation.
Attendance to all
sessions mandatory
with attendance
registers kept on file as
proof.
Nr | HAZARD INITIAL RISK CONTROLS | RESIDUA Nr HAZA INITIAL RISK CONTRO | RESID
L RISK RD LS UAL
RISK
7. | Transport and Travel Travelling across district Health 5 2 10 5 1
(Travelling across District | borders and afterwards Safety ﬁgceeff,;ﬁ %enéa '&al
borders borders) returning y
: Government.
"Maximum allowed -
capacity exceeded:; igwfrlae\gle?t 22?222%3
No facilities for sanitising irios o hoIF:j mzetin s
vehicles and passengers; vig video conferenc?n
No additional protective . °ng.
measures available, e.g. Selection and provision
face masks: of transport services
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK

Hazard Description Risk Health/ Hazard | Likeli- | Risk List Controls Required Hazard | Likeli- | Risk
Safety Severity | hood | Rating Severity | hood | Rating
Influenced

compliant with gazetted
requirements;

¢ Policy and procedures
and rules for travel,
where possible to limit
the use of public
transport, or to arrange
selective methods of
transport,

e ongoing toolbox talks
and supply of cloth
masks to be worn when
travelling or moving on
and off site.

¢ Vehicles maintained at
70% capacity or less;

e Vehicles sanitised
between trips; hand
sanitiser provided for

passengers.
8. | Symptomatic or exposed | \orkers are symptomatic Health 5 3 o |f worker is unfit for 5 1
employee(s) of CV19 or has been in Safety work, they will be

booked off sick as per
normal policy.

e Symptomatic
employees will be sent
home.

¢ Colleagues who came
in contact with

close contact with
someone with CV19,
causing further spread of
disease and possible death

TD-FDDM/BID/015/2024/25 158



Nr

HAZARD

INITIAL RISK

CONTROLS

RESIDUAL RISK

Hazard Description

Risk

Health/
Safety
Influenced

Hazard

Severity

Likeli -
hood

Risk
Rating

List Controls Required

Hazard
Severity

Likeli -
hood

Risk
Rating

Presenteeism

A worker catches CV19
because a colleague
continues working despite
being unwell, causing
further spread of disease
and possible death

Health
Safety

symptomatic workers
will be informed of
symptoms and advised
to contact a doctor for
guidance.

o Working from home will
be considered.

e Relevant PPE to be
issued
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o Workers coming in
contact with
symptomatic ones will
be informed of
symptoms and advised
to contact a doctor for
guidance.

o Workplace will be
decontaminated
following Governmental
guidance:

¢ Relevant PPE to be
issued




Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Description Risk Health/Saf | Hazard | Likeli- | Risk List Controls Required Hazard | Likeli- | Risk
ety Severity | hood | Rating Severit | hood | Ratin
Influenced y
10. | First Aid Training / CPR | Workers exposed to CV19 Health 5 2 10 Proper training of First Aid staff 5 1
Manikin due to providing First Aidin |  Safety Use of correct equipment while
the workplace or during giving First Aid
CPR Training on Maintaining proper mannequin
Mannequin, causing further hygiene
spread of disease and Relevant PPE to be issued
possible death
11. | Lack of accurate Employees unaware of Health 5 3 A designated person will be 5 1
information / a failure to | risks from CV19 get Safety appointed to monitor CV19 by
disseminate information | infected due to lack of signing up for immediate news
awareness of control updates and monitoring relevant
measures, causing further Websites and News outlets.
spread of disease and . L .
possible death A risk communlcathn plgn will be
implemented, ensuring timely
updating/ sharing of information
with all internal & external
stakeholders
12. | Accommodation Social density - inability to

maintain social distancing,
Cross contamination from
the lack of social
distancing, shared utilities
and belongings,

shared ablutions ,

cross infection among
inhabitants and cleaning,
catering staff

Policy and method statement for
accommodation and to be reviewed

Sleeping and dining quarters to
allow for minimum 1.5m space
between persons;

Dedicated bedding, towels,
utensils, soaps etc.;

Individual facilities for safe keeping;

Individual, segregated facilities for
storage of laundry;

Procedures and rules of occupancy
and cleaning;

TD-FDDM/BID/015/2024/25

160




13.

Welfare facilities

Social density - inability to
maintain social distancing
in,

Cross contamination from
the lack of social
distancing, shared utilities
and belongings, shared
ablutions , cross infection
among inhabitants and
cleaning staff

Induction and primary health
promotion to be done regularly.

Isolation area to be available
should anyone display symptoms,
and safe removal for testing.

Food to be served wrapped and
available individually.

14.

Plant and Equipment

No facilities for sanitising
vehicle/plant and operators
[drivers;

No additional protective
measures available, e.g.
face masks;

Updating of policy, method
statements

limiting of personnel on site to
minimum number required to
maintain control and management.

Implement and maintain cleaning
and disinfecting progamme.

Site rules for social distancing to
1.5m.

Use technology to avoid close
proximity between individuals
where possible
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Only operator/driver allowed in cab

ongoing toolbox talks and supply of
cloth masks to be worn when
travelling or moving on and off site.
Vehicles maintained at 70%
capacity orless;

Plant/Vehicles sanitised between
trips; hand sanitiser provided for
passengers.




15. | Consequence

Revision of policy, method
Management

statements and HIRA.

Supervisor/CCO must ensure that
workers are updated daily with all
the relevant COVID 19 information
through DSTIS/Toolbox talks,
notices efc..

Supervisor/CCO must ensure that
site is updated daily with all the
relevant COVID 19 information.

Workers should be updated with
new information daily.

Management must ensure that
company disciplinary procedures
are in place.

All employees should have
knowledge of the company
disciplinary procedures.

Work stoppage/site closure where
non-compliance exists.

C. Acknowledgement and Approval

TD-FDDM/BID/015/2024/25 162



ANNEXURE D

CONFORMITY WITH EPWP GUIDELINES
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FEZILE DABI DISTRICT MUNICIPALITY

REPLACEMENT PF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI
BID NO: 015/2024/25

EPWP CONFORMITY WITH RDP GUIDELINES
EPWP1  PROJECT MANAGEMENT

Due to the complexity of the project an established contractor with applicable experience will be
contracted for the construction of the works. The contractor will however be required to comply with
EPWP objectives and will have to submit proposals in this regard at tender stage. These proposals
will become binding on the contractor in terms of the contract once accepted and approved by the
Municipality. The proposals should include provision for the employment of local subcontractors on
both a conventional subcontract basis and a management contractor basis to create the maximum
scope for employment opportunities. In the latter instance the main contractor will be responsible for
logistics (e.g. materials and transport) and quality control and the subcontractor will be responsible

for the manpower component.
EPWP 2 COMMUNITY PARTICIPATION AND EMPOWERMENT

Community participation in the implementation process will focus on the maximum exploitation of
opportunities for employment, training and capacity building presented by the project. The
established community structures will form the main communication link between the community and

the Municipality and councilors will act as the interface between the Municipality and the community.

The implementation framework for the project, which will be established at Municipality level, will be
work shopped with community representatives to ensure interaction with and acceptance by the
community at large. Contentious issues will be referred back to the Municipality for consideration

and amendment of the implementation framework if required.
EPWP 3 EDUCATION, TRAINING AND CAPACITY BUILDING

Education, training and capacity building will focus on project related courses or activities and
preference will be given to accredited training programmes. Typical project related accredited
training programmes are presented by the South African Federation of Civil Engineering Contractors

(SAFCEC) and other similar (approved) accredited training will be considered.

Tenderers will be required to submit details of their proposed education, training and capacity
building programmes in terms of the Project Specification and these details should include particulars
of the proposed training institution. The actual programme for education, training and capacity
building will be established in co-operation with the successful tenderer to comply with his proposals
for employment and these programmes will become binding on the contractor in terms of the contract

once accepted and approved by the Municipality.

Candidates for the training programmes will be selected mainly from unemployed members of the
community in close co-operation and consultation with the Municipality and the relevant sub-

committee.
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EPWP 4 LABOUR INTENSITY

The aspects of the project representing activities which is either traditionally labour intensive or which
could be executed using labour based methods and for which local labour can be employed must be
identified.

Tenderers will be required to submit proposals on training, the optimum use of labour intensive
construction methods and the use of SMME’s with their tenders. Their proposals will become binding

on the main contractor in terms of the contract once accepted and approved by the Municipality.
EPWP 5 EMPLOYMENT POLICY

Details of the employment policy will be established by the Municipality or the relevant sub-
committee. The employment policy will form part of the Project Specification and the main contractor

will be compelled in terms of the contract to comply with the employment policy.
The employment policy will focus on;
i) maximizing local job creation,
ii) targeting the most needy (single headed households, unemployed and youth), and
iii) ensuring opportunities for women and disabled.
EPWP 6 WAGES AND LABOUR STANDARDS

Wages and labour standards for the project will comply with the Expanded Public Works Programme
Framework Agreement and existing statutory requirements applicable to task based labour. All wage
and labour standards’ variables will be determined by the Municipality or the relevant sub-committee
and will be included in the Project Specification. The main contractor will be compelled in terms of

the contract to comply with the applicable wages and labour standards.
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DRAWINGS
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