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TSWAING LOCAL MUNICIPALITY

INVITATION TO TENDER

Qualified and Experienced Contractors are hereby invited to submit tenders/proposals for the
following project:

. e Project Briefing Supply Chain CIBD .
UEEETLN, || MRS Management Unit | Session Management Grading s
Construction
SCM of a New Ms. G. Moipolai Mr. T. Melken 5GB/CE
003/2022/23 Hall at pmu@iswaing.gov.za N/A scm@tswaing.gov.za or 80/20
Ganalaagte 053 948 0787 053 948 1943 HIGHER
Village
EVALUATION CRITERIA: 70/100
Criteria Points
Project team + Project experience 60
Plant, Resources, Method Statement & Programme 15
Financial Status and Rating 15

DOCUMENTS AVAILABILITY

Tender documents will be available from Tuesday, 30* January 2024 at 12:00pm (CAT) and
must be requested through e-mail atf pmu@tswaing.gov.za / scm@iswaing.gov.za or
alternatively tender documents can be collected from Tswaing Local Municipality Technical
Services Building, ERF #395, De Jager Street, Delareyville, 2770.

TENDER CLOSING DATE AND TIME
Tenders will close on Friday, 23 February 2024 ot 12H00 Midday (CAT).
TENDERS’ SUBMISSION AND DELIVERY ADDRESS

Tender documents must be submitted by not later than Friday, 23 February 2024 at 12H00
Midday (CAT). Late tenders will not be accepted. Tender documents with supporting
documents must be sealed in one envelope and externally endorsed as follows:

Tender “Number”
“Description”
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“Closing date and time”
“Delivery address”
“Tenderer address on the back of the envelope”

Tender and supporting documents in a sealed envelope must be placed in a tender box
situated at:

Physical Address: Tswaing Local Municipality Technical Services Building

ERF # 395

De Jager Street
DELAREYVILLE
2770

Tenders and supporting documents submitted by post must reach the Supply Chain
Management in time for them to be placed in a tender box before the closing time and date.

Postal Address: The Supply Chain Manager

Tswaing Local Municipality
P. O. Box 24

DELAREYVILLE

2770

TENDER RESPONSIVENESS

Municipal tender document (original, fully completed, signed and witnessed where
required).

CSD summary report of less than 30 days at closing.

Compliant tax status as at closing date.

Joint Venture Agreement signed by both partners if tendering as a Joint Venture.

Original certified copies of IDs of company directors.

Proof of company registration documents.

Proof of relevant required CIDB registration or grading or proof of upgrade application
from CIDB.

CD or USB included (empty CD or USB will render tender submission nonresponsive).
Electronic Priced Bill of Quantities saved on USB or CD as separate document.

CONDITIONS

The Council will not be responsible for tenders not received or received late.

Tenders will remain valid for ninety (90) days.

Tenderers will also be required to show compliance with B-BBEE and Preferential
Procurement Policy.

An updated record of payment of rates, taxes and services to the relevant Municipality
must be attached, failure to do so will invalidate the tender submitted unless proved to be
in a Tribal land or a Lease Agreement is attached.

No tenders will be considered from any person/s in the service of the State as defined in
Regulation 1 of the Local Government: Municipal Supply Chain Regulation.

All tenders must be submitted on the official forms provided, and
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" The successful Tenderer will be required to fill and sign a written Contract Form (MBD 7)
with a Service Level Agreement (SLA).

ENQUIRIES

" For technical enquiries, contact Ms. G. Moipolai at pmu@itswaing.gov.za with copy to
gmoipolai@swaing.gov.za / gomolemo81m@gmail.com.

. For tendering procedures, contact Mr. T. Melken on scm@tswaing.gov.za.

. Only gueries and questions received via e-mail shall be responded tfo.

" Telephonic queries and questions will not be accepted and will not be responded to.

" Queries and questions received after Friday, 23 February 2024 (CAT) will not be responded
to.

(Duly signed)
Mr. D. Mere
Municipal Manager

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of
the CIDB Standard for Uniformity in Construction Procurement (May 2010). (See
www.cidb.org.za) which are reproduced without amendment or alteration for the
convenience of Tenderers as an Annexure to this Tender Data.

The Tender Data make several references to the CIDB Standard Conditions of Tender for
details that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the standard conditions of
tender. Each item of data given below is cross- referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

Clause No. | Description

F.1.1 The Name and Address of the Employer is:
Tswaing Local Municipality

Corner General Delarey and Government Streets
P O Box 24

Delareyville

2770

F.1.2 The tender document’s contents are as follows:

Part T1 : Tendering Procedures
T1.1  Tender Notice and invitation to tender (WHITE)
T1.2 Tender Data (PINK)

Part T2: Returnable Documents
T2.1 List of Returnable documents (YELLOW)
12.2 Returnable schedules (YELLOW)

THE CONTRACT

Part C1: Agreements and Coniract Data

C1.1 Form of Offer and Acceptance (YELLOW)
Cl1.2 Contract Data (YELLOW)

C1.3 Form of Guarantee (YELLOW)

Part C2: Pricing Data
C2.1 Pricing Instructions (YELLOW)
C2.2 Bill of Quantities (YELLOW)

Part C3: Scope of Work
C3 Scope of Work (BLUE)

Part C4: Site Information
C4 Site Information (GREEN)

Part C5: Additional Relevant Documents (WHITE)
Part Cé: Tender Drawings- Volume 2 (WHITE)
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F1.3

Interpretation

The tender data and additional requirements contained in the tender
schedules that are included in the returnable documents are deemed to be
part of these tender conditions.

F1.3.2

Replace the contents of the clause with the following:

The Standard Conditions of Tender, the Tender Data, List of Returnable
Documents and Returnable Schedules which are required for the tender
evaluation purposes, shall form part of the Contract arising from the invitation
to tender.

The Employer’s Representative is: Ms. Gomolemo Moipolai

Project Management Unit Manager

Tel: 053 948 0787

Email: pmu@tswaing.gov.za
gmoipolai@tswaing.gov.za

Attention is drawn to the fact that verbal communication given by the
Employer's representative prior to the close of tenders will not be regarded as
binding on the employer. Only information issued formally by the Employer in
writing to the Tenderers, under the signature of the Accounting Officer or his
nominee will be regarded as amending the tender documents. Tender offer
communicated on paper shall be submitted as an original.

In the event that no correspondence or communication is received from the
Tswaing Local Municipality (TLM) within Ninety (90) days after the stipulated
closing date and time of the tender, the tender proposal will be deemed to be
unsuccessful.

F.1.5.1

Reject or Accept

The Employer may accept or reject any variation, deviation, tender offer, or
alternative tender offer, and may cancel the tender process and reject all
tender offers at any time before the formation of a contract. The Employer
shall not accept or incur any liability to a Tenderer for such a cancellation and
rejection, but will give written reasons for such action upon written request to
do so from the Tenderers.

F.2.1

Eligibility
Only those Tenderers who satisfy the following criteria are eligible to submit
tenders:

Those Tenderers who are registered with the CIDB, or are eligible of being
registered prior to the evaluation of the tenders, in a Contractor Grading
Designation equal to 5CE or higher than a Contractor Grading Designation
determined in accordance with the sum tendered for a CE class of
construction work, are eligible to submit tenders.

Contractor
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Joint ventures are Eligible to Submit Tenders Provided that:

1. Every member of the joint venture is registered with the CIDB;

2. Thelead partner has a Contractor Grading Designation in the 5GB/CE.

3. The combined Confractor grading designation calculated in
accordance with the Construction Industry Development Regulations is
equal to or higher than a Contractor Grading Designation determined
in accordance with the sum tendered for a 5CE or HIGHER class of
constfruction work.

4. Prospective Bidder must comply with Circular 81 of MFMA (Registration
and Compliance with the CSD).

5. Failure to submit a signed (By all members of each company) Joint
Venture Agreement for Bidders intending to bid as Joint Venture
Partners and any form of MISREPRESENTATION of facts of the
companies, Tenderer will be disqualified. The agreement must declare
the following information; Bank account to be used, contribution,
allocation, profits sharing etc.

Tenderers faced with the above scenario and who fail to meet the combined
designation grading will not be considered for the tender.

Only those Tenderers who have in their employ management and supervisory
staff satisfying the requirements of the scope of work for labour intensive
competencies for supervisory and management staff are eligible to submit
tenders.

F.2.2 Compensation for Tendering
Accept that the Employer will not compensate the Tenderer for any costs
incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer saftisfy
requirements.

F.2.3 Check Documents
Check the tender documents on receipt for completeness and noftify the
Employer of any discrepancy or omission.

F.2.4 Confidentiality and Copyright
Treat as confidential all matters arising in connection with the tender. Use and
copy the documents issued by the Employer only for the purpose of preparing
and submitting a tender offer in response to the invitation.

F.2.5 Reference Documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions
of standards, specifications, conditions of contract and other publications,
which are not attached but which are incorporated into the tender
documents by reference.

Contractor
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F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the
Employer may issue, and if necessary, apply for an extension of the closing
time stated in the tender data, in order to take the addenda into account.
F.2.7 Compulsory Clarification Meeting
No clarification meeting or session. Should there be any addendum it will be
published on either/or on the following welbsites E-Tender, CIDB and Municipal
website.
F.2.8 Seek Clarification
Questions or queries must be submitted to pmu@iswaing.gov.za on or before
Thursday 15™ February 2024. However, Tswaing Local Municipality shall not be
liable nor assume liability for failure to respond to any questions and / or
qgueries raised by the Tenderer.
F.2.10 Pricing the Tender
State the rates and prices in Rand.
F.2.10.5 Pricing and Tender Offer
Add the following to the clause:
A digital or excel copy of the Bill of Quantities can be requested and obtfained
from Ms. G. Moipolai on pmu@tswaing.gov.za or gmoipolai@iswaing.gov.za
before Friday,23 February 2024 or alternatively from the Engineer at
tenders@letlho.com/hmmaserumu@gmail.com
F.2.11 Alterations to Documents
Do not make any alterations or additions to the tender documents, except to
comply with instructions issued by the Employer.
Add the following to the clause:
To correct errors made, draw a line through the incorrect entry and write the
correct entry above in black ink and place the full signatures of the authorized
signatories next to the correct entry.
F.2.12 Alternative Tender Offers

Alternative offers may be submitted only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also
submitted. The alternative tender offer is to be submitted with the main tender
offer together with a schedule that compares the requirements of the tender
documents with the alternative requirements the tenderer proposes.

If a Tenderer wishes to submit an alternative tender offer, the only criteria
permitted for such alternative tender offer is that it demonstrably satisfies the
Employer’s standards and requirements, the details of which may be obtained
from the Employer.

Contractor
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Calculations, drawings and all other pertinent technical information and
characteristics as well as modified or proposed Pricing Data must be submitted
with the alternative tender offer to enable the Employer to evaluate the
efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the Employer’s standards and
requirements and to evaluate the acceptability of the pricing proposals.
Calculations must be set out in a clear and logical sequence and must clearly
reflect all design assumptions. Pricing Data must reflect all assumptions in the
development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle
of the offer. It will be an obligation of the contfract for the Tenderer, in the
event that the alternative is accepted, to accept full responsibility and liability
that the alternative offer complies in all respects with the Employer’'s standards
and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount
tendered for the alternative offer to cover the Employer’s costs of confirming
the acceptability of the detailed design before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer
and/or the Engineer to properly assess the full implications of the alternative
tender, is likely to disqualify the alternative offered from further consideration.

No submission by the Contractor after award for additional payment or time
for completion of Works relating to the alternative offer will be considered, the
tendered rates submitted shall be considered to reflect the full and final cost
implications of the alternative offer.

F.2.13

Submitting a Tender Offer

No late, faxed, emailed or other form of tender will be accepted. Completed
tenders with aftached documents, if any, must be submitted in Black ink in
sealed envelopes.

Accept that a tender submitted to the Employer cannot be withdrawn or
substituted. All tenders received by the Tswaing Local Municipality will remain
in the Municipality’s possession until after the stipulated closing date and time.

Add the following to the clause:
No claim will be entertained for faults in the tender price resulting from any
discrepancies, omissions or indistinct figures.

F.2.13.2

Replace the contents of the clause with the following:
Return all volumes of the tender document to Employer after completion of
relevant sections of each volume in their entirety by writing in black ink.

Contractor
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All volumes are to be left intact in their original format and no pages shall be
removed or rearranged.

F.2.13.3 Add the following to clause:
Parts of each tender offer communicated on paper shall be submitted as an
original.

F.2.13.4 Add the following to clause:
Only authorized signatories may sign the original Tender Offer where required
in ferms of 2.14.

F.2.13.5 Tender Delivery Address
The Employer’'s address for delivery of tender offers and identification details to
be reflected on each tender offer package are:
Location of Tender Box: Tswaing Local Municipality Technical Services Building,

ERF #: 395, De Jager Street, Delareyville, 2770
Physical Address: Tswaing Local Municipality Technical Services Building,
ERF #: 395, DE Jager Street, Delareyville, 2770

Postal Address: P. O. Box 24, Delareyville, 2770
Tender Identification Details
Tender Number: SCM008/2022/23
Tender Description: Construction of a New Hall at Ganalaagte Village
Closing Time: 12:00 Midday CAT
Closing Date: Friday , 23 February 2024

F2.13.19 Add the following to the clause:
Accept that all conditions, which are printed or written upon any stationary
used by the Tenderer for the purpose of orin connection with the submission of
a tender offer for this Confract, which are in conflict with the conditions laid
down in this document shall be waived, renounced and abandoned.

F.2.14 Information and Data to be Completed in all Respects

Accept that tender offers, which do not provide all the data or information
requested completely and, in the form, required, may be regarded by the
Employer as non-responsive. Responsive tenders are ONLY those tenders with
all documents and pages, contained herein, that have been signed by the
responsible person duly authorized to sign all documents indicated on the
returnable document “FORM T2.2.16 Authority of Signatory.”

Add the following clause:

The Tenderer is required to enter information in the following sections of the
document.

Section T2.2....cevvvvueunnnn. . Returnable Schedules Section

Contractor
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Section Cl1.1 ..o, . Form of Offer and Acceptance Section
Section C1.2 ..ccooeuueneenn.n. . Conftract Data (Part 2)
Section C2.2 ................... Bill of Quantities

The above sections shall be signed by the Tenderer and witnesses where
required.

Individual pages of the FORM OF ACCEPTANCE should only be completed,
signed and initialed by the successful Tenderer and witnessed after
acceptance by the Employer of the Tender Offer; all other pages must be
signed, initialed and witnessed.

The Tenderer shall complete and sign the FORM OF OFFER prior to the
submission of a Tender Offer.

The Schedule of Deviations (if applicable) shall be signed by the successful
Tenderer after acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offers take due
account of the Tenderer's past performance in the execution of similar
Engineering works of comparable magnitude, and the degree to which he
possesses the necessary technical, financial and other resources to enable him
to complete the Works successfully within the confract period.

Satisfy the Employer and the Engineer as to his ability to perform and complete
the Works timeously, safely and with satisfactory quality, and furnish details in
section T2.2.2 of contracts of a similar nature and magnitude which they have
successfully executed in the past.

Accept that the Employer is restricted in accordance with clause 4. (4) of the
Construction Regulations 2003, to only appoint a Confractor whom he is
satisfied has the necessary competencies and resources to carry out the work
safely. Accept that submitting inferior and inadequate information relating to
health and safety shall be regarded as justifiable and compelling reasons not
to accept the Tender Offer of the Tenderer scoring the highest number of
tender evaluation poinfts.

F.2.15.1

Tender Closing Date and Time

The closing time and date for submission of tender offers is as stated in the
Tender Notice and Invitation to Tender as follows:

Date: Friday, 23 February 2024

Time: 12h00 Midday CAT

F.2.15.2

Non-Acceptable Submission
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be
accepted.

Contractor
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F.2.16.

Tender Offer Validity
The Tender offers will remain valid for a period of Ninety (90) Days without an
option of withdrawal by the Tenderer.

F.2.16.1

Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the
tender shall remain valid and open for acceptance until the closure of
business on the following working day.

F.2.18

Provide Other Material

The Tenderer shall, when requested by the Employer to do so, submit the
names of all management and supervisory staff that will be employed to
supervise the labour-intensive portion of the works together with satisfactory
evidence that such staff members satisfy the eligibility requirements.

Add the following to the clause:

Accept that if requested, the Tenderer shall within 7 days of the date upon
which he is requested to do so, submit a full report from his banker as to his
financial standing. The Employer may, in its discretion, and subject to the
provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone
any failure to comply with the foregoing condition.

1. Proposed Key Personnel
The Tenderer shall indicate
I. All staff positions/tittles proposed for the team and the relationship
between them.
II. Names of key professional people, and
lll. Parent firm abbreviation and in brackets (for JVs) after each professional
person.

The text of this section shall include the concise statement of the duties of
each individual of the organisation and the suitability of his/her qualifications
for the assignment. In this part of the tender, the Tenderer shall also supply
Curriculum Vitae [CV’s of NOT MORETHAN FOUR (4) PAGES] for the Professional
Staff named on the organizational chart and working on full fime basis for the
Tenderer. The CV should follow the normal Professional Format as used by
Professional Service Providers.

Each CV should give at least the following:
= Name, Age, parent firm, position in the parent firm and within the

organization of this assignment.

= Educational qualifications.

= Relevant experience (actual duties performed, involvement and
responsibility), including locations, dates and durations of assignments,
starting with the latest.

=  Summary of experience.

= Language proficiency, and

= References (company name, individual name, position held, contact
details).

Contractor
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The CV must include a statement dated and signed by the individual,
indicating his agreement to work on the assignment.

Much importance will be placed on the experience of the staff proposed. The
Tender must ensure that, if selected, the nominated staff will be assigned as
proposed. Failure to do so may result in the annulment of any acceptance of
the Tenders' proposal and/ or Agreement entered into by the Client for the
execution of the services.

2. Joint Venture arrangements should be in accordance with the CIDB
Guidelines (D2 or latest version),

Joint Venture must be constituted by means of a comprehensive and fair,
written agreement between the members, which sets out their obligations,
rights, risks and rewards.

Joint Venture members should share at least the following aspects of the Joint
Venture activities in a meaningful and equitable manner:

1. Control

2. Management

3. Operations

4, Risk

5. Profit and Loss

The Tenderer shall list in the appropriate Forms the appropriate related projects
undertaken by the member firms of the Tenderer within the last five (5) years.
Provide short precise report on 3 completed projects with Client Specific
Evidential Information (or Consultant Specific ONLY in the absence of Client
Specific Formats). Please fill in the exact required information, failing which
your bid will be rendered non-responsive.

The Tenderer shall provide documentation of company experience of each
member of the Consortium/Joint Venture in construction of roads and storm
water related projects.

F.2.20

Add the following to the clause:

Accept that the Employer, reserves the right to approach the Tenderer's
Banker or Guarantor(s) as indicated in the tender document, or the Bankers of
each of the individual members of any Joint Venture that is constituted for
purposes of ascertaining the financial strength of the Tenderer or of the
individual member of such venture; and affirmation of the letter of intent
referred to below. The tenderer is required to submit with his tender a letter of
infent from an approved financial institution undertaking to provide the
Construction Guarantee in the format included in Part C1.3 of this procurement
document; and such guarantee will be put in place upon appointment.

F.2.22

Return of Other Documents
Return all retained tender documents prior to the closing fime for the
submission of Tender Offers.

Contractor
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F.2.23

Certificates

The Tenderer is required to submit with this tender the following:

1. In case of Joint Venture - the Joint Venture Agreement.

2. Tax Compliance Status PIN Certificate issued by the South African
Revenue Services.

3. Copy of the Company/Partnership/Close Corporation Registration
Documents; in case of Joint Venture, both Partners must submit
Registration Documents. A copy of certificate of Contractor (CIDB)
Registration or Proof of Upgrading issued by the Construction Industry
Development Board.

4. Bank Rating Letter, only original letters will be accepted, NO COPIES.

5. Recent copy of the CSD summary report less than 30 days at closing of
tender.

6. Certificate of Good Standing with Compensation Commissioner or FEMA.

7. Documents and Schedules listed in Part T2

Non-Submission of the above documents wil result in  automatic
disquadlification of the tender.

F.3.2.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender
documents to each tenderer during the period from the date that tender
documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to
the closing time stated in the Tender Data, the Employer may grant such
extension and, shall then notify all tenderers who drew documents.

F.3.3.

Return Late Tender Offers

Return tender offers received after the closing time stated in the Tender Data,
unopened, (unless it is necessary to open a tender submission to obtain a
forwarding address), to the tenderer concerned.

F.3.4

Opening of Tender Submissions

Tenders will NOT be opened in public, but will be opened immediately after the
closing fime to check and confirm compliance. Submission list compliance will
be emailed to tenderers on request within the expiry of the validity period.

F.3.5

Two Envelope System
A two-envelope procedure will not be followed.

F.3.6

Non-disclosure

After the opening of the tender offers, no information relating to the
clarification, determination of responsiveness, evaluation and comparison of
tender offers and recommendations concerning the award of the tender shall
be disclosed to any other Tenderer or persons not concerned with such
process until the award of the Tender has been announced by the Tswaing
Local Municipality.

F.3.7.

Grounds for Rejection and Disqualification
Determine whether there has been any effort by a tenderer to influence the
processing of tender offers and instantly disqualify a tenderer (and his tender
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offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8.

Test for Responsiveness

F.3.8.1.

Determine, after opening and before detailed evaluation, whether each
tender offer properly received:

a) Complies with the requirements of these Conditions of Tender,
b) Has been properly and fully completed and signed, and
c) Isresponsive to the other requirements of the tender documents.

F.3.8.2.

A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or
qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) Detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work,

b) Significantly change the Employer's or the tenderer's risks and responsibilities
under the contract, or

c) Affect the competitive position of either tenderer presenting responsive
tenders, if it were to be rectified.

d) Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

F.3.9.

Arithmetical Errors, Omissions and Discrepancies

F.3.9.1.

Check responsive tenders for discrepancies between amounts in words and
amounts in figures. Where there is a discrepancy between the amounts in
figures and the amount in words, the amount in words shall govern.

F.3.9.2.

Check the highest ranked tender or tenderer with the highest number of
tender evaluation points after the evaluation of tender offers in accordance
with F.3.11 for:

a) The gross misplacement of the decimal point in any unit rate.

b) Omissions made in completing the pricing schedule or bills of quantities; or

c) Arithmetic errors in line-item totals resulting from the product of a unit rate
and a quantity in bills of quantities or schedules of prices; or i) the
summation of the prices.

F.3.9.3.

Notify the tenderer of all errors or omissions that are identified in the tender
offer and either confirm the tender offer as tendered or accept the corrected
total of prices.

F.3.9.4.

Where the tenderer elects to confirm the tender offer as tendered, correct the
errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the
line-item total resulting from the product of the unit rate and the quantity,
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the line-item total shall govern and the rate shall be corrected. Where
there is an obviously gross misplacement of the decimal point in the unit
rate, the line-item total as quoted shall govern, and the unit rate shall be
corrected.

b) Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the tenderer's addition
of prices, the total of the prices shall govern and the tenderer will be asked
to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

F.3.10. Clarification of a Tender Offer
Obtain clarification from a tenderer on any matter that could give rise to
ambiguity in a contract arising from the tender offer.

F.3.11 Evaluation of Tender offers

Tenderers notice is drawn to the fact that the evaluation, adjudication and
awarding of this tender will be in terms of the Supply Chain Management
Policy of the Tswaing Local Municipality and the Preferential Procurement
Regulations of 2022.

The procedure for the evaluation of responsive tenders is Method 4 (financial
offer made, preference claimed if any, and the quality offered - functionality,
80/20 Preferential Point System).

FUNCTIONALITY TABLE

MAX MIN
ITEM CRITERIA/PARAMETER WEIGHT | WEIGHT SCORE

Company Experience - (Attach
appointment letters with corresponding
completion certificates on Client’s letter
head. Should the bidder be appointed
through subcontracting, the main

Contractor's  appointment,  completion 25 20
certificate and appointment letter of the
] sub-contracting and completion certificate
should be attached). Completed in the past
five years (2018-2023).
3 x Projects and above (R é6m: value = 05) 25
2 x Projects and above (R ém: value = 03) 20
1 x Projects and above (R ém value = 01) 10
No submission 0
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MAX | MIN
ITEM CRITERIA/PARAMETER - wy | SCORE
Key Personnel Experience - Contracts Manager
/ Site Agent (Detailed CV, not more than 4
pages, with Relevant experience on Building
Projects with traceable references with a 15 10
minimum qualification of BTech/Degree in Civil
2 | Engineering/Building which is SAQA accredited.
and Labour-Intensive Certificate NQF Level 5 or
7.
10 years and above experience (value = 05) 15
5 years and above experience (value = 03) 10
3 years and above experience (value = 01) 5
No submission 0
Key Personnel Experience - Site Foreman
(Detailed CV with Relevant experience on
Building Projects with traceable references)
Minimum National. Diploma qualification in Civil 10 5
Engineering/Building which is SAQA accredited,
3 | LIC NQF 5 or 7 certificate and Labour-Intensive
Certificate NQF Level 5 or 7.
10 years and above experience (value = 05) 10
5 years and above experience (value = 03) 5
3 years and above experience (value = 01) 3
No submission 0
Key Personnel Experience - Safety Officer
[Experience as a Safety Officer in Building
projects. Minimum Qualification N. Dip or 10 5
Certified Safety officer or SAMTRAC Qualified
4 | Safety Officer or SAOISH or SACPCMP registered.
10 years and above experience (value = 05) 10
5 years and above experience (value = 03) 5
3 years and above experience (value = 01) 3
No submission 0
Bank Rating or Financial Status (Attach original
confirmation from the bank, JV both Companies 15 10
must attach original confirmations or Audited
Financial Statements for the past three years)
5 | A =(value =05) or cash/debt ratio 2 0.4501 15
B = (value = 03) or cash/debft ratio 20.21 < 0
0.4501
C = (value = 01) or cash/ratio < 0.21 5
D = No submission=0 0
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MAX | MIN
ITEM CRITERIA/PARAMETER - wy | SCORE
Proposed Method Statement with detailed 10 5
preliminary programme of works
6 Detailed and comprehensive (value = 5) 10
Medium and cover most of works (value = 3) 5
Low level and covers part of works (value = 1) 3
No submission 0
Available Plant (Attach Proof of Registration or a
Letter of Intent from plant hire)
= ] xT!_B 5 2
7 = 1 xTipper Truck
= 1x12000L Water Tanker
= 1 x Vibratory Roller
3 - 4 items Available (value = 3) 5
1 - 2 items Available (value = 1) 2
No Proof of Plant Submitted 0
TOTAL | 90

. Attach organogram.

NB! VERY IMPORTANT NOTICE AS PART OF FUNCTIONALITY:

So is the total score of the tender.
M:; is the maximum possible score.

2. Atach both the bank rating confirmation letter and three (3) years
audited financial statements

3. The method statement should include a preliminary works programme.
The method statement should not be more than 3 pages.

Weighting
25 Points 15 Points 10 Points 5 Points Values Ranging
20-25=5 10-15=5 8-10=5 4-5=5 5 — Excellent
15-19=3 5-9=3 5-7=3 3-4=3 3 - Good
10-14=1 1-4=1 1-4=1 1-2=1 1 - Poor
Ps= So/Ms x 100

Where Ps is the percentage scored for functionality by the tender.

Minimum score of 70% for functionality should be obtained for the bidder to be
further evaluated.
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Add the following to the clause:
The Tenderer is to note that the following Additional Relevant Documents will
form part of this contract:

(i) Tswaing Local Municipality Supply Chain Management Policy,

(ii) The Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations, 2022 including the following:

(iii) Tswaing Local Municipality Health and Safety Specifications.

Add the following to the clause:

The Preference Points System assigns a score to each tender price and on the
tenderer’s B-BBEE status. These scores are combined to determine an overall
score for tender. The tender with the highest score will be considered for
acceptance.

The weighting of tender Price and Preference for the tender will be done by
way of a point system.

In the case of acquisition of services, works or goods up to a Rand Value equal
to or up to R 50 million:

= 80 points are assigned to Price; and
= 20 points are assigned to Preference.

The total points for Price and Preference in each case above must add up to
100 points. Points scored will be rounded off to the nearest 2 decimal places.

FORMULA FOR SCORING TENDER PRICE

The following formula will be used to calculate the points for price.

Pt - Pmin
Ps=x[l-——]

Pmin

where:

Ps is the points scored for comparative price of tender under consideration.
Pt is the comparative price of tender under consideration.

Pmin is the comparative price of lowest acceptable tender.

X is the points assigned to price.

FORMULA FOR SCORING SPECIFIC GOALS

The points allocated to a tenderer will be in accordance with the Preferential
Procurement Regulations 2022.
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The following table is applicable:

B-BBEE Status Level of Number of points
Contributor (80/20 system)
2 18
3 14
4 12
5 8
) 6
7 4
8 2
Non-compliant contributor 0

Add the following to the clause:

1.

Compliance with Tender Conditions:

If the Tender does not comply with the Tender conditions, the Tender may be
rejected. If specifications are not met, the Tender may also be rejected. With
regard to the above, certain actions or errors are unacceptable, and warrants

REJECTION OF THE TENDER, for example:

Non submission of SARS Tax Pin Certificate.

Non submission of company registration certificates.

Non submission of the offer in the prescribed format.

Pages removed from the tender document, and have therefore not been
submitted (Submitting mixed up document), pages numbering must be
sequential.

Failure to fully complete the schedule of quantities as required.

Failure to fully complete form of offer in words and figures.

Scratching out without initialling next to the amended rates or information.
Writing over / painting out rates / the use of correction fluid or any
erasable ink, e.g. pencil.

Failure to complete the document with black non erasable ink.

The Tender has not been properly signed by a party having the authority
to do so, according to T2.2.4 and T2.2.16" Authority for Signatory”.

No authority for signatory submitted on company letterhead.

Failure to submit a scanned document and attachments (CD or USB).
Failure to submit certfified copies of registration certificates and
qualifications of proposed personnel.
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= Parficulars required in respect of the Tender have not been provided -
non-compliance of Tender requirements and/or specifications.

= The Tenderer's attempts to influence or has in fact influenced the
evaluation and/or awarding of the contract.

» The Tender has been submitted after the relevant closing date and time.

= |f any municipal rates and taxes or municipal service charges owed by
that Tenderer or any of its directors to the municipality, or to any other
municipality or municipal entity, are in arrears for more than three months.

» |f any Tenderer who during the last five years has failed to perform
satfisfactorily on a previous contract with the municipality or any other
organ of state after written notice was given to that Tenderer that
performance was unsatisfactory.

» Each page of the Contract portion of this Bid document must be initialled
by the authorized person in order for the document to constitute a proper
Contract between the EMPLOYER (Tswaing Local Municipality) and the
undersigned

» Failure to complete in all returnable schedules and signing thereof will
results an automatic disqualification.

2. Size of Enterprise and Current Workload

Evaluation of the Tenderer’s position in terms of:
= Previous and expected current annual turnover.
= Current contractual obligations.
= Capacity to execute the contract.

3.Staffing Profile
Evaluation of the Tenderer's position in terms of:
= Staff available for this contract being Tendered for.
= Qualifications, registration and experience of key staff to be utilised on
this contfract.

4. Previous Experience
Evaluation of the Tenderer's position in terms of his previous experience.
Emphasis will be placed on the following:

» Experience in the relevant technical field.

= Experience of contracts of similar size.

= Some or all of the references will be contacted to obtain their input.

5. Financial Ability to Execute the Contract:
Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis
will be placed on the following:
= Contact the Tender's bank manager to assess the Tenderer’s financial
ability to execute the contract and the Tenderer hereby grants his
consent for this purpose.
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6. Good Standing with SA Revenue Services
= Determine whether an original valid SARS Tax Pin Certificate has been
submitted.
= The Tenderer must affix a valid SARS Tax Pin Certificate in the Appendix.

If the Tender does not meet the requirements contained in the Tswaing Local
Municipality Supply Chain Policy, and the mentioned Framework, it will be
rejected by the Council, and may not subsequently be made acceptable by
correction or withdrawal of the non-conforming deviation or reservation.

7. Penalties

Tswaing Local Municipality will if upon investigation it is found that a preference
in terms of the Act and these regulations has been obtained on a fraudulent
basis, or any specified goals are not attained in the performance of the
contract, one or more of the following penalties will be imposed:

» Cancel the contfract and recover all losses or damages incurred or
sustained from the Tenderer.

» Impose a financial penalty of twice the theoretical financial
preference associated with the claim, which was made in the Tender.

» Restrict the firm, its shareholders and directors on obtaining any
business from the Tswaing Local Municipality for a period of 5 years.

» Report the firm to Treasury and CIDB for blacklisting.

8. Tender evaluation points

Tender evaluation points will be allocated as per the Supply Chain
Management Policy and the Preferential Procurement Policy Framework Act,
2000: Preferential Procurement Regulations, 2022 including the following:

Preference points for this bid shall be awarded for,

(a) Price; and
(b) Specific goals

DESCRIPTION POINTS
PRICE 80
SPECIFIC GOALS 20

Add the following to the clause:

Regulations of disputes, objections, complaints and queries will be handled in
accordance with the Supply Chain Management Policy of Tswaing Local
Municipality.

F.3.11.1.

General
Appoint an Evaluation Panel of NOT LESS THAN THREE PERSONS that shall review
a report prepared by the Appointed Professional Service Provider (Consultant)
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to complete Adjudication and Evaluation Report by reducing each responsive
tender offer to a comparative offer and evaluate them using the tender
evaluation methods and associated evaluation criteria and weightings that
are specified in the tender data. This remains the client’s decision.

F.3.11.5 The procedure for the evaluation of responsive tenders is Method 4: Financial
offer, Quality and Preferences;
In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference
claimed, if any, and the quality offered in accordance with the
provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender
dataq, if any.

b) Calculate the total number of tender evaluation points (Tev) in
accordance with the following formula, unless otherwise stated in the
Tender Data:

Tev = Nro + Np + Ng,

where:

. Nro is the number of tender evaluation points awarded for the
financial offer made in accordance with F.3.11.7.

. Nr is the number of tender evaluation points awarded for
preferences claimed in accordance with F.3.11.8.

. Naq is the number of tender evaluation points awarded for quality
offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points
to the lowest.

d) Recommend the Tenderer with the highest number of tender evaluation
points for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

e) Rescore and re-rank all Tenderers should there be compelling and
justifiable reasons not to recommend the Tenderer with the highest
number of tender evaluation points and recommend the Tenderer with
the highest number of tender evaluation points, unless there are
compelling and justifiable reasons not to do so and the process set out
in this subclause is repeated.

F.3.11.6. Decimal Places
Score financial offers, preferences and quality, as relevant, to two decimal
places.

F.3.11.7. Scoring Financial Offers
Score the financial offers of remaining responsive tender offers using the
following formula:
Nro = W1 X A, where
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= Nrois the number of tender evaluation points awarded for the financial
offer.

= Wi is the maximum possible number of tender evaluation points
awarded for the financial offer.

= Ais anumber calculated using the formula and option described in
Table F.1 below.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at Option 1a Option2a
achieving
POP
1 Highest price or discount | (11 iiPmml) A=P/Pm

o Lowest price or (17 (P[] Pml) A=Pm/P
percentage commission / Pm
fee

where:

* Pmisthe comparative offers of the most favorable tender offer.
= Pisthe comparative offers of tender offer under consideration.

F.3.11.8.

Scoring Preferences

Confirm that tenderers are eligible for the preferences claimed in accordance
with the provisions of the tender data and reject all claims for preferences
where tenderers are not eligible for such preferences. Calculate the total
number of tender evaluation points for preferences claimed in accordance
with the provisions of the tender data.

F3.11.9.

Scoring Quality
Score each of the criteria and sub-criteria for quality in accordance with the
provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the
following formula:

Na = W2 x So / Ms, where:
. So is the score for quality allocated to the submission under
consideration;
. Ms is the maximum possible score for quality in respect of a submission;
and
. W2 is the maximum possible number of tender evaluation points
awarded for the quality as stated in the tender data.

F.3.12.

Insurance Provided by the Employer

There is NO insurance to be provided by the Employer on this contract. BUT if
requested by the proposed successful tenderer, submit for the tenderer's
information the policies and / or certificates of insurance which the conditions
of contract identified in the contract data, require the employer to provide.
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F.3.13.

Acceptance of Tender Offer
Accept the tender offer, if in the opinion of the employer, it does not present
any unacceptable commercial risk and only if the tenderer:

Q) Is not under restrictions, or has principals who are under restrictions,
preventing participating in the Employer’s procurement,

b) Can, as necessary and in relation to the proposed contract,
demonstrate that he or she possesses the professional and technical
qualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract,

c) Has the legal capacity to enter into the contract,

d) Is not insolvent, in receivership, bankrupt or being wound up, has his
affairs administered by a Court or a Judicial Officer, has suspended his
business activities, or is subject to legal proceedings in respect of any of
the foregoing,

e) Complies with the legal requirements, if any, stated in the tender data,
and

f) Is able, in the opinion of the Employer, to perform the contract free of
conflicts of interest.

F.3.14

Prepare Contract Documents

F.3.14.1

If necessary, revise documents that shall form part of the contract and
that were issued by the employer as part of the tender documents to take
account of:
" Addenda issued during the tender period,
. Inclusion of some of the returnable documents, and
. Other revisions agreed between the employer and the successful
tenderer.

F.3.14.2

Complete the schedule of deviations attached to the form of offer and
acceptance, if any.

F.3.15.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for
in the contract, arrange for both parties to complete formalities for appointing
the selected adjudicator at the same time as the main contract is signed.

F.3.16.

Notice to Unsuccessful Tenderers

F.3.16.1.

Notify the successful tenderer of the employer's acceptance of his tender offer
by completing and returning one copy of the form of offer and acceptance
before the expiry of the validity period stated in the tender data, or agreed
additional period.

F.3.16.2.

After the successful tenderer has been notified of the employer’'s acceptance
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of the tender, notify other tenderers that their tender offers have not been
accepted.

F.3.17. Provide Copies of the Contract

Provide to the successful tenderer ONE COPY of the signed copy of the
contract as soon as possible after completion and signing of the form of offer
and acceptance.

F.3.18. Provide Written Reasons for Actions Taken

Provide upon request written reasons to tenderers for any action that is taken in
applying these conditions of tender, but withhold information which is not in
the public interest to be divulged, which is considered to prejudice the
legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.

Annex: Standard Conditions of Tender

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction
Procurement as amended in Board Notice 86 of 2010 (May 2010))

F.1. General

F.1.1. Actions

F.1.1.1. The employer and each tenderer submitting a tender offer shall comply with
these conditions of ftender. In their dealings with each other, they shall
discharge their duties and obligations as set out in F.2 and F.3, timeously and
with integrity, and behave equitably, honestly and transparently, comply with
all legal obligations and not engage in anticompetitive practices.

F.1.1.2. The employer and the tenderer and all their agents and employees involved in
the tender process shall avoid conflicts of interest and where a conflict of
interest is perceived or known, declare any such conflict of interest, indicating
the nature of such conflict. Tenderers shall declare any potential conflict of
interest in their tender submissions. Employees, agents and advisors of the
employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating
to the procurement process or as soon as they become aware of such conflict,
and abstain from any decisions where such conflict exists or recuse themselves
from the procurement process, as appropriate.

Note:
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1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A conflict of
interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position
even if no improper acts result.

» Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3.

The employer shall not seek, and a tenderer shall not submit a tender without
having a firm intention and the capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are
listed in the tender data.

Interpretation

F.1.3.1.

The tender data and additional requirements contained in the tender
schedules that are included in the returnable documents are deemed to be
part of these conditions of tender.

F.1.3.2.

These conditions of tender, the tender data and tender schedules which are
only required for tender evaluation purposes, shall not form part of any
contract arising from the invitation to tender.

F.1.3.3.

For the purposes of these conditions of tender, the following definitions apply:

Q) Conflict of interest means any situation in which:
i. someone in a position of trust has competing professional or personal
interests which make it difficult to fulfil his or her duties impartially.
ii. an individual or organization is in a position to exploit a professional or
official capacity in some way for their personal or corporate benefit; or
iii. incompatibility or contradictory interests exist between an employee
and the organization which employs that employee.

b) Comparative offer means the tenderer's financial offer after all
tendered parameters that will affect the value of the financial offer
have been taken into consideration in order to enable comparisons to
be made between offers on a comparative basis

C) Corrupt practice means the offering, giving, receiving or soliciting of
anything of value to influence the action of the employer or his staff or
agents in the tender process; and

d) Fraudulent practice means the misrepresentation of the facts in order to
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influence the tender process or the award of a contract arising from a
tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels

e) Organization means a company, firm, enterprise, association or other
legal entity, whether incorporated or not, or a public body

f) Quality (functionality) means the totality of features and characteristics
of a product or service that bear on its ability to satisfy stated or implied
needs.

Communication and Employer’s Agent

Each communication between the employer and a tenderer shall be to or
from the employer's agent only, and in a form that can be readily read,
copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’'s agent
are stated in the tender data.

F.1.5.

The Employer’s Right to Accept or Reject any Tender Offer

F.1.1.

The employer may accept or reject any variation, deviation, tender offer, or
alternative tender offer, and may cancel the tender process and reject all
tender offers at any time before the formation of a contract. The employer
shall not accept or incur any liability to a tenderer for such cancellation and
rejection but will give written reasons for such action upon written request to
do so.

The employer may not subsequent to the cancellation or abandonment of a
tender process or the rejection of all responsive tender offers reissue a tender
covering substantially the same scope of work within a period of six months
unless only one tender was received, and such tender was returned unopened
to the tenderer.

Procurement Procedures

F.1.6.1.

General
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be
concluded with the tenderer who in terms of F.3.11 is the highest ranked or the
tenderer scoring the highest number of tender evaluation points, as relevant,
based on the tender submissions that are received at the closing time for
tenders.

F.1.6.2.

Competitive Negotiation Procedure

F.1.6.2.1.

Where the tender data require that the competitive negotiation procedure is
to be followed, tenderers shall submit tender offers in response to the proposed
contract in the first round of submissions. Notwithstanding the requirements of
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F.3.4, the employer shall announce only the names of the tenderers who make
a submission. The requirements of F.3.8 relating to the material deviations or
qualifications which affect the competitive position of tenderers shall not

apply.

F.1.6.2.2.

All responsive tenderers, or not less than three responsive tenderers that are
highest ranked in terms of the evaluation method and evaluation criteria
stated in the tender data, shall be invited in each round to enter into
competitive negotiations, based on the principle of equal treatment and
keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of F.2.17, the employer may request that
tenders be clarified, specified and fine-tuned in order to improve a tenderer’s
competitive position provided that such clarification, specification, fine tuning
or additional information does not alter any fundamental aspects of the offers
or impose substantial new requirements which restrict or distort competition or
have a discriminatory effect.

F.1.6.2.3.

At the conclusion of each round of negotiations, tenderers shall be invited by
the employer to make a fresh tender offer, based on the same evaluation
criteria, with or without adjusted weightings. Tenderers shall be advised when
they are to submit their best and final offer.

F.1.6.2.4.

The conftract shall be awarded in accordance with the provisions of F.3.11 and
F.3.13 after tenderers have been requested to submit their best and final offer.

F.1.6.3.

Proposal Procedure using the Two-Stage System
A two-stage system will not be followed.

F.1.6.3.1

Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall
evaluate each responsive submission in terms of the method of evaluation
stated in the tender data, and in the second stage negotiate a contract with
the tenderer scoring the highest number of evaluation points and award the
contract in terms of these conditions of tender.

F.1.6.3.2.

Option 2

F.1.6.3.2.1.

Tenderers shall submit in the first stage only technical proposals. The employer
shall invite all responsive tenderers to submit tender offers in the second stage,
following the issuing of procurement documents.

F.1.6.3.2.2.

The employer shall evaluate tenders received during the second stage in terms
of the method of evaluation stated in the tender data and award the contract
in terms of these conditions of tender.

F.2.

Tenderer’s Obligations
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F.2.1.

Eligibility

F.2.1.1.

Submit a tender offer only if the tenderer satisfies the criteria stated in the
tender data and the tenderer, or any of his principals, is not under any
restriction to do business with employer.

F.2.1.2.

Notify the employer of any proposed material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed
part of the qualifying requirements used by the employer as the basis in a prior
process to invite the tenderer to submit a tender offer and obtain the
employer’s written approval to do so prior to the closing time for tenders.

F.2.2.

Cost of Tendering

Accepft that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and
submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer comply with requirements.

F.2.3

Check Documents
Check the tender documents on receipt for completeness and noftify the
employer of any discrepancy or omission.

F.2.4.

Confidentiality and Copyright of Documents

Treat as confidential all matters arising in connection with the tender. Use and
copy the documents issued by the employer only for the purpose of preparing
and submitting a tender offer in response to the invitation.

F.2.5.

Reference Documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions
of standards, specifications, conditions of contract and other publications,
which are not attached but which are incorporated into the tender
documents by reference.

F.2.6.

Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the
employer may issue, and if necessary, apply for an extension to the closing
time stated in the tender data, in order to take the addenda into account.

F.2.7.

Clarification Meeting

Attend, where required, a clarification meeting at which tenderers may
familiarize themselves with aspects of the proposed work, services or supply
and raise questions. Details of the meeting(s) are stated in the tender data.

Add the following to the clause:

No clarification meeting will be held. It is the onus of the tenderers to seek
more information and familiarize themselves with the conditions prevailing and
demographics around the project area. (Clarification meeting is Not
Applicable - N/A).
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F.2.8.

Seek Clarification

Request clarification of the tender documents, if necessary, by notifying the
employer at least three calendar days before the closing time stated in the
tender data.

F.2.9

Insurance

Be aware that the extent of insurance to be provided by the employer (if any)
might not be for the full cover required in terms of the conditions of contract
identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance that will be of full cover.

F.2.10.

Pricing the Tender Offer

F.2.10.1.

Include in the rates, prices, and the tendered total of the prices (if any) all
duties, taxes (except Value Added Tax (VAT), and other levies payable by the
successful tenderer, such duties, taxes and levies being those applicable 14
days before the closing time stated in the tender data.

F.2.10.2.

Show VAT payable by the employer separately as an addition to the tendered
total of the prices.

F.2.10.3.

Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of confract
identified in the contract data.

F.2.10.4.

State the rates and prices in Rand unless instructed otherwise in the tender
data. The conditions of contract identified in the contract data may provide
for part payment in other currencies.

F.2.11

Alterations to Documents

Do not make any alterations or additions to the tender documents, except to
comply with instructions issued by the employer, or necessary to correct errors
made by the tenderer. All signatories to the tender offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

F.2.12

Alternative Tender Offers

F.2.12.1.

Unless otherwise stated in the tender data, submit alternative tender offers only
if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted as well as a schedule that compares the
requirements of the tender documents with the alternative requirements that
are proposed.

F.2.12.2

Accept that an alternative tender offer may be based only on the criteria
stated in the tender data or criteria otherwise acceptable to the employer.

F.2.13

Submitting a Tender Offer

F.2.13.1.

Submit one tender offer (hard copy) only with a CD or USB (soft copy), either as
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a single tendering entity or as a member in a Joint Venture to provide the
whole of the works, services or supply identified in the contract data and
described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2.

Return all returnable documents including a CD or USB (scanned documents)
to the Employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in NO erasable ink.

F.2.13.3.

Submit the parts of the tender offer communicated on paper as an original
plus the number of copies stated in the tender data, with an English translation
of any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the
Employer.

F.2.13.4.

Sign the original and all copies of the tender offer where required in terms of
the tender data. The employer will hold all authorized signatories liable on
behalf of the tenderer. Signatories for tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

F.2.13.5.

Seal the original marking the package as "ORIGINAL COPY". The package shall
state on the outside the Employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

F.2.13.6.

Where a two-envelope system is required in terms of the tender data, place
and seal the returnable documents listed in the tender data in an envelope
marked “financial proposal” and place the remaining returnable documents in
an envelope marked “technical proposal”. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

F.2.13.7.

Seal the original tender offer and copy packages together in an outer
package that states on the outside only the employer's address and
identification details as stated in the tender data.

F.2.13.8.

Accept that the employer will not assume any responsibility for the
misplacement or premature opening of the tender offer if the outer package is
not sealed and marked as stated.

F.2.13.9

Accept that tender offers submitted by facsimile or email will be rejected by
the employer, unless stated otherwise in the tender data.

F.2.14.

Information and Data to be Completed in all Respects

Accept that tender offers, which do not provide all the data or information
requested completely and, in the form, required, may be regarded by the
employer as nonresponsive.

F.2.15.

Closing Time

F.2.15.1.

Ensure that the employer receives the tender offer at the address specified in
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the tender data not later than the closing time stated in the tender data.
Accept that proof of posting and courier shall not be accepted as proof of
delivery.

F.2.15.2.

Accept that, if the employer extends the closing date and time stated in the
tender data for any reason, the requirements of these conditions of tender
apply equally to the extended deadline.

F.2.16

Tender Offer Validity

F.2.16.1.

Hold the tender offer(s) valid for acceptance by the employer at any time
during the validity period stated in the tender data after the closing date and
time stated in the tender data.

F.2.16.2.

If requested by the employer, consider extending the validity period stated in
the tender data for an agreed additional period with or without any conditions
aftached to such extension.

F.2.16.3.

Accept that a tender submission that has been submitted to the employer
may only be withdrawn or substituted by giving the employer’s agent written
notice before the closing time for tenders that a tender is to be withdrawn or
substituted.

F.2.16.4.

Where a tender submission is to be substituted, submit a substitute tender in
accordance with the requirements of F.2.13 with the packages clearly marked
as “SUBSTITUTE".

F.2.17.

Clarification of Tender Offer after Submission

Provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by the
adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought,
offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of
the contract with a preferred tenderer following a competitive selection
process, should the Employer elect to do so.

F.2.18.

Provide Other Material

F.2.18.1.

Provide, on request by the employer, any other material that has a bearing on
the tender offer, the tenderer's commercial position (including notarized joint
venture agreements), preferencing arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk
assessment. Should the tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in
the employer’'s request, the employer may regard the tender offer as non-
responsive.
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F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where
required.
F.2.19. Inspections, Tests and Analysis
Provide access during working hours to premises for inspections, tests and
analysis as provided for in the tender data.
F.2.20. Submit Securities, Bonds, Policies, etc.
If requested, submit for the employer’'s acceptance before formation of the
contfract, all securities, bonds, guarantees, policies and certificates of
insurance required in terms of the conditions of contract identified in the
contract data.
F.2.21 Check Final Draft (SLA)
Check the final draft of the confract provided by the employer within the time
available for the employer to issue the contract.
Add the following to the above clause....
... final draft of the contract and Service Level Agreement (SLA) ...
F.2.22 Return of Other Tender Documents
If so, instructed by the employer, return all retained tender documents within 28
days after the expiry of the validity period stated in the tender data.
F.2.23. Certificates
Include in the tender submission or provide the employer with any certificates
as stated in the tender data.
F.3. The Employer’s Undertakings
F.3.1. Respond to Requests from the Tenderer
F.3.1.1. Unless otherwise stated in the tender Data, respond to a request for
clarification received up to three working days before the tender closing time
stated in the Tender Data and notify all tenderers who drew procurement
documents.
F.3.1.2 Consider any request to make a material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed
part of the qualifying requirements used to prequalify a tenderer to submit a
tender offer in terms of a previous procurement process and deny any such
request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual
member of the joint venture fails to meet any of the collective or
individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first
instance, either as individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change
would compromise the outcome of the functionality process.
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F.3.1.3. Issue Addenda
If necessary, issue addenda that may amend or amplify the tender
documents to each tenderer during the period from the date that tender
documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to
the closing time stated in the Tender Data, the Employer may grant such
extension and, shall then notify all tenderers who drew documents.

F.3.1.3. Return Late Tender Offers
Return tender offers received after the closing tfime stated in the Tender Data,
unopened, (unless it is necessary to open a tender submission to obtain a
forwarding address), to the tenderer concerned.

F.3.4. Opening of Tender Submissions

F.3.4.1. Unless the two-envelope system is to be followed, open valid tender
submissions in the presence of tenderers’ agents who choose to attend at the
time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.
Add the following to the clause:

There will be NO tender opening, but tenders will be opened to check
responsiveness by the Client after closing time and date.

F.3.4.2. Announce at the meeting held immediately after the opening of tender
submissions, at a venue indicated in the tender data, the name of each
tenderer whose tender offer is opened and, where applicable, the total of his
prices, preferences claimed and time for completion for the main tender offer
only.

Add the following to the clause:
Tender opening meeting will NEITHER be arranged NOR held.

F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon
request.

F.3.11. Evaluation of Tender Offers

F.3.11.1. General
Appoint an evaluation panel of not less than three persons. Reduce each
responsive tender offer to a comparative offer and evaluate them using the
tender evaluation methods and associated evaluation criteria and weightings
that are specified in the tender data and methods.

F.3.11.2. Method 1: Financial Offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable
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comparative offer.

Recommend the highest ranked tenderer for the award of the contract,
unless there are compelling and justifiable reasons not to do so.

Re-rank all tenderers should there be compelling and justifiable reasons
not to recommend the highest ranked tenderer and recommend the
highest ranked tenderer, unless there are compelling and justifiable
reasons not to do so and the process set out in this sub clause is
repeated.

F.3.11.4. Method 3: Financial Offer and Quality
In the case of afinancial offer and quality:

a) Score each tender in respect of the financial offer made and the
quality offered in accordance with the provisions of F.3.11.7 and
F.3.11.9, rejecting all tender offers that fail to score the minimum number
of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in
accordance with the following formula:

TEV =NFO + NQ
where:
= NFO is the number of tender evaluation points awarded for the
financial offer made in accordance with F.3.11.7.
= NQ is the number of tender evaluation points awarded for
quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points
to the lowest.

d) Recommend tenderer with the highest number of tender evaluation
points for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and
justifiable reasons not to recommend the tenderer with the highest
number of tender evaluation points and recommend the tenderer with
the highest number of tender evaluation points, unless there are
compelling and justifiable reasons not to do so and the process set out
in this sub clause is repeated.

F.3.11.5. Method 4: Financial Offer, Quality and Preferences
In the case of a financial offer, quality and preferences:
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q)

b)

Score each tender in respect of the financial offer made, preference
claimed, if any, and the quality offered in accordance with the
provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender
dataq, if any.

Calculate the total number of tender evaluation points (TEV) in
accordance with the following formula, unless otherwise stated in the
Tender Data:

TEV =NFO + NP + NQ

c)

e)

where:

NFO is the number of tender evaluation points awarded for the financial
offer made in accordance with F.3.11.7;

NP is the number of tender evaluation points awarded for preferences
claimed in accordance with F.3.11.8.

NQ is the number of tender evaluation points awarded for quality
offered in accordance with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points
to the lowest.

Recommend the tenderer with the highest number of tender evaluation
points for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and
justifiable reasons not to recommend the tenderer with the highest
number of tender evaluation points and recommend the tenderer with
the highest number of tender evaluation points, unless there are
compelling and justifiable reasons not to do so and the process set out
in this sub clause is repeated.
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TSWAING LOCAL MUNICIPALITY

PROJECT NO: SCM008/2022/23

PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

THE TENDER
PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
12.2 Returnable Documents
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T2.1  LIST OF RETURNABLE DOCUMENTS

1. Proposed implementation methodology and implementation plan.

2. Failure to fully complete and sign the relevant returnable documents shall render
such a tender offer unresponsive.

3. Tenderers shall note that their signatures appended to each returnable form
represents a declaration that they vouch for the accuracy and correctness of the
information provided, including the information provided by candidates proposed
for the specified key positions.

3. Notwithstanding any check or audit conducted by or on behalf of the Employer,
the information provided in the returnable documents is accepted in good faith
and as justification for entering info a contract with a Tenderer. If subsequently any
information is found to be incorrect such discovery shall be taken as wilful
misrepresentation by that Tenderer to induce the contract. In such event the
Employer has the discretionary right to ferminate the confract and take further steps
in black listing the Tenderer with CIDB and to report such to Treasury.

4, Tenderers are required to submit the following with their tenders or within three days
of receipt of the Employer’s or his Agent’s written request for same:

A copy of Workmen's Compensation Certificate, Act 4 of 2002,

b. Curriculum vitae of the person who prepares the Contractor’'s Health and
Safety Plan,

C. Curriculum vitae of the Health and Safety Officer the successful tenderer
intends appointing in accordance with the Occupational Health and Safety
Act (Act 85 of 1993).

d. Curriculum Vitae of all supervisory staff.
e. Insurance - minimum liability of not less than R 5 million.

f. Proof of Performance Guarantee or a letter of intend or indicating relevant
choice.

5. The returnable schedules included in Section T2.2 will be used to evaluate tenders
received. These schedules will also form part of the Confract.
The Tenderer must complete and sign the following returnable Schedules:
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Returnable Schedules Required for Tender evaluation purposes

12.2.1 . Record of Addenda to Tender Documents

12.2.2 : Implementation Methodology and Plan (Technical, Administrative and OHSA)
12.2.3 : Compulsory Enterprise Questionnaire

T2.2.4 . Certificate of authority for joint ventures (where applicable)
12.2.5 . Schedule of Proposed Sub-Conftractors

12.2.6 . Schedule of Plant and Equipment

12.2.7 Schedule of Infrastructure

12.2.8 : Schedule of the Tenderer's Experience

12.2.9 . Schedule of the Tenderer's Commitments

12.2.10 : Bank Rating and Financial References

T2.2.11 : Proposed Amendments and Qualifications

T2.2.12 . Supervisory and Safety Personnel

T2.2.13 : Labour Utilization

T2.2.14 . Compliance with OHSA (Act 85 of 1993)

T2.2.15 . Site Inspection Certificate

T2.2.16 : Authority of Signatory

12.2.17 . General Conditions of Contract

T2.2.18 : MBD Pricing Schedule

12.2.19 : MBD 4 Declaration of Interest

12.2.20 : MBD 5 Declaration of Procurement above R 10 million
T2.2.21 : MBD 6.1 Preference Points Claim Form in terms of PPR 2022

T2.2.23 : MBD 8 Past Supply Chain Management Practices
12.2.24 . MBD 9 Certificate of Independent Bid Determination

12.2.25 : Section 38 — Declaration Form

T2.2.26 . Confirmation of Outstanding Municipal Rates and Taxes
12.2.27 . Declaration of Good Standing Regarding Tax

T2.2.28 . Proposed Preliminary Programme of Works

12.2.29 : Proposed Preliminary Cash Flow

T2.2.30 : Proof of Good Standing with Compensation Commissioner
T2.2.31 : Tenderer’s Litigation History Declaration

Returnable Documents that will be incorporated into the contract

1. Offer Portion of Form of Offer and
C1.1
Acceptance
Cl1.2 2. Contract Date (Part 2)
C1.3 3. Form of Guarantee
C2.2 4. Bill of Quantities

TSWAING LOCAL MUNICIPALITY
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T2.2  RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

T2.2.1: Record of Addenda to Tender Documents

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into
account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date

Name & Surname Position

Name of Tenderer

T2.2.2: Proposed Implementation Methodology and Plan
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The Tenderer must provide his/her proposed project implementation methodology & plan
and append it to the returnable attachments. The proposed project implementation
methodology and plan must, but not limited to address the following:

1.
2.
3.

Infroduction.

Understanding the scope of work.

Works execution.

3.1.
3.2.
3.3.
3.4.

Technical approach.
Plant.

Proposed programme of works (in relation to the prescribed contract period)

Financial planning and management.

4. Quality control.

5. Safety management.

6. Subcontracting.

7. Community empowerment.
8. Training.

9

. Skills fransfer.

10. Labour intensive construction.

11. Personnel (indicate % availability/commitment to the project)

11.1.
11.2.
11.3.
11.4.
11.5.
11.6.
11.7.

Project engineer.

Confracts manager.

Site agent.

Safety officer.

Foreman.

Geotechnical engineer/laboratory.

Surveyor.

12. Closing statement.

Signed

Date

Name & Surname Position

Name of Tenderer
T2.2.3: Compulsory Enterprise Questionnaire
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The following particulars must be furnished. In the case of a Joint Venture, separate
Enterprise Questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of Enterprise:

Section 2. VAT Registration Number, if any:

Section 3. CIDB Registration Number, if any:

Section 4: Particulars of Sole Proprietors and Partners in Partnerships

Name* Identity Number* Personal Income Tax Number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
pariners

Section 5: Particulars of Companies and Close Corporations

Company Registration Number

Close Corporation Number

Tax Reference Number

Section é: Record of Service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months in the service of any of
the following:

a Member of any Municipal Council an  Employee of any provincial
a Member of any Provincial Department, National or Provincial
Legislature Public Entity or Constitutional Institution

within  the meaning of the Public
Finance Management Act, 1999 (ACT 1
of 1999)

a Member of the National Assembly
or the National Council of Province

a Member of an Accounting Authority

a Member of the Board of Directors of any National or Provincial Public

of any Municipal Entity

Entity
an Official of any Municipality or an employee of Parliament or a
Municipal Entity Provincial Legislature

If any of the above boxes are marked, disclose the following:
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principal shareholder or
stakeholder

Name of sole proprietor, Name of institution, public Status of service (tick
partner, director, manager, office, board or organ of appropriate column)
state and position held Current Within last 12

months

*Insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or
stakeholder in a company or close corporation is currently or has been within the last 12
months been in the service of any of the following:

a Member of any Municipal Council

a Member of any Provincial
Legislature

a Member of the National Assembly
or the National Council of Province

an Employee of any provincial
Department, National or Provincial
Public Entity or Constitutional Institution
within  the meaning of the Public
Finance Management Act, 1999 (ACT 1
of 1999)

of any Municipal Entity

a Member of the Board of Directors

a Member of an Accounting Authority
of any National or Provincial Public
Entity

an Official of any Municipality or
Municipal Entity

an employee of Parliament or a
Provincial Legislature

*Insert separate page if necessary

Status of Service (tick
appropriate column)
Name of Spouse, Child or Nar:ne of Institution, Public
Parent Office, Board or Organ of
State and Position Held Current Within last
12 Months
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T2.2.3: Continuved

8. Contact Person

9. Contact Number

10. | Email Address

11. | Postal Address

13. | Physical Address

14 | Tax Reference Number

15. | CIDB Grading

16. | Has a BBBEE Status Level Verification

Yes No

Certificate been submitted?

If YES, who was the Cerlificate issued by?

17. | An Accounting Officer as contemplated in the Close Corporation act (CCA)

18. | A Verification Agency Accredited by the South African National
Accreditation System (SANAS)

19. | A Registered Auditor

20. | Companies and Intellectual Property Corporation (CIPC)

21. | South African Police Services Sworn Affidavit (SAPSSA)

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the
enterprise:

Authorize the Employer to obtain a tax status from the South African Revenue
Services that my/our tax matters are in order;

Confirms that neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercise, or may exercise
control over the enterprise appears on the Register of Tender Defaulters established
in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

Confirms that no partner, member, director, or other person, who wholly or partly
exercise, or may exercise control over the enterprise appears, has within the last five
years been convicted of fraud or corruption.

iv.  Confirms that I/We are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or
be interpreted as a conflict of interest;

v.  Confirms that the contents of this questionnaire are within my personal knowledge
and are to the best of my belief both true and correct.

Signed Date
Name & Surname Position

Name of Tenderer
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T2.2.4: Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by Joint Ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby

authorize Mr/Ms

the company

; authorized signatory of

; acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM

ADDRESS

DULY AUTHORISED SIGNATORY

Signature:

Contractor

Witness 1 Witness 2

Employer

Witness 1 Witness 2




Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

Signatories for the Joint Venture shall confirm their authority by attaching in the
appendix/returnable a duly signed and dated original or certified copy of the resolution on
the Company/Joint Venture Letterhead of the relevant resolution of their members or their
board of directors, as the case may be.

T2.2.5: Schedule of Proposed Sub-Contractors

We notify you that it is our intention to employ the following Sub-Contractors for work in this
contract.

If we are awarded a contract, we agree that this notification does not change the
requirement for us to submit the names of proposed Sub-Contractors in accordance with
requirements in the contract for such appointments. If there are no such requirements in the
conftract, then your written acceptance of this list shall be binding between us.

We confirm that all Sub-Contractors who will be contracted on the project are registered with
relevant bodies (CIDB, NHBRC, and etc).

Name and Address of Nature and Extent of Work Previous Experience
Proposed Sub-Contractor with Sub-Contractor.

Signed Date

Name & Surname Position

Name of Tenderer
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T2.2.6: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease
and will have available for this contract or will acquire or hire for this contract if my/our

tenderis accepted.

(a) Details of major equipment that is owned by and immediately available for this
contract.
Quantity Description Size Capacity

Attach additional pages if more space is required.

(o) Details of major equipment that will be hired or acquired for this contract if my/our

tenderis acceptable.

Quantity

Description

Size

Capacity

Attach additional pages if more space is required.

Signed

Date

Name & Surname

Position

Name of Tenderer
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T2.2.7: Schedule of Infrastructure

Provide information on the following infrastructure available for this project:

Infrastructure and resources available for this project:

1. Physical facilities and Buildings.

Description Address Owned |Leased
Signed Date
Name & Surname Position

Name of Tenderer
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T2.2.8: Schedule of the Tenderer’s Previous Projects and Experience

The procedure for the evaluation of responsive Bids will be on the average of the PREVIOUS THREE PROJECTS in the past five (5) years where the firm was

involved for TSWAING LOCAL MUNICIPALITY (TLM) projects or other Clients. Reference of Clients other than TLM MUST be provided.

Evaluation of the Tenderer’s position in terms of his previous experience. Emphasis will be placed on the following:

= Experience in the relevant technical field

= Experience of contracts of similar size
= At least three of the references will be contacted to obtain their input.

Provide the following information on relevant previous experience (indicate specifically projects of similar or larger size and/or which is similar with regard to
type of work. This information is material to the award of the Contract.

ONLY REFERENCE LETTERS FROM CLIENTS WILL BE ACCEPTED, CONSULTANTS REFERENCE LETTERS WILL NOT BE ACCEPTED

Period work executed Reference
b iofi Value (R)
escription :
VAT excluded App;:::;nenf Completion Date Name Organisation Tel No and Fax
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T2.2.9: Schedule of the Tenderer’s Current Projects

Provide the following information on current projects
This information is material fo the award of the Contract.

Expected Reference

Value (R)

Description Appointment

VAT excluded Date Completion Date Name Organisation Tel No and Fax

53

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

T2.2.10: Financial References and Bank Rating

(a)  JOINT VENTURE

In the case of a Joint Venture, a separate submission in respect of each partner
must be completed, attached and submitted.

(b)  FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial
statements together with my/our Directors' and Auditors' report for consideration

by the Employer.

(c) DETAILS OF COMPANY'S BANK

I/We hereby authorize the Employer/Engineer to approach all or any of the

following banks for a reference:

DESCRIPTION BANKING DETAILS (MAKE A COPY IF NEEDED FOR MORE THAN ONE BANK)

Name of Bank

Branch Name

Branch Code

Street Address

Postal Address

Name of Manager

Telephone Number

Fax Number

Account Number

Account Holder

Bank Rating

please tick the appropriate box

How long has this account been in existence;

0-6 months

7-12 months

13-24 months

More than 24 months

Signed

Date

Name & Surname

Position

Name of Tenderer
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12.2.11: Proposed Amendments and Qualifications

The Tenderer should record any deviations or qualifications he may wish to make to
the tender documents in this Returnable Schedule. Alternatively, a tenderer may state
such deviations and qualifications in a covering letter to his tender and reference
such letter in this schedule.
Page Clause or Item| Proposal (Amendment and Quailification)

Signed Date

Name & Surname Position

Name of Tenderer
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T2.2.12: Supervisory and Safety Personnel
PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name & Surname % Time Position Service |List One (1) Project (Nature & Magnitude)| Value of Works |Position Occupied
on Site (Current) (Years) and Year Executed
50% Conftracts
Manager
100% Site Agent
100% Foremen
100% OHS Officer

Geotechnical Laboratory

To be nominated as and when required on site depending on Contractor’'s request and progress.

Surveyor To be nominated as and when required on site depending on Contractor's request and progress.
Signed Date
Name & Surname Position
Name of Tenderer
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12.2.13: Labour Utilization
Labour Categories - Definitions

NOTE:

57

These definitions serve as a guideline to complete the following table and will in no
respect alter the Project Specifications or Standardized Specifications.

General Foreman / Foreman
An employee who gives out work to and directly co-ordinates and supervises
employees. His duties encompass any one or more of the following activities:

a)  Supervision.

b)  Maintaining discipline.

c) Ensuring safety on the workplace.

d) Being responsible to the Contractor for efficiency and production for his portion
of the works; and

e) Performing skilled work, whetherin an instructional capacity or otherwise.

Charge Hand
An employee engaged in any one or more of the following activities:

a)  Being primarily employed in a supervisory capacity, but who may also be doing
the work of an artisan.

b) Giving out work to other employees under his confrol and supervision.

c) Ensuring safety on the workplace.

d)  Maintaining discipline; and

e) Being directly responsible to a general foreman or foreman or the Contractor or
the Contractor's representative for efficiency and production for his portion of the
works.

Artisan

An employee who has successfully completed all prescribed courses at a practical
institutional training center for a particular trade and who has successfully completed
the on-site period of training as prescribed and who has successfully passed the
prescribed trade fests.

Team Leader
An employee engaged in any one or more of the following activities:

a) Being employed in a supervisory capacity, but who may also be doing the work
of a skilled person.

b) Giving out work to other employees under his control and supervision.

c) Maintaining discipline.

d) Being directly responsible to a Charge hand or a foreman or a generadl
foreman or the employers authorized representative for efficiency and
production for his portion of the works.

Skilled Employee
An employee engaged in an ancillary trade or an assistant artisan.
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6.  Semi-Skilled Employee
An employee with any specified skills, an apprentice or a trainee-artisan.

7. Unskilled Employee
An employee engaged on any task or operation not specified above.

8. Imported Employee
Personnel permanently employed by Contractor.

9. Local Employee
Temporary workforce employed through Labour Desk.

MAN DAYS

Categories a) No. of Man Days

b) Imported c) Local d) HDI (Y/N)

1. Contracts Manager

2. Site Agent

3. Foreman/Supervisor (specify)

3.1.

3.2.

3.3.

4. OHS (specify type)

4.1.

4.2.

5. Charge Hands

6. Artisans

7. Operators/Drivers

8. Clerks/ Store man
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Categories a) No. of Man Days

b) Imported c) lLocal d) HDI (Y/N)

9. Team Leader

10. Skilled Labour

11. Semi-Skilled Labour

12. Unskilled Labour

Man-Days = | Number of Persons | X | Days / Time to Complete a Task in Hours

Note:

i. Make sure that all calculations are correct.

i. Calculations will be checked against the proposed programme of works and
number of planned workforce (employees / labourers).

ii. Man-days claimed must be achieved on site, or a penalty of 1 employees’ man-
day will be charged daily per task.

iv.  No unskilled or semi-skilled labourers are to be imported.

Signed Date

Name & Surname Position

Name of Tenderer
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T2.2.14: Occupational Health and Safety Act: Statement by Tendering Entity

l, duly authorized to represent

(Company Name)

in my capacity as hereby

confirm that | accept full and exclusive responsibility for compliance by myself and all persons

who perform work for me with the Provisions of the Occupational Health and Safety Act, No.

85 of 1993 (as amended) and all Regulations Promulgated from Time to Time, whilst

performing work on

I confirm that all employees who perform work on the site shall be properly frained to do this

in a manner which is safe and without risk to health and safety to themselves and others in the

vicinity and undertake to have our activities adequately supervised in the interest of health

and safety.
Signed Date
Name & Surname Position

Name of Tenderer
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T2.2.15: Site Inspection Certificate

a)  NEITHER SITE BRIEFING NOR CLARIFICATION MEETING will be arranged by the Client.

b) Tenderers are encouraged to familiarize themselves with the conditions and
demographics around the project area including construction water accessibility.

c) Asrequired by Clause 2.7 of the Tender Data, I/We agree and give concern that I/We
will proceed with the tendering on this tender in concern that no site inspection or
clarification meeting was arranged.

d) I/We will make own arrangements and initiafives to familiarize ourselves with the
conditions prevailing around the project area including availability of construction
water and borrow pit access and distance to be travelled.

e) I/We confirm that I/We are safisfied with information and description of the work
explanation given in the document and tender drawings.

f) I/We confirm that should there be arise for a need for clarity, I/We shall contact the
Client and Project Engineer on pmu@tswaing.gov.za and tenders@letlho.com /
hmmaserumule.com / motubatse@letlhho.com three days before the tender closing
date and fime.

g) |I/We confirm that I/We shall hold the Employer harmless for any major factor that I/We
might overlook in pricing as a results of My/Our inadequate research regarding the
project.

Signed Date
Name & Surname Position

Name of Tenderer
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T2.2.16: Authority of Signatory

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is
submitted by:

(Mark applicable block)

a) A company, and attach hereto a certified copy of the required
resolution of the Board of Directors

b) A partnership, and attach hereto a certified copy of the required
resolution by all partners

c) A close corporation, and attach hereto a certified copy of the
required resolution of the Board of Officials

d) A one-man business, and attach hereto certified proof that | am the
sole owner of the business submitting this tender

e) A Joint Venture, and attach hereto a joint venture agreement

-notarial certified copy of the original document under which the joint
venture was constituted; and

-certified authorization by the participating members of the undersigned
to submit tenders and conclude confracts on behalf of the joint venture

Signed Date

Name & Surname Position

Name of Tenderer
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12.2.16: Authority of Signatory (Continued)

Details of person responsible for tender process:

Name:

Contact number:

Office address:

Signatories for Close Corporations and Companies shall confirm their authority by attaching in
the appendix (returnable) a duly signed and dated original or certified copy of the resolution
on the Company Letterhead of the relevant resolution of their members or their board of
directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date)

Mr/Ms. has been duly authorized to sign

all documents in connection with the Tender for Contract Number, and

any Contract which may arise there froim on behalf of:

(NAME OF TENDERER IN BLOCK CAPTIAL LETTERS)

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

Witnesses
1
Name Signature
2
Name Signature
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T2.2.17: General Conditions of Contract

64

(NOT TO BE ALTERED)
PROCUREMENT: GENERAL CONDITIONS OF CONTRACT

Dated July 2010 as set out by the National Treasury: Republic of South Africa

WWWWWWWRNRNNNNRNRNNN
SCORLONPTOOOONOTORMWLD =

VONOUGAWN—=OY®P®NOOKWN =

)
O

Definitions

Application

General

Standards

Use of contract documents and information inspection
Patent rights

Performance security
Inspections, tests and analyses
Packing

Delivery and documents
Insurance

Transportation

Incidental services

Spare parts

Warranty

Payment

Prices

Variation orders

Assignment

Subcontracts

Delays in the supplier’'s performance
Penalties

Termination of default
Anti-dumping and countervailing duties and rights
Force Majeure

Termination for insolvency
Settlement of Disputes

Limitation of Liability
Government language
Applicable law

Notices

Taxes and duties

Transfer of contracts
Amendments of contracts
Prohibition of restrictive practices
Special Conditions of Contract
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General Conditions of Contract

Definitions “The following terms shall be interpreted as indicated”

1.1.

“Closing time"” means the date and hour specified in the bidding documents for the
receipt of bids.

1.2.

“"Contract” means the written agreement entered into between the purchaser and the
supplier, as recorded in the confract form signed by the parties, including all
aftachments and appendices thereto and all documents incorporated by reference
therein.

1.3.

“Confract price” means the price payable to the supplier under the contract for the full
and proper performance of his contractual obligations.

1.4.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution.

1.5.

"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by
its government and encouraged to market its products internationally.

1.6.

"Country of origin” means the place where the goods were mined, grown or produced
or from which the services are supplied. Goods are produced when, through
manufacturing, processing or substantial and major assembly of components, a
commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

1.7.

“Day” means calendar day.

1.8.

“Delivery” means delivery in compliance of the conditions of the contract or order.

1.9.

“Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10.

“Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the
contract or order, the supplier bearing all risks and charges involved until the goods are
so delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods on own initiative in
the RSA at lower prices than that of the country of origin and which have the potential
to harm the local industries in the RSA.

" Force majeure” means an event beyond the control of the supplier and not involving
the supplier’s fault or negligence and not foreseeable. Such events may include, but is
not restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires,
floods, epidemics, quarantine restrictions and freight embargoes.

1.13.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder, and
includes collusive practice among bidders (prior to or after bid submission) designed to
establish bid prices at artificial non- competitive levels and to deprive the bidder of the
benefits of free and open competition.

“"GCC" means the General Conditions of Contract.
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1.15. | "Goods” means all of the equipment, machinery, and/or other materials that the
supplier is required to supply to the purchaser under the confract.

1.16. | "Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by
the supplier or his Sub-Contractors) and which costs are inclusive of the costs abroad,
plus freight and other direct importation costs such as landing costs, dock dues, import
duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the goods
covered by the bid will be manufactured.

1.17. | "Local content” means that portion of the bidding price, which is not included in the
imported content provided that local manufacture does take place.

1.18. | "Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

1.19. | "Order” means an official written order issued for the supply of goods or works or the

1 rendering of a service.

1.20. | "Project site,” where applicable, means the place indicated in bidding documents.

1.21. | "Purchaser” means the organization purchasing the goods.

1.22. | "Republic” means the Republic of South Africa.

1.23. | "SCC" means the Special Conditions of Contract.

1.24. | "Services” means those functional services ancillaries to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning,
provision of technical assistance, fraining, catering, gardening, security, maintfenance
and other such obligations of the supplier covered under the contract.

1.25 | “Supplier” means the successful bidder who is awarded the contract to maintain and
administer the required and specified service(s) to the State.

1.26. | "Tort” means in breach of contract.

1.27. | "Turnkey” means a procurement process where one service provider assumes total
responsibility for all aspects of the project and delivers the full end product / service
required by the confract.

1.28. | "Written” or "in writing” means hand-written in ink or any form of electronic or
mechanical writing.

2. | Application

2.1. | These general conditions are applicable to all bids, contracts and orders including bids
for functional and professional services (excluding professional services related to the
building and construction industry), sales, hiring, letting and the granting or acquiring of
rights, but excluding immovable property, unless otherwise indicated in the bidding
documents.

2.2. | Where applicable, special conditions of contract are also laid down to cover specific
goods, services or works.

2.3. | Where such special conditions of contract are in conflict with these general conditions,
the special conditions shall apply.

3 General

3.1. | Unless otherwise indicated in the bidding documents, the purchaser shall not be liable
for any expense incurred in the preparation and submission of a bid. Where applicable
a non-refundable fee for documents may be charged.

3.2. | Invitations to bid are usually published in locally distributed news media and on the
municipality/municipal entity website.
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Standards

4.1.

The goods supplied shall conform to the standards mentioned in the bidding
documents and specifications.

Use of contract documents and information inspection

5.1.

The supplier shall not, without the purchaser’s prior written consent, disclose the
contract, or any provision thereof, or any specification, plan, drawing, pattern, sample,
or information furnished by or on behalf of the purchaser in connection therewith, to any
person other than a person employed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in confidence and
shall extend only as far as may be necessary for purposes of such performance.

5.2.

The supplier shall not, without the purchaser’s prior written consent, make use of any
document or information mentioned in GCC clause 5.1 except for purposes of
performing the contract.

5.3.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain
the property of the purchaser and shall be returned (all copies) to the purchaser on
completion of the supplier's performance under the contract if so, required by the
purchaser.

5.4.

The supplier shall permit the purchaser to inspect the supplier's records relating to the
performance of the supplier and to have them audited by auditors appointed by the
purchaser, if so, required by the purchaser.

Patent Rights

6.1.

The supplier shall indemnify the purchaser against all third-party claims of infringement of
patent, trademark, or industrial design rights arising from use of the goods or any part
thereof by the purchaser.

6.2.

When a supplier developed documentation / projects for the municipality / municipal
entity, the intellectual, copy and patent rights or ownership of such documents or
projects will vest in the municipality / municipal entity.

Performance security

7.1.

Within thirty (30) days of receipt of the nofification of contract award, the successful
bidder shall furnish to the purchaser the performance security of the amount specified in
SCC.

7.2.

The proceeds of the performance security shall be payable to the purchaser as
compensation for any loss resulting from the supplier’s failure to complete his obligations
under the contract.

7.3.

The performance security shall be denominated in the currency of the confract orin a
freely convertible currency acceptable to the purchaser and shall be in one of the
following forms:

a) a bank guarantee or an irevocable letter of credit issued by a reputable bank
located in the purchaser’s country or abroad, acceptable to the purchaser, in the
form provided in the bidding documents or another form acceptable to the
purchaser; or

b) acashier’s or certified cheque.
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7.4.

The performance security will be discharged by the purchaser and returned to the
supplier not later than thirty (30) days following the date of completion of the supplier’s
performance obligations under the contract, including any warranty obligations, unless
otherwise specified.

Inspections, Tests and Analyses

8.1.

All pre-bidding testing will be for the account of the bidder.

8.2.

If it is a bid condition that goods to be produced or services to be rendered should at
any stage be subject to inspections, tests and analyses, the bidder or Confractor’s
premises shall be open, at all reasonable hours, for inspection by a representative of the
purchaser or organization acting on behalf of the purchaser.

8.3.

If there are no inspection requirements indicated in the bidding documents and no
mention is made in the contract, but during the contract period it is decided that
inspections shall be carried out, the purchaser shall itself make the necessary
arrangements, including payment arrangements with the testing authority concerned.

8.4.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to
be in accordance with the contract requirements, the cost of the inspections, tests and
analyses shall be defrayed by the purchaser.

8.5.

Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the
conftract requirements, irrespective of whether such goods or services are accepted or
not, the cost in connection with these inspections, tests or analyses shall be defrayed by
the supplier.

8.6.

Goods and services which are referred to in clauses 8.2 and 8.3 and which do noft
comply with the contfract requirements may be rejected.

8.7.

Any confract goods may on or after delivery be inspected, tested or analysed and may
be rejected if found not to comply with the requirements of the contract. Such rejected
goods shall be held at the cost and risk of the supplier who shall, when called upon,
remove them immediately at his own cost and forthwith substitute them with goods,
which do comply with the requirements of the contract. Failing such removal, the
rejected goods shall be returned at the suppliers cost and risk. Should the supplier fail to
provide the substitute goods forthwith, the purchaser may, without giving the supplier
further opportunity to substitute the rejected goods, purchase such goods as may be
necessary at the expense of the supplier.

8.8.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to
cancel the contract on account of a breach of the conditions thereof, or to act in terms
of Clause 22 of GCC.

Packing

9.1.

The supplier shall provide such packing of the goods as is required to prevent their
damage or deterioration during transit to their final destination, as indicated in the
contract. The packing shall be sufficient to withstand, without limitation, rough handling
during transit and exposure to extreme temperatures, salt and precipitation during
transit, and open storage.
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Packing, case size weights shall take into consideration, where appropriate, the
remoteness of the goods’ final destination and the absence of heavy handling facilities
at all points in transit.

9.2. | The packing, marking, and documentation within and outside the packages shall
comply strictly with such special requirements as shall be expressly provided for in the
conftract, including additional requirements, if any, and in any subsequent instructions
ordered by the purchaser.

10. | Delivery and documents

10.1. | Delivery of the goods and arrangements for shipping and clearance obligations shall be
made by the supplier in accordance with the terms specified in the contract.

11. | Insurance

11.1. | The goods supplied under the contract shall be fully insured in a freely convertible
currency against loss or damage incidental to manufacture or acquisition,
transportation, storage and delivery in the manner specified.

12. | Transportation

12.1 | Should a price other than an all-inclusive delivered price be required, this shall be
specified.

13. | Incidental Services

13.1. | The supplier may be required to provide any or all of the following services,
including additional services, if any:

o) performance or supervision of on-site assembly and/or commissioning of the
supplied goods.

b) furnishing of tools required for assembly and/or maintenance of the supplied
goods.

c) furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied goods.

d) performance or supervision or maintenance and/or repair of the supplied goods,
for a period of time agreed by the parties, provided that this service shall not
relieve the supplier of any warranty obligations under this contract; and

e) training of the purchaser’s personnel, at the supplier’'s plant and/or on-site, in
assembly, start- up, operation, maintenance, and/or repair of the supplied
goods.

13.2. | Prices charged by the supplier for incidental services, if not included in the contract
price for the goods, shall be agreed upon in advance by the parties and shall not
exceed the prevailing rates charged to other parties by the supplier for similar services.
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14.

Spare Parts

As specified, the supplier may be required to provide any or all of the following
materials, notifications, and information pertaining to spare parts manufactured or
distributed by the supplier:

a) such spare parts as the purchaser may elect to purchase from the supplier,
provided that this election shall not relieve the supplier of any warranty
obligations under the contract, and

b) inthe event of termination of production of the spare parts:

R advance nofification to the purchaser of the pending termination, in
sufficient time to permit the purchaser to procure needed requirements; and

ii. following such terminatfion, furnishing at no cost to the purchaser, the
blueprints, drawings, and specifications of the spare parts, if requested.

15.

Warranty

15.1.

The supplier warrants that the goods supplied under the contract are new, unused, of
the most recent or current models and that they incorporate all recent
improvements in design and materials unless provided otherwise in the contract. The
supplier further warrants that all goods supplied under this contract shall have no defect,
arising from design, materials, or workmanship (except when the design and/or material
is required by the purchaser’s specifications) or from any act or omission of the supplier,
that may develop under normal use of the supplied goods in the conditions prevailing in
the counftry of final destination.

15.2.

This warranty shall remain valid for twelve (12) months after the goods, or any
portion thereof as the case may be, have been delivered to and accepted at the final
destination indicated in the contract, or for eighteen (18) months after the date of
shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

15.3.

The purchaser shall promptly noftify the supplier in writing of any claims arising under
this warranty.

15.4.

Upon receipt of such notice, the supplier shall, within the period specified and with
all reasonable speed, repair or replace the defective goods or parts thereof, without
costs to the purchaser.

15.5.

If the supplier, having been notfified, fails to remedy the defect(s) within the period
specified, the purchaser may proceed to take such remedial action as may be
necessary, at the supplier’s risk and expense and without prejudice to any other rights
which the purchaser may have against the supplier under the contract.

16.

Payment

16.1.

The method and conditions of payment to be made to the supplier under this contract
shall be specified.
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16.2.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of
the delivery note and upon fulfilment of other obligations stipulated in the contract.

16.3.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30)
days after submission of an invoice or claim by the supplier.

16.4.

Payment will be made in Rand unless otherwise stipulated.

17.

Prices

17.1.

Prices charged by the supplier for goods delivered and services performed under the
confract shall not vary from the prices quoted by the supplier in his bid, with the
exception of any price adjustments authorized or in the purchaser’'s request for bid
validity extension, as the case may be.

18.

Variation Orders

18.1.

In cases where the estimated value of the envisaged changes in purchase does not
vary more than 20% of the total value of the original contract, the Contractor may be
instructed to deliver the goods or render the services as such. In cases of measurable
qguantities, the Contractor may be approached to reduce the unit price, and such offers
may be accepted provided that there is no escalation in price.

19.

Assignment

19.1.

The supplier shall not assign, in whole or in part, its obligations to perform under the
contract, except with the purchaser’s prior written consent.

20.

Subcontracts

20.1.

The supplier shall notify the purchaser in writing of all subcontracts awarded under these
contracts if not already specified in the bid. Such notification, in the original bid or later,
shall not relieve the supplier from any liability or obligation under the confract.

21.

Delays in the Supplier’s Delivery and/or Performance

21.1.

Delivery of the goods and performance of services shall be made by the supplier in
accordance with the fime schedule prescribed by the purchaser in the contract.

21.2.

If at any time during performance of the contract, the supplier or its Sub-Contractor/s
should encounter conditions impeding timely delivery of the goods and performance of
services, the supplier shall promptly notify the purchaser in writing of the fact of the
delay, it's likely duration and its cause(s). As soon as practicable after receipt of the
supplier's notice, the purchaser shall evaluate the situation and may at his discretion
extend the supplier’s time for performance, with or without the imposition of penalties, in
which case the extension shall be ratified by the parties by amendment of contract.

21.3.

The right is reserved to procure outside of the confract small quantities or to have
minor essential services executed if an emergency arises, the supplier’s point of supply is
not situated at or near the place where the goods are required, or the supplier’s services
are not readily available.

21.4.

Except as provided under GCC Clause 25, a delay by the supplier in the performance of
its delivery obligations shall render the supplier liable to the imposition of penalties,
pursuant to GCC Clause 22, unless an extension of time is agreed upon pursuant to
GCC Clause 22.2 without the application of penalties.
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21.5.

Upon any delay beyond the delivery period in the case of a goods contract, the
purchaser shall, without cancelling the contract, be enfitled to purchase goods of a
similar quality and up to the same quantity in substitution of the goods not supplied in
conformity with the contract and to return any goods delivered later at the supplier’s
expense and risk, or to cancel the contract and buy such goods as may be required to
complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

22.

Penalties

22.1.

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to
perform the services within the period(s) specified in the contract, the purchaser shall,
without prejudice to its other remedies under the contract, deduct from the confract
price, as a penalty, a sum calculated on the delivered price of the delayed goods or
unperformed services using the current prime interest rate calculated for each day of
the delay until actual delivery or performance. The purchaser may also consider
termination of the contract pursuant to GCC Clause 23.

23

Termination for Default

23.1.

The purchaser, without prejudice to any other remedy for breach of contract, by
written notice of default sent to the supplier, may terminate this contract in whole or in
part:

a) if the supplier fails to deliver any or all of the goods within the period(s) specified
in the confract, or within any extension thereof granted by the purchaser
pursuant to GCC Clause 21.2;

b) if the supplier fails to perform any other obligation(s) under the contract; or

c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

23.2.

In the event the purchaser terminates the confract in whole or in part, the
purchaser may procure, upon such terms and in such manner, as it deems appropriate,
goods, works or services similar to those undelivered, and the supplier shall be liable to
the purchaser for any excess costs for such similar goods, works or services. However, the
supplier shall continue performance of the contract to the extent not terminated.

23.3.

Where the purchaser terminates the contract in whole or in part, the purchaser may
decide to impose a restriction penalty on the supplier by prohibiting such supplier
from doing business with the public sector for a period not exceeding 10 years.

23.4.

If a purchaser intends imposing a restriction on a supplier or any person associated with
the supplier, the supplier will be allowed a time period of not more than fourteen (14)
days to provide reasons why the envisaged restriction should not be imposed. Should
the supplier fail to respond within the stipulated fourteen (14) days the purchaser may
regard the supplier as having no objection and proceed with the restriction.
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23.5.

Any restriction imposed on any person by the purchaser wil, at the discretion of
the purchaser, also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or may exercise
control over the enterprise of the first-mentioned person, and with which enterprise or
person the first-mentioned person, is or was in the opinion of the purchaser actively
associated.

23.6.

If a restriction is imposed, the purchaser must, within five (5) working days of
such imposition, furnish the National Treasury, with the following information:

i. the name and address of the supplier and / or person restricted by the

purchaser.
i. the date of commencement of the restriction
ii. the period of restriction; and

iv. thereasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers
or persons prohibited from doing business with the public sector.

23.7.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of
the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may
also rule that such person’s name be endorsed on the Register for Tender Defaulters.
When a person’s name has been endorsed on the Register, the person will be prohibited
from doing business with the public sector for a period not less than five years and not
more than 10 years. The National Treasury is empowered to determine the period of
restriction and each case will be dealt with on its own merits. According to section 32 of
the Act the Register must be open to the public. The Register can be perused on the
National Treasury website.

24.

Antidumping and Countervailing Duties and Rights

24.1.

When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-
dumping or countervailing right is increased in respect of any dumped or subsidized
import, the State is not liable for any amount so required or imposed, or for the amount
of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anfi-dumping or countervailing right is abolished, or where the
amount of such provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the supplier to the purchaser or the
purchaser may deduct such amounts from moneys (if any) which may otherwise be due
to the supplier in regard to goods or services which he delivered or rendered, or is to
deliver or render in terms of the contfract or any other contract or any other amount
which may be due to him.

25.

Force Majeure

25.1.

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable
for forfeiture of its performance security, damages, or termination for default if and to
the extent that his delay in Performance or other failure to perform his obligations under
the contract is the result of an event of force majeure.

25.2.

If a force majeure situation arises, the supplier shall prompftly noftify the purchaser in
writing of such condition and the cause thereof. Unless otherwise directed by the
purchaser in writing, the supplier shall continue to perform its obligations under the
contfract as far as is reasonably practical and shall seek all reasonable alternative
means for performance not prevented by the force majeure event.
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26.

Termination for Insolvency

26.1.

The purchaser may at any time terminate the contract by giving written notice to the
supplier if the supplier becomes bankrupt or oftherwise insolvent. In this event,
termination will be without compensation to the supplier, provided that such termination
will not prejudice or affect any right of action or remedy, which has accrued or will
accrue thereafter to the purchaser.

27.

Settlement of Disputes

27.1.

If any dispute or difference of any kind whatsoever arises between the purchaser and
the supplier in connection with or arising out of the contract, the parties shall make
every effort to resolve amicably such dispute or difference by mutual consultation.

27.2.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by
such mutual consultation, then either the purchaser or the supplier may give notice to
the other party of his intention to commence with mediation. No mediation in
respect of this matter may be commenced unless such notice is given to the other

party.

27.3.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a
South African court of law.

27 4.

Notwithstanding any reference to mediation and/or court proceedings herein,

Q) the parties shall continue to perform their respective obligations under the
contract unless they otherwise agree; and

b) the purchaser shall pay the supplier any monies due the supplier for goods
delivered and / or services rendered according to the prescripts of the contract.

28.

Limitation of Liability

28.1.

Except in cases of criminal negligence or wilful misconduct, and in the case of
infingement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or
otherwise, for any indirect or consequential loss or damage does not apply to
any obligation of the supplier to pay penalties and/or damages to the purchaser;
and

(b) the aggregate liability of the supplier to the purchaser, whether under the
confract, in fort or otherwise, shall not exceed the total contract price, provided
that this limitation shall not apply to the cost of repairing or replacing defective
equipment.

29.

Governing Language

29.1.

The contract shall be written in English. All correspondence and other documents
pertaining to the contract that is exchanged by the parties shall also be written in
English.

30.

Applicable Law

30.1.

The contract shall be interpreted in accordance with South African laws, unless
otherwise specified.
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31. | Notices

31.1. | Every written acceptance of a bid shall be posted to the supplier concerned by
registered or certified mail and any other notice to him shall be posted by ordinary mail
to the address furnished in his bid or to the address notified later by him in writing and
such posting shall be deemed to be proper service of such nofice.

31.2. | The time mentioned in the contract documents for performing any act after such
aforesaid notice has been given, shall be reckoned from the date of posting of such
nofice.

32. | Taxes and Duties

32.1. | A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees,
and other such levies imposed outside the purchaser’'s country.

32.2. | A local supplier shall be entirely responsible for all taxes, duties, license fees, etc.,
incurred until delivery of the contracted goods to the purchaser.

32.3. | No contract shall be concluded with any bidder whose tax matters are not in order. Prior
to the award of a bid SARS must have certified that the tax matters of the preferred
bidder are in order.

32.4. | No contract shall be concluded with any bidder whose municipal rates and taxes
and municipal services charges are in arrears.

33. | Transfer of Contracts

33.1. | The Contractor shall not abandon, transfer, cede assign or sublet a contract or part
thereof without the written permission of the purchaser.

34. | Amendment of Contracts

34.1. | No agreement to amend or vary a contract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force unless such agreement to amend or
vary is entered into in writing and signed by the contracting parties. Any waiver of the
requirement that the agreement to amend or vary shall be in writing, shall also be in
writing.

35. | Prohibition of Restrictive Practices

35.1. | In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of restrictive practices
1998, as amended, an agreement between, or concerted practice by, firms, or a
decision by an association of firms, is prohibited if it is between parties in a horizontal
relationship and if a bidder(s) is / are or a Contractor(s) was / were involved in collusive
bidding.

35.2. | If a bidder(s) or Contractor(s) based on reasonable grounds or evidence obtained
by the purchaser has / have engaged in the restrictive practice referred to above, the
purchaser may refer the matter to the Competition Commission for investigation and
possible imposition of administrative penalties as contemplated in section 59 of the
Competition Act No 89 0f 1998.
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35.3.

If a bidder(s) or Confractor(s) has / have been found guilty by the Competition
Commission of the restrictive practice referred to above, the purchaser may, in addition
and without prejudice to any other remedy provided for, invalidate the bid(s) for such
item(s) offered, and / or terminate the contract in whole or part, and / or restrict the
bidder(s) or Confractor(s) from conducting business with the public sector for a period
not exceeding ten (10) years and / or claim damages from the bidder(s) or
Contractor(s) concerned.

Special Conditions of Contract

36.

Termination by Employer and Appointment of a Completion Service Provider (Contractor)

36.1.

In an event where the successful Service Provider (Contractor) has failed to execute the
contfract as per the conditions of the contract, thus resulting in termination of the
contract as per Clauses 9.2.1.1, 9.2.1.2, 9.2.1.3 (1)(2)(3)(4)(5)(6)(7)(8), of the General
Conditions of Confract 2015, Third Edition. Then, the Employer (Tswaing Local
Municipality) reserves the right to appoint the second highest scoring bidder in the same
tender for completion of the contract.

36.2.

Any incurred losses and damages will be claimed against the terminated Service Provider
(Conftractor).

Signed

Date

Name & Surname Position

Name of Tenderer
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12.2.18: Good Standing Regarding Tax
MBD 2

Declaration of Good Standing Regarding Tax
Sars Tax Pin Certificate must be submitted together with the bid. Failure to submit a valid Sars
Tax Pin Certificate will result in the invalidation of the bid. Compliance will be confirmed using

Sars Pin or CSD MAAA Number.

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must
submit a separate Sars Tax Pin Certificate.

Sars Tax Pin Certificate must be attached to the annexures/appendix in the returnable
aftachments.

Signed Date

Name & Surname Position

Name of Tenderer
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T2.2.19: Declaration of Interest
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3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

MBD 4

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state.

Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favoritism, should the resulting bid, or part thereof, be awarded to
persons connected with or related to persons in service of the state, it is required that
the bidder or their authorized representative declare their position in relation to the
evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Full Name of tenderer or his or her representative:

Identity Number:

Position occupiedin the Company (director, trustee, hareholder?):

Company Registration Number:

Tax Reference Number:

VAT Registration Number:

The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state? [Tick APPLICABLEBOX] [ YES  [INO
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3.8.1.

3.9.

3.9.1.

3.10.

3.10.1.

3.11.

3.11.1.

3.12.

If yes, furnish particulars.

'MSCM Regulations: “in the service of the state” means to be: -

a) amember of —

(i) any municipal council.
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces.

b) a member of the board of directors of any municipal entity;

c) an official of any municipality or municipal entity.

d) an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999).

e) a member of the accounting authority of any national or provincial public
entity; or

f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

Have you been in the service of the state for the past 12 months?
[TICK APPLICABLE BOX] Llyes [CINO

If yes, furnish particulars

Do you have any relationship (family, friend, other) with persons in the service of the
state and who may be involved with the evaluation and or adjudication of this bid?
[TICK APPLICABLE BOX] Llyes LINO

If yes, furnish particulars

Are you, aware of any relationship (family, friend, other) between any

any other tenderer and any persons in the service of the state who

may be involved of the state who may be involved with the

evaluation and or adjudication of this bid? [TICK APPLICABLE BOX] CJYES [INO

If yes, furnish particulars

Are any of the company’s directors, trustees, managers, principal shareholders
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3.12.1.

3.13.

3.13.1.

3.14.

3.14.1.

3.15.

or stakeholders in service of the state? [TICK APPLICABLE BOX] L1 vyes O NO

If yes, furnish particulars

Are any spouse, child or parent of the company directors’ frustees,
managers, principal shareholders or stakeholders in the service of
the state? [TICK APPLICABLE BOX] [JYES [JNO

If yes, furnish particulars

Do you or any of the directors, trustees, managers, principal shareholders, or
stakeholders of this company have any interest in any other related companies or
business whether or not they are tendering for

for this contract. [TICK APPLICABLE BOX] L yes [INO

If yes, furnish particulars

Full details of directors / trustees / members / shareholders.

Personal State Employee
Full Name Identity Number Reference Tax ploy
Number
Number
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Signed

Name & Surname

Name of Tenderer
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T2.2.20: Declaration for Procurement Above R 10 million (All Applicable Taxes

Included)
MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders
must complete the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing?
[TICK APPLICABLE BOX] C*yes LI NO
1.1 If yes, submit audited annual financial statements for the past three years or since

the date of establishment if established during the past three years.

2. Do you have any outstanding undisputed commitments for municipal services towards
any municipality for more than three months or any other service provider in
respect of which payment is overdue for more than 30 days?

[TICK APPLICABLE BOX] 1 *yes [INO

2.1. If no, this serves to certify that the bidder has no undisputed commitments for municipal
services towards any municipality for more than three months or other service provider
in respect of which payment is overdue for more than 30 days.

2.2. If yes, provide particulars.

3. Has any contract been awarded to you by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the
execution of such contract?2  [TICK APPLICABLE BOX] L+ves Uno

3.1. [Ifyes, furnish particulars

4.  Willany portion of goods or services be sourced from outside the Republic, and, if so,
what portion of payment from the municipality / municipal entity is expected to be
transferred out of the Republic? [TICK APPLICABLE BOX] CI*YES [NO
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4.1. If yes, furnish particulars

I, THE UNDERSIGNED (FULL NAME & SURNAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signed Date

Name & Surname Position

Name of Tenderer

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
83

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10
preference point system.

b) The applicable preference point system for this tender is the 80/20
preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this
tender. The lowest/ highest acceptable tender will be used to determine the accurate system
once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be

1.4
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awarded for:

(c) Price; and
(d) Specific Goals.

To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
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1.5

1.6

2,

3.

3.1.

3.1.
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Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.
DEFINITIONS

(a) “tender” means a

written offer in the form determined by an organ of state in response to an invitation to provide
goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi ! Pt—Pmi

Ps=180(1- """} or Ps=90(1- "I )
P min / P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P | Pt—P !
Ps = 80 (1+ 252 ) or Ps =90 (1+ 2=
Pmax J Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations
2022, preference points must be awarded for specific goals stated in the tender. For the
purposes of this tender the tenderer will be allocated points based on the goals stated in table 1
below as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state
must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will be
used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
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Preferential Procurement Regulation 2022
52. Specific goals

(a) Company which at least 51% is owned by Black People

(b) Company which is at least 51% is owned by women

(c) Company which at least 51% is owned by people with disabilities

(d) Company which 51% is owned by people living in rural underdeveloped areas

(e) Locality

Points to be allocated for specific goals and to promote economic
development”

1. The following conditions will stipulate the specific goals as contemplated in section 2(1) (d) (ii)
of the Preferential Procurement Policy Framework Act, be attained.

2. A maximum of 20 points (80/20) preference points system or 10 (90/10) preference points system
will be allocated for specific goals. These goals are as follow”

a) Contracting with persons, or categories of persons, historically disadvantaged by unfair
discrimination on the basis of race, gender or disability;

b) the promotion of enterprise located in the local area (phased in approach to be applied for
other RDP

3. On paragraph 2 (b) above 50% of the (20/10) points will be allocated to promote this goal. Points

will be allocated as follows:

Local area of Supplier Number of Points for Means of Verification

Preference (50%)

80/20 90/10
Within the area of Tswaing 10 5 Company registration-
Local Municipality. physical address
Within the area of Ngaka Modiri 6 3 Company registration-
Molema physical address

District Municipality.

Within the area of North West 4 2 Company registration-
physical address

Province.
Within the Republic of South 2 1 Company registration-
Africa. physical address
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4.  Any specific goal for which a point may be awarded, must be clearly specified in the invitation to
submit a tender
5. A tender failing to submit proof of required evidence to claim preference for other specified goals,
which is in line section 2 (1) (d) (i) of the Act.
a) may only score in terms of the 80/90-point formula for price and,

b) Scores 0 points out of 10/5 of the relevant specific goals where the supplier or service
provider did not stipulate the area where the business is operating and/ or locating.

The preference points scored by a tender must be added to the points scored for price

The points scored must be rounded off to the nearest two decimal places

The contract must be awarded to the tender scoring the highest points.

e Bidders are required to submit their business residential addresses for the purpose of
determining their locality points.

o Should the business be located in the local area, the municipality reserves the right to
verify the business address physically.

e Bidders who fail to comply with these requirements will not be awarded points.

Specific Goals Number of Number of Means of Verification
Points for Points for
Preference Preference
(80/20) (90/10)

Company which at least 51% is 10 5 CSD Report

owned by Black People

Company which is at least 10 5 CSD Report

51% is owned by women

Company which at least 51% is 10 5 Medical report indicating

owned by people with disability /CSD Report

disabilities

88

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

Company which 51% is owned by 10 5 CSD Report
people living in rural
underdeveloped areas

Identification of preference point system
53. 1. Tswaing Local Municipality must, in the tender documents, stipulate—

a) The applicable preference point system as envisaged in regulations 4, 5,
6 or7,;

b) the specific goal in the invitation to submit the tender for which a point may be awarded, and
the number of points that will be awarded to each goal, and proof of the claim for such goal.

2. If it is unclear whether the 80/20 or 90/10 preference point system applies, Tswaing Local
Municipality must, in the tender documents, stipulate in the case of—

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will

apply and that the lowest acceptable tender will be used to determine the applicable

preference point system.

80/20 preference point system for acquisition of goods or services with Rand value

equal to or below R50 million

1. The following formula must be used to calculate the points out of 80 for price in respect of an invitation

for a tender with a Rand value equal to or below R50 million, inclusive of all applicable taxes:

Pt — P min
Ps =80 - S
P min
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmin = Price of lowest acceptable tender.
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2. A maximum of 20 points may be awarded to a tenderer for the specific goal specified for
the tender. (The allocation of preference points for tenders above the quotation threshold to be decided and
allocated per tender)

3. The points scored for the specific goal must be added to the points scored for price and
the total must be rounded off to the nearest two decimal places.

4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring

the highest points.

90/10 preference point system for acquisition of goods or services with Rand value

above R50 million

1. The following formula must be used to calculate the points out 90 for price in respect of an invitation for

tender with a Rand value above R50 million, inclusive of all applicable taxes:

Where-
Pt _ P min
Ps =90 7-
P min
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmin = Price of lowest acceptable tender.
2. A maximum of 10 points may be awarded to a tenderer for the specific goal specified

for the tender. (The allocation of preference points for tenders above the quotation threshold to be

decided and allocated per tender)

3. The points scored for the specific goal must be added to the points scored for price and

the total must be rounded off to the nearest two decimal places.

4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring

the highest points.

80/20 preference points system for tenders for income-generating contracts with

Rand value equal to or below R50 million
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1. The following formula must be used to calculate the points for price in respect of an invitation for tender

for income-generating contracts, with a Rand value equal to or below R50 million,

Pt — Pmax
Ps =80 -
Pmax
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmax = Price of highest acceptable tender.
2. A maximum of 20 points may be awarded to a tenderer for the specific goal specified for

the tender. (The allocation of preference points for tenders above the quotation threshold to be decided and

allocated per tender)
3. The points scored for the specific goal must be added to the points scored for price and
the total must be rounded off to the nearest two decimal places.

4. Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring

the highest points.

90/10 preference point system for tenders for income-generating contracts with
Rand value above R50 million

1. The following formula must be used to calculate the points for price in respect of a tender for income-

generating contracts, with a Rand value above R50 million, inclusive of all applicable taxes:

Pt _ Pmax
Ps =90 7-
Pmax
Where:
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmax= Price of highest acceptable tender.
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54

2. A maximum of 10 points may be awarded to a tenderer for the specific goal specified for
the tender. (The allocation of preference points for tenders above the quotation threshold to be
decided and allocated per tender)

3. The points scored for the specific goal must be added to the points scored for price and
the total must be rounded off to the nearest two decimal places.

4, Subject to section 2(1) (f) of the Act, the contract must be awarded to the tenderer scoring
the highest points.

Subcontracting as a condition of tender for procurement above R30 million

(regulation 9)

1. The regulation states that if feasible to contract above R 30 million, an organ of state must
apply subcontracting to advance designated groups.

2. The term “feasible” is used in recognition of the fact that it may not always be possible to
subcontract in all tenders due to the nature of some tenders. (For instance it may not be possible
to sub-contract one piece of machinery that is above R 30 million).

3. Tswaing Local Municipality will identify procurement opportunities for designated
groups where compulsory sub-contracting must be applied to all contracts/ projects above R30
million.

4. The responsibility to determine whether it is feasible or not rests with Tswaing Local

Municipality. Tswaing Local Municipality must ensure participation of EMEs and QSEs in
contracts or projects and not just dismiss this provision on the basis that it is not feasible
without providing facts and objective analysis to substantiate their decision.

5. Notwithstanding the minimum 30% compulsory sub-contracting provision, Tswaing
Local Municipality may identify procurement opportunities for participation of designated
groups in contracts or projects below R30 million.

6. Tenders must be advertised with a condition that tenderers who fail to comply with this
requirement would be disqualified.

7. The Central Supplier Database (CSD) has been upgraded to allow bidders/ contractors/
suppliers access to CSD for identification of potential subcontractors from the pool of EMEs or
QSEs to advance designated groups.

8. In the case of construction and built environment sectors, nothing prevents bidders/
contractors/ suppliers to select sub-contractors from the CIDB database who are registered on
the CSD for the purposes of compliance with the minimum 30% compulsory sub-contracting
provisions.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

9. Tenderers or contractors must submit proof of subcontracting arrangement between the

main tenderer and the subcontractor. Proof of subcontracting arrangement may include a
subcontracting agreement between main tenderer and the subcontractor.

10. The responsibility for inclusion of compulsory subcontracting clause in the tender rests
with Tswaing Local Municipality.

11. The responsibility to sub-contract with competent and capable subcontractors rests with
the main contractor/ supplier in conjunction with Tswaing Local Municipality.

12. The contract will be concluded between the main contractor and Tswaing Local
Municipality, therefore, the main contractor and not the subcontractor would be held liable for
performance in terms of its contractual obligations.

13. Main contractors/ suppliers are discouraged from subcontracting with their subsidiary
companies as this may be interpreted as subcontracting with themselves and / or using their
subsidiaries for fronting. Where primary contractor subcontracts with a subsidiary this must be
declared in tender documents.

14. Tenders that do not meet subcontracting requirements are considered as being not
acceptable tenders and must be disqualified and may not be considered for further evaluation or
award.

Criteria for breaking deadlock in scoring

55. 1. If two or more tenderers score an equal total number of points, the contract must be awarded to the
tenderer that scored the highest points for specific goals.

2. Iftwo or more tenderers score equal total points in all respects, the award must be decided by the
drawing of lots. Which must be conducted by the Bid Evaluation Committee.

Remedies

56. 1. If Tswaing Local Municipality is of the view that a tenderer submitted false information regarding a
specific goal, it must—

93

a) Inform the tenderer accordingly; and
b)  Give the tenderer an opportunity to make representations within 14 days as to why the
tender may not be disqualified or, if the tender has already been awarded to the tenderer, the
contract should not be terminated in whole or in part.
2. After considering the representations referred to in sub regulation (1)(), Tswaing
Local Municipality may, if it concludes that such information is false—

a) disqualify the tenderer or terminate the contract in whole or in part; and
b) ifapplicable, claim damages from the tenderer.
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4.3.
4.4.
4.5.

4.6.
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DECLARATION WITH REGARD TO COMPANY/FIRM

Name of COMPaNY/fiIMM . ... . e e

Company registration NUMDbET: ... ...

TYPE OF COMPANY/ FIRM

U
U
U
U
U
U
U
U

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

[, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;
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(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:
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MBD 6.2

T12.2.23: Contract Form

MBD 7.2

Contract Form — Rendering of Services

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED
CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached tendering documents

to (name of the institution)

in accordance with the requirements and task directives /

proposals specifications stipulated in Tender Number at
the price/s quoted. My offer(s) remain(s) binding upon me and open for acceptance by
the Purchaser during the validity period indicated and calculated from the closing date
of the tender.

2. The following documents shall be deemed to form and be read and construed as part
of this agreement:

(i) Tendering documents, viz

Invitation to tender;

Tax clearance cerfificate;

Pricing schedule(s);

Filled in task directive/proposal;

Preference claims for Broad Based Black Economic Empowerment Status
Level of Contribution in terms of the Preferential Procurement Regulations
2022;

Declaration of interest;

Declaration of Tenderer’s past SCM practices;

Certificate of Independent Tender Determination;

Special Conditions of Contract;

General Conditions of Confract; and

Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my tender;
that the price(s) and rate(s) quoted cover all the services specified in the tendering
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documents; that the price(s) and rate(s) cover all my obligations and | accept that any
mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and
conditions devolving on me under this agreement as the principal liable for the due
fulfilments of this contract.

5. | declare that I have no participation in any collusive practices with any tenderer or any
other person regarding this or any other tender.

Signed Date

Name & Surname Position

Name of Tenderer

WITNESSES

Name & Surname Signature
Signature
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Name & Surname

T2.2.23: Contiract Form (Continued)

CONTRACT FORM - RENDERING OF SERVICES PART 2 (TO BE FILLED IN BY THE PURCHASER)

number

of services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

in my capacity as
accept your tender under reference

dated for the rendering

3. | undertake to make payment for the services rendered in accordance with the terms

and conditions of the contract, within 30 (thirty) days after receipt of an invoice.

PRICE (ALL B-BBEE STATUS
APPLICABLE TAXES| COMPLETION LEVEL OF

DESCRIPTION OF SERVICE INCLUDED) DATE CONTRIBUTIO N

MINIMUM
THRESHOLD FOR
LOCAL
PRODUCTION AND

CONTENT (if
applicable)

4. | confirm that | am duly authorized to sign this contract.

Signed at on
Name & Surname (Print)

Signature

WITNESSES

Name & Surname Signature
Name & Surname Signature
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Date

T2.2.24: Declaration of Abuse of Supply Chain Management

MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system
or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

ltem Question | Yes No
4.1 Is the bidder or any of its directors listed on the National| Yes | No
Treasury's Database of Restricted Suppliers as companies or | [ ] ]
persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were
informed in writing of this restriction by the Accounting
Officer/Authority of the institution that imposed the restriction
after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the
National Treasury’s website(www.treasury.gov.za) and can be
accessed by clicking on its link at the bottom of the home
page.
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4.1.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for | Yes | No
Tender Defaulters in terms of section 29 of the Prevention and | [] ]
Combating of Corrupt Activities Act (No 12 of 2004)2

The Register for Tender Defaulters can be accessed on the
National Treasury's website (www.treasury.gov.za) by clicking
on its link at the bottom of the home page.

4.2.1 If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of | Yes | No
law (including a court of law outside the Republic of South | [] ]
Africa) for fraud or corruption during the past five years?

4.3.1 If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates | Yes | No
and taxes or municipal charges to the municipality / municipal | [] | []
entity, or to any other municipality / municipal entity, that is in
arrears for more than three months?e

4.4 If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality /| Yes | No
municipal entity or any other organ of state terminated during ] L]
the past five years on account of failure to perform on or
comply with the contract?

4.7.1 If so, furnish particulars:

CERTIFICATION

|, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signed Date

Position
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Name of Tenderer

T2.2.25: Certificate of Independent Bid Determination
MBD 9

1. This Municipal Bidding Document (MBD) must form part of all bids' invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be
justified under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. Take all reasonable steps to prevent such abuse;

b. Reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. Cancel a contfract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD
9) must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and offers.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods
and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to
compete.

Signed Date
Name & Surname Position
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Name of Tenderer

T2.2.25: Certificate of Independent Bid Determination (continued)

MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be tfrue and complete in every

respect:

| certify, on behalf of: that:

1.

102

(Name of Bidder)

| have read and | understand the contents of this Certificate;

| understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the
word "competitor” shall include any individual or organization, other than the bidder,
whether or not aoffiliated with the bidder, who:
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(q) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium?® will not be
construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

a)  prices;
b) geographical area where product or service will be rendered (market allocation)

c) methods, factors or formulas used to calculate prices;

d) theintention or decision to submit or not to submit, a bid;

e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

. The terms of the accompanying bid have not been, and will not be, disclosed by the

bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

10.1 am aware that, in addition and without prejudice to any other remedy provided to

combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Signed Date
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Name & Surname Position

Name of Tenderer
T2.2.26: Declaration Form

Section 38: Declaration Form

Having examined the BID and the general conditions thereto, |/we hereby certify that the
bid price in the bid schedules and the preference points claimed are correct.

I/We furthermore certify that I/we/the Company comply/complies with the issues around
Section 38 of the Supply Chain Management Policy inter alia:

IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE BELOW; THE
ANSWER SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF THE ANSWERS IS NO.

Note: Municipality’s Procurement Section will verify the statements. |/we certify the following:

does not owe rates and taxes or Municipal service charges to any
Municipality that is in any arrears for more than three (3) months. Copies
of the latest Municipal service charges statement of the Bidder and the
Directors must be attached to the tender/bid document

No. CONTRACTUAL ISSUES YES | NO
1. | In terms of Section 38 (1) (c) that the Bidder or any of the Directors is not
listed as a person prohibited from doing business with the Public Sector
2. | In terms of Section 38 (1)(d) (i) that the Bidder or any of the Directors

In terms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors
has not failed to perform satisfactorily on a previous/previous contract/s
with the Municipality or any organ of state.

In terms of Section 38 (i) (?) that the Bidder or any of the Directors has not
been convicted for fraud or corruption during the past five (5) years

In terms of Section 38 (i) (?) (iv) that the Bidder or any of the Directors has
not been listed in the Register of Tender Defaulters in terms of Section
29 of the Prevention and Combating of Corrupt Activities Act, (Act No. 12
of 2004).

SIGNATURE OF BIDDER DATE

FULL NAME AND SURNAME:

COMPANY NAME:

PHYSICAL ADDRESS:

TELEPHONE NUMBERS:
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E-MAIL ADDRESS:

WITNESS 1: WITNESS 2:

T2.2.27: Municipal Utility Account

DECLARATION BY THE TENDERER

| the undersigned , has been duly
authorized to sign all documents with the Tender for Contract Number on
behalf of hereby make a

(Referred to herein as “the Bidder”)

declaration as follows:

1. | declare that the bidder and /or any of its director(s) / member(s) does not owe the
municipality, or any other municipality and/or municipal entity any amount which is in
arrears in respect of any municipal rates and taxes or municipal service charges.

2. | understand and accept that in the event that this declaration is proved to be false,
the bid shall be rejected forthwith. All other rights of the municipality (including but not
limited to the right to claim damages where applicable) shall remain reserved in full.

APPEND MUNICIPAL UTILITY ACCOUNTS IN THE RETURNABLE ATTACHMENTS -
(not older than three months)

Signed Date
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Name & Surname Position

Name of Tenderer

T2.2.28: Size of Enterprise

Size of enterprise and current workload

What was your turnover in the previous financial yeare

What is the estimated turnover for your current financial year?

Tenderer must append to the returnable attachments a three-year audited financial
statement.

Signed Date
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Name & Surname Position

Name of Tenderer

T2.2.29: Programme of Works

Tenderer must append to the returnable attachments a proposed programme of works in MS
Projects or Excel format.
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Signed Date

Name & Surname Position

Name of Tenderer
T2.2.30: Proposed Cash Flow

Tenderer must append to the returnable attachments a preliminary cash flow MS Projects or
Excel format.
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Signed Date

Name & Surname Position

Name of Tenderer
12.2.31: Cerlificate of Good Standing

Tenderer must append to the returnable attachments a Certificate or Letter of Good
Standing with Compensation Commissioner or Federated Employers Mutual Assurance
(FEMA).
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Signed

Date

Name & Surname Position

Name of Tenderer
T2.2.32: Project Structure

Notes to Tenderer:

110

1.

The intention of this form is to demonstrate the Tenderer's project structure, as well as
the lines of responsibility between members of the project team and between the
project team and the overall company structure. The Tenderer must attach his own
organogram to this form.

Tenderers which are large companies may simplify the organogram by ‘rolling up’
portfolios e.g., combining directors/associates into one box of the organogram.
However, the individual positions of the key personnel within the structure must still be
shown.

Joint Venture tenders will require each element of the venture to submit separate
organograms that show the individual structure of each member company and the
lines of responsibility of the proposed personnel involved in the project. In addition,
there must also be a combined organogram that indicates how the joint venture
itself will function and the proposed share of the work. Joint Venture Tenderers shall
note that the share of work indicated will be used in the analysis of such a Tenderers
preference proposed on returnable form D1, and that if awarded the share of work
shall become a contractual obligation between the members of the joint venture.

State the city or town where the company’'s head office is located. The locality of
regional or satellite office, regardless of degree of autonomy or size is not required.
Only submit the number of offices other than the head office. Do not count offices
outside RSA.

Registered professional engineers, technicians or technologists means those who are
involved in the built industry as well as allied fields such as environmental
professionals. Registered professionals of other disciplines (e.g. mechanical) are
considered as employees only.

Tenderers must append to the returnable attachments the organogram as per above
guidelines.

ITEM COMPNAY 1 COMPNAY 2

Head Office: (No)

Other Offices: (No)

Registered (No)

Professionals: Total Employees: (No)
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| %Share in JV Agreement

Signed

Name & Surname

Name of Tenderer

T2.2.33: Declaration of Tenderer’s Litigation History

Note to Tenderer:

Date

Position

The Tenderer shall list below details of any litigation with which the Tenderer (including its
directors, shareholders or other senior members in previous companies) has been involved

with any organ of state or state department within the last ten years.

The details must

include the year, the litigating parties, the subject matter of the dispute, the value of any
award or estimated award if the litigation is current and in whose favor the award, if any,

was made.
OTHER DATE
CLIENT LITIGATING DISPUTE AWARD RESOLVED
PARTY VALUE

Insert additional pages if more space is needed.
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Signed Date

Name & Surname Position

Name of Tenderer
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C11 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter
into a confract for the procurement of:

Appointment of a Contractor for the Construction of Delareyyville Internal Roads and
Stormwater Phase 1 - Portion “A”

The Tenderer, identified in the Offer signature block below, has examined the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of
this Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations
and liabilities of the Contractor under the Contract including compliance with all its terms
and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract idenfified in the Confract
Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand (in words);

R (in
figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form
of Offer and Acceptance and returning one copy of this document to the Tenderer
before the end of the period of validity stated in the Tender Data, whereupon the
Tenderer becomes the party named as the Confractor in the Conditions of Contract
identified in the Contract Data.

Signature: Date:

Name:

Capacity:
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FOR THE TENDERER

(Name and address of organization):

Name of witness: signature:

Name of witness: signature:
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the
Confractor the amount due in accordance with the Conditions of Contract identified in
the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto listed in the Tender Schedules as well as any changes to the terms of the
Offer agreed by the Tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part
of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s)
of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details
are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof
of insurance and any other documentation to be provided in terms of the Conditions of
Contract identified in the Contract Data at or just after the date this Agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the
date when the Tenderer receives one fully completed original copy of this document,
including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within
five days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

FOR THE EMPLOYER: Tswaing Local Municipality
Cnr General Delarey and Government Streets,
Delareyville,
2770

Signature: Date:

Name & Surname:

Capacity:
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Name of witness:

Signature: Date:
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SCHEDULE OF DEVIATIONS

Notes:

The extent of deviations from the tender documents issued by the Employer prior to
the tender closing date is limited to those permitted in terms of the Conditions of
Tender.

2. A Tenderer's covering letter shall not be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid becomes
the subject of agreements reached during the process of Offer and Acceptance; the
outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of the Contract.

a) Subject
Details

b) Subject
Details

c) Subject
Details

d) Subject
Details

e) Subject
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Details

f) Subject

Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer
and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only
deviations from and amendments to the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the Offer agreed by the Tenderer and the Employer
during this process of Offer and Acceptance. It is expressly agreed that no other matter
whether in writing, oral communication or implied during the period between the issue of
the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

FOR THE TENDERER:

Signature: Date:

Name:

Capacity:

FOR THE TENDERER

(Name and address of organization):

Name of witness: signature:

Name of witness: signature:
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FOR THE EMPLOYER: Tswaing Local Municipality
Cnr General Delarey and Government Streets,
Delareyville,
2770
Signature: Date:
Name:
Capacity:
Name of
witness:
Signature:

Date:
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C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 42 of the JBCC Series 2000 Principal Building
Agreement (Edition 5.0 of July 2007) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained through most regional offices of
the Association of South African Quantity Surveyors, Master Builders Association, South
African Association of Consulting Engineers, South African Institute of Architects,
Association of Construction Project Managers, Building Industries Federation South Africa,
South African Property Owners Association or Specialist Engineering Contractors

Committee.

Part 1: Data Provided by the Employer

Clause Contract Data

1.1.1.5 | Replace the contents of Clause 1.1.1.5 with the following:
The “Commencement Date” means the date on which the contactor
receives a written instruction from the Employer to commence with the
Works. The instruction to commence with the works will not be issued later
than 28 days from the date that the Agreement made in terms of the Form of
Offer and Acceptance comes into effect.

1.1.1.13| The Defects Liability Period for the Works shall be 90 days.

1.1.1.14] Add the following to the end of this definition:
This clause shall apply mutatis mutandis to any portion or phase of the Works
that may be described in the Scope of Works or in the Contract Data, or
agreed subsequently between the Contractor and the Employer, and
committed to writing.
The time for achieving practical completion is Six (06) Months.

1.1.1.15] The Employer is Tswaing Local Municipality.

1.1.1.164| The Engineer means any Director, Associate or Professional Engineer
appointed generally or specifically by the management of the Employer to
fulfil the functions of the Engineer in terms of the Conditions of Contract.

1.1.1.26 | The pricing strategy is Re-measurement Confract.

1.2.1 | Add the following to the clause:
1.2.1.3 Sent by facsimile, electronic or any like communication irrespective
of it being during office hours or otherwise.
1.214 Posted to the Contractor’'s address and delivered by the postal
authorities.
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1.2.1.5 Delivered by a courier service and signed for by the recipient or
his representative.

The address of the Employer is:

1.2.1.2
Physical Address: Tswaing Local Municipality
C/o General Delarey and Government Streets,
Delareyville,
2770
North West Province
Postal Address: P O Box 24,
Delareyyville,
2770
North West Province
Tel: +27 (53) 948 0900
Fax: +27 (53) 948 1500
1.3.6 | Add the following new Clause:
The copyright in all documents, drawings and records (prepared by the
Engineer) related in any manner to the Works shall vest in the Employer or the
Engineer or both (according to the dictates of the Contract that has been
entered into by the Engineer and the Employer for the Works), and the
Contractor shall not furmish any information in connection with the Works to
any person or organization without the prior approval of the Employer to this
effect.
3.1.3 | The Engineer is, in terms of his appointment by the Employer for the design

and administration of the Works included in the Contract, required to obtain
the specific approval of the Employer for the execution of the following
dufies:

3.1.3.1  The issuing of an order to suspend the progress of the Works, the
extra cost resulting from which order is to be borne by the Employer
in terms of Clause 5.11 or the effect of which is liable to give rise to
a claim by the Conftractor for an extension of time under Clause
5.12 of these conditions.

3.1.3.2 Theissuing of an instruction or order to vary the nature or quantity of
the Works in terms of Clause 6.3, the estimated effect of which will
be to increase the Contract Price by an amount exceeding R50
000, the evaluation of all variation orders in terms of Clause 6.4 and
the adjustment of the sum(s) tendered for General Items in terms of
Clause 6.11.

3.1.3.3 The approval of any claim submitted by the Contractor in
terms of Clause 10.1.
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Add the following to the clause:

The Contractor shall provide the following to the Engineer for retention by the
Employer or his assignee in respect of all works designed by the Contractor:

4121 a Cerfificate of Stability of the Works signed by a registered
Professional Engineer confirming that all such works have been
designed in accordance with the appropriate codes of practice.

4122 proof of registration and of adequate and current professional
indemnity insurance cover held by the designer(s).

4123 design calculations should the Engineer request a copy thereof.

4124 Engineering drawings and workshop details (both signed by the
relevant professional), in order to allow the Engineer to compare
the design with the specified requirements and to record any
comments he may have with respect thereto.

4125 "As-Built” drawings in DXF, Auto CAD 3D, and PDF electronic format
after completion of the Works. The Contractor shall be responsible
for the design of the Temporary Works.

433

Add the following new clause:

The Conftractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction
Regulations, 2003 promulgated in terms of Section 43 of the Occupational
Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall before commencement of the Works or any part thereof, be
in the possession of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the
Engineer within 14 days from the date that the Agreement made in terms of
the Form of Offer and Acceptance comes into effect.

4.3.4

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepts sole liability for due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures imposed by the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including
the Construction Regulations, 2003, for which he is liable as mandatory. By
entering into this Contract, it shall be deemed that the parties have agreed
in writing to the above provisions in terms of Section 37 (2) of the Act.
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4.3.5

Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract
in terms of Section 31 and/or 32 of the Occupational Health and Safety Act,
1993 (Act 85 of 1993) and its Regulations following any incident involving the
Confractor and/or Sub-Contractor and/or their employees. The Contractor
shall notify the Employer in writing of all investigations, complaints or criminal
charges which may arise pursuant to work performed under this Contfract in
terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
Regulations.

43.6

Add the following new clause:
Contractor’'s Designer

The Contractor and his designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993)
and the Construction Regulations, 2003 for the design of the Temporary
Works and those part of the Permanent Works which the Contractor is
responsible to design in ferms of the Contract.

4.3.7

Add the following new clause:

The Ministerial Determination 4, Expanded Public Works Programme, issued in
terms of the Basic Conditions of Employment Act of 1997 by the Minister of
Labour in Government Notice No 949 of 22 October 2010, as appended to
these Contract Data as Annexure A, shall apply to works described in the
Scope of Work as being labour intensive and which are undertaken by
unskilled or semi-skilled workers.

4.10.3

Add the following new clause:

The Contractor shall use local labour in accordance with the requirements
contained within the Scope of Work.

5.3.1

Add the following:

The documentation required before commencement with Works Execution
are:

« Health and Safety Plan (Refer to Clause 4.3)

« Initial Programme (Refer to Clause 5.6)

« A detailed cash flow forecast (Refer to Clause 5.6.2.6)

o Security (Refer to Clause 6.2) — 10% of the Confract Value.

e Insurance (Refer to Clause 8.6) — Minimum Cover of R 5 million.

5.3.2

Add the following:

The time to submit the documentation required (Refer to Clause 5.3.1)
before commencement with Works execution is 14 days.

5.4.2

The access and possession of Site shall not be exclusive to the Contractor but
as set out in the Scope or Works and/or Site information.
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5.6.1

Add the following to the clause:

In this regard the Contractor shall have regard for the phases and sub-
phases (if applicable) for the Development, which shall also be the order in
which the Permanent Works shall be constructed, unless otherwise agreed
between the parties and committed to writing. If phased construction is
applicable, the phases and sub-phases will be described in the
Specifications and/or will be indicated on the Phasing Plan which forms part
of the Drawings.

5.7.1

Delete the last paragraph of the clause and replace with the following:

No such instruction by the Engineer to expedite progress shall be the subject
of additional compensation to the Contractor unless the instruction explicitly
states that the Contractor is entitled to additional compensation, and cites
the amount of such compensation or the basis upon which it is to be
determined.

5.8.1

The non-working days are Sundays.

Special non-working days shall be all South African Statutory holidays and the
official building holidays (which commences on 16 December and ends on
13 January).

5.12.3

Delete the contents of the clause and insert the following:

If an extension of time is granted, other than an extension resulting from
abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such
additional time-related General ltems as are appropriate having regard to
any other compensation which may already have been granted in respect
of the circumstances concerned.

5.12.5

Add the following new clause:
Extension of time due to Abnormal Rainfall

Extension of time for completion of the Contract shall be allowed in the event
of abnormal rainfall in accordance with the following formula:

Vv = (Nw - Nn) + (Rw - Rn)/20
Where:
. V = Extension of time in calendar days for the calendar month under
consideration,
. Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is recorded,
- Rw = Actual total rainfall in mm recorded during the calendar month

under consideration,

. Nn = Average number of days, derived from rainfall records, on which
a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter,
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. Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereafter.

Where the extension of fime due to abnormal rainfall has fo be calculated
for portion of a calendar month, pro rata values shall be used. Should V
be negative for any particular month, and should its absolute value exceed
the corresponding value of Nn, then V shall be taken as being equal to
minus Nn. The total extension of fime to be granted shall be the taken as
being equal fo minus Nn. The fotal extension of time to be granted shall be
the algebraic sum of all the monthly extensions, provided that if this total is
negative then the time for completion shall not be reduced due to
subnormal rainfail.

Rainfall records for the period of construction shall be taken on Site. The
Contractor shall provide and install all the necessary equipment for
accurately measuring the rainfall.

The Contractor shall also provide, erect and maintain a security fence plus
gate, padlock and keys at each measuring station, all at his own cost. The
Engineer or his Representative shall take and record the daily rainfall
readings. The Confractor shall be permitted to attend these readings, in the
company of the Engineer's Representative. Access to the measuring
gauge(s) shall at all times be under the Engineer's conftrol. The rainfall
records applicable to this Contract are those recorded at Weather
Station Tswaing ARG 0511/5234. The following values of Nn and Rn shall

apply:

Month Rn (mm) Nn (days)
January 130,1 4
February 94,2 3
March 75.1 2
April 60,3 2
May 9.8 0
June 59 0
July 1,6 0
August 7.2 0
September 18,8 0
October 57,5 2
November 89,4 3
December 105.8 3
TOTAL 655,7 19

No adjustment to the total for time-related preliminary and general items will
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be applicable for any automatic extension of time for completion granted in
terms of this clause.

5.13.

Delete the contents of the clause and insert the following:

5.13.1

If the Contractor fails by the Due Completion Date to complete the
Works, or any specific portion thereof that is identified in the Scope
of Works to the extent which entitles him in terms of Clause 5.14.2
to receive a Certificate of Practical Completion for the Works, then
the Contractor shall be liable to the Employer for the sum(s) stated
below as (a) penalty(ies) for every day which shall elapse between
the Due Completion Date for the Works or the specific portion of
the Works and the actual Date of Practical Completion of the
Works or of the specific portion.

The penalty for delay shall be: R2 500-00 per calendar day.

5.13.2

5.13.2.1

513.2.2

5.13.3

5.13.4

5.13.5

If before the issue of a Certificate of Practical Completion for the
whole of the Works, or for any specific portion thereof that is
identified in the Scope of Works, any further part of the Works has
been:

certified as complete in terms of a Certificate of Practical
Completion; or

occupied or used by the Employer, his agents, employees or other
Contractors (not being employed by the Contractor);

then the appropriate penalty for delay referred to in Clause 5.1.3.1
above shall be reduced by the amount which is determined by the
Engineer to be appropriate under the circumstances.

The imposition of penalties in terms of Clause 5.13.1 shall not relieve
the Contractor from his obligation to complete the Works, nor from
any of his obligations and liabilities under the Contract.

All penalties for which the Contractor becomes liable in terms of
Clause 5.13.1 shall be accumulative. The Employer may, without
prejudice to any other method of recovery, deduct the amounts of
all such penalties from any monies in his possession that are or may
become due to the Confractor.

The imposition of any penalties in terms of Clause 5.13.1 shall not
limit the right of the Engineer of the Employer to act in terms of
Clause 9.2.

5.13.4

Add the following new Clause:

If the Conftractor shall, without the prior written permission of the Engineer, in
respect of any portions of the Works which are prescribed in the Scope of
Work to be executed using labour intensive construction methods, or for
which the maximum size and capacity of mechanical plant and equipment
is restricted in terms of the Conftract:
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. fail o execute such portions of the Works, or any parts thereof, utilizing
labour intensive construction methods strictly in accordance with the
provisions of the Conftract; or

. utilize in the execution of such portions of the Works, or any parts
thereof, mechanical plant or equipment which is in conflict with the
terms of the Confract; or

. utilize in the execution of such portions of the Work, workers drawn from
sources other than those allowed in terms of the Contract.

Then the Contractor shall be liable to the Employer for the percentage
stated below of the value of the Works so executed in conflict with the
provisions of the relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the
Contractor from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

5.16.3

The Latent defect period is 10 years after the issue of the Final Approval
Certificate in terms of Clause 15.6.1

6.1.1

Add the following to the clause:

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope
of Work. Any non-payment for such works shall not relieve the Contractor in
any way from his obligations either in contract or in delict.

6.2.1

Add the following to this Clause:

The amount of the Surety will be 10% of the Confract Price (including Value
Added Tax) at the time that the Agreement comes into effect. The
guarantee shall remain valid until the issue of the Certificate or Certificates of
Completion in respect of the whole of the Permanent Works. The Pro Forma
Form of Guarantee bound into the General Conditions of Confract is
replaced by the Form of Guarantee (Deed of Surety ship) which is included
in Part C1.3 of this document.

This approval or otherwise shall be based upon legal opinion to be provided
by the Engineer.

6.8.2

The application of a Contract Price Adjustment factor will not apply to this
Contract. “Refer to Confract Price Adjustment Schedule for details”.

6.8.3

Price Adjustments for variations in the cost of special materials will be
allowed. “The Contractor will be required to provide full details in Part 2 of
the Contract Data”.




Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

6.8.4

In line 8 delete the words “between the Employer and the Contractor”.

Clause

Contract Data

6.10.3

The percentage retention is 10%. The Limit of Retention Money is 5% of the
Contract Price at the time of the Agreement made in terms of the Form of
Offer and Acceptance coming in to enforcement.

6.10.4

In line 4 delete the word “said” and insert the word "correct”.

6.10.9

Replace the first sentence of the clause with the following:

Within 14 days after the date of final approval as stated in the Final Approval
Certificate, the Conftractor shall deliver to the Engineer a final statement
claiming final invoice of all money (ies) due to him for additional work
ordered by the Engineer after the Certificate of Completion date (save in
respect of matters in dispute, in terms of Clause 58, and not yet resolved) plus
the remainder of retention monies (subject to Clause 49.5.1) retained by the
Employer.

6.11.1.3

Delete "15 %" and replace it with "25%".

8.6.1.3

The limit of indemnity for liability insurance is R5 000 000 per event, the
number of events being unlimited.

10.5.3

The number of Adjudication Board Members to be appointedis 1 (One).

Signed

Name & Surname

Name of Tenderer

Date

Position
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CONTRACT PRICE ADJUSTMENT SCHEDULE

Clause

Contract Data

1.1

The application of a Contract Price Adjustment factor will not apply to
this Contract. The price adjustment formula provided in the General
Conditions of Contract will apply, together with the following coefficients
and the definitfion of the relevant indices indicated below;

X=0,10 a=0.15 b=0.20 c=0.55 d=0.1
Add the following:

Contract Price Adjustment is not applicable to the contract.

1.2

Replace the definitions of the relevant indices with the following:

“L" is the “Labour Index” and shall be the “Consumer Price Index” as
published in the Consumer Price Index Statistical Release P0141 (Table A
— Consumer Price Index and percentage change according to Tswaing
of Statistics South Africa.

“P"is the "Plant Index” and shall be the “Civil Engineering Plant” index as
published in the Production Price Index Statistical Release PO142.1 (Table
12 — Price Index for selected materials) of Statistics South Africa.

“M" is the “Materials Index” and shall be the “Civil Engineering” index as
published in the Production Price Index Statistical Release P0142.1 (Table
11 — Production Price for materials used in certain industries) of Statistics
South Africa.

“F" is the "Fuel Index” and shall be the “Diesel fuel — Coast and
Witwatersrand” index as published in the Production Price Index
Statistical Release P0142.1 (Table 12 - Production Price Index for selected
materials) of Statistics South Africa.

1.3

The base month shall be the month prior to the closing date of this tender.

Signed

Name & Surname

Name of Tenderer

Date

Position
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PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract Third Edition (2015),
published by the South African Institution of Civil Engineering, in order to understand the
implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract
to which it mainly applies.

Clause Contract Data

1.1.1.9 | The Name of the Conftractor is:

1.2.1.2 | The Address of the Contractor is:

6.2.1 | The security to be provided by the Contractor shall be one of the following:

Conftractor’s
Type of Security choice. Indicate

“Yes" or kb N°"

Cash deposit of 10% of the Contract Sum (Incl. VAT).

Performance guarantee of 10 % of the Contract Sum (Incl.
VAT).

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus
retention of 5% of the value of the Works (Incl. VAT).

Performance guarantee of 5% of the Contract Sum
(Incl. VAT) plus retention of 5% of the value of the Works
(Incl. VAT).

6.8.3 | The variation in cost of special materials is:

Special Material Method Price for Base Month

END OF SECTION
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C1.3 PRO FORMA PERFORMANCE GUARANTEE

PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

“Guarantor” means:
“Physic_:al" address:
“Empl;yer" means:
“Contr;ctor" means:

“Engineer’” means:

“Works” means:

“Site” means:

“Contract” means: The agreement made in terms of the Form of Offer and
Acceptance and such amendments or additions to the Contract
as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R

Amount in Words:

“Guaranteed Sum” means: The maximum aggregate amount of R

Amount in Words:

“Expiry Date” means:
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CONTRACT DETAILS:

Engineer issues: Intferim Payment Certificates, Final Payment Cerfificate and the

Certificate of Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1.

3.1

3.2

4.1

4.2

4.3

The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this
performance Guarantee and up to and including the Expiry Date or the date of
issue by the Engineer of the Certificate of Completion of the Works or the date of
payment in full of the Guaranteed sum, whichever occurs first. The Engineer and/or
the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

any reference in this Performance Guarantee to the Contract is made for the
purpose of convenience and shall not be construed as any intenfion whatsoever to
create an accessory obligation or any intention whatsoever to create a suretyship;

its obligation under this Performance Guarantee is restricted fo the payment of

money.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents
identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating
that payment of a sum Certified by the Engineer in an Interim or Final Payment
Certificate has not been made in terms of the Contract and failing such payment
within seven (7) calendar days, the Employer intends to call upon the Guarantor to
make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor ‘s
physical address with a copy to the Contractor stating that a period of seven (7)
days has elapsed since the first written demand in terms of 4.1 and the sum certified
has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor
undertakes to pay to the Employer the Guaranteed Sum or the Full outstanding
balance upon receipts of a first written demand from the Employer to the Guarantor
at the Guarantor’'s physical address calling up this Performance Guarantee, such
demand stating that:
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5.1

5.2

5.3

the Contract has been terminated due to the Contractor’'s default and that this
Performance Guarantee is called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted
against the Contractor and that the performance Guarantee is called up in terms of
5; and

the aforesaid written demand is accompanied by a copy of the notice of
termination and/or the provisional/final sequestration and/or the provisional
liguidation court order.

It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor’'s maximum liability in
term 1.

Where the Guarantor has made payment in ferm 5, the Employer shall upon the date
of issue of the final Payment Certfificate submit an expense account to the
Guarantor showing how all monies received in terms of this Performance Guarantee
have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear
interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Employer.

Payment by the Guarantor in terms of 5 will only be made against the return of the
original Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor
in any manner which the employer may deem fit and the Guarantor shall not have
the right to claim his release from this Perfformance Guarantee on account of any
conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the services of all
notices for all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in
terms of 2, where after no claims will be considered by the Guarantor after it has
expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5,
shall be regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No
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32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district
having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the
amount of the claim may exceed the jurisdiction of the Magistrate’s court.

Signed at

Date

Guarantor’s signatory (1)

Capacity

Guarantor’s signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

WHEREAS
(Hereinafter referred to as "the Employer")
at enteredinto,onthe __ Day of 20
at A Contract
with
(Hereinofter called "The Contractor")
At far the construction of

AND WHEREAS it is provided by such Contract that the Contractor shall provide the
Employer with security by way of surety ship for the due and faithful fulfilment of such
Contract by the Contractor;

AND WHEREAS
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal
Debtors to the Employer under renunciation of the benefits of division and excursion for the
due and faithful performance by the Contractor of all the terms and conditions of the said
Contract, subject to the following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of
action to actin any manner authorised and/or contemplated by the terms of the said
contfract, and/or to agree to any modifications, variations, alterations, directions or
extensions of the Due Completion Date of the Works under the said Contract, and
that its rights under this guarantee shall in no way be prejudiced nor our liability
hereunder be affected by reason of any steps which the Employer may take under
such Contract, or of any modification, variation, alterations of the Due Completion
Date which the Employer may make, give, concede or agree to under the said
Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held
by it, and to give time to or compound or make any other arrangement with the
Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
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Completion in terms of the Contract, unless we are advised in writing by the Employer
before the issue of the said Cerfificate of his infention to institute claims, and the
particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

4,  Our total liability  hereunder shall not exceed the sum of (R
).
5.  We hereby choose domicilium citandi et executandi for all purposes arising hereof
at
IN WITNESS WHEREOF this guarantee has been executed by us at
on this day of 20
Name & Surname: Signature

Duly authorised to sign on behalf of

Address:

As withesses:

Signature

Signature
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C2 PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities
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TSWAING LOCAL MUNICIPALITY

PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

C2.1 PRICING INSTRUCTIONS

1. Where any item is not relevant to this specific confract, such item is marked N/A
(signifying “not applicable”)

The adjustment of the preliminaries shall be according to the choice made by the
contractor in clause 3 of the CE Contract Data of the JBCC Series 2000, Edition 5.0,
Code 2101 - CE (July 2007)

2. The units of measurement described in the Bills of Quantities are meftric units.
Abbreviations used in these Bills of Quantities are as follows:

% = percent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometre

km-pass = kilometre-pass

kPa = kilopascal

kW = kilowatt

| = Litre

m = meftre

mm = milimetre

m? = square metre
m2-pass = square metre-pass
m? = cubic metre
m?3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal

No. = number

Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day

Pers. Days = person days

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been
drawn up generally in accordance with the latest issue of "Civil Engineering
Quantities". Should any requirement of the measurement and payment clause of the
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applicable Standardized Specification, or the Project Specification, or the Particular
Specification(s) conflict with the terms of the Schedule or, when relevant "Civil
Engineering Quantities”", the requirement of the Standardized, Project or Particular
Specification, as applicable, shall prevail.

The Tender Data, the Scope of Work and the Drawings are to be read in conjunction
with the Schedule of Quantities.

a. The Schedule comprises items covering the Contractor's profit and costs of
general liabilities and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each
itfem in the Schedule, his aftention is drawn to the fact that the Contractor has
the right, under various circumstances, to payment for additional works carried
out and that the Engineer is obliged to base his assessment of the payment to
be paid for such additional work on the rates inserted in the Schedule by the
Contractor.

C. Relevant Clause of each Standardized Specification and the measurement
and payment clause of each Particular Specification, read together with the
relevant clause of the Project Specification, set out what ancillary or associated
activities are included in the rate for the operations specified.

Unless otherwise stated, items are measured netf in accordance with the Drawings,
and no allowance has been made for waste.

The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that
may be required in and for the execution of the work described in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the Contract Data, as well as
overhead charges and profit. These prices will be used as a basis for assessment of
payment for additional work that may have to be carried out.

The prices and rates to be inserted in the Schedule of Quantities are to be the full
inclusive prices to the Employer for the work described under the several items. The
prices and rates shall be exclusive of Value Added Tax. Such prices shall cover all
costs and expenses that may be required in and for the construction of the work
described, and shall cover the cost of all general risks, liabilities, and obligations set
forth or implied in the documents on which the tender is based.

It will be assumed that prices included in these Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards
that were published 28 days before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards)

Where the Scope of Work requires detailed drawings and designs or other information
to be provided, all costs associated therewith are deemed to have been provided for
and included in the unit rates and sum amount tendered such items.
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10. An item against which no price is entered will be considered to be covered by the
other prices or rates in the Bills of Quantities. A single lump sum will apply should a
number of items be grouped together for pricing purposes.

11. The qguantities set out in these Bills of Quantities are approximate and do not
necessarily represent the actual amount of work to be done. The quantities of work
accepted and certified for payment will be used for determining payments due and
not the quantities given in the Bills of Quantities.

12. Reasonable compensation will be received where no pay item appears in respect of
work required in the Bills of Quantities in terms of the Confract and which is not
covered in any other pay item.

13. The short descriptions of the items of payment given in these Bills of Quantities are only
for the purposes of identifying the items. More details regarding the extent of the work
entailed under each item appear in the Scope of Work.

14. All prices and rates entered in the Bill of Quantities must be excluding Value Added
Tax (VAT). VAT will be added last on the summary page of the Bill of Quantities.

15. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of
Quantities.

16. In the event of the Tenderer failing to price any item it will be held that the Tenderer
has made adequate allowance under other items for all labour, material and costs
required for the execution, not only of the quantum of work covered by the unpriced
item but also for any increase in the said quantum which may have to be undertaken
during the course of the Contract.

Signed Date

Name & Surname Position

Name of Tenderer
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TSWAING LOCAL MUNICIPALITY

PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

C2.2 BILL OF QUANTITIES




Construction of a New Community Hall at Ganalaagte
Tswaing Local Municipality

Item Quantity Rate Amount
No

SECTION NO 1

BILL NO. 1

PRELIMINARIES

PRINCIPAL BUILDING AGREEMENT

The agreement shall be the Principal Building
Agreement prepared and published by the Joint Building
Contracts Committee: Edition 4.1 Code 2101, March
2005. (The JBCC Series 2000 Principal Building
Agreement).

PRELIMINARIES

The preliminaries shall be the Preliminaries prepared
and published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement: Code 2103, May 2005. (The JBCC Series
2000 Preliminaries).

FULL INTENT AND MEANING OF CLAUSES

Tenderers shall be deemed to have referred to the
afore-mentioned documents for the full intent and
meaning of each clause. These clauses are hereinafter
referred to by the heading and clause number only.

Where standard clauses or alternatives are not
applicable to this contract, such modifications,
corrections or supplements as are necessary are given
under each relevant clause heading or within the
relevant schedule.

Where an item is not relevant to this specific contract,
such item is marked "N/A" signifying "Not applicable".
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Construction of a New Community Hall at Ganalaagte

Brought Forward

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICING OF CLAUSES

Tenderers shall allow opposite each clause for any cost
involved with complying with such clause. Any clauses
left unpriced shall be deemed to be covered by rates
and prices elsewhere incorporated throughout these bills
of quantities.

PAYMENT CATEGORIES

Should 'Alternative A', as set out within Clause 10.3 of
the JBCC 2000 Preliminaries, be used for the
adjustment of preliminaries, then each item priced is to
be allocated to one or more categories by the insertion
of the letter "F", "V" or "T", as the case may be, against
the price in the rate column. These letters shall indicate
the relevant categories as follows:

"F" - A fixed amount.

"V - A variable amount in proportion to the
value

"T" - An amount in proportion time

SECTION A: PRINCIPAL BUILDING
AGREEMENT
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Brought Forward R

DEFINITIONS
Definitions and interpretation

Clause 1.0
Froe, Vi T Item
OBJECTIVE AND PREPARATION
Offer, acceptance and performance

Clause 2.0
Froe, Vi T ltem

Documents

Clause 3.1 is hereby deleted and no payment guarantee
will thus be provided by the employer.

Clause 3.3 is hereby amended by deleting the words
"..... within seven (7) calender days of having received a
payment guarantee from the employer in terms of 3.1 "in
the first sentence and substituting with"......within twenty-
one (21) calendar days of written acceptance of the
contractor's tender." The second sentence shall remain
unchanged.

Clause 3.0

ltem
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Design responsibility

The following new subclause is hereby added to this
clause:

4.4 Notwithstanding the provisions of 4.2, the
contractor shall ensure that every such nominated
or selected subcontractor shall simultaneously with
the signing of the relevant nominated or selected
subcontract sign

and deliver to the employer a Design Materials
and Workmanship Warranty and Undertaking in
favour of

the employer or a Materials and Workmanship

Undertaking strictly in accordance with the
instructions

or provisions contained in the tender documents
for the

nominated or selected subcontract works.

Clause 4.0

Clause 6.0

Carried Forward

Section No. 1

Bill No. 1

PRELIMINARIES

RABI CONSULTING AND ASSOCIATES

Construction of a New Community Hall at Ganalaagte
Tswaing Local Municipality

R

ltem

ltem

ltem




10

Construction of a New Community Hall at Ganalaagte
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Compliance with regulations

The following new subclause is hereby added to this
clause:

Without limiting the generality of the provisions of clause
7.0 of the Agreement, the Contractor's attention is drawn
to the provisions of the Construction Regulations, 2003
issued in terms of the Occupational Health and Safety
Act, 1993 in which it is specifically stated that the
Employer shall prepare a documented health and safety
specification for the Works (copy of the relevant
specification attached hereto) and that the Employer
shall ensure that the Contractor has made provision for
the cost of health and safety measures during the
execution of the Works. The contractor shall price
opposite this item for compliance with the act and the
regulations and the provisions of the aforementioned
health and safety specification.

Clause 7.0
Free, Vi, T,
Works risk

Clause 8.0
Foe, Ve, T,
Indemnities

Clause 9.0
Foee . Vo, T,
Works insurances

Clause 10.0

Free, Vi,
B [
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Liability insurances

Clause 11.0
Froeee, Vi S
Effecting insurances

Clause 12.0
Froe, Vi T
13.0

No Clause

Security

Notwithstanding the provisions of sub-clause 14.1, the
contractor shall submit with his tender a letter of intent
from an accredited guarantor, undertaking to provide the
selected JBCC construction guarantee to the Provision
of Security format appended to these bills of quantities.

The employer reserves the right to reject a construction
guarantee if, in the opinion of the employer, the
guarantor is not accredited.

Clause 14.0
Froeeen, Vi, S
EXECUTION
Preparation for and execution of the Works

Clause 15.0
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21

Construction of a New Community Hall at Ganalaagte
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Access to the Works

The contractor shall afford all reasonable access to
other contractors and/or sub-contractors who may be
employed by the client to execute other work whether in
connection with the Contract Work or not.

Clause 16.0

Setting out of the Works

The Contractor shall notify the Principal Agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc. exist in order to
make the necessary arrangements for the rectification of
any such encroachments.

Clause 18.0
Foee . Vo, T,
Assignment

Clause 19.0
Freeies Vo, T,
Nominated Subcontractors

Clause 20.0
| Vi, L [
Selected Subcontractors

Clause 21.0
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26
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Employer's Direct Contractors

Clause 22.0
Free, Vo, T,
Contractor's Domestic Subcontractors

Clause 23.0
| Vi, L I
COMPLETION
Practical completion

Clause 24.0

The contractor shall not receive any mark-up for
overheads and profit on any ommission of tenant
installation work or tenant installation work by others.
Claims of loss of profit shall not be entertained

Clause 24.0 - Practical completion
User note?

Insert the following where tenant installation work is to
be executed by others

The contractor shall not receive any mark-up for
overheads and profit on any ommission of tenant
installation work or tenant installation work by others.
Claims of loss of profit shall not be entertained
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Final completion

Clause 26.0
Froeee, Vi S
Latent defects liability period

Clause 27.0
Froe, Vi T
Sectional completion

Clause 28.0

Revision of date for practical completion

Subclause 29.1.1 is hereby deleted and substituted by
the following:

Exceptionally inclement whether, which shall only relate
to weather with a degree of inclemency which is
materially greater than or is materially beyond the
average inclemency experienced in the past five years
and /or recorded, in terms of available records or
otherwise, at or for the area in which the site is situated,
for the period(s) in question. Any revision of date of
practical completion which may, in terms of this clause
be allowed for exceptionally inclement weather, shall be
related only to those periods of exceptionally inclement
weather by which the average periods of time, during
which exceptionally inclement weather is experienced
and/or recorded in the area in which the site is situated,
is exceeded. The contractor is therefore to make
allowance for normal vagaries of the weather.

Clause 29.0
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PAYMENT
Interim payment to the contractor

Notwithstanding this or any other clause, materials and
goods stored off site shall not be included in the amount
authorised for payment.

Subclause 31.9 is hereby amended by the substitution
of the words "seven (7) calendar days" in the first line by
the words "twenty one (21) calendar days".

Subclause 31.10 is hereby amended by the substitution
of the words "practical completion” in the second and
fourth lines by the words "final completion”.

Clause
31.0

Adjustment to the contract value

Notwithstanding the provisions of subclause 32.13 or
any other clause, all fluctuations in costs shall be for the
account of the contractor. See also subclause 42.4.6

Where prices are submitted by the contractor and/or
sub-contractors during progress of the works in respect
of contract and notwithstanding the fact that such prices
may be used in an interim payment certificate, there is
to be no presumption of acceptance. Should the
Principal Agent wish to accept any such prices prior to
the issue of the final certificate, it will be in writing.
Clause 32.0

Clause 33.0
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Final account and final payment

Subclause 34.11 is hereby amended by the substitution
of the words "practical completion” in the third line by
the words "final completion”.

The employer shall, however, pay interest to the
contractor at the rate stipulated in clause 34.11 on any
amounts payable to the contractor after final completion
after the date of issue of the certificate of final
completion but only for such period as the settlement of
the final account is delayed by non-performance of the
Principal Agent or the employer or his agents. In
evaluating non-performance for purposes of this clause
a reasonable time shall be allowed to the employer or
his agents to respond to any matter brought to his/their
attention and which may affect the settlement of the final
account.

Clause 34.0
Foeees Vi T
Payment to other parties

Clause 35.0
Froees Vi T
CANCELLATION

Cancellation by Employer - Contractor's default
Clause 36.0

Cancellation by Employer - loss and damage
Clause 37.0

Cancellation by Contractor - Employer's default
Clause 38.0
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42

43
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Cancellation - cessation of the Works

Clause 39.0

DISPUTE

Dispute settlement

Clause 40.0

SUBSTITUTE PROVISIONS

State clauses

Construction of a New Community Hall at Ganalaagte

ltem

ltem

Clause 41.0 ltem

CONTRACT VARIABLES

THE SCHEDULE

42.0 Pre-tender information

421 CONTRACTING AND OTHER PARTIES

éfr.l1p-l1oyer: Tswaing Local Municipality
Postal address: P. O. Box 24
Delarey,
Code: 2770
Telephone: (053) 948 9400
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42.1.2
P.A/P.M: RABI CONSULTING AND
ASSOCIATES
(5.1)
Physical address: NO.56 PROCTOR AVENUE
GOLFVIEW
MAHIKENG
Code: 2745
Tel: 064 407 5677
Email: tshidiso@rabiconsulting.co.za

42.1.3 Agent (1):
42.1.4 Agent (2):
42.1.5 Agent (3):
42.1.6 Agent (4):

42.2 CONTRACT DETAILS

42.2.1 Works description:

Refurbishment of Ganalaagte Community Hall

42.2.2 Site description:

Site is at Ganalaagte village, North West
Province.

42.2.3 Work or installations by direct contractors:

(22.2) Not Applicable
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42.2.4 Specific options that are applicable to a State
organ
only

(41.0) Where so:

(1 Legislation applicable to the interest
rate:

As determined by the Minister of Justice in
terms of Section 1(2) of the Prescribed Rate of
Interest Act, 1975 (Act no. 55 of 1975) from
time to time

(2) Lateral support insurance to be effected
by the Contractor:

Yes

(3) Payment will be made for materials
and goods:

Yes
(4) Dispute resolution by litigation:

Yes

(5) Extended defects liability period
applicable to the following elements:
N/A

42.2.5 Possession of the site is intended to be given
on:

(15.2.1) Date to be indicated after contract award

42.2.6 Period for the commencement of the Works
after the
Contractor takes possession of the site

(15.3) Five (5) working days
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For the works as a whole: NO

(24.3.1) The date for practical completion and the

42.2.8

42.2.9
that of:

(1.2)

41.2.12

penalty per calendar day.

The programme and cashflow to be submitted
within thirty calender days after site handover
will form part of the deliverable milestones.
Failure to meet these shall be deemed to be in
breach of contract. Should the contractor fail to
submit both within this period, the Principal
Agent and/or Quantity Surveyor shall impose
both and the contractor shall have seven
working days to counter such with an
acceptable programme and cash-flows.
Acceptability shall be solely decided by the
Principal Agent and/or Quantity surveyor and/or
Project Manager

Date:
Twelve Months

Penalty:Phase One - R 1,600.00/Calender day
Phase Two - R 800.00/Calender day

For the works in sections:
Yes

Phase 1: Eight (8) months (New works)
Phase 2: Four (4) months (Repairs)

The law applicable to this Agreement shall be

Republic of South Africa

Payment for materials and goods on site shall be made

Section
Bill No.

YES
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41.2.13
The contract dispute resolution shall be arbitration

41.2.14
The arbitration rules shall be as recommended by
Association of Arbitrators (SA)

42.3 INSURANCES

42.3.1 Contract Works insurance to be effected by:
(10.1,10.2, 12.1)
Contractor

For the sum of: Equal to the Contract Sum plus
20%

With a deductible of: Equal to 0,1% of the above
insured amount

42.3.2 Supplementary insurance is required:
(10.1, 10.2, 12.1

No

42.3.3 Public liability insurance to be effected by:
(11.1,12.1)
Contractor

For the Sum of: R 5,000,000.00 (Five
million rand only)

With a deductible of: 0.1% of the above insured
amount

42.3.4 Support insurance to be effected by the
employer

(11.1, 12.1)

Not Applicable
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42.4 DOCUMENTS

42.4.1 Waiver of Contractor's lien or right of
continuing

possession is required:
(3.3, 15.1.3, 31.16.2)

Yes

42.4.2 Construction document copies to be supplied to
the

Contractor free of charge:
(3.7) Three (3)

42.4.3 Bills of Quantities drawn up in accordance with:

Standard System of Measuring Building
Work 1999, Sixth Edition (Revised)

4244 On acceptance of the tender the bills of
quantities document is to be submitted within
working days:  (15.1.1)

Five (5)

42.4.5 JBCC Engineering General Conditions are to be
included in the contract documents:

(34) No
42.4.6 The contract value is to be adjusted using
CPAP

indices:

(31.5.3) Yes

42.4.7 Contract Period

Twelve (12) Months including Builder's holidays
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42.4.8 Details of changes made to the provision of
JBCC standard documentation:

[3.10] A. Principal Building Agreement

Subclause 3.1 deleted
Subclause 3.3 amended
Subclause 4.4 added
Subclause 7.3 added
Subclause 14.9 added
Subclause 18.5 added
Subclause 29.1.1 substituted
Subclause 31.9 amended
Subclause 31.10 amended
Clause 32.0 amended
Subclause 34.11 amended

B. JBCC Preliminaries

Clause 2.1 amended
Clause 2.2 amended
Clause 2.6 amended
Clause 3.1 amended
Clause 4.1 amended
Clause 5.1 amended
Clause 5.3 amended
Clause 9.2 amended
Caluse 11.3 amended
Caluse 16 amended

SECTION B: PRELIMINARIES

1.0 DEFINITIONS AND INTERPRETATION

Definitions and interpretation
Clause 1.0
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2.0 DOCUMENTS

Checking of documents.

The items in these bills of quantities are to be read and
priced in conjunction with and the descriptions regarded
as amplified by the Model Preambles for Trades as
recommended and published by the Association of
South African Quantity Surveyors, 1999 edition, and no
claim arising from brevity of description of items fully
described in the said Model Preambles for Trades will
be entertained.

Clause 2.1

Provisional bills of quantities.

These bills of quantities shall not be used for ordering
purposes.
Clause 2.2

Availability of construction documentation.

The budgetary allowances allocated for sub-contract
amounts allocated for subsequent trades included in this
document will be separately procured, based on multiple
procurement of sub-contractors during construction
period.

Clause 2.3
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Priced documents.

Notwithstanding the provisions of this clause, the
contractor shall deposit/submit the priced documents
within the time as stated in A41.4.4 of the Schedule of
Contract Variables.

Rates (items)

Where appropriate, rates for similar items in these bills
of quantities should be the same.

Prior to signing of the Principal Building Agreement the
Principal Agent shall be at liberty to make such
adjustments to individual rates, whether they are
Subcontractor's rates or not, as will eliminate errors or
discrepancies or which he considers to be imbalanced,
unreasonable or unrealistic rates, without altering the
tender sum.

Clause 2.5

Tender submission

This clause is amended by substituting "JBCC Form of
Tender" with "Official Form of Tender:

Clause
2.6

3.0 THE SITE
Defined works area.

The area of the works to be occupied by the contractor,
any restriction on the area and the limit of access or exit
will be pointed out to the contractor by the principal
agent on handing over the site.

Clause 3.1
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Geotechnical investigation.
Clause 3.2

Inspection of the site.

There will be a compulsory site inspection and briefing
meeting as per the tender advertisement. Failure to
attend will lead to disqualification of the tender.

Clause 3.3
Foe, A ST T,
Existing premises occupied

Clause 3.4
Foee . Vo, T,
Previous work - dimensional accuracy

Clause 3.5
Freeies Vo, T,
Previous work - defects

Clause 3.6
| Vi, L [
Services - known

Clause 3.7
Foreeee, Vo, T,
Services - unknown

Clause 3.8
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Protection of trees
Clause 3.9

4.0 MANAGEMENT OF CONTRACT

Management of the Works

The Contractor shall obtain all necessary particulars of
Subcontractors' work timeously so that provision for
recesses, chases, holes, etc. can be made

Clause 4.1
Foe Vi T
Programming for the Works

Clause 4.2
Fo e Vi [
Progress meetings

Caluse 4.3
Fo e Vi T
Technical meetings

Clause 4.4
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Labour and plant records

5.0 SAMPLES AND SHOP DRAWINGS

Samples of materials

6.0 TEMPORARY WORKS AND PLANT

Deposits and fees
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Fos Vi
Plant, equipment, sheds and offices

7.0 TEMPORARY SERVICES

Location

Frme Vi
Water

Fooe, Vi,
Electricity

Fr e, Vi,
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Clause 6.3
T,
Clause 6.4
B I,
Clause 6.5
T,
Clause 6.6
B I
Clause 7.1
T,
Clause 7.2
B
Clause 7.3
B [,
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Telecommunication equipment

Clause 7.4
Froeee, Vi S
Ablution facilities

Clause 7.5
Froe, Vi T
8.0 PRIME COST AMOUNTS
Responsibility for prime cost amounts

Clause 8.1

9.0 ATTENDANCE ON NOMINATED/SELECTED
SUBCONTRACTORS

General attendance
Clause 9.1

Special attendance.

The last three words contained within Clause 9.2, je.
T in the schedule", shall be deleted and replaced by
..... within the relevant item incorporated in these bills of
quantities".

Clause 9.2

Commissioning - Fuel, water and power
Clause 9.3
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10.0 FINANCIAL ASPECTS

Statutory taxes, duties and levies.

Provision is made in the summary of these bills of
quantities for inclusion of Value Added Tax (VAT)
Clause 10.1

Adjustment of preliminaries

Should the contractor select Alternative B but fails to
provide the information required prior to signing of the
contract, the Principal Agent shall have the right to
select either Alternative A or B for the adjustment of
Preliminaries. If the Principal Agent selects Alternative B
he shall be entitled to make assumptions at his
discretion regarding the information which the contractor
would normally have provided prior to the signing of the
contract

Clause 10.3
Freeies Vo, T,
Payment certificate cash flow

Clause 10.4
| Vi, L [
11.0 GENERAL
Protection of the Works

Clause 11.1
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Protection/isolation of existing/sectionally occupied
Works
Clause 11.2
Froeee, Vi S
Item
Site security.
The contractor shall provide and maintain twenty-four
hour site security and loss control systems all to the
satisfaction of the principal agent. It is envisaged that
these procedures will incorporate, inter alia, gate control
for personnel and vehicles, individual entry permits,
regular security patrols and the like.
Clause 11.3
Froieeeee, Vi, T,
ltem
Notice before covering work
Clause 11.4
Fioeieee e, Vi, S
Item
Disturbance
Clause 11.5
Froeeen, Vi S
ltem
Environmental disturbance
Clause 11.6
Fre, Vi L
ltem
Works cleaning and clearing
Clause 11.7
Froieeeee, Vi, T,
ltem
Carried Forward R
Section No. 1
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Vermin
Clause 11.8
Free, Vo, T,
Overhand work
Clause 11.9
| Vi, L I
Instruction manuals and guarantees
Clause 11.10
Foee . Vo, T,
As built information
Clause 11.11
Freeies Vo, T,
Tenant installations
Clause 11.12

Schedule of variables

Information necessary for elections and completion of
those clauses contained in the schedule which are
necessary for tender purposes is given hereunder.
Where no information is given it shall mean that no
specific requirements are expected or that the clause is
not relevant to this specific contract

10.1 - Water [clause 7.2]
Option A (by contractor) Yes
Option B (by employer - free of charge)

Option C (by employer - metered)

Carried Forward
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10.3 -

10.4 -

10.5 -

10.6 -

10.7 -

10.8 -

Construction of a New Community Hall at Ganalaagte

Brought Forward

Electricity [clause 7.3]

Option A (by contractor)

Yes
Option B (by employer - free of charge)
Option C (by employer - metered)
Telecommunications [clause 7.4]
Telephone Yes
Facsimile Yes
E-mail Yes

Ablution facilities [clause 7.5]

Option A (by contractor)
Yes

Option B (by employer)

Protection of the works [clause 9.1]

Protection/isolation of existing/sectionally
occupied works [clause 9.2] Protection/isolation
is required

N/A
Disturbance [clause 9.5]

Environmental disturbance [clause 9.6]

Carried Forward
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Brought Forward

SECTION C: SPECIFIC PRELIMINARIES

Non-Cession of Monies

The Contractor shall not cede or assign his right or
claims to any monies due to or to become due under
this Contract.

Proprietary Branded Products

The contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturer's instructions after
construction with the manufacturer's authorised
representative.

Site Instructions

Site instructions issued on Site are to be recorded in
triplicate in a site instruction book which is to be
maintained on Site by the Contractor. It shall be the
Contractors responsibility to ensure that copies of Site
instructions are distributed to the relevant parties.

Carried Forward

Section No. 1

Bill No. 1

PRELIMINARIES

RABI CONSULTING AND ASSOCIATES

-30-

ltem

ltem

Iltem

Tswaing Local Municipality

R




106

107

108

Construction of a New Community Hall at Ganalaagte

Brought Forward

Overtime

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the contractor unless the Principal Agent has
specifically authorised in writing, prior to the execution
thereof, that costs for such overtime are to be borne by
the Employer.

Drawings on Site

The Contractor shall maintain on Site at all times, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and the
Electrical Consultant.

Labour Record

At the end of each week the contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and
labourers employed by him and all subcontractors on
the works each day.
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Special Scaffolding

No special scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the Standard
System for Measuring Building Work. However, the
Tenderer is advised to study the drawings as special
scaffolding may be required in certain areas for use by
himself and selected/nominated subcontractors and the
contractor must establish or otherwise required by him
or selected/nominated subcontractor including taking
down and re-erecting as may be necessary and no
claims whatsoever will be entertained.

Plant Record

At the end of each week the contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools, currently used on the works.
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Site Safety Requirement

Comply with the Principal Agent's Site Health and
Environmental Requirements -  Refer  Safety
Requirements and  Environmental = Management
Annexures.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this section of the bills of quantities.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all
unauthorized persons from the site and shall set up
notice boards to that effect.
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Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Principal Agent on Practical Completion, all relevant
guarantees, any operating and maintenance manuals,
data or instructions required by the Principal Agent or
provided by the Manufacturers, Suppliers, or Sub-
contractors.

The Contractor shall ensure that all warranties and
guarantees received are fully ceded to the Employer on
Final Completion, failing which the release of the
Construction Guarantee will be withheld until this is
satisfactorily completed.
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Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout
drawings, illustrations, schedules, performance charts,
brochures, operating manuals, other data which are
prepared by the Contractor or Sub-contractor,
Manufacturer, Supplier or Distributor and which illustrate
some portion of the work.

The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-contracts and/or Architect’s
instructions, are prepared and submitted timeously in
accordance with the following procedure:

(a) Three prints of shop drawings of all fabricated
work, working or setting out drawings, shop
details and schedules shall be submitted to the
Architect for approval. Such work shall not be
carried out until such approval has been given.

(b) Shop drawings shall be submitted to the
Architect for approval at least two weeks prior to
the date on which such approval is required in
order to comply with the Contract Programme.

(c) All submissions shall be prepared in accordance
with the Contract Drawings and specifications
and/or any Architect’'s instructions and any
deviation shall be specifically highlighted in
writing, with a detailed explanation of the
reason for such deviation, together with any
cost and/or time implication.

Delays in approval of shop drawings due to
non-compliance with drawings, specifications
and/or Architect’s instructions shall not
constitute grounds for any claims for delays.
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Location of Temporary Buildings and Temporary
Services

The Contractor shall provide all necessary temporary
works, including temporary roads, tracks, crossings,
hardstanding, and services, etc., required for his own
Sub-contractors use during the construction and
maintenance period.

There is no guarantee given or implied that site
conditions will be such that the Contractor will be able to
erect such offices, stores and temporary
accommodation within the site boundaries and it shall
be the Contractors responsibility to adopt whatever
measures he deems necessary in this regard and to
obtain all necessary permission and pay all costs in
connection therewith.

Removal and Making Good of Temporary Works, etc. on
Completion

The Contractor shall remove all temporary works, roads,
services and the like used for this contract and shall
make good to the entire satisfaction of the Architect any
damages resulting therefrom.
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Warranties

Warranties shall be sought by the Principal Agent from
all nominated or selected firms carrying out work or
supplying goods.

The Contractor shall obtain and hand over to the
Principal Agent at practical completion, all relevant
guarantees and maintenance instructions provided by
the manufacturers, suppliers or sub-contractors, suitably
filed together.

Indemnities

Indemnities shall be sought by the Principal Agent from
all Contractors and Sub-contractors undertaking any
design responsibility.

Cost of Claims

Costs incurred by the Contractor in the preparation of
claims accepted by the Principal Agent shall be borne
by the Contractor.
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Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

Freee, Vo I

Overloading

The Contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works. The Contractor shall submit details of his
proposed loading, storage, plant, erection, etc., to the
Principal Agent for their approval prior to proceeding
with such loading, storing or erecting and shall comply
with and pay for the Engineer’s requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the Contractor at his sole
expense.
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Commodities to be New

All commodities, goods, articles or materials throughout
the building are to be new except where re-use of
existing is specified and are to be handled, stored, used
and/or fixed with care to ensure that they are in perfect
condition when incorporated into the works and
thereafter properly protected so as to ensure that they
are likewise in perfect condition when handed over at
completion of the works.

Media Release

All rights of publication of articles in the media, together
with any advertising relating to, or in any way connected
with this project shall vest in the Employer.

The Contractor, together with his Sub-contractors shall
not, without the written consent of the Employer, cause
any statement or advertisement to be printed, screened
or aired by the media.

Carried to Final Summary
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Item
No

SECTION 3
BILL NO. 1

FOUNDATIONS (PROVISIONAL)

NOTE:

For Preambles see the Model Preambles for Trades
2008 edition published by the Association of South
African Quantity Surveyors

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy

material, therefore "earth", but possibly interspersed with

"hard rock" or "soft rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SITE CLEARANCE ETC.

Site Clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top and
depositing material in prescribed stock piles on site

EARTHWORKS

Carried Forward
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EXCAVATION, FILLING, ETC.

Excavation in earth not exceeding 2m deep

Reduced levels under floors m3
Trenches m3

Extra over trench and hole excavations in earth for
excavation in

Soft rock m3
Hard rock m3

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep m2

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from excavation compacted to
95% Mod AASHTO density

Under floors, steps, pavings, etc m3
Backfilling to trenches, holes, etc m3

Earth filling supplied by the contractor compacted
to 95% Mod AASHTO density

Under floors, steps, pavings, etc m3

Carried Forward
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Brought Forward

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

SOIL POISONING

Weedkiller mixed in accordance to supplier's
specifications

Under paving etc
To bottoms and sides of trenches, etc.

Soil insecticide

Under paving etc
To bottoms and sides of trenches, etc.

CONCRETE, FORMWORK AND
REINFORCEMENT, ETC.

Reinforced Concrete cast against excavated
surfaces

25MPa/19mm concrete

Strip footings

REINFORCEMENT

Fabric reinforcement

Ref. 193 fabric reinforcement in concrete footings etc
BRICKWORK

Brickwork of NFP bricks in class Il mortar

One brick walls

Carried Forward
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22

Brought Forward R

BRICKWORK SUNDRIES

Joint forming material in movement joints:

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

FACE BRICKWORK

Face bricks (Purchase price of R8 000,00/1000
delivered to site excluding VAT) pointed with recessed
horizontal and vertical joints

One brick walls

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3
BILL NO 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement (12:1), the ash graded up to particles
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated
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Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before
reuse

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formworks to soffits of solid slabs etc shall be deemed
to be slabs not exceeding 250mm thick unless otherwise
described

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

25MPa/19mm concrete

Strip footing
Bases
Surface bed
Apron

Columns
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TEST TUBES

Making and testing 150 x 150 x 150mm concrete
strenght test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
steel trowel

Aprons, slabs, stairs, etc.

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide (Provisional)

MOVEMENT JOINTS ETC

Expansion joints with bitumen impregnated
softboard between vertical concrete and brick
surfaces

15mm Joints exceeding 300mm high

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work

High tensile steel reinforcement in various sizes

Carried Forward to Summary of Section No. 2
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SECTION 3
BILL NO 3

MASONRY

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 116 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls
Half brick walls in beamfilling

BRICKWORK SUNDRIES
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Brickwork reinforcement

150mm Wide reinforcement built in horizontally

Prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

110 x 75mm exceeding 3m but not exceeding 4.5m Lintels

Turning Pieces

110mm Wide turning piece to lintels etc.

220mm Wide turning piece to lintels etc

Bonding to existing

Cutting toothings and bonding new brickwork to existing

Galvanised hoop iron cramps, ties, etc

m2

30x1,6mm Roof tie 1500mm long with one end fixed to timber and ott

built into brickwork

FACE BRICKWORK

External face bricks (Prime Cost Amount R 6
000.00/1000) pointed with flush horizontal and

vertical joints

Extra over brickwork for face brickwork

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3
BILL NO 4

WATERPROOFING

NOTE :

Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 120 for CPAP
formula purposes

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course or similar

approved

In walls

One layer of 250 micron "Consol Plastics Gunplas

USB Green" waterproof sheeting sealed at laps with

"Gunplas Pressure Sensitive Tape" or similar
approved

Under surface beds

JOINT SEALANTS, ETC

"Denbraven LM15" polysulphide sealing compound

including backing cord, bond breaker, primer, etc

10 x 10mm In expansion joints in floors

Carried Forward to Summary of Section No. 2
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SECTION 3
BILL NO 5

ROOF COVERINGS ETC

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 124 for CPAP
formula purposes

SUPPLEMENTARY
PREAMBLES

Roof coverings

The roof coverings shall be interlocking concealed-fix profile roll
continuous lengths and cut to length by apneumatic cut-off prc
certified Z275 commercial quality galvanized steel.The profile shi
formed with three ribs at centres not exceeding 203mm and a cove
exceeding 406mm. These will include a male anc
rib.Wheninterlocked,theminimumsheetdepth shall be 48mm. Each
incorporate two stiffener ribs.

PROFILED METAL SHEETING AND
ACCESSORIES

0,6mm "IBR" Z275 spelter galvanised troughed
sheet steel with "globalcoat" finish on one side in
single lengths fixed to timber purlins and 0,6mm
galvanised sheet steel accessories with "globalcoat"
finish on one side

Roof covering with pitch not exceeding 25 degrees
Cover flashing 154mm girth

ROOF AND WALL INSULATION
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"Sisalation 410" housing grade glass fibre
reinforced alumnium foil bonded insulation

Insulation laid taut over purlins (at approximately 1

000mm centres) and fixed concurrent with roof covering

including galvanised steel straining wires

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO 6

CARPENTRY AND JOINERY

NOTE : Unless otherwise stated herein, all items in this
bill shall be deemed to fall into Work Group No.126 for
CPAP formula purposes

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt hole

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS, ETC
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Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with
"Globalcoat" finish on one side on 50 x 75mm purlins at
1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Tenderers must study the roof plan and sections as
attached to the back of these bills of quantities
(refer drawing No.'s COMP - 001 to 002) and must
obtain prices from a qualified and registered roof
truss supplier as no claims in this regard will be
entertained.

Sawn softwood

38 x 114mm Wall plates

Carried Forward
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Brought Forward

Design, manufacture and delivered on site, plate nailed
roof truss construction to offices, size 39 910 x 20
490mm overall on plan consisting of nineteen mono
pitched trusses, each truss 12 490 x 1 500mm high
overall with 800mm eaves overhang projecting both
sides, including all necessary purlins, runners, bracing

and cross bracing (wall plates elsewhere)
Sundries
Two coats creosote on sawn timbers

EAVES , VERGES , ETC

'Everite" pressed nutec-cement

12 x 225mm Fascias and barge boards including
galvanised steel H-profile jointing strips

DOORS ETC

No

m2

40mm Thick semi-solid flush panel doors with commel

veneer both sides suitable for painting and hung to ste

aluminium, timber frames

Door, size 813 x 2032mm high

Door size 1660 x 2032mm high

Purpose made Entrance Wooden door

Purpose made double doors (Entrance)
SKIRTINGS

Wrought meranti

19 x 76mm Skirting including 19mm quadrant bead
nailed
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Item
No

SECTION 3
BILL NO 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

NOTE :

Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 129 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

Descriptions:

ltems described as "nailed" shall be deemed to be fixed

with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

6.4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering

at 400mm centres

Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38 x
50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening

"Rhino" qypsum plasterboard cornices

75mm Coved cornices
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Item
No

SECTION 3

BILL NO. 8

FLOOR COVERINGS, PLASTICS AND
LININGS ETC.

NOTE :

Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 130 for CPAP
formula purposes

FLOOR COVERINGS

300 x 300 x 2,5mm "Marley" or other equal and
approved semi-flexible vinyl tiles

On floors

POLISH, SEALER, ETC.

Two coats wax polish

On vinyl floors
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Item Quantity Rate Amount
No

SECTION 3

BILL NO 9

IRONMONGERY

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 132 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

NP Nickle plated

HINGES, BOLTS, ETC.

Union or similar
approved

1 37651LH Indicator bolt
No 5

LOCKS
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Section No. 2

Bill No. 9

IRONMONGERY

RABI CONSULTING AND ASSOCIATES

-57-



10

11

Construction of a New Community Hall at Ganalaagte

Brought Forward

Union or similar
approved

four lever lockset and handles with chrome plated finish
HANDLES

Union or similar
approved

32 x 350mm Stainless steel straight
back-to-back pull handles

LETTERS, NAMEPLATES, ETC

60 x 3mm Thick perspex plate with two 40mm high
engraved and painted numerals

"Union"

"AL5022-E06" 150 x 150mm anodised aluminium
plate with fire extinguisher symbol

"AL5022-E10" 150 x 150mm anodised aluminium
plate with male symbol

"AL5022-E11" 150 x 150mm anodised aluminium
plate with female symbol

"AL5022-E14" 150 x 150mm anodised aluminium
plate with paraplegic symbol

"AL5022-E15" 150 x 150mm anodised aluminium
plate with fire exit symbol

'Nampak"

"TR2" lockable toilet roll holder plugged

"Chairman Industries"

32mm Type DL2 side grab rail plugged
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32mm Type SR2 rear grab rail plugged
SUNDRIES

“Union"

"AL8730AS" door stop plugged

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Vitrex or similar approved

12mm Thick pinning board 1500x1200mm high with 19mm quarter ro

and durable cloth covering, plugged to brick wall

Brought Forward R
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No

Construction of a New Community Hall at Ganalaagte
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SECTION 3
BILL NO 10

METALWORK

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 136 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

WELDED SCREENS, GATES, ETC

Steel gates and frames

Double gate and frame 826 x 2 067mm high overall, the

outer frame of 45 x 45 x 3mm hollow section bolted to

wall with and including eight 70mm M80 expansion bolts

and the gate 813 x 2 032mm high of 40 x 60 x 2mm

hollow section frame with two 40 x 6mm flat section

horizontal rails filled in with 20mm diameter vertical rails

at 110mm centres fitted with one and a half pairs of

suitable pin hinges welded to hollow section steel frame,

complete with and including 150mm barrelbolt and

padlock No
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Brought Forward

Double gate and frame 1 660 x 2 067mm high overall,
the outer frame of 45 x 45 x 3mm hollow section bolted
to wall with and including eight 70mm M80 expansion
bolts and the gate 813 x 2 032mm high of 40 x 60 x
2mm hollow section frame with two 40 x 6mm flat
section horizontal rails filled in with 20mm diameter
vertical rails at 110mm centres fitted with one and a half
pairs of suitable pin hinges welded to hollow section
steel frame, complete with and including 150mm
barrelbolt and padlock

PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2 032mm high

1,2mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2 032mm high
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Item Quantity Rate Amount
No

SECTION 3

BILL NO 11

PLASTERING

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 142 for CPAP
formula purposes.

SCREEDS

Screeds on concrete

1 | 30mm Thick on floors and landings m2 650

GRANOLITHIC

Untinted granolithic on concrete

2 | 35mm Thick on floors and landings (On stage) m2 230

INTERNAL PLASTER

Cement plaster on brickwork including
reinforcement (measured elsewhere)

3 | On walls m2 1,900
4 | On narrow widths m2 342
Carried Forward to Summary of Section No. 2 R
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No

SECTION 3
BILL NO 12

TILING

NOTE :

Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 144 for CPAP
formula purposes.

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or

concrete walls, columns, etc shall be deemed to include

1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

WALL TILING

300x450x8mm Glazed ceramic tiles of an approved
colour, allow the fixed with adhesive to plaster
(elsewhere) on brickwork or concrete and pointed
with matching cement grout

On walls

On narrow widths
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Item
No

SECTION 3
BILL NO 13

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Specification of Materials and Methods to be used-
PW371 fourth-edition October 1993

Method of measurement and Bills of Quantities

This section has been measured according to the
Standard System of Measuring Building Work - (Sixth
edition) and billed along the guidelines of A.S.A.Q.S.
Model Bills of Quantities. Only measured items must be
priced and no changes made by the tenderer will be
recognised

Pricing

The tenderer must price each item in this section
individually and no changes made by the tenderer shall
be recognised

Where inclusive items are measured and priced, the
contractor must on request, supply full details of the
components and prices making up the inclusive items. If
the contractor does not supply such details and prices
within fourteen days after having been requested to do
so, the Quantity Surveyor will determine such at his own
discretion

Materials and Methods

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings Soil, waste and vent
pipes and fittings shall be solvent weld jointed
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Brought Forward R

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated Pipes
of 40mm diameter and smaller shall be plain ended with
solvent welded uPVC loose sockets and fittings Pipes of
50mm diameter and greater shall have sockets and
spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar pushing type joints

Copper pipes

Pipes shall be hard drawn and half hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half hard), class
2 (half hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" or similar approved type.
Capillary solder fittings shall comply with ISO 2016.
Only compression fittings shall be used in walls or in

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Exposed concrete surfaces
Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,

cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Carried Forward R
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Brought Forward

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling "Soft rock" and "hard
rock" shall be as defined in "Earthworks"

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks, wash troughs, urinals,
etc

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Valves, etc

Descriptions of valves etc shall be deemed to include
flanged or screwed connections to piping, reducers,
supports etc
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Brought Forward

RAINWATER DISPOSAL

0.8 mm Galvanized sheet iron rainwater goods:

100 x 150 x 100 mm VHV galvanized sheet iron gutter
fixed to falls on alloy brackets screwed to facia, at not
exceeding 750 mm centres.

Extra over 200 x 150mm eaves gutter for angle

Extra over 200 x 150mm eaves gutter for outlet for
125mm pipe

125 mm Diameter galvanized sheet iron seamless
rainwater downpipe fixed to walls on alloy brackets at
not exceeding 1500 mm centres.

Extra over 125mm diameter rainwater pipe for shoe
Extra over 125mm diameter rainwater pipe for bend

SANITARY FITTINGS

"Hibiscus" code 7050 vitreous china basin with pedestal
with two tapholes and concealed brackets

WC suite semi-close coupled "Daisy" code 774000 with
seat and dual-flushing cistern code 710044

Hibiscus code431500/431600" paraplegic wc suite
comprising pan with double flap heavy duty plastic seat
and 9 litre cistern with side paraplegic side flush level

Steel No 704001 wall mounted action urinal cistern with
top inlet FJ6 000 flush master with and including 2No
No 8127 hanger brackets

WASTE UNIONS, ETC

"Cobra Watertech” or other equal approved

32 mm 301 CP waste union

TRAPS, ETC
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Brought Forward
uPVvVC
32mm Deep seal "P" or "S" trap
110 mm "P" trap with side outlet

FIRE APPLIANCES ETC

TAPS.VALVES.ETC

'‘Cobra Watertech:

15mm 121RB pillartap
Code 405597 SE2 two roll bathroom dispenser plugged

BATHROOM FITTINGS, ETC

"Chairman Industries" or other equal approved

DL2 Stainless steel wall mounted side grab rail plugged
(GB1L & R)

SANITARY PLUMBING

uPVC pipes:

50mm Pipes.
110mm Pipes.

Extra over uPVC pipes for fittings:

50mm Access bend.

50mm Junction

50mm Access Junction

110mm Access heel bend.

110mm Vent valve.

WATER SUPPLIES:
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Brought Forward

Class O copper pipes:

15mm Pipes. m
22mm Pipes. m
28mm Pipes. m

Extra over class O copper pipes for capillary

fittings:

15mm Fittings. No
22mm Fittings. No
28mm Fittings. No

Copper overflow and service pipes:

15mm Service pipe 300mm girth. No
22mm Service pipe 300mm girth. No

FIRE APPLIANCES ETC

‘Chubb’

9kg DCP fire extinguisher with brackets screwed and
including varnished hardwood backboard plugged. No

"Everyway" hose complete with 30m rubber hose,
chromium plated stopcock, shut off nozzle and wall
bracket No

WATER SUPPLIES TO FIRE APPLIANCES

25mm galvanised steel pipes m

25mm galvanised steel fittings No
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Brought Forward
TESTING

Provide all necessary apparatus water, etc for and test
the whole of the Sanitary Plumbing and Water Supply
installation to the satisfaction of the
Representative/Agent and Municipality, replace any
defective work, free of charge and leave perfect
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Item Quantity Rate Amount
No

SECTION 3

BILL NO 15

PAINTWORK

Specification of Materials and Methods to be used-
PW371 fourth-edition October 1993

PREPARATORY WORK TO PREVIOUSLY
PAINTED SURFACES

Generally:

Primers and first coats may be thinned in accordance
with the paint specifications of supplier to aid the
absorption of the paint.

All surface must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

where surface of plaster etc are sandly/friable, the first
coat must be replace with with plaster primer thinned
10% with turpentine.

One coat universl undercoat and two coats interior
quality eggshell enamel paint.

1 | On internal walls m2 1,900
ON METAL

Spot priming defects in pre primed surfaces with
zinc

chromate primer and applying one undercoat and
two coat high gloss enamel paint on steel

2 | On door frames m2 58
3 | On windows m 224

ON WOOD
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Brought Forward

Three coats polyurethane semi-gloss varnish

On doors

On skirtings, rails, etc not exceeding 300mm girth
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SECTION SUMMARY - BUILDING WORK

FOUNDATIONS

CONCRETE, REINFORCEMENT, ETC.
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY
CEILINGS, PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

IRONMONGERY

METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE

PAINTWORK
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Item
No

SECTION 4
BILL NO. 1

SECURITY FENCING

SUPPLEMENTARY PREAMBLES

For supplementary preambles to all the following trades

refer to such preambles as contained in the previous
Bills of this Bills of Quantities

CONCRETE

Base for intermediate post, size 450 x 450 x 900mm,

including all excavations, 15MPa/38mm mass concrete

base with chamfered top surface projecting 50mm

above surrounding ground level including any necessary

formwork, etc

Base for end, corner or gate post, size 450 x 450 x
900mm, including all excavations, 15MPa/38mm mass
concrete base with chamfered top surface projecting
50mm above surrounding ground level including any
necessary formwork, etc

Base for stay, size 450 x 760 x 600mm, including all
excavations, 15MPa/38mm mass concrete base with
chamfered top surface projecting 50mm above
surrounding ground level including any necessary
formwork, etc

METALWORK

(HAYLETT FORMULA WORK GROUP NO.
136)
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Brought Forward

Security fencing including site clearance
and preparation of ground

Security fencing 1,8m high formed of 13 strands of
straining wires each strand formed of twisted double
strand 1,6mm thick galvanised wires incorporating 3
barbs in every twist at 150mm centres mechanically
strained between straining and / or gate and corner
posts at maximum 3m centres with one end passed
through holes and securely tied to posts and other end
securely tied to and including eyebolts bolted onto
posts; each strand tied at maximum 3m centres to
intermediate posts (elsewhere) with and including
2,5mm galvanised binding wire; the fence complete with
and including three rows of flat wrap razor security wire
in 700mm diameter vertical loops fixed at each
intersection with barbed straining wires with and
including 2,5mm galvanised binding wire.

50mm diameter x 2,8mm thick galvanised intermediate
post 2,6m long with mushroom cap welded onto top and
with 200 x 200 x 6mm mild steel base plate welded onto
bottom end including setting up and embedded in
position concrete base (elsewhere)

100mm diameter x 3mm thick galvanised end or gate
post 2,6m long with mushroom cap welded onto top; the
post 13 times holed for straining wires or eyebolts and
with 300 x 300 x 6mm mild steel base plate welded onto
bottom end; the post complete with and including one
50mm diameter x 2,8mm thick galvanised stay 2,4m
long with top end flattened for a length of 180mm, holed
for and bolted to post with and including M12 galvanised
mild steel bolts with nuts and washers including drilling
holes through posts and with 200 x 200 x 6mm mild
steel base plate welded onto bottom end of stay
including setting up post and stay and embedding in
position in concrete bases (elsewhere)

Ditto, but straining or corner post with two stays.
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Brought Forward

The following in mild steel gates

Single pedestrian gate size 1,35 x 1,8m high formed of
50mm diameter x 2,8mm thick galvanised mild steel
pipe framing all round complete with one 50mm
diameter x 2,8mm thick galvanised mild steel pipe
diagonal brace all neatly mitred and welded
intersections; the gate with 11 strands of straining wires
each strand formed of twisted double strand 1,6mm
thick galvanised wires incorporating 3 barbs in every
twist at 150mm centres mechanically strained between
and securely fixed to gate styles complete with and
including three rows of flat wrap razor security wire in
600mm diameter vertical loops fixed at each intersection
with barbed straining wires with and including 2,5mm
galvanised binding wire andthe one style fitted with and
including two standard type pin and collar hinges bolted
onto gate post (elsewhere) including drilling holes
through gate post and other style with purpose made
mild steel bar 320mm girth bent to semi circular shape
and welded on. No

Double gate size 4,05 x 1,8m high overall intwo equal
leaves, each formed of 50mm diameter x 2,8mm thick
galvanised mild steel pipe framing all round complete
with one 50mm diameter x 2,8mm thick galvanised mild
steel pipe diagonal brace all neatly mitred and welded at
intersections; the gate with 11 strands of straining wires
each strand formed of twisted double strand 1,6mm
thick galvanised wires incorporating 3 barbs in every
twist at 150mm centres mechanically strained between
and securely fixed to gate styles complete with and
including three rows of flat wrap razor security wire in
600mm diameter vertical loops fixed at each intersection
with barbed with barbed straining wires with and
including two standard type pin and collar hinges bolted
onto gate post (elsewhere) including drilling holes
through gate post and other style with purpose made
mild steel plate gate locking device and hand-hole
opening formed of 10mm diameter mild steel bar
320mm girth bent to semi circular shape welded on. No

200mm Galvanised heavy duty barrel bolt welded onto
gate style. No

Locking chain 600mm long with 50mm links No

Carried Forward
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63mm brass five pin tumbler padlock with keys
Carried to Final Summary
Section No. 3
Bill No. 1
SECURITY FENCE
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Construction of a New Community Hall at Ganalaagte
Tswaing Local Municipality

SECTION 5
BILL NO. 1

PROVISIONAL SUMS

PREAMBLES

For Preambles see "Model Preambles For Trades"

The following Provisional Sums and Prime Cost Items
are net

The Contractor shall allow for profit and attendance after
each Prime Cost Sum. Where no allowance has been
made by the Contractor, it shall be assumed the
allowance shall have been included elsewhere in the
rates for other works.

SPECIALIST'S WORK

The following provisional sums and prime cost amount
are NET and represent the NET COST of the work
described. The contractor shall not be entitled to any
discount, percentage or allowance whatsoever on the
value of any provisional sum or prime cost amount other
the priced value for profit and attendance as provided
for. The provisional sums and prime cost amounts
maybe deducted in whole or in part from the contract
and are subject to adjustment upon completion.

In general specialist installations envisaged will be of the
following, but not limited there to;

Electrical Installations
HVAC Installations
ITC Installation

Fire Detection

Joinery Fittings, Signage, etc

Carried Forward

Section No. 4

Bill No. 1

PROVISIONAL SUMS

RABI CONSULTING AND ASSOCIATES
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Brought Forward

EXTERNAL WORKS

Allow the sum of R350 000.00 (Three Hundred and Fifty
Thousand Rand) for External Works.

Allow for profit
Allow for attendance

ALUMINIUM WORKS

Allow the sum of R 400 000.00 (Four Hundred
Thousand Rand) for Aluminium Works.

Allow for profit
Allow for attendance

ELECTRICAL WORKS

Allow the sum of R 800 000.00 (Eight Hundred
Thousand Rand) for the refurbishment of Electrical
Works.

Allow for profit

Allow for attendance

BOREHOLE DRILLING AND WATER STORAGE
TANK

Allow the sum of R250 000.00 (Two Hundred and Fifty
Thousand Rand) for Borehole Drilling and Water
Storage Tank Installation.

Allow for profit
Allow for attendance

COMMUNITY LIAISON OFFICER

Allow the sum of R56 000.00 (Fifty Six Thousand Rand)
for CLO.

Allow for profit

Carried Forward

Section No. 4

Bill No. 1
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Section No. 4
Bill No. 1
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Construction of a New Community Hall at Ganalaagte

Brought Forward

Carried to Final Summary
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Construction of a New Community Hall at Ganalaagte
Tswaing Local Municipality

FINAL SUMMARY

Section Page _—
No ag
1 | PRELIMINARIES 39

2 | BUILDING WORK I .-

3 | EXTERNAL WORKS e -

4 | PROVISIONAL SUMS U e -

SUB-TOTAL (Excluding Contingencies and Value
Added Tax) R

Allow 10% for Contingencies %

SUB-TOTAL including Contingencies , but excluding
Value Added Tax (VAT) R

ADD: Value Added Tax (VAT) calculated at the rate of
15% R

Carried to Form of Tender R

RABI CONSULTING AND ASSOCIATES
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Tswaing Local Municipality
Project No: SCM008/2022/23
Project Description: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

TSWAING LOCAL MUNICIPALITY

PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW HALL AT GANALAAGTE VILLAGE

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the JBCC Principal Building
Agreement for Construction Work (JBCC Edition 6.2 — May 2018) are applicable.

Cc3.1 DESCRIPTION OF THE WORKS

C3.1.1 Employer’s Objective
Tswaing Local Municipality aims to construct or build a new community hall at
Ganalaagte Village. Tswaing Local Municipality’s initiative is to promote and
achieve the following:

. Enforcing CIDB regulatory statutes.

" Creating work for local community.

. Technical training for local community, and

. Deliver public infrastructure using labour intensive methods.
Cc3.2. EXTENT OF THE WORKS

The project comprises of construction of a new community hall in Ganalaagte
Village.

e Building Works
e External works
e Electrical works efc.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW COMMUNITY HALL AT GANALAAGTE
VILLAGE

C4 SITE INFORMATION

C4.1: Location of the Site

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW COMMUNITY HALL AT GANALAAGTE
VILLAGE

Documents included in this section should describe the site as at the time of tender to enable the
Tenderer to price his fender and to decide upon his method of working and programming.

Normally only actual information about physical conditions of the site and ifts surroundings is
included in the site information and interpretation is a matter for the Tenderer.

C4.1 Location of the Works

Figure 0-1 Location of Project Site

AREA LATITUDE LONGITUDE ALTITUDE
Ganalaagte Village 2629’ 03.2” S 2531'49.5" E 1372m

> e

]

: . T .
Ral—(gwed[_H}all é -

Geology

It is preliminarily concluded that the bearing capacities of the existing soils on the gravel roads are
of moderate satisfactory road performance, therefore importation of suitable enough material
from the identified borrow pit has been allowed for the construction of a stable formation layers
before installing the new paving blocks.

Topography and Drainage

This gazette is also available free online at www.gpwonline.co.za
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The site topography indicates that the area is flat and slightly gently sloping to the western side.
The site slope is generally gentle undulating.

Bench Marks

All benchmark information is supplied with the tender drawings and shall also be included in the
construction drawings to be issued to a successful contractor.

TSWAING LOCAL MUNICIPALITY

This gazette is also available free online at www.gpwonline.co.za
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PROJECT NO: SCM008/2022/23
PROJECT DESCRIPTION: CONSTRUCTION OF A NEW COMMUNITY HALL AT GANALAAGTE
VILLAGE

C5 RELEVANT DOCUMENTATION

The following documents forms part of the Contract:

1. EPWP Guideline
2. Tswaing Local Municipality Health and Safety Specification.

This gazette is also available free online at www.gpwonline.co.za
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EPWP GUIDELINES
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1.

ii

Infroduction

1.1

1.2

This document contains the standard terms and conditions for workers
employed in elementary occupations on an Extended Public Works
Programme (SPWP). These terms and conditions do NOT apply to
persons employed in the supervision and management of an SPWP.

In this document —

(a) "department” means any deparfment of the State,
implementing agent or contractor;

(b) "employer’ means any department, implementing agency or
contractor that hires workers to work in elementary
occupations on a SPWP;

(c) "worker' means any person working in an elementary
occupation on a SPWP;

(d) "elementary occupation” means any occupation involving
unskilled or semi-skilled work;

(e) "management” means any person employed by a department
or implementing agency to administer or execute an SPWP;

(f) "task" means a fixed quantity of work;

(9) "task-based work" means work in which a worker is paid a fixed
rate for performing a task;

(h) "task-rated worker" means a worker paid on the basis of the

number of tasks completed;
(i) "fime-rated worker" means a worker paid on the basis of the
length of time worked.

Terms of Work

2.1
2.2

2.3

Workers on a SPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year
cycle on a SPWP.

Employment on a SPWP does not qualify as employment as a contributor for
the purposes of the Unemployment Insurance Act 30 of 1966.

Normal Hours of Work

3.1

3.2

3.3

An employer may not set tasks or hours of work that require a worker to
work—

(a) more than forty hours in any week
(b) on more than five days in any week; and
(c) for more than eight hours on any day.

An employer and worker may agree that a worker will work four days per
week. The worker may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week
to complete the tasks allocated (based on a 40-hour week) to that worker.
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iii

Meal Breaks
4.1 A worker may not work for more than five hours without taking a meal break

of at least thirty minutes duration.
4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may
require a worker to perform duties during a meal break if those duties cannot
be left unattended and cannot be performed by another worker. An
employer must take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal brecak.

4.4 A worker is not entitled to payment for the period of a meal break. However,
a worker who is paid on the basis of time worked must be paid if the worker
is required to work or to be available for work during the meal brecak.

Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours

per day.

1.2 A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.

Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The

daily rest period is measured from the tfime the worker ends work on one day until
the time the worker starts work on the next day.

Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their

day off to perform work which must be done without delay and cannot be
performed by workers during their ordinary hours of work ("emergency work").

Work on Sundays and Public Holidays
8.1 A worker may only work on a Sunday or public holiday to perform

emergency or security work.

8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid -

(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than
four hours.

8.4 A time-rated worker who works on a public holiday must be paid —

(a) the worker’'s daily rate of pay, if the worker works for less than four
hours on the public holiday;

(b) double the worker's daily rate of pay, if the worker works for more
than four hours on the public holiday.
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10.

iv

Sick Leave

2.1

9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

9.10

Only workers who work four or more days per week have the right to claim
sick-pay in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to
claim one day's paid sick leave for every full month that the worker has
worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be fransferred from one confract to
another contract.

An employer must pay a task-rated worker the worker's daily task rate for a
day’s sick leave.

An employer must pay a time-rated worker the worker's daily rate of pay for
a day’'s sick leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness
or injury if the worker is —

(a) absent from work for more than two consecutive days; or

(b) absent from work on more than two occasions in any eight-week
period.

A medical certificate must be issued and signed by a medical practitioner, a
qualified nurse or a clinic staff member authorised fo issue medical
certificates indicating the duration and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation under
the Compensation for Occupational Injuries and Diseases Act.

Maternity Leave

10.1
10.2

10.3

A worker may take up to four consecutive months’' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits
during maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.
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10.4

10.5

10.6

10.7

A worker is not required to take the full period of maternity leave. However,
a worker may not work for four weeks before the expected date of birth of
her child or for six weeks after the birth of her child, unless a medical
practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave -

(a) four weeks before the expected date of birth; or
(b) on an earlier date -

(i) if a medical practitioner, midwife or certified nurse certifies that
it is necessary for the health of the worker or that of her unborn
child; or

(ii) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse
has certified that the worker is able to continue to work without
endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or
bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a
new cycle of twenty-four months employment, unless the SPWP on which she
was employed has ended.

11. Family responsibility leave

11.1

Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leaves each year in the following circumstances -

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) in the event of a death of —
(i) the employee’s spouse or life partner;
(ii) the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

12. Statement of Conditions

12.1

12.2

An employer must give a worker a statement containing the following details
at the start of employment —

(a) the employer’'s name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the
expected duration of the contract;

(d) the worker’s rate of pay and how this is to be calculated;

(e) the training that the worker will receive during the SPWP.

An employer must ensure that these terms are explained in a suitable
language to any employee who is unable to read the statement.
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13.

14.

vi

15.

12.3

An employer must supply each worker with a copy of these conditions of
employment.

Keeping Records

13.1  Every employer must keep a written record of at least the following —
(a) the worker’s name and position;
(b) in the case of a task-rated worker, the number of tasks completed by
the worker;
(c) in the case of a time-rated worker, the time worked by the worker;
(d) payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after
the completion of the SPWP.

Payment

14.1  An employer must pay all wages at least monthly in cash or by cheque or into
a bank account.

142 A task-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being
completed and the work having been approved by the manager or the
confractor having submitted an invoice to the employer.

14.4 A time-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque or by direct deposit info a bank
account designated by the worker.

14.6 Paymentin cash or by cheque must take place -

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or
finish of work;
(c) in a sealed envelope which becomes the property of the worker.
14.7  An employer must give a worker the following information in writing —
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded
on the envelope and the worker must acknowledge receipt of payment by
signing for it.

14.9 If a worker's employment is terminated, the employer must pay all monies
owing to that worker within one month of the termination of employment.

Deductions

15.1  An employer may not deduct money from a worker’'s payment unless the
deduction is required in terms of a law.

15.2  An employer must deduct and pay to the SA Revenue Services any income

tax that the worker is required to pay.
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16 .

17.

18.

vii

15.3

15.4

An employer who deducts money from a worker's pay for payment to
another person must pay the money to that person within the time period and
other requirements specified in the agreement law, court order or arbitration
award concerned.

An employer may not require or allow a worker to —

(a) repay any payment except an overpayment previously made by the
employer by mistake;

(b) state that the worker received a greater amount of money than the
employer actually paid to the worker; or

(c) pay the employer or any other person for having been employed.

Health and Safety

16.1

16.2

Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.

A worker must —

(a) work in a way that does not endanger his/her health and safety or that
of any other person;

(b) obey any health and safety instruction;

(c) obey all health and safety rules of the SPWP;

(d) use any personal protective equipment or clothing issued by the
employer;
(e) report any accident, near-miss incident or dangerous behaviour by

another person to their employer or manager.

Compensation for Injuries and Diseases

17.1 ltis the responsibility of the employers (other than a contractor) to arrange for
all persons employed on a SPWP to be covered in terms of the Compensation
for Occupational Injuries and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their
employer or manager.

17.3 The employer must report the accident or disease to the Compensation
Commissioner.

17.4  An employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months.
The employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

Termination

18.1 The employer may terminate the employment of a worker for good cause
after following a fair procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a

worker who wishes to resign should advise the employer in advance to allow
the employer to find a replacement.
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19.

viii

18.4 A worker who is absent for more than three consecutive days without
informing the employer of an intention to return to work will have terminated
the confract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

18.5 A worker who does not attend required training events, without good reason,

will have tferminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month
period.

Certificate of Service

19.1  On termination of employment, a worker is entitled to a certificate

stating —

(a) the worker’s full name;

(b) the name and address of the employer;

(c) the SPWP on which the worker worked;

(d) the work performed by the worker;

(e) any fraining received by the worker as part of the SPWP;

(f) the period for which the worker worked on the SPWP;
(9) any other information agreed on by the employer and worker.
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TSWAING LOCAL MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2014

SECTION 1

1. INRODUCTION

This document was construed in order to comply with the provisions of the
THE OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993.

Definitions of words are those described in the Act and the Construction Regulations of 2014.

This document formulates the specifications of the Tswaing Local Municipality in terms of the
above act and forms part of the constitution of the organisation.

This document forms part of the employment contract of all employees and is as such
accepted in writing by each employee. It also forms part of the agreement between the
Tswaing Local Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by agents,
designers or anyone else except so ordered or sanctioned by the Tswaing Local Municipality in
writing.
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HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2014

SECTION 2: DESIGNERS

1. All wording shall have the meaning as defined by the H&S Regulations 2014.
2. This specification is in terms of the H&S act 1993 and the regulations of 2014.

3. All work performed and procedures followed by the designers shall be done according
to the H&S regulations of 2014.

4, The client is aware of the fact that the appointment of the designer does not implicate
that the designer becomes the agent of the client for the particular project. The
appointment of an agent is done separately in writing and should be accepted by the
designer as such.

5. The client is ultimately responsible for all the safety issues regarding the project for which
the designeris appointed and cannot contract out of his obligations in terms of the law.

6. The client shall not employ a designer should he have reasonable doubts that the
designer is not able to execute work in a safe manner.

7. All designers shall have adequate insurance cover indemnity the client for their act and
omissions in terms of:

) Professional conduct
. The H&S act in particular to indemnity the client against penalties imposed for
acts or omissions

The client is aware of the fact that additional insurance over and above Pl insurance is
necessary to have himself indemnified by the designers for acts and omissions in the terms of
the H&S regulations.

The professional indemnity insurance has a “negligent acts and omissions” wording only and
there additional is necessary to cover the client against penalties imposed for acts or omissions.

8. Designers shall not accept work from the client if they are not capable of executing such
work professionally and if such work cannot be executed in a safe manner, according to
the provisions of the H&S regulations.

9. Designers shall execute all designs in terms of the relevant SABS and other acceptable
codes and procedures and shall place great emphasis on safety issues including the
maintenance procedures after inaugurations of such systems or projects.

10. Ergonomic parameters shall have high priority in all designs.
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10.

1.

12.

TSWAING LOCAL MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2014

SECTION 3: PRINCIPAL CONSTRACTORS (PC)

The definitions of the regulations 2014 are applicable to this section. All work by the
Principal Contractor shall be done in compliance with the provisions of the H&S
regulations.

The Employer recognises the right of each employee to work safely in a healthy
environment under decent human conditions. Each employee has the right to return
home safely and healthy and family after each day’s work.

Work shall not be done at the expense of human safety and health.

Work shall be executed under humane conditions, especially with reference to hours
and H&S issues in mind.

The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on
site.

The P C shall conduct monthly safety meetings on site. All foremen, gang leaders, and
other shall participate and all incidents with relation to unsafe practices shall be discussed.
Minutes of such meetings shall be kept in the H&S file.

Foremen and gang leaders shall, under the supervision of the H&S Manager, conduct
meetings with all staff and people under their direct supervision on a frequent basis.
Minutes of such meeting shall be kept in the H&S file.

New personnel (temporary or fulltime employees) shall attend safety inductions courses
under the supervision of the H&S Manager.

The P C shall install and maintain a box in which proposals shall be considered, recorded
and placed in the H&S file.

An adequate first aid facility shall be placed maintained on site and shall be adequately
indicated by means of signs. All personnel shall be made aware of its existence and only
trained first aid assistants shall be authorized to treat injuries.

The P C shall see that work is only executed by people trained for that particular task.

All safety equipment shall be SABS approved and under no circumstance shall any safety
equipment be non-certified homemade equipment. Specifications and order details shall
be keptin the H & S file.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.
30.

Workers and personnel shall be attending safety courses on a regular basis and all
information regarding such training shall be kept in the H & S file.

All employees shall be trained in safe working procedures and shall be trained o safety
consciousness in particular. Employees in position of leadership shall be training through
accredited training processes in H & S maftters.

The contractor shall prepare and maintain a safety plan for the particular project and
shall train his personnel to work according to such plan.

Personnel and workers will be made aware of any natural hazards existing on site. They
will also be made aware of items defined by the designers in his risk assessment.

No horseplay between employees will be tolerated on site. Neither will aggressive or
threatening behaviour by anybody be allowed.

Workers shall wear appropriate protective clothing for the applicable task which shall
include special safety equipment like protective eyewear, gloves, boots, ear protecting,
etc. workers shall be issued with these items and copy of such issuing shall be kept in the
H&S file.

Workers shall not be allowed to wear loose clothes and footwear.
Workers shall have opportunity and right to prescribed rest, eating and toilet breaks.

Workers on nightshift shall be protected against inclement weather and shall have
access to adequate food and drinks.

In cases where work is executed in remote or in security restricted areas, the P C will
make provision for food to be supplied to his employees.

Potable water shall be made available free of charge to all workers on site.
Adequate toilet and washing facilities shall be made available to workers.

In the event of chemicals being present or used on site, the P C will allow for adequate
shower facilities on site. All chemicals shall be stored according to specification and
shall be clearly identified and marked in prescribed containers.

Workers under instruction to execute inherently unsafe procedures shall report such
incidences to the H&S manager, designers to client immediately.

Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be
reported by the H&S manager immediately.

The P C shall stop his contractors if they work unsafely.
All specialist work shall be executed by registered artisans only.

Workers shall not be required to lift equipment or material heavier than 25kg or carry a
load of more than 50kg for more than 10 metres.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

Workers shall not be exposed to conditions of heat where the temperature is above 40°
Celsius and the humidity more than 75%. Likewise, will personnel not be exposed to
temperatures lower than - 5° Celsius. Should the designer and the P C decided that the
work is urgent, workers will be issued with proper protective clothing.

All workers shall have access to a shaded eating and resting place on site.

Workers executing tasks in rivers, frenches and other natural or artificial water ways shall
be made aware of the hazard of flash floods and special precautions shall be made by
the P C to implement an effective flood warning system.

Workers executing tasks in manholes for sewer or stormwater systems, shall be made
aware of the existence of hazardous gasses in closed areas and shall be issued with gas
masks in any event, even after tests conducted by the H&S manager has proven that no
gasses are existent. Only specialists shall work in gas filled chamber.

Personnel executing work during rainy weather or under other wet conditions shall be
equipped with proper gumboots and proper rain suits.

No personnel will be allowed to work in water unless gumboots are worn. Should the
water be deeper than 300mm watertight suits shall be worn.

All ladders shall be fixed against scaffolding or other permanent structures.

Welding on site shall only be done by trained personnel behind adequate eye
protecting shields and all welders shall wear proper protective gear.

Personnel operating grinders, saws or any other hand tools of similar description. Shall be
equipped with the necessary eyewear and ear protection.

All personnel working under potentially dusty conditions shall wear nose and mouth
filters.

Workers operating rock driling equipment shall wear ear, nose and eye protection.

All scaffolding will comply with the H&S regulations.

Blasting will be done by specialists under the regulations of the explosives Act.

Workers shall wear protective clothing when exposed to chemicals like cement, lime,
detergents, tar, fumes, etc. should work be executed in the presence of such material,
adequate protective clothing and equipment shall be issued after permission is granted
by the H & S manager.

Workers will not be allowed to made open fires on any part of the site unless it is made in
designated areas approved by the H & S manager.

Fuel storage will only be allowed on certified areas on site.
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47. Workers and other personnel will be trained for fire procedures and will practise such fire
drill on a regular basis.

48. Assembly areas for emergency evacuations will be indicated by adequate signage.

49, The P C will have an attendance register for the purposes of identifying people before,
during and after potential hazardous situations.

50. All fransport supplied by the PC shall be on roadworthiness vehicles only and all fransport
shall be conducted in terms of the transport act.

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report
any dysfunctional vehicles to the PC.

52. All drivers will be responsible to handle vehicles in such a way to comply with the
fransport.

53. Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such
report shall be forwarded to the H & S manager and shall be investigated. Copy of such
procedure shall be entered into the H & S file.

54, Only ftrained personnel shall be permitted and required to operate constructions
machinery. All such machinery shall be maintained in a safe working condition.

55. All vehicles operating on site shall have audible warning signals if driven backwards
56. No vehicles shall be kept on site if it is leaking oil or other substances.

57. No vehicle or equipment shall be operated on site if its produces noise above 90
decibels measured within a distance of 10,0 m from the unit.

58. Equipment producing serious dusty condifions shall only be operated under the
supervision of the P C and the H & S manager with the necessary protection to workers.
59. All excavations on site shall be adequately protected and not only indicated.

60. Exploratory excavation to reveal services shall be done in a specific way.

All areas to be explored shall first be inspected by the landowner or local authority. Position of
services identified shall then be verified by opening by hand, not by machine. Particular care
shall be taken not to damage these services. Electrical services are inherently dangerous and
shall be opened by skilled people only.

These excavations shall not be left open without supervision. If necessary, the excavation shall
be backfiled temporarily with approved material until the specified modifications to the
services can be made.

61. Access to excavations shall only be by means of ladders or stairs with handrails.

62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in
designated areas to be removed on a regular basis.
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63.

64.

65.

66.

67.

68.

69.

Rainwater shall be contained in trenches or pipes in such a way that it will not cause
contamination of material in this refuse areas.

All electrical sources or cables or overhead power lines should be regarded as live at all
times and all workers on site shall be made aware of its existence during H & S meetings
and as many fimes as necessary.

Adequate signage shall be used on site to indicated

. Non-smoking areas on site

. Safety exists/emergency exits from buildings under construction
. Stairs (tfemporary and permanent works)

" Toilets

. Fire-fighting equipment

. Workmen busy with equipment overhead

. Fire assembly points

. Fire escapes

. Areas where members of the public are not allowed

" First aid room

All visitors to the site shall be granted permission to the site only upon application through
a predetermined procedure and records of these visitors shall be kept in the H & S file.
Visitors shall attend safety induction training before entering the site.

Areas out of bounds to all visitors shall be indicated clearly by means of adequate signs.

Work performed in public servitudes like the construction of streets or roads shall be done
according to the specifications of the local or national authority and adequate signage
shall be implemented.

People complaining about their health or people displaying systems of iliness or disease,
shall be allowed to go to the first aid facility or to visit a doctor or a clinic. Permission shall
not be withheld unreasonably. In remote areas the P C is required to have reasonable
ways of transporting people to a doctor or clinic whether the person is ill or injured on
site.

Personnel must be informed about the location of the nearest doctor or clinic for
casualty purposes and the P C shall provide such fransport for injured workers and injured
members of the public (within the limits of the site0 free of charge.
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TSWAING LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering
Projects for Tswaing Local Municipality.

The role of all parties to the development project is described.

The document is in terms of the construction Regulation 2014 of the Health and Safety
Act 1993.

BACKGROUND

The Minister of Labour has on 18 July 2014 under section 43 of the Occupational Health
and Safety Act 199 (Act No. 85 of 1993) published new regulations in the Government
Gazette 7721, Vol 456. They have immediate effect and are implacable to the
Construction Environment.

These regulations inter alia identify the different role players and their responsibilities,
particularly the role of the client, the contractor and that of the designer.

The Construction Regulations endeavour to ensure that:

i) Hazards or potential hazards to a healthy working environment are
identified.

ii) These hazards or potential hazards are removed or minimised.
iii) Employers and workers are made aware of the value of safe working

procedure and frain themselves to work safely in potential hazardous
environments or under potentially unsafe conditions.
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TSWAING LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION

IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 3

THE CLIENT

In terms of the law of client is ultimately responsible for all acts and omissions as far as health
It should be noted that the client will be held legally
responsible for every frespass of the regulations, not the designer or the contractor. The law
makes provision for fines to be levied and unless the client has been indemnified by the
designer of the contractor, such fines will have to be paid by the client.

and safety is concerned on site.

Clients cannot contract out of their statutory obligations except where the law allows for it.
Therefore, any liability imposed upon them for statutory non-compliance, cannot be passed

on to designers (consultants) or contractors.

In particular the client’s responsibilities are defined as follows

1.

To prepare a health and safety (H&S) specification for the
work. This should cover the spectrum of activities handled by
the client as part of his normal duties.

To provide a risk assessment to the principal contractor.

To appoint the principal contractor in writing.

To ensure that the H&S plan is implemented
To stop any contractor executing work in an unsafe manner

To provide additional H&S information to the contractor
should change be made to the work

To ensure that the principal contractor is registered and in
good standing with the workmen's compensation fund

To make sure Tenderers have made provision in their offers for
H&S measures

To discuss and approve the H&S plan with the principal

Clause 4(1)(a)

Clause 4(1)(b)

Clause 4(1)(c)

Clause 4(1)(d)

Clause 4(1)(e)

Clause 4(1)(f)
Clause 4(1)(h)
Clause 4(1)(h)
Clause 4(2)
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10.

contractor.

To keep a copy of the H&S plan of the principal contractor.

To not employ a contractor unless the client is reasonably
satisfied that the principal contractor who is earmarked for an
appointment has the necessary skills, competencies and
resources to carry out the work safely.

The client can appoint an agent to handle his duties. The
client can obviously also delegate some of his duties but this
does not make the person responsible for such particular
responsibilities as agent.

The client should make sure whether such responsibilities are
not already part of the designer in terms of the regulations
clause 992.

The client shall only appoint someone as his agent if he is
reasonably satisfied that such person can handle such
responsibilities.

Clause 4(3)

Clause 4(4)

Clause 4(5)

Clause 4(6)
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TSWAING LOCAL MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 4

4. THE DESIGNER

The regulations do not use names like Engineer, Architect, et.

Instead, the term

Designer has been introduced. The responsibilities of the Designer are given in a sub-
paragraph under the obligations of the Principal Contractor.

4.1 The regulations have a comprehensive definition of the designer

and this includes:

a)
b)
c)

d)

e)

f)

o)
h)

A person preparing a design
A person checking a design
A firm preparing a design

An architect or engineer contribution to or having
responsibility for a design.

A building services engineer designing details of fixed plan
(scaffolding or cranes).

A surveyor specifying articles or drawing up specification
(Quantity Surveyor)

A conftractor in design and build contract
A contractor designing temporary work

A interior designer, shop fitter and landscape architect.

The regulations also talk of “an Engineer Designing a Structure”.
“Structure” is a wide concept and is given in paragraph 3.2.5.1
9a) underneath.

4.2 The designer does not automatically through an appointment
become the agent of the client in terms of the regulations unless
he is appointed in writing to the effect and he accepts such
appointment in writing.

4.3 The SAACE model agreement between the client and Engineer
has a different meaning of the word "agent”.

Definitions
“designer”

Definitions
“structure”

Clause 4(5)
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4.4

4.5

According to the model agreement of SAACE the Engineer acts
as the “Agent” of the client in a conventfional contractual
context. "Agent” in terms of the Health and Safety regulations
has a totally different meaning.

It can be derived from the regulations that the client can appoint
a designer to perform certain tasks of the client on his behalf. This
stil does not mean that these designers become his agent in
terms of clause 4(5)

The regulations are fairly quiet regarding the functions and
responsibilities of the designer except when designing of a
structure. It is again assumed that the client will identify certain
functions to be done by the designer on his behalf

4.5.1 “Structure” in terms of the regulations means:

b)

c)

a) * Any building
. Steel or reinforced concrete structure
" Railway line
. Railway siding
" Bridge
" Waterworks
" Reservoir
. Pipe or pipeline
. Cable
" Sewer
" Sewerage works
" Fixed vessels
" Road
. Drainage works
. Earthworks
. Dam
. Wall
" Mast
. Tower
" Tower crane
" Batching plants
" Pylon
" Surface and underground tanks
. Earth retaining structure

Or any structure designed to preserve or alter any natural feature
and any other similar structure.
Any formwork, falsework, scaffold or other structure designed or

used to provide support of access during construction (structural
engineering sector).

Fixed plant to prevent people from falling 2 meters or more.

Clause 4(5)

Definitions
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4.5.2

4.5.3

4.5.4

i)
i)
i)
iv)

v)

The designer is in fact regarded as a person delivering designs
only and unless his role is defined by the client, his role is quite
limited

The designer should inform the client and the principal contractor
about anticipated dangers relating to the construction work. This
is in fact a Risk Assessment.

the designer (in the structural engineering context) shall further
furnish to the contractor in writing.

A geo-technical report.

The loading of the structure

The method and sequence of the construction process

He should exclude inherently dangerous methods of construction

in his design

The maintenance of the structure shall be through safe
procedures

He should carry out inspections
And stop the contractor from executing work dangerously
A final inspection is necessary to ensure safety of the structure.

Great emphasis should be given to the ergonomic design of the
structure.

The engineer should also give input in the design of temporary
work e.g. scaffolding.

Clause 9(2)

Clause 9(2)(b)

Clause 9(2)

Clause 10(c)
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TSWAING LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 5

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR

The responsibilities of these parties are comprehensively stipulated in the regulations

5.1

5.2

In general, it can be seen that the responsibilities of the PC

(Principal

Contractor) towards his confractors is Mutatis

Mutandis to the responsibilities of the Client towards the PC

The PC is responsible for the collecting of these contractors’
safety plans and to hold them to if.

i)

i)
)

iv)

v)

Vi)

He should also stop his contractors should they work
unsafely.

He should appoint safety officers should the size of the work
warrant it.
He should cause a risk assessment to be executed by a
competent person.

Visitors to his site should undergo induction pertaining to
H&S issues.

He shall see to his employee’s induction and H&S fraining.

the employees of the PC and his contractors shall wear
visible proof of their induction training.

5.3 The regulations also covers the details of

Fall protection

Structures (under this heading the responsibiliies of the
designer of a structure is found)
Formwork and support work
Excavation work

Demolition work

Tunnelling

Scaffolding

Suspended platforms
Boatswain's chairs

Material Hoists

Clause 5(1)
and 5(2)
Clause
5(3)(d)
Clause 6(6)
Clause 7(1)
Clause 7(8)
Clause 7(7)
Clause
7(9)(q)
Clause 8
Clause 9
Clause 10
Clause 11
Clause 12
Clause 13
Clause 14
Clause 15
Clause 16
Clause 17
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Batch plants

Explosive powered tools

Cranes

Construction vehicles and mobile plant

Electrical installation and machinery on construction sites
Use and storage of flammable liquids on construction sites
Water environment

Housekeeping on construction sites

Stacking and storage on construction sites

Fire precautions on construction sites

Construction welfare facilities

Clause 18
Clause 19
Clause 20
Clause 21
Clause 22
Clause 23
Clause 24
Clause 25
Clause 26
Clause 27
Clause 28
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TSWAING LOCAL MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 6

APPOINTMENT OF THE DESIGNER

6.1

6.2

6.3

6.4

6.5

The client appoints the consultant or designer as agent only
for the particular project and also for the duration of the
project.

It is further important to distinguish between *agent” in terms
of the SAACE model agreement between client and engineer
and "agent” in terms of the H&S regulations

The responsibilities and duties of a designer in the H&S context
are those that is dictated y law and/or those respectively
given to him by the client, except when he is a structural
engineer and designs a “structure” in which case clause 9(2)
applies automatically.

The client should only add to the responsibilities of the
designer those which is not automatically in his hand in terms
of clause 9(1) of the regulations

The following duties are not regarded as normal work of the
designer of a ‘“structure” and will therefore require an
additional appointment.

. To ensure the H&S plan of the PC is implemented on site.

. To ensure that changes to the design are also incorporated in

the H&S plan.

. To ensure that the principal contractor is registered and in

good standing with the workman's’ compensation fund.

. To see that the contract registers the site as a construction site

at the Department of labour.

Clause
4(1)(d)

Clause
4(1)(e)

Clause 4(1)(f)

Clause
4(1)(9)
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5. To discuss with the contfractor the h & S plan and then
recommend to the client the approval thereof.

6. To keep a copy of the H&S plan of the confractor in his
possession and see that a copy is forwarded to the client.

7. Conftrol the following on site

a)

b)

To see that the principal contractor keeps the H& S file
up fo date and the it is given to the client upon
completion of the contract.

To see that the principal contractor keeps a data base
of all contractors involved with the project.

To see that the principal contractor appoints one or
more construction supervisors.

To see that this person is dedicated to the particular
project only.

To receive from the contractor his risk assessment and
keep a copy of that for his and the client’s records.

Clause 4(2)

Clause 4(4)

Clause 5(7)

Clause 5(9)

Clause 6(4)

Clause 7(1)
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TSWAING LOCAL MUNICIPALY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 7

THE ROLE OF THE CLIENT

7.1

7.2

7.3

7.4

7.5

7.6

The client shall still prepare the H&S specification in terms of
clause 4(1)(a) for its global activities. The H&S specification for
the particular project is assigned to the designer.

The client shall approve of the H&S plan of the contractor, but
on the recommendation of the consultant/designer.

The client employs the principal contractor.

The client can appoint an agent in which case all the
responsibilities of the agent in the regulations are fransferred to
the agent.

The client should only appoint an agent should he have made
reasonably sure that the agent can handle the responsibility.

The client shall not appoint a contractor if he is not reasonably
sure that the contractor can execute such work in a safe
manner.

Clause
4(1)(a)

Clause 4(2)

Clause 4(1)(c)

Clause 4(35)

Clause 4(6)

Clause 4(4)
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TSWAING LOCAL MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 8

8. THE ROLE OF THE PRINCIPAL CONTRACTOR

The principal contractor should execute the following duties:

1.

2.

10.

1.

Provide a health and safety plan

See that his contractors comply with the regulations
He should discuss the particular H&S plan

He should have his H&S plan available

He should have an H&S file available on site and hand it over to
the client upon completion

He should not employ contractors who are not capable
He should have full time supervision on site

He should produce arisk assessment of the work

He should train his employees

He should infroduce induction training on site

All physical aspects of the regulations as in terms of the
regulations

5(1)
5(2)
5(5)

5(6)

5(7)
5(10)
6(1) to 6(8)
7(1)
7(4)

7(7)17(8)
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TSWAING LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION ¢

THE PROCEDURE RECOMMENDED

9.1 The client decides to execute work and appoints a designer
to administer the work.

9.2 The scope of works and the exact duties of the designer are
identified and given to him in writing.

The designer should affect insurance by which the client is
indemnified (by the designer) for acts and omissions of the designer.
This type of insurance does not form part of the normal IP insurance
provided by the designer.

The designer prepares a contract document and ensures that this
document states clearly the following:

1. A risk assessment of the project and the H & S specification of

the client.
2. All relevant information to enable the pricing of the contract.
3. ltems in the bill to enable the Tenderer to price for the risk

including insurance indemnifying the client. The document
should state whether a full time safety office is required on site.

4. i) Geotechnical information

i) Loading of the structure — in other words all relevant technical
data taking the definition of “structure” into account.

i) the method and sequence of the process. This should identify
the priorities of the client

5. Inherently dangerous procedures should be avoided in the
design.
6. The maintenance of the structure should be considered also

so that this aspect would be safe and ergonomic too

Clause 4(1)(a)

?2(2)(a)

?2(2)()

9(2)(c) (i) to {iii)

?2(2)(d)

?2(2)(3)
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9.3

2.4

9.5

9.6

9.7

9.8

The Tenderers then respond by each giving an H&S plan
based on the risk assessment of the designer.

The client then chooses the confractor according to his
procurement policy (taking into account his ability to do the
work safety) and appoints him in writing via the designer

The chosen principal contractor then affects a detailed risk
assessment and a risk management plan, based on the H&S
specification

Once on site the principal contract should register the site by
means of the prescribed form and have it approved by the
client/designer.

He should open and then maintain his H&S file through the
duration of the contract

He should then further adhere to the provisions of the H&S
regulations

He should hand over the H&S file (recommend to do that with
the designer’s as-built drawings).

The designer should stop the work if he has reason to belief
that the contractor is executing work in an unsafe manner.

Likewise should the principal contractor stop the work of his
confractor(s) should he have reason to belief that such
confractor is not working safely
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10.

3.

TSWAING LOCAL MUCIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 10

CONTRACT DOCUMENTATION
The contract documentation needs to emphasize the following points in order to comply
with the Health and Safety Act 1993 and the Construction Regulations 2014.

A. In the Specification section

Health and Safety Specification

The Client shall issue the Designer with his Health and Safety specification and it shall be
included as such in the document.

Should the Designer be of the opinion that variations and additions be made to the
specification, due to the nature of the particular project, he shall forward the proposed
variation of addition to the NDM who will authorise this in writing.

Risk Assessment

This can form part of the contract specifications
It is necessary to identify to the contractor
i) The situation on site as it is with all the potential hazards and dangers involved
ii) The nature of the work and situations that the average contractor would
encounter during the execution of the work. The nature of the work and
expected risks should be described in particular as well as the method and the
sequence of the work
i)  The basic safety precautions that he should take
iv)]  The Safety and Health specification of the client
V) To allow sufficient items in the bill of quantities for the tendered to price for the

specified H&S precautions

Insurance
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The contractor shall affect insurance indemnifying the client against penalties
levied upon the client due to the acts or omissions of the conftractor in failing to
comply with the provisions of the H&S regulations 2014.

The contractor shall prove to the Engineer that such insurance has been affected
and maintained during the construction.

The Tender Rules

The tender rules shall contain a clause requiring the contractor to submit a H&S plan
based on the risk assessment given in the contract document. It should also state
that the client is bound by law not to appoint a contractor should he be reasonably
sure that the contractor would not be able to execute the work safely should he be
appointed.

The following example is recommended

Tenderers are required to study the published
risk assessment and provide Annexure Y his
Health and Safety Plan. Generic document will
be disregarded. Such H&S plan should give
details regarding the Tenderers intention of
dealing with the risks.

Failure to submit such H&S plan will result in
disqualification of the tender.

Tenderers are informed that the client is bound
by law not to accept a tender should he be
reasonable sure that the Tenderer will not be
able to execute the work safely.
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11.

TSWAING LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH AND SAFETY ACT 1993

SECTION 11

CONCLUSION

The Construction Regulations 2014 was long overdue in the South African Civil
Engineering Construction Industry. Role players will now be forced to implement them
and an awareness of safe working environments will be cultivated.

Clients might initially detect a contemptuous afttitude particularly from contractors and
even designers or consultants. This should not deter clients since acts and omission from
these parties will bring clients in confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should
be weighed against the value of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept
and embrace these regulations and then seriously look at its productivity to kerb the cost
of the implementation process
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