
 

 
 

TENDER DOCUMENT 
 

 
FOR 

 

 
BID NO: SCMU3-23/24-0740-HO SCHEDULE MAINTENANCE OF 
GENERATORS AT CLUSTER ONE (1) – OR TAMBO AND ALFRED NZO 
DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 
 
 
 

THREE VOLUME APPROACH: 

 
VOLUME 1 – TENDERING PROCEDURES 
VOLUME 2 – RETURNABLE DOCUMENTS 
VOLUME 3 – DRAFT CONTRACT

 
 
 
 

 
PREPARED FOR: PREPARED BY: 

 
Eastern Cape Department of Health Zutari (Pty) Ltd 
Dukumbana Building, Independence Avenue No 1 Pearce Street  
P.O. Box X0038 P.O. Box 19553 
BHISHO Tecoma  
6505 5214 

 
 
 
 
 
 

NAME OF SUPPLIER:    
 

CRS NUMBER:    
 
 
 
 

 

 

FEBRUARY 2024 
 
 
 

 



 

  CONTENTS 

Volume Number Heading 

 
Volume 1 

 Tendering Procedures 

T1.1 Tender Notice and Invitation To Supplier 

T1.2 Tender Data 

T1.3 Annex F: CIDB Standard Conditions of Tender 

 
 
 
 
 
 
 
 
 
 
 
 
 

Volume 2 

 Returnable Documents 

 Administrative compliance 

SBD1 Invitation to Bid: Part A and B 

T2.2y Proof of Registration with Centralized Supplier Database 

SBD 4 Declaration of Interest 

SBD 6.1 Preference Points Claim Form In Terms Of The Preferential 

Procurement Regulations 2022 

T2.2v CIPC - company registration certificate with percentage (%) of 

ownership and ID copies 

T2.2r Compulsory Enterprise Questionnaire 

T2.1 List of Returnable Schedules/Documents 

T2.2n Record of Addenda to Supplier Documents 

T2.2u CIDB grading certificate – Proof of registration 

T2.2a Resolution for Signatory 

T2.2b 
Resolution of Board of Directors to Enter into Consortium or Joint 

Venture (JV) Agreements 

 NB: Mandatory Documents 

C1.1a Final Summary Page 

C1.1 Form of offer and acceptance 

C2.2 Preliminaries and General & Bill of Quantities 

T2.2c-1 Schedule of Proposed Subcontractors 

T2.2c-2 Schedule of Proposed Particulars of Mechanical and Electrical 

Subcontractors 

T2.2d Schedule of Plant and Equipment 

T2.2e Schedule of Imported Material and Equipment 

T2.2f Bank Rating 

T2.2x References 

T2.3 Returnable schedules or documents: Annexures related to evaluation 

T2.2z Valid letter of Good standing (COIDA) 

Annexure A1 Method Statement (Summary Task) 

Annexure A2 Method Statement (Critical Path) 

Annexure A1 Method Statement (Timelines) 

Annexure B1 Key personnel qualifications (Maintenance Manager) 

Annexure B2 Key personnel qualifications (Maintenance Supervisor) 

Annexure B3 Key personnel qualifications (OHS Safety officer) 

Annexure B4 Key personnel qualifications (Skilled installation staff) 

Annexure C1 Key personnel experience (Maintenance Manager) Attach CV 

Annexure C2 Key personnel experience (Maintenance Supervisor) Attach CV 

Annexure C3 Key personnel experience (OHS Safety officer) Attach CV 

Annexure C4 Key personnel experience (Skilled installation staff) Attach CV 
 

 Draft Contract 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Fixed Performance Guarantee 

2



 

C1.4 Agreement in terms of section 37 (2) of the OH &S Act (Act no 85 of 

1993) 

Part C2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bills of Quantities 

C2.3 Dayworks Schedule 

Part C3: Scope of Work 

C3.1 Scope of Works 
 
 

Volume 3 Part C4: Site Information 

C4.1 Site Information as per Scope of Works 

C4.1a Supplementary Technical Specification 

3



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

VOLUME 1: TENDERING PROCEDURES 

4



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

T1.1: TENDER NOTICE AND INVITATION 
TO SUPPLIER 

5



 

T1.1: TENDER NOTICE AND INVITATION TO SUPPLIER 

THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES SUPPLIERS 
FOR: 

 
PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be 

construed to have the same meaning as the words “Supplier” or “Tender”. 

 
The attention of Suppliers is drawn to the eligibility criteria in the table below. Suppliers are required 

to familiarize themselves thoroughly with the conditions of Supplier as contained in the Supplier  

Data (T1.2) and the Standard Conditions of Supplier (T1.3) which form part of the Supplier  

document. Only Suppliers that are responsive to responsiveness criteria contained in the table  

below are eligible to have their Suppliers evaluated: 

 

 
 

 

 
Joint ventures are eligible to submit tenders provided that: 

 

They have a signed joint venture agreement 

 
 
 

 

 
Only Suppliers who have access to a suitably qualified and experienced contract 

manager who will be the single-point of accountability and responsibility for the 

management of the contract works as described in clause F.2.1.2 shall be eligible 

to have their Tenders evaluated. Experience must be on Generator 
 Maintenance or installation. 

 

 
 

 
Only Suppliers who have access to a suitably qualified and experienced contract 

supervisor as described in clause F.2.1.3 shall be eligible to have their Tenders 

evaluated. Experience must be on Generator Maintenance or installation. 

 
 
 

 

 
Suppliers that are responsive to the criteria stated above shall be evaluated further 

in accordance with the conditions of Supplier as stipulated in the Tender Data (T1.2) 

and the Standard Conditions of Tender (as amended), which form part of this Tender 

document. 
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Preferences are offered to Suppliers in accordance with the points systems as below: 

 

  80/20 Preference point scoring system 

 

Preference: Price: 

SPECIFIC GOALS 
Status Level: 

20 Points Price: 80 Points 

Total must equal: 20 Points Total must equal: 80 Points 

 
a. AVAILABILITY OF SUPPLIER DOCUMENTS: 

 
   Tender documents may be freely downloaded from Tender portal www.echealth.gov.za/tenders OR 

www.etenders.gov.za 

 

 

       A compulsory clarification meeting with the representatives of the Employer will take place as 
follows: 

 

Date: 19 March 2024
Venue:Johan Tremble Hall, Frere Hospital, 
 Amalinda
             East London

 Time: 9:00am - 10:00am

 
 

 
b. ENQUIRIES RELATED TO TENDER DOCUMENTS MAY BE ADDRESSED TO: 

 

Procurement Contact: Ms Thabisa Notshe E-mail thabisa.notshe@echealth.gov.za 

Tel. No. 040 608 9641 
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Prospective bidders are required to seek additional information through inquiries no later than 7
days before the closing date.

http://www.echealth.gov.za/tenders
http://www.etenders.gov.za/
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c. DEPOSIT / RETURN OF TENDER DOCUMENTS: 
 

The closing time and date for submission of Tender is 11:00am on the 12 April 2024 where 

Tenders will be opened to the public. The following must be noted by all Suppliers; 

 
(a) Telegraphic, telephonic, telex, facsimile (faxed), email and late Tenders will not be accepted. 

(b) The requirements for sealing, addressing, delivery, opening and assessment of Tenders are stated in 

the Tender Data (T1.2) 

(c) All Suppliers must be submitted on the official, hardcopy documents issued with the bid including 

any addenda issued to prospective Suppliers by the Department. 

(d) Tender documents must be deposited in the Tender box at the address indicated below: 
 

 

COMPILED BY: 

 

Section Department Date 

Engineering and Technical 

Services 
Zutari (Pty) Ltd February 2024 

DEPOSITED IN THE TENDER BOX AT: 

Department of Health 
Global Life Centre, 

SCM Unit 

c/o Phalo Avenue and R63 (opposite Engen Garage) 

BHISHO 
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T1.2: TENDER DATA 
 

PROJECT NAME 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
Clause 
number 

 

 The conditions of Supplier are the Standard Conditions of Supplier as contained in Annex 

F of Board Notice 136 of 2015 in Government Gazette No. 38960 of 10 July 2015, 

Construction Industry Development Board (CIDB) Standard for Uniformity in Construction 

Procurement. (See www.cidb.org.za) which are reproduced without amendment or 

alteration for the convenience of Suppliers as an Annex to this Tender Data. 

 
The Standard Conditions of Supplier make several references to the tender Data for details 

that apply specifically to this Tender. The Tender Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and the standard conditions of 

Supplier. Each item of data given below is cross-referenced to the clause in the Standard 

Conditions of Supplier to which it mainly applies. 

 
The following variations, amendments and additions to the Standard Conditions of 

Supplier as set out in the Tender Data below shall apply to this Supplier: 

F.1.1 Add the following: 

The employer is the Eastern Cape Department of Health 

Global Life Center 

c/o R63 and Phalo Avenue 

Bhisho 

F.1.2 Add the following: 

Tender documents issued by the Employer comprise of: 

 
Volume 1: Tendering Procedures   

T1.1 Tender Notice and Invitation to Supplier 

T1.2 Tender Data 

T1.3 Annex F: CIDB Standard Conditions of Tender 

 
Volume 2: Returnable Documents 

SBD1 Invitation Bid: Part A and B 

SBD4 Declaration of Interest 

SBD6.1 Preference Points Claim Form in Terms of the Preference Regulations 2022 

T2.2r   Compulsory Enterprise Questionnaire 

T2.1 List of Returnable Schedules/Documents 

C1.1a Final Summary Page 

C2.2: Preliminaries and General & Bills of Quantities 

T2.2a  Resolution of Signatory 

T2.2b Resolution of Board of Directors to Enter into Consortium or Joint Venture (JV) 
Agreements 
T2.2c-1 Schedule of Proposed Subcontractors 
T2.2c-2 Schedule of Proposed Particulars of Mechanical and Electrical Subcontractors 
T2.2e Schedule of Proposed Imported Material and Equipment 

T2.2f Bank Rating 

T2.2g Specific goals claimed (CIPRO certificate) 

T2.2n Record of Addenda to Supplier Documents 

T2.2y Proof of Registration with Centralized Supplier Database 
T2.2u CIDB grading certificate – Proof of registration 

T2.2v CIPC – company registration certificate 
T2.2x References 
T2.2z Valid Letter of Good Standing 
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  T2.3 Returnable schedules or documents: Annexures related to evaluation. 

 
Annexure A1: Method Statement (Generic) 

Annexure A2: Method Statement (Summary Task) 
Annexure A3: Method Statement (Programme with Timelines and Resources) 

 
Annexure B1: Key personnel qualifications (Maintenance Manager) 

Annexure B2: Key personnel qualifications (Maintenance Supervisor) 

Annexure B3: Key personnel qualifications (OHS Safety officer) 

Annexure B4: Key personnel qualifications (Skilled installation/maintenance staff) 
Annexure B5: Proof of business address 

 
Annexure C1: Key personnel experience (Maintenance Manager) 
Annexure C2: Key personnel experience (Maintenance Supervisor) 
Annexure C3: Key personnel experience (OHS Safety officer) 

Annexure C4: Key personnel experience (Skilled installation/maintenance staff) 

 
Volume 3: The Draft Contract 

Part C1: Agreement and Contract data 

C1.1: Form of offer and Acceptance 

C1.2: Contract Data 

C1.3: Fixed Performance Guarantee 

C1.4: Agreement in terms of section 37(2) of the OH&S Act (Act no 85 of 1990) 

 
Part C2: Pricing Data 

C2.1: Pricing Instructions 

C2.2: Bills of Quantities 

 
Part C3: Scope of Works 

C3.1: Scope of Works 
 
Part C4: Site Information 
C4.1: Site Information as per Scope of Works 
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F.1.4 

Add the following: 

 
The employer’s agent: 

 
Zutari (Pty) Ltd 

F1.6.1 Add the following to the clause: 

The Department reserves the right to not accept the tender from the tenderer with the 

highest number of points, or award any contract. 

F1.6.3 Add the following: 

A two-stage system will not be followed. 

F.2.1 Add the following: 

 
1. Only those Tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders: 

 
a) 1 Tenderers who are registered with the CIDB, or are capable of being so

prior to the evaluation of submissions, in ac Contractor grading

designation equal to or higher than a Contractor grading designation 

determined in accordance with the sum tendered, or  a value determined in accord-

ance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development 

Regulations, for Class ME or EB , Grade 6 ME PE / 6 EB PE or higher construction 

work, are eligible to have their tenders evaluated.

 
b) Joint ventures are eligible to submit tenders provided that: 

 

• Every member of the joint venture is registered with the CIDB;

• The lead partner has a Contractor grading designation in Class

ME or EB, Grade 6 ME PE/ 6 EB or higher construction work;

• The combined Contractor grading designation calculated in

accordance with the Construction Industry Development 

Regulations is equal or higher than the a Contractor grading 

designation determined in accordance with the sum tendered for 

Class ME or EB, Grade 6 ME PE / 6 EB or higher 

construction work or a value determined in accordance with 

Regulations 25 (1B) or 25 (7A) of the Construction Industry 

Development Regulations; and
• The joint venture is registered on Central Supplier Database or

proof of application

• All members of the joint venture must submit copies of the

returnable documentations or original where it is so stipulated for all 

members.

• In the case of a Partnership/Joint Venture/Consortium the tax 

clearance must be the Partnership/Joint Venture/Consortium or 

individual valid tax clearance certificates for all the members of the 

Partnership/Joint Venture/Consortium.

• In the case of a Partnership/Joint Venture/Consortium the CIPRO 

certificates must be submitted indicating percentage of ownership 

for specific goals points scoring, failing which the tenderer will

score zero points.

• The partner of the JV must be registered with CIDB with a

grading that is not lower than one level of the required grading.
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F2.2 Add the following to the clause: 

 
Accept that the Employer will not compensate the Tenderer for any costs incurred in  

attending briefing session, negotiation meetings or any meeting or interviews in the office of 

the Employer or Employer’s agent (if required). 

F.2.7 For particulars regarding a pre-Tender site inspection meeting, see Tender Notice and 

Invitation to Supplier T1.1 

 
“ A compulsory briefing session will be held and no compensation will be paid for 

attendance at this meeting. Tenderers must be represented by a person who is suitably  

qualified and experience to comprehend the extent of the work involved and who is at the 

employ of the prospective tenderer. 

 
The tenderer’s representative must sign the attendance register in the name of the 

tendering entity. Addenda will be issue to and tenders will be received only from those 

tendering entities appearing in the attendance register of the briefing session.” 

F.2.12 No alternative tenders are allowed. 
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F.2.13.2 Replace sub-clause F.2.13.2 with the following; 

Return all returnable documents to the employer after completing them in their entirety by 
writing in non-erasable ink 

F.2.13.3 Add the following: 

Parts of each Supplier offer communicated on paper shall be submitted as an original, 
plus 0 (nought) copies. 

F.2.13.4 Add the following: 

The Supplier shall be signed by a person duly authorized to do so. Tenders submitted by 

joint ventures of two or more firms shall be accompanied by the document of formation of 

the joint venture, in the form of a joint venture agreement, in which it is defined precisely 

the conditions under which the joint venture will function, its period of duration, the 

persons authorized to represent and obligate it, the participation of the several firms 

forming the joint venture, and any other information necessary to permit a full appraisal of 

its functioning. Failure to provide the joint venture agreement, bound with the Supplier 

submission, on the date and time of the closing of the bid, shall render the Supplier non- 

responsive. 

F.2.13.5 Add the following: 

The employer’s address for delivery of Supplier offers and identification details to be 

shown on each Supplier offer package are: 

 
Location of Supplier box: Department of Health 

Physical address: Eastern Cape Department of Health 

Global Life Center, SCM Unit 

c/o Phalo Avenue and R63 

Bhisho 
Identification details: Tender No. SCMU3-23/24-0740-HO 

Title of Supplier: SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) 

– OR TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

Sealed Tender with the identification details on the envelope must be placed in the 

appropriate official Tender box at the abovementioned address 

F.2.13.6 Add the following: 

A two-envelope procedure will not be followed. 

F2.13.9 Telephonic, telegraphic, telefax, facsimile or e-mailed tender offers will not be accepted. 

F.2.13.10 Add the following: 

By signing the offer part of C1.1 Form of Offer and Acceptance the Supplier declares that 
all information provided in the Supplier submission is correct and free of 
misrepresentation. 

F.2.15.1 Add the following to F.2.15.1: 

The closing time for submission of Supplier offers is as stated in the Tender Notice and 

Invitation to Supplier. Telephonic, telegraphic, telex, facsimile or e-mailed Supplier offers 

will not be accepted. 

F.2.16.1 Add the following to F.2.16.1: 

The Supplier offer validity period is 12 weeks. 

F.2.17 Insert the following at the end of the last sentence of the note: 

“…….elect to do so, provided that the competitive position of the preferred Supplier is not 

affected” 
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A Supplier may be rejected as non-responsive if the Supplier fails to provide any 

clarification requested by the employer within the time for submission stated in the 

employer’s written request for such clarification. The clarification of a Supplier offer 

includes the provision of the priced bills of quantities (Part C2.2: Bills of Quantities). 

F.2.18 Add the following: 

 
The tenderer will be required to submit his fully priced Bills of Quantities (complete 

document inclusive of all parts) together with this tender. 

F.3.4 Add the following: 

The opening of the tender offers will take place immediately after the closing time of tenders. 
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F.3.8 Add the following: 

Suppliers will be considered non-responsive if, inter alia: 

c) the Supplier has failed to attend the compulsory briefing meeting. 

d) the Supplier is submitted by Telegraphic, telephonic, telex, facsimile (faxed) 
or email media or if the Supplier is submitted late. 

e) the Supplier does not comply with the eligibility criteria listed in F2.1 above; 

f) The resolution for signatory is not attached to the Supplier submission on a 

company letterhead. 

g) the Supplier has failed to fully complete and sign SBD1, SBD4 & the 

Compulsory Enterprise Questionnaire. Failure to submit the required 

information shall be subjected to a request from SCM to the bidder to submit 

the required information within 7 days of the request. Failure to comply with 

such request will result in the bid being deemed non-responsive 

F.3.11.1 Add the following: 

 
This is a two-stage evaluation process: 

Stage 1: Administrative compliance and mandatory requirements 

Stage 2: Evaluation for price and preference 

 
The following procedure will be used to evaluate tender offers received: 

 
a) Open and record tender offers received 

b) Determine whether or not tender offers are complete. 

c) Determine whether or not tender offers received are responsive, and reject 

non- responsive tenders. 

d) Score tender evaluation points for each price 

e) Confirm that tenderers are eligible for the preferences claimed and, if so, 

score tender evaluation points for preferencing. 

f) Calculate total tender evaluation points 

g) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

h) Perform a risk analysis on the tenderer having the highest ranking/number of 
points to ascertain if the submission presents an acceptable risk to the 

employer. 

i) Recommend the tenderer with the highest number of tender evaluation points for 

the award of the contract, unless there are compelling and justifiable reasons 

not to do so. 

j) In the event where the recommended Bidder has failed to comply with the 
conditions as set out in the letter of award, the client shall notify the 

recommended Bidder of his/her failure to comply and recommend for award 
the next bidder that scored the highest points. The Conditions as set out in the 

letter of award are as follow: 

1. Proof of having All risk, public liability and support insurances as 

stipulated in the contract. 

2. Submission of a Construction Safety, Health and Environmental Plan. 

3. Contract Guarantee (as selected in the tender document) 

  

k) An appointment letter/acceptance letter does not constitute a contract or 
commencement date of a contract. The recommended Bidder is required to 

sign an official contract with the Department. 

 
The Employer shall in the evaluation of tender offers take due account of the Tenderer’s 

past performance in the execution of similar engineering works of comparable 

magnitude, and the degree to which possesses the necessary technical, financial and 

other resources to enable him to complete the Works successfully with the contract  

period. The tenderer shall be required to satisfy the Employer and the Engineer as to his 

ability to perform and complet3 the Works timeously, safely and with satisfactory quality, 

and furnish details in section T2.2z of contracts of a similar nature and magnitude which 

they have successfully executed in the past. 
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The Employer is restricted in accordance with clause 7.(c)(iii) of the Construction 

Regulations, 2014, to only appoint a contractor to whom he is satisfied has the necessary 

competencies and resource to carry out the work safely. 

 
Submitting inferior and inadequate information relating to health and safety shall be 

regarded as justifiable and compelling reasons not to accept the tender offer of the 
tenderer scoring the highest number of tender evaluation points. 
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F.3.11.3 The procedure for the evaluation of responsive tenders is Method 3: Administrative 
compliance, Price and Specific Goals 

 

Equipment Functionality – Technical Compliance Verification 

The bidder is required to provide details pertaining to standby generator experience 
as detailed in the specifications. The compliance of the equipment with the scope of 
work and specification will be evaluated. 

 

F.3.11.7 Add the following: 

 
The financial offer will be scored using Formula 2 (Option 1): 

 

NFO = (1 – (P-PM)/Pm) x W1 

Where. 

NFO = number of Supplier evaluation points awarded for financial offer 

W1 = the maximum possible number of Supplier evaluation points Tender 

PM = the comparative offer of the most favorable Supplier offer 
P = the comparative offer of the Supplier offer under consideration 

F.3.11.8 Up to 100 minus W1 (refer F.3.11.7 above) Supplier evaluation points will be awarded to 

Suppliers according to their SPECIFIC GOALS status level, determined in accordance with 

section 9(1) of the Broad-Based Black Economic Empowerment Act (No 53 of 2003), and 

who have submitted original valid or valid, certified copies of SPECIFIC GOALS status 

verification certificates issued by either a verification agency accredited by the South African 

Accreditation System (SANAS) or a sworn affidavit in terms of the amended SPECIFIC 

GOALS codes. The points will be awarded as follows, based on the SPECIFIC GOALS 

status level of the Supplier: 
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Number of points Number of points 

The specific goals 

allocated points in terms 

of this tender 

allocated 

(80/20 system) 

(To be completed by the organ of 
state) 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Historically Disadvantaged 
Individuals Ownership 

20% (4) 
 

Women Ownership 20% (4)  

Youth Ownership 20% (4)  

Disability Ownership 20% (4)  

Military Veterans Ownership 10% (2)  

Locality Ownership (Eastern 
Cape) 

10% (2) 
 

TOTAL 100% (20)  

 
A trust, consortium or joint venture will qualify for points for their SPECIFIC GOALS status 

level as a legal entity, provided that the entity submits their SPECIFIC GOALS status level 

certificate.  A trust, consortium or joint venture will qualify for points for their SPECIFIC 

GOALS status level as an unincorporated entity, provided that the entity submits their 
consolidated SPECIFIC GOALS scorecard as if they were a group 
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Bank Rating  
 

Bank Rating Certificate 
 
 

 
Annexure F as per 

returnable list 

 Bank rating of A: Undoubted for the 

amount of enquiry – Good to do 

business with 

Annexure F as per 

returnable list 

Bank rating certificate issued 

by the bank. 

Bank rating of B: Good for the 

amount of the enquiry – Amount is 

well within the capacity of ordinary 

business commitments 

Annexure F as per 

returnable list 

Bank rating certificate issued 

by the bank. 

Bank rating of C: Good for amount 

quoted if strictly in the way of business 

– Unlikely to commit themselves 

beyond their means 

Annexure F as per 

returnable list 

Bank rating certificate issued 

by the bank. 
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F.3.11.10 Add the following new sub-clause: 

The Employer will perform a risk analysis in respect of the following: 

 
a) reasonableness of the financial offer 

b) reasonableness of unit rates and prices 

c) the Suppliers ability to fulfil its obligations in terms of the tender document, that is, that 

the Supplier can demonstrate that he/she possesses the necessary professional and 

technical qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience, 

reputation, personnel to perform the contract, etc. 

F.3.13.1 Supplier offers will only be accepted if: 

 
a) the Supplier is registered and in good standing with the South African 

Revenue Service (SARS) or proof that he or she has made arrangement 

with SARS to meet his or her outstanding tax obligations. This will be 

verified by the Employer on the Centralized Supplier Database. Where the 

recommended bidder is not tax compliant, the bidder will be notified of the 

non-compliant status and be granted seven (7) working days to rectify their 

compliance status with the SARS. The bidder must thereafter provide the 

Department with proof of its tax compliance which must be verified via the 

CSD or eFiling. 

b) the Supplier or any of its directors is not listed on the Register of Supplier 

Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public 

sector; 

c) the Supplier or any of its directors is not listed on the Database of Restricted 

Suppliers kept by the National Treasury and updated from time to time; 

a) the Supplier has not: 
• abused the Employer’s Supply Chain Management System; 

b)  The Supplier has completed the Compulsory Enterprise Questionnaire 

and there are no conflicts of interest which may impact on the Supplier’s 

ability to perform the contract in the best interests of the employer or 

potentially compromise the Supplier process. 

F.3.17 Add the following: 

 
The number of paper copies of the signed contract to be provided by the Employer is one. 
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F.4 ADDITIONAL CONDITIONS OF TENDER 

 
The additional conditions of Tender are: 

F.4.1 Invalid Tender 

 
Suppliers shall be considered invalid and shall be endorsed and recorded as such in the 

Supplier opening record, by the responsible official who opened the Tender, in the 

following circumstances: 

 
1) if the Supplier offer is not submitted on the Form of Offer and Acceptance bound into 

this Tender document (form C1.1, Part C1: Agreements and Contract Data); 

2) if the Form of Offer and Acceptance has not been completed or has not been signed 

by the authorized representative of the Supplier 

3) if the Form of Offer and Acceptance is signed, but the name of the Supplier is not 

stated or is indecipherable 

4) if the Supplier offer is not completed in non-erasable ink; 

F.4.2 Negotiations with preferred Suppliers 

The Employer may negotiate the final terms of a contract with Suppliers identified through 

a competitive Supplying process as preferred Suppliers provided that such negotiation: 

 
(b) does not allow any preferred Supplier a second or unfair opportunity; 

(c) is not to the detriment of any other Supplier; and 

(d) does not lead to a higher price than the Supplier as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes 

F.4.3 General supply chain management conditions applicable to Supplier 

In terms of its Supply Chain Management Policy the Employer may not consider a 

Supplier unless the provider who submitted the Supplier: 

 
1. has furnished the Employer with that provider’s: 

• full name; 

• identification number or company or other registration number; and 

• tax reference number and VAT registration number, if any; 

2. has indicated whether: 

• the provider is in the service of the state, or has been in the service of the state in 
the previous twelve months; 

• the provider is not a natural person, whether any of the directors, managers, principal 

shareholders or stakeholders is in the service of the state, or has been in the service 
of the state in the previous twelve months; or 

• whether a spouse, child or parent of the provider or of a director, manager,  

shareholder or stakeholder referred to above is in the service of the state, or has 

been in the service of the state in the previous twelve months. 

 
Irrespective of the procurement process followed, the Employer is prohibited from making 
an award to: 

• a person who is in the service of the state; 

• a juristic entity of which any director, manager, principal shareholder or stakeholder 

is in the service of the state; 

• an advisor or consultant contracted with the Employer; or 

• a person, advisor or corporate entity involved with the tender specification 
committee, or a director of such corporate entity. 

 
In this regard, Suppliers shall complete Returnable Schedules: Compulsory Enterprise 

Questionnaire. Failure to complete this schedule will result in the Supplier not being 

considered further. 
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F.4.4 Combating abuse of the Supply Chain Management Policy 

In terms of the its Supply Chain Management Policy, the Employer may reject the Supplier 

of any Supplier if that Supplier or any of its directors has: 

 
1. failed, during the last five years, to perform satisfactorily on a previous contract with 

the Employer or any other organ of state after written notice was given to that  

Supplier that performance was unsatisfactory; 

2. abused the supply chain management system of the Employer or has committed 

any improper conduct in relation to this system; 

3. been convicted of fraud or corruption during the past five years; 

4. will fully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 

5. been listed with the Register of Supplier Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has been 

listed on National Treasury’s database as a person or juristic entity prohibited from 

doing business with the public sector. 

 
In this regard, Suppliers shall complete Part T2.2: Returnable Schedules: Certificate of 

Independent Supplier Determination and Declaration of Supplier’s Past Supply Chain 

Management Practices. Failure to complete these schedules will result in the Supplier not 

being considered further. 

F.4.6 Claims arising after submission of Supplier 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning 

of anything contained in the Conditions of Contract, Scope of Work and Pricing Data, will be 

admitted by the Employer after the submission of any Tender and the Supplier shall be 

deemed to have: 

 
 read and fully understood the whole text of the Contract Data, Scope of Work and 

Pricing Data and thoroughly acquainted himself with the nature of the works 

proposed and generally of all matters which may influence the Contract. 

 visited the site of any proposed works. 

 requested the Employer or his duly authorized agent to make clear the actual 

requirements of anything contained in the Scope of Work and Pricing Data, the exact 

meaning or interpretation of which is not clearly intelligible to the Supplier. 

 received any Addenda to the Supplier documents which have been issued in 

accordance with the Employer’s Supply Chain Management Policy. 

 
Before submission of any Supplier, the Supplier should check the number of pages, and if 

any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing 

Data contain any obvious errors, the Supplier must apply to the Employer’s Agent at once 

to have the same rectified, as no liability will be admitted by the Employer in respect of  

errors in any Supplier due to the foregoing. 

F.4.7 Imbalance in Supplier rates 

 
In the event of Supplier rates or lump sums being declared by the Employer to be 

unacceptable to it because they are either excessively low or high or not in proper balance 

with other rates or lump sums, the Supplier may be required to produce evidence and 

advance arguments in support of the Supplier rates or lump sums objected to. If, after 

submission of such evidence and any further evidence requested, the Employer is still not 

satisfied with the supplied rates or lump sums objected to, it may request the Supplier to 

amend these rates and lump sums along the lines indicated by it. 
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 The Supplier will then have the option to alter and/or amend the rates and lump sums 

objected to and such other related amounts as are agreed on by the Employer, but this shall 

be done without altering the Supplier offer as Supplied or, if applicable, the corrected total 

of prices in accordance with F.3.9.3. Should the Supplier fail to amend his tender in a 

manner acceptable to the Employer, the Employer may reject the Tender. 

F.4.8 The Employer shall not formally issue Tender documents in electronic format as 

contemplated in F.2.13.2 and F.2.13.3 and shall only issue Supplier documents in hardcopy. 

An electronic version of the issued Tender documents may be made available to the 

Supplier, upon written request in terms of this clause, subject to the following: 

 

a) Electronic copies of the contract document, or parts thereof, will only be provided to 

Suppliers who have been issued with the Tender documents as contemplated in 

F.1.2 in hardcopy. 

b) The electronic version shall not be regarded as a substitute for the issued Tender 
documents. 

c) The Employer shall not accept tender submitted in electronic format. Suppliers may 

not complete and submit a printed copy of the electronic version of the Tender 

document or part thereof. Only those Suppliers that have been completed on the 

issued hard copy Tender document shall be considered. 

d) The Employer accepts no responsibility or liability arising from any reliance on or 

use of the electronic version provided in terms of this clause. The Employer further 

does not guarantee that the electronic version corresponds with the issued Tender 

documents in all respects. Suppliers are alerted to the fact that electronic versions 

of the Tender documents may not reflect any notices or addenda that amend the 

Tender document. 

e) Any non-compliance with these provisions, including effecting any unauthorized 

alterations to the Supplier document as contemplated in F.2.11, shall render the 

Tender invalid. The Employer reserves the right to take any action against such 

Supplier allowed in law including, in circumstances where the Supplier had already 

been awarded, the right to cancel the contract. 

f) In requesting the electronic version of the Tender document or parts thereof, the 

Supplier is deemed to have read, understood and accepted all of the above 
conditions. 
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VOLUME 2: RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE 
DOCUMENTS 
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T2.1: LIST OF RETURNABLE SCHEDULES/DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

T2.2: RETURNABLE SCHEDULES REQUIRED FOR SUPPLIER EVALUATION PURPOSES 
 

 Returnable Documents Number 
of pages 
issued 

Returnable 
Document 

SBD1 Invitation to Bid: Part A and B 2  Yes No 

SBD 4 Declaration of Interest 2  Yes No 

SBD 6.1 Preference Points Claim Form In Terms Of The 

Preferential Procurement Regulations 2022 

 
4 

 

 Yes 

 
No 

T2.2r Compulsory Enterprise Questionnaire 3  Yes No 

T2.1 
List of Returnable Schedules/Documents 

2  Yes No 

C1.1a Final Summary Page 1  Yes No 

C2.2 Fixed Charge and Value related Items Applicable to All 
Work & Bill of Quantities 

184  Yes No 

T2.2a Resolution for Signatory 1  Yes No 

T2.2b Resolution of Board of Directors to Enter into Consortium 
or Joint Venture (JV) Agreements 

2  Yes No 

T2.2c-1 Schedule of Proposed Subcontractors 1  Yes No 

`T2.2e Schedule of Imported Material and Equipment 1  Yes No 

T2.2f Rank Rating 1  Yes No 

T2.2v Specific goals claimed (CIPRO certificate) 1  Yes No 

T2.2n 
Record of Addenda to Supplier Documents 

1  Yes No 

T2.2z Valid Letter of Good Standing 1  Yes No 
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T2.2: OTHER DOCUMENTS REQUIRED FOR SUPPLIER EVALUATION PURPOSES 
 

 
No. 

 
Document Name 

Number 

of pages 
issued 

Returnable 

Document 

Annexure 
A1 

Method Statement (Generic) 1   Yes No 

Annexure 
A2 

Method Statement (Summary Tasks) 1   Yes No 

Annexure 
A3 

Method Statement (Programme with Timelines and 
planned Resources) 

1   Yes No 

Annexure 
B1 

Key Personnel qualification (Maintenance manager) 1   Yes No 

Annexure 
B2 

Key Personnel qualification (Maintenance 
supervisor) 

1   Yes No 

Annexure 
B3 

Key Personnel qualification (OHS Safety officer) 1   Yes No 

Annexure 
B4 

Key Personnel qualification (Skilled 
installation/maintenance staff) 

1   Yes No 

Annexure 
B5 

Proof of Business address 1   Yes No 

Annexure 
B6 

Company Experience 1   Yes No 

T2.2g Specific Goals claimed (Cipro Certificate) 1   Yes No 

T2.2y 
Proof of Registration with Centralized Supplier 

Database 
1   Yes No 

T2.2v 
CIPC – company registration certificate 

1   Yes No 

T2.2x 
References 

4   Yes No 

T2.3 
Returnable schedules or documents  

  Yes No 

 

(The following list of returnable schedules/documents is duplicated from the tables above however these will not appear 
in duplicate within the Tender document. The purpose is to bring to the Suppliers’ attention the list of returnable 
documents/schedules that shall be incorporated into the contract) 

 

T2.2: OTHER DOCUMENTS REQUIRED TENDER EVALUATION PURPOSES 
 

 
No. 

 
Document Name 

Number of 

pages 
issued 

Returnable 

Document 

T2.2n Record of Addenda to Supplier Documents 1   Yes No 

T2.2ee Schedule of Key Personnel: Contract Supervisor 1   Yes No 

 

SBD 6.1 
Preference Points Claim Form In Terms Of The 

Preferential Procurement Regulations 2022 

 

4 
 

  Yes 

 

No 

 

T2.2: OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 
 

C1.1 Form of Offer and Acceptance 2   Yes No 

C1.2 Contract Data        7   Yes No 

 

C2.2 

Fixed Charge and Value related Items Applicable to 
All Work & Bill of Quantities & Final Summary 

  
  Yes No 
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T2.2: RETURNABLE SCHEDULES 
REQUIRED FOR SUPPLIER 
EVALUATION PURPOSES 
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T2.2a: RESOLUTION FOR SIGNATORY 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

MUST BE ON COMPANY LETTERHEAD 
 

A:     CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 

copy of the relevant resolution of the board of directors to this form. This must be on a company 

letterhead. 

 
An example is given below: 

 
“By resolution of the board of directors passed at a meeting held on    

 

Mr/Ms , whose signature appears below, has been duly authorized to 
 

sign all documents in connection with the Supplier for Contract No.    
 

and any Contract which may arise there from on behalf of (Block Capitals)    
 
 

 
 

 

SIGNED ON BEHALF OF THE COMPANY:    
 

IN HIS/HER CAPACITY AS:    
 

DATE:   
 

SIGNATURE OF SIGNATORY:    
 

WITNESSES:  SIGNATURE:     SIGNATURE:    
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T2.2b: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 

CONSORTIA OR JOINT VENTURES 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATOR AT CLUSTER 1  – OR TAMBO 
AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS)) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 

 
 

 
 

(Legally correct full name and registration number, if applicable, of the Enterprise) 

Held at (place) 

On (date) 
 

RESOLVED that: 

 
i) The Enterprise submit a Bid /Supplier, in consortium/Joint Venture with the 

following Enterprises: 

 
 

 
 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises 
forming the Consortium/Joint Venture) 

 
to the Eastern Cape Department of Health in respect of the following project: 

 
 

 
 

(Project description as per Bid /Supplier Document) 

 
Bid Number: ( Bid Number as per 
Document) 

 

 
ii) *Mr./Mrs./Ms: 

 

 

in *his/her Capacity as:   (Position in the 

Enterprise) 

 

 
and who will sign as follows:    

 

be, and is hereby, authorized to sign a consortium/joint venture agreement with the parties listed 

under item 1 above, and any and all other documents and/or correspondence in connection with 

and relating to the consortium/joint venture, in respect of the project described under item 1 

above. 

 
iii) The Enterprise accepts joint and several liability with the parties listed under item 1 for the due 

fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the 

Contract to be entered into with the Department in respect of the project described under item 1 

above. 

31



 

iv) The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from 

this joint venture agreement and the Contract with the Department in respect of the project under 

item 1 above: 

 
Physical address:    

 
 

 
   Postal Code    

 

Postal Address:    
 
 

 
    Postal Code    

Telephone number:         
 

Fax number:         
 

 
 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 
 

ENTERPRISE STAMP 

Should the number of Directors / 

Members/Partners exceed the space available 

above, additional names and signatures must be 

supplied on a separate page 

3. 

NB. This resolution must be signed by all the 

Directors / Members / Partners of the Bidding 

Enterprise 

2. 

Note: 

 

1. * Delete which is not applicable 
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T2.2c-1: SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

 
 

We notify you that it is our intention to employ the following subcontractors for work in this 

contract. 

If we are awarded a contract, we agree that this notification does not change the 

requirement for us to submit the names of proposed Subcontractors in accordance with 

requirements in the contract for such appointments. If there are no such requirements in the 

contract, then your written acceptance of this list shall be binding between us. 

 Name and address 
of proposed 
Subcontractor 

Nature and 

extent of work 

Value of Work Subcontractor CIDB 

grading 

1.     

2.     

3.     

 
 
 
 
 
 
 

 
Signed    Date     

 

Name   Position     

 

Supplier    
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T2.2ee: SCHEDULE OF KEY PERSONNEL 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

The Supplier is referred to clause F.2.1.3 of the Tender Data and shall insert in the spaces provided 

below details of the key personnel required to be in the employment of the Supplier or a specialist 

consultant/firm, in order for the Supplier to be eligible to submit a Tender for this project. The 

Curriculum Vitae of the individual must be appended to this schedule. 

 
Notwithstanding having appended the Curriculum Vitae of the key personnel to this schedule, the 

Supplier must also append to this schedule in terms of clause F.2.1.3, a statement for the 

individual identified, which indicates any field(s) of specialization and any recent experience that 

is relevant to this particular project (which may or may not have formed part of the individual’s CV). 

Suppliers should indicate what particular aspect of the project the specialization or experience is 

relevant to. 

 
 

 
Name 

 

 
Qualifications 

 
No. of Years Specified 

Experience 

   

   

   

   

   

 
 
 

 
Signed Date 

 

 
Name Position 

 
Supplier 
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T2.2f: BANK RATING 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

 
Suppliers must submit a bank rating from a recognized financial institution as required in clause. 

F.2.1.4 of the Tender Data. The bank rating must be attached to this schedule. Failure to comply 

with the requirements of F.2.1.4 shall result in the Tender not being evaluated further. 

 

Minimum of Grade C bank required - Good for amount quoted if strictly in the way of 

business – Unlikely to commit themselves beyond their means. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Signed Date 

 

 
Name Position 

 
Supplier 
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T2.2n: RECORD OF ADDENDA TO SUPPLIER DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

 

We confirm that the following communications received from the Employer before the 

submission of this Supplier offer, amending the Tender documents, have been taken into 

account in this Supplier offer: 

 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 
 
 

Signed  Date     

 

Name  Position     

 

Supplier    
 
 

*This document must form part of the returnable schedules as it is referenced in the offer portion 

of the Form of Offer and Acceptance. 
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T2.2r: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 
 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: Particulars of sole proprietors and partners in partnerships 
 
 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 

partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months in the service of any of the 

following: 

 

 
1 a member of any municipal council  an employee of any provincial department, 

2 a member of any provincial legislature national or provincial public entity or 

 a member of the National Assembly or  constitutional institution within the meaning 

the National Council of Province of  the  Public  Finance Management  Act, 
3 a member of the board of directors of 1999 (Act 1 of 1999) 

any municipal entity  a member of an accounting authority of any 
4 an official of any municipality or  national or provincial public entity 

municipal entity     an employee of Parliament or a provincial 
legislature 

Name* Identity number* Personal income tax number* 
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If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, 

partner, director, 

manager, principal 

shareholder  or 

stakeholder 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 
column) 

 
Current 

Within 

last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole  

proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 

a company or close corporation is currently or has been within the last 12 months been in the 

service of any of the following: 

 

 
2 a member of any municipal council 

3  a member of any provincial 

legislature 

4 a member of the National Assembly 

or the National Council of 

Province 

5 a member of the board of directors 
of any municipal entity 

6 an official of any municipality or 
municipal entity 

 
3 an employee of any provincial 

department, national or provincial 

public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

4 a member of an accounting authority of 
any national or provincial public entity 

5 an employee of Parliament or a 
provincial legislature 

 

 

Name of spouse, child or 

parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

38



 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

enterprise: 

1. authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order; 

2. confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Supplier Defaulters established in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004; 

3. confirms that no partner, member, director or other person, who wholly or partly exercises,  

or may exercise, control over the enterprise appears, has within the last five years been 

convicted of fraud or corruption; 

4. confirms that I / we are not associated, linked or involved with any other Tendering entities 

submitting Supplier offers and have no other relationship with any of the Suppliers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict 

of interest; 
iv) confirms that the contents of this questionnaire are within my personal knowledge and are 

to the best of my belief both true and correct. 

 

Signed  Date     
 

 

Name  Position     
 

 

Enterprise 

name    
 

* The schedule should be used where Suppliers are subject to the Local Government: Municipal 

Finance Management Act 
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T2.2v: CIPC – Company registration certificate 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
Tenderer to submit necessary company registration certificate. 
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T2.2z: Valid Letter of Good Standing 
 

PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

Tenderer to submit valid and up to date Letter of Good Standing certificate relevant to their services 

(COIDA) 
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SBD 1: INVITATION TO BID – PART A 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EC DEPARTMENT OF HEALTH 

BID NUMBER: SCMU3-23/24-0740-HO CLOSING DATE:  12 April 2024 CLOSING TIME: 11:00 

 

DESCRIPTION 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR TAMBO AND ALFRED NZO DISTRICT – 
HEALTH FACILITIES (36 MONTHS) 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Tender Box 

Department of Health 

Global Life Centre 
SCM Unit c/o Phalo Avenue and R63 (opposite Engen Garage) 
Bhisho 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

 
TCS PIN: 

 
OR CSD No: 

 

 
SPECIFIC GOALS STATUS 

LEVEL VERIFICATION 

CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

SPECIFIC 

GOALS 

STATUS 
LEVEL SWORN 
AFFIDAVIT 

Yes 

No 

IF YES, WHO WAS THE 
CERTIFICATE ISSUED BY? 

 

AN ACCOUNTING OFFICER AS 

CONTEMPLATED IN THE 

CLOSE CORPORATION ACT 

(CCA) AND NAME THE 

APPLICABLE IN THE TICK BOX 

 

 AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT 
(CCA) 

 

 A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION 
SYSTEM (SANAS) 

 

 
A REGISTERED AUDITOR 

NAME: 

[A SPECIFIC GOALS STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS] 

I. ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR THE 

GOODS /SERVICES 
/WORKS OFFERED? 

      
II. ARE YOU A 

FOREIGN BASED SUPPLIER 

FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 
 

  

Yes No 

 
[IF YES ANSWER PART B:3 BELOW ] 

Yes No 

 
 

[IF YES ENCLOSE PROOF] 

III. SIGNATURE OF 
BIDDER 

 

……………………………… 
 

IV. DATE 
 

V. CAPACITY UNDER 

WHICH THIS BID IS SIGNED 

(Attach proof of authority to 

sign this bid; e.g. resolution 

of directors, etc.) 

 

VI. TOTAL NUMBER 
OF ITEMS OFFERED 

 VII. TOTAL BID PRICE 
(ALL INCLUSIVE) 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT ECDOH CONTACT PERSON Thabisa Notshe 

CONTACT PERSON Ms Thabisa Notshe TELEPHONE 
NUMBER 

040 608 9641 

TELEPHONE NUMBER 040-608 9641 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS thabisa.notshe@echealth.gov.za 

E-MAIL ADDRESS thabisa.notshe@echealth.gov.za  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 

1. BID SUBMISSION: 

 

3.1 BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

 

3.2 ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE 

 

3.3 SUPPLIERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY 
INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; 
TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). SPECIFIC 
GOALS CERTIFICATE OR SWORN AFFIDAVIT FOR SPECIFIC GOALS MUST BE SUBMITTED TO BIDDING 
INSTITUTION. 

 

3.4 WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS 
REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT 
BE SUBMITTED WITH THE BID DOCUMENTATION. SPECIFIC GOALS CERTIFICATE OR SWORN AFFIDAVIT 
FOR SPECIFIC GOALS MUST BE SUBMITTED TO BIDDING INSTITUTION. 

 

3.5 THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

• SUPPLIERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

• SUPPLIERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 

STATUS. 

• APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN 

ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 

THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

• SUPPLIERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

• IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-SUPPLIERS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE PROOF OF TCS / PIN / CSD NUMBER. 

• WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.4 IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES 

NO 

3.5 DOES THE BIDDER HAVE A BRANCH IN THE RSA? YES 

NO 

3.6 DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES 

NO 

3.7 DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? YES 

NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE 
STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
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SBD 4: DECLARATION OF INTEREST 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. SCMU3-23/24-0740-HO 

 

BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 

of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in 

respect of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process. 

2. Bidder’s declaration 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 

interest1 in the enterprise? 

Employed by the state? YES/NO 

- If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 

interest in the enterprise, in table below. 
 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution? YES/NO 

2.2.1      If so, furnish particulars: …………………………………………………………… 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 

bidding for this contract? YES/NO 

- If so, furnish particulars: 

……………………………………………………………………………. 

(a) DECLARATION 

 
I,   the   undersigned,   (name)…………………………………………………………………….   in   submitting   the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 

• I have read and I understand the contents of this disclosure; 

• I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

• The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

• In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor 

 

(a) the power, by one person or a group of persons holding the majority of the 

equity of an enterprise, alternatively, the person/s having the deciding vote or power 

to influence or to direct the course and decisions of the enterprise. 

 

 

(b) Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices,  
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to 

win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

3.1. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

3.2. There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 

involved in the drafting of the specifications or terms of reference for this bid. 

3.3. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 

INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 
……………………………… ..…………………………………………… 

Signature  Date 

 

……………………………… ……………………………………………… 

Position  Name of bidder 
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SBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 
This preference form must form part of all tenders invited. It contains general information and serves as a claim form for 

preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST  STUDY  THE  GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 
 
 

4 GENERAL CONDITIONS 

4.1. The following preference point systems are applicable to invitations to tender: 

(a) the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 

(b) the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 
4.2. To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

The applicable preference point system for this tender is the 80/20 preference point system. 

 

The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are 
received. 

 
4.3. Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for: 

a) Price; and 

b) Specific Goals. 

4.4. To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
4.5. Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 

claimed. 

 

4.6. The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 

5 DEFINITIONS 

4  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 

legislation; 

5 “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts; 

6 “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
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and includes all applicable taxes;  
7 “tender for income-generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 

assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 

8 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

6 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

• POINTS AWARDED FOR PRICE 

 
• THE 80/20 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 

 
𝑃𝑠 = 80 (1 − 𝑃𝑡−𝑃 𝑚i𝑛 ) 

𝑃 𝑚i𝑛 
Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 

• FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND 
INCOME GENERATING PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 

 
𝑃𝑠 = 80 (1 + 𝑃𝑡−𝑃 𝑚𝑎x ) 

𝑃 𝑚𝑎x 
Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

 

7 POINTS AWARDED FOR SPECIFIC GOALS 

• In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

• In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 

whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate in 

the case of— 

• an invitation for tender for income-generating contracts, that either the 80/20 
preference point system will apply and that the highest acceptable tender will 

be used to determine the applicable preference point system; or 

 
• any other invitation for tender, that either the 80/20 preference point system 

will apply and that the 
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lowest acceptable tender will be used to determine the applicable preference point system,  

then the organ of state must indicate the points allocated for specific goals for both the 80/20 preference point 

system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 80/20 preference point system is applicable, corresponding points must 

also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 
 

 

 
 

The specific goals allocated points in terms of 

this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 

by the organ of 
state) 

Number of points 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Historically Disadvantaged Individuals Ownership 20% (4) 
 

Women Ownership 
20% (4)  

Youth Ownership 20% (4)  

Disability Ownership 
20% (4)  

Military Veterans Ownership 10% (2) 
 

Locality Ownership (Eastern Cape) 10% (2) 
 

TOTAL 100% (20) 
 

1. Service providers must submit proof of its Specific Goals points claimed / status of contributor. 

2. The Specific Goals supporting documents required to verify claimed points may inline with the 

specified requirements include: 

• Historically Disadvantaged Individuals Ownership: Proof of ownership (CIPRO 

certificate) with id no. 

• Women Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Youth Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Disability Ownership: Proof of ownership (CIPRO certificate) with valid medical 

documentary proof. 

• Military Veterans Ownership: Proof of ownership (CIPRO certificate) with valid proof of 

veteran status. 

• Ownership: Proof of business address (municipal account or valid lease agreement) 

• Updated CSD report 

DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

• TYPE OF COMPANY/ FIRM 

Partnership/Joint Venture / Consortium 

One-person business/sole propriety 

Close corporation 

Public Company 

Personal Liability Company 

(Pty) Limited 

Non-Profit Company 

State Owned Company 

[TICK APPLICABLE BOX] 
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• I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed,  

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and 

I acknowledge that: 

• The information furnished is true and correct; 

• The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 

this form; 

• In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 

contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct; 

• If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 

have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
• disqualify the person from the tendering process; 

• recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

• cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation; 

• recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

• forward the matter for criminal prosecution, if deemed necessary. 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDER(S) 

 
SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 
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T2.2: OTHER DOCUMENTS REQUIRED 
FOR TENDER EVALUATION PURPOSES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

50



 

T2.2g: SPECIFIC GOALS CLAIMED (CIPRO CERTIFICATE) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

 
Suppliers must attach CIPRO CERTIFICATE. 
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T2.2y: Proof of Registration with Centralized Supplier Database 

 
 

PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

 
Suppliers must attach Full CSD report. 
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Annexure A1: Method Statement (Generic) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

 
Suppliers are required to submit a method statement. 

53



 

 

 

Annexure A2: Method Statement (Summary Task) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO  

 

 
Suppliers are required to submit a summary task. The summary task must indicate the major 

tasks and subtasks of the works. Contractor must indicate how they would approach the works to 

achieve the required outcomes from start to end of the project. 
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Annexure A3: Method Statement (Programme with Timelines and Resources) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATOR TAT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS)) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

 
Suppliers are required to submit Programme with timelines such as a Gantt Chart (quarterly and 
biannual inspections) and planned resources (human resources and tools). 
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Annexure B1: Key Personnel Qualification (Maintenance manager) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 
  

Suppliers are required to submit proof of maintenance manager’s experience (CV) and 

qualifications. All certified documents must not be older than three (3) months. 

 
 
 

Maintenance Manager 

Mechanical/Electrical 

Engineering, 

Construction Project 

Management 

Electrical / Mechanical Engineering 

Degree with Registration as per Act 

43 of 2000 (Candidate Registration 

will not be accepted) 

 
OR 

Attached certified copies of 

qualification 

Electrical / Mechanical Engineering 

Diploma with Registration as per 

Act 43 of 2000 (Candidate 

Registration will not be accepted) 

 
OR 

Attached certified copies of 

qualification 

Trade certificate (Issued by the 

Department of Labour) 

Attach certified copies 
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Annexure B2: Key Personnel Qualification (Maintenance supervisor) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 
 

Suppliers are required to submit proof  of maintenance supervisor’s experience  (CV) and 

qualifications. 
 

All certified documents must not be older than three (3) months. 

 
Maintenance 

Supervisor 

Mech./Elect. Engineering, 

Construction Project 

Management 

Electrical or Mechanical Engineering 

Diploma WITH minimum one year 

post qualification experience on 

standby generator maintenance or 

installation. 

Attached certified copies of 

qualification 

 OR  

 Trade certificate (Issued by the 

Department of Labour), or higher 

qualification WITH minimum one year 

post qualification experience on 

standby generator maintenance or 

installation. 

Attached certified copies of 

qualification 
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Annexure B3: Key Personnel Qualification (OHS Safety officer) 

 

 

 

 

Suppliers are required to submit proof of OHS safety officer’s experience (CV) and qualifications. 

All certified documents must not be older than three (3) months. 

 
PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 
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Annexure B4: Key Personnel Qualification (Skilled 

installation/maintenance Staff) 
 

PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

Suppliers are required to submit proof of Skilled installation/maintenance staff experience (CV) 
and qualifications. All certified documents must not be older than three (3) months. 
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Annexure B5: Proof of Business address  
 

 
 

 

 

Suppliers are required to submit proof of business address (municipal account or valid lease 

agreement not later than 3 months). All certified documents must not be older than three (3) 

months.

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 
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Annexure B6: Company Experience 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

 

Suppliers are required to submit proof of company experience in the field of standby generators 

maintenance or installation. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
` 
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Project Manager/Principal Agent:   

Tel. No:    

E-mail Address:    

Signature: Date:    

Place Company Stamp Here 

T2.2x References 

Bidders must provide references demonstrating their ability to undertake projects similar in 

scale and complexity to those outlined in this tender document, meeting or surpassing the CIDB 

grading specified.  

Reference No. 1 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
Sir/Madam, 

 
We are in the process of evaluating for the above project. 

 

They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 

listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 

If you have any questions, please do not hesitate to contact us. 

 

NAME OF 

EMPLOYER 

NAME OF PROJECT CONTRACT PERIOD 
(Start and End Date) 

VALUE OF WORK 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 

4. COMMENTS: 
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Reference No. 2 

 

 
Project Manager/Principal Agent:   

Tel. No:    

E-mail Address:    

Signature: Date:    

Place Company Stamp Here 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

Sir/Madam, 

 
We are in the process of evaluating for the above project. 

 

They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 

listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 

If you have any questions please do not hesitate to contact us. 

 

 

NAME OF 

EMPLOYER 

NAME OF 

PROJECT 

CONTRACT 

PERIOD 

(Start and End 
Date) 

VALUE OF WORK 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 
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Reference No. 3 

 

 

Project Manager/Principal Agent:   

Tel. No:    

E-mail Address:    

Signature: Date:    

Place Company Stamp Here 

 

Sir/Madam, 

 
We are in the process of evaluating for the above project. 

 

They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 

listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 

If you have any questions please do not hesitate to contact us. 

                 

NAME OF 

EMPLOYER 

NAME OF 

PROJECT 

CONTRACT 

PERIOD 
(Start and End 

Date) 

VALUE OF WORK 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 

 

 

 
PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 
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Reference No. 4 

 

 

Project Manager/Principal Agent:   

Tel. No:    

E-mail Address:    

Signature: Date:    

Place Company Stamp Here 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

Sir/Madam, 

 
We are in the process of evaluating for the above project. 

 

They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 

listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 

If you have any questions please do not hesitate to contact us. 

 

NAME OF 

EMPLOYER 

NAME OF 

PROJECT 

CONTRACT 

PERIOD 
(Start and End 

Date) 

VALUE OF WORK 

    

    

    

- QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

- TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

- FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
- COMMENTS: 
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OFFER 

 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a 

Contract for the procurement of: 

 
CONTRACT NUMBER: SCMU3-23/24-0740-HO 

CONTRACT NAME: SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 

TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 
 
 

The Tenderer, identified in the offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form 

of offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

 
The offered total of the prices inclusive of Value-Added Tax is: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

……………………………………………………………………………………………... Rand (in words) 

R ...................................................................................................................................... (in figures) 

 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in terms of the Conditions of Contract identified in the Contract data. 

 
For and on behalf of the Tenderer: 

 
Name ………………………………………………  

Capacity ………………………………………………  

Signature ……………………………………………… Date: ……………………... 

Name and address of tenderer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name ……………………………………………… 

Witness Signature ……………………………………………… Date: ……………………... 

C1.1 FORM OF OFFER AND ACCEPTANCE 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

Tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due 

in accordance with the Conditions of Contract identified in the Contract data. Acceptance of the 

Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms 

and conditions contained in this agreement and in the Contract that is the subject of this agreement. 

 
The terms of the Contract are contained in: 

 
Part C1: Agreements and Contract data (which includes this agreement) 

Part C2: Pricing data 

Part C3: Scope of work 

Part C4: Site Information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto, as listed in the returnable schedules as well as any changes to the terms of the offer agreed 

by the Tenderer and the Employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement. No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must be duly 

signed by the authorised representative(s) of both parties. 

 
The Tenderer shall, within two weeks after receiving a completed copy of this agreement including 

the schedule of deviation (if any), contact the Employer’s Agent (whose details are given in the 

Contract data) to arrange the delivery of any securities, bonds, guarantees, proof insurance and 

any other documentation to be provided in terms of the Conditions of Contract identified in the 

Contract data at or just after, the date this Agreement comes into effect. Failure to fulfil any of 

these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any). Unless the Tenderer (now Contractor), within five (5) working days of the date 

of such receipt, notifies the Employer in writing of any reason why he cannot accept the contents 

of this agreement, this agreement shall constitute a binding Contract between the parties. 

 

For and on behalf of the Employer: 

 
Name ………………………………………………  

Capacity ………………………………………………  

Signature ……………………………………………… Date: ……………………... 

Name and address of employer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name ……………………………………………… 

Witness Signature ……………………………………………… Date: ……………………... 
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SCHEDULE OF DEVIATIONS 

 
Notes: 

• The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the conditions of tender. 

• A Tenderer’s covering letter shall not be included in the final Contract document. Should any matter in 

such letter, which constitutes a deviation as aforesaid become be the subject of agreements reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

• Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the tender documents, and which it is agreed by the parties becomes an obligation of the 

Contract, shall also be recorded here. 

• Any change or addition to the tender documents arising from the above agreements and recorded 

here, shall also be incorporated into the final draft of the Contract. 

 
A Tenderer’s covering letter shall not be included in the final Contract document. Should any matter in 

such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 
Subject  ………………………………………………………………………………………………. 

Details   ………………………………………………………………………………………………. 

………………………………………………………………………………………………. 

Subject ………………………………………………………………………………………………. 

Details   ………………………………………………………………………………………………. 

………………………………………………………………………………………………. 

Subject ………………………………………………………………………………………………. 

Details   ………………………………………………………………………………………………. 

………………………………………………………………………………………………. 

Subject ………………………………………………………………………………………………. 

Details   ………………………………………………………………………………………………. 

………………………………………………………………………………………………. 

Subject ………………………………………………………………………………………………. 

Details   ………………………………………………………………………………………………. 

………………………………………………………………………………………………. By 

the duly authorized representatives signing this schedule of deviations, the Employer and the 

Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

returnable schedules, as well as any confirmation, clarification or change to the terms of the offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the tender documents and the receipt by the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the Contract between 

the parties arising from this agreement. 
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Part 1– Data provided by the Employer 
 

Clause Statement Data 

1. General 

The conditions of contract are the core 

clauses and the clauses for main 

Option: A Priced contract with price list 
 
 

dispute resolution Option W1 Dispute resolution procedure 

and secondary Options 

X1 Price adjustment for inflation 

X13 Performance Bond 

X17 Low service damages 

X18 Limitation of liability 

X19 Task Order 

X20  Key Performance Indicators 

of the NEC3 Term Service Contract 

(April 2013) 

 

 
10.1 The Service Manager is (name): 

 
 
 
 
 

 
Tel 

e-mail 

Zutari (Pty) Ltd 

The Service Manager is (name): Zutari (Pty) Ltd 

11.2(2) The Affected Property is OR Tambo and Alfred Nzo District Health Facilities in the 

Eastern Cape Province as per Service Information 
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The service is Scheduled and Re-Active Maintenance works 

11.2(13) 

 
11.2(14 The following matters will be included in N/A 

Risk register 

11.2(15) The Service Information is in The Contract Part 1: Service Information - Scope of 

Works. Works Information and all documents and 

drawings to which it makes reference. 

12.2 The law of the contract is the law of the Republic of South Africa 

• The language of this contract is English 

• The period for reply is 7 days 

 

2. The Contractor’s responsibility (If the optional statement for this section is not used, no 

data will be required for this section) 

21.1 The Contractor submits a first Plan for 2 weeks of the Contract Date acceptance within 

 
3. Time 

• The starting date is at the Site Handover Meeting Date. 

• The service period is 36 Months. 

 

 

 
 
 

 

4. Testing and defects Special testing may be requested by the Service 

Manager. 
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7. Use of Equipment Plant and Materials No data is required for this section of the 

conditions of contract. 

 

8. Risks and Insurance  

80.1 These are additional Employer's risks N/A 

83.1 The Employer provides these insurances N/A 

from the Insurance Table 

83.1 The Employer provides these additional N/A 

insurances 

83.1 The minimum amount of cover for 

insurance against loss and damage 
R 5 000 000.00 

caused by the Contractor to the 

Employer’s property is 

83.1 The insurance against loss of or damage 

to the works, Plant and Materials is to 
R 5 000 000.00 

include cover for Plant and Materials 

provided by the Employer to an amount of 

83.1 The minimum amount of cover for 

insurance in respect of loss of or damage 

to property (except the Employer’s 

property, Plant and Materials and 

Equipment) and liability for bodily injury to R 5 000 000.00 

or death of a person (not an employee of 

the Contractor) arising from or in 

connection with the Contractor’s Providing 

the Service for any one event is: 

83.1 The Minimum limit of indemnity for As prescribed by the Compensation for 

insurance in respect of death of or bodily Occupational 

injury to employees of the Contractor Injuries and Diseases Act No. 130 of 1993 and the 

arising out of and in course of their Contractor’s common law liability for people falling 

employment in connection with this outside the scope of the Act with a limit of 

contract for any one event is: Indemnity of not less that R 5 000 000.00 

9. Termination No data is required for this section of the conditions of 

contract. 

10. Data for main Option Clauses 

A Priced Contract with Price List Option A 

20.5 The Contractor prepares forecasts of the final 4 Weeks 

total of the Prices for the whole of the 

service at intervals of no longer than 

11. Data for Option W1 

W1.1 The Adjudicator is (Name) The person selected from the ICE-SA Division (or its 

successor body) of the South African Institution of Civil 

Engineering Panel of Adjudicators by the party intending 

to refer a dispute to him. (See www.icesa.org.za) 

 
 

 
Address 

 

Tel. No, 

Fax No. 

Email 
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W1.2(3) The Adjudicator nominating body is: The Chairman of ICE-SA a joint Division of the South 

African Institution of Civil Engineering 

W1.4(2) The Tribunal is: Arbitration 

W1.4(5) The Arbitration Procedure is The latest edition of Rules for the Conduct of 

Arbitrations published by the Association of Arbitrators 

(South Africa) or its successor body. 

The place where arbitration is to be held is South Africa 

The person or organization who will choose The Chairman for the time being or his nominee of the 

an arbitrator Association of Arbitrators (South Africa) or its successor 
1 If the Parties cannot agree a choice body. or 

2 If the procedure does not state who 

selects an arbitrator, is 

12. Data for Secondary Option Clauses  

X1 Price Adjustment for Inflation 

X1.1 The base date for indices is Tender Closing Date: 12 April 2024 

 
The proportions used to calculate the Price 

Adjustment Factor are: 

Note: Requirements for CPA/Price 

inflation is that Prices must be Fixed and 

Firm for the First 12 months of the 

contract and only subject to escalation 

thereafter. A minimum of 10% of the 

contract price / prices is not adjustable 

throughout the life of the contract 

Proportion Linked to Index 

for 

Index  prepared by 

(Source) 

 

   

   

   

 Non- 

Adjustable** 

 

100%  

X13 Performance Bond 

X13.1 The Contractor gives the Employer a The Tenderer must provide a Performance Bond in the 
performance bond 

form of a Fixed Performance Guarantee by means of a 

Bank Guarantee, or from an Insurer approved by the 

Service Manager, in the amount of 2.5% of the 

Awarded Contract Value, once the Contract has been 

awarded to him. This Bond must be given to the 

Employer with in four (4) weeks of the Contract Date. 

X17 Low Service Damages 

X17.1 The service level table is in As per Demerit Table in Contact Data – Annexure 

CD1 

X18 Limitation of Liability 

X18.1 The Contractor’s liability to the Employer for R0.0 (zero Rand) 

indirect or consequential loss is limited to 

X18.2 For any one event, the Contractor’s liability to R2 500 000.00 

the Employer for loss of or damage to the 

Employer’s property is limited to 
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X18.3 The Contractor’s liability for Defect s due to The greater of 

his design of an item of Equipment is limited (a) the total of the Prices at the Contract Date and 

 to  1 R2 500 000 

 

X18.4 The Contractor’s liability to the Employer for 

all matters arising under or in connection with N/A 

this contract, other than the excluded 

matters, is limited to 

X18.5 The end of liability date is  3 Months after the end of the Service Period. 

X19 Task Order 

The Contractor submits a Task Order 

programme to the Service Manager within 

 
Authorization to commence with any Task will be done 

by Task Order. This Task Order will be issued to the 

Contractor by the Service Manager. 

Maintenance Turn- around times are stated in the 

Works Instructions under specification clause GM7. 

X20 Key Performance Indicators Key performance Indicators will be used to monitor 

Contractor performance on a monthly basis 
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-   Part Two – Data provided by the Contractor 
 

Clause Statement Data 

10.1 The Contractor is (Name): 

 
Address: 

Tel No. 

Fax No. 

 
11.2(8) 

 
The Direct Fee Percentage is 

 
 

The Subcontracted Fee Percentage Is 

 
  % 

 
 

  % 

11.2(14) The following matters will be included 

in the Risk Register 

11.2(15) The Service Information for the 

Contractor’s plan is in: 

 

21.1 The plan identified in the Contract Data 

is contained in: 

24.1 The Key Persons are: 

Name : 

Job : 

Responsibilities : 

Qualifications : 

Experience 

Name : 
 

Job : 

Responsibilities : 

Qualifications : 

Experience 

 
CV’s and further key person’s data are in 

A Priced Contract with Price List  

 
11.2(12) 

 
The price list is in 

 

 
11.2(19) The tendered total of the Prices is 

X1 Price adjustment for inflation 
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Proportion Linked to Index for Index prepared by (Source) 

   

   

   

  

Non-Adjustable** 

 

100%  

78



C1 Agreement and Contract Data 

 

 

 
 
 

Annexure CD1 – Demerit Table and Penalty Calculation System 
 
 

 
PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
 

Attach document here 
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ANNEXURE CD1: DEMERIT TABLE AND PENALTY CALCULATION 

SYSTEM 

 
If the Contractor fails to remedy any sub-standard work within the time frame stipulated by 

the Service Manager, the conditions as per GM 3.1 will apply. 

 
The contractor will incur demerit points for specific measurable poor performance incidents 

which can lead to the early termination of the Contract as described below. 

 

DESCRIPTION DEMERIT POINT 

 

 
Failure to submit the Functional Condition Assessment Report by the due date 

 

1 point/ week that 

the report is late 

 
Exceeding the maximum allowable response and resolve time for a P1 

Breakdown 

 
 

3 points/ incident 

 
Exceeding the maximum allowable response and resolve time for a P2 

Breakdown 

 

2 points/ incident 

Exceeding the maximum allowable response and resolve time for a P3 or P4 

Breakdown 

 
1 point/ incident 

 
Not meeting the Planned Maintenance Performance KPI 

 
1 point/ incident 

 
Not meeting the Rework Rate KPI 

 
1 point/ incident 

 
Not meeting the Contractor Contactability KPI 

 
1 point/ incident 

 
The demerit points will accumulate and trigger the following actions: 

 

ACCUMULATED 

DEMERIT POINTS 

ACTION 

 
 
 

6 

Service Manager to discuss Contractor’s performance deviation and agree on 

improvement measures. If improvement measures are successful and the 

Contractor has been consistently meeting the required KPI targets for the 

following two months, the demerit points can be cancelled by the Service 

Manager. 
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Poor performance by the Contractor due to late payments by the Employer will not incur  

demerit points. 

 
Financial penalties, as per the requirements of Secondary Options Clause X17, will be 

applied on the effected payments at 1% penalty per demerit point by the Service Manager, 

in the month that the demerit points are allocated to the Contractor. 
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Annexure CD2 – Key Performance Indicator Listing 
 

 
 

PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

ANNEXURE CD2: KEY PERFORMANCE INDICATOR LISTING 
 

The following Key Performance Indicators (KPI’s) will be applicable to this Contract and must 

be monthly updated and reported on by the Service Manager: 

 

 
 
KPI Name 

 
KPI Equation 

 
Frequency 

 
Target 

 
 

Emergency Job Rate 

 
 

= 

 
Total Number of Emergency Jobs Done 

 
 

X 100% 

 
 

Monthly 

 
 

<10% 
Total Number of Jobs Done 

 

Planned 

Maintenance 

Performance 

 

 
= 

Total Number of Scheduled Planned Maintenance 

Jobs Completed 

 

 
X 100% 

 

 
Monthly 

 

 
100% 

Total Number of Planned Maintenance Jobs 

Scheduled 

 
Cost Estimation 

Accuracy 

 

= 

 

Total Actual Cost of Work 
 

X 100% 

 

Monthly 

 

100% 
Total Estimated Cost Of Work 

 
Response 

Performance 

 
 

= 

Number of Service Calls Completed within 

Targeted Response Time 

 
 

X 100% 

 
 

Monthly 

 
 

100% 
Total Number of Service Calls 

 

Rework Rate 

 

= 

 

Number of Jobs Requiring Rework 
 

X 100% 

 

Monthly 

 

0% 
Total Number of Jobs Done 

 

SHEQ 

 

= 

 

Number of SHEQ Incidents Involving the Contractor 

  

Monthly 

 

0 

 

Contractor 

Contactability 

 

= 
Number of Times that Contractor was not 

Contactable by the Call Cen    
tre

 

 

Monthly 

 

0 

 

The Service Manager must also ensure that the following items are routinely inspected and 

reported on by the Site Representative for each Health Facility: 

 
 

• Compliance with general maintenance requirements as specified in the 

Service Information. 
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• Manner in which preventative and corrective maintenance is carried out. 
 

 
• Manner in which the Maintenance Control Plan is implemented and updated. 

 

 
• Manner in which Task Orders received from the Service Manager is dealt with. 

 

 
• Manner in which records are kept as required by the Service Information as 

well as the Occupational Health and Safety Act, Act No 85 of 1993 as 

amended. 

 
 

• Quality of services carried out for the month prior to the inspection. 
 

 
Note: The aim of the above inspection is to determine that all the requirements of the 

specification have been complied with. Should the Service Manager believe that one 

or more maintenance items referred to above, have been neglected or totally ignored 

by the Contractor he may decide to implement demerit points as penalty as per X17 for 

each type of non-compliance found during the inspection. 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 

This agreement is made on the . . . . . . . . day of . . . . . . . . . . . . . . . between:. . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) of . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) of . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Parties) and. . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) of . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) 

(the Adjudicator). 
 

Disputes or differences may arise/have arisen* between the Parties under a Contract  

dated . . . . . . . . and known as. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . 

and these disputes or differences shall be/have been* referred to adjudication in 

accordance with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") 

and the Adjudicator may be or has been requested to act. 

* Delete as necessary 

 
IT IS NOW AGREED as follows: 

 
i The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

ii The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 

iii The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 

iv The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and 

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save 

with the consent of the other Parties which consent shall not be unreasonably refused. 

v The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to 

him in relation to the adjudication and he shall retain documents for a further period at the request 

of either Party. 

 
 

SIGNED 

by: 

 

SIGNED by: SIGNED by: 

 
   

Name: Name: Name: 
 
 
 
 

Witness  Witness:  Witness: 

Name:  Name  Name: 

Address:  Address:  Address: 
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Date: Date: Date: 

 
 

Contract Data 

 

1 The Adjudicator shall be paid at the hourly rate of R ........................ in respect of all 
time spent upon, or in connection with, the adjudication including time spent 
travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 

including, but not restricted to: 

i Printing, reproduction and purchase of documents, 

drawings, maps, records and photographs. 

ii Telegrams, telex, faxes, and telephone calls. 

iii Postage and similar delivery charges. 

iv Travelling, hotel expenses and other similar disbursements. 

v Room charges. 
vi Charges for legal or technical advice obtained in 

accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R ........................... This fee shall 

become payable in equal amounts by each Party within ...... days of the appointment of 

the Adjudicator, subject to an Invoice being provided. This fee will be deducted from 

the final statement of any sums which shall become payable under item 1 and/or item 

2 of the Contract Data. If the final statement is less than the appointment fee the 
balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in 
accordance with the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after 
receipt of invoice, thereafter interest shall be payable at 5% per annum above the 
Reserve Bank base rate for every day the amount remains outstanding. 

* Delete as necessary 
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                  C1.4 OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

 
 
 
 
 
 
 
 
 
 

 
IMPLEMENTED BY THE DEPARTMENT OF PUBLIC WORK 
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1. PREAMBLE 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 

1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its 

Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended 

construction project and provide any Principal Contractor who is making a bid or appointed to perform 

construction work for the Client and/or its Agent on its behalf with the same. 

The Client’s further duties are as described in The Act and the Regulations made there-under. The 

Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 

of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety 

Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance 

should be taken of the fact that no single Act or its set of Regulations can be read in isolation. 

Furthermore, although the definition of Health and Safety Specifications stipulates ‘a documented 

specification of all health and safety requirements pertaining to associated works on a construction site, 

so as to ensure the health and safety of persons’, it is required that the entire scope of the Labour 

legislation, including the Basic Conditions of Employment Act be considered as part of the legal 

compliance system. With reference to this specification document this requirement is limited to all health, 

safety and environmental issues pertaining to the site of the project as referred to here-in. Despite the 

foregoing it is reiterated that environmental management shall receive due attention. 

Due to the wide scope and definition of construction work, every construction activity and site will be 

different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is 

to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health 

and Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the 

information contained here-in, the contractor shall set up a Risk Assessment Program to identify and 

determine the scope and details of any risk associated with any hazard at the construction site, in order 

to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment 

and the steps identified will be the basis or point of departure for the Health and Safety Plan. The Health 

and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction 

Regulations) detailing the key activities to be performed in order to reduce as far as practicable, the 

hazards identified in the Risk Assessment. 

In this a high premium is to be placed on the health and safety of the most valuable assets of the 

Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets 

of which it is the custodian and may also include the public as well. The responsibilities the Department 

and relevant stakeholders have toward its employees and other people present in the facilities or on the 

sites 

 

are captured further in this specification document. These responsibilities stem from both moral, civil 

and a variety of legal obligations. The Principal Contractor is to take due cognisance of the above 

statement. 
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Every effort has been made to ensure that this specification document is accurate and adequate in all 

respects. Should it however, contain any errors or omissions they may not be considered as grounds for 

claims under the contract for additional reimbursement or extension of time, or relieve the Principal 

Contractor from his responsibilities and accountability in respect of the project to which this specification 

document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be 

brought to the attention of the Agent and/or Client. 

 

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 

 
These Specifications should be read in conjunction with the Act, the Construction Regulations and all 

other Regulations and Safety Standards which were or will be promulgated under the Act or incorporated 

into the Act and be in force or come into force during the effective duration of the project. The stipulations 

in this specification, as well as those contained in all other documentation pertaining to the project, 

including contract documentation and technical specifications shall not be interpreted, in any way 

whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards which 

are promulgated under, or incorporated into the Act. 

 
This health and safety specification in respect of a construction work contract: 

 

a) provides the overarching framework within which the contractor is required to 

demonstrate compliance with certain requirements for occupation health and safety 

established by the Occupational Health and Safety Act of 1993 during construction; 

b) establishes the manner in which the contractor is to manage the risk of health and safety 

incidents in during the construction; and 

c) establishes the manner in which the employer’s health and safety agent will interact with 

the contractor. 

 
Note 1 This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the 

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is 

required to develop, implement and maintain package specific health and safety plans. The employer is required to provide 

certain package specific information to the contractor or a health and safety specification for the works to enable such plans to 

be formulated. 

Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act 

(See Annexure A). 
Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is 
not in accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of 
persons. Note 3: This specification establishes generic health and safety requirements. Site specific requirements for health and 
safety are stated in the scope of work associated with a contract (see Annexure A). 

 
 

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified 

categories of registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000): 

 
a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health 

and Safety Act of 1993 and the Construction Regulations issued in terms of that Act; 
b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor 

to manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act 

and Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project 
or by a contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health 

and Safety Act and Regulations and services. 
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3. PURPOSE 

The Department is obligated to implement measures to ensure the health and safety of all people and 

properties affected under its custodianship or contractual commitments, and is further obligated to 

monitor that these measures are structured and applied according to the requirements of these Health 

and Safety Specifications. 

 
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her 

contractor) with any information other than the standard conditions pertaining to construction sites which 

might affect the health and safety of persons at work and the health and safety of persons in connection 

with the use of plant and machinery; and to protect persons other than persons at work against hazards 

to health and safety arising out of or in connection with the activities of persons at work during the 

carrying out of construction work for the Department of Public Works. The Principal Contractor (and his 

/her contractor) is to be briefed on the significant health and safety aspects of the project and to be 

provided with information and requirements on inter alia: 

 
a) Safety considerations affecting the site of the project and its environment; 

 
b) Health and safety aspects of the associated structures and equipment; 

 
c) submissions on health and safety matters required from the Principal Contractor (and his 

/her contractor); and 

d) the Principal Contractor’s (and his /her contractor) health & safety plan. 

 

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is 

expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 

and the Regulations made there-under including the applicable safety standards, and in particular in 

terms of Section 6, 7 and 8 of the construction regulation (2014)  

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in 

its entirety shall apply to the contract to which this specification document applies. The Construction 

Regulations promulgated on 07 February 2014. 

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT 
General 

The contractor shall with respect to the site and the construction work that are contemplated: 
 

1. cause a preliminary hazard identification to be performed by a competent person 

before commencing any physical construction activity; 

2. evaluate the risks associated with the identified hazard to the health and safety of such 

employees and the steps that need to be taken to comply with the Act; and 

3. as far as is reasonably practicable, prevent the exposure of such employees to the 

hazards concerned or, where prevention is not reasonably practicable, minimize such 

exposure. 
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The contractor shall ensure that: 
 

• all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new 

or existing structure or any part thereof, which may become unstable or is in a temporary 

state of weakness or instability due to the carrying out of construction work; no structure or 

part of a structure is loaded in a manner which would render it unsafe; and 

• account of information, if any, provided by the designer of the structure is taken into account in 

the risk assessment. 

 
Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and 
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information (or 
make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and 
sequence of construction. 

 
The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with 
the requirements of this specification. 
 

4. DEFINITIONS 

 
The most important definitions in the Act and Regulations pertaining to this specification 

document are hereby extracted. 

 
Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 

Accident – means unplanned occurrence that happens due to the unsafe condition and may cause injury 

to a person, damage to the property, material, plant, equipment and the environment; 

Agent – means any person who acts as a representative for a client. The word agent, in some 

instances, may be used interchangeable with the Construction Health and Safety Agent, the 

distinguishing factor will be on the role expected to be played by the agent mentioned. For example, all 

H&S related issues (audits, inspections, and/or reports) are done by the Construction Health and Safety 

Agent, whilst the accountability of overall project success or portions of the work is done by the Agent i.e. 

Principal Agent or Project Manager or Engineer. 

Client means Department of Public Works 

 
Competent person means a person who- 

 
(a) has in respect of the work or task to be performed the required knowledge, training and experience 

and, where applicable, qualifications, specific for that work or task: Provided that where 

appropriate qualifications and training are registered in terms of the provisions of the National 

Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must 

be regarded as the required qualifications and training; and 

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the 

Act; Construction Health & Safety Agent (SACPCMP) – The person or entity appointed by the client 

through the Agent and who has a full authority and obligation to act on the client’s behalf in terms of the 

construction regulations. Pr.CHSA means a competent person who acts as a representative for a Client 

in terms of regulation (5)5. 
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Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of 

all allowance and any value added tax or sales tax which the law requires the employer to pay to the 

contractor. 

contractor: person or organization that contracts to provide the work covered by the contract 

contract manager: person appointed by the employer to administer the contract on his behalf 

competent person: any person who: 

a) has in respect of the work or task to be performed the required knowledge, training and experience 

and, where applicable, qualifications specific to that work or task; and 
 

b) is familiar with the Act and applicable regulations made in terms of the Act 
 

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms 

of the provisions of the National Qualification Framework Act of 2000.those qualifications and training must 

be regarded as the required qualifications and training. 

danger: anything which may cause injury or damage to persons or property 

employer: person or organisation that enters into a contract with the contractor for the provision of the 

work covered by the contract 

employer’s health and safety agent: the person appointed as agent by the employer in terms of 

Regulation 4(5) of the Construction regulations and named in the contract data as the being the 

employer’s agent responsible for health and safety matters. This is a Construction Health & Safety 

Agent (SACPCMP)” – The person or entity appointed by the client through the Agent and who has a 

full authority and obligation to act on the client’s behalf in terms of the construction regulations. 

"Construction Manager (Site Agent)" means a competent person responsible for the management of 

the physical construction processes and the coordination, administration and management of resources 

on a construction site; 

Construction Site means a work place where construction work is being performed; 
 

Construction Supervisor means a competent person responsible for supervising construction activities 

on a construction site; 

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or 

material, or persons and material, on and off the construction site for the purposes of performing 

construction work; 

Construction work means any work in connection with – 

 
a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to 

a building or any similar structure; or 

b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, 

railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the 

making of excavation, piling, or any similar civil engineering structure or type of work; 

Construction Work Permit means a document issued in terms of regulation 3 of the Construction 

Regulations 2014; 

CR refers to the Construction Regulations 2014. 
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Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or 

part thereof by way of manual labour, machinery, or the use of explosives; 

 

ergonomics: the application of scientific information concerning humans to the design of objects, 

systems and the environment for human use in order to optimize human well-being and overall system 

performance. Fall Protection Plan means a documented plan, which includes and provides for- 

• All risks relating to working from a fall risk position, considering the nature of work undertaken; 

• The procedures and methods to be applied in order to eliminate the risk of falling; and 

• A rescue plan and procedures; 

 

H&S – health and safety 

hazard: a source of or exposure to danger 

hazard identification: the identification and documenting of existing or expected hazards to the health 

and safety of persons, which are normally associated with the type of construction work being executed 

or to be executed. 

Health and Safety File – means a file, or other record in permanent form, containing the 

information required a contemplated in the regulations; 

health and safety plan: a documented plan which addresses hazards identified and includes safe work 

procedures to mitigate, reduce or control the hazards identified. 

health and safety specification: a site, activity or project specific document pertaining to all health and 

safety requirements related to construction work which is included in the contractor’s contract with the 

employer or an order issued in terms of framework agreement 

healthy: free from illness or injury attributable to occupational causes 

incident: an event or occurrence occurring at work or arising out of or in connection with the activities of 

persons at work, or in connection with the use of plant or machinery, in which, or in consequence of 

which: 

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise 

injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or to continue 

with the activity for which he was employed or is usually employed; 

b) a major incident occurred; or 

c) the health or safety of any person was endangered and where: 

i) a dangerous substance was spilled; 

ii) the uncontrolled release of any substance under pressure took place; 

iii) machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control 

inspector: a person designated as such under section 28 the Act 

major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, 

or from activities at a workplace. 
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Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of 

Construction Regulations 2014; 

 
Practical Completion Certificates- A certificates issued in terms of a contract by the employer, 

signifying that the whole of the construction works have reached a state of readiness for occupation or 

use for the purposes intended, although some minor work may be outstanding. 

"Professional Engineer or Professional Certificated Engineer" means a person holding registration 

as either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering 

Profession Act, 2000 (Act No. 46 of 2000); 

reasonably practicable: practicable having regard to: 

a) the severity and scope of the hazard or risk concerned; 

b) the state of knowledge reasonably available concerning that hazard or risk and of any 

means of removing or mitigating that hazard or risk; 

c) the availability and suitability of means to remove or mitigate that hazard or risk; and 

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 

risk – means the likelihood that harm will occur and the subsequent consequences. 
 

“Risk assessment” – means a process to determine any risk associated with any hazard at a 

construction site in order to identify the steps needed to be taken to mitigate, reduce or control such 

hazards. 

safe: free from any hazard 
 

Safety Officer – a person deemed competent by SACPCMP under the relevant category of registration. 

scaffold: any temporary elevated platform and supporting structure used for providing access to and 

supporting workmen or materials or both 

structure: 

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, 

bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, 

road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, 

surface and underground tanks, earth retaining structure or any structure designed to preserve 

or alter any natural feature, and any other similar structure; 

b) any false work, scaffold or other structure designed or used to provide support or means of 

access during construction work; or 

c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person 

falling 

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 
 

temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure 

designed to provide support or means of access during construction 

workplace: any premises or place where a person performs work in the course of his employment 
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

5.1 Structure and Organization of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 
 

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in 

terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved 

H&S Plan. Failure on the part of the Client or Agent to comply with this requirement will not 

relieve the Principal Contractor from any one or more of his/her duties under the Act and 

Regulations. 

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to 

ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal 

Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed 

contractor. 

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms to regularly, in writing, report to their principals on matters of health and 

safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless 

of whether the observation was made during any routine or ad hoc inspection and to ensure 

that the reports are made available to the principal Contractor to become part of site records 

(Health & Safety File). 

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 

Construction Regulation 6 to regularly, in writing, report to their principals on matters of health 

and safety per routine and ad hoc inspections and on any deviations as soon as observed, 

regardless of whether the observation was made during any routine or ad hoc inspection and 

to ensure that the reports are made available to the principal Contractor to become part of site 

records (Health & Safety File). 

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 

 

 
5.1.2. Required appointments as per the Construction Regulations: - 

 
 

 
Item Regulation Appointment Responsible 

Person 

1. 3. Application Construction work permit Client 

2. 5(1)(k) Principal contractor for each phase or project Client 

3. 5(6) Construction Health & Safety Agent Client 

4. 7.(1)(c) Contractor Principal 
Contractor 

5. 7(3) Contractor Contractor 

6. 8(1) Construction manager Contractor 
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7. 8(2) Assistance Construction manager Contractor 

8. 6(1) Construction supervisor Contractor 

9. 6(2) Construction supervisor sub-ordinates Contractor 

10. 8(5) Construction Safety Officer Contractor 

11. 8(8) Responsible employee  

12. 9(1) Person to carry out risk assessment Contractor 

13. 10(1) Fall protection planner Contractor 

14. 12(1) Temporal work designer  

15. 12(2) Supervisor of temporal work operation  

16. 13(1) Excavation supervisor Contractor 

17. 13(2)(k) Competent person in the use of explosive for excavations Contractor 

18. 14(11) Explosives expert Contractor 

19. 14(1) Supervisor demolition work Contractor 

20. 14(2) Scaffold supervisor Contractor 

21. 16(1) Suspended platform supervisor Contractor 

22. 18(1)a Rope access Contractor 

23. 19(8)(a) Material hoist inspector Contractor 

24. 20(1) Bulk mixing plant supervisor Contractor 

25. 21(2) Explosive actuated fastening device inspector Contractor 

26. 21(2)(g) Explosive actuated fastening device cartridge, nails and studs: 
issuer & collector 

Contractor 

27. 23 (1) Operator : construction vehicle and mobile plant Contractor 

28. 28 (a) Stacking and storage supervisor Contractor 

29. 29 (h) Fire equipment inspector Contractor 

 
5.2 Communication, Participation & Consultation 

 
5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, 

the Principal Contractor, the other Contractors, the Designer and other concerned parties 

shall be through the H&S Committee or other means determined by the client. 

5.2.2 In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises. 

 
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and 
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H&S Representatives (‘SHE – Reps’) 

 
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g. design changes agreed with the Client and/or its Agent 

on its behalf and the Designer, instructions by the Client and/or his/her agent, exchange of 

information between Contractors, the reporting of hazardous/dangerous conditions/situations 

etc. 

 
6. INTERPRETATION 

 
a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and this specification. 

b) Compliance with the requirements of this specification does not necessarily result in compliance 

with the provisions of the Act. 

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 

Regulations, distinguish between the roles, responsibilities and functions of employers and 

employees respectively. It views consultants and contractors as employees of the “owner” of a 

construction or operational project, the “owner” being regarded as the employer. 

 

d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, 

operates (has to operate) in the role of client as per relevant definition. The contractors working 

for the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors. 

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the 

relevant project / contract. This includes monitoring health and safety conditions and overseeing 

administrative measures required by the Construction Regulations from all contractors on the 

project site. 

f) The words Principal Contractor and Contractor in this document are used interchangeable, 

unless clearly expressed otherwise to mean something else e.g. when used to describe roles, 

responsibilities, functions, acts or omissions of the sub-contractor(s). 

 

7. RESPONSIBILITIES 

 
7.1 Client 

 
a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this 

project or phase/section of the project in writing for assuming the role of Principal Contractor as 

intended by the Construction Regulations. 

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal 

Contractor the contents of the health and safety plan of the both Principal Contractor and 

Contractor for approval. 

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health 

and safety plan of both the Principal Contractor and Contractor is implemented and maintained. 

The steps taken will include periodic audits at intervals of at least once every month. 
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d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 

Contractor from commencing or continuing with construction work should the Principal Contractor 

and/or the Contractor at any stage in the execution of the works be found to: 

• have failed to have complied with any of the administrative measures required by the 

Construction Regulations in preparation for the construction project or any physical 

preparations necessary in terms of the Act; 

• have failed to implement or maintain their health and safety plan; 

• have executed construction work which is not in accordance with their health and safety plan; or 

• act in any way which may pose a threat to the health and safety of any person(s) present on the 

site of the works or in its vicinity, irrespective of him/them being employed or legitimately on 

the site of the works or in its vicinity. 

7.2 Principal Contractor 

 
a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 

The Principal Contractor shall sign and agree to those terms and conditions and shall, before 

commencing work, notify the Department of Labour of the intended construction. Annexure 2 of 

this construction regulation contains a “Notification of Construction Work” form. The Principal 

Contractor shall submit the notification in writing prior to commencement of work and inform the 

Client or his Agent accordingly. 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 

Specification and all relevant health and safety legislation. 

c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply 

with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed 

under the Act or which may perceivable be applicable to this contract. 

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 

documented health and safety plan based on this Specification, the Act and the Construction 

Regulations, which shall be applied from the date of commencement of and for the duration of 

execution of the works. This plan shall, as appendices, include the health and safety plans of all 

Sub- contractors for which he has to take responsibility in terms of this contract. 

e) The Principal Contractor shall provide proof of his registration and good standing with the 

Compensation Fund or with a licensed compensation insurer prior to commencement with the 

works. 

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made 

provision for the cost of compliance with the specified health and safety requirements, the Act and 

Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon 

which a tenderer’s offer is based.) 

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 

resources to perform the duties imposed on the Principal Contractor in terms of this Specification, 

the Act and the Construction Regulations. 

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site 

and is presented upon request to the Client, an Inspector, Employee or Sub-contractor. 
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i) The Principal Contractor shall ensure that a health and safety file, which shall include all 

documentation required in terms of the provisions of this Specification, the Act and the 

Construction Regulations, is opened and kept on site and made available to the Client or Inspector 

upon request. Upon completion of the works, the Principal Contractor shall hand over a 

consolidated health and safety file to the Client. 

 

j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions 

imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied 

with as if they were the Principal Contractor. 

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety 

Plan and revise the same as required, following which revised plan shall be submitted to the Client 

and/or his/her Agent for approval. 

 

7.3 Contractor / sub-contractor 

 
The contractor must demonstrate to the Principal Contractor that he has the necessary 

competencies and resources to perform the construction work safely. 

Acceptance by the Principal Contractor of the contract with Public Works shall constitute 

acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the 

OHSE Spec and that he/she will comply with all its obligations in respect thereof. 

Due to fact that this document is based on legislative requirements, the Client requires that all 

Contractors comply with the requirements of this document and all other relevant legislative 

requirements not covered by this document. 

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal 

Contractor or Sub-Contractors from working whenever Safety, Health or Environmental requirements 

are being violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will 

be for the relevant Contractor’s account. 

The requirements as specified by the Client in this document must not be deemed to be exhaustive 

and the Client reserves the right to make changes as and when the Client deems fit to address issue 

of OHSE Compliance. 

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs 

incurred or delays being experienced due to the Contractor not complying with the requirements of 

this document and/or any other applicable legislative requirements imposed on the Contractor. 

 
The contractor may only subcontract work in terms of a written subcontract and shall only appoint a 

subcontractor should he be reasonably satisfied that such a subcontractor has the necessary 

competencies and resources to safely perform the work falling within the scope of the contract. Such 

a subcontract shall require that the subcontractor: 

 

• co-operate with the contractor as far as is necessary to enable both the contractor and 

sub- contractor to comply with the provisions of the Act; and 
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• as far as is reasonably practicable, promptly provide the contractor with any information 

which might affect the health and safety of any person at work carrying out work or any 

person who might be affected by the work of such a person at work or which might justify a 

review of the health and safety plan. 

 
The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a 

sub- contract falling within the scope of the contract, with the relevant sections of this specification 

and the health and safety specification. 

 
The contractor shall discuss and negotiate with each subcontractor performing construction work the 

subcontractor’s health and safety plan and approve that plan for implementation. 

 
The contractor shall take reasonable steps as are necessary to ensure that: 

• potential contractors submitting tenders have made sufficient provision for health and 

safety measures during the construction process; 

• each subcontractor is registered and in good standing with the compensation fund or 

with a licensed compensation insurer prior to their performance of work on site; 

• all the subcontractor’s employees have a valid medical certificate of fitness specific to 

the construction work which are to be performed which is issued by an occupational 

health and safety practitioner; 

• all sub-contractors co-operate with each other to enable each of those sub-

contractors to comply with the requirements of the Act and associated regulations; 

• each subcontractor performing construction work has and maintains a health and safety 

file containing the relevant information described in 4.2.5; and 

• each sub-contractor’s health and safety plan is implemented and maintained. 

 
The contractor shall conduct periodic document verifications and audits for compliance with the 

approved health and safety plan of each and every sub-contractor working on the site at intervals 

agreed upon with such subcontractors, but at least once per month. 

 

The contractor shall stop any subcontractor from executing construction work which is not in 

accordance with the contractor’s or subcontractor’s health and safety plan for the site or which poses 

a threat to the 

health and safety of persons. 
 

The contractor shall ensure that where changes to the works occur including design changes, 

sufficient health and safety information and appropriate resources are made available to 

subcontractor to execute the work safely. 

 
The contractor shall ensure that: 

 
 

• every subcontractor is registered and in good standing with the compensation fund or 
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with a licensed compensation insurer prior to work commencing on site; 

• potential subcontractors submitting tenders have made provision for the cost of health 

and safety measures during the construction process; and 

• every subcontractor has in place a documented health and safety plan prior to 

commencing any work on site which falls within the scope of the contract. 

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors. 

 
The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated 

in the risk assessment before any work commences, and thereafter at such times as may be 

determined in the risk assessment. 

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, 

instructed and trained by a competent person regarding any hazard and the related work procedures 

before any work commences, and thereafter at such times as may be determined in the risk 

assessment. 

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are: 

 

• informed, instructed and trained by a competent person regarding any hazard and the related 

work procedures before any work commences, and thereafter at such times as may be 

determined in the risk assessment; and 

• issued with proof of health and safety induction training issued by a competent person and carry 

proof such induction when working on site. 

 
The contractor shall undertake a risk assessment together with subcontractors whenever 

subcontractors are working in close proximity to other subcontractors particularly 

activities involve excavations, the moving of earth, the movement of heavy 

machinery and working at heights 

 

7.4 Construction supervisors 

 
The construction manager shall in writing appoint construction supervisors responsible for construction 
activities and ensuring occupational health and safety compliance on the construction site. 

 

A contractor shall after considering the size of the project and if considered necessary, appoint in writing 
one or more competent employees for different sections of the work to assist the construction supervisor. 

 

7.5 Competent persons 

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the 
following: 

 
• formwork and support work operations; 

• excavation work; 

• demolition work; 

• scaffolding work operations; 

• suspended platform work operations; 
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• material hoists; 

• bulk mixing plants; 

• temporary electrical installations; 

• the stacking and storage of articles on the site; and 

• fire equipment. 

 

The contractor shall appoint in writing competent persons to: 

• induct employees in health and safety; and 

• prepare and update as necessary a fall protection plan and to provide the construction 

manager with a copy of the latest version of such plan. 

 

8. Appointment of a Fulltime/ Part time Safety Officer 

 
The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following 

criteria; 

i. Number of employees onsite between 30 but below 50 – Part Time Safety Officer shall be 

appointed and will be onsite at least 2 days a week. 

ii. Number of employees above 50 – Fulltime Safety Officer should be appointed. 

iii. Should the project require a Construction Work Permit – a Fulltime Safety Officer should be 

appointed. 

 
 

Further to the above criteria, should the Client or its Representative having considered the risks present 

and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable 

Regulations the Client or its Representative may issue an instruction that a Part/ Full Time Construction 

Health and 

 

 

Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated 

with this project into consideration it is deemed that a full time Safety Officer needs to be appointed and 

be present on site at all times. 

 

8.1. Responsibilities towards employees and visitors 

 
1. The contractor shall as far as is reasonably practicable, cause every employee to be made 

conversant with the hazards to his health and safety attached to any work which he has to 

perform, any article or substance which he has to produce, process, use, handle, store or 

transport and any plant or machinery which he is required or permitted to use, as well as with 

the precautionary measures which should be taken and observed with respect to those hazards 

or safe work procedures. 

 

2. The contractor shall ensure that all employees under his or her control and the employees of 

his subcontractors who are performing construction work are: 
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• informed, instructed and trained by a competent person regarding any hazard and the 

related work procedures before any work commences, and thereafter at such times as 

may be determined in the risk assessment; and 

• issued with proof of health and safety induction training issued by a competent 

person and carry proof of such induction when working on site. 

 
3. The contractor shall cause a record of training to be kept which indicates the training dates, the 

names, identity numbers and job description of all those who attended such training and the 

name, identity number and competence of the person who provided the training. 

 
4. The contractor shall not allow or permit any employee to enter the site, unless such person has 

undergone health and safety induction training pertaining to the hazards prevalent on the site at 

the time of entry. 

5. The contractor shall ensure that each visitor to a construction site, save where such visitor 

only visits the site office and is not in direct contact with the construction work activities: 

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an 

b. is provided with the necessary personal protective equipment. 

 
 

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health 

and safety requirements. Such signage shall include but not be limited to: 

 

a. unauthorized entrance prohibited; 

b. signage to indicate what personal protective equipment is to be worn; and 

c. activity related signs. 

 
 

7. The contractor shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace. 

 

8.2.  Design of temporary work 

 
The contractor shall: 

 
 

a) provide the health and safety agent with the names and contract particulars of the designers 

involved in the design of temporary works; 

b) issue the designers with a copy of the health and safety specification as well as any 

pertinent information contained in the contract; and 

c) provide the health and safety agent with certificates issued by the designer of the temporary works 

that such works are fit for purpose before such works are used in support construction activities 
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8.3. Notification of intention to commence construction work 

i. The contractor shall on sites where no construction work permit has been issued by the 

Provincial Director of the Department of Labour notify such director in writing using a form 

similar to that contained in Annexure 2 of the Construction Regulations issued in terms of the 

Act before construction work commences and retain proof of such notification in the health and 

safety file where the work includes: 

a. excavation work; 

b. working at height where there is a risk of falling; 

c. the demolition of a structure; 

d. the use of explosives; or 

e. a single storey dwelling for a client who is going to reside in such dwelling upon completion 

ii. The contractor shall ensure that no work commences on an electrical installation which 

requires a new supply or an increase in electricity supply before the person who supplies or 

contracts or agrees to supply electricity to that electrical installation has been notified of such 

work. 

iii. The contractor shall ensure that no asbestos. 
 

9. PREPARING A HEALTH & SAFETY PLAN 

 
(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in 

particular, the number of contractors at the workplace at any one time) and the risks involved in 

the work. The plan must be easily accessible in a construction site and it must be 

clearly understood by management, supervisors & workers on construction site. 

 
(b) The plan must be implemented, maintained and kept up to date during the construction of 

the project. 

 
(c) The principal contractor should prepare a H&S plan that includes 

• project information; 

• client requirements for H&S management on the project; 

Environmental restrictions and existing on-site risks arrangements, 

imposed by others or developed by the principal contractor, to control 

significant site H&S risks; H&S file & project H&S review. 

 
(d) The H&S plan should include the following information: 

 
 

• details of the client, that is the person commissioning the construction work, for example 

their name, representative and contact details; 

details of the principal contractor; 

• details of the construction project, for example address of the workplace, anticipated start 

and end date and a brief description of the type of construction work that the H&S plan will 
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cover; 

• details on how subcontractors will be managed and monitored, including how the principal 

contractor intends to implement and ensure compliance with the H&S plan such as checking 

on the performance of subcontractors and how non-compliance will be handled; and 

• details on how the risks associated with falls, falling objects, moving plant, electrical work 

and all high risk construction work that will take place on a construction project will be 

managed. 

 
(e) The H&S plan should also include information on: 

 
 

• the provision and maintenance of a hazardous chemicals register, safety data sheets 

and hazardous chemicals storage; 

• the safe use and storage of plant; 

• obtaining and providing essential services information – electrical, gas, telecom, water 

and similar services; 

• workplace security and public safety; and 

• ensuring workers have appropriate licences and training to undertake the construction work. 
 

(f) The H&S plan must contain: 

 
 

• a general description of the type of work activities involved in the project and not 

just a description of the facility to be constructed; 

• the project program or schedule details, including start and finish dates, showing 

principal activities; 

• details of client, design team, principal contractor, subcontractors, and major suppliers; and 

• extent and location of relevant existing records, surveys, site investigation and 

geotechnical reports, ‘as-built’ plans, H&S files. 

10. HEALTH AND SAFETY FILE 

 
a) The H&S file is a document prepared by the principal contractor containing important project 

H&S information for use by the owner of the completed structure after construction has been 

completed. 

b) The principal contractor is responsible for producing an H&S file. It contains important project 

H&S information for use by the owner of the completed structure after construction has been 

completed. It is essential that the process of compiling the file commences as early as possible 

to ensure sufficient time to gather the required information. 

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety 

File on site at all times that must include all documentation required in terms of the Act and 

Regulations and must also include a list of all Contractors on site that are accountable to the 

Principal Contractor and the agreements between the parties and details of work being done. A 

more detailed list of documents and other legal requirements that must be kept in the Health & 

Safety File. 
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d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. 

The contractor must identify the responsible person that will prepare the H&S file and who will 

be responsible for the drafting of as-built drawings. The contractor must establish 

procedures: 

e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client and/or 

its Agent on its behalf at the time of completion of the project. 

f) The contractor shall establish and maintain on site a health and safety file which contains copies, 

as relevant of: 

the following documents which shall be placed in the file prior to commencing with physical 

construction activities: 

• copy of the contraction work permit issued in terms of the Construction Regulations 2014; 
 

• the contractor’s health and safety policy, signed by the chief executive officer, which 

outlines the contractor’s objectives and how they will be achieved and implemented by the 

contractor; 

• copies of all risk assessments that were conducted. 

• the notification made to the Provincial Director of Labour, and if relevant, the notification of 

the person who supplies or contracts or agrees to supply electricity to that electrical 

installation; 

• the letters of appointment, as relevant, together with a brief curriculum vita (CV) of: 

— the construction manager and any assistant construction managers; 

— the construction health and safety manager 

— the construction health and safety officer 

— the risk assessor who is tasked to perform the risk assessments; and 

— the registered person responsible for the electrical installation covered by the 

Electrical Installations Regulations; 

— the authorised persons responsible for gas appliances, gas system gas 

reticulation system covered by the Pressure Equipment Regulations; 

g) a copy of the certificate of registration of the registered person responsible for the 

electrical installation covered by the Electrical Installations Regulations; 

h) the approval of the design of the part of an electrical installation which has a voltage in excess 

of 1 kV by a person deemed competent in terms of the Electrical Installations Regulations; 

i) proof of registration of the electrical contractor who undertakes the electrical installation in 

terms of the Electrical Installations Regulations; 

j) the preliminary hazard identification undertaken by a competent person; 

k) the organogram which outlines the roles of the construction supervisor’s assistants and 

safety officers; and 

l) the contractor’s health and safety plan; 

m) the emergency procedures; 

n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal 

protective clothing and equipment; and 
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o) proof that the contractor and all the subcontractors are registered and in good standing with the 

compensation fund or with a licensed compensation insurer relevant to the type of work 

performed; 

p) the following documents, as relevant, which shall be placed in the file after construction 

activities have commenced; 

q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of: 

 
 

— persons who are required to assist the construction supervisor; 
— construction supervisor for the site in respect of construction work  covered by 

the Construction Regulations; 

— competent persons; 

— assistants of construction supervisor; and 

— designers of temporary works; 

— any revisions to the organogram which outlines the roles of the construction supervisor’s 
assistants and safety officers; 

 
r) each and every subcontract agreement and each and every subcontractor’s approved health 

and safety plan; 

s) proof that every subcontractor is registered and in good standing with the compensation fund 

or with a licensed compensation insurer relevant to the type of work performed; 

t) proof of all subcontractor’s induction training whenever it is conducted; 

u) copies of the minutes of the contractor’s subcontractor’s health and safety meetings; 

v) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the 

chief executive officer, which outlines the contractor’s objectives and how they will be 

achieved and implemented by the contractor; 

w) the health and safety plans of all the contractor’s subcontractors who are required to provide 

such plans; 

x) copies of the fall protection plan and each revision thereof; 

y) a comprehensive and updated list of all the subcontractors employed on site by the 

contractor, indicating the type of work being performed by such sub-contractors; 

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of 

each and every sub-contractor working on the site; 

bb) any report made to an inspector by the health and safety committee; 

cc) the minutes of all health and safety meetings and any recommendations made to the contractor 

by the health and safety committee; 

dd) the findings of all audit reports made regarding the implementation of the contractor’s 

or a subcontractor’s health and safety plan; 

ee) the inputs of the safety officer, if any, into the health and safety plan; 

ff) details of induction training conducted whenever it is conducted including the list of 

attendees; gg) proof of the following where suspended platforms are used: 

— a certificate of system design issued by a professional engineer, professional 

certificated engineer or a professional engineering technologist; 
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— proof of competency of erectors, operators and inspectors; 

— proof of compliance of operational design calculations with requirements of the 

system design certificate; 

— proof of performance test results; 
 

— sketches indicating the completed system with the operational loading capacity of 

the platform; 

— procedures for and records of inspections having been carried out; 

— procedures for and records of maintenance work having been carried out; 

— proof that the prescribed documentation has been forwarded to the provincial director; 

 
 

hh) letters of appointments for competent persons to supervise the activities which law requires to 

be so supervised; 

ii) a copy of risk assessments made by competent persons; 

jj) records of the register of inspections made by a competent person immediately before 

and during the placement of concrete or any other load on formwork; 

kk) the names of the first aiders on site and copies of the first aid certificates of competency; 

ll) the names of the persons the persons who are in possession of valid certificate of 

competency in first aid and copies of such certificates; 

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to 

the construction work to be performed and issued by an occupational health and safety 

practitioner: 

a. details of all incidents together with the Contractor’s investigative report on such incident; 

b. the record of inspections carried out by the designers of structures to ensure compliance 

with designs; and 

nn) any other documentation required in terms of regulations issued in terms of the Act 

including a record of all drawings, designs, materials used and other similar information 

concerning the completed structure; 

oo) The health and safety file shall be made available for inspection by any inspector, 

subcontractor, the contract manager, the employer’s health and safety agent or employee of the 

contractor upon the request of such persons. 

pp) The health and safety file shall be updated to ensure that its contents always reflect the 

latest available information. 

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and 

safety agent upon completion of the contract and if relevant, a certificate of compliance 

accompanied by a test report for the electrical installation in accordance with the provisions of 

the Electrical Installation Regulations 

 

 

 

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, 

STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS. 

The Principal Contractor is required to develop Risk Assessments, Standard Working 
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Procedures (SWP) and Method Statements for each activity executed in the contract or project. 

The identification of hazards is over and above the hazards identification programme and 

those hazards identified during the drafting of the Health and Safety Plan. 

11.1.1 Monthly Audit by Client and/or its H&S Agent. 
 

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed 

with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that 

the principal Contractor has implemented, is adhering to and is maintaining the agreed and 

approved OH&S Plan. 

a) A representative of the Principal Contractor and the relevant Health and Safety 

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf 

on all Audits and Inspections and may conduct their own audit/inspection at the same time. 

Each party will, however, take responsibility for the results of his/her own audit/inspection 

results. The Client and/or its Agent on its behalf may require to be handed a copy of the 

minutes of the previous Health and Safety Committee meeting reflecting possible 

recommendations made by that committee to the Employer for reference purposes. 

11.1.2 Health & Safety incident/accident reporting & investigations 
 

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the 

extent that he/she: 

i. dies 

ii. becomes unconscious 

iii. loses a limb or part of a limb 

iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a 

permanent physical defect or likely to be unable for a period of at least 14 days either to 

work or continue with the activity for which he/she was usually employed 

OR where: 

 
a major incident occurred 

 
i. the health or safety of any person was endangered 

ii. where a dangerous substance was spilled 

iii. the uncontrolled release of any substance under pressure took place 

iv. machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 

v. Machinery ran out of control, to the Provincial Director of the Department of Labour 

within seven days and at the same time to the Client and/or its Agent on its behalf. 

 

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with 

copies of all statutory reports required in terms of the Act and the Regulations. 

 

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a 

monthly “SHE Risk Management Report” 
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d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf 

with copies of all internal and external accident/incident investigation reports. 

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents 

where employees and non-employees were injured to the extent that he/she/they had to receive 

first aid or be referred for medical treatment by a doctor, hospital or clinic. (General Administrative 

Regulation 9) 

e) The results of the investigation to be entered into the Accident/Incident Register listed 

above. (General Administrative Regulation 9) 

f) The Principal Contractor is responsible for the investigation of all non-injury incidents as 

described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such 

investigations including the steps taken to prevent similar incidents in future. 

g) The Principal Contractor is responsible for the investigation of all accidents relating to the 

construction site and keeping a record of the results of such investigations including the steps 

taken to prevent similar accidents in future. 

h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated 

and reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

• Determine the underlying H&S deficiencies and other contributory factors 

• Identification of corrective/preventative actions and continual improvement 

• Communicating the outcome/results and documenting the events of the investigation. 
 

Reporting of Near-Misses 
 

• Department of Public Works views the reporting of near misses as a critical component in 

creating a positive health and safety awareness culture on site. 

•  Department of Public Works retains the right to enforce the reporting of near misses within 

24 hours of occurrence. 

12. REVIEW 

 
The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

Standard Work Processes at each Production Planning and Progress Report meeting as the 

construction work develops and progresses and each time changes are made to the designs, 

plans and construction methods and processes. 

The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations or 

amendments as contemplated in the above paragraph. 

12.1 Site Rules and other Restrictions 

 

a) Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to 

regulate the Health and Safety Plan and associated aspects of the construction. When required for a 
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site by law, visitors and non-employees upon entering the site shall be issued with the proper 

Personal Protective Equipment (PPE) as and when necessary. 

b) Security Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees shall at 

all times be provided with fulltime supervision while on site. The Principal Contractor must develop a 

set of Security rules and procedures and maintain these throughout the construction period. 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal 

Contractor must appoint a competent person who must develop contingency plans for any 

emergency that may arise on site as indicated by the risk assessments. 

12.1.1 Appointment of Health & Safety Representatives 

 
a) H&S Representatives (‘SHE – Reps’) 

Where the Principal Contractor employs more than 20 persons (including the employees of other 

Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or 

part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.) 

H&S Representatives must be appointed in writing and the designation shall be in accordance with 

the Collective Agreement as concluded between the parties as is required in terms of General 

Administration Regulation 6. 

12.1.2 Duties and Functions of the H&S Representatives 

The contractor shall appoint in writing one health and safety representative for every 50 employees 

working on the site, whenever there are more than 20 employees on the site, to: 

• conduct at least a weekly inspection of their respective areas of responsibility using a 

checklist developed by a Principal Contractor. 

• review the effectiveness of health and safety measures; 

• identify potential hazards and potential major incidents; 

• in collaboration with his employer, examine the causes of incidents; 

• investigate complaints by any employee of the contractor relating to that employee's health 

or safety on the site; 

• make representations to the contractor on matters arising from a), b), c) or d) or on 

general matters affecting the health or safety of the employees at the workplace; 

• inspect the site with a view to, the health and safety of employees, at regular intervals; 

• participate in consultations with inspectors at the workplace and accompany inspectors 

on inspections of the workplace; and 

• participate in any internal health or safety audit. 

The report must be consolidated and submitted to the Health & Safety Committee. 

H&S Representatives must form part of the incident/accident investigating team. 

The contractor shall provide the health and safety representatives with the necessary assistance, 

facilities and training to carry out the functions established above. 
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12.1.3 Establishment of H&S Committee(s) 

 

• The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per 

Section 19(3) that are not allowed to exceed the number of H&S Representatives on the 

committee. 

•  The persons nominated by the employer on a H&S Committee must be designated in writing 

for such period as may be determined by him. The H&S Committee shall co-opt advisory 

(temporary) members and determine the procedures of the meetings including the 

chairmanship. 

• The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda 

for the first meeting. Thereafter the H&S Committee shall determine its own procedures. 

 

12.1.4 Training & Awareness 

 
The contents and syllabi of all training required by the Act and Regulations including any other related or 

relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and 

Health and Safety File. 

a) Training & Induction 

All employees performing work or task on site that potentially impact on H&S must be competent 

& have the necessary appropriate education, training & experience. 

All the training must be closely aligned with the risk profile of the project; procedures must be put 

in place to ensure that all workers are aware of the consequences of their work activities & benefits 

of improved H&S performance. 

All employees of the Principal and other Contractors must be in possession of proof of 

General Induction training 

b) Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site 

Specific Occupational Health and Safety Induction or other qualifying training. 

c) Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 

possession of valid proof of training. 

d) Copy of the Act 

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for 

inspection by any person engaged in any activity on the site. 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 

 
The following is a list of specific activities and considerations that have been identified for the project and 

site and for which Risk Assessments, Standard Working Procedures (SWP), management and control 

measures and Method Statements (where necessary) have to be developed by the Principal Contractor: 
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a) Site establishment 

b) Dealing with existing structures 

c) Location of existing services 

d) Boundary & Access control/Public liability exposures 

e) Protection against heat exhaustion, dehydration, wet & cold conditions 

f) Dealing with HIV & aids other related diseases 

g) Use of portable electrical & explosive tools 

h) Any Excavation work 

i) Any welding work 

j) Loading & offloading of trucks 

k) Driving & operations of Construction vehicles & mobile plant 

l) Temporal works and 

m) Construction work as defined in the construction regulation 2014 
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE Administrative &  

Legal Requirements 

 
(a) OHS Act Section/ 

 
(b) Regulation 

 
c) Subject 

 
(1) Requirements 

Construction. Regulation Notice of carrying out Construction work • Department of Labour notified 
• Copy of Notice available on Site 

General Admin. Regulation 4 Copy of OH&S Act (Act 85 of 1993) • Updated copy of Act & Regulations on site. 
• Readily available for perusal by employees. 

COID Act 
Section 80 

Registration with Compensation Insurer. • Written proof of registration/Letter of good standing available on Site 

Construction. Regulation 4 & 
5(1) 

 
H&S Specification & Programme 

• H&S Spec received from Client and/or its Agent on its behalf 

• OH&S programme developed & Updated regularly 

Section 8(2)(d) 
Construction. Regulation 7 

 
Hazard Identification & Risk Assessment 

• Hazard Identification carried out/Recorded 

• Risk Assessment and – Plan drawn up/Updated 

• RA Plan available on Site 
• Employees/Sub-Contractors informed/trained 

Section 16(2) Assigned duties (Managers) • Responsibility of complying with the OH&S Act assigned to other person/s by 
CEO. 

Construction. Regulation 6(1) Designation of Person Responsible on 
Site 

• Competent person appointed in writing as 
• Construction Supervisor with job description 

Construction. Regulation 6(2) Designation of Assistant for above • Competent person appointed in writing as 
• Assistant Construction Supervisor with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of Health & Safety 
Representatives 

• More than 20 employees - one H&S Representative, one additional H&S Rep. 
for each 50 employees or part thereof. 

• Designation in writing, period and area of responsibility specified in terms of 
GAR 6 & 7 
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  • Meaningful H&S Rep. reports. 
• Reports actioned by Management. 

Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety Committee/s • H&S Committee/s established. 

• All H&S Reps shall be members of H&S Committees 

• Additional members are appointed in writing. 

• Meetings held monthly, Minutes kept. 
• Actioned by Management. 

Section 37(1) & (2) Agreement with Mandatories/ 
(Sub-)Contractors 

• Written agreement with (Sub-)Contractors 

• List of Subcontractors displayed. 

• Proof of Registration with Compensation Insurer/Letter of Good Standing 

• Construction Supervisor designated 

• Written arrangements re. 

• H&S Reps & H&S Committee 
• Written arrangements re. First Aid 

Section 24 & 
General Admin. Regulation 8 
COID Act Sect.38, 39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

• Incident Reporting Procedure displayed. 

• All incidents in terms of Sect. 24 reported to the Provincial Director, Department 
of Labour, within 3 days. (Annexure 1) (WCL 1 or 2) and to the Client and/or its 
Agent on its behalf 

• Cases of Occupational Disease Reported 

• Copies of Reports available on Site 
• Record of First Aid injuries kept 

General Admin. Regulation 9 Investigation and Recording of Incidents • All injuries which resulted in the person receiving medical treatment other than 
first aid, recorded and investigated by investigator designated in writing. 

• Copies of Reports (Annexure 1) available on Site 

• Tabled at H&S Committee meeting 
• Action taken by Site Management. 

Construction. Regulation 8 Fall Prevention & Protection • Competent person appointed to draw up the Fall Protection Plan 

• Proof of appointee’s competence available on Site 

• Risk Assessment carried out for work at heights 

• Fall Protection Plan drawn up/updated 
• Available on Site 
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Construction. Regulation 
Driven Machinery 
Regulations 18 & 19 

 
Cranes & Lifting Machines Equipment 

• Competent person appointed in writing to inspect Cranes, Lifting Machines & 
Equipment 

• Written Proof of Competence of above appointee available on Site. 

• Cranes & Lifting tackle identified/numbered 

• Register kept for Lifting Tackle 

• Log Book kept for each individual Crane 

• Inspection: - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 

• - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new 
application 

General Safety Regulation 
8(1)(a) 

Designation of Stacking & Storage 
Supervisor. 

• Competent Person/s with specific knowledge and experience designated to 
supervise all Stacking & Storage 

• Written Proof of Competence of above appointee available on Site 

Construction. Regulation 
Environmental Regulation 9 

 
Designation of a Person to Co-ordinate 
Emergency Planning And Fire Protection 

• Person/s with specific knowledge and experience designated to co-ordinate 
emergency contingency planning and execution and fire prevention measures 

• Emergency Evacuation Plan developed: 

• Drilled/Practiced 

• Plan & Records of Drills/Practices available on Site 

• Fire Risk Assessment carried out 

• All Fire Extinguishing Equipment identified and on register. 

• Inspected weekly. Inspection Register kept 

• Serviced annually 

General Safety Regulation 3 First Aid • Every workplace provided with sufficient number of First Aid boxes. (Required 
where 5 persons or more are employed) 

• First Aid freely available 

• Equipment as per the list in the OH&S Act. 

• One qualified First Aider appointed for every 50 employees. (Required where 
more than 10 persons are employed) 

• List of First Aid Officials and Certificates 
• Name of person/s in charge of First Aid box/es displayed. 
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  • Location of First Aid box/es clearly indicated. 

• Signs instructing employees to report all 
• Injuries/illness including first aid injuries 

General Safety Regulation 2 Personal Safety Equipment (PSE) • PSE Risk Assessment carried out 

• Items of PSE prescribed/use enforced 

• Records of Issue kept 

• Undertaking by Employee to use/wear PSE 
• PSE remain property of Employer, not to be removed from premises GSR 2(4) 

General Safety Regulation 9 Inspection & Use of Welding/Flame 
Cutting Equipment 

• Competent Person/s with specific knowledge and experience designated to 
Inspect Electric Arc, Gas Welding and Flame Cutting Equipment 

• Written Proof of Competence of above appointee available on Site 

• All new vessels checked for leaks, leaking vessels NOT taken into stock but 
returned to supplier immediately 

• Equipment identified/numbered and entered into a register 

• Equipment inspected weekly. Inspection Register kept 
• Separate, purpose made storage available for full and empty vessels 

General Safety Regulation 
13A 

Inspection of Ladders • Competent person appointed in writing to inspect Ladders 

• Ladders inspected at arrival on site and weekly thereafter. Inspections register 
kept 

• Application of the types of ladders (wooden, aluminium etc.) regulated by 
training and inspections and noted in register 

General Safety regulation 
13B 

 
Ramps 

• Competent person appointed in writing to supervise the erection & inspection of 
Ramps. Inspection register kept. 

• Daily inspected and noted in register 
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

 

i. General 

• The Principal Contractor shall at all times ensure his status of an “employer” as 

referred to in the Act, and will abide by his/her responsibilities, duties and functions as 

per the requirements of the Act and Regulations with specific reference to Section 8 

of the Act. 

• The Principal Contractor shall keep, and on demand make available, a copy of the Act 

on site at all times and in addition to that he/she will introduce and maintain a file titled 

“Health and Safety File”, or other record in permanent form, which shall contain all 

relevant aspects and information as contemplated in the Construction Regulations. 

He/she will make this file available to the client or his representative whenever 

necessary or on request to an interested party. 

• The project under control of the Principal Contractor shall be subject to periodic health 

and safety audits that will be conducted by the client at intervals agreed upon between 

the Principal Contractor and the client, provided such intervals will not exceed periods 

of one month. 

• The Principal Contractor is to ensure that he/she and all persons under his control on 

the construction site shall adhere to the above specifications. 

• The Principal Contractor should note that he/she shall be held liable for any anomalies 

including costs and resulting deficiencies due to delays caused by non-conformance 

and/or non-compliance to the above Health and Safety Specifications and the Health and 

Safety Plan based on these specifications. 

 
 

ii. Personal protective equipment and clothing 

The contractor shall ensure that: 

 

• all workers are issued with the necessary personal protective clothing; 

• all workers are identifiable at all times by having the company for which they 

work for printed on the back or front of their overalls; and 

• clear procedures are in place for the replacement of lost, stolen, worn or 

damage personal protective clothing. 

 

iii. Competent persons 

 
 

The Principal contractor and other contractors shall appoint in writing competent persons to 

supervise or inspect, as relevant, any of the following: 

• formwork and support work operations; 

• excavation work; 

• demolition work; 
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• scaffolding work operations; 

• suspended platform work operations; 

• material hoists; 

• bulk mixing plants; 

• temporary electrical installations; 

• the stacking and storage of articles on the site; and 

• fire equipment. 

 

The contractor shall appoint in writing competent persons to: 

• induct employees in health and safety; and 

• prepare and update as necessary a fall protection plan and to provide the 

construction manager with a copy of the latest version of such plan. 

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the 

Construction Regulations as published under government notice 07 August 2014, stipulated in 

Section 7. 

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO 

HAZARDOUS ACTIVITIES 

The following examples of activities are identifiable as hazardous in terms of the Construction 

Regulations. The contractor shall execute the activities in accordance with the following Construction 

Regulations and other applicable regulations of the Act: 

- Fall protection 

- Structures 

- Excavation work 

- Demolition work 

- Scaffolding 

- Construction vehicles & mobile plant. 

- Water environments 

- Housekeeping on construction sites 

- Fire precautions on construction sites. 

 

This list must not be taken to be exclusive or exhaustive!   All of the above requirements will be read in 

conjunction with the relevant regulations and health and safety standards as required by the Act. All 

documents and records required by the Construction Regulations will be kept in the Health and Safety 

file and will be made available at any time when required by the client or his representative, or on request 

to an interested party. 
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR 

i. Legal Framework 

Part of legal obligations 

 

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia 

Local Government) legislation that also apply to the State as well as to State owned buildings and 

premises: - 

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 

municipal by-laws and any special requirements of the local supply authority 

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 

d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as 

amended and relevant proclaimed Regulations (SABS 0400) 

e. The Post Office Act 1958 (Act 44 of 1958) as amended 

f. The Electricity Act 1984, Act 41 of 1984 

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and 

Codes of Practice, with specific reference to GNR 17468 dated 4th October 1997 

h. Legislation pertaining to water usage and the environment 

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 

j. Common Law 
 

ii. General requirements 

The contractor shall: 

 

a) create and maintain as reasonably practicable a safe and healthy work environment, 

b) execute the work in a manner that complies with all the requirements of the Act 

and all its associated regulations, and in so doing, minimize the risk of incidents 

occurring; 

c) conspicuously display any site specific number assigned to the construction site in terms 

of the Construction Regulations 2014 at the main entrance to the site; and 

d) respond to the notices issued by the employer’s health and safety agent as follows: 

• Improvement Notice: improve health and safety performance over time so that repeat notices are not 

issued; 

• Contravention Notice: rectify contravention as soon as possible; 

 
Prohibition Notice: terminate affected activities with immediate effect and only recommence 

activities when it is safe to do so 

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt 

under the sub heading “NON-CONFORMANCES” in the same document. 
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19. HOUSE KEEPING 

 

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor 

housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire 

hazards and reduction in production. Good housekeeping will enhance production time. 

 
In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered dump 

site and records will be maintained. Where it is found to be impractical to use a registered dump site or it 

is not available, the Principal Contractor will ensure that the matter is brought to record with the client or 

his representative, after which suitable, acceptable alternatives will be sought and applied. 

 
Dross and refuse from metals, and waste matters or by-products whose nature is such that they are 

poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed 

of by methods approved of by an inspector. 

 
NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless there 

is adequate, suitable artificial lighting including support services in respect of Health and Safety. 

 
20. Facilities 

 
The site establishment plan shall make provision for: 

 
 

a) Dining room facilities 

 
The contractor shall make provision for adequate dining room facilities for his employees on site. 

 
 

b) Change rooms 

 
The contractor shall make provision for adequate change rooms for his employees on site. 

 
 

c) Ablution facilities 

 
The contractor shall make provision for adequate ablution facilities for his employees on site. 
 

These facilities shall be maintained by the contractor. 

 
Designated smoking areas shall be established by Department of Public Works. 
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d) Drinking Water Facilities 

 
The provision of drinking water facilities shall be negotiated between the Contractor and Department 

of Public Works 

 

e) Equipment Compliance Certificates 

 
Before equipment is brought on site valid certificates of compliance issued by a competent person shall 

be presented. The equipment includes but shall not be limited to: 

i. lifting equipment and 

lifting tackle ii.power driven machinery 

iii.electrical equipment 

iv.testing and monitoring equipment 

 
 

f) Barricading 

 
All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in writing 

by the Department of Public Works Project Manager. The contractors’ barricading standard shall be 

included in the Health and Safety Plan. 

 
Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the 

company's name, site contact person as well as the contact number/s. 

 

g) Erection of Structures for Logistic Support 

 
Prior to site establishment Department of Public Works shall approve the contractor’s site plan. 

Department of Public Works shall approve all structures erected for logistical support by the 

contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc. 

 

h) Salvage Yard Management 

 
Depending on the site-specific arrangements and procedures, Department of Public Works may provide 

the salvage yard and the resources to manage it. 

The salvage yard management shall conform to safety, health and environmental requirements. The 

contractors are required to move the equipment from the place of work to the salvage yard. 

 

i) Fall Arrest and Prevention Equipment 
 
Approved fall prevention equipment shall be used at heights of less than 2.0 metres. Above 

heights of 2.0 metres fall prevention equipment shall include fall arrest Equipment. Users 

of fall arrest equipment shall, amongst other things be trained in what an appropriate load 

bearing point is for connecting fall prevention equipment. Any deviation from this 

122



 

 

requirement shall be negotiated and agreed with Department of Public Works in writing. 

 

j) Hazardous Chemical Substances Waste Removal 
 
Department of Public Works shall provide a facility to collect all hazardous chemical waste 

material. 

The contractor shall provide adequately marked and sealable containers to transport The 

hazardous chemical waste from the source to the approved Department of Public Works 

disposal point. 

 

k) Personal Protective Equipment (PPE) 
 
Personal protective equipment issued shall be specific to the risks associated with the work to be 

performed and specific to conditions on site and shall comply with South African National Standards 

(SANS) or similar. 

20. LOCKOUT SYSTEMS 

A system of control shall be established in order that no unauthorized person can energize a circuit, open 

a valve, or activate a machine on which people are working or doing maintenance, even if equipment, 

plant or machinery is out of commission for any period, thus eliminating injuries and damage to people 

and equipment as far as is reasonably practicable. 

Physical/mechanical lock-out systems shall be part of the safety system and included in training. 

Lockouts shall be tagged and the system tested before commencing with any work or repairs. 

 
 

21. IMPORTANT LISTS AND RECORDS TO BE KEPT 

The following are lists of several records that are to be kept in terms of the Construction Regulations. The 

lists are: 

i. List of appointments 

ii. List of record keeping responsibilities 

iii. Inspection checklist 

 
 

a) Contractor Risk Assessment Process 

 
The risk assessment process shall include: 

1) an evaluation of the method of the work to be conducted 

2) the method statement on the procedure to be followed in performing the task shall be developed 

3) the risk assessment will also include activities like: 

i. Transportation of passengers and goods to and from site 

ii. Site establishment 

iii. Physical and mental capabilities of employees 

iv. Others as may be specified. 

4) the hazards as listed in the paragraph – Site Specific Health and Safety Hazards 
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5) a review plan for risk assessments shall provide for: 

i. the quarterly review of all applicable risk assessments 

ii. the review of an assessment if there is reason to believe that the previous assessment is no 

longer valid, or there has been a change in a process, work methods, equipment or 

procedures and working conditions 

iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. 

requires such action. 

 
A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team 

leader. All risk assessments and pre-task risk assessments shall be filed and be available on site. 

 

b) Risk Profile 

All contractors shall submit a risk profile of the work to be conducted with their Health and Safety 

Plan. 

 

c) Risk Based Inspection Program 

The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety 

Plan. 

 

22. MEASUREMENT AND PAYMENT 

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same 

rules are applicable in respect of the pricing of these items as for every other payment item. Attention is 

drawn to the Pricing Instructions in this document. 

 

23. NON-CONFORMANCES 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with 

the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of 

time or any other compensation. 

 

Minor: Penalty: 
R50/count 

Medium: 
Penalty: R500/count and a 

non-conformance 

Severe 
Penalty: R5000/count, a 

non- conformance and/or 
activity stoppage 

Non-use of PPE supplied Toilets not supplied or 
regularly serviced; lack of 
drinking water 

Contractors working 
without Health and Safety 
Plan 
approval 

Non completion of registers 
for plant and equipment on 
site 

Contractors not audited Workers transported in 
contravention of the OHS 
plan or legal requirements 

Lack of H&S signage at 
work areas 

Working without training or the 
appropriate, approved 
H&S method statements 

Invalid Letters of 
Good Standing 
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Tools and equipment 
identified in poor condition 
during inspections 

Legal non-conformances 
identified during the previous 
audit and not addressed 
within the agreed time frame 

Non-compliance with traffic 
accommodation 
requirements: layout or 
physical conditions 

 No monthly OHS report at 
site meeting to report on 

Any serious breach of 
legal requirements 

 No certificates of fitness for 
workers as required 

 

 Working without 
approved method 
statements 

 

 
23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the 

safety of workers and the general public in accordance with these specifications or as required by 

statutory authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties 

as follows: 

 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-

compliance with any of the requirements of the H&S Specification. 

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be 

deducted for non-compliance to rectify any non-conformance within the allowable time after a site 

instruction to this effect has been given by the Client’s representative. The site instruction shall 

state the agreed time, which shall be the time in hours for reinstatement of the defects. Should the 

Contractor fail to adhere to this instruction, the time-related penalty shall be applied from the time 

the instruction was given. 

 
The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules 

are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn 

to the Pricing Instructions in this document. 

 

24. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS 

 

1. The contractor shall inform the relevant safety representative: 

 
 

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by 

an inspector; and 

ii. as soon as reasonably practicable of the occurrence of an incident on the site. 

 
 

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any 

incident, except in the case of a traffic accident on a public road, as soon as possible after it has 

occurred and report such incidence to an inspector of the department of labour and notify the 

Provincial Director of the Department of Labour of such incident within 7 days on the prescribed 

form. 
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3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with 

copies of such investigations. 

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an extent 

that he is likely to die, or suffered the loss of a limb or part of a limb: 

i. notify the Provincial Director of the Department of Labour of such incident by 

telephone, facsimile or similar means of communication; 

ii. ensure that no person disturbs the site at which the incident occurred or remove any article or 

substance involved in the incident therefrom, without the consent of an inspector, unless an 

action is necessary to prevent a further incident, to remove the injured or dead, or to rescue 

persons from danger; 

iii. and provide the Provincial Director of the Department of Labour with a report which includes 

the measures that the contractor or his subcontractor intend to implement to ensure a safe site 

as reasonably practicable. 

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any 

person which results from injuries sustained in an incident. 

 
25. EMERGENCY PROCEDURES 

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency 

procedure which include but are not limited to fire, spills, accidents to employees, exposure to 

hazardous substances, which: 

 
• identifies the key personnel who are to be notified of any emergency; 

• sets out details including contact particulars of available emergency services; and 

• the actions or steps which are to be taken during an emergency. 

 

 
The contractor shall within 24 hours of an emergency taking place notify the employer’s health and 

safety agent in writing of the emergency and briefly outline what happened and how it was dealt with. 
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COVID-19 OCCUPATIONAL HEALTH AND SAFETY MEASURES IN WORKPLACES 
COVID-19 (C19 OHS), 2020 
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SCHEDULE 
COVID-19 Direction on Health and Safety in the Workplace issued by the Minister in 
terms of Regulation 10(8) of the National Disaster Regulation 

 
PREAMBLE 

 
1. On 17 March 2020, the Department of Employment and Labour issued guidelines for employers to deal 

with COVID-19 at workplaces.1 The Department of Employment and Labour appealed to employers to 

use the prescriptions of the OHSA in particular the Hazardous Biological Agents Regulations governing 

workplaces in relation to Coronavirus Disease 2019 caused by the SARS-CoV-2 virus. 

 
2. In the period since the issuing of the guidelines, a clearer picture has emerged about COVID-19 and the 

nature of the hazard and risk in the workplace and the precautions that should be taken to minimise the 

risk. The purpose of these directives is to stipulate measures that must be taken by employers in order to 

protect the health and safety of workers and members of the public who enter their workplaces or are 

exposed to their working activities. 

 
3. These directive seek to ensure that the measures taken by employers under OHSA are consistent with the 

overall national strategies and policies to minimise the spread of COVID- 19. 

 
4. The OHSA, read with its regulations and incorporated standards, requires the employer to provide and 

maintain as far as is reasonably practicable a working environment that is safe and without risks to the 

health of workers and to take such steps as may be reasonably practicable to eliminate or mitigate the 

hazard or potential hazard. 

 
5. The OHSA further requires employers, to ensure, as far as is reasonably practicable, that all persons who 

may be directly affected by their activities (such as customers, clients or contractors and their workers who 

enter their workplace or come into contact with their employees) are not exposed to hazards to their health 

or safety. This obligation also applies to self-employed persons (for example, plumbers or electricians) 

whose working activities bring them into contact with members of the public. 

 
6. For the purposes of OHSA in the workplaces to which this Directive applies, their identifiable hazard 

relating to COVID-19 is that workers face is the transmission by an infected person to workers in the 

workplace. In workplaces to which the public has access, the hazard includes transmission of the virus by 

members of the public. Each situation requires special measures to be implemented by employers in order 

to prevent the transmission of the virus. 

 
7. Although OHSA requires employers to review and update risk assessments on a regular basis, the new 

hazard posed by COVID-19 is clearly identifiable and the basic measures to eliminate or minimise the risk 

are now well known2. The object of conducting or updating a risk assessment in respect of COVID-19 is to 

provide specific focus on COVID-19 and adapt the measures required by this Directive to specific working 

environments taking into account the Risk Assessment Guides published online by the National 

Department of Health. 

 
8. This Directive is based on infection transmission prevention and specific occupational hygiene practices 

that focus on the need for employers to implement measures to mitigate or eliminate the transmission of 

the virus in the workplace. 

 
9. This Directive recognises that there are sector specific measures that need to be taken into account and 

accordingly provides for sector guidelines to supplement this Directive. 
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10. This Directive does not reduce the existing obligations of the employer in terms of OHSA nor prevent an 

employer from implementing more stringent measures in order to prevent the spread of the virus. 

DEFINITIONS 

 
11. In this Directive, unless the context indicates otherwise – 

“BCEA” means the Basic Conditions of Employment Act, 1997 (Act No. 75 of 1997) 
“COVID-19” means Coronavirus Disease 2019; 
“Disaster Management Act” means the Disaster Management Act, 2002 (Act No.57 of 2002); 
“OHSA” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 
“PPE” means personal protective equipment; 
“Virus” means the SARS-CoV-2 virus; 
“worker” means any person who works in an employer’s workplace including an employee of the 
employer or contractor, a self-employed person or volunteer3; 
“workplace” means any premises or place where a person performs work. 

 
 

APPLICATION 

12. Subject to clause 13, this Directive applies to employers and workers in respect of- 
 

12.1 The manufacturing, supply or provision of essential goods or essential services, as 
defined in Schedule 2 of the Regulations issued in terms of section 27(2) of the Disaster 
Management Act; 

 
 

12.2 Any workplace permitted to continue or commence operations before the expiry of 
those Regulations. 

 
13. This Directive does not apply to workplaces- 

 
13.1 excluded from the OHSA in terms of section 1(3) of the OHSA; 

 
13.2 in which medical and health care services as defined in Schedule 2 in the Regulations issued 

in terms of section 27(2) of the Disaster Management Act (other than retail pharmacies) are 
performed; 
 

13.3 In respect of which another Minister has issued a directive under those Regulations dealing 
with health and safety. 
 

14. Subject to the employer’s obligations under OHSA to conduct a risk assessment, 
employers with less than 10 employees need only apply the measures set out in clause 40 of this 
Directive. 
 

15. Period of application 

This Directive remains in force for as long as the declaration of a national disaster published in 
Government Gazette 43096 on 15 March 2020 remains in force. 
 

16. Administrative measures 

Every employer must establish the following administrative measures: 

16.1 It must undertake a risk assessment to give effect to the minimum measures required by this Directive 
taking into account the specific circumstances of the workplace. 
 

16.2 If the employer employs more than 500 employees, that employer must submit a record of its risk 
assessment together with a written policy concerning the protection of the health and safety of its 
employees from COVID-19 as contemplated in section 7(1) of OHSA to- 

 
16.2.1 Its health and safety committee established in terms of section 19 of OHSA; and 
16.2.2 The Department of Employment and Labour. 
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16.3 It must notify all workers of the contents of this Directive and the manner in which it intends to 
implement it 

16.4 It must notify its employees that if they are sick or have symptoms associated with the COVID-19 
that they must not come to work and to take paid sick leave in terms of section 22 of the BCEA; 

16.5 It must appoint a manager to address employee or workplace representative concerns and to keep 
them informed and, in any workplace in which an health and safety committee has been elected, 
consult with that committee on the nature of the hazard in that workplace and the measures that 
need to be taken; 

16.6 It must ensure that the measures required by this Directive and its risk assessment plan are strictly 
complied with through monitoring and supervision; 

16.7 It must, as far as practicable, minimize the number of workers on at the workplace at any given 
time through rotation, staggered working hours, shift systems, remote working arrangements or 
similar measures in order to achieve social distancing, as contemplated in clause 17; 

16.8 It must take measures to minimize contact between workers as well as between workers and 
members of the public; 

16.9 It must provide workers with information that raises awareness in any form or manner, including 
where reasonably practicable leaflets and notices placed in conspicuous places in the workplace 
informing workers of the dangers of the virus, the manner of its transmission, the measures to 
prevent transmission such as personal hygiene, social distancing, use of masks, cough etiquette 
and where to go for screening or testing if presenting with the symptoms; 

 
16.4 If a worker has been diagnosed with COVID-19, an employer must- 

16.4.1 inform the Department of Health5 and the Department of Employment and Labour; and 
16.4.2 investigate the cause including any control failure and review its risk assessment to ensure that the 

necessary controls and PPE requirements are in place; and 
16.4.3 it must give administrative support to any contact-tracing measures implemented by the Department of 

Health. 
 

17. Social distancing measures 

Every employer must arrange the workplace to ensure minimal contact between workers and as far as 
practicable ensure that there is a minimum of one and a half metres between workers while they are 
working, for example, at their workstations. 
Depending on the circumstances of the workplace or the nature of the sector, the minimum distance may 
need to be longer. Reducing the number of workers present in the workplace at any time in terms of clause 
16.5 may assist in achieving the required social distancing. 
 

17.1 If it is not practicable to arrange work stations to be spaced at least one and a 
half meters apart, the employer must- 

17.1.1. arrange physical barriers to be placed between work stations or erected on work stations 
to form a solid physical barrier between workers while they are working; or 

17.1.2. if necessary, supply the employee free of charge with appropriate PPE based on a risk 
assessment of the working place. 
 

18. Every employer must ensure that social distancing measures are implemented through supervision both 
in the workplace and in the common areas outside the immediate workplace through queue control or 
within the workplace such as canteens and lavatories. These measures may include dividing the 
workforce into groups or staggering break-times to avoid the concentration of workers in common areas. 
Health and safety measures 

 
19. Every employer must implement the following health and safety measures. 

 
19.1 Symptom screening 

Every employer must take measures to- 
 

19.1.1 screen any worker, at the time that they report for work, to ascertain whether they have any of the 
observable symptoms associated with COVID-19, namely fever, cough, sore throat, redness of eyes or 
shortness of breath (or difficulty in breathing); 

19.1.2 require every worker to report whether they suffer from any of the following additional symptoms: body 
aches, loss of smell or loss of taste, nausea, vomiting, diarrhea, fatigue, weakness or tiredness; and 

19.1.3 require workers to immediately inform the employer if they experience any of the symptoms in sub- clauses 
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21.1 and 21.2 while at work. 
 

20. Employers must comply with any guidelines issued by the National Department of Health in 
consultation with the Department in respect of – 
 
20.1 symptom screening; and 

 
20.2 if in addition required to do so, medical surveillance and testing. 

 
 

21. If a worker presents with those symptoms, or advises the employer of these symptoms, the 
employer must – 
 

21.1 not permit the worker to enter the workplace or report for work; or 

21.2 if the worker is already at work immediately- 

21.2.1 isolate the worker, provide the worker with a FFP1 surgical mask and arrange for the 
worker to be transported in a manner that does not place other workers or members of the public 
at risk either to be self-isolated or for a medical examination or testing; and 

21.2.2 Assess the risk of transmission, disinfect the area and the worker’s workstation, refer 
those workers who may be at risk for screening and take any other appropriate measure to prevent 
possible transmission; 

21.3 ensure that the worker is tested or referred to an identified testing site; 

21.4 place its employee on paid sick leave in terms of section 22 of the BCEA or if the 
employee’s sick leave entitlement under the section is exhausted, make application for an illness 
benefit in terms of clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary 
Employer Relief Scheme under regulation 10(8) of the Regulations promulgated in terms of section 
27(2) of the Disaster Management Act; 

21.5 ensure that the employee is not discriminated against on grounds of having tested positive 
for COVID-19 in terms of section 6 of the Employment Equity Act, 1998 (Act No. 55 of 1998); 

21.6 if there is evidence that the worker contracted COVID-19 as a result of occupational 
exposure, lodge a claim for compensation in terms of the Compensation for Occupational Injuries and 
Diseases Act, 1993 (Act No. 130 of 1993) in accordance with Notice 193 published on 3 March 2020. 

 

22. If a worker has been diagnosed with COVID-19 and isolated in accordance with the 
Department of Health Guidelines, an employer may only allow a worker to return to work on the following 
conditions: 

22.1 The worker has undergone a medical evaluation confirming that the worker has been tested 
negative for COVID-19; 

 
22.2 the employer ensures that personal hygiene, wearing of masks, social distancing, and cough 

etiquette is strictly adhered to by the worker; and 
 

22.3 the employer closely monitors the worker for symptoms on return to work. 
 

23. Sanitizers, disinfectants and other measures 

For the purposes of these clauses, a hand sanitizer must be one that has at least 70% alcohol content 
and is in accordance with the recommendations of the Department of Health. 
 

24. Every employer must, free of charge, ensure that – 
24.1 there are sufficient quantities of hand sanitizer based on the number of workers or other persons who 

access the workplace at the entrance of, and in, the workplace which the workers or other persons are 
required to use; 
 

24.2 every employee who works away from the workplace, other than at home, must be provided with an 
adequate supply of hand sanitizer. 
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25. If a worker interacts with the public, the employer must provide the worker with sufficient supplies of hand-
sanitizer at that worker’s workstation for both the worker and the person with whom the worker is 
interacting. 

 
26. Every employer must take measures to ensure that 

26.1 all work surfaces and equipment are disinfected before work begins, regularly during the working period 
and after work ends; 
 

26.2 all areas such as toilets, common areas, door handles, shared electronic equipment are regularly cleaned 
and disinfected; 

 
26.3 disable biometric systems or make them COVID-19-proof 

 
27. The employer must ensure that- 
 

27.1 there are adequate facilities for the washing of hands with soap and clean water; 
27.2 only paper towels are provided to dry hands after washing – the use of fabric toweling is prohibited; 
27.3 the workers are required to wash their hands and sanitize their hands regularly while at work; 
27.4 The workers interacting with the public are instructed to sanitize their hands between each interaction 

with public; 
27.5 surfaces that workers and members of the public come into contact with are routinely cleaned and 

disinfected. 

 
 

28. Cloth masks 

The main benefit of everyone wearing a cloth mask is to reduce the amount of virus droplets being coughed 
up by those with the infection and transmitted to others and to surfaces that others may touch. Since some 
persons with the virus may not have symptoms or may not know they have it, the Department of Health 
requires that all persons wear cloth masks when in a public place. 
 
29. For the reasons underlying the Department of Health’s requirement, every employer must – 

29.1 provide each of its employees, free of charge, with a minimum of two cloth masks, which comply with the 
requirement set out in the Guidelines issued by the Department of Trade, Industry and Competition,8 for 
the employee to wear while at work and while commuting to and from work; and 
 

29.2 require any other worker to wear masks in the workplace. 

 
30. The number and replace ability of cloth masks that must be provided to an employee or required of 

other workers must be determined in accordance with any sectoral guideline and in the light of the 
employee or worker’s conditions of work, in particular, where these may result in the mask becoming 
wet or soiled. 
 

31. Every employer must ensure that workers are informed, instructed, trained and instructed as to the 
correct use of cloth masks. 

 
32. An employer must make appropriate arrangements for the washing, drying and ironing of cloth masks 

in accordance with the Guidelines referred in clause 31.1 recommendations. 
 

33. The general requirement for workers to wear masks does not derogate from the fact that, where a risk 
assessment indicates that PPE is required, those categories of workers must be provided with the 
accredited PPE in accordance with Department of Health guidelines. 

 
34. Measures in respect of workplaces to which public have access 

The principal purpose of the measures contained in the following clause is to protect workers from being 
exposed to the virus through their interaction with the public and to protect members of the public from being 
exposed to virus through their interaction with workers or other persons present in such a workplace. 
 
Depending on what is reasonably practicable given the nature of the workplace, every employer must- 
 

34.1 arrange the workplace to ensure that there is a distance at least one and a half metres between 
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workers and members of the public or between members of the public; or 
 

34.2 put in place physical barriers or provide workers with face shields or visors; 
 

 
34.3 if appropriate, undertake symptom screening measures of persons other than the employees 

entering the workplace with due regard to available technology and any guidelines issued by the 
Department of Health; 
 

34.4 if appropriate, display notices advising persons other than employees entering the workplace of 
the precautions they are required to observe while in the workplace; 

 
34.5 require members of the public, including suppliers, to wear masks when inside their premises. 

 

35. Ventilation 

Every employer must – 
34.1 keep the workplace well ventilated by natural or mechanical means to reduce the SARS-
CoV-2 viral load; 
34.2 where reasonably practicable, have an effective local extraction ventilation system with 
high- efficiency particulate air HEPA filters, which is regularly cleaned and maintained, and its vents do 
not feedback in through open windows; 
34.3 ensure that filters are cleaned and replaced in accordance with the manufacturer’s 
instructions by a competent person. 
 

36. Other PPE 
Every employer must check regularly on the websites of the National Department of Health9, National 
Institute of Communicable Diseases10 and the National 
Institute for Occupational Health whether any additional PPE is required or recommended in any 
guidelines given the nature of the workplace or the nature of a worker’s duties. 
 

37. SMALL BUSINESSES 
Employers with less than 10 employees must take the following measures: 

37.1 arrange the workplace to ensure that employees are at least one and half metres apart or, if 
not practicable, place physical barriers between them to prevent the possible transmission of 
the virus; 
 

37.2 ensure that employees that present with the symptoms set out in clause 21 are not 
permitted to work; 

 
37.3 immediately contact the COVID-19 hotline: 0800 02 9999 for instruction and direct the 

employee to act in accordance with those instructions; 
 

37.4 provide cloth masks or require an employee to wear some form of cloth covering over their 
mouth and nose while at work; 

 
37.5 provide each employee with hand sanitizers, soap and clean water to wash their hands 

and disinfectants to sanitize their workstations; 
 

37.6 ensure that each employee while at work washes with soap and sanitizes their hands; and 
 

37.7 ensure that their workstations are disinfected regularly; 
 

37.8 take any other measures indicated by a risk assessment. Worker obligations 
 

38. In addition to the obligations of employees under the OHSA, every worker is obliged to comply with 
measures introduced by their employer as required by this Directive. 

39. Monitoring and enforcing the Directive 

An inspector designated in terms of section 28 of OHSA may perform any of the functions in section 29 of 

OHSA and exercise any of the powers listed in section 30 of OHSA in order to monitor compliance 
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with this Directive. 
 
40. In so far as any contravention of this Directive constitutes a contravention of an obligation or 

prohibition under OHSA, the offences and penalties provided for in section 38 of OHSA apply. 
 

41. An inspector, contemplated in clause 42, may for the purpose of promoting, monitoring and enforcing 
compliance with the OHSA, advice employees and employers of their rights and obligations in terms 
of this Directive in accordance with section 64 of the BCEA. 

42. Sectoral guidelines 

The Chief Inspector appointed in terms of section 27 the OHSA must facilitate the development of sector 
specific guidelines to supplement this Directive by engaging with the social partners through the offices of 
the National Economic Development and Labour Advisory Council. 
 
43. The sector specific guidelines must follow the template attached as Annexure A. 

 

ANNEXXURE A 
SECTORAL GUIDELINES TEMPLATE 

1. Risk assessment 

1.1. Identification of exposure levels 

1.2. Identification of “high contact” activities 

1.3. Identification of vulnerable workers and special measures for their 

protection, including protection against unfair discrimination or victimization 

2. Engineering controls 

2.1. Ventilation 
2.2. Physical barriers 
2.3. Adaptation of workstations to increase social distance 

3. Administrative controls 

3.1. Screening/ reporting of symptoms/ sick leave 

3.2. Minimizing contact 

3.3. Rotation and shift work 

3.4. Work-at-home strategies 

3.5. Communication and information strategies 

3.6. Role of health and safety committees and representatives 

3.7. Education and training 

3.8. Reporting of incidents for regulatory purposes 

3.9. Reporting for purposes of public health, contact tracing, screening, 

testing and surveillance 

4. Healthy and safe work practices 
4.1. Disinfectants, sanitizers and personal hygiene 

4.2. Other 

5. PPE 

5.1. Masks 

5.2. Gloves 

5.3. Facial shields 

5.4. Other 

6. Provision of safe transport for employees 

6.1. Personal hygiene 

6.2. Social distancing 

6.3. Arrangements to minimize exposure associated with commuting 

6.4. Cloth masks (if commuter) 

6.5. PPE (driver/conductor of employer-provided transport) 
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Specification for developing skills that result in nationally accredited outcomes 

through infrastructure contracts 
 

 

Specification for developing skills that result in nationally accredited outcomes through 
infrastructure contracts 

 
1 Scope 
 
This specification establishes a key performance indicator in the form of a contract skills development goal 
(CSDG) relating to the structured work learning component of occupational or professional learning, which 
enables learners to make measurable progress towards the attainment of: 

 
a) a part or full occupational qualification registered on the National Qualification Framework, 

 
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012); 

 

c) a national diploma registered on the National Qualification Framework; or 
 

d) registration in a professional category by a recognized professional body or statutory council. 
 
in the delivery, maintenance and operation of infrastructure through the performance of professional 
service, service, supply or engineering and construction works contracts or an order associated with such 
a contract. 
 

This specification sets out the methods by which the key performance indicator is established, measured, 
quantified and verified in the performance of the contract or the execution of an order. 
 
NOTE This specification can be applied to contracts or to orders (call-offs) issued in terms of framework agreements. Framework agreements are 

well suited to situations in which long term relationships are entered into. They offer flexibility in attaining contract skills development goals as 
requirements can be adjusted from one order to another, thus allowing key performance indicators to be improved upon over time. 

 

 

2 Terms and definitions 

 
For the purposes of this document, the following terms and definitions apply: 
 

allowance 

amount provided for in the contract or an order by the employer relating to one or more of the following: 
 

a) the performance by the contractor of work or services that are foreseen but cannot be accurately specified 
at the time that the contract was entered into or the order issued; 

 
b) work or services to be performed, or goods provided, by a subcontractor who is either nominated by the 

employer or is selected by the employer in consultation with the contractor after the award of the contract 
or the issuing of an order; 

 
c) provision for price adjustment for inflation; or 

 
d) other budgetary provisions intended to cover the employer’s contractual risks 

 
 

artisan 

a person who has been certified as competent to perform a listed trade in accordance with Section 26B of 
the Skills Development Act of 1998 (Act No. 97 of 1998) 

 
black people 
 

a generic term which means Africans, Coloureds and Indians and who are citizens of the Republic of 
South Africa: 
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a) by birth or descent; or 

 
b) by naturalisation before 27 April 1994 or on or after 27 April 1994 and who would have been entitled 

to acquire citizenship by naturalisation prior to that date 
 

candidate 

a person who is registered in a category of registration which ultimately leads to registration in a 
professional category by a statutory council in terms of their founding legislation 
 

class of construction works 
the class of construction works referred to in Schedule 3 of the Construction Industry Development 
Regulations 2004 as amended and published in terms of the Construction Industry Development Board Act 
of 2000 (Act 38 of 2000) 
 

contract amount 

financial value of the contract at the time of the award of the contract or the issuing of an order, excluding all 
allowances and expenses and value added tax 
 

contract skills development goal (CSDG) 

the number of hours of skills development opportunities that a contractor contracts to provide in relation to 
work directly related to the contract or order up to: 
 

a) completion in the case of a professional service contract; 

 
b) the end of the service period in the case of a service contract; 

 
c) completion (state of readiness for occupation of the whole works although some minor work may be 

outstanding) in the case of an engineering and construction works contract; and 
 

d) the delivery date for all the work required in terms of the supply contract 
 

contractor 

person or organization that contracts to provide the goods, services or engineering and construction 
works covered by the contract 
 

employer 

person or organization intending to or entering into the contract with the contractor for the provision of 
goods, services, or engineering and construction works 
 

employer's representative 

person authorized to represent the employer in terms of the contract 
 

engineering and construction works contract 

contract for the provision of a combination of goods and services arranged for the development, extension, 
refurbishment, rehabilitation or demolition of a fixed asset, including building and engineering infrastructure 
 

expenses 

costs incurred by the contractor in the performance of the contract or order which are in terms of the 
contract recoverable from the employer 
 

framework agreement 
 

an agreement between an organ of state and one or more contractors, the purpose of which is to establish 
the terms governing orders to be awarded during a given period, in particular with regard to price and, 
where appropriate, the quantity envisaged. 
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mentor 

a qualified, experienced and, in the case of professionals, registered person, designated to guide a learner 
or candidate through a structured work experience learning component of a learning programme required 
for the acquisition of a part or full qualification or professional designation 
 

occupational qualification 

occupational qualification registered on the National Qualifications Framework Act (Act No 67 of 2008) 

 
 

order 

an instruction to provide goods, services or any combination thereof under a framework agreement 
 

part qualification 

an assessed unit of learning that is registered on the National Qualifications Framework as part of an 
occupational qualification 
 

professional category 

a category of registration identified in Table 1 or such other category recognized by the Employer in the 
application of this specification 
 

Table 1: Categories of registration 

 
Profession Category of registration Act 

 
Architectural 

Architect, Senior 
Architectural Technologist, 
Architectural 
Technologist or 
Architectural Draughts 
person 

 

Architectural Profession 
Act of 2000 (Act No. 44 of 
2000) 

Construction 
project 
management 

Construction Project Manager Project and Construction 
Management Professions 
Act of 2000 (Act No. 48 of 
2000) Construction management Construction Manager 

 

Engineering 
Engineer , Engineering 
Technologist, Engineering 
Technician or Certificated 
Engineer 

Engineering Profession Act 
of 2000 (Act No. 46 of 
2000) 

 

Landscape Architectural 
Landscape Architect, Landscape 
Technologist, Landscape 
Technician or Landscape 
Assistant 

Landscape Architectural 
Profession Act of 2000 
(Act No. 45 of 2000) 

 

Quantity surveying 
 

Quantity surveyor 

Quantity Surveying 
Profession Act of 2000 
(Act No. 49 of 2000) 

Scientists Natural scientists 
Natural Scientific 
Professions Act (Act No. 27 
of 2003) 

 

Surveying 
Land surveyor, Engineering 
surveyor or Technician 
engineering surveyor 

Professional and Technical 
Surveyors' Act (Act No. 40 
of 1984) 

 

professional service contract 
contract for the provision of services with the skill and care normally delivered by professionals 
 

Sector Education and Training Authority (SETA) 
 

an institution established under section 9 of the Skills Development Act, Act 97 of 1998 and which has the 
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responsibility under this Act to register learners on learning programed 
 

service contract 

contract for the provision of labour or work, including knowledge-based expertise, carried out by hand or 
with the assistance of equipment and plant 
 

site 

means the land or place made available by the employer, for the purposes of the contract or order, on, 
under, over, in or through which the works or services are to be executed 
 

skills development agency 

an agency which performs some or all of the functions set out in section 4.1.4. 
 

statutory council 

a council as established under the 
 

a) South African Council for the Architectural Profession, established by the Architectural Profession Act of 2000 
(Act No. 44 of 2000); 

 
b) South African Council for the Project and Construction Management Professions, established by the 

Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000); 
 

c) Engineering Council of South Africa, established by the Engineering Profession Act of 2000 (Act No. 46 of 
2000); 
 

d) South African Council for the Landscape Architectural Profession, established by the Landscape 
Architectural Profession Act of 2000 (Act No. 45 of 2000); 
 

e) South African Council for the Quantity Surveying Profession, established by the Quantity Surveying 
Profession Act of 2000 (Act No. 49 of 2000); 
 

f) South African Council for Professional and Technical Surveyors, established by the Professional and 
Technical Surveyors' of 2000 (Act No. 40 of 1984); or 
 

g) South African Council for Natural Scientific Professions, established by the Natural Scientific 
Professions Act (Act No. 27 of 2003): 
 

structured mentorship 

mentorship provided by a person who is registered in a suitable category of professional registration by a 
statutory council or professional body which leads and directs a candidate towards professional 
registration 
 

structured work experience learning component 

component of learning in an occupational qualification or for professional designation whereby a learner is 
mentored by a qualified, and where required, registered mentor in the application and integration of the 
knowledge and practical skills learnt, under supervision, in the actual context of a workplace in accordance 
with the prescripts set by the relevant qualifying authority, professional body or statutory council. 
 

supervisor 

a supervisor is a person in the particular workplace charged with the responsibility of allocating workplace 
tasks to a learner that are aligned to the prescriptions of their learning programme and of overseeing and 
reporting on that learning using a formally agreed record keeping system 
 

supply contract 

contract for the provision of goods and associated services including design 

work integrated learning 

the workplace learning component required by learners completing a national diploma at a University of 
Technology or Comprehensive University. 
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3 Requirements 

 
3.1 Contract skills development goal (CSDG) 

 
3.1.1 The contractor shall attain or exceed the contract skills development goal in the 
performance of the contract or the execution of an order. 
 

3.1.2 The contract skills development goal shall be not less than: 
 

a) the contract amount in millions of Rand multiplied by: 

 
1) the relevant number of hours per million Rand expenditure contained in Table 2 in the case of engineering 

and construction works contracts for the applicable class of construction works used in the application of 
the Construction Industry Development Regulations issued in terms of the Construction Industry 
Development Board Act of 2000; or 

 
2) 300 in the case of a service contract; or 

 
3) 100 in the case of a professional service contract or a supply contract; or 

 
b) the hours tendered in the preference schedule or the quantum agreed in the scope of work of the contract 

or order. 

 
 

Example: The contract amount for an engineering and construction works contract in the GB class of construction 
works is R65,7 million. The contract skills development goal is 65,7 x 250 = 16 425 hours. 
 

Table 2: Number of hours per million Rand expenditure in an engineering and construction work 
contract 

 

Class of construction works as identified in terms of 
Regulation 25(3) of the Construction Industry 
Regulations 2004 

Number of hours per million 
Rand expenditure 

Designati
o n 

Description 

CE Civil engineering 125 

CE or GB Civil Engineering or general building 190 

EE Electrical engineering works (buildings) 125 

EP Electrical engineering works (Infrastructure) 125 

GB General building 250 

ME Mechanical engineering works 125 

SB Specialist 125 

 

3.1.5 Where required in terms of the contract or order, a specified proportion of the learners and candidates 
shall be selected from a list of persons in the employ of the state contained in the scope of work of the 
contract or order under the terms and conditions embodied therein. 
 

 

NOTE: The contract skills development goal can be achieved through the direct employment of persons who are developing skills that result in 

nationally accredited outcomes, through the engagement of subcontractors who employ such persons or, where specifically required, the provision 
of work place opportunities to employees of the state. 

 

3.2 Achieving the contract skills development goal (CSDG) 

 
3.2.1 The contractor shall achieve the measurable contract skills development goal by providing 
one or a combination of any of the following in relation to work directly related to the contract or order: 
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Method 1: structured work experience learning component opportunities for learners towards the 
attainment of a part qualification or a full occupational qualification; 
 

Method 2: structured work experience learning component opportunities for apprentices or other artisan 
learners towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 
2012) subject to at least 60% of the artisan learners being holders of public FET college qualifications; 
 
Method 3: work integrated learning opportunities for University of Technology or Comprehensive 
University students completing their national diplomas; 
 

Method 4: structured work experience opportunities for candidates towards registration in a professional 
category by a recognized professional body or statutory council. 
 

3.2.2 No single method, except in the case of professional service contracts, shall contribute 
more than 75 percent of the contract skills development goal, Method 1 shall not contribute to more than 
25 percent of the contract skills development goal in engineering and construction works or service contract 
and related orders. 
 
3.2.3 Not more than one method may be applied to any individual in the calculation of the 
contract skills development goal. 
 
NOTE: The principle is that an individual can only be counted once towards the CSDG. 

 

 
3.3 Contract skills development goal credits 

 
3.3.1 Credits towards the contract skills development goal shall be granted by summating 
the hours of opportunities provided in accordance with this specification. 
 

3.3.2 No more than 8 hours may be claimed for any 24 hour period for any individual. 
 
3.3.3 Contract skills development goal credits shall be reduced to the extent that they fail 
to comply with the requirements of this specification. 

 
 

3.4 Denial of credits 

 
Credits towards the contract skills development goal shall be denied should: 
 

a) the opportunities not be provided on site or the opportunities cannot be directly linked to the contract 
or order; 
 

b) the following not be provided: 

 
1) the required contract compliance baseline plan, an interim contract compliance report or a final contract 

compliance report; 

2) the required mentorship plan for a candidate; 
 

3) the required training plan for learners; 
 

4) the training reports covering a period; or 

 
5) the required records, specified documents and signatures; 

 

c) the structured mentorship be found not to be in accordance with the requirements of the applicable 
professional body, statutory council or qualifying authority; 
 

d) the structured work experience learning component be found not to be in accordance with the curriculum 
requirements of the part qualification or qualification or prescription for professional registration for which 
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the learner is registered; 
 

e) conditions of employment and rates or allowances for learners not be in accordance with legislative 
provisions; 
 

f) the contractor does not maintain the required training records or an audit reveals that there is insufficient 
information to substantiate claims for credits; and 

 
g) a learner, learner artisan or candidate fails to present their credentials for assessment when they have, in 

the opinion of the mentor, sufficient structured work experience or structured mentorship to do so. 

 
 

4 Compliance with requirements 

 
 

4.1 General 

 
4.1.1 The contractor shall submit to the employer’s representative: 

 
a) within 30 days of the contract coming into effect or the issuing of an order, a contract compliance base line 

training plan (see Annex A) taking into account the skills mix and type of workers that are to be engaged; 

 
b) interim contract compliance training reports (see Annex A) at intervals which do not exceed 3 months; 

 
c) a final contract compliance training report (see Annex A) within 15 days of reaching completion, final 

delivery or the end of the service as relevant; and 

 
d) a report which provides a breakdown of the number of hours reported in each interim and in the final 

contract compliance report into black people and women and people with disabilities. 

 
 
NOTE: The Code of Good Practice on Key Aspects of Disability in the Workplace issued in terms of Employment Equity Act No 55, 
OF 1998 provides guidance on establishing who are people with disabilities. 

4.1.2 The contractor shall keep records of the name and identity number, hours worked, 
payments made to, registration particulars towards a part qualification or occupational qualification and 
particulars of opportunities offered to persons who are provided with work experience learning component 
opportunities which contribute to the contract skills development goal and any other training records 
required by or which demonstrate compliance with this specification. The contractor shall allow the 
employer’s representative to inspect or audit such training records at any time within working hours. 
 

4.1.3 The employer’s representative shall undertake suitable random audits on records to 
confirm compliance with requirements. 
 

4.1.4 Where learners are sourced through a Skills Development Agency (SDA), the 
contractor shall enter into a contract agreement with one or more SDAs of their choice that is participating 
in the implementation of this specification to, as relevant: 
 

a) facilitate placement of learners for training opportunities; 

 
b) prepare training plans for registered learners, including details of the scope of experiential work to be 

covered and expected outcomes; 

 
c) register learners with the appropriate sector Education and Training Authority established in terms of 

the Skills Development Act of 2008 (Act 37 of 2008); 

 
d) manage all the employment functions of learners such as payment of stipends, contributions to the 

Unemployment Insurance Fund, Workman’s Compensation, provision of personal protective clothing, 
trade specific tools, etc.; 
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e) liaise with the training co-ordinators to monitor onsite training progress of learners; 

 
f) liaise with the training co-ordinators to arrange for summative assessments at appropriate stages 

of the training; and 

 
g) liaise with the training co-ordinators to prepare reports for the employer or employer’s 

representative. 

 
 

4.2 Structured workplace learning opportunities for learners 

 
4.2.1 Structured work experience learning component opportunities shall be aligned to the 
curriculum requirements set for the particular part or full occupational qualification or professional 
designation for which the learner is registered. 
 

4.2.2 A responsible supervisor shall be appointed to allocate learning tasks, under the 
guidance of a qualified person, to learners in line with their training plans 
 

4.2.3 Mentoring associated with structured work experience learning component for artisan 
learners shall be undertaken by an artisan qualified in the applicable trade with a minimum of 3 years of 
trade related experience. The number of artisan learners mentored by a single mentor shall, unless 
otherwise permitted by the National Artisan Moderation Body, not exceed 4 at any one time. 
 

4.2.4 Mentoring associated with structured work experience learning component for learners 
leading to a part or an occupational qualification other than artisan learners shall be undertaken by a 
person qualified in the applicable discipline with a minimum of 3 years of experience. 
 

4.2.5 The contractor or service provider shall submit to the employer’s representative, in 
respect of each learner: 
 

a) within one month of commencing work directly related to the contract or order, a workplace training 
plan together with name of the learner’s mentor and supervisor 

 
b) within three months of commencing work directly related to the contract or order: 

 
1) proof of registration as a learner with the relevant SETA; and 

 
 

2) a copy of the mentorship agreement entered into with the learner or the company mentorship agreement 
entered into with the relevant qualified agency; 

 
c) within two weeks of updating a workplace training plan, the revised workplace training plan; and 

 
d) a quarterly progress report and a final report at the end of the structured mentorship period including a log 

of exposure and interactions with the mentor in sufficient detail to demonstrate compliance with 
requirements, signed off by the mentor, the supervisor and the learner. 

 
 

4.2.6 Learners shall be required by the mentor to complete training reports required by the 
relevant qualifying authority whenever a substantial activity or training period has been completed. 
 

4.2.7 The mentor and supervisor shall sign off all reports and logbooks to allow the learner to 
move to other projects or employment and continue on the path towards qualification and, where relevant 
registration, where the work related to the contract ends for whatever reason prior to the learner gaining 
sufficient experience for final assessment. 

 
 

4.3 Structured mentorship opportunities for candidates 
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4.3.1 Mentoring associated with structured work experience for candidates shall be in 
accordance with the prescripts of the relevant professional body or statutory council. 
 

4.3.2 The contractor shall: 
a) appoint a supervisor who is actively engaged in work directly associated with the contract to issue tasks, 

oversee their implementation and provide input to the candidate on an on-going basis; 

 
b) identify a suitable mentor for the candidate, if such candidate does not have a mentor, who shall enter into 

a mentoring agreement with the candidate or the company as required by the professional body or 
statutory council; and 

 
c) issue each candidate with a portfolio of evidence file which is to be kept up to date with all the 

documentation issued or prepared including the workplace training plan and all revisions thereof as well as 
copies of the logbook entries and training period reports; 
 

4.3.3 The mentor shall provide and update from time to time a workplace training plan for a 
candidate outlining the activities in which the candidate will be involved that includes activities required by 
the relevant statutory council. The mentor shall require candidates to maintain a logbook issued by the 
relevant statutory council. The mentor shall sign off such logbook at quarterly presentations and progress 
review meetings. 
 
NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum time 
to register in a professional category of registration that candidates are exposed to the full range of 
activities and work towards assuming the full level of responsibility recommended by the relevant statutory 
council. This may require rotations and secondments. 

 
 

4.3.4 The contractor or service provider shall submit to the employer’s representative, in respect 
of each candidate: 
 

a) within one month of commencing work directly related to the contract or order: 
1) a workplace training plan together with name of the candidate’s mentor and supervisor 

 

2) proof of registration as a candidate with the relevant professional body or statutory council; and 
 
 

3) a copy of the mentorship agreement entered into with the candidate or the company mentorship 
agreement entered into with a professional body or statutory council; 
 

b) within two weeks of updating a workplace training plan, the revised workplace training plan. 

 
c) a quarterly progress reports and a final report at the end of the structured mentorship period including a 

log of exposure and interactions with the mentor in sufficient detail to demonstrate compliance with 
requirements, signed off by the mentor, the supervisor and the candidate. 

 
 

4.3.5 Candidates shall be required by the mentor to complete training reports required by the 
relevant statutory council whenever a substantial activity or training period has been completed. 
 

4.3.6 The mentor and supervisor shall sign off all reports and logbooks to allow the candidate 
to move to other projects or employment and continue on the path towards registration where the work 
related to the contract ends for whatever reason prior to the candidate gaining sufficient experience for 
registration. 

 
 

5 Records 

 
5.1 The contractor shall submit all the documentation required in terms of clause 4 in a timely manner. 
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5.2 The employer's representative shall certify the value of the credits counted towards the 
contract skills development goal, if any, whenever a claim for payment is issued to the employer, and shall 
notify the contractor of this amount. 
 

5.3 The contractor shall, upon termination of the opportunities provided in order to satisfy the 
contract skills development goal, certify the quantum and nature of the opportunity and submit the 
certificate, counter-certified by the relevant individual, to the employer's representative for record-keeping 
purposes. 

 

6 Sanctions 

 
In the event that the contractor fails to substantiate that any failure to achieve the contract skills 
development goal was due to reason beyond the contractor's control which may be acceptable to the 
employer, the sanctions provided for in the contract or order shall apply. 
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Annex A: Skills compliance plans 

(Normative) 

Skills compliance base line plan 

Name of contractor:   

Contact person: Telephone:  

Address: Cell phone:  

 Email:  

Contract / order number: Start date for contract / order: 

Contract title:  

Contract skills development goal (CSDG) (tick appropriate box) 

□ Tendered / contracted CSDG = ............................. hours 

□ Minimum CSDG calculated in accordance with standard 

Minimum CSDG calculated in accordance with the standard (complete only if applicable) 

Contract type (tick appropriate box): 

□ professional service 

□ service 

□ engineering and construction works 

 
CIDB Class of construction works, if applicable 
. . . . . . 

Contract amount 

excl VAT R 

Less expenses (if any) R 

Less allowances R 

 

Contract amount R 

Contract amount expressed in millions of Rand R . . . . . . . . . . . . . m  

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for 
developing skills that result in nationally accredited outcomes through infrastructure contracts = 
. . . . . . . . . . .  

Minimum contract skills development goal which the contractor is required to achieve (Gmin) 

=  x  = . . . . . . . . . . . . . . . . x . . . . . . . . . . . . . . . . . . = . . . . . . . . . . . . . . . . . . . . . . . . . . 
hours 

I intend achieving the CSDG as follows:   

□ Method 1: structured work experience learning component opportunities 
towards a part or a full occupational  qualification 
  . . . . . . . . . . . . 

hours 

□ Method 2: structured work experience learning opportunities for 
apprentices or other artisan learners 

 

. . . . . . . . . . . . 
hours 

□ Method 3: work integrated learning opportunities for University of 
Technology or Comprehensive University national diploma students 

 

. . . . . . . . . . . . . 
hours 

□ Method 4: structured work experience opportunities for candidates 
towards registration in a professional category of registration 

 

. . . . . . . . . . . . . 
hours 

  . . . . . . . . . . . . 
hours 

Total 
  

The undersigned, who warrants that he / she is duly authorised to do so 
on behalf of the Contractor, confirms that the contents of this plan are 
within 
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my personal knowledge and are to the best of my belief both true and 
correct. 

 
 
 

 
 
 
 
 
 
Signed 

Date 

Name Position 
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Skills compliance report 

(tick appropriate box) 

Date:  
□ 

 
Interim report □ Final report 

Name of contractor: 

Contact person:     Telephone     

Address:     Cell phone     

     Email       

Contract / order number:    Start date for contract / order:  

Contract title: 

Contract skills development goal (CSDG) ....................... hours 

Method 1: structured workplace experience learning component opportunities towards a part or a full 
occupational qualification 

Employed by contractor 

Nam
e 

Identity 
or 
passport 
number 

Cell or 
teleph
o ne 
numbe
r 

Part or 
full 
occupatio 
nal 
qualificati
o n 

NQF ref. 
no. 

Stude
n t 
numbe 
r 

SETA 
with 
whom 
learn
er is 
regist
er ed 

Dates for 
Engagement on 
work related to 
contract 

Total 
hour
s 

Start End 

         

         

Employed by subcontractor: (state name) 

Nam 
e 

Identity 
or 
passport 
number 

Cell or 
teleph
o ne 
numbe
r 

Part or 
full 
occupatio 
nal 
qualificati
o n 

NQF ref. 
no. 

Stude
n t 
numbe 
r 

SETA 
with 
whom 
learn
er is 
regist
er ed 

Dates for 
engagement on 
work related to 
contract 

Total 
hour
s 

Start End 

Method 2: structured work experience learning component opportunities for apprentices or other artisan 
learners 

Employed by contractor 

Nam Identity 
or 

Cell or Listed National SETA Dates for Total 

e passport telepho trade artisan with engagement on hours 
 number ne  learner data whom works related to  

  number  base the contract  

    registration 
number 

learner 
is 
register
e 

 

 
Start End 

    (where d    

    available)     

        

        

Employed by subcontractor: (state name) 
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Name Identity 
or 
passpo
rt 
number 

Cell or 
teleph
o ne 
numbe
r 

Listed 
trade 

National 
artisan 
learner 
data base 
registrati
on 
number 
(where 
available) 

SETA 
with 
whom 
the 
learner 
is 
register
e d 

Dates for 
engagement on 
works related to 
contract 

Total 
hour
s 

Start End 

        

        

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive 
University (CU) diploma students 

Employed by contractor 

Name Identify 
or 
passpo
rt 
number 

Cell or 
teleph
o ne 
numbe
r 

Diplom
a  

Learner 
registratio
n number 

UOT/CU 
with 
whom 
the 
learner 
is 
register
e d 

Date for 
engagement on 
contract 

Tota
l 
hour
s 

Start End 

         

         

Employed by sub-contractor 

Name Identify 
or 
passpo
rt 
number 

Cell or 
teleph
o ne 
numbe
r 

Diplom
a  

Learner 
registratio
n number 

UOT/CU 
with 
whom 
the 
learner 
is 
register
e d 

Date for 
engagement on 
contract 

Tota
l 
hour
s 

         

Method 4: structured work experience opportunities for candidates towards registration in a professional 
category of registration 

Employed by contractor 

Name Identity 
or 
passpo
rt 
number 

Cell or 
teleph
o ne 
numbe
r 

Statutory council particulars Dates for 
engagement on 
work related to 
contract 

Tota
l 
hour
s 

Title Registratio
n number 

Start End 

        

        

Employed by subcontractor 

  Cell or 
teleph
o 

Statutory council particulars Dates for 
engagement on 
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Na
m e 

Identity or 
passport 
number 

ne 
numbe
r 

 work related to 
contract 

Total 
hour
s Title Registratio

n number 
Start End 

        

        

 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Contractor, 
confirms that the contents of this plan are within my personal knowledge and are to the best of my belief 
both true and correct. 

 
 
 
 

Signed Date 

 

Name Position 
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Annex B: Incorporating this specification in a procurement document 

 

 
B1 General 

B1.1 The following clause should be added to the scope of work of a contract or order to establish requirements: 
Skills development requirements 

 
The contractor shall achieve in the performance of the contract the contract skills development goal 
established in the Department of Higher Education and Training’s Standard for developing skills that result in 
nationally accredited outcomes through infrastructure contracts (September 2012) 
 
Note: The term contractor may need to be changed to “consultant” or “professional service provider” depending 
upon the term that is used in the form of contract that is adopted. The term “performance of the contract” may 
need to be replaced with “execution of an order” where the scope of work forms part of an order. 
 

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be 
provided with work integrated learning opportunities, structured workplace experience opportunities or 
structured mentorship opportunities in accordance with the provisions of this standard, the following clause 
should be included in the scope of work: 
 

The specified proportion of employees of the state is ................................ %. Work integrated learning opportunities 
/ 
structured workplace experience opportunities / structured mentorship opportunities shall be offered to any of 
the persons identified in Annexure 1. Persons selected by the contractor from the list in Annexure 1 shall be 
seconded to the contractor under the following terms and conditions: 
. . . . . . . . . . . . . . . . . . . 
 

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the state 
require through the contract or order in order to attain a nationally accredited outcome. 

 
 

B2 Financial incentives 

 
Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in 
the performance a contract in the form of a contract skills development goal in accordance with the 
requirements of this standard which can be agreed to either through a negotiation process before or after a 
contract or order is awarded. 
 
Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve a 
deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The intention 
for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the contractor 
to meet and exceed the employer’s objectives. 
 
Financial incentives can be formulated in a number of ways. The most common way is to make them linearly 
proportional to increases in contract participation goals. Stepped incentives may also be used. Consideration 
should be given to capping the quantum of the financial incentive. 
 

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3 
Professional Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be paid 
an amount stated in an incentive schedule if the target stated for a key performance indicator is improved upon 
or achieved. 
 
Additional conditions of contact need to be framed and included in the contract data where use is made of other 
forms of contract. 
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Note: Financial incentives are usually used where tenderers are not invited to tender contract skills development 
goals, but are required to accept a minimum contract skills development goal and are rewarded for performance 
beyond the minimum. 
 

B3 Sanctions 

 
Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any failure 
to achieve the contract participation goal was due to quantitative under runs, the elimination of items, or any other 
reason beyond the contractor’s control which may be acceptable to the employer. 
 
Appropriate action should be taken by employers against tenderers who are awarded contracts in preference to 
others on a fraudulent basis or against contractors who fail to achieve their contractual obligations relating to the 
development of skills. Employers have a number of sanctions and contractual remedies available to address such 
situations, including the iimposition of a financial penalty (low performance damages) more severe than the financial 
preference calculated at the time when tenders were evaluated or more severe than complying with contractual 
obligations or not awarding future orders in terms of framework agreements. 
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PART C2-1: PRICING DATA 
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PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 

C2.1 Pricing Data 
 

GENERAL NOTES 

 
1. Documents 

The Schedule of Quantities form part of the Document and must be read in conjunction with the other parts 

forming the Document in order to gain the full meanings of the descriptions of the work to be done and 

materials and equipment to be used. 

 
2. Alterations 

No alterations, erasure or addition is to be made in the text of the Schedule of Quantities. Should any  

alteration, erasure or addition be made, it will not be recognised and the original wording of the Schedule of 

Quantities will be adhered to. 

 
3. Issue of Schedule of Quantities in Electronic Format 

The Engineers will make the Schedule of Quantities available to Tenderers in electronic (Microsoft Excel 
Workbook) format, upon request. 

 
If utilised for tender submission, the Tenderer will be responsible for ensuring the correctness of all  

calculations. The Consulting Electrical Engineers cannot be held responsible for any arithmetic inaccuracies 

in the electronic Schedule of Quantities. 

 
4. Pages 

Before submitting his Tender, the Tenderer must check to ensure all pages have been included and are  

distinct. Should any obvious errors be found the Engineer is to be notified immediately to have them corrected as 

no liability whatsoever will be admitted by the Engineer in respect of errors in the Tender due to the  

foregoing. 

 
5. Responsibility 

The responsibility for the accuracy of the quantities written into the Schedule of Quantities remains with the 

person who prepared the Schedule of Quantities. The Tenderer shall be relieved of the responsibility of 

measuring quantities at the Tender stage, and the Tender Price submitted shall be in respect of the 

quantities set out in the Schedule of Quantities. 

 
The Tenderer will be required to make his assessment of items such as brackets, fixings, etc., from details 

stated in the Schedule of Quantities and shall make allowances therefore within the rates tendered. 

 
Tenderers shall make due allowance in their rates for any item of incidental or contingent work, labour and 

materials not contained in the Schedule of Quantities, but deemed necessary for the successful completion 

of the Works. 

 
6. Offered rates in the Schedule of Quantities 

The rates in the Schedule of Quantities shall be final and no further adjustment will be made. 

 
7. Currency 

All the offered rates in the Schedule of Quantities shall be in South African Rands (R). Any items 

purchased overseas must be converted to local currency with all exchange rates and export charges. 

 
8. Unit Rates 

Unless a separate rate for the supply and the installation of any item is specifically called for, the supply and 

installation costs of any items shall be fully included in the unit price. 

 
The description of each item shall, unless otherwise stated herein, be held to include making, conveying 

and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and 
153



 

 

waste, patterns, models and templates plant, temporary works, return of water establishment charges, profit  
and all other obligations arising out of the Conditions of Contract. 

 
9. Variations 

Variations in the scope and extent of the work included in the Schedule of Quantities shall be allowed in  

order to meet the Employer’s requirements and shall be measured and costed at the rates entered in the  

Schedule of Quantities, where appropriate, forming an addition to or deduction from the total of the Schedule 

of Quantities. Any items or variations for which rates have not been added in the Schedule of Quantities  

shall be agreed and priced as non-scheduled items in accordance with the provisions of the contract. 

 
The rules governing the extent and costing of the variations shall be those provided for in the Conditions of 

Contract and Variations to Sub-contract. 

 
Variations to the planning before the work has been executed shall be priced as above. Alterations to work 

already executed cannot necessarily be priced as above and must be reviewed on its merits. 

 
The appropriate portions of the Preliminary & General Costs are to be adjusted proportionately to the nett 

additions or omissions of the variations to the contract 

 
10. Preliminary and General 

Tenderers are to note that no allowances have been made in the Schedules of Quantities for the pricing of 

“Preliminary & General” items. 

 
Tenderers shall therefore, include the “Preliminary & General” component of their Tender Price in their 

tendered rates for the respective items of equipment / Work. 

 
11. Provisional Sums 

All Provisional Sums shall be expended only as directed by the Client and Engineer and any balance 

remaining shall be deducted from the amount of the Sub-contract sum. No work for which Provisional Sums 

are provided shall be commenced without written instructions from the Engineer. 

 
All Provisional Sums may be utilised in full or in part. These Provisional Sums may be deleted in full or in 

part if not required. 

 
12. Contingency Sums 

All Contingency Sums shall be expended only as directed by the Client and Engineer. No work for which  

Contingency Sums are provided shall be commenced without written instructions from the Engineer. 

 
All Contingency Sums may be utilised in full or in part. These Contingency Sums may be deleted in full or 

in part if not required. 

 
13. Dayworks 

The rates included for daywork shall not form part of the Tender Price, but Tenderers shall note that this 

item must be regarded as provisional and will only be payable to the Sub-contractor if and when a written 

order to this effect has been issued. 

 
14. Value Added Tax 

This Schedule of Quantities shall be priced nett, excluding VAT. 

 
VAT shall only be added at the Summary at the end of the Schedule of Quantities for the Principal Contract. 

 
15. Adjustment 

The Employer reserves the right to adjust arithmetical errors in the extension of rates and totals in the  

Tender, and the Tenderer will be informed of the effect of any corrections on his Tender Sum prior to the 

award of the Contract. In no case will tendered rates be adjusted when correcting such errors. 

 

In the event of there being tendered rates or prices which are declared by the Employer to be unacceptable 

to him, because they are either excessively low or high or not in proper balance with other rates, the 

Tenderer may be required to produce evidence and advance arguments in support of the tendered rates or 

prices objected to. If after submission of such evidence and any further evidence requested, the Employer 

is still not satisfied with the tendered rates or prices objected to, he may request the Tenderer to amend  

these rates and prices along the lines indicated by him. 
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The Tenderer may or may not thereupon alter and amend the rates and prices objected to and such other  
related prices as are agreed to by the Employer. Should the Tenderer fail to amend his Tender in a manner 

acceptable to the Employer, or at all, it may prejudice his Tender. 

 
In the case of Tenders with Schedule of Quantities, the total corrected Tender Price in the Tender Form  

shall constitute the Sub-contract Sum. Tenderers are advised to check their extensions and additions. In 

the case of a Lump Sum Tender, the original uncorrected Tender Price shall be considered. The Engineer 

shall negotiate adjustments to the rates tendered in order to correct the arithmetical extension or addition, 

whilst the Tender Price as submitted, remains unaltered. 

 
In either case, the Tenderer shall be notified of any arithmetical error in his Tender, and shall be given the 

opportunity to withdraw the Tender at this stage. 

 
16. Quantification 

The successful Tenderer and the Employer or his Agent may agree that the total of any Schedule, including 

any variations by way of additions thereto or deductions there from, represents a fair and accurate  

quantification of the items set out in the Schedule of Quantities and the parties may agree final payment on 

that basis. In the event of any dispute as to the quantities, the disputed item or items shall be adjusted where 

necessary. 

 
17. Ordering 

The quantities in this Schedule of Quantities shall not be used for ordering materials. The onus is on the 

successful Tenderer to order the correct quantities of materials as per the drawings. 

 
18. Payment 

The measurement and payment of Work done shall be made in accordance with the unit price rates, and  

rates of pay listed in the Schedule of Quantities. No payment will be made for any item of associated work 

not specifically detailed in the Schedule of Quantities. 
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PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 
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SCMU3-23/24-0740-HO 
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as per
GM 2.5 (1) and (2).

1.1 Zwelichumile Clinic Item 1

1.2 Phakamile Clinic Item 1

1.3 Qunu Clinic Item 1

1.4 Mbekweni CHC Item 1

1.5 Mpunzana Clinic Item 1

1.6 Gengqe Clinic Item 1

1.7 Hlabatshane Clinic Item 1

1.8 Ngcengane Clinic Item 1

1.9 Mthatha Gateway Clinic Item 1

1.10 Mthatha Gateway Clinic Item 1

1.11 Mthatha General Hospital Item 1

1.12 Mthatha General Hospital Item 1

1.13 Mthatha General Hospital Item 1

1.14 Mthatha General Hospital Item 1

1.15 Mthatha General Hospital Item 1

1.16 Ngqungqu Clinic Item 1

1.17 Wilo Clinic Item 1

1.18 Kambi Clinic Item 1

1.19 Tshezi Clinic Item 1

1.20 Zidindi Clinic Item 1

1.21 Zitulele Hospital Item 1

1.22 Lutubeni Clinic Item 1

1.23 Sipetu Hospital Item 1

1.24 Sipetu Hospital Item 1

1.25 Nelson Mandela Academic Hospital Item 1

1.26 Nelson Mandela Academic Hospital Item 1

1.27 Nelson Mandela Academic Hospital Item 1

1.28 Nelson Mandela Academic Hospital Item 1

1.29 Nelson Mandela Academic Hospital Item 1

1.30 Ntapane Clinic Item 1

1.31 Libode Clinic Item 1

1.32 Makhotyana CHC Item 1

1.33 Nyandeni Clinic Item 1

1.34 Mangcwanguleni Clinic Item 1

1.35 Buntingville Clinic Item 1

1.36 Malusi Clinic Item 1

1.37 Mthatha EMS Station Item 1

Cluster/District:



1.38 Ncambele Clinic Item 1

1.39 Mpeko Clinic Item 1

1.40 Maxwele Clinic Item 1

1.41 Bityi Item 1

1.42 Ntshabeni clinic Item 1

1.43 Mthatha EMS Station Item 1

1.44 Ncambele Clinic Item 1

1.45 Bedford Hospital Item 1

1.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 1B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Zwelichumile Clinic Item 1

2.2 Phakamile Clinic Item 1

2.3 Qunu Clinic Item 1

2.4 Mbekweni CHC Item 1

2.5 Mpunzana Clinic Item 1

2.6 Gengqe Clinic Item 1

2.7 Hlabatshane Clinic Item 1

2.8 Ngcengane Clinic Item 1

2.9 Mthatha Gateway Clinic Item 1

2.10 Mthatha Gateway Clinic Item 1

2.11 Mthatha General Hospital Item 1

2.12 Mthatha General Hospital Item 1

2.13 Mthatha General Hospital Item 1

2.14 Mthatha General Hospital Item 1

2.15 Mthatha General Hospital Item 1

2.16 Ngqungqu Clinic Item 1

2.17 Wilo Clinic Item 1

2.18 Kambi Clinic Item 1

2.19 Tshezi Clinic Item 1

2.20 Zidindi Clinic Item 1

2.21 Zitulele Hospital Item 1

2.22 Lutubeni Clinic Item 1

2.23 Sipetu Hospital Item 1

2.24 Sipetu Hospital Item 1

2.25 Nelson Mandela Academic Hospital Item 1

2.26 Nelson Mandela Academic Hospital Item 1

2.27 Nelson Mandela Academic Hospital Item 1

2.28 Nelson Mandela Academic Hospital Item 1

2.29 Nelson Mandela Academic Hospital Item 1

2.30 Ntapane Clinic Item 1

2.31 Libode Clinic Item 1

2.32 Makhotyana CHC Item 1

2.33 Nyandeni Clinic Item 1

2.34 Mangcwanguleni Clinic Item 1

2.35 Buntingville Clinic Item 1

2.36 Malusi Clinic Item 1

2.37 Mthatha EMS Station Item 1

Cluster/District:



2.38 Ncambele Clinic Item 1

2.39 Mpeko Clinic Item 1

2.40 Maxwele Clinic Item 1

2.41 Bityi Item 1

2.42 Ntshabeni clinic Item 1

2.43 Mthatha EMS Station Item 1

2.44 Ncambele Clinic Item 1

2.45 Bedford Hospital Item 1

2.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Zwelichumile Clinic Item 1

3.2 Phakamile Clinic Item 1

3.3 Qunu Clinic Item 1

3.4 Mbekweni CHC Item 1

3.5 Mpunzana Clinic Item 1

3.6 Gengqe Clinic Item 1

3.7 Hlabatshane Clinic Item 1

3.8 Ngcengane Clinic Item 1

3.9 Mthatha Gateway Clinic Item 1

3.10 Mthatha Gateway Clinic Item 1

3.11 Mthatha General Hospital Item 1

3.12 Mthatha General Hospital Item 1

3.13 Mthatha General Hospital Item 1

3.14 Mthatha General Hospital Item 1

3.15 Mthatha General Hospital Item 1

3.16 Ngqungqu Clinic Item 1

3.17 Wilo Clinic Item 1

3.18 Kambi Clinic Item 1

3.19 Tshezi Clinic Item 1

3.20 Zidindi Clinic Item 1

3.21 Zitulele Hospital Item 1

3.22 Lutubeni Clinic Item 1

3.23 Sipetu Hospital Item 1

3.24 Sipetu Hospital Item 1

3.25 Nelson Mandela Academic Hospital Item 1

3.26 Nelson Mandela Academic Hospital Item 1

3.27 Nelson Mandela Academic Hospital Item 1

3.28 Nelson Mandela Academic Hospital Item 1

3.29 Nelson Mandela Academic Hospital Item 1

3.30 Ntapane Clinic Item 1

3.31 Libode Clinic Item 1

3.32 Makhotyana CHC Item 1

3.33 Nyandeni Clinic Item 1

3.34 Mangcwanguleni Clinic Item 1

3.35 Buntingville Clinic Item 1

3.36 Malusi Clinic Item 1

Cluster/District:



3.37 Mthatha EMS Station Item 1

3.38 Ncambele Clinic Item 1

3.39 Mpeko Clinic Item 1

3.40 Maxwele Clinic Item 1

3.41 Bityi Item 1

3.42 Ntshabeni clinic Item 1

3.43 Mthatha EMS Station Item 1

3.44 Ncambele Clinic Item 1

3.45 Bedford Hospital Item 1

3.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Zwelichumile Clinic Item 1

4.2 Phakamile Clinic Item 1

4.3 Qunu Clinic Item 1

4.4 Mbekweni CHC Item 1

4.5 Mpunzana Clinic Item 1

4.6 Gengqe Clinic Item 1

4.7 Hlabatshane Clinic Item 1

4.8 Ngcengane Clinic Item 1

4.9 Mthatha Gateway Clinic Item 1

4.10 Mthatha Gateway Clinic Item 1

4.11 Mthatha General Hospital Item 1

4.12 Mthatha General Hospital Item 1

4.13 Mthatha General Hospital Item 1

4.14 Mthatha General Hospital Item 1

4.15 Mthatha General Hospital Item 1

4.16 Ngqungqu Clinic Item 1

4.17 Wilo Clinic Item 1

4.18 Kambi Clinic Item 1

4.19 Tshezi Clinic Item 1

4.20 Zidindi Clinic Item 1

4.21 Zitulele Hospital Item 1

4.22 Lutubeni Clinic Item 1

4.23 Sipetu Hospital Item 1

4.24 Sipetu Hospital Item 1

4.25 Nelson Mandela Academic Hospital Item 1

4.26 Nelson Mandela Academic Hospital Item 1

4.27 Nelson Mandela Academic Hospital Item 1

4.28 Nelson Mandela Academic Hospital Item 1

4.29 Nelson Mandela Academic Hospital Item 1

4.30 Ntapane Clinic Item 1

4.31 Libode Clinic Item 1

4.32 Makhotyana CHC Item 1

4.33 Nyandeni Clinic Item 1

4.34 Mangcwanguleni Clinic Item 1

4.35 Buntingville Clinic Item 1

4.36 Malusi Clinic Item 1

4.37 Mthatha EMS Station Item 1

Cluster/District:



4.38 Ncambele Clinic Item 1

4.39 Mpeko Clinic Item 1

4.40 Maxwele Clinic Item 1

4.41 Bityi Item 1

4.42 Ntshabeni clinic Item 1

4.43 Mthatha EMS Station Item 1

4.44 Ncambele Clinic Item 1

4.45 Bedford Hospital Item 1

4.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO 

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator and 
Maintainer training as per SS8 and SS9

5.1 Zwelichumile Clinic hr 40

5.2 Phakamile Clinic hr 40

5.3 Qunu Clinic hr 40

5.4 Mbekweni CHC hr 40

5.5 Mpunzana Clinic hr 40

5.6 Gengqe Clinic hr 40

5.7 Hlabatshane Clinic hr 40

5.8 Ngcengane Clinic hr 40

5.9 Mthatha Gateway Clinic hr 40

5.10 Mthatha Gateway Clinic hr 40

5.11 Mthatha General Hospital hr 40

5.12 Mthatha General Hospital hr 40

5.13 Mthatha General Hospital hr 40

5.14 Mthatha General Hospital hr 40

5.15 Mthatha General Hospital hr 40

5.16 Ngqungqu Clinic hr 40

5.17 Wilo Clinic hr 40

5.18 Kambi Clinic hr 40

5.19 Tshezi Clinic hr 40

5.20 Zidindi Clinic hr 40

5.21 Zitulele Hospital hr 40

5.22 Lutubeni Clinic hr 40

5.23 Sipetu Hospital hr 40

5.24 Sipetu Hospital hr 40

5.25 Nelson Mandela Academic Hospital hr 40

5.26 Nelson Mandela Academic Hospital hr 40

5.27 Nelson Mandela Academic Hospital hr 40

5.28 Nelson Mandela Academic Hospital hr 40

5.29 Nelson Mandela Academic Hospital hr 40

5.30 Ntapane Clinic hr 40

5.31 Libode Clinic hr 40

5.32 Makhotyana CHC hr 40

5.33 Nyandeni Clinic hr 40

5.34 Mangcwanguleni Clinic hr 40

5.35 Buntingville Clinic hr 40

5.36 Malusi Clinic hr 40

5.37 Mthatha EMS Station hr 40

5.38 Ncambele Clinic hr 40

5.39 Mpeko Clinic hr 40

Cluster/District:



5.40 Maxwele Clinic hr 40

5.41 Bityi hr 40

5.42 Ntshabeni clinic hr 40

5.43 Mthatha EMS Station hr 40

5.44 Ncambele Clinic hr 40

5.45 Bedford Hospital hr 40

5.46 Bedford Hospital hr 40

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Zwelichumile Clinic Item 1

6.2 Phakamile Clinic Item 1

6.3 Qunu Clinic Item 1

6.4 Mbekweni CHC Item 1

6.5 Mpunzana Clinic Item 1

6.6 Gengqe Clinic Item 1

6.7 Hlabatshane Clinic Item 1

6.8 Ngcengane Clinic Item 1

6.9 Mthatha Gateway Clinic Item 1

6.10 Mthatha Gateway Clinic Item 1

6.11 Mthatha General Hospital Item 1

6.12 Mthatha General Hospital Item 1

6.13 Mthatha General Hospital Item 1

6.14 Mthatha General Hospital Item 1

6.15 Mthatha General Hospital Item 1

6.16 Ngqungqu Clinic Item 1

6.17 Wilo Clinic Item 1

6.18 Kambi Clinic Item 1

6.19 Tshezi Clinic Item 1

6.20 Zidindi Clinic Item 1

6.21 Zitulele Hospital Item 1

6.22 Lutubeni Clinic Item 1

6.23 Sipetu Hospital Item 1

6.24 Sipetu Hospital Item 1

6.25 Nelson Mandela Academic Hospital Item 1

6.26 Nelson Mandela Academic Hospital Item 1

6.27 Nelson Mandela Academic Hospital Item 1

6.28 Nelson Mandela Academic Hospital Item 1

6.29 Nelson Mandela Academic Hospital Item 1

6.30 Ntapane Clinic Item 1

6.31 Libode Clinic Item 1

6.32 Makhotyana CHC Item 1

6.33 Nyandeni Clinic Item 1

6.34 Mangcwanguleni Clinic Item 1

6.35 Buntingville Clinic Item 1

6.36 Malusi Clinic Item 1

6.37 Mthatha EMS Station Item 1

6.38 Ncambele Clinic Item 1

Cluster/District:



6.39 Mpeko Clinic Item 1

6.40 Maxwele Clinic Item 1

6.41 Bityi Item 1

6.42 Ntshabeni clinic Item 1

6.43 Mthatha EMS Station Item 1

6.44 Ncambele Clinic Item 1

6.45 Bedford Hospital Item 1

6.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Zwelichumile Clinic Item 1

1.2 Phakamile Clinic Item 1

1.3 Qunu Clinic Item 1

1.4 Mbekweni CHC Item 1

1.5 Mpunzana Clinic Item 1

1.6 Gengqe Clinic Item 1

1.7 Hlabatshane Clinic Item 1

1.8 Ngcengane Clinic Item 1

1.9 Mthatha Gateway Clinic Item 1

1.10 Mthatha Gateway Clinic Item 1

1.11 Mthatha General Hospital Item 1

1.12 Mthatha General Hospital Item 1

1.13 Mthatha General Hospital Item 1

1.14 Mthatha General Hospital Item 1

1.15 Mthatha General Hospital Item 1

1.16 Ngqungqu Clinic Item 1

1.17 Wilo Clinic Item 1

1.18 Kambi Clinic Item 1

1.19 Tshezi Clinic Item 1

1.20 Zidindi Clinic Item 1

1.21 Zitulele Hospital Item 1

1.22 Lutubeni Clinic Item 1

1.23 Sipetu Hospital Item 1

1.24 Sipetu Hospital Item 1

1.25 Nelson Mandela Academic Hospital Item 1

1.26 Nelson Mandela Academic Hospital Item 1

1.27 Nelson Mandela Academic Hospital Item 1

1.28 Nelson Mandela Academic Hospital Item 1

1.29 Nelson Mandela Academic Hospital Item 1

1.30 Ntapane Clinic Item 1

1.31 Libode Clinic Item 1

1.32 Makhotyana CHC Item 1

1.33 Nyandeni Clinic Item 1

1.34 Mangcwanguleni Clinic Item 1

1.35 Buntingville Clinic Item 1

1.36 Malusi Clinic Item 1

1.37 Mthatha EMS Station Item 1

1.38 Ncambele Clinic Item 1

1.39 Mpeko Clinic Item 1

Cluster/District:



1.40 Maxwele Clinic Item 1

1.41 Bityi Item 1

1.42 Ntshabeni clinic Item 1

1.43 Mthatha EMS Station Item 1

1.44 Ncambele Clinic Item 1

1.45 Bedford Hospital Item 1

1.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Zwelichumile Clinic Item 1

2.2 Phakamile Clinic Item 1

2.3 Qunu Clinic Item 1

2.4 Mbekweni CHC Item 1

2.5 Mpunzana Clinic Item 1

2.6 Gengqe Clinic Item 1

2.7 Hlabatshane Clinic Item 1

2.8 Ngcengane Clinic Item 1

2.9 Mthatha Gateway Clinic Item 1

2.10 Mthatha Gateway Clinic Item 1

2.11 Mthatha General Hospital Item 1

2.12 Mthatha General Hospital Item 1

2.13 Mthatha General Hospital Item 1

2.14 Mthatha General Hospital Item 1

2.15 Mthatha General Hospital Item 1

2.16 Ngqungqu Clinic Item 1

2.17 Wilo Clinic Item 1

2.18 Kambi Clinic Item 1

2.19 Tshezi Clinic Item 1

2.20 Zidindi Clinic Item 1

2.21 Zitulele Hospital Item 1

2.22 Lutubeni Clinic Item 1

2.23 Sipetu Hospital Item 1

2.24 Sipetu Hospital Item 1

2.25 Nelson Mandela Academic Hospital Item 1

2.26 Nelson Mandela Academic Hospital Item 1

2.27 Nelson Mandela Academic Hospital Item 1

2.28 Nelson Mandela Academic Hospital Item 1

2.29 Nelson Mandela Academic Hospital Item 1

2.30 Ntapane Clinic Item 1

2.31 Libode Clinic Item 1

2.32 Makhotyana CHC Item 1

2.33 Nyandeni Clinic Item 1

2.34 Mangcwanguleni Clinic Item 1

2.35 Buntingville Clinic Item 1

2.36 Malusi Clinic Item 1

2.37 Mthatha EMS Station Item 1

2.38 Ncambele Clinic Item 1

Cluster/District:



2.39 Mpeko Clinic Item 1

2.40 Maxwele Clinic Item 1

2.41 Bityi Item 1

2.42 Ntshabeni clinic Item 1

2.43 Mthatha EMS Station Item 1

2.44 Ncambele Clinic Item 1

2.45 Bedford Hospital Item 1

2.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Zwelichumile Clinic Item 1

3.2 Phakamile Clinic Item 1

3.3 Qunu Clinic Item 1

3.4 Mbekweni CHC Item 1

3.5 Mpunzana Clinic Item 1

3.6 Gengqe Clinic Item 1

3.7 Hlabatshane Clinic Item 1

3.8 Ngcengane Clinic Item 1

3.9 Mthatha Gateway Clinic Item 1

3.10 Mthatha Gateway Clinic Item 1

3.11 Mthatha General Hospital Item 1

3.12 Mthatha General Hospital Item 1

3.13 Mthatha General Hospital Item 1

3.14 Mthatha General Hospital Item 1

3.15 Mthatha General Hospital Item 1

3.16 Ngqungqu Clinic Item 1

3.17 Wilo Clinic Item 1

3.18 Kambi Clinic Item 1

3.19 Tshezi Clinic Item 1

3.20 Zidindi Clinic Item 1

3.21 Zitulele Hospital Item 1

3.22 Lutubeni Clinic Item 1

3.23 Sipetu Hospital Item 1

3.24 Sipetu Hospital Item 1

3.25 Nelson Mandela Academic Hospital Item 1

3.26 Nelson Mandela Academic Hospital Item 1

3.27 Nelson Mandela Academic Hospital Item 1

3.28 Nelson Mandela Academic Hospital Item 1

3.29 Nelson Mandela Academic Hospital Item 1

3.30 Ntapane Clinic Item 1

3.31 Libode Clinic Item 1

3.32 Makhotyana CHC Item 1

3.33 Nyandeni Clinic Item 1

3.34 Mangcwanguleni Clinic Item 1

3.35 Buntingville Clinic Item 1

3.36 Malusi Clinic Item 1

3.37 Mthatha EMS Station Item 1

3.38 Ncambele Clinic Item 1

Cluster/District:



3.39 Mpeko Clinic Item 1

3.40 Maxwele Clinic Item 1

3.41 Bityi Item 1

3.42 Ntshabeni clinic Item 1

3.43 Mthatha EMS Station Item 1

3.44 Ncambele Clinic Item 1

3.45 Bedford Hospital Item 1

3.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 2B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Zwelichumile Clinic Item 1

4.2 Phakamile Clinic Item 1

4.3 Qunu Clinic Item 1

4.4 Mbekweni CHC Item 1

4.5 Mpunzana Clinic Item 1

4.6 Gengqe Clinic Item 1

4.7 Hlabatshane Clinic Item 1

4.8 Ngcengane Clinic Item 1

4.9 Mthatha Gateway Clinic Item 1

4.10 Mthatha Gateway Clinic Item 1

4.11 Mthatha General Hospital Item 1

4.12 Mthatha General Hospital Item 1

4.13 Mthatha General Hospital Item 1

4.14 Mthatha General Hospital Item 1

4.15 Mthatha General Hospital Item 1

4.16 Ngqungqu Clinic Item 1

4.17 Wilo Clinic Item 1

4.18 Kambi Clinic Item 1

4.19 Tshezi Clinic Item 1

4.20 Zidindi Clinic Item 1

4.21 Zitulele Hospital Item 1

4.22 Lutubeni Clinic Item 1

4.23 Sipetu Hospital Item 1

4.24 Sipetu Hospital Item 1

4.25 Nelson Mandela Academic Hospital Item 1

4.26 Nelson Mandela Academic Hospital Item 1

4.27 Nelson Mandela Academic Hospital Item 1

4.28 Nelson Mandela Academic Hospital Item 1

4.29 Nelson Mandela Academic Hospital Item 1

4.30 Ntapane Clinic Item 1

4.31 Libode Clinic Item 1

4.32 Makhotyana CHC Item 1

4.33 Nyandeni Clinic Item 1

4.34 Mangcwanguleni Clinic Item 1

4.35 Buntingville Clinic Item 1

4.36 Malusi Clinic Item 1

4.37 Mthatha EMS Station Item 1

4.38 Ncambele Clinic Item 1

4.39 Mpeko Clinic Item 1

4.40 Maxwele Clinic Item 1

Cluster/District:



4.41 Bityi Item 1

4.42 Ntshabeni clinic Item 1

4.43 Mthatha EMS Station Item 1

4.44 Ncambele Clinic Item 1

4.45 Bedford Hospital Item 1

4.46 Bedford Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

KING SABATO DALINDYEBO  

BILL OF QUANTITIES 3B 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Zwelichumile Clinic

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Phakamile Clinic

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Qunu Clinic

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 Mbekweni CHC

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Mpunzana Clinic

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

Cluster/District:



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Gengqe Clinic

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 Hlabatshane Clinic

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8 Ngcengane Clinic

1.8.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.8.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.8.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.9 Mthatha Gateway Clinic: 46.3KVA

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Mthatha Gateway Clinic: 46.3KVA

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Mthatha General Hospital: 153KVA

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Mthatha General Hospital: 163KVA

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Mthatha General Hospital: 163KVA

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 Mthatha General Hospital: 163KVA

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Mthatha General Hospital: 380KVA

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE
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PAYMENT 
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1.16 Ngqungqu Clinic

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.17 Wilo Clinic

1.17.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.17.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.17.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.18 Kambi Clinic

1.18.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.18.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.18.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.19 Tshezi Clinic

1.19.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.19.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.19.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.20 Zidindi Clinic

1.20.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.20.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
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Cluster/District:

1.20.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.22 Zitulele Hospital

1.22.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.22.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.22.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.23 Lutubeni Clinic

1.23.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.23.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.23.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.24 Sipetu Hospital: 630KVA

1.24.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.24.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.24.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.25 Sipetu Hospital: 320KVA

1.25.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.25.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.25.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.26 Nelson Mandela Academic Hospital: 1625KVA

1.26.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.26.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.26.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)
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Cluster/District:

1.27 Nelson Mandela Academic Hospital: 1625KVA

1.27.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.27.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.27.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.28 Nelson Mandela Academic Hospital: 800KVA

1.28.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.28.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.28.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.29 Nelson Mandela Academic Hospital: 930KVA

1.29.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.29.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.29.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.30 Ntapane Clinic

1.30.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.30.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.30.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.31 Libode Clinic

1.31.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.31.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.31.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.32 Makhotyana CHC



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT
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DESCRIPTION UNIT QTY RATE AMOUNT
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1.32.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.32.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.32.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.33 Nyandeni Clinic

1.33.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.33.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.33.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.34 Mangcwanguleni Clinic

1.34.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.34.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.34.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.35 Buntingville Clinic

1.35.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.35.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.35.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.36 Malusi Clinic

1.36.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.36.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.36.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.37 Mthatha EMS Station

1.37.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.37.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4
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Cluster/District:

1.37.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.38 Ncambele Clinic

1.38.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.38.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.38.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.39 Mpeko Clinic

1.39.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.39.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.39.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.40 Maxwele Clinic

1.40.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.40.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.40.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.41 Bityi

1.41.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.41.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.41.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.42 Ntshabeni clinic

1.42.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.42.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.42.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.43 Mthatha EMS Station



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS King Sabato Dalindyebo

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT
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1.43.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.43.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.43.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.44 Ncambele Clinic

1.44.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.44.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.44.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.45 Bedford Hospital 

1.45.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.45.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.45.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.46 Bedford Hospital 

1.46.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.46.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.46.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as per
GM 2.5 (1) and (2).

1.1 Pilani Clinic Item 1

1.2 Double Falls Clinic Item 1

1.3 Canzibe Gateway Clinic Item 1

1.4 St Barnabas Hospital Item 1

1.5 Canzibe Hospital Item 1

1.6 Lujizweni Clinic Item 1

1.7 Mgwenyane Clinic Item 1

1.8 Mtakatye Clinic Item 1

1.9 Nkanunu Clinic Item 1

1.10 Nkumandeni Clinic Item 1

1.11 Nqanda A Clinic Item 1

1.12 Old Bunting Clinic Item 1

1.13 St Barnabas Hospital Item 1

1.14 Ntapane Clinic Item 1

1.15 Libode Clinic Item 1

1.16 Makhotyana CHC Item 1

1.17 Nyandeni Clinic Item 1

1.18 Mangcwanguleni Clinic Item 1

1.19 Buntingville Clinic Item 1

1.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Pilani Clinic Item 1

2.2 Double Falls Clinic Item 1

2.3 Canzibe Gateway Clinic Item 1

2.4 St Barnabas Hospital Item 1

2.5 Canzibe Hospital Item 1

2.6 Lujizweni Clinic Item 1

2.7 Mgwenyane Clinic Item 1

2.8 Mtakatye Clinic Item 1

2.9 Nkanunu Clinic Item 1

2.10 Nkumandeni Clinic Item 1

2.11 Nqanda A Clinic Item 1

2.12 Old Bunting Clinic Item 1

2.13 St Barnabas Hospital Item 1

2.14 Ntapane Clinic Item 1

2.15 Libode Clinic Item 1

2.16 Makhotyana CHC Item 1

2.17 Nyandeni Clinic Item 1

2.18 Mangcwanguleni Clinic Item 1

2.19 Buntingville Clinic Item 1

2.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Pilani Clinic Item 1

3.2 Double Falls Clinic Item 1

3.3 Canzibe Gateway Clinic Item 1

3.4 St Barnabas Hospital Item 1

3.5 Canzibe Hospital Item 1

3.6 Lujizweni Clinic Item 1

3.7 Mgwenyane Clinic Item 1

3.8 Mtakatye Clinic Item 1

3.9 Nkanunu Clinic Item 1

3.10 Nkumandeni Clinic Item 1

3.11 Nqanda A Clinic Item 1

3.12 Old Bunting Clinic Item 1

3.13 St Barnabas Hospital Item 1

3.14 Ntapane Clinic Item 1

3.15 Libode Clinic Item 1

3.16 Makhotyana CHC Item 1

3.17 Nyandeni Clinic Item 1

3.18 Mangcwanguleni Clinic Item 1

3.19 Buntingville Clinic Item 1

3.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Pilani Clinic Item 1

4.2 Double Falls Clinic Item 1

4.3 Canzibe Gateway Clinic Item 1

4.4 St Barnabas Hospital Item 1

4.5 Canzibe Hospital Item 1

4.6 Lujizweni Clinic Item 1

4.7 Mgwenyane Clinic Item 1

4.8 Mtakatye Clinic Item 1

4.9 Nkanunu Clinic Item 1

4.10 Nkumandeni Clinic Item 1

4.11 Nqanda A Clinic Item 1

4.12 Old Bunting Clinic Item 1

4.13 St Barnabas Hospital Item 1

4.14 Ntapane Clinic Item 1

4.15 Libode Clinic Item 1

4.16 Makhotyana CHC Item 1

4.17 Nyandeni Clinic Item 1

4.18 Mangcwanguleni Clinic Item 1

4.19 Buntingville Clinic Item 1

4.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 
and Maintainer training as per SS8 and SS9

5.1 Pilani Clinic Hr 40

5.2 Double Falls Clinic Hr 40

5.3 Canzibe Gateway Clinic Hr 40

5.4 St Barnabas Hospital Hr 40

5.5 Canzibe Hospital Hr 40

5.6 Lujizweni Clinic Hr 40

5.7 Mgwenyane Clinic Hr 40

5.8 Mtakatye Clinic Hr 40

5.9 Nkanunu Clinic Hr 40

5.10 Nkumandeni Clinic Hr 40

5.11 Nqanda A Clinic Hr 40

5.12 Old Bunting Clinic Hr 40

5.13 St Barnabas Hospital Hr 40

5.14 Ntapane Clinic Hr 40

5.15 Libode Clinic Hr 40

5.16 Makhotyana CHC Hr 40

5.17 Nyandeni Clinic Hr 40

5.18 Mangcwanguleni Clinic Hr 40

5.19 Buntingville Clinic Hr 40

5.20 Malusi Clinic Hr 40

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Pilani Clinic Item 1

6.2 Double Falls Clinic Item 1

6.3 Canzibe Gateway Clinic Item 1

6.4 St Barnabas Hospital Item 1

6.5 Canzibe Hospital Item 1

6.6 Lujizweni Clinic Item 1

6.7 Mgwenyane Clinic Item 1

6.8 Mtakatye Clinic Item 1

6.9 Nkanunu Clinic Item 1

6.10 Nkumandeni Clinic Item 1

6.11 Nqanda A Clinic Item 1

6.12 Old Bunting Clinic Item 1

6.13 St Barnabas Hospital Item 1

6.14 Ntapane Clinic Item 1

6.15 Libode Clinic Item 1

6.16 Makhotyana CHC Item 1

6.17 Nyandeni Clinic Item 1

6.18 Mangcwanguleni Clinic Item 1

6.19 Buntingville Clinic Item 1

6.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Pilani Clinic Item 1

1.2 Double Falls Clinic Item 1

1.3 Canzibe Gateway Clinic Item 1

1.4 St Barnabas Hospital Item 1

1.5 Canzibe Hospital Item 1

1.6 Lujizweni Clinic Item 1

1.7 Mgwenyane Clinic Item 1

1.8 Mtakatye Clinic Item 1

1.9 Nkanunu Clinic Item 1

1.10 Nkumandeni Clinic Item 1

1.11 Nqanda A Clinic Item 1

1.12 Old Bunting Clinic Item 1

1.13 St Barnabas Hospital Item 1

1.14 Ntapane Clinic Item 1

1.15 Libode Clinic Item 1

1.16 Makhotyana CHC Item 1

1.17 Nyandeni Clinic Item 1

1.18 Mangcwanguleni Clinic Item 1

1.19 Buntingville Clinic Item 1

1.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Pilani Clinic Item 1

2.2 Double Falls Clinic Item 1

2.3 Canzibe Gateway Clinic Item 1

2.4 St Barnabas Hospital Item 1

2.5 Canzibe Hospital Item 1

2.6 Lujizweni Clinic Item 1

2.7 Mgwenyane Clinic Item 1

2.8 Mtakatye Clinic Item 1

2.9 Nkanunu Clinic Item 1

2.10 Nkumandeni Clinic Item 1

2.11 Nqanda A Clinic Item 1

2.12 Old Bunting Clinic Item 1

2.13 St Barnabas Hospital Item 1

2.14 Ntapane Clinic Item 1

2.15 Libode Clinic Item 1

2.16 Makhotyana CHC Item 1

2.17 Nyandeni Clinic Item 1

2.18 Mangcwanguleni Clinic Item 1

2.19 Buntingville Clinic Item 1

2.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Pilani Clinic Item 1

3.2 Double Falls Clinic Item 1

3.3 Canzibe Gateway Clinic Item 1

3.4 St Barnabas Hospital Item 1

3.5 Canzibe Hospital Item 1

3.6 Lujizweni Clinic Item 1

3.7 Mgwenyane Clinic Item 1

3.8 Mtakatye Clinic Item 1

3.9 Nkanunu Clinic Item 1

3.10 Nkumandeni Clinic Item 1

3.11 Nqanda A Clinic Item 1

3.12 Old Bunting Clinic Item 1

3.13 St Barnabas Hospital Item 1

3.14 Ntapane Clinic Item 1

3.15 Libode Clinic Item 1

3.16 Makhotyana CHC Item 1

3.17 Nyandeni Clinic Item 1

3.18 Mangcwanguleni Clinic Item 1

3.19 Buntingville Clinic Item 1

3.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Pilani Clinic Item 1

4.2 Double Falls Clinic Item 1

4.3 Canzibe Gateway Clinic Item 1

4.4 St Barnabas Hospital Item 1

4.5 Canzibe Hospital Item 1

4.6 Lujizweni Clinic Item 1

4.7 Mgwenyane Clinic Item 1

4.8 Mtakatye Clinic Item 1

4.9 Nkanunu Clinic Item 1

4.10 Nkumandeni Clinic Item 1

4.11 Nqanda A Clinic Item 1

4.12 Old Bunting Clinic Item 1

4.13 St Barnabas Hospital Item 1

4.14 Ntapane Clinic Item 1

4.15 Libode Clinic Item 1

4.16 Makhotyana CHC Item 1

4.17 Nyandeni Clinic Item 1

4.18 Mangcwanguleni Clinic Item 1

4.19 Buntingville Clinic Item 1

4.20 Malusi Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NYANDENI LOCAL MUNICIPALITY  

BILL OF QUANTITIES 3B 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Pilani Clinic

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Double Falls Clinic

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Canzibe Gateway Clinic

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 St Barnabas Hospital

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Canzibe Hospital

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

Cluster/District:



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Lujizweni Clinic

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 Mgwenyane Clinic

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8

1.8.1

1.8.2

1.8.3

1.9 Mtakatye Clinic

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Nkanunu Clinic

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Nkumandeni Clinic

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Nqanda A Clinic

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Old Bunting Clinic

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 St Barnabas Hospital

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Ntapane Clinic

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.16 Libode Clinic

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.17 Makhotyana CHC

1.17.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.17.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.17.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.18 Nyandeni Clinic

1.18.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.18.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.18.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.19 Mangcwanguleni Clinic

1.19.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.19.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.19.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.20 Buntingville Clinic

1.20.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.20.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Nyandeni Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

1.20.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.21 Malusi Clinic

1.21.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.21.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.21.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as per
GM 2.5 (1) and (2).

1.1 Qanqu Clinic Item 1

1.2 Nessie Knight Hospital Item 1

1.3 Tsilitwa Clinic Item 1

1.4 Mahlungulu Clinic (Mhlontlo) Item 1

1.5 Mdyobe Clinic Item 1

1.6 Tina Falls Clinic Item 1

1.7 Qumbu CHC Item 1

1.8 Shawbury Clinic Item 1

1.9 Kalankomo Clinic Item 1

1.10 Nessie Knight Hospital Item 1

1.11 Mdeni Clinic Item 1

1.12 Gura Clinic Item 1

1.13 Mbalisweni Clinic Item 1

1.14 Nxotwe Clinic (Qumbu) Item 1

1.15 Caba Clinic Item 1

1.16 Lotana Clinic Item 1

1.17 Mbokotwana Clinic Item 1

1.18 Qolombane Clinic (Qumbu) Item 1

1.19 Mhlahlane Clinic Item 1

1.20 Lower Gungululu Clinic Item 1

1.21 Mhlakulo CHC Item 1

1.22 St Lucy's Gateway Clinic Item 1

1.23 St Lucy's Hospital Item 1

1.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Qanqu Clinic Item 1

2.2 Nessie Knight Hospital Item 1

2.3 Tsilitwa Clinic Item 1

2.4 Mahlungulu Clinic (Mhlontlo) Item 1

2.5 Mdyobe Clinic Item 1

2.6 Tina Falls Clinic Item 1

2.7 Qumbu CHC Item 1

2.8 Shawbury Clinic Item 1

2.9 Kalankomo Clinic Item 1

2.10 Nessie Knight Hospital Item 1

2.11 Mdeni Clinic Item 1

2.12 Gura Clinic Item 1

2.13 Mbalisweni Clinic Item 1

2.14 Nxotwe Clinic (Qumbu) Item 1

2.15 Caba Clinic Item 1

2.16 Lotana Clinic Item 1

2.17 Mbokotwana Clinic Item 1

2.18 Qolombane Clinic (Qumbu) Item 1

2.19 Mhlahlane Clinic Item 1

2.20 Lower Gungululu Clinic Item 1

2.21 Mhlakulo CHC Item 1

2.22 St Lucy's Gateway Clinic Item 1

2.23 St Lucy's Hospital Item 1

2.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Qanqu Clinic Item 1

3.2 Nessie Knight Hospital Item 1

3.3 Tsilitwa Clinic Item 1

3.4 Mahlungulu Clinic (Mhlontlo) Item 1

3.5 Mdyobe Clinic Item 1

3.6 Tina Falls Clinic Item 1

3.7 Qumbu CHC Item 1

3.8 Shawbury Clinic Item 1

3.9 Kalankomo Clinic Item 1

3.10 Nessie Knight Hospital Item 1

3.11 Mdeni Clinic Item 1

3.12 Gura Clinic Item 1

3.13 Mbalisweni Clinic Item 1

3.14 Nxotwe Clinic (Qumbu) Item 1

3.15 Caba Clinic Item 1

3.16 Lotana Clinic Item 1

3.17 Mbokotwana Clinic Item 1

3.18 Qolombane Clinic (Qumbu) Item 1

3.19 Mhlahlane Clinic Item 1

3.20 Lower Gungululu Clinic Item 1

3.21 Mhlakulo CHC Item 1

3.22 St Lucy's Gateway Clinic Item 1

3.23 St Lucy's Hospital Item 1

3.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 

 



1B-1.pdf

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Qanqu Clinic Item 1

4.2 Nessie Knight Hospital Item 1

4.3 Tsilitwa Clinic Item 1

4.4 Mahlungulu Clinic (Mhlontlo) Item 1

4.5 Mdyobe Clinic Item 1

4.6 Tina Falls Clinic Item 1

4.7 Qumbu CHC Item 1

4.8 Shawbury Clinic Item 1

4.9 Kalankomo Clinic Item 1

4.10 Nessie Knight Hospital Item 1

4.11 Mdeni Clinic Item 1

4.12 Gura Clinic Item 1

4.13 Mbalisweni Clinic Item 1

4.14 Nxotwe Clinic (Qumbu) Item 1

4.15 Caba Clinic Item 1

4.16 Lotana Clinic Item 1

4.17 Mbokotwana Clinic Item 1

4.18 Qolombane Clinic (Qumbu) Item 1

4.19 Mhlahlane Clinic Item 1

4.20 Lower Gungululu Clinic Item 1

4.21 Mhlakulo CHC Item 1

4.22 St Lucy's Gateway Clinic Item 1

4.23 St Lucy's Hospital Item 1

4.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 
and Maintainer training as per SS8 and SS9

5.1 Qanqu Clinic hr 40

5.2 Nessie Knight Hospital hr 40

5.3 Tsilitwa Clinic hr 40

5.4 Mahlungulu Clinic (Mhlontlo) hr 40

5.5 Mdyobe Clinic hr 40

5.6 Tina Falls Clinic hr 40

5.7 Qumbu CHC hr 40

5.8 Shawbury Clinic hr 40

5.9 Kalankomo Clinic hr 40

5.10 Nessie Knight Hospital hr 40

5.11 Mdeni Clinic hr 40

5.12 Gura Clinic hr 40

5.13 Mbalisweni Clinic hr 40

5.14 Nxotwe Clinic (Qumbu) hr 40

5.15 Caba Clinic hr 40

5.16 Lotana Clinic hr 40

5.17 Mbokotwana Clinic hr 40

5.18 Qolombane Clinic (Qumbu) hr 40

5.19 Mhlahlane Clinic hr 40

5.20 Lower Gungululu Clinic hr 40

5.21 Mhlakulo CHC hr 40

5.22 St Lucy's Gateway Clinic hr 40

5.23 St Lucy's Hospital hr 40

5.24 Dr Malizo Mpehle Memorial Hospital hr 40

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Qanqu Clinic Item 1

6.2 Nessie Knight Hospital Item 1

6.3 Tsilitwa Clinic Item 1

6.4 Mahlungulu Clinic (Mhlontlo) Item 1

6.5 Mdyobe Clinic Item 1

6.6 Tina Falls Clinic Item 1

6.7 Qumbu CHC Item 1

6.8 Shawbury Clinic Item 1

6.9 Kalankomo Clinic Item 1

6.10 Nessie Knight Hospital Item 1

6.11 Mdeni Clinic Item 1

6.12 Gura Clinic Item 1

6.13 Mbalisweni Clinic Item 1

6.14 Nxotwe Clinic (Qumbu) Item 1

6.15 Caba Clinic Item 1

6.16 Lotana Clinic Item 1

6.17 Mbokotwana Clinic Item 1

6.18 Qolombane Clinic (Qumbu) Item 1

6.19 Mhlahlane Clinic Item 1

6.20 Lower Gungululu Clinic Item 1

6.21 Mhlakulo CHC Item 1

6.22 St Lucy's Gateway Clinic Item 1

6.23 St Lucy's Hospital Item 1

6.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Qanqu Clinic Item 1

1.2 Nessie Knight Hospital Item 1

1.3 Tsilitwa Clinic Item 1

1.4 Mahlungulu Clinic (Mhlontlo) Item 1

1.5 Mdyobe Clinic Item 1

1.6 Tina Falls Clinic Item 1

1.7 Qumbu CHC Item 1

1.8 Shawbury Clinic Item 1

1.9 Kalankomo Clinic Item 1

1.10 Nessie Knight Hospital Item 1

1.11 Mdeni Clinic Item 1

1.12 Gura Clinic Item 1

1.13 Mbalisweni Clinic Item 1

1.14 Nxotwe Clinic (Qumbu) Item 1

1.15 Caba Clinic Item 1

1.16 Lotana Clinic Item 1

1.17 Mbokotwana Clinic Item 1

1.18 Qolombane Clinic (Qumbu) Item 1

1.19 Mhlahlane Clinic Item 1

1.20 Lower Gungululu Clinic Item 1

1.21 Mhlakulo CHC Item 1

1.22 St Lucy's Gateway Clinic Item 1

1.23 St Lucy's Hospital Item 1

1.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Qanqu Clinic Item 1

2.2 Nessie Knight Hospital Item 1

2.3 Tsilitwa Clinic Item 1

2.4 Mahlungulu Clinic (Mhlontlo) Item 1

2.5 Mdyobe Clinic Item 1

2.6 Tina Falls Clinic Item 1

2.7 Qumbu CHC Item 1

2.8 Shawbury Clinic Item 1

2.9 Kalankomo Clinic Item 1

2.10 Nessie Knight Hospital Item 1

2.11 Mdeni Clinic Item 1

2.12 Gura Clinic Item 1

2.13 Mbalisweni Clinic Item 1

2.14 Nxotwe Clinic (Qumbu) Item 1

2.15 Caba Clinic Item 1

2.16 Lotana Clinic Item 1

2.17 Mbokotwana Clinic Item 1

2.18 Qolombane Clinic (Qumbu) Item 1

2.19 Mhlahlane Clinic Item 1

2.20 Lower Gungululu Clinic Item 1

2.21 Mhlakulo CHC Item 1

2.22 St Lucy's Gateway Clinic Item 1

2.23 St Lucy's Hospital Item 1

2.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 

 



1B-1.pdf

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Qanqu Clinic Item 1

3.2 Nessie Knight Hospital Item 1

3.3 Tsilitwa Clinic Item 1

3.4 Mahlungulu Clinic (Mhlontlo) Item 1

3.5 Mdyobe Clinic Item 1

3.6 Tina Falls Clinic Item 1

3.7 Qumbu CHC Item 1

3.8 Shawbury Clinic Item 1

3.9 Kalankomo Clinic Item 1

3.10 Nessie Knight Hospital Item 1

3.11 Mdeni Clinic Item 1

3.12 Gura Clinic Item 1

3.13 Mbalisweni Clinic Item 1

3.14 Nxotwe Clinic (Qumbu) Item 1

3.15 Caba Clinic Item 1

3.16 Lotana Clinic Item 1

3.17 Mbokotwana Clinic Item 1

3.18 Qolombane Clinic (Qumbu) Item 1

3.19 Mhlahlane Clinic Item 1

3.20 Lower Gungululu Clinic Item 1

3.21 Mhlakulo CHC Item 1

3.22 St Lucy's Gateway Clinic Item 1

3.23 St Lucy's Hospital Item 1

3.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

MHLONTLO LOCAL MUNICIPALITY  
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Qanqu Clinic Item 1

4.2 Nessie Knight Hospital Item 1

4.3 Tsilitwa Clinic Item 1

4.4 Mahlungulu Clinic (Mhlontlo) Item 1

4.5 Mdyobe Clinic Item 1

4.6 Tina Falls Clinic Item 1

4.7 Qumbu CHC Item 1

4.8 Shawbury Clinic Item 1

4.9 Kalankomo Clinic Item 1

4.10 Nessie Knight Hospital Item 1

4.11 Mdeni Clinic Item 1

4.12 Gura Clinic Item 1

4.13 Mbalisweni Clinic Item 1

4.14 Nxotwe Clinic (Qumbu) Item 1

4.15 Caba Clinic Item 1

4.16 Lotana Clinic Item 1

4.17 Mbokotwana Clinic Item 1

4.18 Qolombane Clinic (Qumbu) Item 1

4.19 Mhlahlane Clinic Item 1

4.20 Lower Gungululu Clinic Item 1

4.21 Mhlakulo CHC Item 1

4.22 St Lucy's Gateway Clinic Item 1

4.23 St Lucy's Hospital Item 1

4.24 Dr Malizo Mpehle Memorial Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Qanqu Clinic

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Nessie Knight Hospital

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Tsilitwa Clinic

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 Mahlungulu Clinic (Mhlontlo)

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Mdyobe Clinic

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

Cluster/District:



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Tina Falls Clinic

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 Qumbu CHC

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8 Shawbury Clinic

1.8.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.8.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.8.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.9 Kalankomo Clinic

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Nessie Knight Hospital

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Mdeni Clinic

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Gura Clinic

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Mbalisweni Clinic

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 Nxotwe Clinic (Qumbu)

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Caba Clinic

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.16 Lotana Clinic

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.17 Mbokotwana Clinic

1.17.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.17.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.17.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.18 Qolombane Clinic (Qumbu)

1.18.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.18.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.18.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.19 Mhlahlane Clinic

1.19.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.19.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.19.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.20 Mhlakulo CHC

1.20.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.20.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Mhlontlo Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

1.20.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.21 St Lucy's Gateway Clinic

1.21.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.21.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.21.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.21 St Lucy's Hospital

1.21.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.21.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.21.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.22 Dr Malizo Mpehle Memorial Hospital

1.22.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.22.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 4

1.22.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 
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MUNICIPALITY  
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SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as per
GM 2.5 (1) and (2).

1.1 Mantusini Clinic Item 1

1.2 Ludalasi Clinic Item 1

1.3 Tombo CHC Item 1

1.4 Majola Clinic Item 1

1.5 Phahlakazi Clinic Item 1

1.6 Isilimela Hospital Item 1

1.7 Caguba Clinic Item 1

1.8 Ntafufu Clinic Item 1

1.9 Gqubeni Clinic Item 1

1.10 Mtambalala Clinic Item 1

1.11 Mevana Clinic Item 1

1.12 Kohlo Clinic Item 1

1.13 Tombo CHC Item 1

1.14 Port St Johns CHC Item 1

1.15 Buchele Clinic Item 1

1.16 Mzintlava Clinic Item 1

1.17 Bomvini Clinic Item 1

1.18 Ngcoya Clinic Item 1

1.19 Bambisana Hospital Item 1

1.20 Bambisana Hospital Item 1

1.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 1B-2 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Mantusini Clinic Item 1

2.2 Ludalasi Clinic Item 1

2.3 Tombo CHC Item 1

2.4 Majola Clinic Item 1

2.5 Phahlakazi Clinic Item 1

2.6 Isilimela Hospital Item 1

2.7 Caguba Clinic Item 1

2.8 Ntafufu Clinic Item 1

2.9 Gqubeni Clinic Item 1

2.10 Mtambalala Clinic Item 1

2.11 Mevana Clinic Item 1

2.12 Kohlo Clinic Item 1

2.13 Tombo CHC Item 1

2.14 Port St Johns CHC Item 1

2.15 Buchele Clinic Item 1

2.16 Mzintlava Clinic Item 1

2.17 Bomvini Clinic Item 1

2.18 Ngcoya Clinic Item 1

2.19 Bambisana Hospital Item 1

2.20 Bambisana Hospital Item 1

2.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Mantusini Clinic Item 1

3.2 Ludalasi Clinic Item 1

3.3 Tombo CHC Item 1

3.4 Majola Clinic Item 1

3.5 Phahlakazi Clinic Item 1

3.6 Isilimela Hospital Item 1

3.7 Caguba Clinic Item 1

3.8 Ntafufu Clinic Item 1

3.9 Gqubeni Clinic Item 1

3.10 Mtambalala Clinic Item 1

3.11 Mevana Clinic Item 1

3.12 Kohlo Clinic Item 1

3.13 Tombo CHC Item 1

3.14 Port St Johns CHC Item 1

3.15 Buchele Clinic Item 1

3.16 Mzintlava Clinic Item 1

3.17 Bomvini Clinic Item 1

3.18 Ngcoya Clinic Item 1

3.19 Bambisana Hospital Item 1

3.20 Bambisana Hospital Item 1

3.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Mantusini Clinic Item 1

4.2 Ludalasi Clinic Item 1

4.3 Tombo CHC Item 1

4.4 Majola Clinic Item 1

4.5 Phahlakazi Clinic Item 1

4.6 Isilimela Hospital Item 1

4.7 Caguba Clinic Item 1

4.8 Ntafufu Clinic Item 1

4.9 Gqubeni Clinic Item 1

4.10 Mtambalala Clinic Item 1

4.11 Mevana Clinic Item 1

4.12 Kohlo Clinic Item 1

4.13 Tombo CHC Item 1

4.14 Port St Johns CHC Item 1

4.15 Buchele Clinic Item 1

4.16 Mzintlava Clinic Item 1

4.17 Bomvini Clinic Item 1

4.18 Ngcoya Clinic Item 1

4.19 Bambisana Hospital Item 1

4.20 Bambisana Hospital Item 1

4.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 
and Maintainer training as per SS8 and SS9

5.1 Mantusini Clinic Hr 40

5.2 Ludalasi Clinic Hr 40

5.3 Tombo CHC Hr 40

5.4 Majola Clinic Hr 40

5.5 Phahlakazi Clinic Hr 40

5.6 Isilimela Hospital Hr 40

5.7 Caguba Clinic Hr 40

5.8 Ntafufu Clinic Hr 40

5.9 Gqubeni Clinic Hr 40

5.10 Mtambalala Clinic Hr 40

5.11 Mevana Clinic Hr 40

5.12 Kohlo Clinic Hr 40

5.13 Tombo CHC Hr 40

5.14 Port St Johns CHC Hr 40

5.15 Buchele Clinic Hr 40

5.16 Mzintlava Clinic Hr 40

5.17 Bomvini Clinic Hr 40

5.18 Ngcoya Clinic Hr 40

5.19 Bambisana Hospital Hr 40

5.20 Bambisana Hospital Hr 40

5.21 Lutshaya Clinic Hr 40

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Mantusini Clinic Item 1

6.2 Ludalasi Clinic Item 1

6.3 Tombo CHC Item 1

6.4 Majola Clinic Item 1

6.5 Phahlakazi Clinic Item 1

6.6 Isilimela Hospital Item 1

6.7 Caguba Clinic Item 1

6.8 Ntafufu Clinic Item 1

6.9 Gqubeni Clinic Item 1

6.10 Mtambalala Clinic Item 1

6.11 Mevana Clinic Item 1

6.12 Kohlo Clinic Item 1

6.13 Tombo CHC Item 1

6.14 Port St Johns CHC Item 1

6.15 Buchele Clinic Item 1

6.16 Mzintlava Clinic Item 1

6.17 Bomvini Clinic Item 1

6.18 Ngcoya Clinic Item 1

6.19 Bambisana Hospital Item 1

6.20 Bambisana Hospital Item 1

6.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Mantusini Clinic Item 1

1.2 Ludalasi Clinic Item 1

1.3 Tombo CHC Item 1

1.4 Majola Clinic Item 1

1.5 Phahlakazi Clinic Item 1

1.6 Isilimela Hospital Item 1

1.7 Caguba Clinic Item 1

1.8 Ntafufu Clinic Item 1

1.9 Gqubeni Clinic Item 1

1.10 Mtambalala Clinic Item 1

1.11 Mevana Clinic Item 1

1.12 Kohlo Clinic Item 1

1.13 Tombo CHC Item 1

1.14 Port St Johns CHC Item 1

1.15 Buchele Clinic Item 1

1.16 Mzintlava Clinic Item 1

1.17 Bomvini Clinic Item 1

1.18 Ngcoya Clinic Item 1

1.19 Bambisana Hospital Item 1

1.20 Bambisana Hospital Item 1

1.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Mantusini Clinic Item 1

2.2 Ludalasi Clinic Item 1

2.3 Tombo CHC Item 1

2.4 Majola Clinic Item 1

2.5 Phahlakazi Clinic Item 1

2.6 Isilimela Hospital Item 1

2.7 Caguba Clinic Item 1

2.8 Ntafufu Clinic Item 1

2.9 Gqubeni Clinic Item 1

2.10 Mtambalala Clinic Item 1

2.11 Mevana Clinic Item 1

2.12 Kohlo Clinic Item 1

2.13 Tombo CHC Item 1

2.14 Port St Johns CHC Item 1

2.15 Buchele Clinic Item 1

2.16 Mzintlava Clinic Item 1

2.17 Bomvini Clinic Item 1

2.18 Ngcoya Clinic Item 1

2.19 Bambisana Hospital Item 1

2.20 Bambisana Hospital Item 1

2.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Mantusini Clinic Item 1

3.2 Ludalasi Clinic Item 1

3.3 Tombo CHC Item 1

3.4 Majola Clinic Item 1

3.5 Phahlakazi Clinic Item 1

3.6 Isilimela Hospital Item 1

3.7 Caguba Clinic Item 1

3.8 Ntafufu Clinic Item 1

3.9 Gqubeni Clinic Item 1

3.10 Mtambalala Clinic Item 1

3.11 Mevana Clinic Item 1

3.12 Kohlo Clinic Item 1

3.13 Tombo CHC Item 1

3.14 Port St Johns CHC Item 1

3.15 Buchele Clinic Item 1

3.16 Mzintlava Clinic Item 1

3.17 Bomvini Clinic Item 1

3.18 Ngcoya Clinic Item 1

3.19 Bambisana Hospital Item 1

3.20 Bambisana Hospital Item 1

3.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 2B-4 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Mantusini Clinic Item 1

4.2 Ludalasi Clinic Item 1

4.3 Tombo CHC Item 1

4.4 Majola Clinic Item 1

4.5 Phahlakazi Clinic Item 1

4.6 Isilimela Hospital Item 1

4.7 Caguba Clinic Item 1

4.8 Ntafufu Clinic Item 1

4.9 Gqubeni Clinic Item 1

4.10 Mtambalala Clinic Item 1

4.11 Mevana Clinic Item 1

4.12 Kohlo Clinic Item 1

4.13 Tombo CHC Item 1

4.14 Port St Johns CHC Item 1

4.15 Buchele Clinic Item 1

4.16 Mzintlava Clinic Item 1

4.17 Bomvini Clinic Item 1

4.18 Ngcoya Clinic Item 1

4.19 Bambisana Hospital Item 1

4.20 Bambisana Hospital Item 1

4.21 Lutshaya Clinic Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

PORT ST JOHNS LOCAL 

MUNICIPALITY  

BILL OF QUANTITIES 3B 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Mantusini Clinic

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Ludalasi Clinic

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Tombo CHC

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 Majola Clinic

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Phahlakazi Clinic

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

Cluster/District:



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Isilimela Hospital

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 Caguba Clinic

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8 Ntafufu Clinic

1.8.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.8.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.8.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.9 Gqubeni Clinic

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Mtambalala Clinic

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Mevana Clinic

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Kohlo Clinic

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Tombo CHC

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 Port St Johns CHC

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Buchele Clinic

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.16 Mzintlava Clinic

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.17 Bomvini Clinic

1.17.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.17.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.17.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.18 Ngcoya Clinic

1.18.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.18.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.18.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.19 Bambisana Hospital: 500KVA

1.19.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.19.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.19.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.20 Bambisana Hospital: 270KVA

1.20.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.20.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Port St Johns Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

1.20.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.21 Lutshaya Clinic

1.21.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.21.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.21.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-1 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as per
GM 2.5 (1) and (2).

1.1 Mantlaneni Clinic Item 1

1.2 Palmerton Clinic Item 1

1.3 Xurana Clinic Item 1

1.4 Nkozo Clinic Item 1

1.5 Xopozo Clinic Item 1

1.6 Bala Clinic Item 1

1.7 Mbotyi Clinic Item 1

1.8 Magwa Clinic Item 1

1.9 Mpoza Clinic (Lusikisiki) Item 1

1.10 Bodweni Clinic Item 1

1.11 Flagstaff CHC Item 1

1.12 Goso Forest Clinic Item 1

1.13 Lusikisiki Clinic Item 1

1.14 Holy Cross Hospital Item 1

1.15 Holy Cross Hospital Item 1

1.16 Holy Cross Hospital Item 1

1.17 Holy Cross Hospital Item 1

1.18 Holy Cross Gateway Clinic Item 1

1.19 KTC Clinic Item 1

1.20 St Elizabeth's Gateway Clinic Item 1

1.21 St Elizabeth's Hospital Item 1

1.22 St Elizabeth's Hospital Item 1

1.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-2 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Mantlaneni Clinic Item 1

2.2 Palmerton Clinic Item 1

2.3 Xurana Clinic Item 1

2.4 Nkozo Clinic Item 1

2.5 Xopozo Clinic Item 1

2.6 Bala Clinic Item 1

2.7 Mbotyi Clinic Item 1

2.8 Magwa Clinic Item 1

2.9 Mpoza Clinic (Lusikisiki) Item 1

2.10 Bodweni Clinic Item 1

2.11 Flagstaff CHC Item 1

2.12 Goso Forest Clinic Item 1

2.13 Lusikisiki Clinic Item 1

2.14 Holy Cross Hospital Item 1

2.15 Holy Cross Hospital Item 1

2.16 Holy Cross Hospital Item 1

2.17 Holy Cross Hospital Item 1

2.18 Holy Cross Gateway Clinic Item 1

2.19 KTC Clinic Item 1

2.20 St Elizabeth's Gateway Clinic Item 1

2.21 St Elizabeth's Hospital Item 1

2.22 St Elizabeth's Hospital Item 1

2.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Mantlaneni Clinic Item 1

3.2 Palmerton Clinic Item 1

3.3 Xurana Clinic Item 1

3.4 Nkozo Clinic Item 1

3.5 Xopozo Clinic Item 1

3.6 Bala Clinic Item 1

3.7 Mbotyi Clinic Item 1

3.8 Magwa Clinic Item 1

3.9 Mpoza Clinic (Lusikisiki) Item 1

3.10 Bodweni Clinic Item 1

3.11 Flagstaff CHC Item 1

3.12 Goso Forest Clinic Item 1

3.13 Lusikisiki Clinic Item 1

3.14 Holy Cross Hospital Item 1

3.15 Holy Cross Hospital Item 1

3.16 Holy Cross Hospital Item 1

3.17 Holy Cross Hospital Item 1

3.18 Holy Cross Gateway Clinic Item 1

3.19 KTC Clinic Item 1

3.20 St Elizabeth's Gateway Clinic Item 1

3.21 St Elizabeth's Hospital Item 1

3.22 St Elizabeth's Hospital Item 1

3.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Mantlaneni Clinic Item 1

4.2 Palmerton Clinic Item 1

4.3 Xurana Clinic Item 1

4.4 Nkozo Clinic Item 1

4.5 Xopozo Clinic Item 1

4.6 Bala Clinic Item 1

4.7 Mbotyi Clinic Item 1

4.8 Magwa Clinic Item 1

4.9 Mpoza Clinic (Lusikisiki) Item 1

4.10 Bodweni Clinic Item 1

4.11 Flagstaff CHC Item 1

4.12 Goso Forest Clinic Item 1

4.13 Lusikisiki Clinic Item 1

4.14 Holy Cross Hospital Item 1

4.15 Holy Cross Hospital Item 1

4.16 Holy Cross Hospital Item 1

4.17 Holy Cross Hospital Item 1

4.18 Holy Cross Gateway Clinic Item 1

4.19 KTC Clinic Item 1

4.20 St Elizabeth's Gateway Clinic Item 1

4.21 St Elizabeth's Hospital Item 1

4.22 St Elizabeth's Hospital Item 1

4.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 
and Maintainer training as per SS8 and SS9

5.1 Mantlaneni Clinic hr 40

5.2 Palmerton Clinic hr 40

5.3 Xurana Clinic hr 40

5.4 Nkozo Clinic hr 40

5.5 Xopozo Clinic hr 40

5.6 Bala Clinic hr 40

5.7 Mbotyi Clinic hr 40

5.8 Magwa Clinic hr 40

5.9 Mpoza Clinic (Lusikisiki) hr 40

5.10 Bodweni Clinic hr 40

5.11 Flagstaff CHC hr 40

5.12 Goso Forest Clinic hr 40

5.13 Lusikisiki Clinic hr 40

5.14 Holy Cross Hospital hr 40

5.15 Holy Cross Hospital hr 40

5.16 Holy Cross Hospital hr 40

5.17 Holy Cross Hospital hr 40

5.18 Holy Cross Gateway Clinic hr 40

5.19 KTC Clinic hr 40

5.20 St Elizabeth's Gateway Clinic hr 40

5.21 St Elizabeth's Hospital hr 40

5.22 St Elizabeth's Hospital hr 40

5.23 Lusikisiki EMS Station hr 40

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Mantlaneni Clinic Item 1

6.2 Palmerton Clinic Item 1

6.3 Xurana Clinic Item 1

6.4 Nkozo Clinic Item 1

6.5 Xopozo Clinic Item 1

6.6 Bala Clinic Item 1

6.7 Mbotyi Clinic Item 1

6.8 Magwa Clinic Item 1

6.9 Mpoza Clinic (Lusikisiki) Item 1

6.10 Bodweni Clinic Item 1

6.11 Flagstaff CHC Item 1

6.12 Goso Forest Clinic Item 1

6.13 Lusikisiki Clinic Item 1

6.14 Holy Cross Hospital Item 1

6.15 Holy Cross Hospital Item 1

6.16 Holy Cross Hospital Item 1

6.17 Holy Cross Hospital Item 1

6.18 Holy Cross Gateway Clinic Item 1

6.19 KTC Clinic Item 1

6.20 St Elizabeth's Gateway Clinic Item 1

6.21 St Elizabeth's Hospital Item 1

6.22 St Elizabeth's Hospital Item 1

6.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Mantlaneni Clinic Item 1

1.2 Palmerton Clinic Item 1

1.3 Xurana Clinic Item 1

1.4 Nkozo Clinic Item 1

1.5 Xopozo Clinic Item 1

1.6 Bala Clinic Item 1

1.7 Mbotyi Clinic Item 1

1.8 Magwa Clinic Item 1

1.9 Mpoza Clinic (Lusikisiki) Item 1

1.10 Bodweni Clinic Item 1

1.11 Flagstaff CHC Item 1

1.12 Goso Forest Clinic Item 1

1.13 Lusikisiki Clinic Item 1

1.14 Holy Cross Hospital Item 1

1.15 Holy Cross Hospital Item 1

1.16 Holy Cross Hospital Item 1

1.17 Holy Cross Hospital Item 1

1.18 Holy Cross Gateway Clinic Item 1

1.19 KTC Clinic Item 1

1.20 St Elizabeth's Gateway Clinic Item 1

1.21 St Elizabeth's Hospital Item 1

1.22 St Elizabeth's Hospital Item 1

1.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Mantlaneni Clinic Item 1

2.2 Palmerton Clinic Item 1

2.3 Xurana Clinic Item 1

2.4 Nkozo Clinic Item 1

2.5 Xopozo Clinic Item 1

2.6 Bala Clinic Item 1

2.7 Mbotyi Clinic Item 1

2.8 Magwa Clinic Item 1

2.9 Mpoza Clinic (Lusikisiki) Item 1

2.10 Bodweni Clinic Item 1

2.11 Flagstaff CHC Item 1

2.12 Goso Forest Clinic Item 1

2.13 Lusikisiki Clinic Item 1

2.14 Holy Cross Hospital Item 1

2.15 Holy Cross Hospital Item 1

2.16 Holy Cross Hospital Item 1

2.17 Holy Cross Hospital Item 1

2.18 Holy Cross Gateway Clinic Item 1

2.19 KTC Clinic Item 1

2.20 St Elizabeth's Gateway Clinic Item 1

2.21 St Elizabeth's Hospital Item 1

2.22 St Elizabeth's Hospital Item 1

2.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Mantlaneni Clinic Item 1

3.2 Palmerton Clinic Item 1

3.3 Xurana Clinic Item 1

3.4 Nkozo Clinic Item 1

3.5 Xopozo Clinic Item 1

3.6 Bala Clinic Item 1

3.7 Mbotyi Clinic Item 1

3.8 Magwa Clinic Item 1

3.9 Mpoza Clinic (Lusikisiki) Item 1

3.10 Bodweni Clinic Item 1

3.11 Flagstaff CHC Item 1

3.12 Goso Forest Clinic Item 1

3.13 Lusikisiki Clinic Item 1

3.14 Holy Cross Hospital Item 1

3.15 Holy Cross Hospital Item 1

3.16 Holy Cross Hospital Item 1

3.17 Holy Cross Hospital Item 1

3.18 Holy Cross Gateway Clinic Item 1

3.19 KTC Clinic Item 1

3.20 St Elizabeth's Gateway Clinic Item 1

3.21 St Elizabeth's Hospital Item 1

3.22 St Elizabeth's Hospital Item 1

3.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 2B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Mantlaneni Clinic Item 1

4.2 Palmerton Clinic Item 1

4.3 Xurana Clinic Item 1

4.4 Nkozo Clinic Item 1

4.5 Xopozo Clinic Item 1

4.6 Bala Clinic Item 1

4.7 Mbotyi Clinic Item 1

4.8 Magwa Clinic Item 1

4.9 Mpoza Clinic (Lusikisiki) Item 1

4.10 Bodweni Clinic Item 1

4.11 Flagstaff CHC Item 1

4.12 Goso Forest Clinic Item 1

4.13 Lusikisiki Clinic Item 1

4.14 Holy Cross Hospital Item 1

4.15 Holy Cross Hospital Item 1

4.16 Holy Cross Hospital Item 1

4.17 Holy Cross Hospital Item 1

4.18 Holy Cross Gateway Clinic Item 1

4.19 KTC Clinic Item 1

4.20 St Elizabeth's Gateway Clinic Item 1

4.21 St Elizabeth's Hospital Item 1

4.22 St Elizabeth's Hospital Item 1

4.23 Lusikisiki EMS Station Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

NGQUZA HILL LOCAL MUNICIPALITY 

BILL OF QUANTITIES 3B 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO OR TAMBO DISTRICT

ASSET TYPE: STANDBY GENERATORS Ingquza Hill Local Municipality

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Mantlaneni Clinic

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Palmerton Clinic

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Xurana Clinic

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 Nkozo Clinic

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Xopozo Clinic

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

Cluster/District:



ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Bala Clinic

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 Mbotyi Clinic

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8 Magwa Clinic

1.8.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.8.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.8.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.9 Mpoza Clinic (Lusikisiki)

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Bodweni Clinic

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Flagstaff CHC



ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Goso Forest Clinic

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Lusikisiki Clinic

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 Holy Cross Hospital: 300KVA

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Holy Cross Hospital: 50KVA

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.16 Holy Cross Hospital: 57KVA

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6



ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1.17 Holy Cross Hospital: 50KVA

1.17.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.17.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.17.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.18 Holy Cross Gateway Clinic: 50KVA

1.18.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.18.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.18.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.19 KTC Clinic

1.19.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.19.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.19.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.20 St Elizabeth's Gateway Clinic

1.20.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.20.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.20.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.21 St Elizabeth's Hospital: 1100KVA

1.21.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.21.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.21.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.22 St Elizabeth's Hospital: 1100KVA

1.22.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24



ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1.22.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.22.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.23 Lusikisiki EMS Station

1.23.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.23.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.23.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 
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BILL OF QUANTITIES 1B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-1 : FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
VERIFICATION OF ASSETS ON SITE : Verify assets on site vs
Asset Register (C4.1), and compile plant layout line drawings as
per GM 2.5 (1) and (2).

1.1 Mount Ayliff Hospital Item 1

1.2 Mount Ayliff Hospital Item 1

1.3 Mount Ayliff Hospital Item 1

1.4 Madzikane ka Zulu Hospital Item 1

1.5 Madzikane ka Zulu Hospital Item 1

1.6 Mount Ayliff EMS Station Item 1

1.7 St Patrick’s Hospital Item 1

1.8 St Patrick’s Hospital Item 1

1.9 Greenville Hospital Item 1

1.10 Kanyayo Clinic Item 1

1.11 Khotsong TB Hospital Item 1

1.12 Mvenyane Clinic Item 1

1.13 Tayler Bequest Hospital Item 1

1.14 Maluti CHC Item 1

1.15 Sipetu Hospital Item 1

1.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 1B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2
VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 
and verify all spares for the asset type that is currently available on
site

2.1 Mount Ayliff Hospital Item 1

2.2 Mount Ayliff Hospital Item 1

2.3 Mount Ayliff Hospital Item 1

2.4 Madzikane ka Zulu Hospital Item 1

2.5 Madzikane ka Zulu Hospital Item 1

2.6 Mount Ayliff EMS Station Item 1

2.7 St Patrick’s Hospital Item 1

2.8 St Patrick’s Hospital Item 1

2.9 Greenville Hospital Item 1

2.10 Kanyayo Clinic Item 1

2.11 Khotsong TB Hospital Item 1

2.12 Mvenyane Clinic Item 1

2.13 Tayler Bequest Hospital Item 1

2.14 Maluti CHC Item 1

2.15 Sipetu Hospital Item 1

2.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 1B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF CONDITIONAL AND PERFORMANCE 
INSPECTION  REPORT: Compile a inspection report on the 
current status and operation of the existing generating sets on site. 
The report shall be in line with the inspection report template 
included in this tender.

3.1 Item 1

3.2 Mount Ayliff Hospital Item 1

3.3 Mount Ayliff Hospital Item 1

3.4 Madzikane ka Zulu Hospital Item 1

3.5 Madzikane ka Zulu Hospital Item 1

3.6 Mount Ayliff EMS Station Item 1

3.7 St Patrick’s Hospital Item 1

3.8 St Patrick’s Hospital Item 1

3.9 Greenville Hospital Item 1

3.10 Kanyayo Clinic Item 1

3.11 Khotsong TB Hospital Item 1

3.12 Mvenyane Clinic Item 1

3.13 Tayler Bequest Hospital Item 1

3.14 Maluti CHC Item 1

3.15 Sipetu Hospital Item 1

3.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 1B-4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.7
COMPILING OF OPERATING AND MAINTENANCE MANUALS : 
Compile three sets of O&M Manuals per site per asset type and 
asset model as per information from the Asset Register C4.1

4.1 Mount Ayliff Hospital Item 1

4.2 Mount Ayliff Hospital Item 1

4.3 Mount Ayliff Hospital Item 1

4.4 Madzikane ka Zulu Hospital Item 1

4.5 Madzikane ka Zulu Hospital Item 1

4.6 Mount Ayliff EMS Station Item 1

4.7 St Patrick’s Hospital Item 1

4.8 St Patrick’s Hospital Item 1

4.9 Greenville Hospital Item 1

4.10 Kanyayo Clinic Item 1

4.11 Khotsong TB Hospital Item 1

4.12 Mvenyane Clinic Item 1

4.13 Tayler Bequest Hospital Item 1

4.14 Maluti CHC Item 1

4.15 Sipetu Hospital Item 1

4.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 1B-5 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

5 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 
and Maintainer training as per SS8 and SS9

5.1 Mount Ayliff Hospital Hrs 40

5.2 Mount Ayliff Hospital Hrs 40

5.3 Mount Ayliff Hospital Hrs 40

5.4 Madzikane ka Zulu Hospital Hrs 40

5.5 Madzikane ka Zulu Hospital Hrs 40

5.6 Mount Ayliff EMS Station Hrs 40

5.7 St Patrick’s Hospital Hrs 40

5.8 St Patrick’s Hospital Hrs 40

5.9 Greenville Hospital Hrs 40

5.10 Kanyayo Clinic Hrs 40

5.11 Khotsong TB Hospital Hrs 40

5.12 Mvenyane Clinic Hrs 40

5.13 Tayler Bequest Hospital Hrs 40

5.14 Maluti CHC Hrs 40

5.15 Sipetu Hospital Hrs 40

5.16 Sipetu Hospital Hrs 40

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 1B-6 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 1B-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

6 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed 
Maintenance Control Plan for each Health Facility included in this 
Tender (See SS 3 for facility listing)

6.1 Mount Ayliff Hospital Item 1

6.2 Mount Ayliff Hospital Item 1

6.3 Mount Ayliff Hospital Item 1

6.4 Madzikane ka Zulu Hospital Item 1

6.5 Madzikane ka Zulu Hospital Item 1

6.6 Mount Ayliff EMS Station Item 1

6.7 St Patrick’s Hospital Item 1

6.8 St Patrick’s Hospital Item 1

6.9 Greenville Hospital Item 1

6.10 Kanyayo Clinic Item 1

6.11 Khotsong TB Hospital Item 1

6.12 Mvenyane Clinic Item 1

6.13 Tayler Bequest Hospital Item 1

6.14 Maluti CHC Item 1

6.15 Sipetu Hospital Item 1

6.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 2B-1 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 2B-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5
FUNCTIONAL CONDITION ASSESSMENT : Perform Functional 
Condition Assessment (Inspection and Testing) on all listed 
assets at all Health Facilities included in the Tender

1.1 Mount Ayliff Hospital Item 1

1.2 Mount Ayliff Hospital Item 1

1.3 Mount Ayliff Hospital Item 1

1.4 Madzikane ka Zulu Hospital Item 1

1.5 Madzikane ka Zulu Hospital Item 1

1.6 Mount Ayliff EMS Station Item 1

1.7 St Patrick’s Hospital Item 1

1.8 St Patrick’s Hospital Item 1

1.9 Greenville Hospital Item 1

1.10 Kanyayo Clinic Item 1

1.11 Khotsong TB Hospital Item 1

1.12 Mvenyane Clinic Item 1

1.13 Tayler Bequest Hospital Item 1

1.14 Maluti CHC Item 1

1.15 Sipetu Hospital Item 1

1.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 2B-2 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 2B-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 
detailed, comprehensive priced spare parts lists for each site and 
asset type (based on Contrcator's cost price). NOTE: The 
Employer retains the right to negotiate the offered spare part 
prices, if they are not in line with national  price norms.

2.1 Mount Ayliff Hospital Item 1

2.2 Mount Ayliff Hospital Item 1

2.3 Mount Ayliff Hospital Item 1

2.4 Madzikane ka Zulu Hospital Item 1

2.5 Madzikane ka Zulu Hospital Item 1

2.6 Mount Ayliff EMS Station Item 1

2.7 St Patrick’s Hospital Item 1

2.8 St Patrick’s Hospital Item 1

2.9 Greenville Hospital Item 1

2.10 Kanyayo Clinic Item 1

2.11 Khotsong TB Hospital Item 1

2.12 Mvenyane Clinic Item 1

2.13 Tayler Bequest Hospital Item 1

2.14 Maluti CHC Item 1

2.15 Sipetu Hospital Item 1

2.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

 

BILL OF QUANTITIES 2B-3 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 2B-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 
detailed, comprehensive repair schedule including defect 
description, recommended repair method, detailed quote 
including priced spare parts, outsourced work, and provisional 
work program, for each Health Facility and asset type.

3.1 Mount Ayliff Hospital Item 1

3.2 Mount Ayliff Hospital Item 1

3.3 Mount Ayliff Hospital Item 1

3.4 Madzikane ka Zulu Hospital Item 1

3.5 Madzikane ka Zulu Hospital Item 1

3.6 Mount Ayliff EMS Station Item 1

3.7 St Patrick’s Hospital Item 1

3.8 St Patrick’s Hospital Item 1

3.9 Greenville Hospital Item 1

3.10 Kanyayo Clinic Item 1

3.11 Khotsong TB Hospital Item 1

3.12 Mvenyane Clinic Item 1

3.13 Tayler Bequest Hospital Item 1

3.14 Maluti CHC Item 1

3.15 Sipetu Hospital Item 1

3.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

BILL OF QUANTITIES 2B-4 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 2B-4: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6
COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 
Compile Functional Condition Assessment Report for all asset 
types at all Health Facilities included in the Tender

4.1 Mount Ayliff Hospital Item 1

4.2 Mount Ayliff Hospital Item 1

4.3 Mount Ayliff Hospital Item 1

4.4 Madzikane ka Zulu Hospital Item 1

4.5 Madzikane ka Zulu Hospital Item 1

4.6 Mount Ayliff EMS Station Item 1

4.7 St Patrick’s Hospital Item 1

4.8 St Patrick’s Hospital Item 1

4.9 Greenville Hospital Item 1

4.10 Kanyayo Clinic Item 1

4.11 Khotsong TB Hospital Item 1

4.12 Mvenyane Clinic Item 1

4.13 Tayler Bequest Hospital Item 1

4.14 Maluti CHC Item 1

4.15 Sipetu Hospital Item 1

4.16 Sipetu Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:



 

 

 

 

 

 

 

BILL OF QUANTITIES 3B 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned
Maintenance Costs including all parts, consumables and
lubricants, labour, travelling, accommodation and subsistence
allowances (Price per machine)

1.1 Mount Ayliff Hospital: 160KVA

1.1.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.1.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.1.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.2 Mount Ayliff Hospital: 123KVA

1.2.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.2.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.2.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.3 Mount Ayliff Hospital: 185KVA

1.3.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.3.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.3.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.4 Madzikane ka Zulu Hospital:160KVA 

1.4.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.4.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.4.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.5 Madzikane ka Zulu Hospital:300KVA 

1.5.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.5.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.5.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.6 Mount Ayliff EMS Station

1.6.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.6.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

Cluster/District:



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

1.6.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.7 St Patrick’s Hospital : 500KVA

1.7.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.7.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.7.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.8 St Patrick’s Hospital : 500KVA

1.8.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.8.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.8.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.9 Greenville Hospital 

1.9.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.9.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.9.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.10 Kanyayo Clinic 

1.10.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.10.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.10.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.11 Khotsong TB Hospital

1.11.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.11.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.11.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.12 Mvenyane Clinic

1.12.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.12.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.12.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.13 Tayler Bequest Hospital



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO ALFRED NZO DISTRICT

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

Cluster/District:

1.13.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.13.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.13.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.14 Maluti CHC 

1.14.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.14.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.14.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

1.15 Sipetu Hospital:630KVA

1.15.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.15.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.15.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.16 Sipetu Hospital:320KVA

1.16.1
Minor Service Cost : Price per Monthly Service / Inspection per
machine, as per tasks from the Monthly Service Inspection
Guideline in C6.

No 24

1.16.2
Minor Service Cost : Price per Three Monthly Service /
Inspection per machine, as per tasks from the Three Monthly
Service Inspection Guideline in C6.

No 6

1.16.3
Major Service Cost : Price per Six Monthly Service / Inspection
per machine, as per tasks from the Six Monthly Service
Inspection Guideline in C6.

No 6

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

OR TAMBO & ALFRED NZO 

BILL OF QUANTITIES SCHEDULE 4 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 4 : TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.8
LABOUR RATES APPLICABLE TO UNSCHEDULED WORK
(DAY RATES): Labour rates that Contractor will charge for
additional adhoc work that is not contained in Schedules 1 to 3.

1.1 Technician Hr 300

1.2
Diesel Mechanic - Senior Artisan (Trade Tested & Additional
Certification)

Hr 580

1.3 Diesel Mechanic - Artisan (Trade Tested) Hr 430

1.4 Utility Man (Non-Trade Tested) Hr 890

1.5 Artisan Aid Hr 500

1.6 General Worker Hr 990

GM 2.8
LABOUR RATES APPLICABLE TO UNSCHEDULED WORK
(NIGHT RATES): Labour rates that Contractor will charge for
additional adhoc work that is not contained in Schedules 1 to 3.

1.1 Technician Hr 300

1.2
Diesel Mechanic - Senior Artisan (Trade Tested & Additional
Certification)

Hr 580

1.3 Diesel Mechanic - Artisan (Trade Tested) Hr 430

1.4 Utility Man (Non-Trade Tested) Hr 890

1.5 Artisan Aid Hr 500

1.6 General Worker Hr 990

2 GM 2.8.3

TRAVELLING : Travelling cost will be as per the rates for
reimbursable expenses published monthly by the National
Department of Public Works at the time of rendering the
service/repair.

2.1 Vehicle Travelling Estimate Km 200,000

3 GM 2.8.3
ACCOMMODATION AND SUBSISTENCE : Daily Rates per
person that the Contractor will claim for approved trips lasting
more than one day at a time.

3.1 Accommodation Per/night 60

3.2 Subsistence Per/day 60

4
GM 2.5 (10), 
GM 2.8.1 & 
GM 2.10.3

PROVISION TO COVER REPAIRS DURING THE TERM OF THE 
CONTRACT : Lump Sum Provision to cover repairs and 
breakdowns during the course of the Contract in addition to the 
agreed routine servicing of the Assets.

PSum 1 4,000,000.00R      4,000,000.00R      

5
GM 2.8.1 & 

Clause 
11.2(8)

DIRECT FEE PERCENTAGE (MARK-UP) ON MATERIALS AND 
SERVICES THAT IS NOT INCLUDED IN PRICE LISTS : Mark-up 
on proven cost for materials and/or Outsourced Services based on 
the Provisional sum listed in Item 4. above.  (Apply % to 
provisional sum in Item 4 above when pricing the tender)

%

6 GM 2.15
ENVIRONMENTAL MANAGEMENT PLAN : The Contractor must
compile a basic Environmental plan specific to the type of work
that he will be performing at the Health Facilities as per C3.2

Item 1

Cluster/District:
OR TAMBO & ALFRED NZO 
DISTRICT



7 GM 2.15

OCCUPATIONAL HEALTH AND SAFETY ACT COMPLIANCE
COST : The Contractor must comply to the project Health and
Safety Specification specific to the type of work that he will be
performing on site as per C3.2

Month 36

8 Clause 83.1
INSURANCE : LIMITATION OF LIABILITY (Amounts applicable 
for whole Contract)

8.1
Provision for General Contractor's Insurance (Minimum liability
limit must be equal to R2,000 000) to cover requirements of
Clause 83.1 in Contract Data

Month 36

9 X13 PERFORMANCE BOND (Amounts applicable for whole Contract)

9.1
Provision for a Performance bond of not less than 2,5% of the
Tender Value

Month 36

10 SS15
IN-SERVICE TRAINING OF GRADUATES AND INTERNS : 
Provisional Sum to pay the costs associated with employing 
nominated Interns and Graduates for the duration of the Contract

10.1 Interns (1 persons at R5000 per person per month) Months 36 5,000.00R          180,000.00R      
10.2 Graduates (1 persons at R7000 per person per month) Months 36 7,000.00R          252,000.00R      

11 SS16
PROVISION OF ASSET APPLICABLE ACCREDITED 
TRAINING : Arranging of Accredited Asset Applicable Training for 
Operating and Maintenance Staff as per SS16

Psum 1 345,000.00R      345,000.00R      

11.1
Clause 
11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 
amount above

%

12 GM 6
PROVISION FOR SPECIAL TESTING BY SERVICE MANAGER 
: Lump sum provision for doing special tests at the  Health 
Facilities as per the prerogative of the Service Manager

PSum 1 105,000.00         105,000.00R      

12.1
Clause 
11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 
amounts above

% 1

13 GM 2.6

MAINTENANCE DOCUMENTATION SITE STORAGE
CONSOLE: Provisional sum to supply and install O&M Manual,
Log Books, and site Maintenance Records at each equipment type
location as directed by the Service Manager

PSum 1 17,500.00           17,500.00R        

13.1
Clause 
11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 
amounts above

% 1

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

 

OR TAMBO & ALFRED NZO 

BILL OF QUANTITIES SCHEDULE 5 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 5 : ROAMING GENERATORS AND GENERATOR HIRE

ITEM Nr.
PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

1
ROAMING GENERATORS: Rates that the Contractor will charge
for handling of ECDoH Roaming generators as additional adhoc
work that is not contained in Schedules 1 to 3.

100kVA Generator

1.1.1 Collection of generator unit from ECDoH Stores/Facilities Item 36

1.1.2
Delivery and Off-lodaing of generator unit to ECDoH facility
including rgiineng into posistion

Item 36

1.1.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

1.1.4 100litre fuel per delivery No 36

1.1.5 Crane Truck for collection and delivery of generator unit km 5000

200kVA Generator

1.2.1 Collection of generator unit from ECDoH Stores/Facilities Item 36

1.2.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

1.2.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

1.2.4 100litre fuel per delivery No 36

1.2.5 Crane Truck for collection and delivery of generator unit km 5000

300kVA Generator

1.3.1 Collection of generator unit from ECDoH Stores/Facilities Item 36

1.3.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

1.3.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

1.3.4 100litre fuel per delivery No 36

1.3.5 Crane Truck for collection and delivery of generator unit km 5000

500kVA Generator

1.4.1 Collection of generator unit from ECDoH Stores/Facilities Item 36

1.4.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

1.4.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

1.4.4 100litre fuel per delivery No 36

1.4.5 Crane Truck for collection and delivery of generator unit km 5000

2
HIRED GENERATORS: Rates that the Contractor will charge for
Hired generators as additional adhoc work that is not contained in
Schedules 1 to 3.

100kVA Generator

2.1.1 Daily rate for generator hire Days 365

2.1.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

2.1.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

2.1.4 100litre fuel per delivery No 36

2.1.5 Crane Truck for collection and delivery of generator unit km 5000

Cluster/District:
OR TAMBO & ALFRED NZO 
DISTRICT



200kVA Generator
2.2.1 Daily rate for generator hire Days 365

2.2.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

2.2.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

2.2.4 100litre fuel per delivery Litres 3600
2.2.5 Crane Truck for collection and delivery of generator unit km 5000

300kVA Generator
2.3.1 Daily rate for generator hire Days 365

2.3.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

2.3.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

2.3.4 100litre fuel per delivery No 36
2.3.5 Crane Truck for collection and delivery of generator unit km 5000

500kVA Generator
2.4.1 Daily rate for generator hire Days 365

2.4.2
Delivery and Off-loading of generator unit to ECDoH facility
including rigging into position

Item 36

2.4.3
Electrical connection & disconnection of generator unit at
allocated facility

Item 36

2.4.4 100litre fuel per delivery No 36

2.4.5 Crane Truck for collection and delivery of generator unit km 5000

TOTAL CARRIED FORWARD TO SUMMARY 



 

 

 

 

 

 

 

 

OR TAMBO & ALFRED NZO  

BILL OF QUANTITIES SCHEDULE 6 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF. NO: SCMU3-23/24-0740-HO

ASSET TYPE: STANDBY GENERATORS

SCHEDULE 6 : GENERATOR CONSUMABLES

ITEM 
Nr.

PAYMENT 
REFERS

DESCRIPTION UNIT QTY RATE AMOUNT

GENERATOR CONSUMABLES: Quantity refers to the minimum
required components of each type. The amounts except where
other specified shall be based per year. The spare list is to be
prepared on the basis of tenderers best current spares
prices(excl VAT). The actual cost of the spares will be reimbursed
on submission of invoices and suppliers supporting documents.
All verified invoices will be paid including the agreed mark-up
percentages in terms of the contract.

15/20KVA GENERATOR

1 Main controller (priced once over the 3 year period) Item 1

2 Starter batteries Item 1

3 Temperature Switch Item 1

4 Emergency fuel cut-off fuse Item 1

5 Pressure Switch Item 1

6 Coolant heaters & hoses Item 1

7 Fuel hoses Item 1

8 Solenoids Item 1

9 Oil sensor Item 1

10 Temperature sensor Item 1

9 Relays Item 1

10 Fuses Item 1

11 Lamps Item 1

12 Gaskets Item 1

13 Injectors Set 1

14 Coolant Item 1

15 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

50/60KVA GENERATOR
16 Main controller (priced once over the 3 year period) Item 1

17 Starter batteries Item 1

18 Temperature Switch Item 1

19 Emergency fuel cut-off fuse Item 1

20 Pressure Switch Item 1

21 Coolant heaters & hoses Item 1

22 Fuel hoses Item 1

23 Solenoids Item 1

24 Oil sensor Item 1

25 Temperature sensor Item 1

24 Relays Item 1

25 Fuses Item 1

Cluster/District: OR TAMBO & ALFRED NZO DISTRICT



26 Lamps Item 1

27 Gaskets Item 1

28 Injectors Set 1

29 Coolant Item 1

30 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

100/137KVA GENERATOR
31 Main controller (priced once over the 3 year period) Item 1

32 Starter batteries Item 1

33 Temperature Switch Item 1

34 Emergency fuel cut-off fuse Item 1

35 Pressure Switch Item 1

36 Coolant heaters & hoses Item 1

37 Fuel hoses Item 1

38 Solenoids Item 1

39 Oil sensor Item 1

40 Temperature sensor Item 1

39 Relays Item 1

40 Fuses Item 1

41 Lamps Item 1

42 Gaskets Item 1

43 Injectors Set 1

44 Coolant Item 1

45 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

150/160KVA GENERATOR
46 Main controller (priced once over the 3 year period) Item 1

47 Starter batteries Item 1

48 Temperature Switch Item 1

49 Emergency fuel cut-off fuse Item 1

50 Pressure Switch Item 1

51 Coolant heaters & hoses Item 1

52 Fuel hoses Item 1

53 Solenoids Item 1

54 Oil sensor Item 1

55 Temperature sensor Item 1

54 Relays Item 1

55 Fuses Item 1

56 Lamps Item 1

57 Gaskets Item 1

58 Injectors Set 1

59 Coolant Item 1

60 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 



200/250KVA GENERATOR
61 Main controller (priced once over the 3 year period) Item 1

62 Starter batteries Item 1

63 Temperature Switch Item 1

64 Emergency fuel cut-off fuse Item 1

65 Pressure Switch Item 1

66 Coolant heaters & hoses Item 1

67 Fuel hoses Item 1

68 Solenoids Item 1

69 Oil sensor Item 1

70 Temperature sensor Item 1

69 Relays Item 1

70 Fuses Item 1

71 Lamps Item 1

72 Gaskets Item 1

73 Injectors Set 1

74 Coolant Item 1

75 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

300/320KVA GENERATOR
76 Main controller (priced once over the 3 year period) Item 1

77 Starter batteries Item 1

78 Temperature Switch Item 1

79 Emergency fuel cut-off fuse Item 1

80 Pressure Switch Item 1

81 Coolant heaters & hoses Item 1

82 Fuel hoses Item 1

83 Solenoids Item 1

84 Oil sensor Item 1

85 Temperature sensor Item 1

84 Relays Item 1

85 Fuses Item 1

86 Lamps Item 1

87 Gaskets Item 1

88 Injectors Set 1

89 Coolant Item 1

90 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

500KVA GENERATOR
91 Main controller (priced once over the 3 year period) Item 1

92 Starter batteries Item 1

93 Temperature Switch Item 1

94 Emergency fuel cut-off fuse Item 1

95 Pressure Switch Item 1

96 Coolant heaters & hoses Item 1

97 Fuel hoses Item 1



98 Solenoids Item 1

99 Oil sensor Item 1

100 Temperature sensor Item 1

99 Relays Item 1

100 Fuses Item 1

101 Lamps Item 1

102 Gaskets Item 1

103 Injectors Set 1

104 Coolant Item 1

105 Fuel pump Item 1

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1250KVA GENERATOR
106 Main controller (priced once over the 3 year period) Item 1

107 Starter batteries Item 1

108 Temperature Switch Item 1

109 Emergency fuel cut-off fuse Item 1

110 Pressure Switch Item 1

111 Coolant heaters & hoses Item 1

112 Fuel hoses Item 1

113 Solenoids Item 1

114 Oil sensor Item 1

115 Temperature sensor Item 1

114 Relays Item 1

115 Fuses Item 1

116 Lamps Item 1

117 Gaskets Item 1

118 Injectors Set 1

119 Coolant Item 1

120 Fuel pump Item 1

TOTAL CARRIED TO SUMMARY



 

 

 

 

 

 

 

 

OR TAMBO & ALFRED NZO 

FINAL SUMMARY



SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE(1) - OR TAMBO AND ALFRED DISTRICT - HEALTH FACILITIES   (36 MONTHS)

CONTRACT REF NO SCMU3-23/24-0740-HO Cluster/District:

TOTAL AMOUNT OF WORKS (EXCL 
VAT)

1

1.1

1.2

1.3

1.4

1.5

2

3 SCHEULE 4 - TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

4 SCHEDULE 5 - ROAMING GENERATORS AND GENERATOR HIRE

5

6

SCHEDULE 6 - GENERATOR CONSUMABLES 

Add contingencies (10%)

ALFRED NZO DISTRICT

PORT ST JOHN'S MUNICIPALITY

INGQUZA HILL LOCAL MUNICIPALITY

OR TAMBO DISTRICT & ALFRED NZO 
DISTRICT

TOTAL AMOUNT OF WORKS (INCL VAT) - ENTER THIS AMOUNT TO FORM OF OFFER

DESCRIPTION

ASSET TYPE STANDBY GENERATORS

SUBTOTAL AMOUNT OF WORKS (EXCL VAT)

ALLOWANCE FOR VAT AT 15%

OR TAMBO DISTRICT

KING SABATO DALINDYEBO

NYANDENI LOCAL MUNICIPALITY

MHLONTLO LOCAL MUNICIPALITY



 

 

 
 
 
 

  
PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
DECLARATION (In respect of completeness of Tender) 

 
 

Department of Health 
Eastern Cape Department of Health 
Global Life Centre 
c/o R63 and Phalo Avenue 
Bhisho 

 
 

I/We, the undersigned, do hereby declare that these are the properly priced Schedules of Quantities forming Part C2.2 of this 
Contract Document which contains 28 pages numbered 1 to 28 and in consecutive order in Volume 2 and the number of pages in 

consecutive order in Volume 2A as stated on page 1 thereof, upon which my/our tender for TENDER NO. SCMU3-23/24-0740-
HO: SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR TAMBO AND ALFRED NZO DISTRICT – 

HEALTH FACILITIES (36 MONTHS) 

 
has been based. 

 
 
 
 
 
 
 
 

 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
DATE: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contract 

Part C2: Pricing Data 

C2.2 

Schedules of Quantities 
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C3.1: SCOPE OF WORKS 

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) – OR 
TAMBO AND ALFRED NZO DISTRICT – HEALTH FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

This specification is for the repair, maintenance and proper functioning of the listed generators  

for the duration of the Contract period: 

 

 
OR Tambo District 
  

 

Item 
no. 

Facility Name No. of 
units 

1 Bala Clinic 1 

2 Bambisana Gateway Clinic 1 

3 Bambisana Hospital 1 

4 Baziya CHC 1 

5 Bityi Clinic 1 

6 Bodweni Clinic 1 

7 Bomvini Clinic 1 

8 Buchele Clinic 1 

9 Buntingville Clinic 1 

10 Caba Clinic 1 

11 Caguba Clinic 1 

12 Canzibe Hospital 1 

13 Double Falls Clinic 1 

14 Dr Malizo Mpehle Memorial Hospital 1 

15 Ezingcuka Clinic 1 

16 Flagstaff CHC 1 

17 Gengqe Clinic 1 

18 Good Hope Clinic 1 

19 Goso Forest Clinic 1 

20 Gqubeni Clinic 1 

21 Gura Clinic 1 

22 Hlabatshane Clinic 1 

23 Holy Cross Gateway Clinic 1 

24 Holy Cross Hospital 4 

25 Isilimela Hospital 1 

26 Kalankomo Clinic 1 

27 Kambi Clinic 1 

28 Kohlo Clinic 1 
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29 KTC Clinic 1 

30 Libode Clinic 1 

31 Lotana Clinic 1 

32 Lower Gungululu Clinic 1 

33 Ludalasi Clinic 1 

34 Lujizweni Clinic 1 

35 Lusikisiki Village Clinic 1 

36 Lutshaya Clinic 1 

37 Lutubeni Clinic 1 

38 Magwa Clinic 1 

39 Mahlungulu Clinic (Mhlontlo) 1 

40 Majola Clinic 1 

41 Makhotyana CHC 1 

42 Malusi Clinic 1 

43 Mangcwanguleni Clinic 1 

44 Mantlaneni Clinic 1 

45 Mantusini Clinic 1 

46 Maqanyeni Clinic 1 

47 Maxwele Clinic 1 

48 Mbalisweni Clinic 1 

49 Mbekweni CHC 1 

50 Mbokotwana Clinic 1 

51 Mbotyi Clinic 1 

52 Mdeni Clinic 1 

53 Mdyobe Clinic 1 

54 Mevana Clinic 1 

55 Mgwenyane Clinic 1 

56 Mhlahlane Clinic 1 

57 Mhlakulo CHC 1 

60 Mjika Clinic 1 

61 Mpeko Clinic 1 

62 Mpoza Clinic (Lusikisiki) 1 

63 Mpunzana Clinic 1 

64 Mqhekezweni Clinic 1 

65 Mtakatye Clinic 1 

66 Mtambalala Clinic 1 

67 Mthatha Gateway Clinic 2 

68 Mthatha General Hospital 5 

69 Mzintlava Clinic 1 

70 Ncambele Clinic 1 

71 Ndanya Clinic 1 

72 Nelson Mandela Academic Hospital 7 

73 Nessie Knight Hospital 2 
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74 Ngangelizwe CHC 1 

75 Ngcengane Clinic 1 

76 Ngcoya Clinic 1 

77 Ngqungqu Clinic 1 

78 Ngqwarha Clinic 1 

79 Ngwemnyama Clinic 1 

80 Nkanga Clinic 1 

81 Nkanunu Clinic 1 

82 Nkozo Clinic 1 

85 Nkumandeni Clinic 1 

86 Nolita Clinic 1 

87 Nqanda A Clinic 1 

88 Ntafufu Clinic 1 

89 Ntapane Clinic 1 

90 Ntshabeni Clinic 1 

91 Nxotwe Clinic (Qumbu) 1 

92 Nyandeni Clinic 1 

93 Old Bunting Clinic 1 

94 Oliver Tambo District Office 1 

95 Palmerton Clinic 1 

96 Phahlakazi Clinic 1 

97 Phakamile Clinic 1 

98 Pilani Clinic 1 

99 Port St Johns CHC 1 

100 Port St Johns EMS Station 1 

101 Qandu Clinic 1 

102 Qanqu Clinic 1 

103 Qokolweni Clinic 1 

104 Qolombane Clinic (Qumbu) 1 

105 Qumbu CHC 1 

106 Qunu Clinic 1 

109 Shawbury Clinic 1 

110 Sidwadweni Clinic 1 

111 St Barnabas Gateway Clinic 1 

112 St Barnabas Hospital 1 

113 St Elizabeth's Gateway Clinic 1 

114 St Elizabeth's Hospital 2 

115 St Lucy's Gateway Clinic 1 

116 St Lucy's Hospital 1 

117 Stanford Terrace Clinic 1 

118 Tina Falls Clinic 1 

119 Tombo CHC 1 

120 Tshezi Clinic 1 
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121 Wilo Clinic 1 

122 Xopozo Clinic 1 

123 Xurana Clinic 1 

124 Zidindi Clinic 1 

125 Zitulele Hospital 1 

126 Zwelebhunga Clinic 1 

127 Zwelichumile Clinic 1 

 
 
 

Alfred Nzo District 
 

Item 
no. 

Facility Name No. of 
units 

1 Greenville Hospital  1 

2 Kanyayo Clinic  1 

3 Khotsong TB Hospital 1 

4 Madzikane ka Zulu Hospital  2 

5 Maluti CHC  1 

6 Mount Ayliff EMS Station 1 

7 Mount Ayliff Hospital  3 

8 Mvenyane Clinic 1 

9 Sipetu Hospital 2 

10 St Patrick’s Hospital  2 

11 Tayler Bequest Hospital 1 
 
 

 
Details of the work required shall be as listed in the Price Lists which have been sub- 

divided into the following categories: 

 
SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE

TO ALL WORK

SCHEDULE 2: FUNCTIONAL REPAIR SCHEDULE

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE

SCHEDULE 4:    TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION                  

                             FOR THE WORKS 

SCHEDULE 5:     ROAMING GENERATORS AND GENERATOR HIRE 

SCHEDULE 6:     GENERATOR CONSUMABLES 
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ASSET REGISTER GENERATOR: CLUSTER 1 

 

OR TAMBO DISTRICT 

 

King Sabata Dalindyebo Sub-District 

 

Item 
no. 

Facility name 
Engine 
make 

Engine model 
Alternator 

make  
Alternator 

size 
Alternator 

model 

1 Bhayiza Clinic N/A N/A Deutz  144 kVA TD226B-4D 

2 Bityi LOVOL 1004TG14 QUANTUM 65.7 kVA WHI224F 

3 Gengqe Clinic PERKINS GV51790U MarelliMotori 27 kVA MJB 160 SB4 

4 Hlabatshane Clinic Dongfeng 4BTA3.9-G2 Stromer 62.5kVA STRO-68 

5 Kambi Clinic Fawde 4DX23-65D N/A 80 kVA N/A 

6 Lutubeni Clinic Perkins GV51790U Stamford 20 kVA N/A 

7 Maxwele Clinic Sincro SK160 MB N/A 22 kVA N/A 

8 Mbekweni CHC 
JOHN 
DEERE N/A MAGNAPLUS 57 KVA 561CSL1601 

9 Mpeko Clinic LOVOL 1004TG14 N/A 65.7 kVA N/A 

10 Mpunzana Clinic LOVOL 1004TG14 
EVOTEC 
POWER 65.7 kVA TCU228C 

11 Mqhekezweni Clinic N/A N/A N/A 80 kVA N/A 

12 Mthatha EMS Station LOVOL 1004TG14 N/A 60 kVA N/A 

13 Mthatha Gateway Clinic AKSA A4CRX47 AKSA 46.3 kVA AK337 

14 Mthatha General Hospital Volvo TAD531 GE 
MarelliGenerat
or 153 kVA MJB225LA4 

15 Mthatha General Hospital Deutz BF6M 1013EC Stamford 163 kVA UC. 1274F1 

16 Mthatha General Hospital Deutz BF6M 1013EC N/A 500 kVA N/A 

17 Mthatha General Hospital Deutz BF6M 1013EC N/A 200 kVA N/A 

18 Mthatha General Hospital Cummins N/A Stamford 380 kVA HCI444F1 

19 Ncambele Clinic N/A N/A N/A 70 kVA APD70A 

20 
Nelson Mandela Academic 
Hospital Perkins N/A Marellimotori 1625 kVA MJB400LB4B2 

21 
Nelson Mandela Academic 
Hospital Perkins N/A Marellimotori 1625 kVA N/A 

22 
Nelson Mandela Academic 
Hospital Caterpillar 3412 Caterpillar 800 kVA N/A 

23 
Nelson Mandela Academic 
Hospital Caterpillar 3412 Marellimotors 930 kVA M8 400 SB 4 

24 
Nelson Mandela Academic 
Hospital 

Volvo 
penta TAB531 GE Marellimotors 144 kVA  MJB 225 MA4 

25 
Nelson Mandela Academic 
Hospital Forentaa 54VL N/A 500 kVA N/A 

26 
Nelson Mandela Academic 
Hospital Perkins 2490/1500 N/A 500 kVA N/A 

27 
Nelson Mandela Academic 
Hospital LOVOL 1106C-P6TAG4 WERNA 500 kVA N/A 
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28 Ngangelizwe CHC N/A N/A Stamford 220 kVA UC 1274H1 

29 Ngcengane Clinic AKSA A4CRX461 N/A 92kVA N/A 

30 Ngqungqu Clinic Dongfeng 4BTA3-G2 Stromer 60 kVA Stro-63 

31 Ngqwarha Clinic AKSA ASM4A AKSA 46.3kVA AK337 

32 Ntshabeni clinic LOVOL 1004TG15 Werna 60 kVA N/A 

33 Oliver Tambo District Office N/A N/A N/A 500 kVA N/A 

34 Phakamile Clinic AKSA N/A AKSA 62.5 KVA 4BTA3.9-G2 

35 Qokolweni Clinic LOVOL 1004TG14 Evotech power 62.5kW TCU228C 

36 Qunu Clinic N/A N/A AKSA 64 kVA  AK351 

37 Sitebe Clinic AKSA A4CRX46T AKSA 63.5 Kva ASM4A 

38 Stanford Terrace Clinic AKSA A4CRX47 AKSA N/A Etk-259 

39 Tshezi Clinic Dongfeng 4BTA3.9-G2 Stromer 62.5 kVA STRO 68 

40 Wilo Clinic N/A N/A N/A 62.5 kVA N/A 

41 Zidindi Clinic LOVOL 1004TG14 N/A 60 kVA Not visible 

42 Zitulele Hospital 
Duetz 
Engine 

DIN/ISO 3046 
IFN N/A 160 kVA 2452422 

43 Zwelebhunga Clinic N/A N/A Stromer 68kVA STRO68 

44 Zwelichumile Clinic LOVOL 1004TG14 Evotec Power 65.7 kVA TCU228C 
 

 

 
 

Nyandeni Sub-District 
 

Item No. Facility name Engine make Engine model Alternator make  Capacity Alternator model 

1 Buntingville Clinic N/A N/A N/A 62,5 kVA N/A 

2 Canzibe Hospital Duetz N/A N/A 300 kVA N/A 

3 Double Falls Clinic Lovol Engine 10047G14 Evotech power 63 kVA TOJ228C 

4 Libode Clinic LOVOL 1004TG14 N/A 65,7 kVA N/A 

5 Lujizweni Clinic AKSA Engine A4CRX46T AKSA 70 kVA APD 70A 

6 Makhotyana CHC AKSA Engine ASM4A N/A 64 kVA N/A 

7 Malusi Clinic N/A A4CRX47 N/A 46 kVA N/A 

8 Mangcwanguleni Clinic N/A N/A N/A 80 kVA N/A 

9 Maqanyeni Clinic AKSA Engine ASM4A N/A 80 kVA N/A 

10 Mgwenyane Clinic John Deere 4045TF158 MagnaPLUS 57 kVA 361CSLI601 

11 Mtakatye Clinic Lovol Engine 1004TG14 Werna 60 kVA N/A 

12 Ndanya Clinic AKSA Engine ASM4A N/A 80 kVA N/A 

13 Nkanga Clinic N/A N/A N/A 80 kVA N/A 

14 Nkanunu Clinic Perkins APD66P Stamford 60 kVA N/A 

15 Nkumandeni Clinic AKSA Engine N/A AKSA 70 kVA APD 70A 

16 Nolita Clinic N/A N/A N/A 80 kVA N/A 

17 Nqanda A Clinic Lovol Engine 1004TG14 Evotech power 62.5 kVA TCU228C 

18 Ntapane Clinic Werna N/A N/A 80 kVA N/A 

19 Nyandeni Clinic N/A N/A N/A 75 kVA N/A 

20 Old Bunting Clinic AKSA Engine A4CRX46T AKSA 63.5 kVA AK351 

21 Pilani Clinic Lovol Engine 1003TG14 Stromer 50 kVA STRO-50 

22 St Barnabas Hospital Volvo Penta TAC4641GF MarelliMotori 625 kVA N/A 
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Mhlontlo Sub-District 

 

Item 
No. Facility name Engine make 

Engine 
model 

Alternator 
Size Alternator model 

1 Caba Clinic Lovol Engine 1004GT14 60 kVA WR224E16 

2 
Dr Malizo Mpehle Memorial 
Hospital AGG engines AS8900 200 kVA N/A 

3 ec Ezingcuka Clinic N/A N/A 80 kVA N/A 

4 Gura Clinic Lovol Engine 1004TG14 80 kVA N/A 

5 Kalankomo Clinic Lovol Engine 1004TG14 60 kVA N/A 

6 Lotana Clinic Perkins GV51790U 20 kVA PI144D1 

7 Lower Gungululu Clinic AKSA Engine A4CRX46T 70 kVA N/A 

8 Mahlungulu Clinic (Mhlontlo) Lovol Engine 1004TG14 80 kVA WR1590919 

9 Mbalisweni Clinic Lovol Engine 1004TG14 60 kVA WR224E16 

10 Mbokotwana Clinic Lovol Engine 1004TG14 62.5 kVA TCU228C 

11 Mdeni Clinic Lovol Engine 1004TG14 62.5 kVA TCU228C 

12 Mdyobe Clinic FAW Jiefang 4DW91-29D 25 kVA WR184G16 

13 Mhlahlane Clinic 
Power 
Products 4DW92-35D 31.5 kVA TCU18ID 

14 Mhlakulo CHC Lovol Engine 1004TG14 80 kVA N/A 

15 Mjika Clinic Diesel Engine 4DW91-29D 80 kVA No tag 

16 Nessie Knight Hospital Perkins N/A 235 kVA 
Type: 
MJB250MB4 

17 Nessie Knight Hospital Volvo Penta TAD1341GE 385 kVA MJB 315SA4-B2 

18 Ngwemnyama Clinic Diesel Engine 4DW91-29D 80 kVA No name plate 

19 Nxotwe Clinic (Qumbu) Lovol Engine 1004TG14 80 kVA WR224G16 

20 Qanqu Clinic Lovol Engine N/A 60 kVA WHI224E 

21 Qolombane Clinic (Qumbu) Lovol Engine 1004TG14 60 kVA WR224E16 

22 Qumbu CHC Volvo Penta TAD 531 GE 139 kVA N/A 

23 Shawbury Clinic Diesel Engine 4DW91-29D 22 kVA STRO-22 

24 ec Sidwadweni Clinic N/A N/A 80 kVA N/A 

25 St Lucy's Gateway Clinic Lovol Engine 1004TG14 50 kVA WR17083665 

26 St Lucy's Hospital Duetz BF6M113E C 160 kVA 0157793/13 

27 Tina Falls Clinic Lovol Engine 1004TG14 80 kVA N/A 

28 Tsilitwa Clinic Lovol Engine 1004TG14 70 kVA WHI224F 
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Post St Johns Sub-District 
 

 

Item 
no. Facility name Engine make Engine model Alternator make  Alternator Size Alternator model 

1 Bambisana Hospital Volvo Penta N/A Marello Generators 270 kVA MJB 250 LA4 

2 Bambisana Hospital Perkins 2506/1500 Stamford 48 kVA UCI224E14 

3 Bomvini Clinic Perkins N/A Stamford 60 kVA N/A 

4 Buchele Clinic Perkins 2506/1500 Stamford 60 kVA N/A 

5 Caguba Clinic Lovol Engine 1004TG12 Evotech power 62.5 kVA TCU228C 

6 Gqubeni Clinic Lovol Engine 1004TG14 WERNA 80 kVA WR224G1Y 

7 Isilimela Hospital Perkins N/A Marelli Generators 235 kVA MT36404 

9 Kohlo Clinic Lovol Engine 1004TG14 Evotech power 62.5 kVA N/A 

10 Ludalasi Clinic Perkins 2506/1500 Stamford 56 kVA UCI224E14 

11 Lutshaya  Perkins 2506/1500 Stamford 48 kVA UC1224E14 

12 Majola Clinic Lovol Engine 1004TG14 Evotech power 62.5 kVA N/A 

13 Mantusini Clinic AKSA Engine A4CRX46T AKSA 64 kVA APD 70A 

14 Mevana Clinic Lovol Engine 1004TG14 Werna 60 kVA N/A 

15 Mtambalala Clinic Lovol Engine 1004TG14 Quantum 60 kVA WHI224F 

16 Mzintlava Clinic Lovol Engine 1004TG14 Quantum 63 kVA N/A 

17 Ngcoya Clinic Perkins TAD1641GE-B Stamford 500 kVA S5LD-C41 

18 Ntafufu Clinic Lovol Engine 1004TG14 Evotech power 62.5 kVA N/A 

19 Phahlakazi Clinic Perkins 2506/1500 Stamford 60 kVA UCI224E14 

20 Port St Johns CHC Volvo Penta TAD 531 GE Marelligenerators 139 kVA MJB 225MA4 B 

21 Qandu Clinic Perkins N/A N/A  kVA N/A 

22 Tombo CHC Lovol Engine 1004TG14 Werna 50 kVA WR224D16 

23 Tombo CHC Perkins N/A MarelliMotori 38 kVA N/A 
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Ngquza Hill Sub-District 
 

Item 
no. Facility name Engine make 

Engine 
model Alternator make 

Alternator 
size 

Alternator 
model 

1 Bala Clinic Lovol Engine 1004TG14 WERNA 60kVA WR224E16 

2 Bodweni Clinic Lovol Engine 1004TG14 Werna 48 kVA N/A 

3 Flagstaff CHC Volvo Penta N/A N/A N/A N/A 

4 ec Good Hope Clinic N/A N/A N/A 80 kVA N/A 

5 Goso Forest Clinic 
Moteurs/ 
Baudouis 

4MOGG44/
5 Leroy-Somer 40 kVA LSAP42.3F 

6 
Holy Cross Gateway 
Clinic Lovol Engine N/A Werna 50 kVA N/A 

7 Holy Cross Hospital Duetz N/A Deutz 300 kVA Deutz 

8 Holy Cross Hospital John Deere N/A MagnaPLUS 50 kVA N/A 

9 Holy Cross Hospital John Deere N/A John deere 57 kVA N/A 

10 Holy Cross Hospital Duetz N/A 
Boys Brown Leroy 
sommer 50 kVA N/A 

11 KTC Clinic AKSA  A4CRX46TI AKSA 85 kVA AK370 

12 Lusikisiki EMS Station Volvo Penta TAD 531 GE MarelliMotori 480 kVA MDM08054 

13 Magwa Clinic Lovol Engine 1004TG140 Werna 50 kVA N/A 

14 Mantlaneni Clinic Lovol Engine 1004TG14 Quantum 75kVA WHI224F 

15 Mbotyi Clinic Lovol Engine 1004TG14 Werna 40 kVA N/A 

16 
Mpoza Clinic 
(Lusikisiki) Lovol Engine 10041TG14 Werna 48 kVA N/A 

17 Nkozo Clinic Lovol Engine 1004TG14 WERNA 60kVA WR224E16 

18 Palmerton Clinic Lovol Engine 1004TG14 WERNA 60kVA WR224E16 

19 
St Elizabeth's Gateway 
Clinic AKSA  A4CRX46TI Quantum 75 kVA N/A 

20 St Elizabeth's Hospital 
Caterpillar_Gen 
1 C32 Caterpillar 1100 kVA SR4B-GD 

21 St Elizabeth's Hospital 
Caterpillar_Gen 
2 C32 Caterpillar 1100 kVA SR4B-GD 

22 Xopozo Clinic Lovol Engine 1004TG14 WERNA 60kVA WR224E16 

23 Xurana Clinic Lovol Engine 1004TG14 WERNA 60kVA WR224E16 
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AFRED NZO 

 

Matatiele Sub-District 

       

Item No. Facility name 
Engine 
make 

Engine 
model 

Alternator 
Make 

Alternator 
Size 

Alternator 
model 

1 Khotsong TB Hospital Doosan DP222LC Mece-alte 960 KVA ECO43 1S4 

2 Mvenyane Clinic 
John 
Deere S2A070 Magna Plus 57 KVA 361CLSL160L 

3 Tayler Bequest Hospital Scania 6505412 MarelliMotori 250 KVA MB7 315SASA 4 

4 Maluti CHC  
Volvo 
Penta 

1AG531 
GE MarelliMotori 105 KVA 

TYPE MJB 
225MA4-B 

       

       

Umzimvubu Sub-District 

       

Item No. Facility name 
Engine 
make 

Engine 
model 

Alternator 
Make 

Alternator 
Size 

Alternator 
model 

1 Mount Ayliff Hospital Bosch 776691 Stamford 160 kVA N/A 

2 Mount Ayliff Hospital Caterpillar N/A Caterpillar 123 kVA N/A 

3 Mount Ayliff Hospital Perkins N/A MarelliMotori 185 kVA N/A 

4 
Madzikane kaZulu Memorial 
Hospital Deutz N/A Deutz 300 kVA N/A 

5 
Madzikane kaZulu Memorial 
Hospital Deutz 

BF6M101
3EC Stamford 160 kVA A03H081753 

6 Mount Ayliff EMS Station Lovol J50E Lovol 60 kVA N/A 

 

 

 

 

Mbizana Sub-District 
       

Item No. Facility name 
Engine 
make 

Engine 
model 

Alternator 
Make 

Alternator 
Size 

Alternator 
model 

1 St Patrick’s Hospital Doosan P180LE MagnaMax 500 kVA 500ESL402 

2 St Patrick’s Hospital Scania N/A MarelliMotori 500 kVA MBJ355SA4-B 

3 Greenville Hospital 
SDEC 
Power 

6ETAA118
-921 SDEC Power 360 KVA N/A 

4 Kanyayo Clinic Lovol 1004TG14 Werna 60 KVA N/A 
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Ntabankul Sub-District 
       

Item No. Facility name 
Engine 
make 

Engine 
model 

Alternator 
Make 

Alternator 
Size 

Alternator 
model 

1 Sipetu Hospital N/A N/A N/A 630 KVA N/A 

2 Sipetu Hospital N/A N/A N/A 320 KVA N/A 
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PART C3.1a 
 
 

EASTERN CAPE DEPARTMENT OF HEALTH 

 
STANDARD SPECIFICATION 

FOR THE 

GENERAL MAINTENANCE AND REPAIRS 
 

OF 
 

GENERATORS AT 

VARIOUS HOSPITALS AND HEALTH FACILITIES IN 

 
CLUSTER 1 (OR TAMBO AND ALFRED NZO DISTRICT) 

 
OF THE EASTERN CAPE PROVINCE 

MARCH 2024 

 
 
 
 
 

PAGE 1 
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EASTERN CAPE DEPARTMENT OF HEALTH June 2021 
STANDARD SPECIFICATION 

 

 

CONTENTS 

 
GM 1 GENERAL 

GM 2 MAINTENANCE REQUIREMENTS 

GM 2.1 CALL CENTRE 

GM 2.2 ASSET TYPE LEAD CONSULTING ENGINEER 

GM 2.3 CONTRACTOR’S RESPONSIBILITIES 

GM 2.4 TASK ORDERS 

GM 2.5 FUNCTIONAL CONDITION ASSESSMENT 

GM 2.6 FUNCTIONAL CONDITION ASSESSMENT REPORT 

GM 2.7 OPERATING AND MAINTENANCE MANUALS 

GM 2.8 RATES 

GM 2.9 REPAIR WORK 

GM 2.10 MAINTENANCE WORK 

GM 2.11 SUPPLY OF LABOUR, EQUIPMENT AND MATERIAL 

GM 2.12 SITE MAINTENANCE RECORD KEEPING 

GM 2.13 SERVICE SHEETS 

GM 2.14 VOLTAGE SURGES DUE TO LIGHTING AND OTHER CAUSES 

GM 2.15 SHEQ: SAFETY, HEALTH, ENVIRONMENTAL AND QUALITY 

GM 2.16 HIV / AIDS AWARENESS 

GM 3 MAINTENANCE CONTROL PLAN 

GM 3.1 WORK QUALITY 

GM 3.2 PRELIMINARY MAINTENANCE CONTROL PLAN 

GM 3.3 MAINTENANCE CONTROL PLAN 

GM 4 COMMUNICATION 

GM 5 PERFORMANCE MEASUREMENT 

GM 6 SPECIAL TESTING OF AN INSTALLATION 

GM 7 MAXIMUM MAINTENANCE DOWN-TIME 

GM 8 MEASUREMENT AND PAYMENT 
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EASTERN CAPE DEPARTMENT OF HEALTH June 2021 
STANDARD SPECIFICATION 

 

 

STANDARD SPECIFICATION FOR THE GENERAL MAINTENANCE AND REPAIRS OF  

ELECTRICAL AND MECHANICAL INSTALLATIONS 

 
GM 1 GENERAL 

 
The successful Contractor will be responsible for, and is expected to, maintain all the plant and 

installations detailed in the Price List and the Inventory of Equipment attached to this Contract. 

 
The intention of this comprehensive maintenance Contract is to assess the current generators’ 

s condition of each asset, repair what is needed, and maintain all equipment included as part of the 

Contract, in such a manner that, except for normal wear and tear, their condition don’t deteriorate 

during the initial Service Period of 36 (thirty six) months. Instruction to proceed with any work 

related to this Contract shall be authorized by means of a Task Order from the Service Manager. 

 
As skills transfer are an integral part of this Contract the Employer’s Operating and Maintenance 

staff will be responsible for all operating and daily inspections on the equipment, unless 

otherwise specified in the relevant asset specific Supplementary Specification and/or Relevant 

Price List. 

 
The Contractor is required to provide pricing for the following items in the Contract as expanded on 

in this specification for each asset type and equipment quantity as covered by this Tender: 

 
1. Verify the Assets and update the Asset Inventory List that is provided with this 

Contract; 

 
2. Compile a Preliminary Maintenance Control Plan (Annexure I) to determine what 

routine servicing should take place on each type of equipment covered by the 

Contract, and at what frequency the services should take place during the 

Contract Period if this does not correlate to the Price List service frequency 

proposed by the Service Manager. With reference to the Price List and C3.1b 

Supplementary Specification requirements, the Contractor must submit an all- 

inclusive price and quantity of, for each Service Activity required. Service 

Activities may include Operations, Minor Services, Major Services or Statutory 

Inspections as detailed in the Supplementary Specification related to this bid 

as well as the Price List. 

 
3. Cost to do a full functionality test and condition assessment of all equipment and 

installations included in the Contract (after Contract award), and provide a priced 

key spare part pricelist for this equipment; 

 
4. Cost to provide a detailed Functional Condition Assessment Report based on the 

findings from the functionality test and condition assessment process. 

 
It is to be noted that the aim of the maintenance Contract is NOT to replace random components 

at the beginning of the Contract in anticipation of a possible breakdown during the Service 

Period. Only known defects shall be repaired once approved by the Service Manager. It is the 

Contractor’s responsibility to decide if he/she wants to visit each site and familiarize themselves 

with the actual condition of each installation before submitting a Tender, or to rely on the 

information as contained in the Inventory of Equipment that is attached to this Contract. 
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Maintenance of an installation shall be performed in accordance with the standby 

generators Service Information which will include: 
 

• This Standard Specification for the General 

Maintenance and Repairs of Electrical and Mechanical 

Installations, 
• The Technical Specifications that may be applicable, 

• The Supplementary Specification for this Asset Type, 

• The Operating and Maintenance Manuals (where 

applicable) for this Asset Type, 

• Relevant Inspection Check sheets for this Asset Type, 

• The Maintenance Control Plan per Health Facility, 

• All relevant SANS Standards and Legislation that is 

referred to in the above listed documents, and 

• All relevant drawings forming part of this Contract. 

 
The main mechanical and electrical sections of a facility with their subsections as 

set out in the Service Information and in the Price List will each be deemed "an 

installation". Maintenance, as specified, will be applicable to all these installations. 

 
All Contractors are to undergo an approximately three-hour long Contractor’s 

induction process before being allowed to work at any of the sites. This induction 

shall cover the General Rules for Contractors on Site, the penalty system 

applicable to this Contract, as well as the minimum work quality standards for the 

work to be done on site. 

 
Major equipment replacement, major upgrades and/or redesigned functionality will 

be handled outside of this Contract via a separate projects program, and are 

therefore not part of this Contract. The maintenance and repair work phase will 

run parallel to each other at the same time. 

 
GM 2 MAINTENANCE REQUIREMENTS 

 
i The Contractor will adhere to the Task Order and when completed, contact the Service 

Manager for formal approval and signing off, of the Task Order. The Engineering 

Representative will assist the Service Manager in verifying completed work. 

 
ii The Contractor is expected to be fully aware of his obligations in so far as this Contract is 

concerned and he shall attend to the maintenance procedure within the time limits specified 

for each class of maintenance procedure. 

 
iii The completed Task Order will be returned to the Service Manager, who will forward it to  

the Call Centre to log the completed Task Order into the system. When the completed Task 

Order is logged into the system the job will be closed. 

 
iv When a maintenance procedure cannot be completed within the specified downtime the 

Contractor should apply in writing to the Service Manager for an extension of time with 

reasons for the delay. This application should be submitted as soon as the details of the 

maintenance procedure and availability of spare parts are known. 
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v The Call Centre Manager will submit a weekly response performance report to the Service 

Manager, who will make a decision on the implementation of penalties which will depend 

on the nature of each breakdown, as well as valid claims on delays received from the 

Contractor. The recorded report date and time as well as the recorded completion date and 

time will be regarded as sufficient and final proof for the proper administration of this aspect 

of the Contract. 

 
GM 2.2 SERVICE MANAGER 

 
Eastern Cape Department of Health’s agent will be appointed as Service Manager (Project 

Manager) to manage and administrate all work and financial aspects related to this particular bid. 

He/she will be supported on the ground by an Engineering Representative to verify workmanship 

and compliance of completed activities to Contract requirements. The Service Manager will be 

responsible for the following: 

 
i     Perform duties as per the NEC3 Term Services Contract Standard Clauses; 

1. Ensure that either he/she, or the Facility Specific Site Representative, visit the 

Facility and compile reports on the status of the Facility infrastructure that forms 

part of this bid; 

2. Liaise with the Call Centre and check on call outs; 
 

3. Determine routine maintenance work to be done, and issue Task Orders for  

routine maintenance and repairs/refurbishment/upgrades (that was accepted by 

the Employer), to the relevant Contractor; 

4. Consult and co-ordinate with the Program Lead Consulting Engineer as needed 

on specific maintenance aspects, designs and specifications to be done; 

5. Assess the completed work for the assessment period, consider the payment 

applications lodged by the Contractor during this period, Certify the payment due, 

and issue a Payment Certificate for the accepted work as per the Standard 

Contract clauses; 

6. Monitor the logging of regular maintenance work done; 
 

7. Prepare reports on maintenance and repair work done; 
 

8. Liaise with the hospital Site Representative regarding all work to be done on this 

asset type at the facility; 

9. Liaise with management of the facility; 

 

10. Obtain approvals from the Employer where required for 
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GM 2.3 CONTRACTOR’S RESPONSIBILITIES 
 

The Contractor shall maintain the complete installation as specified in the Service 

Information for the full Contract period subject to the agreed repairs and performance 

criteria. 

 
Maintenance implies and shall include routine preventative maintenance on a 

schedule as approved by the Service Manager, corrective maintenance, as well as 

breakdown maintenance of all components of the specified installation. 

 
The Contractor shall be responsible to perform all tasks as specified in this 

specification, subject to the requirements of the NEC3 Term Service Contract 

Standard Clauses. In addition, the Contractor must: 
 

(i) Record work done, performance indicators, defects identified and/or corrected, and spares 

used; 

 
(ii) Obtain work done sign-off on site as well as from the Engineering Representative; 

 
(iii) Submit completed Task Orders and invoices to the Service Manager; 

 
(iv) Attend scheduled project meetings with the Service Manager. 

 
The Contractor shall, as part of his maintenance responsibilities repair or replace 

faulty equipment upon logging of a breakdown, within the down-time as defined in 

Paragraph GM 7, and against the Tendered rates as provided for in the Price List, and 

within the down-time as specified in the applicable Task Order. In the event of any 

repair item for which a rate is not available in the Price List, the rate as specified in the 

Task Order will apply. 

 

 
GM 2.4 TASK ORDERS 

 
All works required to be done by the Contractor will be instructed by issuing of a Task Order by the 

Service Manager. No Works shall be conducted without a Task Order. 

 
The Call Centre may issue breakdown and defects correction/repair Task Orders to the Contractor at 

any time during the Service Period, but they must all be copied to the Service Manager. The time for 

the completion of the Breakdown Task Order will be as per the allowable response times in Table 1 

in Section GM 7. 

 
If the exact nature and possible cost of rectifying a breakdown is not known when the Breakdown 

Task Order is issued to the Contractor, the task order will be issued with provisional information and 

costs estimates. The Contractor shall respond to such a Breakdown Task Order by traveling to the 

site to evaluate the breakdown (scope of repair work), estimate the realistic cost as well as downtime 

and provide feedback to the Service Manager to form the basis of the revised Task Order. 

 
Should the Contractor not be able to complete the Breakdown Task Order within the agreed and 

approved time for completion, it shall be the Contractor’s responsibility to obtain an extension of  

time from the Call Centre Manager. The written report shall clearly state the reasons for requiring 

the extension, as well as the actual extension period required. 
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Should the actual time for completion of the Breakdown Task Order exceed the agreed time 

allowed, including any extension of time, the Contractor shall be liable for damages at the rate 

stated in the Task Order. 

The Service Manager will issue Task Orders for the routine maintenance services, and 

approved repair/upgrade work once the Maintenance Control Plan has been approved and updated 

with the relevant information from the Repair Schedule as per GM 3. 

 
Routine maintenance, approved repairs and breakdown repairs will all be done parallel to each other 

on the equipment as per the Maintenance Control Plan and Call Centre priorities. 

 
GM 2.5 FUNCTIONAL CONDITION ASSESSMENT 

 
Immediately after handing over of the site, and having attended the Contractor’s Induction Training 

Session, the Contractor shall start with a detailed functional test and condition assessment 

process of the specified installation/equipment at each Health Facility and submit a detailed 

report to the Service Manager regarding the functionality, performance and condition of the 

equipment. It is this Contract’s intention that this task be completed within two weeks of each site 

handover to the Contractor, but the Service Manager will arrange and agree specific deliverable  

dates for each Health Facility with the Contractor in this regard as part of the Contractor’s 

Maintenance Control Plan. 

 
The following work shall be carried out during the time allowed for the execution of the Functional  

Condition Assessment: 

 
• Verify the Asset Data from the Asset Inventory List in C4.1, obtain the 

additional asset information that might be required for a specific 

piece of equipment, and update the Inventory of Mechanical and 

Electrical Equipment for each Health Facility with make and model 

numbers, capacities and general condition, year of manufacture 

(age), additional equipment to be added to the list, and equipment to 

be deleted from the list (i.e. equipment not on site anymore), etc., as 

per the fields provided in the format provided by the Service 

Manager after Contract award. 

 
• Prepare a clear A4 size line drawing of the building/ward/room in 

which the plant is installed, typically as per one of the two examples 

below, and show positions of the equipment schematically on this 

drawing. Please provide basic information regarding the general 

condition of the room/facility/building where the asset is located (this 

will assist to provide information to the facility repair teams), next to, 

or below the line drawing; One line drawing per location per Health 

Facility must be provided and can be hand drawn, provided that 

the drawing is clear, neat and all info is readable. Where 

applicable the position of the equipment on the walls must be 

shown  

 
• Record the number/name of each piece of equipment on 

the line drawing. If no name/number exists on the equipment 

itself, allocate a descriptive number (i.e. Washer) and mark 

this on the equipment with a black permanent marker pen. 

Reference shall be made to this ID number in the defects 

listed in the Repair Schedules for each item of equipment 

to identify the equipment accurately. 

 
• Verify what spare parts (if any) are available on site for 

the equipment covered by the Contract, as well as the 

condition there-off; 
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• Compile a Priced Spare Part List, (based on the 

Contractor’s cost price for the spares) for the relevant spare 

parts required for a repair of all the types of equipment 

listed in the Asset Inventory, and indicate on this list what 

spares should be kept in stock on site for use by the site 

maintenance staff. The Employer however retains the right 

to negotiate the offered spare part prices with like type 

spares prices solicited through the Tender process, if they 

are not in line with national price norms. 

 
• Inspect the condition and test the functionality of all 

components of the installation to confirm the extent of the 

repair work required (if any). If the equipment is not in an 

operable state record this and proceed with item 7 below; 

 
• Verify if the equipment meets current standard 

technical specifications for the specific application (for 

example: a split system air conditioner may be functionally 

good and serviceable, but does not meet the criteria to 

operate inside an operating theatre or infection control 

area). Advise on an alternative if applicable. Please consult 

the Facility Manager when doing the assessment to get 

information regarding any issues that they are 

experiencing with the equipment. 

 
• Verify the estimated remaining service life for the 

equipment based on the equipment’s age and current 

condition. If the equipment is old and in a bad state it might 

be more cost effective to replace the unit rather than 

rebuilding it. Please advise in this regard; 

 
• Should it be impossible to determine the details of the 

defect without dismantling the machine/equipment item, 

the Contractor shall nevertheless prepare an estimate with 

a cost breakdown for repairs he/she anticipates will be 

needed. After a written instruction has been received to 

repair the machine/equipment item, the final cost will be 

determined after the machine/equipment item has been 

dismantled for repairs. Equipment shall not be 

dismantled for inspections during the equipment 

functional condition assessment period. 
 

• Compile a detailed Repair Schedule for each separate 

equipment unit (machine). This Repair Schedule will 

consist out of a clear identification of the equipment unit, a 

detailed description of what is wrong with the equipment unit, 

a detailed repair or replacement method statement (and 

explanation on why it is recommended that the unit be 

replaced if applicable), and an accurate detailed quote, 

with estimated lead times and a high-level project plan to 

enable the work to proceed if the approval to do so is 

granted by the Service Manager via a Task Order. (See GM 

2.8 for the rates requirements) 

 
• The Employer does not guarantee that any, or all, of the 

repairs/replacements recommended via the repair 

schedules, will be accepted for implementation by the 

Contractor.  Accepted Repair Schedules will however 
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become part of the Final Maintenance Control Plan once 

approved by the Employer, and will then be included in the 

work scheduled for this Contract. Depending on the cost 

and complexity, equipment replacement recommendations 

might be transferred to the Repair Project Work Stream of the 

Employer’s Mechanical and Electrical Equipment Repair 

Programme.
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• Compare the identified defects of each item of 

equipment with the components already included 

under the standard minor and major services scopes 

in the Contract Price List, and remove costing for these 

from the repair requirements. Include all identified defects 

into the Functional Condition Assessment Report, but only 

price the defects not covered by the standard servicing 

scope of works. (See GM 3.2 (3) for costing of the standard 

services) 

 
• Where applicable, obtain copies of Statutory 

Inspection and Test Reports from the Health Facility (if 

available) and attach these to the Defects Inspection Report. 

 
• Submit the detailed Functional Condition Assessment 

Report to the Services Manager who shall thereafter 

demarcate any areas to be repaired and forward this 

information to the Contractor. Once approval is granted, the 

Service Manager will instruct the Contractor about the repair 

work to be done. 

 
GM 2.6 FUNCTIONAL CONDITION ASSESSMENT REPORT 

 
A Functional Condition Assessment Report must be compiled for each Health Facility, and shall 

contain the following: 

 
1. The updated Asset Inventory List (both hard and electronic copies) completed in the Excel 

Format provided by the Service Manager after Contract Award; 

 
2. Clear location identifiable layout line drawings of the equipment, with ID numbers and brief 

room/facility/building condition description as per GM 2.5 (2) 

 
3. A list of spare parts, and their condition, that is currently available on site; 

 
4. A priced spare part list of the typical spare parts that might be needed to do repairs on the 

equipment if it should breakdown or fail. The Contractor must also indicate on this spare 

part price list which consumable spare parts (i.e. fan belts, filters, oil, fuses, light globes, 

etc.) that can be replaced by the site maintenance staff, should be kept in stock at the 

Health Facility; 

 
5. A summary of the equipment per Health Facility indicating: 

 
i Condition; 

ii If the equipment meets current technical specifications; 

iii Estimated remaining Service life before replacement will be due; and 

iv Recommended work to be done (i.e. service only, minor repairs required, 

major repairs required, replacement or upgrade recommended). 

 
6. A Repair Schedule for each repair that is required. This information will be used to populate 

the Task Orders for accepted repairs, or feed the Tender document information in case it is 

moved to the Project Work Stream; 
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7. A description of the defect for which repair work is not easily identifiable with an estimate of 

the final cost for repairs. This item will typically apply to breakdowns or defects where the 

machine or equipment must be de-commissioned and at least partially dismantled before 

the extent of the work can be fully established; 

 
8. Compile a list of equipment for which a Statutory Inspection and Test is, or will become due 

during the Contract period. Copies of previous Inspection and Test Certificates to be attached 

to the report (if available). 

 
Should the Contractor not be able to complete the Functional Condition Assessment Report within 

the period as specified GM 2.5, it shall be his responsibility to obtain extension of the Functional 

Condition Assessment period from the Service Manager. The written report shall clearly state the 

reasons for the extension, as well as the actual extension required. An extension of time shall only 

be considered by the Service Manager if the Engineering Representative believes the Contractor 

has carried out the already completed portion of the report with the due diligence and attention to 

detail. 

 
Should the actual time for the completion of the report exceed the specified time for completion, 

including any extension granted, the Contractor shall be liable to a payment reduction for the  

difference between actual and approved completion periods. The value of the payment reduction 

for each health facility shall be as specified in Section X18 of the Secondary Options Clauses of 

the Contract. 

 
After the repair phase work and costs have been accepted, the Contractor shall commence with  

the known and approved repair work only after site access for repair work has been approved and 

the Task Order issued. The Contractor shall complete the work within the period allowed for the 

repair work as specified in the applicable Task Order. 

 
GM 2.7. OPERATING AND MAINTENANCE MANUALS 

 
The Contractor shall, where specified, and as part of the repairs to each installation, compile and 

submit a comprehensive Operating and Maintenance Manual based on the Original Equipment 

Manufacturer’s requirements. The Contractor shall ensure through training that the operating and 

maintenance personnel of the Health Facility are conversant with the instructions as presented in 

the Operating and Maintenance Manual, as per SS 8 and SS 9. 

 
The Operating and Maintenance Manual, as accepted by the Service Manager, shall be used as 

a basis for preventative maintenance. The Contractor shall perform all preventative and corrective 

maintenance as described in the Operating and Maintenance Manual. This shall be in accordance 

with the Standard and Supplementary Specifications. 

 
The Operating and Maintenance manuals must be based on the updated Inventory of Equipment 

(C4.1) data after completion of the Functional Condition Assessment, and shall be updated with  

respect to Make, Model Number, Capacity and any other relevant data. 

 
The Contractor must provide three (3) sets of each required Operating and Maintenance Manual as 

follows: 

 
1. One set to be installed at a suitable position on a short chain, against a wall in the 

room/area where the equipment is located, or as otherwise instructed by the Service 

Manager for outside and spread out equipment; 
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2. Two sets to the Services Manager. 

 
The Operating and Maintenance Manuals must be delivered as soon as possible after the 

Functional Condition Assessment Report has been completed. Also see Section GM 3.3 (15). 

 
Where several of the same equipment is in the same room/area, only one set of three Operating 

and Maintenance Manuals is required. If the same equipment is spread out throughout the health 

facility the Contractor must install one Operating and Maintenance Manual near each one, or group of 

the equipment unless otherwise instructed by the Service Manager. This does not apply to 

equipment like split air conditioners, etc. for which only one set of three Operating and Maintenance 

Manuals per make and model will be required. The Service manager will instruct the Contractor  

where to install the chained Operating and Maintenance Manual for equipment like air conditioners. 
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The Contractor will be required to install several Document Consoles (storage and writing 

platform units) with sleeve anchors or bolts, into the walls at different locations of each Health 

Facility, to secure and store the chained manuals and maintenance logs. A Provisional sum 

will be included for this in the Price List. 

 
GM 2.8. RATES 

 
Scheduled work is all planned routine servicing of the equipment at the all-inclusive Contracted 

Rates contained in Schedule 3 of the Contract. Unscheduled work is all repairs, breakdowns, 

special maintenance activities, special tests and/or replacement tasks, that is ordered via a  

Task Order by the Service Manager, in addition to the scheduled work. Payment for this work 

will be based on the Contracted Rates from Schedule 4. 

 
Where no rates exist in the Contract, the itemized breakdown shall be accompanied by 

documentary proof from the Supplier, Manufacturer, Engineering Works, etc., where materials 

were bought or services out-sourced from. The Employer however retains the right to verify 

and test these rates against the market. 

 
The Contractor shall submit quotes for all Unscheduled work with an itemized breakdown of 

the total cost involved for acceptance by the Service Manager, in a quotation as detailed 

below: 

 
GM 2.8.1 MATERIALS AND OUTSOURCED SERVICES 

 
Unscheduled: List all  items  with  quantities  and  rates  as  per 

quotations or price lists obtained from suppliers or 

service providers (proven reasonable cost), and attach a 

copy of the quotation/price list to the quotation. Apply the 

Direct Fee Percentage (Mark-up %) to all proven 

reasonable material costs and outsourced services. 

Direct Fee % (Mark-up %): Mark up percentage on proven cost to cover P’s & G’s, 

overheads, profit, etc. as per Schedule 4 based on 

NEC3 

TSC Contract Data. 

Scheduled: All materials  required  for  Scheduled  Servicing  are 

included into the pricing for the Service as per 

Schedule 3. 

GM 2.8.2 LABOUR 

 
Unscheduled: List time required for travelling to and back from site 

(subject to conditions contained in GM 2.8.3 below), 

actual repair and/or replacement, testing and 

commissioning time of all unscheduled items at the 

applicable labour rates as stated in Schedule 4. No 

Direct Fee % will be applicable to Contracted labour 

rates. 

Scheduled: Cost is included in Service costs as per Schedule 3. 
 
 
 
 
 
 
 
 

PAGE 0 
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GM 2.8.3 TRANSPORT AND ACCOMMODATION 

 
Unscheduled: 

 
Traveling and Accommodation claims will be subject to the condition contained in GM 2.8.4 

below. Travelling cost will be as per the rates for reimbursable expenses published monthly 

by the National Department of Public Works applicable at the time of rendering the 

service/repair. Allow for the actual distance travelled (and specify the reason for the traveling). 

All travel time and disbursements need to be supported by a Google Maps route planner 

printout for proof of travelling distance and time. Kilometre claims can be claimed from point 

of departure to destination and back, but must be linked to the indicated kilometres as per the 

Google Map attached and referenced to. The Contractor must submit proof of registration to 

verify the engine cubic capacity of the vehicle, in respect of any vehicle to be claimed for.  

Allow for the actual accommodation and disbursements (and specify the reason for the 

accommodation requirement) at the rates as per Schedule 4. Trips must be combined with 

Scheduled Servicing trips where possible, to minimize additional expenditure. Trips 

will be in accordance with the approved Maintenance Control Plan. 

 
GM 2.8.4 The Employer requires that the Contractor be based in a location inside the 

Cluster or District Area that the Contract is awarded for. The home base 

(departure point) must therefore be located inside the Cluster Area. If the Contractor 

does not have a home base in the Cluster Area, the traveling rates (for both distance 

and labour) will be calculated based on a location inside the Cluster which will  

typically be the largest Town or City located inside the Cluster or District, as may be 

applicable as instructed by the Service Manager. 

 
GM 2.8.5 PROVISIONAL SUMS 

 
It is the Employer’s sole discretion to decide on spending any, all or none of the Provisional  

Amounts listed in the different Price List Schedules of this Contract. 

 
GM 2.9 REPAIR WORK 

 
GM 2.9.1 Definitions 

 
1. Defect 

 
For this maintenance Contract, a defect shall mean a deficiency in any component of an 

installation which impairs the functionality of that component or equipment. Worn parts of a 

component which do not impair the functionality and/or performance of the component will not be 

regarded as a defect. 

 
Defects may be classified in the following three groups: 

 
1. Type A defect 

 

Those deficiencies which can be rectified by proper maintenance only, i.e. set parameters of 

a control system, proper lubrication, balancing, alignment, set pressures on safety valves, 

cleaning and de-staining, etc. 
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2. Type B defect 

Those deficiencies which can only be rectified by replacing parts of, or the complete 

component as in the case of a breakdown or where a certain amount of upgrading is 

necessary such as the provision of anti-vibration mountings, removal of rust and re-painting, 

etc. 

 
3. Type C defect 

 

Those deficiencies which are visible but which do not impair on the functionality of the 

installation or system yet, such as structural cracks in parts of a component, rust, bad 

workmanship during a previous Contract, etc. 

 
Components in which abnormal noise and/or vibration is present shall be serviced in 

accordance with the Manufacturer’s recommendations and if the noise and/or vibration 

persists, the deficiency will be classified as a defect. 

 
2. Repairs 

 
Repairs of an installation shall mean the elimination of the deficiencies classified as types B 

and C defects in Paragraph (1.) above. 

 
The specific repair phase commences as indicated on the Task Order issued by the Service 

Manager for each approved repair. The repairs must be completed within the period as 

determined by the Task Completion Date as stated in the Task Order. Delay damages for 

late completion will be applicable as indicated on the Task Order. 

 
Depending on the nature of the work and availability of funds access may be given at 

any time during the Service Period and not necessarily directly after site hand-over. 

 
A representative of the user department or person in charge of the plant, system or building 

shall endorse the schedule after completion of the maintenance or servicing procedure to the 

effect that the maintenance or service is, to his opinion, completed satisfactorily and shall 

countersign the service schedule. Where necessary the Site Representative will inspect the 

work done and report his findings to the Service Manager. 

 
GM 2.9.2 Scope of Repair Work 

 
The repair work shall be completed within the time allowed for repairs for each installation as 

defined in the applicable Task Order. If the work is to be carried over two or more financial 

year’s the work will be segmented and prioritized according to the Final Maintenance Plan. 

The Contractor will be informed of the work to be completed within each financial year. The 

starting date for repair work for the current financial year will be the date of acceptance 

of the measured Price List from the Functional Condition Assessment Report. The 

starting dates for subsequent years will be on 1 April of that particular year. 

 
All repair work shall be executed using resources (labour, equipment materials and spare 

parts) that comply with the requirements of GM 2.11. 

 
The said repair work shall be executed in accordance with the relevant codes of practice,  

standards, regulations, municipal laws and by-laws, manufacturers’ specifications and codes 

of practice included in this specification. 
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GM 2.10 MAINTENANCE WORK 

 
Maintenance work commences with the acceptance of the Tender bid and expires at the end 

of the Service Period. As compensation, the Contractor is paid the remeasured Contracted 

quantities, distributed in agreed intervals and amounts over the Service Period as per the Final 

Maintenance Control Plan, at the rate Contracted for the applicable maintenance work, subject 

to the requirements of GM 8. 

 
GM 2.10.1 ROUTINE PREVENTATIVE MAINTENANCE 

This entails the rendering of services and servicing of equipment according to a 

predetermined Maintenance Control Plan to: 
 

• Repair, lubricate, clean and service components of equipment, units or parts 

thereof for each installation at pre-scheduled intervals regardless of condition; 

 
• Re-adjust, reset, clean, balance, corrosion protect all components of equipment, 

units or parts thereof for each installation, and 

 
• Carry out all necessary and implied actions to maintain installations in a 

functional condition (i.e. replace or clean filters, replace or top up fluids, etc.) 
 

Preventative maintenance shall be aimed at prevention or at least minimization of 

breakdowns. 

 
 

GM 2.10.2 CORRECTIVE MAINTENANCE 

 
This entails regular observation of the equipment, identifying impending 

breakdowns, maladjustment or anomalies of equipment, units or parts of installations 

and subsequent action to restore installations to a fully functional condition before a 

breakdown occurs. 

 
The Maintenance Procedures for Corrective Maintenance shall be compiled by the 

Contractor and is included in the Maintenance Control Plan for each system or plant. 

Inspection items shall include, inter alia, the following: 

 
Checking for: 

 
• Unusual noise and vibration; 

• Abnormal surface temperature of machines such as electric motors; 

• High temperatures of equipment and wiring inside switchboards; 

• Incorrect settings or operation of safety devices; 

• Alarm conditions of any instrument or control panel; 

• Gas or fluid leaks from the equipment or associated piping systems. 
 

The frequency of corrective maintenance shall be determined by the Contractor 

himself in line with the recommendations from the Operating and Maintenance 

Manuals, and actual operational environment where the equipment is operating. 

This may vary from once every day for high-risk, sensitive installations to once a 

month for low-risk installations such as exhaust fans and office air conditioners. The 

frequency of corrective maintenance must be accepted by the Service Manager in 

the Maintenance Control Plan. 
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GM 2.10.3 BREAKDOWN MAINTENANCE 

 
This entails repair and/or replacement of defective equipment, units or parts of installations 

following a breakdown that leaves the installation inoperable or unsafe, and subsequent action to 

restore the installation to their normal functional condition, within the maximum down-time 

allowed. 

 
Breakdown repairs will be controlled via the Call Centre and approved Breakdown Repair Task 

Order process as per GM 2.1. A provisional amount will be included in the Contract Price List 

Schedules to cover Break Down Task Order expenditure. 

 
GM 2.10.4 COMMENCEMENT OF SERVICE PERIOD 

 
The Contractor shall accept full maintenance responsibilities for each installation from the date 

on which the site has been handed over to the Contractor. An annual maintenance service 

shall be carried out on all installations during the period in which the Defects Inspection 

Report is compiled, or as soon as possible thereafter. If the current statutory compliance 

of a qualifying asset cannot be verified with the correct documentation of proof, a statutory 

inspection must be performed immediately after the first annual service has been completed. 

 
For equipment or installations where the complete installation is shut down for the repair  

phase, no maintenance services will be required during the repair period. 

 
GM 2.11 SUPPLY OF LABOUR, EQUIPMENT AND MATERIAL 

 
1. Labour 

 

 
Only competent, qualified personnel shall be allowed to execute all maintenance work. 

 
2. Equipment 

 

All tools, equipment and consumables required for performing maintenance work shall be 

supplied by the Contractor at his own cost (except where otherwise agreed to in writing and 

provided by the Employer). The Contractor may use already installed Employer equipment  

such as crawl beams and crawls, etc. provided that they obtain written approval from the site 

Maintenance/Technical Manager to do so. Such site approval will be based on the 

serviceability of the equipment, and upon confirmation of the Contractor’s competency 

compliance in being able to use and operate this equipment during maintenance. 

 
3. Materials and Parts 

 

All materials, spare parts, components, equipment and appurtenances necessary for the 

complete maintenance of each installation shall be supplied and installed by the Contractor at 

the rates and quantities as instructed by the Service Manager, after the Functional 

Condition Assessment Report as specified in GM 2.5 has been accepted. 

 
Only original parts as specified by the Original Equipment Manufacturer may be used for 

replacement purposes. Generic or alternative parts will only be allowed if they comply fully 

with all the specifications of the original parts, but may only be used upon written acceptance 

by the Service Manager. 

 
Substitute electronic components will be acceptable, PROVIDED that they are equal to, and 
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of the same quality as, or superior to, the original components and are accepted, in writing, by 

the Service Manager. 

 
All parts, spares and materials which are used, shall conform to the applicable SANS 

Specifications and shall, where possible, carry the SANS mark of approval. 

 
Substitute parts, as well as the serial numbers (where available) of the original and new 

components, shall be entered on the service sheets and in the maintenance/repair log-book. 

 
The Contractor shall obtain, and cede any supplier’s or factory guarantee of repaired or  

replaced components to the Employer. All workmanship, new equipment, materials, 

components, systems, etc. used for servicing and repairs shall be guaranteed for 12 months 

unless otherwise agreed to in writing with the Service Manager. The guarantee cards for 

repaired or replaced components or equipment shall also be attached to service sheets and 

the maintenance/repair log-book. New equipment and system installations will in addition to 

the above requirements also have a twelve (12) month defects liability period, valid from the 

date of successful commissioning and hand over to the Employer as acceptance by the 

Service Manager. 

All scrapped and/or removed parts and equipment that might be installed elsewhere, or that 

will not be returned to service again, must remain on site after removal or disassembly of the 

equipment as they remain the property of the Employer. The Maintenance/Technical Manager 

of the facility will indicate to the Contractor where to place these items after removal. Removal 

of any parts and/or equipment for whatever reason from site, may only occur with the written 

approval to do so by the Maintenance/Technical Manager subject to the rules and regulations 

that the Employer has in this regard. 

 
GM 2.12 SITE MAINTENANCE RECORD KEEPING 

 
The Contractor shall provide and maintain hard-cover A4 size maintenance files for each 

installation for the duration of the Service Period. Copies of all schedules, checklists, 

breakdown reports, preventative maintenance records, component replacement records, 

service sheets, etc. shall be filed in these. 

 
An A4 size register book shall be kept for all work performed on the equipment, to state the 

service technician’s name, surname, date of work performed, and a short description of the 

work performed. This book must be installed on a short chain next to the relevant Operating 

and Maintenance Manual as per GM 2.7. 

 
Copies of the site maintenance records and all service sheets, shall be submitted to the 

Service Manager at each monthly meeting, while copies of the service sheets must also 

accompany all claims and invoices. 

 
Statutory Logbooks must be supplied and maintained on site for all statutory equipment such 

as pressure vessels, boilers and lifts. 

 
GM 2.13 SERVICE SHEETS 

 
Every service, repair, test, inspection, etc. related to the maintenance portion of the Contract, 

shall be fully described on a service sheet which must be completed and signed by the 

Contractor and attached to the Task Order when it is returned to the Service Manager. The 

following minimum information shall appear on service sheets: 

 
• The company name and address; 
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• A unique work sheet serial number; 

 
• The corresponding Task Order unique number; 

 
• The district and health facility names; 

 
• The building/area name or alternatively the building/area code; 

 
• The plant identity code and description; 

 
• The nature of the call, i.e. P1, P2, P3 or P4 (see GM 7); 

 
• A general description of the problem or purpose of the work to be done, alternatively 

the complaint as received by the Call Centre; 

 
• A statement as to whether the individual system is operational or not in terms of the 

specification; 

 
• Should the system not be operational (in case of a breakdown) the response time and 

repair time shall be recorded individually and details of a preliminary service sheet 

shall be forwarded to the Call Centre Manager; 

 
• The description of the repairs/replacements carried out on each machine/equipment 

item on that specific system; 

 
• A list of materials used for each machine/component. Where scheduled items are used, 

only the description can be listed. For non-scheduled items, a copy of the quotation 

must be attached to the service sheet; 

 
• A detailed report on the extent of the work done together with the total cost involved; 

 
• Suggestions to avoid similar future problems; 

 
• A list of the Contractor's personnel responsible for the work with the date, starting 

time, completion time, distance travelled, and any accommodation and S&T costs; 

 
• Signature and name of the responsible Employer site technician/artisan/engineer and 

the Site Representative, confirming the work was completed to the required quality and 

performance standards, and that the equipment is operational again; 

 
• Signature and telephone number of the User of the equipment or the person who 

initiated a call or Task Order (if it was a defect, or breakdown). 

 
Service sheets shall also be used for normal routine maintenance services and other non- 

maintenance activities such as training of the health facility’s operating and maintenance 

personnel and administration duties of heads of firms when managing the Contract. 
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The Service sheets shall be completed in three categories as follows: 

 
1. For repairs on machines: The same data as above must be captured with one 

service sheet to be completed for each repair (See below for grouping of like type 

equipment for servicing). 

 
2. For normal maintenance on an installation: The same data as above must be 

captured with one service sheet to be completed for each service (See below for 

grouping of like type equipment for servicing). 

 
3. For Administration and Training: In this case only the name of the Head of the 

Company is required on the service sheet with no other reference to Building- or Plant 

codes or machine ID numbers. A full description of the service provided must be 

included. 

 
Copies of the completed Service Sheet and Task Orders must be attached to all invoices and 

shall be submitted to the Service Manager for discussions and acceptance. 

 
An example of the Service Sheet is attached to the Contract Documentation as C7. 

 
The standard requirement for normal services carried out on a specific plant is to complete  

one service sheet for all the equipment within any one building. This standard requirement 

applies to installations where all such machines can be serviced within a period of 

approximately five working days, but all equipment serviced must be listed on the service 

sheet. 

 
For larger installations where the time required for a maintenance service is more than five 

working days, the machines may be grouped together to form several groups within the 

building with the provision that each group can be serviced within a period of approximately  

five working days. One service sheet shall be completed for each group in a building, but all 

equipment included in the group must be listed on the service sheet. 

 
For smaller installations where the complete installation inside a building can be serviced in 

less than one working day, the installations in more than one building may be grouped 

together, but all the equipment covered by the service sheet must be listed. 

 
The definition of the groups must be determined by the Contractor and clearly specified in the 

Maintenance Control Plan for acceptance by the Service Manager. 

 
GM 2.14 VOLTAGE SURGES DUE TO LIGHTING AND OTHER CAUSES 

 
The area in which most of the sites are situated is known for heavy lightning storms. Damage 

caused by voltage surges due to lightning, phase imbalance, low and high voltages, power  

failures, etc. will be dealt with in the same manner as any other breakdown. Contractors are 

advised to investigate available surge protection systems, if any, on each plant during the 

Functional Condition Assessment stage, and to decide for themselves whether additional  

protection will be required or not. 

 
The provision of additional surge protection systems shall form part of the repair activities, if 

accepted by the Service Manager, and the cost thereof must be allowed for in the Functional 

Condition Assessment Report. 

 
Contractors may as an alternative provide and install one or more Universal Disturbance 
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Analysers to record any voltage surges at their own cost. Breakdowns caused by voltage 

surges which can be proved beyond any doubt will be dealt with in the same manner as 

operational damage and other normal breakdowns. 

 
GM 2.15 SHEQ: SAFETY, HEALTH, ENVIRONMENTAL AND QUALITY 

 
The Contractor must comply with all the Safety, Health, Environmental and Quality 

requirements as per C3.2 and GM 3.1, and must provide pricing to cover all the applicable  

requirements under this specification. The Contractor must take note of any specific Safety, 

Health and/or Environmental risks that might be highlighted in section SS 13. 

 
GM 2.16 HIV / AIDS AWARENESS 

 
The Contractor must comply with all the requirements as per C3.3, and must provide pricing 

to cover all the applicable requirements under this specification. 

 
GM 3 MAINTENANCE CONTROL PLAN 

 
The Contractor is responsible to compile a detailed Preliminary Maintenance Control Plan 

(Annexure I) as per GM 3.2 which he need to submit with his Tender Bid. This plan must  

contain the details of what maintenance will be done (itemized), how often, what resources  

will be involved, what spares and consumables will be used, how long it will take to perform 

the work, and the cost breakdown per service for a specific Asset Type. The Service Manager 

gave service interval recommendations in Schedule 3, but the Contractor can recommend 

alternative intervals for consideration and approval by the Service Manager. 

 
After Contract Award the Contractor will be required to expand the Preliminary Maintenance 

Control Plan to a Health Facility specific plan for each asset type with the assistance of the 

Service Manager. 

GM 3.1  WORK QUALITY 

 
Maintenance quality control shall be the responsibility of the Contractor who shall  

introduce a Maintenance Control Plan to assist him in ensuring that all preventative, 

corrective and breakdown maintenance is performed as described in the Service 

Information. The Contractor will be responsible to correct any sub-standard work 

that is discovered after the Contractor has done his work. The rework will be for the 

Contractor’s own account and must be signed off by the Site Representative after  

completion. 

 
If the Contractor fails to remedy any sub-standard work within the time frame 

stipulated by the Service Manager, the Service Manager may at his/her discretion 

appoint another Contractor to execute the repair work. In this case, the replacement 

Contractor will be paid with the funds that were earmarked for the first Contractor to 

do the work, and the first Contractor will not be paid for that specific work. 
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GM 3.2  PRELIMINARY MAINTENANCE CONTROL PLAN 

 
A preliminary version of the Maintenance Control Plan, based on the Asset 

Inventory Data, must be submitted with the Contractor’s Tender bid. This plan is a 

high-level plan on what maintenance tasks the Contractor will be performing on all 

the equipment across all Health Facilities covered by the Contract and must be 

completed on the forms of Annexure I. The information from the Preliminary 

Maintenance Control Plan will be expanded into that of the final Maintenance 

Control Plan as specified in Section GM 3.3 below. Details contained in this 

preliminary Maintenance Control Plan shall include: 

 
1. A Maintenance Schedule containing all the different tasks that will be performed on all 

the equipment covered by this Contract, and captured on the Preliminary Annual 

Equipment Maintenance Schedule Form contained in Annexure I. 

 
2. A brief Capacity Statement where the Contractor describes his company’s capacity and 

experience that will be applicable to this Contract. This must include a description and 

location of his home base (workshop/home/bakkie based, number of staff with 

qualifications and experience, what staff and/or Sub-Contractors will be used to support 

on the Contract, available tools and/or specialized equipment, transport capacity and 

where staff will be based, as well as capacity/ability to repair defective equipment (i.e. 

overhauling a pump or compressor); 

 
3. A detailed Maintenance Task Planning Sheet (See Annexure I) for each of the Minor, 

Major, and other, service activities priced in the Price List. This Maintenance Task 

Planning Sheet will describe the pricing and details of scheduled maintenance activities 

to be performed during services conducted as per the recommendations of the 

Preliminary Annual Equipment Maintenance Schedule, and will also be used to 

populate the respective Task Order. These prices must be all inclusive and must 

include all labour, service parts, lubricants and consumables, special equipment (if 

required), accommodation (if applicable) and any travelling and subsistence costs, etc. 

that might be applicable to do the service. The service price must indicate clearly if 

more than one piece of equipment will be combined for servicing during a single trip to 

avoid double payment for Travel and Subsistence related payments by the Employer. 

4. The service methodology; 

5. Preliminary grouping of equipment for maintenance purposes as per GM 2.13 (if 

applicable); 

6. A breakdown of which sub-Contractors will be used (as per T2.2c), and for what 

activities, by the Contractor in rendering the services required by this Contract Sub-

Contractors must also be registered on the Treasury Central Supplier Database; 

 
GM 3.3 MAINTENANCE CONTROL PLAN 

 
One Maintenance Control Plan must be compiled for each Health Facility covered by the 

Contract. The Maintenance Control Plan shall be based on the Contractor's Preliminary 

Maintenance Control Plan information, and updated with the findings and data from the 

Functional Condition Assessment process. The Maintenance Control Plan shall be bound in 

a neat, A4 sized, ring bound document with a cover page and back cover and an original copy 
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presented to the Service Manager. The contents of the document shall be indexed. 

 
The Maintenance Control Plan will become the main plan for all work to be done under this  

Contract, as per the Main Contract Clauses, after the Contract has been awarded. 

 
When the documents are compiled, the Contractor may reproduce relevant paragraphs from 

any of the specifications forming part of the Contract documents, or Operating and 

Maintenance Manuals, but should there be any discrepancies between such paragraphs and 

paragraphs in the Maintenance Control Plan and those in the Contract documents, those in 

the Contract documents shall be regarded as being correct and shall apply. 

 
The Maintenance Control Plan shall also contain the following in addition to the items listed in 

Section GM 3.2: 

 
1. Detailed Maintenance Schedule per equipment type, per Health Facility on the Annual 

Equipment Maintenance Schedule Asset Specific Form; 

 
2. Remeasured service quantities for the routine services of Schedule 3 in the Price List, based 

on actual equipment condition and the ability to perform a service on them or not in their 

current condition. The Contractual payments will be based on these remeasured 

quantities, accepted by the Service Manager, and not on the original Tendered 

quantities which might have been based on incorrect information at the time; 

 
3. A risk register containing all the foreseen risks that can have an impact on the cost and/or 

deliverables of this Contract as per the NEC3 Term Service Contract Standard Contract 

Clauses numbers 11.2(14), 16.1, and 16.4; 

 
4. A summary of the repair and maintenance work to be carried out in terms of the Contract 

giving details of the conditions of the various installations at the facility affected by the 

activities under the Contract. 

 
5. Details of how the Contractor intends to carry out the various types of maintenance work 

especially breakdown maintenance should breakdowns occur. 

 
6. Details of the procedures agreed upon between the Service Manager and the Contractor on 

how breakdown calls will be handled (Call Centre process). 

 
7. A list of organisations and persons directly involved with the Contract or whose requirements 

must be considered during the entire Service Period. Each person's position within his 

organisation as well as the applicable phone numbers shall be given. (See T2.2c) 

 
8. Details of monthly meetings (dates, times and venues) to be held between the Contractor, 

Employer Representative and Site Representative. 
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9. Service Sheets and Reports to be submitted after every routine inspection (a copy of all 

reports, checklists, breakdown records, etc. for each system of an installation shall be kept 

on the site in a hardcover file); 

 
10. A priced spare parts list for relevant spares that might be required for repairs and/or 

breakdowns for each equipment type. The Employer retains the right to negotiate the listed 

prices based on price comparisons with like type spares prices solicited through the Tender 

process; 

 
11. A recommended spares list for items that should be held in stock at the facility; 

 
12. Copies of the Repair Schedules from the Functional Condition Assessment process that 

has been approved to proceed; 

 
13. An updated Cost Forecast of the estimated final total of the Prices for the whole of the 

services in consultation with the Service Manager at intervals as stated in the Contract Data 

Clause 20.5; 

 
14. Procedures to address complaints and logged breakdowns. 

 
15. Details of reports in electronic format, summarizing all inspections, together with inspection 

data such as nature of test, names of persons carrying out tests and inspection results. 

Detail of repairs and replacements, together with testing of repaired equipment shall also be 

reflected in this report, and shall be obtained from the service sheets. 

 
16. Assistance to be given to the Service Manager and Engineering Representative with 

decisions regarding material, equipment and other recommendations. 

 
17. An updated list of the inventory of equipment complete with the ID number (if available), 

make and model number, serial number, year of manufacture/age and capacity. 

 
18. The Maintenance Control Plan shall be upgraded when its contents are no longer 

representative of actual conditions. 

 
19. The Contractor shall check the contents of existing Operating and Maintenance Manuals (if 

available) and shall update or modify them and then incorporate applicable data into his own 

manuals. Where no manuals exist, the Contractor shall draw up his own Operating and 

Maintenance Manuals based on the OEM Operating and Maintenance manuals as per the 

requirements of GM 2.7. 

 
20. The way maintenance data as recorded on service sheets will be captured and processed 

for submission to the Services Manager, for invoicing, and as part of the maintenance 

report. 

 
Pertinent data contained in the Operating and Maintenance Manuals may be transferred to 

the Maintenance Control Plan to make it a document which can be used as an independent 
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handbook for maintenance work in future. 

 
GM4 COMMUNICATION 

 
The Maintenance Control Plan (Paragraph GM 3.3) will provide, after agreement between the 

Contractor and the Service Manager, with the assistance of the Site Representative, for the 

following communication procedure to be implemented: 

 

1. The Contractor shall establish a telephone and fax line and a cellular telephone connection to 

ensure that he can be reached at any time. 

 

2. Should the Service Manager determine or suspect that preventative, corrective or breakdown 

maintenance is required, a call shall be logged through any communication channel available to 

reach the Contractor as soon as possible. This will be followed up with a Task Order. 

 

3. Maximum down times will be as described in Paragraph GM 7. 

 

4. All breakdown calls from the Health Facility will be reported to the Call Centre who will follow the 

procedure as detailed in Section GM 2.1. 

 
 

GM 5 PERFORMANCE MEASUREMENT 
 

The Contractor’s performance shall be measured against the criteria specified in 

Section X20 of the Secondary Options Clauses of the Contract and C1.2b Annexure 

CD. 

 
Poor performance by the Contractor will lead to penalties being imposed by the 

Service Manager as per X17 and C1.2b Annexure CD, and can lead to early 

termination of the Contract. 

GM 6 SPECIAL TESTING OF AN INSTALLATION 
 

An amount has been allowed in the Price List to cover the cost of additional tests that 

the Service Manager may request at his own discretion from time to time on the 

equipment and installations covered by this Contract. The Service Manager will have 

the sole authority to spend the amount or part thereof under sub-paragraph. 

 
The Service Manager reserves the right to select, at random, component equipment 

and trade practices to be tested by the Contractor or independent authorities for  

compliance with specifications as specified in this Contract document. 

 
The Contractor shall provide all equipment, tools and instruments required for such 

testing. 

 
The Service Manager shall upon completion of the tests or inspections issue an 

inspection report including any corrective actions (if any) to be taken by the 

Contractor. 

The Contracted markup percentage will be paid to the Contractor on the value of each 

payment made to the approved testing authority if any special testing is ordered by 

the Service Manager. 
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GM 7 MAXIMUM MAINTENANCE DOWN-TIME 

 
After a breakdown, defect or complaint has been logged the Contractor will be 

expected to remedy the defect in the system/component with as little delay as 

possible, notwithstanding the maximum down-time allowed and listed in the following 

paragraphs or as stipulated in the Task Order. Should the Contractor not respond 

within the maximum down-time, the Service Manager may arrange, at the cost 

of the Contractor, for the necessary repair work to be done by others. 

 
The Contractor shall respond to a breakdown registration by traveling to the site to 

evaluate the breakdown (scope of repair work), estimate the realistic cost as well as 

downtime and provide feedback to the Service Manager and Site Representative to 

form the basis of a Task Order. 

 
Should the Contractor not be able to complete the required repair work within the 

maximum down-time period allowed, it shall be his responsibility to obtain extension 

of down-time from the Service Manager. The written report shall clearly state the 

reasons for the extension, as well as the actual extension required. 

 
Extension of down-time will only be granted by the Service Manager if: 

 
1. The maximum down-time is unreasonable in relation to the scope of the repair work 

required. 

 
2. The delivery time of a new component/subassembly/machine or spares required for the 

repair of the defective component/subassembly does not enable the Contractor to 

successfully complete the repair work within the maximum breakdown down-time allowed. 

 
Should the actual down-time exceed the maximum down-time, the Contractor shall be 

penalized as per X17 and C1.2b Annexure CD. 

 

PRIORITY DESCRIPTION RESPONSE 

P1 Emergency (Life 

Threatening) 

Immediate response from the 

time of logging a call and the 

emergency to be resolved (at 

least temporarily) within 8 

hours 

P2 Urgent Immediate response from the 

time of logging a call and to 

be resolved within 12 hours 

P3 Planned Maintenance 

Repairs 

Scheduled Maintenance is to 

be scheduled and performed 

within 

3 business days of the 

scheduled date 

P4 Emergency Facility Repairs 7 Days planning and 

execution 

subject to supply chain 

regulations 

Table 1: Maximum allowable response times 
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"Maximum down-time" shall mean the period of time allowed to repair a breakdown, and 

"actual down-time" shall mean the measured period from the instant when the breakdown was 

reported or located until the installation has been repaired to its functional specification. 

 
A guideline classification for typical P1, P2, P3 and P4 breakdowns for each installation are 

specified in the Supplementary Specification for each asset type. 

 
The job card (Task Order) issued for the repair will state whether the repair is regarded as P1, 

P2, P3 or P4 and it will be required of the Contractor to react accordingly. 

GM 8 MEASUREMENT AND PAYMENT 

 
Measurement and payment will be done as per the Secondary Options Clauses of the 

Contract. See X1, X13, X17, X18, X19 and X20, supplemented by C1.2b Annexure CD. 
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1. INTRODUCTION AND BACKGROUND 

1.1 The Construction Regulations No. 37305 of 7th February 2014 requires the Client to prepare a Health 
and Safety Specification, with all existing risks identified. 

1.2 The Eastern Cape Department of Health (ECDoH) is tasked to provide Healthcare operational facilities 
across the Eastern Cape.  

1.3 The ECDoH has a responsibility to limit its risk by ensuring a zero tolerance and best practice approach 
to Contractors and those affiliated to a construction project.  Thus, a high premium is placed on the 
health and safety (H&S) of ECDoH stakeholders, which include its employees, professional service 
providers, public and its physical assets.   

1.4 The responsibilities that the Department and relevant stakeholders have toward its employees are 
captured in, but not limited to this document. The responsibilities stem from both moral, civil and a 
variety of legal obligations.   

1.5 The Principal Contractor is to take due cognizance of the above statement. 

1.6 The ECDoH, as the Client shall provide a project specific Health & Safety Specification (PSHSS) for the 
project and provide the Principal Contractor/s making a bid or appointed to perform maintenance work 
for the project, or parts thereof such documentation. 

1.7 This Health and Safety Specification complies with the Occupational Health and Safety Act No. 85 of 
1993 and the Construction Regulations of February 2014. 

1.8 This Health and Safety Specification is to be used as a management tool to comply with the Occupational 
Health and Safety Act and its Regulations. 

2. KEY ROLE PLAYERS 

2.1 CLIENT 

a) Electrical Engineer 
b) Mechanical Engineer 
c) ECDOH 

2.2  PRINCIPAL CONTRACTOR 

2.2.1 Contracts Manager 
2.2.2 Maintenance Supervisor 
2.2.3 Health & Safety Officer 

 2.2.4 Other 
3. LIST OF ABBREVIATIONS 

AAIA               Approved Asbestos Inspection Authority 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations 
DMR  Driven Machinery Regulations 
DoL  Department of Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HCSR    Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
OH  Occupational Health 
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OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
OHSS  Occupational Health and Safety Specification 
PSHSS Project Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work Procedure 

4. DEFINITIONS 

The definitions used will be those set out in the Regulation Gazette N0 37305 of 7th February 2014 with the 

following additions: 

4.1 Client:  

The Superintendent General, Department of Health of the Province of the Eastern Cape. 

4.2 Hazard: 

Source of exposure to danger. 

4.3 Hazard Identification and Risk Assessment (HIRA) and Risk Control: 

Means a documented plan, which identifies hazards, assesses the risks and details the 

control measures and safe working procedures which are to be used to mitigate and control 

the occurrence of hazards and risks during construction or operation phases. 

4.4 Health and Safety Agent: 

Means any person who acts as a representative for the Client in managing the overall health 

and safety work as their responsible person. 

4.5 Health and Safety Plan: 

Means a documented plan which answers to the Project Specific Health and Safety 

Specification; including all the supporting documentation that indicate how the Principal 

Contractor or Contractor plans to manage H&S for the duration of the Contract. 

4.6 Induction Training: 

Means once off introductory training on general health and safety issues given to all 

employees and visitors to the site before commencement of work on site. 

4.7 Risk: 

Means the probability or likelihood that a hazard can result in injury or damage. 

4.8 Regulation/s: 

Shall mean the relevant regulation/s promulgated in terms of the Occupational Health and 

Safety Act, No. 85 of 1993 and the Construction Regulations No. 3705 of 7th February 2014. 

4.9 Site: 

386



 
 

 
 

 

Means the area in the possession of the Principal Contractor for the construction of the 

works. Where there is no demarcated boundary it will include all adjacent areas, which are 

reasonably required for the activities for the Principal Contractor and approved for such use 

by the Designer. 

4.10 The Act: 

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, No. 

85 of 1993 and Regulations promulgated thereunder, as amended. 

 

5. KEY REFERENCES 

5.1 Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended). 

5.2 Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended) 

5.3 The Preferential Procurement Policy Framework Act 2000 and the Preferential Procurement 

Regulations 2017, the General Conditions of Contract (GCC) 

5.4 Construction Regulations No. 37305 of 7th February 2014 

5.5 SANS Code 10400 and others that are applicable. 

6. PURPOSE OF THE PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION (PSHSS) 

6.1 The PSHSS is a performance specification to ensure that the Client and any bodies that enter into formal 

agreements with the Client Viz. Professional Service Provider and the Principal Contractors achieve an 

acceptable level of OHS performance.  

6.2 To assist in achieving compliances with the Occupational Health and Safety Act No. 85 of 1993 and its 

applicable legislation to, as far as is practical, reduce or eliminate incidents or injuries. 

6.3 No advice, approval of any document required by the PSHSS, such as hazard identification and risk 

assessments, or any other form of communication from the Client shall be construed as acceptance by the 

Client of any obligation that absolves the Principal Contractor from achieving the required level of 

performance and compliance with legal requirements.  

6.4 Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 

Contractor failing to comply with the PSHSS, i.e. the Principal Contractor remains responsible for achieving 

the required performance levels.   

6.5 A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any 

works commencing. 

6.6 The PSHSS highlights the aspects to be implemented over and above the minimum requirements of 

current legislation.   

6.7 Requirements may be changed should new risks or issues are identified that could not have been 

foreseen during the design phase of the project, or during the construction phase.  Any new legislation or 
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standards (legislated or determined by the (ECDoH) that are promulgated or accepted during the contract 

will automatically be applied. 

6.8 Environmental management shall receive due attention as per the requirements of the Environmental 

Management Act. 

6.9 The Contractor shall use this Specification as a basis for the drafting of his and any Subcontractors` 

Health and Safety Plans. 

6.10 The Specification sets out the requirements to be followed by all Contractors so that the Health and 

Safety of all persons who may be affected by the Project will receive proper priority. 

6.11 The Project Specific Risks that have been identified have been tabulated in Section 18 of this 

Specification. 

7. IMPLEMENTATION OF THE PROJECT SPECIFIC OCCUPATIONAL HEALTH AND SAFETY      

SPECIFICATIONS (PSHSS)  

7.1. The project specific H&S specification (PSHSS) forms an integral part of the Contract, and PC is 

required to make it an integral part of their Contracts with Contractors and Suppliers. 

7.2. A PSHSS will be available for each level of Contract and Contractor and must be complied with.  

7.3. This specification must be read in conjunction with the OHSA, Regulations thereto (as amended) 

and any other standards relating to work being done and ensure compliance thereto.   

7.4. The information relative to the scope of the project, the works etc. are detailed in the tender, are to 

be considered when developing the H&S plan and associated documentation.   

7.5. The summary of risks is included in Section 18 of the PSHSS. 

7.6. The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  

7.7. No work may commence without written approval of the H&S plan by the client of client’s Agent.  

7.8. Should there be any changes in the contract, or change in the scope of works, an amended PSHSS 

may be issued.   

a) Where amended PSHSSs are issued, the PC will be required to ensure a resubmission of an 

amended H&S plan for approval.   

b) Further to this, the PC must ensure that similar information must be provided as it applies to the 

works to all their Contractors, within 5 working days following notification thereof of such 

changes. 

7.9. The Client will visit the project as deemed necessary to ensure compliance and limit risk.   

a) All activities on the site and all appropriate documentation will be monitored. 

7.10. Non-conformances will be issued and penalties or work stoppage will be issued where appropriate.   
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7.11. The Contractor must forward a copy of the Health and Safety plan to all Subcontractors to enable 

them to prepare their own Health and Safety plans. 

8. APPLICATION 

8.1. This Specification is a compliance document drawn up in terms of the Occupational Health and 

Safety Act No. 85 of 1993, and the Construction Regulations of February 2014, and is therefore 

binding on the Contractor as well as the Client. 

8.2. All Contractors are to comply with the conditions of this Health and safety Specification. 

8.3. All Direct Contractors carrying out work on behalf of the Eastern Cape Department of Health, are 

also required to comply with the conditions of this Health and Safety Specification. 

8.4. All staff and representatives of, Eastern Cape Department of Health, who visit the site are required 

to comply with the conditions of this Health and Safety Specification. 

8.5. Facility is also required to comply with the conditions of this Health and Safety Specification. 

8.6. Facilities staff and everyone who visit the site is required to comply with the conditions of this Health 

and Safety Specification. 

9. REQUIREMENTS AT TENDER STAGE 

9.1. Adequate pricing for H&S is required, and the appropriate section in the BoQ is to be 

completed.   

a) Failure to do so could result in the Tender being regarded as non-responsive.   

10. GENERAL REQUIREMENTS 

10.1. Summary of Risks identified during Design. 

a) At the onset the Professional Service Provider will identify any Project Specific hazards or risks that 
may affect the work. 

b) These hazards or risks are listed under section 18 of this Specification. 

c) Tenderers are also advised to notify the client of any other risks or hazards that have not previously 
been identified. 

d) These risks are to be recorded and a recommended procedure for addressing each item agreed on 
and recorded. 

e) The Contractor is to conduct inspections of all tools and equipment before the commencement of 
the works and at least once a week during the works. 

f) The Contractor shall ensure that all Contractors and workers are informed, instructed and trained 
by a competent person regarding any hazards, risks and related safe work procedures as part of 
the Induction process before any work commences and thereafter at regular intervals as the risks 
change and as new risks develop.  

g) Proof of this training must be kept for inspection by the Client or Client’s Representative. 

h) The Contractor shall be responsible for ensuring that all persons who could be negatively affected 
by the operations are informed and trained according to the hazards and risks and are conversant 
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with the safe working procedures, control measures and other related rules (toolbox talk strategy 
to be implemented). 

i) The format used for the risk assessment must make provision for the following information; 

• Reference Number 

• Project Name 

• Identification of task assessed. 

• Date 

• Risk assessment team & designation. 

• Approval of risk assessment team.  

• Risk rating with matrix 

• Review date 

• Task steps 

• What can go wrong (Hazard) 

• The result (Risk) 

• Risk rating 

• Preventative Action (Control Measures)  

• The format The Principal Contractor is to ensure that all Hospital Staff and Management 
personnel that will be affected by the works are fully informed of the risks and hazards 
associated with the works. 

10.2 Specified Hazardous Chemical Substances 

a) Where the PC is likely to supply the product as the product has not been specified, safety data 
sheets (SDSs) need to be considered prior to all selections.  

b) Hazardous and potential situations 

The Principal Contractor shall immediately notify other Subcontractors as well as the Client of any hazardous 
or potentially hazardous situations that may arise during performance of construction activities. 

 

11. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

11.1. Scope 

      The Specification covers the requirements for eliminating and mitigating incidents and injuries for the                          
SCHEDULE MAINTENANCE OF GENERATORS AT CLUSTER ONE (1) - OR TAMBO AND ALFRED NZO 
DISTRICT -    HEALTH FACILITIES   
 

a) The scope addresses legal compliance, hazard identification, risk assessment, risk control, 

and promoting a Health and Safety culture on the project. 

b) The Specification also provides for the protection of those persons other than employees. 

11.2. Scope of Works 

             This specification is for schedule maintenance of generators at cluster one (1) – OR Tambo and Alfred Nzo        
district - health facilities (Please see the tender document for a detailed scope of works).  

 
Details of the work required shall be as listed in the Price Lists which have been sub-divided into the 
following categories:  
 

SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK  
 

SCHEDULE 2:  FUNCTIONAL REPAIR SCHEDULE  

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE 
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SCHEDULE 4: TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION FOR THE WORKS 
 

SCHEDULE 5: EQUIPMENT REPLACEMENT COST SCHEDULE 
 

 
11.3. Structure and Organization of H&S Responsibilities 

Principal Contractor to provide a proper OHS organogram. 
 

11.4. Notification of Construction Work  

a. There is no need for notification of construction since this is a maintenance project. 

11.5. Health and Safety Plan Framework 

a) The H&S aspects related to the project outlined in the previous sections are to be considered 

when drawing up the H&S Plan.    

b) The PC is required to demonstrate competence by providing an H&S system that will address 

the requirements of the project. 

11.6. Appointment of Competent Personnel 

a) The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of 

competent staff for the duration of the project.  Should the CEO not be personally involved in 

the project, the H&S responsibilities are to be delegated to the Site Agent (OHSA 16.2).  

Knowledge and training in H&S is required, and certificates indicating H&S training as well as 

experience to be included in CVs. 

b) All other legal appointments are to be made with relevance to the type of work required and 

kept current with the project programme.   

11.7. Contracts Supervision 

a) Competent Contracts manager will be appointed to manage part or all the works and have 

training and/or experience in the area of responsibility. All site supervisors must show evidence 

of appropriate training in H&S, and an understanding or training in areas of responsibility (i.e., 

risk assessments, method statements etc.).   

b) Curriculum Vitae (CVs) are to be submitted for approval by the Client or client’s Agent.   

c) The Manager will be held responsible for the safety of working teams and subordinates, 

housekeeping and any other health and safety risks on site. 

11.8.  Health and Safety Management 

a) The PC will employ at least one competent, H&S Officer the duration of the contract.  
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b) The H&S Officer CVs and competency certificates must be submitted for approval to the H&S 

Agent or the Client. 

c) The officer will be required to compile a monthly report, see Annexure A. 

d) In the case the contract becomes subcontracted, the H&S Officer must have a competence 

to evaluate the Contractors Health and Safety plans. 

e) The maintenance supervisor may not act as the H&S Officer. 

f) The H&S Officer will be held.   

11.8.f.1. Senior site staff and supervision, Contractors are to follow systems, instructions etc, 

given by the H&S Officer at all times;   

11.8.f.2. No new workers or Contractors may commence work without approval or following the 

H&S plan as submitted, and   

11.8.f.3. No inductions of Contractor staff until the H&S documentation is approved by the H&S 

Officer. 

g) A monthly report of all H&S activities and incidents is required by the end of the first week of 

each month, or at a date agreed to by the client and the contractor. 

11.8.g.1. A list of the typical aspects that should be provided is available as Annexure B to this 

document.   

11.8.g.2. The PC is to ensure that all Contractors documentation follows the same requirements 

and closed out H&S documentation must be completed and be available with the close 

out of the main contract. 

11.8.g.3. Failure to do so will be considered a serious offence and penalties applied. 

 

11.9. Health and Safety Representatives and H&S meetings 

a) H&S Representatives representing workers and Contractors are to be appointed following the 

start-up of the project, irrespective of the number of workers on site.  

b) The appointed H&S Representatives are to be actively involved with H&S and will assist the 

H&S Officer and site management in meeting legislative duties. 

c) The H&S Officer shall further ensure that H&S is discussed at all internal production or 

progress meetings.    

d) Issues arising from the clients audits are to be discussed, as well as all H&S related issues.  

e) Minutes are to be kept for all H&S interventions and meetings.  Failure to do so will be deemed 

to be a moderate offence. 

f) Every team that is allocated to a site should have someone competent to manage safety 

(Incident investigation/ daily risk assessment/ and feedback on other risk associated found) 

 

11.10. Appointment of Competent Contractors 
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a) The Principal Contractor is to ensure compliance with the Client’s minimum standards and 

all legislative requirements.   

11.10.a.1. All competent persons shall have the knowledge, experience, training, and 

qualifications specific to the work they have been appointed to supervise, control, and 

carry out.   

b) The Principal Contractor is responsible to ensure that competent Contractors are appointed 

to carry out maintenance work. 

c) The same H&S standards required of the PC are to be applied to all Contractors.   

d) An index of all Contractors and Suppliers is to be on file and kept updated at all times.  

e) Where the ECDoH appoints Direct Contractors or uses the Maintenance staff to carry out 

works in the site area, the ECDoH is to ensure that the appropriate competent persons are 

responsible for supervising & controlling the work being undertaken. 

f)  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 

g) The following minimum aspects are applicable to any Contractor appointed: 

11.10.g.1. Mandatary agreements in place 

11.10.g.2. Letter of Good Standing 

11.10.g.3. Method statements and risk assessments  

11.10.g.4. Available information relative to: 

11.10.g.4.1. Load testing and registers for cranes or lifting devices where there’s new 

installation. 

11.10.g.4.2. Medical certificates of fitness 

11.10.g.4.3. Safety data sheets (SDSs) 

h) Failure to provide written approval of H&S documentation will be considered a serious 

offense, and could result in aspects of, or all the activities being stopped, and penalties 

implemented. 

12. GENERAL RISK MANAGEMENT   

12.5. Health Risks and Medical Surveillance 

12.1 All permanent workers (including those of Contractors) are required to be in possession of a medical 
certificate of fitness issued by a registered Occupational Medical Practitioner prior to commencing work. 
Medical surveillance will commence at pre-employment. 
 
12.2 All workers (including Contractors) are required to be in possession of a medical certificate of fitness 
prior to commencing work. 
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a) Employees required to perform work at heights or from fall risk position must be medically fit to perform 
such work, such employee's medicals must specify “Fall Risk” or “Working at heights” in the exposure 
section of the annexure 3 template. Where applicable, 

b) Annual medical surveillance is required (unless identified as being required more frequently), as well 
as an exit medical.   

c) Arrangements for keeping medical records for the required time are to be noted.    
d) It is preferable that the PC has a medical surveillance plan.   

1. Where work is performed at a TB Hospital we need: 

a. Proper ventilation when working in confined areas. 

b. FFP2 Mask to be worn when working near patients’ areas. 

c. Medicals must be done for all with Lung function test as a must. 

2. Where working in Forensic facilities:  
a. All employees working in areas where they might be exposed to body 

fluids must be vaccinated against Hepatitis B. 
ii. Failure to do so will be considered a serious offence. 

 

12.5. General Environmental Conditions 

a) Compliance with the Environmental Regulations (as amended) as well as the Environmental 

Management Act, among others is required.   

b) Environmental monitoring of ventilation, lighting and dusts may be deemed to be required by 

the Approved Inspection Authority used to measure the environment.   

c) Copies of the relevant reports and actions taken in respect of these are to be placed in the 

H&S file.   

d) Any spillages of substances which could be toxic to persons and the environment must be 

dealt with adequately. The Contractor must include his spillage removal system in the OHS 

Plan. (spill kit to be carried with every bakkie) 

12.6. Noise Risks 

a) All plant and vehicle from plant hire companies (suppliers) or that of the PC is to be compliant 

with the Noise Induced Hearing Loss Regulations.   

b) Plant identified that has not been tested and marked for noise emissions will result in having 

to be tested at the Contractors or PCs expense.   

12.6.b.1. Failure to do so within a reasonable time will result in such plant/vehicle being removed 

from site. 

c) Audiometric testing of all workers is noted as required in the medical surveillance programme 

for all permanent workers prior to work commencing.   

12.6.c.1. Temporary labour working in identified noise areas will require testing if the noise levels 

are indicated on plant or through processes as greater than 85dB.   

12.6.c.2. Audiometry records are to be available in the H&S file.   
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d) Suitable SANS approved hearing protective equipment shall be issued and worn where noise 

levels are identified as equal to or greater than 85 db.   

12.6.d.1. Failure to do so will be considered a serious offence. 

12.7.  Emergency Procedures 

a) The Principal Contractor must prepare a detailed emergency procedure manual for approval 
by the Client prior to commencement of work on the site. 

b) It is advised that the system should be simple and easy for any worker to follow.    

c) The plan may be adapted should new information or risks are identified.   

d) The procedures for dealing with the emergency evacuation of staff must be agreed upon with 
the Facility Management.  

e) All teams should have knowledge and skills for emergency (Per Bakkie Designation) 

12.8. First Aiders and First Aid Equipment 

a. Competent, trained First Aider is to be formally appointed for the project.  

b. At least one worker is to be trained to level 3.  

c. First aider is to be available at all times and be able to cover each working team.   

d. Appropriately stocked first aid kits are to be available at all times and to assure continual availability 
and access on site. 

12.9 Fires and Emergency Management 
a. Attention to emergency planning and procedures is very important.    

b. The full emergency plan must form part of the supporting documentation with the H&S Plan.   

c. It is advised that the system should be simple and easy for any worker to follow.    

d. The plan may be adapted should new information or risks are identified.   

e. First aiders shall be available in each working team and be able to work as a team when responding 
to any emergency on the project.   

f. The procedure shall detail the response plan in relation to the works, and include at least (but are 
not limited to) the following key elements: 

g. Appointment of a competent emergency response co-ordinator. 

h. Fire Fighting equipment to be supplied per vehicle and a competent person per bakkie to be able 
to have fire training. 

 

12.11 Incident Management and Compensation Claims 
a. The PC will ensure there is a management system to investigate all incidents.   

b. All serious incidents involving any form of disabling injury or fatality are to be reported to the Client 
immediately.  

c. This shall be confirmed in writing following the incident.    

d. Full details are to be included in each site meeting or when the Client visits site.   

e. A summary of incidents is to be included in the monthly report. 

f. Failure to comply with emergency provisions will be considered a serious offence, and the 
operation or project may be stopped if deemed inadequate for the work at the time of assessment 
or site inspection. 

395



 
 

 
 

 

g. Per team all employees to have knowledge of above 

 

 

 

12.12. Personal Protective Equipment (PPE) and Clothing 

a) The PC is to provide a procedure as an addendum to indicate how PPE is managed within the 

Company. 

b) The wearing of the identified SANS approved PPE at all times is non-negotiable.   

c) The PC shall ensure that all workers (Including Contractors) are issued with and shall wear as 

required; the first 3 items are mandatory for all workers: 

12.12.c.1. Protective footwear.   

12.12.c.2. Reflective jackets (no bibs). 

12.12.c.3. Overalls that ensure worker visibility 

12.12.c.4. Eye protection; 

12.12.c.5. Hearing protection;  

12.12.c.6. Respiratory protection (minimum of FFP2), and  

12.12.c.7. Any other necessary PPE identified from SDSs and/or risk assessments.   

d) Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  

The procedures for managing PPE are to be in a formal procedure submitted with the H&S 

plan for approval.   

e) Failure to comply will result in penalties being applied. 

 

12.13. Occupational Health and Safety Signage 

a) On-site H&S signage is required.   

12.13.a.1. Signage shall be posted up at temporary working areas, or other potential risk 

areas/operations.  

12.13.a.2. These signs shall be in accordance with the requirements of the General Safety 

Regulations or SANS requirements as amended.    

12.13.a.3. Signage is to be noted on the site drawings indicating where fixed/temporary signage 

is required. 

b) Temporary signage is to include (but not be limited to) the following: 

12.13.b.1. ‘‘Warning: Construction Site – Keep out’ or similar.  

12.13.b.2. ‘First aid box positions (including vehicles); and where one is working. 

12.13.b.3. Fire extinguishers. 

c) Signs shall be posted at areas of work on site indicating that a construction site is being entered 

and that persons should take note of H&S requirements.   
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d) The Contractor shall establish a system for controlling and recording entrance to the Site office 

and camp area. 

e) Failure to comply will result in penalties being applied. 

 

12.14. Induction of Employees and Visitors, General H&S Training (to be done at contractor’s 

office/ workshop) 

a) A formal induction programme is to be submitted as an addendum for approval with the H&S 

plan.    

b) Pre-task training is required to ensure workers are familiar with the risks and H&S measures 

of the work or tasks to be done.   

12.14.b.1. Such training is to be done at least weekly.   

12.14.b.2. Records of inductions and pre-task training are to be kept in the H&S file. 

c) Any person found on site without proof of induction will be removed from site until the proof is 

supplied and, and a penalty issued per non-compliance.   

 

12.15. Public and Health and Safety 

12.15.a.1. The Contractor shall ensure that each person working on or visiting a site, and the 

surrounding community, shall be made aware of the dangers likely to arise from onsite 

activities and the precautions to be observed to avoid or minimize those dangers. 

Appropriate health and safety signage shall be posted at all times. 

12.15.a.2. Warning notices are to be provided at the main entrance to area of works to each 

hospital facility, notifying that construction work is taking place within the existing 

buildings. 

12.15.a.3. Hoardings are to be inspected daily and monitored during working hours. 

12.16. Awareness and training 

a) The Principal Contractor shall ensure that periodic toolbox talks take place at least once 

per week at workshop or office area. 

12.16.a.1. These talks should deal with risks relevant to the construction work at hand. 

12.16.a.2. A record of attendance shall be kept in the Health & Safety File.   

12.16.a.3. All Contractors must comply with this minimum requirement.  

12.16.a.4. At least one of the Toolbox talks shall include an environmental related issue. 

b) The Principal Contractor is to ensure that the facility Management & Staff are kept informed 

of any change in the situation regarding the risks and hazards relating to the construction 

work on the site. 
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13. MANAGEMENT OF PLANT AND EQUIPMENT 

13.12. Construction Plant (where necessary) 

a) Construction Plant includes all types of plant including but not limited to, cranes, piling rigs, 

excavators, road vehicles, and all lifting equipment.  

b) The Principal Contractor shall ensure that all such plant complies with the requirements of 

the OHS Act 85/1993 and Construction Regulations 2014   

c) The Principal Contractor and all relevant Subcontractors shall inspect and keep records of 

inspections of the construction plant used on site.   

d) Only authorised/competent (certified) persons are to use machinery under proper 

supervision.   

e) Appropriate PPE and clothing must be provided and maintained in good condition at all 

times. 

f) Proof of medical evaluations as required by the Construction regulations is available for 

inspection by the Client. 

13.13. Plant & Equipment 

a) Close control of plant and equipment is required, including that of Contractors.   

b) Regular monitoring of all plant and equipment is required prior to commencing work.   

c) Full lists of hired and own plant are to be available at the H&S Agent’s/Client audit.   

d) All daily inspection records are to be kept in the H&S file where plant and equipment is 

brought on to site.   

e) Registers are not to be more than 1 week behind.   

13.14. Operators 

a) Only competent, fit plant operators are to be used.   

b) Medical certificates of fitness are required for all operators.  

c) Operators are to be adequately trained and certified to operate mobile cranes or crane 

trucks.   
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d) Certificates and registers are to be placed in the H&S file. 

e) Failure to do so will be considered a serious offence. 

13.15. Machinery and Power Tools 

a) Only authorized competent persons are to operate machinery and power tools. 

b) Appropriate PPE and clothing must be provided, used and maintained. 

c) No unsafe / dangerous equipment or tools may be brought onto, or used, on the site. 

d) The Client / PSP reserve the right to inspect all tools and equipment at any time and to 

prevent / prohibit their use, if found to be unsafe, without any penalty to the Client and 

without affecting the terms of the contract in any way. 

e) The Contractor may not use any machinery or power tools belonging to the Hospital. 

13.16. Portable Electrical Tools/Equipment and Explosive Powered Tools 

a) The Principal Contractor shall ensure that use and storage of all explosive powered tools 

and portable electrical tools are in compliance with relevant legislation.  

b) The Principal Contractor shall ensure that all-electrical tools, electrical distribution boards, 

extension leads, and plugs are kept in safe working order.   

c) The Principal Contractor is to ensure that extension cables and temporary power supplies 

do not impede access ways or escape routes. 

d) Regular inspections and toolbox talks must be conducted to make workers aware of the 

dangers and control measures to be implemented e.g. personal protection equipment, 

guards, etc. 

e) The Principal Contractor shall ensure the following: 

13.16.e.1. A competent person undertakes routine inspections and records are kept. 

13.16.e.2. Only authorised trained persons use the tools. 

13.16.e.3. The safe working procedures apply. 

13.16.e.4. Awareness training is carried out and compliance is enforced at all times. 

13.16.e.5. PPE and clothing is provided and maintained. 

13.16.e.6. Electrical cables must be free from any damage. 

13.16.e.7. Electrical tools & equipment may not be exposed to water. 

13.16.e.8. Signs to be posted up in the areas where explosive powered tools are being used. 

(WARNING - EXPLOSIVE POWERED TOOL IN USE - KEEP CLEAR).  
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13.16.e.9. That prior arrangement is made with the facility Maintenance Supervisor before any 

explosive powered tools are used. 

13.17. Hired Plant and Machinery (where applicable) 

a) The Principal Contractor shall ensure that any hired plant and machinery used on site is safe 

for use.   

b) The necessary requirements as stipulated by the OHS Act 85/1993 and Construction 

Regulations (February 2014) shall apply.   

c) The Principal Contractor shall ensure that operators hired with machinery are competent 

and that certificates are kept on site in the health & safety file.  

13.17.c.1. This includes medical certificates of fitness to operate construction vehicles and 

appointment of the operator.  

13.17.c.2. All relevant Subcontractors must ensure the same.  

d) Inspections must be recorded by each operator.  

13.17.d.1. A copy of the machines service logbook & planned maintenance schedule must be 

supplied with the machine.  

e) Operators must be trained on the relevant risk assessments and safe working procedures. 

f) The hired plant company must provide proof of registration with Workman’s Compensation 

or FEM before delivery of plant to site.  

g) The Hire Company must be required to sign a 37(2) Mandatory Agreement with the hire 

company before commencing with work. (Applicable if an operator is supplied with the 

machine. 

13.18. Vessels under Pressure and Gas Bottles 

a) The Principal Contractor and all relevant Subcontractors shall comply with the Vessels under 

Pressure Regulations, including: 

13.18.a.1. No smoking or naked flame signs posted as well as sufficient firefighting equipment. 

13.18.a.2. Cylinders must be stored in rows with aisles in between for easy removal in event of 

a fire.  

13.18.a.3. Different types of gasses will be stored separately in an upright position, separately 

secured and the type of gas displayed identified with appropriate signage. 

13.18.a.4. Before a cylinder is moved without suitable truck or trolley, the cylinder valve will be 

closed, and the regulator removed.  

13.18.a.5. Only approved cylinder crates/cradles will be used. 
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13.18.a.6. Cylinders may not be transported with magnet cranes.  

13.18.a.7. Cylinders may never be used as rollers, even if they are marked empty.  

13.18.a.8. Cylinders may never be exposed to electrical circuits, e.g. welding leads. Never strike 

an arc on a cylinder.  

13.18.a.9. Cylinders must be protected from direct sunlight or areas that could cause the 

cylinder to overheat. 

13.18.a.10. Oxygen cylinders must be stored at least 5m away from other flammable gas 

cylinders. 

13.18.a.11. Flashback arrestors must be fitted to the torch and the cylinder. 

13.18.a.12. Empty cylinders must be marked as such and removed from site after use.  

13.18.a.13. Cylinders may only be allowed on site in an approved trolley, properly secured and 

with a 1.5kg dry powder fire extinguisher within 2m of the cylinder. 

13.18.a.14. Visual inspections will be done by the appointed HCS Controller to ensure that 

substandard vessels are not delivered and stored on site.  

13.18.a.15. Hot works permit to be used in conjunction with welding. 

13.18.a.16. Pressure vessels must have a certificate of manufacture as well as a service 

inspection test certificate issued at intervals not exceeding 36 months. These certificates 

will need to be submitted to the Safety Department on site.  

13.19. Hand tools 

a) No handmade or damaged tools may be used on site.  

b) The Principal Contractor needs to exercise control over all contractors on site.  

c) Hand tools may only be used for its intended purpose.  

d) A competent person must be appointed to inspect hand tools monthly.  

e) Inspections need to be recorded on a register and each tool identified with a unique number. 

13.20. Inspection of equipment and tools. 

a) The following items of equipment must be inspected weekly and maintained, and 

appropriate records kept. Where applicable. 

13.20.a.1. Vehicle to inspected Daily (before leaving office) 

13.20.a.2. First Aid dressing registers 

13.20.a.3. Fire equipment 

13.20.a.4. Lifting equipment 
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13.20.a.5. Lifting Gear 

13.20.a.6. Portable electrical equipment 

13.20.a.7. Stacking and storage inspections 

13.20.a.8. Explosive power tools 

13.20.a.9. Hazardous Chemical Substances (HCS) 

13.20.a.10. Materials hoists (where applicable) 

13.20.a.11. Pressure Vessels 

13.20.a.12. Ladders 

13.20.a.13. Excavations 

13.20.a.14. Safety harnesses 

13.20.a.15. Scaffolds - static and mobile. 

13.20.a.16. Pneumatic tools 

13.20.a.17. Construction vehicles and mobile plant. 

13.20.a.18. Health and Safety Representatives checklists. 

13.21. Ladders and ladder work where applicable 

a) The Principal Contractor shall appoint a competent person in writing to inspect all ladders 

monthly and record such findings in a register. 

b) Ladders are to extend one meter above a landing and must be secured at the top and have 

a secure, non-slip base. 

c) All ladders that do not comply with Health and Safety standards are to be removed from the 

site immediately. 

13.22. Cranes and lifting equipment. (Where Applicable) 

a) Should any form of lifting device or crane (fixed or mobile) be used during the project for 

deliveries, moving of supplies or equipment, the appropriate documentation must be made 

available.   

b) The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle 

is inspected before use and thereafter in accordance with the Driven Machinery 

Regulations and the Construction Regulations (section 20).   

c) Method statements, risk assessments, safe work procedures and training are to be 

available prior to work commencing.   

d) A procedure for managing loads and lifting must be made available as an addendum to 

the H&S Plan.  

e) There must be competent lifting machinery and tackle inspector who must inspect the 

equipment daily or before use, considering that: 
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f) All lifting machinery has a safe working load clearly indicated. 

g) All lifting equipment is clearly marked with a unique number and safe working load. 

h) Regular inspection and servicing is carried out: 

13.22.h.1. Lifting Machinery load test – every 12 months 

13.22.h.2. Lifting Machinery Inspection & service – every 6 months 

13.22.h.3. Lifting Tackle Load test – every 12 months 

13.22.h.4. Lifting Tackle Inspections – every 3 months 

i) Records are kept of inspections and of service certificates. 

j) Any plant or slings used to lift plant or material requires annual load testing by an AIA, and 

all certificates must have the testers LMI/E number.   

k) There is proper supervision in terms of rigging & guiding the loads that includes a trained 

banks man to direct lifting operations and check lifting tackle. 

l) The operators are competent as well as physically and psychologically fit to work and in 

possession of a medical certificate of fitness to be available on site. 

14. WORKING PROCEDURES 

14.12. Site Works and Excavations not applicable in this contract. 

a) A competent person is to be appointed in writing to supervise the Site Works and 

Excavations. 

b) A method statement on the procedures relating to the diversion of existing services and the 

maintenance of services to the existing facilities is to be agreed between the Contractor and 

the Principal Agent prior to the commencement of the work. 

c) The Contractor is to ensure Risk Assessments & Safe Working procedures have been 

communicated to the workers before any work is commenced.  

14.13. Working at Heights  

a) A fall protection plan is to be available and supplied as an addendum to the H&S plan.   

14.13.a.1. The fall protection plan must be appropriate for the project.  

14.13.a.2. Method statements, appropriate risk assessments, safe work procedures and training 

are to be available prior to work commencing.   

14.14. Mechanical installations 

a) All mechanical installations are to be carried out in conformity with the manufacturer’s 

instructions.  
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b) Method statements and risk analyses must be compiled for each type of installation.  

c) A competent person must be designated to supervise the work.  

14.15. Electrical work 

a) In addition to the requirements of the Electrical Machinery Regulations and the General 

Machinery Regulations any electrical distribution board used for construction work shall be 

fitted with suitable earth leakage protection.  

b) Leads must be properly and firmly connected.  

c) Plugs and sockets shall be in good and safe condition. 

d) All electrical apparatus, other than electrical hand tools, shall have a physical “lock out” 

system which will prevent any operation other than that authorized by a supervisor.  

14.15.d.1. A “lock out” sign shall be displayed when the apparatus is not in use. 

e) Method statements and safe work procedures will be required for all work involving electrical 

apparatus. 

15. AUDITING 

a) Frequency of external auditing by the Client or client’s agent will be as agreed with the 

contractor but will at least conform to the requirements of the Construction Regulations.   

15.12.a.1. The site will be inspected, and the documentation audited relative to the activities and 

H&S plan.   

15.12.a.2. The H&S Officer of the PC must assist the Client, on all audits and inspections.   

15.12.a.3. Not all audits will be, or need be announced. 

15.12.a.4. Full compliance is required.  Time limits for corrective actions will be set and must be 

adhered to.     

b) Failure to address findings or non-conformances will be considered a serious offence. 

 

16. OCCUPATIONAL HEALTH 

16.12. Communication  

a) All H&S communication during the project between the Client and the PC will be done in 

writing, including the issue and responses to non-conformances and H&S audit results.  

b) Failure to address issues timeously will be considered a serious offence. 

c) To be done at DEPOT/ OFFICE before getting to premises.  
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16.13. Care of Workers on Site (Welfare) 

a) Clean, safe drinking water. 

b) Provision for hand washing facilities to be arrange with facilities.   

c) Arrangements made where existing facilities are shared with existing users must be made in writing and 
placed in the H&S file. 

d) Failure to manage specific conditions or address issues timeously will be considered a serious offence 

16.14. Discipline, Alcohol and Substance Abuse 

a) All employees (management included) are to follow instructions given in the interest of H&S.   

16.14.a.1. Disciplinary action is to be imposed on those who do not follow such instructions or 

company rules or policies.   

b) No person can work or access site if under the influence of alcohol or other substances that 

could impact on their own or others safety.   

16.14.b.1. The PC is to have a drug and alcohol policy available to manage such instances.  

c) These requirements are applicable to any employee of any organization providing services 

on site.   

16.14.c.1. Penalties may also be applied by the Client, OHS Agent, Engineer or Principal Agent.   

16.15. Compliance with the Rules of Conduct. 

a) The Principal Contractor, Subcontractors and all employees under their control, including 

any visitor brought onto site must adhere to the Rules of conduct on site, as listed under 

Section 12.28. 

b) These Rules of Conduct must also be adhered to by any of the following who visit the Site: 

16.15.b.1. Electrical & Mechanical Engineering 

16.15.b.2. Hospital Management and Staff 

16.15.b.3. ECDoH Employees 

16.15.b.4. Direct Contractors 

16.15.b.5. Trade Representatives 

16.15.b.6. Any other visitors to the Site. 

16.16. Electrical Equipment 

a) In addition to the requirements of the Electrical Machinery Regulations and the General 

Machinery Regulations any electrical distribution board used for construction work shall be 

fitted with suitable earth leakage protection.  

b) Leads must be properly and firmly connected.  

c) Plugs and sockets shell be in good and safe condition. 
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d) All electrical apparatus, other than electrical hand tools, shall have a physical “lock out” 

system which will prevent any operation other than that authorized by a supervisor.  

16.16.d.1. A “lock out” sign shall be displayed when the apparatus is not in use.  

e) Method statements and safe work procedures will be required for all work involving electrical 

apparatus. 

 

 

17. SAFETY RULES WITH RESPECT TO WORK TO HEALTH CARE FACILITIES  

a. All persons on the premises shall obey the ECDoH & facility’s Health and Safety rules, 

procedures and practices. 

b. No smoking will be permitted within the buildings or within the buildings under construction. 

c. All work shall be carried out within normal working hours except certain essential works which 

may need to be carried out after hours or over weekends – arrangements for such work to be 

agreed in advance between the Contractor and Principal Agent. 

i. Note: That on this contract it is assumed that work will take place 7 days a week 

including after hours and at night as required. 

ii. The Contractor is to agree the weekly work schedule in advance with the Client’s 

Agent. 

d. All workers are to be instructed in and familiarise themselves with the existing emergency and 

safety procedures and to co-operate in any drills or exercises which might be held by the 

Hospital. 

e. Emergency / Firefighting equipment belonging to the premises is not to be interfered with. 

f. Emergency Exits and Escape Routes, including Temporary Escapes Routes are not to be 

obstructed. 

g. No persons shall carry out or initiate an unsafe / unhygienic act or operation whilst on the 

premises. 

h. Workers are not to interfere with the duties of the hospital, its staff, patients or visitors. 

i. The Contractor shall maintain good housekeeping standards in the areas being worked on 

throughout the duration of the contract. 

j. All waste / scrap materials are to be removed from the work areas on an on-going basis and 

should not be allowed to accumulate. 
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k. The Client and facility Management reserves the right to act in any way necessary to ensure 

the safety and / or security of any persons or equipment on its premises and will not be liable 

for any costs incurred or loss evoked by such actions. 

l. The Client and health facility Management reserves the right to search all vehicles entering, 

leaving or parked on the premises and to inspect any parcel, package, handbag, tog-bag or 

suitcase. 

m. The health facility reserves the right to search any person entering or leaving the health facility 

premises. 

n. All workers must wear proper identification labels at all times – The Contractor will be asked 

to remove persons without identification from the premises. 

o. The Contractor will not be permitted to use any tools or equipment belonging to the health 

facility. 

p. The Contractor is to ensure that noise is kept to a minimum so as not to unduly interfere with 

the functioning of the adjacent facilities. 

q. The Contractor is to ensure that dust from the works is properly contained so as not to cause 

problems with the normal functioning of the adjacent facilities. 

18. PROJECT SPECIFIC RISKS 

18. Risk Associated  

a) Working on the existing facility that will remain in operation throughout the contract period. 

b) Noise & vibration from maintenance activities and machines. 

c) Obstruction of escape routes. 

d) Working in confined spaces. 

e) Restricted access for materials and work areas. 

f) Environmental pollution due to oil spillages. 

g) Poor road conditions. 

h) Stray animals. 

i) Other road users. 

j) Live electrical connections. 

k) Working with hot surfaces. 

l) Biological hazards. 

m) Cuts by sharp objects. 

n) Slips and falls from wet floors. 

o) Ergonomic risks from lifting heavy equipment. 

 

18. HEALTH AND SAFETY FILE 
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18.12. The documentation submitted and approved following the awarding of the contract will be used to 

form the H&S file.   

18.13. The H&S file is required to be laid out in a logical manner, and documentation filed within the file 

is to be easily accessible.   

18.14. The following completed information shall be included (but not be limited to) as part of the index: 

a) The PSHSS; 

b) The H&S Plan and the approval by Client; 

c) Appointment by Client; 

d) Mandatory agreement with Client; 

e) Notification of construction work ( Not applicable) 

f) A record of all working drawings, calculations and design where applicable; 

g) Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S 

specifications issued; 

h) Record of Competencies (CVs) and appointments; 

i) Training Records; 

j) Permits; 

k) Method statements; 

l) Risk assessments; 

m) Safe work procedures; 

n) Emergency and injury management; 

o) Safety data sheets 

p) Medical surveillance records; 

q) Registers; 

r) Records of audits, minutes etc. 

s) Plant lists 

t) Temporary electrical installations 

u) Employee records (who is on site) 

 

19. NON-CONFORMANCES 

19.12. Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-

compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have 

a claim for extension of time or any other compensation. 

19.13. The following constitute examples of the types of non-conformances that will attract penalties: 

 

408



 
 

 
 

 

Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a 

non-conformance 

Severe 
Penalty: R5000/count, a non-

conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health and 
Safety Plan approval 

Non-completion of registers 
for plant and equipment on 
site 

Contractors not audited Workers transported in contravention of 
the OHS plan or legal requirements 

Lack of H&S signage at 
work areas 

Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment 
identified in poor condition 
during inspections 

Legal non-conformances 
identified during the previous 
audit and not addressed within 
the agreed time frame 

Non-compliance with traffic 
accommodation requirements: layout or 
physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal requirements 

 No certificates of fitness for 
workers as required 

 

 Working without approved 
method statements 

 

 

19.14. Failure to Comply with Provisions 

a) Failure or refusal on the part of the PC or their Contractors to take the necessary steps to 

ensure the safety of workers and the general public in accordance with these specifications 

or as required by statutory authorities or ordered by the engineer, shall be sufficient cause 

for the engineer to apply penalties as follows: 

19.14.a.1. A penalty as shown in the Table above shall be deducted for each occurrence of non-

compliance with any of the requirements of the PSHSS. 

19.14.a.2. In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty 

may be deducted for non-compliance to rectify any non-conformance within the 

allowable time after a site instruction to this effect has been given by the Designer.   

19.14.a.3. The site instruction shall state the agreed time, which shall be the time in hours for 

reinstatement of the defects.   

19.14.a.4. Should the Contractor fail to adhere to this instruction, the time-related penalty shall 

be applied from the time the instruction was given. 
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ANNEXURE A 

CLOSE OUT REQUIREMENTS 

 

The H&S files for the Principal Contractors and all Contractors require closure and handover to the 

Client at the completion of the project.  The following list is an example of what should be included, 

but is not exhaustive.   The OHS Agent or the Client may require further information at the time of 

completion and the Principal Contractor is to ensure that all instructions are met.  Documentation 

would include all records from the start of the project.  Daily or monthly plant inspection records are 

not required unless they are related to an accident. All records to be in electronic format and 

submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be 

logical and in the same order as in the site files. 

 

Health and Safety close out file requirements include: 

a) Client H&S Specification 

b) Principal Contractor’s OHS Plan(s) 

c) Organograms 

d) Legal Appointments 

e) List of all employees employed on a permanent or contractual basis over the duration of the contract 

f) Notification to Department of Labour of commencement of work 

g) Letters of Good Standing for the Project 

h) Full files for all Contractors as well as their close out reports 

• List of Contractors  

• All employees employed on a permanent or contractual basis over the duration of the contract  

• Letters of Approval of Contractors 

• Mandatary Agreements 

• Letters of Good Standing 

• Appointments 

i) Incident Records 

j) Non- Conformance records 

k) Client’s Audits 

l) Method Statements 

m) Risk assessments 

n) Safe work procedures 

o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S 

Act as amended 
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p) All drawings for temporary structures (suspended beams/scaffolds etc.) 

q) All operating manuals for any systems that require on-going maintenance 

r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 

Defect and Liability Period 

 

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including 

those of their Contractors.  Any work required during the defect and liability period will require an 

assessment of the H&S file by the OH&S Agent prior to any work commencing.  

A copy of drawing records for the as-built drawings are to be placed on file by the Designers once 

complete. 

411



Project Specific Health and Safety Specification 162 | P a g 
e 

 

 

ANNEXURE B 

NON-CONFORMANCES 
 

 
 
 

 
  

HEALTH AND SAFETY SITE INSPECTION 

NON-CONFORMANCE NO  

 

AGENT:  PROJECT:  

Consultant:  Date and time:  

Client  Area:  

Contractor:  

 

ASPECTS NOTED: COMMENTS: COMPLETION 
REQUIRED BY 

(DATE): 

 •   

 •   

 •   

 •   

 •   

PHOTOGRAPHIC EVIDENCE (if available): 
 

    

OTHER:    

The following penalties are to be applied:  

Signature of H&S Officer 

 

 
 

Signature: of Client 
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ANNEXURE C: 
 

CONTRACTORS MONTHLY HEALTH AND SAFETY REPORT 
 

(To be submitted by the end of the first week of each month and be available with each audit) 
 

CONTRACT NUMBER: 
 

 

PROJECT 
NAME: 

 

CONTRACT DETAILS: 

1 GENERAL ACTIVITIES FOR THE 
MONTH  

 

  

  

(detail each area of work)  

2 NUMBER OF WORKERS (permanent 
and  

 

 local, contractors)  

3 TRAINING DONE   

 (supplier, no of people, type)  

   

   

   

4 INCIDENTS / ACCIDENT  

 (list number and details, attach 
reports) 

 

6 NON-CONFORMANCES   

 (closed out or active)  

   

7 CONTRACTORS (list, approval status)  

   

   

   

   

   

   

   

   

8 AUDITS COMPLETED (internal and 
external) 

 

   

   

   

   

   

   

   

9 CRITICAL ISSUES  
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10 GENERAL  

   

   

   

   

   

   

   

 
 
Health and Safety Officer: ___________________________ Signature: _____________________ 
 
 
Date: ____________________ 
 
 
Construction Manager: ___________________________ Signature: _____________________ 
 
 
Date: ____________________ 
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ANNEXURE D - Risk Assessment (see Excel Sheet) 
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ANNEXURE E  - Guidelines to Health and Safety Bill of Quantities 

 
DESCRIPTION UNIT QTY  RATE AMOUNT 

 
R 

 
 
C 

Preparation of principal contractor’s 
site-specific health and safety plan, 
safety file, risk assessments, fall 
prevention/protection plan, Annexure 2 
notification to Dept of Labour, 
demolition method statement, other 

method statements requested to be 
prepared for safety reasons, permits, 
amendments to safety plan during 
course of project, traffic management / 
accommodation plans, and any other 
legally required health and safety 
documentation 

Lump sum Lump sum    

Provision of current workman’s 
compensation cover for employees for 
the project, and ensuring that 
contractors appointed have such cover 
too 

Lump sum Lump sum    

Health and safety management of 
principal contractor’s employees and 
contractors’ employees 

Lump sum Lump sum    

Provision of full time Construction 

Manager for site, provision of Alternate 
Construction Manager in absence of 
Construction Manager and provision of 
sufficient safety supervision on site 

Lump sum Lump sum    

Provision of full time Health & Safety 
Officer for site (refer to safety 
specification for full time / part time 
requirement) and preparation of safety 
reports after each safety inspection 

Lump sum Lump sum    

Competence assessment, appointment Lump sum Lump sum    
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and required competence and safety 
training of all principal contractor’s 
legally required appointments for the 
project 

Maintenance of principal contractor’s 
plant and equipment to be in safe 
condition, including inspection 
registers, inspections by competent 
persons, thorough examination 
certificates, hand over certificates and 
related documentation  

Lump sum monthly    

Provision of general safety signage 
(e.g., first aid, firefighting, traffic 
safety, excavations, workman ahead, 
noise zones, etc.) 

Lump sum monthly    

Each Bakkie to have Safety File for 
Emergency and registers 

Lump sum Lump sum    

DESCRIPTION UNIT QTY  RATE AMOUNT 
 

R 

 
 
C 

Provision of medical certificates of 

fitness for employees (Annexure 3) 

Lump sum Lump sum    

Provision of personal protective 
equipment (PPE) by to employees e.g. 

• Work suits with reflective 
strips. 

• hard hats (where applicable) 
• protective footwear  
• hearing protection 
• respiratory protection 
• safety eyewear 
• gloves 
• Spill Kits etc. 
 

Lump sum Lump sum    

Holding of safety meetings with safety 
representatives and safety officers at 
workshop on at least weekly basis 

Lump sum monthly    
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DESCRIPTION UNIT QTY  RATE AMOUNT 
 

R 

 
 
C 

Provision of site-specific health and 
safety induction trainings for all at 
Workshop / Office 

Lump sum Lump sum    

Provision of sufficient First Aiders for 
site as per legal requirements 

Lump sum Lump sum    

Provision of First Aid Boxes per bakkie 
as per legal requirements 

Lump sum Lump sum    

Provision of sufficient fire extinguishing 
equipment per bakkie. 

Lump sum Lump sum    

Provision for safe disposal of waste, 
spill kits, safe housekeeping, and 
storage practices  

Lump sum Lump sum    

Compilation of consolidated Safety File 
at Close Out stage and handover of file 
to the client in a digital format 

Lump sum Lump sum    

Any other compliance item in site 
specific safety specification issued by 
project client/ safety agent with 

potential cost implication 

Lump sum Lump sum    

• Item 1      

• Item 2      

• Item 3      

• Item 4      

• Item 5      

Principal contractor’s general 
compliance with respect to the 
Occupational Health and Safety Act, 
Construction and other health and 
safety Regulations apart from other 
provisions in this bill. 

Lump sum Lump sum    

SUMMARY TOTAL OHS COST 
PROVISION 
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ANNEXURE E – SAFETY SPECIFICATION AND BASELINE RISK ASSESSMENT 
ISSUE REGISTER 

 
 

 

Acknowledgement: 
 

 

I, ______________________________________________________________________representing. 
 

___________________________________________________________(Contractor), have satisfied myself with the content 

of this Health and Safety Specification and shall ensure that our employees and contractors on site comply with the 

requirements of this document, our safety documentation and  health and safety legislation. 

 

 

 
__________________________________________ ______________________________ 

 

Signature of Contractor     Date 
 

 
Comments: 

 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 

 
_________________________________________________________________________________ 

 
_________________________________________________________________________________ 

 
_________________________________________________________________________________ 
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C4.1: SITE INFORMATION 
 

PROJECT NAME 

 

SCHEDULE MAINTENANCE OF GENERATORS IN CLUSTER  1 – HEALTH 
FACILITIES (36 MONTHS) 

 

TENDER No. 
 

SCMU3-23/24-0740-HO 

 
C4 Site Information 

 
1. GENERAL 

 
1. The Standard for Uniformity in Construction Procurement published 

in terms of the Construction Industry Development Board (CIDB) 

Act, 2000 (Act no 38 of 2000), the Standardized Construction 

Procurement Documents for Engineering and Construction Works 

as issued by the CIDB and any other relevant documentation 

pertaining thereto must be studied and all principles in this regard 

must be applied to all procurement documentation, practices and 

procedures. 

 
2. The Supplier must acquaint themselves fully with all matters 

pertaining to this section in order to enable prospective 

Suppliers to price for all eventualities. 

 
3. All hospitals are functional, caution must be taken in terms of 

contractor movement and noise. 

 
4. The employer will advise will confirm where the stripped materials 

need to be disposed. 

 

 
LIST OF FACILITIES IN CLUSTER 1 
OR Tambo District 

  
 

Item 
no. 

Facility Name No. of 
units 

1 Bala Clinic 1 

2 Bambisana Gateway Clinic 1 

3 Bambisana Hospital 1 

4 Baziya CHC 1 

5 Bityi Clinic 1 

6 Bodweni Clinic 1 

7 Bomvini Clinic 1 

8 Buchele Clinic 1 

9 Buntingville Clinic 1 

10 Caba Clinic 1 

11 Caguba Clinic 1 

12 Canzibe Hospital 1 

13 Double Falls Clinic 1 

14 Dr Malizo Mpehle Memorial Hospital 1 

15 Ezingcuka Clinic 1 
421



 

 

16 Flagstaff CHC 1 

17 Gengqe Clinic 1 

18 Good Hope Clinic 1 

19 Goso Forest Clinic 1 

20 Gqubeni Clinic 1 

21 Gura Clinic 1 

22 Hlabatshane Clinic 1 

23 Holy Cross Gateway Clinic 1 

24 Holy Cross Hospital 4 

25 Isilimela Hospital 1 

26 Kalankomo Clinic 1 

27 Kambi Clinic 1 

28 Kohlo Clinic 1 

29 KTC Clinic 1 

30 Libode Clinic 1 

31 Lotana Clinic 1 

32 Lower Gungululu Clinic 1 

33 Ludalasi Clinic 1 

34 Lujizweni Clinic 1 

35 Lusikisiki Village Clinic 1 

36 Lutshaya Clinic 1 

37 Lutubeni Clinic 1 

38 Magwa Clinic 1 

39 Mahlungulu Clinic (Mhlontlo) 1 

40 Majola Clinic 1 

41 Makhotyana CHC 1 

42 Malusi Clinic 1 

43 Mangcwanguleni Clinic 1 

44 Mantlaneni Clinic 1 

45 Mantusini Clinic 1 

46 Maqanyeni Clinic 1 

47 Maxwele Clinic 1 

48 Mbalisweni Clinic 1 

49 Mbekweni CHC 1 

50 Mbokotwana Clinic 1 

51 Mbotyi Clinic 1 

52 Mdeni Clinic 1 

53 Mdyobe Clinic 1 

54 Mevana Clinic 1 

55 Mgwenyane Clinic 1 

56 Mhlahlane Clinic 1 

57 Mhlakulo CHC 1 

60 Mjika Clinic 1 

61 Mpeko Clinic 1 

62 Mpoza Clinic (Lusikisiki) 1 

63 Mpunzana Clinic 1 422



 

 

64 Mqhekezweni Clinic 1 

65 Mtakatye Clinic 1 

66 Mtambalala Clinic 1 

67 Mthatha Gateway Clinic 2 

68 Mthatha General Hospital 5 

69 Mzintlava Clinic 1 

70 Ncambele Clinic 1 

71 Ndanya Clinic 1 

72 Nelson Mandela Academic Hospital 7 

73 Nessie Knight Hospital 2 

74 Ngangelizwe CHC 1 

75 Ngcengane Clinic 1 

76 Ngcoya Clinic 1 

77 Ngqungqu Clinic 1 

78 Ngqwarha Clinic 1 

79 Ngwemnyama Clinic 1 

80 Nkanga Clinic 1 

81 Nkanunu Clinic 1 

82 Nkozo Clinic 1 

85 Nkumandeni Clinic 1 

86 Nolita Clinic 1 

87 Nqanda A Clinic 1 

88 Ntafufu Clinic 1 

89 Ntapane Clinic 1 

90 Ntshabeni Clinic 1 

91 Nxotwe Clinic (Qumbu) 1 

92 Nyandeni Clinic 1 

93 Old Bunting Clinic 1 

94 Oliver Tambo District Office 1 

95 Palmerton Clinic 1 

96 Phahlakazi Clinic 1 

97 Phakamile Clinic 1 

98 Pilani Clinic 1 

99 Port St Johns CHC 1 

100 Port St Johns EMS Station 1 

101 Qandu Clinic 1 

102 Qanqu Clinic 1 

103 Qokolweni Clinic 1 

104 Qolombane Clinic (Qumbu) 1 

105 Qumbu CHC 1 

106 Qunu Clinic 1 

109 Shawbury Clinic 1 

110 Sidwadweni Clinic 1 

111 St Barnabas Gateway Clinic 1 

112 St Barnabas Hospital 1 

113 St Elizabeth's Gateway Clinic 1 423



 

 

114 St Elizabeth's Hospital 2 

115 St Lucy's Gateway Clinic 1 

116 St Lucy's Hospital 1 

117 Stanford Terrace Clinic 1 

118 Tina Falls Clinic 1 

119 Tombo CHC 1 

120 Tshezi Clinic 1 

121 Wilo Clinic 1 

122 Xopozo Clinic 1 

123 Xurana Clinic 1 

124 Zidindi Clinic 1 

125 Zitulele Hospital 1 

126 Zwelebhunga Clinic 1 

127 Zwelichumile Clinic 1 

 
 
Alfred Nzo District 
 

Item 
no. 

Facility Name No. of 
units 

1 Greenville Hospital  1 

2 Kanyayo Clinic  1 

3 Khotsong TB Hospital 1 

4 Madzikane ka Zulu Hospital  2 

5 Maluti CHC  1 

6 Mount Ayliff EMS Station 1 

7 Mount Ayliff Hospital  3 

8 Mvenyane Clinic 1 

9 Sipetu Hospital 2 

10 St Patrick’s Hospital  2 

11 Tayler Bequest Hospital 1 
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STANDBY GENERATOR MONTHLY/QUARTERLY 
INSPECTIONS 

Note:  

Due to current load shedding, service providers will conduct inspections monthly. This may change back to 

quarterly (every 3 months) with the improved electricity supply. The change shall be communicated to the 

contractor in time. 

One/Three Monthly inspections must be conducted by the service provider. 

One/Three Monthly inspections will include weekly inspection tasks. 

Results and findings must be entered in the generator log book and signed by the relevant operator/maintainer. 

 

The tasks listed is for a generic service regime.   Where this Task List included below does not include 

manufacturer’s servicing specifications, the Original Equipment Manufacturer’s servicing specifications must be 

added, as all services are to be carried out in accordance with the manufacture’s specification. 

Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

1 Carry out a visual inspection and check oil 
and fuel. Check for water leaks and check 
radiator is free of debris. Ensure 
environment is safe to start genset. 

   

2 Start genset off load prior to service.    

3 Switch off genset and isolate according to 
site/safety requirements. 

   

4 Check connection of battery terminals and 
clean if necessary 

  
 

5 Check electrolyte level in battery and top 
up if required.   Do SG test.  Replace 
battery if SG readings are out of 
specification 

   

6 Check battery charge voltage and adjust to 
specification 

  
 

7 Check battery charge rate and perform 
voltage drop test to determine condition of 
batteries 

  
 

8 Check engine oil and top up if necessary   
 

9 Check jacket water heater and condition of 
hoses 

  
 

10 Check level and add cooling system coolant 
to radiator if required 

  
 

11 Check for cooling system leaks and damage 
to radiator  

  
 

12 Visual inspection for oil, fuel and water 
leaks 
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Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

13 Check for any loose components, fittings or 
attachments 

   

14 Check and clean air filter if needed. Ensure 
seals are sealing correctly after refitting 
filter 

   

15 Check fan belt and alternator belt tension 
and adjust if required 

   

16 Check primary fuel filter and clean if 
necessary 

   

17 Drain water separator if fitted    

18 Draw fuel sample for contamination 
analysis from both bulk and day tanks  

   

19 Test automatic fuel make up system (if 
equipped) 

   

20 Lubricate all moving parts if required    

21 Check and verify operation of all 
instrumentation 

   

22 Check and record running hours on running 
hour meter for the generator set and see if 
it needs an oil change service 

   

23 Do a visual inspection of all contactors and 
electrical equipment in the changeover 
panel 

   

24 Service and check LV circuit breakers on 
changeover panel 

   

25 Clean the inside of the changeover panel    

26 Check condition of electrical and control 
cabling going to and from the generator. 
Rectify if needed 

   

27 Inspect and clean generator control panel    

28 Check and inspect the status of the Lovato 
(or similar) electronic controller 

   

29 Inspect earthing of the generator unit    

30 Set unit to "test" position and conduct test 
run for 30 minutes under available load 
and check and/or adjust the following: 
 

Upon start-up in test position: 
-Start cut out function 
-Generator output voltage and stability 
-Generator output frequency and stability 
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Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

31 Check load consumption of unit    

32 Start the engine, off load and check the 
safety circuits: 

   

33 While the engine is running check the 
following 

   

34 Check engine water temperature    

35 Check Engine oil pressure    

36 Check charging alternator output    

37 Check genset output voltage stability    

38 Fail the mains supply and see if Generator 

start automatically and run generator for 

at least 30 minutes if it started 

automatically.  If not started, resolve 

problem and redo test. 

   

39 Record operation of the start-up delay 

timer. (<20 seconds). Record findings  

   

40 Record operation of the change-over 

contactor timer.  Record findings  

   

41 Take readings of all phase amps.  Record 

findings  

   

42 Take readings of all voltages, Record 

findings  

   

43 Check exhaust system for any leaks, hot 

spots, etc.  and record findings 

   

44 Inspect generator enclosure or plant room 

ventilations system operation and correct 

if not operating 

   

45 Restore mains supply.  Record 

abnormalities  

   

46 Record operation of mains restoration 

timer. (1-10 seconds)  

   

47 Record operation of engine cool down 

period timer.  

   

48 Record operation of mains fail and standby 
running alarms and enter in the logbook 
and work sheet  

   

49 Record all test run data after start-up in 

the logbook and work sheet  

   

50 Set plant selector switch to "auto" position 
after conducting the test run 
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Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

51 Inspect generator set for any issues (leaks, 
etc) that might have occurred during the 
test run. 

   

52 Clean plant and all its components    
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STANDBY GENERATOR BI-ANNUALLY LUBRICATION 
SERVICE INSPECTION 

Note:  

Bi-annual (every 6 months) services must be conducted by the Service Provider, and must include all task 

specified by the OEM for the equipment. 

If the Generator ran low hours since the last service (i.e less than 120 hours) this service can be delayed, but the 

service interval between lubrication services must not exceed 12 months.   Ideally this service should take place 

about every 250 operating hours.   Results and findings must be entered in the generator log book and signed by 

the relevant operator/maintainer. 

 

The tasks listed is for a generic service regime.   Where this Task List included below does not include 

manufacturer’s servicing specifications, the Original Equipment Manufacturer’s servicing specifications must be 

added, as all services are to be carried out in accordance with the manufacture’s specification. 

Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

1 Carry out a visual inspection and check oil 

and fuel. Check for water leaks and check 

radiator is free of debris. Ensure 

environment is safe to start genset. 

   

2 Start genset off load prior to service.    

3 Switch off genset and isolate according to 

site/safety requirements. 

   

4 Check status of control panel and make 

sure engine is isolated (Blocked). and 

remove main battery leads from starter 

batteries  

  
 

5 Inspect radiator fins and straighten if 

required 

  
 

6 Check cooling system for signs of leaks. 

Repair if needed. 

  
 

7 Drain cooling system and check for signs of 

oil in the coolant.  Refill radiator with new 

engine coolant mix  

   

8 Perform Radiator Pressure test. Inspect for 
leaks on both the radiator & hoses. 

  
 

9 Replace jacket water heater hoses    

10 Drain engine oil and check for signs of 

water contamination in the oil. If in doubt 

take a sample for analysis. 
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Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

11 Inspect magnetic oil sump plug for metal 

particles before refitting it with a new 

copper O-ring seal. 

  
 

12 Change oil filter    
 

13 Refill engine oil with the correct oil grade    

14 Inspect air filter element / replace if 

needed. Ensure that filter seals properly 

after fitment. 

  

 

15 Change oil in Air filter if it is the wet type 

air filter  

  
 

16 Check V-belt condition and tension. 

Replace if needed 

   

17 Check all V-belt pulleys    

18 Check starter motor and fuel solenoid 

physical condition and operation 

   

19 Check battery condition, replace terminal 

where necessary 

   

20 Change fuel and water separator filters 

and drain any water that might be in the 

system  

   

21 Check fuel transfer pump     

22 Replace fuel filters    

23 Drain and refill governor oil    

24 Visually inspect all links and moving parts 

for operation  

   

25 Check engine / alternator coupling if 

accessible without separating the 

generator from the alternator 

   

26 Degrease and wash engine    

27 Check anti vibration mountings on the 

plant, engine panel and control panel  

   

28 Inspect turbo if fitted. Service if needed    

29 Inspect exhaust system. Repair if needed    

30 Check complete generator set for any lose 

bolts, etc. 

   

31 Check Generator electrical and control 

cables. 

   

32 Check generator auxiliary equipment such 

as enclosure ventilation fans, etc. 
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Step Service/Inspection Step Description 
Task 

Done? 
Value / 
Reading 

Comments/Findings 

33 Service generator control panel     

34 Check instrumentation    

35 Simulate low oil pressure alarm for 

continuity  

   

36 Simulate high temperature alarm     

37 Simulate coolant flow alarm.(cooling 

towers)  

   

38 Simulate fan failure alarm.(cooling towers)     

39 Check emergency stop alarm     

40 Check start failure alarm     

41 Check low fuel alarm     

42 Inspect all AC cabling and wiring for bad 

connections and or physical damage 

   

43 Visual check all fuses     

44 Take a sample of the diesel in the bulk tank 

and have analysed  

   

45 Perform a maintenance test run to verify 

that everything is Ok after the work were 

done on the generator set. 

   

46 Start engine, off load and check the safety 

circuits 

   

47 While engine is running check the 

following: 

   

48 Check engine water temperature    

49 Check Engine oil pressure    

50 Check charging alternator output    

51 Check genset output voltage stability    

52 Inspect for abnormal audible noise and 

vibration, etc.  correct if needed. 

   

53 Record all deviations found in the logbook 

and on the work sheet by the specialist 

service provider  

   

54 Perform normal monthly auto start test 
and record the data as required. 

   

55 Ensure that all relevant selectors and 
breakers are in the correct position (i.e 
AUTO) 

   

56 Clean generator enclosure or plant room 
before leaving. 
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