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Part C1:  Agreement and Contract Data 
 
C1.1 Form of Offer and Acceptance 
 

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 

of:   

 
PROFFESSIONAL SERVICES IN ELECTRICAL ENGINEERING FOR THE REPLACEMENT OF THE POWER FACTOR 

CORRECTION FOR PERIOD OF THREE (3) YEARS AT AIRPORTS COMPANY SOUTH AFRICA KING SHAKA 

INTERNATIONAL AIRPORT 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 

thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

 

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section 

and agreed to provide this Offer. 

 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 

the tenderer offers to perform all of the obligations and liabilities of the Consultant under the contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the Contract Data.  

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words) ……………………………………………………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………………………………………                                                                                                                                                                                                                                          
 
R ……………………………………………………...................................................................... Including VAT (in figures) 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 

period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 

as the Consultant in the conditions of contract identified in the Contract Data. 

 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 

consideration thereof, the Employer shall pay the Consultants the amount due in accordance with the conditions of contract 

identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 

 

The terms of the contract, are contained in:  

 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

 

Part C2  Pricing Data 

 

Part C3  Scope of Work: Works Information 

 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 

Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 

offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 

Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 

 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 

any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 

bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 

identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 

repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 

completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now Consultant) 

within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the Parties. 

 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
 
 
Airports Company South Africa (ACSA) SOC, 
1 Canelands drive, 
Administration Office MSO Building  
King Shaka International Airport 
La Mercy  
4407 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Schedule of Deviations 
 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data 

and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms 

of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 

issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 

meaning or effect in the contract between the parties arising from this agreement. 
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Part C1.2 Contract Data  

 
The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.  

 

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract 

which requires it. 

 

Part one - Data provided by the Employer 

  

1 General  

The conditions of contract are the core clauses and the clauses for Main Option: A- Lump Sum Contract with Activity 

Schedule 

 

Dispute resolution Option clause : W1 

 

  

Secondary Options  

X1 Price Adjustment 

 

X7 Delay damages 

X9 Transfer of rights 

X10 Employer’s Agent 

 

X11 Termination by the Employer  

 

X13 Performance Bond 

X18:  Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Professional Services Contract , April 2013. 
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The project stages are:  

 

project stage Key deliverable at end of each stage as described in the 

Scope and accepted by the Employer No Description 

1 Inception • Agreed services and scope of work. 

• Signed agreement. 

• Report on project, site and functional requirements 

• Schedule of required tests, analyses, site and other 

investigations 

• Schedule of consents and approvals 

2 Preliminary Design • Concept design  

• Schedule of required tests and other investigations 

and related reports 

• Process design 

• Preliminary design  

• Cost estimates as required 

3 Detail Design • Design development drawings (Technical Details) 

• Outline specifications 

• Local and other authority submission drawings and 

reports 

• Detailed estimates of construction costs 

4 Documentation and 

Procurement 

• Specifications 

• Services co-ordination  

• Working drawings 

• Budget Construction costs 

• Tender documentations  

• Tender evaluation report 

• Tender recommendations 

• Priced Contract documentation 

5 Contract Administration and 

Inspection 

• Schedules of predicted cashflows 

• Construction documentation  

• Drawing register 

• Estimates for proposed variations 

• Contract instructions 

• Level 1 Construction Monitoring  

• Financial control reports 

• Evaluations for payment corticates 

• Progressive and draft final accounts 

• Practical completion and defect list 

• Installation Certificate 

6 Close out  • Evaluation of payment certificates 

• Works and final completion lists 

• Operations and maintenance manuals, guarantees 

and warranties 

• As-built drawings and documentations 

• Final Accounts 
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10.1 The Employer is:  Airports Company South Africa SOC, King Shaka International Airport 

Address:   

1 Canelands drive, 

Administration Office MSO Building  

King Shaka International Airport 

La Mercy  

4407 

 Tel No:  032 436 6000 

 Fax No:   

11.2(9) 
 
 

The services are:  PROFFESSIONAL SERVICES IN ELECTRICAL ENGINEERING FOR THE 

REPLACEMENT OF THE POWER FACTOR CORRECTION FOR PERIOD OF THREE (3) YEARS AT 

AIRPORTS COMPANY SOUTH AFRICA KING SHAKA INTERNATIONAL AIRPORT 

11.2(10) The following matters will be included in the Risk Register 

• Availability of As Built information 

• Access to Site 

• Statutory approvals and ACSA approvals 

• Site Constraints and Constructability 

• Notification of Claims 

• Financial and Procurement 

• Payment Delay 

• Program/Schedule update 

11.2(11) The Scope is in the document called Part 3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa  

13.1 The language of this contract is English 

13.3 The period for reply is 7 working days 

13.6 The period for retention is 1 year following Completion or earlier termination 

14 Acceptance 

15 Early Warnings 

2 The Parties’ main responsibilities  

25.2 The Employer provides access to the following persons, places and things 

   access to access date 
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 1 Airside  Upon award of the project(s) 

 2 

 

3 

Restricted Areas 

 

Existing Drawings 

Upon award of the project(s) 

 

Upon award of the project(s) 

3 Time  

31.2 The starting date is: Upon signing of the Contract by ACSA 

11.2(3) The completion date for the whole of the services is: Three (3) years from the start date or depletion of 

the BPA whichever comes first  

 

 

11.2(6) The key dates and the conditions to be met are:  

  Condition to be met key date 

 1 Detailed design complete As per first programme date 

 2 Documentation and Procurement As per first programme date 

 3 Close out As per first programme date 

31.1 The Consultant is to submit a first programme for acceptance within 2 weeks of the Contract Date. 

32.2 The Consultant submits revised programmes at intervals of 4 weeks. 

4 Quality 

40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date. 

41.1 The defects date is 52 weeks after Completion of the whole of the services. 

5 Payment  

50.1 The assessment interval ends and starts at 12h00 on the 25th day of each successive month. 

51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice. 

51.2 The currency of this contract is the South African Rand (ZAR). 

51.5 The interest rate is 

 

the prime lending rate of the Nedbank at any given time  

6 Compensation events 

 

No data required for this section of the conditions of contract. 

7 Rights to material 

 

No data required for this section of the conditions of contract. 

8 Indemnity, insurance and liability 

Refer to Annexure A - GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES 

81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 

Confidential 

 Event Cover Period following 

Completion of the whole of 

the services or earlier 

termination 

 failure by the Consultant to use the skill and 

care normally used by professionals 

providing services similar to the services 

Consultant to submit 

Insurance Certificate of 

Professional Indemnity 

Insurance Cover of R 5 

Million  

 Six months after the 

completion date 

 death of or bodily injury to a person (not an 

employee of the Consultant) or loss of or 

damage to property resulting from an action 

or failure to take action by the Consultant 

Consultant to submit 

Insurance Certificate of 

Insurance for Public 

Liability Insurance Cover 

for R10 Million 

For the duration of the 

service 

 death of or bodily injury to employees of the 

Consultant arising out of and in the course 

of their employment in connection with this 

contract 

As prescribed by the 

Compensation for 

Occupational Injuries and 

Diseases Act 130 of 1993  

For the duration of the 

service 

81.1 The Employer provides insurance cover for the project 

82.1 Deductibles: 

In the event where the consultant defaults in its insurance obligations, the employer may take insurance 

on their own and then deduct the monthly premiums from the consultant.  

9 Termination 

 

Refer to Secondary Clause X11. 

10 Data for main Option clause 

A  Priced Contract with Activity Schedule 

21.3 The Consultant prepares forecasts of the total of the expenses at intervals of no longer than 4 weeks. 

11 Data for Option W1 

W1.1 The Adjudicator is the person selected by the Parties as and when a dispute arises in terms of the relevant 

Z Clause, from the Panel of Adjudicators provided under the relevant Z clause   

W1.2(3) The adjudicator nominating body is the current Chairman of the Durban Advocates’ Bar Council.  

W1.4(2) The tribunal is Arbitration 

W1.4(5) The arbitration procedure is as set out in the Rules for the Conduct of Arbitrations 2013 Edition, 7th 

Edition, published by the Association of Arbitrations, (Southern Africa) Shortened rules of Arbitration.  

 The place where arbitration is to be held is Durban South Africa.  

 The person or organisation who will choose an arbitrator.  

if the Parties cannot agree a choice or 

if the arbitration procedure does not state who selects an arbitrator,  

is the Chairman of the Association of Arbitrators  (Southern Africa) or its successor body 

12 Data for secondary Option clauses 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 

Confidential 

X1  Price Adjustment 

X1.2  Price Adjustment Option A: the total tendered price shall be fixed for the duration of the contract. Price 

adjustment shall be factored in when pricing. 

X7   

 

Delay Damages 

X7.1 Delay damages for each section of the work are 2% per week to the maximum of 10% of Total of the 

Contract value. 

X10 The Employer’s Agent 

X10.1 The Employer’s Agent is 

 Name:  Pumelo Mpaka or an Employer appointed agent 

 Address:   

1 Canelands drive, 

Administration Office MSO Building  

King Shaka International Airport 

La Mercy  

4407 

 The authority of the Employer’s Agent is Project Manager. 

X11 Termination by Employer 

X11.1 The Employer may terminate the Consultant’s obligation to Provide the services for a reason not stated 

in this contract by notifying the Consultant. 

X13. Performance Bond 

X13.1 The performance bond shall be 10% of the contract value and it should be provided as detailed Part 

C1.3. 

X18 Limitation of liability 

X18.1 The Consultant’s liability to the Employer for indirect or consequential loss is Nil 

The Employer’s liability to the Consultant for indirect or consequential loss is Nil 

 

The total Direct liability does not exceed 100% of the contract value cumulative total for either party 

X18.2 The Consultant’s liability to the Employer for Defects that are not found until after the defects date is 

capped at the total of the contract price.   

X18.3 The end of liability date is 1 years after Completion of the whole of the services. 

 

 ADDITIONAL CONDITINS OF CONTRACT 
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Z1 

 

 

 

              

 

Z2 

 

 

 

 

 

 

Estimation of fees 

 

It is specifically recorded that the fees charged by the consultant for services rendered in connection with 

and/or under this Contract shall be in terms of:  

 

 

Tax invoices 

 

The Consultant’s invoice.  

 

Delete the first sentence of core clause 50.2 and replace with: 

 

Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 

 

Delete the first sentence of core clause 51.1 and replace with: 

 

Each payment is made by the Employer within four weeks of receiving the Consultant’s invoice showing 

the details which this contract requires or, if a different period is stated in the Contract Data, within the 

period stated.  

 

   Z3 Communications and Notices 

 

Z3.1 Add to the end of the first sentence in core Clause 13.1: 

 

All notices, notifications, requests, demands or other communications shall be deemed to have reached 

the other Party – 

- if delivered by hand, on the date of delivery; 

- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of such 

posting; 

- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 

Business Day following the date of transmission / publication / delivery. 

      Z4  Appointment of the Adjudicator 

 

An Adjudicator is appointed when a dispute arises, from the Panel of Adjudicators below. The referring 

party nominates an Adjudicator, which nomination is either accepted or rejected by the other party. In the 

instance of a rejection of the nominated Adjudicator, the referring Party refers the appointment deadlock 

to the Chairman of the Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of 

Adjudicators below.  

 

The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013 . 

 PANEL OF ADJUDICATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
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Adv. Saleem Ebrahim  Gauteng  +27 11  535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 
 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

 

  
Z4.1  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Appointment of the Arbitrator  
 
An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. The referring party 

nominates an Arbitrator, which nomination is either rejected or accepted by the either party. In the instance 

of a rejection of the nominated Arbitrator, the referring party refers the Appointment deadlock to the 

Chairman of the Johannesburg Bar Council, who appoints an Arbitrator listed in the Panel of Arbitrators 

below. An appointed Arbitrator shall provide his written award no later than 30 days following the last day 

of closing arguments.  

 

PANEL OF ARBITRATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  
 
 

Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  
 
 

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

Adv. Saleem Ebrahim  
 
 

Gauteng  +27 11  535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana Pr. 
Eng.  
 
 

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr.  Sam Amod  
 
 

Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 
 
 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  
 
 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

 

 

 

 

mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z5 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and warrants that the 

results of the Works done in accordance with the drawings and specifications, when complete, shall be fit 

for their intended purpose. 

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects 

date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is 

unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the 

defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. The 

period between Completion and an extended defects date does not exceed twice the period between 

Completion and the defects date stated in the Contract Data. 

 

Z8 Termination 

Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words 

“assets or”: “business rescue proceedings are initiated or steps are taken to initiate business rescue 

proceedings”. 

Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without the 

written consent of the Employer, which consent shall not be unreasonably withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations under 

this contract to any person or entity. 

 

Z10 Ethics 

Z10.1 The Consultant undertakes: 

Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or could 

be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 

the award or in execution of this contract; 
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Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to the 

Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to 

Provide the Works or taking any other action as appropriate against the Consultant (including civil or 

criminal action). However, lawful inducements and rewards shall not constitute grounds for termination. 

Z10.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in 

illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, 

gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the 

contract with the Employer, the Employer shall be entitled to terminate the contract in accordance with the 

procedures stated in core clause 92.2. The amount due on termination is A1. 

 

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract shall 

be treated as confidential by the Consultant and shall not be used or divulged or published to any person 

not being a party to this contract, without the prior written consent of the Project Manager or the Employer, 

which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as 

such until otherwise notified by the Project Manager. 

 

 

Z11.3 This undertaking shall not apply to –  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of this 

agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature 

of the information so disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the 

Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 

information. The Consultant may disclose such information only to the extent required by law and shall 

use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information 

so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, 

enters the public domain or to information which was already in the possession of the Consultant at the 

time of disclosure (evidenced by written records in existence at that time). 

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent of 

the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

 

Z12. Employer’s Step-in rights 
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Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  

within 2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to 

his other rights, powers and remedies under the contract, may remedy the default either himself or procure 

a third party (including any sub-Consultant or supplier of the Consultant) to do so on his behalf. The 

reasonable costs of such remedial works shall be borne by the Consultant. 

 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required information, 

materials and other matter (including but not limited to documents and all other drawings, CAD materials, 

data, software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, 

schedules, reports, calculations, manuals or other documents or recorded information (electronic or 

otherwise) which have been or are at any time prepared by or on behalf of the Consultant under the contract 

or otherwise for and/or in connection with the works) and generally does all things required by the Project 

Manager to achieve this end. 

Z13. Intellectual Property 

Z13.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade 

name, trade secret or other intellectual or industrial property right relating to the Works. 

Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying 

out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use 

and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 

maintaining the works.  

Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an 

infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z13.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultant’s Equipment, or  

Z13.4.3 the proper use of the Works. 

Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the 

Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. 

 

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words 

are added after the words “any other matter”: “excluding disputes relating to termination of the contract”. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 
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Z14.2.2 
 
 
 
Z15  

“Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. 

Any such dispute shall be referred directly to arbitration.” 

 

The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to 

these requirements shall be considered a material breach of the conditions of this Contract, the sanction for 

which may be a cancellation of this Contract. 
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Part C1.2 Contract Data  

 
The conditions of contract are the NEC3 Professional Service Contract, April 2013 

 

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Service Contract to which it 

mainly applies. 

Part two - Data provided by the Consultant 

  

Clause Statement 

10.1 The Consultant is (Name):        

 

 Address:   

 Tel No.:   

 Fax No.:   

  Email:    

 

22.1 The Consultant’s key persons are: 

 1 Name:   

  Job:   

  Responsibilities:    

  Qualifications:  

  Experience: 

 

 

 

 2 Name:   

  Job:   

  Responsibilities:   

  Qualifications:  

  Experience: 

 

 

 

11.2(3) The completion date: Three (3) years from the start date or depletion of the BPA whichever comes first.  

 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 
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11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

 1 All As-built Information & existing services Upon award of the project(s) 

 2 Relevant Engineering, Operational and Maintenance 
Personnel of ACSA 
 

Upon award of the project(s) 

A Priced contract with activity schedule 

11.2(14) The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 
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Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

PRO FORMA FOR PERFORMANCE BOND  

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 

Guarantor’s...........……………….. of …………….. (Registration Number: ….) (Hereinafter called “the Bank”) have been 

informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under such contract, which 

requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably undertake to pay 

you, the Employer, any sum or sums not exceeding in total the amount of ………………………………(the “Guaranteed 

Amount”) upon receipt by us of your first written demand  stating that such an amount (or lesser amount) as may 

be claimed is due and payable to the Employer. 

 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to pay 

in accordance with the above, subject to the proviso that this Letter will not be interpreted as extending the 

Bank’s liability to anything more than the Guaranteed Amount. 

 

Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as principal 

and not as accessory to the contract and shall not be delayed or discharged by the fact that a dispute exists 

between the Employer and the Contractor. 

 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days of your first 

written demand stating that such an amount (or lesser amount) as may be claimed is due and payable to the 

Employer. 

 

The guarantee shall be governed by and construed in accordance with the laws of the Republic of South Africa 
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Signed at ______________________________ on ____________________20…. 

 

For:  

Registration Number:  

 

Name & Position 

 

  

As witnesses: 

 

1.   ______________________________ 

 

2.   ______________________________ 
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Part C2:   Pricing Data  

 

C2.1   Pricing Instructions 

 

Remuneration for Professional Services 

 

Remuneration for professional services will be on Priced Contract with Activity Schedule as outlined in the document 

below. 

 

The pricing structure is as per the proposal submitted (RFP ref no. RFQ28162) by the Consultants.  
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C2.2   Price Schedule 
Pricing structure per activity, as per the proposal submitted (RFP ref no.  RFQ28162)  

The Estimated cost of construction is R 31 174 816, where stage SIPDM 1-9 has been completed. Pricing to 

reflect the stages required as per below. 

 

FIPDM Stages SACPCMP Stages 

%  
Appointment 

Fees 

Initiation Stage 1 Inception Stage 1 

 R 

Concept Stage 2 Preliminary Design Stage 2 

 R 

Design Development Stage 3 Detail Design Stage 3 

 R 

Design 

Documentation 
Stage 4 

Documentation and 

Procurement 
Stage 4 

 R 

Construction Works Stage 5 

Contract 

Administration and 

Inspection 

Stage 5 

 R 

Handover & Close Out  Stage 6 & 7 Close out Stage 6 

 R 

Provisional sum for 

Permits, General 

Security Awareness 

Training and Airside 

Induction Training, 

(Claim on proven cost) 

Prov Sum Prov Sum Prov Sum 
Prov Sum R30 000.000 

Total Appointment Percentage of the construction estimate  
 

Total Fees 
R 

VAT 
R 

Total Fees Including VAT (NB Total Fee to be carried to form of offer and acceptance) 
R 
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Provision for any additional services (Outside the normal scope of services hourly rates). 

Subjected to ACSA approval. All-inclusive Rates 

Principal Engineer Electrical Rates Excluding VAT Rates Including VAT 

Professional Engineer Electrical   

Electrical Technologist   

Electrical Technician   
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DISBURSMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA. 

 

(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of the project(s) 

is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by both parties. Disbursement 

costs not mentioned below (including under note (e)) may be brought to the attention of the ACSA project 

representative for approval and agreement on the recoverable amount, prior to incurring such cost. 

 

(c) All rates are exclusive of VAT 

 

(d) Health and Safety Agent will be recovered through Disbursements. 

 

(e) No mark-up on any disbursement cost will be paid. 

 

(f) No payment for disbursement will be made for the following: 

- Travelling (except for on-site travelling) and accommodation 

- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 

- Telephone calls 

- Cellular calls 

- Computer costs 

- Telefaxes (outgoing or incoming) 

- Email (sent or received) 

 

Above expenses by the Tenderer are deemed to be inclusive in their professional fees. 

 
 
 
 

 

 

 

 



 

 26 of 70   
Part C3 : Scope of Work   
SCM Ref no.:  RFQ28162        Project Number 5165 

Part C3:   Scope of work 

C3.1: Employer’s Scope 
 

Description of the services 

Executive overview  

The power factor correction (PFC) equipment is an integral part of the medium voltage system. The PFC assist in correcting 

the power factor which determines how much the company pays the utility bill. An effective PFC must correct the power 

factor to be as close as to 1 as possible. Effective power factors are between 0.9 and 1. It is recommended to have a PFC 

system that is robust and accurate to achieve an effective power factor.  

The PFC installed at KSIA has proved not to be effective since it is not robust enough to achieve real time power factor 

correction and the switching steps are static instead of dynamic. The currently installed PFC is not dynamic and doesn’t 

achieve accurate power factor correction for MV reticulation, and the LV power factor system does not provide any 

correction and not compactable with the UPSs installed 

A Network study to be conducted to formulate the design that will ensure that a dynamic PFC which is able to achieve 

accurate correction in real time is installed thus minimizing the reactive power in the reticulation system. 

 

Objectives:  

 

The Engineering Professional Services that are required for the POWER FACTOR CORRECTION Replacement Project 

at KSIA are the following: 

• Conduct onsite assessment on the current installed Power Factor correction System from Medium Voltage 

Reticulation to Low Voltage Reticulation system, compile the report of the complete assessment. 

• Identify the gap on both system for future installation and identify the areas that need replacement and upgrade. 

• Develop a full Scope of Work for the Power Factor Correction replacement at KSIA. 

• Design and compile Procurement Document for PFC replacement project  

• Develop the project plan and implementation methodology. 

• Draft the Power Factor Correction system specifications for the entire airport. 

• Compile the detail design document. 

• Provide design drawings. 

• All designs should comply with SANS standards and all applicable standards. 

• Design, Procurement and Project management  

• Develop the project plan and implementation methodology. 

• Draft the Power Factor Correction specifications and form part of the ACSA TPEC 

• Normal service supervision and the commissioning of the new system 

• Provide and update the existing as built drawings. 

• Convene chair and minute meetings with the client and consultants as and when required. 

• All designs should comply with SANS standards and all applicable standards. 

 

The project stages are:  

• Stage 1:  Inception   

• Stage 2:  Preliminary Design 

• Stage 3:  Detailed Design 

• Stage 4:  Procurement 

• Stage 5:  Construction 

• Stage 6:  Practical Completion & Final Completion 

 

Interpretation and terminology 

 

The following abbreviations are used in this Scope: 
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Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa SOC Limited 

CAA Civil Aviation Authority 

EMC Electromagnetic Compatibility 

EN European Standards 

ICAO International Civil Aviation Organisation 

IEC International Electrotechnical Commission 

IP Ingress Protection 

ISO International Standard Organisation 

MTBF Mean Time Between Failures 

OSH Act Occupation Health and Safety Act 85 of 1993 

RMS Root Mean Square 

SACAA South African Civil Aviation Authority 

SANS South African National Standards 

TPEC Tender Preparation and Evaluation Committee 

KSIA King Shaka International Airport 

 
 

Abbreviation Meaning given to the abbreviation 

ECSA Engineering Council of South Africa 

 

Specification and description of the services 

The professional services are consultant services in electrical engineering for the replacement OF THE POWER FACTOR 

CORRECTION AT AIRPORTS COMPANY SOUTH AFRICA KING SHAKA INTERNATIONAL AIRPORT, the 

documentation, contract administration and site supervision of the construction of the project. 

 

The services required for this project are as agreed during the project handover meeting.  

 

The broad scope of services and activities shall be in accordance with relevant sections of the Guideline for Services and 

processes for estimating fees for persons Registered in terms of the Act, 2000 (Act No. 46 of 2000), and as amended by 

the specific project requirements. 

 
The Scope of Work will cover the following: 



 

 28 of 70   
Part C3 : Scope of Work   
SCM Ref no.:  RFQ28162        Project Number 5165 

 

• Design, procurement, and project management of the POWER FACTOR CORRECTION System Replacement 

at KSIA. 

• Provide stage 1 to stage 6 professional service for the replacement of the POWER FACTOR CORRECTION 

System at KSIA 

• Develop the project plan and implementation methodology. 

• Draft the POWER FACTOR CORRECTION System tender specification and form the part of ACSA TPEC (Tender 

Preparation and Evaluation Committee) 

• Project manage the procurement and installation of the POWER FACTOR CORRECTION System 

• Commissioning of the new equipment 

• Provide as built drawings accordingly. 

• Provide training to the user and the maintenance personnel. 

• Convene, chair and minute meetings with the Client and Contractors as and when required. 

• Construction Monitoring and co-coordinating information supplied by Contractor as agreed at meetings. 

• Preparation of documentation schedules, to be agreed with Contractors. 

• All designs should comply with SANS standards and applicable prescribed standards. 

Bidder to submit the project milestone or Gantt chart indicating key project milestones with all relevant returnable 

schedules 

Deliverables: 

• Specifications.  

• Project management and delivery co-ordination.  

• Design, working and As built drawings.  

• Budget construction cost and predicted cash flows.  

• Tender documentation.  

• Tender evaluation report and Tender recommendations. 

• Priced contract documentation. 

• Construction instructions and variation orders, approval and issuing of payment certificates.  

• Project progress reporting and project close off report, practical completion and defect list compilation. 

• Operations and maintenance manuals, guarantees and warranties (where applicable) 

 
The scope of services will divide into the following components: 

 

Stage 3: Detailed Design 

• Design development drawings (Technical Details) 

• Outline specifications 

• Local and other authority submission drawings and reports 

•   Detailed estimates of construction costs 

Stage 4: Documentation 

• Specifications 

• Services co-ordination  

• Working drawings 

• Budget Construction costs 

• Tender documentations  

• Tender evaluation report 

• Tender recommendations 

• Priced Contract documentation 

Stage 5: Contract Administration and inspection 

• Schedules of predicted cashflows 

• Construction documentation  

• Drawing register 

• Estimates for proposed variations 

• Contract instructions 

• Level 1 Construction Monitoring  
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• Financial control reports 

• Evaluations for payment corticates 

• Progressive and draft final accounts 

• Practical completion and defect list 

• Installation Certificate 

Stage 6: Close out 

• Evaluation of payment certificates 

• Works and final completion lists 

• Operations and maintenance manuals, guarantees and warranties. 

• As-built drawings and documentations 

• Final Accounts 

Design Specification/Standards 

• Applicable standards to Power Factor System to be adhered to 

• OEM Maintenance Manuals. 
 

Drawing requirements 

All drawings shall bear accepted contract references using a project title block which is accepted by the Employer.  Detailed 

revision blocks and drawing numbers are suffixed accordingly. 

 

All drawings, particularly layout drawings, submitted for acceptance shall be to a scale acceptable to the Employer.  All 

drawings are to be made to scale and fully detailed and dimensioned.  All dimensions marked on the drawings are to be 

considered correct, although measurements by scale may differ therefrom.  The material from which each part is to be 

made shall be indicated. 

 

The drawings include tolerances for manufacture and installation.  The tolerances are suitable and of sufficient accuracy 

to provide safe and trouble-free construction and operation over the life of the component.  

 

All copies of drawings submitted to the Employer are to be provided in the form of 4 prints on white paper with black lines.  

The drawing size is A3 unless the use of another size is unavoidable.  All native electronic format documents are also 

provided. 

 

All drawings shall be dimensioned in metric units unless the use of another unit is required and/or recommended, e.g. 

imperial sizes for flange holes, studs, etc.  Where applicable, drawings shall show a graphic scale key plan and north 

arrow.  Dates on drawings shall be reflected in the following format: dd/mm/ccyy. Revisions shall be designated R0, R1, 

R2, R3, etc., commencing with the first issue. All revisions shall be clearly described in the revision column bearing the 

revision number. 

 

All drawings shall additionally comply with the latest revision of the ACSA standards where applicable 

 

Design Software and Programmes/Methodologies to be utilised 

OEM design software or any equivalent 

AutoCAD or any equivalent drawing design software for As built drawing 

Constraints on how the Consultant Provides the Services. 

Management meetings 

To be able to manage the contract, the Employer and Consultants will have various meetings, to proactively and jointly 

manage and minimise adverse risks to the project.  The attendees shall have the necessary delegated authority to make 

decisions in respect of matters discussed at such meetings. 

 

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
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Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 

compensation events 

Every two weeks To be confirmed Employer’s Agent, 

Consultant 

Overall contract progress 

and feedback 

Monthly  To be confirmed Employer’s Agent, 

Consultant 

    

 

Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified by persons 

and at times and locations to suit the Parties, the nature and the progress of the services.  Records of these meetings shall 

be submitted to the Project Manager by the person convening the meeting within five (5) days of the meeting.   

 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the 

meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract 

as these shall be done separately by the person identified in the conditions of contract to carry out such actions or 

instructions.   

 

Consultant’s key persons 

The Consultant is required to nominate a senior partner or director who will have overall responsibility for this project and 
other senior personnel responsible for the execution of the project.  No change may be made without prior consultation 
with and approval by the Employer. 
 
The Consultant is required to submit an organogram showing the key persons and their lines of authority / communication. 
 

Work Plan 

 

Objectives 

 

The project shall be done firstly in accordance with the Employer’s objective as per his appointed NEC Scope of Works 

Briefing with detail tasks and deliverables for each of the project stages, i.e. Scoping and Brief Stage, Preliminary Design 

Stage, Detail Design and Bid Stage, Working Drawing Stage and Construction Stage. 

 

ISO Quality management System 

 

All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design, administration, 

reports and site administration. Consultants must be accredited with ISO9001 compliance and each project shall be 

administrated with respect to quality and technical compliance, in accordance with these strict international Quality 

Procedures. 

 

Programme and monthly feedback 

 

A detailed programme for each project needs to be submitted within 14days of appointment and updated regularly/monthly. 

 

Consultation and Client Feedback 

 

Detailed consultation with the designated ACSA representative and on-going feedback and reporting during feasibility 

preliminary design, detailed design and construction stages will be essential in delivering optimal and acceptable solutions 

which are in line with ACSA specifications and budget allocations.  A monthly progress and cost report shall be done from 

detail design stage onwards till construction ends. 

 

Understanding the Works 

 

The Employer is not responsible for the failure of the Consultant to understand the precise nature of his undertaking under 

this contract or for any erroneous interpretation concerning the conditions affecting his performance, it being recognized 

that the Employer provided the Consultant sufficient opportunity to ask the Employer for clarification of the terms and 

conditions of this contract prior to submission of his tender to provide the services. 
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Compliance with Laws 

 

The Consultant keeps himself fully informed of, and complies with all laws which apply to the Works and/or Services and/or 

to Providing the Works and/or Services (including laws which apply to persons employed to provide the Services and/or 

Works). “Laws” includes all national and provincial legislation, statutes ordinances and other laws and regulations and by-

laws, orders and decrees of government or other legally constituted public authority and the common law. 

 

Compliance with Codes & Standards 

 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the Services comply with 

internationally recognised codes and standards which are accepted by the Employer.  

 

In case of conflict between national, international codes, standards or guidelines and/or the requirements specified in this 

Scope, and unless otherwise instructed by the Employer, the more onerous one takes precedence; provided always that 

the Services comply as a minimum and in any event, with applicable law and mandatory South African national codes, 

standards and guidelines. 

 

Health and safety 

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they may apply to 

the services. 

   

The Consultant shall comply with the Health and Safety requirements contained in Annexure C. 

 

Working on the Employer’s property 

Work done on or near an active airport is subject to several special requirements and conditions to ensure the safe 

operation of the airport at all times.  Various limitations and requirements are to be taken cognisance of during the 

preparation of the tender and construction programme.     

 

This work will be on the Landside and airside area of the airport and the normal operations must be able to continue for 

the duration of the contract.   

 

 

People restrictions, hours of work, conduct and records 

The work under this contract is to be carried out under operational conditions of the airport and is therefore subject to 

several special requirements and conditions to ensure the safe operation of the airport at all times. 

 

The Consultant keeps records of his people working on the Employer’s property, including those of his Sub-consultants, 

and the Employer’s Agent shall have access to these records at any time.   

 

Cooperating with and obtaining acceptance of Others 

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, the interface 

and sequence of such works and the Services should be such that the least interference possible will result to the 

Consultant and to Others and such sequence is determined by the Employer.  Cooperation is required between the 

Consultant and Others to ensure the completion of the Services and other project works within the programme for the 

project as a whole.   

 

As may be required from time to time or as per statutory requirements, the Consultant will liaise with and obtain acceptance 

from statutory authorities and avail themselves for any inspections that would be required. 

 

At the earliest possible date, detailed programmes prepared for all other project works having interfaces with the Services 

are discussed by the Employer with the Consultant in order that the phasing, duration, use of working areas, attendance 

work etc. can be drawn into overall programmes for the project works. 
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Things provided by the Employer 

The Employer will issue to the Consultant available information that will assist in the carrying out of the services.  This 

information may include Base plans to indicate existing services, Traffic Impact Assessments and other available 

information.   

 

The providing of this information does not relieve the Consultant of their professional responsibility to verify information 

that will be used as a basis for their designs. 

 

Part C4.1 : Site Information 

 
The POWER FACTOR CORRECTION System Replacement Project will be undertaken in and across KSIA landside and 
airside 
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Part C4.2 : Insurance – Generic Conditions of Contract Insurance 
 
 

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 

CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 

NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS  

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 

to the extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the 

obligations, liabilities or responsibilities of the Contractor in anyway whatsoever (including but 

not limited to any requirement for the provision by the Contractor of any other insurances) the 

Employer shall effect and maintain for the duration of the construction and maintenance 

periods of the Contract - as appropriate in the joint names of the Employer, the Contractor and 

where relevant Sub-Contractors the following insurances which are subject to the terms, limits, 

exceptions and conditions of the Policy: 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 

Section 1 Of The Policy – Contract Works  

Contract Works Insurance for the full value of the Works to provide cover against 

accidental physical loss of or damage to the Works, Temporary Works and materials 

intended for incorporation in the Works all being the subject matter of this Contract 

including to the extent provided for in the policy whilst in transit  or temporarily stored at 

any premises en route to or from the Site (other than where this is a continuation of 

Marine Transit) within the territorial limits of the policy. 

This insurance may specifically exclude any cost necessary to replace or rectify any of the 

property insured, which is in a defective condition due to defect in design, plan 

specification, material or workmanship. 

This insurance contains the following limitations and warrantees ; 

Open Trench Limitation  

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 

indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 

open trenches at any one time to 2,500 meters. 

 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 
of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 

 

Section II of the Policy – Contractors Public Liability 
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Public Liability Insurance which  provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than 

the Works the subject matter of this Contract) arising from the execution of the Contract 

with a limit of indemnity of R100,000,000 in respect of any one occurrence or series of 

occurrences consequent on or attributable to one source or original cause. 

Section III of the Policy – Removal Of Lateral Support Liability 

Removal Of Lateral Support Liability which  provides indemnity against legal liability in the 

event of accidental death of or injury to persons and/or loss of or damage to property 

(other than the Works the subject matter of this Contract) arising out of or in connection 

with shock or vibration or the removal or weakening of or interference with support to 

property in the vicinity of the Contract Site and arising out of or in connection with the 

Insured Contract (but not in respect of tunneling works) and occurring during the Period of 

Insurance. The Limit of Indemnity being limited to R50,000,000 attributable to one source 

or original cause. 

b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary 

Works and materials intended for incorporation in the Works as covered by the 

underlying Contract Works policy as noted in (a) above due to perils as covered in terms 

of the SASRIA Contract Works wording as issued by SASRIA SOC. 

 The Contract Works SASRIA cover excludes consequential or indirect loss or damage of 

any kind or description whatsoever. 

 

 The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate 

during the policy period of insurance.  

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions.   

c) Aviation Liability Insurance which  provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other 

than the Works the subject matter of this Contract) arising from the execution of the 

Contract with a limit of indemnity of R2,000,000,000 in respect of any one occurrence or 

series of occurrences consequent on or to one source or original cause. 

This insurance is in respect of liability relating to aircrafts. 

d) Design & Construct Professional Indemnity Insurance which provides indemnity against 
legal liability to pay compensation as a result of any actual or alleged negligent act, error 
or omission in the performance of the Professional Duties of the insured and arising from 
the execution of this project. The limit of indemnity under this insurance shall be 
*R25,000,000  in the aggregate during the annual policy period of insurance that ACSA 
effect such cover during the policy period from 1 April to 31 March during each policy 
period of insurance.  

 

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically 

to this contract. The aggregate limit could be exhausted by claims under other ACSA contracts and 

http://www.sasria.co.za/
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there is no guarantee that this insurance cover will provide sufficient cover to this specific contract 

should the aggregate limit be exhausted.  

  

The Policy only covers the rectification of the works and excludes all consequential losses.  

  

Professional Duties do not include: 

 

a)  Labour and construction work which would normally be the responsibility  of the 
building or engineering contractor. 

 

b)  Supervision of the construction works usually undertaken by a building or 

engineering contractor.  

 

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer 

arranged policies and the Contractor shall be deemed to be fully aware of all the conditions, 

limits, limitations, exclusions/exceptions and deductibles that are contained in the Employer 

arranged policies. Copies of the Employer arranged policies are obtainable on request from 

the Employer and if the Contractor is of the opinion that additional insurance is required, such 

shall be for the Contractors account. 

 

1.3 The Employer shall pay the premium in connection with the insurances effected by the 

Employer. The Employer is entitled to all return premiums, dividends, discounts, or 

adjustments in connection with the insurances effected by the Employer. 

 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, 

which he may deem necessary in his own interests to effect supplementary insurance to the 

insurance effected by the Employer. The Employer reserves the right to call for full information 

regarding insurance costs included by the Contractor. 

 

In the event that the Contractor purchases any insurances in addition to those indicated 

above, the premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the 
Employer should be obtained from the Employer. 

 

1.6 The  Contractor and/or any other party who obtains indemnity under the policies effected 
under 1.1 shall become liable for the deductibles (first amount payable) which are applicable 
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in respect of each and every occurrence or series of occurrences attributable to one source 
or cause giving rise to loss or damage or indemnifiable liability. The deductibles applicable to 
the policies effected under 1.1 are as follows: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 

 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows 

which will apply in respect of each and every occurrence or series of occurrences 

arising out of or in connection with any one event giving rise to loss or damage: 

Section 1 Of The Policy – Contract Works  

 In respect of all loss or damage R150,000 but increased to R250,000 in respect of 

loss or damage arising out of or in connection with testing and commissioning. 

Section 2 Of The Policy – Contractors Public Liability 

R75,000 each and every claim in respect of Property Damage. 

Section 3 Of The Policy – Removal Of Lateral Support Liability 

R75,000 each and every claim. 

b)     Contract Works SASRIA 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence. 

c) Aviation Liability Insurance ; 

       In respect of each and every loss or damage or injury - US$250,000. 

d) Design & Construct Professional Indemnity Insurance 

a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000  

 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance 

arranged by the Employer, the Contractor shall: 

a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, 

mobile phone or email giving the circumstances, nature and an estimate of the loss or 

damage or liability. The Contractor must also complete the Claim Advice Form (Appendix 

“A” ). 

The following persons/insurers must be advised immediately on the occurrence of a claim 

on site or even a possibility of a claim arising due to an incident occurring on site: 

Airports Company South Africa : 

Nokulunga Masiza 

Tel: +27 (0)11 723 1400 
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M: +27 (0)79 512 0532 

Nokulunga.Masiza@airports.co.za 

Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

b) Preserve damage and make it available for inspection by a representative of the 

Insurers. 

c) Wherever possible, photographs of damage should be taken. 

 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary 

or any malicious persons(s) for the purpose of recovering any property so lost, 

discovering the guilty person or persons, and having him, her or them duly prosecuted. 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage 

or injury, or any part thereof. 

f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 
against the Insured, or institute any proceedings; 

 

g)  On completion the Claims Advice Form, the form must be sent to the Employers 
Insurance Brokers for further action (the original may be emailed to the Employers 
Insurance Broker). (Please do not remove the Claims Advice Form out of this document. 
Rather photocopy the form and send the copy to the Employers Insurance Brokers). 

 

h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss 
adjusters shall have the right to make all and any enquiry's on the Site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall 
co-operate in carrying out such enquiry's. 

 

i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ 
assessors for the purpose of investigating and assessing the loss or damage. 

 

j)  The Contractor must not proceed with the making good any off the loss without the 
prior authorisation of the Insurers. 

 

k)  The Contractor must keep separate records of the costs involved in making good any loss 
or damage and these records should be available at all times for inspection by Insurers.  
Such records should include inter alia the entire cost of labour, materials, transport and 
equipment. 

 

l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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their appointed loss adjusters through the Employer's Insurance Brokers and shall obtain 
the Employer's approval of such settlement. 

 

m) Once the amount of a claim  is agreed by the Insurers and the Contractor, an “Agreement 
of Loss” form must be signed by the Contractor and if required this shall be counter 
signed by the Employer or the Project Managers. 

 

n)   The proceeds of such claim will, if required by the Employer, be paid net of any 
Deductible applicable under the policy by the Insurers to the Employer who on receipt 
thereof will arrange for payment to be made in terms of the Conditions of Contract.  In 
the event that it is agreed by the Employer that such claims payment be made directly to 
the Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement 
of Loss” to this effect. 

 

2.   Insurance Effected by the Contractor. 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the 

following Insurances to be effected by the Contractor : 

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the 

Contractor and Sub-contractor shall maintain at the Contractor's and Subcontractor’s 

expense and where applicable provide as a minimum the following insurances: 

a) Insurance of Construction Plant and Equipment (including tools offices and other 
temporary structures and contents) and other things (except those intended for 
incorporation into the Works) brought onto the site for a sum sufficient to provide for 
their replacement. 
The Employer shall be named as additional insured and a waiver of subrogation shall 

be provided to the Employer. 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit 
of indemnity of not less than R20,000,000 and/or workmen's compensation 
insurance covering personal injury to or death of the employees of the Contractor 
engaged in connection with the Works to the minimum value required by applicable 
law.   

The Contractor shall procure that its Subcontractors take out and maintain similar 
insurance in respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such 
insurance, the Contractor shall indemnify and hold harmless the Employer against 
any such claim.  The Employer shall be named as additional insured and a waiver of 
subrogation shall be provided to the Employer. 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" 
Risks including Passenger Liability indemnity with a limit of indemnity of not less than 
R5 000 000 for all owned, non-owned, leased and hired vehicles. 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 
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Should the Contractor believe that the Employer effected Contract Works, Public 
Liability and Design & Construct Professional Indemnity deductibles as noted in Clause 
1.6 (a),(c) and (d) be considered to be unacceptable to the Contractor, then the 
Contractor must  obtain  Buy Down cover for these deductibles to a deductible 
considered by the Contractor as being acceptable in respect of the works being 
undertaken. 
 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts 
thereof at premises other than at the Contract Site the Contractor shall satisfy the 
Employer that all materials and equipment for incorporation in the Works are 
adequately insured during manufacture and/or fabrication.  In the event of the 
Employer having an insurable interest in such Works during manufacture or fabrication 
then such interest shall be noted by endorsement to the relevant Policies of Insurance. 

 

  Such insurance shall name Employer as an additional insured, and shall be primary to 

any insurance maintained by the Employer. 

f) Public Liability insurances in excess of the Employers Public Liability insurances as 
stated under clause 1.1(a). 

g)  Aviation Liability insurances in excess of the Employers Aviation Liability insurances as 

stated under clause 1.1(c). 

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if 

applicable to cover the deductible that applies to the Employer effected insurance.  

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 

(“Insured Property”) to the site where the Permanent Works will be 

constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, 

conveyance or the value in storage, whichever is the greater (CIF plus 

10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of 
physical loss or damage while in transit by land, sea or air from country of origin 
anywhere in the world to the site where the Permanent Works will be constructed 
including loading, or vice versa, from the commencement of the time the insured 
items are loaded prior leaving the warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all 
their personnel involved in the execution of any Works on the construction site.  

j)   Miscellaneous Insurance 

  Other insurance as is customary, desirable or necessary to comply with applicable Laws 

in the Country. 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected 

with Insurers and on terms approved by the Employer (which approval shall not be 
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unreasonably withheld) and shall be maintained in force for the duration required (including 

any period of maintenance/defects liability period).  The Contractor shall within twenty 

eight (28) days of commencement of the contract produce to the Employer the relevant 

Policy or Policies of Insurance. 

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 

restrictive modification to the insurance provided to them they shall immediately notify the 

Employer in writing of such cancellation or restriction and shall advise what action the 

Contractor or his Sub-contractor will take to remedy such action. 

 If the Contractor fails to effect and keep in force the insurances referred to then the 

Employer may effect and keep in force any such insurances and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount 

paid by the Employer from any monies due or which may become due to the Contractor or 

recover same as a debt from the Contractor. 

 

2.4 Sub-Contractors. 

 The Contractor shall: 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents 
of  these Insurance Clauses, and 

b) enforce the compliance by sub contract agreement between the Contractor and Sub-
Contractor and where applicable that the Sub Contractor effect similar insurance 
relating to the insurances required to be effected by the Contractor under Clause 2 
(Contractor effected insurances). 

 

 

 

 

 

 

 

 

APPENDIX A 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

Send to : Airports Company South Africa 

 

E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

 

*.......................................................

.........................................................

.........................................................

.........................................................

mailto:Nokulunga.Masiza@airports.co.za
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Buhle.Mnguni@airports.co.za 

 

.........................................................

.………………….............................. 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 

 

 

How did the loss occur (cause) ? _________________________________________________________ 

 

 

 

 

Details and nature of loss or damage to Contract Works _______________________________________ 

 

 

 

 

Details of other property damaged ________________________________________________________ 

 

____________________________________________________________________________________ 

 

Names and address of witnesses _________________________________________________________ 

 

Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________ 

Person whom assessor should contact _____________________________________________________ 

Telephone/Mobile Numbers Of Contact Person_________________________________________ 

 

mailto:Buhle.Mnguni@airports.co.za
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Email Address of Contact Person_______________________________________________ 
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Part C4.3 - SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT 

 

 

Work done on or near an active airport is subject to several special requirements and conditions to ensure the safe 

operation of the airport at all times. 

 

The work under this contract is to be carried out under operational conditions.  Various limitations and requirements are to 

be taken cognisance of during the preparation of the tender and the construction programme.  These limitations will not 

entitle the contractor to claim for extension of time. 

 

 

1. Airports Manager 

 

The Airports Manager is at all times responsible for the effective and safe operation of the airport.  The Airports 

Manager or his designated representative will represent the Employer at the airport and he has full authority to act 

on behalf of the Employer, as set out in the contract documents.  

 

The Airport manager will issue the necessary application forms to those who apply to the airport management for 

an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt of the completed forms, 

whether or not to issue permits. 

 

The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside Security 

Permit. 

 

All negotiations between the Contractor and the airport management shall be through the Engineer. 

 

2. Airport Security and Safety  

 

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness Programme 

before the start of the contract. 

  

The Engineer/Contractor shall ensure that airport security is at all times complied with by his own personnel, all 

subcontractors and their personnel as well as all suppliers.  

 

Access to the security area for personnel, vehicles and construction plant can only be obtained with permission from 

the Employer.  Permits may be required for personnel and vehicles frequently moving through the security check 

points and shall at all times be visibly displayed while a person or vehicle is within the security area.  Identity 

Documents must be available and presented on request.   

 

Permits are only valid for a specific area inside the security area and the responsibility rests with the Contractor to 

control the movement of personnel, plant and vehicles to ensure their compliance with this requirement.  A Prime 

Cost Sum has been provided for the cost of any permits required. 

 

The Contractor will be required to provide permits for each and every material delivery vehicle entering the site, and 

they are to be escorted by a permit and radio license holder.  The Employer may withdraw any or all permits without 

prior notice in the case of misuse, in which case the Contractor will have no claim against the Employer. 

 

The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure the expedient 

delivery of time-dependent materials such as asphalt. If required, the Contractor shall supply additional security 

personnel, approved by the Airport Manager to assist with security control.  If, due to the extra volume of construction 

traffic that has to pass through security, additional entrance facilities have to be provided, it shall be done in 

consultation with the Airport Manager and Engineer. These facilities and personnel have to be provided by the 

Contractor. 
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3. Responsibilities of Consulting Engineers/Contractor 

 

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting Engineer/Contractor shall 

ensure that all vehicles and drivers are covered by the Contract Works, Public Liability and SASRIA Special Risks 

Insurance. 

 

When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it from airside 

use, remove and return the Airside Vehicle Permit to the airport manager. 

 

The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall ensure 

that arrangements are in place for the rapid removal and/or repair of its vehicles should they become immobilised 

on movement areas. 

 

Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m clear of all 

active runways and taxiways (measured from nearest edge of facilities).  In Cat 2 conditions the 50m increases to 

100m. 

 

4. Accident/Penalties 

 

The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under their 

control where the accident has involved injury or damage to another vehicle, aircraft or airport property; or where 

there is injury to driver(s) or passenger(s) in the vehicle.  The prescribed accident report shall be used for this 

purpose. 

 

Distinction will be made between the following types of accidents: 

 

(i) Accidents of minor nature not having effect on the operational efficiency of the involved vehicles, building or airport 

property. 

 

(ii) Accidents causing property damage affecting the operational efficiency of vehicles or infrastructure or 

causing injury to persons traveling in vehicles. 

 

Accidents in the first category must be reported to the Airport Manager within 24 hours.  Accidents in the second 

category must be reported to the Airport Manager immediately and the South African Police Services (SAPS) shall 

be called to the accident site to investigate and report on the causes of the accident.  Where possible neither the 

driver, the passenger or vehicles should leave the accident site before the arrival of the SAPS. 

 

 

The parties involved must ensure that adequate arrangements are made for the rapid removal or repair of the 

immobilised vehicles on operational areas.   

 

All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must be reported 

immediately to the AM. 

 

The Airport Manager reserves the right to: 

 

• Withdraw any airport security permit. 

 

• Withdraw any airside vehicle permit, if it is considered necessary tow away vehicles when parked incorrectly. 

 

5. Identification and Warning Lights 

 

All construction vehicles and self-propelled plant used inside the security area shall be properly marked to promote 

easy identification.  A register of all identification numbers for all vehicles shall be kept up to date by the Contractor 

and shall at all times be available for inspection by the Airport Manager or Engineer.  Each vehicle or self-propelled 

plant item, as required by the Engineer, shall be fitted with an approved amber rotating warning light which shall be 

in continuous operation while the vehicle is moving in the security area.  The Contractor will be responsible for all 

costs involved in this item. 
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6.  Additional Security Measures 

 

• No cameras or the taking of photos will be allowed within the security area without written approval from the 

Airport Manager.  No fire-arms, explosives or any other weapons may be brought into the security area. 

 

• Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only be made in 

designated areas after written permission has been obtained from the Airport Manager, who will also supervise 

such fires. No smoking is allowed in the apron areas.  

 

• No accommodation of personnel will be allowed in the security area of the airport. 

 

• No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc. may be 

made, reproduced or registered, except when it is necessary for the execution of the contract.  No information 

regarding accidents, airport activities, reports, etc. shall be given to anybody and no press release shall be 

made or interview may be given to anybody without the written permission from the Airport Manager. 

 

• Any interference with airport personnel, equipment or aircraft will be considered as an infringement of this 

clause.  The Contractor will be held responsible for any damage, direct or indirect, to any airport equipment, 

aircraft, etc. caused by his own personnel or those of his subcontractors or suppliers whether on duty or not.  

The Contractor shall make good all costs necessary to remedy the situation including re-calibration of 

equipment where necessary.  The Contractor shall note that especially navigation equipment is extremely 

sensitive and may be disturbed by sitting or leaning on it. 

 

• No aircraft may be touched or moved by any member of the construction team.  In case of an aircraft accident, 

no assistance what so ever may be given by the Contractor unless specifically requested and all staff must stay 

away from any part of an accident scene for a distance of at least 300m. 

 

If the Contractor is found lacking in any of the security measures or requirements, it will be sufficient cause for the 

termination of all construction activities until the matter has been rectified to the satisfaction of the Airport Manager. 

 

No claim resulting from inadequate security and safety measures will be considered. 

 

7.  Compliance with Instructions 

 

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the Employer 

has the right to amend the working schedule in aid of safety.  The Engineer also retains the right to suspend all 

works until the Contractor, in the opinion of the Engineer, complies with the requirements. 

  

8.  Delays Caused by Airport Management 

 

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a reasonable claim 

for extension of time may be considered.  However, if such delays coincide with delays caused by other 

circumstances, such as weather conditions, no claim for extension of time caused by requirements of airport 

management will be considered. 

 

9.  General Requirements for Execution of the Work 

 

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a demarcated safe 

area.  The cost of removal of plant and materials and cleaning operations shall be deemed to be included in the 

relevant work items or in the general items.  The Engineer reserves the right to ban any item of plant or equipment 

which leaks excessive amounts of fuel or oil.  In addition all significant spillages of fuels and oils will be cleared 

immediately to the satisfaction of the Engineer failing which the Engineer reserves the right to have this work carried 

out by a third party to the cost of the Contractor. 

 

The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so to his 

satisfaction.  In such a case the costs incurred by the Employer will be recovered from the Contractor at a rate of 

R400,00 per hour or part thereof taken by the sweeping machine of the Employer to do the work.  This cost will be 

deducted from any monies payable to the Contractor. 



 

 46 of 70   
Part C4.3 - SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT
   
SCM Ref no.:  RFQ28162        Project Number 5165 

 

If night work has to be done only suitable power and lighting units, approved by the Engineer, complying with the 

requirements of the Occupational Health and Safety Act No. 85 of 1993 , SABS 0142-1981and ICAO Annex 14 

regulations shall be used. 

 

10.  Times for the Execution of the Works 

 

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due to airport 

requirements, certain aspects of the work have to be done during night time, the following will apply: 

  

▪ The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform the work 

according to the requirements of the specification. 

 

▪ At the end of the night’s work all lights, power plants, etc. must be removed to a safe area indicated by the Engineer 

and the Airport Manager.  Remuneration for the acquisition, transport, erection and maintenance of lighting and 

power plants shall be included in the items provided and shall be all-inclusive.  Power plants that spill fuel or oil 

will not be allowed on the works. 

 

11.  Movement on the Airport, Barriers, Lights and Marks 

 

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant connected 

to the contract.  The Contractor shall erect, remove and maintain all temporary barriers, warning lights and marks 

as required by the Airport Manager. 

 

These control and limitations to movement of the Contractor will not be paid for separately and sufficient provision 

for it shall be made in the tendered items.  Delays and disruption of the contractor's programme or progress as a 

result of the above requirements will not constitute reason for a claim of whatever nature. 

 

12.   Dust and Pollution Control 

 

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager.  During windy conditions, 

the Engineer may temporarily suspend all work where dust pollution creates unacceptable conditions until such time 

that conditions return to normal. 

  

In the case of working areas alongside the taxiways it shall be a definite requirement that at all times, weekends 

included, exposed areas are kept damp and free from dust and loose material which may be sucked into the engines 

of passing aircraft.  The taxiways adjacent to the works shall be swept as required but at least daily. 

 

All costs involved in dust and pollution control shall be borne by the Contractor. 

 

13.   Storing of Vehicles, Plant and Materials 

  

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the designated camp 

area allocated to the Contractor.  With the approval of the Project Manager / Engineer, certain equipment may 

remain on or near the work area if the area is properly demarcated. 

 

If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height of 1, 0 m 

above natural ground level. 
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14.  Fires 

 

No open fires whatsoever will be allowed.  All necessary precautions must be taken to prevent veld or other 

unauthorized fires. 

 

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport management 

in extinguishing the fire if requested to do so. 

 

The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence by the 

Contractor or his operations. If it is required by the Employer to extinguish any fires caused by the Contractor, the 

cost thereof will be for the Contractor. 

 

In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the Contractor 

to an area beyond a radius of 300 m from the fire. 

 

15. Environmental  

 

The Airports Company South Africa (ACSA) recognises the impacts airport expansion projects have on the 

environment during the planning, design and construction phase of new projects and embraces the obligations of 

corporate environmental responsibility to manage and minimise these impacts as far as possible.  

   

Design consultants are encouraged to explore and implement (where possible) feasible opportunities for minimising 

environmental impacts in the form of stormwater, soil and groundwater pollution, resource and raw material 

utilisation, as well as energy and water conservation measures. 
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C4.4 - OCCUPATIONAL HEALTH & SAFETY SPECIFICATION FOR ACSA  

 

HEALTH & SAFETY SPECIFICATIONS 

Project: KSA,  DIA 6054/2019/RFP 
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INTRODUCTION 

 

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety specification for any 

intended project and provide such specification to any prospective contractor and designers. The contractor, on 

appointment shall submit a Health & Safety plan which shall address the requirements of this specification.  

This specification objective is to ensure that the contractor(s) entering into a contract with ACSA achieve an acceptable 

level of OH&S performance. This document forms an integral part of Project Information and the contract. Principle 

and other contractors should make it part of any contract that they may have with their contractors and /or suppliers. 

 

Compliance with this document does not absolve the client from complying with minimum legal requirements and the 

client remains responsible for the health & safety of his employees and those of his mandatories. ACSA reserves the 

right to audit, monitor and where necessary regulate the site work activities of any principle contractor or appointed 

subcontractor as per Construction Regulation 5(1) (o) and section 5 of this document. 

 

 
1. SCOPE AND DESCRIPTION OF PROJECT 
 

Project Description: POWER FACTOR CORRECTION System Replacement 

Boundaries 
Landside and airside 

Existing 

Services 

 

Roads and 

Traffic 
Systems 
 

 Not applicable 

Existing 

Structures 

Not applicable 

 

2. DEFINITIONS 

 

The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply. Therefore, all 

references to the old Construction Regulations will change to the new Construction Regulations. 

 

Client: means any person for whom construction work is being performed. 

 

Principal Contractor: means an employer appointed by the client to perform construction work 

 

Contractor: means an employer who performs construction work; 

 

Construction work: means any work in connection with, 

• the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition 

            to a building or any similar structure; or 

• the construction, erection, maintenance, demolition or dismantling of any  bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system; or the moving of earth, 

clearing of land, the making of excavation, piling, or any similar civil engineering structure 

or type of work; 

 

      Competent person: means a person who, 
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a) has in respect of the work or task to be performed the required knowledge, training and 

experience and, where applicable, qualifications, specific to that work or task: Provided that where 

appropriate qualifications and training are registered in terms of the provisions of the National 

Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must 

be regarded as the required qualifications and training; and  

b) is familiar with the Act and with the applicable regulations made under the Act; 

 
Designer: means 

(a) competent person who 

i.) prepares a design; 

ii.) checks and approves a design; or 

iii.) arranges for any person at work under his or her control  to prepare a design  

iv.) including an employee of that person where he/she is the employer or 

v.) designs temporary work, including its components, 

 

(b) an architect or engineer contributing to, or having overall responsibility for a design; 

(c) a building services engineer designing details for fixed plant; 

(d) a surveyor specifying articles or drawing up specifications; 

(e) A contractor carrying out design work as part of a design and building project; or 

(f) an interior designer, shop-fitter or landscape architect; 

 

Fall prevention equipment: means equipment used to prevent persons from falling from a fall risk position, 

including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrails, 

screens, barricades, anchorages or similar equipment; 

 

Fall arrest equipment: means equipment used to arrest a person in a fall, including personal equipment  

such as body harness, lanyards, deceleration devices, lifelines or similar equipment. 

 

Hazard: means a source of or exposure to danger  

 

Hazard identification: means the identification and documenting of existing or expected hazards to the  

health and safety of persons, which are normally associated with the type of construction work being  

executed or to be executed 

 

Risk assessment: means the process contemplated in paragraph10 of the specifications. 

 

  Excavation work: means the making of any man-made cavity, trench, pit or depression formed by      

  cutting, digging or scooping; 

 

Ergonomics: means the application of scientific information concerning humans to the design of objects, systems 

and the environment for human use in order to optimise human well-being and overall system performance; 

 

3.  NOTIFICATION OF CONSTRUCTION 

  (Construction Regulation 4) 

 

The Principal Contractor who intends to carry out any construction work must at least 7 days before that 

work is to be carried out notify the provincial director in writing in a form similar to Annexure 2 if the intended 

construction work will— 

 

(a) include excavation work; 

(b) include working at a height where there is risk of falling; 

(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work.  

 

 

 

4. DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 

(Construction Regulation 7) 
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The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently documented and coherent site specific health 

and safety plan, based on the client's documented health and safety specifications. The plan must be 

applied from the date of commencement of and for the duration of the construction work and which must 

be reviewed and updated by the Principal Contractor as work progresses; 

 

(b) Open and keep on site a health and safety file, which must include all documentation required in terms of 

the Act and this specification, which must be made available on request to an inspector, the client, the 

client’s agent or Contractor; and 

 
 

(c) On appointing any other Contractor, in order to ensure compliance with the provisions of the Act— 

i.) Provide contractors who are tendering to perform construction work for the Principal Contractor, with 

the relevant sections of the health and safety specifications pertaining to the construction work which 

has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient provision for health and 

safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the Principal Contractor 

is reasonably satisfied that the contractor that he/she intends to appoint, has the necessary 

competencies and resources to perform the construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered and in good standing 

with the compensation fund or with a licensed compensation insurer as contemplated in the 

Compensation for Occupational Injuries and Diseases Act, 1993;   

v.) Appoint each contractor in writing for the part of the project on the construction site; 

vi.) Take reasonable steps to ensure that each contractor's health and safety plan is implemented and 

maintained on the construction site; 

vii.) Ensure that the periodic site audits and document verification are conducted at intervals mutually 

agreed upon between the Contractor and Principal Contractor, but at least once every 30 days; 

viii.) Stop any contractor from executing construction work which is not in accordance with the client’s 

health and safety specifications and the Principal Contractor's health and safety plan or which poses 

a threat to the health and safety of persons;  

ix.) Where changes are brought about to the design and construction, make available sufficient health 

and safety information and appropriate resources to the contractor to execute the work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety plan and must 

thereafter finally approve that plan for implementation; 

 

(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health and safety plan 

is available on request to an employee, an Inspector, a Contractor, the Client or the Client's Agent; 

 

(e) Hand over a consolidated health and safety file to the client upon completion of the construction work and 

must, in addition to the documentation include a record of all drawings, designs, materials used and other 

similar information concerning the completed structure; 

 
 

(f) In addition to the documentation required in the health and safety file, include and make available a 

comprehensive and updated list of all the Contractors on site accountable to the Principal Contractor, the 

agreements between the parties and the type of work being done; and 

 

(g) Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction 

work to be performed and issued by an occupational health practitioner in the form of Annexure 3. 

 
 

 

 

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors appointed 

by the Principal Contractor to enable each of those contractors to comply with this specification. 
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 No contractor may allow or permit any employee or visitor to enter the site, unless that employee or visitor has 

undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of entry 

and must ensure all have the necessary personal protective equipment. 

 

The Contractor must prior to performing any construction work:  

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently documented health and 

safety plan, based on the relevant sections of the client's health and safety specification. The 

aforementioned plan must be applied from the date of commencement of and for the duration of the 

construction work and which must be reviewed and updated by the contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation required in terms of 

the Act and this specification, and which must be made available on request to an Inspector, the Client, 

the Client’s Agent or the Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably satisfied that the 

contractor that he/she intends to appoint has the necessary competencies and resources to perform the 

construction work safely; 

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with the provisions of 

the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any information which might affect 

the health and safety of any person at work carrying out construction work on the site, any person who 

might be affected by the work of such a person at work, or which might justify a review of the health and 

safety plan. 

 

Where the contractor appoints another contractor to perform construction work, the duties determined in 

section 5 of this document applies to the contractor as if he/she were the Principal Contractor. 

 

  A Contractor  must at all times keep records of the health and safety induction training and such records 

must  be made available on request to an inspector, the client, the client’s agent or the  principal contractor. 

 

 A Contractor must ensure that all his or her employees have a valid medical certificate of fitness specific to 

the construction work to be performed and issued by an occupational health practitioner in the form of 

Annexure 3. 

 

5. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 

(Construction Regulation 8) 

 

The Principal Contractor must in writing appoint one full-time competent person as the Construction Manager 

with the duty of managing all the construction work on a single site, including the duty of ensuring Occupational 

Health and Safety compliance, and in the absence of the Construction Manager an alternate must be appointed by 

the Principal Contractor. 

 

The Principal Contractor must upon having considered the size of the project, in writing appoint one or more 

assistant Construction Managers for different sections thereof: Provided that the designation of any such person 

does not relieve the Construction Manager of any personal accountability for failing in his or her management duties 

in terms of this regulation. 

 

No Construction Manager appointed under paragraph 6 above may manage any construction work on or in any 

construction site other than the site in respect of which he/she has been appointed. 

 

A Contractor must, after consultation with the client and having considered the size of the project, the degree of 

danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time 

construction health and safety officer in writing to assist in the control of all health and safety related aspects on the 

site. 

 

No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health and safety 

related aspects on the site unless he/she is reasonably satisfied that the construction health and safety officer that 

he/she intends to appoint has necessary competencies and resources to assist the Principal Contractor . 
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A Construction Manager must in writing appoint Construction Supervisors responsible for construction activities 

and ensuring Occupational Health and Safety compliance on the construction site. 

 

A Contractor must, upon having considered the size of the project, in writing appoint one or more competent 

employees for different sections thereof to assist the Construction Supervisor contemplated in paragraph 6 above, 

and every such employee has, to the extent clearly defined by the Principal Contractor in the letter of appointment, 

the same duties as the Construction Supervisor: Provided that the designation of any such employee does not 

relieve the Construction Supervisor of any personal accountability for failing in his or her supervisory duties in terms 

of this section in the specification. 

 

No Construction Supervisor appointed under paragraph 6 above may supervise any construction work on or 

in any construction site other than the site in respect of which he/she has been appointed: Provided that if a sufficient 

number of competent employees have been appropriately designated on all the relevant construction sites, the 

appointed Construction Supervisor may supervise more than one site. 

 

 

6.  REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER  

The Principal Contractor(s) must ensure that ACSA is provided with a valid letter of good standing, including a 

registration number with the Compensation for Occupational Injury and Diseases Fund or an alternative scheme 

approved in writing by the Commissioner to the COID Fund, at least 10 days prior commencement of construction 

work. It must remain the Principal Contractor’s responsibility to furnish ACSA with a valid letter of good standing or 

keep a copy available for perusal by a Client, Client Representatives or any other person authorised thereto. 

7. MANDATARY AGREEMENT 

A duly signed mandatary form also referred to as ‘OHS Act section 37.2’ must be obtained from ACSA Safety 

Department. It must be signed and returned to ACSA by the Principal Contractor at least 10 days prior to 

commencement of construction work. The Principal Contractor must ensure that all its contractors have completed 

a similar document and a proof of such signed documents is submitted to ACSA for reference purposes.  

8. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & APPLICABLE 

REGULATIONS 

A written letter of appointment must be forwarded to ACSA duly signed by responsible persons at least 3 days prior 

commencement of construction work for the following duties: (Further appointments could become necessary 

as the project progresses and as per the requirements of OHS Act 85/1993) 

(a) Person assigned duties in terms of the 16.2 appointees of the Act 

(b) Construction Manager CR8(1) 

(c) Assistant Construction Manager CR8(2)  - where applicable 

(d) Full-time or part-time Construction Safety Officer CR8(5) 

(e) Construction Supervisor CR8(7)) 

(f) Assistant Construction Supervisor CR8(8) - where applicable 

(g) Risk Assessor CR9(1) 

(h) Fall Protection Developer/Planner CR10(1) - where applicable 

(i) Temporary Works Designer CR11(1) - where applicable 

(j) Temporary Works Supervisor CR11(2) - where applicable 

(k) Excavation Supervisor CR13(1)a) - where applicable 

(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 

(m) Scaffolding Supervisor CR16(1) - where applicable 

(n) Scaffolding Team leader CR16(1) - where applicable 

(o) Scaffolding Inspector CR16(1) - where applicable 

(p) Scaffolding Erector CR16(1) - where applicable 

(q) Suspended Platforms Supervisor CR17(1) - where applicable 

(r) Rope Access Supervisor CR18(1)a) - where applicable 

(s) Rope Access Fall Protection Plan Developed (R18(2)b) - where applicable 

(t) Material Hoist Inspector CR19(8)a) - where applicable 

(u) Bulk Mixing Plant Supervisor CR20(1) - where applicable 

(v) Explosive Actuated Fastening Devise Operator CR21(2)b) - where applicable 
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(w) Explosive Actuated Fastening Device Controller CR21(2)g(i) - where applicable 

(x) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 

(y) Temporary Electrical Installations Controller CR24(c) - where applicable 

(z) Portable Electrical Equipment Supervisor CR24(d) - where applicable 

(aa) Fire Equipment Inspector CR29(h) - where applicable 

(bb) First Aider GSR3(4)  -- where applicable 

(cc) Stacking Supervisor (CR28(a)) (GSR2(a) 

(dd) Competent Person in Confined Space Entry GSR5(1) - where applicable 

(ee) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 

(ff) Ladder Supervisor and Inspector (GSR13(a) - where applicable 

(gg) Lifting Machine Inspector (DMR18(7) - where applicable 

(hh) Lifting Tackle Inspector (DMR18(10)e) - where applicable 

(ii) Lifting Machine Supervisor (DMR18(11) - where applicable 

(jj) Supervisor of Machinery (GMR1) - where applicable 

(kk) Safety Representatives (OHS Act Sec.17 - where applicable 

(ll) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 

(mm) Incident Investigator (GAR9(2) 

(nn) Blasting Supervisor (Supervision Of Explosives Workplace ER12) - where applicable 

 

9. HEALTH AND SAFETY DOCUMENTATION 

The Principal Contractor must provide and demonstrate to ACSA a suitable, sufficiently documented and coherent 

site specific health and safety plan, based on ACSA’s documented health and safety specifications. The health and 

safety plan must include but not limited to the following during tendering process, before commencement of 

construction work and during construction:  

 

 

Principal Contractor’s Health & Safety Policy 

The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO) which 

outlines Principal Contractor’s commitment towards health and safety  

 

Health and Safety Organogram  

The Principal Contractor must provide a health & safety organogram which outlines related appointments in terms of 

the OHS Act and applicable Regulations. Contact numbers should also be provided for easy reference. 

10. RISK ASSESSMENT 

(Construction Regulation 9) 

 

A Contractor must, before the commencement of any construction work and during such construction work, have 

risk assessments performed by a competent person appointed in writing, which risk assessments form part of the 

health and safety plan to be applied on the site, and must include— 

(a) the identification of the risks and hazards to which persons may be exposed to; 

(b) an analysis and evaluation of the risks and hazards identified based on a documented method; 

(c) a documented plan and applicable safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified; 

(d) a monitoring plan; and 

(e) a review plan. 

 

A Contractor must ensure that: 

(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and addressed in 

the risk assessment 

(g) that all employees under his or her control are informed, instructed and trained by a competent person 

regarding any hazard and the related work procedures and or control measures before any work 

commences, and thereafter at the times determined in the risk assessment monitoring and review plan of 

the relevant site 
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(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard that is stipulated 

in the risk assessment before any work commences, and thereafter at the times that may be determined 

in the risk assessment monitoring and review plan of the relevant site 

(i) consult with the health and safety committee or, if no health and safety committee exists, with a 

representative trade union or representative group of employees, on the monitoring and review of the risk 

assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection by an inspector, the 

client, the client’s agent, any Principal Contractor, any employee, a representative trade union, a health 

and safety representative or any member of the health and safety committee 

(k) review the relevant risk assessment— 

i. where changes are effected to the design and or construction that result in a change to the risk profile; 

or 

ii. when an incident has occurred. 

11. FALL PROTECTION PLAN 

(Construction Regulation 10) 

 

A Contractor must 

(a) designate a competent person to be responsible for the preparation of a fall protection plan; 

(b) ensure that the fall protection plan contemplated above is implemented, amended where and when 

necessary and maintained as required; and 

(c) take steps to ensure continued adherence to the fall protection plan. 

 

The Fall Protection Plan must include 

(a) a risk assessment of all work carried out from a fall risk position and the procedures and methods used to 

address all the risks identified per location; 

(b) the processes for the evaluation of the employees' medical fitness necessary to work at a fall risk position 

and the records thereof; 

(c) a programme for the training of employees working from a fall risk position and the records thereof;  

(d) the procedure addressing the inspection, testing and maintenance of all fall protection equipment; and 

(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment required to affect a 

rescue of a person in the event of a fall incident to ensure that the rescue procedure is implemented 

immediately following the incident. 

 

A Contractor must ensure that: 

(a) The Construction Manager appointed under Construction Regulation 8(1) is in possession of the most 

recently updated version of the fall protection plan. 

(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fenced 

or barricaded or that similar means are used to safeguard any person from falling through such openings; 

(c) no person is required to work in a fall risk position, unless such work is performed safely as contemplated 

in above; 

(d) fall prevention and fall arrest equipment are 

(i) approved as suitable and of sufficient strength for the purpose for which they are being used, having 

regard to the work being carried out and the load, including any person, they are intended to bear; 

and 

(ii) securely attached to a structure or plant, and the structure or plant and the means of attachment 

thereto are suitable and of sufficient strength and stability for the purpose of safely supporting the 

equipment and any person who could fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention equipment. 

 

 

Where roof work is being performed on a construction site, the Contractor must ensure that, in addition to 

the requirements set out above, it is indicated in the fall protection plan that: 

(a) the roof work has been properly planned; 

(b) the roof erectors are competent to carry out the work; 

(c) no employee is permitted to work on roofs during inclement weather conditions or if any conditions are 

hazardous to the health and safety of the employee; 
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(d) all covers to openings and fragile material are of sufficient strength to withstand any imposed loads; 

(e) suitable and sufficient platforms, coverings or other similar means of support have been provided to be 

used in such a way that the weight of any person passing across or working on or from fragile material is 

supported; and 

(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection prevent, as 

far as is reasonably practicable, the fall of any person, material or equipment. 

 

Principal Contractor / Contractor - Competency Assessment 

(Construction Regulation 7) 

 

The Principal Contractor must be reasonably satisfied that the sub-contractors he intends to appoint also have 

the necessary competencies and resources to safely conduct the work they will be appointed for. This must be 

established at tender stage and before appointments are made.  

In order to ensure this, the Principal Contractor must demonstrate to the Client that it has a suitable and 

sufficiently. 

12. ADMINISTRATIVE CONTROLS AND THE OCCUPATIONAL HEALTH & SAFETY FILE  

        (Construction Regulation 7) 

 

The Occupational Health and Safety File 

The Principal Contractor will keep an Occupational Health and Safety File on site containing the following 

documents (where applicable) as a minimum: 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations)  

• Health and safety Representatives Inspections Register. 

• Construction Vehicles & Mobile Plant Inspection. 

• Daily Inspection of Vehicles. 

• Plant and other Equipment by the Operator/Driver/User. 

• Demolition Inspection Register.  

• Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools) 

• Excavations Inspection.  

• Explosive Powered Tool Inspection/Maintenance/Issue/Returns Register. (incl. cartridges & nails)  

• Fall Protection Inspection Register.  

• First Aid Box Contents.  

• Fire Equipment Inspection & Maintenance.  

• False work Inspections.  

• Hazardous Chemical Substances Record.  

• Ladder Inspections.  

• Lifting Equipment Register.  

• Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)  

• Scaffolding Inspections.  

• Stacking & Storage Inspection.  

• Inspection of Structures.  

• Inspection of Pressure Equipment.  

• Welding Equipment Inspections.  

• All other applicable records.  

• An equipment inventory register, detailing all major items of equipment such as Construction 

Vehicles and Mobile Plant etc… 

 

If any work is to be performed on Airside. The contractor performing such work must provide ACSA with an airside 

safety plan.  

 

On completion of the project or on completion of the contractors work each contractor must surrender the 

completed OHS file to the Principal Contractor for consolidation into one “Master File”. A Principal Contractor 

must hand over a consolidated health and safety file to ACSA upon completion of the construction work and must, 

in addition to the documentation referred to in paragraph 5 of this document include a record of all drawings, 
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designs, materials used and other similar information concerning the completed structure. (These records will 

then be archived by ACSA for future reference purposes) 

13. HEALTH AND SAFETY REPRESENTATIVES 

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and delegated in 

writing and necessary training has been provided by a competent person where there are more than 20 

employees at the work place. A proof of training certificate must be provided to ACSA.  

Health and Safety Representatives must conduct monthly inspections by completing a checklist developed by the 

Principal Contractor.  Safety defects noted must be recorded and reported to the supervisor for remedial action. 

Health and Safety Representative Inspection findings must be made available to ACSA for reference for audits 

purposes. 

Health and Safety Representatives and their reports must form part of the safety committee which must meet on 

a monthly bases. 

The Principal Contractor must hold health and safety committee meetings on site.  Minutes of such meetings and 

action taken by management must be kept on file and made available to ACSA for reference purposes. Members 

of the committee must receive proper training and a proof of such training must be made available.  

The Committee must consider, at least, the Following Agenda:  

• Opening & Welcome  

• Present/ Apologies/ Absent  

• Minutes of previous Meeting  

• Matters Arising from the previous Minutes  

• OH&S Reps Reports  

• Incident Reports & Investigations  

• Incident /Injury Statistics  

• Other Matters  

• Endorsement of Registers and other statutory documents by a representative of the Principal 

Contractor  

• Close/Next Meeting 

The Principal Contractor must ensure that ACSA Safety Department is invited to such meetings. These 

meetings do not substitute for Principal Contractor’s Site meetings. 

14. HEALTH & SAFETY TRAINING 

Environmental Health and Safety Induction 

The Principal Contractor must conduct an induction training session prior commencement of construction work. 

An attendance register must be kept in the Principal Contractor’s health and safety file.  

For any construction work to be conducted on the Airside, Airside Induction training (AIT) must be attended by all 

persons entering who are to enter Airside and a course fee determined by ACSA must be paid by the Principal 

Contractor. A security permit to access airside must be issued on production of proof of attendance. 

 

Induction Conducted by the Principal Contractor and Competent Person  

A manual /copy of such training must be provided to ACSA for reference purposes. As determined by the risk 

assessment. The Principal Contractor must ensure that all employees under his/her control are trained by a 

competent person and a proof of such training is kept on file for reference. 

 

Toolbox Talks 

The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least once a 

week. Toolbox Talks must cover a wide variety of topics related to health and safety. An attendance register must 

be completed by employees who attended such talks. The register must indicate the topic covered presenter, 

date and signatures of employees attended. Records for Toolbox Talks must be kept in a health and safety file 

and be made available to ACSA for perusal.  

 

First Aid Training 

The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 employees are 

employed. A letter of appointment must be kept on file for reference made available to ACSA Safety. Duly 
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designated First Aider(s) must have attended training at an accredited institution prior commencement of 

construction work and a proof of certificate be submitted to ACSA for reference. 

The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s) and kept 

fully stocked with necessary first aid contents related to the hazards and risks identified. A first aid box(s) must be 

accessible and location of such box(s) is clearly displayed on site.   

15. FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that is, where 

there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces, hot work). The 

Principal Contractor must ensure that such equipment is inspected by a competent person on a monthly basis 

and such inspections are recorded on a register. The Principal Contractor must ensure that all fire equipment is 

serviceable and person(s) have been properly trained on how to use the equipment. A proof of such training must 

be provided prior commencement of construction work.   

 

16. EMERGENCY PREPAREDNESS 

The Principal Contractor must provide ACSA with an emergency plan and procedure which will include, but not 

limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, environmental incidents, 

accidents to employees and other persons other than their employees. 

Emergency procedure must be communicated to employees and a proof of such training must be kept on file for 

reference. A list of emergency contact numbers must be conspicuously displayed on site for ease reference. An 

evacuation plan must be displayed in strategic places. 

 

In case of medical and/or fire emergency contact ACSA Fire & Rescue Services: 

(021) 937 1211 or 1249 

 

The Principal Contractor must provide ACSA Safety with a full record of any incidents which may occur on site. 

 

17. INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 

The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid cases and 

section 24 cases) are reported by employees immediately to the Construction Manager for further investigation 

and remedial action. The Principal Contractor must ensure that all OHS Act section 24 incidents/accidents are 

reported to the Department of Labour immediately and preliminary investigation is conducted by a competent 

person within seven days. If construction work will be finished within 3 days after occurrence, an investigation 

must be conducted before such construction work is completed.   Proof of such investigation must be submitted 

to ACSA immediately or within 24 hours after investigation.   

 

18. PERSONAL PROTECTIVE CLOTHING/EQUIPMENT 

The Principal Contractor must ensure that personal protective equipment or clothing needs analysis is conducted 

and incorporated into the risk assessment. Records must be provided by the Principal Contractor prior to the 

commencement of construction work. The Principal Contractor must ensure that SABS approved personal 

protective equipment or clothing is provided to personnel. The Principal Contractor must ensure that no personnel 

are allowed to work on site without necessary personal protective equipment or clothing. The Principal Contractor 

must ensure that PPE or Clothing is kept in good working order and clearly stipulate procedures to be followed 

when PPE or Clothing is lost or stolen, worn or damaged. ACSA will remove any person from the construction 

site who is working without necessary personal protective equipment and/or clothing. Worn or tattered personal 

protective clothing will not be permitted on airport premises. 

 

19. FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 

(Construction Regulation 10) 

 

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from the ground 

or any floor level and will be classified as "Work in Elevated Positions". 

As far as is practicable, any person working in an elevated position will work from a platform, ladder or other 

device that is at least as safe as if he/she is working at ground level and whilst working in this position be wearing 

and using a full body harness that will be worn to prevent the person falling from the platform, ladder or other 

device utilised.  
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This safety harness will be, as far as is possible, secured to a point away from the edge over which the person 

might fall and the double lanyard must be of such a length that the person will not be able to move over the edge.  

 

In addition any platform, slab, deck or surface forming an edge over which a person may fall must be fitted with 

guard rails at two different heights as prescribed in SABS 085' Code of Practice for the Design, Erection, Use and 

Inspection of Access Scaffolding  

 

  Workers working in elevated positions must be trained to do this safely and without risk. Proof of training must be 

maintained on the contractors site safety file. Medical certificates of fitness for all employees working in elevated 

positions must be available on site. This must be issued by an Occupational Health Practitioner. 

Where work on roofs are carried out, the Risk Assessment must take into account the possibility of persons falling 

through fragile material, skylights, soffits and openings in the roof, steel support work trusses and purlins so 

designed as to support the roof structure.  

     

The Risk Assessments shall place specific emphasis on the placing and handling of roofing materials such as 

Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including contingency safety measures), which 

when exposed to windy conditions represents a serious safety hazard. 

 

20. RISK ASSESSMENT FOR CONSTRUCTION WORK 

(Construction Regulation 9) 

 

Every Contractor performing Construction work shall, before the commencement of any construction work and 

during such work, have a Risk Assessment performed by a competent person, appointed in writing, and the Risk 

Assessment shall form part of the OH&S Plan. 

Each activity must define individual tasks associated with that identified activity. These and all associated hazards 

must be identified and listed in the risk assessment. This ensures that critical tasks and associated hazards are 

not missed. 

 

The Risk Assessment must include:  

• The identification of the risks and hazards to which persons may be exposed to  

• The analysis and evaluation of the risks and hazards identified  

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or control the 

risks and hazards that have been identified  

• A monitoring plan and  

• A review plan  

 

A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated and 

addressed. 

• All employees under his/her control are informed, instructed and trained by a competent person 

regarding any hazards 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard as stipulated 

in the risk assessment before any work commences. 

• Consult with health and safety committee on monitoring and review risk assessment on site. 

• Ensure a copy of risk assessments is available for inspection. 

• Review relevant risk assessments where changes are affected to the design or construction that 

result in a change to the risk profile or when an incident occurred. 

N.B.  A risk assessment will be performed for all unplanned work and submitted to ACSA for approval prior to 

work commencing. 

 

21. STRUCTURES (not applicable to the scope of work) 

(Construction Regulation 11) 

  

The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered to: 

• That the structure on/in which works are to be performed has been inspected by a certified structural 

engineer declaring the structure to be safe for construction/demolition/renovations work processes. 
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• Steps are taken to ensure that no structure becomes unstable or poses a threat of collapse due to 

demolition and construction work being performed on it, or in the vicinity of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises then the 

structural engineer is to be consulted.  

• He/she has received from the designer the following information:  

• Information on known or anticipated hazards relating to the construction/demolition work and the 

relevant information required for the safe execution of the construction/demolition work.  

• A geo-scientific report (where applicable).  

• The loading the structure is designed to bear.  

• The methods and sequence of the construction/demolition process.  

• All drawings pertaining to the design are on site and available for inspection. 

  

The structural engineer shall carry out inspections at appropriate and sufficient intervals of the construction work 

involving the design of the relevant structure to ensure compliance with the design and record the results of these 

inspections in writing.   

 

22. TEMPORARY WORK 

(Construction Regulation 12) 

 

Temporary work must be carried out under the supervision of a competent person designated in writing.  

Temporary works structures must be so designed, erected, supported, braced and maintained such that it will be 

able to support any vertical or lateral loads that may be applied.  

 

No load is to be imposed onto the structure that the structure is not designed to carry.  

Temporary works must be erected in accordance with the structural design drawings for that temporary works 

and, if there is any uncertainty, the designer must be consulted before proceeding with the erection/use of the 

temporary works.  

 

All design drawings pertaining to the temporary works must be kept available on site.  

All equipment used in the erection of temporary works must be checked by a competent person before use.  

The foundation or base upon which temporary works is erected must be able to bear the weight and keep the 

structure stable.  

 

Employees erecting temporary works must be trained in the safe work procedures for the erection, moving and 

dismantling of temporary works.  

 

Safe access/egress (and emergency escape) must be provided for workers.  

 

A competent person must inspect temporary works structures that have been erected before, during and after 

pouring of concrete or the placing of any other load and thereafter daily until the temporary works is stripped.  

The results of all inspections must be recorded in a register kept on site.  

 

The temporary works must be left in place until the concrete has reached sufficient strength to bear its own weight 

plus any additional weight that may be imposed upon it and not until the designated competent person has 

authorised its stripping in writing.  

Any damaged temporary works must be repaired/rectified immediately Deck panels must be secured against 

displacement.  

 

The contractor must ensure that no employee is exposed or required to work on slippery and dangerous surfaces. 

 

Person’s health must be protected when use is made of solvents, oils or other similar substances.  

Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be exposed to does not 

exceed the legal limits and that the necessary PPE is used. 

 

23. EXCAVATIONS ( not applicable to the scope of work) 

(Construction Regulation 13) 
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The Principal Contractor must ensure excavation work is conducted under supervision of a competent person 

who has been appointed in writing. A letter of appointment must be provided to ACSA Safety prior commencement 

of work. A risk assessment outlining safe work procedures to be adhered to if excavation is more than 1.0m deep 

must be provided to ACSA prior commencement of work.   

 

The Principal Contractor must ensure that no person works in an excavation which is not adequately braced or 

shored.  

 

The Principal Contractor must ensure that every excavation including bracing and shoring are inspected daily 

prior each shift starts and such records are kept on site for reference.   

 

The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces as stated 

in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any excavation. The 

Principal Contractor must ensure that warning signs are conspicuously displayed where excavation work involves 

the use of explosives and a method statement developed by a competent person is provided to ACSA prior 

commencement.   

 

The Principal Contractor must ensure that safe and convenient means of access is provided to every excavation 

when required. Such access must not be further than 6m from the point where any worker within the excavation 

is working. 

 

The Principal Contractor must communicate, train and enforce safe work procedures pertaining to excavation 

work to his/her employees.  

  

24. DEMOLITION WORK ( not applicable to the scope of work) 

(Construction Regulation 14) 

 

The Principal Contractor must ensure that a detailed structural engineering survey is conducted by a competent 

person and a method statement on the procedure to be followed is provided to ACSA Safety.  The Principal 

Contractor must ensure that demolition work is conducted under the supervision of a competent person appointed 

in writing. 

 

The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos Regulations is 

adhered to if demolition work involves asbestos material and that asbestos work is conducted under the 

supervision of a registered Asbestos Principal Contractor.  

 

25. SCAFFOLDING 

(Construction Regulation 16) 

  

Access Scaffolding must be erected, used and maintained safely in accordance with Construction Regulation 16 

and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, Erection, and Use & 

Inspection of Access Scaffolding. 

 

Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the working 

requirements, designed to carry the necessary loadings and maintained in a sound condition. It must also be 

ensured that there is sufficient material available to erect the scaffolding properly. 

 

Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training and 

experience in this type of work or under the supervision of such a person 

Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors who shall 

not be the same person.  The continuous inspection of scaffolding structures must be recorded on the applicable 

Scaffold register.   

 

Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all times. (Safe to 

use / Scaffold not Safe) 

 



 

 63 of 70   
C4.10 Environmental Management System   

SCM Ref no.:  RFQ28162        Project Number 5165 

On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound working order 

and complies with all statutory regulations. The Supplier will then issue a Handover Certificate, Drawings, design 

and specifications shall be signed by a registered professional engineer.  

 

An inspection of the completed scaffold shall also be inspected by the registered professional engineer for 

approval prior to use. Should any additional load i.e. a hoist or advertising banners be added to the scaffold at a 

later stage, the professional engineer must approve the modification. 

 

26. SUSPENDED PLATFORMS ( not applicable to the scope of work) 

(Construction Regulation 17) 

  

The Contractor to design, erect, use and maintain suspended platforms in accordance with the requirements of 

Construction Regulation 17. 

 

27. EXPLOSIVE ACTUATED FASTENING DEVICES ( not applicable to the scope of work) 

(Construction Regulation 21) 

  

Every Explosive Powered Tools (EPT) must be:  

• Provided with a guard around the muzzle to confine flying fragments or particles  

• A firing mechanism that will prevent the EPT from firing unless it is pushed against the surface and 

at a right angle (where the EPT is fitted with an intermediate piston between the charge and the nail 

this requirement is waived)  

• The Contractor or user must ensure that:  

• Only the correct type of cartridge is used (product specific) 

• The EPT is cleaned and inspected daily before use by an appointed competent person who 

maintains a register with the findings of his inspection and the details of cleaning, service and 

repairs  

• The safety devices are in good working order before the EPT is used 

• When the EPT is not being used it is stored in an unloaded condition together with the cartridges 

in a safe/secure place inaccessible to unauthorised persons 

• A warning notice is displayed at the point where the EPT is in use 

• The issue and return of cartridges must be controlled by maintaining the issue/returns register 

signed by both issuer and user and empty cartridge cases must be returned with unspent 

cartridges.  

• Users/operators of the EPT have received the necessary training and have been authorised as 

being competent to use/operate the EPT  

• Users/operators must wear the prescribed PPE whilst using/operating the tool. 

 

28. CRANES  

(Construction Regulation 22) 

  

A Crane permit must be obtained from ACSA and submitted before erection of crane. 

A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that where 

tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 

(b) a relevant risk assessment and method statement are developed and applied;  

(c) the effects of wind forces on the crane are taken into consideration and that a wind speed device 

is fitted that provides the operator with an audible warning when the wind speed exceeds the 

design engineer’s specification; 

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and 

secured; 

(e) the tower crane operators are competent to carry out the work safely; and 

(f) the tower crane operators have a medical certificate of fitness to work in such an environment, 

issued by an occupational health practitioner in the form of Annexure 3. 

 

29. LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES  
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The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use and a 

monthly register is completed by a competent person. Proof of such inspections must be recorded and kept on 

file for reference. The Principal Contractor must ensure that a safe working load is conspicuously displayed on 

lifting equipment and tackle and   service certificate is provided prior commencement of work.  The Principal 

Contractor must ensure operators are properly trained on how to operate the above-mentioned equipment and a 

proof of competency is provided prior commencement of work. 

 

The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  

(b) Discovery of a suspected defect in the equipment 

 

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery Regulation and 

Construction Regulation with regard to above equipment are adhered to at all times.  

 

30. CONSTRUCTION VEHICLES & MOBILE PLANT 

(Construction Regulation 13) 

  

Construction Vehicles and Mobile Plant may be inspected by ACSA prior to being allowed on a project site and 

suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the 

OHS Act and Regulations.  

Construction Vehicles and Mobile Plant (CV & MP) to be: 

• of acceptable design and construction  

• maintained in good working order  

• used in accordance with their design and intention for which they were designed  

• Operated/driven by trained, licensed competent and authorised operators/drivers. No 

unauthorised persons to be allowed to drive or operate CV & MP  

• Operators and drivers of CV & MP must be in possession of a valid medical certificate declaring 

the operator/driver physically and psychologically fit to operate or drive CV & MP. 

• fitted with adequate signalling devices to make movement safe including reversing  

• excavations and other openings must be provided with sufficient barriers to prevent CV & MP 

from falling into same  

• Provided with roll-over protection, appropriate seat fitted which shall be used during CV & MP 

operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded in a 

register/log book  

• CV & MP to be fitted with two head and two taillights whilst operating under poor visibility 

conditions, in addition they shall be equipped with ‘hazard warning’ lights, which must be used 

whenever the CV & MP is on site. 

• No loose tools, material etc. is allowed in the driver/operators compartment/cabin nor in the 

compartment in which any other persons are transported  

• CV & MP used for transporting persons must have seats firmly secured and sufficient for the 

number of persons being transported  

• Operators to be issued with Personal Protective Equipment as required and identified by the 

Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 

 

No person may ride on a CV & MP except in a safe place provided by the manufacturer for this purpose  

The construction site must be organized to facilitate the movement of CV & MP so that pedestrians and other 

vehicles are not endangered. Traffic routes are to be suitable, sufficient in number and adequately demarcated  

CV & MP left unattended after hours adjacent to roads and areas where there is traffic movement must be fitted 

with lights reflectors or barricades to prevent moving traffic coming into contact with the parked CV & MP.  

 

In addition, CV & MP left unattended after hours must be parked with all buckets, booms etc. fully lowered, the 

emergency brakes engaged and, where necessary, the wheels chocked, the transmission in neutral and the motor 

switched off and the ignition key removed and stored safely . 

 

Workers employed adjacent to, or on public roads must wear reflective safety vests. 
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All CV & MP inspection records must be kept in the OH&S File. 

 

31. ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES 

(Construction Regulation 24) 

  

The Principal Contractor must, in addition to compliance with the Electrical Installation Regulations, 2009, and 

the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R. 1593 of 12 August 1988, 

ensure that— 

(a) before construction commences and during the progress thereof, adequate steps are taken to 

ascertain the presence of and guard against danger to workers from any electrical cable or 

apparatus which is under, over or on the site; 

(b) all parts of electrical installations and machinery are of adequate strength to withstand the 

working conditions on construction sites; 

(c) the control of all temporary electrical installations on the construction site is designated to a 

competent person who has been appointed in writing for that purpose; 

(d) all temporary electrical installations used by the contractor are inspected at least once a week 

by a competent person and the inspection findings are recorded in a register kept on the 

construction site; and 

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis using a 

relevant checklist prior to use and the inspection findings are recorded in a register kept on the 

construction site. 

 

The Principal Contractor must ensure that prior notice is given to ACSA Electrical Department of any work 

involving electrical installation. A lock-out certificate must be issued to the relevant Principal Contractor. The 

Principal Contractor must ensure that a lock-out procedure is adhered to by his/her employees whenever required. 

The Principal Contractor must ensure that safety measures stipulated in the Electrical Installation Regulations, 

Machinery Regulations, General Machinery Regulations and Construction Regulations are adhered to at all times. 

 

32. USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES ( not applicable to 

the scope of work) 

(Construction Regulation 25)  

  

The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of fire or an 

explosion due to flammable vapours being present.   

• No flammable substance is used or applied e.g. in spray painting, unless in a room or cabinet 

or other enclosure specially designed and constructed for that purpose, unless due to imposed 

controls that the ventilation provided is sufficient to ensure that the Lower Explosive Limit and 

Lower Fire Limit are not exceeded. Furthermore that the risk assessments are reviewed to 

ensure that all the related hazards have been addressed and that adequate P.P.E. is provided. 

• The workplace is effectively ventilated. Where this cannot be achieved: 

• Employees must wear suitable respiratory equipment  

• No smoking or other sources of ignition is allowed into the area  

• The area is conspicuously demarcated as "flammable materials”  

• Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-

resistant container approved by the local Fire Department, cage or room that is kept locked with 

access control measures in place and sufficient firefighting equipment installed and fire 

prevention methods practised e.g. proper housekeeping  

• Flammables stored in a permanent flammables store are stored so that no fire or explosion is 

caused i.e.: stored in a locked well-ventilated reasonably fire resistant container, cage or room 

conspicuously demarcated as "Flammable Store -No Smoking or Naked Lights"  

• Adequate and suitable firefighting equipment installed around the flammables store and marked 

with the prescribed signs  

• All electrical switches and fittings to be of a flameproof design, or where necessary, intrinsically 

safe.  

• Any work done with tools in a flammables store or work areas to be of a non-sparking nature  
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• No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be stored 

together with Flammables  

• The flammable store to be designed and constructed so that in the event of spillage of liquids 

in the store, it will contain the full quantity + 10% of the amount liquid stored. 

• Where the use of Bulk Storage facilities is contemplated, the contractor must ensure 

compliance to the local Authority bylaws.  

• A sign indicating the capacity of the store to be displayed on the door  

• Containers (including empty containers) to be kept closed to prevent fumes/vapours from 

escaping and accumulating in low lying areas  

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static electricity 

• Welding and other flammable gases to be stored and segregated as to type of gas and empty 

and full cylinders 

• All permanently installed storage facilities to comply with SANS 10089. 

 

33. HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 

(Construction Regulation 27) 

  

The Principal Contractor must ensure that suitable housekeeping is continuously implemented on each 

construction site, including— 

(a) the proper storage of materials and equipment;  

(b) the removal of scrap, waste and debris at appropriate intervals; 

(c) ensuring that materials required for use, are not placed on the site so as to obstruct means of 

access to and egress from workplaces and passageways; 

(d) ensuring that materials which are no longer required for use, do not accumulate on and are 

removed from the site at appropriate intervals; 

(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably and 

sufficiently fenced off and provided with controlled access points to prevent the entry of 

unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or above a 

place where persons work or pass under, or fencing off the danger area if work is being 

performed above such entrance, passageway, or place so as to ensure that all persons are kept 

safe in the case of danger or possibility of persons being struck by falling objects. 

 

The Principal Contractor must ensure that safety precautionary measures stipulated in Environmental 

Regulations for Workplaces and Construction Regulations and Construction Environmental Specification are 

adhered to at all times. 

 

34. STACKING AND STORAGE ON CONSTRUCTION SITES 

(Construction Regulation 28) 

  

The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage 

on a construction site; 

(b) adequate storage areas are provided; 

(c) there are demarcated storage areas; and  

(d) storage areas are kept neat and under control a competent person is appointed in writing with 

a duty of supervising all stacking and storage on a construction work or site. A proof of such 

appointment must be provided prior commencement of construction work. The Principal 

Contractor must ensure that stacking is conducted under supervision and good housekeeping 

is maintained at all times. 

 

35. FIRE PRECAUTIONS ON CONSTRUCTION SITES 

(Construction Regulation 29) 

  

 The Principal Contractor must ensure that: 

(a) all appropriate measures are taken to avoid the risk of fire; 

(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
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(c) smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials; 

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause 

danger— 

(i) only suitably protected electrical installations and equipment, including portable lights, are 

used; 

(ii) there are no flames or similar means of ignition; 

(iii) there are conspicuous notices prohibiting smoking; 

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe 

place; and 

(v) adequate ventilation is provided; 

(e) combustible materials do not accumulate on the construction site; 

(f) welding, flame cutting and other hot work are done only after appropriate precautions have 

been taken to reduce the risk of fire; 

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned, and that such 

equipment is maintained in a good working order; 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who 

has been appointed in writing for that purpose, in the manner indicated by the 

manufacturer thereof; 

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment; 

(j) where appropriate, suitable visual signs are provided to clearly indicate the escape routes 

in the case of a fire; 

(k) the means of escape is kept clear at all times; 

(l) there is an effective evacuation plan providing for all—  

(i) persons to be evacuated speedily without panic; 

(ii) persons to be accounted for; and 

(iii) plant and processes to be shut down; and  

(m) a siren is installed and sounded in the event of a fire. 

 

36. CONSTRUCTION EMPLOYEES’ FACILITIES 

(Construction Regulation 30) 

  

A Contractor must provide at or within reasonable access of every construction site, the following clean, hygienic 

and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, or at least 

one shower facility for every 15 persons; 

(b) at least one sanitary facility for each sex and for every 30 workers; 

(c) changing facilities for each sex; and 

(d) sheltered eating areas. 

 

A Contractor must provide reasonable and suitable living accommodation for the workers at construction sites who are 

far removed from their homes and where adequate transportation between the site and their homes, or other suitable 

living accommodation, is not available. 

 

37. LADDERS 

The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly 

inspections are recorded in a register. The Principal Contractor must ensure that a competent person who carries 

the above inspections is appointed in writing. 

 

38. PRESSURE EQUIPMENT (not applicable to the scope of the work) 

The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in a register. 

Furthermore he/she must ensure that inspections are carried out and certificates of testing are available and kept 

on file as per the Regulations.  

 

39. EMPLOYEES EXPOSED TO EXCESSIVE NOISE 
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The Principal Contractor must ensure that all employees exposed to excessive noise, equal or above 85 dB(A), 

have undergone a baseline audiometric test prior commencement of construction work and SABS approved ear 

protection is provided and worn at all times. 

 

40. PUBLIC SAFETY AND SECURITY 

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the entrance and 

along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to office”, “helmet and safety 

shoes” etc.  

Health and safety signage must be well maintained throughout the project. This must entail cleaning, inspection 

and replacement of missing or damaged signage. 

Furthermore the Principal Contractor must ensure that: 

a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 

b) A security guard is provided where necessary and provided with a way of communication and an 

access control measures or register is in place 

c) All visitors to a construction site undergo health and safety induction pertaining to the hazards 

prevalent on the site. 

 

41. NIGHT WORK  

The Principal Contractor must ensure that necessary arrangements have been made with ACSA before 

conducting any night work and that there is adequate lighting for any work to be conducted and failure to do so 

will result in work being stopped.   

 

42. HOT WORK ( not applicable to the scope of the work) 

The Principal Contractor must ensure that ACSA Fire & Rescue Department is notified of any hot work to be 

conducted during construction work. A hot work permit accompanied with a gas free certificate must be issued to 

the relevant Principal Contractor by ACSA Fire & Rescue Department when satisfied that the area is safe and 

that the Principal Contractor understands the procedure.  The Principal Contractor must ensure that a hot work 

procedure is adhered to at all time by his/her employees.  

 

 

 

43. HIRED PLANT AND MACHINERY 

The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected by a 

competent person before use and records confirming that it is safe for use are provided prior usage of such 

equipment. Such plant or machinery complies at all times with the requirements of the Occupational Health & 

Safety Act.   

 

The Principal Contractor must ensure that hired operators receive induction prior commencement of work and 

that said hired operators have proof of competency.  

 

The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  

(b) Discovery of a suspected defect in the equipment 

 

44. ROAD CONSTRUCTION WORK (not applicable to the scope of work) 

The Principal Contractor must ensure that construction work conducted on the public road all necessary caution 

signage, cones, flag man etc. are provided as stipulated in the Road Traffic Ordinance is adhered to.   

 

The caution signage to be conspicuously displayed to warn the drivers of any construction work ahead must be 

provided at least at 75 m away from the cones; flag man; actual construction work etc.  

 

45. EDGE PROTECTION AND PENETRATION ( not applicable to the scope of work) 

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and demarcated at 

all times until permanent protection has been erected. Guardrails used for edge protection must be 500mm and 

900mm apart (double railing) above the platform/ floor surface.  

 

The Principal Contractors fall protection plan must include the procedure to be followed regarding the 

management of edge protection and penetration. 
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46. BATCH PLANTS (not applicable to the scope of work) 

Should a batch plant be used, it must conform to the requirements as set out on Construction Regulation 

(February 2014) of OHS Act 85/93. These must include but not limited to appointment of a competent person to 

operate and supervise batch plant operations. 

 

47. CONFINED SPACE ENTRY ( not applicable to the scope work) 

The Principal Contractor must ensure that all necessary health and safety provisions prescribed in the General 

Safety Regulations are complied with when entering confined spaces.  

 

 

48. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 

The Principal Contractor must ensure that no person is allowed on site that appears to be under the influence of 

intoxicating liquor or drugs.  

 

The Principal Contractor must encourage his/her workforce to disclose the medication that poses a health and 

safety threat towards his/her fellow employees. No person must be allowed to enter the site and work if the side 

effects of such medication do constitute a threat to the health or safety of the person concerned or others at such 

workplace. 

  

No dangerous weapons or firearms allowed on the construction site. 

 

49. INTERNAL/EXTERNAL AUDITS  

The Principal Contractor must conduct monthly safety, health and environment audits and such records must be 

kept on site. The Principal Contractor must ensure that corrective measures are taken to ensure compliance. 

ACSA must conduct monthly audits and defects noted must be reported to the relevant Principal Contractor for 

remedial action.   

 

Inspections must be conducted by ACSA and non-conformances noted must be recorded and provided to the 

relevant Principal Contractor for remedial action. ACSA must stop any Principal Contractor from executing any 

construction work which is not in accordance with the health and safety plan.  

The Principal Contractor must ensure that all necessary documents stipulated in this document are kept on the 

health and safety file and made available when requested. 

 

50. PENALTIES 

Penalties will be imposed by ACSA on Principal Contractors who are found to be infringing these specifications, 

legislation and safety plans.  

 

The Principal Contractor will be advised in writing of the nature of the infringement and the amount therefor. The 

Principal Contractor must determine how to recover the fine from the relevant employee and/or sub-contractor. 

The Principal Contractor must also take the necessary steps (e.g. training) to prevent a recurrence of the 

infringement and must advise ACSA accordingly.  

 

The Principal Contractor is also advised that the imposition of penalties does not replace any legal proceedings. 

Penalties will be between R200 and R20 000, depending upon the severity of the infringement. The decision on 

how much to impose will be made by the ACSA SHE Representative and will be final. In addition to the penalties, 

the Principal Contractor must be required to make good any damage caused as a result of the infringement at 

his/her own expense. 

 

The preliminary list below outlines typical infringements against which ACSA may raise penalties; however this 

list must not be construed as final: 

• Failure to keep a copy of OHSACT on site. 

• Failure to maintain an up-to-date letter of good standing with the Compensation Commissioner 

/ FEM.  

• Working on site without attending Safety Induction Training. 

• Failure to conduct Safety Induction for personnel and visitors on site. 

• Failure to issue and wear Personal Protective Clothing and Equipment. 

• Failure to fully stock first aid box in accordance to the risks identified. 
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• Failure to disclose or report first aid cases and /or minor/major/fatalities as prescribed by the 

OHSACT. 

• Failure to adhere to written safe work procedure as stipulated in the Hazard Identification and 

Risk Assessment and safety plan. 

• Failure to maintain records and registers as per the OHS Act of 1993 and its regulations.  

• Failure to conduct audits and inspections as required by legislation. 

• Keeping un-serviced fire equipment on site. 

• Failure to make use of ablution facilities. 

• Failure to remove personnel on site who appears to be under the influence of intoxicating liquor 

or drugs. 

• Failure to close out previously raised non-conformances. 

• Failure to make and update legislative appointments. 

• Failure to adhere to the OHS Act of 1993 and its regulations. 

 

 

 

I, ___________________________ (name & surname) of ___________________________________(company) Upon 

receipt of this specification, agree and acknowledge ACSA’s right to impose penalties should I or any of my employees 

or contractors fail to comply with these conditions. 

 

 

 

Signed:   _______________________________      

 

On this date:  ________________________________ (dd/mm/yyyy) 

 

At:   _________________________________ (Airport Name) 

 

 

 

 

 


