
LEPELLE NORTHERN WATER 

TENDER NO: LNW 07/24/25 

PROJECT NAME: REHABILITATION OF 560MM POTABLE WATER PIPELINE, VALVES, 
FITTINGS AND MANHOLES WITHIN PHALABORWA SCHEME 

A CIDB GRADING: 7 ME OR 7CE OR  HIGHER  

CLOSING DATE: 31st  JANUARY 2025 @ 11:00 AM 

ISSUED BY: 

LEPELLE NORTHERN WATER 

Physical address: 01 Landros Mare Street 
Polokwane 
0700 

Postal address: Private Bag X9522 
Polokwane 
0700 

Tel: 015 295 1800 
Fax: 015 295 1931 

NAME OF TENDERER: _____________________________________________________ 

TOTAL AMOUNT:   _____________________________________________________ (incl. VAT) 
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CHECKLIST 
Please indicate in the column (Completed) Yes or No in writing and sign when completed at 
the bottom of this page. Failure to complete this checklist may render this Tender as non-
responsive. 

Position in 
Document Description Complete 

(Yes / No) Initial 

Schedule A Compulsory Attendance certificate - Completed and 
Signed  

Schedule B Certificate for authority of companies Completed 
and Signed 

Schedule C Record of Addenda to tender documents - 
Completed and Signed 

Schedule D Plant and Equipment - Completed and Signed 

Schedule E Completed Relevant work experience carried out 

Schedule F Completed Tenderer Key 

Schedule G Company Banking Details - Completed and Signed 

Schedule H Proof of Financial Spent Capability - Completed and 
Signed 

Schedule I Full details of directors / trustees / members / 
shareholders - Completed and Signed 

Schedule J Contractors OHS Management system checklist - 
Completed and Signed 

Schedule K Contractors Estimated monthly expenditure - 
Completed and Signed 

Schedule L Contractors Labour Content - Completed and 
Signed 

Schedule M SMME Content - Completed and Signed  
SBD 1 Invitation to Tender - Completed and Signed 

SBD 2 Tax Clearance Certificate - Completed and Signed 

SBD 3.1 Pricing Schedule - Completed and Signed 

SBD 4 Declaration of interest - Completed and Signed 

SBD 6.1 Preference Points - Completed and Signed 

C1.1 Form of Offer - Completed and Signed 

C1.2 Contract Data - Completed and Signed 

C1.3 Blasting Indemnity - Completed and Signed 

C1.4 Health and Safety Contract - Completed and Signed 

C2.1 Pricing Data - All items in the Schedule of Quantities 
priced 

Company registration certificated/ Copy of a sole 
trader (Copies must be certified) 
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Signed: Date: 

Position in 
Document Description Complete 

(Yes / No) Initial 

 Tax Clearance Certificate/s (Original and Valid) 

Copies of Identity Documents of Partners and/or 
Directors (NOT COPIES OF CERTIFIED ID) 

Letter of Good Standing (COIDA) 

Signed Joint Venture Agreement 

CIDB Registration Certificate/s 

Municipal current rates account not more than 
three months 

Printed the Tender Document in accordance with 
the page color coding 

Professional Presentation of Tender Proposal 
(Neatly bounded and file dividers for all the 
annexure) 
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NUMBER HEADING COLOUR 

The Tender 
Part T1: Tendering Procedures 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

T1.3 Standard Conditions of Tender   Pink 

T1.4 Preferential Procurement Regulations   Pink 

Part T2: Returnable Documents 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Schedules Yellow 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance White 

C1.2 Contract Data White 

C1.3 Blasting Indemnity   White 

C1.4 OHS Contract White 

C1.5 Inclement Weather White 

Part C2: Pricing data 

C2.1 Pricing Instructions Yellow 

C2.2 Bill of Quantities Yellow 

C2.3 Summary of Schedules Yellow 

Part C3: Scope of Work 

C3.1 Description of Works Blue 

C3.2 Standard Specifications Blue 

C3.3 Technical Specifications Blue 

C3.4 Engineering, Procurement, Construction & 
Management 

Blue 

C3.5 HIV/AIDS Requirements Blue 

C3.6 Occupational Health and Safety Blue 

Part C4: Site Information Green 

Part C5: Drawings Green 

Part C6: Annexures Green 
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PART T1 

TENDERING PROCEDURES 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

Lepelle Northern Water invites tenders for Rehabilitation of 560mm Potable Water Pipeline, Valves, 
Fittings and Manholes project from qualified contractors with experience in the Construction or 
Refurbishment of Bulk steel water supply pipelines.  

It is estimated that tenderers must have a CIDB grading of 7CE or 7 ME or higher, 6CE PE or 6ME 
PE will not be considered.  

Bid documents will be available on National Treasury E-tender portal Thursday, 05th 
December 2024 on E-tender Portal website, from www.etenders.gov.za 

Compulsory Briefing Session: Wednesday, 15th January 2025 at 11h00AM at Phalaborwa 
Water Treatment Plant, Ba-Phalaborwa Municipality within Mopani District in 
Limpopo 
Province, 

which is situated at coordinates 24°03'57.6"S  & 31°08'28.2"E (-24.066007; 31.141166). 
PPE and Identification documents required for entry. No safety shoes and Identity document, no entry. Site Inspection(s): The site Inspection is not compulsory. Bidders may visit the site for 

inspections and assessment upon request to LNW via email only if necessary. Request must be 

sent to LNW at least Seven (7) working days prior to intended date of site visit (excluding builder’s 

holidays), The last day for queries is Friday the 24th January 2025. 

Bids are to be completed in accordance with the conditions and rules contained in the bid 

documents. All documents must be sealed and labeled with the Bid number and description, and 

placed in the tender box, at the offices of Lepelle Northern Water in Polokwane situated in No. 
1 Landros Mare  Street, not later than 11h00 on Friday, 31st  January 2025. 

Bids will be opened on the indicated date and time 11h00am on Friday, 31st January 2025 in 
public.  All bids shall remain valid for a period of 90 days as from the closing date. 

Bid documents which are not received and/or deposited in the tender box before 11h00am on the 

closing date will be marked as late bids and shall in terms of the Procurement Policy of Lepelle 
Northern Water, not be considered. 

Procurement related enquiries may be directed to Molatela Letsoalo email: 
molatelal@lepelle.co.za  at 015 295 1800 and Technical related enquiries may be directed to 
Mr. S Ratshibvumo email: shudur@lepelle.co.za at 015 295 1800 from 08h00 to 16h00. 
Bidders are requested to ask if not clear about anything related to the bid.  

The lowest or any bid will not necessarily be accepted and Lepelle Northern Water reserves the 

right not to consider any bid suitably endorsed or comprehensively completed, as well as the right 

to accept  a bid in whole or part. Any bidder not contacted within 90-120 days after the closing date 

must consider their proposal unsuccessful. 
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T1.1.1. MANDATORY REQUIREMENTS (PRE - QUALIFICATION) 

 

i. Proof of valid CIDB registration with a Grading of 7 CE or 7 ME or Higher, In case 

of a Joint Venture (JV) bid, the combined grading should be a minimum of 7 CE or 

higher and 6CE PE will not be considered, the JV Lead partner to be at least one 

grade below the advertised. This will be verified online.  

 

ii. Submission of Three (3) successfully completed relevant projects to the value of not 

less than R10 000 000.00 on the Construction or Refurbishment of Bulk steel 
water supply pipelines not less than 400mm in diameter and atleast 1km in 
length (e.g Steel pumping mains, Steel Gravity mains) with appointment letter 

and completion certificate or reference letter on client’s official letter head as well as 

completing table under Schedule E. For JV submission a minimum of one partner 

should submit the proof of Three (3) successfully completed projects. Failure to 

adhere to the above will lead to disqualification. 

 

iii. Fully completed LNW project reference form for the Three (3) successfully 

completed projects, For JV submission a minimum of one partner should submit the 

proof of successfully completed projects.  

 

iv. The JV agreement for JV partners to be submitted indicating percentage split up to 

100% for partners, as well as indicating the lead partner of the JV to render 

agreement valid. 

 
 

v. Attendance of compulsory site briefing session, at least one partner to attend in case 

of a JV.  

 

vi. Proof of registration on the Central Suppliers Database (CSD). In case of a JV, 

all partners must submit, CSD report must be attached. This will be verified online. 

 

NB: Failure to comply with any of the above requirements will lead to disqualification from 
the bid. 
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T1.1.2. ADMINISTRATIVE COMPLIANCE (Only to be requested from the preferred 
bidder) 

 
i. Audited or independently reviewed financial statements to verify the financial 

capability of service providers to carry projects. 

 

ii. Certified valid ID copies not older than 6 months for the company shareholders and 

proposed key personnel.  

 

iii. Complete all SBD forms.  

 

iv. Bidders must submit a soft copy in a form CD/USB containing all the tender/bid 

document submission together. 

 

v. Municipal current rates account not older than three (3) months 

 

vi. Letter of Good standing, COIDA relevant to Construction Works. 

 

vii. Company registration documents  

 

viii. Fixed Performance Guarantee – Tenderer’s ability to raise 10% Fixed Performance 

Guarantee – Bank stamped Letter of Intent to issue guarantee from a Bank 

registered in terms of the Banks Act (Act No. 94 of 1990) 

 

ix. Proof of availability or ready access to working capital of a minimum of R 4 million. 

The availability or ready access to this working capital shall remain available for the 

duration of the project until completion, in a form of a credit facility with a bank or 

bank confirmation letter. No other form of confirmation will be acceptable.  

 

x. The BOQ must be completed in FULL to render the bid complaint. Non-

numerical (N/A, Nil or dash (-) or included or incomplete space) completion of BOQ 

items will be considered non-complaint. The BOQ will be clarified, balanced, and 

confirmed by the bidder within the required time.  

 

xi. Any arithmetic errors, omissions and discrepancies such as BOQ rates and amount 

figures not tallying to the bottom total or BOQ is left incomplete or omitted in printing 

and/or submission will be dealt with inline with clause C.3.9 of the CIDB Standard 

Conditions of Tender contained in annex C of the CIDB Standard for Uniformity.  
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NOTES: 
 

a) All the above administrative compliance documents will be requested from  the 
preferred bidder if not submitted with the tender document and failure to submit 
within 48hrs upon request will lead to disqualification. The next preferred bidder 
shall be considered.  
 

b) The JV agreement for JV partners to be submitted indicating percentage split up 
to 100% for partners to render agreement valid (Point will be allocated as per pro 
rata(proportional) JV percentage split). This is only applicable on company 
experience under functionality.  

 

c) Preferred JV bidder will be required to submit a JV bank account and VAT number. 

 

d) The bidders must comply with all terms and condition including requirements as 
stipulated in the Tender Documents to be evaluated further. 

 

e) LNW is not compelled to accept the lowest or any bid. 

 

f) LNW reserves the right to reduce the scope of works due to budget constraint or 
reduction of scope by client. 

 

g) Bidders will be subjected to risk assessment, verification, and arithmetic check. 

 

h) LNW reserves the right to verify any information provided by the bidder, falsified 
and fraudulent reference or experience will lead to disqualification and 
blacklisting in terms of SCM process in conjunction with legal/law enforcement 
process. 
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T1.1.3. CONTRACT CONDITIONS 

 
i. The contract shall abide by the CIDB B.U.I.L.D standards for Indirect targeting 

enterprise development and Skills development through infrastructure as per the 

Government Gazettes of RSA No.48491 of 28 April 2023 and No.36190 of 25 February 

2013 respectively where applicable.  

 

ii. Should the CIDB B.U.I.L.D standard for Indirect targeting enterprise development be 

applicable, the contractor will be required to appoint a dedicated enterprise development 

co-ordinator to form part of the project team.  

 

iii. The approved bidder shall under no circumstances interrupt the operations of the plant 

as a result of his/her activities in, or around the Scheme. 

 

iv. Full adherence to the Occupational and Health and Safety Act, Act 85 of 1993 and other 

applicable Acts will be applicable during the contract. 

 

v. Labour desk to be created for employing local labour. All unskilled labour will be from 

local communities, skills transfer to be considered and where skilled locals are available, 

they are to be given first preference. 

 

vi. Form of contract shall be GCC 2015.  

 

vii. Each of the person listed on functionality must be confirmed as available for the duration 

of the project and A Signed declaration/employment contract (refer Tender Document 

for the standard employment contract) by proposed qualifying Contracts Manager, 

Design Engineer, Site Manager, General Foreman and Safety Officer must be included 

on their CV’s. Should the proposed candidate be not available during construction, a 

similar replacement or better must be made available immediately and the employer 

must be notified in advance. 

 

viii. LNW reserves the right to verify any information provided by the bidder, falsified and 

fraudulent reference or experience will lead to disqualification and blacklisting in terms 

of SCM process in conjunction with legal/law enforcement process. 

 
 
 
 

Lepelle Northern Water’s Tip-off HotLine 
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Speak out against fraud and corruption 

Ethics & fraud hotline Details 

Free Call: 0800 113 555 

Free Post: BNT165, Advance Call Pty (Ltd), 

Brooklyn Square, 0075 

Email: LNW@behonest.co.za 

Website: www.behonest.co.za 
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T1.2                        TENDER DATA 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity (SFU) as published in Government Gazette No 42622 of 8 August 2019 and 

as amended and supplemented by the Tender Data in this Part T1.2. The complete extract entitled 

“Annex C” of the CIDB Standard for Uniformity as published in Government Gazette No 42622 of 

8 August 2019 is bound into Part T1.3 of this document.  

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

These Conditions of Tender are furthermore subject to the requirements of the Preferential 

Procurement Framework Act, 2000: Preferential Procurement Regulations, 2022 published in 

Government Gazette No. 47452 dated 04 November 2022.  

 

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard 

Conditions of Tender to which it mainly applies. 

 

Clause Addition or Variation to Standard Conditions of Tender 
C.1.1.1 The employer is Lepelle Northern Water (LNW) 

C.1.1.3 Replace the contents of the clause with the following: 
“The Employer shall not seek and a tenderer shall not submit a tender 
without having a firm intention and the capacity to proceed with the 
contract, in accordance with the provisions of C.1.5.” 

C.1.2 The tender documents issued by the employer comprise is a single 
document which comprises the following:  

Part T1: Tendering Procedures 
Part T1.1 Tender Notice and Invitation to Tender 
Part T1.2 Tender Data 
Part T1.3 Standard Conditions of Tender 
Part T1.4 Preferential Procurement Regulations 
Part T2: Returnable Documents and Schedules 
Part T2.1 List of Returnable Documents 
Part T2.2 Returnable schedules  
Part C1: Agreements and Contract Data 
Part C1.1 Form of Offer and Acceptance 
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Clause Addition or Variation to Standard Conditions of Tender 

Part C1.2 Contract Data 
Part C1.3 Blasting Indemnity 
Part C1.4 OHS Contract 
Part C1.5 Inclement Weather 
Part C2: Pricing Data 
Part C2.1 Pricing Instructions 
Part C2.2 Bill of Quantities 
Part C2.3 Summary of Bill of Quantities 
Part C2.4 Banking Details 
Part C3: Scope of Work 
Part C3.1 Description of the Works 
Part C3.2 Standard Specifications 
Part C3.3 Technical Specifications 
Part C3.4 Engineering, Procurement, Construction & Management 
Part C3.5 HIV/AIDS Requirements 
Part C3.6 Occupational Health and Safety 
Part C4: Site Information 
Part C5: Drawings 
Part C6: Annexures 

 
These shall be read together with any Addenda issued in accordance with 
Clause C3.2 of these Instructions to Tenderers. 
Upon receipt of the Tender Documents and prior to the submission of any 
Tender, the Tenderer shall check the documents issued and the number 
of pages contained in each document and if any are found to be missing 
or duplicated or any figure or wording is indistinct the Tenderer shall apply 
to the Employer at once to have the same rectified. No liability will be 
entertained by the Employer or the Employer’s Agent in respect of errors 
in any Tender arising out of any matter referred to in this paragraph. 

C.1.3.4 Add the following new clause: 
“The Tender documents have been drafted in English. The contract 
arising from the invitation of tender shall be interpreted and construed in 
English” 

C.1.4 The Employer’s Agent is: 
 

Name: Lepelle Northern Water Engineering Services Department 

C.1.6.3 The two stage-system shall not be applied. 
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Clause Addition or Variation to Standard Conditions of Tender 
C.2.2 Add the following to the clause: 

Accept that the Employer will not compensate the tenderer for any costs 
incurred in attending interviews in the office of the employer or the 
employer’s agent (if required). 

C.2.5 Add the following to the clause: 
Reference documents include, but are not limited to, the following: 
• “South African Bureau of Standards: Standardized Specifications for Civil Engineering 

Construction”, (SANS 1200) 
• “General Conditions of Contract for Construction Works, Third Edition, 2015, displaying 

(Print 3 or later)” on the frontispiece 
• “Preferential Procurement Regulations, 2022” published in Government Gazette No 47452 

dated 04 November 2022 
• “Construction Regulations, 2014” 
• “Occupational Health and Safety Act”, 1993 (Act No. 85 of 1993) 

C.2.6 Add the following to the clause: 
Extension of time will only be allowed at the discretion of the Employer in 
terms of the governing prescripts 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in 
the Tender Notice and Invitation to Tender.  
Tender documents will not be made available at the site visit or clarification 
meeting.  Detail relating to the collection of tender documents is indicated 
in the Tender Notice and Invitation to Tender (Section T1.1 of the 
document). 
Tenderers must sign the attendance list in the name of the tendering entity. 
Addenda will be issued to and tenders will be received only from those 
tendering entities appearing on the attendance list. 

C.2.8 Replace the contents of the clause with the following: 
Request clarification of the tender documents, if necessary, by notifying 
the employer at least ten (10) working days before the closing time stated 
in Clause C 2.15. 

C.2.10.5 Add the following new clause: 
A digital copy of the Bill of Quantities in MS-Excel format may be obtained 
from the Employer’s Agent at the office of the Employer’s Agent upon 
sufficient notice. 

C.2.11 Add the following to the clause: 
To correct errors made, draw a line through the incorrect entry and write 
the correct entry above in black ink and place the full signatures of the 
authorised signatories next to the correct entry. 
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Clause Addition or Variation to Standard Conditions of Tender 
Corrections in terms of price may not be made by means of a correction 
fluid such as Tippex or a similar product. 

C.2.12.1 Alternative offers shall not be applicable 

C.2.13.1 Add the following to the clause: 
No claim will be entertained for faults in the tender price resulting from any 
discrepancies, omissions or indistinct figures. 

C.2.13.2 Replace the contents of the clause with the following: 
Return all parts of the tender document to the Employer after completion 
of the relevant sections of the document in their entirety, by writing legibly 
in black ink. All documents are to be left intact in its original format and no 
pages shall be removed or re-arranged. 

C.2.13.3 Parts of each tender offer communicated on paper shall be submitted as 
an original, plus one copy in a USB drive. 

C.2.13.4 
 

Add the following to the clause: 
Only authorised signatories may sign the original and all copies of the 
tender offer where required in terms of the tender data 
In the case of a ONE-PERSON CONCERN submitting a tender, this shall 
be clearly stated. 
In case of a COMPANY submitting a tender, include a certified copy of 
the Certificate of Incorporation of such company shall, together with a 
resolution by its board of directors authorising a director or other 
official of the company to sign the documents on behalf of the company.  
In the case of a CLOSED CORPORATION submitting a tender, include a 
certified copy of the Founding Statement of such corporation, together with 
a resolution by its members authorising a member or other official of the 
corporation to sign the documents on each member’s behalf. 
In the case of a PARTNERSHIP submitting a tender, all the partners shall 
sign the documents, unless one partner or a group of partners has been 
authorised to sign on behalf of each partner, in which case proof of such 
authorisation shall be included in the Tender.  
In the case of a JOINT VENTURE submitting a tender, include a 
resolution of each company of the Joint Venture together with a resolution 
by its members authorising a member of the Joint Venture to sign the 
documents on behalf of the Joint Venture. 

C.2.13.5 
 

The Employer’s details and address for delivery of tender offers and 
identification details that are to be shown on each tender offer package 
with the name and address of the tender entered on the back of the 
envelope are:  
Location of Tender Box: Lepelle Northern Water Tender Box 
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Clause Addition or Variation to Standard Conditions of Tender 
Physical address:  01 Landros Mare Street,  
    Polokwane, 0700 
Identification details: LNW 07/24/25 
 
Bid Title:   REHABILITATION OF 560MM POTABLE 
WATER PIPELINE, VALVES, FITTINGS AND MANHOLES AT 
PHALABORWA WATER SUPPLY SCHEME 

C.2.13.6 A two-envelope procedure will not be followed. 

C2.13.10 Add the following new clause: 
Accept that all conditions, which are printed or written upon any stationary 
used by the tenderer for the purpose of or in connection with the 
submission of a tender offer for this Contract, which are in conflict with the 
conditions laid down in this document shall be waived, renounced and 
abandoned. 

C.2.15.1 The closing time and location for the submission of tender offers are: 
 

Closing date and time: 31st  January 2025 at 11h00 
Identification details: LNW 07/24/25 
Location:   Lepelle Northern Water Tender Box 
    01 Landros Mare Street,  
    Polokwane, 0700 

C.2.16.1 The tender offer validity period is 90 days from closing date.  
Add the following to the clause: 
This will be subject to extension at the request by Lepelle Northern 
Water’s Accounting Officer, to be considered by the service provider.  

C.2.19 Access shall be provided for the following inspections, tests and analysis: 
Inspection during the Tender site meeting, request to inspect to be made 
to the employer within the period stipulated on T1.1.  
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Clause Addition or Variation to Standard Conditions of Tender 
C.3.4 The time and location for opening of the tender offers are: 

DATE AND TIME : 31st  January 2025 at 11h00 
IDENTIFICATION DETAILS: LNW 07/24/25 
LOCATION:   Lepelle Northern Water Tender Box 
    01 Landros Mare Street,  
  Polokwane, 0700 
BID TITLE :  REHABILITATION OF 560MM POTABLE WATER 
PIPELINE, VALVES, FITTINGS AND MANHOLES AT PHALABORWA 
WATER SUPPLY SCHEME 

C.3.5 A two-envelope procedure will not be followed. 
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T1.3.                 STANDARD CONDITIONS OF TENDER 
The Standard Conditions of Tender that shall govern, shall be the Standard Conditions of Tender as 

contained in Annex C of the CIDB Standard for Uniformity as published in Government Gazette 

No 42622 of 8 August 2019 as amended and supplemented by the Tender Data in Part T1.2.  

 

The complete extract entitled “Annex C” is bound hereafter into this volume and may not have been 

edited where found in electronic format by any tender document compiler or tenderer. However, where 

differences between the original published edition and the edition bound in this document are evident, 

the original published edition shall govern. 
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Annex C 

(normative) 

Standard Conditions of Tender 

C.1 GENERAL 
C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. 
In their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and 
C.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 
 shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
 such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
 conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 
 declare any conflict of interest to whoever is responsible for overseeing the procurement process at 
 the start of any deliberations relating to the procurement process or as soon as they become aware of 
 such conflict and abstain from any decisions where such conflict exists or recuse themselves from the 
 procurement process, as appropriate   

 Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an  
  incentive for improper acts in some circumstances. A conflict of interest can create an 
  appearance of impropriety that can undermine confidence in the ability of that person 
  to act properly in his or her position even if no improper acts result.  

  2)  Conflicts of interest in respect of those engaged in the procurement process include 
  direct, indirect or family interests in the tender or outcome of the procurement process 
  and any personal bias, inclination, obligation, allegiance or loyalty which would in any 
  way affect any decisions taken.  

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
 and the capacity to proceed with the contract. 

C.1.2  Tender Documents  

 The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

C.1.3  Interpretation  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in 
 the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 
 evaluation purposes, shall form part of any contract arising from the invitation to tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

   i) someone in a position of trust has competing professional or personal interests which 
  make it difficult to fulfil his or her duties impartially; 

   ii) an individual or tenderer is in a position to exploit a professional or official  
  capacity in some way for their personal or corporate benefit; or 
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   iii) incompatibility or contradictory interests exist between an employee and the  
  tenderer which employs that employee.  

 b) comparative offer means the price after the factors of a non-firm price and all unconditional 
   discounts it can be utilised to have been taken into consideration;  

 c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to  
  influence the action of the employer or his staff or agents in the tender process;  

 d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender 
  process or the award of a contract arising from a tender offer to the detriment of the  
   employer, including collusive practices intended to establish prices at artificial levels.  

C.1.4  Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications from 
or by a tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

C.1.5  Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

(a) due to changed circumstances, there is no longer a need for the engineering and construction works 
specified in the invitation; or 

(b) funds are no longer available to cover the total envisaged expenditure; or 

(c) no acceptable tenders are received; or 

(d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same 
manner in which the original tender invitation was advertised. 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a 
tender invitation for the second time. 

C.1.6  Procurement procedures 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders. 

C.1.6.2 Competitive negotiation procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of C.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that 
are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to 
enter into competitive negotiations based on the principle of equal treatment, keeping 
confidential the proposed solutions and associated information.  
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Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 
clarification, specification, fine-tuning or additional information does not alter any fundamental 
aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect.  

C.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 
revise their tender offer based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
tenderers have been requested to submit their best and final offer. 

C.1.6.3  Proposal procedure using the two stage-system 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second 
stage negotiate a contract with the tenderer scoring the highest number of evaluation points 
and award the contract in terms of these conditions of tender. 

C.1.6.3.2 Option 2 

C.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions of 
tender. 

C.2 TENDERER’S OBLIGATIONS 
C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, 
or any of his principals, is not under any restriction to do business with employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of any 
testing necessary to demonstrate that aspects of the offer comply with requirements.  

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred 
by the employer for printing the documents. Employers must attempt to make available the tender 
documents on its website so as not to incur any costs pertaining to the printing of the tender documents.  

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 
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C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least seven (7) 
working days before the closing time stated in the tender data. 

C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable fourteen (14) days before the closing time stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
 contract identified in the contract data may provide for part payment in other currencies. 

 
C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements 
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that are proposed.  

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data 
  or criteria otherwise acceptable to the employer.  

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.  

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
 provide the whole of the works identified in the contract data and described in the scope of works, 
 unless stated otherwise in the tender data.  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
 electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
 copies  stated in the tender data, with an English translation of any documentation in a language 
 other than English, and the parts communicated electronically in the same format as they were 
 issued by the  employer.  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
 employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
 proposing to contract as joint ventures shall state which of the signatories is the lead partner whom 
 the employer shall hold liable for the purpose of the tender offer.  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
 "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
 identification details stated in the tender data, as well as the tenderer's name and contact address.  

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
 documents listed in the tender data in an envelope marked “financial proposal” and place the 
 remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
 state on the outside the employer’s address and identification details stated in the tender data, as 
 well as the tenderer's name and contact address.  

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
 outside only the employer's address and identification details as stated in the tender data.  

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
 opening of the tender offer if the outer package is not sealed and marked as stated.  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
 stated otherwise in the tender data..  

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 
 later than the closing time stated in the tender data. Accept that proof of posting shall not be 
 accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
 requirements of these conditions of tender apply equally to the extended deadline. 

C.2.16 Tender offer validity 
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C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
 stated in the tender data after the closing time stated in the tender data.  

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
 agreed additional period with or without any conditions attached to such extension.  

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
 substituted by giving the employer’s agent written notice before the closing time for tenders that a 
 tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the 
 employer evaluating tender, the contractor reserves the right to review the price based on Consumer 
 Price Index (CPI).  

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
 accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.  
C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 

C.2.18  Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
 tenderer’s commercial position (including notarized joint venture agreements), preferencing 
 arrangements, or samples of materials, considered necessary by the employer for the purpose of a 
 full and fair risk assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender offer 
as non-responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

C.2.19  Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 

C.2.20  Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 
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C.2.21 Check final draft  

Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 
the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

C.3 THE EMPLOYER’S UNDERTAKINGS 
C.3.1  Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 
working days before the tender closing time stated in the Tender Data and notify all tenderers who 
collected tender documents.  

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request 
if as a consequence:  

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
  fails to meet any of the collective or individual qualifying requirements;  

b) the new partners to a joint venture were not prequalified in the first instance, either as  
  individual firms or as another joint venture; or  

c) in the opinion of the Employer, acceptance of the material change would compromise the 
   outcome of the prequalification process.  

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three (3) working days before the 
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who collected tender documents. 

C.3.3 Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.  

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated 
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the 
total of his prices, number of points claimed for its BBBEE status level and time for completion for the 
main tender offer only.  
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C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request  

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and 
place stated in the tender data and announce the name of each tenderer whose technical proposal is 
opened.  

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain 
in contention for the award of the contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in the functionality evaluation more 
than the minimum number of points for functionality stated in the tender data, and announce the score 
obtained for the technical proposals and the total price and any points claimed on specific goals. Return 
unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum 
number of points for functionality. 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
 received: 

  a) complies with the requirements of these Conditions of Tender, 

  b) has been properly and fully completed and signed, and 

  c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, 
in the Employer's opinion, would: 

  a) detrimentally affect the scope, quality, or performance of the works, services or supply  
  identified in the Scope of Work, 

  b) significantly change the Employer's or the tenderer's risks and responsibilities under the  
  contract, or 

  c) affect the competitive position of other tenderers presenting responsive it were to  
   be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the nonconforming deviation or reservation.   
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C.3.9 Arithmetical errors and discrepancies  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
 Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
 in words shall govern:  

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points  after 
the evaluation of tender offers in accordance with C.3.11 for:  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or  

c) arithmetic errors in:  
i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities 

or schedules of prices; or  
ii)  the summation of the prices.  

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
 the tender offer as tendered or accept the corrected total of prices. 

C.3.9.3 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 
the line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 
to achieve the tendered total of the prices.  

 C.3.10 Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer.  

C.3.11 Evaluation of tender offers  

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature 
and are made project specific through choices that are made in developing the Tender Data associated 
with a specific project. 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 
conditions establish the rules from the time a tender is advertised to the time that a contract is awarded 
and require employers to conduct the process of offer and acceptance in terms of a set of standard 
procedures. 
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The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 
the following system requirements: 

Requirement  Qualitative interpretation of goal  

Fair 
The process of offer and acceptance is conducted impartially without bias, 
providing simultaneous and timely access to participating parties to the same 
information  

Equitable 
Terms and conditions for performing the work do not unfairly prejudice the 
interests of the parties 

Transparent 
The only grounds for not awarding a contract to a tenderer who satisfies all 
requirements are restrictions from doing business with the employer, lack of 
capability or capacity, legal impediments and conflicts of interest  

Competitive 
The system provides for appropriate levels of competition to ensure cost 
effective and best value outcomes  

Cost effective 
The processes, procedures and methods are standardized with sufficient 
flexibility to attain best value outcomes in respect of quality, timing and price, 
and least resources to effectively manage and control procurement processes.  

 
The activities associated with evaluating tender offers are as follows: 
a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 

C.3.11.1 General  
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data.  

C.3.12 Insurance provided by the employer  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 
/ or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 

C.3.13 Acceptance of tender offer  
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 
tenderer:  
a) is not under restrictions, or has principals who are under restrictions, preventing participating in 

the employer’s procurement; 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, financial 
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resources, equipment and other physical facilities, managerial capability, reliability, experience 
and reputation, expertise and the personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court 
or a judicial officer, has suspended his/her business activities or is subject to legal proceedings in 
respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

C.3.14 Prepare contract documents  
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of:  
a) addenda issued during the tender period,  
b) inclusion of some of the returnable documents and  
c) other revisions agreed between the employer and the successful tenderer  

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

C.3.15 Complete adjudicator's contract  
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed.  

C.3.16 Registration of the award  
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 
perform a construction works contract is accepted in writing by the employer, register and publish the 
award on the CIDB Register of Projects. 

C.3.17 Provide copies of the contracts 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

C.3.18 Provide written reasons for actions taken 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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T1.4 PREFERENTIAL PROCUREMENT REGULATIONS 
  
T1.4.1. Supply Chain Management Procedures 
 
Lepelle Northern Water is committed to fair, equitable and transparent supply chain management 

procedures free of corruption of any nature.  Should anybody suspect any irregularity of any sort they 

are requested to state their concerns in writing to the Chief Executive Officer of Lepelle Northern Water 

without delay.  Should a satisfactory explanation or action not be forthcoming from the Chief Executive 

Officer the matter should be reported to the office of the Public Protector. 

 

This Request for Proposals has been compiled and approved by the Bid Specification Committee of 

Lepelle Northern Water established in terms of the Public Finance Management Act and its 

Regulations. 

 

The bids received will be evaluated by the Bid Evaluation Committee in terms of the bids evaluation 

criteria described in this document. The Committee will then submit a report on the bids received to 

the Bid Adjudication Committee. 

 

The Bid Adjudication Committee will make a recommendation to the Accounting Officer or his delegate 

nominated in writing. The Accounting Officer will either accept the recommendation of the Bid 

Adjudication Committee or refer it back to the Bid Adjudication Committee for further investigation or 

award the contract to a different bidder. In the event that the contract is awarded to a different bidder 

from the one recommended by the Bid Adjudication Committee, the Auditor-General shall be informed 

of the reasons for the decision. 

 

The above process will, depending upon the complexity of the project and the number of bids received, 

take between 4 and 6 weeks. Bidders are requested to refrain from making queries on progress and/or 

from submitting unsolicited information regarding their bids and especially from commenting on other 

bidders’ proposals during this time. Lepelle Northern Water will endeavor to keep bidders informed of 

the progress of the process 
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T1.4.2.  Evaluation criteria 
 
Preferential Points System will be used to evaluate this bid in line with the Preferential Procurement 

Policy Framework Act, 2022. Bidders will be evaluated on mandatory requirements first, then 

functionality, only those qualifying by achieving the minimum cut off point of 70% (35 points) will be 

evaluated for administrative requirements. Following administrative compliance evaluation shall be of 

price and specific goals as the final stage. 

This bid will be evaluated and adjudicated according to the following criteria: 

Method 4 

1. Relevant specifications 

2. Value for money 

3. Capability to execute the contract 

4. LNW SCM Policy 

5. PPPFA & associated regulations 

The Bid Evaluation Committee will evaluate the received bid in line with the below sequence  

T.1.4.2.1. Mandatory Requirements (Pre-Qualification)  

Pre-qualification – Only bidders who have adhered or submitted the following documents will 

be considered for further evaluation, namely:  

 

i. Proof of valid CIDB registration with a Grading of 7 CE or 7 ME or Higher, In case of 

a Joint Venture (JV) bid, the combined grading should be a minimum of 7 CE or 
higher and 6CE PE will not be considered, the JV Lead partner to be at least one 

grade below the advertised. This will be verified online.  

 

ii. Submission of Three (3) successfully completed relevant projects to the value of not 

less than R10 000 000.00 on the Construction or Refurbishment of Bulk steel 
water supply pipelines not less than 400mm in diameter and atleast 1km in 
length (e.g Steel pumping mains, Steel Gravity mains) with appointment letter and 

completion certificate or reference letter on client’s official letter head as well as 

completing table under Schedule E. For JV submission a minimum of one partner 

should submit the proof of Three (3) successfully completed projects. Failure to 

adhere to the above will lead to disqualification. 
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iii. Fully completed LNW project reference form for the Three (3) successfully completed 

projects, For JV submission a minimum of one partner should submit the proof of 

successfully completed projects.  

 

iv. The JV agreement for JV partners to be submitted indicating percentage split up to 

100% for partners, as well as indicating the lead partner of the JV to render agreement 

valid. 

v. Attendance of compulsory site briefing session, at least one partner to attend in case 

of a JV.  

 

vi. Proof of registration on the Central Suppliers Database (CSD). In case of a JV, all 

partners must submit, CSD report must be attached. This will be verified online. 

 

NB: Failure to comply with any of the above requirements will lead to disqualification 
from the bid. 

 
This bid will be evaluated and adjudicated according to the following criteria: 

 

Method 4 

1. Relevant specifications 

2. Value for money 

3. Capability to execute the contract 

4. PPPFA & associated regulations 

5. LNW SCM Policy 

 

T.1.4.2.2. Bid Evaluation Method 

 
Bids will further be evaluated in terms of Method 4: 

 
a) Stage 1: Evaluation on Functionality, Minimum of 70% (35 points) to be scored to be 

considered responsive.  

b) Stage 2: Evaluation on 80/20 or 90/10 preferential points system (Price and specific goals)  

 

a) Stage 1: Evaluation on Functionality 
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Under functionality, Bidders must achieve a minimum of 70% (35 points) of functionality to be 

considered for further evaluation. 

EVALUATION PROCESS. 
All bids duly lodged will be evaluated on functionality as  

Pre-qualifying criteria. The evaluation criteria and weighting for measuring 

functionality are indicated.  

Criteria  

Weighting 
 
  

1. Relevant Company Experience  24 

Attach proof of successfully completed traceable projects in Construction or 

Refurbishment of Bulk steel water supply pipelines not less than 400mm in 

diameter and atleast 1km in length (e.g Steel pumping mains, Steel Gravity mains) 

   

• Five (5) projects and above to the value of R10 000 000.00 or above – 

Twenty-four (24) points 

• Three (3) to Four (4) projects to the value of R10 000 000.00 or above – 

Twelve (12) points 

 

Attach signed appointment letter with completion certificate signed by the 
client or signed appointment letter with reference letter on client’s official 
letter head indicating successfully completed projects for scoring the above 
points.  
 
The client /employer contact details should be recent, accurate, contactable, 
LNW might have further questions for the purposes of scoring the bidder if 
required, the responsibility remains on the bidder to ensure that the client 
/employer responds when required to do so. It is advisable to contact 
previous clients before submitting this bid. 

 

2. Capacity (Proposed key personnel)  20 

 
2.1. Detailed CV of Contracts Manager with minimum BSc Eng/BEng/B-Tech 

Eng Degree or higher in engineering qualification professionally registered 
as a Pr Eng or Pr Tech Eng with ECSA or with SACPCMP as a PrCPM with 

experience indicating a role as a Contracts manager or Project Manager on 
infrastructure projects. 

 

Points will be allocated as follows: 
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• Contracts Manager:  

o Three (3) and above projects = Six (6) points.  

o Two (2) projects = Three (3) points, 

o One (1) project = Two (2) points.  

o Zero (0) Projects = Zero (0) Points. 

 

2.2. Detailed CV of Designer with minimum BSc Eng/BEng/B-Tech Eng Degree 
or higher in Civil Engineering qualification professionally registered as a Pr 

Eng or Pr Tech Eng with ECSA with experience indicating a role as a 
Designer or Design Engineer on water retaining structural projects.  

Points will be allocated as follows: 
 

• Designer:  
o Three (3) and above projects = Six (6) points.  

o Two (2) projects = Three (3) points, 

o One (1) project = Two (2) points.  

o Zero (0) Projects = Zero (0) Points. 

 

2.3. Detailed CV of Site Manager with minimum National Diploma or higher in 
Civil or Mechanical Engineering qualification and experience in construction 

site management indicating the role of site agent or site manager on 

Construction or Refurbishment of Bulk steel water supply pipelines  not 

less than 400mm in diameter and atleast 1km in length (e.g Steel 

pumping mains, Steel Gravity mains).  
Points will be allocated as follows: 

• Site Manager:  
o Four (4) and above projects = Three (3) points. 

o Three (3) projects = Two (2) points. 

o Two (2) projects = One (1) point. 

o Less than Two (2) projects = Zero (0) points 

 

2.4. Detailed CV of a General Foreman with minimum N6 (NQF Level 5) or 
higher, with recognized Welding qualifications, must be a coded welder with 

experience indicating a role as a Site Foreman: Welding in Construction 

or Refurbishment of Bulk steel water supply pipelines  not less than 
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400mm in diameter and atleast 1km in length (e.g Steel pumping mains, 

Steel Gravity mains).  
Points will be allocated as follows: 

• General Foreman:  
o Four (4) and above projects = Three (3) points. 

o Three (3) projects = Two (2) points. 

o Two (2) projects = One (1) point. 

o Less than Two (2) projects = Zero (0) points 

 

2.5. Detailed CV of key personnel CV of Safety Officer/Safety Manager with 

minimum N6 or higher Certificate in Safety Management or a recognised 

OHS qualification, registration with SACPCMP as a professional Safety 

Agent/Safety Officer/Safety Manager with experience in construction 

projects of any nature in a role of Safety Officer or Safety Manager. 

Points will be allocated as follows: 
• Safety Officer/ Safety Manager 

o Two (2) and above projects = Two (2) points. 

o One (1) project = One (1) point 

o Zero (0) Projects = Zero (0) Points. 

 

Attach academic qualifications with a CV clearly indicating the role occupied by the 

individual on the key personnel criteria above, which includes. 

• Completing Proposed Project Organogram table on Schedule F 

• Certified ID Copies of the key personnel not older than 6 months.  

• Certified copies of qualifications of key personnel.  

• All international qualifications must be accompanied by South African 

Qualifications Authority (SAQA) Accreditation, failure to provide SAQA 

accreditation for international qualifications will result in zero points being 

scored 

• LNW summarized CV template (refer to Annexure A Tender Document for 

the standard LNW CV Summary template) to be completed.  

• No points will be allocated if any of the above is not adhered to.   

3. Plant & Equipment  6 

3.1. Plant & Equipment - Bidder to provide proof of plant & equipment listed  
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Table 1 : Evaluation Criteria 

• Minimum points to be scored is 35 points out of 50 points (70%). Point’s allocation for 

company experience under functionality will be split as per JV agreement (percentage 

split on company experience). 

• Note that, the LNW reserves the right to verify any information provided by the bidder, 

falsified and fraudulent reference or experience will lead to disqualification and blacklisting 

in terms of SCM process in conjunction with legal/law enforcement process. 

 

 

 

 

 

 

below for the project. For owned equipment proof of ownership to be 

provided and may be subjected to an inspection at Bidder’s premises. 

For equipment that will be hired, a letter of undertaking to hire out plant 

and equipment to the bidder from the proposed plant & equipment hire 

company is required.  

3.1.1. TLB,  
3.1.2. Crane Truck or Side Boom,  
3.1.3. Tipper Trucks,  
3.1.4. Excavator,  
3.1.5. Loader 

Points will be allocated as follows: 
 

o All Five (5) Plant & Equipment above submitted = Six (6) points.  

o Four (4) of Plant & Equipment above submitted = Five (5) points.  

o Three (3) of Plant & Equipment above submitted = Four (4) points.  

o Two (2) of Plant & Equipment above submitted = Two (2) points.  

o One (1) of Plant & Equipment above submitted = `One (1) point. 

o No Submission = Zero (0) Points.   

 
Total Points  50 
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b) Stage 2: Scoring based on price and Preferential points system 

NB:NO BIDDER WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 
(see definition on SBD 6.1 attached). 
 

Specific Goals Means of 
verification 

80/20 
Points 

90/10 
Points 

Disability (Minimum of 1 shareholder ownership in the company CSD Report 5 2,5 

Black women (100% Black women ownership in the company) CSD Report 5 2,5 
Black ownership (100% black ownership in the company)  CSD Report 5 2,5 

Black Youth (Minimum of 1 shareholder Black youth ownership 
in the company) 

CSD Report 5 2,5 

Total points 20 10 

Table 2 : Preference Points 

The points scored by the tenderer in respect of the level of B-BBEE contribution must be 
added to the points scored for price. 

The 80/20 or 90/10 Preferential Point System will be used to evaluate the bid. 
 

Financial offer and Preferential Point System: 

a) Score tender evaluation points for financial offer. 

b) Confirm that tenderers are eligible for the Preference points claimed, and if so, 

score tender evaluation points. 

c) Calculate total tender evaluation points. 

d) Rank tender offers from the highest number of tender evaluation points to the 

lowest. 

e) Recommend tenderer with the highest number of tender evaluation points for 

the award of the contract, unless there are compelling and justifiable reasons 

not to do so. 

 

 

GENERAL CONDITIONS 
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The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 
To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 

b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 

The lowest/ highest acceptable tender will be used to determine the accurate 

system once tenders are received. 

 

Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE  

SPECIFIC GOALS  

Total points for Price and SPECIFIC GOALS  100 

 
Failure on the part of a tenderer to submit proof or documentation required in terms of 
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this tender to claim points for specific goals with the tender, will be interpreted to mean 

that preference points for specific goals are not claimed. 

 

The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 
DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal 

of assets and concession contracts, excluding direct sales and disposal of assets 

through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 

5 of 2000).   

 

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

POINTS AWARDED FOR PRICE 
 
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
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80/20 or 90/10 

 
 !" = $%&' − !"#!$%&

!$%& ) or !" = *% &' − !"#!$%&
!$%& ) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system on SBD 6.1  
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T2        RETURBANLE DOCUMENTS & SCHEDULES 

T2.1  LIST OF RETURNABLE DOCUMENTS 
 
The tender document must be completed in full. The information the tenderer shall supply in 

his/her tender or attached to his/her tender shall include, but not be limited to the documents 

and schedules as set out below. 

 
1. Company registration certificated/ Copy of a sole trader (Copies must be certified) 

2. SARS Tax Compliance Pin 

3. Copies of Identity Documents of Partners and/or Directors (NOT COPIES OF 

CERTIFIED ID) 

4. Letter of Good Standing (COIDA) 

5. Company Profile 

6. CIDB Registration Certificate/s 

7. B-BBEE Certificate or Sworn Affidavit where applicable.  

8. Municipal current rates account not more than three months in arrears should be 

submitted 

9. Central Suppliers Database (CSD) Report 

10. Audited or independently reviewed financial statements to verify the financial 

capability of service providers to carry projects 

11. Fixed Performance Guarantee – Tenderer’s ability to raise 10% Fixed Performance 

Guarantee – Bank stamped Letter of Intent to issue guarantee from a Bank registered 

in terms of the Banks Act (Act No. 94 of 1990) 

12. Proof of availability of working capital (R4m).  

13. The JV agreement for JV partners to be submitted indicating percentage split up to 

100% for partners, as well as indicating the lead partner of the JV to render agreement 

valid. 
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T2.2. RETURNABLE SCHEDULES 
 

 
  
   
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
NOTES:  
*1 - SCHEDULES/DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES  
*2 - SCHEDULES/DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 
   

Schedule A Compulsory Attendance certificate  *1 
Schedule B Certificate for authority of companies *1  
Schedule C Record of Addenda to tender documents *1  
Schedule D Plant and Equipment *1  
Schedule E Previous relevant work carried out by tenderer *1  
Schedule F Tenderer Key Personnel and Project Specific 

Organogram. 
*1  

Schedule G Company Banking Details *1  
Schedule H Proof of Financial Spent Capability *1  
Schedule I Full details of directors / trustees / members / 

shareholders 
*1  

Schedule J Contractors OHS Management system checklist *1  
Schedule K Contractors Estimated monthly expenditure *1  
Schedule L Contractors Labour Content *1  
Schedule M SMME Content  *2 
SBD 1 Invitation to Tender *2  
SBD 2 Tax Clearance Certificate *2  
SBD 3.1 Pricing Schedule *2  
SBD 4 Declaration of interest *2  
SBD 6.1 Preference Points *2  
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SCHEDULE A: CERTIFICATE OF ATTENDANCE OF SITE INSPECTION 

 
This is to certify that 
 
(Tenderer) 
 
 
of(Address) 
 
 
was represented by the person (s) named below at the compulsory meeting held for all the 
Tenderers at (Location) 
 
 
 
 
on (Date)     starting at (Time) 
 
I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with 
the site of the works and / or matters incidental to doing the work specified in the Tender 
Documents in order for me / us to take account of everything necessary when compiling our 
rates and prices included in the Tender. 
 
Particulars of person (s) attending the meeting: 
 
1. Name:  
 

Capacity:  
 

Signature:  
 
Attendance of the above person (s) at the meeting is confirmed by the Employer’s 
Representative, namely: 
 

Date and Time:  
 
Name:  
 
Capacity:  
  
Signature:  

 
 
 
 
 

 
 
 

 
 

SCHEDULE B:  CERTIFICATE OF AUTHORITY FOR COMPANIES 

         
            
 
 
 
         STAMP 
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This Returnable Schedule is to be completed by companies and close corporations.  Indicate 
the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must 
complete the certificate set out below for the relevant category. 
 

A 
Company 

C 
Joint Venture 

E 
Close Corporation  

    
 
B.1 Certificate for company 
 
I, …………………………………………………………………………, managing director of the 
board of directors of  
………………………………………………………………………………………………..….. 
hereby confirm that by resolution of the board taken on  ……………20…..., Mr./Ms 
…………………………………………………….  , has been duly  authorized to sign all 
documents in connection with this tender and any contract resulting from it on behalf of the 
company. As witnesses: - 
 
4. ……………………………………………………  

 …..…………....…………………… 
Managing director 
 
1. ……………………………………………………… 

 ……………………………………… 
Date 
 
 
B.2. Certificate for Joint Venture 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr./Ms……………………………………………………………..., authorised signatory of the 

company ………………………………………………………………………………., acting in the 

capacity of lead partner, to sign all documents in connection with the tender offer and any 

contract resulting from it on our behalf of: 

 

 

 

 

 

 

 

NAME OF FIRM ADDRESS 
AUTHORISING 
SIGNATURE, NAME & 
CAPACITY 

Lead partner    
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B.3 Certificate for close Corporation 
 
We, the undersigned, being the key members in the business trading as 

……………………………………………………………….............................................................

...............hereby authorise Mr/Ms 

……………………………………………………………………….………. . , to sign all documents 

in connection with the tender and any contract resulting from it on our behalf of:  

 
NAME ADDRESS SIGNATURE DATE 

 
  

   

 
  

   

 
  

   

 
  

   

  
  

  

 
 
NOTE: This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole. 
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SCHEDULE C:  RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer: 

 Date Title or Details 

1.   
  

 

2.   
  

 

3.   
 
  

 

4.   
 
  

 

5.   
  

 

6.   
 
  

 

7.   
  

 

8.    

NOTE: Attach additional pages if more space is required. 

 

Signed: 

  

Date: 

 

 

 

Name: 

 
  

 

 

Position: 

 

 

 

Tenderer: 
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SCHEDULE D:  PLANT AND EQUIPMENT 
 
 

The following are lists of major items of relevant equipment that I/we presently own or lease 
(Attach proof of ownership or rental) and will have available for this contract or will acquire or 
hire for this contract if my/our tender is accepted. 
  
(a)     Details of major equipment that is owned by and immediately available for this contract.   
 
Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
  

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender 

is acceptable. 
 
Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
  

 

Attach additional pages if more space is required. 
  

 
 

Signed: 

  

Date: 

 

 

 

Name: 

  

 

Position: 

 

 
 

Tenderer: 
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SCHEDULE E:  PREVIOUS RELEVANT WORK CARRIED OUT BY TENDERER  
Provide successfully completed traceable projects in the “Construction or Refurbishment of Bulk steel water supply pipelines not less than 
400mm in diameter and atleast 1km in length (e.g Steel pumping mains, Steel Gravity mains)”. Relevant appointment letter complete with 

completion certificate or reference letter on client official letter head as well as a completed LNW project reference form attached to this document 

as an annexure must be attached for each project as proof of Company Experience to score points. 

Project Description 
Contract 

Value (VAT 
excl) 

Project Duration Reference 

Start Finish Name: Organization: Tel No/Email: 

       

       

       

       

       

 
Tenderer :  _______________________________________________________________________ 
 
 Signature:___________________________________________________ DATE: ________________________________ 
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SCHEDULE F:  TENDERER’S KEY PERSONNEL 

 
Bidders are to complete this proposed project organogram table for all proposed key 

personnel, as well as completing fully the CV template attached as Annexure A of this 

document for each key personnel.  

 

NAME ROLE NQF QUALIFICATIONS 

   

    

   

   

   

   

   

   

 
 
 
TENDERER: ………………………………………………………………………………………… 
 
 
SIGNATURE: ……………………………………………….DATE: ……………………………… 
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SCHEDULE G 
 

FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS. 

  
Full Name Identity Number Personal Tax 

Reference Number 
State Employee 

Number / Perusal 
Number  
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SCHEDULE H 
 

COMPANY DETAIL REGARDING TENDERER / COMPANY / PARTNERSHIP 
 
 
1. Complete Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . 
 (Business) 
 
 Registered Address : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 
 
 Registration No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . .  
 
 Type of Business : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . 
 
 Indicate with an “X” 

One-
man 

Busines
s 

 
Partnershi

p 

Private 
Compan

y 

Closed 
Corporatio

n 

Joint 
Ventur

e 

 
Consortiu

m 

 
Other

s 

 
 Date registered : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 Tel. No. : (W) Code: . . . . . . .  No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Cell No. : . . . . . . . . . . . . . . . . 
 
 Fax No. : Code: . . . . . . . . . . . No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 E-mail : . . . . . . . . . . . . . . . . 
 
2. AUTHORIZED / CONTACT PERSON 
 
 Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 Title : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
3. FINANCIAL DETAIL 
 

(1)        Bank detail 
 

Bank : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Branch : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . 
 
Account Name: . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Account No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Contact person: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Tel No. : . . . . . . . . . . . . . . . . . . . . . . . . 
 
Fax No. : . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE I:  CONTRACTORS' OHS MANAGEMENT SYSTEM CHECKLIST 
 

1. OHS Policy and Management 
 
1.1  Is there a written company health and safety policy? 
 
1.2  Does the company have an OHS Management System?  
 
1.3  Is there a company OHS Management System manual or plan? 
 
1.4  Are health and safety responsibilities clearly identified for all levels of staff? 
 
2. Safe Work Practices and Procedures 
 
2.1   Has the company prepared safe operating procedures or specific safety 

 instructions relevant to its operations? 
 
2.2 Does the company have any permit to work systems?  
 
2.3  Is there a documented incident investigation procedure?  
 
2.4  Are there procedures for maintaining, inspecting and assessing the hazards of plant 

operated/ owned by the company?  
 
2.5  Are there procedures for storing and handling hazardous substances? 
 
2.6  Are there procedures for identifying, assessing and controlling risks associated with 

manual handling?  
 
1. OHS Training 
 
3.1 Is health and safety training conducted in the company 

 
3.2  Is a record maintained of all training and induction programs undertaken for 

employees in the company? 

 
2. Health and Safety Workplace Inspection 
 
4.1   Are regular health and safety inspections at worksites undertaken? 
 
4.2   Are standard workplace inspection checklists used to conduct health and 

safety inspections? 
 
4.3   Is there a procedure by which employees can report hazards at workplaces? 
 
 
5. Health and Safety Consultation 
 
5.1   Is there a workplace health and safety committee?  
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5.2   Are employees involved in decision making over OHS matters? 
 
5.3   Are there employee elected health and safety representatives? 
 
4. OHS Performance Monitoring 

 
6.1   Is there a system for recording and analysing health and safety performance 

statistics? 
 
6.2   Are employees regularly provided with information on company health and safety 

performance? 
 
6.3   Has the company ever been convicted of an occupational health and safety 

offence? 
 

7. Health and Safety Plan for this specific contract 
 

7.1   Does your company’s health and safety plan contain the following elements? 
 

a)                   Description of contract 

b)                   OHS structure for work undertaken under this contract 

c)                   Induction and safety training  

d)                   Safe work practices and procedures for specific work undertaken 

e)                   Risk assessment for specific work undertaken 

f)                    Workplace inspection schedule for duration of contract 

g)                   OHS consultative processes to be followed 

h)                   Emergency procedures for specific contract 

i)                     Incident recording and investigation procedures  

j)                     Health and safety performance monitoring arrangements to be 

implemented during contract 

 
 

Signed: ……………………………………………………………….. 

 

Name: ……………………………………………………………… 

 

Position: ……………………………………………………………….. 
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SCHEDULE J 

  CONTRACTORS' ESTIMATED MONTHLY EXPENDITURE 
 
The tenderer shall state his estimated value of the work to be completed every month, based 
on his preliminary programme and his tendered unit rates, in the table below.  
 

MONTH NO.  VALUE 

1: R  

2: R  

3: R  

4: R  

5: R  

6: R  

7: R  

8: R  

9: R  

10: R  

11: R  

12: R  

13: R  

14: R  

15: R  

16: R  

17: R  

18: R  

   

   

TOTAL R   

 
SIGNED ON BEHALF OF TENDERER:  
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SCHEDULE K: CONTRACTOR LABOUR CONTENT 

 
The tenderer shall complete the table below to reflect the labour force anticipated to be 
employed on this contract, including labour employed by sub-contractors.   
 
The specified minimum target value is 10% of Tendered Sum 

 
 
 
 
 
Note to tenderer: Labour is defined as hourly paid personnel 
 

 
SIGNED ON BEHALF OF THE TENDERER:  
  
 
 
 
 
 
 
 
 
 
 
 
 

 

 

TYPE OF LABOUR MAN-HOURS 
TOTAL WAGE COST 

(EXCL. VAT) 

Permanent Labour 

  

Temporary Labour 

  

SMME/BEE’s Labour 

  

 TOTAL 
 

 PERCENTAGE (%) 
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SBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 
BID NUMBER: LNW 07/24/25 CLOSING DATE:31st January 2025  CLOSING TIME: 11h00 

DESCRIPTION 
REHABILITATION OF 560MM POTABLE WATER PIPELINE, VALVES, FITTINGS AND MANHOLES AT PHALABORWA 
WATER SUPPLY SCHEME 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
LEPELLE NORTHERN WATER TENDER BOX 
01 LANDROS MARE STREET 

POLOKWANE 
0700 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 
CONTACT PERSON Ms Molatela Letsoalo CONTACT PERSON Mr Shudu Ratshibvumo 
TELEPHONE NUMBER 015 295 1800 TELEPHONE NUMBER 015 295 1800 
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 
E-MAIL ADDRESS Molatelal@lepelle.co.za E-MAIL ADDRESS Shudur@lepelle.co.za 
SUPPLIER INFORMATION 
NAME OF BIDDER  
POSTAL ADDRESS  
STREET ADDRESS  
TELEPHONE NUMBER CODE  NUMBER  
CELLPHONE NUMBER  
FACSIMILE NUMBER CODE  NUMBER  
E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL SWORN 
AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 
DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN 

THE BID DOCUMENT. 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 
 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 

ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 

WWW.SARS.GOV.ZA. 
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   

TCS CERTIFICATE / PIN / CSD NUMBER. 
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 

MUST BE PROVIDED.  
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 
 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. 
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SIGNATURE OF BIDDER:    
 …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: 

 …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       

 …………………………………………... 
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SBD 2 
TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 

i. It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service 
(SARS) to meet the bidder’s tax obligations. 

 
2. In order to meet this requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids. 

 
3. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for 

a period of 1 (one) year from the date of approval. 
 

4. The original Tax Clearance Certificate must be submitted together with the bid.  Failure 
to submit the original and valid Tax Clearance Certificate will result in the invalidation 
of the bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
5. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party 

must submit a separate Tax Clearance Certificate. 
 

6. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 
from any SARS branch office nationally or on the website www.sars.gov.za. 

 
7. Applications for the Tax Clearance Certificates may also be made via eFiling.  In order 

to use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za. 
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TCC 001  
TAX CLEARANCE

Application for a Tax Clearance 

Certificate

Name/Legal name

(Initials & Surname 

or registered name)

Surname

Particulars of applicant

Purpose

Particulars of representative (Public Officer/Trustee/Partner)

Trading name 

(if applicable)

First names

VAT registration no

Customs code

Income Tax ref no

Income Tax ref no

PAYE ref no

SDL ref no

UIF ref no

Page 1 of 2

ID/Passport no

ID/Passport no

Company/Close Corp. 

registered no

4

7

L

U

Telephone no

Telephone no

Physical address

Physical address

Postal address

E-mail address

E-mail address

Fax 

no

Fax 

no

C O D E

C O D E

N U M B E R

N U M B E R

C O D E

C O D E

N U M B E R

N U M B E R

If “Good standing”, please state the purpose of this application

Select the applicable option Tenders Good standing



Tender No: LNW 07/24/25 –  
Rehabilitation of 560mm Potable  
Water Pipeline RETURNABLE SCHEDULE 

 

 

 

T2.2 - 59 
  

 
Page 2 of 2

Particulars of the 3 largest contracts previously awarded

Particulars of tender (If applicable)

Audit

Date started

I the undersigned confirm that I require a Tax Clearance Certificate in respect of   Tenders    or   Goodstanding.

I hereby authorise and instruct                                                                                       to apply to and receive from 

SARS the applicable Tax Clearance Certificate on my/our behalf.

Appointment of representative/agent (Power of Attorney)

Date finalised Principal Contact person Telephone number Amount

Name of 

representative/ 

agent

Name of applicant/ 

Public Officer

Signature of representative/agent

Signature of applicant/Public Officer

Date

Date

Expected duration 

of the tender

Estimated Tender 

amount

Are you currently aware of any Audit investigation against you/the company?

If “YES” provide details

Tender number

R ,

year(s)

C C Y Y

C C Y Y

M M

M M

D D

D D

YES NO

Notes:1. It is a serious offence to make a false declaration.2. Section 75 of the Income Tax Act, 1962, states: Any person who(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or(b) without just cause shown by him, refuses or neglects to-(i) furnish, produce or make available any information, documents or things;(ii) reply to or answer truly and fully, any questions put to him ...As and when required in terms of this Act ... shall be guilty of an offence ...3. SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only) as applicable.

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every 

respect.
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SBD 3.1 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 

PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 
CONSIDERED 

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, 
A SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH 
DELIVERY POINT 

 
 

 

Name of bidder……………………………………   Bid 

number…………………................................... 

Closing Time 11:00               Closing date…………………………………………... 

 
 

OFFER TO BE VALID FOR…………….DAYS FROM THE CLOSING DATE OF BID. 

_________________________________________________________________________ 

ITEM  QUANTITY  DESCRIPTION BID PRICE IN RSA CURRENCY NO ** (ALL 

APPLICABLE TAXES INCLUDED) 

 
 
 
 
-  Required by:  ……………………………………… 

-  At: ……………………………………… 

-  Brand and model ……………………………………… 

-  Country of origin    …………………..…………………. 

-  Does the offer comply with the specification(s)?   

 *YES/NO 

-  If not to specification, indicate deviation(s) 

 ……………………………………… 
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-  Period required for delivery  
 ……………………………………… 

*Delivery: Firm/not firm 
 

-  Delivery basis    

 ……………………………………… 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed 
destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, 
unemployment insurance fund contributions and skills development levies. 
 
 
 
*Delete if not applicable 
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PRICE ADJUSTMENTS 

 
A NON-FIRM PRICES SUBJECT TO ESCALATION 
 

In cases of contracts of 12 months period or more, non-firm prices will be adjusted (loaded) 

with the assessed contract price adjustments implicit in non firm prices when calculating the 

comparative prices.  

 

In this contract, price escalations will only be considered in terms of the following formula: 

 

Pa = (1 - x)(L!!!" + P"!
""
+ M#!

#"
+ F $!

$"
 -1) 

Where: 

 

Pa  = The new escalated price to be calculated. 

 

L = Is the "Labour Index" and shall be the Consumer Price Index for the 

urban area nearest to the Site, and as published in the Statistical News 

Release, P0141, Additional Tables: Table 14 "CPI – all items according to area" 

of Statistics South Africa. 

P = Is the "Plant Index" and shall be the Producer Price Index applicable to 

the appropriate Construction Equipment as published in the Statistical Release 

P0151, Table 4 of Statistics South Africa. 

M = Is the "Materials Index" and shall be the Producer Price Index 

applicable to the appropriate materials as published in the Statistical Release 

P0151, Table 3 or Table 4 of Statistics South Africa. 

F = Is the "Fuel Index" and shall be the Producer Price Index for Diesel at 

wholesale level for the area as published in the Statistical News Release 

P0151, Table 4 of Statistics South Africa.’ 

 

The values of the certificates issued shall be adjusted in accordance with the Contract Price 

Adjustment Schedule with the following values: 

The value of “x” is 0.15 

The values of the coefficients are: 
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L = 0.15 

P = 0.20 

M = 0.55 

F = 0.10 

 
The base month shall be taken as 30 days after the closing date for tenders. 
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B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 

Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices of the items to South African currency, 

which portion of the price is subject to rate of exchange variations and the amounts remitted abroad. 

 

PARTICULARS OF 
FINANCIAL 

INSTITUTION 
ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE SUBJECT 

TO ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 
Adjustments for rate of exchange variations during the contract period will be calculated by using the average monthly exchange rates as issued by 

your commercial bank for the periods indicated hereunder: (Proof from bank required) 
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 SBD 4 

 

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this 

invitation to bid. In line with the principles of transparency, accountability, 

impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for 

the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the 

List of Restricted Suppliers, that person will automatically be disqualified from 

the bid process. 

2. BIDDER’S DECLARATION 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise, 

employed by the state? YES/NO 
 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 

shareholders / members/ partners or any person having a controlling interest 

in the enterprise, in table below. 
 

Full Name Identity Number Name of State 
institution 

   
   
   
   
   
   
   
   
   

 
2.2 Do you, or any person connected with the bidder, have a relationship 

 
1 the power, by one person or a group of persons holding the 
majority of the equity of an enterprise, alternatively, the person/s 
having the deciding vote or power to influence or to direct the 
course and decisions of the enterprise. 
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with any person who is employed by the procuring institution? YES/NO 
 
2.2.1 If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 

interest in any other related enterprise whether or not they are bidding for this 

contract? YES/NO 
 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3. DECLARATION 
 

I,               the               undersigned, 

(name)… ....................................................................................................... in 

submitting the accompanying bid, do hereby make the following  

statements that I certify to be true and complete in every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 

3.3 The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium2 

will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements 

or arrangements with any competitor regarding the quality, quantity, 

specifications, prices, including methods, factors or formulas used to calculate 

prices, market allocation, the intention or decision to submit or not to submit 

the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed 

by the bidder, directly or indirectly, to any competitor, prior to the date and time 

of the official bid opening or of the awarding of the contract. 

3.5 There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring 
 

2 Joint venture or Consortium means an association of persons for 
the purpose of combining their expertise, property, capital, 
efforts, skill and knowledge in an activity for the execution of a 
contract. 
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institution in relation to this procurement process prior to and during the bidding 

process except to provide clarification on the bid submitted where so required 

by the institution; and the bidder was not involved in the drafting of the 

specifications or terms of reference for this bid. 

 
3.6  I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten 

(10) years in terms of the Prevention and Combating of Corrupt Activities Act No 

12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 

3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 

IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 

ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 
 

……………………………… ..…………………………………………… 
Signature  Date 

 
……………………………… ……………………………………………… 

Position  Name of bidder 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general 
information and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE 
IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 
 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 
000 (all applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 
(all applicable taxes included). 
 

1.2 To be completed by the organ of state 
 (delete whichever is not applicable for this tender). 

d) The applicable preference point system for this tender is the 90/10 
preference point system. 
 

e) The applicable preference point system for this tender is the 80/20 
preference point system. 
 

f) Either the 90/10 or 80/20 preference point system will be applicable in this 
tender. The lowest/ highest acceptable tender will be used to determine the 
accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating 

contracts) shall be awarded for:  
(c) Price; and 
(d) Specific Goals. 

 
 
 
 
 

1.4 To be completed by the organ of state: 
The maximum points for this tender are allocated as follows: 

 POINTS 
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PRICE  
SPECIFIC GOALS  
Total points for Price and SPECIFIC 
GOALS  

100 

 
 

1.5 Failure on the part of a tenderer to submit proof or documentation required in 
terms of this tender to claim points for specific goals with the tender, will be 
interpreted to mean that preference points for specific goals are not claimed. 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a 
tender is adjudicated or at any time subsequently, to substantiate any claim in 
regard to preferences, in any manner required by the organ of state. 

 
2. DEFINITIONS 

(f)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(g) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(h) “rand value” means the total estimated value of a contract in Rand, calculated 
at the time of bid invitation, and includes all applicable taxes;  

(i) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination 
of income-generating contracts through any method envisaged in legislation 
that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and  

(j) “the Act” means the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000).   

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 
 !" = $%&' − !"#!$%&

!$%& ) or !" = *% &' − !"#!$%&
!$%& ) 

 Where 
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 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND 

INCOME GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
  
 
              80/20                or             90/10  
 
 !" = $%&' + !"#!$'(

!$'( ) or !" = *% &' + !"#!$'(
!$'( ) 

  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 

 
4. POINTS AWARDED FOR SPECIFIC GOALS  

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the 
tender. For the purposes of this tender the tenderer will be allocated points 
based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, 
which states that, if it is unclear whether the 80/20 or 90/10 preference point 
system applies, an organ of state must, in the tender documents, stipulate in 
the case of—  

(a) an invitation for tender for income-generating contracts, that either the 
80/20 or 90/10 preference point system will apply and that the highest 
acceptable tender will be used to determine the applicable preference 
point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference 
point system will apply and that the lowest acceptable tender will be 
used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for 
both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the 
table below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system 
is applicable, corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in terms of 
this tender 

Number of 
points 

allocated 
(90/10 

system) 
(To be 

completed 
by the organ 

of state) 
 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed 
by the organ 

of state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed 
by the 

tenderer) 

Disability (Minimum of 1 
shareholder ownership in the 

company 

2.5 5   

Black women (100% Black 
women ownership in the 

company) 

2.5 5   

Black ownership (100% black 
ownership in the company)  

2.5 5   

Black Youth (Minimum of 1 
shareholder Black youth 

ownership in the company) 

2.5 5   

 
 
 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of 

company/firm……………………………………………………………………. 

4.4. Company registration number: 
…………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 
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[TICK APPLICABLE BOX] 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the specific goals as 
advised in the tender, qualifies the company/ firm for the preference(s) shown 
and I acknowledge that: 

i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General 

Conditions as indicated in paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as 

shown in paragraphs 1.4 and 4.2, the contractor may be required to 
furnish documentary proof to the satisfaction of the organ of state that the 
claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the organ of 
state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered 

as a result of that person’s conduct; 
(c) cancel the contract and claim any damages which it has 

suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders 
and directors, or only the shareholders and directors who 
acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 
10 years, after the audi alteram partem (hear the other side) 
rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed 
necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME:  ……………………………………………………… 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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C1                              AGREEMENT AND CONTRACT DATA 

C1.1                        FORM OF OFFER AND ACCEPTANCE  

OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
Project Name: TENDER NO: LNW 07/24/25 : REHABILITATION OF 560MM POTABLE 

WATER PIPELINE, VALVES, FITTINGS AND MANHOLES AT PHALABORWA 
WATER SUPPLY SCHEME  

 
The tenderer, identified in the offer signature block, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the returnable schedules, and by submitting this 

offer has accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form 

of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the 

contractor under the contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions 

of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
…………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………..
Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the tenderer becomes the party named 

as the contractor in the Conditions of Contract identified in the Contract Data. 

 
Signature ………………………………………………… 
 
Date  ………………………………………………… 
 
Name  ………………………………………………… 
 
Capacity ………………………………………………… 
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FOR THE TENDERER 
 
(Name and address of organization)  …………………………………………………………… 
 
Name and signature of witness  …………………………………………………………… 
 
      …………………………………………………………… 
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ACCEPTANCE 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the Employer shall pay the contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the 
tenderer’s offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in:  
 
Part C1:  Agreements and Contract Data, (which includes this agreement) 
 
Part C2:  Pricing data 
 
Part C3:  Scope of work. 
 
Part C4:  Site information 
 
Part C5:  Annexures 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
schedule of deviations attached to and forming part of this agreement.  No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including 
the schedule of deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of 
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of 
this agreement, this agreement shall constitute a binding contract between the parties. 
 
Signature ……………………………………….. Date …………………………………………. 
 
Name  ……………………………………….. 
 
Capacity ……………………………………….. 
 
FOR THE EMPLOYER 

 
Name and signature of witness  …………………………………………………............... 
 
      ……………………………………………………….…… 
 
Date      ………………………………………………………….… 
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Schedule of Deviations (To be filled in if there are any Deviations or Alternatives accepted) 
 
1. Subject :_______________________________________________________________ 
 

Details :_______________________________________________________________ 
 

  _______________________________________________________________ 
 
  _______________________________________________________________ 
 
2. Subject :______________________________________________________________ 
 

Details :______________________________________________________________ 
 
  _______________________________________________________________ 
 
  _______________________________________________________________ 
 
 
3. Subject :_______________________________________________________________ 
 

Details :_______________________________________________________________ 
 
  ________________________________________________________________ 
 
  ________________________________________________________________ 
 
 
4. Subject :_______________________________________________________________ 
 

Details :_______________________________________________________________ 
  

  ________________________________________________________________ 
 
  ________________________________________________________________ 
 
 
5. Subject :_______________________________________________________________ 
 

Details :_______________________________________________________________ 
 
  ________________________________________________________________ 
 
  ________________________________________________________________ 
 
By the duly authorised representatives signing this agreement, the Employer and the tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the 
tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the tenderer and the Employer during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Agreement shall have any meaning or effect in the contract between 
the parties arising from this agreement. 
 
 
(To be signed only if there are any Deviations listed above) 
  
 
Signature ………………………………………………. Date ………………………………… 
 
Name  ………………………………………………. 
 
Capacity ………………………………………………. 
 
 
FOR THE TENDERER 
 
(Name and address of organization) ………………………………………………………………… 
 
Name and signature of witness ………………………………………………………………… 
 
     ………………………………………………………………… 
 
Date     ………………………………………………………………… 
 
Signature    ……………………………………………………………….... 
 
Date     ………..……………………………………………………….. 
 
Name     ..……………………………………………………………….. 
 
Capacity    ..……………………………………………………………….. 
 
FOR THE EMPLOYER 
 
Name and signature of witness …………………………………………………………………. 
 
     …………………………………………………………………. 
 
Date     …………………………………………………………………. 
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C1.2   CONTRACT DATA  

 
The General Conditions of Contract for Construction Works Third Edition (2015) published by 
the South African Institution of Civil Engineering, is applicable to this contract. Copies of these 
General Conditions of Contract may be obtained from the South African Institution of Civil 
Engineering: 
 
Copies of these General Conditions of Contract may be obtained from the South African Institution 
of Civil Engineering: 
 
Block 19, Thornhill Office Park 
Bekker Street, Vorna Valley, 
Midrand. 
 
Private Bag X200, 
Halfway House. 1685 
 
Tel: 011-805 5947 
Fax: 011-805 5971 
 

C1.2.1  CONTRACT SPECIFIC DATA. 

The following contracts data are applicable to this contract: 

REFERENCE TO: CLAUSE. DATA 

Contractor. 1.1.1.9 Bidder 

Defect liability Period 1.1.1.13 The defect liability period shall be 12 months. 

Due Completion Date 1.1.1.14 The Works shall be completed within 18 calendar months as 

envisaged by the employer. 

Employer. 1.1.1.15 Lepelle Northern Water  

Employer’s Agent 3.2.1 LNW Engineering Services Department  

Sub-Contracting 4.4 No Works of value more than 25% of contract amount may be 

sublet to non-HDI Sub-contractor if contract has been obtained 

with HDI points. Except where the works are specialised upon 

approval by LNW. 

Selection of 

subcontractors 

4.4.1 Where applicable, the subcontracting will be done in line with 

the CIDB standard for Indirect Targeting Enterprise,  The 

applicable works to be sub-contracted to the service providers 

of targeted areas/locals withing within the Ba-Phalaborwa 

Local Municipality where feasible. Targeted and Selected Sub-

contractors are to comply with applicable regulations and must 
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REFERENCE TO: CLAUSE. DATA 

be approved by LNW. All subcontracting will be done by the 

Contractor in consultation with the Employer. 

Contract Cessions 5.1 Contract Cessions will be approved by the Employer on this 

Project as per the National Treasury regulations. Approval on 

any cession must be granted by LNW before any works is 

ceded. 

Commencement of 

Contract 

5.2 This shall be the date the Employer’s Agent issues an 

instruction to the  Contractor to commence with the works, 

subject to clause 1.1.1.5 being satisfied.  

Documentation 

Required Before 

Commencement with 

Works 

5.3.1 The Works are to be commenced within twenty-one (21) days 

of the Commencement Date. The documentation required 

before commencement with Works execution are: 

3. A signed Agreement between the Employer and the 

Contractor for the Works to be completed by the 

Contractor in terms of the provisions of Section 37(2) of 

the Occupational Health and Safety Act (Act No.85 of 

1993) and the Construction Regulations promulgated 

there under (Refer to Clause 4.3).  

4. Health and Safety Plan and approved OHS file by the 

Department of Labor in terms of Construction 

Regulations 2014 (Clause 4.3) 

5. Proof of payment to the Employer, that the Contractor 

has paid all contributions required in terms of the 

Compensation for Occupational Injuries and Diseases 

Act, No. 130 of 1993 (Refer to Clause 4.3). 

6. Sub-contracting strategy where applicable including 

information pertaining to the targeted sub-contractors to 

be used (names, proven capabilities, project 

experience and scope of work to be sub-contracted) 

(clause 4.4.1) 

7. Initial Program                          Clause 5.6 

8. Security     Clause 6.2 

9. Insurance     Clause 8.6  

10. CVs and qualifications of key staff, and Contractor’s 

project team organogram.    Clause 8.6 
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REFERENCE TO: CLAUSE. DATA 

Submission of 

documents required in 

clause 5.3.1 

5.3.2 The time to submit the documentation required before 

commencement with the Works execution is 21 days except 

OHS related documents which must be submitted within 7 

days. 

Time for Completion 5.6.2.1 18 months from date of contract commencement, including 

Special Non-working days. 

Special Non-working 

days 

5.8.1 The special non-working days are public holidays 

Penalty for delay 5.13.1 0.03% of the contract value per calendar day and part thereof.  

Liability for Any Latent 

Defects 

5.16.3 The latent defect period is 10 years. 

Guarantee Sum 6.2.1/6.2.2 The form of security for this contract will be 10% of the contract 

value, this may be in a form of ; a) Performance Guarantee to 

the value of 10% of the Contract Value, this must either be 

issued by an insurance company duly registered in terms of 

the Insurance Act, 2017 or a bank duly registered in terms of 

the Banks Act, 1990 or b) Cash deposit paid to LNW 

amounting to 10% of the contract value or c) Payment 

reduction against payment certificates amounting to 10% of the 

value of each certificate or d) a combination of a) to c)   

Contract Guarantee 6.2.3 The performance guarantee shall not have an expiry date. No 

cancellation shall be implemented without prior written consent 

by the LNW Chief Executive Officer.  

Percentage Allowances 6.5.1.2.3 The percentage allowances shall be 10%. 

Contract Price 

Adjustment 

6.8.2 Contact Price Adjustment is applicable.  

Special Materials 6.8.3 There are no special materials in this contract. 

Materials on Site 6.10.1.5 The percentage limit on materials and plant not yet built into 

the Permanent Works is 70% of the value of the plant and 

materials. No upfront payment shall be permitted. Proof of 

payment and formal cession of the plant and material to LNW 

will be required. 

Retention Money 6.10.3 The percentage retention is 10% in addition to the 

performance guarantee (Guarantee sum) on each payment 

certificate and in accordance with LNW requirements. 
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REFERENCE TO: CLAUSE. DATA 

Retention bonds from banks or insurance companies will not 

be acceptable. 

Limit of Retention 6.10.3 The limit of retention money is 10% of the tender sum 

Retention Money 

Guarantee 

6.10.5 A Retention Money Guarantee may be required in lieu of 

retention money. 

Variations exceeding 15 

per cent  

6.11 Delete “15 percent” in this and associated clauses and enter 

“20 per cent”. 

Defects Liability Period 7.8.1 12 Months 

Excepted Risks 8.3 The contractor must include in his/her insurance’s risks due to 

use or occupation by the Employer or Employees of the 

Employer or agents or other contractors of any part of the 

Works. 

Limit of indemnity 8.4.2 claims unlimited 

Insurances 8.6.1 The amount to be included in the sum insured to cover the 

value of: 100% of the contract value plus (+) 20%. 

8.6.1.1.2 Materials and equipment supplied by the Employer for 

incorporation into the works is R 0.00 excluding VAT, this 

material value shall be included when determining the contract 

sum insured plus 20%. 

8.6.1.3 The limit of the liability insurance required shall not be less 

than the contract amount.  The number of claims during the 

construction and Defects Liability Period shall be unlimited. 

8.6.1.5 The following additional and varied insurances are required: 

• CAR & SASRIA should not be less than the contract 

amount including any variation orders.  

• The insurance shall be in the joint names of LNW and 

the bidder. No cancellation or expiry shall be permitted 

without written instruction by LNW CEO to the 

insurance company.  

Dispute Resolution 10.5.1, 

10.5.3 

The number of Adjudication Board Members to be appointed: 

one. 

Adjudication, Arbitration, and the Court will be acceptable 

dispute resolution mechanisms  
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…………………………………………..   ……….………………………………… 

Signature       Date 

 

…………………………………………..   …………………………………………. 

Position       Name of bidder 

C1.2.2    DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract, as specified above, in order 
to understand the implications of this Data which is required to be completed. 
 
 Each item of data given below is cross-referenced to the clause in the Conditions of Contract to 
which it mainly applies. 
 
REFERENCE 
TO: CLAUSE. DATA 

 

Contractor. 

 

1.1.1.9 

 

The name of the Contractor is :……………………………………… 

Contractor’s 

Address 

1.2.1.2 The address of the Contractor is: 

Physical address: 
  
…………………………………………………………………................ 

 
…………………………………………………………………................ 

 
…………………………………………………………………................ 

 
Postal address: 

 
…………………………………………………………………................ 

 
…………………………………………………………………................ 

 
…………………………………………………………………................ 
 
e-mail address: 
  

…………………………………………………………................ 
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REFERENCE 
TO: CLAUSE. DATA 

Contact numbers: 
  

Corporate:  ................................................. 

Direct:  .................................................. 

Mobile:  ................................................. 

E-mail:  ................................................. 
 

 
 

…………………………………………..   ……….………………………………… 

Signature       Date 

 

…………………………………………..   …………………………………………. 

Position       Name of bidder 

 
Note:  

i. Failure to complete and sign this section will not necessarily lead to disqualification of the 

bid, but submission of the bid document shall put into effect the contract data information. 

ii. The contractor shall, in the performance of the contract, achieve the Contract Skills 

Development Goal (CSDG) and. the Contract Participation Goals (CPG) relating to the 

engagement of targeted enterprises as established in the CIDB’s Building, Unity, 

Implementation, Leadership & Development (B.U.I.L.D) Standards. 
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C1.2.3  MINISTERIAL DETERMINATION SPECIAL PUBLIC WORKS PROGRAMMES  
. 

 No.  35310 
 

GOVERNMENT GAZETTE, 4 May 2012 
 

DEPARTMENT OF LABOUR 
 

No. R 347 4 May 2012 
 

BASIC CONDITIONS OF EMPLOYMENT ACT, 1997, 
 

MINISTERIAL DETERMINATION:  EXPANDED PUBLIC WORKS PROGRAMMES 
 

I, Nelisiwe Mildred Oliphant, Minister of Labour, hereby in terms of section 50 of the Basic 
Conditions of Employment Act, 1997, make a Ministerial Determination establishing 
conditions of employment for employees in Special Public Works Programmes, South 
Africa, in the Schedule hereto and determine the second Monday after the date of 
publication of this notice as the date from which the provisions of the said ministerial 
Determination shall become binding. 
 
 
NM Oliphant 
Minister of Labour 
 
 

SCHEDULE 
 

MINISTERIAL DETERMINATION No 3:  EXPANDED PUBLIC WORKS  
PROGRAMMES 

 
Index 
 
 
1. Definitions 
2. Application of this determination 
3. Sections not applicable to public works programmes 
4. Conditions 
 
 
1. Definitions 
 

1.1 In this determination –  
 
 “expanded public works programme” means a programme to provide 

public or community assets tor services through a labour intensive 
programme initiated by government and funded from public resources. 
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1.2 Without limiting subsection (1), the following programmes constitute  
expanded public works programmes: 

 
(a) Environment and Culture Sector Programmes including: Working for water, Working for Fire, Working for 

Wetlands, People and Parks, Working for Energy, Working for Woodlands, Working for Coast, Land care, 
Working for Waste, Working for Tourism, Investing in Culture Programmes. 

(b) Infrastructure Sector Programmes and Projects declared as part of EPWP which may include the 
construction, rehabilitation and maintenance of: rural and low-volume roads, storm-water drains, water 
reticulation, basic sanitation, footpaths, sidewalks, bicycle paths, schools and clinics. 

(c) Social Sector Programmes including Early Childhood Development, Home, Community Based Care, 
Community Safety and other community based projects. 

(d) All projects and programmes accessing the EPWP wage incentive including those implemented by Non-
governmental organisations (NGO) and Community Based Organisations (CBO) and Community Works 
Programme. 

(e) Any other programme deemed to be part of the EPWP as determined by the Department of Public Works. 
 
2. Application 
 
 This Determination applies to all employers and employees engaged in expanded 

public works programmes. 
 
3. The following provisions of the Basic Conditions of Employment Act do not 

apply to public works programmes: 
 

3.1 Section 10(2) (Overtime rate) 
3.2 Section 14(3) (Remuneration required for meal intervals of longer 

than  
  75 minutes)3.12 Section 29(h) to (p)  
  (Written particulars of employment) 
3.13 Section 30 (Display of employee’s rights) 
3.17 Section 37 (Notice of termination) 
3.21 Section 41 (Severance pay) 
3.23 Section 51 – 58 (Sectoral Determinations) 
 

4. Conditions 
 
As set out in the Annexure: 
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ANNEXURE 
 
CONDITIONS OF EMPLOYMENT FOR SPECIAL PUBLIC WORKS PROGRAMMES 
 
 

1. Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on an Expanded Public Works Programme (EPWP). These terms and conditions do 
NOT apply to persons employed in the supervision and management of an EPWP. 

 
In this document – 

 
(a) “department” means any department of the State, implementing agent of contractor; 
(b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a EPWP; 
(c) “worker” means any person working in an elementary occupation on a EPWP; 
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 
(e) “management” means any person employed by a department or implementing agency to 

administer or execute an EPWP; 
(f) “task” means a fixed quantity of work; 
(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 
(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 
(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
2. Terms of Work 

 
2.1 Workers on a EPWP are employed on a temporary basis. 

 
3. Normal hours of Work 

 
3.1 An employer may not set tasks or hours of work that require a worker to work – 

(a) more than forty hours in any week; 
(b) on more than five days in any week; and for more than eight hour on any day 

 
3.2 An employer and worker may agree that a worker will work four days per week. The worker may then 

work up to ten hours per day. 
 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 
allocated (based on a 40-hour week) to that worker. 

 
4. Meal Breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

 
4.2 An employer and worker may agree on longer meal breaks. 

 
4.3 A worker may not work during a meal break. However, an employer may require a worker 

to perform duties during a meal break if those duties cannot be left unattended and cannot 
be performed by another worker. An employer must take reasonable steps to ensure that 
a worker is relieved of his or her duties during the meal break. 

 
4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who 

is paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 
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5. Special Conditions for Security Guards 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

 
5.2 A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 

6. Daily Rest Period 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period 
is measured from the time the worker ends work on one day until the time the worker starts work on 
the next day. 

 
7. Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary 
hours of work (“emergency work”). 

 
8. Sick Leave 

8.1 Only workers who work four or more days per week have the right to claim sick-pay in terms 
of this clause. 

8.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s 
paid sick leave for every full month that the worker has worked in terms of a contract. 

8.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

8.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

8.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

8.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 
leave. 

8.7 An employer must pay a worker sick pay on the worker’s usual payday. 

8.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating 
that the worker was unable to work on account of sickness or injury if the worker is: 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period 

8.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 
or a clinic staff member authorised to issue medical certificates indicating the duration and 
reason for incapacity. 

 
8.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease 

for which the worker can claim compensation under the Compensation for Occupational 
Injuries and Disease Act. 

 
9. Maternity Leave 

 
9.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

 
9.2 A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 
 

9.3 A worker must give her employer reasonable notice of when she will start maternity leave 
and when she will return to work. 

 
9.4 A worker is not required to take the full period of maternity leave. However, a worker may 

not work for four weeks before the expected date of birth of her child or for six weeks after 
the birth of their child, unless a medical practitioner, midwife or qualified nurse certifies that 
she is fit to do so. 
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9.5 A worker may begin maternity leave – 
 

(a) four weeks before the expected date of birth; 
 

(b) on an earlier date – 
 

(i) if a medical practitioner, midwife or certified nurse certifies that it is 
necessary for the health of the worker or that of their unborn child; or 

 
(ii) if agreed to between employer and worker; or 

 
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified 

that the worker is able to continue to work without endangering her health. 
 

9.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 
child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 
10. Family responsibility leave 

 
10.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances: 
(a) when the employee’s child is born; 
(b) when the employee’s child is sick; 
(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 
(ii) the employee’s partner, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling. 

11. Statement of Conditions 
11.1 An employer must give a worker a statement containing the following details at the start 

of employment - 

(a) the employer’s name and address and the name of the EPWP. 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected 
duration of the contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 

An employer must ensure that these are explained in a suitable language to any employee who is 
unable to read the statement. An employer must supply each worker with a copy of these conditions 
of employment. 

12. Keeping Records 
12.1 Every employer must keep a written record of at least the following: 

 
(a) the worker’s name and position, 
(b) Copy of an acceptable worker identification 
(c) in the case of a task-rated worker, the number of tasks completed by the worker, 
(d) in the case of a time-rated worker, the time worked by the worker, 
(e) payments made to each worker. 

The employer must keep this record for a period of at least three years after the completion of the 
EPWP. 

 
 
 
 

 
 
Payment 
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13. 
 13.1 An employer must pay all wages at least monthly in cash or by cheque or into a back 

account. 
 13.2 A task-rated worker will only be paid for tasks that have been completed. 
 13.3 An employer must pay a task-rated worker within five weeks of the work being completed 

and the work having been approved by the manager or the contractor having submitted an 
invoice to the employer 

 13.4 A time-rated worker will be paid at the end of each month. 
 13.5 Payment must be made in cash, by cheque of by direct deposit into a back account 

designated by the worker. 
 13.6 Payment in cash or by cheque must take place – 

(a) at the workplace or at a place agreed to by the worker; 
(b) during the worker’s working hours or within fifteen minutes of the start or finish of 

work. 
(c) In a sealed envelope which becomes the property of the worker. 
 

13.7 An employer must give a worker the following information in writing – 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 
 

13.8 If the worker is paid in cash of by cheque, this information must be recorded on the envelope 
and the worker must acknowledge receipt of payment by signing for it. 

 
13.9 If a worker’s employment is terminated, the employer must pay all monies owing to that 

worker within one month of the termination of employment. 
 

14. Deductions 
 

14.1 An employer may not deduct money from a worker’s payment unless the deduction 
is required in terms of a law. 

 
14.2 An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 
 

14.3 An employer who deducts money from a worker’s pay for payment to another person must 
pay the money to that person within the time period and other requirements specified in the 
agreement law, court order or arbitration award concerned 

 
14.4 An employer may not require or allow a worker to – 

 
(a) repay any payment except an overpayment previously made by the employer by 

mistake; 
 

(b) state that the worker received a greater amount of money than the employer 
actually paid to the worker; or 

 
(c) pay the employer or any other person for having been employed. 
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15. Health and Safety 
 

15.1 Employers must take all reasonable steps to ensure that the working environment is 
healthy and safe. 

 
15.2 A worker must – 

(a) Work in a way that does not endanger his/her health and safety or that of any 
other person 

(b) Obey and health and safety instruction obey all health and safety rules of the EPWP 

(c) Use any personal protective equipment or clothing issued by the employer. 

(d) Report any accident, near-miss incident or dangerous behaviour by another 
person to their employer or manager. 

16. Compensation for Injuries and Diseases 
 

16.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 
employed on s EPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

A worker must report any work-related injury or occupational disease to their employer or manager. 
The employer must report the accident or disease to the Compensation Commissioner. 

An employer must pay a worker who is unable to work because of an injury caused by an accident 
at work 75% of their earnings for up to three months. The employer will be refunded this amount to 
injuries caused by accidents outside the workplace such as road accidents or accidents at home. 

17. Termination 
 

17.1 The employer may terminate the employment of a worker for good cause after the following 
a fair procedure. 

 
17.2 A worker will not receive severance pay on termination. 

 
17.3 A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 
17.4 A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may 
be re-engaged if a position becomes available. 

 
17.5 A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 
available. 
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18. Certificate of Service 

 
18.1 On termination of employment, a worker is entitled to a certificate stating – 

 
(a) the worker’s full name; 
(b) the name and address of the employer; 
(c) the EPWP on which the worker worked; 
(d) the work performed by the worker; 
(e) any training received by the worker as part of the EPWP; 
(f) the period for which the worker worked on the EPWP; and 
(g) any other information agreed on by the employer and worker. 
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C1.3                        BLASTING INDEMNITY 

 
Contract No. 
 
Given by 
___________________________________________________________________________ 
 
*Company Registration No. ___________________________  
 
Address 
___________________________________________________________________________ 
 
a *Company incorporated with limited liability according to the company laws of the Republic of 

South Africa, *Partnership, *Close Corporation, *Public Company (hereinafter called the 

Contractor), represented herein by ___________________________________ in his capacity as 

the Contractor’s _______________________________________ duly authorised hereto by a 

resolution of the Contractor dated ________________________________ a certified copy of 

which resolution is attached to this Indemnity. 

 
WHEREAS the Contractor has entered into a Contract with the LEPELLE NORTHERN WATER 
(hereinafter called the Company) for,  

_____________________________________________________________________________

____ 

and the Company requires this Indemnity from the Contractor 

 

NOW THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and 
hold harmless the Company in respect of all loss or damage that may be incurred or sustained by 
the Company by reason of or in any way arising out of or caused by blasting operations that may 
be carried out by the Contractor in connection with the aforementioned Contract and also in respect 
of all claims that may be made against the Company in consequence of such blasting operations, 
by reason of or in any way arising out of any accidents or damage to persons, life or properly or 
any other cause whatsoever, and also in respect of all legal or other expenses that may be incurred 
by the Company in examining, resisting or settling any such claims; for the due performance of 
which the Contractor binds itself according to law. 
 
  
THUS DONE AND SIGNED for and on behalf of the Contractor at _______________ on the  

 

 

________________ day of ______________________ 20____ in the presence of the subscribing  
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witnesses. 

AS WITNESSES    

     

1.      

   SIGNATURE  

     

     

2.      

   DESIGNATION OF SIGNATORY 

*Delete which does not apply     
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C1.4                        HEALTH AND SAFETY CONTRACT: GENERAL INFORMATION 

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed 
regulations promulgated in terms of the former Machinery and Occupational Safety Act No 
6 of 1983 as amended, as well as other regulations which may be promulgated in terms 
of the OHS Act. 
  

2. ‘Mandatory’ is defined as including an agent, a contractor or a subcontractor for work, but 
without derogating from his status in his own right as an employer or user of plant and 
machinery. 

  
3. Section 37 of the Occupational Health and Safety Act potentially punishes employers 

(principals) for the unlawful acts or omissions of mandataries (contractors) save where a 
written agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Aid by the mandatory. 

 
4. All documents attached or referred to in the above agreement from an integral part of the 

agreement. 
 
5. To perform in terms of this agreement mandataries must be familiar with the relevant 

provisions of the Act. 
 
6. Mandataries who utilise the services of their own mandataries (subcontractors) are 

advised to conclude a similar written agreement. 
  
7. Be advised that this agreement places the onus on the mandatory to contact the employer 

in the event of inability to perform as per this agreement.  The employer, however, reserves 
the right to unilaterally take any steps as may be necessary to enforce this agreement. 

  
8. The contractor shall be responsible for the full and proper implementation of the terms and 

provisions of the Act and its regulations in the area in which the work is to be undertaken 
by the contractor. 

 
9. The contractor shall be responsible for the well-being, in relation to health and safety, of 

all persons coming upon or into such area in accordance with that legislation, including the 
implementation of any directives issued by management of Lepelle Northern Water in this 
respect. 

   
v) The work to be done is  

________________________________________________________ 

 

11. The area in which the work is to be conducted is 
_______________________________________ 

 

• The contractor shall familiarise himself with such area and all risks existing thereon and 
undertakes to report to the representative of Lepelle Northern Water any hazard or risk to 
health and safety which arises during the contract work in the area concerned and over 
which the contractor may have no control. All necessary and appropriate safety / health 
equipment shall be issued by the contractor to all persons working on or coming into the 
area. 
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C1.4.1 HEALTH AND SAFETY CONTRACT BETWEEN EMPLOYER AND 
CONTRACTOR IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT NO 85 OF 1993. 

 

Written agreement between Lepelle Northern Water (hereinafter referred to as “the Employer) 

and ________________________________________________ (hereinafter referred to as 

“the mandatory”) as envisaged by Section 37(2) of the Occupational Health and Safety Act, 

No. 85, of 1993 as amended. 

 

I _______________________________________________________ representing 

_____________________________________________ (mandatory) do hereby 

acknowledge that ________________________________________ (mandatory) is an 

employer in its own right and shall be regarded as the employer for purposes of the contract 

work specified in the body of the principal agreement with duties as prescribed in the 

Occupational Health and Safety Act, No. 85 of 1993 as amended so as to ensure that all work 

will be performed or machinery and plant used in accordance with the provisions of the said 

Act.  I furthermore agree to comply with the requirements of the Employer as contained in the 

Occupational Health and Safety Specification included with the principal agreement and to 

liaise with the employer should I, for whatever reason, be unable to perform in terms of this 

agreement. 

Signed this  day of  at  

    

Signature on behalf of mandatory  

   

Signature on behalf of Employer  

    

Compensation Fund Registration No. of mandatory  
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Good Standing Certificate :                     1  yes 1   no     (tick one box) 

    

 

C1.4.2                   OCCUPATIONAL HEALTH AND SAFETY INDEMNITY UNDERTAKING 

I, the undersigned: 
_________________________________________________________________ 
 
in my capacity as: 
__________________________________________________________________ 
 
of the firm: 
________________________________________________________________________ 
 
1.0 hereby undertake to ensure that I/my firm and/or employees and/or subcontractors 

and/or his employees - 
1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 

1993 (as amended) and/or the regulations promulgated in terms thereof, with 
specific reference to section 37(2) of the said act, as well as any relevant 
legislation, in the course of the performance/execution of any service and/or work 
in, to or on any Lepelle Northern Water buildings, construction sites and/or 
premises; 

 
1.2 ensure that consultants and/or visitors comply with any instructions and 

measures relating to occupational health and safety, as prescribed by Lepelle 
Northern Water; and 

 
1.3 comply strictly with the statutorily prescribed work systems, operational 

equipment, machinery and occupational health and safety conditions; 
 
2.0 and as an independent employer and contractor, hereby indemnify, in terms of the 

above undertakings, Lepelle Northern Water  - 
2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors 

and their employees may incur of necessity in compliance with the above 
undertakings; and 

 
2.2 against any claims that may be instituted against Lepelle Northern Water and/or 

any liability that Lepelle Northern Water may incur, whether instituted and/or 
caused by me/my firm's employees, agents, consultants, subcontractors and/or 
their employees and visitors or Lepelle Northern Water clients or neighbours in 
respect of any incidents related to my/my firm's activities and as a result of which 
the occupational health and safety of the persons involved have been 
detrimentally affected; and 

 
2.3 against similar claims that I, managers or directors of my firm may have against 

Lepelle Northern Water and any damages for which I, managers or directors of 
my firm hold Lepelle Northern Water liable. 
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3.0 My firm's compensation commissioner number is and I confirm that my firm and its 
subcontractors' fees have been paid up and obligations in respect of the compensation 
commissioner have been complied with and further that I shall furnish proof thereof in 
writing on request. 

 
4.0 I hereby confirm that I have the authority to sign this indemnity undertaking and that 

Lepelle Northern Water is not obliged to confirm such confirmation. 
 
Signed at________________________________ this__________________________day 
 
Of ________________________________  _____________________________ 
 
________________________________  _____________________________ 

Signature                 Capacity 
 
As witnesses: 
 1 ____________________________ _____________________________ 
    Name      Signature 
 

2 ____________________________ _____________________________ 
    Name      Signature
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C1.5 INCLEMENT WEATHER 

No extension of time for completion will be granted on account of normal inclement 

weather but extension of time shall be determined for abnormal rainfall or wet 

conditions. The extension request must be in accordance with the formula given 

below, separately for each calendar month or part thereof. It shall be calculated 

for the period from the Commencement Date to the Due Completion Date or the 

date of issue of the Certificate of Practical Completion, whichever is earlier, and 

excluding the Contractor’s year-end recess. 

V = (Nw - Nn) + (Rw  - Rn) / X 

The symbols shall have the following meanings: 

V = Extension of time in calendar days in respect of the calendar 

month under consideration. 

Nw = Actual number of days during the relevant calendar month on 

which Y mm or more of rainfall has been recorded. 

Nn = Average number of days in the relevant calendar month on 

which Y mm or more of rainfall has been recorded, as derived from the 

rainfall records provided in the Project Specification. 

Rw = Actual rainfall in mm for the calendar month under 

consideration. 

Rn = Average rainfall in mm for the relevant calendar month, as 

derived from the rainfall records provided in the Project Specifications. 

If V is negative and its absolute value exceeds Nn, then V shall be taken as 

equal to minus Nn. 

For this Contract, X and Y shall have the following values: 

X = 20 mm/d  Y = 10 mm 

Extensions of time for part of a month shall be calculated using pro rata 

values of Nn and Rn. 

The total extension of time shall be the algebraic sum of the monthly totals 

for the period under consideration, but if the grand total is negative the time 

for completion shall not be reduced due to abnormal rainfall.   

The factor (Nw - Nn) shall be considered to represent a fair allowance for 

variations from the average number of days during which rainfall exceeds 

Y mm.   

The factor (Rw - Rn)/X shall be considered to represent a fair allowance for 

variations from the average in the number of days during which rainfall does 

not exceed Y mm but wet conditions prevented or disrupted work. 
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The formula does not take account of flood damage, which could cause 

further or concurrent delays, which shall be treated separately as far as 

extension of time is concerned. 

The figures for Nn and Rn given below are the most suitable figures available 

and shall be used unless other are agreed at the commencement of the 

Contract. 

The rainfall records from the nearest weather station from the South African 

Weather Services for the period 1991 to the most recent year available will 

be obtained, and the monthly averages (Nn and Rn) for this period will be 

taken as the normal rainfall for the purposes of this Contract.  
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C2  PRICING DATA 

C2.1  PRICING INSTRUCTIONS 

 
1. Measurement and payment shall be in accordance with the relevant provisions of the 

SANS Standard Specification, The General Conditions of Contract, the Contract Data, the 

Scope of Work (including the Specifications), the Site Information and the Drawings are to 

be read in conjunction with the Bill of Quantities 

 
2. The units of measurement described in the Bill of Quantities are metric units.  

Abbreviations used in the Bill of Quantities are as follows: 

mm = millimetre h             = hour 
m = metre kg           = kilogram 
km = kilometre t.             = ton (1 000 kg) 
m² = square metre No.          = number 
m².pass = square metre pass sum.        = lump sum 
ha = hectare MN.         = meganewton 
m³ = cubic metre MN.m.     = meganewton-
metre 
m³-km = cubic metre-kilometre PC sum     = Prime Cost Sum 
l = litre Prov sum   =           Provisional sum 
kl = kilolitre %.              = per cent 
MPa = megapascal kW             = kilowatt 
 
 
 
3. For the purpose of the Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 
 

Unit: The unit of measurement for each item of work as defined in the SANS 

Standard Specification, The General Conditions of Contract, the Contract 

Data, the Scope of Work (including the Specifications). 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work at which the Tenderer tenders to do the 

work.. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump sum: An amount tendered for an item, the extent of which is described in the 

Bill of Quantities, the Specifications or elsewhere but of which the quantity 

of work is not measured in units. 

   
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 
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5. The quantities certified for payment, and not the quantities given in the Bill of Quantities, 

shall be used for determining payments to the Contractor.  The Contract Price for the 

completed contract shall be computed from the actual quantities of work done, valued at 

the relevant unit rates and prices. 

6. The prices and rates to be inserted in the Bill of Quantities are to be full inclusive prices 

for the work described under the several items.  Such prices and rates shall cover all costs 

and expenses that may be required in and for the execution of the work described, and 

shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the 

documents on which the tender is based, as well as overhead charges and profit.  

Reasonable prices shall be inserted as these will be used as a basis for assessment of 

payment for additional work that may have to be carried out. 

 
7. A price or rate is to be entered against each item in the Bill of Quantities, whether the 

quantities are stated or not.  An item against which no price is entered or where a word or 

phrase such as “included” or “provided elsewhere” will be accepted as a rate of nil (R0,00) 

having been entered against such items and covered by the other prices or rates in the 

schedule. 

8. Any work executed to which such a pay item applies, shall be measured under the 

appropriate items in the Bill of Quantities and valued at a rate of nil (R0,00).  The rate of 

nil shall be valid irrespective of any change in the quantities during the execution of the 

Contract. 

9. The Tenderer shall fill in a rate against all items where the words “rate only” appears in the 

amount column.  The intention is that, although no work is foreseen under such item and 

no quantities are consequently given in the quantity column, the tendered rate shall apply 

should work under this item be actually required. 

 
10. Except where rates only are required, the Tenderer shall insert all amounts to be included 

in his total tendered price in the “Amount” column and show the corresponding total 

tendered price 

 
11. The Tenderer shall not group together a number of items and tender one rate for such 

group of items 

 
12. The Tenderer shall not group together a number of items and tender one rate for 

such group of items. 

13. All rates and sums of money quoted in the Bill of Quantities shall be in rands and 

whole cents.  Fractions of a cent shall be discarded. 
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14. All prices and rates entered in the Bill of Quantities must be excluding Value 
Added Tax (VAT).  VAT will be added last on the summary page of the Bill of 

Quantities. 

15. Should excessively high unit prices be tendered, such prices may be of sufficient 

importance to warrant rejection of a tender by the Employer. 
16. Where the Contractor is required to furnish detailed drawings and designs or other 

information in terms of the Contract Documents, all costs thereof shall be deemed 

to have been provided for and included in the unit rates and sum amounts tendered 

for the items scheduled in the Bill of Quantities, and separate additional payments 

will not be made. 
17. If there is an error in the line item total resulting from the product of the unit rate 

and the quantity, the line item total shall govern and the unit rate shall be corrected.  

Where there is an obvious gross misplacement of the decimal point in the unit rate, 

the unit rate as quoted shall govern, and the line item total shall be corrected. 

18. The quantities set out in the Bill of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 

accepted and certified for payment will be used for determining payments due and 

not the quantities given in the Bill of Quantities. 

19. The method of measurement published by: 

• “South African Bureau of Standards: Standardized Specifications for Civil Engineering 

Construction”, (SANS 1200); and/or 

• “South African Bureau of Standards: South African National Standard Set: 

Construction Works”, (SANS 2001); and/or 

• COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

(1998 edition); and/or 

• any other project specific specification bound into this document, subject to the 

variations and amendments contained in section C3.5 shall be applicable to this 

contract. 

20. Payments for items which are designated to be constructed labour-intensively (LI 

items) either in this schedule or in the Scope of Works, will not be made unless 

they are constructed using labour-intensive methods. Any unauthorised use of 

plant to carry out work which was to be done labour-intensively will not be 

condoned and any works so constructed will not be certified for payment.   
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In the event that the LI items are not adding to the targeted Contractors Participation 

Goal (CPG) the onus is with the Contractor construct other activities labour intensively 

to reach the targeted CPG goal.  

21. The Employer shall determine the amount to be paid for the Contract Participation 

Goal (CPG) on the contract and this amount shall be stated under the section 

Enterprise Development as a Provisional Sum in the Preliminaries and Generals 

(P&Gs). 

22. The contractor shall determine the CSDG, expressed in Rand, which shall not be 

less than the sub-total multiplied by a percentage (%) factor given in Table 2 of 
the Standard for the applicable class of construction works. The percentage 

(%) factor has been included in the Final Tender Summary section. 

23. For all the provisional sums on the BOQ, the Employer’s Agent shall have a right 

to instruct the contractor to obtain at least three (3) quotations from service 

providers that are independent from the Contractor. 
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C2.2  BILL OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

(Please see attached BOQ on the next page)



REHABILITATION OF 560MM POTABLE WATER PIPELINE, VALVES, FITTINGS AND MANHOLES AT PHALABORWA WATER SUPPLY SCHEME
PROJECT NO : LNW 07/24/25

C2.2 - 112

SECTION DESCRIPTION AMOUNT

SECTION 1 PRELIMINARY AND GENERAL

SECTION 2 REPAIRS TO 560MM RISING MAIN

SECTION 2A: EARTHWORKS (PIPE TRENCHES) - SANS 1200DB

SECTION 2B:  MEDIUM PRESSURE PIPELINES - SANS 1200L

SECTION 3 VALVE CHAMBERS

-R                                           

Allow Amount Contract Participation Goals (CPG) @ 5% of the Contract Amount [5% x (a)] = -R                                           

Allow Amount Contract Skills Development Goals (CSDG) @ 0.25% of the Contract Amount 
[0.25% x (a)] = -R                                           

-R                                           

-R                                           

-R                                           

-R                                           

-R                                           

-R                                           

[f] SUB-TOTAL 3 (c] + [d] + [e])

 [g] VAT (15% of [f])

TOTAL CARRIED TO FORM OF OFFER AND ACCEPTANCE ([f] + [g])

SUMMARY

[d] CONTRACT PRICE ADJUSTMENT (CPA) (5% of [c])

[c] CONTINGENCIES (5% of [e])

[a] SUB-TOTAL 1 (SECTION 1+2+3)

[b] COMPLIANCE WITH CIDB B.U.I.I.D STANDARDS

[c] SUB-TOTAL 2 (SUB-TOTAL 1 + CPG + CSDG)
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BILL OF QUANTITIES C2.2 - 113 PRELIMINARY AND GENERAL

ITEM
No

PAYMENT
REF

DESCRIPTION UNIT  QTY  RATE  AMOUNT 

1.1 Scheduled Fixed-Time Charge Items

1.1.1 Fixed Preliminary and Genaral charges Sum                 1.00 

  SANS1200AB

1.1.2 Establishing Facilities for Engineer Sum                 1.00 

  SANS 1200A Establishing Facilities for Contractor 

1.1.3 Sum                 1.00 

1.1.4 Other Fixed-charge Obligations Sum                 1.00 

1.1.5 Removal of Site Establishment Sum                 1.00 

1.1.6
The preparation of risk assessments, safe work procedures, and plan. Provision of 
Personal Protection Equipment and Clothing and any other health and safety 
matters according to the Project specifications

Sum                 1.00 

1.1.7 Compliance with Environmental Management Plan Sum                 1.00 

1.2 Scheduled Time Raleted Items

1.2.1 Time related preliminary and general Sum                 1.00 

SANS 1200AB      

Operation and Maintenance of Facilities for Engineer Sum                 1.00 

SANS 1200A      

1.2.2 Operation and Maintenance of Facilities for Contractor Sum                 1.00 

1.2.3 Supervision for The Duration of Construction Sum                 1.00 

1.2.4 Company and Head office Overhead for Duration of Construction Sum                 1.00 

1.2.5 Other Time-related Obligations Sum                 1.00 

1.2.6 Supervision and Training of Nominated Sub-contractors Sum                 1.00 

1.2.7 Salary for Labour Desk office and Community Liaison officer Sum                 1.00 

1.2.8 Artisans and Skills accredited Training Sum                 1.00 

1.2.9 Specialised Services Sum                 1.00 

1.2.10 Full Compliance with all Health and Safety specifications Sum                 1.00 

1.3 Sums Stated Provisionally by Engineer

1.3.1 Cellular communications and data bundles Prov Sum                 1.00  R                 24,000.00  R                 24,000.00 

1.3.2
Supply of computer, printer and associated equipment to become property of the 
Engineer at the end of the Contract

Prov Sum                 1.00  R                 45,000.00  R                 45,000.00 

1.3.3
Relocation of Existing Services (inclusive all Discussions, Liaison, Labour and 
Material)

Prov Sum                 1.00  R              150,000.00  R              150,000.00 

1.3.6
Percentage (%) mark-up on item 1.3.1 to 1.3.3 above for Contractor's overheads, 
administration charges and profit

%  R              219,000.00  R                                 -   

1.4 Prime Cost Sums

1.4.1 Community Liaison Officers (CLO) PC Sum                 1.00  R              360,000.00  R              360,000.00 

1.4.2
Construction Specialist Services (OHS, ECO, Welding Inspection, Social Facilitator & 
Updates to Employer's Designs if Required)

PC Sum                 1.00  R           6,500,000.00  R           6,500,000.00 

1.4.4
Percentage (%) mark-up on item 1.4.1 to 1.4.3 above for Contractor's overheads, 
administration charges and profit

%  R           6,860,000.00  R                                 -   

1.5 Allowance for Contractor's Designs & Construction Drawings

1.5.1
Contractor to allow for Contracto's Designs and Construction Drawings inc Shop 
Drawings for the entire project, c/w sign off by a registered professional with a valid 
Professional Indemnity. 

Sum                 1.00  R                                 -   

SECTION 1: PRELIMINARY & GENERAL -SANS 1200A / 1200AB

Carried Forward
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BILL OF QUANTITIES C2.2 - 114 PRELIMINARY AND GENERAL

 R                                 -   

1.6 (a) Day Works Using The Contractor's Labour force

1.6.1 1.  Labourer hour            200.00  R                                 -   

1.6.2 2.  Driver hour            200.00  R                                 -   

1.6.3 3.  Operator hour            200.00  R                                 -   

1.6.4 4.  Artisan hour            200.00  R                                 -   

1.6.5 5.  Welder hour            200.00  R                                 -   

1.6.6 6.  Foreman hour            200.00  R                                 -   

1.6.7 7.  Security Guard day            200.00  R                                 -   

1.6.8 Medicals entry & Exit SUM                 1.00  R                                 -   

1.6.9 PPE SUM                 1.00  R                                 -   

1.6.10 Training SUM                 1.00  R                                 -   

1.7 (b)  Day Works Using Contractor's Plant  R                                 -   

1.7.1 1.  Ldv (1 ton) hour            200.00  R                                 -   

1.7.2 2.  Flat Truck (3 to 5 ton) hour               50.00  R                                 -   

1.7.3 3.  Tip Truck (10m3) hour               50.00  R                                 -   

1.7.4 4. Backhoe hour               50.00  R                                 -   

1.7.5 4. Backhoe hour               50.00  R                                 -   

1.7.6 5.  Trench Vibrating Roller hour               50.00  R                                 -   

1.7.7 7.  Air compressor, including all tools (Drills, Jackhammers, etc) hour               50.00  R                                 -   

1.7.8 8.  Pump, including all Necessary Hosing and Pipes hour            200.00  R                                 -   

1.7.9 9.  Concrete Mixer hour               20.00  R                                 -   

1.7.10 10.  Water Truck (10 000 L) hour               50.00  R                                 -   

1.7.11 11. Welding Machine hour            200.00  R                                 -   

1.7.12 12. Flood Lights hour            200.00  R                                 -   

1.7.13 13. Staff Bus hour            200.00  R                                 -   

 Brought Forward

Total Section 1 Carried to Summary
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BILL OF QUANTITIES C2.2 - 115 REPAIRS TO 560MM POTABLE WATER PIPELINE

ITEM
No

PAYMENT
REF

DESCRIPTION UNIT  QTY  RATE  AMOUNT 

A1 Site Clearance

A1.1 Clear Vegetation and Trees of Girth Up to 1m (4m  Wide Strip) m          9,520.00  R                                -   

A1.2 Clear Trees of Girth Over 1,0 m and Designated Obstacles No                   5.00  R                                -   

A1.3
Remove topsoil (strip to 150 mm Deep x 3 m wide), Stockpile, Prevent Dust Nuisance and 
Reinstate on Upon Completion

m²        28,560.00  R                                -   

A2 Excavation  R                                -   

Excavate in all Materials for Trenches, Backfill, Compact and Dispose of Surplus Material with 
Depth Over and Up to:

 R                                -   

A2.1         1.0 m          2.0 m m3          9,000.00  R                                -   
A2.2         2.0 m          3.0 m m3        25,000.00  R                                -   
A2.3         3.0 m          4.0 m m3              300.00  R                                -   
A2.4         4.0 m          5.0 m m3              350.00  R                                -   
A2.5         5.0 m          6.0 m m3              100.00  R                                -   

Extra-over Item (a) above for:  R                                -   

A2.6 Hard Rock Excavation m³          4,010.00  R                                -   

A2.7 Excavate and Dispose of Boulders Class A m³                80.00  R                                -   

A2.8 Excavate and Dispose of Unsuitable Material From Trench Bottom (provisional) m³          1,588.00  R                                -   

A3 Excavation ancillaries  R                                -   

Make Up Deficiency in Backfill Material (provisional)  R                                -   

A3.1 From Other Necessary Excavations On Site m³          4,290.00  R                                -   

Compaction in Road Reserves    

A3.2 Under roadways to 93% MOD AASHTO m³              250.00  R                                -   

A3.3 Elswhere to 93% to MOD AASHTO m³              900.00  R                                -   

A4 Existing Services that intersect or adjoin Pipe Trench  R                                -   

A4.1 Services That intersect a Trench  R                                -   

A4.1.1 1)    Stock Fences No                10.00  R                                -   

A4.1.2 2)    Storm Water Pipes No                   3.00  R                                -   

A4.1.3 3)    Water Pipes No                   2.00  R                                -   

A4.1.4 4)    Overhead Electrical Lines No                   3.00  R                                -   

A4.1.5 5)    Overhead Telephone Lines No                   2.00  R                                -   

A4.1.6 6)    Gravel Roads No                11.00  R                                -   

A4.2 Services That adjoin a Trench  R                                -   

A4.2.1 1)    Stock Fence m              100.00  R                                -   

A4.2.2 2)    Water / Storm Water Pipes m                50.00  R                                -   

A4.2.3 3)    Overhead Electrical Lines m              100.00  R                                -   

A4.2.4 4)    Overhead Telephone Lines m                30.00  R                                -   

A5 Demolition of Existing Chambers

A5.1 Demolish Air Valve Chambers Servicing 560mm Pipeline, incl safe disposal of rubble No                15.00  R                                -   

A5.2 Demolish Air Isolation Valve & Non Return Valve Chambers Servicing 560mm Pipeline, incl 
safe disposal of rubble

No                   4.00  R                                -   

2.5 Finishing  R                                -   

Reinstate Road Surfaces Complete  R                                -   

2.5.1 Gravel Road Surfaces m²              200.00  R                                -   

2.5.2 Tarred Road Surfaces (30mm thick) m²                90.00  R                                -   

2.6 Accommodation of traffic including bypass and signage Sum                   1.00  R                                -   

A6 Provision of Bedding From Trench Excavation 
A6.1 a)    Selected Granular Material m³                50.00  R                                -   

A6.2 b)    Selected Fill Material m³          2,000.00  R                                -   

A7 Supply only of Bedding By Importation  R                                -   

From Commercial Sources  R                                -   

A8 a)    Selected Granular Material m³        11,500.00  R                                -   

A8.1 b)    Selected Fill Material m³              100.00  R                                -   

A9 Encasing Pipes in Concrete  R                                -   
Supply Material and Construct Concrete Encasement for 1500mm and 1200mm Nominal 
Diameter Pipes for River and Tarred Road Crossings as Specified on Drawings.

 R                                -   

A9.1 Concrete Grade 15/19 m³                20.00  R                                -   

A9.2 Steel Mesh Ref No 100 m2              100.00  R                                -   

 R                                -   

SECTION 2: WORKS TO 560MM PIPELINE

SECTION 2A: EARTHWORKS (PIPE TRENCHES) - SANS 1200DB

SECTION 2A CARRIED TO SUMMARY :  EARTHWORKS (PIPE TRENCHES) - SANS 1200DB
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BILL OF QUANTITIES C2.2 - 116 REPAIRS TO 560MM POTABLE WATER PIPELINE

B1 Steel Pipes

B1.1
Supply, Lay, Bed, Join and Test 600 ND / 6 mm Wall Thickness Grade X42   Steel Pipes,  Pipes 
are to be Welded with Coating and Lining as per Specifications

m          3,000.00  R                                -   

B2 Steel Bends  R                                -   

 R                                -   

B2.1
Extra-Over for Item B1.1 to Supply, Lay, Join, Test and Bed 600 mm ND / 6 mm Wall Thickness 
Grade X42 Steel Bends with Solvent Free Liquid Epoxy Lining and Coating

 R                                -   

B2.1.1 0º - 5º No                10.00  R                                -   

B2.1.2 5º - 15º No                   7.00  R                                -   

B2.1.3 15º - 45º No                   6.00  R                                -   

B2.1.4 45º - 60º No                   4.00  R                                -   

B2.1.5 60º - 90º No                   4.00  R                                -   

B3 Connection Fittings (Start & End)  R                                -   

B3.1
Extra-Over for Item B1.1 to Supply, Lay, Join, Test and Bed 600 mm ND / 6 mm Wall Thickness 
Grade X42 Steel Fittings with Solvent Free Liquid Epoxy Lining and Coating

 R                                -   

B3.1.1 Lateral Tee (600mm ND, 45º Angle) No                   2.00  R                                -   

B3.1.2 Dismantling Coupling (600mm ND) No                   2.00  R                                -   

B3.1.3 Blank Flange (600mm ND) No                   2.00  R                                -   

B3.1.4 Tangential & Perpendicular Compensation Pieces No                40.00  R                                -   

B4 Reducers

B4.1
Extra-Over for Item B1.1 to Supply, Lay, Join, Test and Bed special 560mm to 600 mm ND / 6 
mm Wall Thickness Grade X42 Steel reducers with Solvent Free Liquid Epoxy Lining and 
Coating

B4.1.1 Concentric Reducers Tee (600mm ND to 560mm ND)) No          3,000.00  R                                -   

 R                                -   

SECTION 2B:   PIPELINES - SANS 1200L

SECTION 2B CARRIED TO SUMMARY :  PIPELINES  - SANS 1200L
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BILL OF QUANTITIES C2.2 - 117 VALVE CHAMBERS

B4 VALVE CHAMBERS

B4.1 Air Valve Chambers

B4.1.1

Air Valve Chamber - PN25, Complete as Shown on TYPICAL DRAWING , Construction shop 
drawing to be finalised by Contractor. Construct Chambers around the pipe, Complete including 
Excavation, Reinforcement and Concrete Work, Supply Material and install Air Vents, access 
Ladders, relevant typical drawings attached as a guide, for The Following: Chamber depth = 
Fixed at 2m

No                17.00  R                                -   

B4.1.2
Extra Over B.4.1.1 for Pipe Specials as Per Typical drawing LNW 07/24/25 -AVC-01, final 
drawing to be finalised with Contractor,for Supply and installation of Air Valve Chamber 
pipeworks and specials

B4.1.2.1 AV 1:  600mm X 350mm Unequal Tee No 17.00               R                                -   

B4.1.2.2 AV 2: 400mm Blank Flange with 150mm drilled opening  with a 150mm Flanged Pipe Section. No 17.00               R                                -   

B4.1.2.3 AV 3:  150mm RSV Gate Valve No 17.00               R                                -   
B4.1.2.4 AV 4:  150mm Air Valve No 17.00               R                                -   

B4.1.2.5 AV 4: 600mm Flanged Pipe Section, 1500mm Long. No 17.00               R                                -   

B4.1.2.6 AV 2: 560mm to 600mm Reducer  Flanged on 600mm end  No 34.00               R                                -   

B4.2 Scour Valve Chambers

B4.2.1
Scour Valve Chamber for PN25, Construct Chambers Complete including Excavation, 
Reinforcement and Concrete Work, Supply Material and install Air Vents, access Ladders, for 
The Following: Chamber depth = 4m

No                   3.00  R                                -   

B4.2.2 Extra Over 3.4.2.1 for Pipe Specials for The Scour Valve Chamber

B4.2.2.1 CSV 1: 600mm X 350mm Reducer No                   3.00  R                                -   

B4.2.2.2 CSV 2: 350mm NB Straight Section, 6m Long No                   1.00  R                                -   

B4.2.2.3 CSV 3:   350mm Wedge Gate Valve No                   3.00  R                                -   

B4.2.2.4 CSV 4:  350mm Dismantling Coupling No                   3.00  R                                -   

B4.2.2.5 CSV 5:  350mm Straight Pipe with Thrust Flange, 9m long No                   3.00  R                                -   

B4.2.2.6 CSV 6:  600mm ND Straight pipe Section No                   3.00  R                                -   

B4.2.2.7 CSV 7:  600mm to 560mm ND Concentric Reducer No                   6.00  R                                -   

B4.3 Isolation Valve Chambers

B4.3.1
Isolation Valve Chamber for PN25, Construct Chambers Complete including Excavation, 
Reinforcement and Concrete Work, Supply Material and install Air Vents, access Ladders, for 
The Following: Chamber depth = 3.3m

No                   3.00  R                                -   

B4.3.2
Extra Over 3.4.2.3 for Pipe Specials as Per Drawing 'LNW 07/24/25-IVC-03 for The Isolation 
Valve Chamber Supply and install the following

B4.3.2.1 IV 1:  600mm X 560mm Steel Reducer No                   6.00  R                                -   

B4.3.2.2 IV 2:  600mm ND Straight Section, flanged one end, and weld on the other with thrust flange No                   6.00  R                                -   

B4.3.2.3 IV 3:  600mm X 600mm  x 100mm Unequal Tee No                   6.00  R                                -   

B4.3.2.4 IV 4:   600mm Butterfly Isolation Valve No                   3.00  R                                -   

B4.3.2.5 IV 5:  600mm Dismantling Joint No                   3.00  R                                -   

B4.3.2.6 IV 6:   100mm Medium Radius Bend No                   6.00  R                                -   

B4.3.2.7 IV 7:  100mm Wedge Gate Valve No                   3.00  R                                -   

B4.3.2.8 IV 8:  100mm Dismantling Joint No                   3.00  R                                -   

B4.3.2.9 IV 9:   100mm ND Straight Pipe Section No                   3.00  R                                -   

B4.4 Non Return Valve Chamber

B4.4.1
Non Return Valve Chamber for PN25, Construct Chambers Complete including Excavation, 
Reinforcement and Concrete Work, Supply Material and install Air Vents, access Ladders, for 
The Following: Chamber depth = 3.3m

No                   1.00  R                                -   

B4.4.2 Extra Over B4.3.1 for Pipe Specials Non Return Valve Chamber Supply and install the following

B4.4.2.1 600mm X 560mm Steel Reducer No                   2.00  R                                -   

B4.4.2.2 600mm ND Straight Section, flanged one end, and weld on the other with thrust flange No                   2.00  R                                -   
B4.4.2.4 600mm Nozzle Type Non Return Valve No                   1.00  R                                -   
B4.4.2.5 600mm Dismantling Joint No                   1.00  R                                -   

B4.5 Refurbishment of Existing Valve Chambers (Those not being demolished)

B4.5.1
Refurbishment of existing valves at Phalaborwa 560 Pipelineincluding the required 
modification of the pipe fittings

Prov 
Sum

                  1.00  R          1,000,000.00 

Allow for overheads,  charges and profits on item A10.1 above %

Carried Forward

SECTION 3: VALVE CHAMBERS
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BILL OF QUANTITIES C2.2 - 118 VALVE CHAMBERS

B4.6 Anchor, Thrust Blocks, Plinths and Pedestals

B4.6.1 Concrete Grade 15/19 m³                30.00  R                                -   

B4.6.2 Formwork (rough Vertical) m2              120.00  R                                -   

B4.6.3 Steel Mesh Ref No 100 m2              100.00  R                                -   

B4.7 General

B4.7.1 Provide Pipeline Markers along The Pipeline Route No                50.00  R                                -   

B4.7.2 Radiographic Examination and Testing of Pipe Welded  Joints No 200.00             R                                -   

Brought Forward

Total Section 3 Carried to Summary
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C2.3 SUMMARY OF BILL OF QUANTITIES 

SUMMARY 

SECTION DESCRIPTION AMOUNT 

      

SECTION 1 PRELIMINARY AND GENERAL  R 

      

SECTION 2 REPAIRS TO 560MM RISING MAIN   

  SECTION 2A: EARTHWORKS (PIPE TRENCHES) - SANS 
1200DB  R                 

      

  SECTION 2B:  MEDIUM PRESSURE PIPELINES - SANS 
1200L  R                       

      

SECTION 3 VALVE CHAMBERS  R                         

      

[a] SUB-TOTAL 1 (SECTION 1+2+3)  R                         

      

[b] COMPLIANCE WITH CIDB B.U.I.I.D STANDARDS   

  Allow Amount Contract Participation Goals (CPG) @ 5% of 
the Contract Amount [5% x (a)] =  R                           

      

  Allow Amount Contract Skills Development Goals (CSDG) 
@ 0.25% of the Contract Amount [0.25% x (a)] =  R                             

      

[c] SUB-TOTAL 2 (SUB-TOTAL 1 + CPG + CSDG)  R                        

      

[d] CONTRACT PRICE ADJUSTMENT (CPA) (5% of [c])  R                          

[c] CONTINGENCIES (5% of [e])  R                        

[f] SUB-TOTAL 3 (c] + [d] + [e])  R                      

 [g] VAT (15% of [f])  R                       

TOTAL CARRIED TO FORM OF OFFER AND ACCEPTANCE ([f] + [g])  R                        
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C3  SCOPE OF WORK 

C3.1  DESCRIPTION OF WORKS 

Phalaborwa Water Supply Scheme – Rehabilitation of 560mm Potable Water Pipeline, Valves, 

Fittings and Manholes complete with the associated equipment and ancillaries. It is essential 

to note that the works comprises of several disciplines in the built environment namely; civil, 

structural, and mechanical engineering.  

C3.1.1  LOCATION OF WORKS 

Location of Site: 

The Phalaborwa Scheme is in the Ba-Phalaborwa Local Municipality in the Limpopo Province. 

The treatment works is located just outside Phalaborwa town, and it is situated at coordinates 

24°03'57.6"S 31°08'28.2"E (-24.066007; 31.141166) in Phalaborwa behind the mines and by 

the banks of the Olifants River. 

C3.1.2  OVERVIEW OF THE WORKS 

a) Background  

The Phalaborwa Water Treatment Works (WTW) is located in the Ba-Phalaborwa Local 

Municipality within Mopani District Municipality (MDM) in Limpopo Province. The Phalaborwa 

WTW has a daily design output of 148 Ml/d.  

 

The Water Supply Scheme provides portable water through various pipelines. One of the 

pipelines which is a 560mm line has been taken out of operation due to the frequent bursts 

that are occurring along the pipeline, due to the condition of this 560mm pipeline, the scheme 

is operating without any potable redundancy, failure to the currently operating piping system 

will lead to longer downtimes.  

 

The condition assessments to determine the possible causes of the bursts as well as the 

structural integrity of the line was done (reports attached as Annexure C), this condition 

assessment report has informed the scope of works  for the repairs to the pipeline as well as 

the specifications as outlined on this document.  

 

b) Pipeline Assessment Report Summary  

The condition assessment of this pipeline was conducted through a separate project which 

was completed in March 2024, the activities which formed part of this assessment includes 

CCTV, Leak Detection and Metal Loss as well as Coating defect, Soil resistivity, Stray current 
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analysis, corrosion assessment on valve chambers, Pipe to soil potential and visual 

assessment of CP structure.  

 

The purpose of this assessment was to identify in detail the cause of the frequent bursts in 

order to provide a suitable solution.  

 

From the assessment report, it was concluded that ; 

• Corrosion effects discovered from the CCTV survey, the pipe joints experiences 

sever pitting corrosion, mainly due to poor welding and lining.  

• Phase array on the pipeline joints shows a loss in wall thickness.  

• Visual assessment on the external joints shows that the coating have been 

completely depleted, The joints are visibly showing significant galvanic corrosion, 

accelerated by corrosive soils and AC corrosion induction by high voltage Eskom 

overhead lines.  

• Corrosion more likely to happen on the joints and historical data has proven that 

more water leaks are found on the joints and valve chambers.  

 

It was therefore recommended as follows.  

• ECDA be done and design the Cathodic protection & AC mitigation (Separate 

project). 

• Reinstate the cathodic protection system to protect pipelines (Separate project). 

• Expose all joints, assess and remedy where welding and coating are compromised 

(this project).  

• Corrosion protection (coating) on all valves in chambers (this project).  

 

c) Civil, Structural & Mechanical Works 

The project entails Civil, Structural and Mechanical works relating to the rehabilitation of an 

existing pipeline within the existing servitude, the pipeline is a 9.5 km long, 560mm ND steel 

pipeline which supplies potable water between the Phalaborwa WTW and PMC Junction. The 

pipe has been experiencing frequent bursts over the years, until it was taken out of 

commission in 2023, works to be undertaken on the pipeline includes the following.  

• Excavation to expose existing 560mm ND coupled steel pipelines, cutting into 

pipelines either side of the couplings, recovery, loading and transportation of 

recovered couplings and pipe pieces to Phalaborwa Plant. 

• Demolishing existing reinforced concrete air and scour valve chambers and 

recovery and transportation to Phalaborwa Plant of recovered fittings. Disposal of 
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rubble at approved dumping sites. 

• Excavation, bedding, supplying, laying, jointing, testing and back filling 

continuously welded 600mm ND Grade X42 steel pipes with 6 mm wall thickness 

with two (2) 560mm to 600mm Reducers for each coupling installed on the 

pipeline.  

• Wrapping, Denso taping and Corrosion protection on the repaired pipeline.  

• Construction of reinforced concrete valve chambers complete with all valves and 

pipe specials as per the attached typical layouts, final drawings to be produced as 

contractor’s design by the contractor, these should cover the following: 

o Concrete and Reinforcement Drawings 

o Air Valve Chambers: 150 mm ND PN25 double orifice, dual action air 

release / vacuum break valves.  

o Scour Chambers:  350 mm ND PN25 wedge gate valves complete with 

pipe fittings. 

o Non-Return Valve: 600 mm ND PN25 Nozzle Type complete with 

complete with pipe fittings. 

o Reduced welded pipe pieces, compensation pieces complete with fittings 

and corrosion protection on each pipe coupling.  

 

C3.1.3   NATURE OF THE WORKS  

The Civil & Structural and Mechanical engineering scope of works on the project comprises 

as follows amongst others;   

 

• Site Establishment and De-Establishment on completion of works 

• Accommodation of traffic 

• Site Clearance 

• Excavation to expose existing coupled steel pipelines joints, cutting into 

pipelines and recovery of couplings and pipe pieces.  

• Demolition of existing reinforced concrete chambers and recovery of valves 

and fittings. 

• Soil erosion protection & mitigation on excavations along pipeline at joints 

(every 6m for 9.5km) 

• Supply, Installation and Commissioning of 600mm NB steel pipes for potable 

water, including the following.  
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o Valves, fittings and other pipe appurtenances 
o Placing, Joining and testing of pipes and specials 
o Pipe bedding & backfilling.  
o Pipe wrapping and denso wrapping for corrosion protection.  

• Construction of new in-situ concrete manholes for air valves and scour valves.   

• Occupational Health and Safety.  

• Environmental management 

• Community Liaison and Stakeholder Management.  

 

C3.1.3   NATURE OF THE WORKS  

 

The construction period for this project is 18 months. 

 

C3.1.5                GENERAL INFORMATION 

C3.1.5.1             Drawings 

 The are no drawings for this specific project, drawings will be provided by the 
contractor as workshop drawings from the suppliers/manufacturers for approval 
by the Engineer before commencement of manufacturing or installation. 

C3.1.5.2             Power, Water Supply and Other Services 

The contractor shall make his own arrangements concerning the supply of 
electrical power and all other services. No direct payment will be made for the 
provision of electrical and other services. The cost of providing these services 
will be deemed to be included in the rates and amounts tendered for the various 
items of work for which these services are required. 

C3.1.5.3             Contractor’s Camp Site and Security 

The contractor shall make his own arrangements regarding the establishment of 
a camp site and housing for his construction personnel and all regulations 
stipulated by the local authority shall be adhered to. 
It is anticipated that the contractor’s choice of a camp site will be influenced by 
the availability of telephone and electrical connections as well as the supply of 
potable water. 

 Provision is made in these specifications for the erection of a security fence 
around the site offices. The contractor shall be responsible for the security of his 
personnel and constructional plant on and around the site of the works and for 
the security of his camp, and the employer will consider no claims in this regard. 

 

C3.1.5.4             Additional Requirements for Construction Activities 
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C3.1.5.4.1       The contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

C3.1.5.4.2       The contractor shall submit proposals in connection with directional signs to 

the engineer for approval. 

C3.1.5.5             Programme Requirements for Construction Activities 

C3.1.5.5.1       The contractor shall programme his activities to be suitable in terms of his 

resources to complete the contract inside the stipulated time period. 

C3.1.5.6             Construction in Confined Areas 

C3.1.5.6.1       It may be necessary for the contractor to work in confined areas. The method 

of construction in these confined areas depends on the contractor’s construction 

plant. However, the contractor must note that measurement and payment will be 

in accordance with the specified cross-sections and dimensions, irrespective of 

the method used to achieve these cross-sections and dimensions, and that the 

rates and amounts tendered will be deemed to include full compensation for any 

special equipment or construction methods or for any difficulty encountered in 

working in confined areas and narrow widths, and at or around obstructions, and 

that no extra payment will be made nor will any claim for payment be considered 

on account of these difficulties. 

 

C3.1.6                   BARRICADING OF EXCAVATIONS 

All excavations in close proximity to pedestrian and vehicular traffic are to be 
barricaded to the satisfaction of the Engineer.  Barricading shall consist of a 
minimum of two strands of parallel and horizontal wire of at least 2mm gauge, the 
topmost strand being fixed at least 1m above ground level.  These wires shall be 
fixed to the approved fence posts, which shall be securely fixed in a vertical 
position. 
The visibility of these barricades shall be enhanced by the attachment of high 
visibility construction tape to the posts and wire strands and by the placing of 
reflective signing to the Engineer’s satisfaction.  All costs arising from these 
requirements are to be included in the tendered rates for excavation. 
 

C3.1.7                   CONTINUITY OF WATER SUPPLY 

It is an important aspect of this project to keep the plant in operation.  Thus, 
continuous water supply to the final consumer must take preference to any 
construction action affecting the supply of water, i.e. 

• The water supply may only be stopped intermittently (4 hours per day) at a 

time, but with one week’s written notice to the Engineer and his subsequent 

approval after consulting with the Client prior to a shutdown.  The main criteria 

for consideration will be the percentage of full water capacity of the main 



Tender No: LNW 07/24/25 –  
Rehabilitation of 560mm Potable  
Water Pipeline SCOPE OF WORK 

 

  

  C3.1 - 121  

service reservoirs.  

• The Contractor will have to continually co-ordinate his operation concerning 

the water availability and usage with the Resident Engineer on site. 

 

C3.1.1.1 CONTRACTOR’S CAMP SITE AND SECURITY 

The contractor shall make his own arrangements regarding the establishment of 
a camp site and housing for his construction personnel and all regulations 
stipulated by the local authority shall be adhered to. 
It is anticipated that the contractor’s choice of a camp site will be influenced by the 
availability of telephone and electrical connections as well as the supply of potable 
water. 

 Provision is made in these specifications for the erection of a security fence around 
the site offices. The contractor shall be responsible for the security of his personnel 
and constructional plant on and around the site of the works and for the security 
of his camp, and the employer will consider no claims in this regard. 

C3.1.2 ACCOMMODATION OF TRAFFIC 

The contractor may not commence constructional activities before adequate 
provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual. 
The contractor shall submit proposals in connection with directional signs to the 
engineer for approval. 

C3.1.3 PROGRAMME REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

 The contractor shall programme his activities to be suitable in terms of his 
resources to complete the contract inside the stipulated time period. 

C3.1.4 CONSTRUCTION IN CONFINED AREAS 

It may be necessary for the contractor to work in confined areas. The method of 
construction in these confined areas depends on the contractor’s construction 
plant. However, the contractor must note that measurement and payment will be 
in accordance with the specified cross-sections and dimensions, irrespective of 
the method used to achieve these cross-sections and dimensions, and that the 
rates and amounts tendered will be deemed to include full compensation for any 
special equipment or construction methods or for any difficulty encountered in 
working in confined areas and narrow widths, and at or around obstructions, and 
that no extra payment will be made nor will any claim for payment be considered 
on account of these difficulties. 

C3.1.5 BARRICADING OF EXCAVATIONS 

All excavations near pedestrian and vehicular traffic are to be barricaded to the 
satisfaction of the Engineer.  Barricading shall consist of a minimum of two strands 
of parallel and horizontal wire of at least 2mm gauge, the topmost strand being 
fixed at least 1m above ground level.  These wires shall be fixed to the approved 
fence posts, which shall be securely fixed in a vertical position. 
The visibility of these barricades shall be enhanced by the attachment of high 
visibility construction tape to the posts and wire strands and by the placing of 
reflective signing to the Engineer’s satisfaction.  All costs arising from these 
requirements are to be included in the tendered rates for excavation. 
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C3.1.6 ENGINEERING 

a) DESIGN 
 

ü The service provider/contractor is responsible for the design of works on the 

pipeline based on the Employer’s tender drawings and the set-up to be within 

specification. The pricing shall include costs for such designs as well as the 

works to be done based on the designs.   

ü The service provider/contractor responsible for the design of the permanent 

Works as reflected in these Contract Documents unless otherwise stated. 

ü The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

ü The Contractor shall supply all details necessary to assist the engineer in the 

compilation of the as-built drawings. 

 
 
b) CONTRACTOR’S DESIGN 
 
Where contractor is to supply the design of designated parts of the permanent 
Works or temporary Works, he shall supply full working drawings supported by a 
professional engineer’s design certificate. 
 

 
c) DESIGN PROCEDURE 
 
The Contractor shall submit his drawings prior to the start of manufacture, as 
required by the Engineer. All such material shall become the property of the 
Employer.   
 
All fabrication and installation shall only be to the approved drawings. 
All correspondence and submittals shall be prominently identified as relating to the 
works and shall be submitted under the cover of appropriate letters or transmittal 
notes in accordance with the correspondence procedures which will be advised 
by the Engineer after the signing of the Contract.  All documentation supplied by 
the Contractor to the Engineer in hard copy shall also be supplied in electronic 
format. 
 
The Engineer shall have the right at all reasonable times to inspect at the works 
of the Contractor or Sub-contractors, or elsewhere, and all drawings of any portion 
of the works.  
 
Drawings shall bear accepted Contract references using a project title block which 
will be supplied by the Engineer.  Also detailed revision blocks and drawing 
numbers shall be suffixed accordingly. 
 
d) DRAWINGS 
 
The drawings issued to Tenderers as part of the tender documents must be 
regarded as provisional and preliminary for the Tenderer’s benefit to generally 
assess the scope of work 
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The work shall be carried out in accordance with the latest available revision of 
the drawings to be produced by the contractor and approved by LNW for 
construction. 
 
At commencement of the contract, the Contractor shall produce copies of the 
construction drawings and any instructions required for the commencement of the 
works will be issued by the employer. From time to time thereafter during the 
progress of the works, the Engineer may request updates to drawings or revisions 
for construction purposes as may be necessary for adequate construction, 
completion and defects correction of the Works. 
 
The Contractor is required to compile “As Built” record drawings, which will be 
submitted to the Employer after completion of the construction. Any information in 
the possession of the contractor, which the Engineer requires, shall be supplied to 
the Engineer before a certificate of completion will be issued. No additional 
payment will be made and the cost related thereto shall be deemed included in 
the tendered rates for the related items. 
 

 

C3.1.7 EQUIVALENCY OF STANDARDS AND CODES 

Wherever reference is made in the Contract to specific standards and codes to be 
met by the goods and materials to be furnished, and work performed or tested, the 
provisions of the latest current edition or revision of the relevant standards and 
codes in effect shall apply, unless otherwise expressly stated in the Contract.  
Where such standards and codes are national, or relate to a country or region, 
other authoritative standards which ensure an equal or higher quality than the 
standards and codes specified will be accepted subject to the Engineer’s prior 
review and written approval.  Differences between the standards specified and the 
proposed alternative standards must be fully described in writing by the Contractor 
and submitted to the Engineer at least 7 days prior to the date when the Contractor 
desires the Engineer’s approval.  In the event the Engineer determines that such 
proposed deviations do not ensure equal or higher quality, the Contractor shall 
comply with the standards specified in the documents. 

C3.1.8 TEMPORARY ACCOMMODATION 

The contractor shall make his own arrangements for accommodation of his 
workmen and staff. He shall liaise with the relevant authorities and comply with 
any regulations required. No accommodation will be allowed inside the security 
area of the purification works. 
The contractor’s site camp and site accommodation of personnel will be subject to 

the requirements of the Construction Safety Act of 2003, the requirements of the 

Employment Act and the Environmental Impact Report. 

C3.1.9 HEALTH AND SANITATION 

Provide health and sanitation in accordance to the latest safety act regulations.  In 
a similar manner change rooms, shower facilities, site personnel eating facilities 
with gender separation where required are to be supplied. The contractor shall be 
responsible for the safe and environmentally acceptable disposal of all rubbish 
and rubble from the site, accumulated during the construction period. All facilities 
must comply with the OHS act. 
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The hygiene measures with regards to the works durations as well the number of 
personnel to be deployed on site must be seen very seriously by the contractor. 
Chemical toilets will only be allowed on a temporary basis for use at the 
furthermost areas of the works, at the work face. 
These shall be provided on the following basis: 
One per 20 labourers of the Contractor’s staff with separate facilities for male and 
female staff. 
The Contractor shall make arrangements for the proper maintenance of these 
facilities. 
Reference is made to the Health and safety act and specific requirements for 
sanitation The Health and safety requirements are to be the prevailing standards 
requirements. 
The main camp of the contractor will be expected to have container type ablution 
facilities with combined shower and hand wash facilities. Each chemical facility 
must be equipped with a hand cleaning facility with soap and paper towel 
dispenser. All effluent to be collected in containers for disposal of and evacuated 
timeously off site. Upon appointment and within two weeks a detailed plan must 
be put in place and submitted for the Engineer approval. 
 
 

C3.1.10  NOTICE OF COVERING OF WORKS 

The Contractor shall give due notice to the Engineer, whenever any work is 
intended to be covered over with earth or otherwise, in order that the Engineer 
may examine the work to determine that it is in accordance with the Specification 
and that its correct dimensions may be ascertained before the work is covered, 
and in default of such notice being received the work shall be uncovered at the 
Contractor’s expense whenever instructions are given by the Engineer to do so. 

C3.1.11 INSPECTION AND REJECTION OF FAULTY WORK 

The Engineer or his representative (Resident Engineer) appointed by the Engineer 
shall have the full power to inspect the work during every stage of its construction, 
and for that purpose shall have free access to the works at all times. Should any 
work appear to the Engineer or his representative not be executed in accordance 
with the Specifications, the same may be immediately rejected, and the Contractor 
shall forthwith carry out the making good, breaking down and rebuilding where 
applicable of rejected work at his own expense. 
The Engineer or his representative (Resident Engineer) appointed by the Engineer 

shall not be used as the CONTRACTORS SITE AGENT. The contractor is deemed 

to have carried out all PROCESS CONTROL before asking for the work to be 

inspected. 

The inspection of all concrete work will be on all stages of the construction and no 

works will be released for the new stage unless is done so in writing by the 

Engineer the foundation level, the placing and fixing of steel and the final end 

product. Settings out and quality of shutters are the responsibility of the contractor 

and can only be accessed once the end product is built. All inspection call outs 

(successful or not) will be recorded and must be reported at the site meetings. 

Both parties must agree all defect lists with a completion date entered into the list 

for each defect. All site communications are to be confirmed in writing. 
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C3.1.12  SETTING OUT OF THE WORKS 

The Contractor shall set out the works using the various Setting Out Drawings. He 

will establish a system of setting out and reference pegs encased in concrete, 

which will be checked by the Surveyor of the Engineer and then maintained and 

protected for the duration of the contract by the contractor. Should any benchmark 

be disturbed it will be re-established and verified by the Engineer at the cost of the 

contractor. 

The contractor shall set out the Works relative to the afore-mentioned system of 

reference pegs in accordance with the positioning and dimensions on the 

drawings. 

 

C3.1.13  DISINFECTIONS OF THE WORKS 

The Contractor shall be responsible for all disinfection of the structures he has 
worked on.  
 
 
 

C3.1.14  FINISHING & TIDYING 

  Progressive and systematic finishing and tidying will form an essential part of this 
contract. Under no circumstances would spoil, rubble, materials, equipment or 
unfinished operations be allowed to accumulate unnecessarily. In the event of this 
occurring the Engineer will have the right to withhold payment for as long as 
necessary in respect of the relevant works in the area(s) concerned. 

 
 

C3.1.15  DOCUMENTATION 

At the conclusion of the commissioning independently from stage and before the 
takeover by the client, The Contractor shall provide, three sets of documents 
comprising the following. 
• Temporary Operation manuals 
• Maintenance manuals 

 
At the conclusion of the works. The Contractor shall provide, three sets of 
documents comprising the following. 

 
• As-Built drawings of the Contractor designs.  
• Simple line diagrams of the security fence to be used for the operations and 

maintenance (OM) manuals. (Reference no will be the same as per the 
Engineer drawings). That reference no is to be used at the OM. 

• List of specialist tools required. 
• List of recommended lubricants. 
• Name of the firm, address, contact details i.e. tell, fax, e-mail cell no, web site 

local and international and contact person. 
• South African agent for imported material. 
• Technical data. Specifications. Technical brochures. Check lists and manuals 

for local operators. 
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• Any manufacturer’s data which covers more than one type of installations must 
be clearly marked to show which data is applicable to the model installed. 

• Maintenance instructions. With time related information. i.e. Daily, weekly etc 
service needed. 

• Applicable settings. 
• List of available spare parts. 
• List of action in case part is not functioning properly. 
• Original of certificate of approval, testing, commissioned works. 
• Each set of documents must be bound in clearly labelled ring binders.  
• Drawings will be folded, placed in plastic wallets and positioned into the binder. 
• All contractors drawing must be submitted in Auto CAD format. No hand drawn 

drawing will be accepted.  
• One copy must be submitted to the Engineer for approval prior to the issue of 

the final sets. 
 

C3.1.16   CONTRACTOR’S CODE OF CONDUCT 

  Workmen Instant Dismissal 
Workmen may be instantly dismissed for the following: 
Theft. 
Violence with co-workers or supervising staff 
Committing a criminal offence and is sentenced to prison without the option of a 

fine. 
 
  Misconduct 
  Any employee who, within a period of 6 months, receives two written warnings and 

for the third time is guilty of misconduct as listed below may be dismissed without 
further notice. 
 

• Insubordination and constant refusal to follow instructions 
• Absenteeism for 3 or more days without a valid medical certificate 
• Repeatedly coming to work late 
• Disruptive behaviour conducive to delays in the work program 
• Intimidation of other workers 
• Dangerous behaviour 
• Use of alcohol or drugs during working hours 
• Non-performance 
• Abuse or waste of company property 
• Continuous absenteeism 

C3.1.17  FEATURES REQUIRING SPECIAL ATTENTION 

a) EXISTING SERVICES 

The Contractor shall be deemed to have made allowance in his tender for the need 

to protect the existing services from damage and to hand over the completed 

works with the existing services intact and undamaged. 

Notwithstanding the information given herein, the Contractor shall retain full 
responsibility for establishing the exact positions of the various existing services, 
which may not be shown on the construction drawings, in advance of the main 
construction work. 
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The use of specialised equipment for location of power cables and other services 
is allowed into the relevant Bill of quantities  
All the works areas with known services are to be preceded with thorough 
investigation with hand excavations and exposure of the services.  
 
b) SURVEY BEACONS 

The Contractor's attention is drawn to SABS 1200 A, Clause 5.1.2 - Preservation 
and Replacement of Beacons and Pegs subject to the Land Survey Act - and to 
the liabilities of the Employer and the Contractor in this regard. 
The Contractor shall locate and mark all existing pegs. 
The Contractor shall be held responsible for the maintenance of all the cadastral 
and benchmark pegs on the site that are recorded as existing at the 
commencement of construction, and for the placement of any pegs that are found 
to be missing or disturbed upon the completion of the contract. A Completion 
Certificate shall only be issued after the Contractor has handed back all the pegs 
and has submitted a certificate from a registered Land Surveyor to the Engineer 
stating that all relevant pegs are in their correct positions. 
Notwithstanding Clause 8.8.5 of SABS 1200 A, the Contractor shall tender sums 
for searching for and protecting all pegs. Where pegs have been moved, disturbed 
or covered on the specific instruction of the Engineer, such pegs shall be 
reinstated by a registered Land Surveyor and shall be paid for by number 
reinstated on instruction of the Engineer. 

C3.1.18  DAMAGE TO SERVICES AND EXISTING WORKS 

a) RESPONSIBILITY OF CONTRACTOR 

The Contractor shall be responsible for any damage to existing services and 
existing works in the execution of this contract and shall reimburse the Owner 
concerned for any repairs required or compensation for damages awarded. The 
Contractor's attention is drawn to Clause 3.1.30 and SABS 1200 A, Clause 5.4. 
 
b)  NOTIFICATION 

The Contractor will be responsible for immediately notifying the Authorities 

concerned the Employer and the Engineer regarding any damage caused to public 

services and existing works. 

The Engineer's Representative must be notified without delay. 

C3.1.19 WORK ON PUBLIC AND PRIVATE PROPERTY 

The Contractor shall exercise the greatest care to avoid unnecessary damage to 
trees, gardens, fences, walls and structures on public and private property, and 
also strictly supervise the behavior of his workmen. 
On completion of the work over or in the vicinity of Local or Tribal Authority or 
private property, the Contractor shall ensure that anything that may have been 
disturbed or damaged has been compensated for or reinstated to a condition equal 
to that which it was before construction commenced and also to the satisfaction of 
the owner concerned. The materials resulting from any demolition of existing 
structures shall be the property of the owner. 

C3.1.20   REGULATIONS 
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The Contractor shall in all respects conform to the requirements contained in 
regulations by higher authorities.  Such regulations shall include inter alia: 
1.) *National Building Regulations. SABS 400 
2.) Code of Practice for the Wiring of Premises, SABS 0142-1981 as 

amended. 
3.) The Mines and Works Regulations, Government Notice Number R1609 of 

1962-09-28, as amended. 
4.) *The Occupational, Health and Safety Act 85/93, as amended. 
5.) The local Municipal Byelaws and Regulations as well as the regulations of 

the local Supply Authority. 
6.) The local Fire Regulations. 
7.) The regulations of Telkom. 
8.) The regulations of the local Gas Board where applicable. 
9.) The standard regulations of any Government Department or public service 

company where applicable. 
10.) The Regulations of Lepelle Northern Water attached at volume no 1. 
11.) The Regulations of Eskom 
12.) *The NHBRC National home builders: Home building manual part 

1&2,& part 3 two volumes 
13.) *SABS 1200 and the application SABS 0120. 
14.) The construction Regulations of the Construction Industry Development 

Board (CIDB) 
 

The regulations marked “*” are to be kept on site. 
The Contractor shall pay and indemnify the Employer against any fees or charges 
by law and shall keep the Employer and the Engineer indemnified against all 
penalties and liabilities of any kind for breach by the Contractor or any of the 
conditions due by law, except insofar as amended or specifically allowed by the 
Engineer. 

C3.1.21  LABOUR BASED CONSTRUCTION 

Employment of local labour 
The contractor shall limit the utilisation of permanently employed personnel for the 
execution of the Works to key personnel, such as contracts manager, site agent, 
foreman, supervisors, plant operators, material technicians, surveyors, trainers, 
buyers, storemen and the like should such expertise not be available within the 
community. Not less than 70% of the labour employed on site shall be drawn from 
the community closest to the contract Works.  
The contractor, in conjunction and in co-ordination with the local community/Local 
Authority, will establish a Community Liaison Officer (CLO) within the local 
community and the Contractor shall apply to the CLO for details of local labourers 
who are available and shall give preference to the employment of these labourers 
identified through the CLO. 
The employment of labour from outside the local area will only be allowed in the 
event of: 
§ The unavailability within the local community of sufficient numbers of local 

labourers to execute the work,   
§ The unavailability of required skills within the local community necessary for 

the execution of specific tasks 
§ Where the completion period does not permit the creation of the necessary 

skills through training. 
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In these cases, the contractor shall prove to the satisfaction of the Employer that 
he has exercised his best endeavours and taken all reasonable actions to recruit 
local labour. 
The Contractor shall maintain accurate and comprehensive daily records of all 
labour engaged on the contract and shall submit to the Employer at two weekly 
intervals detailed labour returns substantiating the actual numbers of labours 
employed, the amounts actually paid in respect thereof, and details of the various 
activities undertaken by the labourers. 
The Contractor shall employ a Community Liaison Officer (CLO), through the 
Labour Committee (LC) representing the local community.  The CLO and LC shall 
be the facilitators for all negotiations between the Contractor and the Labourers. 
An Agreement signed by the LC on behalf of the Labourers shall be given to and 
accepted by the Contractor and applied without revisions. The Contractor may 
price to recover his Payment for the CLO in the P & G and where he enters no 
price; it shall be assumed that the cost of the CLO is included in the other rates.  
 
 
 

C3.1.22  ENVIRONMENT AND SAFETY 

The Environmental Management Plan (EMP) for the site of the Works has been 
commissioned by the Client and will be issued to the Successful Contractor. 
The Contractor shall comply with all the requirements laid down in the EMP. The 
Contractor shall take time to acquaint his employees with the provisions, 
regulations, duties, obligations and prohibitions, and shall accept sole liability for 
due compliance with the duties, obligations and prohibitions and absolve the 
Employer from being obliged to comply with the aforesaid duties, obligations and 
prohibitions. 
In case of failure on the part of the Contractor to comply with the requirements of 
the EMP, the Employer shall be entitled to employ and pay other persons to carry 
out any remedial work to rectify any consequence resulting from the non-
compliance by the Contactor and all cost consequent or incidental thereto shall be 
borne by the Contractor and shall be recoverable form him by the Employer. If it 
is not practical to rectify any consequence resulting from the non-compliance of 
the Contractor with the EMP the Employer will be entitled to impose a penalty on 
the Contractor which penalty shall be in relation to the expense which the 
Contractor would have incurred to comply. 
The Contractor shall indemnify the Employer and the Engineer against 
responsibility for damage to the environment on the site of the Works. 

C3.1.23 BLASTING INDEMNITY 

The Contractor may require blasting the rock from time to time during the 
implementation of his construction works. The use of a certified Blasting 
Contractor as sub-contractor is paramount to the safety of the surrounding public, 
person and property. When blasting in the close proximity of fixed structures, the 
Contractor shall take full responsibility for any costs related to damage thereof. It 
is in this context that it is recommended for the Contractor to fully photograph and 
record structural damage, prior to blasting. The Contractor shall complete the 
“Blasting Indemnity Form C1.3” included in Part C1of the Contract, before the 
commencement of the Works.  
The Contractor is responsible for compliance with all requirements of the 
authorities concerned with respect to the safety of the Works labourers and the 
public. Any negligence or noncompliance on the side of the Contractor shall be 
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sufficient cause for the Employer’s Agent to suspend the Works and the Contractor 
shall have no claim for additional compensation against the Employer in such an 
event. 
 

C3.1.24  RECORDING OF WEATHER 

The Engineer shall adjudge the extent of the delays that are attributable to 
“abnormal climatic conditions”, however, in order to assist him in this regard, the 
Contractor must erect a rain gauge at the site office to record rainfall figures. The 
reading of the rain gauge shall be made at 08h00 and 16h00 of each working day 
of the contract. The records shall be submitted weekly to the Employer’s Agent 
(the Engineer); together with a statement recording the Contractor’s opinion of the 
effect on his programme of any weather condition that he may consider to be 
abnormal. 

C3.1.25 EQUIVALENCY OF STANDARDS AND CODES 

Wherever reference is made in the Contract to specific standards and codes to 

be met by the goods and materials to be furnished, and work performed or 

tested, the provisions of the latest current edition or revision of the relevant 

standards and codes in effect shall apply, unless otherwise expressly stated in 

the Contract.  Where such standards and codes are national, or relate to a 

particular country or region, other authoritative standards which ensure an equal 

or higher quality than the standards and codes specified will be accepted subject 

to the Engineer’s prior review and written approval.  Differences between the 

standards specified and the proposed alternative standards must be fully 

described in writing by the Contractor and submitted to the Engineer at least 7 

days prior to the date when the Contractor desires the Engineer’s approval.  In 

the event the Engineer determines that such proposed deviations do not ensure 

equal or higher quality, the Contractor shall comply with the standards specified 

in the documents. 

C3.1.26 TESTING OF EQUIPMENT 

The Contractor shall execute and submit to the Engineer all test results in 

accordance with clause 29 of the General Conditions of Contract in order to prove 

that the equipment supplied under the Contract conforms in all respects to the 

Specifications. In particular, successful execution of the following testing is 

required in respect of completion of the Works: 

C3.1.27 FACTORY ACCEPTANCE TESTING 

Any imported material and equipment needs to be inspected, checked and tested 

before shipment. The contractor shall submit a list of all factory acceptance tests to 

be performed for all critical equipment supplied under the contract. 

The Contractor shall prior to shipment, submit to the Engineer all test results on 

Plant and Material that are to be manufactured or shipped from foreign destination. 

No material shall on any account be shipped before receiving the Engineer’s 

approval in writing. 



Tender No: LNW 07/24/25 –  
Rehabilitation of 560mm Potable  
Water Pipeline SCOPE OF WORK 

 

  

  C3.1 - 131  

C3.1.28 DRY COMMISSIONING 

Once the construction of the Works or a Sub-section has reached the stage of 

completion where it can be tested, the Contractor shall give to the Employer notice 

of the date after which the Contractor will be ready to carry out Dry Commissioning 

of the Works or any Sub-section thereof. Dry Commissioning shall commence as 

soon as the Works or a Sub-section is mechanically and electrically ready to test, it 

shall undergo commissioning tests and inspections to check the following general 

aspects: 

a)      Components of the Works or Sub-section are complete and comply with 

drawings, specifications and data as indicated in the manufacture’s 

documentation. 

b)      The assembly has been carried out in compliance with the above 

documents and professional practice 

c)       Visual checking installation and appearance 

In addition dry commissioning shall include the following specific aspects: 

a)      Through check of all ergonomic (Lighting and noise), maintainability and 

safety related aspects. 

b)      Through check of flow lines of products, materials, fluids and compressed 

air 

c)       Through check of electrical, hydraulic, pneumatic and electromechanical 

circuits. 

d)      Through check of all functional and control loop tests (Equipment level). 

e)      Dry-run of every machine and checking of its operation and, if necessary, 

running in. 

f)        Calibration checks and supporting documentation on all metering and 

monitoring equipment. 

g)      Dry-run or no-load run of every section. 

h)      Fixing of equipment, cable racks, pipes, brackets, anchors, etc. 

i)         Written proof of all direction testing and alignment tests on pumps, motors 

and rotating equipment. 

j)         Statutory testing requirements (Lifting, hoisting, pressure vessels etc) 

k)       Checking and testing of all actuators, valve and control valve settings. 

l)         Water testing of chemical dosing equipment, pipes, and joints. 

m)    Water tightness and pressure tests on all water retaining structures, 

pressure vessels, pipelines and pipe fittings. 

n)      Completion and assuring of all tests reports and test certificates 

o)      Completion of cathodic and lighting protection. 

p)      Compiling of an asset register suitable for interrogation with the financial 

and Computerised Maintenance Management system of the client. 
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q)      Completion and issuing of all equipment and O&M manuals including 

functional specifications and control philosophy. 

r)        Supply of all critical spares and special tools on site 

 

Following the successful completion of Dry Commissioning the Employer and 

Contractor will designate each completed Sub-section to complete as Ready for 

Wet Commission (RWC). A request to proceed with wet commissioning will be 

issued by the Contractor after completion of the dry commission phase. 

C3.1.29 WET COMMISSIONING 

After being designate as Ready for Wet Commissioning, each process will 

commence with wet commissioning test runs which shall include the same 

operations as for dry commissioning tests but with the equipment loaded. 

a)      Performance testing of all equipment at specific duties and efficiencies for 

at least 24 hours continuously. 

a)      Check of levels, flows, pressure and temperatures at minimum and 

maximum operating conditions for all operation scenarios. 

 

After successful of the Wet Commissioning of all equipment and process and the 

Works as a whole, the trial operation period of the entire system will commence. 

The Engineer shall confirm in writing the date on which successful wet 

commissioning was achieved. 

C3.1.30 TRIAL OPERATION PERIOD 

On successful completion of the wet commissioning stage the system will be put 

into service by the contractor. The contractor shall ensure that the system is put into 

service in compliance with the O&M Manual and the OHC Act and its Regulations. 

A detailed procedure for conducting the trial period will be developed and agreed 

between the contractor and the Employer. 

The purpose of the trial operation is to, demonstrate the reliability of the works, 

system integrity with regards to system losses and evaluate the training 

effectiveness of the training of the operators. 

Once the trial period has commenced, the works will be operated successfully and 

continuously for a period of six weeks, with interruptions only to alter plant settings, 

effect final settings and optimization, test auto-functionality and train the operator in 

the detail functioning of the plant. The Engineer shall confirm in writing the date on 

which the trial operation period commenced. 

During the 6 weeks trial operation period, the Contractor shall record all operational 

data and at its completion submit to the engineer a report confirming final settings, 

calibration, auto control functions, approved tests and successful training of the 

operator to the satisfaction of the Employer before a Taking-Over Certificate will be 

issued for the works in terms of clause 32 of the General Conditions of Contract. 
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The availability of the equipment during the trial operation period shall not be less 

than 95%. 

All failures occurring during the trial period will be subject to a root cause analysis 

and repaired accordingly by the contractor. A failure investigation analysis and 

close-out report shall be submitted for each failure of the works and included in the 

section dealing with total plans and reports. 

If declared unsuccessful, the Engineer may request a repeat of the Trial Operation 

period. Under such circumstances the Contractor shall repeat the Trail Operation 

Period and Performance Test as indicated herein within three months after the 

Engineer’s request. The costs in performing this, or any further Performance Tests, 

will be for the Contractor’s account. 

C3.1.31 FINAL PERFORMANCE TEST AFTER COMPLETION OF TRIAL PERIOD 

Once the trial period has been completed successfully the Engineer shall set the 

date of the Final Performance Test. 

The Performance Test Shall establish: 

a)      The capacity and characteristics of the Works are as specified, and that they 

meet the performance guarantees. 

b)      The works can meet the performance guarantee for all the operating 

scenarios. 

The equipment provided by the Contractor on site to test the performance of the 

equipment shall include all the instrumentation not included in the permanent 

installation, (e.g. Energy meter), and all tools and suitable trained staff necessary. 

If the outcome of the Performance Test, the Contractor Shall inform Personnel 

Provided by the Employer all appropriate technical information derived from the 

result. 

On successful completion of the performance Test a take-over report shall be drawn 

up by the Contractor and shall be signed by the Engineer. 

C3.1.32 GUARANTEES OF PERFORMANCE  

The Contractor shall guarantee the output and efficiency of all machines, which 

guarantees shall be binding under the Contract. 

The fulfilment of these guarantees shall be demonstrated at the Contractor’s factory 

premises or a suitable off-site test facility approved by the Engineer. 

All measuring instruments used in the tests shall have previously been certified by 

an independent testing authority, not more than one month prior to the test and to 

the Engineer’s satisfaction. 

C3.1.33 LIQUIDATED DAMAGES FOR FAILURES TO ACHIEVE GUARANTEES 
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The Contractor shall ensure that the Cathodic Protection Systems shall be 

adequately rated. 

Payment by the Contractor in lieu of under-performance of the System relative to 

guaranteed Performance will not be acceptable. 

C3.1.34 DEFECTS NOTIFICATION PERIOD 

All equipment supplied under this contract shall be tested and adjusted where 

necessary by the operator at the end of the 52 weeks Defects Notification Period, 

to prove that it continues to comply with the specified requirements. 

All failures during the Defects Notification Period shall be investigated as 

described in elsewhere in this document. 

C3.1.35 TEST PLAN AND REPORTS 

Test reports shall be submitted after the successful completion of each testing 

phase. The following documents shall be submitted in writing to the Employer: 

a)      Testing plan 

b)      Progressive testing reports as detailed in the testing plan 

c)       Tests on completion: Dry commissioning report and wet report 

d)      Trial operation: Trial operation report and performance test report 

e)      Failure investigation reports (where necessary) during defects notification 

period  
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C3.2  STANDARD SPECIFICATIONS 

C3.2.1. CIVIL ENGINEERING STANDARD SPECIFICATIONS 

The standard specifications on which this contract is based are the South African Bureau of 

Standards Standardised Specifications for Civil Engineering Construction SANS 1200. 

Although not bound in nor issued with this Document, the following Sections of the 

Standardised Specifications of SABS 1200 shall form part of this Contract:  

The applicable “Standard Specifications” shall be “Standardized Specifications for Civil 
Engineering Construction, Series 1200-1986", issued by the South African Bureau of 
Standards (SANS 1200). 

The standardised specifications (SANS 1200) must be read in conjunction with the relevant 

new SANS 1921 family of standards. In case of any discrepancy or conflict between the two, 

the SANS specification shall take precedence and shall govern. Refer also to the Preface on 

interim situation until full suite of SANS Series of Specifications is available, on the first page 

of the Project Specification. 

The term “Project Specifications” appearing in any of the SANS 1200 standardised 

specifications is deemed to be equivalent to the term “scope of work” in SANS Specifications. 

The Contractor shall be in possession of these Standardized Specifications and their related 

SANS 0120 Code of Practice that apply equally and shall keep a copy of each on site for 

reference by him and the Engineer for the duration of the Contract and shall bear all expenses 

in this regard. 

For "Workmen's Compensation Act" read "Compensation for Occupational Injuries and 

Diseases Act, 1993 (Act No.130 of 1993)" wherever it appears. For "Machinery and 

Occupational Safety Act" and "Mines and Works Act" read "Occupational Health and Safety 

Act,1993 (Act 85 of 1993)" wherever they appear. 

The SANS 1200 Specifications applicable to this Contract are listed under below.  

a) SANS 1200 A: General (as applicable) 
b) SANS 1200 AA: General (Small Works) 
c) SANS 1200 AB: Engineer’s Office 
d) SANS 1200 C: Site Clearance 
e) SANS 1200 DA: Earthworks (Small Works) 
f) SANS 1200 DB: Earthworks (Pipe Trenches) 
g) SANS 1200 DM: Earthworks (Roads, Subgrade) 
h) SANS 1200 GA: Concrete (Small Works) 
i) SANS 1200 L: Medium Pressure Pipelines 
j) SANS 1200 LB: Bedding (Pipes) 
k) SANS 1200 LG Pipe Jacking 
l) SANS 1200 M: Roads (General) 
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C3.2.2. MECHANICAL ENGINEERING STANDARD SPECIFICATIONS 

The following documents are referenced in the text. At the time of publication, the editions 

indicated were valid. All documents are subject to revision, and users of this standard are 

advised to use the latest editions of the documents listed below. 

This section deals with the supply and delivery of the following types of valves for 
controlling the flow and pressure of treated and untreated water at temperatures not 
exceeding 50º C in small and large diameter medium pressure pipelines: 

a) Wedge type Gate Valves 
b) Butterfly Valves 
c) Automatic Control valves 
d) Non-Return Valves 
e) Air Valves 

The standards for works associated with the above valves and piping and valves shall conform 

are listed below; 

a) SANS 1123   

b) SANS 62 

c) SANS 719 

d) SANS 1091 

e) SANS  10044 

f)   SANS 347 

g) SANS 664 

h) SANS 665 

i) SANS 1551 

j) DWS 2510 

k) API 1104 

l) ISO 13847 

m) BS 5155 
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C3.3  PROJECT TECHNICAL SPECIFICATIONS 

C3.3.1.  VALVES AND FITTINGS SPECIFICATIONS 

C3.3.1.1.  CONSTRUCTION AND OPERATIONAL REQUIREMENTS 

Bodies 
Hubs for shaft-bearing housings shall form an integral part of the valve body. 

Valves bodies shall have adjustable mechanical stops to prevent over travel of the valve disc in 
the open or closed position.  These stops may be incorporated in an actuator. 

Discs 
Discs shall be a single casting of approved hydrofoil section with a smooth continuous surface. 
The maximum combined stresses in the disc shall not exceed 20% of the minimum yield stress 
of the material used when the specified unbalanced pressure is applied on any of the two sides. 

Retaining Rings 
Stainless steel retaining rings shall be coated to reduce galvanic corrosion (Refer to Standard 
Specification DWS 9900 Section C3 ).  Any recess for the retaining ring in the disc or body shall 
be coated and the retaining rings assembled whilst the coating is still wet. 

Seats and Seals 
Preference shall be given to resilient seal arrangements that are removable, replaceable and 
adjustable from the downstream side of the valve, without having to remove the valve from the 
pipeline. 

Resilient seals shall have non-weathering, non-sticking, long life properties and shall be 
compatible with the quality of water to be conveyed. 

The seat profile shall be smooth and continuous and shall provide adequate "lead in" for the 
resilient seal to open and to close on the stainless steel seat only.  

Seats and seals shall be of a design that would prevent them from becoming loose and obviate 
water seepage under the seals or seats during all conditions of operation and test. 

Shafts 
Shafts can either be continuous or a stub-shaft design configuration. Stub shafts shall extend 
into the disc hub for a distance of at least 1.5 shaft diameters and shall not protrude from the 
hubs i.e. exposing the shaft.  

Shafts shall be attached to discs by means of keys, dowel pins, taper pins or any combination 
of the three and the connection shall be designed to transmit shaft torque equivalent to at least 
75% of the torsional strength of the shaft.  Dowel and taper pins shall be mechanically secured. 

Bearings 
Self-lubricating sleeve type bearings shall be fitted in the hubs in the valve body. 

Each valve shall be fitted with at least one adjustable thrust bearing set to hold the disc securely 
concentric with the body or seat. 
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C3.3.1.2.  HYDRAULIC TEST REQUIREMENTS 

 

Class & Working 
Pressure (MPa) 

Test Pressure 
on Body (MPa) 

Test 
Pressure 
Gate/Disk 
(MPa) 

Droptight 
Pressure 
(MPa) 

Applicable 
Standard 

Wedge Gate and Resilient Seal Valves 
Class 10 2,0 1 ,5 up to 

450Ø 
1,0 

SANS 664 
Class 16 3,2 2,4 up to 450Ø 1,6 

Class 25 5,0 3,7 up to 450Ø 2,5 

Class 40    

Butterfly Valves 
Class 10 1,5 1,5 1,1 

BS 5155 
Class 16 2,4 2,4 1,75 

Class 25 3,7 3,7 2,75 

Class 40    

Non-Return (Check) Valves 
Class 10 1,5 1,0 N/A 

SANS 1551 Class 16 2,4 1,6 N/A 

CIass 25 3,7 2,5 N/A 
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C3.3.1.2.  NON RETURN VALVE 

Item Name Material Description EN Standard 

Inlet Body 
GGG 40 

Ductile Iron 
EN-GJS-400-15 

GGG 50 EN-GJS-500-7 

Outlet Body 
GGG 40 

Ductile Iron 
EN-GJS-400-15 

GGG 50 EN-GJS-500-7 

 
 

Disc 

GGG 40 
Ductile Iron 

EN-GJS-400-15 
GGG 50 EN-GJS-500-7 
304 Stainless Steel 

Casting 
G - X6CrNi 18-9 

316 G - X6CrNiMo 18-10 
CC 331G-GS Aluminium Bronze CuAl10Fe2-C 

Ring NBR - EPDM Rubber - 

Bolts Nuts 
Galvanized Steel - 
A2 - A 4 Stainless Steel - 

 
Shaft 

420 
 

Stainless Steel 

X20Cr13 
304 X5CrNi 18-10 
316 X5CrNiMo17-12-2 

Bearing Rg 5 Bronze G-CuSn5Zn5Pb5-C 
Spring 301 Stainless Steel X 12 CrNi 17-7 

 
Body Seat 

316 L Stainless Steel 
Welding 12072 

CuAl8 Aluminium Bronze 
Welding 14640 S Cu 6100 

 
Disc Seat 

316 L Stainless Steel 
Welding 12072 

CuAl8 Aluminium Bronze 
Welding 14640 S Cu 6100 

Coating WRAS approved fusion bonded epoxy 300 microns dft as 
standard 
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C3.3.1.3.  ISOLATION  VALVES 

COMPONENT MATERIAL TYPE MATERIAL SPECIFICATION 

Body Sg Iron Cast Steel 
BS 2789 Gr 420 / SABS 936 SG 
42 ASTM A216 WCB 
SANS 1431 Gr 300WA 

Disc Sg Iron Cast Steel Stainless steel 
BS 2789 Gr 420 / SABS 936 SG 
42 ASTM A216 WCB / BS 970 
Part 4,      Gr 304 S15 

Body Seat Stainless Steel BS 970 Part 4, Gr 304 S15 

Blade / Seal Elastomer EPDM 750 A 

Seal Retaining 
Ring 

Stainless Steel BS 970 Part 4, Gr 304 S15 

Shafts Stainless Steel BS 970 Part 4, Gr 431 S29 

Shaft Bearings / 
Bushes 

Phosphor Bronze Sleeve Type 
PTFE Backed / Self 
Lubricating 

BS 1400 PB1C (Cu, Sn10, P) 
Bronze Backed (DUB) GLACIER 
DU 

Shaft Seals 
Radial Lip Seal / Cup Seal / O- 
Ring Seal Elastomer NITRILE / VITON NBR 

Idle Shaft Thrust 
Bearing/Spacer 
Disc 

Phosphor Bronze BS 1400 PB1C (Cu, Sn10, P) 
(for vertical installations) 

External 
Fasteners Stainless Steel ASTM A193 Gr B8M, ASTM A439 

Gr D2 
Internal 
Fasteners Stainless Steel ASTM A193 Gr B8M, ASTM A439 

Gr D2 
 

C3.3.1.4.  AIR  VALVES 

Body:      Ductile or SG iron 
Dirt screen:     Stainless steel grade 304 
Floats:     HDPE , Stainless Steel or similar 
Orifice Plate ends:    Stainless steel grade 304 
Small orifice nozzle:    Stainless steel grade 304 
Joint Gaskets:    EPDM 
Seat seals:     EPDM 
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3.3.2.   VALVES AND FITTINGS TECHNICAL DATA SHEETS 

a)  Wedge Gate Valves (Scour) 

WEDGE GATE VALVE  
 ID Item Specification 

1.Type   

2.End Connection   

3.Body   

4.Bonnet   

5.Stuffing box yoke   

6.Gland    

7.Handwheel   

8.Gate Rings   

9.Stem   

10.Jointing   

11.Packing   

12.Pressure rating   

13.Nominal Size   

14.Face to Face distance   

15.Flange Thickness   

16.Corrosion Protection   

 17.Number of holes/size   

Supplier Name and Location Address  

 

b)Wedge Gate Valves (Air Valves) 

WEDGE GATE VALVE  
 ID Item Specification 

1.Type   

2.End Connection   

3.Body   

4.Bonnet   

5.Stuffing box yoke   

6.Gland    

7.Handwheel   

8.Gate Rings   

9.Stem   

10.Jointing   

11.Packing   

12.Pressure rating   

13.Nominal Size   

14.Face to Face distance   

15.Flange Thickness   
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16.Corrosion Protection   

 17.Number of holes/size   

Supplier Name and Location Address  

 

c) Nozzle Non Return Valve 

NOZZLE NON-RETURN VALVE  
 ID Item Specification 

1.Type   

2.End Connection   

3.Body   

4.Bonnet   

5.Stuffing box yoke   

6.Gland    

7.Handwheel   

8.Gate Rings   

9.Stem   

10.Jointing   

11.Packing   

12.Pressure rating   

13.Nominal Size   

14.Face to Face distance   

15.Flange Thickness   

16.Corrosion Protection   

 17.Number of holes/size   

Supplier Name and Location Address  

 

d) Air Valves 

AIR VALVE S 
 ID Item Specification 

1.Type   

2.End Connection   

3.Body   

4.Bonnet   

5.Stuffing box yoke   

6.Gland    

7.Handwheel   

8.Gate Rings   

9.Stem   

10.Jointing   

11.Packing   
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12.Pressure rating   

13.Nominal Size   

14.Face to Face distance   

15.Flange Thickness   

16.Corrosion Protection   

 17.Number of holes/size   

Supplier Name and Location Address  
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C3.4  ENGINEERING, PROCUREMENT, CONSTRUCTION & MANAGEMENT  

C3.4.1.  Planning and Programming 
 
The Contractor shall ensure that: 

a) They is well informed with regard to the Employer’s overall implementation 
programme for construction and investigative projects and makes available 
resources as required to efficiently complete required services 

b) They compiles designs, documentation, reports and drawings timeously as not 
to unnecessarily delay the implementation of the construction or investigative 
projects.   

c) The programme shall at minimum contain the following: 

d) Time Scale (minimum): Days, where the project period does not exceed three 
months. Weeks, where the project period exceeds three months.  

e) Time Scale (maximum): Months, where the project period does not exceed one 
year. Years, where the project period exceeds one year. 

f) Tasks: All construction tasks and activities shall be shown. Where phases or 
stages are anticipated, this shall be the highest level of division and all tasks 
related to the successful accomplishment of that phase of the project shall be 
grouped. Resources allocation and task dependency shall be indicated. 

g) Multiple Project Programming: Where multiple projects are part of the same 

Contract documentation, the Contractor shall provide a programme per project. 

However, where interdependency exists the programmes shall be integrated, 

but divided on the highest level per project followed subsequently by further 

divisions per phase or stage.  

h) Start and Finish Dates: All tasks shall have specific start and finish dates. 

i) Critical Path: All tasks forming the programme line that will establish any delays 

in the overall project period shall be clearly indicated and an indication of their 

sensitivity characteristics shall be provided.  

j) Progress Tracking: The Contractor shall be required to periodically (at minimum 

of a monthly basis) indicating the project progress per task graphically and on 

a percentage basis. 

k) Non-working Time: All South African public holidays, weekends and the local 

traditional annual builder’s break (as identified in the contract data) shall be 

incorporated in the programme. 

The Contractor’s Programme shall include: 

a) Dates for submission (by the Contractor) of designs and or design 
documents. 

b) Dates for ordering of special and/or long delivery items. 
c) Dates for issue of or approval of drawings for planning purposes. 
d) Dates for issue of or approval of drawings for manufacture and 

construction purposes requiring the approval of the Engineer. 
e) Dates for the placement of orders for material, receipt of material, 



Tender No: LNW 07/24/25 –  
Rehabilitation of 560mm Potable  
Water Pipeline SCOPE OF WORK 

 

  

  C3.4- 145  

fabrication and manufacture, works (factory) testing, shipment, erection 
and commissioning. 

f) Dates showing start and completion of site construction of each section 
and each major component of the permanent works. 

g) Dates showing the delivery of all built-in steelwork, anchor bolts, etc. 
h) Dates for start and completion of Engineering Design (including 

allowances for review/approval by the Engineer). 
i) Dates for submittal and acceptance of drawings. 
j) Dates for submittal of operation and maintenance manuals. 
k) Dates for submittal of commissioning check lists and detailed 

commissioning schedules for acceptance (3 months before the 
commencement of commissioning). 

l) Dates for submittal of commissioning check lists and detailed schedules 
of approval (3 months before the commencement of commissioning). 

m) Dates for submission of complete schedules for all manufactured items. 
n) Dates for Test on Completion as defined in the Contract Data. 
Activities shall be timed in week units except for commissioning or similar detailed 
programmes, which shall have activities, specified in days.  Activities on which it is intended 
to operate multiple shift working shall be clearly defined. 

Method and resources statements are required for all critical items to prove that the period 
allocated to them fits the overall programme and that the Contractor’s plant and labour are 
consistent with the time allowed. Critical items shall include (as a minimum) all reinforced, 
structural steelwork, pipework, tie-ins to existing services and specialist work.  

The Contractor shall update and revise the Programme once a week or when required by 
the Engineer. The submission to and acceptance by the Engineer of such updated and 
revised Programme, shall not relieve the Contractor of any of his duties or responsibilities 
under the Contract and existing laws. 

C3.4.2  Software Application for Programming 

Only the “Microsoft Project” software package will be accepted.  

The Contractor shall make the programme available in MS Project format and in print 
version. The Contractor shall also ensure that all necessary hardware and software in this 
regard are available at all times on site and that at least one member of the permanent site 
staff is competent on their operation.  

C3.4.3  Sequence of the Works 
Whenever work being done by other Contractors is contiguous or related to the Works 
included in this Contract, the sequence of handling the Works shall be such that the least 
delay possible will result to each Contractor and such sequence may be determined by the 
Engineer.  The Engineer will establish the respective rights of the various interests involved 
in order to secure the completion of the various portions of the Works in general harmony. 

The Contractor shall be responsible for the co-ordination and proper execution of the Works, 
including co-ordination with other Contractors and organizations to the extent specified in 
the Contract Documents.  The Contractor shall, as specified in the Contract Documents, 
afford all reasonable opportunities for carrying out their work to: 

a) any other Contractors employed by the Employer, 
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b) the staff and workmen of the Employer, and 

c) the staff and workmen of any legally constituted public authorities who may be employed 
in the execution on or near the site of any work not included in the Contract, which the 
Employer may require. 

The Contractor shall obtain, co-ordinate and submit to the Engineer for his information all 
details (including details of work to be carried out off the Site) from Sub-contractors.  The 
Contractor shall be responsible for the locations of their work or materials, in order to ensure 
that there is no conflict with the work of other Sub-contractors, the Contractor or other 
Contractors. 

The Contractor shall give the works the constant attention necessary to facilitate the 
progress thereof and shall cooperate with the Engineer and other Contractors in every way 
possible. 

C3.4.4  Methods and Procedures 
C3.4.4.1.  Monthly Reports 

The Contractor shall prepare and submit to the Engineer within 15 days after the first day 
of every month a written progress report together with a monthly progress schedule 
summarising the progress of the various sections of the work both at the place of 
manufacture and at site.  Three (3) copies of the monthly progress report shall be submitted 
in accordance with the correspondence procedures. 

Such progress reports shall indicate accurately the status of different activities covering 
design, material procurement, manufacture, works (factory) tests, shipping, erection, testing 
and commissioning and shall be related to key dates identified in the programmes referred 
to in the conditions of contract.   

The report shall also include data on labour strength and equipment employed.  The 
programme submitted with the monthly report shall show cumulative progress towards 
scheduled completion, expressed as a percentage, of all items shown in the contract 
schedule. 

The reports shall indicate the degree of criticality on each section of the Work, together with 
the slippage or impending slippage on any key event and shall be directly related to the 
contract schedule and supporting detail programmes for sections of work. 

The monthly progress report shall be in the format acceptable to the Engineer and written 
in the English language and shall include: 

a) Photographs and detailed descriptions of progress, including each 
stage of design (if applicable), procurement, manufacture, delivery to 
the Site, construction, erection, testing and commissioning. 

b) Charts showing the status of construction documents, drawings, 
purchase orders, manufacture and construction. 

c) For the manufacture of each main item of plant and materials, the name 
of manufacturer, manufacture location, percentage progress, and the 
actual or expected dates of commencement of manufacture, 
Contractor’s inspections, tests and delivery. 

d) Records of personnel and Contractor’s equipment on the Site. 
e) Copies of quality assurance documents, test results and certificates of 

materials. 
f) Safety statistics, including details of any hazardous incidents and 
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activities relating to environmental aspects and public relations; and  
g) Comparisons of actual and planned progress, with details of any 

aspects which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome such 
aspects. 

h) Financial status of Contract. 
C3.4.4.2 Weekly Reports 

The Contractor’s Site Manager shall prepare a weekly summary report covering all the site 
activities and submit it to the Engineer.  This report shall include projected work activities 
for at least 2 weeks ahead of those being reported upon.  In addition, this report shall include 
a weekly site labour return giving imported and local labour and each Sub-Contractor’s 
labour, broken down into trades.  Full details of site labour disputes (or off site disputes 
affecting the Contract) shall be reported to the Engineer immediately. The weekly statement 
shall give details of all construction plant machinery, offices and materials.  The Contractor 
shall submit three (3) copies of weekly report to the Engineer which shall include. 

a) Summary of progress. 
b) Potential problems and proposed solutions. 
c) Project schedule update. 
d) Project permit status. 
e) Construction photographs. 
f) Status of orders and procurement. 
g) Drawing list. 
h) Plant test schedule. 
i) Construction schedule (critical path method, S-curve). 

The Contractor shall submit to the Engineer a weekly return detailing the numbers of the 
various classes of workmen employed by him on the Site, the plant and Contractor’s 
equipment on the Site or on order and any other information that may reasonably be 
required. 

C3.4.4.3 Detailed programme and progress reports 

Detailed monitoring of the progress of the Contract by the Contractor is to be achieved by 
the use of critical path network planning and review techniques.  

Following approval of the Programme, the Contractor shall submit within thirty (30) days, 
detailed programmes for all work to be executed during the Contract.  These programmes, 
which shall embrace design, supply, manufacture and site construction shall be based on 
the Contract Programme and be used as target programmes and may be subject to revision.  
Further detailed programmes for progressive stages of the Contract shall be prepared by 
the Contractor as required by the Engineer. 

The Contractor shall, whenever required by the Engineer, also provide in writing for his 
information a general description and drawing or sketch of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works.   

The Contractor shall plan in detail his section of the work by the use of bar charts to record 
progress of the design, manufacturing and delivery elements and by the use of the critical 
path network procedure for work on site.  The issue and approval of drawings shall be 
covered in detail by the use of appropriate check points in the detailed programme, including 
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in particular design information interface events with others.  The manufacturing work shall 
be broken down into check points in the detailed programme.  The manufacturing work shall 
be broken down into sufficient detail for the information supplied to relate correctly to the 
erection detailed programme on which the activity durations shall not exceed four weeks.  
Activities shall cover all aspects for which the Contractor or his Sub-contractors are 
responsible and also indicate site access, points at which terminals and access will be 
available to or required from others and services required from the Employer. 

The Contractor shall ensure that the resources required to meet these programmes are 
available to him and his Sub-contractors.  A table shall be prepared indicating the expected 
level of each type of resource for the duration of the site work. 

The detailed programmes must be analysed by the Contractor, either manually or by 
computer, and three copies of the following tabulations presented: 

a) A schedule tabulated in order of increasing total float showing for each 
activity: 

(i) event numbers, 
(ii) brief description of activity and responsibility, 
(iii) duration, 
(iv) early and late starting and finishing dates, 
(v) total float. 

b) A schedule tabulated in order of early start date by total float for eight 
weeks ahead of the ‘up-date’ date.  The information given in this 
schedule shall be the same as that indicated above. 

All programmes and progress reports shall be provided by the Contractor 
in a form acceptable to the Engineer.  Full access shall be made available 
to the Engineer to visit the Contractor’s and Sub-contractor’s works to verify 
the status of design and manufacture. 

Other requirements in respect of programmes are given in the Conditions 
of Contract. 
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C3.4.4.4 Progress Meetings 

The Contractor will be required to attend regular formal construction progress meetings with 
the Engineer during manufacture and on site.  The site meetings will also involve the other 
Contractors so that the progress of construction both on this Contract and the entire Project 
may be reviewed.  Such meetings may be monthly and may require the up-dating of the 
Contractor’s Contract and detailed Programmes, in which case three copies of the up-dated 
programme shall be submitted to the Engineer within 7 days of the agreed up-dating. 

The Contractor shall also attend informal weekly meetings with the Engineer on site and 
provide a weekly estimate of the work anticipated on each work section. 

The updated programme, if necessary, after reconciliation and incorporation of changes, 
shall become the new basis for further execution of the Works without any modification of 
the Contract’s completion date.  The updating of the programme shall not give rise either to 
any extension of time or to any entitlement for any additional payment. 

C3.4.4.5 Interface Meetings 

The Contractor shall hold regular interface meetings with all other contractors who may be 
performing work on behalf of the Employer and with representatives of the Employer 
involved with the activities related to or in the vicinity of the works to be performed under 
this Contract. The purpose of the interface meetings shall be to ensure that the work the 
Contractor is performing on the project is efficiently and effectively co-ordinated without 
duplication or miscommunication and that there is full compatibility between sections that 
are designed and constructed by the various contractors. 

C3.4.4.6 Quality plans and control 
a) General 

The Contractor shall have a well-organized Quality Management System (QMS) based on 
ISO 9001 Series) to assure that items and services, including subcontracted items and 
services, comply with the Works Information. 

This clause specifies the minimum requirements necessary to ensure that proper attention 
is given to the materials used, the standard of workmanship, the manufacturing and 
construction processes, and the quality of all components.   

The Contractor shall include in all his orders to Sub-contractors a note stating that materials 
and plant covered are subject to inspection by the Engineer.   

b) Quality Control and Assurance System  

All design, manufacturing, processing, testing and inspection operations affecting the plant 
or material shall be governed by Quality Assurance procedures in accordance with the 
directives of the ISO 9001 standards while the production and installation shall be governed 
by quality assurance procedure in accordance with the directives of the ISO 9002 standards 
or equivalent.  These may be subject to surveillance by the Engineer.  

A tentative QMS procedures shall be submitted together with the tender and shall meet the 
requirements stated in the Design Procedure.  Within thirty (30) days of the Commencement 
Date, the Contractor shall submit six (6) copies of his complete quality control and 
assurance procedures, manuals for review and acceptance by the Engineer.  

The manual shall include pro-forma checklists for all requirements of the Contractor’s quality 
control and assurance program and those called for in the Works Information. 

The Quality Control and Assurance System to be submitted shall include but not necessarily 
be limited to the following: 

a) Programme requirements for materials and plant procurement and 
manufacture with description of design control, purchased material 
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control, quality verification tools, manufacturing control, materials and 
components selection, handling and packaging, etc. 

b) Programme requirements for plant production with detailed description 
of Quality Assurance organization of the Contractor, Quality Assurance 
Functions and Procedures and Performance Monitoring. 

c) Quality Assurance Programme Tests with detailed description of the 
test procedures to be conducted. 

In addition to the requirements of these ISO Standards or their equivalents 
the Contractor shall: 

a) Establish procedures for adequate planning and resourcing of all 
quality related activities including the preparation of quality plans. 

b) Establish measures for the identification and control of items 
throughout all stages of the Contract.  This shall include measures to 
maintain traceability as identified in agreed quality plans. 

c) Arrange for the protection of quality of the product to include delivery to 
the specified destination. 

d) Control their measuring and test equipment in accordance with 
established procedures for measurements and calibration systems and 
ensure that such equipment that may be used by Sub-contractors to 
verify work is similarly controlled. 

Where any site installation and/or test and commissioning work is involved, the Contractor 
shall prepare contract specific quality assurance procedures in agreement with the Engineer 
prior to commencements of such works. 

The Contractor shall be responsible for specifying the quality assurance requirements to his 
Sub-contractors, for approving Sub-Contractors quality assurance programme and for 
ensuring compliance with the requirements. 

The Contractor shall ensure that all appropriate technical information is extracted from the 
Contract documents and specifications and passed on to the Sub-contractors. 

The Contractor shall ensure that all computer systems and software to be utilized on the 
project is qualified for the application under consideration and such qualification is 
documented. 

c) Quality Management Audit   

The Contractor shall carry out periodic assessments of the adherence to the Quality Plan 
and Quality Control Plans by senior qualified staff who are not normally employed on the 
Site. The Engineer and/or his representative shall be invited to attend at the periodic 
assessments meeting and be afforded the opportunity to report on the implementation of 
the Quality System at the Site. The assessment reports shall be copied to the Engineer. 

d) Corrective Actions 

The Contractor’s quality assurance programme shall provide for prompt detection and 
correction of all events and conditions adversely affecting quality, including failures, 
malfunctions, incidents, trends, deficiencies, deviations, non-conformances, and defective 
materials. 
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The Contractor shall establish and maintain methods for verifying and determining the cause 
of an adverse condition and for initiating necessary improvement and corrections to 
preclude repetition.  Quality trends shall be analysed to furnish a basis for improvement in 
work performance.  The Contractor’s corrective action system shall extend to the 
performance of other participating Contractors and Sub-contractors when necessary and 
shall provide for the interchange of corrective action information.  Identification of the 
adverse condition, its cause, and the corrective action taken shall be recorded and reported 
to appropriate levels of management. 

The Contractor shall establish and implement procedures for reporting, verifying, analysing, 
and correcting failures, including those that occur during development and qualification 
testing.  The procedure shall provide assurance that the cause and mode of each failure 
are determined that the potential safety and availability implication is evaluated, and that 
corrective action is taken. 

A failure report shall be prepared to identify the failed item and its origin or source of 
manufacture and shall describe the failure, the test status at time of failure, and the probable 
cause and mode of failure, and recommended corrective action. 

Failure to conform to the specified requirements will result in the issuing by the Engineer of 
a Corrective Action Request. Failure to rectify the deficiencies covered by a Corrective 
Action Request within the period stated will result in the Engineer invoking the provisions of 
GCC. 

e) Design revision and substitution of Material 

Any revision affecting the design and manufacturing of the Works, or any substitution of 
materials that is deemed necessary shall be notified by the Contractor to the Engineer for 
the latter’s review and approval. 

f) Contractor’s responsibility 

Acceptance by the Engineer of the Contractor’s quality assurance programme, quality plans 
and inspection and test plans, or of those of his Sub-contractors will not relieve the 
Contractor of his obligation to provide goods and services which meet the requirements of 
the Contract. 

g)  Environment 

The Contractor shall strictly comply with the requirements of the EMP issued for this Works.  
He shall be liable for any damages/destruction to the environment including penalties that 
will be imposed by the relevant government agency arising from non-compliance of the 
requirements of EMP occasioned in any manner by his acts or neglect, or his agents, 
employees, or workmen in the execution of the works. 

h)  Accommodation of traffic on public roads occupied by the Contractor 

The Contractor shall draft a traffic accommodation plan and submit to the Engineer prior to 
commencement of work on any road. The approval by the Engineer shall not relieve the 
Contractor of any of his responsibilities or obligation. 

i)  Other Contractors on site 

The Contractor needs to take note that other contractors may also be working on the same 
site and allow therefore in his planning/work scheduling. 
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j)  Testing, completion, commissioning and correction of defects 

The Contractor shall be responsible for conducting all testing as described herein. Work 
under this section shall include all labour, materials, and support services required to 
completely test all hardware and software. If a type of equipment does not meet the 
specifications or requirements as stated in these Specifications or the System Design 
Document, it shall be the Contractor's responsibility to correct the problem in all units of that 
equipment furnished, at no additional cost to the Employer. 

All of the components, sub-systems, interfaces and systems processes constituting the 
works shall be tested individually and together to demonstrate that they meet the contract 
requirements and provide a system that functions in accordance with the contract. 

The Contractor shall be responsible for the performance of all of the tests described below 
to satisfy the objectives of each testing phase as determined by the Engineer. The Employer 
shall have the right to witness any and all tests. Test plans shall be submitted to the Engineer 
a minimum twenty-one (21) days prior to the planned start of testing. Testing shall not 
commence until the plans have been approved. 

Unless otherwise specified, all test plans shall include at a minimum the following: 

a) Overview of test including test objectives 
b) Pass/fail criteria 
c) Traceability matrix listing of all requirements and specifications from the 

Contract that are included/to be verified in the test and their cross-
reference to the Specifications and System Design Document. 

d) Test setup and test measuring equipment (including descriptive 
diagrams) 

e) Listing of tools, test applications, simulators, etc. required to perform the 
test 

f) Entry/start-up conditions 
g) Exit/closing conditions 
h) Test procedures and scripts to be executed 
i) Test recording form 
j) Test comments form 
k) Signatures and verification form 
The Employer reserves the right to direct at no additional cost, the following 
changes to the test plans: 

a) The addition of procedural changes and other reasonable tests to 
reasonably assure System performance and conformance; 

b) Investigation into any apparent troubles or anomalies with respect to the 
System; 

c) An audit of all test reports and verification of any or all previous tests and 
Measurements. 
The Contractor shall provide written notification of readiness to test for 
all required test stages a minimum of two (2) weeks in advance of the 
testing. 
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Upon successful completion of any test, the Contractor shall prepare and 
submit within two (2) weeks a report summarizing the results with relevant 
test records appended. All such test reports will be reviewed by the 
Engineer. 
The Contractor shall develop and maintain a standard set of regression 
tests for each device or subsystem. Regression tests shall be run for any 
affected device or subsystem in the event that any testing is halted and 
restarted in accordance with the requirements of the defect resolution. 
 

k)  Training 

The Contractor needs to take note that the Employer aims to use the infrastructure contracts 
to expose students from various institutions to construction activities as part of their training 
programme. Full support needs to be provided by the Contractor in this programme to obtain 
maximum benefits for the students allocated to the contract. 

The Contractor shall be responsible to train the Employer’s designated personnel according 
to the requirements specified herein. The Contractor shall be responsible for the supply of 
all training materials including, at a minimum: 

a) Training setups of equipment, including mounting and all power supplies 
and simulators required to simulate normal operation. 

b) Instructor guides. 
c) Student guides. 
d) Operations manuals. 
e) Training presentations. 
f) Training handouts. 
g) Quick reference guides. 
h) Interactive videos or demonstrations. 
i) Course and instructor comments sheets 

 
l) A Training Program shall be developed and submitted a minimum forty-five (45) days before delivery 

of training materials that describes: 
a) Each course to be conducted. 
b) An overview of delivery methods for each course, including hands-on 

and group work experience. 
c) The course objectives for trainees. 
d) An evaluation plan, including criteria for success of the course, based 

upon the goals and objectives, and evaluation steps and instruments to 
be employed. 

e) A proposed schedule for each class, keyed to the installation process 
and constrained by availability of trainees away from regular duties. 

f) A plan for developing or customizing course material. 
g) Resumes of personnel proposed to be trainers for each class, 

demonstrating that they are experienced, effective training professionals. 
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Training shall include course development, providing instructors, and supplying all 
handouts, materials, classroom aids, etc. required to conduct the training. Training shall 
take place at the site facilities. Practical training on equipment shall occupy a significant 
portion of all training classes. The training presentations and material shall be in English. 

m)  Recording of weather 

The Contractor shall be permitted to take his own rainfall measurements on site subject to 
the Engineer’s approval, but access to the measuring gauge(s) shall be under the 
Engineer’s control. The Contractor is to provide and install all the necessary equipment for 
accurately measuring the rainfall as well as to provide, erect and maintain a security fence 
plus gate, padlock and keys at each measuring station, all at his own cost. 
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C3.5 HIV/AIDS REQUIREMENTS 

C3.5.1                   SCOPE 

This specification contains all requirements applicable to the Contractor for creating 

HIV/AIDS awareness amongst all of the Workers involved in this project for the duration 

of the construction period, through the following strategies: 

• Raising awareness about HIV/AIDS through education and information on the 
nature of the disease, how it is transmitted, safe sexual behaviour, attitudes 
towards people affected and people living with HIV/AIDS, how to live a healthy 
lifestyle with HIV/AIDS, the importance of voluntary testing and counselling, the 
diagnosis and treatment of Sexually Transmitted Infections and the closest 
health Service Providers 

• Informing Workers of their rights with regard to HIV/AIDS in the workplace 

• Providing Workers with access to condoms and other awareness material that 
will enable them to make informed decisions about sexual practices 

 

C3.5.2                   DEFINITIONS AND ABBREVIATIONS 

C3.5.2.1             Definitions 

Service Provider:  The natural or juristic person recognised and approved by 

the Lepelle Northern Water as a specialist in conducting 

HIV/AIDS awareness programmes. 

Service Provider Workshop Plan: A plan outlining the content, process and 

schedule of the training and education workshops, 

presented by a Service Provider which has been approved 

by the Representative/Agent. 

Worker: Person in the employ of the Contractor or under the direction 

or supervision of the Contractor or any of his Sub-

contractors, who is on site for a minimum period of 30 days 

in all. 

C3.5.2.2             Abbreviations 

 

  HIV : Human Immunodeficiency Virus 

  AIDS : Acquired Immune Deficiency Syndrome 

  STI : Sexually Transmitted Infection 
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C3.5.3                   BASIC METHOD REQUIREMENT 

 The Contractor shall, through a Service Provider, conduct onsite workshops with the 

Workers. 

 The Service Provider shall develop and compile a Service Provider Workshop Plan to 

be presented at the workshops and which will be best suited for this project to achieve 

the specified objectives with regard to HIV/AIDS awareness. 

 The Service Provider Workshop Plan shall be based on the following information 

provided by the Contractor: 

• Number of Workers and Sub-contractors on site 

• When new Workers or Sub-contractors will join the construction project 

• Duration of Workers and Sub-contractors on site 

• How the maximum number of Workers can be targeted with workshops 

• How the Contractor prefers workshops to be scheduled, e.g. three hourly 

sessions per Worker, or one 2.5 hour workshop per Worker 

• Profile of Workers, including educational level, age and gender (if available) 

• Preferred time of day or month to conduct workshops 

• A Gantt chart reflecting the construction programme, for scheduling of 

workshops 

• Suitable venues for workshops  The Contractor shall submit the Service Provider 

Workshop Plan for approval within 21 days after the tender acceptance date.  After 

approval by the Lepelle Northern Water Representative/Agent, the Contractor shall 

make available a suitable venue that will be conducive to education and training. 

 The Service Provider Workshop Plan shall address, but will not be limited to the 

following: 

3.1 The nature of the disease; 

3.2 How it is transmitted; 

3.3 Safe sexual behaviour; 

3.4 Post exposure services such as voluntary counselling and testing (VCT) and 

nutritional plans for people living with HIV/AIDS; 

3.5 Attitudes towards other people with HIV/AIDS; 

3.6 Rights of the Worker in the workplace; 

3.7 How the Awareness Champion will be equipped prior to commencement of the 

HIV/AIDS awareness programme with basic HIV/AIDS information and the 

necessary skills to handle questions regarding the HIV/AIDS awareness 

programme on site sensitively and confidentially; 

3.8 How the Service Provider will support the Awareness Champion; 

3.9 Location and contact numbers of the closest clinics, VCT facilities, counselling 

services and referral systems; 
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3.10 How the workshops will be presented, including frequency and duration; 

3.11 How the workshops will fit in with the construction programme; 

3.12 How the Service Provider will assess the knowledge and attitude levels of 

attendees to structure workshops accordingly; 

3.13 How the video will be used; 

3.14 How the Service Provider will elicit maximum participation from the Workers; 

3.15 A questions and answers slot (interactive session) 

 

The Service Provider Workshop Plan shall encompass the Specific Learning 

Outcomes (SLO) as stipulated. 

 

C3.5.4                   HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

 4.1 Workshops 

 The Contractor shall ensure that all Workers attend the workshops.  

 The workshops shall adequately deal with all the aspects contained in the 

Service Provider Workshop Plan.  A video of HIV/AIDS in the construction 

industry, which can be obtained from all Offices of the Lepelle Northern Water, 

is to be screened to Workers at workshops.  In order to enhance the learning 

experience, groups of not exceeding 25 people shall attend the interactive 

sessions of the workshops. 

 4.2 Recommended practice 

 4.2.1 Workshop Schedule 

 Presenting information contained in the Service Provider Workshop Plan can 

be divided in as many workshop sessions as deemed practicable by the 

Contractor, provided that all Workers are exposed to all aspects of the 

workshops as outlined in the Service Provider Workshop Plan. Breaking down 

the content of information to be presented to Workers into more than one 

workshop session however, has the added advantage that messages are 

reinforced over time while providing opportunity between workshop sessions 

for Workers to reflect and test information. Workers will also have an 

opportunity to ask questions at a following session. 

 

 4.2.2 Service Providers 
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A database of recommended Service Providers is available from all Offices of 

the Lepelle Northern Water. 

 4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

Workers shall be exposed to workshops for a minimum duration of two-and-

a-half hours.  In order to set a minimum standard requirement, the following 

specific learning outcomes and assessment criteria shall be met 

 4.2.3.1 UNIT 1: The nature of HIV/AIDS 

  After studying and understanding this unit, the Worker will be able to 

differentiate between HIV and AIDS and comprehend whether or not it is 

curable. The Worker will also be able to explain how the HI virus operates 

once a person is infected and identify the symptoms associated with the 

progression of HIV/AIDS. 

Assessment Criteria: 
1. Define and describe HIV and AIDS 
2. List and describe the progression of  HIV/AIDS 
 

 
4.2.3.2        UNIT 2: Transmission of the HI virus 

    After studying and understanding this unit, the Worker will be able to 

identify bodily fluids that carry the HI virus. The Worker will be able to recognise 

how HIV/AIDS is transmitted and how it is not transmitted. 

 
Assessment Criteria: 
1. Record in what bodily fluids the HI virus can be found 
2. Describe how HIV/AIDS can be transmitted 
3. Demonstrate the ability to distinguish between how HIV/AIDS 

transmitted and misconceptions around transmittance of HIV/AIDS 
 

 
4.2.3.3        UNIT 3: HIV/AIDS preventative measures 

 
After studying and understanding this unit, the Worker will comprehend how 
to act in a way that would minimise the risk of HIV/AIDS infection and to use 
measures to prevent the HIV virus from entering the bloodstream. 

 
Assessment Criteria: 
1. Report on how to minimise the risk of HIV/AIDS infection 
2. Report on precautions that can be taken to prevent HIV/AIDS infection 
3. Explain or demonstrate how to use a male and female condom. 
4. List the factors that could jeopardize the safety of condoms provided 

against HIV/AIDS transmission 
 

4.2.3.4        UNIT 4: Voluntary HIV/AIDS counselling and testing 
 

After studying and understanding this unit, the Worker will be able to 
recognise methods of testing for HIV/AIDS infection. The Worker will be able 
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to understand the purpose of voluntary HIV/AIDS testing and pre- and post-
test counselling. 

 
Assessment Criteria: 
1. Describe methods of testing for HIV/AIDS infection 
2. Report on why voluntary testing is important  
3. Report on why pre- and post-test counselling is important 

 
4.2.3.5        UNIT 5: Living with HIV/AIDS 

 
After studying and understanding this unit, the Worker will be able to 
recognise the importance of caring for people living with HIV/AIDS and be 
able to manage HIV/AIDS. 

 
Assessment Criteria: 
1. List and describe ways to manage HIV/AIDS 
2. Describe nutritional needs of people living with HIV/AIDS 
3. Describe ways to embrace a healthy lifestyle as a person living with 

HIV/AID 
4. Explain the need for counselling and support to people living with 

HIV/AIDS 
 

4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS 
   

After studying and understanding this unit, the Worker will be familiar with the 
various treatments available to HIV/AIDS infected or potentially HIV/AIDS 
infected people. 

 
Assessment Criteria: 
1. Discuss anti-retroviral therapy 
2. List methods of treatment to prevent HIV/AIDS transmission from 

mother-to-child 
3. Describe the need for treatment of opportunistic diseases for people 

living with HIV/AIDS 
4. Describe post exposure prophylactics. 

 
4.3 Displaying of plastic laminated posters and distribution of information booklets 

 
The Contractor shall obtain a set of four laminated posters conveying different key 
messages and information booklets, which are available from Offices of the Lepelle 
Northern Water. 
 
The above-mentioned posters and information booklets have been prepared to raise 
awareness and to share information about HIV/AIDS and STI’s. 
 
Posters or display stands shall be displayed on site as soon as possible, but not later 
than 14 days after the date of site handover. 
 
Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest 
areas, the site office and compounds. 
 
The posters on display must always be intact, clear and readable. 
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Information booklets must be distributed to all Workers as soon as possible, but not 
later than 14 days after site handover, or as soon as the Worker joins the site. 
 

5. PROVIDING WORKERS WITH ACCESS TO CONDOMS 
 
The Contractor shall provide and maintain condom dispensers and make both male 
and female condoms, complying with the requirements of SABS ISO 4074, available 
at all times to all Workers at readily accessible points on site, for the duration of the 
contract. The Contractor may obtain condom dispensers from the Department of 
Health and condoms may be obtained from the Local Clinic or the Department of 
Health. 
 
At least one male and one female condom dispenser and a sufficient supply of 
condoms, all to the approval of the Representative/Agent, shall be made available on 
site within 14 days of site hand over. Contractors should note that arrangements to 
obtain condoms from the Department of Health Clinics prior to site hand over may be 
necessary, to ensure that condoms are available within 14 days of site handover. 
 
Condoms shall be made available in areas highly trafficked by Workers, including 
toilets, the site office and compounds. 
 

C3.6.5                   ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING 
FACILITIES AND TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS 
(STI)  

 
The Contractor shall provide Workers with the names of the closest Service Providers 
that provide HIV/AIDS testing and counselling and Clinics providing Sexually 
Transmitted Infection (STI) diagnosis and treatment. Information on these Service 
Providers and Clinics must be displayed on a poster of a size not smaller than A1 in 
an area highly trafficked by Workers. 
 
 

C3.5.6                   APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 

 
 Within 14 days of site handover the Contractor shall appoint an Awareness Champion 
from amongst the Workers, who speaks, reads and writes English, who speaks and 
understands all the local languages spoken by the Workers and who shall be on site 
during all stages of the instruction period.  
  
 The Contractor shall ensure that the Awareness Champion has been trained by the 
Service Provider on basic HIV/AIDS information, the support services available and 
the necessary skills to handle questions regarding the HIV/AIDS programme in a 
sensitive and confidential manner. 
 
The Awareness Champion shall be responsible for: 
 
7.1 Liaising with the Service Provider on organizing awareness workshops;  
7.2 Filling condom dispensers and monitoring condom distribution; 
7.3 Handing out information booklets; 
7.4 Placing and maintaining posters 
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C3.5.7                   MONITORING 

 
The Contractor shall grant to the Representative/Agent reasonable access to the 
construction site, in order to establish that the Contractor complies with his obligations 
regarding HIV/AIDS awareness under this contract. 
 
The Contractor must report problems experienced in implementing the HIV/AIDS 
requirements to the Representative/Agent. 
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C3.6                        OCCUPATIONAL HEALTH AND SAFETY  

C3.6.1                   GENERAL 

C3.6.1.1             Tender Document 

This document is the pre-contract Health and Safety Specification which must be used by the 
Principal Contractor and Sub Contractors appointed by the Principal Contractor to compile 
Health and Safety Plans for this project and forms part of the tender documentation. 
 
The Principal Contractor and Sub Contractors’ particular attention is drawn to this specification 
whereby  
 
“Upon award of the contract, the contractor is to assume and adopt the function and duties of 
the Principal Contractor as set out in the Construction Regulations 2003 No. R. 1010 
promulgated 18 July 2003.” 
 
The health and safety specifications outlined herein must be taken into account and due 
allowance made within the pricing of appropriate items contained within the specification. 
Where the tenderer is of the opinion that a requirement is missing or is not adequately 
specified then this shall be drawn to the Client attention during the tender period. In the 
absence of any direction to the contrary, the tenderer shall as part of the tender submission, 
set out the details of such discrepancy together with the costs associated therewith, separately 
identified and included within the tender figure. 
 

C3.6.1.2             Principal Contractor 

 
The successful tenderer will on signing of the contract for:  
 
Project Name: REFURBISHMENT OF CATHODIC PROTECTION SYSTEMS WITHIN 

PHALABORWA SCHEME. 
 
be required to fulfil the function and duties of the Principal Contractor as set out in the 
Construction Regulations 2003 No. R.1010 promulgated 18 July 2003.   
 

C3.6.1.3             Start of Construction Phase 

The construction phase shall not commence until the Principal Contractor’s Health and Safety 
Plan was considered and approved by the Client and Design Team. The Client shall discuss 
and negotiate with the Principal Contractor the contents of the Health and Safety Plan 
submitted by the Principal Contractor before finally approving it for implementation. 
 
The construction phase shall not commence until written permission is received from the 
Client. In this respect the Client may rely on the advice of the Technical Team as to the 
adequacy and comprehensiveness of the Plan offered by the Principal Contractor.  
 
In preparing their detailed Health and Safety Plan based on the relevant sections of this Health 
and safety Specifications supplied to them by the Client, contractors must allow for the 
adoption of safe working procedures and co-ordinate and rationalize activities to avoid 
controllable hazards arising due to clashes of activities.  
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C3.6.2                   SUB-CONTRACTORS, SUPPLIERS & DESIGNERS 

The Principal Contractor shall ensure that all direct appointments in connection with this 
project include provisions for the compliance of his sub-contractors, suppliers and designers, 
etc, with the relevant provision of the Occupational Health and Safety Act (Act 85 of 1993) and 
it’s Regulations, in particular the Construction Regulations 2003 No. R. 1010 promulgated 18 
July 2003.  
 

C3.6.2.1             liaison 

The Principal Contractor shall together with all his appointees, liaison with the Client as 
required under the Regulations and agrees procedures for the transfer of relevant Information 
in respect of designs and in connection with the preparation of the Health and Safety File. 
 

C3.6.2.2             Advice 

 
The tenderer shall, as part of the tender submission, indicate where advice will or may be 
required of the Client in respect of the competence of the tenderer’s designers and the 
adequacy of resources allocated or to be allocated by them.  
 

C3.6.2.3             Undertaking by Principal Contractor and Sub-Contractors appointed by 
the Principal Contractor. 

The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake in 
writing to ensure that the provisions of the Occupational Health and Safety Act (Act 85 of 1993) 
and it’s Regulations, in particular the Construction Regulation of 2003 No. R 1010 and any 
amendments or re-enactments thereto are complied with.  
 
The attached Occupational Health and Safety provisions undertaking form for the Principal 
Contractor shall be completed and signed by the Project Manager of the company / firm 
awarded the tender. 
 
Client’s Occupational Health and Safety Agent: To be appointed 
 

C3.6.3                   INFORMATION REQUIREMENTS 

The contractor must provide the following information.  

C3.6.3.1             General 

•    The Principal Contractor / Sub-Contractor shall have an OHS Policy in accordance with 
the OHS(Occupational Health and Safety Act, Act 85 of 1993) and include a copy of 
the Policy in the Health and Safety Plan to be submitted by the Principal Contractor / 
Sub-Contractor.  

 
•  The Principal Contractor / Sub-Contractor shall promptly display a copy of the 

Company’s OHS Policy on the OHS Notice Board for the duration of the contract and 
include it into information provided to persons at the contract OHS induction. 

 
•  The Principal Contractor shall develop a Contract specific OHS Management 

Commitment Statement based on the Company’s OHS Policy. 
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•     The Principal Contractor’s Project Managing shall sign the Commitment statement and 

prominently display a copy on the OHS Notice Board for the duration of the contract. 
A copy of the Commitment Statement shall be included in information provided to 
persons at the Contract OHS induction and a copy shall also be supplied to each sub-
contractor. 

 
 
 

C3.6.3.2             Management 

 
•   of the personnel and management systems to be put in place to prepare, manage, 

implement, conduct and monitor the Health and Safety Plan for the  project.  
 

Broadly speaking your: 
 

• Organization’s internal structure that establishes SHE (Safety, Health and 
Environmental) ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and 
REPORTING RELATIONSHIPS, 

 
•  SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, 

DIRECTIVES and STANDARDS that provide instructions as to how activities and 
functions are to be carried out, 

•    SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, REVIEWS, etc. 
built into construction operations to ensure that performance is consistent with SHE 
(Safety, Health and Environmental) objectives and requirements, 

 
•  SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS for 

collecting, handling and reporting information. 
 

In other words, Management Systems that specifies WHO is going to do WHAT, 
WHERE, WHEN, WHY and HOW.   

 
•      Details of relevant qualifications and experience held by the persons nominated above, 

including recent health and safety education and training undertaken. 
 

•    Procedures for determining the competence of contractors engaged on the project, 
whether employed by the contractor directly or by others, to fulfill their duties under the 
Construction Regulations 2003 (No. R.1010 Promulgated 18 July 2003) 

 

C3.6.3.3             HAZARD IDENTIFICATION, RISK MANAGEMENT AND CONTROL  

•     The Principal Contractor / Sub-Contractor shall detail and implement procedures that 
will identify hazards, assess risks and determine suitable control measures as they 
arise throughout term of the contract. These procedures shall both comply with and be 
implemented and managed in accordance with the specification. 

 
•     The Principal Contractor / Sub-Contractor shall detail and implement procedures that 

ensure control measures are evaluated for effectiveness and modified as necessary. 
The evaluation procedure shall detail the responsibilities, timelines and records that 
will be kept as part of the process. 
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• Where Risk is controlled through administrative control measures, the Principal 
Contractor / Sub-Contractor shall ensure that the administrative measures are: 

 
a)      Clearly documented and those personnel responsible for implementation and 

management are explicitly defined; 
 

b)      Understood by all relevant personnel through training and assessment; 
 

c)       Implemented as documented and promptly reviewed for effectiveness following 
initial implementation; 

 
d)      Amended and authorised as required; 

 
e)      Adequately supervised, managed and audited to ensure continuing compliance; 

 
f)        Available at all times wherever the measures are being implemented. 

 
v     Any piece of plant or equipment not complying with the specification shall cease 

operation until the Principal Contractor / Sub-Contractor can demonstrate to the 
satisfaction of the Client / Client’s Agent that the piece of non-conforming plant or 
equipment conforms to these requirements. 

C3.6.3.4             Health and Safety Plan 

 
The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect 
variations in design or changes in site conditions and liaise with the Client /  
Client’s Agent.  
 
The Principal Contractor shall develop this Heath and Safety Plan so that it:  
 

a)      Incorporates the contractor’s approach to managing the construction work to ensure 
the health and safety of all persons carrying out the construction work and all persons 
who may be affected by their work.  

 
b)      Includes the risk assessments prepared by all Contractors under their duties set out 

in the Construction Regulations 2003 and any other relevant legislation (i.e. the OHS 
Act and Regulations, etc).  

 
c)       Includes the arrangements for ensuring that, where appropriate or specifically 

requested, all Contractors / Sub-Contractors prepare suitable and sufficient method 
statements for their construction works which incorporate adequate measures for 
ensuring the health and safety of all persons who may be affected by these works.  

 
d)      Incorporates the common arrangements for site safety, statutory notices and registers 

etc.  
 

e)      Includes the site rules to be adopted for controlling the risks to health and safety 
during the construction phase(s) or the project.  

 
f)        Includes reasonable arrangements for monitoring compliance with health and safety 

legislation and site rules. 
 

g)      g)Includes reasonable measures to ensure co-operation between all Contractors 
and Sub-Contractors in respect of health and safety provisions and prohibitions.  
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h)      Includes the steps to be taken to ensure that only authorised persons are allowed 

into any premises or parts of the site / premises where construction work is being 
carried out.  

 
i)         Includes arrangements for emergency procedures.  

 
j)         Includes arrangements for ensuring that, so far as is reasonably practicable, every 

Contractor and Sub-Contractor is provided with comprehensible information about the 
risks to health and safety of that Contractor / Sub-Contractor, or of any employees or 
other persons under their control, arising out of the construction works, including the 
emergency procedures 

 
k)       Includes details of the arrangements for ensuring, so far as is reasonably practicable, 

that the employees or other persons under the control of any Contractor / Sub-
Contractor, and any visitors to the site, receive adequate information about the risks to 
their health and safety arising out of the construction works and, where necessary, 
adequate training to carry out their work in a safe and healthy manner.  

 
l)         Includes arrangements for providing all persons at work on the site and visitors to 

the site with the opportunity and means of discussing and offering advice on health 
and safety issues relating to the construction works.  

 
m)    Includes arrangements for the reporting of any accidents, injuries or dangerous 

occurrences, including conforming with the statutory requirements.  
 

n)      Can be modified as the work proceeds to take account of any information received 
from Contactors / Sub-Contractors, any experience gained during the course of the 
project or any changes necessary as a result of unforeseen circumstances or 
alterations to the design. 

 

C3.6.3.5             PROGRAMME 

A time estimate required by the contractor to implement the Health & Safety Plan sufficiently 
for works to commence on site.  
 

C3.6.3.6             Cost 

A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, 
implementing and monitoring the Health and Safety Plan, and for complying with the 
requirements imposed on the Principal Contractors under the Construction Regulations of 
2003(No. R. 1010 Promulgated 18 July 2003).   
 

C3.6.4                   GENERAL SITE SAFETY  

C3.6.4.1             Safety training & education 

The Principal Contractor shall detail the OHS competencies and training received by its 
contract management personnel. 
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The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills 
and competencies for all personnel for the activities that the personnel will undertake under 
the contract. (E.g. Mobile plant operators, crane operators etc.) 
 
The Principal Contractor shall demonstrate and maintain documentary evidence of 
competencies on site for the duration of the contract.  
 

C3.6.4.2             Induction Training  

 
The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training 
Programme as part of the Occupational Health  and Safety Plan to be submitted to the 
Client prior to commencement of construction that includes as a minimum: 
 

a)      Training related to hazards likely to be encountered on Site and control measures 
that have been developed in response to these hazards; 

b)      Roles and Responsibilities; 
c)       The requirements of the Health and Safety Plan submitted and approved 
d)      Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue 

Plan to ensure that all Site personnel are aware of procedures in the event of an 
incident or emergency occurring; 

 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site 
Induction Training through a written test to ensure that inductees have an understanding of 
the OHS (Occupational Health and Safety) requirements for the contract. The written tests 
shall be signed and dated by the person undertaking the induction training to attest to their 
understanding and be retained by the Principal Contractor / Sub-Contractor as a record that 
the training has been completed. 
 

C3.6.4.3             Induction training for specified work 

 
The Principal Contractor / Sub-Contractor shall conduct Site Specific Occupational Health and 
Safety Induction Training for all personnel, the Client and all visitors not escorted on Site by 
inducted persons. 
 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site 
Induction Training through a written test to ensure that inductees have an understanding of 
the OHS (Occupational Health and Safety) requirements for the contract. The written tests 
shall be signed and dated by the person undertaking the induction training to attest to their 
understanding and be retained by the Principal Contractor / Sub-Contractor as a record that 
the training has been completed. 
 

C3.6.4.4             Recording & reporting of injuries 

 
Make arrangements for all contractors to report accidents, ill health and dangerous 
occurrences notifiable to the Department of Labour  under Section 24 of the OHS Act 
(Occupational Health and Safety Act, Act 85 of 1993)  (Reporting to DOL (Department of 
Labour)  Inspector regarding certain incidents).  
 
All lost time incidents associated with the contract works or reportable as defined by Section 
24 of the OHS Act shall be immediately reported to the Client. 
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The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / 
incidents, including events that could have become lost time incidents were it not for fortuitous 
circumstances to the Client within 5 days of the incident occurring. The Principal Contractor / 
Sub-Contractor shall provide copies of all reports and information associated with the incidents 
to the Client. Copies of reports must be placed on the Health and Safety File. 
 
Where the Principal Contractor / Sub-Contractor has been: 
 
• Served with a prohibition, contravention or improvement notice under the OHS Act; or 
• Required to comply with any order issued by an inspector for the Department of 
Labour;  
 

-          The Principal Contractor / Sub-Contractor shall immediately supply a copy of that 
notice, order or notification to the Client. 

 
-          Where the Principal Contractor / Sub-Contractor have been served with a summons 

or is convicted of any offence in relation to occupational health and safety, the Principal 
Contractor / Sub Contractor shall immediately supply a copy of that summons to the 
Client. 

 
-          The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 

procedures for incident investigation. The procedures shall include the investigating 
officer responsible and the time limits imposed for reporting and investigating the 
incident and to implement corrective action in a timely manner so as to prevent a 
recurrence. 

 
-          The client may participate in or undertake an investigation into the incident, injury 

or illness at its discretion and the Principal Contractor / Sub-Contractor shall cooperate 
with and provide assistance to the investigation organized and undertaken by the 
Client. 

 

C3.6.4.5             First Aid  

 
o Establish and implement a first-aid programme to provide emergency treatment to 

victims of accidents, chemical substances or excessive exposure to toxic substances. 
 
The programme shall include: 
 
• proper first aid facilities administered by qualified personnel, 
• first-aid boxes, 
• first-aid room, where there are 500 or more workers on site, 
• training and re-training of first-aiders, 
• first-aid treatment procedures, 
• standard procedures, 
• special procedures, e.g. for poisoning, 
• maintenance of first-aid facilities 

 
o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 
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C3.6.4.6             Fire protection and prevention 

 
•          Appropriate measures must be taken to avoid the risk of fire. 
•          Sufficient and suitable storage must be provided for flammable liquids, solids and 

gases. 
•          Smoking must be prohibited and notices in this regard must be prominently displayed 

in all places containing readily combustible or flammable materials; 
•          Combustible materials must not accumulate on the construction site. 
•          Welding, flame cutting and other hot work may only be done after the appropriate 

precautions have been taken to reduce the risk of fire. 
•          Suitable and sufficient fire-extinguishing equipment must be placed at strategic 

locations and such equipment must be maintained in good working order. 
•          A sufficient number of workers must be trained in the use of fire-extinguishing 

equipment. 
 

C3.6.4.7             Site Emergency Procedures   

 
The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and 
Rescue plan.  
 
 The plan shall include the following detail: 
 

•          The role and responsibility of every individual in the work area on fire safety 
emergency evacuation and rescue; 

•          General work area precautions, fire prevention, detection, protection and warning 
alarm systems; 
 

•          Fire fighting and rescue equipment including types of fire extinguishers; 
•          Fire safety measures for Site accommodation; 
•          Escape and communication; 
•          Fire brigade access, facilities and coordination; 
•          Fire drills and training including the use of fire fighting equipment; 
•          Material storage including flammable liquids, gasses and waste; 

 
The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary 
measures and safety standards stipulated in the Plan are communicated, implemented and 
complied with by all workers including other interfacing contractors on Site. 
 
The Principal Contractor / Sub-Contractor shall practice their emergency preparedness within 
six (6) weeks of the commencement of work and at least four (4) monthly intervals thereafter. 
 
The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan 
as the work progress. 
 
The Principal Contractor / Sub-Contractor shall conduct monthly checks on fire fighting 
equipment and test alarms and detection devices installed on Site and document findings in a 
register which shall be on site at all times for inspection. 
 
The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes, 
fire brigade access, fire fighting facilities and working areas to ensure that the requirements 
stipulated in the Fire Safety, Emergency, Evacuation and Rescue Plan are complied with. All 
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inspection records shall be documented in registers and kept in the Health and Safety file for 
inspection at any time. 
 

C3.6.4.8             Housekeeping 

 
Suitable housekeeping must continuously be implemented on the construction site, including:  
 

•          proper storage of materials and equipment 
•          removal of scrap, waste and debris at appropriate intervals; 

 
Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct 
access and egress from workplaces and passageways. 
 

C3.6.4.9             Stacking & Storage 

 
•          Adequate storage areas are must be provided. 
•          Storage areas must be kept neat and under control. 

 

C3.6.4.10         Illumination 

 
 Provide adequate artificial lighting when work is carried out after dark or inside 
buildings.  
 

C3.6.4.11         Sanitation / Hygiene 

 
Provision of site hygiene facilities:  
 

•          One sanitary facility for every 30 workers.   
•          Adequate washing facilities.  
•          One shower facility for every 15 workers. 

 
Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing 
clothes and taking meals. Facilities should include tables and chairs, suitable means for boiling 
water and a supply of wholesome drinking water.  
 
The contractor shall provide reasonable and suitable living accommodation for the workers at 
construction sites which are remote from their homes and where adequate transportation 
between the site and their homes, or other suitable living accommodation, is not available. 
 

C3.6.4.12         Personal Protective Equipment 

 
The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE (Personal 
Protective Equipment) for all employees employed on the Site.  
 
The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the 
requirements of the OHS Act (Occupational Health and Safety Act, Act 85 of 1993).  
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The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly used 
by his / her employees during the course of their work.  
 
The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / her 
employees in documented registers and such registers shall be kept in the Health and Safety 
File on site and made available for inspection at all times.  
 
The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a colour 
code by which employees will be identified with regard to occupations, responsibilities, 
accountabilities, reporting relationships and access to different locations on site. (e.g. hard 
hats, overalls).  
 
PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever it 
is necessary by reason of hazards.  
 
All personal protective equipment shall be of safe design and construction for the work to be 
performed. 
 

C3.6.4.13         Permit to Work Requirements 

Institute a "hot work" permit system in respect of: 
 

•          metalwork flame cutting,  
•          site welding,  

 

C3.6.4.14         Lock-Out   

Institute a "Lock-out" procedure in respect of controlling energy so as to prevent unexpected 
operation or activation of machinery or equipment. This procedure must include a written 
policy, specific procedures, rules and supervisory follow-up, covering the positive locking of 
switches and valves to ensure that alterations, maintenance, set-up and or other work can be 
performed safely. 
 

C3.6.4.15         Monthly Health and Safety Audits 

The Principal Contractor shall carry out monthly Health and Safety Audits on the measures 
contained within his / her Health and Safety Plan submitted to the Client as well as Health and 
Safety Plans submitted by Sub-Contractors appointed by the Principal Contractor to 
demonstrate that the required level of health and safety are being achieved and maintained 
and compile a full report to the Client on such audit.  
 
The Client will audit the Principal Contractor as well as his / her Sub-contractor’s Health and 
Safety Plans from time to time and will advise the Principal Contractor of any matter with which 
he / she is not satisfied and the Principal Contractor shall take such steps as are necessary to 
satisfy the Client. 
 
The Client will carry out such audits as he / she considers necessary but not less than monthly.  
 
The Principal Contractor shall make available, specialist personnel as the Client may consider 
necessary for the performance of such audits. 
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The Principal Contractor shall develop and maintain an Audit Schedule that details the audits 
planned to be undertaken by the Principal Contractor of the work under the contract, including 
sub-contractors, for the duration of the contract. The Audit Schedule shall form part of the 
Health and Safety Plan that needs to be submitted by the Principal Contractor. 
 
Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 
 
The Client shall be promptly provided with copies of all audit reports together with other 
documentation to show that all matters raised have been appropriately addressed. 
 
Unless otherwise directed by the Client the Principal Contractor / Sub-Contractor shall 
undertake its initial OHS Audit within 4 weeks of commencement of work. The Principal 
Contractor / Sub-Contractor shall undertake subsequent OHS Audits at a frequency not less 
than once every 3 months. 
 
All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor 
compliance with the approved OHS Plan. 
 

C3.6.4.16         Management Review 

 
The Principal Contractor shall undertake an independent review of the Health and Safety Plan 
for the contract in accordance with the requirements of the OHS Act, relevant Regulations and 
in particular the Construction Regulations 2003. 
 
A review shall be undertaken 3 months after commencement of the contract and every 6 
months thereafter for the duration of the contract. 
 
Following the completion of the review, the Principal Contractor shall submit a written report 
that details the suitability, adequacy and effectiveness of the OHS Plan and to certify that the 
Site procedures, practices and operations are in accordance with the contract. 
 

C3.6.4.17         Provision of Information 

 
•          Provide Sub-Contractors appointed by him / her with the relevant sections of the 

Health and Safety specifications pertaining to the construction work which has to be 
performed. 

 
•          Where changes are brought to the design and construction, provide sufficient 

information and appropriate resources to the Sub-Contractor to execute the work 
safely. 

 
•          Discuss and negotiate with Sub-Contractors the contents of the Health and Safety 

Plan / Plans submitted by them and finally approve such plans for implementation. 
 

•          Ensure that copies of Health and Safety plans compiled by the Principal Contractor 
and his / her Sub-Contractors are available on request to an employee, DOL Inspector, 
contractor, Client. 

 
•          The Principal Contractor / Sub-Contractor shall detail procedures that will ensure 

that personnel are suitably consulted and communicated with during the planning and 
application of work activities associated with the contract. 
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•          The Principal Contractor / Sub-Contractor shall detail the procedures for the 

identification, assessment and control of hazards associated with the day-to-day work 
activities. These procedures shall include requirements for consultation with personnel 
involved in the work activity. 

 
•          The Principal Contractor / Sub-Contractor shall have procedures for ensuring that 

OHS information is communicated to and from its personnel. The Principal Contractor 
/ Sub-Contractor shall hold OHS meetings with all personnel or their representatives 
at the site on a weekly basis. 

 
•          Minutes shall be recorded for all OHS meetings and posted on OHS notice boards 

within 48 hours of the meeting. 
 

•          The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS Notice 
Board located in a prominent position and accessible to all personnel, for the 
distribution of OHS information. 

 
•          The Principal Contractor / Sub-Contractor shall as a minimum, establish and 

implement procedures for reporting relevant and timely information with regard to OHS 
Performance and incidents. 

 
•          The Principal Contractor / Sub-Contractor shall establish, implement and maintain 

a controlled copy of all Contract OHS documentation on Site. 
 

•          Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan references 
other documentation including the contract, the Principal Contractor / Sub-Contractor 
shall ensure that section and clause numbers are clearly denoted in its Health and 
Safety Plan. All documentation referenced in the Health and Safety Plan shall be 
available on Site for the duration of the contract. 

 
•          Ensure that Health and Safety Files kept by Sub-Contractors appointed by the 

Principal Contractor is kept on site and made available to an inspector, Client. 
 

•          Hand over a consolidated health and safety file to the Client upon completion of 
construction work, including all drawings, designs, materials used and other similar 
information concerning the completed structure. 

 
•          In addition to the Health and Safety File compile a comprehensive and updated list 

of all contractors on site accountable to the Principal Contractor as well as the 
agreements between the parties and the type of work done by them. 

 

C3.6.4.18         Stop the Execution of Construction Work   

Stop any construction / construction related work conducted by any person on the construction 
site, which is not in accordance with the Principal Contractor’s health and safety plan and or 
the health and safety plans of Sub-Contractors which possess a threat to the health and or 
safety of persons.  
 
 
 
 
 



Tender No: LNW 07/24/25 –  
Rehabilitation of 560mm Potable  
Water Pipeline SCOPE OF WORK 

 

  

  C3.6 - 174  

C3.6.4.19         Handing over of Project Health and Safety File   

 
•          Hand over a consolidated health and safety file to the Client upon completion of 

construction work, including all drawings, designs, materials used and other similar 
information concerning the completed structure. 

 
•          In addition to the Health and Safety File compile and hand over a comprehensive 

and updated list of all contractors on site accountable to the Principal Contractor as 
well as the agreements between the parties and the type of work done by them. 

 
 

C3.6.4.20         Records and Records Management 

 
•          The control of records shall be in accordance with the Principal Contractor’s / Sub-

Contractor’s approved Health and Safety Plan for the contract. 
 

•          Records shall be registered, ordered and retained on Site in the Health and Safety 
File for the duration of the contract. 

 

C3.6.5                   CHEMICAL HAZARDS 

 
The following construction materials and substances to be used in the works have been 
identified as potentially posing special health and/or safety hazards during the project:  
 
NOTE:  
 
The above mentioned is not a definitive list of all potential harmful products. Other materials 
and substances commonly used during construction may also present health or safety 
hazards, however, it is deemed that these should be familiar to the average competent 
Contractor as part of routine risk and OHSH (Occupational Health, Safety and Hygiene) 
assessments and are therefore not included here.  
 
Adopt all precautionary measures provided by manufacturers for storage, use and application 
of specified materials.  
 
Data sheets for these, and any other materials that will be used for the works, are to be 
obtained by the contractor from the manufacturers.  
 

C3.6.6                   SAFETY HAZARDS 

C3.6.6.1             Tools  

 
C3.6.5.1.1 Hand tools 
 

•          Employers shall not issue or permit the use of unsafe hand tools. 
•          Wrenches, including adjustable, pipe, end, and socket wrenches shall not be used 

when jaws are sprung to the point that slippage occurs. 
•          Impact tools, such as drift pins, wedges, and chisels, shall be kept free of 

mushroomed heads. 
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•          The wooden handles of tools shall be kept free of splinters or cracks and shall be 
kept tight in the tool. 

 

C3.6.6.2             Portable Electrical Tools 

No person shall use a portable electric tool with an operating voltage which exceeds 50 to 
earth unless – 
 

•          it is connected to a source of electrical energy incorporating an earth leakage 
protection device which meets the requirements of section 36 of the OHS Act or,  

•          it is connected to a source of high frequency electrical energy derived from a 
generator which is used solely for supplying energy to such portable electric tool and 
which arrangement is approved by the chief inspector; or 

•          it is clearly marked that it is constructed with double or reinforced insulation. 
 
Portable electric tools, together with its flexible cord and plug shall be maintained in a 
serviceable condition. 
 
 

C3.7.7                   EXCAVATIONS 

• The contractor shall ensure that all excavation work is carried out under the 
supervision of a competent person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation work 
begins. 

• The Contractor shall take suitable and sufficient steps in order to prevent any person 
from being buried or trapped by a fall or dislodgement of material in an excavation; 

• The contractor shall not permit any person to work in an excavation which has not 
been adequately shored or braced. 

• Shoring and bracing may not be necessary where- 
 

-          the sides of the excavation are sloped to at least the maximum angle of repose 
measured relative to the horizontal plane; or 

-          such an excavation is in stable material:  
-          Provided that- 

 
Ø     permission being given in writing by the appointed competent person upon evaluation 

by him or her of the site conditions; and 
 

Ø     where any uncertainty pertaining to the stability of the soil still exists, the decision 
from a professional engineer or a professional technologist competent in excavations 
shall be decisive and such a decision shall be noted in writing and signed by both the 
competent person and a professional engineer or technologist, as the case may be; 

 
•          Take steps to ensure that the shoring or bracing is designed and constructed in 

such manner rendering it strong enough to support the sides of the excavation in 
question; 

 
•          Ensure that no load, material, plant or equipment is placed or moved near the edge 

of any excavation where it is likely to cause its collapse and thereby endangering the 
safety of, any person, unless precautions such as the provision of sufficient and 
suitable shoring or bracing are taken to prevent the sides from collapsing; 
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•       Cause convenient and safe means of access to be provided to every excavation in 
which persons are required to work and such access shall not be further than 6m from 
the point where any worker within the excavation is working; 

 
•          Cause every excavation, including all bracing and shoring, to be inspected- 

 
ü daily, prior to each shift; 
ü after every blasting operation; 
ü after an unexpected fall of ground; 
ü after substantial damage to supports; and 
ü after rain, 

 
•          by a competent person in order to pronounce the safety of the excavation to ensure 

the safety of persons, and those results are to be recorded in a register kept on site 
and made available to an inspector, client, client’s agent, contractor or employee upon 
request; 

 
•          Cause every excavation which is accessible to the public or which is adjacent to 

public roads or thoroughfares, or whereby the safety of persons may be endangered, 
to be- 

 
o adequately protected by a barrier or fence of at least one meter in height and as close 

to the excavation as is practicable; and 
o provided with warning illuminants or any other clearly visible boundary indicators at 

night or when visibility is poor 
o Cause warning signs to be positioned next to an excavation within which persons are 

working or carrying out inspections or tests. 
 

 

C3.6.8                   FORMWORK & SUPPORT WORK 

 The contractor shall ensure that- 
 

• all formwork and support work operations are carried out under the supervision of a 

competent person who has been appointed in writing for that purpose; 

• all formwork and support work structures, are adequately designed, erected, 

supported, braced and maintained so that they will be capable of supporting all 

anticipated vertical and lateral loads that may be applied to them and also that no 

loads are imposed onto the structure that the structure is not designed to withstand. 

• The designs of formwork and support work structures are done with close reference 

to the structural design drawings and where any uncertainty exists, the structural 

designer should be consulted. 

• All drawing pertaining to the design of formwork or support work structures are kept 

on the site and are available on request by an inspector, contractor, client, client’s 

agent or employee. 

• All equipment used in the formwork or support work structure are carefully examined 

and checked for suitability by a competent person, before being used. 

• All formwork and support work structures are inspected by a competent person 

immediately before, during and after the placement of concrete or any other 

imposed load and thereafter on a daily basis until the formwork and support work 
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structure has been removed and the results have been recorded in a register and 

made available on site. 

• If, after erection, any formwork and support work structure is found to be damaged 

or weakened to such a degree that its integrity is affected, it shall be safely removed 

or reinforced immediately. 

• Adequate precautionary measures are taken in order to- 

• Secure any deck panels against displacement, and 

• Prevent any person from slipping on support work or formwork due to the application 

of formwork or support work release agents. 

• The health of any person is not affected through the use of solvents or oils or any  

other similar substances. 

• Upon casting concrete, the support work or formwork structure should be left in 

place until the concrete has acquired sufficient strength to support safely, not only 

its own weight but also any imposed loads and not removed until authorization has 

been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases for all 

work to be carried out above the foundation bearing level. 

 

• All employees required to erect, ,move or dismantle formwork and support work 

structures are provided with adequate training and instruction to perform these 

operations safely 

• The foundation conditions are suitable to withstand the weight caused by the 

formwork and support work structure and any imposed loads, such that the 

formwork and support work structure are stable. 

 

C3.6.9     CONSTRUCTION VEHICLES 

 The contractor shall ensure that all construction vehicles and mobile plants- 
 

•          are of an acceptable design and construction; 
•          are maintained in a good working order; 
•          are used in accordance with their design and the intention for which they were 

designed, having due regard to safety and health; 
 

 
i. have received appropriate training and been certified competent and been   authorised 

to operate such machinery; and 
ii. are physically and psychologically fit to operate such construction vehicles and mobile 

plant by being in possession of a medical certificate of fitness; 
 

•          have safe and suitable means of access; 
•          are properly organized and controlled by providing adequate signaling or other 

control arrangements to guard against the dangers. relating to the movement of 
vehicles and plant, in order to ensure their continued safe operation; 

•          are prevented from falling into excavations, water or any other area lower than the 
working surface by installing adequate edge protection, which may include guardrails 
and crash barriers; 

•          where appropriate, are fitted with structures designed to protect the operator from 
falling material or from being crushed should the vehicle or mobile plant overturn; 
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•          are equipped with an electrically operated acoustic signaling device and a reversing 
alarm; 

•          are on a daily basis inspected prior to use, by a competent person who has been 
appointed in writing and the findings of such inspection is recorded in a register. 

 
The contractor shall furthermore ensure that- 
 

•          no person rides or be required or permitted to ride on any construction vehicle or  
o mobile plant otherwise than in a safe place provided thereon for that purpose; 

•          every construction site is organized in such a way that pedestrians and vehicles 
can move safely and without risks to health; 

•          the traffic routes are suitable for the persons using them, sufficient in number, in 
suitable positions and of sufficient size; 

•          every traffic route is, where necessary indicated by suitable signs.  
•          all construction vehicles and mobile plant left unattended at night, adjacent to a 

freeway in normal use or adjacent to construction areas where work is in progress, 
shall have appropriate lights or reflectors, or barricades equipped with appropriate 
lights or reflectors, in order to identify the location of the vehicles or plant; 

•          bulldozers, scrapers, loaders, and other similar mobile plant are, when being 
repaired or when not in use, fully lowered or blocked with controls in a neutral position, 
motors stopped and brakes set; 

•          whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation; 

•          tools and material are secured in order to prevent movement when transported in 
the same compartment with employees; 

•          vehicles used to transport employees have seats firmly secured and adequate for 
the number of employees to be carried; and 

•          when workers are working on or adjacent to public roads, reflective indicators are 
provided and worn by the workers. 

 

C3.6.10               ELECTRICAL INSTALLATIONS 

•          Before construction commences and during the progress thereof, adequate steps 
must be taken to ascertain the 'presence of and guard against danger to workers from 
any electrical cable or apparatus. 

•          All parts of electrical installations and machinery must be of adequate strength to 
withstand the working conditions on construction sites; 

•          In working areas where the exact location of underground electric power lines 
unknown, employees using jackhammers, shovels or other hand tools which may 
make contact with a power line, must be provided with insulated protective gloves or 
otherwise that the handle of the tool being used is insulated; 

•          All temporary electrical installations must be inspected at least once a week and 
electrical machinery on a daily basis before use on a construction site by competent 
persons and the records of these inspections must be recorded in a register to be kept 
on site. 

•          The control of all temporary electrical installations on the construction site must be 
designated to a competent person who has been appointed in writing. 

 

C3.6.11               USE & STORAGE OF FLAMMABLE LIQUIDS 

•          Where flammable liquids are being used, applied or stored it must be  done in such 
a manner that would cause no fire or explosion hazard, and that the workplace is 
effectively ventilated: 
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o Provided that where the workplace cannot effectively be ventilated- 

 
i. every employee involved is provided with a respirator, mask or breathing apparatus 

of a type approved by the chief inspector, and 
ii. steps are taken to ensure that every such employee, while using or applying 

flammable liquid, uses the apparatus supplied to him or her; 
 

o No person smokes in any place in which flammable liquid is used or 
stored, and the contractor shall affix a suitable and conspicuous notice at 
all entrances to any such areas prohibiting such smoking; 

o Flammable liquids on a construction site is stored in a well-ventilated 
reasonably fire resistant container, cage or room and kept locked with 
proper access control measures in place; 

o An adequate amount of efficient fire-fighting equipment is installed in 
suitable locations around the flammable liquids store with the recognized 
symbolic signs; 

o Only the quantity of flammable liquid needed for work on one day is to be 
taken out  of the store for use; 

o All containers holding flammable liquids are kept tightly closed when not 
in actual use and, after their contents have been used up, to be removed 
from the construction site and safely disposed of; 

o Where flammable liquids are decanted, the metal containers are bonded 
or earthed; 

o No flammable material such as cotton waste, paper, cleaning rags or 
similar material  is stored together with flammable liquids. 

 
 

C3.6.12               WELDING & CUTTING 

 
No contractor shall require or permit welding or flame cutting operations to be undertaken, 
unless – 
 

•          the person operating the equipment has been fully instructed in the safe operation 
and use of such equipment and in the hazards which may arise from its use; 

•          effective protection is provided and used for the eyes and respiratory system and, 
where necessary, for the face, hands, feet, legs, body and clothing of persons 
performing such operations, as well as against heat, incandescent or flying particles 
or dangerous radiation; 

•          leads and electrode holders are effectively insulated; and 
•          the workplace is effectively partitioned off and where not practicable all other 

persons exposed to the hazards are warned and provided with suitable protective 
equipment. 
 

No contractor shall require or permit electric welding to be undertaken in wet or damp places, 
inside metal vessels or in contact with large masses of metal, unless – 
 

•          the insulation of the electrical leads is in a sound condition; 
 
 

•          the electrode holder is completely insulated to prevent accidental contact with 
 current-carrying parts; 

•          the welder is completely insulated by means of boots, gloves or rubber mats; and 
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•          at least one other person who has been properly instructed to assist the welder in 
case of an emergency is and remains in attendance during operations 

 
No contractor shall require or permit welding, flame cutting, grinding, soldering or similar work 
to be undertaken in respect of any tube, tank, drum, vessel or similar object or container where 
such object or container – 
 

•          is completely closed, unless a rise in internal pressure cannot render it dangerous; 
or 

•          contains any substance which, under the action of heat, may – 
i. ignite or explode; or 
ii. react to form dangerous or poisonous substances, 

 
Where hot work involving welding, cutting, brazing or soldering operations is carried out at 
places, other than workplaces which have been specifically designated and equipped for such 
work, the employer shall take steps to ensure that proper and adequate fire precautions are 
taken. 
 
 

C3.6.13               BLASTING & USE OF EXPLOSIVES 

C3.6.13.1         Safety distances 

 
 The contractor shall – 
 

•          apply the safety distances for the respective categories of explosives as stipulated 
in Annexure 1 of the Explosives regulations; 

•          where less than five kilograms of explosives is used, apply to the chief inspector of 
occupational health and safety for a determination of a safety distance which the 
employer shall enforce; 

  

C3.6.13.2         Supervision of Explosives 

 
In order to ensure that the provisions of the Act and it’s regulations in relation to explosives 
workplaces are complied with, the contractor shall in writing appoint a competent and certified 
person in a full-time capacity to be explosives manager in respect of every workplace where 
explosives are being used, tested, stored or manufactured: 
The contractor shall appoint one or more persons, who are suitably qualified and experienced, 
as authorized supervisors to assist the explosives manager. 
 
The contractor shall ensure that – 
 

•          the explosives manager 
a. approves in writing the rules, methods, materials, equipment and tools to be 

used in the danger area; 
b. ensures that ail persons under his or her control are informed of the hazards 

related to their tasks and are thoroughly trained in safe work procedures, in 
particular with respect to shock, friction risk of fire, or static electricity, and are 
familiar with the requirements of the Explosives regulations 

c. prescribes all protective clothing and equipment to be used in the danger area 
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d. ensures that the processes and equipment specified in schedule licences are 
safe and appropriate for the manufacturing processes envisaged for the 
workplace. 

 
•          the supervising official 

a. is at all times in a position to exercise control over the operations 
b. reports without delay to the explosives manager any plant or  
c. equipment under his or her control that has or may have posed a risk: 
d. ensures that all rules implemented in the interest of health and safety are at all 

times complied with;  
e. stops all work involving explosives if he or she becomes aware of any risk 

posed to the health and safety of persons. 
 

C3.6.13.3         Safe Handling of Explosives 

 
The contractor shall ensure that – 
 

•          all explosives or ingredients thereof are at all times free of foreign material; 
•          all reasonable precautions are taken to prevent the spillage of explosives; 
•          cleaning procedures in the case of a spillage of explosives are prescribed in writing 

by the explosives manager: Provided that where no cleaning procedures have been 
prescribed any unusual spillage of explosives shall be reported immediately to the 
supervising official: 

•          all waste, paper, timber, rags, cotton and similar materials that have been in contact 
with explosives or an ingredient of an explosive are disposed of in a manner prescribed 
in writing by the explosives manager: Provided that at the end of the working day all 
waste and floor sweepings from danger areas shall be deposited in the designated 
places; 

•          the explosives or partly mixed explosives are conveyed as soon and as carefully 
as possible and taking such precautions and in such a manner as will effectively guard 
against any accidental ignition or explosion  

•          only containers provided for the conveyance of explosives are used for transporting 
explosives or partly mixed explosives and that such containers are at all times kept 
clean, free from grit and in a good state of repair: 

•          vehicles containing explosives are left unattended only in designated places 
 
The contractor shall ensure that – 
 

•          all material, equipment, tools or similar articles used in a danger area are 
decontaminated after such use, and that no person makes use of any such article that 
has not been decontaminated after use in a contaminated area;  

•          the certification of the decontamination process is certified and approved by the 
explosives manager or a person authorized by the explosives manager. 

 
•          Unless permission has been granted by the chief inspector of occupational health 

and safety, no contractor shall use – 
 

•          explosives in workplaces other than explosives workplaces approved by the chief 
inspector of occupational health and safety;  

•          any explosives for which no provision is made in Explosives regulations. 
 
No contractor shall allow unauthorized access to such explosives or bury, dump, hide or 
abandon any explosives. 
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No contractor shall use any explosive material for blasting purposes unless  
 

•          he or she is in possession of a written permission issued by or under the authority 
of the chief inspector of occupational health and safety;  

•          he or she is undergoing training while using such blasting material under the 
immediate and constant supervision of a person who is in possession of permission 

 

C3.6.13.4         Dangerous Areas 

 
The contractor shall ensure that entry and exit from danger areas is only permitted 
 

•          at the permanent authorized point of entry or exit: Provided that entry or exit at any 
other point may be authorized by the explosives manager or a person authorized by 
him if the authorized gatekeeper has been informed thereof; 

•          for persons and vehicles authorized thereto by the explosives manager or a person 
authorized by him:  

•          to visitors under escort by an authorized person who is aware of the hazards 
attached to the danger area. 

 
The contractor shall keep a register of the entries and exits and that register shall be available 
on the premises for inspection by an inspector. 
 
No person shall – 
 

•          enter the danger area with – 
a. tobacco; 
b. matches, cigarette lighters or other devices capable of generating heat or spark 

sources; 
c. intoxicating liquor or narcotics; 
d. food, medicine or drinkable fluids: Provided that authorization to enter with such 

articles may be granted by the explosives manager for purposes of 
consumption in licensed mess rooms and smoking areas: Provided further that 
special rules for the control of such consumption and smoking, approved by 
the chief inspector of occupational health and safety shall be made in writing 
and shall be enforced by the employer, self-employed person or user; or  

e. radio transmitters or cellular telephones; or 
 
The contractor shall ensure that hazard warning signs are clearly displayed at the entrance to 
any danger area. 
 

C3.6.14               VESSELS UNDER PRESSURE 

C3.6.14.1         Manufacturer's Data Plate 

 
Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the following 
minimum particulars to be securely fixed in a conspicuous place to the shell of every such a 
boiler or pressure vessel: 
 
a)     Name of manufacturer; 
b)     country or origin; 
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c)     year of manufacture; 
d)     manufacturer's serial number; 
e)     name, number and date of the standard of design; 
f)      design gauge pressure in Pascal’s; (design pressure) 
g)     maximum permissible operating pressure in Pascal’s; 
h)     operating temperature; 
i.)     capacity in cubic meters; and 
j)     mark of an approved inspection authority. 
 
No person shall remove such a manufacturer's plate or willfully damage or alter the particulars 
stamped thereon. 
 

C3.6.14.2         Portable Gas Containers 

 
No user shall use or require or permit a portable gas container to be used, and no user shall 
fill, place in service, handle, modify, repair, inspect or test any portable gas container, other 
than in compliance with standards incorporated into the Vessels under Pressure regulations.  
 

C3.6.14.3         Hand -held Fire extinguishers 

 
No user shall use, require or permit the use of a hand held fire extinguisher unless designed, 
constructed, filled, recharged, reconditioned, modified, repaired, inspected or tested in 
accordance with a safety standard incorporated into the Vessels under Pressure regulations. 
No person shall fill, recharge, recondition, modify, repair, inspect or test any hand 
 held fire extinguisher unless a holder of a permit issued by the South African Bureau 
of Standards in terms of SABS 1475. 
 

C3.6.14.4         Gas Fuel use, Equipment and Systems 

 
No person shall handle, store or distribute a gas fuel in any manner, including the filling of a 
container, other than in accordance with a health and safety standards.  
 
 

C3.6.14.5         Inspection and Test 

 
Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a 
boiler or pressure vessel, including the appurtenances and automatic controls and indicators, 
to be subjected to an internal and external inspection, and a hydraulic pressure test to 1.25 
times the maximum permissible safe operating pressure as the case may be – 
 

•          by an approved inspection authority before commissioning after installation, re-
erection or repairs; 

•          by a person appointed in writing by the user and who is competent to do such 
inspections and tests by virtue of their training, knowledge and experience in the 
operation, maintenance, inspection and testing of a boiler or pressure vessel within 36 
months from the date of the previous internal and external inspection and hydraulic 
pressure test: Provided that where a pressure vessel is not subjected to corrosion, the 
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user may dispense with the internal inspection and hydraulic pressure test subject to 
the written approval of an approved inspection authority:  

 
Provided further that an inspector may require a specific boiler or pressure vessel to be 
inspected or tested more frequently or permit a specific boiler or pressure vessel to be 
inspected or tested less frequently: 
 

C3.6.14.6         Recordkeeping 

 
Any user of a vessel under pressure shall keep on his premises a record which shall be open 
for inspection by an inspector in which the results of inspections, tests, modifications and 
repairs shall be recorded, dated and signed by the competent person. 
 

C3.6.14.7         Maintenance 

 
No user shall use, cause or permit a vessel under pressure or gas fuel system, including all 
automatic controls, indicators and appurtenances, to be used unless it is at all times 
maintained in a safe working condition and the efficiency thereof is proved by regular testing. 
 
No user shall use or cause or permit a vessel under pressure to be used unless it is kept clean 
and free from any: 
 

v     carbonized oil or other inflammable material which may ignite under working 
conditions; 

v     material which may cause corrosion; or 
v     material which is liable to chemical reaction which may cause an uncontrolled rise in 

pressure. 
 

C3.6.15               PHYSICAL HAZARDS 

C3.6.15.1         Ergonomics 

 
o Ensure that assigned tasks do not exceed the limits of the performance capacities 

of the worker.  
o Prevent injury or any detrimental effects to the health of the worker  
o Provide that tasks and working conditions will not lead to impairments. 

 

C3.6.15.2         Noise 

 
No contractor shall require or permit an employee to work in an environment in which he is 
exposed to an equivalent noise level equal to 85 dB(A) or higher. The contractor shall reduce 
the equivalent noise level to below 85 dB(A) or, where this is not reasonably practicable, he 
shall reduce the level to as low as is reasonably practicable and take all reasonable steps to 
isolate the source of the noise acoustically. Where the equivalent noise level in any workplace 
cannot be reduced to below 85 dB(A) the contractor shall – 
 
• prohibit any person from entering a noise zone unless such person wears hearing 
protectors. 
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The contractor shall provide, free of charge, hearing protectors to each employee who works 
in or, to any person who is required or permitted to enter a noise zone, and no contractor shall 
require or permit any person to work in or enter such noise zone, and no person shall work in 
or enter such noise zone, unless he wears such hearing protectors in the correct manner: 
Provided that where the 
 
equivalent noise level to which employees are exposed, is such that the attenuation of the 
hearing protectors does not reduce the said noise to below 85 dB(A) the employer concerned 
shall limit the time during which employees work in that noise zone in such a way that they 
are not exposed to an equivalent noise level equal to 85 dB(A) or higher. 
 
The contractor shall properly instruct any person who is required to wear hearing protectors 
in the use of such protectors and inform him of noise zones where the wearing thereof is 
compulsory. 
The contractor shall – 
 

o ensure that every employee employed in a noise zone is subjected to 
audiometric examinations conducted in accordance with section 7 of SABS 
083, by an audiometrist approved by the chief inspector; 

o keep records of the results of each audiometric examination and make such 
records available for inspection by an inspector if he so requires; and 

 
o keep such records for a minimum period of 30 years after termination of 

employment: Provided that if the employer ceases activities all such records 
shall be forwarded to the regional director. 

 

C3.6.15.3         Vibration 

 
Whole-body vibration occurs when the body is supported on a surface which is vibrating (e.g., 
when sitting on a seat which vibrates, standing on a vibrating floor or recumbent on a vibrating 
surface). Whole-body vibration occurs in all forms of transport and when working near some 
industrial machinery. 
 
Hand-transmitted vibration is the vibration that enters the body through the hands. It is caused 
by various processes where vibrating tools or work pieces are grasped or pushed by the hands 
or fingers. Exposure to hand-transmitted vibration can lead to the development of several 
disorders. 

C3.6.16               SITE WIDE ELEMENTS 

 

C3.6.16.1         Site Access and Egress 

 
•          Access to the site will involve crossing the public footpath.  
•          Store materials and plant away from means of access for the general public and 

occupants.  
•          Remove rubbish and demolition materials regularly. Do not allow to accumulate on 

flat roofs.  
•          Maintain free access through designated means of escape at all times  
•          Agree with the Client / Client’s Agent delivery points for materials before commencing 

works.  
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C3.6.16.2         Visitors to the site 

 
•          All visitors to report to the Principal Contractor’s reception area for OHS Induction 

training. 
•          All visitors to sign the visitor’s registration document. 
•          All visitors to be provided with a Visitors Permit to enable them to access the 

construction site. 
•          All un-inducted visitors must be accompanied on the construction site by an inducted 

person. 
•          No visitors shall be allowed to access the construction site without wearing the 

necessary PPE. 
 

C3.6.16.3         Deliveries 

 
Access will involve crossing the public footpath.  
 

C3.6.16.4         Emergencies 

 
Ensure that there are adequate escape routes and that they are kept clear at all times.  
 

C3.6.16.5         Location of Temporary Site Accommodation 

 
See Site Lay-out Plan. 
 

C3.6.16.6         Location of Materials unloading and storage 

 
Materials are to be unloaded and stored in locations which will not in any way affect access or 
egress to the site nor the works.  
 

C3.6.16.7         Traffic and Pedestrian Routes 

 
The road, public footpaths and access way are to be kept open at all times. All necessary 
signage and barriers are to be put in place to protect pedestrians at the site entrance and 
access and egress points.  
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C3.6.16.8         Safety  

 
• Ensure that all employees are aware of the Health and Safety policy and put into 

place arrangements to ensure that all visitors and workers new to the site are aware 
of the site safety provisions.  

• Locate underground electricity cables, mark and take precautions to avoid.  
• Ensure that cartridge operated tools are operated by trained personnel and in 

accordance with the maker's instructions that the gun is cleaned regularly and kept 
in a secure place when not in use.  

• Protect people who may be exposed to health risks arising from hazardous 
substances.  

 

C3.6.17               CONTINUING LIAISON  

  
The procedures for consideration and evaluation of the health and safety implications of 
Contractor designed elements of the works must follow the recognised principles of prevention 
and protection and take account of the issues highlighted in this OHS Specification.  
 
The following information is to be submitted by the Contractor to the Client / Client’s Agent in 
sufficient time to allow adequate consideration by the Client / Client’s Agent and, where 
appropriate, the design team, and the provision of relevant information to those persons 
affected by the works, prior to the commencement of the relevant works:  
 

o Suitable and sufficient information to demonstrate that health or safety issues have 
been adequately considered.  

o Risk assessments.  
o A list of health and/or safety hazards identified which cannot be designed out.  
o A list of any materials or substances which are specified or inherent in the design 

which is potentially hazardous to health and/or safety.  
 

C3.6.17.1         Unforeseen Eventualities 

 
The following action is to be taken in the event of unforeseen eventualities arising during the 
construction stage of the project which require significant design changes, or affect the 
resources required to carry out the work without risk to health and/or safety, or have other 
health or safety implications.  
 
The Client / Client’s Agent and, where possible, the Principal Contractor are to be advised as 
soon as possible.  
 
Full details of the relevant health and safety issues involved are to be reviewed with the Client 
/ Client’s Agent and Principal Contractor as soon as possible.  
 
Full details of any revised designs, risk assessments and identified hazards and/or hazardous 
materials and substances are to be issued to the Client / Client’s Agent and Principal 
Contractor in sufficient time to allow for the revision of the Health and Safety Plan and 
notification of all persons affected by the health and/or safety implications of the changes prior 
to the commencement of the affected works.  
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C3.6.17.2         Site Liaison 

 
Liaise with all other contractors and implement any agreed changes to the Health and Safety 
Plan arising from such liaison. Set up regular training for all operatives including induction 
training for all staff upon arrival to site.  
 

C3.6.17.3         Health and Safety File 

 
Provide the Planning Supervisor with any relevant information which the contractor believes 
should be incorporated into the Health and Safety File.  
 

C3.6.17.4         Design Development 

 
Provide the Client with all design information prepared by sub-Contractors. 
 
Arrange liaison meetings with sub-contractors to discuss and review health and safety issues 
arising from the sub-contractors' designs.  
 

C3.6.18               CONCLUSION 

 
The hazards listed above were identified posing potential threats to the health and or safety 

of persons that will work on the contract.  Although every effort were made to ensure that every 

possible hazard was identified the Employer cannot guarantee this, therefore it is imperative 

for the contractor to conduct a comprehensive risk identification and hazard assessment in 

order to make certain that all hazards are identified. 

 

C3.6.19               MANAGEMENT 

 
Management of the works 
 
The management of the site shall be in accordance with the provisions of the SANS Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition).
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C4   SITE INFORMATION 

C4.1   LOCATION OF SITE 

The Phalaborwa Scheme is in the Ba-Phalaborwa Municipality within the Mopani District 

Municipality (MDM) in Limpopo Province. The GPS coordinates of the plant are: 24°03'57.6"S 

31°08'28.2"E (-24.066007; 31.141166). Bidders are permitted to visit the site for detailed 

assessment of the site. Phalaborwa Scheme is a National Key point; therefore, an 
appointment is to be made with the technical personnel of LNW via email and an ID 
shall be presented at the gate before entry.  

The site map is attached hereunder.  
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  C5   DRAWINGS 

LIST OF TYPICAL DRAWINGS FOR THIS PROJECT 

Drawing Number Description 

P560-LNW-0001 Typical Scour Valve Detail 

P560-LNW-0002 Typical Air Valve Detail 

P560-LNW-0003 Typical Isolation Valve Detail 

P560-LNW-0004 Typical Coupling Replacement Detail 
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C6   ANNEXURES 

The following list of Annexures is attached to this tender document.  

ANNEXURE A :  LNW CV Template 

ANNEXURE B:  LNW Project Reference Template 

ANNEXURE C:   560mm Potable Water Pipeline Condition Assessment Report.  

ANNEXURE D:  CIDB B.U.I.L.D CSDG Pro-Forma Documents 

o Form A1 List of Recognised Skills Development Agencies 

o Form A2 Baseline Training Plan 

o Form A3 Project Interim Report 

o Form A4 Supervisor Agreement 

o Form A5 Project completion report 

ANNEXURE E:  CIDB B.U.I.L.D CPG Pro-Forma Documents 

o Form ED 105P Project Interim Report 

o Form ED 104P Enterprise Development Declaration 

o Form ED 1010P Project Completion Report 

 

 


