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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

PROJECT NAME AND NUMBER: INTERNATIONAL BUSSING GATES EXTENSION - 3346 

 

 

TITLE OF PROJECT: INTERNATIONAL BUSSING GATES EXTENSION 

 

CONSTRUCTION HEALTH AND SAFETY AGENT SERVICES 

NEC 3:  PROFESSIONAL SERVICES CONTRACT (PSC) 

 

Between 

 

 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 

 Applicable at OR Tambo International Airport 

 

(Registration Number:  1993/004149/30) 

 

and 

 

 

[DRAFTING NOTE: INSERT CONSULTANT NAME]  

 

(Registration Number: ___________________) 

 

for 

 

 

Professional Construction Health and Safety Agent Services for 
the International Bussing Gates Extension Project at O.R. Tambo 
International Airport for a period of five (5) years 

Contents:  No of pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Scope of Works [●] 

Part C4 Site Information [●] 
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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: Professional Construction Health and Safety Agent Services for the International 
Bussing Gates Extension Project at O.R. Tambo International Airport for a period of five (5) years. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

(in 
words)………………………………………………………………………………………….................................... 
Rands;  

 

(in figures) R………………………………………………. 

Percentage of the estimated construction value of R241 638 000 (including VAT which is equal to 

……………………… % 

The fee is based on a percentage of the construction value based on agreed scope of work for 
which you are providing a professional service and will be fixed. The fee will be adjusted to align 
with construction value. 

 

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract 
identified in the Contract Data. 
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Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 
Bidder: 

 

 

 

 

 

 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 

 

     

ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: Z 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  

                          Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 
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to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 

 

 

 

 

 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 

 

 

Schedule of Deviations 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa 
SOC Limited 

OR Tambo International Airport 

Private Bag X1, Kempton Park, 1627 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1:  Agreements and Contract Data 

Part C1.2a Contract Data 

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

A:      Priced contract with activity schedule 

W1:   Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:    Delay damages 

X10:  Employer’s Agent 

X11:  Termination by the Employer 

X13:  Performance bond 

X18:  Limitation of liability 

Z:      Additional conditions of contract 

of the NEC3 Professional Service Contract, April 

2013 
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10.1 The Employer is (Name) Airports Company South Africa SOC 

Limited, 

O.R. Tambo International Airport 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC 

Limited 

 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

 

+27 11 921 6911 

+27 11 390 1012 

11.2(9) The services are 
The Provision of Professional 
Construction Health and Safety Agent    
Services for the International Bussing 
Gates Extension -3346 Project at O.R. 
Tambo International Airport 

11.2(10)  the following matters will be included in 

the Risk Register 

• Availability of as-built information 

• Access to site 

• Site constraints and 

constructability 

• Statutory requirements and 

approvals 

11.2(11) The Scope is in the document called Part C3: Scope of 

Work 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is Seven (7) days 

13.6 The period of retention is 5 years following Completion or earlier 

termination of a contract 

2 The Parties’ main responsibilities 

20.1 The Employer provides access to the following persons, places and things 

 

 Access to Access date 

1 Any Information Upon contract award 

2   

3   

   
 

3 Time  
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31.2 The starting date is                              Upon signing of contract by ACSA 

11.2(3) The completion date for the whole of 

the services is: 
                               5 years upon signing of contract 

 

31.1 The Consultant is to submit a first 
programme for acceptance:                                                         

                    within Two (2) weeks of the   Contract Date.   

32.2 The Consultant submits revised 

programmes at intervals no longer 

than:   

                      Four (4) weeks. 

4 Quality  

40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract 

Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the 

services 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Every four (4) weeks, on the 25th day of each 

successive month 

51.1 The period within which payment is 

made is 

Four to six (4-6) weeks after the receipt of the tax 

invoice 

51.2 The currency of this contract is the South African Rand 

51.5 The interest rate is   One (1) % above 

the publicly quoted prime rate of 
interest (calculated on a 365-day year) 
charged from time to time by       Bank 
for amounts due in Rands; and the 
exchange rate published by the South 
African Reserve Bank from time to time 
for amounts due in other currencies. 

 

6 Compensation events No data required for this section of the conditions of 

contract. 

7 Rights to material No data required for this section of the conditions of 

contract 

8 Indemnity, insurance, and liability 

81.1 The Consultant provides the 

insurance stated in  

The Insurance Clauses which is attached at the end 

of the Contract Data. The insurances are in the joint 

names of the Parties and provide cover for events 

which are at the Consultant risk from the starting 

date until the Defects Certificate or a termination 

certificate has been issued. 
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 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Consultant arising out of and in the 

course of their employment in 

connection with this contract for 

any one event is: 

As prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 

9 Termination No data required for this section of the conditions of 

contract 

10 Data for Main Option Clauses  

A Priced contract with activity 

schedule 

Activity schedule is included Part C2 section of this 

contract 

11 Data for Dispute Resolution 

Option W1 

 

W1.1 The Adjudicator is The Adjudicator is the person selected by the Party 

intending to refer the dispute, from the Panel of 

Adjudicators listed in Annexure C of this Contract 

Data.  

W1.2(3) The Adjudicator nominating body is the Chairman of the Johannesburg Society of 

Advocates, or his successor or his nominee. 

W1.4(2) The tribunal is Arbitration 

W1.4(5) If the tribunal is arbitration, the 

arbitration procedure is: 

The arbitration procedure is as set out in the latest 

edition of Rules for the Conduct of Arbitrations 

published by The Association of Arbitrators 

(Southern Africa) or its successor body. 

W1.4 The place where arbitration is to be 

held is: 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 

choose an arbitrator 

The person or organisation who will choose an 

arbitrator  

• if the Parties cannot agree a choice or  

• if the arbitration procedure does not state 

who selects an arbitrator,  

is the Chairman of the Association of 

Arbitrators (Southern Africa) 
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12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

X7.1 Delay damages of the whole of the 

services are 

Amount per week is 1% up to a maximum of 10% 

total value of the Professional fees 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is Name:      Mihlali Sontundu 

 

Address: O.R. Tambo International Airport 

                 Private Bag X1 

                 Kempton Park 

                 1627 

 

The authority of the Employer’s Agent is to act on 

behalf of the Employer with the authority set out in 

the Contract Data 

X11 Termination by Employer  

X11.1 The Employer may Terminate the Consultant’s obligation to Provide the 

services for a reason not stated in this contract by 

notifying the Consultant 

X13 Performance Bond  

X13.1 The performance bond percentage 

is: 

10% of the total of the Prices. 

X18 Limitation of Liability  

X18.1 The Consultant’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

The Total of the Incurred loss and/or damages 

caused to the property. 

X18.2 For any one event, the Consultant’s 

liability to the Employer for loss of 

or damage to the Employer’s 

property is limited to: 

The Total of the Incurred loss and/or damages 

caused to the property. 

X18.3 The Consultant’s total liability to the 

Employer for defects due to his 

design which are not listed on the 

Defects Certificate is limited to 

The Total of the Incurred loss and/or damages 

caused to the property. 
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X18.4 The Consultant’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to 

The Total of the Incurred loss and/or damages 

caused to the property and applies in contract, tort 

or delict and otherwise to the extent allowed under 

the law of the contract. 

X18.5 The end of liability date is 52 weeks after Completion of the whole of the 

services. 

 

Z ADDITIONAL CONDITIONS OF CONTRACT 

 The additional conditions of contract are                                       Z1 to Z30, as applicable. 

 AMENDMENTS TO THE CORE CLAUSES  

Z1 Interpretation of the law 

Z1.1 Add the following at the end of core clause 12.3: Any extension, concession, 
waiver or relaxation of any action stated in this contract by the Parties or the 
Adjudicator does not constitute a waiver of rights, and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z2 Add the following at the end of core clause 12: 

Z2.1 In this contract: 

Z2.1.1 references to any Party to the Contract include its successors or permitted 
assigns; 

Z2.1.2 references to the Consultant include the obligations of its personnel; 

Z2.1.3 the references to the provisions of any law shall include such provisions as 
amended, re-enacted or consolidated from time to time in so far as such 
amendment, re-enactment or consolidation applies or is capable of applying to 
any works under this Contract; 

Z2.1.4 references to this Contract and any deed, Contract or instrument are deemed to 
include references to this Contract or such other deed, agreement or instrument 
as amended, novated, supplemented, varied or replaced from time to time; 

Z2.1.5 references to a "person" include a natural person, company or any other artificial 
person or other corporate entity, a charity, trust, partnership, joint venture, 
syndicate, or any other association of persons; 

Z2.1.6 references to “month” shall be to a calendar month; 

Z2.1.7 headings are for convenience only and will not be taken into consideration in the 
interpretation of the Contract; 

Z2.1.8 where any number of days is prescribed, those days shall be reckoned 
exclusively of the first and inclusively of the last day unless the last day falls on 
a day that is not a working day, in which event the last day shall be the next 
succeeding working day; 
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Z2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable 
in any jurisdiction shall be ineffective to the extent of such prohibition or 
unenforceability in such jurisdiction and shall be treated as severed from the 
balance of Contract in such jurisdiction, without invalidating the remaining 
provisions of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z2.1.10 references to any amount shall mean that amount exclusive of VAT, unless the 
amount expressly includes VAT; 

Z2.1.11 the rule of construction that if general words or terms are used in association with 
specific words or terms that are a species of a particular genus or class, the 
meaning of the general words or terms shall be restricted to that same class shall 
not apply, and whenever the word "including" is used followed by specific 
examples, such examples shall not be interpreted so as to limit the meaning of 
any word or term to the same genus or class as the examples given; 

Z2.1.12 the rule of construction that the Contract shall be interpreted against or to the 
disadvantage of the party responsible for the drafting or preparation of Contract 
shall not apply; 

Z2.1.13 words and abbreviations that have well known technical or trade meanings are 
used in the Contract in accordance with such recognized meanings; 

Z2.1.14 references to a "subsidiary" or a "holding company" shall be references to a direct 
or indirect subsidiary or holding company as defined in the law of the jurisdiction 
of the place of incorporation of the company that has a subsidiary or holding 
company and "affiliate" is any company that is under common control with such 
subsidiary or holding company; 

Z2.2 Time is of the essence in the performance of the parties’ respective obligations.  

Z3 Early Warning: add the following at the end of core clause 16.2: 

 The Contractor ensures that a subcontractor attends risk reduction meeting if its 
attendance would assist in deciding the actions to be taken.  

Z4 The Consultant’s obligations: Delete core clause 21 and replace with the 
following: 

Z4.1 The Consultant Provides the Services in accordance with the Scope and with 
due expedition and without delay.  

Z4.2 The Consultant’s obligation is to use the skill, care and diligence that is required 
of a professional providing similar services. The Consultants observes and/or 
exercise the degree of skill, care, diligence, prudence and foresight which would 
reasonably and ordinarily be exercised by a skilled and experienced Consultant 
in relation to his practices, methods, techniques, specifications and/or standards 
(whether in respect of design, engineering, construction, performance, safety, 
workmanship, equipment, components or otherwise) engaged in the same type 
of undertaking under the same or similar circumstances and conditions to the 
Services. 

Z4.3 The Consultant represents that he is and ensures that he is at all times fully 
experienced, properly qualified, registered, licensed, equipped, organized and 
financed to perform the Services in terms of this contract. 

Z4.4 The Consultant warrants that he has satisfied himself, prior to the Contract Date, 
as to the completeness, sufficiency and accuracy of all information provided to 
him as at the Contract Date. 
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Z5 

 
 
 
 
 
 
 
 
 
Sub-consulting 

 Add the following as a new core clause 24.4: “The Consultant, within five days 
of request by the Employer, provides proof to the Employer that the Consultant’s 
payment obligations towards its sub-consultants have been discharged. Failure 
by the Consultant to provide such proof to the satisfaction of the Employer entitles 
the Employer to certify payment directly to any such sub-consultant and the 
Consultant has no recourse to recover such amounts from the Employer. Such 
direct payment does not create privity of contract between the Employer and such 
sub-consultant. The Employer may set-off such direct payment from the amounts 
due to the Consultant. 

Z6 Add the following as a new core clause 26: Procedure for acceptance of the 
Consultant’s Design Documents  

Z6.1 If the Consultant assumes any design responsibility, then the Consultant submits 
the Consultant's Design Documents to the Employer for acceptance at the times 
and in the manner and format stated in the Scope. For the purposes of this 
clause, the “Consultant's Design Documents” are the drawings, design details 
and specifications of work, Plant and Materials prepared by the Consultant for 
the works. 

Z6.2 The Employer returns each Consultant's Design Document to the Consultant 
marked either 'A' (accepted), 'B' (accepted with comments) or 'C' (rejected). If the 
Employer marks a Consultant's Design Document 'B' or 'C', he states his 
reasons. A reason for not accepting a Consultant's Design Document is that it 
does not comply with: 

Z6.2.1 the Scope; 

Z6.2.2 any previous Consultant's Design Documents which the Employer has returned 
marked 'A', or the Employer has returned marked 'B' and the Consultant has 
amended to incorporate the Employer’s comments; 

Z6.2.3 the applicable laws and regulations; or 

Z6.2.4 any other provision of this contract. 

Z6.3 The Employer responds to the Consultant in accordance with clause Z6.2 above 
as soon as practicable. The Consultant’s Design Documents shall not proceed 
to the next stage of the design process without the necessary response from the 
Employer, which response shall not be unreasonable delayed or withheld.  

Z6.4 Where a Consultant's Design Document is returned marked 'A', the Consultant 
proceeds with the relevant work in accordance with the Consultant's Design 
Document. 
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Z6.5 Where a Consultant's Design Document is returned marked 'B', the Consultant 
amends the Consultant's Design Document to incorporate the Employer’s 
comments and submits the Consultant's Design Document as so amended to the 
Employer for the Employer’s acceptance. The Employer responds to the 
Consultant’s amended Design Documents above as soon as practicable. The 
Consultant’s shall not proceed with the relevant work in accordance with the 
amended Consultant’s Design Documents until such amendments are accepted 
by the Employer, which acceptance shall not be unreasonable delayed or 
withheld. 

Z6.6 Where a Consultant's Design Document is returned marked 'C', the Consultant: 

Z6.6.1 amends the Consultant's Design Document to incorporate the Employer’s 
comments, 

Z6.6.2 re-submits it to the Employer for acceptance; and 

Z6.6.3 does not proceed with the relevant work until the Employer has returned it 
marked 'A' or 'B' and, where it is marked 'B', has complied with clause Z6.5. 

Z6.7 If the Consultant disagrees with a comment of the Employer on a Consultant's 
Design Document marked 'B' or 'C', he notifies the Employer within one week of 
receipt stating his reasons and that in his opinion compliance with the comment 
will give rise to a change in the Scope. The Employer replies within one week of 
receipt of the Consultant's notice either confirming or withdrawing his comment. 
A confirmation or withdrawal by the Employer is not an acceptance of the 
Consultant's opinion 

Z6.8 If the Consultant does not notify the Employer within one week that he disagrees 
with a comment of the Employer, compliance with the comment does not give 
rise to a change in the Scope. 

Z7 Extending the defects date: add the following as a new core clause 42: 

Z7.1 If the Employer cannot use the work due to a Defect, which arises after 
Completion and before the defects date, the defects date is delayed by a period 
equal to that during which the Employer, due to a Defect, is unable to use the 
work. 

Z7.2 The Employer notifies the Consultant of the change to a defect date when the 
delay occurs. The period between Completion and an extended defects date 
does not exceed twice the period between Completion and the defects date 
stated in the Contract Data. 

Z8 Assessing the amount due:  

 Delete the first sentence of core clause 50.2 and replace with the following: 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been 
assessed, and  

• the details required by the Employer for a valid tax invoice. 

Z9 Payment  

Z9.1 Delete the first sentence of core clause 51.1 and replace with the following: 
Each payment is made by the Employer within three weeks of receiving the 
Consultant’s invoice showing the details which this contract requires or, if a 
different period is stated in the Contract Data, within the period stated. 
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Z9.2 Add the following as a new core clause 51.6: 
If the Consultant does not provide a tax invoice in the form and by the time 
required by this contract, the time by when the Employer is to make a payment 
is extended by a period equal in time to the delayed submission of the correct tax 
invoice.  Interest due by the Employer in terms of core clause 51.4 is then 
calculated from the delayed date by when payment is to be made. 

Z10 Compensation events: core clause 60.1(1) is amended to read as follows: 

 (1) The Employer gives an instruction to change the Scope, except 

• a change to the Scope provided by the Consultant which is made either 

at his request or to comply with another part of the Services; 

• a change to the Scope arising from a decision at a risk reduction meeting 

where such a change is required as a result of the Consultant's fault or 

as a consequence of a risk carried by the Consultant. 

Z11 Notification of a compensation event: the last sentence of core clause 61.3 
is amended to read as follows: 
 
If the Consultant does not notify a compensation event within four weeks of the 
date on which the Consultant became aware of the event or ought to have 
become aware of the event, he is not entitled to a change in the Prices, the 
Completion Date or a Key Date and the Employer is absolved from all liability in 
connection with the event.   

Z12 Assessing compensation events: add the following at the end of core 
clause 63.4: 

 The Consultant shall only be entitled to changes to the Prices, the Completion 
Date and/or the Key Date if the compensation event affects a critical path. 

Z13 Time periods for compensation events: add the following as a new clause 
66.1: 

 The time periods stipulated in this clause 6 may be amended by agreement 
between the Parties and the Architect   if the Employer’s internal procedures 
dictate that the time periods be so extended and such agreement shall not be 
unreasonably withheld by the Consultant. 
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 AMENDMENTS TO THE MAIN OPTION CLAUSE 

Z14 The below project stages are used to price for the Consultant’s Services where 
the Prices are based on the cost of construction.  
  
Where the Services in stages 1 and 2 are time based, main Option E is used for 
these stages and either main Option A or C (as applicable) is used to price for 
the remaining stages.  
 
The project stages are:  
 

project stage Key deliverable at end of each stage as described in 
the Scope and accepted by the Employer No Description 

1 Project initiation Strategic brief 

2 Concept Concept report 

3 Design development Design development report 

4 Production information Completed production information 

5 Manufacture, fabrication 
and construction  

Construction works capable of being used by the 
Employer as intended. 

6 Post completion  Completed project contracts 
 

Z15 Using Option A when the Prices are based on the cost of construction 

 

Delete clause 11.2(15) in Option A and replace with: 

 

11.2 (26) The Price for Services Provided to Date is the total of  

• the Prices for each project stage which has been completed and  

• a proportion of the Price for each project stage which is the proportion 
of services completed in that project stage.  

 

Z17 Using Option A / C when the Prices are accepted after the completion of the 
concept stage of the project 

 

Before the end of project stage 2, the Consultant in conjunction with the Employer 
assesses the total of the Prices to be used in Option A / C for the remaining 
project stages and submits the assessment to the Employer for acceptance. If 
the Employer does not accept the Consultant’s assessment he notifies the 
Consultant of his reasons within four days of the Consultant’s submission.   

 

The Consultant does not start any services included in project stage 3 until he 
receives the Employer’s instruction to carry out the services. 
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Z18 Add the following bullet after the first bullet in clause 90.4: 

 

• the Employer and the Consultant cannot agree on the assessment of 
the total of Prices to be used in Option A / C for the remaining project 
stages 

 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z19 Changes in the Law: Add the following as a new secondary option clause 
X2.2 (if option X2 is applicable to this Contract): 

 A change in law is defined as: 

• the adoption, enactment, promulgation, coming into effect, repeal, 
amendment, reinterpretation, change in application or other modification 
after the Contract Date of any law, excluding (i) the enactment of any bill 
inside the country, but only if such bill is enacted without any material 
changes being made to the contents of such bill from the form published 
in the Gazette (as defined in the Interpretation Act, 1957) as at the 
Contract Date, and (ii) any such modification in law relating to any taxes, 
charges, imposts, duties, levies or deductions that are assessed in 
relation to a person’s income; or  

• any permit being terminated, withdrawn, amended, modified or replaced, 
other than (i) in accordance with the terms upon which it was originally 
granted, (ii) as a result of the failure by the Contractor to comply with any 
condition set out therein, or (iii) as a result of any act or omission of the 
Contractor, any Subcontractor or any affiliate to the Contractor. 

Z20 Delay Damages: add the following to as a new secondary option clause X7.3 
(if option X7 is applicable in this contract) 

 If the amount due for the Contractor’s payment of delay damages reaches the 
limits stated in this Contract Data for Option X7, the Employer may, at its sole 
discretion, terminate the Contractor’s obligation to Provide the Services. 

 

Z21 Performance Bond 

Z21.1 Amend the first sentence of secondary option clause X13.1 to read as 
follows: The Consultant gives the Employer an unconditional, on-demand 
performance bond, provided by a bank or insurer which the Employer has 
accepted, for the amount stated in the Contract Data and in the form set out in 
Annexure B of this Contract Data.   
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Z21.2 Add the following as new secondary option clause X13.2: The Contractor 
ensures that the performance bond is valid and enforceable until the end of the 
contract period. If the terms of the performance bond specify its expiry date and 
the end of the contract period does not coincide with such expiry date, four weeks 
prior to the said expiry date, the Contractor extends the validity of the 
performance bond until the end of the contract period. If the Contractor fails to so 
extend the validity of the performance bond, the Employer may claim the full 
amount of the performance bond and retain the proceeds as cash security. 

Z22 Limitation of liability: Insert the following new clause as Option X18.4: 

Z22.1 The Employer's liability to the Consultant for the Consultant's indirect or 
consequential loss is limited to R0.00.  

Z22.2 Notwithstanding any other clause in this contract, any proceeds received from the 
security bonds and guarantees provided by the Consultant in terms of this 
Contract and any insurances or any proceeds which would have been received 
from any insurances but for the conduct of the Consultant shall be excluded from 
the calculation of the limitations of liability listed in the contract. 

 

 
ADDITIONAL Z CLAUSES  

Z23 Cession, delegation and assignment  

Z23.1 The Consultant shall not cede, delegate or assign any of its rights or obligations 
to any person without the written consent of the Employer, which consent shall 
not be unreasonably withheld. This clause shall be binding on the 
liquidator/business rescue practitioner /trustee (whether provisional or not) of the 
Consultant. 

Z23.2 The Employer may, on written notice to the Consultant, cede and delegate its 
rights and obligations under this contract to any person or entity. 

Z24 Joint and several liability  

Z24.1 If the Consultant constitutes a joint venture, consortium or other unincorporated 
grouping of two or more persons, these persons are deemed to be jointly and 
severally liable to the Employer for the performance of the Contract. 

Z24.2 The Consultant shall, within 1 week of the Contract Date, notify the Employer of 
the key person who has the authority to bind the Consultant on their behalf. 

Z24.3 The Consultant does not materially alter the composition of the joint venture, 
consortium or other unincorporated grouping of two or more persons without prior 
written consent of the Employer. 

Z25 Ethics 

Z25.1 The Consultant undertakes: 
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Z25.1.1 not to give any offer, payment, consideration, or benefit of any kind, which 
constitutes or could be construed as an illegal or corrupt practice, either directly 
or indirectly, as an inducement or reward for the award or in execution of this 
contract; 

Z25.1.2 to comply with all laws, regulations or policies relating to the prevention and 
combating of bribery, corruption and money laundering to which it or the 
Employer is subject, including but not limited to the Prevention and Combating of 
Corrupt Activities Act, 12 of 2004. 

Z25.2 The Consultant’s breach of this clause constitutes grounds for terminating the 
Consultant’s obligation to Provide the Services or taking any other action as 
appropriate against the Consultant (including civil or criminal action). However, 
lawful inducements and rewards shall not constitute grounds for termination. 

Z25.3 If the Consultant is found guilty by a competent court, administrative or regulatory 
body of participating in illegal or corrupt practices, including but not limited to the 
making of offers (directly or indirectly), payments, gifts, gratuity, commission or 
benefits of any kind, which are in any way whatsoever in connection with the 
contract with the Employer, the Employer shall be entitled to terminate the 
contract in accordance with the procedures stated in core clause 92.2. the 
amount due on termination is A1. 

Z26 Confidentiality 

Z26.1 All information obtained in terms of this contract or arising from the 
implementation of this contract shall be treated as confidential by the Consultant 
and shall not be used or divulged or published to any person not being a party to 
this contract, without the prior written consent of the Project Manager or the 
Employer, which consent shall not be unreasonably withheld. 

Z26.2 If the Consultant is uncertain about whether any such information is confidential, 
it is to be regarded as such until otherwise notified by the Project Manager . 

Z26.3 This undertaking shall not apply to –  

Z26.3.1 Information disclosed to the employees of the Consultant for the purposes of the 
implementation of this agreement. The Consultant undertakes to procure that its 
employees are aware of the confidential nature of the information so disclosed 
and that they comply with the provisions of this clause; 

Z26.3.2 Information which the Consultant is required by law to disclose, provided that the 
Consultant notifies the Employer prior to disclosure so as to enable the Employer 
to take the appropriate action to protect such information. The Consultant may 
disclose such information only to the extent required by law and shall use 
reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z26.3.3 Information which at the time of disclosure or thereafter, without default on the 
part of the Consultant, enters the public domain or to information which was 
already in the possession of the Consultant at the time of disclosure (evidenced 
by written records in existence at that time);   
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Z26.3.4 The taking of images (whether photographs, video footage or otherwise) of the 
works or any portion thereof, in the course of Providing the Works and after 
Completion, requires the prior written consent of the Project Manager.  All rights 
in and to all such images vests exclusively in the Employer.   

Z26.4 The Consultant ensures that all his SubConsultants abide by the undertakings in 
this clause. 

Z27 Employer’s Step-in rights 

Z27.1 If the Consultant defaults by failing to comply with his obligations and fails to 
remedy such default  

within the period stated in the notification of the default by the Project Manager, the 
Employer, without prejudice to his other rights, powers and remedies under the 
contract, may remedy the default either himself or procure a third party (including 
any subConsultant or supplier of the Consultant) to do so on his behalf. The 
reasonable costs of such remedial works shall be borne by the Consultant.  

 

Z27.2 The Consultant co-operates with the Employer and facilitates and permits the use 
of all required information, materials and other matter (including but not limited to 
documents and all other drawings, CAD materials, data, software, models, plans, 
designs, programs, diagrams, evaluations, materials, specifications, schedules, 
reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on 
behalf of the Consultant under the contract or otherwise for and/or in connection 
with the works) and generally does all things required by the Project Manager  to 
achieve this end. 

Z28 Liens and Encumbrances  

 The Consultant keeps the Equipment used to Provide the Services free of all liens 
and other encumbrances at all times. The Consultant, vis-a-vis the Employer, 
waives all and any liens which he may from time to time have, or become entitled 
to over such Equipment and any part thereof and procures that his Sub-
Consultants similarly, vis-a-vis the Employer, waive all liens they may have or 
become entitled to over such Equipment from time to time 

Z29 Intellectual Property 

Z29.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, 
copyright, trade mark, trade name, trade secret or other intellectual or industrial 
property right relating to the Works. 

Z29.2 IP rights remain vested in the originator and shall not be used for any reason 
whatsoever other than carrying out the works. 

Z29.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, 
royalty free licence to use and copy all IP related to the works for the purposes of 
constructing, repairing, demolishing, operating and maintaining the works.  



 

 

Confidential Confidential 

Confidential 

Confidential 

Z29.4 The written approval of the Consultant is to be obtained before the Consultant's IP 
made available to any third party which approval will not be unreasonably withheld 
or delayed. Prior to making any Consultant's IP available to any third party the 
Employer shall obtain a written confidentiality undertaking from any such third party 
on terms no less onerous than the terms the Employer would use to protect its IP. 

Z29.5 The Consultant shall indemnify and hold the Employer harmless against and from 
any claim alleging an infringement of IP rights (“the claim”), which arises out of 
or in relation to:  

Z29.5.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z29.5.2 the use of the Consultant’s Equipment, or  

Z29.5.3 the proper use of the Works. 

Z29.6 The Employer shall, at the request and cost of the Consultant, assist in contesting 
the claim and the Consultant may (at its cost) conduct negotiations for the 
settlement of the claim, and any litigation or arbitration which may arise from it. 

 AMENDMENTS TO THE W OPTION CLAUSES  

Z30 Dispute resolution: The following amendments are made to Option W1: 

Z30.1 
Under clause W1.3, in the fourth row of the first column of the adjudication 

table, the following words are added after the words “any other matter”: 

“excluding disputes relating to termination of the contract”. 

Z30.2 
The following clauses are added at the end of clause W1.3:  

Z30.2.1 
“The Adjudicator shall decide the dispute solely on the written submissions of the 

parties. No oral submissions shall be heard during adjudication.” 

Z30.2.2 
“Disputes relating to or arising from termination of the Contract shall not be 

determined by an adjudicator. Any such dispute shall be referred directly to 

arbitration.” 

 

 

 

 

 

 

Annexure C - Panel of Adjudicators 

 

Panel of Adjudicators 
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Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
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Part C1:  Agreements and Contract Data 

Part C1.2b Contract Data 

Part two – Data provided by the Consultant 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

Tel No.: 

Fax No.: 

Email:   

22.1 The Consultant’s key person are: 

 

1.   Name: 

 

     Job: Construction Health and Safety Agent   

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

11.2(3) The completion date for the whole of the services is as required by the Employer 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 
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  access to access date 

1 All As-built Information & existing services Upon award of the project(s) 

2 Relevant Engineering, Operational and 
Maintenance Personnel of ACSA 

Upon award of the project(s) 

   
 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 

 The percentage points for each stage are as follows: 

 
Project stage Percentage points 

for each stage 

Description % 

Stage 1: Project Initiation and Briefing 5% 

Stage 2: Concept and Feasibility  

                

20% 

Stage 3: Detail Development  20% 

Stage 4: Tender Documentation and Procurement  

 

10% 

Stage 5: Construction and Contract Administration  

 

40% 

Stage 6: Close-out Services 5% 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 
1993) & CONSTRUCTION REGULATION 5.1(k) 

OBJECTIVES 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID 

Act).  

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence 

The parties to this Agreement are: 

 

Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

O.R. TAMBO INTERNATIONAL AIRPORT 

Physical Address: 

Airport Company South Africa 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

Hereinafter referred to as “Client” 

 

Name of organisation: 

 

Physical Address: 

 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

 

MANDATORY’S MAIN SCOPE OF WORK 
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act 
and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user 
of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar 

Written Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before work 
commences. 
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THE UNDERTAKING 

The Mandatary undertakes to comply with: 

INSURANCE 

 
1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are present 
on the Client’s premises. A letter is required prior commencing any work on site confirming that the 
Principal contractor or contractor is in good standing with the Compensation Fund or Licensed 
Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Client’s premises, or which 
shall remain in force for that duration of their contractual relationship with the Client, whichever period 
is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close supervision 

of the Mandatary’s employees who are to be trained to understand the hazards associated with any work that 
the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, if the 
Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately 
be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 85 of 
1993 and that s/he and his/her employees and any of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include 
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented 
plan and safe work procedures to mitigate, reduce or control the risks identified, and a monitoring and review 
plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & Safety 
aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced. 
7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and shall 

be worn at all times. 
8. Written safe working practices/procedures and precautionary measures shall be made available and enforced 

and all employees shall be made conversant with the contents of these practises. 
9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the Client’s 

premises. 
10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial Director: 

Department of Labour as well as to the Client. 
11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the 

Client’s machinery/article/substance/plant/personal protective equipment without prior written approval. 
12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed prior 

to the obtaining of a duty completed approved permit. 
13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s 

premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall 
not be allowed on the premises.  Anyone found on the premises suspected to be under the influence of alcohol 
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or any other intoxicating substance shall be escorted off the said premises immediately. 
14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire into 

Occupational Health & Safety. 

FURTHER UNDERTAKING 

 
1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to 

sign this agreement on behalf of the Mandatary. The signing power of this representative must be 
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be 
made available to the Client. 

 
2. The Mandatary confirms that he has been informed that he must report to the Client’s management, 

in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in 
this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees 
and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 

ACCEPTANCE BY MANDATARY 

 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  

 

I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of  

 

…………………………………………….…(company name) undertake to ensure that the requirements and the 
provision of the OHS Act 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No……………………………………. 

 

Expiry date ……………………………………………………………………………………. 

 

 

________________________________________  ________________ 

SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to contracts. 

 

Please note that the successful bidder must source insurance covers listed under paragraph 1.6 

a) Section 2 – Public Liability 

c) Aviation Liability 

d) Professional Indemnity 

 

SECTION A: DEFINITIONS 

 

Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

Airside refers to:  

• The Apron / manoeuvring areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals, 

perimeter gatehouses and cargo buildings. 

 

SECTION B: INSURANCE CLAUSES 

 

INSURANCE 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to 

the extent relevant to the Contract. 

1. Insurance Effected By The Employer 

 

1.1. Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, liabilities 

or responsibilities of the Contractor in anyway whatsoever (including but not limited to any requirement for the 

provision by the Contractor of any other insurances) the Employer shall effect and maintain for the duration 
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of the construction and maintenance periods of the Contract - as appropriate in the joint names of the 

Employer, the Contractor and where relevant Sub-Contractors the following insurances which are subject to 

the terms, limits, exceptions and conditions of the Policy: 

 

a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability 

Section 1 of The Policy – Contract Works 

Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of or 

damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the 

subject matter of this Contract including to the extent provided for in the policy whilst in transit or temporarily 

stored at any premises enroute to or from the Site (other than where this is a continuation of Marine Transit) within 

the territorial limits of the policy. 

This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, which 

is in a defective condition due to defect in design, plan specification, material or workmanship. 

Section II of the Policy – Contractors Public Liability 

Public Liability Insurance which provides indemnity against legal liability in the event of accidental death of or 

injury to persons and/or loss of or damage to property(other than the Works the subject matter of this Contract) 

arising from the execution of the Contract with a limit of indemnity of R75,000,000 in respect of any one occurrence 

or series of occurrences consequent on or attributable to one source or original cause. 

Section III of the Policy – Removal of Lateral Support Liability 

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of accidental 

death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this 

Contract) arising out of or in connection with shock or vibration or the removal or weakening of or interference 

with support to property in the vicinity of the Contract Site and arising out of or in connection with the Insured 

Contract (but not in respect of tunneling works) and occurring during the Period of Insurance.  

 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause. 

 

b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and materials 

intended for incorporation in the Works as covered by the underlying Contract Works policy as noted in (a) above 

due to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA SOC.  
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The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or description 

whatsoever.  

 

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the policy period 

of insurance.  

 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website http://www.sasria.co.za/  

which notes the covers and policy exclusions.  

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of accidental death 

of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this 

Contract) arising from the execution of the Contract with a limit of indemnity of R500,000,000 in respect of any 

one occurrence or series of occurrences consequent on or to one source or original cause.  

 

This insurance is in respect of liability relating to aircrafts.  

 

d) Design & Construct Professional Indemnity Insurance – Single Project Professional indemnity which 

provides indemnity against legal liability to pay compensation as a result of any actual or alleged negligent act, 

error or omission in the performance of the Professional Duties of the insured and arising from the execution of 

this project. The limit of indemnity under this insurance shall be *R100,000,000 any one occurrence and in the 

aggregate during the policy period. The policy period will be capped at a maximum of either the contract 

period (including maintenance and defects liability) or 60 months.  

 

Where legally liable, the Policy only indemnifies the party for the rectification of the works.  

We draw your attention to the fact that the policy, in additional to other exclusions, will specifically exclude:  

• failure to meet contractual requirements relating to efficiency, output or durability.  

• arising out of the failure by the Insured to meet completion dates  

 

• arising from financial estimates / cost overruns.  

• arising from the loss of documents.  

for consequential losses other than cost of re-design, rectification, replacement or material damage as a 

consequence of the defect.  

 

http://www.sasria.co.za/
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Professional Duties do not include:  

a) Labour and construction work which would normally be the responsibility of the building or engineering 

contractor.  

b) Supervision of the construction works usually undertaken by a building or engineering contractor.  

 

1.2. The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. The 

Contractor shall comply to all the terms and conditions of the Employer arranged policies and the Contractor 

shall be deemed to be fully aware of all the conditions, limits, limitations, exclusions/exceptions and 

deductibles that are contained in the Employer arranged policies. Copies of the Employer arranged policies 

are obtainable on request from the Employer and if the Contractor is of the opinion that additional insurance 

is required, such shall be for the Contractors account.  

1.3. The Employer shall pay the premium in connection with the insurances effected by the Employer. The 

Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 

insurances effected by the Employer.  

1.4. The Contractor shall not include any premium charges for this insurance except to the extent, which he may 

deem necessary in his own interests to effect supplementary insurance to the insurance effected by the 

Employer. The Employer reserves the right to call for full information regarding insurance costs included by 

the Contractor.  

In the event that the Contractor purchases any insurances in addition to those indicated above, the premium 

and taxes, duties, etc. shall be borne entirely by the contractor.  

1.5. Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be 

obtained from the Employer.  

1.6.  The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall 

become liable for the deductibles (first amount payable) which are applicable in respect of each and every 

occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or 

indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows:  

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability  

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect of 

each and every occurrence or series of occurrences arising out of or in connection with any one event giving rise 

to loss or damage:  

 

Section 1 Of The Policy – Contract Works  

In respect of all loss or damage : 
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arising out of storm (which term shall include rain, wind, tempest or flood) subsidence, collapse, earth-quake or 

earth-tremor – R500,000 each and every occurrence.  

Arising out of theft or malicious damage – R250,000 each and every occurrence.  

arising out of Testing and Commissioning – R500,000 each and every occurrence.  

arising from any other cause not listed in (1a,b) above - R250,000 each and every occurrence.  

 

Section 2 o f the Policy – Contractors Public Liability  

R100,000 each and every claim in respect of Property Damage.  

 

Section 3 of The Policy – Removal Of Lateral Support Liability  

R200,000 each and every claim.  

 

b) Contract Works SASRIA  

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence.  

 

c) Aviation Liability Insurance;  

In respect of each and every loss or damage or injury - US$250,000.  

 

d) Design & Construct Professional Indemnity Insurance  

In respect of each and every occurrence – R10,000,000.  

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the 

Employer, the Contractor shall:  

a) In addition to any statutory requirement or other requirements contained in the Contract immediately notify the 

Employer and the Employer's Insurance Brokers by telephone, mobile phone or email giving the circumstances, 

nature and an estimate of the loss or damage or liability. The Contractor must also complete the Claim Advice 

Form (Appendix “A” ).  

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 

possibility of a claim arising due to an incident occurring on site:  

Willis South Africa (Pty) Limited :  

 

Alvin Dye  

Tel: +27 (0)11 535 5400  

M: +27 (0)082 335 9419  

alvin.dye@wtwco.com 

  

Charmaine Moreira  

D: +27 (0)11 082 8618 M: +27 (0)79 330 5409 

mailto:alvin.dye@wtwco.com
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charmain.moreira@wtwco.com 

Biko Meletse  

D: +27 (0)11 082 8744 M: +27 (0)79 886 7920  

Biko.meletse@wtwco.com 

  

b) Preserve damage and make it available for inspection by a representative of the Insurers.  

c) Wherever possible, photographs of damage should be taken.  

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any malicious 

persons(s) for the purpose of recovering any property so lost, discovering the guilty person or persons, and having 

him, her or them duly prosecuted.  

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or any part 

thereof. 

 

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the Insured, or 

institute any proceedings.  

 

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers for further 

action (the original may be emailed to the Employers Insurance Broker). (Please do not remove the Claims Advice 

Form out of this document. Rather photocopy the form and send the copy to the Employers Insurance Brokers).  

 

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters shall have the 

right to make all and any enquiry's on the Site of the Works or elsewhere as to the cause and results of any such 

occurrence and the Contractor shall co-operate in carrying out such enquiry's.  

 

i) The Contractor, Projects and Consultants must allow free access to Insurers’ assessors for the purpose of 

investigating and assessing the loss or damage.  

 

j) The Contractor must not proceed with the making good any off the loss without the prior authorisation 

of the Insurers.  

 

k) The Contractor must keep separate records of the costs involved in making good any loss or damage and these 

records should be available at all times for inspection by Insurers. Such records should include inter alia the entire 

cost of labour, materials, transport and equipment.  

 

l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their appointed loss 

adjusters through the Employer's Insurance Brokers and shall obtain the Employer's approval of such settlement.  

 

mailto:charmain.moreira@wtwco.com
mailto:Biko.meletse@wtwco.com
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m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss” form must 

be signed by the Contractor and if required this shall be counter signed by the Employer or the Project Managers.  

 

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible applicable under 

the policy by the Insurers to the Employer who on receipt thereof will agreed by the Employer that such claims 

payment be made directly to the Contractor, the Contractor shall arrange for the Employer to endorse the 

“Agreement of Loss” to this effect.  

 

2.  Insurance Effected by the Contractor.  

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances 

to be effected by the Contractor:  

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-contractor 

shall maintain at the Contractor's and Subcontractor’s expense and where applicable provide as a minimum the 

following insurances:  

 

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary structures and 

contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum 

sufficient to provide for their replacement.  

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer. 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance  

The Contractor shall take out and maintain employer's liability insurance with a limit of indemnity of not less than 

R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the employees 

of the Contractor engaged in connection with the Works to the minimum value required by applicable law. 

 

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its 

Subcontractor’s personnel performing the Works. 

 

In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall 

indemnify and hold harmless the Employer against any such claim. The Employer shall be named as additional 

insured, and a waiver of subrogation shall be provided to the Employer. The Employer shall be named as 

additional insured, and a waiver of subrogation shall be provided to the Employer.  
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c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including 

Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all owned, non-owned, 

leased and hired vehicles.  

 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles  

 

Should the Contractor believe that the Employer effected Contract Works, Public Liability, Removal Of Support 

Liability, Aviation Liability and Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 

(a),(c) and (d) be considered to be unacceptable to the Contractor, then the Contractor must obtain Buy Down 

cover for these deductibles to a deductible considered by the Contractor as being acceptable in respect of the 

works being undertaken.  

 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof materials and 

equipment for incorporation in the Works are adequately insured during manufacture and/or fabrication. In the 

event of the Employer having an insurable interest in such Works during manufacture or fabrication then such 

interest shall be noted by endorsement to the relevant Policies of Insurance.  

Such insurance shall name Employer as an additional insured, and shall be primary to any insurance maintained 

by the Employer.  

 

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under clause 1.1(a).  

 

g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated under clause 

1.1(c).  

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct Professional 

Indemnity insurances as stated under clause 1.1(d) and if applicable to cover the deductible that applies to the 

Employer effected insurance. 

 

i) Marine Cargo Insurance (If Applicable)  

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site where 

the Permanent Works will be constructed.  

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value in storage, 

whichever is the greater (CIF plus 10%). 

 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss 

or damage while in transit by land, sea or air from country of origin anywhere in the world to the site where the 

Permanent Works will be constructed including loading, or vice versa, from the commencement of the time the 

insured items are loaded prior leaving the warehouse or factory for shipment to the said site. 
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The insured parties are the Employer, the Contractor and its Subcontractors, and all their 

personnel involved in the execution of any Works on the construction site. 

 

j) Miscellaneous Insurance  

 

Other insurance as is customary, desirable or necessary to comply with applicable Laws in the Country.  

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers and 

on terms approved by the Employer (which approval shall not be unreasonably withheld) and shall be maintained 

in force for the duration required (including any period of maintenance/defects liability period). The Contractor 

shall within twenty eight (28) days of commencement of the contract produce to the Employer the relevant Policy 

or Policies of Insurance.  

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 

modification to the insurance provided to them they shall immediately notify the Employer in writing of such 

cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will take to remedy 

such action.  

 

If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and keep 

in force any such insurances and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount paid by the Employer from any monies due or which may become due to the 

Contractor or recover same as a debt from the Contractor.  

 

2.4 Sub-Contractors.  

The Contractor shall:  

ensure that all potential and appointed Sub-contractors are aware of the whole contents of these Insurance 

Clauses, and enforce the compliance by sub contract agreement between the Contractor and Sub-Contractor and 

where applicable that the Sub Contractor effect similar insurance relating to the insurances required to be effected 

by the Contractor under Clause 2 (Contractor effected insurances).  

 

 
 
 
 
 
 
 
 
 
 
 
 

 

 



 

 

Confidential Confidential 

Confidential 

Confidential 

APPENDIX A 

 

 

 

CONTRACTORS CLAIMS ADVICE FORM - FOR 
ACSA SMART NEW DETECTION EQUIPMENT 
PROJECT Send to : Willis South Africa (Pty) 
Limited  
E-Mail The Following People :  
Thabo.mofolo@wtwco.com  
Charmain.moreira@wtwco.com  
Biko.meletse@wtwco.com  
paul.jacobs@wtwco.com  
Nokulunga.Masiza@airports.co.za  

*...............................................................................
................................................................................
................................................................................
.............................................  
Represented by :  
…………………..............................  

* (Please provide name of contracting company, site address, telephone numbers and e-mail address).  
RE :ACSA : SMART NEW DETECTION PROJECT : CAR/PL/PI : CLAIM  
Date of loss : _____________________________________________________________________  
Reported to site agent by : 
________________________  

Date : _____________________  

Reported to Insurance Broker by : 
________________________  

Date : _____________________  

Locality of Incident 
____________________________________________________________________  
How did the loss occur (cause) ? 
_________________________________________________________  
Details and nature of loss or damage to Contract Works 
_______________________________________  
Details of other property damaged 
________________________________________________________  
__________________________________________________________________________________
__  
Names and address of witnesses 
_________________________________________________________  
Estimated cost of repairs (Separate records of all costs must be kept) R_______________________  
Person whom assessor should contact 
_____________________________________________________  
Telephone/Mobile Numbers Of Contact Person_________________________________________  
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 Part C2:   PRICING DATA  

C2.1   Pricing Instructions 

Preamble 

 

1. The Conditions of Contract, the Scope and any other documents mentioned or referred to are to be read 
in conjunction with the Price Schedule. 

2. The fee for services rendered will be the standard fees and stages as per the SACPCMP Guideline Scope 
of Services and Services and Recommended Guideline Tariff of Fees For Construction Health and Safety 
Professionals Registered in terms of the Project and Construction Management Professional Act No 48 
of 2000, Gazetted on Board Notice 167 and dated 13 September 2019. 

3. The Price Schedule covers the items that will be re-measurable. Costs not covered by the items may be 
included in the most appropriate items listed. However, Tenderers have the liberty to insert items, 
quantities and rates of his / her own choosing in the said schedule as a separate line item. 

4. The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, "inter alia," 
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, etc. that will be required to 
successfully complete this contract as set forth or as implied in the documents on which this Tender is 
based. 

5. Costs for all methods of communication are included in the fee and/or rates. 

6. Special printing requirements are included in the fee and/or rates. 

7. Provision of standard computer hardware and software are included in the fee and/or rates. 

8. Incidental disbursement costs (travel, accommodation, car hire, per diem, etc.) are included in the fee 
and/or rates. (The key persons attend an average of four meetings, site inspections, etc. with the 
Employer and/or Others in Gauteng per month for the duration of the contract) 

9. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the 
original wording will be adhered to. 

10. Variations in the Scope and extent of the Services shall be allowed to meet the Employer's requirements 
and shall be measured and priced at the rates entered in the Price Schedule where appropriate and shall 
form an addition to or deduction from the total of the Accepted Contract Price. Any items or variations for 
which rates have not been included in the Price Schedule shall be agreed and priced as non-scheduled 
items. 

11. All quantities are provisional and shall be expended as directed by the Employer's Agent and any balance 
remaining shall be deducted from the amount of the contract sum. 

12. The Consultant shall not be entitled to any claim in instances where quantities are partially or in total 
removed from the contract. 

13. The percentage fees will be disbursed in stages upon completion of all activities within the stage. 

14.      International Airport Research & Benchmarking – The Bidder is required to include in their pricing an 
International Airport Benchmarking exercise. This involves visits to two International Airports as part of a 
research and benchmarking exercise. The price must include all costs for this exercise. This activity will 
form part of specialist studies.  

15.      Provisional sum items will be done obtaining three quotes and the appointment and the appointment will        
be done subject to approval by the Employer. 

16.      The estimated construction duration is 30 months and will be refined during Design Development. 
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C2.2   Price Schedule 
 
1. Cost of Works 

The estimated cost of works excluding VAT and contingencies is: 

 

Estimated Cost of the Works  R 210 120 000,00 

 
2. Remuneration for Professional Services 
 
Remuneration for professional services will be based on Priced Contract with Activity Schedule as outlined in 
the document below. 

The pricing structure for the professional services fees are as per below activity schedule. 

 

ITEM DESCRIPTION PRICE 

1 Normal Services  

1.1 Stage 1: Project Initiation and Briefing R 

1.2 Stage 2: Concept and Feasibility R 

1.3 Stage 3: Design Development R 

1.4 Stage 4: Tender Documentation and Procurement R 

1.5 Stage 5: Construction Documentation and Management R 

1.6 Stage 6: Project Close-out R 

 Subtotal 1 R 

2 Other resources   

2.1 Disbursements R 

2.2 CSDG (As per CIDB skills standards for PSP’s see annexure D) R 

 Subtotal 2 R 

3 Subtotal 4 (Subtotal 1-2)  

3.1 Value-Added Tax 15% (VAT) R 

      TOTAL (export to form of offer C1.1) R 
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Part C3:   SCOPE OF WORK 

C3.1   Employer’s Scope of Services 

 

1. Introduction & Background 
 
International Bussing Gate project was initiated in 2015 to provide four (4) additional bussing gates. These 
gates were part of a larger development programme to develop various terminal areas at O.R. Tambo 
International Airport. These developments included the construction of the Northern Pier and International 
Bus Terminal which included sixteen (16) bussing gates and a retail/commercial offering. Prior to the 
construction of the original International Bus Terminal a decision was taken to construct only twelve (12) of 
the original sixteen (16) gates to avoid overprovision of capacity. The development plans, however, still 
allowed for the development of the remaining gates in future. During the project, a change request (change 
1) was approved to `increase the scope of works. The scope included firstly a revised gate capacity from 4 to 
6 gates and secondly, a commercial study which revealed that the retail offering area was limited to 1% of the 
total retail area while 26% of international passengers departed from the gates in the area. 
 
The revised scope provided for a total of six (6) gates, the additional two (2) gates (previously PAU gates) will 
allow for 2 smaller narrow body aircraft and additional ablutions at the bussing gate area (ground floor level). 
A new mezzanine level will be added to allow for circulation and commercial/retail space, replacing the existing 
long escalators with shorter escalators leading to both mezzanine and ground floor. The mezzanine level will 
also act as a link to a future second phase of the bussing gate development. 
 

2. Scope of Work 

     The scope of work includes the following;   

• To provide adequate international bus gate capacity with associated seating and holding lounge space. 

• To provide sufficient gate and holding lounge capacity that corresponds with the optimal capacity of the 
Western Precinct passenger terminal complex. 

• To improve the level of service by ensuring adequate space, comfort and minimizing congestions in the 
facility. 

• To provide a potential increase in airside departure commercial activity that corresponds to both the 
current commercial philosophy and future growth. 

• Construct 6 additional gates and convert the 2 current Passenger Assisted Units (PAU) gates to 
passenger processing gates. 
 

2.1.1 Requirements: 

 

• The façade specification should align with specification for O.R. Tambo International airport project for 
the replacement of cladding. Alternatively consider tinted non-reflective glass that will provide a contrast 
to the remainder of the terminal. 

• The lifts transporting passengers from the departure level three down to the waiting area should be 
replaced. 

• Make provision for prayer facilities within the proposed gate extension to accommodate both retail and 
passengers dwelling in the boarding gate area. 

• Add a security surveillance as required by the National Aviation Safety Plan (NASP) and surveillance 
room for improved security and effective operation in the waiting area. 

•  Investigate the possibility of installing LPG to enhance operational efficiency and provide reliable 
energy source for commercial.  

• Incorporate a HVAC facility which includes a High Efficiency Particulate Air (HEPA) filtration system, 
and the design must comply with post-Covid 19 specifications. 
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• Consider a purpose-built solar facility & power storage to service the bussing gates when required and 
fire water management systems and calculation for the next development phase of the project. 

• Bollards or Bump bars should be included to prevent damage to automatic doors. Integration Aspects. 

• Consider paving replacement for a uniform look for improved visual appeal and enhanced structural 
integrity. 

• Consider replacement of lights in current facility as it is currently dated and challenged with high access. 

• Cracks and water on the existing walls that will integrate with new building structure needs to be 
evaluated and remediated. 
 

2.1.1.1 Technical Concept Review 

 

• Lighting specification to be provided by ACSA and back-up power at ~30% of the total usage should be 
reviewed. Energy metering for all tenants to be incorporated in scope 

• Provide heat load calculation that conclude ACSA can use existing chiller water system to service the 
area. 

• Consider a new sewage facility to enable anaerobic treatment of waste and a waste management 
collection facility. 

• Provide for emergency evacuation information and assembly area. 

 

2.1.2 Extent of Construction Health and Safety Agent Services 

The fee for services rendered will be the standard fees and stages as per Guideline Scope of Services and 
Recommended Guideline Tariff of Fees for Persons Registered set out in Scope of Services and Tariff of 
Fees for Persons Registered in terms of the Quantity Surveying Profession Act No. 49 of 2000, Gazetted on 
Board Notice 672 No. 51352 and dated 4 October 2024. 

 

Stage 1 - Project Initiation and briefing / Inception 

 

• Demonstrate the Construction Health and Safety Agent’s competency and resource. 

• Assist in developing a clear construction health and safety project brief. 

• Attend the project initiation meetings. 

• Conclude the terms of the agreement with the client. 

• Advise on the necessary surveys, analyses, tests and site or other investigations where needed for the 
next Stage of the project. 

• Advise the client on the adequacy of health and safety competency and resources of the other 
consultants. 

• Identify the construction health and safety risk profile. 

• Provide necessary information within the agreed scope of the project to the other consultants. 

• Define the consultant’s scope of work and services. 

Stage 2 - Concept and viability 

 

• Agree the documentation programme with the principal consultant and the other consultants. 

• Attend design and consultants’ meetings. 

• Review and evaluate design concepts and advise on construction project health and safety in conjunction 
with the other consultants. 

• Review, update and agree the construction project health and safety risk profile and prepare the 
construction project H&S policy. 

• Advise on preliminary cost estimates / budgets for construction project health and safety. 

• Prepare draft construction project baseline risk assessment. 
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• Assist the client in the procurement of necessary and appropriate specialists, including a clear definition 
of their roles, responsibilities and liabilities. 

• Advise the client on the adequacy of the health and safety competency and resources of the appropriate 
specialist(s). 

• Assess and approve the appropriate specialists(s) health and safety plan(s). 

• Monitor the implementation of the appropriate specialist(s) health and safety plan(s), including periodic 

audits. 
• Prepare the draft construction project health and safety specification. 

• Agree the format and procedures for health, safety and hygiene construction project control. 

• Advise and agree with the other consultants regarding their Construction Project H&S requirements and 
related design risk management responsibilities. 

• Liaise, co-operate and provide necessary information to the client / principal consultant and the other 
consultants. 

Stage 3 - Design Development 

 

• Review the documentation programme with the principal consultant and the other consultants. 

• Attend design and consultants’ meetings. 

• Finalise the construction project health and safety risk profile. 

• Advise designers (and specifiers) of their H&S legal liabilities and responsibilities for constructibility, 
maintainability and operability of the structure. 

• Manage, co-ordinate, integrate & record the design risk management process with the other consultants 
to suit the documentation programme. 

• Monitor integration of H&S aspects for constructability, maintainability & operability and finalise the 
Construction Project baseline risk assessment. 

• Identify and implement precautions necessary for Construction Project H&S control and update the 
construction project tender health and safety specification(s). 

• Agree on a format for the Health and Safety File. 

• Assess and approve necessary construction project health and safety plan(s) for early works. 

• Monitor the implementation of necessary construction health and safety plans, including periodic audits 
for early works. 

• Assist the cost consultant with detailed information for initial construction project health and safety cost 
estimates / budgets. 

• Liaise, co-operate and provide necessary construction project H&S information to the client, principal 
consultant and the other consultants. 

Stage 4 - Documentation and Procurement 

 

• Attend design and consultants’ meetings. 

• Assist in developing a clear construction project health and safety procurement process. 

• Finalise the construction project tender health and safety specification(s) and integrate with the 
procurement documentation (outline). 

• Provide and record construction project health, safety, hygiene and design risk information to the principal 
consultant and other consultants. 

• Prepare the construction project health and safety documentation for submission to authorities. 

• Participate in construction project tender clarification meeting(s). 

• Assist with the evaluation of tenders and verify contractors CH&S competencies, knowledge and 
resources to carry out the construction works. 

• Assist the cost consultant in the finalisation of the construction project health and safety cost estimate / 
budget. 

• Assist with the preparation of contract documentation for signature. 

• Prepare construction project health and safety mobilisation and access plan/s for the construction work. 

• Assess samples, mock-ups and products for construction project, structural maintainability and operability 
and health and safety compliance. 
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Stage 5 – Construction 

 

• Assess and approve the principal contractor/s construction project health and safety plans at each site. 

• Submit necessary documentation to authorities and facilitate permit(s) that may be required to commence 
the construction work. 

• Attend site handover meeting/s and lead the construction project health and safety mobilisation and 
access plan(s). 

• Attend regular site, technical and progress meetings. 

• Prepare the revised construction project H&S risk profile, specification(s) and cost estimates / budgets in 
response to scope of work change/s. 

• Monitor implementation of the Construction Project H&S plan i.t.o the CH&S specification & further scope 
of work changes. Recommend stop orders as required. 

• Monitor the design risk management process. 

• Perform incident and accident investigations where necessary. 

• Audit compliance with the construction project H&S plan/s and brief the project management team and 
contractor(s) following site audits. 

• Conduct health and safety management system audits. 

• Facilitate construction health and safety system plan(s) review(s) for continual improvement. 

• Monitor the compilation of the construction project health and safety file by the contractor(s). 

• Prepare the consolidated Health and Safety File. 

• Prepare the 'OHS report of compliance status for occupation' element of the health and safety plan(s) for 
commissioning of the structure(s). 

Stage 6 - Close out 

 

• Review, discuss and approve the H&S File with the contractor(s) for each site and manage the 
construction project H&S during the defects & liability period. 

• Cancel all construction project health and safety legal appointments. 

• Prepare the health and safety operations and maintenance report. 

• Prepare the consolidated construction project health and safety close-out report. 
 

2.1 Project Personnel 

 

• CONSTRUCTION HEALTH & SAFETY AGENT EXPERIENCE 

Proof that Construction Health and Safety Agent has done Construction Health and Safety Agent 
professional services for construction projects with a construction value of R50 million and above 
(inclusive of VAT) each project.  

 

  PROFESSIONAL REGISTRATION 
Proof that the Construction Health and Safety Agent is professionally registered with the South African 
Council for the Project and Construction Management Professions (SACPCMP) as a Construction Health 
and Safety Agent. 
 

• CSDG CIDB Skills Standard for PSP’s  
 
The consultant shall achieve in the performance of the contract the Contract Skills Development Goal 

(CSDG) established in the Standard for Developing Skills through Infrastructure Contracts (published in 

GN 48491).  Bidders are to use Method 4, see extract below. Please see attached Annexure D to be used 

as a guideline.   
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C3.3.1   General Matters & Requirements 

1. Providing the Services 
 

The Consultant ensures that the Services are fit for the purposes intended and are engineered, procured 
and managed in accordance with this contract and Good Engineering and safety practices. 

The Consultant exercises due skill, care and diligence in providing the Services. The standard of skill, 
care and diligence required is that of a Consultant seeking in good faith to perform his contractual 
obligations and in so doing and in the general conduct of his undertakings observing and/or exercising 
the degree of skill, care, diligence, prudence and foresight which would reasonably and ordinarily be 
exercised by a skilled and experienced international Consultant in relation to his practices, methods, 
techniques, specifications and/or standards (whether in respect of design, engineering, construction, 
performance, safety, workmanship, equipment, components or otherwise) engaged in the same type of 
undertaking under the same or similar circumstances and conditions to the Services. 

The Consultant uses a sufficient number of appropriately qualified professionals and other individuals 
who are suitably skilled, competent and experienced in their respective professions or occupations and 
provides all necessary supervision to plan, arrange, direct, manage and inspect the Services and 
generally for the satisfactory and safe execution of the Services. Without limitation, supervision is carried 
out by a sufficient number of appropriately qualified persons who are suitably skilled, competent and 
experienced in the operations to be carried out (including the methods and techniques required, the 
hazards likely to be encountered and methods of preventing accidents). 
 
The Consultant represents that he is and ensures that he is at all times fully experienced, properly 
qualified, registered, licensed, equipped, organized and financed to perform the Services in terms of this 
contract. 
 
Except to the extent otherwise expressly stated in this contract: 

1.1 the Consultant is considered to have satisfied himself, prior to the Contract Date, as to the completeness 
and sufficiency of all information and drawings provided to him as at the Contract Date;  

1.2 the Consultant is considered to have satisfied himself as to the precise nature and exact location of the 
Services, the type of Equipment and facilities and other items and matters required to Provide the 
Services (and the Consultants failure to so satisfy himself with all such data and information does not 
relieve his responsibility for properly estimating the difficulty or cost to successfully Provide the Services 
and he is not by reason thereof entitled to any extension of the Completion Date, adjustment to the Prices 
or other compensation); and  

 
1.3 the Employer is not responsible for the failure of the Consultant to understand the precise nature of his 

undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask 
the Employer for clarification of the terms and conditions of this contract prior to submission of his tender 
to Provide the Services.   

 
2. Compliance with Laws 
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The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed 
to Provide the Services and/or Works). "Laws" includes all national and provincial legislation, statutes 
ordinances and other laws and regulations and by-laws, orders and decrees of government or other 
legally constituted public authority and the common law. 

 
3. Compliance with Codes & Standards 
 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the 
Services comply with internationally recognised codes and standards which are accepted by the 
Employer. 

In case of conflict between national, international codes, standards or guidelines and/or the 
requirements specified in this Scope, and unless otherwise instructed by the Employer, the more 
onerous one takes precedence; provided always that the Services comply as a minimum and in any 
event, with applicable law and mandatory South African national codes, standards and guidelines. 

4. Services of the Employer and Others 
 

The Services are part of a project at O.R. Tambo International Airport. During design or the project works 
there are interfaces with Other's for which appropriate levels of planning and liaison will be required. 
These interfaces include design, construction and programme activities. 
 
Whenever work being done by Others on the project is dependent on or adjacent or related to the 
Services, the interface and sequence of such works and the Services is such that the least interference 
reasonably possible will result to the Consultant and to Others and such sequence is determined by the 
Employer.  
 
The Consultant is considered to have allowed for reasonably anticipated delays and interference to the 
Services for these interfaces. Cooperation is required between the Consultants and Others to ensure the 
completion of the Services and other project works within the programme for the project as a whole. 
 
At the earliest possible date, detailed programmes prepared for all other project works having interfaces 
with the Services are discussed by the Employer with the Consultant in order that the phasing, duration, 
use of working areas, attendance work etc. can be drawn into overall programmes for the project works. 
 
Co-ordination meetings are held as required by the Consultant with such other Consultants and/or 
Contractors to monitor progress and co-ordinate the installation operations. 

 
5. Consultant's Organisation 
 

Unless included in this contract, the Consultant submits to the Employer, within four weeks of the starting 
date, a chart showing the organization for Providing the Services. The chart includes the identities of the 
key personnel to be employed. The Consultant also includes the curricula vitae of the key personnel. 

 
The Consultant promptly informs the Employer in writing of any revision or alteration of such organization 
chart. The appointment or replacement of key personnel is subject to core clause 22.1 of this contract. 

 

6. Personnel 
 

The Employer may, having stated his reasons, instruct the Consultant to remove any person engaged by 
the Consultant or any Subcontractor (whether or not an employee). The Consultant then arranges that, 
after one day, that person has no further connection with the work included in this contract. 
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The Consultant takes all necessary precautions to prevent any unlawful, riotous or disorderly conduct or 
behaviour by or among his and his Subcontractors employees, agents or invitees or any other person for 
whom the Consultant is responsible whether under this contract or in law. 

 
The Consultant, in the execution of the Services, maximises the use of local persons,- Local persons are 
persons ordinarily resident within a 50 km radius of the Site. 

 
7. Order of Services 

In those parts of the Services where interference is likely to occur between items being provided under 
this Contract and items provided by the Employer or by Others, work shall not be commenced until the 
Employer has given his acceptance. 

 

8. Methods of Working 
 

The Consultant may execute the contract in accordance with his own standard work execution plans and 
procedures to the extent that they do not conflict with the provisions of this contract. 
 
The Consultants methods of work are at all times such that the Employer can be reasonably satisfied that 
the results will be acceptable and achieved without undue risk. 
 
Notwithstanding any omission from the Scope, the Services are performed and completed in a proper 
and workman like manner, by professionals skilled in their respective professions. 

 
9. Method and Resources Statements 
 

The Consultant, whenever required by the Employer, submits details of the resources, arrangements and 
methods which the Consultant proposes to adopt for providing the Services. 

 
No significant alteration to these resources, arrangements and/or methods is made unless it is first 
accepted by the Employer. 

 
10. Change Control 

The Consultant does not change or substitute a design which is required by this contract or has previously 
been accepted by the Employer unless the Employer has accepted the change or substitution. The 
Employer is under no obligation to accept the change or substitution and no claim will be considered if 
the change or substitution is not accepted. 

11. Notice Boards 

The Consultant is permitted to display two notice boards advertising this contract on or near the Site or 
access points to the project area. The notices are of a form and in a position accepted by the Employer 
and include details of other parties involved (including the Employer) as well as the Contractor. No 
advertisement shall be displayed without the approval of the Employer. 
 
 

12. Invoicing and Payment 

 
The Consultant submits claims to the Employer's Representative by the 21st of the month with supporting 
documentation (detailed time sheets that show the time spent on activities in the programme, detailed 
site diaries, inspection records, etc.) to substantiate the claim. 
The Employer's Representative issues a payment certificate for the amount which he assesses by the 
25th. 
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The Consultant thereafter submits the invoice with payment certificate attached to 
Invoices.Acsa@airports.co.za by the 30th of the month. Invoices received after the 30th will be processed 
for the following month, i.e. 45 — 60 day payment. 

 
The Consultant ensures that the following are shown the claim and invoice: 

• Employer's purchase order number;  

• the contract number and title; and  

• the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT. 
 
13.     International Airport Research & Benchmarking  
 
There is a requirement for the project for the Consultant to conduct a benchmarking exercise by visiting two 
international airports. Bidder is required to include in their pricing an International Airport Benchmarking exercise 
as part of specialist studies. The respective international airports will be decided upon during initial design stages 
and approved by the Employer. 

 
C3.3.2   Quality Control & Assurance 
 

The Consultant has a well-organized quality control and assurance system based on ISO 9000 Series (or 
equivalent acceptable to the Employer) to assure that Services, including subcontracted Services, comply 
with the Scope. 
 
Within the period stated in the Contact Data, the Consultant submits his complete quality control and 
assurance system (with all quality control and assurance procedures and manuals) for review and 
acceptance by the Employer. The manual includes pro-forma checklists for all requirements of the 
Consultants quality control and assurance program and those called for in the Scope. 
 
Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or 
inspection and/or test plans, or of those- of his Subcontractors will not relieve the Consultant of his 
obligation to provide services which meet the requirements of the Contract. 

 
C3.3.3   Drawings & Documents 

1. Comments on Consultant's Drawings and Other Documents 

The Consultant takes due account of any comments made by the Employer and/or Others on the 
Consultants drawings or other documents. Unless otherwise expressly provided for in this contract, 
however, none of the Employer and/or Others is bound to comment on the Consultants drawings or other 
documents. 
 
None of the Employer and/or Others is bound to check the Consultants drawings or other documents for 
any errors, omissions, ambiguities or discrepancies or compliance with the requirements of this contract. 
The Employer’s and/or Others acceptance, receipt of, or review of, or comment on the Consultants 
drawings or other documents or other matter does not relieve the Consultant from responsibility for the 
Consultants errors or omissions. 

 

2. Drawing Requirements 

All drawings bear accepted contract references using a project title block which is accepted by the 
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings, 
particularly layout drawings, submitted for acceptance are to a scale acceptable to the Employer. All 
drawings are made to scale and fully detailed and dimensioned. All dimensions marked on the drawings 
are to be considered correct, although measurements by scale may differ therefrom. The material from 
which each part is to be made shall be indicated. 
 

mailto:Invoices.Acsa@airports.co.za
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The drawings include tolerances for manufacture and installation. The tolerances are suitable and of 
sufficient accuracy to provide safe and trouble-free construction and operation over the life of the 
component.   
 
All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper with 
black lines. The drawing size is A3 unless the use of another size is unavoidable. All native electronic 
format documents are also provided. 
 
All drawings are dimensioned in metric units unless the use of another unit is required and/or 
recommended, e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a graphic 
scale key plan and north arrow. Dates on drawings are reflected in the following format: dd/mmm/ccyy. 
Revisions are designated RO, RI, R2, R3, etc., commencing with the first issue. All revisions are clearly 
described in the revision column bearing the revision number. 
 

All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good 
Practice Guideline. 

 

3. Document Tracking System 

The Consultant establishes a document tracking system to record the dates for the supply and receipt of 
all drawings, calculations, correspondence and requests for information to/from the Employer and/or 
Others. 

4. Submission Schedule 

The Consultant submits to the Employer a schedule, within 4 weeks of the starting date and monthly 
thereafter, of all documents for acceptance. This schedule provides individual titles of drawings and 
calculations, and their proposed submittal dates, for requested in the Scope and as necessary for the 
review by the Employer means of compliance by the Consultant with all aspects of the requirements of 
this contract. 
 
The scheduled date of first submittal, time allowed for acceptance and expected date of issue after 
acceptance is shown for each document. 

5. Document Submissions 

The Consultant submits his drawings, designs and calculations for acceptance prior to the start of 
procurement, as required by the Employer. All such material becomes the property of the Employer. 
 
All correspondence and submissions are prominently identified as relating to the Services and are 
submitted under the cover of appropriate letters or transmittal notes in accordance with the 
correspondence procedures which will be advised by the Employer after the signing of the Contract. All 
documentation supplied by the Consultant to the Employer and/or Others in hard copy is also supplied in 
electronic format. Unless otherwise specified this is MicroStation or AutoCAD format for drawings and MS 
Office for all other documents. 
 
The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any portion 
of the Services. 
 
The Consultant submits his drawings and other documents to the Employer and/or Others for acceptance 
in sufficient time to permit modifications to be made and for the document to be resubmitted for 
acceptance to the Employer without delaying the initial deliveries or the completion of the Services. 
 
Drawings and samples that have been accepted are not departed from in any way whatsoever except as 
may be provided in the Contract. 
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If the Consultant requires early acceptance of any documents in order to avoid delay in the completion of 
the Services, he advises the Employer and/or Others to such effect when submitting the documents. 

6. Time Required for Acceptance of Designs & Calculations by the Employer 

Not later than one month after receipt, the Employer returns one copy of the document marked "Accepted 
"Accepted as Noted" or "Not Accepted", as may be appropriate.  
 
The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the 
procurement of the part of the Services and/or Works covered by such documents subject to the 
corrections, if any, indicated thereon. Where documents, prints or drawings have been "Not Accepted" 
the Consultant makes the necessary revisions on the document and submits further copies for acceptance 
in the same procedure as for the original submission of drawings. Every revision is shown by number, 
date and subject in the revision block on the drawing. 
 
 

7. Format for Retention 

The Consultant retains original documents. 

C3.3.4   Programme, Progress Reporting & Meetings 

1. Programme 

1.1 General Requirements 

The programme is submitted in Microsoft Project. The level of detail required is sufficient to enable 
detailed resource planning, unless otherwise accepted or directed by the Employer. 

The programme includes 100% of the work defined by the Contract and captures all deliverables - internal, 
external, and interim - in terms of the work to be completed, including project management and the work 
of Others. 

The Consultant allows for public holidays and weekends (as non-working days) in his programme and 
allows 4 weeks of float for each 12 month period. The programme will take cognisance of the legal 
requirements relating to working hours. The Consultant allows 1 week buffers strategically to facilitate 
project contingency to mitigate delays in project completion and/or delays to Others and/or delays to the 
Consultant. 

Activities are scaled in week units except for operational disruptions or similar detailed programmes for 
which activities are specified in days. Activities for which multiple shift working is intended are clearly 
defined. 

Method and resources statements are submitted for critical items to demonstrate that the period allocated 
fits the overall programme and that the Consultants resources are consistent with the time allowed. 

1.2 Other Information to be Shown on the Proqramme 

The other information to be shown on the programme (in addition to the requirements of core clause 31, 
as applicable), is: 

 

1.2.1 Dates for issue and acceptance of drawings; 

1.2.2 Dates for submission of all documents to internal and external stakeholders; 

2. Reporting 

2.1 Monthly Progress Reports 

The Consultant submits monthly progress reports to the Employer. Each report covers a period of a 
calendar month save that the first report covers the period up to the end of the first calendar month 
following the starting date. Reports are submitted within one week of the end of every calendar month. 
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Each report includes: 

2.1.1 an executive summary, 

2.1.2 charts and detailed descriptions of the status of the Services in narrative format including each stage of 
design, drawings and other documents, procurement, manufacture; delivery to Site, construction, 
erection, commissioning and testing and are related to key dates identified in the Accepted Programme,  

2.1.3 for the procurement, manufacture and/or fabrication of each main item of Plant & Equipment and/or 
Works, the name of the Contractor, Contractor's location, percentage progress and the actual or expected 
dates of commencement of manufacture, inspections, pre-delivery tests and delivery to Site; 

2.1.4 4 week look-ahead schedule;  

2.1.5 comparisons of actual and planned progress; 

2.1.6 colour photographs in digital format showing progress of the Services in the course of manufacture and 
on the Site, with each set comprising at least 20 colour photographs, individually marked with the date 
taken, a description of the subject and the direction of view;  

2.1.7 details of actual and planned resources;  

2.1.8 updated cash flow showing actuals for the period being reported on and a revised forecast; 

2.1.9 details of number of each class of the Consultants and each Contractor's and/or Subcontractor's 
personnel and of each type of the Equipment at the Site for the relevant period; 

2.1.10 a report on quality including a schedule identifying all quality control and assurance documents, test 
results and certificates issued during the reporting period;  

2.1.11 a list of proposed changes to the Scope and the status thereof; 

2.1.12 a list of instructions from the Employer changing the Scope during the reporting period, detailing their 
reference numbers; 

2.1.13 a list of instructions received by the Consultant (other than instructions from the Employer changing the 
Scope) during the reporting period listing the date of receipt and the nature of the instruction; 

2.1.14 an updated risk register; 

2.1.15 a list of all notified compensation events detailing their reference numbers, the date on which the 
underlying cause, circumstance or event arose and when it first came to attention of the Consultant, the 
compensation claimed by the Consultant and/or Contractor, the date on which notice and the details 
thereof were given to the Employer and the status thereof; 

2.1.16 details and assessment of all areas of concern including details of all notified early warnings and details 
and assessment of other events and circumstances which may have an adverse cost impact and/or cause 
delays and details of the corrective or other measures being adopted, or to be adopted to mitigate or 
overcome such cost impact and/or delay; 

2.1.17 a current register of drawings and other documents submitted to the Employer or Contractor during the 
reporting period and the prior reporting period, detailing the date of issue to the Employer or Contractor 
and, if applicable, the date by which the Employers acceptance is required; 

2.1.18 a current list of all drawings and documents issued to the Consultant (including the applicable revision) 
detailing the date of issue and transmittal thereof; 

2.1.19 a report on health & safety and environmental matters; 

2.1.20 a report on industrial relations relevant to the Services including industrial relations at the Site and at 
places of manufacture; 

2.1.21 details of the financial status of this contract (by way of updated S curves and spread sheets) including 
status report on payments made and outstanding applications for payment; and 

2.2.22 such other matters and information (including schedules and charts) as the Employer may require being 
included in the progress report from time to time. 
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An electronic copy and 4 hard copies of each progress report are submitted to the Employers 
Representative on the first Wednesday of each month. 

2.2 Additional Weekly and Daily Reports 

Following mobilization at the Site the Consultant, in addition, submits to the Employer (in electronic copy 
and 4 hard copies): 

2.2.1 weekly reports detailing projected activities for at least 2 weeks ahead of those being reported on and 
summarising Site activities, indicating numbers of each class of the Consultants and each Contractors 
personnel on Site (foreign and local), each type of Equipment on the Site, the Plant and Materials on the 
Site and recording any areas of concern and details of corrective action being taken; 

2.2.2 daily activity reports summarizing the main activities to be undertaken each day, noting any special 
activities that require witnessing, together with full particulars and details of obstructions, modified or 
additional work, incidents, health and safety matters and the number of the Consultants and each 
Contractors personnel employed in each of the several portions of the work in progress. 

2.3 Reports on Disputed Work 

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of an 
uncertain nature, the Employer may require the Consultant to submit work detail sheets, for the approval 
of the Employer, as a record of work done. The sheets are "For record purposes only" and do not give 
rise to or evidence any compensation event. 

2.4 Additional Reports 

The Employer is entitled to request the Consultant to provide additional reports when in his opinion they 
are warranted to monitor the progress of the Works. 

 

 

3. Meetings 

The Consultant attends regular formal meetings as required by the Employer. Meetings may involve 
Others so that the progress of the Services and/or Works on Site and other works may be reviewed. Such 
meetings may be held fortnightly or at other intervals as required by the Employer. 

The Consultant records these meetings and issues detailed minutes within 1 week. 

The Consultant also attends informal weekly meetings on Site as required by the Employer and/or the 
Contractor. 

The Consultant's key persons attend all meetings. There is an average of four meetings per month. 
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Part C4:   Site Information 

 
1.1 General description 

The project will take place at O.R. Tambo International Airport, Kempton Park, within the airport 
boundaries.  
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Figure 1: Locality Plan 

 

Figure 2: Macro Scale Activity Map 

 

 

Figure 3: New Extension 
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Key site data 
 
 
The site is located at O.R. Tambo Terminal and the airside. This is a restricted area with stringent access 
control measures put in place. The Consultant is reminded that this is a National Key Point and as such must 
adhere to all airport’s rules and regulations regarding health safety, environment, security, fire and access 
control. 
 
1.2 Access  

 

• The Consultant shall liaise with ACSA Security Staff in order to obtain access permits for his staff and 
vehicle working at the airport. 

• Personnel and vehicles entering or leaving the site will be subjected to routine searches. 

• The Consultant shall obtain the “gate permit” from the Project Manager  before material and equipment 
are brought and removed from the airside.  

• The Consultant shall include in his rates the costs for access permits and no extra payment or claim of 
any kind will be allowed on account of difficulties of access to site. 

 
1.3 Permits 

 

• The Consultant shall familiarize himself with ACSA’s safety and security requirements relating to 
permits to prevent any unnecessary work delay. 

• This shall include the permit application process. 

• The Consultant shall have no claim against ACSA in the event that a permit request is refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on 
airside 

ACSA Safety 

Airside Vehicle Permit 
All vehicles that enter airside ACSA Safety 

Basement Parking Permit 
All vehicles allowed to enter 
the delivery basement 

ACSA Parking 

Personal Permit 
All persons employed on the 
airport 

ACSA Security 

Cell Phone Permit 
All persons taking cell phones 
to airside 

ACSA Security 

Tools & Laptop Permit 
All persons taking tools and 
laptop to airside 

ACSA Security 

Camera Permit 
All persons taking camera 
equipment to airside 

ACSA Security 

Hot Works Permit 
All welding and/metal cutting 
work on the airside 

ACSA Safety 

Airside Projects/Works Permit 
For all projects on the airside ACSA Airport Operations / 

Safety 

Low/Medium Voltage Permit 
to Work 

For all work on substations, 
distribution boards and cables 

ACSA Electrical Maintenance 

• Proof of having attended the Airside Induction Training course is required for all personal permit 
applications. 
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• Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses 
where applicable. 

• No work shall be done without a written permission in the form of a permit/works order. 
 

1.4 Cell phones and two-way radios 

 

• Use of cell phones are not permitted unless the user is in possession of an appropriate Airport permit 
for the device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Consultant will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department – payment will be for the account of the 
Consultant. 
 
 
 
 
 

1.5 Hidden and other services within site 
 
There might be water and sewer pipes located underground. Also, there are other cables going through 
the trenches and these must be treated as live cables. There are also communication cables located 
underground 

 

Part C5:   Annexures 

ANNEXURE A:  Compliance with Codes & Standards 
 
The Designs comply with the latest edition codes and SANS and International standards stated below and/or 
in the Scope and Good Engineering and Construction Practices'. To the extent not stated, the Designs comply 
with internationally recognised codes and standards which are accepted by the Employer. 
 
In case of conflict between national, international codes, standards or guidelines and/or the requirements 
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 
precedence; provided always that the Works comply as a minimum and in any event, with applicable law and 
mandatory South African national codes, standards and guidelines. 
 
The minimum ACSA requirements are: 
 

a. the requirements of the Occupational Health and Safety Act No. 85 of 1993 and Construction 
Regulations 2014; 

 
b. Legislation By-Laws and Regulations applicable to the area within which the project falls;  

 
c. the code of practice for the Application of the National Buildings Regulations, (SANS 10400); 

 
d. the ATEX directives; (The Regulations apply to al/ equipment intended for use in explosive 

atmospheres, whether electrical or mechanical, and also to protective systems) 
 

e. the National Environmental Management Act No. 107 of 1998; 
 

f. the recommendations of OIML; 
 

g. the requirements of SANS 347; 



 

 

Confidential Confidential 

Confidential 

Confidential 

 
h. the requirements and recommendations of the NFPA standards and codes for fire protection and 

fire safety, e.g. NFPA 10, 1 1, 13, 15, 16, 20, 22, 24, 30, etc.; 
 

i. ICAO Annex 14 Standards and Recommended Practices (SARPs) for aerodromes. 
 

j. IATA Airport Development Reference Manual  

 

The recommendations contained within or made by international and national standards are viewed as the 
benchmark for Good Engineering and Construction Practices1 and are complied with unless it can be 
demonstrated that it is not practicable. 
 
Good Engineering and Construction Practices are the relevant practices, standards, recommendations, 
methods, procedures and acts used internationally by skilled contractors engaged in the design, engineering, 
construction, testing and commissioning of work similar in nature and extent to the Works that, at a particular 
time, with the exercise of reasonable judgment, care, attention in light of the facts known or that reasonably 
should have been known to the party making a decision at the time a decision is or should be made, would 
be expected to accomplish the desired result in a manner consistent with Laws, reliability, safety, 
environmental protection, economy and expedition. With respect to the plant and the Works, Good 
Engineering and Construction Practices include taking reasonable steps to ensure that: 

 

(i) Adequate materials, resources and supplies are available to undertake the Works under normal 
conditions; 

 
(ii) Sufficient engineering, design, construction and safety personnel are available and are 

adequately experienced and trained to design, construct and test the Works properly, efficiently 
and within applicable Laws, manufacturer's guidelines and specifications and API and El 
standards and recommendations; 

 
(iii) Appropriate monitoring and testing is done during the design, manufacturing, erection and 

commissioning to ensure that the Works are constructed to the required standards, tolerances 
and specifications and that equipment is functioning as designed and to provide assurance that 
it will function properly under normal conditions; 

(iv) Appropriate protective devices and design features are provided to ensure that safe, reliable, 
long-term operation of the plant can be achieved, if operated and maintained in accordance 
with the Operation and Maintenance Manual; 
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ANNEXURE B:  POPIA 

 

CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause  (Confidentiality and Data Protection), each Party shall, and shall procure 
that its Affiliate and their respective officers, directors, employees, agents, auditors and advisors shall, 
treat as confidential all information relating to the other Party or its Affiliates thereof or relating to their 
respective businesses that is of a confidential nature and which is obtained by that Party in terms of, or 
arising from the implementation of this Agreement, which may become known to it by virtue of being a 
Party, and shall not reveal, disclose or authorise the disclosure of any such information to any third party 
or use such information for its own purpose or for any purposes other than those related to the 
implementation of this Agreement. 

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of such 
information in the following circumstances: 

in respect of any information which is previously known by such Party (other than as a result of any breach 
or default by any Party or other person of any agreement by which such Confidential Information was 
obtained by such Party);  

in respect of any information which is in the public domain (other than as a result of any breach or default 
by either Party); 

any disclosure to either Party’s professional advisors, executive staff, board of directors or similar 
governing body who (i) such Party believes have a need to know such information, and (ii) are notified of 
the confidential nature of such information and are bound by a general duty of confidentiality in respect 
thereof materially similar to that set out herein; 

any disclosure required by law or by any court of competent jurisdiction or by any regulatory authority or 
by the rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal remedy; 

any disclosure by a Party to its shareholders or members pursuant to any 
reporting obligations that Party may have to its shareholders or members, provided that each such 
shareholder or member is notified of the confidential nature of such information and is bound by a general 
duty of confidentiality in respect thereof materially similar to that set out herein; 

In the event that a Party is required to disclose confidential information as contemplated in this clause, 
such Party will: 

advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") in writing 
prior to disclosure, if possible;  

take such steps to limit the disclosure to the minimum extent required to satisfy such requirement and to 
the extent that it lawfully and reasonably can; 

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the proceedings;  

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such disclosure; 
and 

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure or 
announcement immediately after it was made. 
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Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part of any 
confidential information supplied by it to the other Party, and each Party hereby undertakes to comply promptly 
with any such demand. 

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly section 
20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following principles when 
processing personal information on behalf of the Company (referred to as Responsible Party in POPIA): 

the Service Provider shall only act on the Company’s documented instructions, unless required by law to 
act without such instructions; 

the Service Provider shall ensure that its representatives processing the information are subject to a duty 
of confidence; 

the Service Provider shall take appropriate measures to ensure the security of processing. The Service 
Provider shall ensure and hereby warrants that they have minimum IT and or physical security safeguard 
to protect personal information; 

the Service Provider shall notify the Company immediately where there are reasonable grounds to believe 
that the personal information of a data subject has been accessed or acquired by any unauthorised 
person; 

the Service Provider shall only engage a sub-operator with the Company’s prior authorisation and under 
a written contract; 

the Service Provider shall take appropriate measures to help the Company respond to requests from data 
subjects to exercise their rights; 

taking into account the nature of processing and the information available, the Service Provider shall 
assist the Company in meeting its POPIA obligations in relation to the security of processing, the 
notification of personal information breaches and data protection impact assessments; 

the Service Provider shall delete or return all personal information to the Company (at the Company’s 
choice) at the end of the contract, and the service provider shall also delete existing personal information 
unless the law requires its storage; and 

the Service Provider shall submit to audits and inspections. The Service Provider shall also give the 
Company whatever information it needs to ensure that the Parties meet their Section 20(1) obligations. 
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ANNEXURE C: STAGE 2 CONCEPT AND VIABILITY REPORT 
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ANNEXURE D: APPLYING THE CIDB SKILLS STANDARD IN CONSTRUCTION 
PROJECTS (PROFESSIONAL   SERVICES) 

 

 

 

 

 

 

 

 

 


