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MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 

T1.1 Bid Notice and Invitation to Bid 
 

Bidders are hereby invited to bid for the following project: 
 

No Project Project Description. Compulsory Closing CIDB 
. Number  Briefing Date. Grade 

   Date & Venue   

1. LIM473/EL Repair and maintenance No briefing session will 30/09/2021 3EP or 
 ECT- of all municipal electrical be held, Bidders must at 12:00 Higher 
 MAIN/21/2 infrastructures: including communicate with the   

 2/004 high masts, traffic lights, infrastructure unit / SCM   

  streets lights and lights for clarity   

  on all municipal facilities    

  for a period of three    

  years    
 
The employer is Makhuduthamaga Local Municipality represented by the Municipal Manager. 
 
Bid documents will be obtainable from Makhuduthamaga Local Municipal offices from 30 August 2021 (Mon-Fri 

from 08:00-14:30) from the cashiers; at a non-refundable deposit of R560.00 payable in cash or bank 

guaranteed cheque. Bid documents can also be downloaded from online service (www.onlinetender.co.za) at  
no cost. 
 
Completed and signed tender documents must be sealed in an envelope and marked with the relevant project 

number and project description and be deposited in the tender box at Makhuduthamaga Local Municipality 

Offices in Jane Furse before the closing date and time. 
 
Be informed that due to the ongoing COVID-19 pandemic, tenders will not be opened in public. 
 
The municipality shall adjudicate and award tenders in accordance with the Preferential Procurement Policy 

Framework Act. 5/2000 and revised procurement regulation April 2017 on 100 points for functionality and 80/20 

points system where 80 points are for the price and 20 points are for B-BBEE (according to the said legislation). 

Details of Functionality are in the bid document. Bids will remain valid for 90(ninety) days. 
 
The lowest and any tender will not necessarily be accepted and the Municipality reserves the right not to consider 

any tender not fully completed. Bidders are required to initial each page of the tender document and sign where 

necessary. 
 
For enquiries contact: 
Supply Chain Unit : Ms Sekgoele R - 013 265 8639  
Infrastructure Unit : Mr Senong PA- 013 265 8735 

 
Ms MN RAMPEDI 
MUNICIPAL MANAGER,  
PRIVATE BAG X 434 
JANEFURSE 1085 
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T1.2 TENDER DATA 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 

SANS 294:2004. 
 

The Standard Conditions of Tender make several references to the tender data for details 

that apply specifically to this tender. The tender data shall have precedence in the 

interpretation of any ambiguity of inconsistency between it and the Standard Conditions of 

Tender. 
 

Each item of data given below is cross-referenced to the clause in the Standard Conditions 

of Tender to which it mainly applies. 
 

Sub   Data 

clause    
  

F.1.1 The employer is the Makhuduthamaga Municipality. 
  

F.1.2 The Project Document issued by the employer consists of the following: 

 THE TENDER  

 Part T1: Tendering procedures: 

  T1.1 Tender notice and invitation to tender 

  T1.2 Tender Data 

 Part T2: Returnable documents 

  T2.1 Returnable Schedules required for Tender Evaluation 

  T2.2 Other Documents required for Tender Evaluation 

  T2.3 Returnable Schedules that will be incorporated into the 

   Contract 

  T2.4 Other Schedules and Documents that will be Incorporated 

   into the Contract 

 THE CONTRACT  

 Part C1: Agreements and contract data 

  C1.1 Form of Offer and Acceptance 

  C1.2 Agreement in Terms of the Occupational Health & Safety 

   Act 

  C1.3 Guarantee 

  C1.4 Form Agreement in Terms of the Mine Health and Safety 

   Act 

  C1.5 Appointment in Terms of Section 4 of the Mine Health and 

   Safety Act 

  C1.6 Mine Health and Safety Act No 29 

  C1.7 Agreement in Terms of the Mine Health and Safety Act 

  C1.8 Contract Data 

 Part C2:Pricing data  

  C2.1 Pricing instructions 

  C2.2 Bills of quantities  
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    C2.3 Summary of Bills of Quantities 

    C2.4 Calculation of Tender Sum 

 Part C3: Scope of work 

    C3.1 Description of Works 

    C3.2 Engineering 

    C3.3 Procurement 

    C3.4 Construction 

    C4.5 Management of the works 

 Part C4: Site information 

    C4.1 Site Information 

    C4.2 Locality Plan 

 Part C5: Annexures 

    C5.1 : Proforma Documents 

    C5.2 : Guidelines for the Implementation of Labour Intensive 

     Infrastructure Projects under the Expanded Public Works 

     Programme (EPWP) 

    C5.3 : Contract Drawings 
  

F.1.4 
The employer is: Makhuduthamaga Local Municipality 
Address: 

   

    

 Private Bag x 434   

 Janefurse    

 1085      

 Tel: (013) 265 8652 Fax: (013) 265 1975 
 E-mail: senongp@makhuduthamaga.gov.za 

F.2.1 Only those tenderers who are registered with the required CIDB, in a contractor 

 grading designation equal to or higher than a contractor grading designation 

 determined in accordance with the sum tendered for a 3 EP OR HIGHER class of 

 construction work.   

 Joint ventures are eligible to submit tenders provided that: 

 1. every member of the joint venture is registered with the required CIDB 

 2. the lead partner has a contractor grading designation in the EP class of 

  electrical work; and the combined contractor grading designation calculated 

  in accordance with the Construction Industry Development Regulations is 

  equal to or higher than a contractor grading designation determined in 

  accordance with   the   sum   tendered   for   a   3  EP  OR  HIGHER 

  class of work are eligible to submit tenders. 
  

F.2.7 The arrangements for a compulsory clarification meeting are: 

 No  briefing  session  will  be  held,  Bidders  must  communicate  with  the 

 infrastructure unit / SCM for clarity 
  

F.2.12 If a tenderer wish to submit an alternative tender offer, the only criteria permitted 
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for such alternative tender offer is that it demonstrably satisfies the employer’s 

standards and requirements, the details of which may be obtained from the 

employer’s Agent. 
 

Calculations, drawings and all other pertinent technical information and 

characteristics as well as modified or proposed Pricing Data must be submitted 

with the alternative tender offer to enable the employer to evaluate the efficacy of 

the alternative and its principal elements, to take a view on the degree to which 

the alternative complies with the employer’s standards and requirements and to 

evaluate the acceptability of the pricing proposals. Calculations must be set out in 

a clear and logical sequence and must clearly reflect all design assumptions. 

Pricing Data must reflect all assumptions in the development of the pricing 

proposal. 
 

Acceptance of an alternative tender offer will mean acceptance in principle of the 

offer. It will be an obligation of the contract for the tenderer, in the event that the 

alternative is accepted, to accept full responsibility and liability that the alternative 

offer complies in all respects with the employer’s standards and requirements. 
 

The modified Pricing Data must include an amount equal to 5% of the amount 

tendered for the alternative offer to cover the employer’s costs of confirming the 

acceptability of the detailed design before it is constructed. 
 

F.2.13. The employer’s address for delivery of tender offers and identification details to 
 
5 be shown on each tender offer package are: 

 
Location of tender box: In the entrance foyer (ground floor) of Makhuduthamaga 

Municipality, Groblersdal Road, JANE FURSE, next to the Jane Furse Plaza. 
 
 Identification details: 

 MAKHUDUTHAMAGA  LOCAL  MUNICIPALITY  REQUESTS  PROPOSALS  FOR  APPOINTMENT  OF 
 ELECTRICAL ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL 
 ELECTRICAL INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND 
 LIGHTS ON ALL MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

  

F.2.13. A two-envelope procedure will not be followed. 

& F.3.5  
  

F.2.15 
Closing date and   time for submission of Tender offers is: 30/09/2021 

@12H00  
  

F.2.15 Telephonic, telegraphic, telex facsimile or e-mailed tender offers will not be 

 accepted. 
  

F.2.1.5 The tender offer validity period is 90 days. 
  

F.2.1.7 The tendered lump sums and rates shall be final and binding irrespective of the 

 total tender price (See C2.1.11). 
  

F.2.23 Tax Clearance will be confirmed with SARS before award (Done through 

 CSD) 
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F.3.4 The time and location for opening of tender offers: 

  
 

Due to the ongoing COVID-19 pandemic, tenders will not be opened in public. 
 

F.3.11 
The procedure for evaluation of responsive tenders is the 80/20 preference point  

 system  (totalling  100  points)  as  contained  in  the  supply  chain  management 

 policy clause S 21 (b) 

 Minimum for further evaluation is 60 points, if a tenderer scores less than the 

 functionality points, the tenderer will be disqualified. 

 The financial offer will be scored using the following: 

 

     P   P  
 Ps   W 1  

tm i n 
   

  1   

P
m i n 

 

      

 Where     

 Ps =  Points scored for comparative price of tender or offer under 

 Consideration  

 W1 =  (1)   80 where the financial value inclusive of VAT of all 

     responsive tenders received have a value in excess of 

     R50 000 000;  or 

 Pt =  Rand value of tender under consideration 

 Pmin =  Rand value of the lowest acceptable tender 

 Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

 complete the preferencing schedule and who are found to be eligible for the 

 preference claimed.  
 

F3.13.1   Tender offers will only be accepted on condition that: 

 a) the  tenderer  is  registered  with  the  Construction  Industry  Development 

  Board in an appropriate contractor grading designation; 

 b) the tenderer or any of its directors is not listed in the Register of Tender 
  Defaulters in terms of the Prevention and Combating of Corrupt Activities 
  Act of 2004 as a person prohibited from doing business with the public 
  sector; and  

 c) the tenderer has not over the last five years failed to satisfactorily perform a 

  contract for the employer and has been issued with a written notice to this 

  effect.   
  

F.3.18 The number of paper copies of signed contract to be provided by the Engineer is 

 original contract plus two signed copies. 
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Labour Content: 
 

The minimum Labour content for this project shall be 10% OF THE WORKS. 
 

Note: This 10% labour content shall be from LOCAL COMMUNITY. The 

contractor’s own skilled and unskilled personnel will not be counted 

towards the said 10% contract amount minimum labour content. 
 

Subcla Data 

use  
 

F.3.11Responsive tenders will be evaluated according to the Preferential Procurement 

  Regulations, 2017 as published in Government Gazette 40553 dated 20January 

2017.  

   SUPPLY CHAIN MANAGEMENT 

   EVALUATION PROCESS AND CRITERIA 

  The following evaluation process and criteria will be used to evaluate all bids 

  submitted:  
    

 1. Administrative Compliance – Phase One 
    

    

 
1.1 All bids duly lodged will be examined to determine compliance with bidding  

requirements and conditions. Bids with obvious deviations from the 
requirements/conditions, will be eliminated from further evaluation. 

 

1.2 Critical Criteria: 
 

The following critical criteria have been identified for this bid and any non 
compliance thereto will lead to the bid being regarded as non-responsive and 
disqualified from further evaluation 

 

All Pages to be initialled 
 

Form of Offer completed and signed 

Site inspection is compulsory 
 

All attached MBD forms must be completed and signed. 
 

If the value of the transaction is expected to exceed R10 million 

(VAT included), require bidders to furnish– 
 

(i) if the bidder is required by law to prepare annual financial statements for 

auditing, their audited annual financial statements – 

 

(aa) for the past three years; or 
 

(bb) since their establishment if established during the past three years; 
 

(ii) a certificate signed by the bidder certifying that the bidder has no 

undisputed commitments for municipal services towards a municipality or other 

service provider in respect of which payment is overdue for more than 30 days; 
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(iii) particulars of any contracts awarded to the bidder by an organ of state 

during the past five years, including particulars of any material non-compliance or 

dispute concerning the execution of such contract; 

 
(iv) a statement indicating whether any portion of the goods or services are 

expected to be sourced from outside the Republic, and, if so, what portion and 

whether any portion of payment from the municipality is expected to be 

transferred out of the Republic 
 

Bill of quantities to be filled in black ink 
 

Initial all alterations in the BoQ 
 

Authority of Signatory to be signed 
 

JV agreement submitted (Where applicable) 
 

Proof of registration with CIDB attached (in case of Joint Venture both 

individuals and combined CIDB must be attached) 
 

Copy of Municipal rates and taxes not older than 3 months to be 

attached (Both for the company and each of the directors) 
 

Certified ID copies of directors/shareholders/members to be attached 
 

A trust, consortium or joint venture will qualify for points for their B-

BBEE status level as an unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if they were a group 

structure and that such a consolidated B-BBEE scorecard is prepared 

for every separate bid. (Please note: Non submission will not lead to 

disqualification of the bidder). 
 

Proof of purchase 
 

NB: All copies must be certified, the certification must not be older than 3 

months of the closing date. 

 

2. Functionality – Phase Two 

 

The bidders who complied administratively are considered for further evaluation 

on ability to execute the project. 
 

The assessment of functionality will be done in terms of the evaluation criteria and 

minimum threshold as specified. A bid will be disqualified if it fails to meet the 

minimum threshold for functionality as per the bid invitation. 
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FUNCTIONALITY 
 

 

Item Criterion Weighting 
   

 Company/ Entity’s experience in Electrical Engineering 20 

A 
Work. Score will be based on successfully executed and  

completed roads and stormwater projects over the last five 
 

  

 years of which details are provided on Form T2.1 E  
   

B Company relevant experience specifically for  electrical 
30 

 

reticulation and projects 
 

  
   

C Plant and Equipment necessary for construction 
10 

 

  

   

D Experience of the Site Agent/Key Personnel 
15 

 

  

   

E Specification Knowledge 
15 

 

  

   

F Financial Status 
10 

 

  

   

 
TOTAL 

100 
  

   
 

NB! 
 

The minimum cut off points for functionality is 60 points out of 100 points 

and any bidder scoring less than 60 points will not be considered for further 

evaluation. 
 

Tenderers to submit required information as stated below. Non submission 

will result in loss of points. 
 

Service Providers that qualified pre-evaluation in terms of the functionality cut-off 

points of 60 points will then be evaluated in terms 80/20 preference point system. 
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A. Company relevant Company Experience 
 

No  Target Goals Maximum  Points 

   Points (20)  Claimed 
      

1  Tenderer  scores  zero  (0)  points  where  no    

  information  regarding  the  company`s  relevant 0   

  past experience indicated.    
      

2  Tenderer  scores  15  points  where  information 15   
  

regarding the company`s relevant experience is 
  

     

  provided    
      

3  Tenderer  scores  20  points  where  information    

  regarding the company`s relevant experience is 
20 

  
  

indicated,  copies  of  completion  certificates. 
  

     

  (relevant project list with appointment letter/s)    
      

Note:      
 

Points are allocated not based on the number of relevant project but confirmation of the mentioned 

criteria 
 

No 2 –company relevant experience with a minimum three appointments. Amounting to R 
6.5 million. Attach certified copies  
No 3 –company relevant experience with a minimum three appointments and also 
three completion certificates. Amounting to R6.5 million+. Attach copies.  

B. Value Of Relevant Projects Completed (specifically roads and stormwater )  

 No  Target Goals Maximum  Points  

    Points 30  Claimed  
        

 1  Tenderer score zero points where information is 
0 

   
   

not provided 
   

       

        

 2  Tenderer  score  20  points  where  a  value  of     

   completed project/s are more > R6 500 000 < 
20 

   
   

R10,000,000 and appointment letter as well as 
   

       

   well as completion certificates are attached.     
        

 3  Tenderer score 25 points where a value of 2 or     

   more   completed   projects   are   more   >     

   R10,000,000<  R15,000,000  and  appointment 25    

   letter as well as well as completion certificates     

   are attached.     
        

 4  Tenderer score 30 points where a value of 3 or 
30 

   
   more completed projects are more > R15 000    
       

   000 and above and appointment letter as well as     
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well as completion certificates are attached. 
 

Note: referees provided, to be contactable to confirm the value and the 

completion certificates provided.  
All copies must be certified, the certification must not be older than 3 months of the 

closing date.  
C. Plant and Equipment necessary for construction 

 

No  Target Goals Maximum  Points 

   Points 10  Claimed 
      

1  Respondent  score  zero  points  where  no  plant    

  and or equipment ownership or arrangement to 0   

  hire is indicated    
      

2  Respondent  scorer  5  points  where  the  total    

  minimum plant required a letter of intent from an 
5 

  
  

acceptable  plant/machinery hire confirming the 
  

     

  intent to make the plant available.    
      

3  Respondent  scorer  10  points  where  the  total    

  minimum  plant/machinery  required  is  indicated 10   

  with proof of ownership.    
      

 
Note: points will be allocated as described below. 

 

Required Plant No. Of Minimum plant required 
  

TLB 1 
  

Crane Truck 3 
  

Cherry Picker 4 
  

LDVs 2 
  

Total Points 10 
  

D. Experience of Site Agent/Key Personnel ( 15 points) 
 

 No    Targeted Goal(CVs Compulsory)  Tendered  Allocated  

       Goal  points   by  

         Municipalit  

         y  
           

 
1 

  Site Agent/Key   Staff   experience   in Labour 
5 

   
   intensive   Construction   during   past   5   years    

        

    Involved in 1-2 projects=2      

    Involved in 3 projects and above=5      

    (Contactable Reference/s Compulsory)      
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2 

Site Agent/Key Staff experience in maintenance of    
 electrification projects  during past 5 years    
     

  Involved in 1-2 projects=2  10   
  

Involved in 3 projects and above=5 
  

     

  (Contactable Reference/s Compulsory)    
      

 
3 

Site Agent/Key Staff experience in maintenance of 
15 

  
 electrification projects, bridge during past 5 years   
     

  Involved in 1-2 projects=2     

  Involved in 3 projects and above=5    

  (Contactable Reference/s Compulsory)    

  Sub Total : Experience of Key Personnel    
       

 

N.B: Tenderers to submit curriculum vitae & certificates of site agent and 

curriculum vitae of the company. None submission will result in loss of points. E. 

Specific Knowledge ( 15 points) 

 

 Targeted Goal Tendered Allocated points 
  Goal by Municipality 
   by min 

1 Site Agent trained in Labour intensive 10  

 construction methods at least NQF level 2   

2 Key Staff trained as OHS Representative and in 15  

 Labour intensive construction methods at least   

 NQF level 2   

 Sub Total : Specific Knowledge   

 
N.B: Tenderers to submit certificates & proof of registration for the course 
completed. Non submission will result in loss of points. 

 

F. Financial status 
 

Ability of the tenderer to finance working capital requirements before the first claim is 
paid by the Client. Score will be based on the Bank Rating of the tenderer which will be 
obtained from the tenderer’s banker using details as provided on Form T2.2 B.  

Bank Rating Points  Points Claimed 
    

Bank Rating = F to G 0   
   

    

Bank Rating = E 2   
   

    

Bank Rating = D 4   
    

Bank Rating = C 6   
    

Bank Rating = B 8   
   

    

Bank Rating = A 10   
    

 
NOTE: For the purpose of comparison and in order to ensure a meaningful 

evaluation, bidders must submit detailed information in substantiation of 
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compliance to the evaluation criteria mentioned (e.g. details of relevant 

previous work undertaken, letters from previous /current clients. etc.) 
 

 

Minimum Required Score for functionality is: 60 points 
 

Note: A bidder/s that scores less than 60 

functionality will be regarded as submitting a 

disqualified. 

 

points  out  of  100  in  respect  of 

non-responsive bid and will be 

 

Should the relevant bidder/s meet the minimum required percentage or minimum 

points, they will be evaluated in terms of price and preference as per the PPPFA 

Act, No.5 of 2000 and its associated Regulations issued by the National Treasury. 
 

FOR BBBEE EVALUATION: Kindly attach BBBEE certificate. 
 

Bidders should note that although the above are the main criteria, the MLM may 

consider other factors when evaluating BIDs and those factors will be discussed 

with the successful bidder(s) and may not disadvantage any bidder 
 

Final Proposal will be evaluated on the basis of the PPPFA 80/20 point system as 

presented in the Preferential Procurement Regulations 2017. 
 

The 80/20 point system will be as follows: 
 

 Price Assessment 80 Points  
    

 TOTAL 80  
    

    

 Preferential Elements 20 Points  
    

 B-BBEE Status Level of Contributor Number of Points (80/20 system)  
    

 1 20  
    

 2 18  
    

 3 14  
    

 4 12  
    

 5 8  
    

 6 6  
    

 7 4  
    

 8 2  
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 Non-compliant contributor 0  
    

 
Certified copy of BBBEE certificate, and a trust, consortium or joint venture will 
qualify for points for their B-BBEE status level as an unincorporated entity, 
provided that the entity submits their consolidated B-BBEE scorecard as if they 
were a group structure and that such a consolidated B-BBEE scorecard is 
prepared for every separate bid.  

Bidders are required to submit original and valid B-BBEE Status Level 

Verification Certificates or certified copies thereof together with their 

bids, to 
 

substantiate their B-BBEE rating claims. 
Bidders who do not submit B-BBEE Status Level Verification Certificates 
or are non-compliant contributors to B-BBEE do not qualify for preference 
points for BBBEE 

 

but should not be disqualified from the bidding process. They will score 

points out of 80 for price only and zero (0) points out of 20 
 

for BBBEE. 
A trust, consortium or joint venture must submit a consolidated B-BBEE 
Status 

 

Level Verification Certificate for every separate bid. 
Public entities and tertiary institutions must also submit B-BBEE Status 
Level 

 

 

Award of contract to bids not scoring the highest number of points 
 

(a) A contract must be awarded to the bidder who scored the highest total 
number of points in terms of the 80/20 preference point system. 

 
(b) In exceptional circumstances a contract may, on reasonable and justifiable 

grounds, be awarded to a bidder that did not score the highest number of 
points. The reasons for such a decision must be approved and recorded for 
audit purposes and must be defendable in a court of law. 

 
Evaluation of bids that scored equal points 

 
(a) In the event that two or more bids have scored equal total points, the 

successful bid must be the one that scored the highest points for B-BBEE. 
 

(b) If two or more bids have equal points, including equal preference points for 
B-BBEE, the successful bid must be the one scoring the highest score for 
functionality. 

 
(c) In the event that two or more bids are equal in all respects, the award must 

be decided by the drawing of lots. 
 

F3.13.1 Tender offers will only be accepted on condition that: 
 

a) the tenderer is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation; 
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 b) the tenderer or any of its directors is not listed in the Register of Tender 
  Defaulters in terms of the Prevention and Combating of Corrupt Activities 
  Act of 2004 as a person prohibited from doing business with the public 
  sector; and 

 c) the tenderer has not over the last five years failed to satisfactorily perform a 

  contract for the employer and has been issued with a written notice to this 

  effect. 
  

F.3.18 The  number  of  paper  copies  of  the  signed  contract  to  be  provided  by  the 

 Engineer is the original contract plus three signed copies. 
  

The SMME’s: 

Depart 
It is encouraged that participation in the contract to a minimum of 10% of 

ment 
the contract value be granted to local SMME companies. Local is defined as 

Special 
“having  their  head  office  within  the  Makhuduthamaga  Local  Municipality 

No.1 
boundaries”.  A  SMME  company  should  be  a  registered  company,  but  not  

 necessarily be registered with CIDB, although it is preferred. 
  

The Local Labour Content: 

Depart 
The minimum target for expenditure on wages of Local Labour for this project 

ment 
shall be 10% of the Tender Sum. 

Special.   

2   
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PART T2: LIST OF RETURNABLE DOCUMENTS 
 

The tenderer must complete the following returnable documents:  

T2.1 RETURNABLE SCHEDULES FOR TENDER EVALUATION....................... T.187 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION ............... T.67 
 

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRAC T.71 
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T2.1 RETURNABLE SCHEDULES FOR TENDER EVALUATION  

T2.1 A CERTIFICATE OF AUTHORITY.................................................................... T.19 

T2.1 B CERTIFICATE OF ATTENDANCE AT  CLARIFICATION MEETING ............. T.22 

T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS..................................... T.22 

T2.1 D SCHEDULE OF PLANT AND EQUIPMENT................................................... T.24 

T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE ...................................... T.25 

T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS.................................. T.26 

T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER .......................... T.27 

T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE............................................. T.28 

T2.1 I CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS ................... T.29 

T2.1 J AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED 

 TO COUNCIL................................................................................................. T.30 

T2.1 K MBD 4............................................................................................................ T.31 

T2.1 L MBD 6.1......................................................................................................... T.31 

T2.1 M MBD 6.2......................................................................................................... T.31 

T2.1 N MBD 9............................................................................................................ T.45 

T2.1 O CERTIFICATE OF NON-COLLUSIVE TENDER ............................................ T.47 

T2.1 P COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

 CONSTRUCTION REGULATIONS, 2003...................................................... T.50 

T2.1 Q REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

 DEVELOPMENT PROGRAMME ................................................................... T.51 

T2.1 R EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS .................... T.54 

T2.1 S OTHER RETURNABLE DOCUMENTS:......................................................... T.55 

RDP1(E) SCHEDULE OF LABOUR CONTENT............................................................ T.59 

RDP2(E) EMPLOYMENT OF ABE’S............................................................................. T.60 

RDP3(E) HDI EQUITY IN PROJECT ............................................................................ T.61 

RDP4(E) HDI SUPERVISORY STAFF.......................................................................... T.62 

RDP5(E) ABE DECLARATION AFFIDAVIT .................................................................. T.63 

RDP6(E) GENERIC TRAINING .................................................................................... T.64 

RDP7(E) ENTREPRENEURIAL TRAINING .................................................................. T.65 

RDP8(E) ENGINEERING SKILLS TRAINING............................................................... T.66 
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T2.1 A CERTIFICATE OF AUTHORITY 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer 

must complete the certificate set out below for the relevant category. 
 
 

A 
Company 

 

B  
Partnership 

 

C 
Joint Venture 

 

D 
Sole Proprietor 

 

E 
Close Corporation 

 

 

A. Certificate for company 
 

I,………………………………………………., chairperson of the board of directors of 
 

…………………………………………………, hereby confirm that by resolution of the board 
 

(copy attached) taken on ……………….20….,Mr/Mrs……………………….acting in the 
 

capacity of………………………………………………….,was authorised to sign all documents 
 

in connection with this tender and any contract resulting from it on behalf of the company. 
 

As witness 
 

1……………………………………. ……………………………………… 
 

. Chairman 
 

2……………………………………. ………………………………………..  
Date 

 
B. Certificate of partnership 

 

We, the undersigned, being the key partners in the business trading 

as……………………………… 

 

hereby authorise Mr/Mrs……………………………………………………,acting in the capacity 
 

of…………………………………………to sign all documents in connection with the tender for 
 

Contract……………………………………………………………and any contract resulting from 
 

it on our behalf.  

 

NAME 

 

ADDRESS  

 

SIGNATURE 

 

DATE  
 
 
 
 
 
 
 
 

 
NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of 

the Partnership as a whole. 
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C. Certificate for Joint Venture 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs…………………………..,authorised signatory of the company…………………………, 

 

acting in the capacity of lead partner, to sign all documents in connection with the tender 

offer for Contract…………………………………………and any other contract resulting from it 
 
on our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

 

NAME OF FIRM ADDRESS AUTHORISINGSIGNATURE, 
  NAME &CAPACITY 

Lead partner   

   

   

   
 
 
 

The Joint Venture agreement must be submitted with this document and must clearly state 

the percentage partnership, payment procedures and VAT payment percentages between 

the two parties. 

 

Failure to affix the Joint Venture agreement as prescribed to this page shall result in this 

tender not being further considered for the award of the contract. 

 
D. Certificate for sole proprietor 

 

I, ……………………………………………….,hereby confirm that I am the sole owner of the 
 

business trading as…………………………………………………………………………………... 
 

As Witness: 
 

1………………………………………………….. ………………………………  
Signature: Sole owner 

 

2…………………………………………………. ……………………………….  
Date 

 
 
 

 

E. Certificate for Close Corporation 
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We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

 

Acting in the capacity of……………………………………………………, to sign all documents 
 

in  connection  with  the  tender  for  Contract……………………………………………and  any 
 

contract resulting from it on our behalf.  

 

NAME 

 

ADDRESS 

 

SIGNATURE 

 

DATE 
 
 
 
 
 
 
 
 
 
 
 

 

NOTE: This certificate is to be complete and signed by all the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole 
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T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 

This is to certify that 
 

…………………..…………………………………………………………………………..(Tenderer) 
 

of 
 

………………………………………...…………………………………………………………………  
(address) 

 

……………………………………………………………………………………………………… 
 

was represented by the person(s) named below at the compulsory meeting held for all  
tenderers at ………………………(location) on…………………………..(date), starting 

 
at…………………………….. 

 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of 

the works and / or matters incidental to doing the work specified in the tender documents in 

order for us to take account of everything necessary when compiling our rates and prices 

included in the tender. 
 

Particulars of person(s) attending the meeting: 
 

Name  ……………………………………………………Signature……………………………… 
 

Capacity…………………………………………………... 
 

Name………………………………………………………Signature……………………………… 
 

Capacity…………………………………………………... 
 

Attendance of the above persons at the meeting is confirmed by the employer’s 

representative/ engineer, namely: 
 

Name………………………………………………………..Signature……………………………… 
 

Capacity…………………………………………………….. 
 

Date &Time…………………...……... 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS 
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We notify you that it is our intention to employ the following subcontractors for work in this contract. 
 
If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
name of proposed subcontractors in accordance with requirements in the contract for such appointments. If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 
 
 

Name and address of proposed 
Company Registration Description of Work 

Number& CIDB to be executed by 
Subcontractor 

Classification Subcontractor  

 
1. 
 
 

 

2. 
 
 

 

3. 
 
 

 

4. 
 
 

 

5. 
 
 
 
 

 

Signed…………………………………………. Date………………………………………. 

 

Name…………………………………………….. Position…………………………………… 

 

Tenderer………………………………………………………………………………………………. 
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T2.1 D SCHEDULE OF PLANT AND EQUIPMENT 

 

The following are lists of major items of relevant equipment that I/we presently own or lease 
and will have available for this contract or will acquire or hire for this contract is my/our 
tender is accepted. If found at any stage that the information is false and incorrect, the 
tender will not be further considered for the award of the contract. 

 
(a) Details of major equipment that is owned by and immediately available for this 

contract.  
 

Quantity 
 
Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our 
tender is acceptable  

 
Quantity 

 

Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required 

Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

 

Tenderer……………………………………………………………………………………………... 
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T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE 

 

The following is a statement of similar work successfully executed by myself/ourselves in 
the last three years:  

 
Employer, contact 

person and 
telephone number 

 
Description of 

contract 

 
Value of work 

Inclusive of 
VAT (Rand) 

 
CIDB Date  

Classification Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed…………………………………………………. Date ………………………………….. 

 

Name…………………………………………………... Position………………………………. 

 

Tenderer……………………………………………………………………………………………. 
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T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into 

account in this tender offer: 
 

 Date  Title of Details 
    

1.    
    

2.    
    

3.    
    

4.    
    

5.    
    

6.    
    

7.    
    

8.    
    

9.    
    

10.    
    

Attach additional pages if more space is required.  
 
 
 

 

Signed…………………………………………………. Date ………………………………….….. 

 

Name…………………………………………………... Position………………………………….. 

 

Tenderer………………………………………………………………………………………………. 
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T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER 
 

Note: Tenderers will be declared to be non-responsive should any proposed deviation or 

qualification, save for where alternative tender offers are permitted in terms of the Tender 

Data, in the employer’s opinion: 
 

a) Detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 
 

b) Change the employer’s or the tenderer’s risks and responsibilities under the contract, 

or 
 

c) Affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 
 
 

PAGE 

 

DESCRIPTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SIGNED ON BEHALF OF TENDERER: .............................................................. 
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T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE 
 

Should the combined, extended total tendered for Item 13.01 The contractor’s general 

obligations: 
 

(a) Fixed obligations  
(b) Value-related obligations  
(c) Time-related obligations 

 

Shall not exceed a maximum of 15 % of the tender sum (excluding VAT). 
 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding 

VAT): ...................................% (insert percentage). 
 
 
 

 

SIGNED ON BEHALF OF TENDERER: .............................................................................. 
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T2.1 I CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 
 
 

 

TO: MUNICIPAL MANAGER, MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 

FROM: _____________________________________________________ (Name of Bidder) 
 

 

FURTHER DETAILS OF BIDDER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, ETC.  
 

Directors/shar 
eholders/Part 

ner 

 

Physical address of 
the Business 

 

Municipal 

Account 

No.  

 

Physical residential 
address of the Director/ 
Shareholder/ Partner 

 

Municipal 
Account No. 

 
 
 
 
 

 

NB: Please attach certified copy (ies) of ID document(s) and proof of payment 
not older than 3 months 

 
 
 
 
 

____________________  ______________ 
Signatory  Date 

Witnesses   

1. _________________________ ________________ ______________ 
 Full Names Signature Date 

2. _________________________ ________________ ______________ 
 Full Names Signature Date 
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T2.1 J AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED TO 

COUNCIL 
 

 

TO: MUNICIPAL MANAGER, MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 

 

FROM: ______________________________________(Name of the Bidder or Consortium) 
 

 

I, ________________________________ the undersigned, hereby authorise the  
Makhuduthamaga Local Municipality to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 
 

 

Signed at ________________________ Date_____ Month _______ 20_____ 
 

 

Print Name: ______________________ 
 

 

Signature: _______________________ 
 

 

Thus done and signed for and on behalf of the bidder/Contractor 
 

 

____________________ ______________ 
 

Signatory Date 
 
 
 
 
 

Witnesses 
 

1. _________________________ ________________ ______________ 
 

Full Names Signature Date 
 
 
 
 
 

2. _________________________ ________________ ______________ 



T.31 

 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 

CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

Full Names 

 
 

Signature 

 
 

Date 

 

T2.1 K 

 

MBD 4. 
 

 

DECLARATION OF INTEREST 
 

 

1. Any legal person, including persons employed by the state1, or persons having a 

kinship with persons employed by the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid (includes a price quotation, 

advertised competitive bid, limited bid or proposal). In view of possible allegations of 

favouritism, should the resulting bid, or part thereof, be awarded to persons 

employed by the state, or to persons connected with or related to them, it is required 

that the bidder or his/her authorized representative declare his/her position in relation 

to the evaluating/adjudicating authority where- 
 

- The bidder is employed by the state; and/or 
 

- The legal person on whose behalf the bidding document is signed, has a 

relationship with persons/ a person who are/is involved in the evaluation and or 

adjudication of the bid(s), or where it is known that such a relationship exists 

between the person or persons for or on whose behalf the declarant acts and 

persons who are involved with the evaluation and or adjudication of the bid. 
 

2. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

2.1. Full Name of bidder or his or her  
representative:………………………………………………………………………… 

 

2.2. Identity  
Number:……………………………………………………………………………....... 

 

2.3. Position occupied in the Company 
 

(director,trustee.shareholder2):……………………………………………………… 
… 

 

2.4. Company registration 
 

number:……………………………………………………………… 
 

2.5. Tax Reference  
Number:…………………………………………………………………………. 

 
T2.2 A 

 

2.6. VAT Registration 
 

Number:……………………………………………………………………. 
 

T2.2 B 
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2.6.1 The names of all directors/ trustees/ shareholders/ members, their individual 

identity numbers, tax reference numbers and, if applicable, employee/ persal 

numbers must be indicated in paragraph 3 below. 
 

 

1“State” means – 
 

a. Any national or provincial department, national or provincial public entity or 

constitution within the meaning of Public Finance Management Act, 1999 (Act 

No. 1 of 1999); 
 

b. Any municipality or municipal entity; 
 

c. Provincial legislature; 
 

d. National Assembly or the national Council of provinces; or 
 

e. Parliament. 
 

2”shareholder” means a person who owns shares in the company and is actively involved in 

the management of the enterprise or business and exercises control over the enterprise. 
 
 

 

2.1. Are you or any person connected with them bidder 
presently employed by the state? 

 

 

YES NO 

 

2.1.1. If so, furnish the following particulars: 
Name of person / director / trustee/ shareholder/ member: 
………………………………………………  

Name of state institution at which you or person 
connected to the bidder is employed:  

………………………………………………..  
Position occupied in the public institution: 

………………………………………………... 
 

Any other particulars: 
 

………………………………………………………………………………… 
… 

 

………………………………………………………………………………… 
… 

 

………………………………………………………………………………… 
…  

 

2.1.2. If you are presently employed by the state, did you obtain YES NO 
 

the appropriate authority to undertake remunerative 

work outside employment in the public sector? 
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2.1.2.1. If yes, did you attached proof of such authority to the bid YES 
document? 

 
 

 

NO 

 

(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

 

2.1.2.2. If no, furnish reasons for non-submission of such proof: 
 

………………………………………………………………………… 
……… 
………………………………………………………………………… 
……… 
………………………………………………………………………… 
………  

 

2.2. Did you or your spouse, or any of the company’s directors/ trustees/ 
YES NO  

shareholders/ members or their spouses conduct business with the 
state in the previous twelve months? 

 

2.2.1. If so, furnish particulars: 
 

………………………………………………………………………………… 
……… 
………………………………………………………………………………… 
……... 
…………………………………………………………………………………  
………  

 

2.3. Do you, or any person connected with the bidder, have any relationship YES  

NO  
(family, friend, other) with a person employed by the state and who may 

be involved with the evaluation and or adjudication of this bid? 
 

2.3.1. If so, furnish particulars: 
 

………………………………………………………………………………… 
………………………………………………………………………………… 
………………  

 

2.4. Are you, or any person connected with the bidder, aware of any   YES 
NO  
relationship (family, friend, other) between any other bidder and any 
person employed by the state who may be involved with the evaluation and 
or adjustment of this bid? 
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2.4.1. If so, furnish particulars: 
 

……………………………………………………………………………… 
……………………………………………………………………………… 
………… 

 

2.5. Do you or any of the directors/ trustees/ shareholders/ members of the 
company have any interest in any other related companies whether or 
not they are bidding for this contract? 

 

2.5.1. If so, furnish particulars: 
 

……………………………………………………………………………… 
…… 

 

……………………………………………………………………………… 
…… 

 
 
 
 
 
 

 

3. Full details of directors/ trustees/ members/ shareholders.  
 
 

 

Full Names 

 
 

 

Identity Number 

 

 
 

Personal Tax State Employee 

Reference Number Number/ Persal 

  Number  

    
 

 

4. DECLARATION 
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I, THE UNDERSIGNED 

(NAME)………………………………………………………………………………………………… 
 

 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPH 2 and 3 ABOVE IS 

CORRECT. 
 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 
 
 
 

 

...................................... 

 
 
 

 

.................................. 
 

Signature 
 

Date 
 
 
 

………………………………….... 

 
 
 

………………………………….... 
 

 

Position 

 

 

Name of Bidder 
 
 

 

T2.1 L MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
 

PROCUREMENT REGULATIONS 2017 
 

This preference form must form part of all bids invited. It contains general information and 

serves as a claim form for preference points for Broad-Based Black Economic 

Empowerment (B-BBEE) Status Level of Contribution 
 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

 CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 

 B-BBEE,   AS  PRESCRIBED  IN  THE  PREFERENTIAL  PROCUREMENT 

 REGULATIONS, 2017. 

  
 

 

1. GENERAL CONDITIONS 
 

1.1 The following preference point systems are applicable to this bid: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

 
 

TENDER DOCUMENT 
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1.2 
 

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable; or 
 

1.3 Points for this bid shall be awarded for: 
 

(a) Price; and 
 

(b) B-BBEE Status Level of Contributor. 
 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 
  

PRICE 80 
  

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 
  

Total points for Price and B-BBEE must not 100 

exceed  
  

 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 

 

 

2. DEFINITIONS 
 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act; 

 
(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 

terms of a code of good practice on black economic empowerment, issued in 
terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 
(c) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 
(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

 
(f) “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. 
 

(g) “prices” includes all applicable taxes less all unconditional discounts; 
 

(h) “proof of B-BBEE status level of contributor” means: 
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B-BBEE Status level certificate issued by an authorized body or person; 
 

A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 

 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes; 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 points is allocated for price on the following basis: 
 

   80/20  

Ps 
 

 
Pt   P min 

80 1  

  

   P min 

Where    

Ps =  Points scored for price of bid under consideration 

Pt =  Price of bid under consideration 

Pmin =  Price of lowest acceptable bid 
 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below:  

 

B-BBEE Status Level of 
 

Contributor 

 

Number of points(80/20 system)  
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1 20 
  

2 18 
  

3 14 
  

4 12 
  

5 8 
  

6 6 
  

7 4 
  

8 2 
  

Non-compliant contributor 0 
  

 
 
 
 
 
 
 
 
 

5. BID DECLARATION 
 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 4.1 
 

6.1 B-BBEE Status Level of Contributor. = ………(maximum 20 points) 
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 
 
7. SUB-CONTRACTING 
 

7.1 Will any portion of the contract be sub-contracted? 
 

(Tick applicable box)  
 
 

 

YES 

 
 

 

NO 
 
 

 

7.1.1 If yes, indicate:       

 i)   What percentage of the contract will be 
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subcontracted............…………….…………% 
ii) The name of the sub- 

contractor………………………………………………………….. 
iii)  The B-BBEE status level of the sub- 

contractor......................................……………..  
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
 
 

YES 
 

NO 
 

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

 

 

Designated Group: An EME or QSE which is at last 51% owned EME QSE 

by: 
√ √  

   

Black people   
   

Black people who are youth   
   

Black people who are women   
   

Black people with disabilities   
   

Black people living in rural or underdeveloped areas or townships   
   

Cooperative owned by black people   
   

Black people who are military veterans   
   

OR   
   

Any EME   
   

Any QSE   
   

 

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 
 

8.1 Name of 

 company/firm:……………………………………………………………………………. 

8.2 VAT registration 

 number:……………………………………….…………………………………  

8.3 Company registration 
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number:…………….……………………….……………………………. 
 

8.4 TYPE OF COMPANY/ FIRM 
 

Partnership/Joint Venture / Consortium 

One person business/sole propriety 
 

Close corporation 

Company 

(Pty) Limited 
 

[TICK APPLICABLE BOX] 
 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 

……………………………………………………………………………………………… 
 

……………………………………………………………………………………………… 
 

……………………………………………………………………………………………… 
 

……………………………………………………………………………………………… 
 

………………………….. 
 

8.6 COMPANY CLASSIFICATION 
 

Manufacturer 

Supplier 
 

Professional service provider 
 

Other service providers, e.g. transporter, etc. 
 

[TICK APPLICABLE BOX] 
 
 
 

8.7 Total number of years the company/firm has been in 

business:…………………………… 
 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 
 

i) The information furnished is true and correct; 
 

ii) The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form; 

 
iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 6.1, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are 
correct; 
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iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 

 

(a) disqualify the person from the bidding process; 
 

(b) recover costs, losses or damages it has incurred or suffered as 
a result of that person’s conduct; 

 
(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 
to such cancellation; 

 
(d) recommend that the bidder or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the 
other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T2.1 M MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains 

general information and serves as a declaration form for local content (local production and 

local content are used interchangeably). 
 

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential 

Procurement Regulations, 2017,the South African Bureau of Standards (SABS) approved 

technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 

Calculation of Local Content together with the Local Content Declaration Templates [Annex 

C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
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Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 

Annex C)]. 
 

 

1. General Conditions 

 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 
promotion of local production and content. 

 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 
process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 
in accordance with the SABS approved technical specification number SATS 1286: 
2011 as follows: 

 

 

LC = [1 -x / y] * 100 
 

 

Where 
 

x is the imported content in Rand 
 

y is the bid price in Rand excluding value added tax (VAT) 
 
 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by 

using the exchange rate published by South African Reserve Bank (SARB) at 12:00 

on the date of advertisement of the bid as indicated in paragraph 4.1 below. 
 

The SABS approved technical specification number SATS 1286:2011 is 

accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule)are not submitted as part of the bid documentation; 

 

2. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods Stipulated minimum threshold 
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 _______________________________ _______% 

 _______________________________ _______% 

 _______________________________ _______% 

3. Does any portion of the goods or services offered  

 have any imported content?  

 (Tick applicable box)   
 

 

YES 

 

 

NO  

 

3..1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 

by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 
 

The relevant rates of exchange information is accessible on www.reservebank.co.za 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below 

(refer to Annex A of SATS 1286:2011): 
 
 

Currency Rates of exchange 

 

US Dollar 

 

Pound Sterling 

 

Euro 

 

Yen 

 

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 

dti to verify and in consultation with the AO/AA provide directives in this regard. 
 

LOCAL CONTENT DECLARATION 
 

(REFER TO ANNEX B OF SATS 1286:2011)  

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  
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IN RESPECT OF BID NO. ................................................................................. 
 

 

ISSUED BY: (Procurement Authority / Name of Institution): 

......................................................................................................................... 
 

NB 
 

 

1 The obligation to complete, duly sign and submit this declaration cannot be 
transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

 
2 Guidance on the Calculation of Local Content together with Local Content 

Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below. Declarations 
D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations 
C, D and E with the actual values for the duration of the contract. 

 

 

I, the undersigned, …………………………….................................................... (full names), 
 

do hereby declare, in my capacity as ……………………………………… ……….. 
 

of ...............................................................................................................(name 
 
of 

 

bidder  
entity), the following: 

 

 

(a) The facts contained herein are within my own personal knowledge. 
 

 

(b) I have satisfied myself that: 
 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

 
(c) The local content percentage (%) indicated below has been calculated using the 

formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which 
has been consolidated in Declaration C: 

 

 Bid price, excluding VAT (y) R  
    

 Imported content(x), as calculated in terms of SATS 1286:2011 R  
    

 Stipulated minimum threshold  for local content (paragraph 3 above)   
    

http://www.thdti.gov.za/industrial%20development/ip.jsp
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Local content %, as calculated in terms of SATS 1286:2011  
 
 
 

If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above. 

 
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the 
local content be verified in terms of the requirements of SATS 1286:2011. 

 
(e) I understand that the awarding of the bid is dependent on the accuracy of the  

information furnished in this application. I also understand that the submission of 
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
SIGNATURE: 

 
DATE: ___________ 

 

 

WITNESS No. 1 

 

 

DATE: ___________ 
 

 

WITNESS No. 2 

 

 

DATE: ___________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

T2.1 N MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

 

I, the undersigned, in submitting the accompanying bid: 
 

________________________________________________________________________ 
 

(Bid Number and Description) 
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in response to the invitation for the bid made by: 
 

_________________________________________________________________________  
_____ 
 

(Name of Municipality / Municipal Entity) 
 
 
 

do hereby make the following statements that I certify to be true and complete in every 

respect: 
 

 

I certify, on behalf 

of:_______________________________________________________that: 
 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 
 

3. I am authorized by the bidder to sign this Certificate, and to submit the 

accompanying bid, on behalf of the bidder; 
 

4. Each person whose signature appears on the accompanying bid has been 

authorized by the bidder to determine the terms of, and to sign, the bid, on behalf of 

the bidder; 
 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 
 
(a) has been requested to submit a bid in response to this bid invitation; 
 
(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
 
(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However communication between partners in a joint venture or consortium³ will not 

be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 
 

(a) prices; 
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(b) geographical area where product or service will be rendered (market allocation) 
 

(c) methods, factors or formulas used to calculate prices; 
 

(d) the intention or decision to submit or not to submit, a bid; 
 

(e) the submission of a bid which does not meet the specifications and conditions of the  
bid; or 

 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid 

invitation relates. 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 
 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity 

for the execution of a contract. 
 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

 

………………………………………………… ………………………………… 

Signature Date 

…………………………………………………. ………………………………… 

Position Name of Bidder 
 
 

 

T2.1 O CERTIFICATE OF NON-COLLUSIVE TENDER 
 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 
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I/We certify that this is a bona fide tender. 
 

I/We also certify that I/We have not done and I/We undertake not to do any of the following 

at any time before the hour and date specified for the closure of submission of tenders for 

this contract. 
 

a) Fix or adjust the amount of this tender by or under or in accordance with any 

agreement or arrangement with any other person; 
 
b) communicate to a person other than the person calling for these tenders the amount 

or approximate amount of the proposed tender, except when the confidential 

disclosure of the approximate amount of the tender is necessary to obtain the 

insurance-premium quotations required for preparation of the tender; 
 
c) cause or induce any other person to communicate to me/us the amount or 

approximate amount of any rival tender for this contract; 
 
d) enter into any agreement or arrangement with any other person to induce him to 

refrain from tendering for this contract, or to influence the amount of any tender or 

the conditions of any tender to be submitted, nor cause or induce any other person to 

enter into any such agreement or arrangement; 
 
e) offer or pay or give or agree to pay or to give any sum of money or valuable 

consideration directly or indirectly to any person for doing or having done or causing 

or having caused to be done in relation to any tender or proposed tender for this 

contract, any action similar to those described above. 
 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, and the term "agreement or arrangement" includes any agreement 

or arrangement, whether formal or informal and whether legally binding or not. 
 
 
 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

I: CERTIFICATE OF NON-COLLUSIVE TENDER (continued) 
 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 
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We certify that this is a bona fide tender. 
 

We also certify that we have not done and we undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this 

contract: 
 

a) Fix or adjust the amount of this tender by or under or in accordance with any 

agreement or arrangement with any person outside this consortium; 
 
b) communicate to a person outside this consortium other than the person calling for 

these tenders, the amount or approximate amount of the proposed tender, except 

when the confidential disclosure of the approximate amount of the tender is 

necessary to obtain insurance premium quotations required for preparation of the 

tender; 
 
c) cause or induce any person outside this consortium to communicate to us the 

amount or approximate amount of any rival tender for this contract. 
 
d) enter into any agreement or arrangement with any person outside this consortium to 

induce him to refrain from tendering for this contract, or to influence the amount of 

any tender or the conditions of any tender to be submitted, nor cause or induce any 

person outside this consortium to enter into any such agreement or arrangement; 
 
e) offer or pay or give or agree to give any sum of money or valuable consideration 

directly or indirectly to any person outside this consortium for doing or having done or 

causing or having caused to be done in relation to any tender or proposed tender for 

this contract, any action similar to those described above. 
 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, the term “agreement or arrangement” includes any agreement or 

arrangement, whether formal or informal and whether legally binding or not, and the term 

“person outside this consortium” means, when the consortium is a partnership, a person 

other than a partner or an employee of a partner or the partnership, or when the consortium 

is a company, a person other than a person or company holdings shares in the consortium, 

or any employee of such a person, company or the consortium. 

 
 
 

 

SIGNED ON BEHALF OF TENDERER: ............................................................. 
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T2.1 P COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 
 

The tenderer shall attach to this Form evidence that he is registered and in good standing 

with a compensation insurer who is approved by Department of Labour in terms of section 

80 of the Compensation for Injury and Disease Act (COID)(Act 130 of 1993). 

 

The tenderer is required to disclose, by also attaching documentary evidence to this form, all 

inspections, investigations and their outcomes conducted by the Department of Labour into 

the conduct of the tenderer at any time during the 36 months preceding the date of this 

tender. 

 
 
 

SIGNED ON BEHALF OF THE TENDERER: ...................................................................... 
 
 

 

Note to tenderer: 
 

Discovery that the tenderer has failed to make proper disclosure may result in 

Makhuduthamaga Municipality terminating a contract that flows from this tender on 

the ground that it has been rendered invalid by the Tenderer’s misrepresentation. 
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T2.1 Q REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME 

 

K1 General 

 

The employer requires the active participation of the contractor in this aspect of the 

contract. 

 

Forms RDP 1 (E) to RDP 4 (E) apply to this section and must be completed and 

submitted with the tender. 

 

The tenderer's submissions under this item will be taken into consideration when 

evaluating tenders received. 

 

K2 Definitions 

 

K2.1 Contract Participation Goal (CPG) 

 

The value of goods, services and works, excluding VAT, for which the contractor 

proposes to engage labour or ABEs . 

 

K2.2 Affirmable Business Enterprise (ABE) 

 

A business which adheres to statutory labour practices, is a legal entity, registered 

with the South African Revenue Service and a continuing and independent enterprise 

for profit, providing a commercially useful function and 

 

a) which is at least 51 % Owned by one or more Previously Disadvantaged 

Individuals (PDI) or in the case of a company, at least 51 % of the shares are 

owned by one or more Previously Disadvantaged Individuals (PDI) and 

 
b) whose management and daily business operations are under the control of 

one or more of the Previously Disadvantaged Individuals (PDI) who effectively 

own it provided that during the period for which the business has been 

operating or the previous three financial years, whichever period is the lesser, 

the average annual turnover of the business (excluding VAT and any turnover 

generated in respect of work performed by other parties in a joint venture or a 

consortium) does not exceed: 

 
1) R10 million in respect of contractors who mainly perform Eletrical 

Engineering. 

 
2) R2,5 million in respect of labour-only subcontractors 

 

3) R10 million in respect of Manufacturers 

 

4) R15 million in respect of Suppliers 
 
TENDER MENT 
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5) R2,5 million, exclusive of any turnover generated in respect of out-

sourced activities which the enterprise does not have the in-house 

competence and expertise to perform, in respect of professional service 

providers, and 

 
6) R2,5 million in respect of other service providers, e.g., transport; and 

that the sum of the average annual turnovers over the same period of all 

the business concerns which are under the control of Previously 

Disadvantaged Individuals (PDI) within the business entity and Affiliated 

Entities does not exceed one and a half (1,5) times the maximum 

allowable annual average turnover for the particular category of 

enterprise as set out in (b) above, seeking ABE status. 

 

K2.3 “Historically Disadvantaged Individuals (HDIs)” means all South African Citizens 

 

1. who had no franchise in national elections prior to the introduction of the 1983 

and 1993 constitutions; 
 

2. women, or 
 

3. disabled persons 

 

Persons who obtained South African Citizenship after the first democratic election in 

April 1994, cannot qualify for preference as an HDI. 

 

K2.4 Target values 

 

(a) The values of the following items (excluding VAT) expressed as percentages 

of the Tender Sum, (excluding VAT) as proposed by the tenderer in his 

tender. The monetary total of these values shall be the CPG. 

 

In this contract the minimum target values shall be as follows: 

 

Labour Maximisation : 10% 

ABE support : 25% 

 

(b) The value of the following item expressed as a percentage of the total 

number of supervisory staff employed on the contract, as proposed by the tenderer in 

his tender. In this contract the minimum target value shall be: 

 

HDI Supervisory Staff : 10% 

 

The maximum target values for each category will be the highest of all values 

submitted in the tenders short-listed for detailed evaluation. 
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3 Preferential Procurement Point System Policy 

 

The Procurement Policy to be used is included under section 21(b) of the Supply 

Chain Management Policy 

 

K4 Contract Participation Performance (CPP) 

 

K4.1 The Contractor’s Participation Performance will be measured monthly in order to 

monitor the extent to which he is striving to reach the Contract Participation Goal (CPG) he 

proposed in his tender. Failure to reach the CPG will make him liable for a penalty as 

prescribed in Section C3.3.1.5 of the Preferential Procurement Point System Policy. 

 

K4.2 Monitoring of CPG 

 

Regular returns will be required from the contractor, to be submitted with each 

payment certificate. 

 

Examples of the forms to be used are illustrated under Annexure C5.1 of this 

document. 

 

K5 Training 

 

Provision is made in the PROJECT SPECIFICATIONS for structured training to be 

provided by the contractor to PDI’S and ABE’S. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER DOCUMENT 
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T2.1 R EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS 
 

1. POINTS TO BE CALCULATED FROM INFORMATION FURNISHED 

IN PARAGRAPH 2.8. 
 

Ownership Percentage owned Points claimed 
 

1.1 Equity ownership by persons who due to the apartheid policy that had been in place, 

had no franchise in the national elections prior to the introduction of the Constitution of 

the Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the 

Republic of South Africa,1993 (Act No. 200 of 1993) (“The Interim Constitution”) 
 

% ........................ 
 

1.2 Equity ownership by women % ........................ 
 

2. DECLARATION WITH REGARD TO EQUITY 
 

2.1 Name of firm : ........................................................................    

2.2 VAT registration number : ........................................................................  
  

2.3 Company registration number : ........................................................................ 
  

2.4 TYPE OF FIRM    
       

   Partnership    

   One person business / sole trader   

   Close corporation    

   Company    

   (Pty) Limited    

 [TICK APPLICABLE BOX]    

2.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

 .................................................................................................................................... 

 .................................................................................................................................... 

 .................................................................................................................................... 

2.6 COMPANY CLASSIFICATION    
       

   Manufacturer    

   Supplier     
 

Professional service provider 
 

Other service providers, e.g. transporters, etc.  
 

[TICK APPLICABLE BOX] 
 

 

2.7 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN BUSINESS? …………….. 
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T.55 
 
 
 

 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

 

CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 
 
 

 

T2.1 S OTHER RETURNABLE DOCUMENTS: 
 
 
 

Not limited to the following: A valid original tax clearance certificate; Copy of 

Company Registration Certificate; JV Agreement (if applicable); Proof of registration 

with CIDB; Copy of municipal rates and taxes (not older than 3 months); Certified 

copies of directors/shareholders/members; Certified copy of BBBEE certificate 
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2.8 List all Shareholders by Name, Position, Identity Number, Citizenship, HDI status and ownership, as relevant. Information to be used to 

calculate the points claimed in paragraph 1. 
 
 
 
 
 
Name  

 
 

     *HDI Status  

 
Designation in 

Activity and responsibility in Date RSA 
Race e.g. Black, 

No franchise Women % of business 
 

the company / organisation Citizenship prior to 1983 
 

shares in 
ID Number company / White, Coloured 

 

 obtained & 1993  enterprise  organisation  or Indian  

   
Constitutions 

 
owned       

         
 

*Indicate YES or NO 
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2.9 Consortium / Joint Venture 
 

2.9.1 In the event that preference points are claimed for HDI members by consortia / joint ventures, the following information must be furnished in order 

to be entitled to the points claimed in respect of HDI member(to be consistent with paragraph 2.8): 
 
 
 
 
 

Name  

 
 

     *HDI Status  

 
Designation in 

Activity and responsibility in Date RSA 
Race e.g. Black, 

No franchise Women % of business 
 

the company / organisation Citizenship prior to 1983 
 

shares in 
ID Number company / White, Coloured 

 

 
obtained & 1993 

 
enterprise  

organisation 
 

or Indian 
 

   
Constitutions 

 
owned       

         
 

*Indicate YES or NO: 
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2.10 I / we, the undersigned, who warrants that he/she is duly authorised to do so on 

behalf of the firm certify that points claimed, based on the equity ownership, qualifies 

the firm for the preference(s) shown and 
 

I / we acknowledge that: 
 

(i) The information furnished is true and correct. 
 
(ii) The Equity ownership claimed is in accordance with the applicable preference point 

system. 
 
(iii) In the event of a contract being awarded as a result of points claimed, the tenderer 

may be required to furnish documentary proof to the satisfaction of the purchaser 

that the claims are correct. 
 
(iv) If the claims are found to be incorrect, the Makhuduthamaga Municipality may, in 

addition to any other remedy it may have – 
 

(a) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 
 

(b) cancel the contract and claim any damages which it has suffered as a result  
of having to make less favourable arrangements due to such cancellation; 

 

(c) impose a financial penalty more severe than the theoretical financial 

preference associated with the claim which was made in the bid; and 
 

WITNESSES: 
 

1 ...................................................... ...................................................................... 
 

SIGNATURE(S) of TENDERER(S) 
 

2 ...................................................... 
 

DATE: ........................................................... 
 

ADDRESS: ................................................... 
 

...................................................................... 
 

...................................................................... 
 

...................................................................... 
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RDP1(E) SCHEDULE OF LABOUR CONTENT 
 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors. 
 

The specified target value is 10% 
 

Note: The full amount of this 10% target value should be obtained from Local Labour 

content. This 10% labour content shall be from the LOCAL COMMUNITY, the contractors 

own key, skilled and unskilled personnel will not be counted towards the said 10% of the 

contract amount minimum labour content. 
 
 

Type of Labour Man-hours Minimum Wage Total Wage Cost 

Rate per Unit (Excl VAT)   
    

Permanent Labour    
 
 
 
 

 

Temporary Labour 
 
 
 
 

 

SMME/HDI’s Labour 
 
 
 

TOTAL 
 

PERCENTAGE 
 

Notes to Tenderer: 
 
(1) Labour is defined as hourly paid personnel.  
(2) The penalty for non-compliance during the contract or for 

fraudulent disclosure is discussed in Section C3.3.1.5. 
 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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RDP2(E) EMPLOYMENT OF ABE’S 
 

Target values of work to be executed by and goods & services to be procured from ABEs 

shall be 10%. 
 

Note: The ABEs shall be from the LOCAL COMMUNITY. Should no suitable ABEs be 

available from the LOCAL COMMUNITY, the following target areas shall be according to the 

next community levels upwards, being LOCAL MUNICIPALITY AREA, then DISTRICT 

MUNICIPALITY AREA and then only the LIMPOPO PROVINCE. 
 
 

 

Schedule  
Item No 

 
 

 

Name of ABE 

 

 

Item Description/ 

Goods & Services 

to be provided 

 

Value   

Rands 
% of Tender 

Sum (Excl 
(Excl VAT) 

VAT)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTAL   
Notes to tenderer: 
 
1. Regardless whether the tenderer fits the classification of an SMME/PDI, as defined in Section 3.3 

of this specification, the tenderer nevertheless retains the obligation to commit to the target 

values prescribed under Form T2.1 K, item K2.4. 
 
2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to tender closing 

date. 
 
3. The penalty for non-compliance during the contract or for fraudulent disclosure is discussed in 

Section C3.3.1.5. 

 
 
 

SIGNED ON BEHALF ON THE TENDERER ………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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RDP3(E) HDI EQUITY IN PROJECT 
 

The tenderer shall complete the table below  
 

Company Name 
Other HDI Equity 

(In Case of Joint Venture, 
Share % 

all JV Partner Names)  

   

 
 
 
 
 
 
 
 

Female Equity  
Share % 

 
 
 
 
 
 
 
 
Total HDI Equity   

Share % 

 
Notes to tenderer: 
 

The tenderer may be required to provide audited proof of equity distribution. In the 

case of public listed companies the ratios of equity shareholding are to be replaced 

by the ratio of HDI and female at directorship level. 

 
 
 
 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 



T.62  
MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 
 

RDP4(E) HDI SUPERVISORY STAFF 
 

The minimum value of HDI supervisory staff expressed as a percentage of the total number 

of staff be30%. Refer Form T2.1 K, item 2.4(b).It is proposed to employ the following 

salaried personnel on this contract as supervisory staff: 
 
(Note: The Curriculum Vitae of each staff member proposed to be attached to Section T2.3 A)  

 

Staff Category 

 

Number per Category 
 

HDI Status (Yes or No) 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTALS  

 

HDIs as percentage of total …………………………………… % 
 
Notes to tenderer: 
 
1. If personnel are hourly paid they cannot be classified as supervisory staff, regardless 

the nature of their duties. 
 
2. The tenderer may be required to provide audited proof that the stated personnel are 

salaried members of staff or contracted on a monthly fee. 
 
3. Examples of relevant personnel are: Site agent, assistant site agent, senior materials 

technician, senior surveyors and clerks. 

 
 
 

 

SIGNED ON BEHALF OF THE TENDERER ………………………………………… 
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RDP5(E) ABE DECLARATION AFFIDAVIT 
 

It is understood and agreed that should this contract be awarded to me an ABE Declaration 

Affidavit will be completed by each and every ABE employed by me on this contract and will 

be submitted to the Employer immediately upon demand by the Employer. 
 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………………… 
 

 

An example of the SMME/PDI Declaration Affidavit is given in Annexure C5.1. 
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RDP6(E) GENERIC TRAINING 
 

Name of Training Institution: …………………………………………………………… 
 

Name of Programme: ……………………………………………………………………  

 

Trainer’s Name 

 

Qualification 

 

Subject 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes to tenderer: 
 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 
 
 
 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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RDP7(E) ENTREPRENEURIAL TRAINING 
 

Name of Training Institution: …………………………………………………………… 
 

Name of Programme: ……………………………………………………………………  

 

Trainer’s Name 

 

Qualification  

 

Subject  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes to tenderer: 
 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 
 
 
 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER DOCUMENT 
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RDP8(E) ENGINEERING SKILLS TRAINING 
 

Name of Training Institution: .................. …………………………………………………………… 
 

Name of Programme: ……………………………………………………………………  

 

Trainer’s Name 

 

Qualification 

 

Subject 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes to tenderer: 
 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be 
 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
TENDER MENT 
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T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 
 

 

T2.2 A DECLARATION OF GOOD STANDING REGARDING TAX .......................... T.68 

T2.2 B FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES .............. T.69 

T2.2 CCONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATIONT.70 

T2.2 D PROOF OF NQF QUALIFICATION ........ ERROR! BOOKMARK NOT DEFINED. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER DOCUMENT 
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T2.2 C DECLARATION OF GOOD STANDING REGARDING TAX  
 

 

SOUTH AFRICAN REVENUE SERVICES 

 

Tender No: ………………….. 
 
Closing Date: ……………….. 

 

DECLARATION OF GOOD STANDING REGARDING TAX 
 

PARTICULARS 
 
1. Name of Taxpayer/Tenderer: 
2. Trade Name:.......................................................................................................................................................................................................................................  
 
3. Identification Number: (If applicable)  
 

4. Company / Close Corporation registration number:  
 

5. Income Tax reference number:  
 

6. VAT registration number: (If applicable)  
 

7. PAYE employer’s registration number: (If applicable)  
 

8. Monetary value of tender: 

 

DECLARATION 
 
I, …………………………………… the undersigned, the above taxpayer/tenderer, hereby declare that my  
Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above-mentioned 

taxpayer, which include the rendition of returns and payment of the relevant taxes: 
 

(i) Have been satisfied in terms of the relevant Acts; or  
(ii) That suitable arrangements have been made with the Receiver of Revenue, ………………………..  

to satisfy them.* 
 

....................................... ................................... ............................ 
 
SIGNATURE CAPACITY DATE 
 
PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been made with the 

Receiver of Revenue with regard to any outstanding revenue/outstanding tax returns. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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T2.2 D FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES 
 

1. FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish a copy of the latest audited set of financial statement 

together with my/our Director’s and Auditor’s report for consideration by the employer. 
 

2. DETAILS OF CONTRACTOR’S BANK ACCOUNT 
 

I/We furnish the following information: 
 

a) Name of Bank: ...................................................................................................... 
 
b) Branch of Bank ..................................................................................................... 
 
c) Town/city/suburb where bank is situated ............................................................... 
 
d) Contact Person at the Bank: ................................................................................ 
 

e) Telephone number of Bank: Code:  ………………. Number:  ………………… 
 

f) Account Number:  ................................................................................................ 
 
g) Bank rating (include confirmation from bank or financial institution): ..................... 
 

............................................................................................................................. 
 

I/We hereby authorise the Employer to approach the above Bank for a reference. 
 
 
 
 
 

SIGNED ON BEHALF OF THE TENDERER:.......................................................................... 
 

 

DATE: ................................................................................................................ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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T2.2 E CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 
 

The tenderer is to affix to this page either: 
 

Written proof of his registration with the CIDB as the relevant Category 3 EP or Higher 

Or 
 

Written proof of his application to the CIDB for registration as a contractor in the 

category listed above. 
 

Note: 
 

1. Failure to affix such documentation as prescribed to this page shall result in this tender 

not being further considered for the award of the contract. 
 
2. Should this tender be considered for award of the contract, based on proof of 

submission of application for registration in the appropriate category with the CIDB, and 

should proof of such subsequent registration not be forthcoming to the employer by the 

time of award of the contract, then this tender will no longer be considered for the 

award of the contract. 
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RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT 
 

 

T2.3 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE............................ T.72 

T2.3 B RATES FOR SPECIAL MATERIALS ............................................................. T.73 
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T2.3 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 

The tenderer shall state his estimated value of the work to be completed every month, 

based on his preliminary programme and his tendered unit rates, in the table below. The 

amounts for contingencies and contract price adjustment shall not be included. 
 

MONTH VALUE (INCLUDING VAT) 
  

1 R ……………………………………………………… 
  

2 R ……………………………………………………… 
  

3 R ……………………………………………………… 
  

4 R ……………………………………………………… 
  

5 R …………………………………………………… 
  

6 R …………………………………………………… 
  

7 R …………………………………………………… 
  

8 R …………………………………………………… 
  

9 R …………………………………………………… 
  

10 R …………………………………………………… 
  

11 R …………………………………………………… 
  

12 R …………………………………………………… 
  

 
TOTAL: R…………………………………………………………………… 

 

(EXCLUDING CONTINGENCIES AND CONTRACT 

PRICE ADJUSTMENT) 
 

DURATION.........................................................................(MONTHS) 
 
 
 
 
 
 

SIGNED ON BEHALF OF TENDERER: ........................................................................... 
 
 

 
TENDER MENT 



4T.73 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

 

T2.3 B RATES FOR SPECIAL MATERIALS 
 

Only bitumen products will be dealt with as a special material in terms of sub clause 

46.3 of the General Conditions of Contract. All bitumen products as indicated in the contract 

data must be stated in the list below. 
 

The rates and prices for the special materials shall be furnished by the contractor, which 

rates and prices shall exclude VAT but shall include all other obligatory taxes and levies. 
 

The Compiler should state the Base Month.  
 

 

SPECIAL MATERIALS 

 

 

UNIT *  

 

RATE OR PRICE FOR THE  
BASE MONTH  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

* Indicate whether the material will be delivered in bulk or in containers. 
 

When called upon to do so, the contractor shall substantiate the above rates or prices with 

acceptable documentary evidence from the applicable refinery supplying the bitumens. 
 

 

SIGNED ON BEHALF OF TENDERER:.................................................................................. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER MENT 
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THE CONTRACT 
 
 

 

PART C1 AGREEMENT AND CONTRACT DATA 
 

PART C2 PRICING DATA 
 

PART C3 SCOPE OF WORKS 
 

PART C4 SITE INFORMATION 
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ACT 85 OF 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF  
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C1.1 FORM OF OFFER AND ACCEPTANCE 
 

Offer 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract for the procurement of: 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR 

APPOINTMENT OF ELECTRICAL ENGINEERING CONTRACTOR FOR THE REPAIR 

AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL INFRASTRUCTURES: 

INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 

MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 
 

The tenderer, identified in the offer signature block, has examined the documents listed in 

the tender data and addenda thereto as listed in the tender schedules, and by submitting 

this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this 

form of offer and acceptance, the tenderer offers to perform all of the obligations and 

liabilities of the contractor under the contract including compliance with all its terms and 

conditions according to their true intent and meaning for an amount to be determined in 

accordance with the conditions of contract identified in the contract data. 
 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX 

IS (CONTRACT PRICE) 
 

............................................................................................................................................... 
 

Rand (in words); ...................................................... (in figures) 
 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the end 

of the period of validity stated in the tender data, whereupon the tenderer becomes the party 

named as the contractor in the conditions of contract identified in the contract data. 
 

 

Signature(s) ......................................................... ......................................................... 
 

Name(s) ......................................................... ......................................................... 
 

Capacity ......................................................... ......................................................... 
 

for the tenderer ........................................................ ......................................................... 
 

(Name and address of organization) 
 

Name and 
 
signature of  
witness ......................................................... Date ................................................. 
 
 

 
TENDER MENT 
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Acceptance 
 

By signing this part of this form of offer and acceptance, the employer identified below 

accepts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor 

the amount due in accordance with the conditions of contract identified in the contract data. 

Acceptance of the tenderer’s offer shall form an agreement between the employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that 

is the subject of this agreement. 
 

The terms of the contract are contained in: 
 

PARTC1  Agreements and contract data, (which includes this agreement) 
 

PART C2 Pricing data 
 

PARTC3  Scope of work 
 

PARTC4  Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into 

Parts C1 to C4 above. 
 

Deviations from and amendments to the documents listed in the tender data and any 

addenda thereto as listed in the tender schedules as well as any changes to the terms of the 

offer agreed by the tenderer and the employer during this process of offer and acceptance, 

are contained in the schedule of deviations attached to and forming part of this agreement. 

No amendments to or deviations from said documents are valid unless contained in this 

schedule, which must be signed by the authorised representative(s) of both parties. 
 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s agent (whose details are 

given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 

insurance and any other documentation to be provided in terms of the conditions of contract 

identified in the contract data at, or just after, the date this agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a 

repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date 

when the tenderer receives one fully completed original copy of this document, including the 

schedule of deviations (if any). Unless the tenderer (now contractor) within five days of the 

date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the 

parties. 
 

Signature(s) 
 

......................................................... 
 

......................................................... 
 

Name(s) 
 

......................................................... 
 

......................................................... 
 

Capacity 
 

......................................................... 
 

......................................................... 
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for the Employer ......................................................................................................................  
(Name and address or organization) 

 

Name and  
signature of  
witness ......................................................... Date: ............................................... 
 

Schedule of Deviations  

 

Item 

 

Deviation Details 
 
 
 
 
 
 
 
 
 

 

By the duly authorised representatives signing this schedule of deviations, the employer and 

the tenderer agree to and accept the foregoing schedule of deviations as the only deviations 

from and amendments to the documents listed in the tender data and addenda thereto as 

listed in the tender schedules, as well as any confirmation, clarification or changes to the 

terms of the offer agreed by the tenderer and the employer during this process of offer and 

acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the 

contract between the parties arising from this agreement. 
 

For the Contractor: 
 

Signature(s) .................................................................................................................. 

Name(s) .................................................................................................................. 

Capacity .................................................................................................................. 

 ........................................................................................................................ 

 (Name and address of organization) 

Name and  

signature of  

witness .........................................................Date: ............................................... 

For the Employer: 

Signature(s) .................................................................................................................. 

Name(s) .................................................................................................................. 

Capacity .................................................................................................................. 
 

 
TENDER DOCUMENT 
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........................................................................................................................  
(Name and address of organization) 

 

Name and  
signature of  
witness 

 
......................................................... 

 
Date: ............................................... 



MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

 

C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 of 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(a) OF MINE HEALTH AND SAFETY ACT 29 of 1996. 
 

This AGREEMENT made at …………………………… on this ……. day of ………………. in  
the year …………. between Makhuduthamaga Local Municipality (hereinafter called “the 
 
Employer” on the one part, herein represented by ………………………………………. in his  
capacity as ……………………………………. and delegate of the Employer and  
…………………………………………………………… (herein after called “the Principal  
Contractor”) of the other part, herein represented by  
……………………………………………………………………………………..in  his  capacity  as  
………………………………………………………………………………………………………… 
 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in  
Contract No.:…………../……………/……..……for (description of 
 
contract)..............................................…………………………………………….…………………  
…………………………………………..………………………………………………………  in  the 
 
…………………………………District of Limpopo Province and has accepted a tender by the 
 
Principal Contractor for the construction, completion and maintenance of such works and 

whereas the Employer and the Principal Contractor have agreed to certain arrangements 

and procedures to be followed in order to ensure compliance by the Principal Contractor with 

the provisions of the Occupational Health and Safety Act 1993(Act 85 of 1993 and the 

Construction Regulation, July 2003): 
 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 
 
2. This Agreement shall hold good from its commencement date, which shall be the 

date of a written notice from the employer or engineer requiring him to commence the 

execution of the Works, to either: 
 

a) the date of the final certificate issued in terms of clause 49 of the General 

Conditions of Contract for Construction Works 2010 (Second Edition) as 

issued b the South African Institution of Electrical Engineering(hereinafter 

referred to as “the GCC 2010”), as contained in the contract documents 

pertaining to this contract, or 
 

b) the date of termination of the contract in terms of clause 9.19.2 or 9.3 of the 

GCC 2010. 
 
3. The Principal Contractor declares himself to be conversant with the following:- 
 

a) All requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with 

its amendments and with special reference to the following Sections of The 

Act. 
 

i.Section 8: General duties of employers to their employees. 

 
TENDER MENT 
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ii. Section 9: General duties of employers and self-employed persons to 

persons other than employees 
 

iii. Section 37: Acts or omissions by employees or mandatories and 
 

iv. Sub-section 37(2) relating to the purpose and meaning of this 

Agreement. 
 

v. Construction Regulations 2003, and other safety regulations, as 

applicable. 
 

b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors. 
 
4. The Principal Contractor is responsible for the compliance with the Act by his sub-

contractors, whether or not selected and/or approved by the employer. 
 
5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for 

Occupational Injuries and Diseases Act 1993 which cover shall remain in force whilst 

any such employees are present on site. The Principal Contractor shall submit a 

written report to this effect at each Progress Site Meeting. 
 
6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors 

and/or their respective employees will at all times comply with the following 

conditions: 
 

a) The Principal Contractor shall assume the responsibility in terms of Section 

16.1 of the Occupational Health and Safety Act. The Principal contractor shall 

not delegate any duty in terms of Section 16.2 of this Act without the prior 

written approval of the Employer. If the Principal contractor obtains such 

approval and delegates any duty in terms of Section 16.2 a copy of such 

written delegation shall immediately be forwarded to the Employer. 
 

b) All incidents referred to in the Occupational Health and Safety Act shall be 

reported by the Principal Contractor to the Department of Labour as well as to 

the Employer. The Employer will further be provided with copies of all written 

documentation relating to any incident. 
 

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act 

into any incident involving the Principal Contractor and/or his employees 

and/or his sub-contractors. 
 

Further to the abovementioned, where contracts involve quarries or borrow pits, the 

following shall be applicable:- 
 

In terms of Section 3(1)(a) of the Mine Health and Safety Act of 1996, The Department of 

Roads and Transport. shall appoint a manager for its mine/s. 
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You are hereby appointed as the mine manager 

for………………………………………..………………………………………………………., with 
 
effect from ……………………. until further notice. 
 

In terms of this appointment you are charged with the functions, duties and responsibilities 

imposed by the aforementioned Act and its regulations. Without derogating from the duties, 

functions and responsibilities imposed by this legislation, you are to: 
 

i) Control, manage and direct employees at the Mine (borrow pit or quarry). 
 
ii) Take all reasonable measures to ensure the health and safety of employees and 

proper discipline at the Mine. 
 
iii) Take all reasonable measures to ensure that the provisions of the Mine Health and 

Safety Act and its regulations (as may be amended from time to time) are implemented 

and adhered to at the Mine. 
 
iv) Ensure and maintain a healthy and safe mine environment for all persons. 
 
v) Ensure an adequate supply of health and safety equipment and facilities. 
 
vi) Staff the Mine, with due regard to health and safety. 
 
vii) Provide health and safety training as far as reasonably practicable to all employees. 
 
viii) Initiate, prepare and implement codes of practice, relating to health and safety. 
 
ix) Maintain an effective risk identification and management system. 
 
x) Ensure the effective maintenance of hazard identification and medical monitoring 

records. 
 
xi) Prepare and or review the Health and Safety Policy for the Mine. 
 
xii) Ensure that an annual medical report is compiled at the Mine, and forwarded to the 

owner or the appointed owner representative of the Mine. 
 
xiii) Ensure compliance with relevant environmental legislation. 
 
xiv) Assist with implementation and maintenance of the Department of Roads and 

Transport SHE Management Standards, the Contractor’s Compliance Pack and 

operational procedures. 
 
xv) Enhance a culture of high performance in safety and health. 
 

You are to appoint the prescribed persons to assist you in your duties and functions, and 

you are hereby authorised and obliged to take all reasonable measures to comply with 

legislative requirements. You are to ensure that an acting mine manager is appointed when 

you are to be absent, or on leave for a period longer than five (5) days. 
 

Instructions and procedures are from time to time issued by the board the Department of 

Roads and Transport, and it will be your responsibility to ensure the implementation and 

adherence to these instructions and procedures at the Mine. 
 

 
TENDER DOCUMENT 
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You are further responsible to ensure that relevant environmental legislative requirements 

are complied with, including the implementation of all internal procedures and systems to 

ensure compliance with such legislation. 
 

It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in 

writing to the appointed owner representative. 
 

 

In witness thereof the parties have set their signatures heron in the presence of the 

subscribing witnesses: 
 

 

SIGNED FOR ON BEHALF OF THE EMPLOYER/SECTION 4.1 APPOINTEE 
 

 

………………………………… 
 

 

WITNESS: 1…………………………………. 2………………………………. 
 

NAME 
 

(IN CAPITALS) 1…………………………………. 2……………………………… 
 

DATE: …………………………………… 
 

 

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR/MINE MANAGER 
 

 

………………………………………..  

WITNESS: 1………………………………. 2…………………………………. 

NAME   

(IN CAPITALS) 1……………………………… 2…………………………………. 

DATE: ………………………………. DATE:…………………………... 
 

 

Copy to: The Chief Inspector - Department of Minerals and Energy 
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C1.3 PERFORMANCE GUARANTEE 
 

THE MUNICIPAL MANAGER  
Makhuduthamaga Municipality 
Private Bag X434 
Jane Furse  
1085 
 

 

CONTRACT............................................................................................................................ 
 

I/We, the undersigned, ........................................................................................................... 
 

................................................................................................................................................... 
 

................................. 
 

acting herein in my/our capacity as 
 

........................................................................................................................... 
 

...................................................................…........................................... and as such duly 
 

authorized to represent 
 

..................................................................................................................................(Hereinaft 
 

er referred to as "the 
 

Guarantor") (in the case of a Company a resolution to be attached) do hereby bind the said 
Guarantor for the 
 

obligations of ...........................................................................................................................  
(hereinafter referred to as "the Contractor") in terms of the above-mentioned Contract 
between the Municipal Manager of Makhuduthamaga Municipality and the said Contractor, 
and\or for the refund by the Contractor of any excess payments to the Contractor not due 
and which cannot be recovered from the amount of the retention money to the credit of the 
Contractor in terms of Clauses 6.2 and 6.10.1 of the General Conditions of Contract 2010, 
and do further bind the Guarantor as surety and co-principal debtor with the Contractor for 
any other amounts which may become payable to the said Municipal Manager from any 
cause whatsoever arising from the insolvency of the Contractor. 

 

The Guarantor's liability in terms hereof shall be limited to the sum of R ................................  
(........ %) of the contract amount) which amount I/we agree to hold at your disposal. 

 

I/we declare that I/we on behalf of the Guarantor am/are fully acquainted with the terms and 
conditions of the said contract 
 

and the Guarantor undertakes to pay the said amount of R 
…...................................................................................  
or such portion thereof as may be demanded immediately on receipt of a written demand 
from you in terms of Clause 6.2 of the General Conditions of Contract 2010. A certificate 
under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor's liability for the purpose of enabling provisional sentence or any similar relief to 
be obtained against the Guarantor. 
 
 

 
TENDER MENT 
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It is recorded that this guarantee shall remain in force until all moneys which might become 
due and payable by the Contractor to the Municipal Manager have been paid and you or the 
said Municipal Manager shall always be entitled without your or the Municipal Manager's 
rights being affected, to release securities, to give time, to compound or to make any other 
arrangements with the Contractor, and any alteration or variation of the said Contract shall in 
no way release the Guarantor from liability in terms of this Guarantee. 

 

This Guarantee is neither negotiable nor transferable, and must be surrendered to the 
Guarantor in the event of the full amount of the Guarantee being paid to your Agency. 
 

This Guarantee shall lapse upon the issue of the Completion Certificate in terms of Clause 
5.14.4 of the General Conditions of Contract 2010. 
 

SIGNED at ………..……………….. on this ………..……… day of …………………………….  
20………. 
 

AS WITNESSES: 

 

1. 

 

.............................................................. 
 

..................................................... 
GUARANTOR 

ADDRESS: ..................................................... 
 

.............................................................. 
 
2. 

 

.............................................................. 
 

ADDRESS: ..................................................... 
 

.............................................................. 
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C1.4 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, 

(ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT No. 72 OF 1997) 
 

THIS AGREEMENT made at …………………………………….on this the ………………..day  
of ………………………………….in the year………….. between 
 
MAKHUDUTHAMAGAMUNICIPALITY (hereinafter) called “the Employer”) of the one part, 

herein represented by …………..……………………………… in his capacity as 
 
……………………………………..and delegate of the Employer in terms of the Employer’s  
standard  powers  of  delegation  pursuant  to  the  provisions  of  Act  No.  7  of  1998  and 
 
……………………………………in his capacity  as ……………………………………………..  
and being duly authorised by virtue of a resolution appended hereto as Annexure A. 
 

WHEREAS the Employer is desirous that certain works be constructed as stated above and 

has accepted a tender by the Contractor for the construction, completion and maintenance of 

such works and whereas the Employer and the contract have agreed to certain 

arrangements and procedures to be followed in order to ensure compliance by the 

Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as 

amended by the Mine Health and Safety Amendment Act (Act No. 27 of 1997) ), the Mineral 

Resources and Petroleum Development Act (Act No. 28 of 2002) and all the applicable 

Regulations of the said Acts. 
 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. The Contractor declares himself conversant with all the requirements, 

regulations and standards of the said Acts and Amendments of the Acts, as well 

as with the procedures and safety rules of the Employer as pertaining to the 

Contractor and all his Sub-contractors. 
 
2. The Contractor accepts responsibility for compliance with all the requirements, 

regulations and standards of the Acts and Amendments of the Acts, as well as 

with the procedures and safety rules of the Employer as pertaining to the 

Contractor and all his Sub-contractors. 
 
3. The Contractor, as the appointed Mine Manager of the Employer (Owner of the 

mine / borrow pit / quarry), shall undertake all the duties and accept all the 

responsibilities of the owner in compliance with the said Acts, Amendments and 

its Regulations. 
 

 

4. The Contractor, as the appointed Mine Manager of the Owner, shall in turn 

appoint a Sub-Ordinate Mine Manager, a Responsible Mine Surveyor/ 

Competent Person and a Competent Person in Charge of Machinery who shall 

undertake the duties as delegated to them in terms of their appointments. 
 
5. The  Contractor  shall  himself  obtain  the  necessary  authorisation  for  mining, 
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quarrying, blasting and crushing for all the borrow pit sites. 
 

6. The Contractor shall assume responsibility for the Environmental Management 

Programme (EMP) in respect of all the borrow pit sites and quarries (mines) and 

shall ensure that the sites are rehabilitated at the conclusion of the contract. 
 
7. The Contractor shall comply with all the provisions and requirements as set out 

in the EMP and in the said Acts, Amendments and its Regulations. 
 
8. This Agreements shall hold good from the date of signature until the date on 

which a Closure Certificate is issued by the Mining Authority (Department of 

Minerals and Energy) 
 

In witness thereof the parties have set their signatures hereon in the presence of 

the subscribing witnesses: 
 

 

SIGNED ON BEHALF OF THE EMPLOYER .......................................................................... 

AS WITNESS:  

1. ................................................. 2............................................................... 

NAME(Print): ................................................ NAME(Print): .................................................... 

SIGNED ON BEHALF OF THE CONTRACTOR .................................................................... 

AS WITNESS:  

1. ................................................. 2............................................................... 

NAME(Print): ................................................ NAME(Print): .................................................... 
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C1.5 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND 

SAFETY ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE 

HEALTH AND SAFETY AMENDMENT ACT (ACT No. 72 OF 1997) 
 

I,  ……………………………………………………...…………………………… in my capacity as 
 
Acting Municipal Manager of the Employer, MAKHUDUTHAMAGA MUNICIPALITY who is 

the owner of the Mine(s) state name(s) or state “to be worked under the requirements of the 

above mentioned Acts, hereby, in terms of Section3(1) of the Act (as amended) appoint 
 
…………………………….………in his capacity as …………………………………….. of the  
Contractor, …………………………………….. of address:…………………………………… and 
 
contact number:……………………………… to perform all functions entrusted to the 
 
Employer by Sections 2 and 3 of the Act (as amended) for all the borrow pits on the project 

no.:……………………………………………………………………………….for 
 
…………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………… 
 

SIGNED: ............................................................................................................................. 
 

DATE: ............................................................................................................................. 
 

WITNESS: 1. ....................................................... 2. ........................................................ 
 

NAME(Print):1. ....................................................... 2. ........................................................ 
 

I,……………………………………………….. having been appointed in terms of Section 4 of 
 
the Act, as amended to perform all functions entrusted to the Employer by Sections 2 and 3 

of the act, as amended, hereby appoint ……………………………………… in his capacity as 
 
……………………………of the Contractor……………………………..as Manager, who, in 
 
terms of Section 3 of the Act, as amended, will be responsible for the day to day 

management and operation of the mine(s). 
 

SIGNED: ............................................................................................................................. 
 

DATE: ............................................................................................................................. 
 

WITNESS: 1. ....................................................... 2. ........................................................ 
 

NAME(Print):1. ....................................................... 2. ........................................................ 
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C1.6 MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND AMENDMENT ACT 

No. 72 OF 1997 
 

DEFINITIONS: 
 

Section 102 of the Mine Health and Safety Act refers. 
 

“mine” means, when – 
 

(a) “used as a noun- 
 

(i) any borehole, or excavation, in any tailing or in the earth, including the 

portion of the earth that is under the sea or other water, made for the 

purpose of searching for or winning a mineral, whether is being worked 

or not, or 
 

(ii) any other place where a mineral deposit is being exploited, including the 

mining area and all buildings, structures, machinery, mine dumps, 

access roads or objects situated on or in that area that are used or 

intended to be used in connection with searching, winning, exploiting or 

processing of a mineral, or for health and safety purposes. But, if two or 

more excavations, boreholes or places are being worked in conjunction 

with one another 
 

(iii) a works; and 
 

b) used as a verb, the making of any excavation or borehole referred to in 

paragraph (a) (i), or the exploitation of any mineral deposit in any other manner, 

for the purpose of winning a mineral including prospecting in connection with the 

winning of a mineral. 
 

a) whether that substance is in solid, liquid or gaseous form; 
 

b) that occurs naturally in or on the earth, in or under water or in tailings, 

and 
 

c) that has been formed by or subjected to a geological process. 
 

“processing” means the recovering, extracting, concentrating, refining, calcimining, 

classifying, crushing, milling, screening, washing, reduction, smelting or 

gasification or any mineral, and “process” has a similar meaning 
 

“works” means any place, excluding a mine, where any person carries out- 
 

a) The transmitting and distributing to another consumer of any form of 

power from a mine, by the owner thereof, to the terminal point of bulk, to 

the power supply meter on any such other consumer’s premises, or 
 

b) Training at any central rescue station, or 
 

c) The making, repairing, re-opening or closing of any subterranean 

tunnel, or 
 
TENDER MENT 
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d) Any operations necessary in connection with any of the operational 

listed in this paragraph. 
 
 

 

C1.7 AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT 

No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT No. 72 OF 1997) 
 

THIS AGREEMENT made at ……………………………….on this the …………………..day of  
………………………………….in the year………….. between MAKHUDUTHAMAGA  
MUNICIPALITY (hereinafter) called “the Employer”) of the one part, 
 

herein represented by ……………………………………...……………………….. in his capacity  
as……………………………………..and delegate of the Employer in terms of the Employer’s  
standard  powers  of  delegation  pursuant  to  the  provisions  of  Act  No.  7  of  1998  and  
……………………………………in his capacity  as …………………………………………….. 
 
and being duly authorised by virtue of a resolution appended hereto as a resolution 

appended hereto as Annexure A. 
 

WHEREAS the Employer is desirous that certain works be constructed, (insert contract title) 

and has accepted a tender by the Contractor for the construction, completion and 

maintenance of such works and whereas the Employer and the contract have agreed to 

certain arrangements and procedures to be followed in order to ensure compliance by the 

Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as 

amended by the Mine Health and Safety Amendment Act (Act No. 27 of 1997). 
 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. The contractor shall obtain the Mining Authorisation for the particular site where 

mining activities, as defined in the Mine Health and Safety Act, No. 29 of 1996 as 

amended, are to be conducted. 
 
2. The contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the site and shall ensure that the site is 

rehabilitated at the conclusion of the contract. 
 
3. The contractor declares himself to be conversant with: 
 

a) all the requirements, regulations and standards of the Act, together with its 

amendments. 
 

b) the procedures and safety rules of the Employer as pertaining to the 

Contractor and to all his sub-contractors. 
 
4. The contractor is responsible for the compliance with the Act and its amendments by all 

his subcontractors, whether or not selected and/or approved by the Employer. 
 
 
 

 
TENDER DOCUMENT 



18 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

SIGNED ON BEHALF OF THE EMPLOYER .......................................................................... 

AS WITNESS:  

1. ................................................. 2............................................................... 

NAME(Print): ................................................ NAME(Print): .................................................... 

SIGNED ON BEHALF OF THE CONTRACTOR .................................................................... 

AS WITNESS:  

1. ................................................. 2............................................................... 

NAME(Print): ................................................ NAME(Print): .................................................... 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. (To be printed 

on Contractors letter head) 
 

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN 

FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT 

NO. 29 OF 1996) AS AMENDED BY THE HEALTH SAFETY AMENDEMENT ACT (ACT 

NO. 72 OF 1997) 
 

I, ……………….. in my capacity as ………………………., having been appointed in terms of 
 
Section 3(1) of the Act (as amended), by the Municipal Manager who is our client, 

‘Makhuduthamaga Municipality’ and owner of the Mine(s) to be worked under the 

requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act 

as amended, appoint ………………………………….. as Sub-Ordinate Manager of the 
 
Contractor, ………………………………………………………………….. of address,  
………………………….. and contact number, …………………………... on contract no …. for 
 
the ……………………………………….. …………………………… 
 

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996), 

you are also appointed in terms of Section 7(2) of the Mine Health and Safety Act, 1996 to 

perform the following functions, assigned to the Mine Manager in terms of Section 7(1), 

10(2) (b) and (c) and 11 (1) in so far as your area of responsibilities are concerned:- 
 

1. You must identify the hazards, assess the risk and record the hazards to health 

and safety to which employees may be exposed while they are at work, and 
 
2. To the extent that is reasonable, you must ensure that every employee is 

properly trained: 
 

a. In the measures necessary to eliminate, control and minimise those 

risks to health and safety. 
 

b. In the procedures to be followed to perform the employee’s work. 
 
3. To the extent that is reasonably practical, you must:- 
 

Ensure that every employee becomes familiar with the work-related hazards and 

risk and the measures that must be taken to eliminate, control and minimise 

those hazards and risks. 
 
4. To the extent that is reasonably practical, you must:- 
 

Ensure that every employee under your control complies with the requirements 

of the Act. 
 

Institutes the measures necessary to secure, maintain and enhance health and 

safety. 
 

Considers and employees training and capabilities in respect of health and 

safety before assigning a task to that employee. 

 
TENDER DOCUMENT 
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Ensure that work is performed under the general supervision of a person trained 

to understand the hazards associated with the work, and who has the authority 

to ensure that the precautionary measures laid down by the Manager are 

implemented. 
 

You will be responsible for the control, management and direction of all the 

activities and employees connected with work and you are required to ensure 

that all such activities take place in accordance with the provisions of the Mine 

Health and Safety Act and the Regulations are complied with. 
 

You are further required to inform the Manager, …………………… as soon as 
 

practicable, of any breach of any provision of these Regulation, to enable him to 

inform the Principal Inspector of Mines, Department of Minerals and Energy, or 

take such steps as may be necessary. 
 

Please acquaint yourself with the relevant Regulations, Standards and 

Procedures, which have a bearing on your appointment. You must ensure that 

you are fully conversant with the requirements of the Procedures for Reporting 

Accidents. 

 

 

SIGNED: ............................................................................................................................. 
 

DATE: ............................................................................................................................. 
 

WITNESS: 1. ....................................................... 2. ........................................................ 
 

NAME(Print):1. ....................................................... 2. ........................................................ 
 

 

I, ……………………………….., having been appointed in terms of Regulation 2.6.1 of the act  
(as amended) to perform all functions entrusted to………………In terms of the Act (as  
amended) hereby accept the above appointment. 
 

 

SIGNED: ............................................................................................................................. 
 

DATE: ............................................................................................................................. 
 

WITNESS: 1. ....................................................... 2. ........................................................ 
 

NAME(Print):1. ....................................................... 2. ........................................................ 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-

ORDINATES IN TERMS OF THE MINE HEALTH AND SAFETY ACT 

(1996) AS AMENDED. (To be printed on Contractors letter head) 
 

APPOINTMENT OF RESPONSIBLE MINE SURVEYOR / COMPETANT PERSON: 

REGULATION 2.12.2 AND 2.12.6 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE 

HEALTH AND SAFETY ACT, (ACT NO.29 OF 1996) AS AMENDED BY THE HEALTH 

AND SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997) 
 

I, ………………………… in my capacity as ……………………………., having been 
 
appointed in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure 

and Planning, who is our client, ‘Makhuduthamaga Municipality’ and owner of the Mine(s) to 

be worked under the requirements of the above mentioned Acts hereby, in terms of 
 
Regulations 2.12.2 and 2.12.6 of the Act as amended, appoint  
…………………………………………………..  as  Competent  Person  responsible  for  mine 
 
survey for the Contractor, …………….. 
 

…..………..……………………………..  of address ………………………………… 
 

and contact number, ……………………… on all contracts in the Limpopo Province that are  
undertaken by the contractor. 
 

Please confirm this appointment by signing at the bottom. 
 

 

SIGNED: ........................................................... DATE:............................................... 
 

NAME: ........................................................... 
 

 

SIGNED: ........................................................... DATE:............................................... 
 

NAME: ........................................................... 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
TENDER DOCUMENT 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. (To be printed 

on Contractors letter head) 
 

APPOINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS OF 

REGULATION 2.13.2 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH 

AND SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH AND 

SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997) 
 

I,  ………………………… in  my  capacity  as  ……………………………….,  having  been 
 
appointed in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure 

and Planning, who is our client, ‘Makhuduthamaga Municipality’ and owner of the Mine(s) to 

be worked under the requirements of the above mentioned Acts hereby, in terms of 

Regulations 2.13.2 of the Act as amended, appoint …………………………………………….. 
 
as Competent Person in charge of machinery for the Contractor, ……………………………. 
 
…..………..…………………………….. of address …………………………………………….  
and contact number, ……………………… on all contracts in the Limpopo Province that are  
undertaken by the contractor. 
 

You are to report any accident to the mine manager immediately and personally visit the 

scene of the accident without delay. 
 

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and 

the Regulations and ensure that you have a copy in your possession and you must take all 

reasonable measures to ensure that the provisions of this Act are complied with. 
 

Your attention are further drawn to Regulation 2.13.4.1 as well as the requirements of 

Chapter 18,20 and 21. 
 

Please confirm this appointment by signing at the bottom. 
 
 
 

SIGNED: 

 

 

........................................................... 

 

 

DATE:............................................... 
 

NAME: 
 

........................................................... 
 
 
 

SIGNED: 

 

 

........................................................... 

 

 

DATE:............................................... 
 

NAME: 
 

........................................................... 
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C1.8 CONTRACT DATA 
 

C1.8.1 Contract Specific Data 
 

The Conditions of Contract are the General Conditions of Contract for Construction Works 

(2nd Edition 2010) published by the South African Institution of Civil Engineering. 
 
Section 1: Data provided by the Employer 

 

Clause   
  

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The 

 “Commencement date” shall be the date the site is handed over to the 

 Contractor.  
  

1.1.1.15 The employer is the Makhuduthamaga Municipality. 
  

1.2.1 The employer’s address for receipt of communication is: 

 Telephone: (013) 265 8652   facsimile:  (013) 265 1760 
 e-mail: senongp@makhuduthamaga.gov.za 
 Address: Private Bag X434, Jane Furse, 1085 

1.1.1.6 ‘Engineer’ means any director, associate or professional engineer 

 appointed by a director of Consulting Services (PTY) Ltd to fulfil the 

 functions of the Engineer in terms of the Contract Data. 
  

1.1.1.12 The special non working days are public holidays, Saturdays and 

 Sundays.  
  

1..1.1.1 The year end break commences on 10th December 2021 and ends on 

 03th January 2022. 
  

3.1 The engineer is required in terms of his appointment with the employer to 
 obtain the following specific approvals from the employer:  e.g. 

 1.  Approval of extension of time; 
 2.  Approval of additional costs; 
 3.  Approval of variation orders; 
 4.  Approval of penalties; 
 5.  Approval from Makhuduthamaga Municipality for the utilization of any 
 Contingencies. 

6.2 The Guarantee is to contain the same wording as the document included 

 as C1.3 under returnable documents. 
  

6.2 The amount of the Guarantee is to be 10% of the Contract Price. 
  

6.2.2 The Guarantee is to be delivered twenty one (21)days after the Letter of 

 Acceptance.  
    

 
TENDER MENT 
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Clause              
     

5.3 The Works are to be commenced within 14 days of the Commencement 

 Date taken as Date of Site Hand-over.  
     

5.6 The Works programme is to be delivered within 14 days of the 

 Commencement Date taken as Date of Site Hand-over.  
     

8.6 The amount to be included in the sum insured to cover the value of: 
      

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the works 

  is R………………………   
      

8.6.1.1.3 b) Professional fees not included in the Contract Price is R………… 
     

8.6.1.3 The limit of the liability insurance required is equal to the contract price. 
     

8.6.1.5 The following additional and varied insurances are required: 

 Insurance of the works, Contract Price plus 10% of the contract price. 

 (CAR & SASRIA.)         
     

6.5.1 Daywork allowances as tendered in Section 1800 of the Bill of Quantities: 

 Materials at cost plus 15%.      
     

5.5.1 The Works shall be completed within 36 months as envisaged by the 

 employer.           
     

5.13.1 The penalty for delay is 0.1% of the contract sum per working day or part 

 thereof.           
  

6.8.2 The value of payment certificates is to be adjusted in accordance with the 

 Contract Price Adjustment Schedule, where  

 The value of “x” is 0,150      

 The values of the co-efficients are:  

  aLt  bEt  cMt   dFt   
 

(1  x) 
 

 

 

 

  

 

  

1 
 

  

Eo Mo 
 

Fo 
 

  Lo       

 CPA : Estimate more than R10 000 000.  

 New Road Construction  Rehabilitation Labour Intensive 

 x = 0,150      …  … 

 a = 0,25       0,26  0.42 

 b = 0,30       0,30  0.40 

 c = 0,37       0,37  0.13 

 d = 0,08       0,07  0.05 
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Clause  
  

 “L” is the “Labour Index” and shall be the “Consumer Price Index” for the 

 urban  area  specified  in  the  Contract,  as  published  in  the  Statistical 

 Release P0141.1 in table 21 of Statistics South Africa. 

 “P” is the “Plant Index” and shall be the “Eletrical Engineering Plant” index 

 as published in the Statistical Release P0142.1 in table 16 of Statistics 

 South Africa. 

 “M” is the “Materials Index” and shall be the price index for “Electrical 

 Engineering(Materials)” as published in the Statistical Release P0142.1 in 

 table 15 of Statistics South Africa. 

 “F” is the “Fuel Index” and shall be the index for “Civil Engineering” as 

 published in Statistical Release P0142.1 Table 16 of  Statistics South 

 Africa. 

 The suffix “o” denotes the basic indices applicable to the base month, 

 which shall be the month prior to the month in which the closing date for 

 the tender falls. 

 The suffix “t” denotes the current indices applicable to the month in which 

 the last day of the period falls to which the relevant payment certificate 

 relates. 

 If any index relevant to any particular certificate is not known at the time 

 when the certificate is prepared, the Engineer shall estimate the value of 

 such index.  Any correction, which may be necessary when the correct 

 indices become known, shall be made by the Engineer in subsequent 

 payment certificates. 

 The urban area nearest the site is Jane Furse. 

 The base month is September 2021 
  

6.8.3 The following are special materials: 

 Bitumen binder extracted from petroleum based products and used on 

 site, including that used in asphalt, irrespective of whether it is produced 

 and/or placed by the Contractor or an approved subcontractor. 

 Specified on Form T2.3 D. 

 The rates and prices for the special materials shall be furnished by the 

 contractor, which rates and prices ex refinery with the base date specified 

 under 46.2 and shall exclude VAT but shall include all other obligatory 

 taxes and levies on the basis specified in the contract price adjustment 

 schedule (paragraph 4(i) and 4(ii)). 
   
 

 
TENDER DOCUMENT 
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Clause    
  

6.10.1.5 The percentage limit on materials not yet built into the Permanent Works 

 is 80%.   
  

6.10.3 The percentage retention is 10% of the tender sum (excluding CPA and 

 VAT).   
  

6.10.3 The limit of retention money is 10% of the tender sum (excluding CPA 

 and VAT)   
  

6.10.4 Minimum amount of interim payment certificate is R500 000-00. 
  

6.10.5 A Retention Money Guarantee is permitted. 
  

1.1.1.13.1&7.8.1 The Defects Liability Period is twelve (12) calendar months after final 

 completion date.   
  

10.8.1 Disputes are to be referred to mediation. 
  

58.4 Disputes are to be referred for final settlement to arbitration. 
  

Special Clause Requirements in terms of government’s reconstruction and development 

in terms of RDP programme.   

 Target values   

 In this contract the minimum target values shall be as follows: 

 Labour Maximisation : 10% 
 ABE support : 25% 

 HDI Supervisory Staff : 10% 
 

The penalties for not reaching the required target values will be calculated at 

20% of the difference between the set target values and the actual 

target values achieved by the contractor at completion of the works. 

No bonuses for achieving the set target values are applicable.  
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Section 2: Data provided by the Contractor  

 

Clause 

 

1.1.8 The contractor is  .................................................................................................. 
  

1.2 The contractor’s address for receipt of communication is: 

 Telephone:  ............................................................. Facsimile: ............................. 

 e-mail:…………………………………………………………………………………… 

 Address:…………………………………………………………………………………. 
  

37.2.2.3 The percentage allowances to cover all charges for the contractor’s and 

 subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 

 superintendence and the use of hand tools is ………..%. 
  

42.1 The Works shall be completed within …………….. months as proposed by the 

 contractor.  
  

46.3 The rate for special materials, exclusive of Value Added Tax is to be completed 

 in the schedule on page T2.3 B.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TENDER DOCUMENT 
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C1.8.2 Variations to the General Conditions of Contract 
 

The following amendments of the General Conditions of Contract 2010 apply to this contract. 

The headings in these Special Conditions of Contract shall not be deemed to be part thereof nor 

be taken into consideration in the interpretation or construction thereof or of the Contract. 
 
4. CONTRACTOR’S GENERAL OBLIGATIONS 
 

4.1 EXTENT OF OBLIGATIONS AND LIABILITY 
 

Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3. 
 

Add the following: 
 

“4.1.1 Contractor deemed to have inspected the Site 
 

The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself before submitting his tender (as far as practicable) as to 
 

(a) the form and nature of the Site and its surroundings, including subsurface 

conditions, 
 

(b) the hydrological and climatic conditions. 
 

(c) the extent and nature of work and materials necessary for the execution and 

completion of the Works, 
 

(d) the means of access to the Site and the Accommodation he may require 
 

and, in general, shall be deemed to have obtained all information (as far as is 

practicable) as to risks, contingencies and all other circumstances which may 

influence or affect his tender. 
 

No subsequent claims by the Contractor arising from his lack of knowledge of 

perceptible conditions on the site or its surroundings or of information available in 

connection therewith shall be entertained.” 
 
4.1.2 Extent of Contractor’ obligations 
 

Add the following to this sub-clause: 
 

The Contractor shall, save in so far as it is legally or physically impossible, 
 

(a) design (to the extent provided in the Contract), execute and complete the 

Works and remedy any defects therein in accordance with the provisions of 

the Contract, and 
 

(b) provide all superintendence, labour, materials, Construction Equipment, 

Temporary Works, including the design thereof, all requisite transport and all 

other things, whether of a temporary or permanent nature, required in and for 

such design, execution and completion of the Works and for the remedying of 
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any defects, so far as the necessity for providing the same is specified in or 

reasonably to be inferred from the Contract. 
 

(c) After award of the Contract, the Contractor shall be obligated to ensure that at 

least the Construction Equipment stated on the prescribed form in the Tender 

Documents, or Construction Equipment equivalent thereto, are on the site 

when required.” 
 

 

4.3 LEGAL PROVISIONS 
 

Add the following sub-sub clauses: 
 

4.3.1.1 Mine Health and Safety Act, number 29 of 1996 
 

The Employer shall obtain the Mining Authorisation for all sites where mining 

activities, as defined in the Mine Health and Safety Act, number 29 of 1996 as 

amended, are to be conducted. 
 
4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002 
 

The Contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the sites and shall ensure that the sites are 

rehabilitated at the conclusion of the contract.” 
 
4.4. SUBCONTRACTING 
 

Add the following subclauses: 
 

“4.4.7 Continuing obligation extending beyond date of completion of the work 
 

In the event of a Selected Subcontractor having undertaken to the Contractor, in 

respect of work executed or goods or materials supplied by such Selected 

Subcontractor, any continuing obligation extending beyond the date of completion of 

the work or the end of the Defects Liability Period, and Latent Defect Liability Period 

as the case may be, the Contractor shall at any time after such date cede to the 

Employer, at the Employer’s request and cost, the benefit of such obligation for the 

unexpired duration thereof, whereupon the Employer shall have no further claim 

against the Contractor in respect of the said continuing obligation. 
 

4.4.8 Convert the subcontract 
 

If the contract shall have been cancelled in terms of clause 9.2, the Employer shall 

have the right, by written notice given to any Selected Subcontractor not later than 28 

days after the said cancellation, to convert the subcontract concerned to a direct 

contract between the Employer and the Subcontractor. 
 

Provided that: 
 

(a) the terms of the said direct contract shall mutatis mutandis be those of the 

subcontract concerned, and 
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(b) the Employer shall have the said right, notwithstanding any breach of the 

subcontract by the Contractor, subject to his forthwith paying to the 

Subcontractor all amounts then owing to the Subcontractor by the Contractor 

and perform any obligation which the Contractor has failed to perform.” 
 

4.9 CONSTRUCTION EQUIPMENT 
 

Add the following: sub clauses: 
 

“4.9.2 Preclude seizure of construction equipment 
 

In order to preclude seizure by the owner of any constructional plant being held by 

the Contractor on a hire or hire-purchase agreement for the purposes of the contract, 

the Employer shall be entitled to pay any such owner the amount of any outstanding 

instalment or other sum owing under any hire or hire-purchase agreement and in the 

event of his doing so, any amount thus paid by him shall be a debt payable to the 

Employer by the Contractor and may be deducted by the Employer from any moneys 

owing or that may become owing to the Contractor in terms of the contract, or be 

recovered at law from the Contractor by the Employer. 
 

4.9.3 Constructional plant brought to the site by the subcontractor 
 

When entering into any subcontract agreement for the execution of any part of the 

works, the Contractor shall incorporate in such subcontract agreement, by reference 

or otherwise, the provisions of this clause in respect of construction equipment 

brought to the site by the subcontractor.” 
 

5. TIME AND RELATED 

MATTERS 5.4 ACCESS TO THE SITE 
 

Add the following subclause: 
 

5.4.4 “If the site is insufficient for the needs and requirements of the work, the Contractor 

shall arrange with the owners or tenants for the additional land required and pay all 

rent and costs in connection therewith. The Contractor shall be responsible for all 

damage to such land and property, and he shall indemnify the Employer and hold 

him harmless in respect of all claims, demands proceedings, damages, costs, 

including attorneys and client costs, charges and expenses arising in respect 

thereof.” 
 
5.14 COMPLETION 
 

Delete the following: 
 

“5.14.5.3 The retention shall be reduced to half in terms of Clause 6.10.5” 
 

5.16 APPROVAL 
 

5.16.1 Final Approval Certificate 
 

Delete the last sentence of this clause and replace with: 
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The payment of the retention money or the release of the retention money guarantee 

shall only be permitted after the Engineer has issued the Final Approval Certificate. 

 
6. PAYMENT AND RELATED MATTERS 
 

6.6 PROVISIONAL SUMS AND PRIME COST SUMS 
 

6.6.1.2.1 In the first line after the word "sums" insert “excluding VAT” 
 

6.6.1.2.2 In the fourth line after the word "amount" insert “excluding VAT” 
 

6.10.5 Payment of retention money 
 

Delete the first four lines where reference is made to the first half of retention. The 

paragraph should read:” 
 

“Retention money shall become due when the Engineer shall have certified payment 

thereof within 14 days after the expiration of the Defects Liability Period, extended if 

necessary in terms of Clauses 5.14.4 or 7.8.1. No retention, or part thereof, will 

hence be payable upon the issue of a Certificate of Completion as indicated in 

Clause 5.14.5.3. 
 
6.11 VARIATIONS EXCEEDING 15 PER CENT 
 

6.11.1 Variations exceeding 30% per cent Where the decrease or increase in the quantity 

of work has not resulted from a written variation order (or an additional agreement) in 

terms of clause 5.11 but from the fact that the quantities are less or more than those 

given in the bill of quantities, the tendered rates or sums shall still apply, except in the 

case of a sub-item (or an item not subdivided into sub-items) in the bill of quantities, 

which covers work the value of which during the tender stage exceeds 7,5% of the 

value of the tender sum, and where the quantity of such sub-item or item, upon 

completion of the contract, deviates by more than 30% from the quantity given in the 

bill of quantities so that the scale of activities or the method of construction 

consequently changes to such an extent that the tendered rate or sum no longer 

applies. In such case the Engineer, should he deem it to be in the interest of the 

Employer or should the Contractor enter a claim, shall, considering the extent by 

which the deviation in respect of the quantity of the sub-item or item concerned 

exceeds 30%, determine a sum which will be equitable in the circumstances, and 

shall certify that such sum shall be deducted from or added to the sums owing to the 

Contractor.” 
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C2.1 PRICING INSTRUCTIONS 

 

1 For the purposes of this bill of quantities, the following words shall have the 

meanings hereby assigned to them: 

 

Unit: The  unit  of  measurement  for  each  item  of  work  as  defined  in  the  
standard specifications or the project specifications. 

 

Quantity: The number of units of work for each item. 

 

Rate: The payment per unit of work for which the tenderer tenders to do the  
work. 

 

Amount: The product of the quantity and the rate tendered for an item. 

 

Lump Sum: An amount tendered for an item, the extent of which is described in the  
bill  of  quantities,  the  specifications  or  elsewhere,  but  of  which  the  
quantity of work is not measured in units. 

 

2 This bill of quantities forms part of the contract documents and must be read in 

conjunction with all the other documents comprising the contract documents. 

 
3 The quantities set out in the bill of quantities are only approximate quantities. The 

quantities of work finally accepted and certified for payment, and not the quantities 

given in the bill of quantities, will be used to determine payments to the contractor. 

 
The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work 

is valued at the rates or lump sums tendered, subject only to the provisions of sub-

clause 1209 (a) of the standard specifications. 

 
4 Rates and lump sums shall include full compensation for overheads, profits, 

incidentals, tax (other than VAT), etc, and for the completed items of work as 

specified, all in accordance with sub-clause 1209 (b) of the standard specifications. 

Full compensation for completing and maintaining, during the defects liability period, 

all the work shown on the drawings and specified in the standard specifications and 

project specifications and for all the risks, obligations and responsibilities specified in 

the general conditions of contract, special conditions of contract, standard 

specifications and project specifications shall be considered as provided for 

collectively in the items of payment given in the bill of quantities, except in so far as 

the quantities given in the bill of quantities are only approximate. 

 
5 The tenderer shall fill in a rate or a lump sum for each item where provision is made 

for it even where no quantities are given. Items against which no rate or lump sum 
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has been entered in the tender will not be paid for when the work is executed, as 

payment for such work will be regarded as being covered by other rates or lump 

sums in the bill of quantities. 

 

The tenderer shall fill in a rate against all items where the words “rate only” appear in 

the amount column. Although no work is foreseen under such item and no quantities 

are consequently given in the quantity column, the tendered rate shall apply should 

work under this item actually be required. Tenders should note the provisions of 

paragraph 12 of this preamble. 

 

If the tender should group a number of items together and tender one lump sum for 

each group of items, this single tendered lump sum shall apply to that group of items 

and not to each individual item, or should he indicate that full compensation for any 

item has been included in the rate for another item, the rate for the item included in 

another item shall be deemed to be nil. 

 

The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

 

6 The works executed are measured for payment in accordance with the methods 

described in the contract documents under the various payment items, 

notwithstanding any custom to the contrary. Attention is directed to the provisions of 

clause 1220 of the standard specifications regarding the measurements of quantities 

for payment. Except where specified otherwise than in clause 1220, the nett 

measurement or mass of the finished work in place shall be taken for payment, and 

any volume or mass of work in excess of that prescribed, shall be excluded. 

 
7 The amount of work or the quantities of material stated in the bill of quantities shall 

not be considered as restricting or extending the amount of work to be done or 

quantity of material to be supplied by the contractor. 

 
8 The statement of quantities of material or the amount of work in the bill of quantities 

shall not be regarded as authorisation for the contractor to order material or to 

execute work. The contractor shall obtain the engineer’s detailed instructions for all 

work before ordering any materials or executing work or making arrangements in this 

regard. 

 
9 The short descriptions of the payment items in the bill of quantities are only given to 

identify the items and to provide specific details. Reference shall, inter alia, be made 

to the drawings, standard specifications, project specifications, general conditions of 

contract and special conditions of contract for more detailed information regarding 

the extent of work entailed under each item. 

 
10 The provisions of clause 45 of the general conditions of contract shall apply to 

provisional sums and prime cost sums. 
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11 Subject to the conditions stated in paragraph 12 below, the rates and lump sums 

filled in by the tenderer in the bill of quantities shall be final and binding with regard to 

submitting the tender, and may not be adjusted should there be any mistakes in the 

extensions thereof and in the total sums appearing in the tender. Should there be any 

discrepancies between the tender sum and the correctly extended and totalled bill of 

quantities, the rates will be regarded as being correct, and the employer shall have 

the right to make adjustments to the tender sum to reconcile the tender sum with the 

total of the bill of quantities. In such an event the contractor will be consulted but, 

failing agreement between the parties, the decision of the employer shall be final and 

binding. Adjustment of the tender sum will take place prior to the signing of the 

contract. In their own interest tenderers must make doubly sure of the correctness of 

their tendered rates, the extensions and the tender sum. 

 
12 A tender may be rejected if the unit rates or lump sums for some of the items in the 

bill of quantities are, in the opinion of the employer, unreasonable or out of 

proportion, and if the tenderer fails, within a period of seven (7) days of having been 

notified in writing by the employer to adjust the unit rates or lump sums for such 

items, to make such adjustments. 

 
13 The units of measurement indicated in the bill of quantities are metric units 

 

The following abbreviations are used in the bill of quantities: 
 

mm = millimetre 

m = metre 

km = kilometre 

km-pass = kilometre-pass 

m² = square metre 

m²-pass = square metre pass 

ha = hectare 

m³ = cubic metre 

m³km = cubic metre kilometre 

l = litre 

kl = kilolitre 

kg = kilogram 

t = ton (1000 kg) 

No = number 

mn = meganewton 

mn-m = meganewton-metre 

% = per cent 

kW = kilowatt 

Kn = kilonewton 

PC sum = prime cost sum 

Prov sum = provisional sum 
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14 All rates and sums of money quoted in the bill of quantities shall be in rands and 

whole cents. Fractions of a cent shall be discarded 

 
15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications. Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications. 

 
Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment 

item 62.02 described in the standard specifications (clause 6210), when used in part 

3 of schedule B of the bill of quantities, would be numbered 3/62.02, and if this 

payment item had been amended in part B of the project specifications, the payment 

item would be indicated as 3/B62.02. 
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CDS Supplier Number.......................................................................... 

 

CDS UNIQUE NUMBER........................................................................ 

 

C2.2 BILL OF QUANTITIES 
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PART C3 SCOPE OF WORKS 
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PART C3: SCOPE OF WORK 
 
 

 

C3.1 DESCRIPTION OF WORKS ................................................................................. 

C3.2 ENGINEERING..................................................................................................... 

C3.3 PROCUREMENT.................................................................................................. 

C3.4 CONSTRUCTION................................................................................................. 

C3.5 MANAGEMENT OF THE WORKS.......................................................................... 
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C3.1 DESCRIPTION OF WORKS 
 

C3.1.1 Employer’s Objectives 
 
 
 

The Makhuduthamaga Local Municipality is mandated in terms of the Municipal 

Systems Act and other legislation to provide infrastructure and services to all 

people in its area of jurisdiction. The provision thereof is enabled through various 

funding and implementation mechanisms. To enable Makhuduthamaga Local 

Municipality to execute its mandate, the Municipality intends to execute THE 
 

REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 

INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS 

LIGHTS AND LIGHTS ON ALL MUNICIPAL FACILITIES FOR A PERIOD OF THREE 

YEARS 
 

C3.1.3 Extent of Works 
 

The work to be carried out by the Contractor under this contract should be aligned 

with the approved maintenance plan and comprises mainly the following: 
 

The description of the project contained in this section is merely an outline of the contract 

works and shall not limit the work to be carried out by the Contractor under this contract. 

 

The life cycle of Street Lighting Infrastructure involves among other things installation and 

maintenance. These two facets of street lighting must all be done in compliance with 

existing regulations, requirements and standards, whose origin can either be national, 

district, municipal or otherwise. 
 

It is from this background that we seek to ensure efficient of effective maintenance of street 

lighting infrastructure. In addition to complying with 
 

Requirements as mentioned in the above paragraph, an efficient and effective maintenance 

plan for street lighting ensures a number of social and economic benefits to Municipalities in 

the following ways. 
 

 Improved appearance of city and residential areas


 Improved and better traffic flow.


 Reduced night time accidents


 Reduced Vandalism and Crime.
 

Proposed Maintenance Plan. 
 

In an effort to ensure a reliable, safe and economic street lighting our maintenance plan 

covers various aspects of maintenance which as are as follows: 
 

 Condition Inspections.
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 Scheduled Discard or Replacement.


 Scheduled Overhaul.


 Repairs


 Modification or Continuous Improvements.


 Each of these are outlined below.


Condition Inspections 
 

Once installation of the street lighting infrastructure is complete their condition in the new 

working environment will have to be inspected or checked on a regular basis. Routine 

patrols will need to be done either by the Municipality maintenance team or contractor as 

appointed. 
 

 Poles need to be inspected for damage, rusting (where there are steel poles)


 Lamps need to be checked for full operation. In addition monitoring of the light 

output from each lamp will need to be done to ensure minimum lighting levels 

requirements on illuminated roads as stipulated by SANS 10098-1 are still being met.


 Luminaries must be inspected for any damage.


 Condition of power supply cables were there are overhead power supply cables also 

needs to be checked.
 

Frequency of Inspections 
 

Inspections can be done 2 monthly that is once every 2 months. Inspections will or can be 

done in form of road patrols. 
 

In order to ensure that the above tasks are done economically a semi-skilled electrician, 

either employed by the Municipality of by the contractor is recommended to do the patrols 

and record findings. 
 

In addition to the above the public through the ward councillor can also report any problem 

identified with the street lighting infrastructure. This could be through phone in to a 

customer call centre or posting of reports to a dedicated postal box as identified by the 

municipality. 
 

The frequency of inspections will be reviewed yearly or whenever there is need. 
 

Scheduled Lamp Discard or Replacement. 
 

From the moment that a lamp begins to be utilised its light output begins to fall over time. 

The life and performance of each lamp will depend on a number of factors such as 
 

 The quality of the power supply from the utility.


 The manufacturer or supplier (design)


 Weather Conditions, e.t.c
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In spite of all the above mentioned factors and others that can be thought of, lamps will 

need to be replaced. 
 

Individual Lamp Replacement 
 

Following feedback from the public either by phone or post or maintenance personnel after 

track patrols any individual lamps that are faulty can be replaced. 
 

Repair times can provisionally be within 7 workings days from the date of report for the 

medium – to low priority areas and within 5 working days for high priority areas 

respectively. 
 

High priority areas can be defined as all intersections, traffic circles. 
 

The municipality can also assist, based on historical information or other factors, what they 

would classify as high priority. Low-Medium priority would be that area other than high 

Priority. 
 

Bulk Lamp Replacement 
 

In light of natural lamp light output deterioration all lamps can be replaced once every 

36months. 
 

Lamp Reuse. 
 

All lamps replaced under the bulk replacement schedule can be reused or recycled by glass 

manufactures in compliance with existing Environmental and Safety regulations and 

standards. 
 

Scheduled Overhaul 
 

Once every 6months all luminaries and associated infrastructure is cleaned, inspected and 

tested for full functionality. With this schedule 
 

 Luminaries are cleaned.


 Seals checked and replaced if necessary.


 Ballasts screw, electrical connections and all other accessories checked and remedies 

made.
 

Repairs 
 

Repairs will be scheduled or non-scheduled depending on urgency. 
 

Continuous Improvement 
 

As new technologies emerge on lighting there will be need to either modify or replace 

existing infrastructure in an effort to improve the performance of existing installations. This 

will all be in an effort to ensure continued reliable, effective and efficient street lighting 



C.E.75 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

 

installation that meet world class standards and enhance the pleasure and comfort of the 

public. 
 

Applicable labour laws 
 

Sectorial determination 2: electrical engineering sector 
 

EPWP Special Project Specification 
 

As much as is economically feasible all work shall be implemented by employing Labour 

Intensive Construction methods. Over and above the normal Building and Allied works to be 

implemented by employing skilled and unskilled labour the works specified in the “Guidelines 

for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded 

Public Works Programme (EPWP)” shall be undertaken using Labour Intensive Construction 

methods. 
 

Employer’s objectives 
 

The employer’s objectives are to deliver public infrastructure using labour intensive 

methods. 
 

Labour-intensive works 
 

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks 

activities which are to be performed by hand, and its associated specification data. Such 

works shall be constructed using local workers who are temporarily employed in terms of 

this Scope of Work. 
 

“This section also covers the removal, dismantling and stacking of existing gabion work, 

and the reuse of these materials where authorised by the engineer.” 
 
C3.1.4 Location of the Works 
 

All works to be executed is around several areas under Makhuduthamaga 

Municipal Area 
 
C3.1.5 Temporary Works 
 

The Contractor is to set up a site office for his use as well as for the Engineer’s 

use. The contractor shall submit proposals relating to the site offices and 

infrastructure to Engineer for approval. The site office to meet the relevant 

sanitation requirements. 
 

At the end of construction, the temporary works to be dismantled and the site 

restored as far as possible to what it is. 
 
C3.1.6 General Information 
 

C3.1.6.1 Drawings 
 

The reduced drawings contained in Annexure C5.2 that form part of the Tender 

document shall be used for Tender purposes only. Further drawings are to be 

provided on an on-going basis by the engineer. 
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The contractor will be supplied with an unreduced 0,05 mm thick transparent 

polyester print of each of the drawings. These polyester prints are issued free of 

charge and the contractor shall make any additional prints he may require at his 

own cost. 
 

Any information in the possession of the contractor, which the resident engineer 

requires to complete the as-built drawings, shall be supplied to the resident 

engineer before a certificate of completion will be issued. 
 

Only figured dimensions shall be used and drawings shall not be scaled unless 

so instructed by the engineer. The engineer will supply all figured dimensions 

omitted from the drawings. 
 

C3.1.6.2 Power, Water Supply and Other Services 
 

The contractor shall make his own arrangements concerning the supply of 

electrical power and all other services. No direct payment will be made for the 

provision of electrical and other services. The cost of providing these services 

will be deemed to be included in the rates and amounts Tendered for the various 

items of work for which these services are required. 
 

C3.1.6.3 Contractor’s Camp Site and Security 
 

The contractor shall make his own arrangements regarding the establishment of 

a camp site and housing for his construction personnel and all regulations 

stipulated by the local authority shall be adhered to. 
 

It is anticipated that the contractor’s choice of a camp site will be influenced by 

the availability of telephone and electrical connections as well as the supply of 

potable water. 
 

Provision is made in these specifications for the erection of a security fence 

around the site offices. The contractor shall be responsible for the security of his 

personnel and constructional plant on and around the site of the works and for 

the security of his camp, and the employer will consider no claims in this regard. 
 

C3.1.6.4 Additional Requirements for Construction Activities 
 

C3.1.6.4.1 The contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 
 

C3.1.6.4.2 The contractor shall submit proposals in connection with directional signs to the 

engineer for approval. 
 

C3.1.6.5 Programme Requirements for Construction Activities 
 

The contractor shall programme his activities to be suitable in terms of his 

resources to complete the contract inside the stipulated time period. 
 

C3.1.6.6 Construction in Confined Areas 
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It may be necessary for the contractor to work in confined areas. In certain areas 

the width of the fill material and pavement layers may reduce to zero and the 

working space may be confined. The method of construction in these confined 

areas depends on the contractor’s construction plant. However, the contractor 

must note that measurement and payment will be in accordance with the 

specified cross-sections and dimensions, irrespective of the method used to 

achieve these cross-sections and dimensions, and that the rates and amounts 

Tendered will be deemed to include full compensation for any special equipment 

or construction methods or for any difficulty encountered in working in confined 

areas and narrow widths, and at or around obstructions, and that no extra 

payment will be made nor will any claim for payment be considered on account 

of these difficulties. 
 
C3.1.7 Labour Regulations 
 

C3.1.7.1 Payment for the labour-intensive component of the works 
 

Payment for works identified in clause 2.3 “the Extent of the Project” in the 

Project Specifications as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed 

strictly in accordance with the provisions of the scope of work. Any non-payment 

for such works shall not relieve the Contractor in any way from his obligations 

either in contract or in delict. 
 

C3.1.7.2 Applicable labour laws 
 

Sectorial determination 2: Electrical Engineering sector 

 

C3.2 ENGINEERING 
 

C3.2.1 Design 
 

(a) The Employer is responsible for the design of the permanent Works as 

reflected in these Contract Documents unless otherwise stated. 
 

(b) The Contractor is responsible for the design of the temporary Works 

and their compatibility with the permanent Works. 
 

(c) The Contractor shall supply all details necessary to assist the engineer 

in the compilation of the as-built drawings. 
 
C3.2.2 Employer’s Design 
 

(a) Detail description of Works 
 

(b) General Works 
 

(c) Sign Gantries. 
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C3.2.3 Contractor’s Design 
 

Where contractor is to supply the design of designated parts of the permanent 

Works or temporary Works he shall supply full working drawings supported by a 

professional engineer’s design certificate. 
 
C3.2.4 Design procedures 
 

All designs and modifications thereto shall be communicated in writing and the 

contractor and engineer shall maintain master lists to record and track all 

transactions. 
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C3.3 PROCUREMENT 
 

C3.3.1  Preferential Procurement Procedures 
 

C3.3.1.1 The Contractor’s attention is drawn to the following returnable schedules contained in Part 
T2: 

 

a) Empowerment and Preferential Procurement and 
 

b) Enterprise Declaration Affidavit 
 

C3.3.1.2 These schedules contain all requirements with regard to preferential procurement. 
 

C3.3.2 Subcontracting 
 

a) The Contractor is obliged to utilise any subcontractors specifically nominated by the Contractor, 
where in the opinion of the employer the contractor cannot provide a subcontractor that is 
deemed to be sufficiently experienced and can perform the task at a reasonable market related 
price. 

 
b) The Contractor may be required to utilise local subcontractors for the completion of unskilled 

labour based sections of the works and for the reinstatement of asphalt surfacing within the road 
reserve. 

 
c) The Contractor is responsible for work executed by subcontractors on his behalf. 

 
d) The Engineer will not negotiate directly with subcontractors and all problems relating to 

payments, programming, workmanship, etc., are matters between the Contractor and his 
subcontractors. 

 

 

C3.4 CONSTRUCTION 

 

C3.4.2.3 Project Specifications Relating to Standard Specifications 

 

This part of the project specifications deals with matters relating to the standard specifications. 

Where reference is made in the standard specifications to the project specifications this part 

shall also contain the relevant information e.g. the requirements where a choice of materials or 

construction methods are provided for the standard specifications. 
 

In certain clauses the standard specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternatives or 

additional requirements applicable to this contract are contained in this part of the project 

specifications. It also contains some additional specifications and amendments of the standard 

specifications required for this particular contract. 
 

The number of each clause and each payment item in this part of the project specifications 
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consists of the prefix B followed by a number corresponding to the number of the relevant 

clause or payment item in the standard specifications. The number of a new clause or a new 

payment item, which does not form part of a clause or a payment item in the standard 

specifications and is included here, is also prefixed by B followed by a new number. The new 

numbers follow on the last clause or item number used in the relevant section of the standard 

specifications. 
 

Clauses and pay items referring to labour intensive methods are prefixed by L in the project 

specifications. 
 

Clauses and pay items referring to emerging contractors are prefixed by E in the project 

specifications. 
 

EPWP Special Project Specification 
 

As much as is economically feasible all work shall be implemented by employing Labour 

Intensive Construction methods. Over and above the normal Building and Allied works to be 

implemented by employing skilled and unskilled labour the works specified in the “Guidelines for 

the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public 

Works Programme (EPWP)” shall be undertaken using Labour Intensive Construction methods. 
 

Employer’s objectives 
 

The employer’s objectives are to deliver public infrastructure using labour intensive methods. 
 

Labour-intensive works 
 

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities 

which are to be performed by hand, and its associated specification data . Such works shall be 

constructed using local workers who are temporarily employed in terms of this Scope of Work. 



C.81 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL ENGINEERING 
CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL INFRASTRUCTURES: INCLUDING HIGH MASTS, 
TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

 

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE 

WORKS Requirements for the sourcing and engagement of labour. 


 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be 

 
engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted 

Labour. 


 The rate of pay set for the SPWP is R 60 per task or per day. (Insert value determined by public body 
 

in terms of clause 2.2 of these Guidelines) 


 Tasks established by the contractor must be such that: 
 

a) The average worker completes 5 tasks per week in 40 hours or less; and 
 

b) The weakest worker completes 5 tasks per week in 55 hours or less. 
 
 The contractor must revise the time taken to complete a task whenever it is established that the time taken 

to complete a weekly task is not within the requirements of 1.1.3.




 The Contractor shall, through all available community structures, inform the local community of the 
labour intensive works and the employment opportunities presented thereby. Preference must be given to 
people with previous practical experience in construction and / or who come from households:





a) Where the head of the household has less than a primary school education; 
 

b) That have less than one full time person earning an income; 
 

c) Where subsistence agriculture is the source of income. 
 

d) Those who are not in receipt of any social security pension income 
 
 The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is 

in the following proportions:




a) 55 % women; 
 

b) 55% youth who are between the ages of 18 and 35; and 
 

c) 2% on persons with disabilities. 
 

Specific provisions pertaining to SANS 1914-5 


 Definitions 
 

Targeted labour: Unemployed persons who are employed as local labour on the project. 


 Contract participation goals There is no specified contract participation goal for the contract. 
 

The contract participation goal shall be measured in the performance of the contract to enable 

the employment provided to targeted labour to be quantified. 


 The wages and allowances used to calculate the contract participation goal shall, with 
 

respect to both time-rated and task rated workers, comprise all wages paid and any training 

allowance paid in respect of agreed training programmes. 


 Terms and conditions for the engagement of targeted labour 
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Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into 

with targeted labour. 
 


 

Variations to SANS 1914-5 
 


 

The definition for net amount shall be amended as follows: Financial value of the contract 

upon completion, exclusive of any value added tax or sales tax which the law requires the 

employer to pay the contractor. 
 


 

The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of days of formal training provided 

to targeted labour. 
 
Training of targeted labour 
 


 

The contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health and 

safety. 
 


 

The cost of the formal training of targeted labour, will be funded by the provincial office of the 

Department of Labour. This training should take place as close to the project site as practically 

possible. The contractor, must access this training by informing the relevant provincial office of 

the Department of Labour in writing, within 14 days of being awarded the contract, of the likely 

number of persons that will undergo training and when such training is required. The employer 

must be furnished with a copy of this request. 
 


 

A copy of this training request made by the contractor to the DOL provincial office must also 

be faxed to the EPWP Training Director in the Department of Public Works– Cinderella 

Makunike, Fax Number 012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677 

4026 
 


 

The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of 

formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if he 

she is employed for 4 months or more. 
 


 

The contractors shall do nothing to dissuade targeted labour from participating in the above 

mentioned training programmes. 
 


 

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, in terms of 1.3.4 above. 
 


 

Proof of compliance with the requirements of 1.3.2 to 1.3.6 must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 
 
GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

The Generic Labour-intensive specification below is the same as SANS 1921-5, 
 

Construction and management requirement for works contracts- Part 5: Earth works activities which are to 

be performed by hand and should be included in the scope of works without amendment or modification as 

set out below. 
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C3.4.2.3.4 EXISTING SERVICES AND EXCAVATION 
 

 

A water and sewer network has already been installed and these drawings will be made 

available to the successful tenderer. 
 

 

Special care must be taken, not to damage these other services, as the Contractor will be 

responsible for reparations at own expense. 
 

 

The Electrical Contractor shall accept full responsibility for any damage caused by 

excavation work, whether caused directly or indirectly and whether written permission has 

been granted for machine excavation or blasting, or not. 
 

 

Repair of damaged services undertaken by the Electrical Contractor shall be to the 

satisfaction of the owner of the service. The cost of repair work undertaken by the owners of 

the service as well as consequential losses due to the damaging of the service will be 

recovered from payments due to the Electrical Contractor without notice, unless proof of 

direct payment to the owners can be produced. 
 

 

The Contractor shall report any damaging of existing services immediately to the Engineer 

as well as the owner of the service, irrespective of whether the damage is considered a 

minor damage or not. Apart from reporting damage, an entrance shall be made in the site 

diary, indicating the time of occurrence, extent of the damage, time reported and names of 

the persons reported to Consulting Engineers as well as Owners of the service. 
 

Penalties shall be levied for damage caused to existing services caused under the following 

circumstances: 
 
 

a) Damage due to machine excavation from  blasting, without the written  
permission of the 

 

Engineer. 
 

b) Damage which the Contractor failed to report to the Engineer as well as the 

owners of the service, or which the Contractor failed to enter comprehensively in 

the site diary. 
 

c) The penalties referred to above, shall be 100 % of the cost of repair work carried 

out by the owner of the service as well as 100 % of the value of consequential 

losses as calculated by the owners of the service. Any such penalties shall be 

recovered from any payments due to the Contractor. 
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C3.4.2.3.5 DRAWINGS AND SITE INSTRUCTION BOOK 

 None 

C3.4.2.3.6 SITE ESTABLISHMENT 

 None 

C3.4.2.3.7 PROGRAMME 

 Approved  maintenance  plan  issued  by  the  municipality  will  be  utilised 

 throughout the project duration 

C3.4.2.3.8 TIME FOR COMPLETION 

 This work will be executed “ON AN AS WHEN REQUIRED BASIS” 
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C3.5. MANAGEMENT OF THE WORKS 
 

C3.5.1 QUALIFIED PERSONNEL 
 
 

 

The Contractor must submit proof of the qualifications and experience of his site agent 

regarding the construction and erection of MV and LV lines. 

 

The Contractor must also submit a certificate issued by the Inspector of Occupational Health 

and Safety, indicating that he is fully competent in doing electrical construction work and will 

therefore be fully responsible for the construction of the works. No work will be allowed 

before submission of these documents. 

 

The Contractor will also provide the Engineer with the names of the supervisory personnel 

on site before commencement of the contract works. If the Contractor, during any stage of 

the contract for whatever reason, desires to change the supervisory personnel on site, he 

will do so in writing to the Engineer. Failure to do this will result in the Engineer stopping the 

contract works until such time that the necessary documentation is provided. Any such 

delays will not be considered by the Engineer for late completion of the contract. 

 
 

C3.5.2 FINAL INSPECTION 
 

After completion of each section or Assessment Stage of the project, the Contractor must do 

a thorough inspection on all the work done, to satisfy himself that the work comply with the 

specifications, and then apply in writing to the Engineer for a final inspection. The Contractor 

will be liable for a penalty of R1 000, 00 for every re-inspection. The application for the final 

inspection must be accompanied by the as-built drawings of the particular Assessment 

Stage. The installation will not be approved before submission of the as-built drawings. 
 
 

C3.5.3 FULFILMENT OF REGULATIONS 

 

The installation must comply with the requirements as specified in Eskom’s latest revision of the  
Electrification Standards as follows: 

 

Part 0 : Definitions, Abbreviations and Exemptions 

 

Part 1 : Earthing Standard 

 

Part 3 : Low Voltage Reticulation Standard 

 

Part 4 : Medium Voltage Reticulation Standard 

 

Part 9 : Buyer’s guide 
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NRS 043 : Code of Practice for the joint use of pole route for power and telecommunication lines. 

 

C3.5.4 MATERIAL 

 

All material must comply with the requirements of the latest revised Eskom Electrification Standards. 

To assist the tenderer a list of materials required for the project are attached herewith. The tenderer 

must however verify this material list as the Employer will not accept any responsibility for any 

discrepancies. 

 
The off-loading and safekeeping of material on site is the responsibility of the Contractor. He must 

make the necessary arrangements for safe storage on site, offering adequate protection against 

theft, damage, wind and weather. The responsibility for materials against any form of damage or 

theft after issue thereof also rests with the Contractor. 
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It is essential that a good record-keeping system exists whereby control over quantities on site can be 

kept. 

 

It will at all times be assumed that the Contractor has ensured upon issue of material that no visible 

damage has occurred to it. In the case of damaged material, acceptance will be refused. If a dispute 

arises, the Project Manager must be called in for a decision. Damaged material found on site will be 

replaced at the cost of the Contractor and no extension of contract time will be granted for the extra 

delivery time. 

 
C3.6 OVERHEAD LINES 

 

GENERAL REQUIREMENTS 

 

The MV overhead line must comply with the requirements of C3.13.7 

 

The LV and MV wooden poles shall be 7 m, 9 m and 11 m respectively in length and shall comply 

with SABS 753. 
 

EXCAVATIONS 

 

Excavations for pole holes and stays are indicated below and must comply with the requirements of 

Part C3.1920 of the General Conditions and SABS 1200 LC. The Contractor must allow in his 

excavation rate for over excavations due to blasting, removing of additional rock etc. 

 
The hole sizes are as follows: 

 

 11 m 9 m 7 m Stay 1,5 Stay 2 

 pole pole pole m rod m rod 
      

Width 1,2 1,2 1,2 1,2 1,2 
      

Breadth 0,6 0,6 0,6 0,6 0,6 
      

Depth 1,8 1,5 1,3 1,5 2,0 
      

Excavation (m3) 1,3 1,08 0,94 1,08 1,44 
      

 

 

Claims for blasting, drilling, hard rock as described in Part C3.1920 of the General Conditions must be 

verified, in writing, by the Engineer or his representative before any backfilling is being done. If the 

Contractor prefers to drill in soft rock or earth he shall do so at soft rock and earth unit rates. 

 
The minimum distance between the stay plate and the poles are as follows: 

 

7,0 - 5 m 

11,0 m - 7,5 m 
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All poles must be planted at a distance of 0,5 m from the erf boundary as indicated on the drawings. 

Special care must be taken not to damage the sewer network which is installed approximately 1,0 m 

of the erf boundary. In the event of hard rock nearby the sewer network, the Contractor shall make  
use of a compressor air drill to do excavations. 
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EXPLOSIVES 

 

The Contractor is to make adequate provision for blasting which, together with the necessary storage 

and handling of explosives, shall be carried out in strict accordance with the Explosives Act (No 26 of 

1956, as amended) and Regulations. Care shall be taken that no damage is caused to existing works 

and property, and adequate protection shall be provided to prevent blasted materials scattered about. 

The size of charges shall be the minimum necessary for the purpose. The Contractor shall be solely 

responsible for damage and injury caused by or during blasting and shall make good at his own 

expense, and to the satisfaction of the Engineer, any unnecessary shattering of rock or disturbance of 

the surrounding ground. Careless use of explosives will render the Contractor liable to be forbidden 

for further use of explosives. 

 

Blasting will not be permitted in any situation where it is likely to endanger any existing foundation, 

structure or service and in such situation material must be removed by drilling and wedging or barring 

or by any other approved method which will not cause damage. 

 

At least one working day before commencing drilling and blasting operations on any new section of 

the works, the necessary safety precautions shall be arranged by the Contractor. No blasting is to be 

done before permission has been granted from the Engineer. 

 
MARKING OF WOODEN POLES 

 

The Contractor shall be responsible for providing numbering labels on all wooden poles.  
The numbering labels shall be manufactured from galvanised sheet steel of minimum thickness 0,8 

mm. 

 

The numbering labels shall be fixed to poles at a height of 2,0 m above ground level, facing towards 

the street, by means of four galvanised 50 mm nails through pre-drilled holes at the four corners of 

the label. 

 

The numbers shall be 10 mm high and be punched with a number and letter punch as indicated on 

the house connection drawings. 

 

POLE MOUNTED TRANSFORMERS 
 

Note:  Pole mounted transformers must comply with the requirements of SANS 780: 2004 and NRS  
5: 1991, Part C3.1920 of the General Conditions. The colour shall be Avocado green, code C12 of 

SABS 1091. 

 
The transformer shall be an oil type, 200 kVA, 11 kV / 415 / 240 V, 50 Hz, Dyn 11 and shall be 

installed at a height of 6 m minimum clearance between ground level and bushings. 

 

As shown on drawing VE TRF H-POLE, all 200 kVA transformers shall be mounted on an 11 m and 9 

m H-pole configuration, complete with 20 A dropout fuses mounted on a crossarm. The dropout fuse 

crossarm shall be mounted 1 100 mm above the transformer bushings. The Contractor must take 

special care to adjust the length of all tails to ensure that they are not too long or too short. The 

lightning arresters will be mounted on the transformers below the transformer bushings. The 

Contractor must obtain approval from the Engineer after completion with the first transformer 

installation and before proceeding with the rest. 
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All metal parts of the transformer shall be connected to the MV earthing system. 
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The transformer shall be equipped with a weather proof distribution board fitted with circuit breakers 

as indicated in C3.13.6 hereof, as well as a thermostat mounted in the oil tank. In the event of 

overloading and the transformer oil reaches as value of 110 °C, the MCB breaker with the shunt trip 

coil shall trip to do load shedding. 

 

The LT board which is mounted on the transformers must be equipped with busbars of suitable sizes 

connected to the LT bushing as well as an earthing busbar. The earth bar will be connected to the 

neutral bar and star point. The transformer must also be equipped with 4 x lightning arresters. 

 

The Contractor must take special care to use bi-metallic lugs or narrow head, all aluminium lugs, 

bolted onto a copper tinned extension fitted into the breakers to prevent bi-metallic corrosion. The use 

of densile paste in the lugs is also recommended to keep the moisture out. 

 

The transformer manufacturer must specify the limit of overload capacity. All wiring shall be 

completed in the factory. 

 

POLE MOUNTED DISTRIBUTION BOARD SCHEDULE   

 TRF  FEEDER CABLE CIRCUIT BREAKER SIZE 
     

 TRF 2/4 ALL TRF’S:70 mm² ABC - Feeder East32 X 150 A 25 kA, 3 pole 

MCB     

 TRF 2/5 : 70 mm² ABC 2 X 150 A 25 kA, 3 pole MCB 

 TRF 2/6 : 70 mm² ABC 1 X 150 A 25 kA, 3 pole MCB 

   35 mm² ABC 3 X 140 A 25 kA, 3 pole MCB 

 TRF 2/7 : 70 mm² ABC 3 X 150 A 25 kA, 3 pole MCB 

 TRF 2/8 : 70 mm² ABC 2 X 150 A 25 kA, 3 pole MCB 

   35 mm² ABC 1 X 140 A 25 kA, 3 pole MCB 

 TRF 2/9 : 70 mm² ABC 4 X 150 A 25 kA, 3 pole MCB 

 TRF 2/10 : 70 mm² ABC 4 X 150 A 25 kA, 3 pole MCB 

 TRF 2/11 : 70 mm² ABC 4 X 150 A 25 kA, 3 pole MCB 

 TRF 2/12 : 70 mm² ABC 3 X 150 A 25 kA, 3 pole MCB 

 TRF 2/13 : 70 mm² ABC 4 X 150 A 25 kA, 3 pole MCB 

 TRF 2/14 : 70 mm² ABC 3 X 150 A 25 kA, 3 pole MCB 

 TRF 2/15 : 70 mm² ABC 2 X 150 A 25 kA, 3 pole MCB 

   35 mm² ABC 2 X 140 A 25 kA, 3 pole MCB 

 TRF 2/16 : 70 mm² ABC 2 X 150 A 25 kA, 3 pole MCB 

   35 mm² ABC 1 X 140 A 25 kA, 3 pole MCB 

 TRF 2/17 : 70 mm² ABC 3 X 150 A 25 kA, 3 pole MCB 

   35 mm² ABC 1 X 140 A 25 kA, 3 pole MCB 

 TRF 2/18 : 70 mm² ABC 4 X 150 A 25 kA, 3 pole MCB 

 

MV OVERHEAD RETICULATION 

 

The MV overhead reticulation shall comply with the latest revision of the Medium Voltage Reticulation 

Standard, Part C3.1920 of the General Conditions as compiled by Eskom as well as the National 

Rationalised Specification as envisaged below. The various codes used on the drawings are 

according to the specification and the quality of material, construction procedures and the related 
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items shall all be according to Eskom Specification. Various drawings referred to in the Eskom 

Specification are included in this Specification for reference purposes. 

 
SANS 780: 2004 

 
Distribution transformer 

 

NRS 005: 

 

1990: 

 

Distribution transformers 
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NRS 013: 1991: Electric power cables from 1 kV to 36 kV 

NRS 022: 1993: Stays and associated components 

NRS 028: 1994: Cable lugs and ferrules 

NRS 035: 1995: Drop-out fuses 

 

The MV network consists of FOX conductor mounted on 11 m wood poles, 160 – 179 mm top in a 

vertical A Delta configuration. All poles should be treated with creosote and must be 55 MPa. 

 

LV OVERHEAD RETICULATION 

 

The LV overhead reticulation shall comply with the latest revision of the Low Voltage Reticulation 

Standard, Part 3 as compiled by Eskom as well as the National Rationalized Specification as 

envisaged below. The various codes used on the drawings are according to the Specification and the 

quality of material, construction procedures and the related items shall all be according to the Eskom 

Specification. Various drawings referred to in the Eskom Specification are included in this 

Specification for reference purposes. 

 
NRS 018: 1995 : Fittings and connectors for LV overhead power lines 

using aerial bundled conductors, Part 1, 2, 3 & 5 

 

NRS 032:  1993 : Service distribution box for pole mounting 

 

NRS 022:  1993 : Stays and associated components 

 

NRS 020:  1991 : Aerial bundled conductor: Cable ties 

 

The LT bundle conductor layout is shown on the drawings. The LT bundle conductor shall consist of 

3 phase conductors and 1 neutral conductor. The sizes of the conductor are shown in the Bill of 

Quantities. 

 

The pole top box shall be equal or similar to Allbro type 040-731+E/N:RL-4HP and shall be fitted to 

the pole with stainless steel straps, connected to the ABC with suitable piercing connectors (1 or 2 

phase + neutral). Cognizance must be taken that the pole top box will deviate from the Eskom 

Standard and shall be equipped with 2, 3, 4, 5 or 6 miniature circuit breakers (MCB) 5 kA, 60 A, slow 

curve 1 with a tag or label of the erf number. Only Pratley glands shall be used. 

 

The Contractor must also supply the Conlog BEC44Sabre single phase prepayment meters wireless 

complete with tamper switch. This meter must be complete with wireless interface keypad and 

customer card and the Contractor will be responsible for the management of these meters. These 

meters shall be sealed with a lead seal and tagged or labelled with the erf number. The latch in the 

meter shall be set to tripping at 60 A. 

 

A surge arrestor HY-MAG clip in type SAL shall also be installed per mcb in the pole top box 

enclosure. All wiring in the pole top box shall be 10 mm² for the phase and 4 mm² for the neutral and 

shall be pre-wired in the factory. Wires between the ABC and pole top box shall be 106 mm², UV 

protected and of suitable lengths. The pole top box must be locked with a special tool or key and must 

be dust proof. 
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The pole top box shall therefore be equipped with the following: 

 

- 60 A, 5 kA, Curve 1 MCB with cable sleeve tag of the erf number 
 

- Surge arrestor HY-MAG 
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- 2 x Live, l x Neutral and 1 x Earth busbar 
 

- 3 x 106 mm ² or 4 x 106 mm², Cu conductor, UV protected 

 
- 10 mm² PVC wiring for the phase and 4 mm² for the neutral 

 
EARTHING 

 

The earthing must comply with the requirements of Part 1 of Eskom’s Earthing Standard. MV and LV 

earthing shall be separated at the transformer and an overall earthing resistance of less than 30 

ohms for MV and less than 10 ohms for LV should be achieved. Earthing will be done by four 1,8 m x 

16 mm diameter copper earthrods installed in a three point star configuration. Refer to drawing D-DT-

0627 for detail. Future transformer poles shall also be earthed. 

 
The Contractor must obtain a null-balance megger and do an earthing survey which is to be tabled 

and submitted to the Engineer prior to final inspection. 

 
If an acceptable earthing value cannot be obtained, additional earthing electrodes or conductive 

concrete shall be installed as an extra to the contract. 

 
C3.7 HOUSE CONNECTIONS 

 

READY BOARDS 

 

The ready boards supplied under this contract shall comply to NRS 019:1992 and shall be equipped 

with a 60 A isolator earth leakage unit and 3 x 15 A switched socket outlets. One switched socket 

outlet shall be protected by a 1 x 20 A MCB and the other two switched socket outlets with 1 x 20 A 

MCB. The ready board shall be complete with mounting brackets to facilitate the base of the 

Sabrewireless interface unit of the Conlog prepayment meter. The ready board shall be supplied 

complete with a light-fitting with 3 m cord and 18 W CFL. The Conlog meter shall be mounted on a 6 

mm2 x 220 mm x 255 mm hardboard bolted to the ready board bracket. Only Pratley glands shall be 

used. 

 
AIRDAC 

 

The Contractor shall supply 10 mm2 cable overhead concentric Airdac for the overhead connections.  
The Airdac shall comply with NRS 017 Rev. 

 

TESTING AND COMMISSIONING 

 

Each connection shall be tested after completion as follows: 

 

To ensure the safe and reliable operation of an urban reticulation system the visual inspections and 

electrical tests must be done before and after energising. 

 

CERTIFICATE OF COMPLIANCE: COC 

 

Occupational Health and Safety Act (OHS Act) Electrical Installation regulations, 1992 

(EIR) Certificate of Compliance: Annex 1 (COC). 
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In terms of the above-mentioned requirements every electrical installation shall be 

inspected, tested and a COC issued to the owner and the supplier shall ensure that a 

COC has been issued before connecting the supply. 

 

For installations connected to Eskom systems because of specific exemption granted by 

the Chief inspector there are two procedures for issuing COC’s as follows: 
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a) For Eskom ENC supplied ready boards which the manufacturer has bench tested and for 

which a COC has been issued, Eskom will ensure that: 

 
-a polarity test; and 

 
-the earth leakage trip test 

 

are carried out in accordance with the SABS 0142 by a suitably trained person who will 

complete those sections on the COC and countersign it in the relevant section provided. 

This suitably trained person need not be an accredited person because the bench testing 

by the manufacturer is carried out by his accredited person; and 

 
b) for any other installation only an accredited person in terms of the EIR shall inspect, test 

and issue a COC 

 
NOTE: In terms of the EIR 6(2) a COC must be issued before connecting the supply, but 

in order to carry out the tests, it is necessary to have the supply connected to the 

installation. This anomaly has been referred to the Chief inspector and he accepts that 

the supply can be connected for testing, but if there is any reason for not being able to 

issue the COC than the supply must be disconnected immediate. 

 
ELECTRICAL TESTS: 

 

a) Voltage level tests: 
 

The voltage level and polarity of the installation can be measured and recorded. 
 

b) Test to ensure that wires have not been crossed: 

 

Install a temporary earth spike of at least 300 mm, outside the dwelling. Connect a lead 

wire to the earth spike and measure the voltage between the temporary earth and the 

dwelling earth and neutral. If any reading is recorded the conductors are crossed and no 

COC shall be issued. 
 

VISUAL INSPECTIONS: 

 

The visual inspection is to be carried out for each service connection and installation. 
 

REPORTING 

 

The Contractor shall supply the Engineer with the following information before any 

payments shall be made in a Quattro pro spreadsheet format: 

 
Stand number Customer 

 

name Prepayment 

 

meter code COC 
 

number 
 

Length of Airdac 
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C3.8 COMMUNITY LIAISON OFFICERS 

 

The tenderer shall allow in his tender for the appointment of full time Community Liaison officer for the 

duration of the contract. The liaison officer will be introduced to the successful tenderer. 

 

Because of the fact that local labour will have to be utilised on this project, the Contractor will have to 

liaise with the appointed person for the necessary recruitment of labourers as well as for all other 

negotiations with local labourers. 

 
C3.9 UTILIZING OF LOCAL LABOUR 

 

C3.9.1 SKILLS REQUIRED 

C3.9.1.1 CLO - Community Liaison Officer 

C3.9.1.2 Security Officers 

C3.9.1.3 Labourers for house connections 

C3.9.1.4 Labourers for excavations 

C3.9.2 DUTIES, TASKS AND RESPONSIBILITIES 

C3.9.2.1 CLO  

C3.9.2.1.1 Act as Liaison Officer between Community, Contractor and Employer. 

C3.9.2.1.2 Identify and recruit manpower. 

C3.9.2.1.3 Ensure labourers obey Contractors instructions. 

C3.16.2.1.4 Terminate, retrench and discipline workers when: 

 a) Not obeying Contractors instructions 
 b) Refuse to work 
 c) Not reporting for work without excuse 
 d) Misbehave, steel, drink, intimidating etc during working hours etc. 

C3.9.2.1.5 Settlement of disputes. 

C3.9.2.1.6 Obtain way leaves. 

C3.9.2.1.7 Any other reasonable instructions required by the Contractor, Project Manager or Employer. 

C3.9.2.2 SECURITY OFFICER 

C3.9.2.2.1 Keep close watch over all material, site yard and equipment of Contractor. 

C3.9.2.2.2 Protect material and equipment. Report all incidents to the Contractor. 

C3.9.2.2.3 Work 8 hours shifts as follows: 

 Shift 1:06:00 to 14:00 

 Shift 2:14:00 to 22:00 
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Shift 3:22:00 to 06:00 

 

C3.9.2.2.4 Any other reasonable instructions required by the Contractor, Project Manager or Employer. 

 

C3.9.2.3 LOCAL LABOUR 

 

C3.9.2.3.1 Perform and execute tasks such as: 

 

Digging holes 

 

Digging trenches 

 

Planting poles 
 

Planting stays 

 

C3.9.2.3.2 Installation and fitting of keypads and ready boards. 
 

C3.9.2.3.3 Installation and connecting of Airdac cables. 

 

C3.9.2.3.4 Installation and fitting of kicking pipes. 

 

C3.9.2.3.5 Any other reasonable instructions required by the Contractor, Project Manager or Employer. 
 

C3.9.2.4 CONTRACTOR 

 

C3.9.2.4.1 Employ the CLO, security officers and local labour. 
 

C3.9.2.4.2 Provide and supply all clothing, tools and materials to perform the tasks required. 

 

C3.9.2.4.3 Manage the workforce with the assistance of the CLO to ensure that the programme to carry out 

the work are met. 

 

C3.9.2.4.4 Utilize a maximum of 15 people of own employee to conduct all skilled tasks and to work as team 

leaders amongst the workforce, to provide training, set the standard and quality of work required 

and to ensure the required production rate is met. 

 

C3.9.2.4.5 Conduct and convene meetings on a daily base to dish out work and tasks and to record progress. 
 

 

C3.9.2.4.6 To ensure all safety requirements are met. 

 

C3.9.2.4.7 Pay and remunerate the workforce on a monthly basis and record all payments with relevant 

signatures. 

 

C3.9.3 CONDITIONS OF EMPLOYMENT 

 

C3.9.3.1 Obey Contractors instructions. 

 

C3.9.3.2 Sign time sheets and report for work from Monday to Friday. 

 

C3.9.3.3 Work overtime if required by Contractor. 

 

C3.9.3.4 Working hours is 45 hours per week from 07:00 to 16:30 with 30 minutes lunch break from 12:00 

to 12:30. 
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C3.9.3.5 Payment will be effected according to attendance register, with no work no pay policy. 

 

C3.9.3.6 Payment will be done on the last Friday of each month at 12:00.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

LSO June 2016 
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C3.9.3.7 No unemployment insurance funds will be 

 

deducted or applicable. 

 

C3.9.3.8 Tax will be deducted if applicable. 

 

C3.9.3.9 Payment categories: 

 

CLO-R3 500,00 per month 

 

Laboure 

 

rs-R120 

 

per day 

 

or 

 

according to the attached schedule for the various activities stipulating piece work 
 

NOTE: Preference is given to 
 

piece work. C3.16.3.10 Overtime will be paid 

 

according to time plus a third. 

 

C3.9.3.11 If the required progress is not met, the Contractor will have the right to 

strengthen his own workforce with the approval of the Project Manager. 

 

LABOUR FORCE 

 

It will be the responsibility of the contractor to ensure that adequate labour force is 
available throughout the project duration. 

 

 

RESPONSIBILITY OF CONTRACTOR 

 

It will be the responsibility of the Contractor to manage all material on site, to 

ensure that the installation complies with the requirements of the specification 

and to coordinate and supervise the manpower required for the project. 

 

Irrespective of the manpower or subcontractors used, the Contractor will be 

responsible for the complete installation, all in accordance with the conditions of 

contract and Technical Specification and shall provide all the plant, hand tools 

etc for execution of the works. 

 
USING OF OWN MANPOWER 

 

The Contractor will only be allowed to use a skeleton staff of his own. Should it 

proof to be impossible to identify people from the community to perform the 

tasks, written approval shall be obtained by the Contractor from the Engineer, 

after approval by the community, prior to utilising his own manpower to complete 

the project. The Contractor’s own personnel will be responsible for cable 

terminations, joints, stringing, connection of pole top boxes, testing of 
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prepayment meters and ready boards etc. The Contractor shall therefore use 

only skilled labour of his own workforce. All other labour shall be local labour. 
 

MEASUREMENTS 

 

Before ordering of the MV cables, conductors and LV ABC, the lengths must be 

measured on site and must be confirmed to the Engineer. The accuracy or 

inaccuracy of the Bill of Quantities will not influence the validity of the tender. 

The quantities in the Bill are measured from a drawing and serve only as an 

indication to obtain an unit rate. At the end of the Contract period a final 

remeasurement, based on actual quantities, will be done and no payment for 

excessive material will be made. 
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4 SITE INFORMATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

E.195 



E.196 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 
 
 
 

SITE INFORMATION 
 
 
 

1. GENERAL 

LOCALITY PLAN 
 
The project is located with makhuduthamaga municipality on several villages. 
 
 
 
 
 
 
 
 
 

 

C5 ANNEXURES 
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PART C5: ANNEXURES 
 

C5.1 PROFORMA DOCUMENTS ........................................................................ E.198 

C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR INTENSIVE  

 INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS 

 PROGRAMME (EPWP) ............................................................................... E.213 
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C5.1 PROFORMA DOCUMENTS 
 

 

The  following  is  a  list  of  proforma  documents  and  examples  that  are  required  to  be  
completed by the successful tenderer. 
 

 

C5.1.1 RETENTION MONEY GUARANTEE PROFORMA ......................................E.199 
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C5.1.7 FORM RDP 13(E) : ENGINEERING TRAINING REPORT .............................. 210 
 
C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT ................... 211 
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C5.1.1 

 

 

RETENTION MONEY GUARANTEE PROFORMA 
 

EXAMPLE 
 

Makhuduthamaga Municipality 
 

FOR INFORMATION ONLY: 
 

Private Bag X 434 
 

This Guarantee is not to 
 

Jane Furse 
 

completed and signed by 
 

1085 
 

the Guarantor. 
 

A  separate  form  will  be  
issued  to  the  successful 

 
Tenderer 

 

Notes to Tenderer 
 

1. This pro forma is for information only. The successful tenderer’s guarantor 

will need to reproduce it without amendment, omission or addition for 

completion and lodgement with the Employer. 
 
2. The tenderer’s guarantee will have to be on letterheads indicating the 

contact details of the guarantor, shareholders/board of directors, 

guarantee number and the company registration number. 
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The guarantee is issued on behalf of ..................................................................................... 
 

Registration No .......................................................................................................................  
............................................................................................................................................... 

 

(hereinafter referred to as “the Contractor”) in connection with the above mentioned contract 

(hereinafter referred to as “the Contract”). 
 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the 

retention monies provided for under the Contract. 
 

Now therefore we, the undersigned, being duly authorised to represent the ........................... 
 

............................................................................................................................................... 
 

(full name of guarantor) registration  number .......................................................................... 
 

undertake to pay you such amounts as you may from time to time demand from us, 

immediately upon receipt of a written demand from you. 
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1 Each  demand  shall  be  in writing and  delivered  to  us  at  
……………………………………...  

such other address as we shall in writing notify to you. 
 

2. Our liability to make the payments herein referred to shall be unconditional and 

not be affected or diminished by any disputes, claims or counterclaims between 

you and the Contractor. 
 
3. Our aggregate liability under this guarantee is limited to ...................................... 
 

(R……………………………..) and is restricted to payment of monies only. 
 

4. This guarantee shall expire on the date on which the last of the retention monies, 

which but for this guarantee would have been retained by you, becomes payable 

to the Contractor. 
 

 

5. This guarantee is neither negotiable nor transferable and must be returned to us 

against final payment of our aggregate liability or on the date of the expiry of the 

guarantee in terms of Clause 4 (above), whichever is the earlier. 
 

 

Signed at ....................................... for 

 

 

and 

 

 

on 

 

 

behalf  
of…………………………………………………. 
 

on this the . ..................... day of .................................. in the year ......................................... 
 

 

GUARANTOR: ....................................................................................................................... 
 

AS WITNESS: 
 

1..................................................................  
................................................................... 

 

2............................................................ 

 

NAME(Print): .............................................. 
 

NAME(Print): ................................................. 
 

ADDRESS .................................................. 
 

ADDRESS ..................................................... 
 

................................................................... ......................................................................  

................................................................... 
 

................................................................... ......................................................................  

................................................................... 
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C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT 
 

(facsimiles will be provided by the Employer to be completed by ABEs) 
 

1.Name of firm : ………………………………………………… 

Postal address : ………………………………………………… 

Telephone no. : …………………Fax no ……………………. 

Contact person : ………………………………………………… 

VAT registration no. : ………………………………………………… 
 

2. Type of firm (tick as appropriate) 
 

- Partnership……………………………………………….. 
- One person business/sole trader………………………. 
- Close corporation: registration no……………………… 

- Date of registration………………………………………. 
- Company:  registration no………………………………. 
- Pty Ltd: registration no…………………………………… 

 
3. Principal Business Activities  :…………………………………………………………… 
 
4. Service/work to be performed on this contract: …………………………………… 
 
5. Participation in this contract 
 

- as a Sub-contractor Yes/No 

-   in a Joint Venture Yes/No 

- with main contractor Yes/No 

- with a sub-contractor Yes/No 
 

6. List all partners, proprietors and shareholders:  

 

Name 

 

ID. No. 

 

Citizen of RSA  
Yes/No  

 

PDI status %owned 

Yes/No 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

E.201 



E.202 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL 
ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL MUNICIPAL ELECTRICAL 
INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL 
MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 
 

7. List the last four contracts/assignments completed by your firm. If required, a 
separate sheet may be used and attached to this page. Reference may be called 
from the Employers of the projects listed.  

 
 
 
 
 
 
 
 
 
 

 

PROJECT ANDWORK 
 

PERFORMED 

 
 
 
 
 
 
 
 
 
 

 

EMPLOYER 
 

(NAME, ADDRESS, TEL,  
FAX) 

 
 
 
 
 
 
 
 
 
 

 

VALUE OF RANDS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes to tenderer: 

 

Under column 1 state the assignment or contract (eg. Contract XYZ0123): 
Construction of rural roads) and follow this with the work carried out (eg. 
construction of pipe culverts). 

 

Under column 2, if it was a sub-contract give the required details of the employer for the 

main contract and also of the Contractor who employed you. 
 

Under column 3 give the value of the main contract (if any and if known) and also the value 

of the work carried out by you. 
 

8. Declaration 
 

I,  
………………………………………………………………………………………… 

 
…, being duly authorised to sign on behalf of the firm, affirm that the PDI 

equity in this business is as stated above and that the information furnished is 

true and correct. 
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Signature ............................................................................................................ 
 

 

Name (print) ........................................................................................................ 
 

 

Date .................................................................................................................... 
 

 

Signed on behalf of (print name) ........................................................................ 
 

Address .............................................................................................................. 
 

 

........................................................................................................................ 
 

 

Telephone no...................................................................................................... 
 
 
 

 

Commissioner of Oath ....................................................................................... 
 

 

Date .................................................................................................................... 
 

 

Note: In the case of a Company a certificate of authority for signatory must be 

provided. 
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EXAMPLE 
 
 

C5.1.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT 

 

CONTRACT NO………………………..  

 

REPORT ON EMPLOYMENT ON THE ABOVE CONTRACT FOR THE MONTH OF 2016  

 

NAME OF 

 

AGE OF 

 

EMPLOYMENT 

 

EMPLOYMENT 
 

COMPANY 
 

OR 
 

FIRMAND 

VENDOR 

NUMBER 
 

 
COMPANY 
 
OR FIRM  

 
GROUP  

 
 
 
 
 

 

 Unskilled (US)  

 Semi-Skilled (SS)  

 Skilled (SK)   
Lab.Tech (LT)  

 

Surveyor (SUR)  

 

Eng. Tech (ET) 

 

MALE  

 

FEMAL   
E  

 

TOTAL  

 
 

 

PERSON/HOURS 

  

VALUE (RAND) 

 

    
       
 

MALE FEMALE TOTAL MALE FEMALE  
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 Engineer (EN)  

 Admin (AD)  

 Others (o)  
 
 

 

TOTALS 
 

GRAND TOTALS 
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EXAMPLE 
 
 

C5.1.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT 

 

CONTRACT NO……………………….  
 
 

REPORT ON THE EMPLOYMENT OF SUPERVISORY STAFF ON THE ABOVE CONTRACT FOR THE MONTH OF _______________ 2005 

 

  
                

 POSITION HELD   NAME   PDI   NON-PDI   TOTAL  
                

                
 
 
Site Agent  

 

Senior Materials Technician  

 

Senior Surveyor  

 

Earthworks Surveyor  

 

Compaction Supervisor  

 

Surfacing Supervisor  
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Structures Supervisor  

 

Others: - List  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTALS  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

207 



208 
 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
CONTRACT No.: LIM473/ELECT-MAIN/21/22/004 
 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY REQUESTS PROPOSALS FOR APPOINTMENT OF ELECTRICAL ENGINEERING CONTRACTOR FOR THE REPAIR AND MAINTENANCE OF ALL 
MUNICIPAL ELECTRICAL INFRASTRUCTURES: INCLUDING HIGH MASTS, TRAFFIC LIGHTS, STREETS LIGHTS AND LIGHTS ON ALL MUNICIPAL FACILITIES FOR A PERIOD OF THREE YEARS 

 

EXAMPLE 
 
 

C5.1.5 FORM RDP 11(E) : GENERIC TRAINING REPORT 

 

CONTRACT NO……………………………  

 

REPORT ON GENERIC TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 2005  

 

DATES OF 
 

TRAINING 
 

COURSES  

 

EMPLOYER OF TRAINEE  

 

NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

 

ATTENDANCES  

 

NUMBER ATTENDING CERTIFICATES 

AWARDED 
 

 

TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 
 

 

START FINISH  

 
 

NAME VENDOR 

 NO.  

 
 

MALE FEMALE MALE FEMALE MALE FEMALE  

 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL 
 

TOTAL ALL TRAINEES  
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EXAMPLE 
 
 

C5.1.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT 

 

CONTRACT NO……………………………  

 

REPORT ON ENTERPRENEURIAL TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 2005 

 

DATES OF 
 

TRAINING  
COURSES 

 

EMPLOYER OF TRAINEE 

 

NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

 

ATTENDANCES 
 
 

NUMBER 

  

CERTIFICATES 

 

    

 ATTENDING   AWARDED  
      

 

TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 

 

START FINISH 
 
 

NAME VENDOR 

 NO. 

 
 

MALE FEMALE MALE FEMALE MALE FEMALE 
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EXAMPLE 
 
 

C5.1.7 FORM RDP 13(E) : ENGINEERING TRAINING REPORT 

 

CONTRACT NO……………………..  

 

REPORT ON ENGINEERING TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 2005  

 

DATES OF  
TRAINING 

 
COURSES  

 

EMPLOYER OF TRAINEE  

 

NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE – IH 

 

ATTENDANCES  
 

 NUMBER    CERTIFICATES  

 ATTENDING    AWARDED  
        

 

TOTAL COST OF 

TRAINING PER TYPE 

OF TRAINING 
 

 

START FINISH  

 
 

NAME VENDOR 

 NO.  

 
 

MALE FEMALE MALE FEMALE MALE FEMALE  
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TOTAL 
 

TOTAL ALL TRAINEES  
 

 

EXAMPLE 
 
 

C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT 

 

CONTRACT NO………………………….  

 

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF 2005  

 

DATE OF 

MEETING 
 

 

COMPANY/FIRM OR ORGANISATION RESPONSIBLE 

FOR ARRANGING THE MEETING 
 

 NAME    VENDOR NO.  
       

       

       

       

       
 

 

NUMBER OF 

COMMUNITY 

MEMBERS 

PRESENT 
 

 

DURATION 
 

OF  
MEETING 

 
(hours)  

 

TOTAL 
 
COST OF  

THE 
 
MEETING  

 

COMMENTS  
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C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR INTENSIVE 

INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC 

WORKS PROGRAMME (EPWP) 
 

 

TABLE OF CONTENTS 
 

FOREWORD 
 

TERMINOLOGY 
 

ABBREVIATIONS 
 

1 INTRODUCTION 
 
2 RESPONSIBILITIES OF THE PUBLIC BODY 
 
2.1 Selection of projects 
 
2.2 Setting of rate of pay 
 
2.3 Appointment of consulting engineers and contractors 
 
3 Contract Documentation for Consulting Engineers and Contractors for Labour-intensive 

construction projects 

 

3.1 General 
 

3.2 Contract Documentation for Consulting Engineering Services 
 

3.3 Contract Documentation for the Works 
 

3.3.1 Conditions of tender 
 

3.3.2 Conditions of contract 
 

3.3.3 Scope of work 
 

3.3.4 Schedules of quantities 
 

4 DESIGN CHECKLIST 
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Foreword 
 
 
 

The Expanded Public Works Programme (EPWP) is one of government’s short-to-medium 

term programmes aimed at alleviating and reducing unemployment. The EPWP will achieve 

this aim through the provision of work opportunities coupled with training. It is a national 

programme covering all spheres of government and state-owned enterprises (SOE’s). 

President Mbeki formally announced the programme in his State of the Nation Address in 

February 2003. 
 

Government’s medium-to-long term programmes to address unemployment include 

increasing economic growth, improving skills levels through education and training, and 

improving the enabling environment for industry to flourish. The EPWP will continue to exist 

until these medium-to-long term programmes are successful in reducing unemployment. 
 

The programme involves reorientating line function budgets so that government expenditure 

results in more work opportunities, particularly for unskilled labour. EPWP projects will 

therefore be funded through the normal budgetary process, through the budgets of line-

function departments, provinces and municipalities. 
 

Opportunities for implementing the EPWP have been identified in the infrastructure, 

environmental, social and economic sectors. In the infrastructure sector the emphasis is on 

creating additional work opportunities through the introduction of labour-intensive 

construction methods. Labour-intensive construction methods involve the use of an 

appropriate mix of labour and machines, with a preference for labour where technically and 

economically feasible, without compromising the quality of the product. 
 

All public bodies involved in infrastructure provision are expected to attempt to contribute to 

the programme. As part of this initiative, the national government has through the 2004 

Division of Revenue Act placed some additional conditionalities on the Provincial 

Infrastructure Grant (PIG) and the Municipal Infrastructure Grant (MIG). These additional 

conditionalities will require provinces and municipalities to use the “Guidelines for the 

implementation of labour-intensive infrastructure projects under the EPWP“ agreed upon 

between SALGA, National Treasury and the Department of Public Works for identification, 

design and construction or projects financed through the MIG or PIG. This document 

contains those guidelines. 
 

International and local experience has shown that, with well-trained supervisory staff and an 

appropriate employment framework, labour-intensive methods can be used successfully for 

infrastructure projects involving low-volume roads and sidewalks, stormwater drains, and 

trenches. On the basis of this experience, and in the context of high levels of unemployment, 

the national government has decided to require that these infrastructure projects must be 

carried out labour-intensively. 
 

These guidelines aim to provide provinces and municipalities with the necessary tools to 

successfully tender these projects as labour-intensive projects. These guidelines have been 

designed with the aim of minimising the additional work required from provincial and 
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municipal officials. The National Department of Public Works is working with the 

Construction Education and Training Authority (CETA) to develop the capacity of the 

construction industry to design and manage labour-intensive infrastructure projects 

successfully. 
 

The guidelines contain sections which should be copied into the relevant parts of the 

contract documentation for consulting engineers and contractors. These sections introduce a 

requirement that certain construction activities must be carried out by hand, under certain 

conditions. These requirements were formulated on the basis of a thorough review of 

international and local experience of labour-intensive construction, in order to identify the 

activities for which it is economically and technically feasible to use labour-intensive 

methods. The guidelines therefore conform to the Public Finance Management Act 

requirement for assessing the cost-effectiveness of capital projects. The normal tender 

evaluation processes are followed under these guidelines, and it is not necessary to apply 

any special additional preferences for employment creation. 
 

The guidelines include the contents of the Code of Good Practice for Special Public Works 

Programmes, which has been gazetted by the Department of Labour, and which provides for 

special conditions of employment for these EPWP projects. In terms of the Code of Good 

Practice, the workers on these projects are entitled to formal training, which will be provided 

by training providers appointed (and funded) by the Department of Labour. For projects of up 

to six months in duration, this training will cover life-skills and information about other 

education, training, and employment opportunities. 
 

In order to develop the capacity of the construction industry to manage labour-intensive 

projects, these guidelines also include an eligibility requirement for the appointment of 

contractors and consulting engineers, i.e. that their key staff involved in the project must 

undergo special NQF-accredited training programmes in labour-intensive construction. 
 

As an additional means of addressing the capacity in the labour-intensive construction 

sector, DPW together with the CETA has established a labour intensive contractor 

learnership programme. The aim of this learnership programme is to produce small 

contractors qualified to execute work in accordance with these guidelines. The CETA is 

paying for the classroom training of these contractors. 
 

As part of this learnership programme, learner contractors need to execute projects to gain 

practical experience. Partnering provinces and municipalities may allocate projects identified 

and designed using these guidelines to the learner contractors on a negotiated price basis. 
 

An electronic version of these guidelines and electronic copies of the following documents 

can be obtained on the enclosed CD ROM or downloaded from www.publicworks.gov.za. 
 

• Code of Good Practice for Employment and Conditions of Work for Special Public 

Works Programmes 
 
• Ministerial Determination, Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997by the Minister of Labour in Government 
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Notice N° R63 of 25 January 2002 
 

• Government Gazette (DORA 2004 with MIG and PIG Conditions) 
 
• Documents relating on the Labour Intensive Contractor Learnership Programme 
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Terminology 
 

 

By hand: refers to the use of tools which are manually operated and powered 
 

Form of contract: refers to a document (conditions of contract) published by industry which 

establishes the risks, liabilities and obligations of the contracting parties and the procedures 

for the administration of the contract. 
 

Labour-intensive: refers to methods of construction involving a mix of machines and 

labour, where labour, utilising hand tools and light plant and equipment, is preferred to the 

use of heavy machines, where technically and economically feasible. 
 

(Note: The normal emphasis on the cost-effectiveness and quality of the asset must be 

retained.) 
 

Public body: refers to a department, trading entity, constitutional institution, municipality, 

public entity or municipal entity 
 

Scope of work: refers to a specification and description of the services or construction 

works which are to be provided and any other requirements and constraints relating to the 

manner in which the contract is to be performed 
 
Abbreviations 
 

CETA: Construction Education and Training Authority 
 

CIDB: Construction Industry Development Board 
 

ECSA: Engineering Council of South Africa 
 

EPWP: Expanded Public Works Programme 
 

FIDIC: French acronym for the International Federation of Consulting Engineers 
 

NEC: New Engineering Contract 
 

NQF: National Qualifications Framework 
 

SANS: South African National Standard 
 

SPWP: Special Public Works Programme 
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1 INTRODUCTION 
 

 

Labour-intensive infrastructure projects under the EPWP include: 
 

• using labour-intensive construction methods to provide employment opportunities to 

local unemployed people; 
 
• providing training or skills development to those locally employed workers; 
 
• building cost-effective and quality assets. 
 

This document is a guiding framework for the implementation of labour-intensive projects 

under the Expanded Public Works Programme. It provides the means by which labour-

intensive works can be implemented under the most commonly encountered delivery model, 

namely design by employer (i.e. the model in which the contractor undertakes construction 

on the basis of full designs issued by the employer.) It also assumes that the public body will 

appoint a consultant to design the works and to administer the contract. Adjustments to the 

text of this document will be necessary to accommodate other delivery models. Where no 

consultants are appointed, the staff of the public body needs to perform the activities 

assigned to consultants in this document. 
 

The document in addition provides guidance on the: 
 

• identification of suitable projects; 
 
• appropriate design for labour-intensive construction; 
 
• the specification of labour-intensive works; and 
 
• the compilation of contract documentation for labour-intensive projects. 
 

Specific direction is given regarding contract clauses which must be included to amend or 

augment standard documentation, in order to implement labour-intensive projects. 
 

These guidelines do not have to be applied to projects for which planning had already 

commenced before the beginning of the 2004-2005 financial year, as it might require too 

many changes to existing designs or tender documentation. However these guidelines must 

be applied to all relevant projects for which the design process commences after the 

beginning of the 2004-2005 financial year. 
 

Appendix A provides sources of additional information. 
 

The employment of locally employed temporary workers on all EPWP labour-intensive 

infrastructure projects must be in accordance with the Code of Good Practice for 

Employment and Conditions of Work for Special Public Works Programmes issued in terms 

of the Basic Conditions of Employment Act, 1997 (Act N° 75 of 1997) and promulgated in 

Government Gazettes Notice N° P64 of 25 January 2002. The requirements of this Code 

have been included in this Guidelines document. However, reference should be made to the 

full text of the Code of Good Practice and the related Ministerial Determination. 
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2. RESPONSIBILITIES OF THE PUBLIC BODY 
 

 

2.1 Selection of projects 
 

The public body must implement the following types of civil infrastructure projects labour-

intensively, in accordance with these guidelines: 
 

• low-volume roads (typically less than 500 vehicles per day) and sidewalks; 
 
• stormwater drainage; and 
 
• trenching; 
 

where such projects contain a significant amount of the construction activities for which the 

use of labour is specified in the Generic Labour Intensive Specification in section 3.3.3 

below, i.e. excavation, loading, short-distance hauling, offloading, spreading, grassing, and 

stone-pitching. 
 

There is also potential for additional employment creation in other types of infrastructure and 

building (see Annexure B). Public bodies are also encouraged to create additional work 

opportunities in these projects. These guidelines may be used for other labour intensive 

projects other than those types of civil infrastructure projects specified above, as long as 

such projects involve a significant substitution of labour for machines. 
 

The public body must be satisfied that sufficient local labour (willing to work) is available for 

the project, before proceeding with the project as a labour-intensive project. 
 

The public body is encouraged to send its relevant managers on the applicable skills 

programmes in labour-intensive construction (See Appendix D). 
 

As mentioned in section 1 of these guidelines above, these guidelines do not have to be 

applied to projects for which planning had already commenced before the beginning of the 

2004-2005 financial year, to avoid reworking existing designs or tender documentation. 
 

 

2.2 Setting of rate of pay 
 
 
 

In accordance with the Code of Good Practice for Employment and Conditions of Work for 

Special Public Works Programmes (clause 10.4), the public body must set a rate of pay 

(task-rate) for workers to be employed on the labour-intensive projects. 
 

Clause 10.4 requires that the following should be considered when setting rates of pay for 

workers: 
 

10.4.1 The rate set should take into account wages paid for comparable unskilled work in 

the local area per sector, if necessary. 
 

10.4.2 The rate should be an appropriate wage to offer an incentive for work, to reward 

effort provided and to ensure a reasonable quality of work. It should not be more 
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than the average local rate to ensure people are not recruited away from other 

employment and jobs with longer-term prospects. 
 

10.4.3 Men, women, disabled persons and the aged must receive the same pay for work of 

equal value. 
 

2.3 Appointment of consulting engineers and contractors 
 

The public body must ensure that: 
 

i) the design of the labour-intensive works by consultants is overseen by persons in 

their employ who have completed the necessary skills training (see Appendix D); 
 
ii) works contracts are administered by persons in the employ of consultants who have 

completed the necessary skills training (see Appendix D); and 
 

ii) works contracts are awarded to contractors who have in their employ managers 

who have completed the necessary skills training (see Appendix D). 
 

As a concession up to 30 June 2007, persons identified in Appendix D who have not 

completed the requisite skills training need only to be registered on the relevant skills 

programmes. 
 

 

3 CONTRACT DOCUMENTATION FOR CONSULTING ENGINEERS AND 

CONTRACTORS FOR LABOUR-INTENSIVE CONSTRUCTION PROJECTS 
 

 

3.1 General 
 

All standard forms of contract applicable in South Africa (see Appendix C) may be used for 

labour-intensive projects. It is not necessary to create special new forms of contract or to 

amend existing forms to implement labour based works. 
 

Requirements for labour-intensive works need, however, to be established in the scope of 

work / specifications / schedules / works information / scope of services / scope associated 

with a contract for both consultants and contractors. 
 

Each standard form of contract uses different terms to describe the parties to the contract 

and to establish requirements for the works (see Appendix C). These guidelines use the 

terms employer and contractor for the parties engaged in construction works, client and 

consultant for the parties engaged in professional service contracts and scope of work for 

requirements in both professional service and construction contracts. The terms used in the 

text in boxes may have to be adjusted to reflect the terms used in the particular standard 

form of contract. 
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3.2 Contract Documentation for Consulting Engineering Services 
 
 
 

The scope of work must establish the manner in which the consultant is to provide the 

consulting engineering services associated with labour-intensive works. 
 
 

The following must be included in the scope of work in the contract of employment 

with a Consulting Engineer: 
 

General 
 

The services shall be provided in accordance with the provisions of the Guideline Scope of 

Service and Tariff of Fees for Persons Registered in terms of the Engineering Professions 

Act published by the Engineering Council of South Africa in terms of Board Notice No 18 of 

2003 in Government Gazette No 24938, 28 February 2003). 
 

 

Labour-intensive works 
 

1. The Consultant shall not perform any significant portion of a project involving labour-

intensive works under the direction of a staff member who has not completed, or, for 

the period 1 April 2004 to 30 July 2005, is not registered for training towards, the  
NQF level 7 unit standard “Develop and Promote Labour Intensive Construction 

Strategies” (Details of this skills programmes may be obtained from the CETA ETQA 

manager (e-mail:gerard@ceta.co.za, tel: 011-265 5900). 
 
2. The staff member of the consultant who is responsible for the administration of any 

works contract involving labour-intensive works must have completed or, for the 

period 1 April 2004 to 30 July 2005, be registered for training towards, the NQF level 

5 unit standard “Manage Labour-Intensive Construction Projects” (Details of this 

skills programmes may be obtained from the CETA ETQA manager (e-

mail:gerard@ceta.co.za , tel: 011-265 5900). 
 
3. The Consultant must provide the Client with satisfactory evidence that staff 

members satisfy the requirements of 1 and 2. 
 
4. The Consultant must design and implement the construction works in accordance 

with the Guidelines for the Implementation of the Labour Intensive Projects under 

the Expanded Public Works Programme (the Guidelines) published by the national 

Department of Public Works. 
 
5. The Consultant shall for monitoring purposes, transmit to the Client data obtained 

from the contractor on the number of people employed, broken down into the 

amounts spent on women, youth, and persons with disability on the project, the 

number of person days of employment created and the number of days of formal 

training provided. 
 
6. All services relating to the implementation of the works which are to be provided in 
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terms of the Guidelines are normal services in terms of ECSA’s Board Notice No 18 

of 2003. Any changes in the design of the works to incorporate labour intensive 

works shall not constitute a change in scope or an additional service. 
 

7. The Consultant shall certify that the works have been completed in accordance with 

the requirements of the Guidelines and the Contract: 
 

a) whenever a payment certificate is presented to the Client for payment; and 
 

b) immediately after the issuing of a practical completion certificate that signifies 

that the whole of the works have reached a state of readiness for occupation or use 

for the purposes intended although some minor work may be outstanding. 
 

3.3 Contract Documentation for the Works 
 

 

3.3.1 Conditions of tender 
 

Public bodies must only award contracts to contractors who have suitably qualified senior 

and middle supervisory staff to supervise the labour-intensive works. Tenderers must be 

made aware of this requirement in tender documents. Those responsible for evaluating 

tenders must confirm that the contractor has such staff available for the contract during the 

tender evaluation process. 
 
 

The following must be included in the tender data / conditions of tender in the 

contract with the Employer: 
 

Eligibility requirements 
 

A contract will only be entered into with a tenderer who has in his employ management and 

supervisory staff satisfying the requirements of the scope of work for labour intensive 

competencies for supervisory and management staff. 
 
Information to be submitted with the tender 
 

The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements. 
 

 

3.3.2 Conditions of contract 
 
 
 

As mentioned in 3.1, any standard form of contract for construction works may be used for 

labour-intensive projects (see Appendix C). These forms of contract must not, however, be 

amended or varied to alter the obligations, liabilities or rights of the employer, representative 

of the employer (engineer / principal agent / agent / project manager) or contractor where a 

project manager, materials manager, trainer, mentor or any other person is appointed to 
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support the Contractor.  
 

The following must be included in the contract data / special conditions of contract in 

the contract with the Employer: 
 

Payment for the labour-intensive component of the works 
 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 

made in accordance with the provisions of the Contract if the works are constructed strictly 

in accordance with the provisions of the scope of work. Any non-payment for such works 

shall not relieve the Contractor in any way from his obligations either in contract or in delict. 
 
Applicable labour laws 
 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice 

N° R63 of 25 January 2002, as reproduced below, shall apply to works described in the 

scope of work as being labour intensive and which are undertaken by unskilled or semi-

skilled workers. 
 
1 Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These terms and 

conditions do NOT apply to persons employed in the supervision and management of a 

SPWP. 
 

1.2 In this document – 
 

(a) “department” means any department of the State, implementing agent or 

contractor; 
 

(b) “employer” means any department, implementing agency or contractor that 

hires workers to work in elementary occupations on a SPWP; 
 

(c) “worker” means any person working in an elementary occupation on a SPWP; 
 

(d) “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 
 

(e) “management” means any person employed by a department or implementing 

agency to administer or execute an SPWP; 
 

(f) “task” means a fixed quantity of work; 
 

(g) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed; 
 

(i) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 
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2 Terms of Work 
 

2.1 Workers on a SPWP are employed on a temporary basis. 
 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

SPWP. 
 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 
 

 

3 Normal Hours of Work 
 

3.1 An employer may not set tasks or hours of work that require a worker to work– 
 

(a) more than forty hours in any week 
 

(b) on more than five days in any week; and 
 

(c) for more than eight hours on any day. 
 

3.2 An employer and worker may agree that a worker will work four days per week. The 

worker may then work up to ten hours per day. 
 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete 

the tasks allocated (based on a 40-hour week) to that worker. 
 
4 Meal Breaks 
 

4.1 A worker may not work for more than five hours without taking a meal break of at least 

thirty minutes duration. 
 

4.2 An employer and worker may agree on longer meal breaks. 
 

4.3 A worker may not work during a meal break. However, an employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended and 

cannot be performed by another worker. An employer must take reasonable steps to ensure 

that a worker is relieved of his or her duties during the meal break. 
 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker 

who is paid on the basis of time worked must be paid if the worker is required to work or to 

be available for work during the meal break. 
 
5 Special Conditions for Security Guards 
 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 
 

5.2 A security guard who works more than ten hours per day must have a meal break of at 

least one hour or two breaks of at least 30 minutes each. 
 

 

6 Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily 

rest period is measured from the time the worker ends work on one day until the time the 
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worker starts work on the next day. 
 

7 Weekly Rest Period 
 

Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work (“emergency work”). 
 
 
 

 

8 Work on Sundays and Public Holidays 
 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security 

work. 
 

8.2 Work on Sundays is paid at the ordinary rate of pay. 
 

8.3 A task-rated worker who works on a public holiday must be paid – 
 

(a) the worker’s daily task rate, if the worker works for less than four hours; 
 

(b) double the worker’s daily task rate, if the worker works for more than four 

hours. 
 

8.4 A time-rated worker who works on a public holiday must be paid – 
 

(a) the worker’s daily rate of pay, if the worker works for less than four hours on 

the public holiday; 
 

(b) double the worker’s daily rate of pay, if the worker works for more than four 

hours on the public holiday 
 
9 Sick Leave 
 

9.1 Only workers who work four or more days per week have the right to claim sick-pay in 

terms of this clause. 
 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one 

day’s paid sick leave for every full month that the worker has worked in terms of a contract. 
 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 

9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 
 

 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 
 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 

leave. 
 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
 

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate 
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stating that the worker was unable to work on account of sickness or injury if the worker is – 
 

(a) absent from work for more than two consecutive days; or 
 

(b) absent from work on more than two occasions in any eight-week period. 
 

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified 

nurse or a clinic staff member authorised to issue medical certificates indicating the duration 

and reason for incapacity. 
 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation for 

Occupational Injuries and Diseases Act. 
 

 

10 Maternity Leave 
 

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 
 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 
 

10.3 A worker must give her employer reasonable notice of when she will start maternity 

leave and when she will return to work. 
 

10.4 A worker is not required to take the full period of maternity leave. However, a worker 

may not work for four weeks before the expected date of birth of her child or for six weeks 

after the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies 

that she is fit to do so. 
 

10.5 A worker may begin maternity leave – 
 

(a) four weeks before the expected date of birth; or 
 

(b) on an earlier date – 
 

(i) if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 
 

(ii) if agreed to between employer and worker; or 
 

 

(c) on a later date, if a medical practitioner, midwife or certified nurse has 

certified that the worker is able to continue to work without endangering her 

health. 
 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a 

stillborn child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of 

twenty-four months employment, unless the SPWP on which she was employed has ended. 
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11 Family responsibility leave 
 

11.1 Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances - 
 

(a) when the employee’s child is born; 
 

(b) when the employee’s child is sick; 
 

(c) in the event of a death of – 
 

(i) the employee’s spouse or life partner; 
 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling. 
 

 

12 Statement of Conditions 
 

12.1 An employer must give a worker a statement containing the following details at the start 

of employment – 
 

(a) the employer’s name and address and the name of the SPWP; 
 

(b) the tasks or job that the worker is to perform; and 
 

(c) the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 
 

(d) the worker’s rate of pay and how this is to be calculated; 
 

(e) the training that the worker will receive during the SPWP. 
 

 

12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 
 

12.3 An employer must supply each worker with a copy of these conditions of employment. 
 
 
 

 

13 Keeping Records 
 

13.1 Every employer must keep a written record of at least the following – 
 

(a) the worker’s name and position; 
 

 

(b) in the case of a task-rated worker, the number of tasks completed by the 

worker; 
 

(c) in the case of a time-rated worker, the time worked by the worker; 
 

(d) payments made to each worker. 
 

13.2 The employer must keep this record for a period of at least three years after the 

completion of the SPWP. 
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14 Payment 
 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 
 

14.2 A task-rated worker will only be paid for tasks that have been completed. 
 

14.3 An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor having 

submitted an invoice to the employer. 
 

14.4 A time-rated worker will be paid at the end of each month. 
 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 
 

14.6 Payment in cash or by cheque must take place – 
 

(a) at the workplace or at a place agreed to by the worker; 
 

(b) during the worker’s working hours or within fifteen minutes of the start or finish 

of work; 
 

(c) in a sealed envelope which becomes the property of the worker. 
 

14.7 An employer must give a worker the following information in writing – 
 

(a) the period for which payment is made; 
 

(b) the numbers of tasks completed or hours worked; 
 

(c) the worker’s earnings; 
 

(d) any money deducted from the payment; 
 

(e) the actual amount paid to the worker. 
 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 14.9 If a 

worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 
 

 

15 Deductions 
 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 
 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 
 

15.3 An employer who deducts money from a worker’s pay for payment to another person 

must pay the money to that person within the time period and other requirements specified 

in the agreement law, court order or arbitration award concerned. 
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15.4 An employer may not require or allow a worker to – 
 

(a) repay any payment except an overpayment previously made by the employer 

by mistake; 
 

(b) state that the worker received a greater amount of money than the employer 

actually paid to the worker; or 
 

(c) pay the employer or any other person for having been employed. 
 

 

16 Health and Safety 
 

16.1 Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 
 

16.2 A worker must – 
 

(a) work in a way that does not endanger his/her health and safety or that of any 

other person; 
 

(b) obey any health and safety instruction; 
 

(c) obey all health and safety rules of the SPWP; 
 

(d) use any personal protective equipment or clothing issued by the employer; 
 

(e) report any accident, near-miss incident or dangerous behaviour by another 

person to their employer or manager. 
 

 

17 Compensation for Injuries and Diseases 
 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for Occupational 

Injuries and Diseases Act, 130 of 1993. 
 

17.2 A worker must report any work-related injury or occupational disease to their employer 

or manager. 
 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 
 

 

17.4 An employer must pay a worker who is unable to work because of an injury caused by 

an accident at work 75% of their earnings for up to three months. The employer will be 

refunded this amount by the Compensation Commissioner. This does NOT apply to injuries 

caused by accidents outside the workplace such as road accidents or accidents at home. 
 

 

18 Termination 
 

18.1 The employer may terminate the employment of a worker for good cause after following 

a fair procedure. 
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18.2 A worker will not receive severance pay on termination. 
 

18.3 A worker is not required to give notice to terminate employment. However, a worker 

who wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 
 

18.4 A worker who is absent for more than three consecutive days without informing the 

employer of an intention to return to work will have terminated the contract. However, the 

worker may be re-engaged if a position becomes available for the balance of the 24-month 

period. 
 

 

18.5 A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 
 

 

19 Certificate of Service 
 

19.1 On termination of employment, a worker is entitled to a certificate stating – 
 

(a) the worker’s full name; 
 

(b) the name and address of the employer; 
 

(c) the SPWP on which the worker worked; 
 

(d) the work performed by the worker; 
 

(e) any training received by the worker as part of the SPWP; 
 

(f) the period for which the worker worked on the SPWP; 
 

(g) any other information agreed on by the employer and worker. 
 
 
 

3.3.3 Scope of work 
 
 
 

Standard specifications (those normally used by the public bodies) are to be utilised. It is 

necessary, however, to include certain requirements in the scope of work to implement 

labour-intensive works in accordance with the provisions of these Guidelines. 
 
 

The following wording, as appropriate, must be included in the scope of work in the 

contract with the contractor 
 

DESCRIPTION OF THE WORKS 
 

 

Employer’s objectives 
 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods 

Labour-intensive works. 
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Labour-intensive works comprise the activities described in the Labour-Intensive 

Specification. Such works shall be constructed using local workers who are temporarily 

employed in terms of this scope of work. 
 

 

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 
 

Established contractors shall only engage supervisory and management staff in labour 

intensive works who have either completed, or for the period 1 April 2004 to 30 June 2005, 

are registered for training towards, the skills programme outlined in Table 1. 
 

Emerging contractors shall have personally completed, or for the period 1 April 2004 to 30 

June 2005 be registered on a skills programme for the NQF level 2 unit standard. All other 

site supervisory staff in the employ of emerging contractors must have completed, or for the 

period 1 April 2004 to 30 June 2005 be registered on a skills programme for, the NQF level 2 

unit standards or NQF level 4 unit standards. 
 
 

Table 1: Skills programme for supervisory and management staff 
 

Personnel 
NQF 

Unit standard titles 
Skills programme 

level description 
 

   

      

Team leader/ supervisor 2 Apply Labour-Intensive Construction Systems This  unit standard must 

  and Techniques to Work Activities be completed, and  
      

  Use  Labour-Intensive  Construction  Methods    
  to   Construct   and   Maintain   Roads   and    

  Stormwater Drainage    
    

  Use  Labour-Intensive  Construction  Methods any  one  of  these  3  unit 

  to   Construct   and   Maintain   Water   and standards   

  Sanitation Services    
      

  Use  Labour-Intensive  Construction  Methods    
  to Construct, Repair and Maintain Structures    
      

Foreman/supervisor 4 Implement   Labour-Intensive   Construction This  unit standard must 

  Systems and Techniques be completed, and  
      

  Use  Labour-Intensive  Construction  Methods    
  to   Construct   and   Maintain   Roads   and    

  Stormwater Drainage    
    

  Use  Labour-Intensive  Construction  Methods any  one  of  these  3  unit 

  to   Construct   and   Maintain   Water   and standards   

  Sanitation Services    
      

  Use  Labour-Intensive  Construction  Methods    
  to Construct, Repair and Maintain Structures    
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Site Agent/Manager (i.e  
the contractor’s most  
senior representative that 

is resident on the site) 

 

 
5 

 

 

Manage Labour-Intensive Construction 

Processes 

 

 

Skills Programme against 

this single unit standard  

 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-

mail:gerard@ceta.co.za , tel: 011-265 5900) 
 
 

EMPLOYMENT OF UNSKILLED ANDSEMI-SKILLED WORKERS IN LABOUR 

INTENSIVE WORKS 
 
1.1 Requirements for the sourcing and engagement of labour. 
 

1.1.1 Unskilled and semi-skilled labour required for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 

Participation of Targeted Labour. 
 

1.1.2 The rate of pay set for the SPWP is R …….. per task or per day. 
 

(Insert value determined by public body in terms of clause 2.2 of these Guidelines) 
 

1.1.3 Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and 
 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

 

1.1.4 The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the requirements of 

1.1.5 The Contractor shall, through all available community structures, inform the local 

community of the labour-intensive works and the employment opportunities presented 

thereby. Preference must be given to people with previous practical experience in 

construction and / or who come from households: 
 

a) where the head of the household has less than a primary school education; 
 

b) that have less than one full time person earning an income; 
 

c) where subsistence agriculture is the source of income. 
 

d) those who are not in receipt of any social security pension income 
 

1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 
 

a) 60 % women; 
 

b) 20% youth who are between the ages of 18 and 25; and 
 

c) 2% on persons with disabilities. 
 

1.2 Specific provisions pertaining to SANS 1914-5 
 

1.2.1 Definitions 
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Targeted labour: Unemployed persons who are employed as local labour on the project. 
 

1.2.3 Contract participation goals 
 

1.2.3.1 There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable the 

employment provided to targeted labour to be quantified. 
 

1.2.3.2 The wages and allowances used to calculate the contract participation goal shall, 

with respect to both time-rated and task rated workers, comprise all wages paid and any 

training allowance paid in respect of agreed training programmes. 
 
1.2.4 Terms and conditions for the engagement of targeted labour 
 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered 

into with targeted labour. 
 

 

1.2.5 Variations to SANS 1914-5 
 

1.2.5.1 The definition for net amount shall be amended as follows: 
 

Financial value of the contract upon completion, exclusive of any value added tax or sales 

tax which the law requires the employer to pay the contractor. 
 

1.2.5.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour 

as women, youth and persons with disabilities and the number of days of formal training 

provided to targeted labour. 
 

 

1.3 Training of targeted labour 
 

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to 

enable such labour to master the basic work techniques required to undertake the work in 

accordance with the requirements of the contract in a manner that does not compromise 

worker health and safety. 
 

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of 

the Department of Labour. This training will take place as close to the project site as 

practically possible. The contractor must access this training by informing the relevant 

regional office of the Department of Labour in writing, within 14 days of being awarded the 

contract, of the likely number of persons that will undergo training and when such training is 

required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP 

Unit, Private Bag X65, Pretoria 0001) must be furnished with a copy of this request. 
 

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in 

training programmes and shall take all reasonable steps to ensure that each beneficiary is 

provided with two days of formal training for every 22 days worked. 
 

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the 
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contractor to workers who attend formal training, in terms of 1.3.3 above. 
 

1.3.5 Proof of compliance with the requirements of 1.3.2 to 1.3.4.must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 
 

 

GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

(This specification must be incorporated in the Scope of Works without amendment or 

modification. When SANS 1921-5, Construction and management requirements for 

works contracts Part 5: Earthworks activities which are to be performed by hand, is 

published, the earthworks portions of this generic specification must be replaced with 
 
a reference to SANS 1921-5 and its associated specification 

data) Scope 
 
This specification establishes general requirements for activities which are to be executed by 

hand involving the following: 
 

a) trenches having a depth of less than 1.5 metres 
 
b) stormwater drainage 
 
c) low-volume roads and sidewalks 
 

Precedence 
 

Where this specification is in conflict with any other standard or specification referred to in 

the Scope of Works to this Contract, the requirements of this specification shall prevail. 
 
Hand excavateable material 
 

Hand excavateable material is material: 
 

a) granular materials: 
 

i) whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 
 

ii) where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 

cone penetrometer is required to penetrate 100mm; 
 
 
 

 

b) cohesive materials: 
 

i) whose consistency when profiled may in terms of table 1 be classified as very 

soft, soft, firm, stiff and stiff / very stiff; or 
 

 

ii) where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 
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cone penetrometer is required to penetrate 100mm; 
 

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, 

between 60 and 200mm. 
 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear 

resistance of a soil comprising a drop weight of approximately 10 kg which falls 

through a height of 400mm and drives a cone having a maximum diameter of 

20mm (cone angle of 60° with respect to the horizontal) into the material being 

used. 
 

Table 1: Consistency of materials when profiled 
 

GRANULAR MATERIALS     COHESIVE MATERIALS   
         

Consistency Description     Consistency Description  
      

Very loose Crumbles very easily when Very soft Geological pick head   can 

 scraped with a geological  easily be pushed in as far as 

 pick.        the shaft of the handle. 
        

Loose Small  resistance  to Soft Easily dented by thumb; sharp 

 penetration by sharp end of  end of  a geological pick  can 

 a geological pick.     be pushed in 30-40 mm; can 

         be  moulded  by  fingers  with 

         some pressure.  
      

Medium Considerable resistance to Firm Indented by thumb with effort; 

dense penetration by sharp end of  sharp  end  of  geological  pick 

 a geological pick.     can  be  pushed  in  up  to  10 

         mm; very difficult to mould with 

         fingers; can just be penetrated 

         with an ordinary hand spade. 
       

Dense Very high resistance to Stiff Can  be  indented  by  thumb- 

 penetration  by the sharp  nail; slight indentation 

 end of geological pick;  produced by pushing 

 requires many blows for  geological pick point into soil; 

 excavation.      cannot be moulded by fingers. 
    

Very dense High resistance to repeated Very stiff Indented  by  thumb-nail  with 

 blows of a geological pick.  difficulty;  slight indentation 

         produced   by   blow   of   a 

         geological pick point. 
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Trench excavation 
 

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be 

excavated by hand. 
 

Compaction of backfilling to trenches (areas not subject to traffic) 
 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not 

exceeding 100mm. Each layer shall be compacted using hand stampers a) to 90% Proctor 

density; 
 

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required 

to penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% 

gravel of size less than 10mm and contains no isolated boulders, or 
 
c) such that the density of the compacted trench backfill is not less than that of the 

surrounding undisturbed soil when tested comparatively with a DCP. 
 
Excavation 
 

All hand excavatable material including topsoil classified as hand excavatable shall be 

excavated by hand. Harder material may be loosened by mechanical means prior to 

excavation by hand. 
 

The excavation of any material which presents the possibility of danger or injury to workers 

shall not be excavated by hand. 
 

 

Clearing and grubbing 
 

Grass and small bushes shall be cleared by hand. 
 

 

Shaping 
 

All shaping shall be undertaken by hand. 
 

 

Loading 
 

All loading shall be done by hand, regardless of the method of haulage. 
 

 

Haul 
 

Excavation material shall be hauled to its point of placement by means of wheelbarrows 

where the haul distance is not greater than 150 m. 
 

 

Offloading 
 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are 
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utilised for haulage. 
 

Spreading 
 

All material shall be spread by hand. 
 

Compaction 
 

Small areas may be compacted by hand provided that the specified compaction is achieved. 
 

Grassing 
 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 
 

Stone pitching and rubble concrete masonry 
 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 

must to be collected, loaded, off loaded and placed by hand. 
 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 

the haul distance is not greater than 150m. 
 

Grout shall be mixed and placed by hand. 
 

Manufactured Elements 
 

Elements manufactured or designed by the Contractor, such as manhole rings and cover 

slabs, precast concrete planks and pipes, masonry units and edge beams shall not 

individually, have a mass of more than 320kg. In addition, the items shall be large enough so 

that four workers can conveniently and simultaneously acquire a proper handhold on them. 
 

3.3.4 Schedules of quantities 
 

Labour-intensive works must be highlighted in the schedules / bills of quantities for the 

payment items relating to labour-intensive works. 
 
 

The following wording, as appropriate, may be included in the preamble or pricing 

instructions to the schedules / bills of quantities in the contract with the contractor: 
 

1 Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the bill of quantities with the letters LI in a separate column filled in against 

every item so designated. The works, or parts of the works so designated are to be 

constructed using labour-intensive methods only. The use of plant to provide such works, 

other than plant specifically provided for in the scope of work, is a variation to the contract. 

The items marked with the letters LI are not necessarily an exhaustive list of all the activities 

which must be done by hand, and this clause does not over-ride any of the requirements in 

the generic labour intensive specification in the Scope of Works. 
 
2 Payment for items which are designated to be constructed labour-intensively (either 

in this schedule or in the Scope of Works) will not be made unless they are constructed 

using labour-intensive methods. Any unauthorised use of plant to carry out work which was 

to be done labour-intensively will not be condoned and any works so constructed will not be 

certified for payment. 
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The following payment items should be included in the bill of quantities: 
 

 

Item Description   Unit Quantity Rate Amount 
        

 Training allowance   paid to Person (insert (insert  

 targeted  labour  in  terms  of days quantity) specified  

 formal training     day rate)  
         

 Extra over for the Person (as above)   

 administration of  payment of days    

 training allowances to targeted     

 labour        
        

 Transport and accommodation Sum (insert   

 of workers for training where it  provisional   

 is not possible to undertake the  sum)   

 training in close proximity to the     

 site. (Provisional sum)      
       

4 DESIGN CHECKLIST      
 

 

Cognisance of the following should be taken in the design of labour-intensive works: 
 

1. Earthworks must be designed taking consideration of the method of construction, 

namely labour intensive. 
 
2. Vertical and horizontal alignment of the works (roads, trenches, pipelines and 

stormwater channels) should be such to optimise cut and fill, minimise deep or hard 

excavation or areas requiring specialist engineering input for example dewatering or 

specialist ground stabilisation. 
 
3. During the design of gravel roads, suitable construction material should be sourced 

in close proximity to the site of the Works. 
 
4. Drawings must be produced and presented in a clear, easily understandable way. 

Where setting out information is provided in the form of coordinates it should be 

backed up with methods, not relying on sophisticated surveying instruments, such 

as offsets measurable will the use of a standard tape. Where possible and 

appropriate drawings should be produced using a background of ortho photos to 

provide for easily identification of surrounding features. 
 
5. Except in special circumstances, drawings should be produced in a form that is 

easily readable in A3 format. 
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6. Where the haul distance is greater than 150m, and less than 5000m, the use of 

small volume local transport, particularly using animal-drawn vehicles should be 

considered. 
 
7. Excavation in material which may constitute a safety hazard for workers must be 

excluded. 
 
8. All pre-manufactured materials which are incorporated into the Works must be sized 

such that the mass of individual elements does not exceed 320kg. 
 
9. Hazardous material such as lime or harmful chemical stabilising agents must not be 

included in the Works. 
 
10. Stone masonry and grouted stone pitching should be included wherever suitable 

material is available to the exclusion of pre-cast or cast in situ concrete stormwater 

structures. 
 
11. Where compaction of road layer works is required, it must be carried out using 

conventional compaction equipment (mechanised pedestrian rollers where 

possible). Compaction of small areas and in trenches may be carried out using hand 

stampers. 
 
12. Consideration must be given to alternative design of trenches for gravity pipelines to 

reduce depth of excavation. 
 
13. Where there is an indication of local skills, e.g. bricklaying, structures should be 

designed to make use of such skills. 
 
14. There are appropriate designs for labour-intensive construction of low-cost surfacing 

for low-volume roads, such as the Cape Seal and interlocking concrete blocks. 
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