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EPHRAIM LOCAL MUNICIPALITY 
 
 
 
 
 
 

SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS 
 

EPMLM/08/03/411 
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Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

Part T2: Returnable schedules  

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules to be completed by tenderer 

The Contract 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data 

C1.3  Form of Guarantee 

C1.4  Agreement with Adjudicator 

C1.5  Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2 Bill of Quantities 

Part C3: Scope of Work 

C3.1 Standard Specifications 

C3.2 Project Specifications 

C3.3 Particular Specifications 

Part C4: Site information 

C4.1 Locality Plan 

C4.2 Conditions On Site 

C4.3 Tender Drawings 

 
 

 

 

 

 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 
   

3 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 

PART T1: BIDING PROCEDURES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T1.1:   BID NOTICE AND INVITATION TO BID    T.2 White 

T1.2:   BID DATA    T.6 Pink 

T1.3: STANDARD CONDITIONS OF BID     T.12 Pink 

  



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 
   

4 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
 

 

 

EPHRAIM MOGALE LOCAL MUNICIPALITY  

SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS 

BID NUMBER: EPMLM/08/03/411  
 

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
 
A bid not complying with the peremptory requirements stated hereunder will be regarded as not being 
an “Acceptable bid”, and as such will be rejected.  

 
The municipality shall adjudicate and award Bids in accordance with the Preferential Procurement Policy 
Framework Act 5/2000 and revised Preferential Procurement Regulation January 2017 on 100 points 
functionality and on a 80/20 points system, where 80 points are for the price and 20 points for B-BBEE 
according to the said legislation. Bids are required to submit valid B-BBEE status level verification 
certificates. 

 
1. If any pages have been removed from the bid document, and have therefore not been submitted, or 

a copy of the original bid document has been submitted. Failure to complete the schedule of quantities 

as required, i.e. only lump sums provided. 

   
2. Scratching out, writing over or painting out rates, without initialling next to the amended rates or 

information, affecting the evaluation of the bid. 

 
3. The use of correction fluid (i.e. tippex) or any erasable ink, e.g. pencil. 

 
4. Non-attendance of mandatory/compulsory: N/A 

o Site inspections or; 

o Information/Clarification meetings 

 
5. The Bid has not been properly signed by a party having the authority to do so, according to the 

example of “Authority for Signatory”. 

 
6. No authority for signatory submitted – See example, where it is stated that a duly signed and dated 

original or certified copy of the company’s relevant resolution (for each specific bid) of their 

members or their board of directors, must be submitted. 

 
7. Particulars required in respect of the bidder’s B-BBEE status level of contribution have not been 

completed, the bid will not be disqualified but no preference points will be awarded. 

 
8. Very important notice Bidders must note that only information filled in at the spaces provided 

therefore in the bid document will be considered for evaluation purposes unless additional space is 

required and then only if the location of the additional information in the attachments is properly 

referred to by page number and section heading. Information supplied anywhere else will be 

disregarded which may lead to the rejection of the bid. The attachment or inclusion of information 

not specifically asked for is not desirable and lead to delays in the awarding of bids. 

 
9. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 

contract 

10. The bid has been submitted either in the wrong bid box or after the relevant closing date and time. 
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12. Failure to provide a valid certificate from the Department of Labour, or a declaration (Specific goals 

– “Equity ownership”) by a designated employer that it complies with the Employment Equity Act 55 
of 1998. 

 
13. If any municipal rates and taxes or municipal service charges owed by the bidder and any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for more 

than three months. 

 
14. If any bidder who during the last five years has failed to perform satisfactorily on a previous contract 

with the municipality, municipal entity or any other organ of state after written notice was given to 
that bidder that performance was unsatisfactory. 

 
15. The accounting officer must ensure that irrespective of the procurement process followed, no award 

may be given to a person – 

 
(a) who is in the service of the state, or; 

(b) if that person is not a natural person, of which any director, manager, principal shareholder  

or stakeholder, is a person in the service of the state; or; 
(c) who is an advisor or consultant contracted with the municipality in respect of contract that would 

cause a conflict of interest.  

 
16. Failure to provide: A copy of valid registration with the CIDB, in an appropriate contractor 

grading designation (category), as required in the bid documentation (or in the case of a joint 

venture, of all the partners in the joint venture). 

         
17. Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 

from doing business with the public sector. 

 
18. Bid offers will be rejected if the bidder has abused the EPMLM’s Supply Chain Management System 

and action was taken in terms of paragraph 38 of the EPMLM SCM Policy. 

 
19. Form of offer not completed and signed by the authorised signatory.  

 

 

NOTE: 
 

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE 
FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER. 
 
1. CLIENT, EMPLOYER, EPHRAIM MOGALE LOCAL MUNICIPALITY (EPMLM). 
 
2. BID, BID AND VARIATIONS THEREOF 
 
3. JOINT VENTURE / CONSORTIUM 
 
 
 
 
 
 
 
 
 
 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 
   

6 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

T1.1: BID NOTICE AND INVITATION TO BID 
 
 

 

 

EPHRAIM MOGALE LOCAL MUNICIPALITY  

BID NUMBER: EPMLM/08/03/411 
 

Bids are hereby invited for the: SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS in 
Ephraim Mogale Local Municipality in Limpopo. The Contract entails the supply and installation 
of new NRS 048 compliant quality of supply recorders with the software to produce the NERSA 
required NRS 048 reports and communication equipment to enable remote communication in the 
three 11kV substations in Marble Hall. 
. 
Bid documents are available from the office of the Cashier’s Office, Ephraim Mogale Local Municipality. 
 
It is estimated that tenderers should have an estimated CIDB contractor grading of 2EP or higher. 
 
Only bidders who comply with the following requirements are eligible to submit bids: 

• Register with CIDB and having an estimated grading of 2EP or Higher 

• Bids will be evaluated on the 80/20 points system 

• Bids will be evaluated on the functionality with a minimum qualifying score of 60 points. 
 

 
 
 
 
 
 
 
 
 

Bid documents will be obtainable as from Friday, 11 February 2022 at the offices of Ephraim Mogale 
Local Municipality in Marble Hall, upon of a non-refundable amount of R620 only cash or bank guaranteed 
cheque made out to Ephraim Mogale Local Municipality will be acceptable and can also be downloaded 
for free on www.etenders.gov.za. 
 
All bids will remain valid for a period of ninety days after the time and date of opening. Late submissions, 
telegraphic, telegraphic or e-mail transmission bid will not be accepted. Ephraim Mogale Local 
Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept a bid as 
a whole or in part.  
   
All bids and supporting documents must be sealed in a cover clearly marked “BID No. EPMLM/08/03/411: 
SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS’’ and must be deposited in the bid box 
at ground floor Finance Department, Ephraim Mogale Local Municipality, Marble Hall, not later 
than 12:00 on 25 February 2022. 
 
Supply Chain Management related enquiries can be directed to Mr. J. Madisha from the 
procurement office of Ephraim Mogale Local Municipality on 013 261 8400 / 
ephmlmsupplychain@emogalelm.gov.za. Technical related enquiries can be directed to Mr. J. Durie 
from Electrical Services office of Ephraim Mogale Local Municipality on 013 261 8454. 
 
MATLADI S.T. 

MUNICIPAL MANAGER 

 

 

Criteria Maximum  Weights 

Company Experience–Identical Service  40 

Company Experience–Similar Service  20 

Specific personnel knowledge 25 

Financial Capacity 10 

Registration as electrical contractor 5 

Total Points for Functionality 100 
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T1.2: BID DATA 
 
The Conditions of bid in the Standard Conditions of bid as contained in Annex F of SANS 294 – 
Construction Procurement Processes, Methods and Procedures contains references to the bid Data for 
details that apply specifically to this bid.  
 
The BID Data shall be read with the Standard Conditions of bid in order to expand on the Bidder’s 
obligations and the Employer’s undertakings in administering the bid process in respect of the project 
under consideration.  
 
The BID Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of bid.  
 
Each item of bid Data given below is cross-referenced to the relevant clause in the standard Conditions 
of BID.  
 
F.1.1  The Employer for this Contract is: EPHRAIM MOGALE LOCAL MUNICIPALITY. 
 
F.1.2  Bid Documents 
 
 The Bid Document consists of the following: 

 
BID 
Part T1: Bidding Procedures 

 
Part T2: Returnable Documents 

 
CONTRACT 
 
Part C1: Agreements and Contract Data 

 
Part C2: Pricing Data 

 
Part C3: Scope of Work 

 
Part C4: Site Information 

 
 DRAWINGS 
 

The bid Document with the drawings shall be obtained from the Employer or his authorized 
representative at the physical addresses stated in the bid notice, upon payment of the 
deposit stated.  
 

F.1.4  The Employer’s agent is: 
 

Name  :  Mr. JL Durie 
 
Telephone  : (013) 261 8454  Fax: (013) 261 2985 

 
F.1.5  The Employer’s right to accept or reject any bid offer 
 
 The Employer is not obliged to accept the lowest or any bid offer.    
 
F.2.1  Eligibility 
  
 A bidder will not be eligible to submit a bid if: 
 

(a) The Contractor submitting the bid is under restrictions or has principals who are under 
restriction to participate in the Employer’s procurement due to corrupt of fraudulent 
practices; 
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(b) The bidder does not have the legal capacity to enter into the contract; 
 

(c) The Contractor submitting the BID is insolvent, in receivership, bankrupt or being wound 
up, has his affairs administered by a court or a judicial officer, has suspended his 
business activities, or is subject to legal proceedings in respect of the foregoing; 

 
(d) The bidder does not comply with the legal requirements stated in the Employer’s 

procurement policy; 
 

(e) The bidder cannot demonstrate that he possesses the necessary professional and 
technical qualifications and competent, financial resources, equipment and other physical 
facilities, managerial capability, personnel, experience and reputation to perform the 
contract; 

 
(f) The Bidder cannot provide proof that he is in good standing with respect to duties, taxes, 

levies and contributions required in terms of legislation applicable to the work in the 
contract.  

 
Only those bidders who are registered with the Construction Industry Development Board 
(CIDB) in a contractor-grading equal to or higher than a contractor grading designation 2EP 
or higher 2EP or a combined grading (in the case of a joint venture) equal or higher than 2EP 
as defined in the Regulations (09 August 2004 and 22 July 2005), in terms of the CIDB Act 
No 38 of 2000, are eligible to submit BIDs for this contract. 
 

F.2.1 Only those Bidders who have in their employ management and supervisory staff 
satisfying 
the requirements of the scope of work for labour intensive competencies for 
Supervisory and management staff are eligible to submit bids. 

F.2.18 The Bidder shall, when requested by the Employer to do so, submit the names 
of all 
management and supervisory staff that will be employed to supervise the labor-
intensive portion of the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

 
F.2.7 Site visit and clarification meeting 
 

The arrangements for the compulsory clarification meeting are as stated in the Bid Notice and 
Invitation to bid. 
  

F.2.10  Pricing the bid offer 
 
(a) Value Added Tax 

• The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by 
legislation.  

 

• The successful bidder shall be required to produce a VAT invoice that shall only be 
prepared once measurements and valuations for work done in terms of the contract 
offer have been agreed with the Employers agent and a certificate of payment issued.  

 

• Payment of VAT to non-VAT vendors shall be processed from the month in which the 
bidder’s liability with the South African Revenue Services is effective.    

 
F.2.11 Alterations to document  
 
 A BID offer shall not be considered if alterations have been made to the forms of bid data or 

contract data (unless such alterations have been duly authenticated by the bidder) or if any 
particulars required therein have not been completed in all respects. 

 
F.2.12   Alternative bid offers  
 

No alternative offers will be considered.  
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F2.13  Submitting a bid Offer 
 
F.2.13.1     No Bidder may submit more than one Bid as set out in this clause in the Standard 

Conditions of Bid 
 
F.2.13.3  Bid offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the bid forms be retyped or redrafted. 
  

Photocopies of the original bid documentation may be used, but an original signature must 
appear on such photocopies. 
 

 
F.2.15  Closing Time 
 

The closing time for submission of bid Offers is: 12:00 hrs. on 25 February 2022. Telephonic, 
telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted. 
 

F.2.16  Bid offer validity 
 
 The bid Offer validity period is 90 days from the closing time for submission of bids.  
 
 
F.2.17  The Bided lump sums and rates shall be final and binding irrespective of the total Bid price 
 

 
F.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the 

Employer. 
 
F.2.22  Return of bid Documents 
 
 Not applicable.  
 
  
F.2.23  Certificates 
 
 The bidder is required to submit with his bid the following Mandatory documents: 

 
• Valid Proof of registration with CIDB 
• Joint Venture Agreement and Power of Attorney in case of Joint Ventures; 
• SANAS Accredited B-BBEE Verification certificate or sworn affidavit 
• Copies of Appointment letters and Completion certificate of relevant project 
• Valid proof of registration with the compensation for occupational injuries and Diseases 

Act (COIDA) 
• Registration as Electrical Contractor with the Department of Labour 
• Municipal Account not older than 3 months for both company and directors.  
 
Additional Mandatory requirements 
The Municipality adheres to all the acts relevant to procurements of goods and/or Services 
and its supply chain management policy. The Prescriptions of the Constitution and industry 
Development Board (CIDB) will apply. 
 
 
 

F.3.4  Opening of bid Submissions 
 

The time and location for opening of the bid offers are: 
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Time  12:00 hrs.  
Date: 25 February 2021 
Location / Venue:   Bid Box 

Payment office/Cashiers 
2 Ficus Street 
Finance Building  
EPHRAIM MOGALE LOCAL MUNICIPALITY 
Marble Hall 
Tel No (013) 261 8400 

 
F.3.5  The two-envelope system will not apply to this bid.  
 
F.3.11  Evaluation of bid Offers 
 
 Bidders will be evaluated on quality, price and preference. It is important that the relevant 

information is included to enable the Technical Proposal to be evaluated in accordance with 
the procedure outlined below. All information must be submitted in a separate file. Tampering 
with the original Bid document will render the Bid non-responsive. Failure to comply with the 
above requirements will result in the Bid being disqualified.  
The Bid evaluation will be conducted as follows:  

  
 1(a) First 
 Bid documents that have been disassembled and copies of the Bid documents will be 

disqualified outright. 
  
 1(b) Second  

Bidders will be checked for compliance with Bid Conditions and administrative 

responsiveness. Non-compliance with any of the requirements will render the Bid non- 

responsive and it will not be carried forward to the next stage. (refer to 2(a) below). 

 
1(c) Third 

 
The Bidder’s experience, staffing and methodology will be evaluated. Each Bid will be 
assessed and awarded points for Functionality. Failure to achieve 60 points out of the 100 
for Functionality will render the Bid non-responsive.  

 
Only Bidders that score the specified minimum number of points for Functionality will be 
deemed to be acceptable and carried forward to the next stage. The rest will be disqualified. 
The points for functionality will not be carried forward to the remainder of the evaluation. (refer 
to 2(b) below) 

 
1(d) Fourth 

 
Points will be calculated for price on the relevant prices in accordance with the preference 
point system, 90/10 or 80/20. (refer to 2(c) below) 

 
1(e) Fifth 

 
Points for BBBEE will be awarded in accordance with the status level of contribution. refer to 
2(d) below) 

 
1(f) Final 
The Bid will be awarded to the short listed Bidder who has scored the highest points for price 
and BBBEE status, unless there are justifiable, objective reasons to award the Bid to another 
Bidder.  However, the Employer retains the right not to accept any Bid. Refer to (2e) below) 

 
2(a) Compliance with Bid Conditions and other Requirements 
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The Bid will be checked to ensure that they comply with the Bid Conditions and all other 
requirements of the project document. In particular, the following documentation must be 
completed, signed and included in the Bid:  
a) Certificate of attendance at site inspection, to be signed on site inspection attendance 

register. 
b) Certificate of Authority for Signature. For JV’s a JV Agreement shall be provided (if 

applicable) 
c) Record of addenda to Bid documents. 

d) Certificate of non- collusive Bid 

e) Compliance with Occupational Health and Safety Act 

f) Compulsory enterprise questionnaire. 

g) Financial details, statements and bank references. 

h) Declaration of bidder’s past supply chain management practices. 

i) Declaration of interest  

j) Construction industries development board registration. 

k) Form C1.1 – Form of Offer and Acceptance 

l) Contract Data Section 2: Data provided by the contractor 

 
Failure to comply with the Bid Conditions or to supply the necessary information at Bid closure 
WILL result in the Bid being rejected. Non submission of any of the forms listed above will 
result in the Bid being rejected as non-responsive.  

 
2(b) Second Stage in Evaluation: Quality or Functionality: Points System  

 
A brief description of the scoring system is given below. A tabulated score sheet which will 
be used in the evaluation is as shown below. 
 
The Bidder must be able to demonstrate that he understands the project and the various 
tasks required. Innovative solutions will be viewed favourably. For a definition of all terms, 
refer to Scope of Works. Bidders' submissions will be evaluated based on compliance with 
the following criteria to determine the responsiveness to the bid requirements: 
 

I. Organogram and CV’s for key personnel  

II. Capability statement of the company with regard to this type of work in general, and the 

Specifications of this bid in particular. Provide project descriptions of similar completed 
projects, highlighting similarities between the completed projects and the specifications 
of this project. Highlight experience with similar projects in South Africa for similar 
electrical distribution authorities in the past 5 years. Provide contact details of employers 
for these projects. Points will be awarded for each project completed that is at least one 
grading lower than the CIDB grading called for this project.  

III. Plant and equipment: Indicate own and hired equipment, clearly indicating equipment 
to be used specifically for this project. 

IV. Bank rating: Bidder’s bank to complete the included form 
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Functionality Scorecard 

 
Criteria 

 
Scoring guide 

Maximum  
Weights 

Company Experience:  NB: 

The tender must submit two (2) 

identical (Supply and Install 

Quality of Supply Recorders) 

successfully completed projects with 

a minimum value of R200 000.00 

per project in the past 5 years. 

 

Note 1: Points are allocated not 

based on the number of relevant 

project but confirmation of the 

mentioned criteria 

 

Note 2: referees provided, to be 

contactable to confirm the value and 

the completion certificates provided. 

No SCORING CRITERIA WEIGHT 

1 Tender scores zero (0) points where no information 
regarding the company’s relevant past experience 
indicated 

 
0 

2 Tenderer scores quarter points per project, where 
information regarding the company’s experience is 
provided but with no supporting documents provided (i.e. 
Appointment letters and Completion letters) 

 
5/project 

3 Tenderer scores half points per project, where information 
regarding the company’s experience is provided but with 
incomplete supporting documents provided (i.e. 
Appointment letters and no Completion letters) 

10/project 

4 Tenderer scores full points per project, where information 
regarding the company’s relevant experience is indicated, 
and copies of appointment letters and completion letters is 
submitted. 

 
20/project 

 
TOTAL 40 

 

40 

 

Company Experience:  NB: 

The tender must submit two (2) 

similar (Medium voltage 

substation protection relay 

installation) and successfully 

completed projects with a minimum 

value of R200 000.00 per project in 

the past 5 years. 

 

Note 1: Points are allocated not 

based on the number of relevant 

project but confirmation of the 

mentioned criteria 

 

Note 2: referees provided, to be 

contactable to confirm the value and 

the completion certificates provided. 

No SCORING CRITERIA WEIGHT 

1 Tender scores zero (0) points where no information 
regarding the company’s relevant past experience 
indicated 

 
0 

2 Tenderer scores quarter points per project, where 
information regarding the company’s experience is 
provided but with no supporting documents provided (i.e. 
Appointment letters and Completion letters) 

5/project 

3 Tenderer scores half points per project, where information 
regarding the company’s experience is provided but with 
incomplete supporting documents provided (i.e. 
Appointment letters and no Completion letters) 

7.5/projec
t 

4 Tenderer scores full points per project, where information 
regarding the company’s relevant experience is indicated, 
and copies of appointment letters and completion letters is 
submitted. 

 
10/project 

 
TOTAL 20 

 

20 

 

 

 

 

 

 

 

Specific Personnel 

Knowledge – certified copies of 

Academic qualification certificates 

needs to be attached for 

functionality points scoring 

otherwise no points will be allocated 

Site Agent 

Designation 

 
 
 
 
 
 
 
 
 
 
 

25 
 
 
 

P
ro

je
c
t 
M

a
n
a
g

e
r 

 

Project Manager: Maximum Points : 15 
 

No formal Education – not allowed 0 

Certificate N6 Electrical Engineering (heavy 
current) with 2 - 3 years relevant experience 

3 

N. Dip: Electrical Engineering (heavy current) with 
2 - 3 years relevant MV experience. 

6 

N. Dip: Electrical Engineering (heavy current) with 
more than 3 years’ exp. 

9 

Electrical graduate engineer (heavy current) with 
more than 2 - 3 years relevant experience  

12 

Pr. Eng: Electrical, Pr. Technician: Electrical: 
(Heavy current) with more than 3yrs exp. 

15 

S
it
e
 

A
g
e

n
t 

Site Agent: Maximum Points: 10 

No formal qualification – not allowed 0 

Electrician, 1 to 3 years MV experience and 
ORHVS 

2 
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It is important that the Bidder provides information as requested as this information will be used 
for functionality in which a minimum of 60 points must be scored to move to the next stage of 
evaluation. The scoring will be according to the table below 

 

Bidders must score a minimum of 60 percentage points out of the 100 percentage to 
qualify for further adjudication.   

 

2(c) Fourth Stage in Evaluation: Price 

 
The following must be completed in full 

 

 The pricing schedule 

 The form of offer. No alterations, subtractions or additions may be made to the items in 
the pricing schedule. All items must be priced or calculated.  

 
A total of 90 points will be awarded to the Bid with the lowest balanced price. The other 
Bidders will be awarded points based on the ratio of the price under consideration to 
the lowest price. 








 −
−=

min

min
190

P

PPt
Ps  

where  

Ps   = Points scored for comparative price of bid under consideration 
Pt            = Comparative price of bid under consideration 

 Pmin         = Comparative price of lowest acceptable bid 
 

2(d) Fifth Stage in Evaluation: BBBEE (Ph) 

The Bidders will then be evaluated in terms of the Construction industry scorecard and the 
PPPFA regulation 34350 issued on 8 June 2011 with the values of Ph indicated as the number 

Electrician, more than 3 years MV experience and          
ORHVS 

4 

Certificate N6 Electrical Engineering Heavy Current  
with 1-3 years relevant MV experience 

6 

National Diploma Electrical Engineering with 1 – 3 
years relevant MV experience 

8 

N6 or Nat Dip Electrical Engineer with more than 

3 years relevant MV experience 
10 

Financial Capacity- 

Tenderer to submit proof of bank of 

rating not older than three (3) months. 

Bank rating should be of the Lead 

Partner in case of Joint Venture. 

Bank Rating Weighting 

10 

Bank Rating = A,B, C 10 

Bank Rating = D 5 

Bank Rating = E 2 

Bank Rating = F to G 0 

TOTAL 10 

Proof must be submitted 

of registration as an 

electrical contractor with 

the Department of Labour. 

 
Required 

 
Weighting 

5 

No registration – not allowed 0 

Registration as an Electrical 
Contractor 

5 

TOTAL 5 

Functionality Threshold(Minimum score) 60 

Total Points for Functionality 100 
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of points shown below. 
 
 
FOR BEE EVALUATION: Kindly complete and sign the MBD.6.1 and attach ORIGINAL or 
CERTIFIED BBBEE certificates or the sworn affidavit. 

 
 

B-BBEE Status 
Level of 

Contributor 

Number of 
points  

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant 
contributor 

0 

 
 

2(e)   Final Stage in Evaluation : Calculation of Final Total Points  

The final score or final total points for each Bid will be calculated by adding the scores from the; 
calculations. 

 

 
 
F.3.13 Acceptance of bid Offer 

 
F.3.13.1  Bid offers will only be accepted on condition that: 

 
(a) the bid offer is signed by a person authorized to sign on behalf of the Bidder; 
 
(b) a valid original Tax Clearance Certificate is included with his bid; 
 
(c) the bidder’s declaration of compliance with the Occupational Health and Safety Act No. 

85 of 1993 and the Construction Regulations 2014, is included with his bid submission; 
 

(d) a bidder who submitted a bid as a Joint Venture has included an acceptable Joint Venture 
Agreement with his bid; 

 
(e) the bidder or a competent authorized representative of the contractor who submitted the 

bid has attended the compulsory clarification meeting or site inspection; 
 

(f) the contractor who submits the bid has been registered with the Construction Industry 
Development Board in accordance with the Construction Industry Development Board 
Act No. 38 of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if 
the contractor can submit proof or evidence that he will be able to register within 10 days 
of the closing date for submission of bids; 

 
(g) the bidder or any of its principals is not listed on the register of bid Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

(h) the bidder has not abused the Employer’s Supply Chain Management System or has 
failed to perform on any previous contract and has been given a written notice to this 
effect; 
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(i) the bidder or any of its principals, directors or managers is not employed in the service of 

the State or any municipality. In the event that such principals are involved, official 
approval from the Executing Authority regarding carrying out remunerative work outside 
of the public service must be included in the BID submission. 

 
(j) the employer is satisfied that the bidder or any of his principals have not influenced the 

BID offer and acceptance by the following criteria: 
 

a. having offered, promised or given a bribe or other gift or remuneration to any person 
in connection with the obtaining or execution of this Contract; 

 
b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 

 
c. having approached an officer or employee of the Employer or the Employer’s Agent 

with the objective of influencing the award of a Contract in the bidder’s favour; 
 

d. having entered into any agreement or arrangement, whether legally binding or not, 
with any other person, firm or company to refrain from Bidding for this Contract or as 
to the amount of the BID to be submitted by either party; 

 
e. having disclosed to any other person, firm or company other than the Employer, the 

exact or approximate amount of his proposed bid; 
 

f. the employer may, in addition to using any other legal remedies, repudiate the bid 
offer and acceptance and declare the Contract invalid should it have been concluded 
already. 

 
F.3.18 Copies of Contract 

 
The number of paper copies of the signed contract to be provided by the Employer is ONE. 
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T1.3: STANDARD CONDITIONS OF BID 
 

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement) 
 
F.1  General 
 
F.1.1  Actions 
 

The employer and each bidder submitting a bid offer shall comply with these conditions of bid. In 
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 
and F.3, timeous and with integrity, and behave equitably, honestly and transparently. 

 
F.1.2  Bid Documents 
 

The documents issued by the employer for the purpose of a bid offer are listed in the bid data. 
 
F.1.3  Interpretation 
 

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are included 
in the returnable documents are deemed to be part of these conditions of bid. 

 
F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid 

evaluation purposes, shall not form part of any contract arising from the invitation to bid. 
 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 
following definitions apply: 
 

a) Comparative offer means the bidder’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other bided parameters that will affect the 
value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the bid process; 
and 

 
c) Fraudulent practice means the misrepresentation of the facts in order to influence 

the bid process or the award of a contract arising from a bid offer to the detriment of 
the employer, including collusive practices intended to establish prices at artificial 
levels 

 
d) Quality (functionality) means the totality of features and characteristics of a product 

or service that bear on its ability to satisfy stated or implied needs 
 

 
F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a bidder shall be to or from the employer's agent 
only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from 
or by a bidder. The name and contact details of the employer’s agent are stated in the bid data. 

 
 
F.1.5  The employer’s right to accept or reject any bid offer 
 

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid 
offer, and may cancel the bid process and reject all bid offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a bidder for 
such cancellation and rejection, but will give written reasons for such action upon written 
request to do so. 
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F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process 
or the rejection of all responsive bid offers re-issue  a bid covering substantially the same 
scope of work within a period of six months unless only one bid was received and such 
bid was returned unopened to the bidder. 

 
 
F.2  Bidder’s obligations 
 

F.2.1  Eligibility 
Submit a bid offer only if the bidder complies with the criteria stated in the bid data and 
the bidder, or any of his principals, is not under any restriction to do business with 
employer. 

 
F.2.2  Cost of biding 

 
Accept that the employer will not compensate the bidder for any costs incurred in the 
preparation and submission of a bid offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

  
F.2.3  Check documents 

 
Check the bid documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4  Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the bid. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
bid offer in response to the invitation. 

 
F.2.5  Reference documents 

 
Obtain, as necessary for submitting a bid offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but 
which are incorporated into the bid documents by reference. 

 
F.2.6  Acknowledge addenda 

 
Acknowledge receipt of addenda to the bid documents, which the employer may issue, 
and if necessary apply for an extension to the closing time stated in the bid data, in order 
to take the addenda into account. 

 
F.2.7  Clarification meeting 

 
Attend, where required, a clarification meeting at which bidders may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting(s) are stated in the bid data. 

 
F.2.8  Seek clarification 

 
Request clarification of the bid documents, if necessary, by notifying the employer at 
least five working days before the closing time stated in the bid data. 

 
F.2.9  Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) may not be 
for the full cover required in terms of the conditions of contract identified in the contract 
data. The bidder is advised to seek qualified advice regarding insurance. 
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F.2.10  Pricing the bid offer 
 

F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties, 
taxes 

(except Value Added Tax (VAT)), and other levies payable by the successful 
bidder, such duties, taxes and levies being those applicable 14 days before the 
closing time stated in the bid data. 

 
F2.10.2 Show VAT payable by the employer separately as an addition to the bidder’s 
total of the prices. 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract identified in the 
contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data. 
The conditions of contract identified in the contract data may provide for part payment in 
other currencies. 

 
F.2.11  Alterations to documents 
 

Not make any alterations or additions to the bid documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the bidder. All signatories to the 
bid offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 

 
 
F.2.12  Alternative bid offers 
 

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the 
requirements of the bid documents, is also submitted. The alternative bid offer is to be submitted 
with the main bid offer together with a schedule that compares the requirements of the bid 
documents with the alternative requirements the bidder proposes. 
 
F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid 
data or criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a bid offer 
 
F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in the 
contract data and described in the scope of works, unless stated otherwise in the bid data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number 
of copies stated in the bid data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data. 
The Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for 
bidders 
Proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the bid offer. 
 
F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the 
packages as 

 "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and 

 Identification details stated in the bid data, as well as the bidder's name and contact 
address. 
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F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the 
returnable documents listed in the bid data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope 
shall state on the outside the employer’s address and identification details stated in the bid data, 
as well as the bidder's name and contact address. 
 
F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the bid data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 
premature opening of the bid offer if the outer package is not sealed and marked as stated. 

 
F.2.14 Information and data to be completed in all respects 
 

Accept that bid offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. 
 

 
F.2.15  Closing time 
 

F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data 
not later than the closing time stated in the bid data. Proof of posting shall not be accepted as 
proof of delivery. The employer shall not accept bid offers submitted by telegraph, telex, facsimile 
or e-mail, unless stated otherwise in the bid data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any 
reason, the requirements of these conditions of bid apply equally to the extended deadline. 
 
 

F.2.16  Bid offer validity 
 
F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity 
  period stated in the bid data after the closing time stated in the bid data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid 
data for an agreed additional period. 

 
F.2.17  Clarification of bid offer after submission 
 

Provide clarification of a bid offer in response to a request to do so from the employer during the 
evaluation of bid offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
total of the prices or substance of the bid offer is sought, offered, or permitted. The total of the 
prices stated by the bidder shall be binding upon the bidder. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with 

a preferred bidder following a competitive selection process, should the Employer elect 
to do so. 

 
F.2.18  Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid 
offer, the bidder’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for 
the purpose of a full and fair risk assessment. Should the bidder not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the bid offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 
required. 
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F.2.19  Inspections, tests and analysis  
 

Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the bid data. 

 
F.2.20  Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

 
F.2.21  Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 

 
F.2.22  Return of other bid documents 
 

If so instructed by the employer, return all retained bid documents within 28 days after the expiry 
of the validity period stated in the bid data. 
 

F.2.23  Certificates 
 

Include in the bid submission or provide the employer with any certificates as stated in the bid 
data. 
 
F.3  The employer’s undertakings 
 

F.3.1  Respond to clarification 
 

Respond to a request for clarification received up to five working days prior to the bid 
closing time stated in the Bid Data and notify all bidders who drew procurement 
documents. 

 
F.3.2  Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the bid documents to each bidder 
during the period from the date of the Bid Notice until seven days before the bid closing 
time stated in the Bid Data. If, as a result a bidder applies for an extension to the closing 
time stated in the Bid Data, the Employer may grant such extension and, will then notify 
it to all bidders who drew documents. 

 
F.3.3  Return late bid offers 
 

Return bid offers received after the closing time stated in the Bid Data, unopened, (unless 
it is necessary to open a bid submission to obtain a forwarding address), to the bidder 
concerned. 

 
F.3.4  Opening of bid submissions 

 
F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the 
presence of bidders’ agents who choose to attend at the time and place stated in the bid data. 
Bid submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a 
venue indicated in the bid data, the name of each bidder whose bid offer is opened, the total of 
his prices, preferences  claimed and time for completion, if any, for the main bid offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
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F.3.5 Two-envelope system 
 

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only the 
technical proposal of valid bids in the presence of bidders’ agents who choose to attend at the 
time and place stated in the bid data and announce the name of each bidder whose technical 
proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of bidders, who score in the quality 
evaluation above the minimum number of points for quality stated in the bid data, and announce 
the score obtained for the technical proposals and the total price and any preferences claimed. 
Return unopened financial proposals to bidders whose technical proposals failed to achieve the 
minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to bidders, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of bid offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the 
successful bidder. 

 
F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a bidder to influence the processing of bid offers 
and instantly disqualify a bidder (and his bid offer) if it is established that he engaged in corrupt 
or fraudulent practices. 

 
F.3.8  Test for responsiveness 
 

Determine, on opening and before detailed evaluation, whether each bid offer properly received: 
 
a) Meets the requirements of these Conditions of Bid, 
b) Has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the bid documents. 
 

A responsive bid is one that conforms to all the terms, conditions, and specifications of 
the bid documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 

• Detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work, 

• change the Employer's or the bidder's risks and responsibilities under the contract, 
or 

• affect the competitive position of other bidders presenting responsive bids, if it were 
to be rectified. 

 
Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9  Arithmetical errors 

Check responsive bid offers for arithmetical errors, correcting them in the following manner: 
 

• Where there is a discrepancy between the amounts in figures and in words, the amount in 
words shall govern. 

 

• If a bill of quantities (or schedule of rates) apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
will be corrected. 

• Where there is an error in the total of the prices either as a result of other corrections 
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required by this checking process or in the bidder’s addition of prices, the total of the prices 
shall govern and the bidder will be asked to revise selected item prices (and their rates if a 
bills of quantities applies) to achieve the bided total of the prices. 

 
Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his 
arithmetical errors in the manner described above. 

 
F.3.10  Clarification of a bid offer 
 

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract 
arising from the bid offer. 

 
F.3.11  Evaluation of bid offers 
 

F3.11.1 General 
Appoint an evaluation panel of not less than three persons. Reduce each responsive bid 
offer to a comparative offer and evaluate it using the bid evaluation method that is 
indicated in the Bid Data and described below: 

 

Method 1: 
Financial 
offer  

1) Rank bid offers from the most favourable to the least favourable comparative offer. 

2) Recommend highest ranked bidder for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial 
offer and 
preferences 

1) Score bid evaluation points for financial offer. 

2) Confirm that bidders are eligible for the preferences claimed and if so, score bid 
evaluation points for preferencing. 

3) Calculate total bid evaluation points. 

 4) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

5 Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial 
offer and 
quality 

1) Score quality, rejecting all bid offers that fail to score the minimum number of points 
for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Calculate total bid evaluation points. 

4) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

 5) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all bid offers that fail to score the minimum number of points 
for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid 
evaluation points for Preferencing. 

4) Calculate total bid evaluation points. 

5) Rank bid offers from the highest number of bid evaluation points to the 
 lowest. 

6) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

 
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
 
 
 F.3.11.2   Scoring Financial Offers  
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 Score the financial offers of remaining responsive bid offers using either formulas 1 or 2 
  below as stated in the Bid Data: 
 
 

Formula Basis for comparison  Option 1 Option 2 

1 Highest price or discount )
m

)m(
(1

P

PP −
+  P/Pm 

2 
Lowest price or percentage 
commission/fee 

)
m

)m(
(1

P

PP −
−  Pm/P 

 
where: 

 Pm = the comparative offer of the most favourable bid offer. 
P = the comparative offer of bid offer under consideration. 

 
 F.3.11.3 Scoring quality (functionality) 
 

Score quality in each of the categories stated in the Bid Data and calculate total score for quality. 
 
F.3.12  Insurance provided by the employer 
 

If requested by the proposed successful bidder, submit for the bidder's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide. 

 
F.3.13  Acceptance of bid offer 
 

F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid Data. 
 
F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the bid data, or agreed additional period. Providing the form of offer and acceptance 
does not contain any qualifying statements, it will constitute the formation of a contract between 
the employer and the successful bidder as described in the form of offer and acceptance. 

 
F.3.14  Notice to unsuccessful bidders 
 

After the successful bidder has acknowledged the employer’s notice of acceptance, notify other 
bidders that their bid offers have not been accepted. 

 
F.3.15.  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the bid documents to take account of: 
 

a) Addenda issued during the bid period, 
b) Inclusion of some of the returnable documents, 
c) Other revisions agreed between the employer and the successful bidder, and 
d) The schedule of deviations attached to the form of offer and acceptance, if any. 

 
F.3.16  Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful bidder for acceptance 
as soon as possible after the date of the employer's signing of the form of offer and acceptance 
(including the schedule of deviations, if any). Only those documents that the conditions of bid 
require the bidder to submit, after acceptance by the employer, shall be included. 
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F.3.17  Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18  Provide copies of the contracts 
 

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and 
acceptance.  
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PART T2: RETURNABLE SCHEDULES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.21 White 

 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.22 Yellow 
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T2.1:  LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required only for tender evaluation purposes  
 

A MBD 1 – BIDDING INFORMATION & TERMS OF BIDDING  

B MDB 4 - DECLARATION OF INTEREST  

C MDB 6.1 - PREFERENCE SCHEDULE AND VERIFICATION  

D MDB 8 - PAST SCM PRACTICES  

E MDB 9 - CERTIFICATE OF INDEPENDENT BID  

F AUTHORITY OF SIGNATORY  

G BANKING DETAILS AND RATING  

H MUNICIPAL UTILITY ACCOUNT  

I SCHEDULE OF PROPOSED SUBCONTRACTORS  

J RECORD OF ADDENDA  

K SCHEDULE OF TENDERER'S EXPERIENCE  

L KEY PERSONNEL  

M CENTRAL SUPPLIER DATABASE  

N CONSTRUCTION INDUSTRY DISTRIBUTION BOARD  

O COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY 

ACT1993 - COIDA 

 

P REGISTRATION AS ELECTRICAL CONTRACTOR  

Q ISO 9001 QUALITY CERTIFICATION  

R IEC CERTIFICATION  

S   

 

 

 

 

    NB: Mandotory documents will also be used for the evaluation 

 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 
   

27 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

2. Other documents required only for bid evaluation purposes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                             
 
 

 
 
3 The offer portion  
 

Part C1 Agreements and Contract Data 

Part C2 Pricing Data  

 Documents to attach 

 Board resolution on authority to sign 

 Letter from the bank – details and Rating 

 Municipal accounts (both company and directors) 

 Appointment and completion letters 

 Key personnel CV’s 

 CIDB registration 

 Letter of good standing  - COIDA letter 

 CSD 

 B-BBEEE Certificate 

 Registration as Electrical Contractor 

 ISO 9001 Quality certification 

 IEC 61000-4-30 Ed 3.0 Class-A Certificate 

 IEC 62589 Part 2 Test Certificate 
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T2.2 RETURNABLE SCHEDULES 

 

FORM A: MBD 1 
PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EPHRAIM MOGALE LOCAL MUNICIPALITY 

BID NUMBER: EPMLM/8/3/411 CLOSING DATE: 25-02-2022 CLOSING TIME: 12:00 

DESCRIPTION SUPPLY AND INSTALL QUALITY SUPPLY RECORDERS  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT; 

 
 

EPHRAIM MOGALE LOCAL MUNICIPALITY (BUDGET & TREASURY AND TECHNICAL BUILDING) 

NO. 2 FICUS STREET 

MARBLE HALL 

0450 

NOTE: THE BID BOX IS ONLY ACCESSIBLE MONDAY - FRIDAY DURING OFFICE HOURS (08:00 TO 16:30) 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No: MAAA________________________ 

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes                          No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS OFFERED ……………………………………. TOTAL BID PRICE R ………………………………… 

SIGNATURE OF BIDDER 
……………………………………. DATE …………………………………… 

CAPACITY UNDER WHICH THIS BID IS 
SIGNED ………………………………………………………………………………………………………………... 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON JOHAN DURIE 

CONTACT PERSON JOSEPH MADISHA TELEPHONE NUMBER 013 261 8454 

TELEPHONE NUMBER 013 261 8450/ 8462 FACSIMILE NUMBER 013 261 2985 

FACSIMILE NUMBER 013 261 2985 E-MAIL ADDRESS JDURIE@EMOGALELM.GOV.ZA 

E-MAIL ADDRESS 
JMADISHA@EMOGALEL
M.GOV.ZA  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                    YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF BIDDER: …………………………………………………………………………………….. 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………………….. 
 
DATE: ………………………………………….......................................................................................... 
 
 
 
 
 
 

http://www.sars.gov.za/
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FORM B: MBD4  

                 MBD4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

3. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. Also select the applicable answers  

3.1 Full Name of bidder or his or her representative: ………………………………..………...   

………………………………………………………………………………….………...……… 

3.2 Identity Number:  ………………………………………………………………………………. 

3.3 Position occupied in the Company (director, trustee, shareholder²) .…...………………. 

 ………………………………………………………………………………………………….. 

3.4 Company Registration Number:  …………………………..…………………………………. 
 
3.5 Tax Reference Number:   …………………………………..…………………………….…… 
 
3.6 VAT Registration Number:  ………………………………..……………………………..…… 
 
3.7 The names of all directors / trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 
 
3.8 Are you presently in the service of the state* YES  / NO  
 

3.8.1 If yes, furnish particulars. 
 
……………..…………………………………….…………..…………………………………….. 
 
………………………………………………………..…………………..……………………… 

¹MSCM Regulations: “in the service of the state” means to be –  
(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company 
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3.9 Have you been in the service of the state for the past twelve months?   YES  / NO  
 

3.9.1 If yes, furnish particulars  
 ………………….…………….......……………………………………………….…………… 

 
 ……………..…………………………………………………………………………………… 

 
3.10 Do you, have any relationship (family, friend, other) with person in the service of 
 the state and who may be involved with the evaluation and or adjudication of 
 this bid?                                                                                                  YES  / NO  

 
3.10.1 If yes, furnish particulars 

 …………………………….……………………..…………..…………………..……………… 
 

 …………………………………………………………………………………………………… 
 

3.11 Are you, aware of any relationship (family, friend, other) between bidder and any         
persons in the service of the state who may be involved with the evaluation and 
adjudication of this bid?               YES  / NO  

                                       
3.11.1 If yes, furnish particulars 

 …………………………………………………………………………..……………………… 
 

 …………………………………………………………………………………………………… 
 

3.12 Are any of the company’s directors, managers, principle shareholders or stakeholders in 
service of the state?                                                  YES  / NO  

 
3.12.1 If yes, furnish particulars 

 …………………………………………………………………………………..…..…………… 
 

 ……………………………………….…………………..……………………………………… 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 
shareholders or stakeholders in service of the state?               YES  / NO  

 
3.13.1 If yes, furnish particulars 

 ………………………………………….………...……………………………………………… 
 

 ……………………………………………..…………………………………………………… 
 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders 
of this company have any interest in any other companies or business whether or not they 
are bidding for this contract?          YES  / NO  

 
3.14.1 If yes furnish particulars: 

 …………………………………………………………………………….……………………… 
 

           ………………………………………………………………………….……………………….. 
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4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number Employee 
Number 

   

   

   

   

   

   

   

   

 
  

CERTIFICATION 
 
I, THE UNDERSIGNED  
 
(NAME)     …………………………………………………………………………………….………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

           

…………………………………….……….… …………………………….  

Signature  Date 

 

……………………………………………..… …………………………………………… 

Capacity  Name of Bidder 
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FORM C : MBD 6.1  

     
    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

1.  
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender  

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 
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B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: ……. = ……… (maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………% 

ii) The name of the sub-
contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-
contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 

YES  NO  

 
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms 

of Preferential Procurement Regulations,2017: 
   
 
 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 
   

36 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm: ……………………………………………………………………. 

8.2 VAT registration number:……………………………….………………………………… 

8.3 Company registration number:…….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: 
….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in 

business:……………………………………………………………………………………. 
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8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
   

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

 

1. …………………………………….. 

2. ……………………………………. 
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FORM D: MBD 8  

 

MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES  
 

1 This Municipal Bidding Document must form part of all bids invited.   

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 

the abuse of the supply chain management system.  

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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FORM E: MBD 9 

                                                                                                                       
 MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 

or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

___________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf of: _______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 

 

 

 

MBD 9 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

……………………………………………   ………………………………… 

Signature       Date 

 

………………………………………………  ………………………………… 

Position        Name of Bidder 
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FORM F: CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  

THE TENDERER MUST COMPLETE THE CERTIFICATE SET OUT BELOW FOR THE 

RELEVANT CATEGORY AND ATTACH A LETTER ON THE COMPANY LETTERHEAD. 

Please tick appropriate box: 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Close Corporation 

E  

Sole Proprietor 

     

 

 

A. CERTIFICATE FOR COMPANY 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board (copy 

attached) taken on ……………….20…., Mr/Mrs……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

 

B. CERTIFICATE OF PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as 

……………………………… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it 

on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the 

Partnership as a whole. 
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C. CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs………………………….., authorised signatory of the company …………………………, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer 

for Contract…………………………………………and any other contract resulting from it on our 

behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 
NAME & CAPACITY 

Lead partner   

   

 

 

D. CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents in 

connection with the tender for Contract……………………………………………and any contract 

resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

NOTE:  This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of the 

Close Corporation as a whole. 

 

 

E. SOLE PROPRIETOR 

I,………………………………………………., chairperson and sole owner of 

…………………………………………………, hereby confirm that by resolution of the board (copy 

attached) taken on ……………….20…., Mr/Mrs……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

 

BIDDERS SHOULD ATTACH A DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF THE LETTER OF AUTHORITY ON THE COMPANY’S LETTERHEAD, FAILURE 

TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE 
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FORM G: BIDDER’S BANKING INFORMATION 

 

DETAILS OF BIDDERS’S BANK ACCOUNT 

I/We furnish the following information: 

a) Name of Bank: ......................................................................................................  

b) Branch of Bank .....................................................................................................  

c) Town/city/suburb where bank is situated ...............................................................  

d) Contact Person at the Bank:  ................................................................................  

e) Telephone number of Bank: Code:  ………………. Number:  ………………… 

f) Account Number:   ................................................................................................  

g) Bank rating: ………………………………… (Attach letter from the bank) 

 

I/We hereby authorise the Employer to approach the above Bank for a reference. 

 

NOTE:  

BIDDERS SHOULD ENSURE THAT THEIR BANK ACCOUNT DETAILS HAVE BEEN 
VERIFIED ON THE CSD REPORT. IF SUCH IS NOT VERIFIED, BIDDERS SHOULD 
ATTACH A COPY OF THEIR BANK CONFIRMATION LETTER 

 

 

BIDDERS SHOULD ATTACH A LETTER FROM THE BANK TO SUPPORT THE 
BANK RATING CLAIMED. 

 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM H: DECLARATION WITH REGARDS TO MUNICIPAL SERVICES, RATES 

AND TAXES  

 

I __________________________________________________the undersigned, declare on  

behalf of (Name of Bidder) _________________________________________________ that; 

the bidder and any of its director(s) does not owe any municipal services, rates and taxes to 

the municipality or any other municipality or municipal entity any amount which could be in 

arrears for an period for a period more than three months. 

In the event that this declaration is found to be false, the bid will be rejected and found to be 

nonresponsive. 

NAME OF MUNICIPALITY – DIRECTOR(S) ACCOUNT NUMBER  OWNER  

   

NAME OF MUNICIPALITY - COMPANY ACCOUNT NUMBER  OWNER  

   

   

   

(Affidavits and proof of address is not proof that there is no outstanding balance) 

NOTE:  

TENDERER TO SUBMIT A COPY OF A MUNICIPAL ACCOUNT OF THE COMPANY AND THAT OF 
ITS DIRECTOR(S) NOT IN ARREARS AND NOT OLDER THAN THREE (03) MONTHS; OR 

 

IN THE EVENT THAT THE BIDDER IS LEASING, A LEASE AGREEMENT ALONG WITH THE 
ACCOUNT OF THE LEASED PROPERTY SHOULD BE ATTACHED; OR 

 

A CONFIRMATION LETTER FROM THE LOCAL MUNICIPALITY NOT OLDER THAN THREE 
MONTHS CONFIRMING THAT SERVICES ARE NOT CHARGED/LEVIED AND BIDDER DOES NOT 
OWE 

 

(FAILURE TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM I: SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

Will you be subcontracting on this project? 

(Tick the appropriate box) 

Yes         / No   

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
name of proposed subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

 Name of Subcontractor 

 
Contact Details 

Description of Work 
to be executed by 

Subcontractor 

1.  

 

  

2.  

 

  

3.  

 

  

4.  

 

  

5.  

 

  

 

 

Signature……………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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FORM J: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Was there an addendum issued for this project? 

(Tick appropriate box and complete table accordingly) 

Yes         / No   

We confirm that the following communications received from the employer before the submission 

of this tender offer, amending the tender documents, have been taken into account in this tender 

offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

Signature………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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FORM K: SCHEDULE OF TENDERER'S EXPERIENCE (FOCUS ON IDENTICAL QUALITY OF SUPPLY PROJECTS TO CLAIM FUNCTIONALITY 
POINTS) 

The following is a statement of similar work successfully executed by myself/ourselves in the last five years: The bidder shall provide references to projects where the 
data analysis, visualisation and reporting system was successfully implemented. 

INSTITUTION NAME RELEVANT PROJECT NAME CONTACT 
PERSON 

LAND LINE 
CONTACT NO. 

CELL CONTACT 
NO. 

PROJECT 
START & END 

DATE 

      

      

      

      

      

      

      

NB: COMPLETE THE TABLE ABOVE ON COMPANY EXPERIENCE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF PROJECTS LISTED ON THE ABOVE TABLE (FAILURE TO DO SO WILL LEAD 

TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) The listed projects should Focus on relevant projects that will qualify for functionality points. 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position……………………………….  
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FORM K: SCHEDULE OF TENDERER'S EXPERIENCE (FOCUS ON SIMILAR MEDIUM VOLTAGE SUBSTATION PROTECTION RELAY 
INSTALLATION PROJECTS TO CLAIM FUNCTIONALITY POINTS) 

The following is a statement of similar work successfully executed by myself/ourselves in the last five years: The bidder shall provide references to projects where 
protection relays was supplied and installed in medium voltage substations was successfully implemented. 

INSTITUTION NAME RELEVANT PROJECT NAME CONTACT 
PERSON 

LAND LINE 
CONTACT NO. 

CELL CONTACT 
NO. 

PROJECT 
START & END 

DATE 

      

      

      

      

      

      

      

NB: COMPLETE THE TABLE ABOVE ON COMPANY EXPERIENCE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF PROJECTS LISTED ON THE ABOVE TABLE (FAILURE TO DO SO WILL LEAD 

TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) The listed projects should Focus on relevant projects that will qualify for functionality points. 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position……………………………….  
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FORM L: PROPOSED KEY PERSONNEL 

 
The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he proposes to employ on the 
project should his Bid be accepted, both at his headquarters and on the Site, to direct and for the execution of the work, together with their 
qualifications, experience, positions held and their nationalities. 
 

DESIGNATION 

NAME OF  

N
A

T
IO

N
A

L

IT
Y

: 

SUMMARY OF  
NQF  

Level 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICAT
-IONS 

EXPERIENCE AND PRESENT 
OCCUPATION 

HEADQUARTERS 
Project 
manager 

     

     

     

     

CONSTRUCTION 

MONITORING 
Site Agent 
 
 
 
 
 
 
 

     

     

     

     

CONSTRUCTION 

MONITORING 
Safety Officer 
 

     

     

     

     

 

 

Signature………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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FORM M: CENTRAL SUPPLIER DATABASE REGISTRATION 

 

No bid will be considered without the bidder being registered on the CSD with an active profile and a Tax 

Compliant status. Bidders must attached a document from the CSD showing the name of the business 

and the CSD number to enable live verification from the system 

This will be verified during evaluation and again during adjudication. Bidders should ensure that their status 

stays compliant. 
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FORM N: CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTRATION 

 

It is a compulsory requirement that the Municipality only appoint bidder with a suitable and active CIDB 

registration for construction projects. The requirement for this projects is 2EP (Electrical Infrastructure) or 

higher and the bidder must attach proof of registration. 

Unfortunately the Municipality don’t have the capacity to appoint bidder Emerging into 2EP and bidders 

musty already be registered for 2EP. 

Bidder will not be considered if: 

1. They are not registered with CIDB 

2. They are not registered for the correct category 

3. They are not registered for the correct minimum level of 3 

4. The profile/registration is not active (this will be verified online during evaluation) 

5. The bidder fail to attach proof. 

 

CIDB registration no: ……………………………………… 

Category: …………………………………………………… 

 

 

Signature………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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FORM O: COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 AND CONSTRUCTION REGULATIONS, 2014 

 

The bidder shall attach to this Form evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the 

Compensation for Injury and Disease Act (COID) (Act 130 of 1993).  

 

The bidder is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the bidder 

at any time during the 36 months preceding the date of this bid. 
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FORM P: REGISTRATION AS ELECTRICAL CONTRACTOR 

 

Only bidder that can proof that they are registered as Electrical Contractors with the Department 

of Labour will be considered. 
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FORM Q: ISO 9001 QUALITY CERTIFICATION 

 

Only bidders that can provide proof that the manufacturer of the recorders obtained ISO 9001 
quality certification for manufacturing and support issued by an internationally recognised 
accreditation organisation will be considered. 
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FORM R: IEC CERTIFICATION 

 

Only bidders that can provide proof that the recorders have been IEC 61000-4-30 Ed 30 Class A 
certified for voltage and current inputs (Tested according to IEC 62589 Part 2 protocol) will be 
considered, 
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THE CONTRACT 

 
 

PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 

TABLE OF CONTENTS  

 
PART C1:  AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR) 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

C1.2:  CONTRACT DATA  

C1.2.1:  CONDITIONS OF CONTRACT 

C1.2.2:  PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

   PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

C1.3:  FORM OF GUARANTEE 

C1.4:  AGREEMENT WITH ADJUDICATOR  
 
C1.5:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE  

 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 

 

PART C2:  PRICING DATA (YELLOW COLOUR) 

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

 
 

PART C3:  SCOPE OF WORK (BLUE COLOUR) 

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 

 
 

PART C4:  SITE INFORMATION (GREEN COLOUR) 

C4.1:  LOCALITY PLAN 

C4.2:  CONDITIONS ON SITE:  

C4.3:  BID DRAWINGS 
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS  

 
C1.1 Form of Offer and Acceptance  
 

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
Contract No EPMLM/08/03/411: SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS. 
 
The bidder, identified in the offer signature block, has examined the documents listed in the bid data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of bid. 
 
By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the bidder before the end of the period of validity stated in the bid data, 
whereupon the bidder becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 
 

 

Signature Block: Bidder 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 

 

62 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder’s offer.  In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the bidder’s offer shall form an agreement between the 
employer and the bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above.  

 
Deviations from and amendments to the documents listed in the bid data and any addenda thereto as listed in the 
bid schedules as well as any changes to the terms of the offer agreed by the bidder and the employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) for delivery of any 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the bidder 
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
For the Employer: Municipal Manager 
   Ephraim Mogale Local Municipality 
    
 
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
By the duly authorised representatives signing this agreement, the employer and the bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the bid data 
and addenda thereto as listed in the bid schedules, as well as any confirmation, clarification or changes to the terms 
of the offer agreed by the bidder and the employer during this process of offer and acceptance. 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the bid documents and the receipt by the bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
 

For the Bidder: 
Signature(s)            

Name(s)            

Capacity             

 
             

  (Name and address of organization) 

Name &  
Signature of  
Witness             

For the Employer: 
 
Signature(s)            

Name(s)            

Capacity             

 
             
   (Name and address of organization) 
 
Name &  
Signature of  
Witness              
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS  

Situated in  

Ephraim Mogale Local Municipality  

 
C1.2 Contract Data  

 
Section 1.01 The General Conditions of Contract for Construction Works (edition 2015) published by the South 
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 
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C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - (edition 2015)", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2015") and can 
be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF 

CONTRACT 
 
2.1 General 

The following clauses add to, vary or otherwise amend the General Conditions of Contract: 

 

2.1.1 Cession (CL 2.5.1) 

 

 Delete the words “without the written consent of the other”. 

 

2.1.2 Contractor’s Superintendence (CL 4.12) 

 

 Add the following sub-clause 4.12.4 to Clause 4.12: 

 

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the 

name of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the 

space provided therefor.  Previous experience of this person on work of a similar nature during the past five 

(5) years is to be entered in the list. 

 

The Contractor’s Site Agent shall be on Site at all times when work is being performed. 
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The person as approved of by the Municipality in writing shall not be replaced or removed from Site without 

the written approval of the Municipality.” 

 

2.1.3 Programme (CL 5.6) 

 Add the following sub-clause 5.6.6 to Clause 5.6: 

 

 “Failure on the part of the Contractor to deliver to the Municipality, the 

 

• programme of the Works in terms of Clause 5.6.1 and 

 

• supporting documents in terms of Clause 5.6.2 

 

Within the period stated in the Contract Data, shall be sufficient cause for the Municipality to retain 25 

per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to 

the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and 

Supporting Documents”. 

 

2.1.4 Contractor’s Designs and Drawings (CL 5.9.7) 

 

 “All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a 

third party registered engineer, accomplished in such specific field of practice  

and the cost thereof shall be borne solely by the Contractor. 

 

Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the 

Municipality (the Employer), their agents and assigns, against all claims howsoever arising out of the said 

design, whether in contract or delict” 

 

2.1.5 Suspension of the Works (CL 5.11) 

 Add the following sub-clause 5.11.4 to Clause 5.11: 

 

“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate 

within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made (except 

for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14 

days’ notice to the Employer, suspend the progress of the Works. 

 

The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to 

cancellation of the Contract in terms of Clause 9.3. 

If the Contractor subsequently receives full payment of the amount due under such Interim Payment 

Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working 

as soon as is reasonably practicable.” 

 

2.1.6 Extension of Time Arising from Abnormal Rainfall (CL 5.12) 

 

 Add the following to sub-clause 5.12.2.2 : 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each calendar 

month or part thereof in accordance with the following formula :  

 

        Rw - Rn 

 V = (Nw - Nn) + (------------) 

             x 
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V = Extension of time in calendar days for the calendar month under consideration 

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has 

been recorded 

Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has 

been recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived from existing rainfall records 

 x = 20 

 The rainfall records which shall provisionally be accepted for calculation purposes are: 

 

Based on records taken at: Rainfall Station: POLOKWANE   Lat: 23.8570 Lon: 29.4510 

Height 1226 m   

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year 

 

Average Rainfall:  450.5 mm/year 

    

     Years of record:   2002 – 2012 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds 

10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when 

rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the 

algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall.  Extensions 

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 

 

2.1.7 Guarantee (Security) (CL 6.1) 

 

 Delete the contents of the first paragraph of Clause 6.2 and insert: 

 

Month 

Average rainfall for 

calendar month 

Rn 

Average number of days for 

calendar month on which a rainfall 

of 10 mm or more were recorded 

Nn 

  (mm) (days) 

January 66.7 10.6 

February 57.8 8.1 

March 51.2 8.2 

April 32.2 5.5 

May 10.3 2 

June 3.2 1.8 

July 2.5 1.6 

August 2.5 0.4 

September 3.7 1.9 

October 37.2 6.4 

November 92.1 11 

December 90.9 11.6 
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“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a 

Demand Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 of 

1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data.  The 

Demand Guarantee shall be issued by an entity approved by the Employer, and shall conform in all respects 

to the format contained in the Appendix to the Contract Data. 

 

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on behalf 

of the joint venture. 

 

Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8 of the Contract 

Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in 

terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as amended in the Special Conditions of 

Contract.” 

 

2.1.8 Variations (CL 6.3) 

 

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

 

2.1.9 Interim Payments (CL 6.10.1) 

 

 Add to the end of Clause 6.10.1 the following paragraph: 

 

“The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma documentation 

is obtainable from the Municipality.  Pursuant to Sub-Clause (1), these, duly signed by all concerned, together 

with the Contractor’s statement and a VAT invoice in original format are to be submitted to the Municipality.  

Issue by the Contractor of any signed payment certificate is conditional to this information being fully 

endorsed, accurately and timeously submitted to the Municipality”. 

 

 Add to the end of Clause 6.10.1.5 the following paragraph: 

 

“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully 

passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement. 

 

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his 

monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices 

to the Contract Data.” 

 

2.1.10 Variations Exceeding 15 Per Cent (CL 6.11) 

 

 In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “‘20 per cent”. 

 

2.1.11 Insurances (CL 8.6) 

 

2.1.11.1 Contractor to produce proof of payment 

 

  Delete sub-clause 8.6.6 and substitute with: 

 

  “The Contractor shall before commencement of the Works produce to the Municipality: 

  8.6.6.1 The policies by which the insurances are effected, 
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  8.6.6.2 Proof that due payment of all premiums there under, covering the full required period  

   has been made, and 

 

  8.6.6.3 Proof of continuity of the policies for the required period. 

 

Should, during the currency of the Contract, the required period of insurance be extended for any 

reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full 

extended duration. 

  

The Municipality shall be empowered to withhold all payment certificates until the Contractor has 

complied with his obligations in terms of this Clause 8.6.” 

 

2.1.11.2 Remedy of Contractor’s failure to insure 

 

  Delete sub-clause 8.6.7 and substitute with: 

 

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in 

Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to 

cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause 

9.2.2.5, as amended, in the Special Conditions of Contract.” 

 

2.1.12 Termination of the Contract (CL 9.1) 

  

Alter the numbering of: 

 

 Clause 9.1.5 to 9.1.6, 

 Clause 9.1.6 to 9.1.7 and 

 

 insert the following new clause 9.1.5: 

 

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving 

written notice of such cancellation to the Contractor.  The termination shall take effect 28 days after the later 

of the dates which the Contractor receives this written notice or the Employer returns the Demand Guarantee.  

The Employer shall not cancel the Contract under this sub-clause in order to execute the Works himself or 

to arrange for the Works to be executed by another contractor. 

 

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of 

cancellation in terms of this sub-clause”. 

 

2.1.13 Termination by Employer (CL 9.2) 

 Delete the contents of Clause 9.2 and substitute with: 

 

“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if: 

 

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or 

 

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate 

as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or 

agrees to carry out the Contract under the supervision of a committee representing his creditors, or 

(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary 
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liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the 

Contract without having first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the 

Employer or the Engineer, a gratuity or reward or commission, or 

 

9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the 

award of the Contract, or 

 

 9.2.1.5 The Contractor has abandoned the Contract 

 

 9.2.2 If the Contractor: 

 

9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of 

the Works for fourteen (14) days after receiving from the Engineer written notice to proceed, or 

 

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract 

Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen (14) 

days after receiving from the Engineer written notice that the said materials or work have been 

condemned and rejected by the Engineer in terms of these conditions, or 

 

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 

obligations under the Contract, or 

 

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the 

contrary, sublet any part of the Contract, or 

 

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the 

Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to 

rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the Contractor to vacate the site 

within 24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and 

the Employer may then enter upon the Site and the Works without affecting the rights and powers 

conferred on the Employer or the Engineer by the Contract and the Employer may  himself complete 

the Works or may employ another contractor to complete the Works, and the Employer or such other 

contractor may use for such completion so much of the Construction Equipment, Temporary Works 

and materials brought onto the Site by the Contractor as the Employer may think proper, and the 

Employer may at any time sell any of the said Construction Equipment, Temporary Works and 

unused materials and apply the proceeds of sale towards payment of any sums that may be due or 

become due to the Employer by the Contractor under the Contract.  In such circumstances the 

Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the 

grounds that he is entitled to do so on a right of retention until amounts due to him have been paid, 

neither will the Contractor be entitled to any further payments in terms of this Contract. 

 

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said 

default, but later repeats the same or substantially the same default, then the Employer may notify 
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the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph 

following the word “writing” in Clause 55.2.7 above. 

 

9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that would have 

been payable to the Contractor on due completion by him, then the Contractor shall upon demand 

pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the 

Employer and shall be recoverable accordingly.  Provided that should the Contractor on demand not 

pay the amount of such excess to the Employer, such sum may be determined and deducted by the 

Employer from any sum due to or that may become due to the Contractor under this or any previous 

or subsequent contract between the Contractor and the Employer.” 

 

2.1.14 Termination by the Contractor (CL 9.3)   

Add the following paragraph as Clause 9.3.5: 

“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor 

may notify the default to the Employer, with a copy to the Engineer, and if the default is not rectified within 

10 days the Contractor may suspend progress of the works until a date 7 days after the default is rectified.  

The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting from such 

suspension, and to payment of additional costs caused by or resulting from the suspension.  Such extension 

of time and additional costs shall be promptly ascertained by the Engineer, who shall then grant the extension 

of time and include the additional costs in all future payment certificates.  Such suspension, extension of time 

and/or payment of additional costs, shall not prejudice the Contractor’s rights to cancel the contract.” 

 

3. PRIORITY OF DOCUMENTS 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purpose 

of interpretation, the priority of the documents shall be in accordance with the following sequence: 

 a) the Form of Offer and Acceptance. 

 b) amplifications of the General Conditions of Contract within the Contract Data. 

 c) additional special conditions or amendments to the General Conditions of Contract  

within the Contract Data. 

 d) the General Conditions of Contract. 

 e) the Specifications, Drawings, Schedules and other documents forming part of the  

Contract (in that order) contained in the Scope of Work and the Site Information. 

 

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction. 

 
4. TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 

Bidder only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. for (contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s 
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rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is 
attached hereto, unto and in favor of (name of Employer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . insofar as the Contractor retains actual control of the materia ls and 
goods, the right of ownership thereof passes to the Employer by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following 
table: 

 
 
 

Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor 
to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause 
6.10.1.5 of the General Conditions of Contract 2010. 

Description of Item Unit Quantity Rate Amount Supplier 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Total Value of Materials and goods  
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C1.2.2 PART A:  CONTRACT DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.15: Name of Employer: Ephraim Mogale Local Municipality represented by Head of 

Department: Department of Technical Services 
 
Clause 1.2.1: Address of Employer: 
 

Physical:    Postal: 
 
The Employer’s address for receipt of communications is 
 
13 Ficus street                P.O.Box 111 
Marble Hall             Marble Hall 
0450                0450 
 
Telephone No: 013 261 8400  Fax No: 013 261 2985 
 

Clause 1.1.16: Name of Engineer 
 

‘Engineer’ means any Director, Manager or official appointed by the Municipality to fulfil the 

functions of the Engineer in terms of the Contract Data. 

 
Clause 1.2.1: Address of Engineer: 
 
 Physical:    Postal: 
    

The Engineer’s address for receipt of communications is:  
     

13 Ficus street                P.O.Box 111 
Marble Hall             Marble Hall 
0450                0450 

 
 
E-Mail: jdurie@emogalelm.gov.za 

 
Telephone No: (013) 261 8484  Fax No: (013) 261 8384 

 
Clause 6.2: The Guarantee shall be delivered within 14 days after receival of the Acceptance document 

from the Employer. 
 
Clause 6.2: The Liability of the Guarantee shall be for 5% of the Accepted Bid Sum.  
 
Clause 5.3: The contractor shall commence executing the work within 14 days of the Commencement 

date. 
 
Clause 5.6.1 & 5.6.2: The Contractor shall deliver to the Engineer, within 14 days calculated from the 

Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting 
documents in terms of Clause 5.6.2. 

 
Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is NIL  
 
Clause 8.6.1.2: Special risk insurance issued by SASRIA is required. 

mailto:jdurie@emogalelm.gov.za
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Clause 8.6.1.3: The limit of indemnity for liability insurance required should not be less than the contract 

amount. 
 
Clause 5.13.1: The penalty for failing to complete the works is 0.01 % of the Total Bid Sum per Calendar 

Day 
 
Clause 6.8.2: The value of the certificates issued shall be adjusted in accordance with the Contract Price 

Adjustment Schedule with the following values: 
 

Contract Price Adjustment Factor = (1 – x) 







−+++ 1

Fo

dFt

Mo

cMt

Po

bPt

Lo

aLt
 rounded off to the 

fourth decimal place. 
 

 Coefficients for calculating Contract price Adjustment Factor shall be:  
Value of x is 0.10 
  
a = 0.15  b = 0.20  c = 0.55  d = 0.10 
 

 L is the “Labour Index” and shall be the “Consumer Price Index – for Polokwane Area” In 
Release P 0141.1 Table 21 

 
The base month is: “the month prior to the closing of the Bid” 
No Contract price Adjustment will be done if contract period is less than 7 months. 

 
Clause 6.83: Price adjustments for variations in the costs of special materials are not allowed. 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding contract 

price adjustment, contingencies and VAT, and limited to 10% of the contract amount, 
excluding contract price adjustment, contingencies and VAT. The retention will be reduced 
to 5% on completion of the project. 

 
Clause 6.10.5: A Retention money guarantee will be not permitted. 
 
Clause 7.8.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. 
 
Clause 10.7.1 Dispute resolution shall be by Adjudication.  

 
Clause 10.7.1: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.9: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.1: Address of the Contractor: 

The Contractor’s address for receipt of communication is: 
 

 Physical:    Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 5.5 The works shall be completed within ………..……….. months (including special non-working 
days and the year end break). 
 

Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  
The rates and prices for the special materials shall be furnished by the Bider, which rates 
and prices shall not include VAT but shall include all other obligatory taxes and levies. The 
quoted price is the ruling price on the Month prior to close of bid. 

TABLE: SM1 

Special Materials* Unit Rate or Price for the base month 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

   

*Contractor to indicate the type, unit and rate of special material to be listed.  The Contractor shall substantiate 

the above rates or prices with acceptable documentary evidence.  Contractor to provide any other Special 

Materials if deemed necessary. 

 

N.B. Diesel, reinforcing steel, and cement will not be accepted as special material. 
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C1.3  Form of Guarantee - Pro Forma 
 

Contract No . . . . . . . . . . . . . . . . . . . . . . . . . . .  
WHEREAS The Ephraim Mogale Local Municipality (hereinafter referred to as the Employer”) entered into, a 
Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20…. . . .  

for SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS in the Ephraim Mogale Local Municipality of 

the Limpopo Province. 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a guarantee for the due and faithful fulfillment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the 
terms and conditions of the said Contract, subject to the following conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and 
that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of 
the completion date which the Employer may make, give, concede or agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect 
until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  
IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: Agreement with Adjudicator 
 

This agreement is made on the...............day of .................................. 20.........between: the Employer 

(name of company / organisation).......................................................................................................... 

of (address)............................................................................................................................................. 

.....................................................................................................................................and the Contractor 

(name of company / organisation) ..........................................................................................................  

of (address)..............................................................................................................................................  

............................................................................................................................................... (hereinafter called the 
Parties) 
 
and 

(name)......................................................................................................................................................  

of (address) ..............................................................................................................................................  

................................................................................................................................................ (hereinafter called the 
Adjudicator) 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................  

and known as Contract No...............................................  

(Contract title)............................................................................................................................................ 
 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB 
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to 
act. 
(* Delete as necessary) 
 
IT IS NOW AGREED as follows: 
 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the 

Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with 

the Procedure as set out in the Contract Data. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent 
of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in 

relation to the adjudication and he shall retain documents for a further period at the request of either Party. 
 
SIGNED by: 
 
(Signature): ............................  (Signature): ........................... (Signature): ................................ 

Name: .................................... Name: ................................... Name: ........................................ 
 
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
duly authorised to sign for and duly authorised to sign for presence of 
on behalf of the First Party in and on behalf of the Second  
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the presence of Party in the presence of 
 
 
 
Witness: Witness: Witness: 
(Signature).................................. (Signature).................................. (Signature).................................... 

Name: .................................... Name: .................................... Name: .........................................  

Address: .................................. Address: ................................. Address:  .....................................  

............................................... ............................................... ....................................................... 

.................... ................... .................... 

Date: .................................... Date: ...................................... Date: ....................... ................. ..  
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C1.5: Agreement In Terms Of Section 37(2) Of The Occupational Health And Safety Act No 
85 Of 1993 

 
 

THIS AGREEMENT is made between The EPHRAIM MOGALE Local Municipality represented by the Accounting 
Officer. 
  
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:   .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:   ....................................................................................................................................  

duly authorized to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT: SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS in the Ephraim Mogale Local 
Municipality of the Limpopo Province 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR 

with all relevant provisions of the ACT and the regulations promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
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such investigation, complaint or criminal charge. 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 

 
SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS 

In  
EPHRAIM MOGALE LOCAL MUNICIPALITY 

 
 

C2.1: PRICING INSTRUCTIONS 

 
1. GENERAL 

 

The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the 

Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s 

rates for providing supplies, services, engineering and construction works in accordance with the Scope of 

Work. 

 

The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract 

Data.  These items are not described in the Pricing Data. 

 

The Bidder’s obligations in pricing the Bid offer and the Employer’s undertakings in the checking and 

correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure F of 

SANS 294, as amended in and read in conjunction with the Bid Data. 

 

 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 

The documents forming the Contract are to be taken as mutually explanatory of one another.  The Bill of 

Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid 

Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the 

Specifications and the Drawings. 

 

 

3. DEFINITIONS 

 

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 

Unit : The unit of measurement for each item of work as defined in the pricing schedule 
and bill of quantities. 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Bidder Bids to do the work. 
Amount : The product of the quantity and the rate Bided for an item 
Sum : An amount Bided for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
the contract, or the net sum to be paid by the Contractor to merchants or others for 
such articles or materials.1 

Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of Quantities to 
provide for work not defined at the Bid stage and includes any allowance specifically 
made for unforeseen contingencies.1 
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Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each reflecting the 
degree to which the common operations applies.  The term “extra over” invariably 
denoted double measurement, no deduction being made from one on account of 
the other.1 

 

 

4. DESCRIPTIONS 

 

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications.  Clause 8 of each Standardised Specification, read together with the relevant clauses of the 

Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 

specified.  Should any requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised 

Specification or Scope of Work, as applicable, shall prevail. 

 

 

5. REFERENCES 

 

The general conditions of contract, the special conditions of contract (if any), the specifications (including 
the project specification) and the drawings are to be read in conjunction with the schedule of quantities. 
 
Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally 
in accordance with the Scope of Works. Should any requirement of the measurement and payment clause 
of the applicable standardised specification2, or the project specification2, or the particular specification(s)2 
conflict with the terms of the schedule the requirement of the standardised, project or particular 
specification, as applicable, shall prevail. 
 
 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has 
been made for waste. 

 
The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the 
Employer for the work described under the several items, value added tax excluded.  Such prices shall 
cover all costs and expenses that may be required in and for the construction of the work described, and 
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on 
which the quotation is based. 

 
A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are 

stated or not.  An item against which no price is entered will be considered to be covered by the other prices 

or rates in the schedule 

 

 

6. UNITS OF MEASUREMENT 

  

The units of measurement indicated in the Bill of Quantities are metric units. 

 

 The following abbreviations are used in the Bill of Quantities: 

 

%  = per cent 

h  = hour 

ha  = hectare 
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kg  = kilogram 

kl  = kilolitre 

km  = kilometre 

km-pass = kilometre-pass 

kW  = kilowatt 

l  = litre 

m  = metre 

mm  = millimetre 

MN  = meganewton 

MN-m  = meganewton-metre 

MPa  = megapascal 

kPa  = kilopascal 

m²  = square metre 

m³  = cubic metre 

m³-km  = cubic metre-kilometre 

m²-pass = square metre-pass 

no  = number 

PC sum  = Prime Cost sum 

Prov Sum = Provisional Sum 

sum  = lump sum 

t  = ton (1 000 kg) 

R/only  = Rate only 

W/day  = Work day 

 

7. NET MEASUREMENTS 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for off-cuts and waste. 

 

8. QUANTITIES 

 

The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done.  The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in the Bills of Quantities. 

 

The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract 

Data shall be computed from the actual quantities of authorized work done, value at rates determined in 

terms of the Contract Data, against the respective items in the Bill of Quantities. 

 

9. CURRENCY 

 

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents.  Fractions of 

a cent shall be discounted. 

 

 

10. VALUE ADDED TAX 

 

Value Added Tax shall be excluded from the rates and sums contracted for the various items of work included 

in the Bill of Quantities.  VAT will be added as a single entry to the summary. 
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11. RATES AND PRICES 

 

11.1 General 

 

a) The Contractor must price each item in the Bill of Quantities in BLACK INK.  Reproduced computer 

printouts of the Bills of Quantities will not be acceptable. 

 

b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and incidentals 

for the work described under the several items.  Such prices and rates shall cover all costs and 

expenses that may be required in and for the execution of the work described, and shall cover the 

cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 

Bid is based, as well as overhead charges and profit.  Reasonable prices shall be inserted as these 

will be used as a basis for assessment of payment for additional work that may have to be carried 

out. 

 

c) Where the Contractor is required to furnish detailed drawings and designs or other information in 

terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included 

in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities.  

Separate additional payments will not be made. 

 

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill.  The Contractor will not be paid for items against which no rate or lump 

sum has been entered in the Bill of Quantities. 

 

e) Should the Contractor group a number of items and contract one lump sum for such group of items, 

this single lump sum shall apply to that group of items and not to each individual item. 

f) Should the Contractor indicate against any item that compensation for such item is included in 

another item; the rate for the item included in another item shall be deemed nil. 

 

g) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities 

are, in the opinion of the Employer, unreasonable or out of proportion. 

 

11.2 “Rate only” items 

 

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in 

the Amount column, which rate will constitute payment for work which may be done in terms of this item.  

Such "rate-only" items are used where it is estimated that little or no work will be required under the item or 

where the item is to be considered as an alternative to another item for which a quantity is given. 

 

11.3 Arithmetic 

 

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor 

shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item.  He shall 

also enter an appropriate sum in the Amount column for each scheduled item, by determining in the 

applicable line item the product of the Quantity and the Unit Rate. 

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall 

be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in 

determining the Contract Price. 
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Where there is an error in addition, either as a result of other corrections required by this checking process 

or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract 

Price. 

 

12. VARIATION IN TEXT 

 

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should any alteration, 

erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be 

adhered to. 

. 
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C2.2 Bill of Quantities 

 

BILL NO.1 : PRELIMINARY AND GENERAL COSTS       

(Note : These prices shall be firm and not subject to price adjustment)       

Item Description Unit QTY Rate Amount 

1 SITE ESTABLISHMENT         

1.1 

Site establishment and all company related overhead costs – travelling, transport, 

accommodation, storage, generator hire etc.  sum 1   

          

2 ADMINISTRATIVE       

2.1 Contractors obligation in respect of compliance with health and safety requirements sum 1   

2.2 Submission of the Health and safety file/plan sum 1   

          

Total for Bill No. 1 Carried forward to summary page       
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BILL NO. 2 : MATERIAL 

(Note: These prices shall be firm and not subject to price adjustment) 

Item Location and Description of work Unit QTY Rate Amount 

1 
All material and equipment to measure, record, communicate and report the performance and compliance of the 11kV electrical supply at the 

incomers in the three 11kV substations according to NRS 048. 

1.1 Power quality recorder with mounting bracket as specified in C 4.2.1 No 6   

1.2 Antenna, including 15meter lead with connector. No 6   

1.3 Modem for GPRS communication with sim card including connector if modem is 

not included in recording device. 
No 6 

  

1.4 Software to communicate with devices and to generate NRS 048 compliance 

reports according to NERSA requirements including 12 month license(see details 

on license requirements in C 4.2.1) 

No 1 

  

1.5 Miscellaneous: Screws, bolts nuts, wire, terminals, heat shrink, rails, tape labels etc Sum 1   

      

Total for Bill No. 2 Carried forward to summary page 
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BILL No. 3 : LABOUR       

Item Description Unit QTY Rate Amount 

1 Complete installation of hardware (recorders, brackets, wiring, antenna, sim cards as well as communication and software). 

1.1 Installation of hardware in substations: Recording device, bracket, modem, antenna with 

wiring  
No 6 

  

1.2 Installation of software: Installation of all required software, configuration/set-up of 

instruments and software, link with modems and generating NRS 048 reports to proof 

compliance 

Sum 1 

  

        

Total for Bill No. 3 Carried forward to summary page       

 

 

 

 

BILL No. 4 : OTHER       

Item Description Unit QTY Rate Amount 

1.1 Software license for a single user for 1 year (if license is required) no 1 
 

 

 

1.2 Extended warranty – 5 years (on instruments/recorders) no 6 
  

1.3 Product Training – 2 persons for 4 hour cession  Sum 1 
  

Total for Bill No. 4 Carried forward to summary page       
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Item Description       Sub-Total 

          

1 TOTAL FOR BILL NO. 1        

2 TOTAL FOR BILL NO. 2        

3 TOTAL FOR BILL NO. 3        

4 TOTAL FOR BILL NO. 4        

 TOTAL    

 5 CONTINGENCIES 10% of project value    

  TOTAL FOR BILLS OF QUANTITIES SECTION C (excl. VAT)        

   VAT  

 CARRIED FORWARD TO FORM OF OFFER  TOTAL  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS 
 In  

EPHRAIM MOGALE LOCAL MUNICIPALITY  

 
C3:  SCOPE OF WORK 

 
Table of Contents: 
 

C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS  
 

PART A:  GENERAL   
 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Management Requirements 

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

B1 Project Specifications Relating to the Standard Specifications and  

 Other Additional Specifications   

 

Section 1100 Definitions 
Section 1200 General Requirements and Provisions 
Section 1300 Contractor’s Site Establishment on Site and General Obligations 
Section 1400 Housing, Offices and Laboratories for the Engineer’s Site Personnel 
Section 1600 Overhaul 
Section 8100 Testing Materials and Workmanship 
Section 8200 Quality Control (Scheme 1) 

 

C3.3 PARTICULAR SPECIFICATIONS  
SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

1. Introduction and Background  
2. Pre-construction Health and Safety specification  
 2.1    Scope  
 2.2    Interpretations  
 2.3    Minimum Administrative requirements  
 2.4    Health and Safety Induction, Training and Equipment  
 2.5    Preliminary Hazard Identification and Risk Assessment  
 2.6    Permits  
 2.7    Incentives and Penalties  
 2.8    Specific Project Requirements  
3. Financial Provision for Health and Safety  
4. Guidelines for the preparation of a Typical OH&S Plan  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 
 

SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS  
In  

EPHRAIM MOGALE LOCAL MUNICIPALITY  
 

C3.1 STANDARD SPECIFICATIONS 
 
The following specifications, standards and ACTs are applicable and referred to in this document and the Contractor 
is advised to obtain them and familiarize himself with them obtain them. Not all relevant standards could be listed 
and it is assumed that a bidder that is compliant with a 2EP rating and relevant experience is already familiar with 
the relevant electrical construction environment and its applicable standards.  
 
The instruments shall meet and exceed the requirements as set out in NRS 048 and must measure all the 
parameters of a 11 000volt three phase network. The sampling and incident recording speed is critical. 
 
OHS Act Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) including the Electrical 

Machinery Regulations. 
 
NRS 013  Medium Voltage Cables 
NRS 033  Electricity distribution 
NRS 040  High-Voltage operating regulations 
NRS 047-1  Quality of service – minimum standards 
NRS 047-2  Quality of service – reporting guidelines 
NRS 048-1  Quality of Supply – Overview on implementation of standards and procedures 
  
NRS 048-2 Quality of supply-Voltage characteristics, compatibility levels, limits and assessment 

methods. 
NRS 048-3  Quality of Supply – Procedures for measurement and reporting 
NRS 048-4  Quality of supply-Application guidelines for utilities 
NRS 048-5 Quality of supply-Instrumentation and transducers for voltage quality monitoring and 

recording 
NRS089-1  Maintenance of Electrical Networks – Underground distribution systems 
NRS089-2-1  Maintenance of Electrical Networks – Overhead distribution systems 
 
SANS A General 
 
SANS 1885/NRS003 AC, metal enclosed switchgear and control gear for rated voltages above 1kV and up to 

and including 36kV. 
SANS 10396:  Implementing Preferential Construction Procurement Policies using Targeted Procurement 

Procedures 
SANS 10142-Past 1 Wiring of premises – Low Voltage Installations 
SANS 10142-Part2 Wiring of premises – Medium-voltage installations above 1kV a.c. not exceeding 22kV a.c. 

and up to and including 3 MVA installed capacity 
SANS 1914-1 to 6 Targeted Construction Procurement 
SANS 1921 – 1   Construction and Management Requirements for Works Contracts  
   Part 1: General Engineering and Construction Works  
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EPHRAIM MOGALE LOCAL MUNICIPALITY 
 

 
SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS  

In  
EPHRAIM MOGALE LOCAL MUNICIPALITY  

 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the 
Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for electrical distribution contracts, and they may therefore cover items not applicable to this particular 
contract. 
 
PART A: GENERAL 
 
PS-1 PROJECT DESCRIPTION 
 

The Ephraim Mogale Local Municipality needs to measure the performance of the 11 000volt distribution 
network which includes compliance with NRS048(all parts). Phase one is to install adequate recording 
and communication equipment in the three 11 000volt indoor substations. Measurement inputs will be 
from the existing measurement CTs and VTs. The information on the recording devices must be 
remotely accessible from the offices of the Municipality. The communication equipment to achieve this 
must be supplied and installed. The necessary software and license must be provided, installed and 
configured to link with all the instruments. On completion the installed system must be able to generate 
the specific reports as required in NRS048 to prove compliance and performance within NRS048 
specifications as well as general network data for load assessment and energy consumption. The 
existing Vodacom GPRS sim cards must be used and if necessary must be converted to the correct 
size. The existing equipment must be removed and handed over to the Municipality.  

 
The aim is also to limit the inconvenience /losses experienced by customers by scheduling work that 
require a shutdown or supply interruption to after hours or weekends. A three day notice will have to 
be served on customer who will be affected by shutdowns and supply interruptions.  
 
Extent of works 

 The scope of work comprise of the following: 
o Source required material 

o Remove old equipment 
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o Install new recording devices and communication modems 

o Connect and label all the equipment 

o Convert sim cards if necessary 

o Supply and install the necessary software 

o Configure instruments modems and software 

o Commission and test 

o Generate reports – NRS 048 format and network load data 

o Provide training to two officials on the usage of the system 

Note: The description of the works is not necessarily limited to the above items. 
 

 

PS-2 DESCRIPTION OF THE SITE AND ACCESS 
 

1.1 Location of site  

The following details provide the key elements of the project area. 

• Limpopo Province, Sekhukhune District 

• Municipal Area : Ephraim Mogale local Municipality 

• Marble Hall town 

The actual sites will be the three indoor substations located in the town of Marble Hall. The direct line 
distance between the substations is ±1km. The work will be done inside the substation buildings and 
the weather should therefore not impact the implementation of the project. The sites are always 
accessible and the coordinates will assist with the exact location. The site shall not only be the building 
but shall be extended in the broader sense to take account of all areas occupied by the Contractor, be 
it deliberate or unintentional, in the execution of the contract.   

Main Substation  24⁰58’10.19”S, 29⁰18’03.12”E 

OTK Substation  24⁰58’24.69”S, 29⁰17’33.24”E 

Industrial Substation  24⁰58’57.64”S, 29⁰17’08.83”E 

 
2.2 Access to site 

Access to the substations can be obtained from the street but the Main Substation have a 320meter 
gravel access road. The Municipality will assist with the arrangement of access. There is no time limit 
on access to the sites but where interruptions will cause the interruption of production or business the 
shutdowns need to be arranged in advance with approval of the Electrical Department. The Electrical 
Department will issue a permit to work for each site. 
 
 

PS-3 DETAILS OF THE WORKS 
The project will have the following main items: 

 

o Source required material 

Determine what material will be required and purchase/order all material and equipment. 

o Remove old equipment 
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The existing recording equipment must be removed: 

Main Substation:  2 x IMPEDOGRAPH and modem 

OTK Substation:  2 x IMPEDOGRAPH and modem 

Industrial Substation: 1 x Vectograph and modem 

If the existing brackets will not be required or will not be suitable they must also be removed. 

 

o Install new recording devices and communication modems 

Fit mounting brackets and rails for the new recording devices and modems. There will not be 
enough space inside the breaker panels. 
 

o Connect and label all the equipment 

Wiring must be installed from the existing CT and VT panel terminals with suitable terminals, 
connectors and wiring. The antenna cables might have to be extended to achieve adequate signal 
strength. If should be necessary to move the antennas outside the building they must be mounted 
high enough to prevent easy tampering.  Suitable brackets might then be required. The wiring 
must be labelled/marked and the recorders and modems must be marked with eh relevant IP 
addresses and sim numbers. 
 

o Convert sim cards if necessary 

The existing sim cards is the standard size and if that will not be suitable the cards must trimmed 
if possible and if not a sim swap must be done. 
 

o Supply and install the necessary software. 

The necessary software must be provided to enable local downloading of instruments with a 
laptop and software for remote downloading. The software must be installed with at least a 12 
month license. If the remote software requires an annual license a free software package for 
onsite downloads must also be provided for onsite downloads (excluding support, updates and 
subcontracted management)  
 

o Configure instruments modems and software 

The new recorders must be setup according to the requirement s of the Municipality as well as 
the NRS 048 requirements. The communication must then be set-up to link to the remote 
monitoring PC. The software must be configured for the specific installation. 
 

o Commission and test 

The system must then be tested to ensure reliable recording and communication with easy access 
and downloads. 
 

o Generate reports – NRS 048 format and network load data 

The software must be configured to use the downloaded for testing to generate samples of the 
NRS 048 reports in soft and hardcopy.  
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o Provide training to two officials on the usage of the system 

The service provider must provide training for two Municipal official on the proper use of the 
system to enable them to recover the data on site and remotely and how to then access the data 
in a usable format. The trainees must be able to generate reports especially the NRS 048 require 
reports. 
 

3.1 Roadwork’s 
 

There should be no road works.  
 

 
3.2 Structures 

No major structure was identified. 
 

3.3 Ancillary works 

None 
 

3.4 Traffic 

Most of the work will be on pavements next to roads/street constantly in use by pedestrians, vehicles 
and in some cases heavy vehicles. The contractor must be careful. Sites must be supervised at all times 
while work is being done.  
 

3.5 Nature of ground conditions and subsoil conditions 

Not applicable. 
 

3.6 Climatic conditions  

Climatic conditions should not have impact because the work are is in the substation buildings. This are 
falls within the summer rainfall region of Limpopo in South Africa, with the rainy season lasting from 
approximately November to April. 
 
Temperature: 
This area experiences a hot semi-arid climate with an average temperature of 19.9º C. Summer days 
are hot with temperatures varying between 26.3º - 27.8º C in October to March. Summer night 
temperatures are cool to mild between 13.4º - 16.6º C in October to March. Winter day temperatures 
are mild to hot varying between 19.6º - 25.2º C in April to September. Winter nights are cold with 
temperatures of 4.3º - 12.1º C in April to September. 
 

Rainfall: 
Nearly all work will be done indoors except the mounting of the antennas if signal strength is a problem. 
The average rainfall up to 2004 (10 years) is 542.7mm/year with a maximum of 959mm in 1996 and a 
minimum of 196mm in 2003. 
 

3.7 Labour recruitment conditions 
 

It is assumed that the work will be carried out by experienced staff with special training and no local 
labour requirement is specified for this project. 
 
 

4.11 Construction in confined Areas 
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It may be necessary for the Contractor to work within confined areas. Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas. For the servicing 
of pole mounted transformers the Municipality will make its aerial platform available at no cost if the 
aerial platform is available and operational. This does not relieve the Contractor from the responsibility 
to service the specific units within the set time frames and it is not imposing an contractual obligation on 
the Municipality. 
 

 
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management 
Requirements for Works Contracts. These specifications shall be applicable to the contract under 
consideration and the Contractor shall comply with all requirements relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 There will be no drawings supplied for the bidding process except for the drawings included in the bid 

documentation. Drawings of the substation panels will be available for the implementation of the project. 
The Contractor will be supplied with a town map to assist in the location of the equipment and will be 
assisted by Municipal officials in doing so. The contractor will update the relevant panel drawings. 
 
 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 Clause 4.2) 
 
4.3.1 There will be no additional design required for the project as it is only placement of equipment. The 

Municipality and Contractor shall agree on site as to the best placement of equipment. 
  
4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3) 

 
4.4.1 Preliminary programme 

 
The Contractor shall include with his Bid a programme in the form of a simplified bar chart with sufficient 
details to show clearly how the works will be performed within the time for completion as stated in the 
Contract Data. 
 
The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well as in his 
programme for all possible delays due to normal material delivery times and special non-working days 
as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract Data. 
 
The following constraints shall be taken into account in preparing the preliminary construction 
programme which must be submitted with the Bid.  These same constraints shall apply to the final 
construction programme. 

 
a) The Contract will be as Bided by the contractor. Plant and personnel requirements to complete the 

project must be incorporated in the Bid and shown on the programme.  
b) The scheduling of work to limit the impact on business and industry  

 
4.4.2 Programme in terms of Clause 5.6  of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 
programme to be submitted with the Bid shall be used as basis for this programme..  
 
The following must be stated on the programme: 
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(a) 2 weeks must be allocated at the start of the project for the inspection, planning and scheduling of 

the work.  
(b) The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
(c) A budget of the value of completed work, month by month, for the full contract period. 
(d) The critical path. 

 
 

4.4.3 Time for Completion  

 

 The Time for Completion shall be 03 months as indicated under section C1.2. Contract Data. 

 

4.4.4 Delay in Completion 

 

The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other 
cause within the control of the Contractor will not be counted and full power is reserved by the Engineer 
to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress 
in a satisfactory way. 
 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the Specifications 
to the satisfaction of the Engineer.  To this end it will be the full responsibility of the Contractor to institute 
an appropriate Quality Assurance (QA) system on site.  The Engineer will audit the Contractor’s quality 
assurance (QA) system on a regular basis to verify that adequate independent checks and tests are 
being carried out and to ensure that the Contractor’s own control is sufficient to identify any possible 
quality problems which could cause a delay or failure. 
 
The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 
equipment and tools are available to control the quality of his own workmanship in accordance with his 
QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s 
representative to act as foreman or surveyor. 

 
4.6 Management and disposal of water  (Read with SANS 1921 – 1 : 2004 clause 4.6) 
 

Not applicable 
 
4.7 Earthworks  (Read with SANS 1921 – 1 : 2004 clause 4.10) 
  
4.7.1 Borrow pits and spoil areas 
 

Not applicable. 
 

4.8 Testing 
 All the supplied and installed equipment must be tested, This includes the recorders, modems software 

and communication. 

  
4.8.1 Process control 

The Contractor shall arrange for his own process control.  
 

4.8.2 Acceptance control 

The Contractor will submit the proof that the work complies with the specification of the Municipality as 
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well as the certificates for the safe disposal of electronic equipment. 
 

4.9 Site Establishment (Read with SANS 1921 – 1 : 2004 clause 4.14) 
 

4.9.1 Contractor’s camp site and depot  
 
The Contractor is responsible to arrange suitable storage for material and accommodation for his 
personnel and labourers. This must include al services and no direct payment shall be made for the 
provision of electrical and other services.  The cost thereof shall be deemed to be included in the rates 
and amounts Bided for the various items of work for which these services are required. The Contractor 
must ensure that all his employees as well as the employees of his subcontractors are able to identify 
themselves as members of the construction team. 
 

4.9.2 Accommodation of Employees 
 
No employees except for security guards will be allowed to sleep or be accommodated on the work site.  
 
No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
There are no ablution facilities at the work sites and employees should have transport to use the ablution 
at their accommodation or public facilities during working hours. The distance to facilities will be around 
1km. 
 

4.10 Survey beacons (Read with SANS 1921 – 1 : 2004 clause 4.15) 
 

Not applicable. 
 

4.11 Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 
 
The Contractor shall make himself acquainted with the position of all existing wiring and equipment 
operation on site before drilling, mounting, cutting, disconnecting or connecting anything. It is the 
contractor’s responsibility to identified equipment that will interact with the construction work. Should 
any construction work require an interruption of existing services the contractor will be responsible to do 
the necessary application for the interruption of the service and where such an interruption will impact 
customers the customers must be notified 3 days in advance.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising 
out of his operations and any damage shall be made good at his own expense. Damage to unknown 
services shall be repaired as soon as possible and liability shall be determined on site when such 
damage should occur. 
 

4.12 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
4.12.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other persons, 
who may be directly affected by his activities, are not exposed to hazards to their health and safety.  To 
this end the Contractor shall assume full responsibility to conform to all the provisions of the 
Occupational Health and Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 
1993 Construction Regulations 2014 issued on 7 February 2014 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
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employer in his own right for the execution of the contract by entering into an agreement with the 
Employer in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
4.12.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification is included in Section C3.3, of the Bid documents 
as part of the Particular Specifications.  

 

(b) Bidder’s Health and Safety Plan  

The Bidder shall submit with the bid his own documented Health and Safety Plan he proposes to 
be implement for the execution of the work under the contract. The Health and Safety Plan must 
at least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 30; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 
8 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2014. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of 

time or standing time and related costs  

 
4.12.3 Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety 
Specification as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable 
for penalties as provided in the Construction Regulations and in the Employer's Health and Safety 
Specification. 
 

4.13 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 ) 
 

4.13.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections 
of roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 

 

101 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

approved methods to control the movement of his equipment and vehicles so as not to constitute a 
hazard on the road. 
 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction and 
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 
occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa 
if accommodation of traffic will be involved on any part of the construction works. 
   

4.13.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a 
hazard on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 
effective and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute 
ample reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his 
satisfaction. 
 
The Contractor may not commence constructional activities affecting existing roads before adequate 
provision has been made to accommodate traffic in accordance with the requirements of this document 
and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for temporary 
deviations.  
 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area 
in which he is working.  
 

4.13.3 Payment 
 

The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full compensation 
for all possible additional costs which may arise from this, and no claims for extra payment due to 
inconvenience as a result of the modus operandi will be considered.  
 

4.14 Management of the environment  (Read with SANS 1921 - 1 : 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay special 
attention to the following: 
 
 

4.14.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose of constructing 
the works and where applicable detours, shall be sited in consultation with the Engineer and the local 
communities. 
 
Only those trees and shrubs directly affected by the works and such others as the Engineer may direct 
I writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be 
disturbed other than in areas where it is essential for the execution of the work or where directed by the 
Engineer.  
 

4.14.2 Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 
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precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and 
extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires 
which may have been caused by him or his employees.  
 

4.14.3 Environmental Management Plan 
 

In addition to the above all requirements according to the Environmental Management Plan as detailed 

in C3.3, Particular Specifications, will be adhered to.  

 

 

 C3.3 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

  

SECTION OHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

OHS.1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes 
and specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 
comply with all provisions of OHSA 1993 and the Construction Regulations 2014. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2014, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
▪ Working high above the ground on top and below the bridge, most of the time in a restricted 

environment with limited landings (working platforms) 
▪ Working above a continuously flowing river and in an flood plain environment subject to flooding 
▪ Lifting and lowering of materials and equipment from the ground to the bridge and vice versa, 

exposed to cross winds 
▪ Steep and restricted access to the lower flood plain below the bridge 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, on the bridge, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 
▪ High pressure during testing of the relocated pipe lines, which could result in potentially dangerous 

situations in the event of the pipeline of fittings failing 
▪ Potentially harmful gasses when tying into the existing sewer mains 
▪ Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 
▪ Falling debris, tools and materials from bridge 
▪ Non-conformance to specifications with regards to fasteners and materials 
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▪ Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are 
not necessary covered in the above. 
 

OHS.2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2014.  “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the 

same meaning as “Contractor” as defined in the General Conditions of Contract. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 
 

(c) “Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent 
on behalf of the Employer (the client as defined in the Construction Regulations). 

 
OHS.3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations.  

The Safety Plan must be based on the Construction Regulations 2014 and will be subject to 
approval by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the 

work safely in compliance with the Construction Regulations 2014; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will 

not be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
OHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 4, notify the Provincial Director of the Department of Labour in writing if the following 
work is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
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The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
Completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 

OHS.5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 
9 of the Construction Regulations 2014). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 
 

OHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 
 
6.2 Health and safety induction training 

 

The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 

OHS.7 APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
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Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever 
he has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to 
health and safety at work, to make representations to the employer (Contractor) or inspector on general 
matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on 
a regular base, to participate in consultations with inspectors and to attend meetings of the health and 
safety committee. 

 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish 
one or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee shall 
be designated in writing.  
The function of the health and safety committee shall be to hold meetings at regular intervals, but at 
least once every three months, to review the health and safety measures on the contract, to discuss 
incidents related to health and safety with the Contractor and the inspector, and to make 
recommendations regarding health and safety to the Contractor and to keep record of recommendations 
and reports made by the committee. 
 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 9 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 10; 
(c) Excavation work as described in Regulation 13; 
(d) Demolition work as described in Regulation 14; 
(e) Scaffolding work as described in Regulation 16; 
(f) Suspended platform operations as described in Regulation 17; 
(g) Material hoists as described in Regulation 19; 
(h) Bulk Mixing plant operations as described in Regulation 20; 
(i) Explosive actuated fastening device as described in Regulation 21; 
(j) Cranes as described in Regulation 22; 
(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 23(1); 
(l) Control of all temporary electrical installation on the construction site as described in Regulation 

24; 
(m) Stacking and storage on construction sites as described in Regulation 28; and 
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(n) Fire precautions on construction sites as described in Regulation 29. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

 
OHS.8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2014; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 
(d) A copy of the Notification of Construction Work (Regulation 4); 
(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety Officer 

(Regulation 8(5)); 
(f) A copy of the risk assessment described in Regulation 9; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 

from elevated positions as described in Regulation 10; 
(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works 

(Regulation 10) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 13(2)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 11(2)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 19(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 19(8)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 21(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant (Regulation 23(1) (k)). 
 

OHS.9 CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer 
as set out in the Act (OHSA 1993) and the Construction Regulations 2014. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with 
the Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, 
and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 
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 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 7) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 
7. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s 
safety plan, the health and safety specifications of the Employer and the Construction Regulations 
2014. 

 
(c) Management Supervision of construction work (Regulation 8) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms 
of Regulation 8 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 8. 

 
(d) Risk assessment for construction works (Regulation 9) 
 

The Contractor shall have the risk assessment made as set out in paragraph 3 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 9. 

 
(e) Fall protection (Regulation 10) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of the 
Construction Regulations. 

 
(f) Structures (Regulation 11) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed 
to comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

 
(g) Temporary works (Regulation 12) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
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The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation (Regulation 13) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.  The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations and working 
conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

 
(i) Demolition work (Regulation 14) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations.  The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 15) 
 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 
 
(k) Scaffolding (Regulation 16) 
 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 17) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to 
suspended platforms are done in accordance with Regulation 17 of the Construction Regulations. 

 
(m) Rope Access (Regulation 18) 
 

Where rope access are required on the construction site, the Contractor shall comply with 
Regulation 18. 

 
(n) Material Hoists (Regulation 19) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 
 
(o) Bulk Mixing plants (Regulation 20) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 20.   The Contractor shall ensure that 
the General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
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(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive actuated fastening devices (Regulation 21)  

 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 22) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 23) 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.  The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

 
(s) Electrical installation and machinery on construction sites (Regulation 24) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps 
to ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on 
site. 

 
(u) Water environments (Regulation 26) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

 
(v) Housekeeping and general safeguarding on construction sites (Regulation 27)  

 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all 
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the provisions of Regulation 27 of the Construction Regulations. 
 

(w) Stacking and storage on construction sites (Regulation 28) 
 

The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 28 of the 
Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 29) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 29 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 30) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the 
Construction Regulations. 
 

(z) Non-compliance with the Construction Regulations 2014 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in 
Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 33. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

OHS.10 MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction process.  
All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates 
and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 9.1 to 9.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 
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(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is regarded as a 
normal duty of the Contractor for which no additional payment will be considered, and which is 
deemed to be included in the Contractor’s tendered rates and prices. 
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C4:   SITE INFORMATION 
 
 

C4.1 LOCALITY PLAN 

C4.2 TENDER DATA 
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C4.1 LOCALITY PLAN 
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C4.2 TENDER DATA 

 

DESCRIPTION DOCUMENT NO. 

EQUIPMENT SPECIFICATION C4.2.1 

EXISTING EQUIPMENT IN SUBSTATIONS C4.2.2 
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C4.2.1 EQUIPMENT SPECIFICATION 

 

Table of Contents 

1. Safety Standards Compliance 

2. Product Description 

3. Instrument Overview 

3.1. Key Features 

3.2. External Interfaces 

3.3. Power sources 

3.4. Communication 

3.5. Osprey Pro (Enterprise Support) 

3.6. Sampling Rate 

3.7. The 1/6th Sense 

3.8. Event Recording 

3.9. 10/12-Cycle Block Recording 

3.10. Variable time interval trends 

3.11. Synchrophasors  

3.12. Measured parameters 

4. Technical Specification 

4.1. Power Supply 

4.2. Voltage Inputs 

4.3. Current Inputs 

4.4. Current Transducer Inputs 

4.5. Relay Outputs 

4.6. Digital inputs 

4.7. Ethernet Ports 

4.8. WIFI  
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1 Safety Standards Compliance 

The instrument shall comply to the IEC61010-1 safety standard: 

1.1 Pollution: Degree 2 

1.2 Over-voltage category: CAT III 

1.3 Measurement category: CAT III 

 

The instrument shall comply to the IEC60529 protection standard: 

1.4 Penetration of dust & water: Class I 

1.5 IP Rating: IP52 

1.6 Inadvertent contact 

 

2 Product Description 

Comprehensive multi-function IEC 61000-4-30 Class power quality recorder with GPS-locked time 

synchronisation. 

2.1 The single feeder instrument shall have: 

2.2 4x voltage, 

2.3 4 x current sensor and  

2.4 4 x powered current transducer inputs.  

2.5 on-board GPS, 

2.6 2 x Gigabit Ethernet ports, 

2.7 a USB2.0 (HS) expansion port, 

2.8 4 x digital inputs (5V power available) and 

2.9 4 x digital outputs. 

 

3 Instrument Overview 

3.1 Key Features 

VOLTAGE INPUTS   

Number of channels   4 x differential (3/4 Wire + 4th Diff)  

Measurement input range 0-600VAC ±850VDC 

Input impedance > 1MΩ 

    

CURRENT INPUTS   

Number of channels  4 x galvanically isolated  

Measurement input range  0-6AAC ±8ADC 

Max continuous current 10ARMS 

3 sec Overcurrent withstand  50ARMS 

VA burden @ 5ARMS < 1VA 

Galvanic isolation 1kV 
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CURRENT TRANSDUCER INPUTS   

Number of channels  4 x differential  

Measurement input range  0-1VAC ±1.5VDC 

Input impedance > 200kΩ 

    

DIGITAL INPUTS   

Number of channels 4 x galvanically isolated 

Max voltage input 300VDC 

    

DIGITAL OUTPUTS   

Number of channels 4 x galvanically isolated 

Max voltage, current 300VAC, 100mAAC 

    

ACCURACY & BANDWIDTH   

Overall accuracy 0.1% on reading (10%-100%)  

Power frequency measurement 

range  DC, 40-60Hz, 50-70Hz 

Harmonic & interharmonic bandwidth  1-64th, 2-9kHz  

Synchronised data sampling rate 500kHz 

Fast transient capturing >20μs 

ADC Resolution 16-bit 

The system shall record both voltages and currents of a single 3-phase feeder with IEC 61000-4-30 Class A 

performance. 

3.1.1 Voltage inputs: 

3.1.1.1 Class A performance over all of the input range inclusive of 63.5 V (if L- N measurements are 

done in a 110 V line-line VT circuit) 

3.1.1.2 6 terminals are used for 4 voltage input channels with maximum input ratings of 600 V. 

3.1.1.2.1 The first 4 terminals connect 3 different phase voltages such as in a 3-phase system. 

3.1.1.2.2 Input channel 1-3 is referenced to a neutral (4th terminal) connection. This 4th terminal 

acts as a reference channel and can be any phase voltage if a 3-phase line-line 

voltage circuit is measured. 

3.1.1.2.3 If it is a 3-phase line-neutral voltage circuit, then the 4th terminal will be connected to 

the neutral voltage. 

3.1.1.2.4 The 5th and 6th terminal is the 4th channel and a fully differential (2 terminal) input 

channel. 

3.1.2 Current inputs: 

3.1.2.1 4 X 1/5 A CT inputs 
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3.1.2.2 4 X 1 Vrms differential voltage transducer inputs with a 5 V power supply (to be used to power 

Rogowski coils). 

3.1.3 Digitisation of input signals 

3.1.3.1 500 kHz sampling of primary input signals. 

3.1.3.2 50 kHz is digitally retained and subjected to the IEC 61000-4-30 Class A signal processing 

requirements. 

3.1.4 Power supply 

3.1.4.1 PoE and/or a 90-300 V AC/DC power factor corrected power supply 

3.1.4.2 1/2 hour power failure ride-through via an internal LiFePO4 battery. 

3.1.5 Data storage 

3.1.5.1 4 GB on-board storage providing data storage of all IEC 61000-4-30 voltage and current 10-

minute values up to the 63rd harmonic component. 

3.1.6 Time stamping 

3.1.6.1 GPS time synchronization resulting in a time-stamping certainty better than 1 µs 

3.1.6.2 PTP time synchronization resulting in a time-stamping certainty better than 100 µs. 

3.1.6.3 NTP time synchronization as an option. 

3.1.7 Communication 

3.1.7.1 Communication is via Ethernet 

3.1.7.2 Modbus over Ethernet 

3.1.7.3 DNP3 over Ethernet. 

3.1.7.4 IEC 61850 – optional. 

3.1.8 Advanced triggering 

3.1.8.1 User-configurable triggering between different instruments: the patented Xross-Trigger feature  

3.1.9 Configuration of instrument 

3.1.9.1 has to be configured by means of an Ethernet connection to a local laptop with Osprey Lite 

installed. 

3.1.10 Data analysis and reporting 

3.1.11 Must support Osprey Lite. 

3.1.12 generates both NRS 048 and EN 50160 PQ reports. 

3.1.13 allows basic and advanced analysis of PQ waveform events and trends. 

3.1.14 Data can be exported to in .csv and PQDIF format for additional analysis in third party software 

packages. 

3.1.15 Data downloading can be automated by configuration of the Vecto III with Osprey Lite 

 

3.2 External Interfaces 

3.2.1 Voltages 

The voltage inputs must interface directly to 110 V VT circuits or directly to a mains connection, 

which has to be less than 600 V line to neutral. 

3.2.1.1 Voltage measurements are differential. 

3.2.1.2 6 input terminals for voltages are used. 

3.2.2 Currents 

Permanently installed 1 A or 5 A CT’s, or clamp-on CT’s interface directly to the galvanatically 

isolated current inputs. 

3.3 Power source 

The system/ instrument shall be powered from a power factor corrected AC supply input (90–

300 V AC/DC). 

It can also be powered from an IEEE 802.3-2008 compliant PoE Plus (< 12 W) source. 

3.4 Communication 
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Two (2) Gigabyte Ethernet ports facilitate local and networked external communication. One 

port is used to interface with corporate networks (DHCP or fixed IP support). The second 

Ethernet port is used to create a local network by means of being a local DHCP server. Please 

refer to Section 2.4.10 for more detail. 

The instrument supports WIFI communication. 

 

3.5 Osprey Pro (Enterprise Support) 

When connected, each instrument in the system shall automatically establishes a permanent secure 

communication link to a corporate server (local or internet based). An instrument management 

system (IMS) keeps track of each instrument’s location, configuration, health (telemetry) and PQ data 

recorded. 

Downloading of data is automated and recorded data can be accessed via the Internet in graphical, 

tabled and report form as and when it becomes available. Raw data can be analysed in Osprey 

LiteTM or exported for further analysis in for example Microsoft ExcelTM or MatlabTM. 

Osprey LiteTM simplify the analysis of waveform events such as dips and swells by the time-

aggregation of multiple waveform events to single network incidents. 

Osprey LiteTM classify and report on recorded data according to industry standards such as NRS048, 

EN50160 and IEE1158. All communications are encrypted and each instrument is password 

protected. 

3.6 Sampling Rate 

The instrument shall sample all analog input signals at a rate of 500 kHz (10 000 samples per cycle) 

and then digitally down-sample the data to 50 kHz (1000 samples per cycle). All IEC 610000-4-30 

parameters are calculated based on this 50 kHz resolution for both voltage and current. 

Waveform and other events are triggered from the 500 kHz digitised waveforms. These waveforms 

are locked to the fundamental frequency to prevent multiple zero crosses. 

Captured waveform data can be further subsampled to reduce stored data size. The user can 

configure the waveform-sampling rate from 1 kHz to 50 kHz. 

3.7 The 1/6th Sense 

The system shall calculate a complete set of 1-cycle sliding RMS and fundamental phasor parameters 

on each of the 3 voltage phases resulting in a resolution of 6 values per cycle per phase. The IEC 

61000-4-30 Class A requirements are based on a 

½ cycle sliding approach. This higher resolution data improves the detail of the event profile and 

enable more accurate depth/duration calculations. 

3.8 Event Recording 

Users can customise the recording of an event. 

Upper and/or lower thresholds to define an event can be set by the user based on waveform, 1/6th 

sense, 10/12-cycle block and aggregated parameters. 

Single-phase and multiple-phase triggers can be defined. 

3.9 10/12-Cycle Block Recording 

The system shall record all RMS and harmonic data from each 10/12-cycle block (≈200ms block) for 

both voltage and current as prescribed the Class A performance requirements of the IEC 61000-4-

30, edition 3. 

These block values contain both amplitude and angle information of all voltage and current harmonic 

components up to the 63th harmonic order. 

Each block is time-stamped with a 20 s time resolution and within a 1 s time uncertainty1. 
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The user can average N x blocks to reduce the sampling rate for the number of blocks up to 299 

blocks2. 

3.10 Variable time interval trends 

10/12-Cycle block RMS and harmonic parameters are aggregated according to IEC 61000-4-30 

requirements over a user-defined time interval (1 to 30 minutes). 

Clock synchronised parameters are time-stamped with a 1 second time resolution. 

3.11 Synchrophasors 

The system shall also act as a phasor measurement recorder, with the option of recording of 50 Hz 

(or 60 Hz) synchrophasors  

3.12 Measured parameters 
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VOLTAGE 

Frequency (Hz) 
 

✓ ✓ 
  

✓ 
  

Voltage (Volt) ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Voltage (% of Nominal) 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Voltage (% of 
Fundamental) 

   
✓ ✓ 

 
✓ ✓ 

Voltage Phase Angle 
(Degrees) 

 
✓ ✓ ✓ 

    

Voltage Unbalance (%) 
 

✓ ✓ ✓ 
 

✓ ✓ 
 

V-Positive Amplitude (Volt) 
  

✓ 
  

✓ 
  

V-Positive Angle (Degrees) 
  

✓ 
     

V-Negative Amplitude 
(Volt) 

  
✓ 

  
✓ 

  

V-Negative Angle 
(Degrees) 

  
✓ 

     

V-Zero Amplitude (Volt) 
  

✓ 
  

✓ 
  

V-Zero Angle (Degrees) 
  

✓ 
     

Voltage Under-Deviation 
  

✓ 
  

✓ 
  

Voltage Over-Deviation 
  

✓ 
  

✓ 
  

Voltage THD 
  

✓ 
  

✓ 
  

Flicker (Pst) 
  

✓ 
  

✓ 
  

Flicker (Plt) 
     

✓ 
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MEASURED 
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CURRENT 

Current (Ampere) ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Fundamental Current 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Current Phase Angle 
(Degrees) 

 
✓ ✓ ✓ 

    

Current Unbalance (%) 
 

✓ ✓ ✓ 
 

✓ ✓ 
 

I-Positive Amplitude 
(Ampere) 

  
✓ 

  
✓ 

  

I-Positive Angle (Degrees) 
  

✓ 
     

I-Negative Amplitude 
(Ampere) 

  
✓ 

  
✓ 

  

I-Negative Angle (Degrees) 
  

✓ 
     

I-Zero Amplitude (Ampere) 
  

✓ 
  

✓ 
  

I-Zero Angle (Degrees) 
  

✓ 
     

Current THD 
  

✓ 
  

✓ 
  

Current TDD (%) 
  

✓ 
  

✓ 
  

Crest Factor 
 

✓ ✓ 
  

✓ 
  

K-Factor 
  

✓ 
  

✓ 
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POWER 

Active Power (Watt) 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Reactive power (VAR) 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 
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Apparent Power (VA) 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Power Angle (Degrees) 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

Power Factor 
 

✓ ✓ ✓ ✓ ✓ ✓ ✓ 

POWER – IMPORT 
 

Imported Active Power 
(Watt) 

  
✓ 

  
✓ 

  

Imported Reactive Power 
(VAR) 

  
✓ 

  
✓ 

  

Imported Apparent Power 
(VA) 

  
✓ 

  
✓ 

  

Imported Power Angle 
(Degrees) 

  
✓ 

  
✓ 

  

Imported Power Factor 
  

✓ 
  

✓ 
  

POWER – EXPORT 
 

Exported Active Power 
(Watt) 

  
✓ 

  
✓ 

  

Exported Reactive Power 
(VAR) 

  
✓ 

  
✓ 

  

Exported Apparent Power 
(VA) 

  
✓ 

  
✓ 

  

Exported Power Angle 
(Degrees) 

  
✓ 

  
✓ 

  

Exported Power Factor 
     

✓ 
  

 

 

4 Technical Specification 

VOLTAGE INPUTS 

Number of channels 4 x differential inputs (3/4 Wire + 4th Diff) 

Measurement input range 0 – 600 VRMS (VLN), 0 – 1000 VRMS (VLL) 

Voltage measurement Single Phase, 3-Phase (Star, Delta), DC 

Input impedance/channel > 1 M  

CURRENT INPUTS 

Number of channels 4 x galvanically isolated inputs 

Measurement input range 0 - 5.0 ARMS 
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Maximum continuous current 6.0 ARMS 

3 sec over-current withstand 50 A 

VA Burden @ 5A < 1 VA 

Galvanic isolation 1,000 V 

CURRENT TRANSDUCER INPUTS 

Number of channels 4 differential inputs 

Measurement input range 0 – 1.0 VRMS (± 1.414 V Peak) 

Input impedance/channel > 1 M  

DIGITAL INPUTS 

Number of Channels 2 sets of 2 galvanically isolated digital outputs 

 

Switch Rating 0.1 ARMS, 300 VRMS (max) 

ACCURACY & BANDWIDTH 

Power frequency range DC, 50 HZ (40-60 Hz), 60 Hz (50-70 Hz) 

Harmonic bandwidth 1-64th (harmonic and inter-harmonic) 

Measurement sampling rate 0.5 MHz (simultaneously sampled) 

Waveform storage rate 1 kHz – 50kHz (user configurable) 

ADC Resolution 16-Bit 

Overall accuracy class 0.1% 

Fast Transient Capturing ≥ 20 s 

COMMUNICATION 

Ethernet 2 x Gigabit Ethernet – IEEE 802.3.2008 
compliant 

USB USB 2.0 – 480 Mbit (powered) 

CLOCKS 

On-Board GPS On-board 3V3 power for active external 
antennae 

Overall accuracy Class ± 1 s from absolute time 
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On-Board RTC drift 10 ppm (320 seconds per annum) 

 
NTP, PTP 

POWER 

Maximum Power Consumption < 15 W 

 

 

AC / DC supply voltage input 
range 

90-300 VRMS 42-69 Hz (power factor corrected) 

Power over Ethernet IEEE 802.3 compliant (35-60 VDC) 

On-board battery LiFePO4 (2,000 charge/discharge cycles) 

PHYSICAL 

Construction Aluminium, 250 x 135 x 65 (L x W x H) 

Mounting options 3U-19” Rack, Panel Mount, Portable Case 

Electrical connections Pluggable screw type (screw lock-down) 

Electrical isolation class 600 V Class II 

Operating temperature -10 ⁰C to 55 ⁰C (ambient) 

0 ⁰C to 70 ⁰C (device internal) 

Storage temperature -10 ⁰C to 70 ⁰C 

Operating humidity 0-95% (non-condensing) 

Weight 1.9 kg 

COMPLIANCE 

PQ Measurement IEC 61000-4-30, Class A 

Harmonics IEC 61000-4-7 

Flicker IEC 61000-4-15 

SCADA IEC 61850 

 

4.1 Power Supply 

The instrument shall be powered and charged directly from mains (90 – 300 V AC/DC) via a 

power factor corrected internal power supply, or can also be powered and charged via an IEEE 
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802.3-2008 compliant Power over Ethernet (PoE) power supply. 

The system shall have a built in battery that will power the instrument for up to a half an hour in 

the absence of power.  

4.2 Voltage Inputs 

The system shall have 4 resistive differential voltage inputs made up of 6 terminals. Input voltages 

can be up to 600 VAC-RMS. The 20 mV resolution results in accurate recording of all harmonic 

components up to the 63rd harmonic component. 

4.3 Current Inputs 

The system shall have 4 galvanically isolated resistive current shunt inputs with input impedance 

of 20 m  and a full-scale measurement range of 6 AAC-RMS. 

4.4 Current Transducer Inputs 

The system shall have 4 voltage-output current transducer inputs with a full-scale rating of1.4 

VAC-RMS.  

4.5 Relay Outputs 

The system shall have four digital relay outputs (100 mAAC-RMS, 350 VAC-RMS) to provide 

digital output information or to control external processes.  

4.6 Digital inputs 

The system shall have digital inputs that are arranged into two clusters (1 kV isolation); each 

containing two digital inputs (300 VAC-RMS) and a 5 V power source with a common. These 

inputs are to be used to attain information like breaker position or disturbance information that 

can be added to the PQ events/data.  

4.7 Ethernet Ports 

The system shall have 2 Gigabit Ethernet ports with IEEE 802.3-2008 compliant Power over 

Ethernet (PoE)  on both Ethernet ports. USB Peripheral Port 

The system shall have a powered USB2.0 compliant (450 MBit) USB port is used to interface to 

external peripherals such as Memory sticks, WiFi dongles, GPRS modems, RS485 serial ports, 

external I/O modules. 

4.8 WIFI 

The system shall be able to communicate via WIFI either as an access point or with existing 

supported infrastructure access points Built-in GPRS Modem (Optional) 
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C4.2.2 EXISTING EQUIPMENT IN SUBSTATIONS 

 

MAIN SUBSTATION: 

7 Breakers of which one is the bus bar coupler – RPS Switchgear 

Manufacturer:  RPS Switchgear 
Type:   LMVP/RPM1/QMRO 
Rated V:   12kV 
Normal Current Rating: 630A 
Current Rating:  25kA 
Protection relays:  Reyrolle Relays TJM10 (6 relays) 
     Reyrolle Relays TAA 408J43R (6 relays) 

 

Quality of supply instruments: (two instruments) 

Manufacturer:  CT Lab 
Type:   Impedo Graph 
Quantity:   2 

Capasitor Bank 

Manufacturer: ABB 
Type:  1 ABB VM1 / P 17.12.32 – Vacuum 
Ser No:  1VC1BD00055357 
Protection Relay: Strike Technologies, RLC 04 
Controller:  Nokian, NC-12 
Capacitors: 
Manufacturer: ABB South Africa 
TYPE:  FILM-VAR 
Voltage:  11000V 
Rated Output: 300kVAr 
Phases:  3 

 

Battery Charger: 

Manufacturer: Static Power 
Type:  IV 0323 
Ser no:  85/1029 
Supply V:  110/220V AC 
Load V:  32V DC 
Batteries:  KPL 10, 10Ah, 1.2V 

 

OTK SUBSTATION: 

10 Breakers of which one is the bus bar coupler – RPS Switchgear 

Manufacturer:  RPS Switchgear 
Type:   LMVP/RPM1/QMRO 
Rated V:   12kV 
Normal Current Rating: 630A 
Current Rating:  25kA 
Protection:   Reyrolle Relays TJM10 (8 relays) 

Reyrolle Relays TAA 408J43R (8relays) 
Schneider SEPAM 20 (1 relay)  
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Quality of supply instruments: (two instruments) 

Manufacturer:  CT Lab 
Type:   Impedo Graph 
Quantity:   2 

 

Battery Charger: 

Manufacturer: Static Power 
Type:  IV 0323 
Ser no:  85/1029 
Supply V:  110/220V AC 
Load V:  32V DC 
Batteries:  KPL 10, 10Ah, 1.2V 

 

INDUSTRIAL SUBSTATION 

6 Breakers – Vacuum (one breaker is the bus coupler) 

1 bus raiser panel section 

Manufacturer: ABB 
Type:  VD4/C 17.06.32 
Rated V:  17.5kV 
Normal Current: 630A 
Protetion  Relays IM 30AP Microelectrica – Scientifica Milano Italya.(4 relays) 
 Relay MCOM P123 – Schneider Electrical (1 relay) 

 

Quality of supply instruments: (two instruments) 

Manufacturer:  CT Lab 
Type:   Vecto Graph 
Quantity:   1 
 

Battery charger/Tripper unit - NEW UNIT 19/02/2019 

Manufacturer:  Aztec Electronics 

Type:  110 Tripper 

Serial No:  7707 

Job No:  1N07707 

Date:  18/02/2019 

 

INPUT: 

Voltage:  110/220 

Current:  9 

Phase:  1 

Freq:  50 

 

OUTPUT: 

Voltage:  124V (Float) 

Current:  13A 

Rating:  Continious 



8/3/411 - SUPPLY AND INSTALL QUALITY OF SUPPLY RECORDERS (etender document) 

 

128 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 

TEST LOAD: 

Current:  3A 

Resistor:  47 

 

BATTERIES: 

Type  Gensis 

Manufacturer:  EnerSys 

Capapcity:  13Ah 

Cell Type:  12 

QTY Cells:  9 

Installed in separate metal enclosure. 

 

***END OF DOCUMENT***
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