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(i) 

LIST OF PROJECT DOCUMENTS 

 
The Tender Documents for this Contract comprise the following: 
 
1:  General Conditions of Contract for Construction Works, Third  Edition, 2015, issued 

by South African Institution of Civil Engineering, which the Tenderer shall purchase 
himself.  

 
2:   The SANS Standardized Specification for Civil Engineering Construction, prepared by 

Standards South Africa, which the Tenderer shall purchase himself. 
 
1 and 2 are available from the following organisations: 

• CESA, PO Box 68482, Bryanston, 2021.Tel: 011 463 2022, 
 email: general@cesa.co.za 

• SAICE, Private Bag X200, Halfway House, 1685. Tel: 011 805 5947/8,  
 email: civilinfo@saice.org.za 

• SAFCEC, PO Box 644, Bedfordview, 2008.  Tel: 011 409 0900,  
 email: admin@safcec.org.za 

 
3. Department of Water and Sanitation Specifications DWS1110, DWS1130, DWS1131, 

DWS 2510 which the Tenderer shall obtain himself. 
 
4. The Occupational health and Safety Act and Construction Regulations 2014, which 

the Tenderer shall purchase himself.  
 
5. The Project Document, Volume 1, containing the Tender Notice, Conditions of 

Tender, Tender Data, Returnable Schedules, General Conditions of Contract, 
Contract Data, Scope of Works, Pricing Instructions, Bills of Quantities, Form of Offer 
and Site Information, is issued by the Employer.  The Employer’s Form of Acceptance 
and any correspondence from and between the selected Tenderer and Employer, 
Performance Security and all Addenda issued during the period of tender will also 
form part of this document once a successful tenderer has been appointed. Volume 1 
also includes the Health and Safety Specification and the Environmental Management 
Plan. 

 
6. Volume 2: The Project Drawings.  
 
7. The Drawings (PDF) and BOQ (Excel) will be e-mailed to the tenderer by the 

Employer’s Agent on request. 
 

mailto:general@cesa.co.za
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO. SK8/3/1-36/2022/2023 
 

 
 
THE TENDER 
 
PART T1 TENDERING PROCEDURES ............................................................................. T1.1 
 
PART T2 RETURNABLE DOCUMENTS ............................................................... T2.1 – T2.22 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

 
PART T1 TENDERING PROCEDURES 
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER ...................................................... T1.2 
 
T1.2 TENDER DATA .............................................................................................................. T1.4 
 
Annex F: Standard Conditions of Tender (as published in Government Gazette No 33239 of 
 28 May 2010) bound directly after Tender Data 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO. SK8/3/1-36/2022/2023 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 
Sekhukhune District Municipality represented by the Municipal Manager, invites tenders for the 
construction of a three layer polyurethane coated (3LPE) and solvent free epoxy (SFE) lined DN200 
PN40 flanged mild steel rising main to Alverton and the upgrading of the Mooihoek Water Treatment 
Works by installing steel package plant type clarifiers, Fetakgomo Tubatse Local Municipality. 
 
It is estimated that tenderers should have a CIDB contractor grading 7CE or higher. 

  
Quality criteria shall be used only as eligibility criteria for pre-qualification purpose. Tenderers shall 
note that the quality criteria and maximum score in respect of each of the criteria applicable to this 
Tender are as follows: 
 

QUALITY CRITERIA 

NO. CRITERIA POINTS 

1 Company Experience 50 

2 Financial Reference 15 

3 Experience Key staff 10 

4 Specific Knowledge 15 

5 Construction Equipment 10 

TOTAL 100 

 
Any Tenderer scoring less than 80 points for quality will not be considered eligible. 
 
 
Tender documents may be collected during work hours after 09h00 on 08 September 2022 
 
The physical address for collection of the Tender Documents is: 
 
Physical address:                           
Bareki Mall Offices                                          
Cnr. Van Riebeeck and Chris Wiid Str.           
Groblersdal   
Telephone: 013 262 7300 
0470 
                                                                       
A non-refundable tender deposit of R5,000.00 payable by cash is required on collection of the Tender 
Documents.  
 
Queries relating to the issues of these documents may be addressed to: 
 
Mr. Masemola Voster 
Tel No. 013 262 7656 
Fax No. 013 262 7688  
E-mail:  masemolav@sekhukhune.gov.za  
 
or 
 
Mr. Ramadje Karabo 
Tel No.  013 262 7535 
Fax No. 013 262 7688 
E-mail:  ramajek@sekhukhune.gov.za 

mailto:ramajek@sekhukhune.gov.za
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or 
 
Mr. J. van Rensburg  [For the Employer’s Agent] 
Tel No.  082 871 3744 
Fax No.  013 231 7642 
E-mail:   jvrtubatcon@lantic.net 
 
A compulsory clarification meeting shall be conducted at 10h00 on 15 September 2022  
at the fourway crossing of the Praktiseer/Motodi and Burgersfor/Penge roads. 
Co-ordinates:  24 34 39.7 S   30 19 44.3 E 
 
The closing time for receipt of tenders is 12h00 on Friday, October 7, 2022. 
 
The physical address for tender submission is 
 
AB Sikhosana Fire Station 
On the R33 to Stoffberg, just before the Olifant’s River, left hand side 
Groblersdal 
Co-ordinates:  25 09 45 S,  29 24 39 E 
 
Telephonic, telex, facsimile, emailed and late tenders will not be accepted.   
 
Tenders may only be submitted on the tender documentation that is issued.  
 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
  

mailto:jvrtubatcon@lantic.net
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO.  
 

 
T1.2 TENDER DATA 

 
 
The Conditions of Tender are the Standard Conditions of Tender as published in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement in Board Notice 86 of 2010 in the Government 
Gazette No 33239 of 28 May 2010.   
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 
 
F.1.1 The Employer is: 
 

Sekhukhune District Municipality 
Private Bag X8611 
Groblersdal 
0470 
 
Bareki Mall  
Cnr. Van Riebeeck and Chris Wiid Streets 
Groblersdal 
0470 

 

F.1.2 The Tender Documents issued by the Employer comprise Volume1 and Volume 2. 

 

THE TENDER 

 

Part T1 Tendering procedures 

T1.1  Tender Notice and Invitation to Tender 

T1.2  Tender Data 

 

Part T2 Returnable documents 

T2.1  List of returnable documents 

T2.2  Returnable schedules 

 

THE CONTRACT 

 

Part C1 Agreements and Contract Data 

C1.1  Form of Offer and Acceptance 

C1.2  Contract Data 

C1.3  Performance Guarantee 

C1.4  Form of Retention  (Note: Retention Guarantee not acceptable for this Project) 

C1.5  Adjudicator’s agreement  

C1.6  Agreement in terms of Occupational Health and Safety Act, 1993   
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Part C2 Pricing Data 

C2.1  Pricing Instructions 

C2.2  Bill of Quantities 

 

Part C3 Scope of Work 

C3  Scope of Work 

 

Part C4 Site Information 

C4  Site Information 

 
F.1.4 The Employer's Agent is: 

 
Name:   Tubatse Consulting Engineers 
Address:   PO Box 708 
  STEELPOORT 
  1133 
 
Contact person:  J. van Rensburg 
Tel:   082 8713744 
Fax:   013 2317642 
E-mail:   jvrtubatcon@lantic.net 

 
Add the following: 
 
"Tenderers shall note that verbal information given by the Employer's Agent during 
clarification meetings, site visits or at any time prior to the award of the Contract will not be 
regarded as binding on the Employer.  Only information issued formally in writing in terms of 
either an Addendum or a Clarification of a Tender Offer will be considered as amending the 
Tender Documents. 
 

F.1.6 The competitive negotiation procedure and two stage system shall not be followed. 
 
F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 
 
F.2.1.1 Only those tenderers who score the minimum scores in respect of the quality criteria stated 

in F.3.11.9 of this Tender Data shall be considered responsive and have their tenders 
evaluated further. 

 
F.2.1.2 The following tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to have their tenders evaluated: 
 
(a) Contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered, or a 
value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, for a CE class of construction work. 

 
Joint ventures are eligible to submit Tenders provided that: 

 
(1) every member of the joint venture is registered with the CIDB; 
(2) the lead partner has a contractor grading designation in the CE class of construction 

work; and 
(3) the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a CE class of 
construction work or a value determined in accordance with Regulation 25(1B) or 
25(7A) of the Construction Industry Development Regulations. 
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F.2.12 No alternative tenders will be considered. 
 
F.2.15.1 The Employer’s address for delivery of tender offers and identification details to be shown on 

each tender offer package are: 
 

Location of Tender box:  AB Sikhosana Fire Station, Groblersdal. 
 
Identification details:   Tender number: CONTRACT NO. SK8/3/1-36/2022/2023 

Title of Tender:  Alverton BWS Phase 4G1.1 
 
 

F.3.5.1 A two-envelope procedure will not be followed. 
 
F.2.13.9 Telephonic, facsimile or emailed tender offers will not be accepted. 
 
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and 

Invitation to Tender. 
 

F.2.16 The tender offer validity period is ninety days 
F.2.20 The Tenderer is required to submit with his Tender a letter of intent from an approved insurer 

undertaking to provide the Performance Bond to the format included in Part T2.2 of this 
procurement document. 

 
F.2.22 Return all retained Tender Documents within 28 days after the expiry of the validity period.  
 
F.2.23 The Tenderer is required to submit the following with his tender which will be verified by the 

Employer. 
 

(1) a valid Tax Clearance Certificate or tax compliance status pin issued by the South 
African Revenue Services; 

(2) Proof of Contractor Registration drawn from the Construction Industry Development 
Board website should be attached to Returnable Schedule Form B2; 

(3) Evidence of registration and proof of good standing with a compensation insurer who 
is approved by the Department of Labour in terms of Section 80 of the Compensation 
for Occupational Injuries and Diseases Act (Act No 130 of 1993)(COID).  The 
Tenderer is required to disclose all inspections, investigations and their outcomes 
conducted by the Department of Labour into the conduct of the Tenderer at a time 
during the 36 months preceding the date of this Tender (Refer Returnable Schedule 
Form C1); 

(4) Proof of Registration in respect of each partner, where a tenderer satisfied the CIDB 
contractor grading designation requirements through the formation of a joint venture; 

(5) Submit their Broad-Based Black Economic Empowerment status level certificate or 
certified copy thereof issued by a registered verification agency in accordance with the 
Preferential Procurement Policy Framework Act, 2000; Preferential Procurement 
Regulations, 2017. Joint ventures/consortiums will qualify for preference points, 
provided that the entity submits the relevant certificate/score card in terms of 
Preferential Procurement Regulations, 2017.  Note that in the case of unincorporated 
entities, a verified score card must be submitted with the Tender. 

(6) Other required documents and schedules as per T2.1 and T2.2 
 

F.3.4 The closing time for receipt of Tenders is: 
 
 12h00 on Friday,October 7, 2022. 
Location: AB Sikhosana Fire Station, Groblersdal, 

  co-ordinates:  25 09 45 S,  29 24 39 E 
  

F.3.11.1 The tender evaluation method for the evaluation of all responsive tender offers will be 
Method 4:  Financial offer, quality and preferences. Quality will be scored only for pre-
qualifying purpose. Refer to F.3.11.9. 

 
 
F3.11.7 Scoring financial offers 
 The financial offer will be scored using Table F.1, Option 1,  
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F3.11.8 Scoring preference 
 

A maximum of 100 minus W1 tender evaluation points will be awarded for preference to 
tenderers who submit responsive tenders and who are found to be eligible for the preference 
claimed, in accordance with the criteria listed below.   
Points are based on a tenderer's scorecard measured in terms of the Broad-Based Black 
Economic Empowerment Act (Act No 53 of 2003) (B-BBEE) and the Preferential 
Procurement Regulations, 2017, of the Preferential Procurement Policy Framework Act (Act 
No 5 of 2000) (PPPFA) and the amendments thereto.  
 
Points awarded will be according to a tenderer's B-BBEE status level of contributor and 
summarised in the table below: 
 

B-BBEE Status Level of 
Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
Eligibility for preference points is subject to the following: 
 
(a) A tenderer's scorecard shall be based on the Construction Sector Codes of Practice 

promulgated in Government Gazette No 32305 of 5 June 2009; and 

(b) The scorecard shall be submitted as a certificate attached to Returnable Schedule 
Form C2; and 

(c) Please include a certified copy of the B-BBEE certificate. 
(d) The date of issue of the certificate must be less than 12 (twelve) months prior to the 

advertised Tender closing date and 

(e) Compliance with any other information requested to be attached to Returnable 
Schedule Form C2. 

 
 
F.3.11.9 Scoring Quality 
 
 (CIDB best practice guideline #A4, evaluating quality in tender submissions) 
 

The quality criteria and maximum score in respect of each of the criteria are as follows: 
 
Note that this is an eligibility criteria in order to qualify for evaluation according to Method 1. 
 

QUALITY CRITERIA 

NO. CRITERIA POINTS 

1 Company Experience 50 

2 Financial Reference 15 

3 Experience of Key staff 10 

4 Specific Knowledge 15 

5 Construction Equipment 10 

TOTAL 100 
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Quality shall be scored by not less than three evaluators in accordance with the following 
schedules: 
 
• Schedules corresponding to the above criteria, as detailed in Form A13; Returnable 

Schedules 

 
The minimum number of evaluation points for quality, in order to qualify for further 
evaluation, is 80 points. 
 
Each evaluation criteria will be assessed in terms of five indicators – no response, poor, 
satisfactory, good and very good.  Scores of 0, 40, 70, 90 or 100 percent will be allocated to 
no response, poor, satisfactory, good and very good, respectively.  The scores of each of the 
evaluators will be averaged, weighted and then totalled to obtain the final score for quality. 
The prompts for judgment and the associated scores used in the evaluation of quality shall 
be as follows: 

 

Score 
% 

Prompt for judgement 

0 Failed to address the question/issue 

40 Less than acceptable – response/answer/solution lacks convincing evidence of 
skill/experience sought or medium risk that relevant skills will not be available.  

70 Acceptable response/answer/solution to the particular aspect of the 
requirements and evidence given of skill/experience sought 

90 Above acceptable – response/answer/solution demonstrating real 
understanding of requirements and evidence of ability to meet it. 

100 Excellent – response/answer/solution gives real confidence that the Tenderer 
will add real value. 

 
The scores of each of the evaluators will be averaged, weighted and then totalled to obtain 
the final score for quality. 

 
F.3.13 Tender offers will only be accepted if: 
 

a) the Tenderer submits a valid Tax Clearance Certificate or tax compliance status pin 
issued  by the South African Revenue Services or has made arrangements to meet 
outstanding tax obligations; 

b) the Tenderer submits a letter of intent from a registered financial institution 
undertaking to provide the Performance Bond; 

c)  the Tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

d) the Tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004, 
as a person prohibited from doing business with the public sector;  

e) the Tenderer has not: 
 i) abused the Employer’s Supply Chain Management System; or 
 ii) failed to perform on any previous contract and has been given a written notice 

to this effect;  
f) the Tenderer has completed the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the Tenderer’s ability to perform the 
Contract in the best interests of the Employer or potentially compromise the tender 
process and persons in the employ of the state are permitted to submit tenders or 
participate in the Contract; 

g) the Tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer;  

h) the Employer is reasonably satisfied that the Tenderer has in terms of the 
Construction Regulations, 2014, issued in terms of the Occupational Health and 
Safety Act, 1993, the necessary competencies and resources to carry out the work 
safely.   
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i) the Tenderer has not failed to perform on any previous contracts and has not been 

given a written notice to this effect. 
k) the Tenderer has not complied with the requirements in Part T2: Returnable 

Documents and Lists T1.1 and T1.2 
 
F.3.17 The number of paper copies of the signed Contract to be provided by the Employer is 1 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO. SK8/3/1-36/2022/2023 
 
 
 

PART T2 RETURNABLE DOCUMENTS 
 
 
T2.1 LIST OF RETURNABLE DOCUMENTS ........................................................................ T2.2 
 
T2.2 RETURNABLE SCHEDULES ........................................................................................ T2.3 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 
CONTRACT NO. SK8/3/1-36/2022/2023  
 

T2.1 AND T2.2 LIST OF RETURNABLE DOCUMENTS AND SCHEDULES  
 
The tenderer must complete the returnable documents as listed  

 Tick if 
completed 

Authority for Signatory (Compulsory)  

Certificate of Authority for Joint Venture (Compulsory where applicable)  

Certified copy of identity documents for directors (Compulsory)  

Compulsory Enterprise Questionnaire-SCHEDULE 1A (Compulsory)  

Copy of Company Registration Documents or CK1 for Close Corporations 
(Compulsory) 

 

Form of offer to be properly signed (Compulsory)  

Declaration of Interest (MBD4) (Compulsory)  

Declaration of Bidder’s Past Supply Chain Management Practices 
(MBD8) (Compulsory) 

 

Certificate of Independent Bid Determination (MBD9) (Compulsory)  

Declaration of Local Content (MBD 6.2 and Annex C) (Compulsory if 
Applicable) 

 

Certified B-BEE Status Level Certificate SANAS approved or Sworn 
affidavit for BBBEE Exempted Micro Enterprises as per bidder’s correct 
turnover category (Required for evaluation) 

 

MBD5 (Required for evaluation), if tender exceed R10 million. 
Audited financial statements (Compulsory); 
if the bidder is required by law to prepare annual financial statements for 
auditing, their audited annual financial statements: 
for the past three years, or; since their establishment if established during 
the past three years; 
 
A certificate signed by the bidder certifying that the bidder has no 
undisputed commitments for municipal services towards a Municipality or 
other service provider in respect of which Payment is overdue for more 
than 30 days in accordance with regulation 21 (ii). (Compulsory) 
The Municipal rates for the bidder and its directors in respect of which 
payment is not overdue for more than 30 days or proof of lease agreement 
including rates for the landlord. In case where the Company or Director is 
registered in a rural area where the rates are not paid, please attach proof 
from Local Authority and Affidavit under oath indicating that there are no 
municipal rates payable. (Compulsory) 

 

Valid Tax Clearance Certificate Issued by the South  
African Revenue Service. (Compulsory)or PIN issued by SARS 

 

CSD Registration/CSD Summary Report (Compulsory)  

Proof of insurance with a registered financial services provider  
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 Tick if 
completed 

FORM A2: Schedule of work carried out by tenderer (required for 
evaluation) 

 

FORM A3: Proposed key staff (required for evaluation)  

FORM A4: Schedule of constructional equipment (required for evaluation)  

FORM A5: Schedule of proposed subcontractors  

FORM A6: Financial related information  

FORM A7: Schedule of current commitments  

FORM A8: Estimated monthly expenditure  

FORM A9: Proposed amendments and qualifications by tenderer  

FORM A12: Preliminary construction programme (for information 
purposes only) 

 

FORM A13: Quality criteria schedules (required for evaluation)  

FORM B2: Proof of registration with Construction Industry Development 
Board (compulsory) 

 

FORM B3: Form concerning fulfilment of the Construction Regulations, 
2014   

 

FORM B4: Record of addenda to tender documents  

FORM B5: Letter of intent to provide a performance guarantee  

 
 
 Note: 
The meaning of the cursive type for each Form is as follows: 

• Compulsory: Documentation or Information that must be submitted with the tender 

(Failing to submit any if the documents may result in the tender being deemed non-

responsive). 

• Required for evaluation: Additional documentation that is required to be submitted 

with the tender and will be used as part of the tender evaluation. 

• It is the responsibility of the bidder to bind the bid document 
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FORM A1 AUTHORITY FOR SIGNATORY 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 
certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

     

A.  Certificate for Company 

 I,   ............................................................................... , chairperson of the board of directors of  ....... … 

 ................................................................................... , hereby confirm that by resolution of the board 

taken on  ....................................................................  20…, Mr/Ms  ......................................................  

acting in the capacity of  ............................................ , was authorized to sign all documents in 

connection with this tender for contract ……………………………………………………………………..                                                                    

and any contract resulting from it on behalf of the company. 

 As witnesses : 
 

1.   Chairman :  

 
 
2. 

   
 
Date : 

 

  

The company must attach a copy of the Resolution of the Board to this effect 

 

B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  ...............................................  

 ................................................... hereby authorize Mr/Ms  ........ , .............................................................  

acting in the capacity of  ............  ............................................... to sign all documents in connection 

with the tender for Contract  ......  ............................................... and any contract resulting from it on 

our behalf. 

 NAME ADDRESS SIGNATURE DATE 
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C.  Certificate for Joint Venture and Joint Venture Agreement 

 We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

 ..................................................... , authorised signatory of the company  ............................................  

 ..................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  ........................  and any contract resulting from it on 

our behalf.  

A certified signed copy of the Joint Venture Agreement is attached. 

A certified signed resolution from each company confirming their legally authorized 

representative in the Joint Venture is attached. 

  
  

 
NAME OF FIRM ADDRESS 

AUTHORISING SIGNATURE, 
NAME & CAPACITY 

 Lead partner 
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D.  Certificate for Sole Proprietor 

 I,  .................................................. hereby confirm that I am the sole owner of the business trading as  

 .....................................................  

  
 As witnesses: 

 
1.   Signature : Sole owner :  

 
 
2. 

    
Date : 

 

 
 

    

E.  Certificate for Close Corporation 

 I/We, the undersigned, being the key member(s) in the business trading as  ......................................  

 ......................................................................  hereby authorize Mr/Ms  ................................................  

acting in the capacity of  ............................... , to sign all documents in connection with the tender for 

Contract  .......................................................  and any contract resulting from it on our behalf. 

  

 NAME ADDRESS SIGNATURE DATE 

  

 

 

   

  

 

 

   

  

 

 

   

  

 

 

   

  

 

NOTE: This certificate is to be completed and signed by all the key-partners upon whom  

rests the direction of the affairs of the Partnership as a whole. 
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FORM A2 SCHEDULE OF WORK CARRIED OUT BY TENDERER 
 

The Tenderer shall list below the last ten civil engineering contracts of a similar nature 
awarded to him.   
Refer to Form A13 where specific information must be provided. 
 

EMPLOYER 
(Name, tel no and 

fax no) 

CONSULTING 
ENGINEER 

(Name, tel no and 
fax no) 

NAME OF PROJECT  
STATE NATURE OF 
WORK AND THE 
SIMILARITIES WITH 
THIS CONTRACT 

VALUE OF 
WORK 

YEAR OF 
COMPLETION 
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FORM A3 PROPOSED KEY STAFF 
 
 

The Tenderer shall list below the key personnel (including first nominee and the second 
choice alternate), whom he proposes to employ on the Contract should his tender be 
accepted, both at his headquarters and on the Site, to direct and for the execution of the 
work, together with their qualifications, experience, positions held and their nationalities.  
CV’s of qualified key personnel must be attached 
Refer to Form A13 where specific information must be provided. 
 
 

DESIGNATION 

NAME AND NATIONALITY 
OF: 

(i) NOMINEE 
(ii) ALTERNATE 

SUMMARY OF QUALIFICATIONS, 
EXPERIENCE AND PRESENT 
OCCUPATION 

 
HEADQUARTERS 
 
Partner/Director 
 
 
 
 
 
 
 
 
 
 
Project manager 
 
 
 
 
 
 
 
 
 
Other key staff 
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DESIGNATION 

NAME AND NATIONALITY 
OF: 

(i) NOMINEE 
(ii) ALTERNATE 

SUMMARY OF QUALIFICATIONS, 
EXPERIENCE AND PRESENT 

OCCUPATION 

 
SITE OFFICE 
 
Construction Manager 
(Site Agent) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
OHS Officer 
(not Safety Rep.) 
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FORM A4 SCHEDULE OF CONSTRUCTIONAL EQUIPMENT 
 
 

The Tenderer shall state below the relevant Constructional Equipment which will be 
available for the work should he be awarded the Contract. 

 
 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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FORM A5 SCHEDULE OF PROPOSED SUBCONTRACTORS 
 
 
The Tenderer shall, in accordance with the provisions of Conditions of Tender, list below the subcontractors 
he proposes to employ for part(s) of the work. 
 
The naming of any proposed subcontractor hereunder shall not be deemed to constitute a qualification of the 
Tender and acceptance of a tender shall not be construed as approval of any or all of the listed 
subcontractors, neither shall it in any way limit or detract from the powers of the Employer’s Agent  and the 
obligations of the Contractor pertaining to subcontracting as stated in the Contract, nor shall it prevent the 
Tenderer from deviating in any way during the Contract from the list of proposed subcontractors hereunder if 
the Tender is accepted. 
 
If any or all of the subcontractors listed hereunder are not approved subsequent to acceptance of the 
Tender, it shall in no way invalidate the Tender or the Contract, and the tendered unit rates for the respective 
items of work shall remain final and binding even if a subcontractor not listed below is approved by the 
Employer. 
 
 

PART OR TYPE OF WORK PROPOSED SUBCONTRACTOR 

WORK RECENTLY 
EXECUTED BY 

SUBCONTRACTOR 

 
 
Mooihoek WTW  
 
 
and Cathodic Protection 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 Will be a selected subcontractors 
 
 
Will be a nominated  subcontractor  
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FORM A6 FINANCIAL RELATED INFORMATION 
 
6.1  Details of Company's Bank and Bank Rating  
I/We hereby authorise the Employer/Employer’s Agent to approach all or any of the following banks for the 
purposes of confirming a financial reference: 
I/We submit additionally an official letter from my/our bank providing my/our financial reference and Bank 
Rating 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
TENDERER’S HEAD OFFICE 

Name of bank  

Branch name 
 

Branch code  

Street address  

Postal address  

Name of manager  

Telephone number  

Fax number  

Account number  

 
6.2  Tenderer’s Tax Details  
Tenderer’s VAT vendor registration number:  ......................................................................................  
Tenderer’s SARS tax reference number: .............................................................................................  
Tenderer’s CSD number:  .....................................................................................................................  
6.3  Financial Statements  
If the bidder is required by law to prepare audited Annual Financial Statements (Companies Act, 2008, 
regulation 28), the AFS for the past three years or since establishment, if established during the past three 
years, must be provided.  
6.4  Municipal rates, taxes or services  
Provide proof by means of a certified statement, certificate or letter from the relevant municipality or 
municipal entity or tribal authority that there are no undisputed commitments for municipal rates, taxes or 
services in respect of which payment is overdue for more than 30 days. Provide separate proof for 

1. the company (or companies if JV) 
2. and for each director of the company if the company is a (Pty) Ltd or Ltd 
3. and for each member of the company if the company is a CC 
4. and for each partner of the company if the company is a partnership 
5. and for the sole owner   
6. Note on JVs: The above apply to all the individual companies, directors, members, partners, sole 

owners of which the Joint Venture is comprised of. 
Provide a certified sworn affidavit if the company, director, member, partner or sole owner has no rates, 
taxes or services obligation to a municipality or municipal entity. Example: renting, married directors or 
members, village or township where no payment system exists, etc.   
Please contact the Client’s Agent if any of the above is not clear. 

6.5  Contracts with organs of state  
Provide particulars of any material non-compliance or dispute concerning the execution of any contract 
awarded to the tenderer by an organ of state during the past five years. State if not applicable. 
 

6.6  Sourcing of goods or services  
Provide a statement indicating whether any portion of the goods or services are expected to be sourced from 
outside the Republic, and, if so, what portion and whether any portion of payment from the municipality is 
expected to be transferred out of the Republic. State if not applicable. 
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FORM A7 SCHEDULE OF CURRENT COMMITMENTS 
 
Notes to Tenderer: 
1. The Tenderer shall list below all Contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 
2. In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly 

be attached to this form. 
3. The lists must be restricted to not more than 10 Contracts and 10 Tenders. If a tenderer’s actual 

commitments or potential commitments are greater than 10 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

 

Table 1 Contracts awarded 

Client Project Expected total 
value of contract 
(incl. VAT) 

Duration 
(Months) 

Expected 
completion date 

     

     

     

     

     

     

     

     

     

     

 

Table 2 TENDERS NOT YET AWARDED 

Client Project Sum Tendered 
(incl. VAT) 

Tendered 
Duration 
(Months) 

Expected 
commencement 
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FORM A8 ESTIMATED MONTHLY EXPENDITURE 
 
 
 
 

 

CLAIMS VALUE 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
TOTAL 

 

 
R  ................................................................................................................   
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FORM A9 PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER 
 
 
The Tenderer should record any proposed deviations or qualifications he may wish to make to the Tender 
Documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and 
qualifications in a covering letter attached to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the Employer’s handling of material deviations and qualifications. 
 
If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the 
Tenderer. Do not make changes to the Bill of Quantities to accommodate proposed deviations and 
qualifications. In the event of proposed deviations or qualifications, the Bill Of Quantities must be completed 
as provided and the deviations or qualifications listed here. Note; no alternative tenders will be considered. 
 

PAGE CLAUSE OR ITEM DESCRIPTION 
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FORM A10 CERTIFICATE OF TAX CLEARANCE  

                                                                                                                                 
SBD 2 
 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 

 
It  is  a condition of bid  that  the  taxes  of  the  successful  bidder  must , be  in  order,  or  that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 

the bidder’s tax obligations. 

 

1. SARS will furnish the bidder with a Tax Clearance Certificate or tax compliance status pin that will be 

valid for a period of 1(one) year from the date of approval. 

 

2. The valid Tax Clearance Certificate or tax complance status pin issued by  SARS  must be submitted 

together with the bid. Failure to submit the valid Tax Certificate or pin may result in invalidation of the 

bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 

3. In bids where Consortia  / Joint Ventures / Sub –Contractors are involved, each party must submit a 

separate valid Tax Clearance Certificarte or pin issued by SARS. 
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FORM A11 CERTIFICATE OF INSURANCE COVER 
 
 
Note to Tenderer:  
In the event of the Tenderer being a joint venture/consortium, the details of the individual members must also 
be provided. 
 
Refer to the Contract Data for required insurance. 
 
The Tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  ....................................................................................................................  
 
ii) Period of Validity:  .......................................................................................................................  
 
iii) Value of Insurance: 
 

• Insurance for Works and Contractor’s equipment 
 
 Company:  .............................................................................................................................  

 
 Value:  ...................................................................................................................................  

 
 

• Insurance for Contractor’s personnel 
 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
 
 

• General public liability 
 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
 
 

• SASRIA 
 
  Company:  .............................................................................................................................  
 
  Value:  ...................................................................................................................................  
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FORM A12 PRELIMINARY CONSTRUCTION PROGRAMME (FOR INFORMATION 
PURPOSES ONLY) 

 

 

The Tenderer shall attach a preliminary construction programme to this Form.  

Do not provide information regarding the Water Treatment Works which will be done in total by a 
subcontractor. 

 

This programme shall: 

• be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting the 
proposed sequence and tempo of execution of the various activities and the quantities that will be 
carried out every week under each of the elements, comprising the work for this contract;  

• also indicate the point where the Tenderer intends to commence work operations and the direction 
in which the work will proceed;   

• be in accordance with the information provided in Form A4: Schedule of Constructional Plant, Form 
A8: Estimated monthly expenditure, and with all other aspects of the Tender;  and 

• indicate planned working hours. 

 

The following inserted page must be considered as a guideline only but is not intended to be the Program as 
required on this page. 
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GUIDE PROGRAM TO DETERMINE TOTAL TIME ONLY 

 Commencement of Contract  

   

End month 1 Documents approved. Commencement of Work. Orders 

and cessions application  

 

   

End month 2 Cession(s) (if applicable) approved. Manufacturing 

pipework commences 

Commence civil work Mooihoek 

WTW 

Advertise for selected 

subcontractor at Mooihoek  

WTW 

   

End month 3 Site establishment complete 

Receive pipework for bridge crossing. Commence bridge 

crossing 

 

   

End month 4 Clearing complete Complete civil work at Mooihoek 

WTW 

Commence erection of clarifiers 

   

End month 5 Fence barricading complete  

Complete bridge crossing. Delivery pipework 

commences. Commence pipelaying, manhole 

construction, cathodic protection and AC mitigation. 

 

   

End month 6 Delivery of pipework, manholes, etc. complete  

   

End month 7   

   

End month 8   

   

End month 9  Complete work at Mooihoek 

WTW 

   

End month 10   

   

End month 11 Practical Completion  

   

End month 12 Final Completion  

Say, month 13 to allow for breaks to be phased in  
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FORM A13 QUALITY CRITERIA SCHEDULES  
 
Please provide adequate supporting information in order for the Employer to score the following schedules. 
Do not refer to Form A3 for information. 
Form A13 requires far more information than what is provided in Form A3 which is normally only a concise 
list or summary. 
Provide detailed attachments to support the claimed points for the items required in the various categories in 
A13. Example:  
 

A1.1.1, 
etc. 

Project Name, 
Contract No. 
and Location 

 

Date of completion  

Value of Project (incl.)  

7Attach Completion 
Certificate 

 

Client  

Contact person for Client  

Cellphone number of 
Client’s contact person 

 

Consulting engineer for 
Project 

 

Contact person at 
Consulting Engineer 

 

Cell phone number of 
Consulting Engineer’s 
contact person 

 

Short Description of the 
Work highlighting the 
component under 
consideration  
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Table A1: Company Experience 
 

 
Targeted Goals 

Tendered 
Goal 

Points allocated 
by the Employer 

A1.1 Experience of Company in general 
civil engineering work other than pipe 
laying during the past 5 years 
(concrete, brickwork, roads, 
earthworks, etc.):    

2 projects = 5 points  

more than 2 projects = 10 points 

10 

 

 

 

 
Targeted Goals 

Tendered 
Goal 

Points allocated 
by the Employer 

A1.2 Experience of Company in general 
pipe laying work (excluding A1.3) 
during the past 5 years: 

2 projects = 10 points 

More than 2 projects = 20 points 

 

20 

 

 

 

 
Targeted Goals 

Tendered 
Goal 

Points allocated 
by the Employer 

A1.3 Experience of Company, or 
Company’s approved nominated 
subcontractor (provide information), 
in high pressure steel pipe laying 
construction similar to the specified, 
during the past 5 years: (This 
contract 200nb, flanged pn40, tested 
to 60Bar, as specified)     

1 project or more = 20 points 

 

20 

 

 

 A1 TOTAL 50  
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Table A2: Financial Reference 
 

 
Targeted Goals 

Tendered 
Goal 

Points 
Allocated by 
the Employer 

2.1 
Confirmation from bank that tenderer has a 
bank rating of C or better 

10 
 

 

2.2 

Letter of intent from a registered financial 
institution as guarantor to provide 10% of 
the tendered amount as Performance 
Guarantee 

5 
 

 

 A2 TOTAL 15  

 
 
 
 
Table A3: Experience of Key Staff of the Company 
 
Provide records of education, training, CV’s, etc. 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Targeted Goals 

 

Tendered 
Goal 

Points 
Allocated  by 
the Employe 

 
A3.1 

Key Staff, (excluding the Construction 
Manager and OHS Agent)  experience  
in high pressure steel pipe laying 
construction similar to the specified, 
during the past 5 years: (This contract 
200nb, flanged pn40, tested to 60Bar, as 
specified)     

1 project or more = 10 points 
 

10 
 

 

 A3 TOTAL 10  
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TABLE A4: Specific Knowledge and Experience 
 
Provide records of education, training, CV’s, etc. 
 

 
Targeted Goals 

Tendered 
Goal 

Points 
Allocated by 
the Employer 

 
A4.1 
 

 

Construction Manager’s (site agent) 
experience in high pressure steel pipe 
laying construction similar to the 
specified during the past 5 years: (This 
contract 200nb, flanged pn40, tested to 
60Bar, as specified)     

1 project or more = 10 points 
 

 
10 
 

 

 
A4.2 

 
Qualified experienced Safety, Health and 
Environmental Officer  
 
1 project or more = 5 points 
( work of similar nature) 
 

 
5 
 

 

 
A4 TOTAL 15 

 

 
 

 
Table A5: Construction Plant and Equipment 

 
NOTE: To claim these points the Tenderers must provide proof of ownership or letter of intent from hiring or 
leasing companies for the minimum construction equipment determined by the Employer’s Agent. The plant 
and equipment must be available as and when required for the current tender. The tenderer shall determine 
the correct and final equipment needed based on the specifications and visits to site during the tender stage. 

 

 
Targeted Goals 

Owned (O) or 
Rented (R) 

Tendered 
Goal 

Points allocated 
by the Client 

1 1 x 20t plus Excavator  1  

2 1 x TLB  1  

3 1x 10m3 tipper truck  1  

4 2 x 600 wide vibratory compactors  1  

5 1 x Whacker  1  

6 1 x 10kl plus capacity water tanker  1  

7 1 x flatbed truck  1  

8 Hydraulic/electric  torque wrench  1  
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9 Side boom  1  

10 Grader for clearing and finishing  1  

 TOTAL  10 10 

 
 
 
 
 
 

SUMMARY OF QUALITY AND COMPETENCY EVALUATION 
 

 MAXIMUM 
POINTS TO 

BE 
ALLOCATED 

POINTS 
ALLOCATED 

BY THE 
EMPLOYER 

Company Experience: TABLE A1 50  

Financial References: TABLE A2 15  

Experience of Key Staff: TABLE A3 10  

Specific Knowledge: TABLE A4 15  

Construction Equipment: TABLE A5 10  

TOTAL 100  
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FORM B1 CERTIFICATE OF TENDERER'S ATTENDANCE AT THE 
SITE/CLARIFICATION MEETING 

 
Refer to Standard Conditions of Tender Data F.2.1 and F.2.7. 
 
This is to certify that I,  ......................................................................................................................... , 
 
representative of [Tenderer] .................................................................................................................  
 
 ..............................................................................................................................................................  
 
of [address] ...........................................................................................................................................  
 
 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  
 
Telephone number  ...............................................................................................................................  
 
Fax number  ..........................................................................................................................................  
 
visited and examined the Site on [date] ................................................................................................  
 
in the company of [Employer’s Agent/Employer’s Agent’s Representative] .........................................  
 
 
 
 
TENDERER'S REPRESENTATIVE:  ...................................................................................................  
 
 
 
 
EMPLOYER”S AGENT”S REPRESENTATIVE:  ..................................................................................  
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FORM B2 PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD 
 
 
The Tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za).  In the case of a joint venture, a printed copy of the Active Contractor's listing must be 
provided for each member of the joint venture. 
 
 
Name of Contractor:  .........................................................................................................................  
 
Contractor Grading Designation: ...............................................................................................................  
 
CIDB Contractor Registration Number: .....................................................................................................  
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ......................................................................................  
 

http://www.cidb.org.za/
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FORM B3 FORM CONCERNING FULFILMENT OF THE CONSTRUCTION 
REGULATIONS, 2014   

 
 
In terms of Regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the 
Regulations), promulgated in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 
85 of 1993), the Employer shall not appoint a Contractor to perform construction work unless the Contractor 
can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the 
work safely and has allowed adequately in his/her Tender for the due fulfilment of all the applicable 
requirements of the Act and the Regulations. 
 
1 I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and successfully 
comply with all of the requirements of the Regulations. (Tick) 

 
 
 
 
 
2 Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  

 

 
3 Provide details of proposed key persons, competent in terms of the Regulations, who will form part of 

the Contract team as specified in the Regulations (CVs to be attached): 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
 
 
4 Provide details of proposed training (if any) that will be undergone: 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 

YES  

NO  
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  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  
5 Potential key risks identified and measures for addressing risks: 
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  
 
6 I have fully included in my tendered rates and prices (in the appropriate payment items provided in the 

Schedule of Quantities) for all resources, actions, training and any other costs required for the due 
fulfilment of the Regulations for the duration of the construction and defects repair period.(Tick) 

 
 
 
 
 
 
7 The Tenderer shall attach to this Form evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the 
Compensation for Injury and Disease Act, 1993 (Act No 130 of 1993)(COID). 

 
 The Tenderer is required to disclose, by also attaching documentary evidence to this form, all 

inspections, investigations and their outcomes conducted by the Department of Labour into the 
conduct of the Tenderer at any time during the 36 months preceding the date of this Tender. 

 
 
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 
 
1  .............................................................  ID NO:  ............................................................  
 
 
2  .............................................................  ID NO:  ............................................................  
 

  

YES  

NO  
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FORM B4 RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
 
We confirm that the following communications issued by the Employer before the submission of this Tender 
offer, amending the Tender Documents, have been taken into account in this Tender offer: 
 

 Date Title or details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 
 
 

 

SIGNED ON BEHALF OF TENDERER:  ..............................................................................................  
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FORM B5 LETTER OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 
 
 
It is hereby agreed that a Performance Guarantee drafted exactly as set out in Appendix 3, General 
Conditions of Contract, 3rd Edition 2015 and Part 2: Data provided by the Contractor, shall be provided by 
a registered financial institution named below. A letter of intent from the financial institution to provide such a 
Guarantee shall be attached hereto. 
The expiry date shall be three months after Practical Completion 
 
 
 

Name of Guarantor:  

 
 
Signed by Contractor: 
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FORM C1 COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
 
The following particulars must be furnished.  In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 
 
Section 1: Name of enterprise: ..................................................................................................  
 
Section 2: VAT registration number: .........................................................................................  
 
Section 3: CIDB registration number: .......................................................................................  
 
Section 4: CSD registration number: ........................................................................................  
 
Section 5: Particulars of sole proprietors and partners in partnerships 
 

Name* Identity number* 
Personal income tax 

number* 

   

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners. 
 
 
Section 6: Particulars of companies and close corporations 
 
Company registration number: .............................................................................................................  
 
Close corporation number: ...................................................................................................................  
 
Tax reference number:..........................................................................................................................  
 
CSD number:……………………………………………………………………. 
 
Section 7: Record in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently, or has 
been within the last 12 months, in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 
National Council of Province 

□ a member of the board of directors of any 
municipal entity 

□ an official of any municipality or municipal 
entity 

 □ an employee of any provincial 
department, national or provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 
No 1 of 1999) 

□ a member of an accounting authority 
of any national or provincial public 
entity 

□ an employee of Parliament or a 
provincial legislature 
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If any of the above boxes are marked, disclose the following: 

* 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of state 

and position held 

Status of service (tick 
appropriate column) 

  Current 
Within last 12 

months 

    

    

    

    

    

    

    

    

*Insert separate page if necessary. 
 
Section 8: Record of spouses, children and parents in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently, or has been within the last 12 months, in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 
National Council of Province 

□ a member of the board of directors of any 
municipal entity 

□ an official of any municipality or municipal entity 

 □ an employee of any provincial 
department, national or provincial public 
entity or constitutional institution within 
the meaning of the Public Finance 
Management Act, 1999 (Act No 1 of 
1999) 

□ a member of an accounting authority of 
any national or provincial public entity 

□ an employee of Parliament or a provincial 
legislature 

 
* 

Name of spouse, child or parent 
Name of institution, public 

office, board or organ of state 
and position held 

Status of service (tick 
appropriate column) 

  Current 
Within last 12 

months 

    

    

    

    

    

*Insert separate page if necessary. 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 
 
(i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my/our tax matters are in order; 
 
(ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act, 2004; 

 
(iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise, has within the last five years been convicted of fraud or 
corruption; 

 
(iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the Tenderers or those responsible for 
compiling the Scope of Work that could cause or be interpreted as a conflict of interest;  and 

 
(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 
 
 
 
 
 
Signed ………………………………………………… Date  ..................................................  
 
 
Name  ………………………………………………..  Position  ..................................................  
 
 
Enterprise name: ...................................................................................................................................  
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FORM C2 PREFERENCING SCHEDULES: 
 
 
 

MBD6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017 

 
 
 

This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED 
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

 
1.2 The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and 

therefore the 90/10 system shall be applicable. 
 
1.3 Points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contributor. 
 

1.3.1 The maximum points for this bid are allocated as follows: 
 

      POINTS 
 
1.3.1.1 PRICE      90 
 
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTOR      10 
 
 Total points for Price and B-BBEE must not exceed    100 
 
1.4 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 

the bid, will be interpreted to mean that preference points for B-BBEE status level of contributor are 
not claimed. 

 
1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 
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 DEFINITIONS 
 
2.1 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad 

-Based Black Economic Empowerment Act; 
 
2.2 “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of 

good practice on black economic empowerment issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act. 

 
2.3 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 

organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals; 

 
2.4 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 
 
2.5 “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black 

economic empowerment issue in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

 
2.6 “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents; 
 
2.7 “prices” include all applicable taxes less all unconditional discounts; 
 
2.8 “proof of B-BBEE status level of contributor” means 
 
 a) B-BBEE Status level certificate issued by an authorized body or person; 
  
 b) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice 
  
 c) Any other requirement prescribed in terms of the B-BBEE Act; 
 
2.9 “QSE” means a qualifying small business enterprise in terms of a code of good practise on black 

economic empowerment issue in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

 
2.10 “rand value” means the total estimated value of a Contract in South African currency, calculated 

at the time of bid invitation, and includes all applicable taxes and excise duties; 
 
3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
   80/20 or  90/10 
 

   






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of bid under consideration 
 
 Pt = Price for bid under consideration 
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 Pmin = Price of lowest acceptable bid 
 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 
 
5. BID DECLARATION 
 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 
 
 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 4.1 
 
6.1 B-BBEE Status Level of Contributor:   (provide)      

= 

 (maximum of 10 or 20 points) 
 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor). 

 
 
7 SUBCONTRACTING  
7.1 Will any portion of the contract be subcontracted?  
 (Tick applicable box) 
  

YES  NO  
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7.1.1 If yes, indicate: 
 
 (i) what percentage of the Contract will be subcontracted?  ................................................ % 

 (ii) the name of the subcontractor?  ................................................................................  

 (iii) the B-BBEE status level of the subcontractor?  ..........................................................  

 (iv) whether the subcontractor is an EME or QSE           
  (Tick applicable box) 
  

YES  NO  

 
   (v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations, 2017:  
 

Designated Group: An EME or QSE which 
is at least 51% owned by: 

EME QSE 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or undeveloped 
areas or townships 

  

Cooperative owned by black people   

Black people who are military veterans   

OR   

Any EME   

Any QSE   

 
 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 
 
8.1 Name of company/firm  : .............................................................................................  

 

8.2 VAT registration number  : .............................................................................................  

 

8.3 Company registration number : .............................................................................................  

 

8.4 TYPE OF COMPANY/FIRM 
 

 Partnership/Joint Venture/Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
 
[TICK APPLICABLE BOX] 
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
  ....................................................................................................................................................  

  ....................................................................................................................................................  

 . ...................................................................................................................................................  

 
8.6 COMPANY CLASSIFICATION 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 
[TICK APPLICABLE BOX] 
 
8.7 MUNICIPAL INFORMATION 
 
 Municipality where business is situated: ……………………………………………… 
 
 Registered Account Number: …………………………………… 
 
 Stand Number: ……………………………………………………..                                    
 
8.8 Total number of years the company/firm has been in business: …………..     
 
8.9 I/we, the undersigned, who is/are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBEE status level of contributor indicated in paragraphs 1.4 
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and 
I/we acknowledge that: 

 
(i) The information furnished is true and correct; 

 
(ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form. 
 

(iii) In the event of a Contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1 the Contractor may be required to furnish documentary proof to the 
satisfaction of the purchaser that the claims are correct;  

 
(iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 

or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have: 

 
  (a) disqualify the person from the bidding process; 
 
  (b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
  (c) cancel the Contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 
 

(d) Recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
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applied; and 
 

(e) forward the matter for criminal prosecution. 
 

 
 

 
 
 

WITNESSES:                                                                            SIGNATURE(S) OF BIDDER(S) 
 

 
 
1.  .......................................................   ……………………………………………..  
 
 
 
2. ……………………………………….  
     DATE: ....................................................  
 

  ADDRESS: ............................................  

   ...............................................................  

   ...............................................................  
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MBD 6.2 

 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT  

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 and 
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:201x.  
 
1. General Conditions  
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision for the 
promotion of local production and content.  
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 
production and content is of critical importance, such bids must be advertised with the specific bidding 
condition that only locally produced goods, services or works or locally manufactured goods, with a stipulated 
minimum threshold for local production and content will be considered.  
 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding condition may be 
included, that only locally produced services, works or goods or locally manufactured goods with a stipulated 
minimum threshold for local production and content, will be considered.  
 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE.  
 
1.5. A person awarded a contract in relation to a designated sector, may not subcontract in such a manner 
that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold.  
 
1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with the SABS 
approved technical specification number SATS 1286: 201x as follows:  
 
LC = 1 [XY] x 100  
 
Where  
 
x  imported content  
y  bid price excluding value added tax (VAT)  
 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar days) prior 
to the closing date of the bid as required in paragraph 4.1 below.  
 
1.7. A bid will be disqualified if:  
 
•  the bidder fails to achieve the stipulated minimum threshold for local production and content 

indicated in paragraph 3 below; and.  
 
•  this declaration certificate is not submitted as part of the bid documentation.  
 
 
 



T2.41 

 

  

 
 
2. Definitions  
 
2.1. “bid” includes advertised competitive bids, written price quotations or proposals;  
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);  
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state;  
 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the Department 
of Trade and Industry in line with national development and industrial policies for local production, where only 
locally produced services, works or goods or locally manufactured goods meet the stipulated minimum 
threshold for local production and content;  
 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financial 
Officer or other legally responsible person nominated in writing by the Chief Executive, or senior member / 
person with management responsibility(close corporation, partnership or individual).  
 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts or 
materials which have been or are still to be imported (whether by the supplier or its subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other direct importation costs, such as landing 
costs, dock duties, import duty, sales duty or other similar tax or duty at the South African port of entry;  
 
2.7. “local content” means that portion of the bid price which is not included in the imported content, provided 
that local manufacture does take place;  
 
2.8. “stipulated minimum threshold” means that portion of local production and content as determined by the 
Department of Trade and Industry; and  
 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 
another person to support such primary contractor in the execution of part of a project in terms of the 
contract.  
 
 
3. The stipulated minimum threshold(s) for local production and content for this bid is/are as follows:  
 
 
Description of services, works or goods            Stipulated minimum threshold  
_______________________________         _______%  
 
_______________________________         _______%  
 
_______________________________         _______%  
 
 
 
4. Does any portion of the services, works or goods offered have any imported content?                YES / NO  
 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 
paragraph 1.6 of the general conditions must be the rate(s) published by the SARB for the specific currency 
at 12:00 on the date, one week (7 calendar days) prior to the closing date of the bid.  
 
The relevant rates of exchange information is accessible on www.reservebank.co.za.  
 
 
 
 

http://www.reservebank.co.za/


T2.42 

 

  

 
 
Indicate the rate(s)of exchange against the appropriate currency in the table below:  
 

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used.  
 
 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP 
OR INDIVIDUAL)  
 
 
IN RESPECT OF BID No. SK8/3/1-36/2022/2023 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
 
SEKHUKHUNE DISTRICT MUNICIPALITY 
 
NB The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 
authorized representative, auditor or any other third party acting on behalf of the bidder.  
 
I, the undersigned, …………………………….................................................. (full names), do hereby declare,  

in my capacity as ..............................................................……………………………………… ………..  

of ...............................................................................................................(name of bidder entity), the 

following:  

 
(a) The facts contained herein are within my own personal knowledge.  
 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and as measured in terms of 
SATS 1286.  
 
(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, the rates of 
exchange indicated in paragraph 4.1 above and the following figures:  
 
 

Bid price, excluding VAT (y) R 

Imported content (x) R 

Stipulated minimum threshold for Local content (paragraph 3 
above) 

 

Local content % as calculated in terms of SATS 1286  

 
If the bid is for more than one product, a schedule of the local content by product shall be attached.  
 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the 
local content be verified in terms of the requirements of SATS 1286.  
 



T2.43 

 

  

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this 
application. I also understand that the submission of incorrect data, or data that are not verifiable as 
described in SATS 1286, may result in the Procurement Authority / Municipal / Municipal Entity imposing any 
or all of the remedies as provided for in Regulation 13 of the Preferential Procurement Regulations, 2011 
promulgated under the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).  
 
 
 
SIGNATURE:      ___________________________              DATE:___________  
 
 
WITNESS No. 1 ____________________________     DATE:___________  
 
 
WITNESS No. 2______________________________                DATE: ___________ 
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FORM C3 DECLARATION OF INTEREST 

MBD 4 
 

1. No bid will be accepted from persons in the service of the state*. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative declare 
their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 
interest. 

 

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 
3.1                  Full Name:  …..…………..………………………………………………………………………… 

 
3.2                  Identity Number:  ………………..………………………………………………………………… 

 
3.3                  Company Registration Number:  ……………...………………………………………………… 

 
3.4                  Tax Reference Number:  ……………….………………………………………………………… 

 
3.5                  VAT Registration Number:  .……………………………………………………………………… 

 
3.6                  Are you presently in the service of the state*                                                              YES / NO 

 
3.6.1               If so, furnish particulars. 

 
…………………………………………………………..…………………………………………… 

 
…………………………………………………..…………………………………………………… 

 
3.7                  Have you been in the service of the state for the past twelve months?                      YES / NO 

 
3.7.1               If so, furnish particulars. 

 
………………………………………..……………………………………………………………… 

 
………………………………………………………..……………………………………………… 

 
* MSCM Regulations: “in the service of the state” 
means to be –  
(a)  a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of 
provinces;  

(b)  a member of the board of directors of any municipal       
entity;                                                                                                                                                                                                                     

(c)  an official of any municipality or municipal entity; 
(d)  an employee of any national or provincial department, 

national or provincial public entity or constitutional 
institution within the meaning of the Public Finance 
Management Act, 1999 (Act No.1 of 1999); 

(e)  a member of the accounting authority of any national or provincial public entity; or 
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(f)  an employee of Parliament or a provincial legislature. 

 
3.8   Do you, have any relationship (family, friend, other) with persons in the service of the state and who 

may be involved with the evaluation and or adjudication of this bid?                                            YES / NO 
 

3.8.1  If so, furnish particulars. 

 
………………………………………………………..……………………………………………… 

 
…………………………………………………………………………………………………..…… 

 
3.9 Are you, aware of any relationship (family, friend, 

other) between a bidder and any persons in the 

service of the state who may be involved with the 

evaluation and or adjudication of this bid ?     YES / NO                                              

 
3.9.1       If so, furnish particulars 

 
……………………………………………………………….………………………………………. 

 
………………………………………………………………………………….……………………. 

 
3.10  Are any of the company’s directors, managers, principal 

  shareholders or stakeholders in service of the state?                                                         YES / NO 
 

3.10.1     If so, furnish particulars. 

 
……………………………………………………………………………………………………… 

 
……………………………………………………………..………………………………………… 

 
3.11  Are any spouse, child or parent of the  

         company’s directors, managers,principal  

                 shareholders or stakeholders in service 

    of the state?                                                                                                                         YES / NO 

 
3.11.1     If so, furnish particulars. 

 
………………………………………………..……………………………………………………… 

 
…………………………………………………………..……………………………………………
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MBD 4 
 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME) 

………………………………………………………………………  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION  FORM IS CORRECT                   

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

 
………………………………………....                                                                                   …………………………………….. 

      Signature                                                                                                         Date 
 
 

 
………………………………….                                                                                             ………………………………………. 
 

             Name of bidder                                                                                                Position 
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    MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 
INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following for questionnaire: 
 
1. Are you by law required to prepare annual financial statement auditing? 
 
1.1 If yes, submit audited annual financial statements for the past three years  *YES/NO 
 or since the date of establishment if established during last three years. 
  
 ................................................................................................................. 
  
 ................................................................................................................. 
 
 
 
2. Do you have any outstanding undisputed commitments for municipal services  
 towards any municipality for more than three months ot any other service 
 provider in respect of which payment is overdue for more than 30 days?                  *YES /NO 
                 
 
2.1 If no, this serves to certify that the bidder has no undiputed commitments for 
 municipal services towards any municipality for more than three months or  
 other service provider in respectof which payment is overdue for more than 
  30 days. 
 
2.2 If yes, provide particulars. 
 
 ................................................................................................................... 
 
 ................................................................................................................... 
 
 ................................................................................................................... 
 
*Delete if not applicable 
 
 
 
3. Has any contract has been awarded to you by an organ of state during the  
 past five years, including particulars of any material non-compliance or                      *YES /NO     
 dispute concerning the execution of such contract?                    
  

 
3.1 If yes, furnish particulars 
 
 .................................................................................................................. 
 
 .................................................................................................................. 
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4. Will any portion of goods or services be sourced from ourside the Republic, and 
 if so, what portion and wether any portion of payment from the municipality/                      *YES /NO 
 municipal entity is expected to be transferred out of the Republic? 

 
4.1 If  yes, furnish particulars 
 
 .......................................................................................................................... 
 
 .......................................................................................................................... 
 
 

CERTIFICATION 
 
I, THE UNDERSIGNED (NAME).......................................................................................................... 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 
BE FALSE. 

 
........................................... ................................. 
Signature                                                                                    Date   
 
 
........................................... .................................. 
Position                                                                                                               Name of Bidder 
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FORM C4: DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

 
1           This Municipal Bidding Document must form part of all bids invited. 

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply 
chain management system. 

 
3           The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 
b.   been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
  d.   been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and  
      Combating of Corrupt Activities Act (No 12 of 2004). 

 
4             In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or 
persons prohibited from doing business with the public sector? 

 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 
on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home 
page. 

Yes 
 
 
 
 
 
 
 

No 

4.2.1 If so, furnish particulars: 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years?  

Yes 
 
No 

4.3.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 
 
 

Yes No 

4.7.1 If so, furnish particulars:  

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)   …………..……………………………..……  

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 
 

 
………………………………………...                                                          ………………………………………………. 

Signature                                                                                                               Date 
 
 
 
 

……………………………………….                                                            …………………………………………….. 
     Position                                                                                                     Name of Bidder 

Js367bW
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FORM C5: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

1             This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

MBD 9

 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a.          take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 
 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids 
and proposals. 

 

 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods 

and / or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to 

compete. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
   

BID NUMBER: SK8/3/1-36/2022/2023 :  CONSTRUCTION OF A NB200 RISING MAIN AT 

ALVERTON AND UPGRADING OF MOOIHOEK WTW, FETAKGOMO TUBATSE LOCAL 

MUNICIPALITY 

 

in response to the invitation for the bid made by: 

 
SEKHUKHUNE DISTRICT MUNICIPALITY 
 
I do hereby make the following statements that I certify to be true and complete in every respect: 

 
 
  

I certify, on behalf of: 
 
(Name of Bidder) 

 

that:

 

1.    I have read and I understand the contents of this Certificate; 
 

2.    I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and  
        complete in every respect; 

 

3.    I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 
        bidder; 

 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5.    For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall  
        include any individual 

 

or organization, other than the bidder, whether or not affiliated with the bidder, who: 

 
(a)     has been requested to submit a bid in response to this bid invitation; 

 

(b)   could potentially submit a bid in response to this bid invitation, based on their qualifications,    

abilities or experience; and 

(c)   provides the same goods and services as the bidder and/or is in the same line of business as the 
bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a)     prices; 
 

(b)    geographical area where product or service will be rendered (market allocation)
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MBD 9 

(c)        methods, factors or formulas used to calculate prices; 
 

(d)        the intention or decision to submit or not to submit, a bid; 
 

(e)      the submission of a bid which does not meet the specifications and conditions of the bid; or 
 

(f)         bidding with the intention not to win the bid. 
 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 

of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 
 
 
 

Signature         …………………………………………………  

                                                     

                                                                                                                                          

Date                 ………………………………… 

                                                                                                     
 

 
 

………………………………………………….                                        …………………………………………                                                                                            

Name of Bidder                                                                Position 
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DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 
 

PART C1 AGREEMENT AND CONTRACT DATA 
 
 
C1.1 FORM OF OFFER AND ACCEPTANCE ....................................................................... C1.2 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023  
 
 

C1.1 FORM OF OFFER AND ACCEPTANCE (AGREEMENT) 
 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a Contract in 
respect of the following works: 
 
Construction of a DN200 PN40 steel rising main at Alverton and upgrading of the Mooihoek WTW, 

Fetakgomo Tubatse Local Municipality: Contract No SK8/3/1-36/2022/2023  
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS 
 
………………………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………. rand [in words];  
 
R………………………………………………… [in figures], 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer 
 
Signature(s) 
 ____________________________ ______________________________ 
 
Name(s) ____________________________ ______________________________ 
Capacity 
 ____________________________ ______________________________ 
 
 ____________________________________________________________ 
 [Name and address of organisation] 
 
Name and 
signature of 
witness 
 ____________________________ Date __________________________ 
 
 
Name:  ____________________________ 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer's Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer's 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract are contained in 
 
 Part C1 Agreements and Contract Data (which includes this Form of Offer and Acceptance) 
 
 Part C2 Pricing Data 
 
 Part C3 Scope of Work 
 
 Part C4 Site Information 
 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto 
listed in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
the said documents are valid unless contained in this Schedule, which must be duly signed by the 
authorised representative(s) of both parties. 
 
The Tenderer shall within  
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding Contract between the parties. 
 
For the Employer; 
 
Signature(s) 
 ____________________________ Date:  _________________________  
 
 
Name and Capacity    ___________________________________________________________ 
 
 
 ___________________________________________________________ 
 
 
Name and address 
of organisation             ___________________________________________________________ 
 
 
 ___________________________________________________________ 
 
 
                                    ___________________________________________________________ 
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Signature of Witness 
 ________________________________________ Date _________________ 
 
 
Name: ____________________________________________________ 
   
 
SCHEDULE OF DEVIATIONS 
 
1. The extent of deviations from the Tender Documents issued by the Employer prior to the Tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 
 
2. A Tenderer's covering letter shall not be included in the final Contract Document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid, become the subject of 
agreements reached during the process of offer and acceptance, the outcome of such agreement 
shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the Tender Documents and which is agreed by the Parties becomes an 
obligation of the Contract and shall also be recorded here. 

 
4. Any change or addition to the Tender Documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract. 
 
1 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 
 
2 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 
 
3 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 
 
4 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 
 
5 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 
 
6 Subject…………………………………………………………………………………………… 
 
 Details ………………………………………………………………………………………………... 
 
 ……………………………………………………………………………………………………… 



 

  

C1 .5 

 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the Contract between the parties arising from 
this Agreement. 
 
FOR THE TENDERER: 
 
Signature(s)                 ………………………………………………………………………………………. 
 
Name(s) 
 ……………………………………… ………………………………………….. 
 
Capacity 
 ……………………………………… ………………………………………….. 
 
 ………………………………………………………………………………………. 
 [Name and address of organisation] 
 
Name and 
signature of 
witness 
 ……………………………………… Date …………………………………… 
 
 
 
FOR THE EMPLOYER: 
 
 
 
Signature(s) 
 ……………………………………… ………………………………………….. 
 
Name(s) 
 ……………………………………… ………………………………………….. 
 
Capacity 
 ……………………………………… ………………………………………….. 
 
  
                                     ………………………………………………………………………………………. 
                               [Name and address of organisation] 
 
 
Name and 
signature of 
witness 
 ……………………………………… Date …………………………………… 
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CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from 
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of 
this Agreement, including the Schedule of Deviations (if any) today: 
 
 
the …………..…… [day] 
 
 
of ……………………………………………………. [month] 
 
 
20…….…. [year] 
 
 
at …………………………………………………………[place] 
 
 
 
For the Contractor:   …………….………………………………………………… 
      Signature 
 
 
     ……………………………………………………..…..…….. 
      Name 
 
 
     ………………………………………………….…………….. 
      Capacity 
 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           
Witness: 
 
 
 
 ……………………………………………….……………….. 
    Signature 
 
 
 ………………………………………………………………… 
    Name 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 

C1.2 CONTRACT DATA 
 
PART 1: DATA PROVIDED BY THE EMPLOYER 
 
CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South 
African Institution of Civil Engineering, is applicable to this Contract and is obtainable from 
www.saice.org.za. 
 
Copies of these Conditions of Contract may be obtained from the South African Institution of Civil 
Engineering. 
 
CONTRACT SPECIFIC DATA 
 
The following contract specific data are applicable to this Contract: 
 
Clause 
 
1.1.1.13  The Defects Liability Period is 12 months [measured from the date of the final approval 

certificate]. 
 
1.1.1.14 
1.1.1.18 
1.1.1.24  The time for achieving final completion is 13 calendar months (measured from the 

Commencement of Contract Date)  
 
1.1.1.15  The name of the Employer is Sekhukhune District Municipality 
   
1.2.1.2  The Employer's address for receipt of communications is: 

 
Physical address:                           Postal address: 
Bareki Mall Offices                                          Private Bag X8611 
Cnr. Van Riebeeck and Chris Wiid Str.           Groblersdal 0470 
Groblersdal                       
Telephone: 013 262 7300                                                                       
  

1.1.1.16  The Employer’s Agent is Tubatse Consulting Engineers represented by an Employee duly 
authorised thereto in writing. 

 
1.2.1.2  The Employer’s Agent’s address for receipt of communications is: 

 
Physical address: Postal address: 
90 End Street                      P.O.Box 708 
Burgersfort                          Steelpoort 
1150                                    1133 
 
Telephone:   082 8713744 
Fax:        013 231 7642 
email: jvrtubatcon@lantic.net 
 

1.1.1.26   The Pricing Strategy is:  Re-measurement Contract. 
 
1.3.2   The governing law is the law of the Republic of South Africa 
 
1.3.3  The language of the Contract and for written communications is English 

http://www.saice.org.za/
mailto:jvrtubatcon@lantic.net
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3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing 

any of his functions or duties according to the following Clauses of the General Conditions 
of Contract: 

 
  1. Clause 6.3:  Variations 
 
  2. Clause 5:  Extension of Time 
 
  3. Clause 5:  Approval or reduction of Penalties 
 
  4.  Clause 5:  Suspension of the works 
 
  5. Clause 5:  Acceleration of the works 
 
5.2  Commencement of the Contract 
 
5.2.1  The Contract commences one day after the Contractor has been handed a copy of the 

signed Contract. 
 
5.3.1  Commencement of the Works/ time for documents 
 
5.3.1.1  The Contractor shall submit all specified documentation to the Employer’s Agent within 14 

days after the Commencement of the Contract date. 
 
5.3.1.2  The Client’s Agent should approve the documents within 7 days after 5.3.1.1.  
  (check subclause 5.3.2 re termination). After approval the Client’s Agent shall provide the 

Contractor with a written instruction to commence with the Work. 
   
5.3.1.3 . The compulsory documentation required after the Commencement of the Contract 

date but before Commencement with Works are: 
 
 (a) The Contractor’s Site Specific Health and Safety Plan (Refer to Clause 4.3) 
   
 (b) Agreement by the Contractor to comply, as Mandatory, with the provisions and 

requirements of the OHS Act 85 1993 and its Regulations. (Agreement in terms of 
Section 37(2))  

   
 (c) Valid Letter of Good Standing from the Compensation Commissioner (if not insured 

with a licensed Compensation Insurer) 
   
 (d) Initial programme (Refer to Clause 5.6)   
   
 (e) Original Security (Performance Guarantee) (Refer to Clause 6.2) 
  Originality will be verified. Proof of payment in full will be required 
   
 (f) Proof of required Insurance (Refer to Clause 8.6) 
  Originality will be verified. Proof of payment in full will be required 
   
 (g) Proof of registration of Project with local Department of Labour 
  Originality will be verified. Proof of payment in full will be required 
 
 (h) Approval of Construction Manager (site agent) 
   
 (i) Approval of Health and Safety Officer 
 
 (j) Approval of pipelaying subcontractor if offered in tender 
 
5.3.2  The time to submit the documentation required in Clause 5.3.1, is fourteen (14) days after 

the commencement date of the Contract (Refer to Clause 1.1.1.5) and the time for approval 
by the Client’s Agent of the documents after the said (14) fourteen days is (7) days.  
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5.4.2  The access and possession of Site shall be exclusive to the Contractor. 
 
5.8.1  The non-working days are Sundays. 
 
  The special non-working days are: 
 
  1 Public holidays  
 
  2 The year end break commencing and ending on dates as specified by SAFCEC. 
 
    
5.13.1  The penalty for failing to complete the Works is R5 000.00 (five thousand rand) per day. 
 
   
5.16.3  The latent defect period is ten (10) years.   
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Clause 
 
6.5.1.2.3  The percentage allowance to cover overhead charges is 15%. 
 
   
6.8.2  Contract Price Adjustment: Is applicable. 
 

 
The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Schedule included in the General Conditions of Contract. 
 
The value of "x" is 0,15 
 
The values of the coefficients are: 
 
a =0.15 Labour 
b = 0.2 Contractor's equipment 
c = 0.55 Material  (increase in steel price will be considered) 
d = 0.1 Fuel 
 
 
The province/urban area nearest the Site is Polokwane 
 
The applicable industry for the Producer Price Index for material is civil construction. 
 
The area for the Producer Price Index for fuel is Polokwane 
 
The base month is the month when the tender is submitted 

 
6.8.3  Price adjustments for variations in the cost of special materials are not allowed. 
 
6.10.1.5  The percentage advance on materials not yet built into the Permanent Works is 80%.   
 
 
Clause 
 
6.10.3  Percentage retention is 10% of the value of each interim payment certificate. 
 
  The limit of retention money is 10% of Contract Sum.   
 
 
8.6.1.1.2  The value of Plant and materials supplied by the Employer to be included in the insurance 

sum is Rnil 
 
   
 
8.6.1.1.3  The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is Rnil 
  
   
 
8.6.1.3  The limit of indemnity for liability insurance is R10, 000, 000.00 for any single claim, the 

number of claims to be unlimited during construction and Defects Liability Period. 
 
   
Clause 
 
10.5.3  The number of Adjudication Board Members to be appointed is one. 
 
   
 
10.7.1  The determination of disputes shall be by arbitration. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
 

COMPLETE THE FOLLOWING: 

 
Clause 
 
1.1.1.9  The Contractor is …………………………… 
 
1.2.1.2  The Contractor's address for receipt of communications is: 
 

Physical address: Postal address: 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
Telephone:  ..................................... 
 
Fax:    ..................................... 
 
email:  …………………………. 

 
6.2.1  The security to be provided by the Contractor shall be one of the following: 
 
 

COMPLETE THE FOLLOWING: 
 

TYPE OF SECURITY 

CONTRACTOR'S 
CHOICE.  

INDICATE "YES" 
OR "NO" 

Cash deposit of 10% of the Contract Sum (inclusive of VAT) 
 

Fixed Performance Guarantee of 10% of the Contract Sum (inclusive of VAT) 

The format of the Performance Guarantee shall be Appendix 3 of GCC 2015, 
Third Edition 

NOTE: The Fixed Performance Guarantee option shall apply 

The Expiry Date shall be three calendar months after the date of Practical 
Completion 

 

 
 
6.5.1.2.3  The percentage allowance to cover overhead charges is 15%     
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VARIATIONS TO THE CONDITIONS OF CONTRACT ARE: 
 
Clause 
 
 
5.3  Commencement of the Works 
 

Clause 5.3.1: change the second sentence of the clause in the GCC to read: 
 
“Such instruction shall be subject to the submission by the Contractor, and approval by the 
Employer’s Agent, of documentation required, as set out in the Contract Data, before 
commencing to carry out the Works.” 
 
 
Clause 5.3.3: change the whole of the clause in the GCC to read: 
 
“If the Client’s Agent does not approve or instruct  to resubmit the documentation referred to 
in Clause 5.3.1 within 7 days from the actual date of submission of all the documents, 
approval shall be taken to be on the expiry of such 7 days.  
 

6.10.4 Delivery, dissatisfaction with and payment of payment certificate  
 

Replace “within 28 days” in the seventh line with “within 60 days”.  
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THE ADDITIONAL CONDITIONS OF CONTRACT ARE: 
 
 

1. CONTRACT PRICE ADJUSTMENT SCHEDULE 
 
Replace the definitions of “L”, ”P”, ”M”, ”F” with the following: 
 
“ 'L' is the 'Labour Index' and shall be the 'Consumer Price Index' for the geographical area nearest the site 
as stated in the Contract Data and as published in the Statistical News Release, P0141 (Table A) and 
Additional Tables (Table 13) of Statistics South Africa. 
 
'P' is the 'Plant Index' and shall be the index for 'Civil Engineering Plant' as published in the Statistical News 
Release P0142.1, Table 12 of Statistics South Africa.  
 
'M' is the 'Materials Index' and shall be the index for 'Building and construction: Civil Engineering' as 
published in the Statistical News Release P0142.1, Table 11 of Statistics South Africa.  
 
'F' is the 'Fuel Index' and shall be the index for 'Diesel at wholesale level: Coast or Witwatersrand' as stated 
in the Contract Data and as published in the Statistical News Release P0142.1, Table 12 of Statistics South 
Africa." 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

C1.3 PERFORMANCE GUARANTEE  
 
 
 
Must be exactly as APPENDIX 3: General Conditions of Contract For Construction Works, Third 
Edition, 2015. 
 
The Expiry Date shall be three (3) months after the Practical Completion Date. 
The fixed Performance Guarantee Option shall apply 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 

 
 

C1.4 RETENTION MONEY GUARANTEE  
 

 
NOT ALLOWED 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

C1.5 ADJUDICATOR’S AGREEMENT 
 
 
 
 
Use APPENDIX 5: General Conditions of Contract For Construction Works, Third Edition 2015  
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

PART C2 PRICING DATA 
 
C2.0 PRICING SCHEDULE  - FIRM PRICES  .............................................................................. C2.1 
 
C2.1 PRICING INSTRUCTIONS ................................................................................................... C2.3 
 
C2.2 BILL OF QUANTITIES ........................................................................................................... C2.5 
 
 
FORM MBD 3.1 

        
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

 
               IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
COMPLETE: 
 

 
Name of Bidder…………………………………… Bid Number…………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
                                 

 
 
COMPLETE: 
 
OFFER TO BE VALID FOR    ………          (check if not = 3 months  F2.16, pT1.6) 
 
DAYS FROM THE CLOSING DATE OF BID. 
 
 
COMPLETE BELOW IF APPLICABLE: 
 
_________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
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- Brand and Model              …………………………………. 
       
- Country of Origin    

 …………………………………. 
  
 
- Does the offer comply with the specification(s)?        *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
                              *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023  
 
 

C2.1 PRICING INSTRUCTIONS 
 
 
1 The General Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the drawings shall be read in conjunction with the Bill of Quantities. 
 
2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 
 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for 
additional work carried out and that the Employer’s Agent  is obliged to base his assessment of 
the rates to be paid for such additional work on the rates the Contractor inserted in the Bill. 
 
Clause 8 of each Standardized Specification, and the measurement and payment clause of each 
Particular Specification, read together with the relevant clauses of the Project Specifications, all 
set out which ancillary or associated activities are included in the rates for the specified 
operations. 
 

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized 
and Scope of Work.  No consideration will be given to any claim by the Contractor submitted on 
such a basis.  The Bill has been drawn up generally in accordance with the latest issue of Civil 
Engineering Quantities1.  Should any requirement of the measurement and payment clause of the 
appropriate Standardised or Project Specification(s) be contrary to the terms of the Bill or, when 
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardised, 
Project, or Particular Specification as the case may be, shall prevail. 

 
4 Unless stated to the contrary, items are measured net in accordance with the drawings without 

any allowance having been made for waste. 
 
5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to 

the Employer for the work described under the several items.  Such amounts shall cover all the 
costs and expenses that may be required in and for the construction of the work described, and 
shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities 
and obligations set forth or implied in the documents on which the Tender is based. 

 
6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 

quantities are stated.  An item against which no amount or rate is entered will be considered to be 
covered by the other amounts or rates in the Bill. 

 
 The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the 

amount column.  Although no work is foreseen under these items and no quantities are 
consequently given in the quantity column, the tendered rates shall apply should work under 
these items actually be required. 

 
Should the Tenderer group a number of items together and tender one sum for such group of 
items, the single tendered sum shall apply to that group of items and not to each individual item, 
or should he indicate against any item that full compensation for such item has been included in 
another item, the rate for the item included in another item shall be deemed to be nil. 
 

 
1 South African Institution of Civil Engineers, The Standard System of Measurement of Civil Engineering Quantities 
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 The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of 
Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 

 
7  The quantities of work as measured and accepted and certified for payment in accordance with 

the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to 
determine payments to the Contractor.  The validity of the Contract shall in no way be affected 
by differences between the quantities in the Bill of Quantities and the quantities certified for 
payment. 

 
Ordering of materials are not to be based on the Bill of Quantities, but only on information 
issued for construction purposes. 

 
8 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 
 
 Unit  : The unit of measurement for each item of work as defined in the 

Standardized, Project or Particular Specifications 
 
 Quantity  : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Tenderer tenders to do the work 
 
 Amount  : The quantity of an item multiplied by the tendered rate of the (same) item 
 
 Sum  : An amount tendered for an item, the extent of which is described in the Bill 

of Quantities, the Specifications or elsewhere, but of which the quantity of 
work is not measured in units 

 
9 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 
 mm = millimetre 
 m = metre  
 km = kilometre  
 km-pass = kilometre-pass 
 m² = square metre  
 m²-pass = square metre-pass 
 ha = hectare 
 m³ = cubic metre 
 m³-km = cubic metre-kilometre 
 kW = kilowatt 
 kN = kilonewton 
 kg  = kilogram 
 t = ton (1 000 kg) 
 % = per cent 
 MN = meganewton 
 MN-m = meganewton-metre 
 PC Sum = prime cost sum 
 Prov Sum = provisional sum 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

C2.2 BILL OF QUANTITIES 

 

 



A1

Number Item Bill description Unit Bill Qty Rate Amount

SANS  

1200 A
SECTION A: PRELIMINARY AND GENERAL

A1 Fixed-charge items:

8.3.1 A1.1 Contractual requirements

Please refer to

Volume 1, page C1.8

C1.2 Contract Data

Clause 5.3.1.3

which shall apply

5.3.1.3(a) re OHS Plan Sum

5.3.1.3(b) re OHS Mandatory Sum

5.3.1.3(c) re COIDA Sum

5.3.1.3(d) re program Sum

5.3.1.3(e) re Performance Guarantee Sum

5.3.1.3(f) re Insurance Sum

5.3.1.3(g) re local Dept. Labour Sum

5.3.1.3(h) re Construction Manager Sum

5.3.1.3(i) re OHS Officer Sum

5.3.1.3(j) re subcontractor Sum

8.3.2 Establish facilities on the Site

8.3.2.1 A1.2 Facilities for the Employer's Agent

(a) Furnished office (x1) Sum

(b) 1x Raingauge Sum

(c) 2x Namebords Sum

(d) 2x shaded parkings Sum

(e) Survey assistance and materials Prov. 35,000.00

(as-built survey)

 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1 CONTRACT NO. SK8/3/1-36/2022/2023



A2

CARRIED FORWARD

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

8.3.2.2  A1.3 Facilities for the Contractor Sum

(a) Offices and storage sheds Sum

(b) Workshops Sum

(c) Living accommodation Sum

(d) Ablution and latrine facilities Sum

(e) Tools and equipment Sum

(f) Water supplies and dealing with water Sum

(g) Electric power Sum

(i) Communications Sum

(j) Access Sum

(k) Fencing Sum

(l) Safety and security Sum

8.3.3 A1.4 Other fixed-charge obligations Sum

8.3.4  A1.5 Removal of Site Establishment Sum

8.4 A2 Scheduled Time-Related Items:

8.4.1 A2.1 (a)  Contractual requirements Sum

8.4.2 (b)  Operation and maintenance of             Sum

facilities on site

8.4.2.1 A2.2 Facilities for Employer's Agent

(a) Furnished office (x1) Sum

(b) 1x Raingauge Sum
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A4

CARRIED FORWARD

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

(c) 2x Namebords Sum

(d) 2x shaded parkings Sum

8.4.2.2 A2.3 Facilities for Contractor

(a) Offices and storage sheds Sum

(b) Workshops Sum

(c) Living accommodation Sum

(d) Ablution and latrine facilities Sum

(e) Tools and equipment Sum

(f) Water supplies and dealing with water Sum

(g) Electric power

(i) Communications Sum

(j) Access Sum

(k) Fencing Sum

(l) Safety and security Sum

8.4.3  A2.4 Supervision for duration of construction Sum

8.4.4 A2.6
Company and head office overhead costs for the 

duration of the contract  
Sum

8.4.5 A2.7 Other time-related obligations Sum

A2.8 Full time (for 10 months) quality control official plus Prov. 800,000.00

transport, accommodation, PPE, etc. (Not included

in A2.4) To be approved and managed by TCE

CARRIED FORWARD
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A5

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

8.5 A3 Provisional sums

A3.1
Third party inspectorates at factory level, OHS, EIA, 

Social consultants 
Prov. 1,200,000.00

A3.1.1 Contractor's overheads, charges and profit % 1,200,000

8.8.4 A3.2 Existing  services Prov. 15,000.00

See Spec. A3.3 Environmental Management Sum

Vol.1

A3.4 CLO and PSC payment Prov. 150,000.00

A3.4.1 Contractor's overheads, charges  % 150,000.00

and profit

A3.5 Cost relating to existing structures Prov. 30,000.00

A3.6 Accredited Training Prov. 100,000.00

A3.6.1 Contractor's overheads, charges and profit % 100,000.00

A3.7 Unscheduled items Prov. 75,000.00

8.7 A5
Daywork (as ordered and applicable to all 

provisional items in contract)
Prov. 200,000.00

A5.1 Provide the following labour

cost to company rates

A5.1.1 Skilled (artisans) h rate only

A5.1.2 Semi-skilled h rate only

A5.1.3 Unskilled h rate only
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A6

CARRIED FORWARD

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

A5.2 Materials

Payment will be the purchase 

cost plus 15 % profit mark-up

plus 15% overheads mark-up

transport to be agreed, if applicable

A5.3 Plant hired by the Contractor

Payment will be the market-

related hire cost

plus 15 % profit mark-up

plus 15% overheads mark-up

transport to be agreed, if applicable

A5.4 Contractor's own plant

Provide the following

cost to company (wet) rates

transport to be agreed, if applicable

2x2 TLB h rate only

2x4 TLB h rate only

`

20t- plus excavator h rate only

Water truck: 10-14 kl h rate only

Grader: h rate only

LDV h rate only

Flatbed trucks: state type: h rate only

10 cubic metre tipper truck h rate only

Trench compactors

Whacker h rate only

600 Bomag h rate only
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A7

TOTAL SECTION A:   CARRIED TO SUMMARY



B1

Number Item Bill description Unit Bill Qty Rate Amount

SECTION B: OCCUPATIONAL HEALTH AND 

SAFETY

Refer to Specification

Compliance with the OHS Act and its Regulations 

including the following for the duration of the 

contract. Refer to the Specifications and the 

Construction Regulations 2014

B1

Procurement of the OSH Act and the Construction 

Regulations and the in depth study of such by the 

Contractor and the Construction Manager for the 

contractor on this project prior to commencement

Sum

Health and  Safety Plan

B2

The Contractor shall provide and demonstrate to the 

Client, for his approval, a suitable and sufficiently 

documented Health and Safety Plan. The Plan shall 

include the Health and Safety Plans of all 

subcontractors for which the Contractor shall take 

responsibility in terms of the contract.

Sum

The Health and Safety Plan shall contain and 

address the following:

The Contractor, and the Contractor on behalf of his 

Subcontractor, shall

ensure that he is fully conversant with the 

Specification and all relevant health and safety 

legislation.

Provide proof of his registration and good standing 

with the Compensation Fund prior to 

commencement with the work.

Take full notice of the conditions set out in  the 

Contract Specifications concerning prevention of the 

Contractor to commence or continue the work.

CARRIED FORWARD
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B2

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

Appoint or designate responsible and 

competent people in specific areas of 

construction work as required by the Act and 

Construction Regulations. This will include a full 

time health and safety officer. (not rep.)

The contractor shall, prior to commencement of the 

works, submit all information required by the client's 

agent regarding the contractor's proposed full time 

health and safety officer for approval of the officer. 

Institute and maintain an adequate reporting system 

between the appointed personnel and the Principal 

Contractor.

Establish and function Health and Safety Committee 

as specified.

Establish and function Health and Safety 

Representatives from the workforce as specified.

Institute and maintain an adequate reporting, 

communication and liaison system amongst all 

parties.

Open and keep a Health and Safety File on site at all 

times which must include all documentation required 

in terms of The Act, Regulations and the 

Specification for the duration of the contract.

Develop Method Statements and Standard Working 

Procedures and detail all key activities to be 

performed.

Identify hazards for all key activities.

Address the identified hazards.

Do Risk Assessments and determine any risk 

associated with any hazard.

(Risk: The probability that injury or damage will 

occur)

CARRIED FORWARD
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B3

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

Establish safe work procedures to mitigate, reduce 

or control the identified hazards and identify steps 

needed to be taken to remove, to reduce or control 

such hazards. Take all necessary and adequate 

precautions to eliminate or prevent any condition 

which contribute or may contribute to risk of injury to 

persons or damage to property. Inspect all work, 

materials and equipment continuously to discover, 

determine, eliminate or prevent such conditions.

Sum

Store all materials and equipment and dispose of all 

waste material according to the specification.
Sum

Do pre-work medical and medical surveillance of 

employees.

Do initial and follow-up health evaluations, as 

specified, of employees.

Facilitate and attend audits and inspections by the 

client and/or its agent on its behalf.

Report all incidents as specified.

Review hazard identification when changes are 

made to designs, plans and construction methods 

and processes.

Develop site-specific OH&S rules.

Make security and emergency contingency 

arrangements as specified.

Conduct internal training, initially and for the duration 

of the contract.

Do accident and incident investigation and 

management as specified.

Refer to Item 11 of the Specification which serves as 

an example of project/site-specific requirements.

Comply with administrative and legal requirements 

as specified.

Keep records and registers, as specified, on site for 

periodic inspection.

CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

B3
Comply with the following responsibilities, as 

specified (Item 14 of the Specification):
Sum

First Aid.

Fall Protection.

Structures

Formwork and Support Work.

Excavations

Demolition Work

Electrical Installations

Access Scaffolding

Batch plants

Cranes and Lifting Equipment

Construction Vehicles and Mobile Plant

Use and Storage of Flammables

Working on or near water

Housekeeping

B4 Stacking and Storage Sum

B5 Fire Prevention and Protection Sum

CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

B6 Eating, Changing, Washing and Toilet Facilities Sum

B7 Personal and other Protective Equipment Sum

B8 Portable Electrical Tools and Equipment Sum

B9 Public Health and Safety Sum

B10 Hazardous Chemical Substances Sum

B11 Electrical and Mechanical Lock- out Sum

B12

Full time motorised, three shifts per day, two 

persons per shift high level security by an approved 

local bona fide security firm for the duration of the 

contract. Need not be armed. Note: this is not for the 

contractor's camp.

Sum

CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

B13 Barricading and fencing

Despite the required inclusion thereof in the items 

above, provide here all charges for signage and 

barricading of the construction site (not the camp), 

excavations and other, according to own program 

and work plan. Danger tape is not acceptable. 

Provide a 6 strand migrating cattle fence

(by local subcontractor)

B45.1 Making good of existing fence next to tar road Prov. 150,000.00

from Praktiseer/Penge road crossing to 

Steelpoort bridge (2km)

B45.2 Cattle fence 20m opposite B45.1, 1,2m high 

Assume migrating fence in 4 sections of

approximately 700m per section (confirm on 

site) 

Fence detail to Dwg Ph4G1.1/19

All poles SABS teated timber 

(a)  Item 13: 100mm straining posts complete per 

section
No. 20

(b)  Item 12: 100mm straining poles complete per 

section
No. 40

(c)  Item 11: 50mm dropper complete per section No. 400

(d)  Item 7: barbed wire complete per section m 5,000

(e)  Item 6: 3m wide gate complete per section No. 2

(f)  Dismantle (a) to (e) and re-erect twice Sum

B46

Safety signs on fence at entrance(s), reduce speed, 

vehicles turning, etc. according to normal practice 

erected both sides of road approoaching entrance 

gates (x2)

Sum

B47 Total compliance with existing Covid-19 Regulations Sum

TOTAL SECTION B:                                CARRIED 

TO SUMMARY
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Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200 C  

SECTION D: PIPELINES: TRENCH EXCAVATION 

AND EARTHWORKS: 

SANS Site Clearance 

1200C

8.2.1 D1 Clear and grub (including all vegetation, trees ha 5

and tree stumps to a girth up to 1m) not exceeding 

15m wide (width to be agreed)

SANS 

1200D

8.3.1.2 D2
Remove topsoil to 150mm deep to stockpiles within 

a freehaul distance of 0,5km
m3 7500

8.3.10 D3 Topsoiling with Item D2 material m3 7500

D4 Excavation 

Machine Excavation 

Excavation to varying width and depth

Over-excavation shall not be measured

Minimum cover above pipe = 1m)

D4.1 Setting out and staking by Contractor's surveyor Sum

1200DB

8.3.2 D4.2

Excavate in all materials for trenches, backfill, 

compact to 90% Mod. AASHTO and dispose  

surplus material as ordered

D4.2.1 Average 1,5m deep, 1,2m wide:

(a)  700 deep deposited along trench 2m min. from 

trench edge for use as bedding
m3 2100

(2m restriction to allow for pipe stringing)

(b)  700 to 1500 deep deposited along trench 2m m3 2400

min. from other trench edge for use as backfill

(2m restriction to allow for pipe stringing)

D4.2.2
Dispose surplus excavated material as ordered 

within a freehaul distance of 3km 
m3 500

CARRIED FORWARD
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D2

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

D4.3 Extra-over Item D4.2 for

(a)  intermediate material m3 450

(b)  hard rock material m3 15

(c)  Boulder excavation, Class A m3 10

SANS 

1200B   

(d)  Boulder excavation, Class B m3 10

D4.4
excavate and backfill 1200x750x500 deep forming 

"foxholes" in trench floor at pipe joints
No. 250

TOTAL SECTION D:                                    

CARRIED TO SUMMARY
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E1

Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200LB
SECTION E: BEDDING OF PIPES: 

8.2. Note: the volume of the pipe shall

not be subtracted

E1
Provision of Class C bedding to 90% of Mod. 

AASHTO. from stockpiled material 

E1.1

150mm x 1200 wide (floor) bedding of 

compacted selected granular material from 

stockpiled material 

m3 600

E1.1

150mm x 1200 wide (floor) bedding of 

compacted selected granular material by 

working and compacting excavated floor

m3 100

E1.2

200mm x 1200 wide bedding of compacted 

selected granular material from stockpiled 

material to top of pipe

m3 750

E1.3

300mm x 1200 wide bedding of compacted 

selected granular material above pipe from 

stockpiled material 

m3 1400

E2

Supply of class C bedding by importation 

from other excavations, compacted to 90% of 

Mod. A.A.S.H.T.O. (freehaul = 1,5km)

E2.1
150mm bedding of compacted selected 

granular material to unsuitable trench floor
m3 25

E2.2 Selected fill to top pipe. m3 50

E2.3
Selected fill blanket to 300mm  above the 

pipe.
m3 100

E3 Supply of Class C bedding from 

commercial source

E3.1 Class C bedding to floor, top of pipe m3 0

and 300 above pipe

E3.2 Overhaul m3.km 0

E3.3 Cost of material Prov. 0

E3.3.1
Contractor's overheads, charges and profit on 

Item E3.3
% 0

TOTAL SECTION E:                                

CARRIED TO SUMMARY
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Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200L
SECTION F: MEDIUM PRESSURE PIPELINE:  

Pipework to bridge crossing excluded in Bridge Crossing 

Section

Summary:

Main pipe: 200nb, flanged pn40, steel pipeline 3LPE 

coated epoxy lined on Class C bedding. 

200nb and 150nb pn40 steel pipe specials: 

epoxy coated and lined and Densotherm HD wrapped 

where buried. All buried flanged joints shall be 

protected with the Denso System.

Installation of the

Cathodic Protection and AC Mitigation system shall be

installed concurrent with the pipe laying.

8.2.1 F1-F2

Procure, transport, offload, store, insure, handle, lay, fit, 

bed, build in, construct, repair/make good, cutting, 

jointing, pressure testing, disinfection and 

commissioning .

Note: pressure testing shall be at 60Bar

F1 Flanged steel pipes

F1.1 200nb steel pipes in Item F1.1.1 and 200nb steel pipe 

bends in Item F1.1.2

Material 

200nb to SANS 719, X42 steel

Coating and lining of items in Item F1.1.1 (pipes):

externally coated 3LPE, 2,6mm thick and

Internally lined with Carboguard 550 SFE, 300µm thick

Coating and lining of items in Item F1.1.2 (bends)

externally coated and internally lined with

Carboguard 550 SFE, 300µm thick, plus

wrapping on site with Densotherm HD, strictly 

according to the manufacturer's specifications. 

Flanges to Items F1.1.1, F1.1.2 

All flanges to SANS 1123 T4000/3,

slip on, flat faced, N11 gramophone finish to

flange face, welded to pipe to BS806 Type 6,

coated Carboguard 550 SFE, 300µm thick, except

gramophone finished area lightly coated red oxide

Preference to locally manufactured flanges. Optional 

CARRIED FORWARD

 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1 CONTRACT NO. SK8/3/1-36/2022/2023



F2

Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

NOTE: where "Unit" is "No." it is per pipe and not per 

metre

F1.1.1 200nb pipes, flanged PN40, wall thickness = 6mm

(a)  12,192m long on Class C bedding No. 224

(b)  6,1m long on Class C bedding No. 4

(d)  3m long on Class C bedding No. 3

(e)  2m long on Class C bedding No. 3

(f)  1m long on Class C bedding No. 4

(g)  0,5m long on Class C bedding No. 4

F1.1.2 200nb long radius bends (M.O.S), flanged PN40, 

wall thickness = 10mm

(a)  90deg. No. 4

(b)  45deg. No. 5

(c)  22deg. No. 5

(d)  11deg. No. 10

(e)  6deg. No. 10

F1.1.3 All flanged ends of pipes and bends in Items F1.1.1 and Sum

F1.1.2

shall be covered both ends with 4mm thick plywood

bolted (x4M6) to the flange. Use same between bolt 

washer and back of flange

Where no flange, tape cover strongly to pipe end

Covers to remain fixed to the pipes, specials and 

fittings until to be fitted in final position.

CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

F2 Flanged 200nb and 150nb specials and fittings detailed 

in Drawing MTBWS PH4G1.1/9-12

Material 

 200nb to SANS 719, X42, w.t.= 6mm 

150nb, 165,1 OD, SANS  62, heavy, w.t.=  4.73mm  

Coating and lining of items in Item F2

externally coated and internally lined with

Carboguard 550 SFE, 300µm thick, plus

wrapping on site, where buried, with Densotherm HD, strictly 

according to the manufacturer's specifications. 

Flanges to Items F2

All flanges to SANS 1123 T4000/3,

slip on, flat faced, N11 gramophone finish to

flange face, welded to pipe to BS806 Type 6,

coated Carboguard 550 SFE, 300µm thick, except

gramophone finished area lightly coated red oxide

Preference to locally manufactured flanges. 

F2-

Item

General

1 No. 1

2 No. 1

3 Prov. 3 60,000.00

Scours

4 No. 4

5 No. 6

6 No. 4

7 No. 2

8 No. 2
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9 No. 2

CARRIED FORWARD

CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

10 No. 2

11 No. 4

12 No. 4

13 No. 4

14 No. 4

Separate air valves

15 No. 20

16 No. 40

17 No. 20

18 No. 10

19 No. 10

20 No. 10

21 No. 10

22 No. 4

Air valve/butterfly valve combination

23 No. 4

24 No. 6

25 No. 2

26 No. 2

27 No. 2

28 No. 2

29 No. 2

30 No. 2
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F5

31 No. 2

CARRIED FORWARD

CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

F3 Joints bolt sets

Grade 8.8 105µm hot dipped galvanized bolt sets c/w 

60 Bar rated gaskets. Bolts lubricated and torqued with

hydraulic torque wrench. No flogging shall be allowed. 

Confirm torque values.

Note: bolts forming part of flange adapters shall be torgued

using hydraulic torque wrench. Confirm torque values.

Joints to be bolted:

(a)  300nb, pn40 flanged joint No. 1

(b)  200nb, pn40 flanged joint No. 300

(c)  150nb, pn40 flanged joint No. 16

(d) 100nb, pn40 flanged joint No. 14

(e) 200nb, pn40 flange adapter joint to restraining flanges No. 54

(f) 200nb, pn40 flange adapter joint to PN40 flanges No. 54

F4 Denso system to 150nb and 200nb buried flanged joints No. 360

strictly according to the manufacturer's specification

F5 Densotherm HD wrapping to buried epoxy coated m 80

pipework. Assume all = 200nb pipe

strictly according to the manufacturer's specification

F6 Protection of pipework and fittings in and around Sum

manholes during construction by means of suitable

temporary wrapping

F7 Testing of all pipework and fittings to 60Bar Sum

Length of testing and disinfection shall be restricted

to sections between consecutive air valves and shall be 

approved before pipework of the following section

commences. A method statement shall be required

for approval.

Water will not be available from any municipal system.

The content of water tankers shall be disinfected

overnight before used for testing. Obtain type and quantity

of disinfectant from supplier.
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CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

F8 Cross-bonding between 200nb pn40 flanged joints of No. 300

3LPE coated pipes after successful testing. joints

Connect adjacent flange edges (each 32 wide) by means

of welding 2x cleaned 70mm long x 20mm wide 

x 3mm thick mild steel flat bars onto the two flange edges 

with 4 x 3mm fillet welds, 30mm long, per flat bar.

Remove the epoxy on flanges where to be welded.

Brush-paint repair all areas, including flat bars, with epoxy 

to match.

Protect the installed gasget from weld spatter by suitable

means.

Note: 

Installation of sacrificial anodes etc. for cathodic   

protection and AC mitigation, joint sealing and 

wrapping before earthworks can continue

F9 Sandbag or other approved supports to pipes, pipe Sum

specials and fittings according to suppliers' specification 

for the duration of the contract.

F10 Pipeline  markers No. 12

F11 Hydraulic or electric torque wrench c/w accessories Sum

and tools (a must)

F12 Hot dipped galvanized pipe supports No. 18

F13 Rough formwork to anchor and thrust blocks m² 130

F14 Class 15/19 concrete to anchors and thrust blocks m³ 40

F15 Unscheduled items Prov. 100,000.00

TOTAL SECTION F:    CARRIED TO SUMMARY



G1

CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200

SECTION G: 

MANHOLES 150NB AND 200NB PN40 STEEL PIPES: 

Manholes of brick wall and precast concrete rings

1829 ID: x 14

SANS 

1200D
Restricted excavation

8.3.3 G1

(a)  Excavate for restricted foundations for manholes 

and anchors in all materials including battering where 

deeper than 1,5m and allowing for 1m workspace only

m³ 900

(b)  Use material from Item G1(a) for backfill to 

manholes in 150mm layers to 93% of Mod. 

A.A.S.H.T.O.

m³ 300

(c)  Dispose as ordered of remaining material after Item 

G1(b) within a freehaul distance of 1km
m³ 600

Extra-over Item G1(a) for

(d)  intermediate excavation m³ 200

(e)  hard rock excavation m³ 50

(f)  boulder excavation, Class A m³ 10

(g)  boulder excavation, Class B m³ 10

Extra-over Item G1(a) for

(h)  neat excavation by hand in pickable m³ 125

material for anchor and thrust blocks before

pipe is placed.

Dimensions per excavation: 1500x1000x2000

deep and battering of top 500mm.

SANS 

1200G

8.2 G2 Scheduled Formwork Items

8.2.1 G2.1 Smooth: vertical to sides of floor slabs, 200 high m² 35

CARRIED FORWARD
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CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

G2.1
Rough: vertical to sides of anchors/ thrust blocks           

1000 high
m² 150

G2.2 Unformed: wood-floated to top of floor slabs m² 175

and anchors

8.2.6 G3 Box Out Holes/ Form Voids

(a)  75dia holes through 250 thick reinforced concrete 

floor and blinding layer of manhole 
No. 28

8.3 G4 Scheduled Reinforcement Items

8.3.1 (a)  Steel mesh Ref. no. 617 (400 overlaps) t 2

8.4 G5 Scheduled Concrete Items

8.4.1

(a)  Class 15/19 concrete in 50 thick blinding layer 

including trimming, levelling and hand compaction of 

subgrade 

m² 140

8.4.1 (a)  Class 25/19 concrete in 200 thick floors m³ 30

8.4.1 (b)  Class 25/19 concrete in anchors/thrust blocks m³ 50

G6 Brickwork

Curved brick walls, 330 wide by 1,5 high, cement 

(concrete) bricks, 28 days cured, 15MPa crushing 

strength. Stretcher bond with alternative rows cross 

bonded. smoothed  joints inside and outside, bagged 

inside. 1:3 cement: sand mortar. Brickforce every 

second layer. dpc on floor. 30x450x450 openings in 

walls for pipe passage. 

G6.1 Brickwork walls complete, to

(a)  manholes with 1829 ID precast concrete rings No. 14

G7
Precast concrete manhole rings 500 high c/w cast in 

steps (Rocla type)

1829 ID:  2 per manhole (provisional) No. 30

CARRIED FORWARD
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CONTRACT NO. SK8/3/1-36/2022/2023

BROUGHT FORWARD

G8 Sealing of ring joints with Denso Sealostrip m 175

G9 Sealing of 450x450 wall openings 1:5 cement mortar No. 30

G10

Precast concrete cover slab complete with heavy duty 

cast in frame and lid (on side), lifting hooks, locking 

device,key and two 75dia drilled holes

(a)  1829 ID precast rings (provisional) No. 14

G11 Alluminium ladders 1000 high (provisional) No. 14

installed loosely in manhole

(may be cut from longer sections)

G11 Unscheduled items (provisional) 50,000.00

TOTAL SECTION G:                                            

CARRIED TO SUMMARY

 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1
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CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200 DK
SECTION J: CROSSINGS AND GABIONS: 

Stream  crossings and protection

150nb and 200nb pipes

1200 DK Gabions and pitching:

8.2.1(a) J1
Surface preparation of the foundation and 

surface for bedding of gabions/mattresses
m2 100

Gabion baskets: Provide place and fill

J2 4 m x 1 m x 1 m m3 12

J3 3 m x 1 m x 1 m m3 12

J4 2 m x 1 m x 1 m m3 12

8.2.2 Gabion mattresses

J5 6 m x 1 m x 0,3 m m3 12

J6 3 m x 1 m x 0,3 m m3 12

SANS 

1200 DK

8.2.2 J7

Formwork (rough) as ordered, 1.5m high, to 

sides of concrete encasing and at construction 

joints

m2 60

8.3.1 J8 Class 15/19 concrete in pipe encasing m3 24

TOTAL SECTION J:                                

CARRIED TO SUMMARY
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1 CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

SECTION K: Cathodic Protection and

AC Mitigation

To be done by existing subcontractor appointed

for all phases of MTBWS Pase 4G. 

Amounts are provisional 

Tenderer to provide mark-up at end of Section

Prices are provisional

1 Preliminary & General   

1.1 Workshop drawings and other documentation Sum 1,700 1,700.00

1.2 Preliminary & General Sum 100,000 100,000.00

2 Supply & Installation of Monitoring Bunker

At ch 0 and both sides of bridge

2.1

Supply and install secure concrete bunker, 1,2m surround 

and foundation (incl sleeves and gradient control mat)
No 3 22,000.00 66,000.00

2.2

Supply and install suitably sized Link Panel inside bunker
No 3 5,000.00 15,000.00

2.3

Supply  and install 1cm
2
 AC coupon with 10 ohm 50W 

resistor
No 3 2,000.00 6,000.00

2.4

Supply and install 10cm
2
 DC monitor coupon with cables No 3 3,000.00 9,000.00

2.5

Supply and install Stationary Reference Electrode No 3 3,500.00 10,500.00

2.6

Supply and install VLD (including 16mm
2 
cabling and 

terminations to link panel and gradient control mat)
No 3 4,000.00 12,000.00

2.7

Supply and Install 16mm
2
, black, single core, double 

insulated,  Pipe Monitor cable (incl cable labels, cable ties, 

thermit welds, coating make good) and connect to link panel 

inside bunker

No 3 3,000.00 9,000.00

3

Supply & Installation of continuity bonding

3.1

Supply and install 2x16mm
2
, continuity bonds across buried 

VJ couplings and flanges (including coating make good and 

thermit welds) (altennatve at flanges = 2x 25x3 flat bars 

welded to flanges)

No 0

3.2

Supply and install 2x16mm
2
, continuity bonds around inside 

of chambers (including 15mm galvanized conduit, coating 

make good and thermit welds) 

No 14 3,500.00 49,000.00



K2

CARRIED FORWARD 278,200.00

 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1
CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD 278,200.00

4

Supply & Installation of Insulation Flanges

4.1

Supply and install DN200 PN40 Isolating flange kit with 

surge protection at ch0 and both ends of bridge.
No 0

4.2

Supply and install  PN40 Isolating flange kit with surge 

protection 
No 0

4.3

Supply and install DN300 PN40 Isolating flange kit with 

surge protection 
No 0

5 Permanent SACP Supply & Installation

5.1

Supply 2x1m length of 1,78kg/m Zinc ribbon anodes, pre 

packaged in 150mm diameter bag filled with 50:50 

gypsum/bentonite, with 2m, 10mm
2
 DI anode tail.

No 0

5.2

Install Anode in Item 5.1 parallel to pipe on trench botom 

against sidewall. Prepare flange surface, thermit weld 

anode tail to each flange (2 off thermit welds - one end weld 

and one through weld). Excavation, backfill and flange 

encapsulation and wrapping by others. Anode at 12,192m 

spacing

No 0

5.3

Supply 1m length of 1,78kg/m Zinc ribbon anode, pre 

packaged in 150mm diameter bag filled with 50:50 

gypsum/bentonite, with 2m, 10mm
2
 DI anode tail. At 24m 

spacing

No 0

5.4

Install Anode parallel to pipe on trench botom against 

sidewall. Prepare flange surface, thermit weld anode tail to 

each flange (2 off thermit welds - one end weld and one 

through weld). Excavation, backfill and flange encapsulation 

and wrapping by others. Anode at 24m spacing.

No 0

5.5

Supply and install 100m length of 0,893kg/m Zinc ribbon 

complete as per Isinyithi specification to eastern end of 

bridge. 

m 100 300.00 30,000.00

5.6
Supply and install equipotential plane in precast concrete 

manholes complete as per Isinyithi specification. 
No. 14 15,000.00 210,000.00

5.7

Supply 1m length of 3.57kg/m Zinc ribbon anodes, pre 

packaged in 150mm diameter bag filled with 50:50 

gypsum/bentonite, with 2m, 10mm
2
 DI anode tail.

No 0

CARRIED FORWARD 518,200.00
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1 CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD 518,200.00

5.8

Excavate to top of flange, remove 

encapsulation/wrapping,prepare surface, thermit weld 

anode tail to each flange (2 off thermit welds - one end weld 

and one through weld) repair encapsulation, place anode at 

an offset of 1m to the pipe and backfill & Reinstate

No 0

5.9
Supply and install Zink mat, complete as per Isinyithi 

specification at both ends of bridge. 
No. 3 40,000.00 120,000.00

5.10

Supply and install equipotential plane in reinforced concrete 

manholes, complete as per Isinyithi specification. Incl. 

exposing rebar and making good

No. 0

5.11

Supply and install 2x2,5m length of 1,78kg/m Zinc ribbon 

anode assembly, each pre packaged in 150mm diameter 

bag filled with 50:50 gypsum/bentonite, with 2m, 10mm
2
 DI 

anode tail. at 24m spacing

No. 120 5,000.00 60,000.00

5.12

Excavate to top of flange, remove 

encapsulation/wrapping,prepare surface, thermit weld 

anode tail to each flange (2 off thermit welds - one end weld 

and one through weld) repair encapsulation, place anode at 

an offset of 1m to the pipe and backfill & Reinstate. Spacing 

between assemblies at 24m

No. 0

5.13

Install Item 5.11: at 4G1.2: as Item 5.12 but no excavatiion, 

encapsulation, backfill. Spacing between assemblies at 

24m

No. 0

6 Eskom charges and commissioning at remote CP supplies Prov. 800,000.00

7 Unscheduled items Prov. 50,000.00

8 Subtotal 1,548,200.00

9
Tenderer's overheads, charges and profit on   Item 8

%

TOTAL SECTION K:                                    CARRIED TO 

SUMMARY
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CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

SANS 

1200L
SECTION L: BRIDGE CROSSING: 

200nb, 6mm wall thickness, flanged pn40 both 

ends, mild steel pipes to side of concrete bridge

over the Steelpoort River complete as per drawings 

MTBWS Ph4G1.1/13-17

8.2.1

Procure, offload, transport, store, insure, handle, lay, fit, 

bed, build in, construct the following including all repairs, 

making good, cutting, jointing, pressure testing, 

disinfection and commissioning .

Note: pressure testing shall be 60bar for all pipes

L1 Flanged mild steel pipes

200nb, to SANS 719, X42 material, 6mm w.t.,

Coating and lining of Items L1.1 (to bridge)

Externally coated and internally lined with

Carboguard 550 SFE, 300µm thick,

plus hand painted externally, 100µm thick, with 

Carbothane 134ZA, after installation. All coating and 

lining strictly according to manufacturer's specification.              

Coating and lining of Items L1.2 (buried)

externally coated and internally lined with

Carboguard 550 SFE, 300µm thick plus wrapping 

with Densotherm HD and Denso system protection

to buried flange joints, strictly to manufacturer's

specification

Flanges to Items L1.1 and L1.2

flanged both ends to SANS 1123 T4000/3,

slip on, flat faced, N11 gramophone finish to

flange face, welded to pipe to BS806 Type 6,

coated Carboguard 550 SFE, 300µm thick, except

gramophone finished area lightly coated red oxide

Preference to locally manufactured flanges. Optional 

CARRIED FORWARD
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CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

(Tenderers and their Suppliers must consult with 

the Client's Third Party Inspectorate regarding all 

Quality Control requirements prior to tendering. 

Contact the Employer's Agent in this regard)

Confirm all quantities and dimensions on site 

before order

A method statement for the work must be 

provided for approval by the employer's agent, 

bearing in mind that 

(a)  no work on the bridge shall be done after hours

(b)  all segments (x6) of the existing handrail, if it

is envisaged by the contractor to dismantled them,

must be totally reinstalled by 17h00 every day

at which time the public shall have a free and safe

passage of the complete bridge without any 

obstruction or hindrance at all. 

(c) only the one lane closest to the pipe shall be

occupied during the day for construction activity

(d)  accommodation of traffic shall be strictly 

according to the provided drawings and Health  

and Safety Regulations

(e)  the contractor shall cleary indicate this activity

on his program which is to be approved by the

employer's agent

L1.1 200nb, flanged pn40, steel pipework to bridge:

Note: pipe end covers as specified in Section F 

shall apply

L1.1.1 6000 long  (tolerance = 5mm) No 14

L1.1.2 3000 long No 2

L1.1.3 2000 long No 2

L1.1.4 1000 long No 2

CARRIED FORWARD
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CONTRACT NO. SK8/3/1-36/2022/2023

Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

L1.1.5 500 long No 2

L1.1.6 Flanged 200nb long radius bend (to M.O.S.) No 2

wall thickness = 10mm

L1.1.7
Flanged 200x150x200 unequal tee (M.O.S. with A = 

300mm) w.t = 8mm
No 2

L1.1.8 Flanged 150nb Ozkan/VAG butterfly valve, wheeled, No 2

L1.1.9

L1.1.10 Flanged reducer 150-100, o/a = 300, w.t.= 6mm No 2

L1.1.11 Flanged 100nb Pn40 Vent-o-Mat RBX triple orifice No. 2

air and vacuum release air valve

L1.1.12 Purpose made steel cages to air valves Prov. 2 6,000.00

L1.2 200nb flanged pn40, steel pipes and bends. 

SFE coated and lined. Denso wrapped. Denso 

system to flange joints. On Class C bedding

L1.2.1 1000 long No 4

L1.2.2 2000 long No 4

L1.2.3 3000 long No 4

bends to M.O.S., w.t.=8mm

L1.2.4 Long radius 90deg. bend No 2

L1.2.5 Long radius 45deg. bend No 2

L1.2.6 Long radius 22deg. bend No 2

L1.2.7 Long radius 11deg. bend No 4

L1.2.8 Long radius 6deg. bend No 4

L1.3 Grade 8.8 hot dipped galvanized bolts, nuts, 

washers and 60Bar gaskets

No flogging allowed. Torqued to provided N.m with 

hydraulic or electric torque wrench

L1.3.1 Bolt sets Pn40 200nb flanges No 60

CARRIED FORWARD
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Number Item Bill description Unit Bill Qty Rate Amount

Brought forward

L1.3.2 Bolt sets Pn40 150nb flanges No 4

L1.3.2 Bolt sets Pn40 100nb flanges No 2

L1.4 Denso applications

L1.4.1 Denso system wrapping to 200nb buried flanged joints No. 15

strictly according to the manufacturer's specifications

L1.4.2 Densotherm HD wrapping to buried epoxy coated m 20

200nb pipework. 

L1.5 Painting by hand

L1.5.1 Paint all exposed epoxy coated pipework surfaces m² 75

after erection with Carbothane 134ZA.

100µm thick to manufacturer's specification.

L1.6 Pipe bracket supports to bridge

L1.6.1 Hot dipped galvanized pipe supports No. 50

complete as per drawings MTBWS Ph4G1.1/13-17

L1.7 Concrete thrust blocks

L1.7.1 Class 15/19 concrete in thrust blocks m³ 15

L1.7.2 Rough formwork m² 50

L1.8 Health and Safety 

L1.8.1 Compliance with the Health and Safety Regulations. Sum

Submit Method Statement to be approved.

L1.8.2 Accommodation of traffic for the duration of Sum

construction of the crossing.

STOP/GO system shall apply.

Submit Method Statement to be approved.

Refer to drawing in Volume 2

L1.9 Unscheduled items Prov. 50,000.00

TOTAL SECTION L:                                    CARRIED TO 

SUMMARY
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M1

Number Item Bill description Unit Bill Qty Rate Amount

SABS 

1200DK
SECTION M: PITCHING

8.2.5 M1
Grouted pitching to 1:1 slope 

using 200mm nominal stone
m² 80

TOTAL SECTION M:                                

CARRIED TO SUMMARY
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N1

Number Item Bill description Unit Bill Qty Rate Amount

SANS12

00D SECTION N: FINISHING OFF

5.2.4 N1
Finishing off of all working areas and 

components
Sum 1

N2
Additional rehabilitation if required, 

on Daywork basis
Prov. 15,000.00

TOTAL SECTION N:                                

CARRIED TO SUMMARY
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1

Number Item Bill description Unit Bill Qty Rate Amount

SECTION P: MOOIHOEK WTW: CIVIL WORK

Refer to Scope of Work in Volume 1

Dwgs PH4G1.1/25-29

For simplicity sake this Section is considered

to be a "contract" on its own, inserted into the

main contract covered by all the other Sections.

Adaptations and logistical challenges shall be  

dealt with during the course of the Work

Civil Work

By main contractor or his approved subcontractor

P1 PRELIMINARY AND GENERAL

8.3.1 P1.1 Fixed-charge items:

Include in Section A Item A1.1

8.3.2 P1.2 Establish facilities on the Site

8.3.2.1 P1.2.1 Facilities for the Employer's Agent none

 8.3.2.2  P1.2.2 Facilities for the Contractor Sum

8.3.3 P1.3 Other fixed-charge obligations Sum

8.3.4  P1.4 Removal of Site Establishment Sum

8.4 P1.5 Scheduled Time-Related Items:

8.4.1 P1.5.1 (a)  Contractual requirements Sum

8.4.2 (b)  Operation and maintenance of             Sum

facilities on site

8.4.2.1 P1.6 Facilities for the Employer's Agent none

8.4.2.2 P1.6.1 Facilities for the Contractor Sum

8.4.3  P1.7 Supervision for duration of construction Sum

8.4.4 P1.8
Company and head office overhead costs for the duration 

of the contract  
Sum

8.4.5 P1.9 Other time-related obligations Sum

CONTRACT NO. SK8/3/1-36/2022/2023



P2

CARRIED FORWARD

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

P1.10 Unscheduled Items Prov. 150,000.00

P1.11 Compliance with OHS Act and Regulations Sum

P1.13 Extra-over Item P1.11 for barricading to excavations Sum

P1.14 Exposing existing services and relaying

Dayworks under Item P1.10

P1.6 Excavation by hand in pickable material and

backfill to pipes laid by mechanical subcontractor

Dayworks under Item P1.10

P1.7 Setting out Sum

P1.8 Clearing: Dayworks under Item P10

P1.9 Total excavation in soft material and spoil all within m³ 1100

a radius of 500m

Average depth 1.75m

Note very restricted area

P1.10 Extra-over Item P1.9 to excavate to 1:1 batter as m² 200

shown

P1.11 Trimming and smooth finishing off of all surfaces m² 750

to a tolerance of 20mm

P1.12 Add moisture and compact all surfaces to 90% of m² 750

MOD A.A.H.T.O. and final trimming

Concrete kerbs and edge beam

P1.13 Figure 3 precast concrete kerb, 1m long, to edge of m 95

excavation. To include excavation, trimming,

compaction, Class 15/19 continuous benching,

20mm wide 1:4 tampered mortar joint inserts,

cutting at corners x 4

20mm vertical and horizontal tolerance

P1.14 150x400 wide Class 15/19 concrete edge beam m³ 7

including neat hand excavation, steel trowel finish, 

unfilled formed joints in line with floor joints 

CARRIED FORWARD

 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1 CONTRACT NO. SK8/3/1-36/2022/2023



P3

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

Concrete floor

P1.15 0,25mm Gunplass USB Green or approved similar m² 650

under floor and edge beam including 400mm overlaps

P1.15 150 high smooth formwork to sides of concrete panels m 275

P1.16 Steel Mesh Ref. 617 to bottom of concrete panels. t 4

50mm concrete cover. 

400mm overlaps

Shall not extend into adjacent panels.

cutting and waste to be included in rate

P1.17 Class 30/19 concrete 150 thick in alternate panels m³ 80

5mm height tolerance

Includes laboratory testing

P1.18 Steel trowel finish to concrete in alternate panels m² 535

P1.19 Approved curing agent to concrete surface to m² 535

suppliers specifications

Brickwork

P1.20 Facebrick wall 1200 high

P1.20.1 400x200 Class 15/19 concrete fondation in steps m 107

includig excavation and backfilling

P1.20.2 220x1200high facebrick wall in steps and m 107

construction joints at 5m

Stretcher bond and top layer on edge.

raked joints

Brickforce every third layer

1:5 cement mortar

P1.20.3 Facebrick staircase complete No. 1

P1.21 Paving bricks on 1:1 slope

P1.21.1
Cement coloured 60 thick concrete paving bricks in zig-

zag pattern on 
m² 350

38mm yhick layer of washed river sand treated with 

termite poison

Same sand over bricks vibrated into joints

CARRIED FORWARD
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P4

Number Item Bill description Unit Bill Qty Rate Amount

Brought Forward

P1.21.2 Edge cutting m 225

P1.21.3 1:3 cement mortar infill m³ 3

P1.22 Limited pipelaying on Class C bedding

P1.22.1 mPVC/160 pipe m 30

P1.22.2 160 dia 90deg. uPVC bends No. 4

P1.22.2 160 dia 45deg. uPVC bends No. 4

P1.22.3 Breaking through existing concrete and make good Prov. 5,000.00

P23 Plumbing and electrical Prov. 40,000.00

P24 Unscheduled Items Prov. 30,000.00

P25 Finishing off Sum

TOTAL SECTION P:  CARRIED TO SUMMARY
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1

Number Item Bill description Unit Bill Qty Rate Amount

SECTION Q: MOOIHOEK WTW: STEEL CLARIFIERS

Refer to Scope of Work in Volume 1

Clarifier and appurtenant work by a selected subcontractor

to be procured during contract period by the main 

contractor.

A Provisional Amount is povided

The Tenderer must add a mark-up for overheads, charges 

and profitand profit

The work is provisionally summarised as follows

SANS

1200A

8.3 1 Fixed charged items

8.3.1 1.1 Constructual Requirements

1.1.1 Retention Guarantee Sum 1

1.1.2 Insurance Sum 1

Other:(list): Co overheads, design dwgs, site meetings, 

transport
Sum 1

8.3.2 2 Establishmentof Facilities in Site

2.1 Facilities for Engineer: none required

8.3.2.2 2.2 Facilities for Contractor

2.2.2 All Facilities Sum 1

8.3.3 3 Other fixed-charge Obligations Sum 1

8.3.4 4 Removal of Site establishment Sum 1

8.4 5 All Scheduled Time Related items Sum 1

6 Daywork Prov

7 Payment of CLO Prov

8 Third Party Inspectorate Prov

Spec 9 OHS and Covid compliance Sum

Clariflocculator

10

Complete basic steel Clariflocculator unit on 6mm 

conveyor belt and complete with supports to concrete 

floor by other

No 12

CARRIED FORWARD 0.00
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD 0.00

11 Complete pipework in flocculator No 12

12 Complete pipework flocculator to clarifier No 12

13
Complete de-sludge pipework in flocculator and clarifier No 12

14 Complete inclined tube system No 12

15 Complete clearwater weir system No 12

16 Sludge level Indicator system per unit No 12

17 Complete variable speed vertical paddle and motor No 12

18 Pipework and 150 butterfly valves to flocculators No 12

from T take-offs  

19 Electrical control and supply to vertical paddle motors 

and desludge
Sum 1

20 Walkways complete Sum 1

21 Buoys No 4

22 Signs prov

23 Feed pipe(s)

24
Outlet pipes from weir outlets to existing 600NB pipe"A" 

to "B"
Sum

25
Automated de-sludge system complete from flocculators 

and clarifiers to sludge channel
Sum

next to existing filters

26 Electrical control and supply to automated de-sludge Sum

system

27 Remove, spoil and replace filter sand with new m3 90

28 Open and inspect below filter floors, clean and Prov.

replace nozzles where needed

29 Upgrading, repairs, replacement at inlet works, Prov.

chemical, mechanical and other unscheduled items

30 Testing and commissioning Sum

CARRIED FORWARD
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 MOOIHOEK/TUBATSE BULKWATER SUPPLY  PHASE 4G1.1

Number Item Bill description Unit Bill Qty Rate Amount

BROUGHT FORWARD

31 Training and manuals Sum

32 Follow-up visits 2x during 2 months after commissioning Sum

33 Escalation Prov.

34 Total of mechanical subcontractor Prov. 21,000,000.00

35 Main Contractor's overheads, charges and profit %

on Item 34

TOTAL SECTION Q:  CARRIED TO SUMMARY
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SUM1

SUMMARY

SECTION AMOUNT

SUBTOTAL 1

ADD

SUBTOTAL 2

TOTAL TO FORM OF TENDER

SECTION F PIPELINES

SECTION B OCCUPATIONAL HEALTH AND SAFETY

SECTION D EXCAVATION

SECTION E BEDDING

 MOOIHOEK/TUBATSE BULK WATER SUPPLY  PHASE 4G1.1

DESCRIPTION

PRELIMINARY AND GENERAL SECTION A

CONTRACT NO. SK8/3/1-36/2022/2023

CONTINGENCIES 5% OF SUBTOTAL 1

CPA  7,5% OF SUBTOTAL 1

ADD

15% VALUE ADDED TAX TO SUBTOTAL 2ADD

SECTION G MANHOLES 

SECTION J CROSSINGS

SECTION K CATHODIC PROTECTION

SECTION P MOOIHOEK WTW CIVIL WORK

SECTION Q MOOIHOEK WTW CLARIFIERS

SECTION L BRIDGE CROSSING

SECTION M PITCHING

SECTION N FINISHING OFF 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 
 
 

PART C3 SCOPE OF WORK 
 
 
C3.1 DESCRIPTION OF WORK ...............................................................................  C3.1 – C3.2 
C3.1.1 Employer's objectives .............................................................................  C3.2 
C3.1.2 Overview of the Works ............................................................................  C3.2 
C3.1.3 Extent of Works .......................................................................................  C3.2 
C3.1.4 Location of the Works .............................................................................  C3.2 
 
C3.2 ENGINEERING .................................................................................................  C3.3 
C3.2.1 Design .....................................................................................................  C3.3 
C3.2.2 Employer's Design ..................................................................................  C3.3 
C3.2.3 Contractor's Design .................................................................................  C3.3 
C3.2.4 Drawings .................................................................................................  C3.3 
 
C3.3 PROCUREMENT ..............................................................................................  C3.4 
C3.3.1 Preferential Procurement ........................................................................  C3.4 
C3.3.2 Subcontracting ........................................................................................  C3.4 
 
 
C3.4 CONSTRUCTION .............................................................................................  C3.5 
C3.4.1 Works specifications ...............................................................................  C3.6 
C3.4.2 Site establishment ...................................................................................  C3.6 
C3.4.3 Plant and materials .................................................................................  C3.14 
C3.4.4 Construction equipment ..........................................................................  C3.14 
C3.4.5 Existing services .....................................................................................  C3.14 
 
C3.5 MANAGEMENT OF THE WORKS ....................................................................  C3.15 
C3.5.1 Generic specifications .............................................................................  C3.15 
 
C3.6 HEALTH AND SAFETY.....................................................................................  C3.16 
C3.6.1 Health and Safety requirements and procedures ...................................  C3.16 
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STATUS 

 
In the event of any discrepancy between the Scope of Works and a part or parts of the SANS 1200 
Standardized Specifications, DWA Specifications, the Bill of Quantities or the Drawings, the Project 
Specifications shall take precedence and prevail in the Contract. 
 
 
C3.1 DESCRIPTION OF THE WORK 
 
 
C3.1.1 EMPLOYER'S OBJECTIVES 
 

The Employer’s objectives are to deliver public infrastructure using labour-intensive 
methods. 

 
C3.1.2 OVERVIEW OF THE WORKS 
 

The work to be carried out includes the construction of a 3 Layer Polyethylene (3LPE) coated 
and Solvent Fee Epoxy (SFE) lined DN200 PN40 flanged mild steel rising main at Alverton 
and the upgrading/refurbishment of the Mooihoek WTW, Fetakgomo Tubatse Local 
Municipality.  

 
C3.1.3 EXTENT OF WORKS 
 

The Works to be carried out by the Contractor under this Contract comprise mainly the 
following: 
 

 (a) Construction of approximately 3km 200nb 3LPE coated and SFE lined flanged pn40 
mild steel pipe. Pipes 12,192m long. Manholes of precast concrete rings to be provided. 
Epoxy coating and Denso protection to fittings, pipe specials and flanged connections. 

(b) Crossing the Steelpoort River by attaching a 200nb flanged pn40 epoxy coated steel   
pipe to the bridge. 

(c) The upgrading and refurbishment of the Mooihoek WTW 
 A selected mechanical subcontractor will install a steel package plant clarifier 

comprising of twelve units at the existing WTW as well as replacing existing filter 
sand, upgrading of the existing inlet and outlet and maintenance to or replacing of 
existing mechanical fittings.  

 The main contractor will do the civil work to the clarifiers. The work will mainly consist 
of excavation to and providing the concrete floor support of the clarifier. Other work 
will be brick protection to formed slopes, kerbing, exposing and relaying existing 
services and trench work for pipework by mechanical.  

(b) Cathodic Protection will be done by a nominated subcontractor and will mainly consist 
of the installation of zink anodes to the main pipe as the pipelaying progresses.. 

 
This description of the Work is not necessarily complete and shall not limit the work to be 
carried out by the Contractor under this Contract. Refer to the drawings for completeness. 

 
Approximate quantities of each type of work are given in the Bill of Quantities. 
 
Mechanical subcontractor 

 
Combined Clarifier/Flocculator units 
 
Design, construct, install and commission 12 inclined tube system steel clarifier/flocculator 
units. 
Each unit shall have a yield of 50m³/h. 
The unit shall consist of a clarifier and flocculator component referred to as the 
clarriflocculator. 
The flocculator component shall be attached to the clarifier component and not loose 
standing. Hereinafter named clariflocculator. 
The flocculator component shall preferably be attached to the clarifier component and not 
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loose standing. If loose standing it shall still be manufactured from steel in total. It shall 
serve one clarifier only. The given concrete floor area shall not be exceeded. No vertical 
staircases to top of individual flocculators shall be allowed. See Walkways. 
The clariflocculator including all support work, shall be built in total, except for feed and 
take-off pipework, in the tenderer’s workshop (off-site) and transported as a complete unit to 
site on a mat of 6mm thick conveyor belt.  
Quality and OHS control in the workshop shall be conducted by an independent 
inspectorate appointed by Tubatse Consulting Engineers. 
Site conditions will be indicated during the compulsory clarification meeting. 
Assume that top of concrete surface by other will be approximately 1,3m lower than average 
ground surface level with sloping sides of same height at 1;1 slope. Final concrete surface 
level and extent of civil work will be determined by the design. 
All contact surfaces between concrete surface and clariflocculators and supports shall be  
provided with 6mm thick conveyor belt. 
The clariflocculator, including all external and major internal support work and pipe 
connections, shall be manufactured from 6mm thick X42 mild steel. Minor supports, hangers 
etc. shall be of stainless steel. 
Pipe connections to inlet from feeder pipe, sludge pipes, outlet pipe(s), etc. shall be PN10 
stainless steel (or PVC) flanged and stainless steel bolted.  
Provide clearwater outlet weir(s) which may be of stainless steel or PVC and must be slope 
adjustable. 
Provide adjustable clearwater outlet weir(s) stainless steel or PVC  
 
Internal pipework: in flocculator, sludge dispersal in clarifier, sludge withdrawal from clarifier, 
sludge withdrawal from flocculator, shall be PVC Class 16. Minimum sludge withdrawal 
points: clarifier = 4, flocculator = 1  
At least three sludge level indicators of own design shall be provided to the clarifier and one 
to the flocculator. 
Baseplates for external supports shall be 12mm minimum steel plate. (Design of supports 
may vary).  
Anchor bolts shall be 105 micron hot dipped galvanised steel.  
All joints shall be welded to full strength of the mother material. No bolted sealed joints will 
be allowed. 
All free edges shall be stiffened. 
Coating; 
All steel surfaces (except stainless steel) shall be prepared and coated with 300 micron 
approved solvent free epoxy coating plus 180 micron UV resistant polyurethane coating. 
PVC pipes exposed to direct sunlight shall be coated 180 micron UV resistant polyurethane.  
Media: 
An approved inclined tube system (Lamella packs) shall be provided and installed. 
Tube settlers (Lamella packs): PVC, preferably hexagonal shape, 60mm pitch, inclined at 
60°, stainless steel support work.  
 
Flocculator complete: 
 
Shall be a single stage vertical paddle type flocculator with gearbox speed control. 
All immersed and partially immersed components of stainless steel. Steel support type and 
coating as above.  
Paddle arms per reel = 2 or 4 
Stiffened paddle blades per arm = 1 
Adjustable paddle blade connection to arm.  
Provide slotted, or other mechanism, to horizontal members of arms to enable variable 
positioning of paddle blades.  
 
Motor, gearbox, electrical supply to be designed and installed. 
New DB next to existing DB indicated on drawing State assumptions. 
(Important: emergency cut-off at each flocculator) 
  
External pipework 
 
Design, provide, install, test, commission: 
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Steel pipe(s) from ”A” to inlet connections at flocculators. 
Steel take-offs to flocculators, each complete with flow meter and butterfly valve. 
 
PVC/16 de-sludge pipes (110dia minimum) from clarifier and flocculator to existing sludge 
channel at filter building. (civil contract will break into existing channel, provide and lay PVC 
pipe from edge of concrete floor to sludge channel) including 
complete automatic de-sludge system of own design including electrical supply from DB. 
 
Steel collector pipe(s) from clearwater weirs to existing 600dia steelpipe between “A” and 
“B”. Connection shall be by means of sweeping tee. 
 
Provide approved steel pipe supports to concrete plinths or direct to floor. 
Buried pipe joints shall be protected using the Denso System (cleaning, priming solution, 
mastic, petrolatum tape, cling wrap) 
. 
All steel pipes and pipe specials X42 steel, 5mm wall thickness, flanged SANS1123 
T1000/3 welded BS806 Type 6, coated and lined 300 micron SFE and additional approved 
180 micron UV resistant polyurethane coating where above ground. The latter shall also 
apply to PVC pipes.    
Bolts and washers (Grade 4.6) shall be 105 micron hot dipped galvanised.  
 
All pipework shall be tested to 10Bar. 
 
Fittings 
 
All valves, flow meters, etc. shall comply with DWS specifications. 
 
Colour 
 
Confirm the colour of all visible components. 
 
Walkways 
 
Design, provide and install 105micron hot dipped galvanized mild steel ball type walkways,  
support work complete and rectagrid type flooring (flooring may be PVC type) 
Walkways shall be a minimum of 850 wide. 
Walkways shall be 105 micron hot dipped galvanised mild steel bolted (not welded) to main 
structure 
Provide walkways to have access to all flocculators, link between and extend to closest side 
of set-up from where to ground level (If steps: risers = 170-200mm and treads = 250-
300mm) Slope from concrete floor to ground level will be 1:1 from concrete edge. Provide 
concrete base and GMS anchoring. 
Provide a continuous constant-level walkway on top of steel structures providing access to 
all flocculators. Link between where separated and extend to closest side of set-up from 
where to ground with steps steps: risers = 170-200mm and treads = 250-300mm. Assume 
horizontal distance from edge of steel structure to start of steps at ground level = 5m and 
the vertical distance = 1,65m. Provide concrete base to stairs with GMS anchoring. 
Provide 4 safety buoys. Strap to walkways.  
Determine which Safety signage is required and attach to walkways. 
  
Electrical 
 
Design, provide, install cable and control systems complete to: 
Flocculator motors and automatic de-sludge system. 
Assume sufficient power available at indicated DB 
 
Filter sand 
 
Remove, by hand, the filter sand of the existing 4 filters and spoil next to the sludge channel 
next to the filters. Replace with approved 0,7mm dimension new sand. 
Refer to DWS1930 and DWS1940 
Total volume of sand is 4filtersx8x3widex0,9deep = 90m³ 
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A filter shall have the sand removed and replaced before proceeding to the next. 
 
Testing and commissioning 
 
Hydraulic testing and observance testing shall be done before and during commissioning. 
An independent inspectorate shall inspect materials, welding, coating and lining, etc. Refer, 
also, to DWS1930 and DWS1940 where applicable  
 
Manuals and training 
 
Three sets of Manuals shall be required before final completion. One day of intensive 
training shall be provided. Refer to DWS1930 and DWS1940 
 
Follow-up visits 
 
Two follow-up visits shall be required after final completion. Once per month for the first and 
second month after completion 
 
Filter sand 
Refer to DWS1930 and DWS 1940 for media and placing requirements 
Sand dimension = 0,7mm 
UC1.38 
D10 = 0.72 
D60 = 1.00 
 
Design Criteria  
 

Freeboard at outlet at “A”  200mm 

   

Clarifier yield 50 m³/h  

 maximum up-flow velocity 2,5 – 2,7m³/m²/h 

   

Feed pipe(s) to flocculators flow velocity 0.35 - 0,45m/s 

   

Outlet pipe(s) clarifiers to 
existing 600NB 

flow velocity 0,5 - 0,7m/s 

   

Flocculator inlet flow velocity 0,2 – 0,8m/s 

   

 outlet flow velocity 0,15 – 0,25m/s 

   

 
total area of paddles 

10 – 20% of cross sectional area 
of water at right angle 

   

 freeboard 400-500 above paddle 

  150-400 sides and bottom 

   

 Detention time (Dt)   10 – 30min. 

   

 Velocity gradient (G) 15/s to 75/s 

   

 Gt range 10000 – 100000 

   

 Paddle tip speed 0,2 – 0,75m/s 

   

 Relative velocity of paddle 0,75 x peripheral velocity of paddle 

   

 Drag coefficient of blades (Cd) 1,2 
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C3.1.4 LOCATION OF THE WORKS 
 

 At Alverton, Fetakgomo Tubatse Local Municipality. Access from road D4150.  
 

   
 
2 ENGINEERING 
 
 
C3.2.1 DESIGN 
 

Works designed by, per design stage: 
Concept, feasibility and overall process  Employer 
Basic engineering and detail layouts to Tender stage  Employer 
Final design to approved for construction stage  Employer 
Preparation of as-built drawings   Employer 

 
 (a) The Employer is responsible for the design of the permanent Works as reflected in the 

Contract Documents unless otherwise stated. 
 
 (b) The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 
 
 (c) The Contractor shall supply all details necessary to assist the Employer’s agent in the 

compilation of the as-built drawings. 
 
 
C3.2.2 EMPLOYER'S DESIGN 
 
                Refer to extent of works 
 
C3.2.3 CONTRACTOR'S DESIGN 
 

Where the Contractor is to supply the design of designated parts of the permanent Works or 
temporary Works he shall supply full working drawings supported by a professional 
engineer's design certificate. 

 
 
C3.2.4 DRAWINGS 
 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out 
the Works, and dimensions shall not be scaled from the Drawings, unless required by the 
Employer’s Agent. The Employer’s Agent will, on the request of the Contractor in accordance 
with the provisions of the Conditions of Contract, provide such dimensions as may have 
been omitted from the Drawings. 
 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure 
installed or relocated during the Contract.  The position of pipe bends, junction boxes, duct 
ends and all other underground infrastructure shall be given by either co-ordinates, or stake 
value and offset.  Where necessary, levels shall also be given.  A marked-up set of drawings 
shall also be kept and updated by the Contractor.  This information shall be supplied to the 
Employer’s Agent’s Representative on a regular basis. 
 
All information in possession of the Contractor, required by the Employer’s Agent and/or the 
Employer’s Agent’s Representative to complete the as-built/record drawings, must be 
submitted to the Employer’s Agent’s Representative before a Certificate of Completion will 
be issued. 
 
The Drawings prepared by the Employer for the permanent Works are listed and bound in a 
separate volume. The Employer reserves the right to issue amended and/or additional 
drawings during the Contract. 
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C3.3 PROCUREMENT 
 
 
C3.3.1 PREFERENTIAL PROCUREMENT 
 
C3.3.1.1 Requirements 
 

Labourers from, and in consultation with the local community. 
 
C3.3.2 SUBCONTRACTING 
 
C3.3.2.1 Scope of mandatory subcontract works 
 

Mooihoek WTW, Cathodic Protection, pipelaying, excavation, bedding, machinery, 
barricading and fencing, water truck, hauling, costruction of manholes, etc. 

 
C3.3.2.2 Preferred subcontractors/suppliers 
 

Nominated and Local   
 
C3.3.2.3 Subcontracting procedures 
 

Consult with and procure local subcontractors and labourers via the Project Steering 
Committee. Enter into legal written agreements. 
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C3.4 CONSTRUCTION 
 
 
C3.4.1 WORKS SPECIFICATIONS 
 
C3.4.1.1 Applicable SANS 1200 Standardized Specifications 
 

The following SANS 1200 Standardized Specifications for civil engineering construction are 
applicable: 
 
 
SANS 1200 A : General (1986) 
SANS 1200 AB : Engineer's office (1986) 
SANS 1200 C : Site clearance (1980) 
SANS 1200 D : Earthworks (1988) 
SANS 1200 DB : Earthworks (pipe trenches) (1989) 
SANS 1200 DE : Small earth dams (1984) 
SANS 1200 DK : Gabions and pitching (1996) 
SANS 1200 DM : Earthworks (roads, subgrade) (1981) 
SANS 1200 F : Piling (1983) 
SANS 1200 G : Concrete (structural) (1982) 
SANS 1200 GE : Precast concrete (structural) (1984) 
SANS 1200 GF : Prestressed concrete (1984) 
SANS 1200 H : Structural steelwork (1990) 
SANS 1200 HA : Structural steelwork (sundry items) (1990) 
SANS 1200 HB : Cladding and sheeting (1985) 
SANS 1200 HC : Corrosion protection of structural steelwork (1988) 
SANS 1200 HE : Structural aluminium work (1983) 
SANS 1200 L : Medium-pressure pipelines (1983) 
SANS 1200 LB : Bedding (pipes) (1983) 
SANS 1200 LC : Cable ducts (1981) 
SANS 1200 LD : Sewers (1982) 
SANS 1200 LE : Stormwater drainage (1982) 
SANS 1200 LF : Erf connections (water) (1983) 
SANS 1200 LG : Pipe jacking (1983) 
SANS 1200 M : Roads (general) (1996) 
SANS 1200 ME : Subbase (1981) 
SANS 1200 MF : Base (1981) 
SANS 1200 MFL : Base (light pavement structures) (1996) 
SANS 1200 MG : Bituminous surface treatment (1996) 
SANS 1200 MH : Asphalt base and surfacing (1996) 
SANS 1200 MJ : Segmented paving (1984) 
SANS 1200 MK : Kerbing and channelling (1983) 
SANS 1200 MM : Ancillary roadworks (1984) 
 
The term "project specification" must be replaced by "scope of works" wherever it appears in 
these standardized specifications. 
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C3.4.1.2 Particular Specifications 

 
The following additional Specifications in conjunction with the SANS 1200 Standardized 
Specifications: 

 
DEPARTMENT OF WATER AFFAIRS SPECIFICATIONS: 
 
DWS 1110 : construction of pipelines 
DWS 1130 : steelpipes 
DWS 1131 : lining and coating of steelpipes 
DWS 2510 : valves 
DWS 9900: corrosion protection  
  

 
C3.4.1.3 Variations and Additions to the SANS 1200 Standardized Specifications 
 

Variations and additions to the following SANS 1200 Standardized Specifications listed  in 
C3.4.1 are given in section C3.4.6. 

 
 
C3.4.2 SITE ESTABLISHMENT 
 
C3.4.2.1 Services and facilities provided by the Employer 
 
 (a) Water sources 
 

There is no reticulated water supply available in close proximity to the Site. Water supply 
to the existing reservoir on same site is not reliable. 
 
The Contractor shall, in accordance with the provisions of subclause C3.4.2.2(b), and at 
his own cost, make all arrangements necessary for the supply and distribution of water 
required for construction purposes as well as for use in and about his site establishment 
and for human consumption. 
 

(b) Electricity supply 
 

There is no reticulated electrical power supply available in close proximity to the Site 
although Eskom could be available at the nearby Motodi and at the reservoir site. 
 
The Contractor shall, in accordance with the provisions of subclause C3.4.2.2(c), and at 
his own cost, make all arrangements necessary for the supply and distribution of 
electrical power required for construction purposes as well as for use in and about his 
site establishment. 
 
The Contractor shall comply with all prevailing legislation in respect of the generation 
and distribution of electricity and shall, when required by the Engineer, produce proof of 
such compliance. 
 

 (c) Excrement disposal 
 
No water-borne sewage or other off-site excrement disposal systems are available in 
the vicinity of the Site. 

 (d) Area for Contractor’s site establishment 
 
The Site of the Works is very restricted and the Employer has no other suitable areas 
available where the Contractor may erect offices, workshops, stores and other facilities 
that he requires for the purposes of the Contract.  The Contractor shall, at his own cost, 
be responsible for locating and making all arrangements necessary for securing 
additional area suitable to meet his needs in respect of the erection of the Contractor’s 
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offices, stores and other facilities, including the facilities to be provided for the 
Employer’s Agent in accordance with the Contract. 
 
Any potential area proposed by the Contractor shall be within reasonable proximity to 
the Site of the Works and its location shall be subject to the approval of the Employer’s 
agent, which approval shall not be unreasonably withheld. 
 

 (e) Rail facilities 
 

The nearest goods station is Burgersfort, which is located approximately 20km by road 
from the Site. 

 
C3.4.2.2 Facilities provided by the Contractor 
 
 (a) Facilities for the Employer’s agent 
 Refer to measured items in BOQ. 

 
(b) Water 

 
The Contractor shall, at his own expense, be responsible for obtaining and distributing 
all water as may be required for the purposes of executing the Contract, including water 
for both construction purposes and domestic use, as well as for making all 
arrangements in connection therewith.  The Contractor shall further, at his own expense, 
be responsible for providing all necessaries for procuring, storing, transporting and 
applying water required for the execution of the Contract, including but not limited to all 
piping, valves, tanks, pumps, meters and other plant and equipment, as well as for all 
work and superintendence associated therewith. 
 
The sources of all water utilised for the purposes of the Contract shall be subject to the 
prior approval of the Employer’s Agent, which approval shall not be unreasonably 
withheld. 
 
The Contractor shall comply with all prevailing legislation in respect of drawing water 
from natural and other sources and shall, when required by the Employer’s Agent, 
produce proof of such compliance.  The distribution of water shall be carried out by the 
Contractor strictly in accordance with the applicable laws and regulations. 
 
All water provided by the Contractor for construction purposes shall be clean, free from 
undesirable concentrations of deleterious salts and other materials and shall comply 
with any further relevant specifications of the Contract.  The Contractor shall, whenever 
reasonably required by the Employer’s Agent, produce test results demonstrating such 
compliance.  Water provided by the Contractor for human consumption shall be healthy 
and potable to the satisfaction of the health authorities in the area of the Site. 
 

 No separate payment will be made to the Contractor for the obtainment, distribution 
and consumption of water, the costs of which will be deemed to be included in the 
Contractor’s tendered rates. 
 

(c) Electricity  
 

The Contractor shall, at his own expense, be responsible for obtaining and distributing 
all electricity as he may require for the purposes of executing the Contract, including 
electricity for both construction purposes and domestic use, as well as for making all 
arrangements in connection therewith. 
 

 The distribution of electricity shall be carried out by the Contractor strictly in 
accordance with the applicable laws and regulations. 
 

 No separate payment will be made to the Contractor for the obtainment, distribution and 
consumption of electricity, the costs of which will be deemed to be in the Contractor’s 
tendered rates and prices. 

 



 

  

C3 .11 

(d) Excrement disposal  
 
The Contractor shall, at his own expense, be responsible for safely and hygienically 
dealing with and disposing of all human excrement and similar matter generated on the 
Site during the course of the Contract, to the satisfaction of the responsible health 
authorities in the area of the Site and the Employer’s Agent.  All such excrement shall be 
removed from the Site and shall not be disposed of by the Contractor on the Site. 
 
The Contractor shall further comply with any other requirements in this regard as may 
be stated in the Contract. 
 

 No separate payment will be made to the Contractor in respect of discharging his 
obligations in terms of this subclause and the costs thereof shall be deemed to be 
included within the Contractor’s tendered Preliminary and General items. 

 
 
C3.4.2.4 Permits and wayleaves 
 

The Employer shall be responsible to obtain all the wayleaves required for this 
Contract. 

 
C3.4.2.5 Features requiring special attention 
 
 (a) Site maintenance   
 

During progress of the work and upon completion thereof, the Site of the Works shall be 
kept and left in a clean and orderly condition.  The Contractor shall store materials and 
equipment for which he is responsible in an orderly manner, and shall keep the Site free 
from debris and obstructions. 

 
 (b) Testing and quality control:  
 

(i) Contractor to engage services of an independent laboratory 
 

Notwithstanding the requirements of the Specifications pertaining to testing and 
quality control, the Contractor shall engage the services of an approved 
independent laboratory to undertake all testing of materials, the results of which are 
specified in, or may reasonably be inferred, from the Contract.  These results will 
be taken into consideration by the Employer’s agent in deciding whether the quality 
of materials utilised and workmanship achieved by the Contractor comply with the 
requirements of the Specifications.  The aforegoing shall apply irrespective of 
whether the specifications indicate that the said testing is to be carried out by the 
Employer’s agent or by the Contractor. 
 
The Contractor shall be responsible for arranging with the independent testing 
laboratory for the timeous carrying out of all such testing specified in the Contract, 
at not less than the frequencies and in the manner specified.  The Contractor shall 
promptly provide the Employer’s agent with copies of the results of all such testing 
carried out by the independent laboratory. 

 
For the purposes of this clause, an "independent laboratory" shall mean an 
"approved laboratory" which is not under the management or control of the 
Contractor and in which the Contractor has no financial interest, nor which has any 
control or financial interest in the Contractor. 

 
(ii) Additional testing required by the Engineer 
 

In addition to the provisions of subclauseC3.4.2.5(b)(i):  Contractor to engage 
services of an independent laboratory, the Employer’s Agent shall be entitled at 
times during the Contract to require that the Contractor arrange with the 
independent laboratory to carry out any such tests, additional to those described in 
subclauseC3.4.2.5(b)(i), at such times and at such locations in the Works as the 
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Employer’s Agent shall prescribe.  The Contractor shall promptly and without delay 
arrange with the independent laboratory for carrying out all such additional testing 
as required by the Employer’s Agent, and copies of the test results shall be 
promptly submitted to the Employer’s Agent. 

 
(iii) Costs of testing 

 
 (a) Tests in terms of subclause C3.4.2.5(b)(i) 
 
  The costs of all testing carried out by the independent laboratory in 

accordance with the requirements of subclause C3.4.2.5(b)(i), above shall be 
borne by the Contractor and shall be to be included in the tendered rates and 
prices for the respective items of work as listed in the Bill of Quantities and 
which require testing in terms of the Specifications.   

 
Where, as a result of the consistency of the materials varying or as a result of 
failure to meet the required specifications for the work, it becomes necessary 
to carry out additional tests (e.g. re-tests on rectified work and/or replacement 
materials), the costs of such additional testing shall be for the Contractor’s 
account. 

 
 (b) Additional tests required by the Employer’s Agent 
 
  The costs of any additional tests required by the Employer’s Agent in terms of 

subclauseC3.4.2.5(b)(i): Additional testing required by the Engineer, shall be 
reimbursed to the Contractor against substitution of the Provisional Sum 
allowed therefore in the Bill of Quantities;  provided always that the costs of 
any such additional tests ordered by the Employer’s Agent, the results of 
which indicate that the quality of the materials utilised and/or the standard of 
workmanship achieved are/is not in accordance with the specifications, shall 
not be reimbursable to the Contractor. 

 
 
(d) Subcontractors  

 
All matters pertaining to subcontractors and the work executed by them shall be dealt 
with directly by the Contractor in the context of all subcontract work being an integral 
part of the Works for which the Contractor is responsible. 
 
The Employer’s Agent will not liaise directly with any subcontractors nor will he issue 
instructions concerning the subcontract works directly to any subcontractor. 

 
All matters arising from the subcontract agreements shall be dealt with directly between 
the Contractor and the subcontractors and the Employer’s Agent will not become 
involved. 
 

(e) Opening up and closing down of designated borrow pits  
 

Measurement and payment for opening up and closing down designated borrow pits, 
including removing and stockpiling overburden and restoring the Site, shall be made 
under item 8.3.4 of SANS 1200 D.  This item applies to all borrow material required 
under this Contract. 
 
The requirements of subclause 5.2.2.2 of SANS 1200 D regarding the opening up, 
maintenance and closing down of borrow pits shall be adhered to. 
 

 
(f) Access to properties  

 
The Contractor shall organise the work to cause the least possible inconvenience to the 
public and to the property owners adjacent to or affected by the work, and except as 
hereunder provided, shall at all times provide and allow pedestrian and vehicular access 
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to properties within or adjoining or affected by the area in which he is working.  In this 
respect the Contractor's attention is drawn to Clause 17.1 (GCC 2004)/Clause 8.1.2 
(GCC 2010) of the Conditions of Contract. 
 
If, as a result of restricted road reserve widths and the nature of the work, the 
construction of bypasses is not feasible, construction shall be carried out under traffic 
conditions to provide access to erven and properties. 

 
Notwithstanding the aforegoing, the Contractor may, with the prior approval of the 
Employer’s Agent (which approval shall not be unreasonably withheld), make 
arrangements with and obtain the acceptance of the occupiers of erven and properties 
to close off part of a street, road, footpath or entrance temporarily, provided that the 
Contractor duly notifies the occupiers of the intended closure and its probable duration, 
and reopens the route as punctually as possible.  Where possible, such streets, roads, 
footpaths and entrances shall be made safe and reopened to traffic overnight.  Such 
closure shall not absolve the Contractor from his obligations under the Contract to 
provide access at all times.  Barricades, traffic signs, drums and other safety measures 
appropriate to the circumstances shall be provided by the Contractor to suit the specific 
conditions. 
 

(g) Existing residential areas 
 

Electricity and water supply interruptions in existing residential areas shall be kept to a 
minimum.  The Employer’s Agent's approval shall be obtained prior to such interruptions 
and residents shall be notified in writing at least 24 hours but not more than 48 hours in 
advance.  Supplies shall be normalised by 16:00 on the same day. 

 
               (i)        Employment of unskilled and semi-skilled workers. 

 
1.1 Requirements for the sourcing and engagement of labour 
 
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the 

employment of temporary workers is in the following proportions: 
 

(a) 55% women; 
 
(b) 55% youth who are between the ages of 18 and 35; and 
 
(c) 2% on persons with disabilities. 

 
(j) Employment of local labour 

 
It is the intention that this Contract should make maximum use of the local labour force 
that is presently underemployed.  To this end the Contractor shall limit the utilisation on 
the Contract of non-local employees to that of key personnel only and to employ and 
train local labour to the extent necessary for the execution and completion of this 
Contract. 
 
The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed 
by the Tenderer.  The data stated on the above-mentioned form will be strictly monitored 
during the Contract period and any deviations therefrom shall be subject to the prior 
approval of the Employer’s Agent, which approval shall not be unreasonably withheld. 

 
(k) Monthly statements and payment certificates  

 
The statement to be submitted by the Contractor shall be prepared by the Contractor at 
his own cost, strictly in accordance with the standard payment certificate prescribed by 
the Employer’s Agent, in digital electronic computer format.  The Contractor shall, 
together with a copy of the digital electronic computer file of the statement, submit two 
(2) A4 size paper copies of the statement. 
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For the purposes of the Employer’s Agent’s payment certificate, the Contractor shall 
subsequently be responsible, at his own cost, for making such adjustments to his 
statement as may be required by the Employer’s Agent  for the purposes of accurately 
reflecting the actual quantities and amounts which the Employer’s agent deems to be 
due and payable to the Contractor in the payment certificate. 
 

 The Contractor shall, at his own cost, make the said adjustments to the statement and 
return it to the Employer’s Agent  within three (3) normal workings days from the date 
on which the Employer’s Agent communicated to the Contractor the adjustments 
required.  The Contractor shall submit to the Employer’s Agent five (5) sets of A4 size 
paper copies of such adjusted statement, together with a copy of the electronic digital 
computer file thereof. 
 
Any delay by the Contractor in making the said adjustments and submitting to the 
Employer’s Agent the requisite copies of the adjusted statement for the purposes of the 
Employer’s Agent’s payment certificate will be added to the times allowed to the 
Employer’s Agent to submit the signed payment certificate to the Employer and the 
Contractor.  Any such delay will also be added to the period in which the Employer is 
required to make payment to the Contractor. 
 

(l) Construction in restricted areas 
 

Working space is extremely restricted.  The construction method used in this restricted 
environment largely depends on the Contractor's Planning.  Notwithstanding, 
measurement and payment will be strictly according to the specifications irrespective of 
the method used, and the rates and prices tendered will be deemed to include full 
compensation for any difficulties encountered by the Contractor while working in 
restricted areas.  No extra payment nor any claim for payment due to these difficulties 
will be considered. 

 
(m) Notices, signs, barricades and advertisements 

 
All notices, signs and barricades, as well as advertisements, may be used only if 
approved by the Employer’s Agent.  The Contractor shall be responsible for their supply, 
erection, maintenance and ultimate removal and shall make provision for this in his 
tendered rates. 
 
The Employer’s Agent shall have the right to instruct the Contractor to move any sign, 
notice or advertisement to another position, or to remove it from the Site of the Works if 
in his opinion it is unsatisfactory, inconvenient or dangerous. 

 
(n) Workmanship and quality control 

 
The onus to produce work that conforms in quality and accuracy of detail to the 
requirements of the Specifications and Drawings rests with the Contractor, and the 
Contractor shall, at his own expense, institute a quality control system and provide 
suitably qualified and experienced engineers, foremen, surveyors, materials technicians, 
other technicians and technical staff, together with all transport, instruments and 
equipment to ensure adequate supervision and positive control of the Works at all times. 

 
The cost of supervision and process control, including testing carried out by the 
Contractor, will be deemed to be included in the rates tendered for the related items of 
work. 
 
The Contractor's attention is drawn to the provisions of the various Standardized 
Specifications regarding the minimum frequency of testing required.  The Contractor 
shall, at his own discretion, increase this frequency where necessary to ensure 
adequate control. 
 
On completion and submission of every part of the work to the Employer’s Agent for 
examination and measurement, the Contractor shall furnish the Employer’s Agent with 
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the results of the relevant tests, measurements and levels to demonstrate the 
achievement of compliance with the Specifications. 

 
 
 
 
C3.4.2.6 Extension of time due to abnormal rainfall 
 
  
 (a) A claim for extension of time in respect of delays suffered by the Contractor in 

consequence of wet climatic conditions will be considered by the Employer’s Agent in 
terms of Clause 5.12 (GCC 2015) of the Conditions of Contract and in accordance with 
provisions set out hereunder. 
 

(b) For the purposes of extension of time, a delay caused by wet climatic conditions will be 
regarded as a delay only if, in the opinion of the Employer’s Agent, all progress on an 
item or items of work on the critical path of the Contractor’s working programme as 
approved in terms of Clause 5.6 (GCC 2015) of the Conditions of Contract has been 
brought to a halt. 

 
(c) Unless it is customary to carry out the work, in respect of which a delay was suffered, by 

rotary shifts or by day and by night, only delays to critical path items experienced as a 
result of wet climatic conditions during normal working hours (as defined 5.8 of GCC 
2015) of the Conditions of Contract) will be taken into account for extension of time.  
This will apply notwithstanding the fact that a delay may have occurred on a portion of 
the Works on the critical path due to wet climatic conditions, which work was being 
executed outside the said normal hours with the permission of the Employer’s Agent, 
granted in terms of Clause 5.8.1.1 (GCC 2015) of the Conditions of Contract. 
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C3.4.3 PLANT AND MATERIALS 
 
C3.4.3.1 Plant and materials shall not be supplied by the employer 
 
 
C3.4.3.2 Materials, samples and shop drawings 
 

(a) Samples 
 

Materials or work which does not conform to the approved samples submitted in terms 
of Clause 7.4 (GCC 2015) of the Conditions of Contract, will be rejected.  The 
Employer’s Agent reserves the right to submit samples to tests to ensure that the 
material represented by the sample meets the specification requirements. 
 
The costs of any such tests conducted by or on behalf of the Employer’s Agent, the 
results of which indicate that the samples provided by the Contractor do not conform to 
the requirements of the Contract, shall, in accordance with the provisions of Clause 7.4 
(GCC 2015) of the Conditions of Contract, be for the Contractor’s account. 
 

 
C3.4.4 CONSTRUCTION EQUIPMENT 
 
C3.4.4.1 Requirements for equipment 
 

Reasonably acceptable according to good normal practice and applicable specifications. 
 
 
C3.4.5 EXISTING SERVICES 
 
C3.4.5.1 Known services 
 

Known services will be located on site during construction. 
 

C3.4.5.2 Treatment of existing services 
 

To be determined on site. 
 

C3.4.5.3 Use of detection equipment for the location of underground services 
 

Determine on site. 
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C3.5 MANAGEMENT OF THE WORKS 

 
 
 C3.5.1 GENERIC SPECIFICATIONS 
 

The SANS 1200 Standardized Specifications and other listed in 4.1.1 are applicable. 
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C3.6 HEALTH AND SAFETY 
 
 
C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 
 
 

(a) Construction Regulations, 2014 
 

The Contractor shall be required to comply with the Occupational Health and Safety 
Act, 1993:  Construction Regulations, 2014 (the Regulations). Non-compliance with 
these regulations, in any way whatsoever, will be adequate reason for suspending the 
Works. 
 
The Contractor shall provide a comprehensive project specific health and safety plan 
detailing his proposed compliance with the Regulations, for approval by the 
Employer’s Agent. 
 
The Contractor shall at all times be responsible for full compliance with the approved 
Plan and no extension of time will be considered for delays due to non-compliance 
with the abovementioned Plan or Regulations.   
 
A payment item is included in the Bill of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the Regulations. 
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SEKHUKHUNE DISTRICT MUNICIPALITY  
 
DEPARTMENT: WATER SERVICES 
 

CONTRACT NO. SK8/3/1-36/2022/2023 

 
 

PART C4 SITE INFORMATION 
 

SITE INFORMATION 

 
 
1 NATURE OF GROUND AND SUBSOIL CONDITIONS 
 
The in-situ material is classified as mostly soft to intermediate (refer to BOQ) and no adverse conditions 
are foreseen during excavation. 
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Jack Support

Front View

Top View

Top View

Pipe Support

Front View

Assembled Jack Type Pipe Support

500

195

14

Modified 100x50x5

Channel to Support

Large Bore Steel

Pipes

160

160

Hollow Tube OD

48mm, 4 mm

Thick

4 Holes Ø14

430

67

38 Hollow r/o, 610

Scaffold Jack

Complete with Base

and Winged Nut

2 x Ø14  Slots, Right

Through

20

35

2 x M14 Bolts, Nuts

and Washers to

Connect Channel with

Scaffold Jack

Note:

All Materials used shall be 105micron hot dipped

galvanized and not painted as shown.

6mm Fillet Weld

to Connect Tube

with Base Plate

97.5

33.5

120 120

36

6mm thick x 100 x 250 conveyor belt between support

and supported fitting or pipe
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1.  Introduction 
 
In terms of the Construction Regulation 5 (1) (b) of the Occupational Health 
and Safety Act. No.  85 of 1993, the Client is required to compile a Health & 
Safety Specification for any intended project and provide such specification 
to any prospective tenderer. 
 
This specification has as objective to ensure that Principal Contractors entering into 
a Contract with the Sekhukhune District Municipality achieve an acceptable level of 
OH&S performance.  This document forms an integral part of the Contract and 
Principal and other Contactors should make it part of any Contracts that they may 
have with Contractors and/or Suppliers. 
 
Compliance with this document does not absolve the Principal Contractor from 
complying with minimum legal requirements and the Principal Contractor remains 
responsible for the health & safety of his employees and those of his Mandatories. 
 
 
2.  Scope 
 
Development of a Health & Safety Specification that addresses all aspects of 
occupational health and safety as affected by the contract work. 
 
The specification will provide the requirements that Principal Contractors and other 
Contractors will have to comply with in order to reduce the risks associated with the 
contract work that may lead to incidents causing injury and/or ill health, to a level as 
low as reasonably practicable. 
 
 
3.          Definitions 
  
The most important definitions in the Act and Regulations pertaining to this 
specification document are herby extracted. 
 
i. “Agent” means any competent person who acts as a representative for a 

client; 
ii. “Client” shall mean any person for whom construction work is performed; 
iii. “Construction Work” is defined as any work in connection with: 

 
(a) the construction, erection, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; or 
(b) the construction, erection, maintenance, demolition or dismantling of 

any  bridge, dam, canal, road, railway, runway, sewer or water 
reticulation; or the moving of earth, clearing of land, the making of 
excavation, piling, system or any similar civil engineering structure or 
any similar type of work; 

 
iv. “Contactor” means an employer who performs construction work; 
v. “Health and Safety File” shall mean a file, or other record in permanent 

form, containing the information required as contemplated in the 
regulations; 

vi. “Health and Safety Plan” means a site, activity or project specific 
documented plan in accordance with the client's health and safety 
specification; 

vii. “Health and Safety Specification” means a site, activity or project specific 
document prepared by the client pertaining to all health and safety 
requirements related to construction work; 
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viii. “Principal Contractor” means an employer by the client to perform 
construction work; 

ix. Risk Assessment” shall mean a program to determine any risk associated 
with any hazard at a construction site, in order to identify the steps needed 
to be taken to remove, reduce or control such hazard. 

x. “Risk” shall mean the probability that injury or damage will occur, 
xi. “Medical Surveillance” shall mean a planned programme or periodic 

examination (which may include clinical examinations, biological monitoring 
or medical tests) of employees by an occupational health practitioner or, in 
prescribed cases, by an occupational medicine practitioner; 

xii. “Occupational Health Practitioner” means an occupational medicine 
practitioner or a person who holds a qualification in occupational health 
recognized as such by the South African Medical and Dental Council as 
referred to in the Medical, Dental and Supplementary Health Service 
Professions Act 1974 (Act NO.  56 of 1974), who holds a qualification in 
occupational medicine or an equivalent qualification which qualification or 
equivalent is recognized as such by the South African Medical and Dental 
Council referred to in the said Act. 

xiii          "designer" means— 
(a) a competent person who—  

(i) prepares a design; 
(ii) checks and approves a design; or 
(iii) arranges for any person at work under his or her control  to prepare a design 

(including an employee of that person where he or she is the employer); 
(iv) designs temporary work, including its components, 

(b) an architect or engineer contributing to, or having overall responsibility for a design; 
(c) a building services engineer designing details for fixed plant; 
(d) a surveyor specifying articles or drawing up specifications; 
(e) a contractor carrying out design work as part of a design and building project; 
(f)            an interior designer, shop-fitter or landscape architect; 

 
 
4. Occupational Health & Safety Management 
 
 Structure and Organization of OH&S Responsibilities 
 
Overall Supervision and Responsibility for OH&S 
 

•  The Client and/or its Agent on its behalf to ensure that the Principal 
Contractor, appointed in terms of Construction Regulation 5 (1)(k), 
implements and maintains the agreed and approved H&S Plan.  Failure on 
the part of the Client or Agent to comply with this requirement will not relieve 
the Principal Contractor from any one or more of his/her duties under the Act 
and Regulations. 

 

• The Chief Executive Officer of the Principal Contractor in terms of Section 16 
(1) of the Act to ensure that the Employer (as defined in the Act ) complies 
with the Act.  The pro forma Legal Compliance Audit may be used for this 
purpose by the Principal Contractor or his/her appointed contractor. 

 

• All OH&S Act (85/1993), Section 16 (2) appointee/s as detailed in 
his/her/their respective appointment forms to regularly, in writing, report to 
their principals on matters of health and safety per routine and ad hoc 
inspections and on any deviations as soon as observed, regardless of 
whether the observation was made during any routine or ad hoc inspection 
and to ensure that the reports are made available to the Principal Contractor 
to become part of site records (Health & safety File) 
 

• A principal contractor must in writing appoint one full-time competent person 
as the construction manager with the duty of managing all the construction 
work on a single site, including the duty of ensuring occupational health and 
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safety compliance. In the absence of the construction manager an alternate 
must be appointed by the principal contractor 

 

• The Construction Supervisor and Assistant Construction Supervisor/s 
appointed in terms of Construction Regulation 8 to regularly, in writing, report 
to their principals on matters of health and safety per routine and ad hoc 
inspections and on any deviations as soon as observed, regardless of 
whether the observation was made during any routine or ad hoc inspection 
and to ensure that the reports are made available to the Principal Contractor 
to become part of site records (Health & Safety File). 

 

• All Health and Safety Representatives (SHE-Reps) shall act and report as 
per Section 18 of the Act. 

 
Further (Specific) Supervision Responsibilities for OH&S 
 
Several appointments or designations of responsible and/or competent people 
in specific areas of construction work are required by the Act and Regulations.  
The following competent appointments, where applicable, in terms of the 
Construction Regulations are required to ensure compliance to the Act, 
Regulations and Safety Standards. 
 
Required appointments as per the Construction Regulations: 

 

Item Regulation Appointment Responsible Person 

1 5(1)(k) Principal contractor for each phase or project Client 

2 7(c)(v) Contractor Principal 

Contractor 

3 8(1) Construction manager Principal 

Contractor 

4 5(1)(k) Contractor Contractor 

5 8(7) Construction supervisor Contractor 

6 8(8) Construction supervisor sub-ordinates Contractor 

7 8(5) Construction Safety Officer Contractor 

8 9(1) Person to carry out risk assessment Contractor 

9 9(3) Trainer/Instructor Contractor 

10 10(1)(a) Fall protection planner Contractor 

11 12(a) Temporary works supervisor Contractor 

12 12(3)(e)+(f) Temporary works examiner Contractor 

13 13(1)(a) Excavation supervisor Contractor 

14 13(2)(bb) Professional engineer or technologist Contractor 

15 13(2)(k) Explosives expert Contractor 

16 14(1) Supervisor demolition work  Contractor 

17 14(2)+(3) Demolition expert Contractor 

18 14(11) Explosives expert Contractor 

19 16(2) Scaffold supervisor Contractor 

20 17(1) Suspended platform expert Contractor 

21 17(2)(c) Compliance plan developer Contractor 

22 17(8)(c) Suspended platform supervisor Contractor 

23 17(13) Outrigger expert Contractor 

24 19(8)(a) Material hoist inspector Contractor 

25 20(1) Bulk mixing plant supervisor Contractor 

26 20(2) Bulk mixing plant operator Contractor 

27 22(e) Tower crane operator Contractor 

28 23(1)(d)(i) Construction vehicle and mobile plant operator Contractor 

29 23(1)(b) Construction vehicle and mobile plant Inspector Contractor 

30 24(d) Temporary electrical installations inspector Contractor 

31 24(c) Temporary electrical installations controller Contractor 
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32 28(a) Stacking and storage supervisor Contractor 

33 29(h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act 
and Regulations would be applicable to a particular site. As was intended under 
paragraph 3 & 4 of the Chapter “Preamble” above; this list must not be assumed to be 
exclusive or comprehensive. 
 
 
Communication & Liaison 
 
OH&S Liaison between the Employer, the Principal Contractor, the other 
Contractor, the Designer and other concerned parties shall be through the H&S 
Committee as per the procedures determined by the H&S Committee. 
 
In addition to the above, communication may be directly to the Client or his appointed 
Agent, verbally or in writing. As and when the need arises. 
 
Consultation with the workforce on OH&S matters will be through their Supervisors 
and H&S Representatives (SHE-Reps) 
 
 
The Principal Contractor will be responsible for the dissemination of all relevant 
OH&S information to the other Contractors e.g. design changes agreed with the Client 
and/or its Agent on its behalf and the Designer, instructions by the Client and/or 
his/her agent, exchange of information between Contractors, the reporting of 
hazardous/dangerous conditions/situations etc. 
 
 
5. Interpretation 
 
(i) The Occupational Health and Safety Act and all its Regulations, with the 

exception of the Construction Regulations, distinguish between the roles, 
responsibilities and functions of employers and employees respectively.  It 
views consultants and contractors as employees of the “owner” of a 
construction or operational project, the “owner” being regarded as the 
employer.  Only if formally agreed to by way of the written agreement in this 
regard between the “owner(s)” and consultant and/or between the “owner(s)” 
and the contractor(s), will these assumptions be relinquished in favor of the 
position agreed upon between the relevant parties. 

 
 
(ii) The position taken by the Construction Regulations is that the “owner”, in 

terms of its instructions, operates (has to operate) in the role of client as per 
relevant definition.  The contractors working for the “client” are seen to be in 
two categories, i.e. the Principal Contractor and Contractors.  The Principal 
Contractor has to take full responsibility for the health and safety on the site of 
the relevant project/contract.  This includes monitoring health and safety 
conditions and overseeing administrative measures required by the 
Construction Regulations from all contractors on the project site.  
(Ordinary/sub) Contractors are required to operate under the scrutiny and 
control (in terms of all health and safety measures which are covered in the 
Construction Regulations) of the Principal Contractor.  Where, for the work 
the Principal Contractor will have to execute himself, practical health and 
safety measures are applicable, he will also be subject to the relevant 
requirements with which (ordinary/sub) Contractors have to comply.  The 
Principal Contractor will, however, not have to actually fulfill such 
requirements in respect of any of the work/functions of any (ordinary/sub) 
Contractors on the site for which he has been appointed as Principal 
Contractor.   However, he has to monitor/oversee such processes, ensuring 
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that the requirements are complied with and that the required 
appointments/evaluations/inspections/assessments and tests are done and 
that the records are duly generated and kept as prescribed in the 
Construction Regulations.  This has to feature clearly in the Principal 
Contractor’s Health and Safety Plan. 

 
 

Responsibilities  
 
6.1       Client 
 
6.1.1  The Client or his appointed Agent on his behalf will appoint each Principal 

Contractor for this project or phase/section of the project in writing for 
assuming the role of Principal Contractor as intended by the Construction 
Regulations and determined by the Contract Documents. 

 
6.1.1 The Client or his appointed Agent on his behalf shall discuss and negotiate 

with the Principal Contractor the contents of the Health and Safety Plan . 
 
6.1.2 The Client or his appointed Agent on his behalf, will take reasonable steps to 

ensure that the health and safety plan of both the Principal Contractor and 
Contractor is implemented and maintained.  The steps taken will include 
periodic audits at intervals of at least once every month. 

 
6.1.3 The Client or his appointed Agent on his behalf, will prevent the Principal 

Contractor and/or the Contractor from commencing or continuing with 
construction work should the Principal Contractor and/or the Contractor at any 
stage in the execution of the works be found to: 
 

 
 

• have failed to have complied with any of the administrative measures 
required by the Construction Regulations in preparation for the 
construction project or any physical preparations necessary in terms of 
the Act; 

• have failed to implement or maintain their health and safety plan; 

• have executed construction work which is not in accordance with their 
  health and safety plan; or 

• act in any way which may pose a threat to the health and safety of any 
 person(s) present on the site of the works or in its vicinity, irrespective 
of 
  him/them being employed or legitimately on the site of the works or in 
  its vicinity. 

 
6.2 Designer 
 

The designer of a structure must — 
6.2.1 take reasonable steps to ensure that the applicable safety standards incorporated into 

these Regulations under section 44 of the Act are complied with; 
 
6.2.2 take into consideration the health and safety specification submitted by the client; 

 
 
6.2.3 before the contract is put out to tender, make available to the client all relevant health 

and safety information about the design of the relevant structure that may affect the 
pricing of the construction work; 

 
6.2.4 inform the client in writing of any known or anticipated dangers or hazards relating to 

the construction work, and make available all relevant information required for the safe 
execution of the work upon being designed or when the design is subsequently altered; 
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6.2.5 subject to the provisions of paragraphs (a) and (c), ensure that the following 

information is included in a report and made available to the client: 
 
6.2.5.1 geotechnical -science technical report where appropriate; 
6.2.5.2 the loading that the structure is designed to withstand; 
 
6.2.6 not include anything in the design of the structure necessitating the use of dangerous 

procedures or materials hazardous to the health and safety of persons, which can be 
avoided by modifying the design or by substituting materials; 

 
6.2.7 take into account the hazards relating to any subsequent maintenance of the relevant 

structure and must make provision in the design for that work to be performed to 
minimize the risk; 
 

 
6.2.8 when mandated by the client to do so, carry out the necessary inspections at 

appropriate stages to verify that the construction of the relevant structure is carried out 
in accordance with his design, provided that if the designer is not so mandated, the 
client’s appointed agent in this regard shall be responsible to carry out such 
inspections; 

 
6.2.9 when mandated by the client as contemplated in sub-regulation (h), stop any contractor 

from executing any construction work which is not in accordance with the relevant 
design’s health and safety aspects, and if the designer is not so mandated, the client’s 
appointed agent in that regard must stop that contractor from executing that 
construction work; 
 

 
6.2.10 when mandated as contemplated in sub-regulation (h) in his or her final inspection of 

the completed structure in accordance with the National Building Regulations include 
the health and safety aspects of the structure as far as reasonably practicable declare 
the structure safe for use, and issue a completion certificate to the client and copy to 
the contractor; and 

 
6.2.11 ensure that during the design stage, cognisance is taken of ergonomic design 

principles in order to minimize ergonomic related hazards in all phases of the life cycle 
of a structure. 
The designer of temporary works must ensure that — 
 

6.2.12 all temporary works are adequately designed so that it will be capable of supporting all 
anticipated vertical and lateral loads that may be applied; 

 
6.2.13 the designs of temporary works are done with close reference to the structural design 

drawings issued by the contractor, and where uncertainty exists the contractor must be 
consulted; 
 

 
6.2.14 all drawings and calculations pertaining to the design of temporary works are kept at 

the office of the temporary works designer and are made available on request by an 
inspector; and 

 
6.2.15 the loads caused by the temporary works and any imposed loads are clearly indicated 

in the design 
 

6.3 Principal Contractor 
 
6.3.1 The Principal Contactor shall accept the appointment under the terms and 

Conditions of Contract.  The Principal Contractor shall sign and agree to 
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those terms and conditions and shall, before commencing work, notify the 
Department of Labour of the intended construction work in terms of 
Regulation 4 of the Construction Regulations. The Principal Contractor shall 
submit the notification in the appropriate format prior to commencement of 
work and inform the Client or Agent accordingly. 

 
6.3.2 The Principal Contractor shall ensure that he is fully conversant with the 

requirements of this Specification and all relevant health and safety 
legislation.  This Specification is not intended to supersede the Act nor the 
Construction Regulations which apply to the scope of work to be performed 
by the Principal Contractor in terms of this contract (entirely or in part) will 
continue to be legally required of the Principal Contractor to comply with.  The 
Principal Contractor will in no manner or means be absolved from the 
responsibility to comply with all applicable sections of the Act, the 
Construction Regulations or any Regulations proclaimed under the Act or 
which may perceivable be applicable to this contract. 

 
6.3.3 The Principal Contractor shall provide and demonstrate to the Client a 

suitable and sufficiently documented Health and Safety Plan based on this 
Specification, the Act and the Construction Regulations, which shall be 
applied from the date of commencement of and for the duration of execution 
of the works.  This plan shall, as appendices, include the health and safety 
plans of all Sub-contractors for which he has to take responsibility in terms of 
this contract. 

 
The Health and Safety Plan shall be approved by the Client or his agent 
before any work commences and shall be submitted to the client or his agent 
not later than 14 (fourteen) days after an official letter of appointment has 
been received by the Contractor. 

 
6.3.4 The Principal Contractor shall provide proof of his registration and good 

standing with the Compensation Fund or with a licensed compensation 
insurer prior to commencement with the works. 

 
6.3.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate 

that he has made provision for the cost of compliance with the specified 
health and safety requirements, the Act and Construction Regulations.  (Note:  
This shall have to be contained in the conditions of tender upon which a 
tenderer’s offer is based.) 

 
6.3.6  The Principal Contractor shall consistently demonstrate his competence and 

the adequacy of his resources to perform the duties imposed on the Principal 
Contractor in terms of the duties imposed on the Principal Contractor in terms 
of this Specification, the Act and the Construction Regulations. 

 
 
6.3.7 The Principal Contractor shall ensure that a copy of his Health and Safety 

Plan is available on site and is presented upon request to the Client, an 
Inspector, Employee or Sub-contractor. 

 
6.3.8 The Principal Contractor shall ensure that a Health and Safety File, which 

shall include all documentation required in terms of the provisions of this 
Specification, the Act and all applicable Regulations, is opened and kept on 
site and made available to the Client or Inspector upon request.  Upon 
completion of the works, the Principal Contractor shall hand over a 
consolidated health and safety file to the Client. 

 
6.3.9 The Principal Contractor shall, throughout execution of the contract, ensure 

that all conditions imposed on his Sub-contractors in terms of the Act and the 
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Construction Regulations are complied with as if they were the Principal 
Contractor. 

 
6.3.10 The Principal Contractor shall from time to time evaluate the relevance of the 

Health and Safety Plan and revise the same as required, following which 
revised plan shall be submitted to the Client and/or his/her Agent for 
approval. 

 
 
7. Health and Safety File 
 
The Principal Contractor must, in terms of Construction Regulation 7(b), keep a 
Health & Safety File on site at all times that must include all documentation required 
in terms of the Act and Regulations and must also include a list of all Contractors on 
site that are accountable to the Principal Contractor and the agreements between 
the parties and details of work being done. 
 
IMPORTANT: 
 
The Health and Safety File will remain the property of the Client and/or its Agent on 
its behalf throughout the period of the project and shall be consolidated and handed 
over to the Client and/or its Agent on its behalf at the time of completion of the 
project. 
 
8. OH&S goals and objectives and arrangements for monitoring and 
        reviewing OH&S performance 
 
The Principal Contractor is required to maintain an acceptable (Zero tolerance will be 
an acceptable norm) disabling incident frequency rate (DIFR) and report on this to 
the Client and/or Agent on its behalf on a monthly basis. 
 
 
9.     Identification of Hazards and development of Risk Assessments, 
       Standard Working Procedures (SWP) and Method Statements 
 
The Principal Contractor is required to develop Risk Assessments, Standard 
Working Procedures (SWP) and Method Statements for each activity executed in the 
contract or project (see Item 11 “Project/Site Specific Requirements”) 
 

• Before commencing work the Contractor shall cause a risk assessment 
to be performed by a competent person appointed in writing and this 
shall form part of the health and safety plan.  The risk assessment shall 
be reviewed on a monthly basis, or when significant changes to the 
project will influence the current risk assessment. 

 

• A copy of the risk assessment shall be made available on site at all 
times for inspection, and a copy sent to the client for its perusal. 

 

• The Contractor shall take all precautions, which are necessary and 
adequate to eliminate any conditions, which contribute to the risk of 
injury to persons or damage to property. 

 

• The Contractor shall inspect all work, materials and equipment 
continuously to discover and determine any such conditions and shall be 
solely responsible for the discovery, determination and elimination of 
such conditions. 

 

• During the period of this contract, the Contractor shall be responsible for 
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the safe storage of all materials and equipment required for execution of 
the contract, and for disposal of all non-usable waste material in an 
orderly manner. 

 

• All  materials,  whether   stored  on  the   construction   site  or  within   
the Contractor’s designated area, shall be stored neatly and safely to 
prevent possible injury to any personnel.  The material shall be stored to 
facilitate safe access to, and removal of the material from the storage 
area. 

 

• Any flammable material, such as paint, diesel, fuel and oil, shall be   
stored in lockable non-combustible structures, which shall be clearly 
marked to indicate the hazardous nature of the materials stored within.  
The flammable materials stores shall be located in safe areas away from 
hazardous surroundings and adequate and suitable fire-fighting 
equipment shall be provided within easy reach of the material stores. 

 
 
Medical surveillance: 
 
1. A Contractor shall ensure that an employee is under medical surveillance if: 

(a) The exposure of the employee to any substance hazardous to his or 
her health is such that an identifiable disease or adverse effect to his or 
her health may be related to the exposure, there is a reasonable 
likelihood that the disease or effect may occur under the particular 
conditions of his or her work and there are techniques to diagnose 
indications of the disease or the effect as far as is reasonably 
practicable; or 
 

(b)  The occupational health practitioner recommends that the relevant 
employee should be under medical surveillance in which case the 
employer may call on an occupational medicine practitioner to ratify the 
appropriateness of such recommendation. 

 

2. In order to comply with the provisions of sub-regulation (1) the Contractor  
              shall, as far as is reasonably practicable, ensure: 

 (a)   That an initial heath evaluation is carried out by an occupational health           
            practitioner immediately before or within 14 days after a person       
             commences employment, where any exposure exists or may exist,   
             which comprises: 
  

i. An evaluation of the employees medical and occupational 
history: 

ii. A physical examination; and 
iii. Any other essential examination, which in the opinion of the 

occupational health practitioner is desirable in order to enable 
the practitioner to do a proper evaluation. 

 

 (b)   That subsequent to the initial health evaluation contemplated in          
            paragraph (a) the relevant  employee undergoes examinations as  

          contemplated in paragraph (a)(ii) and (iii), at intervals not exceeding 
two years, or at intervals specified by an occupational medical 
practitioner. 
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3. The Contractor shall record and investigate the incident contemplated in 
sub-regulation (3) in compliance with regulation 8 of the General 
Administrative Regulations. The identifications of hazards is over and above 
the hazards identification programme and those hazards identified during the 
drafting of the Health and Safety Plan. 

 

10. Arrangements for monitoring and reviewing 

10.1 Monthly Audit by Client and/or its Agent on its behalf 

 The Client and/or its Agent on its behalf will be conducting Periodic Audits at 
times  agreed with the Principal Contractor. Audit to comply with 
Construction Regulation (5)(1)(o) to ensure that the Principal Contractor has 
implemented, is adhering to and is maintaining the agreed and approved 
OH&S Plan. 

10.2 Other audits and inspections by client and/or its agent on its behalf 

The Client and/or its Agent on its behalf reserves the right to conduct any 
other ad-hoc audits and inspections as it and/or its Agent on its behalf deem 
necessary. A representative of the Principal Contractor and the relevant 
Health and Safety  

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent 
on its behalf on all Audits and Inspections and may conduct their own 
audit/inspection at the same time.   

 

10.3 Incident Reports – Section 24 Cases 

10.3.1 The Principal Contractor shall report all incidents where an 
employee is injured on duty to the extent that he/she: 

• Dies 

• Becomes unconscious 

• Loses a limb or part of a limb 
o Is injured or becomes ill to such a degree that he/she is likely either 

to die or to suffer a permanent physical defect or likely to be unable 
for a period of at least 14 days either to work or continue with the 
activity for which he/she was usually employed 

                                           OR where: 

• A major incident occurred 

• The health or safety of any person was endangered 

• Where a dangerous substance was spilled 
o The uncontrolled release of any substance under pressure took 

place 
o Machinery or any part of machinery fractured or failed resulting in 

flying, falling or uncontrolled moving objects 

• Machinery ran out of control. 
 

to the Provincial Director of the Department of Labor within seven days and 
at the same time the Client and/or its Agent on its behalf. 
 
Refer in this regard to Section 24 of the Act & General Administrative 
Regulation 8 & 9 
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10.4 Review 
 
The Principal Contractor is to review the Hazard Identification, Risk 
Assessments and Standard Work Processes at each Production Planning 
and Progress Report meeting as the construction work develops and each 
time changes are made to the designs, plans and construction methods and 
processes. 

 
The Principal Contractor must provide the Client and/or its Agent on its behalf, other 
Contractors and all other concerned parties with copies of any changes, alterations 
or amendments as contemplated in the above paragraph. 
 
 
10.5 Site Rules and other Restrictions 
 
10.5.1 Site OH&S Rules 
  
The Principal Contractor must develop a set of site-specific OH&S rules that will be 
applied to regulate the Health and Safety Plan and associated aspects of the 
construction. 
 
When required for a site by law, visitors and non-employees upon entering the site 
shall be issued with the proper Personal Protective Equipment (PPE) as and when 
necessary. 
 
 
 
10.5.2 Security and or Emergency Contingency Arrangements 
 
The Principal Contractor must establish site access rules and implement and 
maintain these throughout the construction period.  Access control must include the 
rule that non-employees shall at all times be provided with fulltime supervision while 
on site. 
 
The Principal Contractor must develop a set of Security rules and procedures and 
maintain throughout the construction period. 
 
If not already tasked to the H&S Officer appointed in terms of Construction 
Regulation 8(5), the Principal Contractor must appoint a competent Emergency 
Controller who must develop contingency plans for any emergency that may arise on 
site as indicated by the risk assessments.  These must include a monthly 
practice/testing program for the plans e/g January: trench collapse, February: 
flooding etc. and practiced/tested with all persons on site at the time, participating. 
 
 
10.6 Training (Internal and External) 
 
The contents and syllabi of all training required by the Act and Regulations including 
any other related or relevant training as required must be included in the Principal 
Contractor’s Health and Safety Plan File. 
 
Records of all training shall be kept on the safety file for further reference and 
evaluation by the client’s assessor and or auditor. 
 

10.6.1 General Induction Training 
 
All employees of the Principal and other Contractors must be in possession of proof 
of General Induction training provided by the approved training provider. 
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10.6.2 Site Specific Induction Training 
 
All employees of the Principal and other Contractors must be in possession of Site 
Specific Occupational Health and Safety Induction or other qualifying training. 
10.6.3 Other Training 
 
All operators, drivers and users of construction vehicles, mobile plant and 
other equipment must be in possession of valid proof of training. 
 
All employees in jobs requiring training in terms of the Act and Regulations must be 
in possession of valid proof of training as follows: 
 

• General Induction (Section 8 of the Act) 

• Site/Job specific Induction (also visitors)(Section 8&9 of the Act) 

• Site/Project Manager 

• Construction Supervisor 

• OH&S Representatives (Section 18(3) of the Act) 

• Training of the Appointees indicated in 10.6.1 & 10.6.2 above 

• Basic Fire Prevention & Protection (Environmental Regulations 9 and 
Construction Regulation 29) 

• Firs Aid Level 1 (General Safety Regulations 3) 

• Emergency, Security and Fire Coordinator 
 
10.7 Accident and Incident Investigation 
 
The Principal Contractor is responsible to oversee the investigation of all 
accident/incidents where employees and non-employees were injured to the extent 
that he/she/they had to receive first aid or be referred for medical treatment by a 
doctor, hospital or clinic.  (General Administrative Regulation 9) 
 
The results of the investigation to be entered into the Accident/Incident Register 
listed above. (General Administrative Regulation 9) 
 
The Principal Contractor is responsible for the investigation of all non-injury incidents 
as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results 
of such investigations including the steps taken to prevent similar incidents in future. 
 
The Principal Contractor is responsible for the investigations of all road traffic 
accidents relating to the construction site and keeping a record of the results of such 
investigations including the steps taken to prevent similar accidents in future. 
 
Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 
investigated and reported on in writing, irrespective of whether such incident gave 
rise to injury or damage. 
 
All incidents shall be reported to the client within 24hours. 
 
 
10.8 H&S Representatives (SHE-Reps-‘safety, health & environment’) and      

            H&S Committees 

 
10.8.1 Designation of H&S Representatives (‘SHE-Reps) 
 
Where the Principal Contractor employs more that 20 persons (including the 
employees of other Contractors (sub-contractors) he has to appoint one H&S 
Representatives for every 50 employees or part thereof. (Section 17 of the Act and 
General Administrative Regulation 6 & 7) 
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H&S Representatives have to be designated in writing and the designation shall be 
in accordance with the Collective Agreement as concluded between the parties as is 
required in terms of General Administration Regulation 6. 
10.8.2 Duties and Functions of the H&S Representatives 
 
The Principal Contractor must ensure that the designated H&S Representatives 
conduct at least a weekly inspection of their respective areas of responsibility using a 
checklist and report thereon to the Principal Contractor, after which these reports 
shall be consolidated for submission to the Health and Safety Committee. 
 
H&S Representatives must be included in and be part of accident/incident 
investigations. 
 
H&S Representatives shall be members of at least one H&S Committee and must 
attend all meetings of that H&S Committee. 
 

10.8.3 Establishment of H&S Committee(s) 
 
The Principal Contractor must establish H&S Committees consisting of designated 
H&S Representatives together with a number of Employers Representatives 
appointed as per Section 19(3) that are not allowed to exceed the number of H&S 
Representatives on the committee.  The persons nominated by the employer on a 
H&S Committee must be designated in writing for such period as may be determined 
by him.  The H&S Committee shall co-opt advisory (temporary) members and 
determine the procedures of the meetings including the chairmanship. 
 
The H&S Committee must meet minimum monthly and consider, at least, the 
following Agenda for the first meeting.  Thereafter the H&S Committee shall 
determine its own procedures as per the previous paragraph. 
 
 
Agenda 
 
1) Opening and determining of chairmanship (only when necessary) 

2) Minutes of Previous Minutes 

3) Observations 

4) Program and safety considerations 

5) Hygiene 

6) Housekeeping improvement 

7) Incidents & Accidents/Injuries 

8) Registers (extend as required): 

• H&S Rep. Inspections 

• Matters of First Aid 

• Scaffolding 

• Ladders 

• Portable Electric Equipment 

• Fire Equipment 

• Power Hand tools  

• Incident Report Investigation 

• Personal Protective Equipment 

9) Safety performance Evaluations 
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10) Education & Safety promotion program 

11) First Aid Officials and training in First Aid 

12) Demarcation of work -/hazardous-/safe areas/walkways 

13) Posters and signage 

14) Environmental preservation and conservation 

15) Specific training programmes 

16) General  

17) Date of Next Meeting 

18) Closing 

 
11. Project/Site specific requirements 
 
The following list is an example of specific activities and considerations that may be 
encountered on a project. The Principal contractor must select the applicable and 
extend with items particular to the project under consideration and Site Risk 
Assessments, Standard Working Procedures (SWP), management and control 
measures and Method Statements (where necessary) have to be developed by the 
Principal Contractor: 
 

• Clearing & Grubbing of the Area/Site 

• Site Establishment including: 
- Office/s 
- Secure/Safe Storage and storage areas for materials, plant & equipment 
- Ablution facilities 
- Sheltered dining area 
- Vehicle access to the site 

 

• Dealing with existing Structures. 

• Location of existing Services 

• Installation & Maintenance of Temporary Construction Electrical Supply, 
Lighting and Equipment 

• Accommodation of traffic 

• Adjacent Land uses/Surrounding property exposures 

• Boundary & Access control/Public Liability Exposures ( Remember: the 
Employer is also responsible for the OH&WS of non-employees affected by 
his/her work activities) 

• Health risks arising from neighboring as well as own activities and from the 
environment e.g. threats by dogs, bees, snakes, lightning, allergies etc. 

• Exposure to Noise 

• Exposure to Vibration 

• Protection against dehydration and heat exhaustion 

• Protection from wet & cold conditions 

• Dealing with HIV/Aids and other diseases as per specific programme 
provided by the client and/or its Agent on its behalf. 

• Use of Portable Electrical Equipment including: 
- Angle grinder  
- Electrical Drilling machine 
- Skill saw 

• Welding including: 
- Arc Welding 
- Gas welding 
- Flame cutting 
- Use of LP Gas torches and appliances 
- Formwork 
- Scaffolding 
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- Steel reinforcement 
- Concrete 
- Excavations 
- Work in trenches 

• Loading & Offloading of Trucks 

• Aggregate/Sand and other Materials Delivery and or Removal 

• Manual and Mechanical Handling 

• Lifting and Lowering Operations 
 

• Driving & Operation of Construction Vehicles and Mobile Plant including: 

- Vibratory Rollers and others 
- Plate Compactor 
- Front End Loader 
- Mobile Cranes and the ancillary lifting tackle  
- Parking of Vehicles & Mobile Plant 
- Towing of Vehicles & Mobile Plant 

 

• Use and Storage of Flammable Liquids and other Hazardous Substances – 
the client and/or its Agent on its behalf to be informed of this prior to 
commencing of the project 

• Gabion work 

• As discovered by the Principal Contractor’s hazard identification exercise  

• As discovered from any inspections and audits conducted by the Client 
and/or its Agent on its behalf or by the Principal Contractor or any other 
Contractor on site 

• As discovered from any accident/incident investigation. 
 
12. Outlined Data, References and information on certain and/or  specific   

Obligatory Requirements to ensure compliance 
 
Administrative & Legal Requirements 
 

OHS Act  
Section/  
Regulation 

Subject Requirements 

Construction Regulation 4 Notice of carrying out 
Construction work 

Department of Labour 
notified Copy of Notice 
available on Site prior to 
commencement of work 

General Admin. Regulation 4 Copy of OH&S Act 
(Act 85 of 1993) 

Updated copy of Act & 
Regulations on site. 
Readily available for perusal 
by employees. 

COID Act Section 80 Registration with 
Compensation Insurer 

Written proof of 
registration/Letter of good 
standing available on Site 
 

Construction Regulation 5 & 
7 (1) 

H&S Specification & 
Programme 

H&S Spec received from 
Client and/or its Agent on its 
behalf 
OH&S programme developed 
& Updated regularly 

Section 8(2)(d) Construction 
Regulation 9 

Hazard Identification & Risk 
Assessment 

Hazard Identification carried 
out/Recorded Risk 
Assessment and-Plan drawn 
up/Updated RA Plan 
available on Site 
Employees/Sub-Contractors 
informed/trained 
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Section 16 (2) Assigned duties Responsibility of complying 
with the OH&S Act 

 
 
13. Records and Registers 
 
In accordance with the Construction Regulations the Contractor is bound to keep 
records and registers related to health and safety on site for periodic inspection by 
inspectors, the Engineer, the Employer, trade union officials and sub-contractors and 
employees.  The following records and registers must be kept on site and shall be 
available for inspection at all times: 
 

a) A copy of the OHSA 1993 Construction Regulations 2014: 
b) A copy of the Client’s Health and Safety Specification: 
c) A copy of the Contractor’s Health and Safety Plan (Regulation 7) 
d) A copy of the Notification of Construction Work (Regulation 4) 
e) A Health and Safety File in terms of Regulation 7(1)(b) with inputs by the 

Construction Safety Officer (Regulation 8(5)) 
f) A copy of the risk assessment described in Regulation 9: 
g) A full protection plan and the corresponding records of evaluation and 

training of employees working from elevated positions as described in 
Regulations 10; 

h) Drawings pertaining to the design of structures [Regulation11(1)(c)] and 
temporary work structures [Regulation 12(3)(b)] 

i) Pronouncement of the safety of excavations must be recorded in a register 
to be kept on site [Regulation 13(2)(h)]; 

j) A copy of the certificate of the system design for suspended platforms 
[Regulation 17(3)] 

k) A notice must be affixed around the base towers of material hoists to 
indicate the maximum mass load, which may be carried at any one time by 
material hoists [Regulation 19(5)] 

l) Maintenance records of material hoists and inspection results must be kept 
in a record book to be kept on site [Regulation 19(8)(c)] 

m) A record of any repairs to or maintenance of a bulk mixing plant must be 
kept on site [Regulation20 (8)] 

n) A warning notice must be displayed in a conspicuous manner when and 
wherever an explosive actuated fastening device is used [Regulation 21] 

o) A register for recording of findings by the competent person appointed to 
inspect construction vehicles and mobile plant [Regulation 23 (1)(k)] 

 
 
 
14. Primary Contractor responsibilities 
 
(a) First Aid (General Safety Regulation 3)  
  
The Principal Contractor must provide First Aid equipment (including a stretcher) and 
have qualified First Aider/s as required by General Safety Regulation 3 of the OHS 
Act. 
 
The Contingency Plan of the Principal Contractor must include the arrangements for 
speedily and timeously transporting injured/ill person/s to a medical facility or of 
getting emergency medical aid to person/s that may required it. 
 
The Principal Contractor must have firm arrangements with his other Contractors in 
place regarding the responsibility of the other Contractors injured/ill employees. 
 
(b) Fall Protection [Working in Elevated Positions (Construction Regulation 10)]  
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A pre-emptive Risk Assessment will be required for any work to be carried out above 
two meters from the ground or any floor level and will be classified as “Work in 
Elevated Positions” 
 
As far as is practicable, any person working in an elevated position will work from a 
platform, ladder or other device that is at least as safe as if he/she is working at 
ground level and whilst working in this position be wearing a single belt with lanyard 
that will be worn to prevent the person falling from the platform, ladder or other 
device utilized.  This safety belt will be, as far as is possible, secured to point away 
from the edge over which the person might fall and the lanyard must be of such a 
length that the person will not be able to move over the edge. 
 
Alternatively any platform, slab, deck or surface forming an edge over which a 
person may fall may be fitted with guard rails at two different heights as prescribe in 
SANS 10085: Code of Practice for the Design, Erection, Use and Inspection of 
Access Scaffolding. 
 
Where the requirement in (b) is not practicable, the person will be provided with a full 
body harness that will be worn and attached above the wearer’s head at all times 
and the lanyard must be fitted with a shock absorbing device OR the person must be 
attached to an approved fall arrest system. 
 
Where the requirements are not practicable, a suitable catch net must be erected.  
   
Workers working in elevated positions must be trained to do this safely and without 
risk to health 
 
Where work on roof is carried out, the Risk Assessment must take into account the 
possibility of persons falling through fragile material, skylights and openings in the 
roof. 
 
 
 (c) Structures (Construction Regulation 11) 
 
The Principal Contractor must ensure that: 
 

• Steps are taken to ensure that no structure becomes unstable or collapses 
due to construction work being performed on it or in the vicinity of it 

• No structure is overloaded to the extent where it becomes unsafe 

• He/she has received from the designer the following information: 
- Information on known or anticipated hazards relating to the 

construction work and the relevant information required for the safe 
execution of the construction work 

- A geo-scientific report (where applicable) 
- The loading the structure is designed to bear 
- All drawings pertaining to the design are on site and available for 

inspection 
 
 
(d) Temporary work (Construction Regulation 12) 
 

• Temporary work must be carried out under the supervision of a competent 
person designated in writing 

• TEMPORARY WORK structures must be so designed, erected, supported, 
braced and maintained that it will be able to support any vertical or lateral 
loads that may be applied  

• No load to be imposed onto the structure that the structure is not designed to 
carry. TEMPORARY WORK must be erected in accordance with the 
structural design drawings for that TEMPORARY WORK and, if there is any 
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uncertainty, the designer must be consulted before proceeding with the 
erection/use of the TEMPORARY WORK. 

• All drawings pertaining to the TEMPORARY WORK must be kept available     
on site 

• All equipment used in the erection of TEMPORARY WORK must be checked 
by a competent person before use 

• The foundation or base upon which TEMPORARY WORK is erected must 
be able to bear the weight and keep the structure stable 

• Employees erecting TEMPORARY WORK must be trained in the safe work 
procedures for the erection, moving and dismantling of TEMPORARY 
WORK 

• Safe access (and emergency escape) must be provided for workers 

• A competent person must inspect TEMPORARY WORK structures that have 
been erected before, during and after pouring of concrete or the placing of 
any other load and thereafter daily until the TEMPORARY WORK is 
stripped.  The results of all inspections must be recorded in a register kept 
on site 

• The TEMPORARY WORK must be left in place until the concrete has 
reached sufficient strength to bear its own weight plus any additional weight 
that may be imposed upon it and not until the designated competent person 
has authorized its stripping in writing 

• Any damaged TEMPORARY WORK must be repaired/rectified immediately 

• Deck panels must be secured against displacement 

• The slipping of persons on release agents on deck panels prevented 

• Persons health must be protected against the use of solvents, oils or other 
similar substances 

 
(e) Excavations (Construction Regulation 13 ) 
 
Where excavations will exceed 1.5 m in depth the Contractor will be required to 
submit a Method Statement to the Employer’s Agent for approval before 
commencing with the excavation and the Employer’s Agent will issue a permit to 
proceed once the Risk Assessment and Method Statement are approved. 
 

• Excavation work must be carried out under the supervision of a competent 
person who has been appointed in writing 

• Before excavation work begins the stability of the ground must be evaluated 
Whilst excavation work is being performed, the contractor must take suitable 
and sufficient steps to prevent any person from being buried or trapped by a 
fall or dislodgment of material 

• No person may be required or permitted to work in an excavation that has 
not been adequately shored or braced or where 

- The excavation is in stable material or where 
- The sides of the excavation are sloped back to at least the maximum 

angle of repose measured relative to the horizontal plane 

• The shoring or bracing may not be left out unless written permission has 
been obtained from the appointed competent person and shoring and 
bracing must be designed and constructed to safely support the sides of the 
excavation 

• Where uncertainty exists regarding the stability of the soil the opinion of a 
competent professional engineer or professional technologist must be 
obtained whose opinion will be decisive.  The opinion must be in writing and 
signed by the engineer or technologist as well as the appointed excavator 

• No load or material may be placed near the edge of an excavation if it is 
likely to cause a collapse of the trench unless suitable shoring has been 
installed to be able to carry the additional load 

• Any neighboring building, structure or road that may be affected or 
endangered by the excavation must be protected from damage or collapse 
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• Every excavation must be provided with means of access that must be within 
6 meters of any worker within the excavation 

• The location and nature of any existing services such as water, electricity, 
gas etc. must be established before any excavation is commenced with  

• Every excavation including the shoring and bracing or any other method to 
prevent collapse must be inspected by the appointed competent person as 
follows: 

- Daily before work commences 
- After every blasting operation 
- After an unexpected collapse of the excavation 
- After substantial damage to any supports 
- After rain 

 
The results of any inspections must be recorded in a register kept on site 
 

• Every excavation accessible to the public or that is adjacent to a public road 
or thoroughfare or that threatens the safety of persons, must be adequately 
barricaded or fenced to at least 1.20 meter high and as close to the 
excavation as practicable and provided with warning lights or visible 
boundary indicators after dark or when visibility is poor. The stringing of 
danger tape only attached to, and between poles, shall not be allowed. 
Fences shall comprise at least 3 rows of barbed or smooth fence wire at 
450mm spacing and 300mm from the ground to 1.2m high droppers at 3m 
max spacing and 1.8m long tension posts at 18m max. spacing embedded 
600mm in the ground. Tension posts at ends of line shall be adequately 
restrained to the ground. Red safety net, 900high, shall be attached 
continuously to the three rows of wire 

• Upon entering an excavation the requirements of General Safety Regulation 
5 must be observed    

- any confined space may only be entered after the air quality has 
been tested to ensure that it is safe to breath and does not contain 
any flammable mixture or 

- the confined space has been purged and ventilated of any 
hazardous or flammable gas, vapour, dust or fumes and 

- the safe atmosphere must be maintained or 
- employees have to be using breathing apparatus and wearing a 

safety harness with a rope with the free end of the rope being 
attended to by a person outside the confined space, furthermore, 

- an additional person trained in resuscitation must be in full-time 
attendance immediately outside the confined space and  

- additional breathing and rescue apparatus must be kept immediately 
outside the confined space for rescue purposes 

- the employer must ensure that all employees have left the confined 
space after the completion of work  

where flammable gas is present in a confines space no work may be 
performed in close proximity to the flammable atmosphere that may ignite 
the flammable gas or vapour. 

 
(f) Demolition Work (Construction Regulation 14) 
 

• Demolition work to be carried out under the supervision of a competent 
person who has been appointed in writing 

• A detailed structural engineering survey of the structure to be demolished to 
be carried out and a method statement on the procedure to be followed in 
demolishing the structure to be developed by a competent person, before 
any demolition may be commence 

• As demolishing progresses the structural integrity of the structure to be 
checked at intervals as determined in the method statement by the 
appointed competent person in order to prevent any premature collapse 

• Steps must be taken to ensure that where a structure is being demolished: 
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• No floor, roof or any other part of the structure is overloaded with debris or 
material that would make it unsafe 

• Precautions are taken to prevent the collapse of the structure when any 
frame or support is cut or removed 

• Shoring or propping is applied where necessary  

• No person must be required or allowed to work under unsupported 
overhanging material 

• THE STABILITY OF AN ADJACENT BUIDLING, STRUCTURE OR ROAD 
MUST BE MAINTAINED AT ALL TIMES 

• The location and nature of any existing services such as water, electricity, 
gas etc. must be established before any demolition is commenced with and 
any service that may be affected by the demolition must be protected and 
made safe for workers 

• Every stairwell in a building being demolished must be adequately 
illuminated  

• Convenient and safe means of access must be provided 

• A catch platform or net must be erected over every entrance to the building 
or structure being demolished where the likelihood exists of material or 
debris failing on persons, must be fenced or barricaded 

• No material may be dropped on the outside of the building unless the area 
into which it is dropped is fenced off or barricaded 

• Waste an debris may only be disposed of from a height in a chute with the 
following design: 

- Adequately constructed and rigidly fastened 
- If inclined > 45 degrees enclosed on all four sides 
- Fitted with a gate or control mechanism to control the flow of 

material that may not freefall down the chute 
- Discharged into a container or a barricaded area 
- Demolition equipment may only be used on floors or slabs that are 

able to support it 

• Asbestos related work must be conducted to the requirements of the 
asbestos regulations promulgated under the OHS Act and in particular 
asbestos Regulation 21: 

 
- Demolition of asbestos may only be carried out by a registered (with 

the Department of Labour) Asbestos Contractor 
- All asbestos materials likely to become airborne must be identified  
- A Plan of Work must be submitted for approval to an Approved 

Asbestos Inspection Authority (AAIA) (approved by the Department 
of Labour) 30 days prior to commencement of demolishing work 
unless the Plan was drawn up by an AAIA and a signed (by all 
parties) copy must be submitted to the Department of Labour 14 
days before commencement of the demolishing 

During demolition work: 
 

• All asbestos containing material must be disposed of safely. Workers must 
be issued with appropriate PPE and the proper use thereof enforced 

• After the demolition has been completed the area/premises must be 
thoroughly checked to ensure that all asbestos waste has been removed 

• No person is allowed to: 
- Use compressed air or permit the use of compressed air to remove 

asbestos dust from any surface or person 
- Smoke, eat, drink or keep food or beverages in an area not 

specifically designated for this 
- Apply asbestos by spraying 

 
Lead related work must be conducted to the requirements of the Lead regulations 
promulgated under the OHS Act 
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Where demolition work will involve the use of explosives a methods statement must 
be developed by a competent person in accordance with applicable explosives 
legislation 
 
 
(g) Tunneling (Construction Regulation 15) 
 

• To be performed in accordance with the Tunneling Regulations as published 
under the Mines Health & Safety Act (29 of 1996) 

• No person shall enter a *tunnel that has a height dimension less than 800 

mm 

*Definition of Tunneling: “the construction of a tunnel beneath the natural 
surface of the earth for the purpose other than the searching for or winning 
of a mineral 

 
 
(h) Access Scaffolding (Construction Regulation 16) 
 
Access Scaffolding must be erected, used and maintained safely in accordance with 
Construction Regulation 14 and SA Bureau of Standards Code of Practice, SANS 
085 entitled: “The Design, Erection, Use & Inspection of Access Scaffolding. 
 
Detailed consideration must be given to all scaffolding to endure that it is properly 
planned to meet the working requirements, designed to carry the necessary loadings 
and maintained in as sound condition.  It must also be ensured that there is sufficient 
material available to erect the scaffolding properly. 
 
Scaffolding may only be erected, altered or dismantled by a person who has 
adequate training and experience in this type of work or under the supervision of 
such a person. 
 
 
(i) Suspended Platforms & Rope access work (Construction Regulation 17 &18) 
 
The Contractor to design, erect, use and maintain suspended platforms in 
accordance with the requirements of Construction Regulation 17. 
 
Rope access work is to be erected, used maintained and inspected in accordance 
with the requirements of Construction Regulation 18. 
 
 
(j) Bulk Mixing Plants (Construction Regulation 20) 
 
The Contractor to erect, operate and maintain Batch Plants in accordance with the 
requirements of Construction Regulation 18. 
 
(k)      Explosive Actuated Fastening Device (Construction Regulation 21) 
 
 

Every Explosive Actuated Fastening Device (EAFD) must be: 
 

• Provided with a guard around the muzzle to confine flying fragments or 
particles  

• A firing mechanism that will prevent the EAFD from firing unless it is pushed 
against the surface and at right angle (where the EAFD is fitted with an 
intermediate piston between the charge and the nail this requirement is 
waived) 
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The Contactor  must ensure that: 
 

• Only the correct type of cartridge is used 

• The EAFD is cleaned, inspected and cleaned daily before use by an 
appointed competent person who keeps register with the findings of his 
inspection and the details of cleaning, service and repairs 

• The safety devices are in good working order before the EAFD is use  

• When the EAFD is not being used it is stored in an unloaded condition 
together with the cartridges in a safe/secure place inaccessible to 
unauthorized persons 

• A warning notice is displayed at the point where the EAFD is in use 

• The issue and return of cartridges must be by issue/returns register signed 
by both issuer and user and empty cartridges cases must be returned with 
unspent cartridges 

• Users/operators of the EAFD have received the necessary training and has 
been authorized as competent to use/operate the EAFD 

• Users/operators must wear the prescribed PPE whilst using/operating the 
tool 

 
 
 
(l) Cranes & Lifting Equipment (Construction Regulation 22) 
 
Cranes and Lifting equipment must be designed and constructed in a accordance 
with generally accepted technical standards and operated, used, inspected and 
maintained in accordance with the requirements of Driven Machinery Regulation 8 of 
the OHS Act: 
 

• To be clearly and conspicuously marked with the maximum mass load 
(MML) that it is designed to carry safely.  When the MML varies with the 
conditions of use,  a table should be used by the driver/operator 

• Each winch on a lifting machine must at all time have, at least, three full 
turns of rope on the drum when the winch has been run to its lowest limit 

• Fitted with a brake or other device capable of holding the MML.  This brake 
or device to automatically prevent the downward movement of the load when 
the lifting power is interrupted 

• Fitted with  a load limiting device that automatically arrest the lift when  

• The load reaches its highest safer position or 

• When the mass of the load is greater than the MML 

• Every chain or rope on a lifting machine that forms an integral part of the 
machine must have a factor of safety as prescribed by the manufacturer of 
the machine and where no standard is available the factor of safety must be: 

- chains-4 (four) 
- steel wire ropes-5 (five) 
- fiber ropes-10 (ten) 

• every hook or load attaching device must be designed such or fitted with a 
device that will prevent the load from slipping off or disconnecting 

• every lifting machine must be inspected and load tested by a competent 
person every time it has been dismantled and re-erected and every 12 
month after that.  The load test must be in accordance with the 
manufacturers prescription or to 110% of the MML 

• in addition all ropes, chains, hooks or other attaching devices, sheaves, 
breaks and safety 

•  devices forming an integral part of a lifting machine must be inspected every 
6 months by a competent person 

• all maintenance, repairs, alterations and inspection results must be recorded 
in a log book 

• and each lifting machine must have its own log book 
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• no person may be lifted by a lifting machine not designed for lifting persons 
unless in a  

• cradle approved by the inspector of the Department of Labour 

• every jib crane with an MML of  5 000kg or more at minimum jib radius must 
be provided with a load indicator or a load lifting limiting device 

 
Lifting Tackle: 
 

• to be manufactured of sound material, well constructed and free from patent 
defects 

• to be clearly and conspicuously marked with ID number and MML  

• factor of safety: 
- Natural fiber ropes    - 10(ten) 
- Man-made fiber ropes & woven webbing - 06(six) 
- Steel wire ropes-single rope   - 08(eight) 
- Steel wire rope-combination slings  - 05(five) 
- Mild Steel chains    - 04(four) 

• steel wire ropes must be discarded (not used any further for lifting purposes) 
when excessive wear and corrosion is evident and must be examined by a 
competent person every three months for this purpose and the results 
recorded. 

 
Operator 
 

• Every lifting machine operator must be trained specifically for the type of 
lifting machine that he/she is operating 

• Operators of Jib cranes with a MML of 2 000kg or more must be in 
possession of a certificate of training issued by an accredited (by The 
Department of Labour) training provider. 

 

Construction Regulation 22: 

Where tower cranes (TC) are used: 
 

• account must be taken of the effects of wind force on the structure  

• account must be taken of the bearing capacity of the ground on which the 
TC is to be erected 

• the bases for the TC and tracks for rail mounted TC’s must be firm and level 
and must be erected at a safe distance from excavations 

• clear space must be provided and maintained for erection, operation, 
maintenance and dismantling 

• TC operators must be competent to carry out the work safely 
 
TC operators must be in possession of a valid medical certificate testifying that the 
holder is physically and psychologically fit to work on a TC. 
 
All lifting operations where the lift will exceed 2000 kg must be planned by a 
competent person and the plan submitted to the employer for approval and 
permission to carry out the lift. 
 
 
(m) Construction Vehicles & Mobile Plant (Construction Regulation 23) 
 
Construction Vehicles and Mobile Plant will be inspected by the client prior to being 
allowed on a project site and suppliers of hired vehicles, plant and equipment will be 
required to comply with this specification as well as the OHS Act and Regulations. 
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Construction Vehicles and Mobile Plant (CV&MP) to be: 
 

• of acceptable design and construction 

• maintained in good working order 

• used in accordance with their design and intention for which they were 
designed 

• operated/driven by trained, competent and authorized operators/drivers.  No 
unauthorized persons to be allowed to drive VC&MP 

• operators and drivers of CV&MP must be in possession of a valid medical 
certificate declaring the operator/driver physically and psychologically fit to 
operate or drive CV&MP 

• provided with safe and suitable means of access 

• fitted with adequate signaling devices to make movement safe including 
reversing 

• excavations and other openings must be provided with sufficient barriers to 
prevent CV&MP from falling into same 

• provided with roll-over protection 

• inspected daily before start-up by the driver/operator/user and the findings 
recorded in a register/log book 

• CV&MP to be fitted with two head and two tail lights whilst operating under 
poor visibility conditions 

• no loose tools, material etc. is allowed in the driver/operators 
compartment/cabin nor in the compartment in which any other persons are 
transported 

• CV&MP used for transporting persons must have seats firmly secured and 
sufficient for the number of persons being transported 

 
No person may ride on a CV&MP except for in a safe place provided for the purpose 
 
The construction site must be organized to facilitate the movement of CV&MP and 
that pedestrians and other vehicles are not endangered.  Traffic routes to be 
suitable, sufficient in number and adequately demarcated. 
 
CV&MP left unattended after hours adjacent to roads and areas where there is traffic 
movement must be fitted with lights reflectors or barricades to prevent moving traffic 
to come into contact with the parked CV&MP. 
 
In addition CV&MP left unattended after hours must be parked with all buckets, 
booms etc. full lowered, the emergency brakes engaged and, where necessary, the 
wheels chocked, the transmission in neutral and the motor switched off and the 
ignition key removed and stored safely. 
 
 
Workers employed adjacent or on public roads must wear reflective safety vests. 
 
All CV&MP inspection records must be kept in the OH&S File 
 
(n) Electrical Installations (Construction Regulation 24) 
 
The installation of temporary electricity for Construction shall be in accordance with 
the Construction Regulation 24 and the Electrical Installation Regulations. 
 
The Contractor must ensure that: 
 

• Existing services are located and marked before construction commences 
and during the progress thereof 

• Where the abovementioned is not possible, workers with jackhammers etc. 
are protected against electric shock by the use of suitable protective 
equipment e.g. rubber mats, insulated handles etc. 
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• Electrical installations and –machinery are sufficiently robust to withstand 
working conditions on site 

• Temporary electrical installations must be inspected at least once per week 
by a competent person and a record of the inspections kept on the OH&S 
File  

• Electrical machinery used on a construction site must be inspected daily 
before start-up by the competent driver/operator or any other competent 
person and a record of the inspections kept on the OH&S File 

• All temporary electrical installations must be controlled by a competent 
person appointed in writing 

 
Electrical & Mechanical Lock-Out 
 
An electrical and mechanical lock-out procedure must be developed by the Principal 
Contractor and submitted to the client for approval before construction commences.  
This lock-out procedure to be adhered to by all Contractors on site. 
 
   
(o) Use & Storage of Flammables (Construction Regulation 24) 
 
The Contractor to ensure that: 

 

• No person is required or permitted to work in a place where there is the 
danger of fire or an explosion due to flammable vapors being present unless 
adequate precautions are taken 

• No flammable is used or applied e.g. in spray painting, unless in a room or 
cabinet or other enclosure specially designed and constructed for the 
purpose unless there is no danger of fire or explosion due to the application 
of adequate ventilation 

• The workplace is effectively ventilated.  Where this cannot be achieved:   
                  -    employees must wear suitable respiratory equipment  
                  -    no smoking or other sources of ignition is allowed in the area 
                  -    the area is conspicuously demarcated as “ flammable”                      

• Flammables stored on a construction site are stored in a well – ventilated, 
reasonably fire – resistant container, cage or room that is kept locked with 
access control measures in place and sufficient fire fighting equipment 
installed an fire prevention methods practiced e.g. proper housekeeping 

• Flammables stored in a permanent flammables store are stored so that no 
fire or explosion is caused i.e: 

- stored in a locked well- ventilated reasonably fire resistant container, 
cage or room conspicuously demarcated as “ Flammable Store – No 
Smoking or Naked Lights “  

- the flammable store to be constructed of two-hour fire retardant 
walls and roof and separated from adjoining rooms or workplaces by 
means of a two-hour fire retardant fire wall 

- Adequate and suitable fire fighting equipment installed around the 
flammables store and marked with the prescribed signs 

- All electrical switches and fittings to be of a flameproof design  
- Any work done with tools in a flammables store or work areas to be 

of a non-sparking nature 
- No Class A combustibles such as paper, cardboard, wood, plastic, 

straw etc. to be stored together with Flammables 
- The flammable store to be designed and constructed to, in the event 

of spillage of liquids in the store, to contain the full quantity + 10% of 
the liquids sorted 

- A sign indicating the capacity of the store to be displayed on the 
door 

- Only one day’s quantity of Flammable is to be kept in the workplace 
- Containers (including empty containers) to be kept closed to prevent 

fumes/vapors from escaping and accumulating in low lying areas  
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- Metal containers to be bonded to earth whilst decanting to prevent 
build-up of static 

- Welding and other flammable gases to be stored segregated as to 
type of gas and empty and full cylinders 

 
(p) Working on or Near Water (Construction Regulation 26) 
 
The Principal Contractor must ensure that, where construction work is being carried 
over or in close proximity to water: 
 

• Measures are in place to prevent workers from falling into the water and 
drowning.  These measure to include the availability of lifejackets 

• Measures are in place to rescue any worker/ that has fallen into the water 
 
 
 (q)  Housekeeping (Construction Regulation 27) 
 
The Contractor to ensure that: 
 

• Housekeeping is continuously implemented 

• Materials & equipment are properly stored 

• Scrap, waste and debris are removed regularly 

• Materials placed for use are placed safely and not allowed to accumulate or 
cause obstruction to free flow of pedestrian and vehicular traffic 

• Waste & debris not to be removed by throwing from heights but by chute or 
crane 

• Where practicable, construction sites are fenced off to prevent entry of 
unauthorized persons 

• Catch platforms or – nets are erected over entry and exit ways or over 
places where persons are working to prevent them being struck by falling 
objects 

• An unimpeded work space is maintained for every employee 

• Every workplace is kept clean, orderly and free of tolls etc. that are not 
required for the work being done. 

• As far as is practicable, every floor, walkway, stair, passage and gangway is 
kept in good state of repair, skid-free and free of obstruction, waste and 
materials 

• The walls and roof of every indoors workplace is sound lead-free  

• Openings in floors, hatchways, stairways and open sides of floors or 
buildings are barricaded, fence, boarded over or provided with protection to 
prevent persons from falling. 

 
(r) Stacking & Storage (Construction Regulation 28) 
 
The Contractor/Employer must ensure that: 
 

• A competent person is appointed in writing to supervise all stacking and 
storage on a construction site 

• Adequate storage areas are provided and demarcated 

• The storage areas are kept neat and under control 

• The base of any stack is level and capable of sustaining the weight exerted 
on it by the stack 

• The items in the lower layers can support the weight exerted by the top 
layers. 

• Cartons and other containers that may become unstable due to wet 
conditions are kept dry 

• Pallets and containers are in good condition and no material is allowed to 
spill out 
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• The height of any stack does not exceed 3X the base unless stepped back 
at least half the depth of a single container at least every fifth tier. 

• The approval of an inspector has been obtained do build the stacks higher 
with the aid of a machine.  (The operator of the machine must be protected 
against items falling form overhead off the stack and no items may 
overhang) 

• The articles that make up a single tier are consistently of the same size 
shape and mass 

• Structures for supporting stacks are structurally sound and able to support 
the mass of the stack 

• No articles are removed from the bottom of the stack first but from top tier 
first 

• Anybody climbing onto a stack can do it safely and that the stack is 
sufficiently stable to support him/her 

• Stacks that are in danger of collapsing are broken down and restacked 

• Stability of stacks are not threatened by vehicles or other moving plant and 
machinery 

• Stacks are built in a header and stretcher fashion and that corners are 
securely bonded 

• Stepped back at least half the depth of a single container at least every fifth 
tier 

• Persons climbing onto stacks do not approach unguarded moving machinery 
or electrical installations 

 
 
 
(s) Fire Prevention and Protection (Construction Regulation 29) 
 
The Principal Contractor must ensure that: 
 

• The risk of fire is avoided 

• Sufficient & suitable storage of flammables is provided 

• Sources of ignition is obviated wherever flammable or highly combustible 
material is present in the workplace e.g.: 

- notice prohibiting smoking is displayed and enforced 
- welding and flame cutting is only allowed under controlled conditions 

that includes written hot work permits 
- only spark-free hand and power tools are used 
- no grinding, cutting and shaping of ferrous metals are allowed using 

electrically driven power tools that produces sparks 
- flameproof switches & fittings are to be used in the flammable 

atmosphere 
- Good housekeeping is maintained to prevent the accumulation of 

unnecessary combustibles 
- Adequate ventilation is maintained 
- Adequate and suitable fixed and portable fire appliances is provided 

and maintained in good working order. 
- Maintenance must include: 
- Regular inspection by a competent person appointed in writing and 

keeping a register 
- Annual inspection and service by an accredited service provider .           

• All employees are instructed in the use of the Fire equipment and know how 
to attempt to extinguish a fire 

• A sufficient number of employees are appointed and trained to act as 
Emergency Team to deal with fires and other emergencies 

• Employees are informed re. Emergency evacuation procedures and escape 
routes 

• Emergency escape routes are kept clear at all times 

• After evacuation assembly point are demarcated 
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• Evacuation is practiced to ensure that all is evacuated timeously 

• Roll-call is held after evacuation to account for all personnel and ensure that 
no-one has been left behind. 

• A clearly audible to all persons on site siren or alarm is fitted 
 
 
(t) Eating, Changing, Washing & Toilet Facilities (Construction Regulation 30 & 

Facilities Regulations) 
 
The following will be the minimum requirement: 
 
Toilets 
 
The provision of Toilets is required in terms of the National Building Regulations and 
Construction Regulation 30. 
 
Chemical toilets are allowed instead of the water borne sewerage type.  Toilets have 
to be provided at a ratio of 1 toilet per 30 workers. 
 
 
 

Changing Rooms 
 
Some form of screened off changing facility must be provided separately for each 
sex. 
 
 

Eating Facility 
 
Some form of shelter from the sun, wind and rain must be provided. 
 
(u) Personal & Other Protective Equipment ( Section 8/15/23 of the OHS Act ) 
 
The Contactor is required to identify the hazards in the workplace and deal with 
them.  He must either remove them or, where impracticable take steps to protect 
workers and make it possible for them to work safely and without risk to health under 
the hazardous conditions. 
 
Personal Protective equipment (PPE) should, however, be the last resort and there 
should always first be an attempt to apply engineering and other solutions to 
mitigating hazardous situations before the issuing of PPE is considered. 
 
Where it is not possible to create an absolutely safe and healthy workplace the 
Contractor is required to inform employees regarding this and issue, free of charge, 
suitable equipment to protect them from any hazards being present and that allows 
them to work safely and without risk to health in the hazardous environment. 
It is a further requirement that the said equipment be maintained by the Contractor, 
that he instructs and trains the employees in the use of the equipment and ensures 
that the prescribed equipment is used by the employee/s 
 
Employees do not have the right to refuse to use/wear the equipment prescribed by 
the employer and, if it is impossible for an employee to use or wear prescribed 
protective equipment through health or any other reason, the employee cannot be 
allowed to continue working under the hazardous condition/s for which the 
equipment was prescribed but an alternative solution has to be found that may 
include relocating or discharging the employee. 
 
The Contractor may not charge any fee for protective equipment prescribed by 
him/her but may charge for equipment under the following conditions: 
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• Where the employee requests additional issue in excess of what is 
prescribed 

• Where the employee has patently abused or neglected the equipment 
leading to early failure 

• Where the employee has lost the equipment. 
 
All employees shall, as a minimum, be required to wear the following PPE on any 
projects : 
 

• Protective overalls 

• Protective footwear 

• Protective headwear 

• Eye/face protection 

• Lung protection 
 
 
 
(v) Portable Electrical Tools & Equipment (Electrical Machinery Regulation 9) 
 
Portable electrical tools and equipment includes every unit that takes electrical 
power from a plug point and is moved around for use in the workplace i.e drills, 
saws, grindstones, portable lights, etc.  In addition electrical appliances such as 
fridges, hotplates, heaters, etc. must be inspected and maintained to the same 
standards as portable electrical tools and appliances. 
 
The use, inspection and maintenance of portable electrical tools and equipment must 
be governed by the following: 
 

• Regular inspections by a competent person appointed in writing 

• Inspection results must be recorded in a register 

• Only competent authorized persons are allowed to use portable electrical 
tools and equipment 

• The correct protective equipment is worn/used whilst operating parable 
electrical tools and equipment 

 
Portable Electrical Tools 
 

• Must be maintained in good condition at all times to prevent an electrical 
shock to the user 

• The main source must incorporate an earth leakage protection device or 
receive power through a double wound transformer or be double insulated 
and clearly marked as such 

• All equipment must be fitted with a switch to allow for safe & easy starting 
and stopping 

 
 
Portable Lights 
 

• Must be fitted with a robust non-hygroscopic non-conducting handle  

• Live metal parts/parts which may become live must be protected against 
contact 

• The lamp must be protected by a strong guard 

• The cable lead-in must withstand rough handling 

• It is suggested that a register be kept for each piece of equipment and 
findings of regular inspections must be entered 

• Inspections must concentrate on plug, cord, switch and any obvious faults 

• When used in wet/damp/metal container conditions, it must be protected as 
for portable  

• electrical tools, above   
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(w) Pubic Health & Safety (Section 9 of the OHS Act) 
 
The Principal Contractor will be responsible for ensuring that non-employees 
affected by the construction work are made aware of the dangers likely to arise from 
said construction work as well as the precautionary measures to be observed to 
avoid or minimize the dangers.  This includes: 
 

• Non- employees entering the site for whatever reason 

• The surrounding community 

• Passers by to the site 
 
Appropriate signage must be posted to this effect and all employees on site must be 
instructed on ensuring that non- employees are protected at all times. 
 
All non-employees entering the site must receive induction into the hazards and risks 
and the control measures for these. 
 
(x) Hazardous Chemical Substances 
 
The Contractor /Employer must ensure that: 
 

• Employees receive the necessary information & training to be able to use 
and store HCS safely 

• Employees obey lawful instructions regarding: 
- the wearing and use of protective equipment  
- the use and storage of HCS 
- the prevention of the release of HCS 
- the wearing of exposure monitoring and measuring equipment 
- the cleaning up and disposal of materials containing HCS 
- housekeeping, personal hygiene and the protection of the 

environment 
- the Risk Assessments required in terms of Construction Regulation 

7 include employee exposure to HCS and that the necessary to 
protect 

- persons from being detrimentally affected by HCS present or used in 
the workplace, are taken 

- suppliers provide the necessary information in the form of a Material 
Safety Data Sheet (MSDS) regarding an HCS required to ensure the 
safe use and storage of that HCS 

- an up-to-date list is kept on site of HCS’s stored and used together 
with the MSDS’s of the said HCS’s     
 
 

• HCS containers are clearly marked as to the contents and main hazardous 
category e.g  “Flammable” or “Corrosive” and the reference number of the 
HCS on the list indicated above 

• HCS e.g Asbestos dust is not cleared by the use of compressed air but is 
vacuumed 

• No person eats or drinks in a HCS workplace 
HCS waste is disposed of safely in terms of hazardous waste disposal 
requirements. 
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This document serves as a guide to Principle Contractors and Contractors (and their 

agents) to assist them in complying with the requirements of the Act and more 

specifically the Construction Regulations and to ensure a most comprehensive Health 

and Safety File.  Kindly note the following extractions from the Construction 

Regulations: 

 

 

“Every contractor shall ensure that a health and safety file, which shall include all 

documentation required in terms of the provisions of the Act and the Regulations, is 

opened and kept on site and made available to an inspector, client, client’s agent or 

principle contractor upon request.  [CR 7(1)(b)] 

 

 

A Principal Contractor shall hand over a consolidated health and safety file to the 

client upon completion of the construction work and shall, in addition to the 

documentation referred to in sub regulation (7) [above], include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure.  [CR 7(1)(e)] 

 

 

A Principal Contractor shall ensure that in addition to the documentation required in 

the health and safety file as determined in the two sub regulations above, a 

comprehensive and updated list of all the contractors on site accountable to the 

Principal Contractor, the agreements between the parties and the type of work being 

done are included and available.  [CR 7(1)(f)]” 

 

 

₪ ₪ ₪ 

 

 

 

The information, documentation and lists required to be included in the Health and 

Safety File as contemplated in the Construction Regulations [CR 7(1)(b)], shall be 

suitably and sufficiently documented in terms of the following items listed below to 

ensure compliance with the Act as far as is reasonably practicable.   

 

 

 

Note:  In the event that any of the items listed below may not have reference to the 

planning, implementation and completion of the work to be done pertaining to the 

project on the construction site, it must clearly be indicated as such with a proper 

statement e.g. ‘Not Applicable’.  All other relevant references or items below shall 

relate to the information required as contemplated in the Act and Regulations. 
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IMPORTANT - This Health and Safety File shall be regarded as the property of the 

Client as it has to be consolidated and handed over to the Client upon completion of 

the project.  The Principal Contractor shall ensure that this file is adequately 

protected against any form of damage, abuse or fraud. 

 

 

 

Registers as follows: 

 

 

* Accident/Incident Register (Annexure 1 of the General Administrative 

Regulations) 

* H&S Representatives (‘SHE - Reps’) Inspection Register 

* Arc & Gas Welding & Flame Cutting Equipment Inspections 

* Inspection of Cranes 

* Inspection of Ladders 

* Inspection of Vessels under Pressure plus all other excluded under VUP 

regulations 

* Fire- fighting equipment 

 

 

The H&S Representatives (SHE-Reps) will be required to submit the abovementioned 

registers as well as other legally required registers, also from the list below, on a 

monthly basis to the chairman of the H&S committee for submission to, and 

endorsement by the H&S Committee.  Also refer to the suggested Agenda for the H&S 

Committee under 12.8.3 

 

 

 

Documents as follows: 

 

 

Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

Proof of Registration and good standing with a COID Insurer (Construction Regulation 

5(1)(j) 

Appointments – in terms of the Construction Regulations * [See references Page 4] 

Notification of Construction Work – Annexure 1 [CR 4] 

H&S Specifications [CR 5] 

H&S Plan – Principal Contractor, Contractor & Sub-contractors [CR 7(1) & (1)(d)]  

Proof of Periodic Audits [CR 5, 7 & 8] 

List of all Contractors (accountable to Principal Contractor) on site [CR 7(1)(f)]  

Contractor Agreements [CR 7(1)(v)] 

Type of work done on site [CR 7(1)(f)] 

Records of drawings, designs, materials used and similar information concerning the 

completed structure [CR 7(1)] 

Input by Construction Safety Officer [CR 8(5)] 

Risk Assessment [CR 9(1)] 

Copy of Risk Assessment [CR 9(2)] 

Proof of H&S Induction Training [CR 7(8)] 

Proof of training on Hazards and Work Related Procedures [CR (9(4)] 
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Fall Protection Plan [CR 10] 

Drawings design of structure [CR 11(c)] 

Records of Inspections of Structure [CR 11(d)] 

Maintenance records – structure safety [CR 11(d)] 

Record Excavation Inspection [CR 13(h)] 

Method Statement [CR 13(k)] 

Method Statement [CR 14(2)] 

Method Statement [CR 14(11)] 

Operational Compliance Plan [CR 17(2)(c)] 

Certificates, design calculations, sketches and test results [CR 17(3)] 

Examination results [CR 17(9)] 

 

Suspended Platform Inspection and Performance Test records [CR 17(11)] 

Medical Certificate of Fitness [CR 7(8)] 

Proof of Training [CR 17(12)(c)] 

Material Hoist Inspections [CR19(8)(c)] 

Maintenance Records Material hoist [CR19(8)(d)] 

Record Bulk Mixing Plant Maintenance & Repair [CR20(8)] 

Register for control of cartridges/nails studs – explosive actuated fastening device 

[CR21(2)(g)(ii)] 

Medical Certificates of Fitness [CR 22(e)] 

Medical Certificates of Fitness [CR 23(1)(d)(i)] 

Findings of daily inspections Construction Vehicles & Mobile Plant [CR23(1)(k)] 

Record of Temporary Electrical Installation Inspections [CR22(d)] 

Record of Electrical Machinery Inspections [CR24(d)] 

Proof of Training [CR 29(i)] 

Evacuation Plan [CR 29(l)] 

H&S Rep & Committee Members details 

H&S Committee Meetings’ Minutes  

Other appointments in terms of OHASA 

 

 

 

 

The following further identified requirements in terms of the Act and other 

Regulations of the Act are similarly applicable as part of the contents of the ‘Health 

and Safety File’: 

 

 

Details of Inspections (by DoL) 

Recording and Investigation of Incidents – Annexure 1 [GAR 9(1-3)] 

Action taken on all incidents [GAR 9(4)] 

Certificates of Competency in First Aid [GSR 3(4)] 

Record of Medical Surveillance required in terms of OHASA       

Proof of compliance with Asbestos Regulation requirements 

Proof of compliance with Major Hazard Installation requirements 
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*The Appointments to be made in writing with job descriptions as per the 

Construction   

  Regulations may include some or all of the following: 

 

PRINCIPAL CONTRACTORS  - [CR 55(1)(k)] 

 

CONTRACTORS   – [CR 7(1)(v)] 

 

COMPETENT PERSONS  - [CR 8(1) +8 (7)+8(8)] 

    - [CR 8(5)] 

    - [CR 9(1) + (4)] 

    - [CR 10(1)(a)] 

    - [CR 12(a) + (e) + (f)] 

    - [CR 13(1)(a) + (bb) + (3)(k)] 

    - [CR 14(1) + (2) + (3) + (11)]  

    - [CR 16(1)] 

    - [CR 17(1) + (2)(c) + (8)(c) + (13)] 

    - [CR 19(8)(a)] 

    - [CR 20(1) + (7)] 

    - [CR 21(2)(b) + (2)(g)(i)] 

    - [CR 22(e)] 

    - [CR 23(1)(d)(i) + (1)(k)] 

    - [CR 24(d) + (e)] 

    - [CR 28(a)] 

    - [CR 29(h)] 

 

DESIGNER   - [CR 11(2)9(a)] 

 

 

 

₪ ₪ ₪ 
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ENVIRONMENTAL MANAGEMENT PLAN 

 

1.1 EMP:   Construction phase 

Activity that causes the impact Specific Impacts Mitigation measures Responsible Person 

1.1.1 AIR POLLUTION AND NOISE 

Earthworks and Vegetation clearance 
by construction vehicles and 
equipment 

Excessive dust 

Construction areas should be dampened to prevent excessive dust formation especially during winter 
months. 

Construction should only take place during the hours between sunrise and sunset (6h00-18h00) on 
weekdays and Saturdays. 

Contractor 

Movement of vehicles 

Smoke and fumes Vehicles to be in good working condition and serviced regularly in order to reduce excessive smoke. Contractor 

Excessive dust 

Roads and construction areas to be dampened to prevent excessive dust formation 

Only designated roads may be used. No new routes may be constructed by the contractors. 

The speed of vehicles should be kept low to reduce dust. 

Contractor 

Noise 

Contractors should comply with provincial noise regulations.   

Construction machinery should be fitted with noise mufflers and be maintained properly. 

The speed of vehicles should be kept low to reduce generation of noise. 

Contractor 

Burning of waste and cleared 
vegetation. 

The use of fires for cooking and 
heating at the construction site. 

Smoke 

No solid waste or garden refuse may be burnt on the premises or surroundings. This should be taken to the 
municipal waste disposal facility.  

Solid waste should be kept in adequate bins at the construction site. 

No open fires should be allowed on construction sites. 

No wood may be collected in the area for heating and cooking purposes.  Wood supplied by contractor may 
be used in designated areas. Cooking should preferably be done on gas or paraffin stoves. 

Contractor 
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1.1.2 GROUNDWATER AND SURFACE WATER POLLUTION  

Sanitation-seepage 
Surface and ground 
water contamination 

Existing sanitation facilities (where possible) should be used by construction workers.   

Care should be taken that no sanitation facilities that rely on seepage (water borne, VIP’s or pit latrines) 
should be positioned within 100m from an existing borehole or any water course.  

Temporary chemical sanitation facilities or enviroloos should be made available to contractors and their 
employees if the existing facilities can not be used. One toilet for every 15 workers on site. Facilities must be 
serviced regularly by approved companies and records must be kept. Chemical toilets may not be placed 
nearer than 100 m from any water course. 

Contractor 

Solid waste in freshwater resources 
Surface water 
pollution 

Solid waste should be kept in adequate animal proof waste bins and disposed of regularly at a landfill site. 
Building rubble should be stockpiled on and then removed to a licensed disposal site. This should be done 
on a regular basis to limit the impact of littering. Waste should be sorted for recycling.  Solid waste may not 
be burned or buried. 

Contractor 

Pollution by cement, paints and other 
construction material 

Surface and ground 
water contamination 

Care should be taken that waste cement, paint and other construction material is taken to a suitable landfill 
site. 

Contractor 

Spillage  and leaks of fuel and 
lubricants from construction machinery   

Surface and ground 
water contamination 

Machinery to be checked and serviced regularly to prevent oil and fuel leaks. 

No servicing of construction machinery on site. 

Vehicles should only be re-fuelled at an existing filling station or drip pans to be used when refilling vehicles 
or machines on site. The mixing of cement, concrete, paints etc should be done at designated areas within 
concrete aprons or on protected plastic linings to contain any spillages into the ground or surface water. 

Diesel may be stored on site within a bunded area provided that the volume is less than 10 000 litres. 

Contractor 

Storm water management 
Siltation of streams 
and water courses 
and erosion 

Removal of vegetation to be limited to construction and road areas. 

Cleared areas to be re-vegetated or paved as soon as practicable to limit the effect of erosion and siltation. 
Indigenous plant species to be given preference in re-vegetation areas.   

Berms to limit the flow of water over cleaned areas will limit erosion and the siltation of surface streams 

The stockpiled topsoil and construction material should be managed in such a way that the material is not 
transported by wind or rainwater.  This can be done by restricting the height of the stockpiles to 1.2 m. 

The geo-technical report recommendations must be implemented. 

Contractor & engineer 

Removal of topsoil and construction 
activities (wind erosion) 

Increased turbidity 
and decrease in water 
quality  

Slopes produced by removing of soil should be kept to a minimum to reduce the chances of erosion damage 
to the area. 

 

Contractor and 
engineer 
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Trenching for cables, sewage and 
water infrastructure 

Ground water 
pollution due to 
dumping of waste in 
trenches 

Ensure strict compliance that no foreign matter is deposited in trenches.  Waste should only be disposed of 
in designated waste bins. 

Contractor 

1.1.3 WATER USE 

Construction activities 
Overuse of available 
water resources 

Water use should be kept to a minimum. Ensure that pipes and taps are not  leaking. 

Only water sources agreed on may be used for construction. 
Contractor 

1.1.4 ARCHAEOLOGY AND HERITAGE 

Earth moving, trenching, soil and 
vegetation clearance 

Destruction of 
archaeological 
evidence and heritage 

Care should be taken during the construction process to ensure that anything of archaeological value that is 
unearthed is recorded.  

A suitably qualified archaeologist must be notified whenever anything of importance is discovered.  

Contractor 

1.1.5 LOSS OF BIODIVERSITY 

Clearing of vegetation before/during 
construction 

Loss of plant species 
& habitat.  

Loss of indigenous 
fauna & flora 

No indigenous trees may be cut or wood be collected for firewood or any other purposes.   Only removal of 
plants essential to construction activities to be allowed. 

Contractor 

Clearing of vegetation by means of 
herbicides to control re-growth at the 
development site 

Loss of indigenous 
plant species. 

Eradication of exotic  
and/ or invasive plant 
species  

A competent ecologist or specialist should be consulted prior to using any herbicide. 

Exotic and/ or invasive plant species should be eradicated as part of the construction phase as the 
development progresses. 

Contractor 

Establishment of gardens 
Loss of indigenous 
fauna & flora  

Gardens should stay natural as far as possible, which will retain the biodiversity and enhance the presence 
of local fauna in the area, as their habitats will not be destroyed in the process. Indigenous plants occurring 
in the region can be planted as far as possible. 

All garden refuse should be kept and composted to preserve the nutrients in it and return it to the soil. 
Garden refuse should not be burnt, as this causes a loss of nutrients and organic material, as well as air 
pollution and a fire hazard. 

Contractor 

Trenching for cables, sewage and 
water infrastructure 

Loss of indigenous 
fauna  from animals 
falling into trenches 

Barricade nets (orange) should be erected along open trenches, or around the whole construction area, to 
ensure that people and animals do not fall into trenches. 

Contractor 
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Feeding of wildlife 
Making wildlife 
dependant on 
humans 

No wildlife may be fed. 

Food should always be stored out of reach of any animals. 
Contractor 

Control or animals and/or insects 
Loss of indigenous 
fauna 

No insecticides should be used to control insects (e.g. termites, ants etc) without consulting a 
knowledgeable ecologist or specialist.  

No wild animals should be captured, hunted, snared, killed, or caught etc.   

No domesticated animals may be brought on site by the contractors. 

Contractor 

Veld fires in area 
Destruction and/or 
loss of plant and 
animal life 

Fires may only be allowed in designated places and extra care should be taken to prevent veld fires. 

The cleared vegetation should be composted where possible to preserve the nutrients in it and return it to 
the soil. This vegetation should not be burnt as it causes a loss of nutrients and organic material. It also 
causes air pollution and is a fire hazard.  

Veld fires must be prevented. 

Contractor 

1.1.6 SOIL POLLUTION / DEGRADATION 

Spillage and/or leaks of fuel and 
lubricants from construction machines 
and vehicles. 

Soil pollution, 
contamination & 
poisoning  

Construction machines and vehicles to be checked and serviced regularly to prevent oil and fuel leaks and 
spills. 

Servicing of construction machines may not take place on site. 

Contractor 

Excavation and trenching during pipe 
and cable installation 

Soil erosion and loss 
of top soil 

All trenches to be backfilled and suitably compacted; filling at surface to be higher than ground level to 
provide for settling / subsiding of soil over time. 

Trenches for pipes or cables should where possible be dug next to roads where it will have the smallest 
impact.  

Slopes and excavations formed by the removal of soil to be kept to a minimum to reduce the chances of 
erosion damage to the area. 

Contractor 

Solid waste storage and disposal 
Soil pollution & 
nuisance 

Solid waste should be kept in animal proof containers and disposed of regularly to a licensed disposal site. 

All building rubble should be stockpiled and removed regularly to a licensed disposal site. Building rubble 
stockpile not to be used for hazardous waste such as poisons, fuels, oils.  

Contractor 

Excavation and trenching for cables, 
sewage and water infrastructure 

Soil pollution Ensure that no solid or liquid waste, including building rubble, is deposited in trenches.  Contractor 

Ponding of water next to structures 
and earthworks 

Damage to  structures 
Efficient surface drainage systems should be installed around structures to prevent ponding of water after 
heavy precipitation. 

Engineer & Contractor 
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Removal of soil cover and vegetation Soil Erosion 

Removal of vegetation should be limited to construction areas. 

Slopes produced by removal of soil should be kept to a minimum to reduce the chances of erosion damage 
to the area. 

Clearing of the site to be done in phases as construction progresses in order to limit erosion risk.  Topsoil 
should be stored for rehabilitation of cleared areas 

Cleared areas to be re-vegetated or paved as soon as practicable to limit the effect of erosion. Only 
indigenous plant species to be used in re-vegetation areas.  

Engineer, Contractor & 
architect 

1.1.7 VISUAL IMPACT 

Buildings Visual intrusion Buildings should be constructed using materials and colours in harmony with the surrounding environment. 
Architect and 
contractor 

Security lights, construction activities 
and temporary construction structures 

Nuisance and visual 
disturbance 

Care should be taken that only the most important and necessary lighting is used at night. 

Yellow lights to be used for exterior lighting to avoid attracting insects.  

Stationary lights should be positioned in such a way not to cause any nuisance to surrounding residents  

Architect and 
contractor  

1.1.8 FIRE HAZARDS 

Burning of waste or wood 

Smoking 

Construction activities  

Veld fires 

Fire hazard (damage 
to structures and/or 
infrastructure etc) 

Injuries and/or loss of 
life 

No solid waste or vegetation may be burnt on the premises or surrounding areas.  No open fires should be 

allowed on the construction site.   

Fires for cooking should be restricted to designated areas and extra care should be taken to ensure the 
prevention of veld fires.  Cooking should preferably be done on gas staves. 

Fire breaks must comply with the National Veld and Forest Fire Act 101 of 1998 (Chapter 4: Duty to Prepare 
and maintain firebreaks). Fire breaks must be made around the perimeter of the whole development.  An 
emergency plan must be in place so that any uncontrolled fire can be combated in the most efficient manner 
and with the greatest speed possible. Fire equipment should be available to combat fires if necessary. 

The cleared vegetation should be composted where possible to preserve the nutrients in it and return it to 
the soil. This vegetation should not be burnt as it causes a loss of nutrients and organic material. It also 
causes air pollution and is a fire hazard.  

Contractor 
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2 ENVIRONMENTAL MONITORING PROGRAMME 

 

2.1 Monitoring:   Construction phase 

Environmental Component 

Monitoring frequency 

Monitoring method Action/Remedial action 
Responsible 
person 

O
n

ce o
ff p

er site 

W
h

en
 ap

p
licab

le 

C
o

n
tin

u
o

u
s/d

aily 

W
eekly 

Q
u

arterly 

2.1.1 NOISE AND AIR POLLUTION 

Earthworks  and vegetation clearance 
resulting in dust from construction 
machines, equipment and activities 

     
Visits to the sites where 
construction occurs 

Follow up with contractor when it happens  Dust abatement as 
required 

Contractor 

Smoke from burning vegetation and/or 
solid waste 

     Visual inspections 
No burning of waste, vegetation or open fires is allowed: Fines to 
contractor if it occurs 

Contractor 

Smoke and fumes from construction 
vehicles, equipment and/or machines 

     Visual inspections Machine maintenance program to be followed Contractor 

Noise from construction machines, 
equipment, or activity 

     Measure if necessary 
Correct when necessary.   

Only work during daylight hours on weekdays and Saturdays. 
Contractor 

2.1.2 GROUND- AND SURFACE WATER  

Sanitation – toilets positioning.  
Possible leaks/spills 

     Visual inspection- 
Check correct position and correct if necessary 

Clean up if necessary-Fines to contractors 
Management 
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Sanitation-Chemical toilets servicing 
     

Visual inspection.  
Records of contractor of 
the disposal at a 
licensed sewage 
purification plant. 

Sewage to be removed and serviced by a certified contractor on 
weekly basis.  Clean up if necessary-Fines to contractors 

Contractor 

Spillages and leaks from construction 
vehicles and construction activities (e.g. 
mixing of concrete, cement, paints etc)   

     Visual inspection 
Correct if necessary. Stick to maintenance program.  Ensure that 
precautionary measures are adhered to.  

Contractor 

Solid waste separation:(domestic, 
building rubble, organic & vegetation) 

     Visual inspection Follow mitigation steps.  Remedial action as required Management 

Storage of building rubble, domestic 
waste and littering on site  

     Visual inspection Remedial action as and when required Management 

Disposal of building rubble, domestic 
waste and littering on site   

     Visual inspection 
Remove weekly to municipal dumping site.  Remedial action as 
required 

Management 

2.1.3 WATER USE 

Uncontrolled use of water during 
construction 

     Visual inspections 
Fines if there is unnecessary or uncontrolled use or if pipes are 
leaking and not attended to 

Contractor 

2.1.4 ARCHAEOLOGY & HERITAGE 

Archaeological finds from earth moving 
and soil clearance 

     Visual inspection Call in archaeologist if anything is discovered 
Contractor & 
Archaeologist 

2.1.5 BIO-DIVERSITY 

Control of fauna (insects, vermin etc) 
occurring on site  

     Visual inspection 
Consult with ecologist if deemed necessary.  Remedial action as 
required. 

Contractor  and 
Ecologist 

Vegetation clearing of sites by means of 
herbicides 

     

Visual inspection. 
Ensure invasive species 
are eradicated and 
controlled. 

Consult with ecologist if deemed necessary.  Remedial action as 
required. 

Contractor and 
Ecologist 

Increased traffic on site      Visual inspection Remedial action as required. Contractor 

Occurrence of fires      

Visual inspection.  
Ensure that firebreaks 
comply with applicable 
legislation.  B-7     

Correct if necessary 
Contractor and 
Station 
Commander 



                                                                                               

                                

Earthworks and vegetation clearing of 
sites 

     Visual inspection 
Fines if there is unnecessary or uncontrolled clearing outside the 
footprint of the development 

Contractor 

Spreading of invasive plant species        Visual inspection Follow mitigation steps.  Remedial action as required Contractor 

2.1.6 LAND / SOILS 

Vehicle and construction machines fuel 
and oil leaks 

     Visual inspection 
Correct if necessary.  Remedial action as required. Stick to 
maintenance program 

Contractor 

Solid waste handling-storage disposal 
and separation 

     Visual inspection Notify municipality  Remedial action as required Contractor 

Removal of building rubble during and 
after construction 

     Visual inspection 
Should be done at least monthly. Fines and clean up if 
necessary 

Contractor 

Erosion damage by storm water run-off 
and wind e.g. roads and storm water 
systems, exposed slopes 

     

Visual inspection 
especially during rainy 
season 

Improve storm water management if necessary and correct 
damages 

Civil Engineer 

Erosion damage by storm water run-off 
on trenched areas 

     

Visual inspection 
especially during rainy 
season 

Remedial action as required Contractor  

2.1.7 VISUAL 

Buildings and lights- nuisance and 
pollution  

     Visual inspection Remedial action as required 
Architect and 
Contractor   

2.1.8 SAFETY, SECURITY AND FIRE HAZARD 

Safety of workers,  public, livestock, 
property 

     Visual inspection Fines, correct actions if necessary Contractor 

Occurrence of fires      

Visual inspection.  
Ensure that 
requirements of 
applicable legislation are 
adhered to. 

Fines for contractors where there is non-compliance Contractor 

 

    B-8 



                                                                                               

 

4.     MEASUREMENT AND PAYMENT 

ITEM 
 

 
UNIT 

complete Environmental Management Plan Sum 

The tendered lump sum shall include full compensation for compliance with and executing the Environmental Management Plan. Payment shall be made in monthly 
instalments in relation to the value of work done. 
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