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T1.1: Tender Notice and Invitation to Tender

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE AT KONOTO LOWER PRIMARY
SCHOOL IN LIMPOPO UNDER THE LDOE2021/22 PROGRAMME (BID No. TMT-LDOE-2021/22-LPCL2B)

The Mvula Trust invites suitable and qualified contractors to submit tenders for the Provision of
Sanitation facilities to schools in the Limpopo Province.

Contractors are hereby invited to tender for the Construction of Sanitation Facilities for schools under
the LDOE in following clusters.

Table 1:
Cll’ilsoter Project Number Name of School District CIDB grading
Municipality
TMT-LDOE-2021/22- Konoto Lower Primary . .
2B LPCL2B School Capricorn 4GB and higher

There will be NO tender briefing/clarification meeting due to COVID-19.

Tender documents will be available on The Mvula Trust website (www.themvulatrust.org.za) on the following
link https://themvulatrust.org.za/news/tenders.html and National Treasury e-tender portal for downloading and
self-printing from 08:00am on Friday, 08 October 2021.

It is responsibility of the bidder to make sure that all the returnable documents and schedules as indicated in
section Part T2 Returnable documents are up to date when submitting the bid.

The tenders will be evaluated for price and preference. Evaluation for preference and price will be 80/20
Preference Point system where a maximum of eighty (80) points will be awarded for price and twenty (20)
points will be awarded for B-BBEE.

After price and preference have been scored, arithmetic check and risk assessment will be conducted for
those tenderers that are responsive.

Tender closing date and time: Friday, 29 October 2021 @ 11:00pm. Completed tender documents must be
submitted in sealed envelopes and clearly marked as per Bid Number indicated above in the table for
each specific cluster and must be deposited in a tender box at ROP 6 Rhodes drift Office Park, Rhodes
drift Street, Bendor, Polokwane.

The Mvula Trust reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any
tender or to accept a part of it. The Mvula Trust does not bind itself to accepting the lowest tender. Successful
Bidders will be appointed on one (1) cluster only. Each project on the cluster will have its own contract.
Bidders to note that the date for practical completion shall be 18 weeks from the commencement date.

No Telegraph, telephone, telex, facsimile or any other form of transmittal will be accepted. Late documents will
not be accepted.

Enquiries:

All enquiries regarding this tender must be forwarded to: Email: mduduziN @themvulatrust.org.za with the
applicable Bid No. as the subject.

All technical enquiries regarding this Tender must be forwarded to: Mr Ngairongwe C and Mr Maditsi J ;
Email: cuthbert@themvulatrust.org.za , jacob@themvulatrust.org.za with the applicable Bid No. as the
subject.

NB: Tender document must be completed in full, failure to do so will
result into disqualification


http://www.themvulatrust.org.za/
https://themvulatrust.org.za/news/tenders.html
mailto:jacob@themvulatrust.org.za

T1.2 Tender Data

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE

Project title: AT KONOTO LOWER PRIMARY SCHOOL IN LIMPOPO UNDER THE
LDOE2021/22 PROGRAMME

Tender No: TMT-LDOE-2021/22-LPCL2B

Invitation date: | 08 October 2021 Closing date: Friday, 29 October 2021

Closing time: 11:00 Validity period 12 weeks

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of CIDB Standard for
Uniformity in Construction Procurement (August 2019). This standard is issued in terms of sections 4(f),
5(3)(c) and 5(4)(b) of the Construction Industry Development Board Act 38 of 2000 read with Regulation 24 of
the Construction Industry Development Regulations, 2004 (as amended) issued in terms of section 33.

The Standard Conditions of Tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or
inconsistency between the tender data and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of tender to which

it mainly applies.

Clause Section Clause

number

(refer to

Annex C)

Cli1a Actions The Mvula Trust as the employer and each tenderer submitting a tender offer shall

comply with these conditions of tender. In their dealings with each other, they shall
discharge their duties and obligations as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The sponsor is the Limpopo Department of Education (LDOE) and the employer
according to the contract is The Mvula Trust. The work is to be done for the LDOE
as sponsor and as funder. The LDOE will have the right to directly intervene if the
service provider is in default. In the event of such an intervention, the LDOE shall
assume full accountability and responsibility and will indemnify the IA for any
litigation that might arise as a consequence of such intervention

The contracts allow for the assignment of the remaining contractual liabilities of the
Tenderers to the LDOE to be implemented by such custodian department.




C.l1z2

Actions

The Mvula Trust and the tenderer and all their agents and employees involved in
the tender process shall avoid conflicts of interest and where a conflict of interest
is perceived or known, declare any such conflict of interest, indicating the nature
of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare
any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note:1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A conflict of
interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position
even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement
process include direct, indirect or family interests in the tender or outcome
of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

C.113

Actions

The employer shall not seek and a tenderer shall not submit a tender without having
a firm intention and the capacity to proceed with and complete the contract within
the stipulated completion time. Failure to complete will result in penalties being
applied and tendered being blacklisted with CIDB and National Treasury

Cl4

Communic
ation and
employer’s
agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be readily read, copied and recorded.
Communications shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated below:

The employer’s representative is (Principal Agent):
The Mvula Trust
Mankga Leraga Consulting
Name: Sello Aphane
Address: 212 Phase B Marabe Street
Madiba Park
Polokwane
0699
Tel: 083 784 0926
Fax: 086 672 6492
E-mail: sello@mankga.co.za

Cl1.6.3

Proposal
procedure
using the
two stage
system

Not applicable.




Cz21

Eligibility

Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
4 or higher than a contractor grading designation determined in accordance with
the sum tendered, or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations, for a 4 GB class of
construction work, are eligible to have their tenders evaluated. Please note that
your registration should be valid on the day of evaluation as well as on the day of
award.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 4 GB or higher
class of construction work; or not lower than one level below the required
grading designation in the class of works construction works under
considerations and possess the required recognition status.

3. Contractor can only submit one tender per cluster as a joint venture
partner or individual company, not both.

The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 4 GB or higher class of construction work or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development
Regulations.

C24

Confidenti
ality and
copyright

Bidder to treat confidential all matters arising in connection with the bid. Use and
copy the documents issued by The Mvula Trust only for the purpose of preparing
and submitting a bid offer in response to the invitation.

c.2.7

Clarificatio
n meeting

There will be NO tender briefing/clarification meeting due to COVID-19.

c.28

Seek
clarification

Tenderers should request clarification of the tender documents, if necessary, by
notifying the Employer's Representative indicated in the Tender Notice and
Invitation to Tender in writing at least five working days before the closing time
stated in the tender data.

C.29

Insurance

The Mvula Trust accepts that the submission of a Tender shall be construed as an
acknowledgment by the Tenderer that she/he will provide her/his own insurance for
this contract to safe guard the works against damages and the public injuries,
diseases etc.

C.2.10.3

Pricing of
the tender
offer

Provide rates and prices that are fixed for the duration of the contract and not subject
to adjustment except as provided for in the conditions of contract identified in the
contract data

c.211

Alterations
to
documents

Do not make any alterations or additions to the tender documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures
and the use of masking fluid are prohibited.




C.2.13 Submitting | C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a
a tender member in a joint venture to provide the whole of the works identified in
offer the contract data and described in the scope of works, unless stated

otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in
their entirety, either electronically (if they were issued in electronic format)
or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an
original plus the number of copies stated in the tender data, with an
English translation of any documentation in a language other than English,
and the parts communicated electronically in the same format as they
were issued by the employer.

C.2.13.4 Sign the original of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of
the tenderer. Signatories for tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

C.2.13.5 Seal the original tender offer marking the as "ORIGINAL" Tender shall
state on the outside the employer's address and identification details
stated in the tender data, as well as the tenderer's name and contact
address.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected
by the employer, unless stated otherwise in the tender data.

Cc.2.14 Information [ Accept that tender offers, which do not provide all the data or information
and data to | requested completely and in the form required, may be regarded by the employer
be as non-responsive
completed
in all
respects

C.2.15 Closing The closing time for submission of tender offers is:
time 29 October 2021 at 11:00.

C.2.16 Tender The Tender Offer validity period is 12 weeks.

Of:‘%r_t “If the tender validity expires on a Saturday, Sunday or public holiday, the Tender
valiaity Offer shall remain valid and open for acceptance until the closure of business on the
following working day.”

The validity period may be extended in writing by the Employer.

Cc.2.17 Clarificatio | Provide clarification of a tender offer in response to a request to do so from the
n of tender | employer during the evaluation of tender offers. This may include providing a
offer after breakdown of rates or prices and correction of arithmetical errors by the
submission | adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of
the contract with a preferred tenderer following a competitive selection
process, should the Employer elect to do so.




Cc.2.18 Provide C.2.18.1 Provide, on request by the employer, any other material or equipment
other that has a bearing on the tender offer, the tenderer's commercial position
material (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the
employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to
why it cannot be provided, by the time for submission stated in the
employer’s request, the employer may regard the tender offer as non-
responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the
employer, where required.

C.2.19 Inspection | The Tenderer must provide access during working hours to his premises for
s, tests inspections on request.
and
analysis

C.3.2 Issue If necessary, issue addenda that may amend or amplify the tender documents to
Addenda [each tenderer during the period from the date that tender documents are available

until three (3) working days before the tender closing time stated in the Tender Data.
If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all
tenderers who collected tender documents

C3.3 Return of Late tenders will not be returned.
late
tenders

C.3.8 Test for C.3.8.1 Determine, after opening and before detailed evaluation, whether each
responsive tender offer properly received:
ness

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or
qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the non-conforming
deviation or reservation.




C.3.9

Arithmetica
| errors,
omissions
and
discrepanc

’

1es

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and
amounts in figures. Where there is a discrepancy between the amounts in
figures and the amount in words, the amount in words shall govern.

C.3.9.2 Check the tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities;
or

c) arithmetic errors in:

() line item totals resulting from the product of a unit rate and a quantity in bills
of quantities or schedules of prices; or

(i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender
offer and either confirm the tender offer as tendered or accept the corrected
total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct
the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in
the line item total resulting from the product of the unit rate and the
quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in
the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of
other corrections required by this checking process or in the tenderer's
addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices (and their rates if bills of
quantities apply) to achieve the tendered total of the prices.

10




Cci31

Evaluation
of Tender
offers

The tenders will be evaluated for price and preference.

Apply the 80/20 Preference Point system where a maximum of eighty (80) points
will be awarded for price and twenty (20) points will be awarded for B-BBEE.

After price and preference have been scored, arithmetic check will be conducted
for those tenderers that are responsive.

The Mvula Trust is obligated to undertake risk assessment before accepting offers.
In doing the risk assessment the following must be considered.

1. Employer is restricted in accordance with clause 4.(4) of the Construction
Regulations, 2014, to only appoint a Contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely.

2. Employer is obligated by standards of uniformity to tender to evaluate if the
Contractor can, as necessary and in relation to the proposed contract,
demonstrate that he or she possesses the professional and technical
qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the contract.

In this contract the risk assessment will be conducted in relation to the key area
below:

e Commercial Risk

The Mvula Trust does not bind itself to accepting the lowest tender. Price offered
should not pose commercial risk to completion of the project.

The BEC may interview the bidder should it be deemed necessary.
e Current workload

The Mvula Trust will assess the Bidders workload and risk thereto. The current
workload including this tender under consideration should not exceed 5 projects.

¢ Projects under construction (not taken Works Completion at time of evaluation),
already awarded or being considered for award, the combined total number of
projects should not exceed 5 projects.

The BEC may choose to interview the bidders should it deem it necessary to
further assess the risk

C.3.12

Insurance
provided
by the
Employer

The Employer will not take out any insurance.

11




C.3.13

Acceptanc
e of
Tender
Offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk
and only if the tenderer:

is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement;

can, as necessary and in relation to the proposed contract, demonstrate
that he or she possesses the professional and technical qualifications,
professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the
contract;

has the legal capacity to enter into the contract;

is not; insolvent, in receivership, under Business Rescue as provided
for in chapter 6 of the Companies Act No. 2008, bankrupt or being
wound up, has his/her affairs administered by a court or a judicial officer,
has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

complies with the legal requirements, if any, stated in the tender data;
and

is able, in the opinion of the employer, to perform the contract free of
conflicts of interest.

Add the following:

A Tender Offer will only be accepted on condition that such acceptance
is not prohibited in terms of the Public Finance Management Act.

C.3.17

Provide
Copies of
the
Contract

One signed copy of contract shall be provided by the Employer (per cluster) to the
successful Tenderers. For record purposes the contractors should buy a copy of
the contract for use as reference during contract administration.

12




Part T2: Returnable Documents

T2.1 List of Returnable Documents

1. Returnable Documents

T2.1.A: Central Supplier Database Registration Report. (If not registered on day of award,
tenderer will be disqualified)

T2.1.B: CIDB registration print out (Registration will be verified online and if not valid on day
of award, tenderer will be disqualified)

T2.1.C: Certificate of Good Standing with Workman Compensation Commissioner
(COIDA/FEM). (Registration will be verified online and if not valid on day of award,
tenderer will be disqualified).

T2.1.D: Technical Qualifications
T2.1.E: Completed Projects
T2.1.F: Current Projects

T2.2 List of Returnable Schedules

The tenderer is required to fully complete and/or submit the following documents with the tender.
Tenderer to note non-completion of SBD 6.2 will result into disqualification

2. Returnable schedules that will be used to determine responsiveness:

T2.2.A: Record of Addenda to Tender Documents

T2.2.B: Compulsory Questionnaire

T2.2.C: Resolution for signatory

T2.2.D: Schedule of Proposed Sub-Contractors.

T2.2.F: Additional Particulars Concerning Tenders.

T2.2.G: Preference schedule: Broad Based Black Economic Empowerment Status
SBD 1: Invitation to bid

SBD 2: Valid Tax Compliance Status Pin. (Validity will be verified online- during supply chain
management processes)

SBD 4: Declaration of Interest.

SBD 6.1: Preference Point Claim Form in terms of the preferential procurement regulations
2017.

SBD 6.2: Declaration certificate and annexure C for local production and content for designated
sectors. Tenderer to ensure the form is completed and signed. Failure to complete and
sign will result into disqualification.

SBD 8: Declaration of Bidders Past Supply Chain Management Practices.
SBD 9: Certificate of Independent Bid Determination.

C1.1 Form of Offer and Acceptance (must be completed per cluster - Failure to complete
and sign will result into disqualification.

13




Returnable schedules that will be incorporated into the contract:
e C1.1 Form of Offer and Acceptance

e C1.2 Contract Data

e (C2.1 Pricing Assumptions

e (C2.2 Bill of Quantities Quantities (must be completed in full, i.e. rates for all items must be
provided- Failure to complete will result into disqualification)

e C3 Scope of work
e C4 Site information

14




T2.1.A: Central Supplier Database (CSD) Registration Report.

If not registered on day of award, tenderer will be disqualified

15



T2.1.B: Copy of CIDB Print-Out

Tenderer to attach CIDB print-out. Registration will be verified on line and if
not valid on day of award, tenderer will be disqualified).

16



T2.1.C: Certificate of Good Standing with Workman’s Compensation
Commissioner. (COIDA)

Tenderer to attach Certificate of Good Standing with Workman’s
Compensation Commissioner. Validity of certificate will be verified online.

17



T2.1.D: Technical Qualifications

The bidder to complete the table below and submit the following key person CV’s and qualifications

e CV’s Contract manager with 3 years built environment qualification (Building/Construction, Quantity Surveying or Civil

Engineering) with at least 3 year’s relevant experience
e OHS officer registered with SACPCMP

e Foreman at least with 5 year’s relevant experience

Provide details of key personnel below

Name and Surname Position Qualification cv Certified No. of years of
attached certificate relevant
attached experience
Contract
Manager
OHS Officer
Foreman

Signed on behalf of the
Tenderer

Date

18




T2.1.E: Completed Projects

The bidder to complete the table below and submit at least three completion certificates (Practical/Final Completion Certificates)
Provide details of completed projects

Name of Project Client Client Contact Person & Contact No.

Tenderer’s signature Date

19



T2.1.F: Current Projects

The bidder to complete the table below and list of all construction projects that are currently in progress

Provide details of current projects

Name of Project

Value of project (R)

Date of site
handover

Progress
(%)

Client

Client Contact Person &
Contact No.

Tenderer’s signature

Date

20




T2.2.A: Record of Addenda to Tender Documents

We confirm that the following communications received from The Mvula Trust before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer: Addenda to
be attached with tender documents is compulsory.

Date

Title or Details

10.

Attach additional pages if more space is required.

Signed

Name

Enterprise
name

Date

Position

21




T2.2.B: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name Of BNterPriSe: . ... i e e e e e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDET . . . . .. .. e
Close corporation NUMDET . . . ...

Tax reference NUMbBET . . . . . .

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

1 a member of any municipal council [1 an employee of any provincial department,
(1 a member of any provincial legislature national or provincial public entity or
] a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
1 amember of the board of directors of any 1 of 1999)
municipal entity (1 a member of an accounting authority of any
1 an official of any municipality or municipal national  or provincial public entity
entity [1 an employee of Parliament or a provincial
legislature
If any of the above boxes are marked, disclose the following:
Name of sole proprietor, Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (tick appropriate
principal shareholder or held column)
stakeholder Within last
Current
12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months been in the service of any of the
following:

[0 a member of any municipal council [0 an employee of any provincial department,
[ a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of
01 a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)
0 a member of the board of directors of [ a member of an accounting authority of any
any municipal entity national  or provincial public entity
[ an official of any municipality or [1 an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
Within
Current last 12
months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes The Mvula Trust to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud
or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for
compiling the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date
Name Position
Enterprise

name

23



T2.2.C: Resolution for Signatory

CONSTRUCTION OF WATER, SANITATION AND FENCING

Projecttitle: | |NFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE

A:CERTIFICATE OF AUTHORITY FOR SIGNATORY (COMPULSORY FOR COMPLETION)

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form on the company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on
Mr/Ms , Wwhose signhature appears below, has been duly authorised
to sign all documents in connection with the tender for Contract No. TMT-LDOE-2021/22-LPCL2B and any
Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
1. SIGNATURE:
2. SIGNATURE:
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T2.2.D: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
If we are awarded a contract, we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this
list shall be binding between us.
Contractor is required not to subcontract more than 25% of the work and the contractor has to
attach subcontractor BBBEE & CK documents.
Name and address of Nature and extent of work Previous experience with
proposed Subcontractor Subcontractor.
1.
2.
3.
4,
5.
6.
Signed Date
Name Position
Enterprise
name

25



T2.2.F: Additional Particulars Concerning Tenderers

CONSTRUCTION OF SANITATION INFRASTRUCTURE SCHOOLS IN

Project title: LIMPOPO PROVINCE

SURETIES AS SECURITY (OPTIONAL FOR THOSE THAT CHOOSE TO PROVIDE CONSTRUCTION
GUARANTEE AS SECURITY)

Since |/we propose to furnish one sureties as security, the following particulars are provided:

1.1 NI OF SUI O Y ettt et ettt ettt
AAAIESS OF SUIBTY . ettt e ettt

BN Of SUI O Y et e e
BraNCN: L.
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T2.2.G: Preference Schedule: Broad Based Black Economic
Empowerment Status

Tenderer to attach Certified BEE Certificate or a sworn affidavit stating the
BBBEE status in case of Exempted Micro Enterprise and Qualifying Small
Enterprise.
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SBD2: Tax Compliance Status and Pin Requirements

It is a condition of bid that the taxes of the successful bidder must be in order,
or that satisfactory arrangements have been made with South African
Revenue Service (SARS) to meet the bidder’s tax obligations.

« Tenderer to attach tax compliance status and pin number document.
Validity will be verified on-line during supply chain management
processes.
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SBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MVULA TRUST
29 October | CLOSING
BID NUMBER: | TMT-LDOE-2021/22-LPCL2B CLOSING DATE: 2021 TIME: 11:00
DESCRIPTION | CONSTRUCTION OF SANITATION INFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

ROP 6 Rhodesdrift Office Park

25 Rhodesdrift Street

Bendor

Polokwane

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

TO

CONTACT PERSON CONTACT PERSON
TELEPHONE

NUMBER TELEPHONE NUMBER

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE

NUMBER CODE NUMBER

CELLPHONE

NUMBER

FACSIMILE NUMBER | CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER

SUPPLIER TAX ggygﬁé:i

COMPLIANCE COMPLIANCE OR DATABASE MAAA

STATUS SYSTEM PIN: No:

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE
LEVEL SWORN AFFIDAVIT BOX]
VERIFICATION

CERTIFICATE

] Yes ] No

] Yes ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSE

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

s) MUST BE SUBMITTED IN

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/ISERVICES /WORKS
OFFERED?

[lYes [JNo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN
BASED SUPPLIER FOR THE
GOODS /SERVICES
/WORKS OFFERED?

[lYes [ INo

[IF YES, ANSWER THE
QUESTIONNAIRE
BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L] YES L] NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES 1 NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES 1 NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES 1 NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES 1 NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS
WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED)
OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT
FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’'S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH
THE SARS WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH
PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN/CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES
WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE
CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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http://www.sars.gov.za/

SBD4
Declaration of Interest

1. Any legal person, including persons employed by the state?, or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in terms
of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written
price quotation). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related to
them, it is required that the bidder or his/her authorised representative declare his/her position in
relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or
where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and or
adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative:...........cooiiiii e

2.2 Identity Number...........cooii e,

2.3 Position occupied in the Company (director, trustee, shareholder?):.............c.coooiiiiiiiiiciiinns

2.4 Registration number of company, enterprise, close corporation, partnership agreement or
trust. ..o

2.5 Tax Reference NUMDbEr: ... ...t e,

2.6 VAT Registration Number: ...

26.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph
3 below.

“State” means —

(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of
the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or
(e) Parliament.

2’Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises control over the enterprise.

2.7 Are you or any person connected with the bidder YES /NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:



2.7.2 If you are presently employed by the state, did you obtain the
appropriate authority to undertake remunerative work outside
employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10  Areyou, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:
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3 Full details of directors / trustees / members / shareholders.

State Employee
Personal Income Tax Number / Persal

Full Name Identity Number | o otorence Number Number

4 DECLARATION

[, THE UNDERSIGNED (NAME). .. ..t
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDIDTIONS OF CONTRACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

Preference Points Claim Form in Terms of Preferential Procurement
Regulation 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS
,DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever
is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed 100

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

(&) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;
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(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

(H “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80(1— w) or Ps = 90(1 - Pt_—P_m'”]
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

w
(2}



BID DECLARATION

51 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: . = 20 (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
YES NO
7.1.1 If yes, indicate:
i)  What percentage of the contract will be subcontracted.................c...cooiiin. %
i)  The name of the SUb-CONTracCtor. ... .. .o,
iii) The B-BBEE status level of the sub-contractor..............ccccoiiiiiiiiiiiiie
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
YES NO
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential
Procurement Regulations,2017:
Designated Group: An EME or QSE which is at last 51% owned EME QSE
by: \ \
Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
DECLARATION WITH REGARD TO COMPANY/FIRM
7.2 Name Of COMPANY/fIIM:. ... e
7.3 VAT registration UMb Er: . ... e
7.4 Company registration NUMDbET:. .. ... . e
7.5 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
0 One person business/sole propriety

0 Close corporation

0 Company

0 (Pty) Limited
[TICK APPLICABLE BOX]
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7.6

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

7.7 COMPANY CLASSIFICATION
0 Manufacturer
0 Supplier
Professional service provider
0 Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
7.8 Total number of years the company/firm has been in business:.................................
7.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and

6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we

acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;
(d) recommend that the bidder or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted by
the National Treasury from obtaining business from any organ of state for a
period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and
(e) forward the matter for criminal prosecution.
WITNESSES
(I (N SlGNATURE(S)OFBlDDERS(S)
5o DATE: e,
ADDRESS oo
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SBD 6.2
Declaration Certificate for Local Production and Content for Designated

Sectors

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and
serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable
in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011, the South African
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1.

1.2.

1.3.

1.4.

1.5.

1.6

Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion of local
production and content.

Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local
production and content is of critical importance, such bids must be advertised with the specific bidding
condition that only locally produced goods, services or works or locally manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner
that the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with
the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid
as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are
not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have
been audited and certified as correct.

2. Definitions

2.1.
2.2.
2.3.
2.4,

“bid” includes written price quotations, advertised competitive bids or proposals;
“bid price” price offered by the bidder, excluding value added tax (VAT);
“contract” means the agreement that results from the acceptance of a bid by an organ of state;

“designated sector” means a sector, sub-sector or industry that has been designated by the Department
of Trade and Industry in line with national development and industrial policies for local production, where
only locally produced services, works or goods or locally manufactured goods meet the stipulated
minimum threshold for local production and content;
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2.5.

2.6.

2.7.

2.8.

2.9.

“duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financial
Officer or other legally responsible person nominated in writing by the Chief Executive, or senior member
/ person with management responsibility (close corporation, partnership or individual).

“imported content” means that portion of the bid price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the supplier or its subcontractors) and
which costs are inclusive of the costs abroad (this includes labour or intellectual property costs), plus
freight and other direct importation costs, such as landing costs, dock duties, import duty, sales duty or
other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported content, provided
that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as determined by
the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing
another person to support such primary contractor in the execution of part of a project in terms of the
contract.

3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS

4.1

1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Steel products and components 100%
PVC pipes and components 100%
Valves 100%

Does any portion of the services, works or goods offered
have any imported content?
(Tick applicable box)

YES NO

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS
1286:2011):

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5.

Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct?
(Tick applicable box)

YES NO

5.1. If yes, provide the following particulars:

(8) Full name of auditor: ...

(D) PracCliCe NUMDEE: e e e e e e e ae s

(c) Telephone and cell NUMDBEI: oo e


http://www.reservebank.co.za/

(d) EMail @00rESS: oneiritiii it et

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of
the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold
for local content the dti must be informed accordingly in order for the dti to verify and in consultation with
the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..ottt ettt ettt e e e anabne e e e e
ISSUED BY: (Procurement Authority / Name of INSttUtion): ..........ccooiiiiiiiiiiiiii e
NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of
the contract.

I, the undersigned, .........cccoiiiiiiiiiiiiiic e (FULL N@MES),

do hereby declare, inmy capacity @s .........cccviiiii i of

(8) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid comply
with the minimum local content requirements as specified in the bid, and as measured
in terms of SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct.

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data
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that are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority
/ Institution imposing any or all of the remedies as provided for in Regulation 13 of the Preferential
Procurement Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA),
2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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(D1)
(D2)
(D3)
(D4)
(D5)
(D6)

SATS 1286.2011,
AnnexD
Imported Content Declaration - Supporting Schedule to Annex C
Tender No.
encerio - Note: VAT to be excluded
Tender description: R
N from all calculations
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exchange Rate: Pula EU[ R9.00 GBP| R 12.00
A. Exempted imported content Calculation of imported content
Forign All locally
i currency | Tender 5 . .
Tenderitem . . . . Local value of | Freight coststo| incurred | Total landed Tender [Exempted imported
) Description of imported content | Local supplier | Overseas Supplier |value as per| Exchange R .
no's R imports port of entry |landing costs | cost excl VAT Qty value
Commercial Rate N
X & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value RO
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer Calculation of imported content Summary
Fori
Cur"r’e'i: Alllocally
Tenderitem L . Unit of . v Tender Rate |Local value of | Freight coststo | incurred | Total landed Tender | Total imported
) Description of imported content Overseas Supplier |value as per . .
no's measure . | of Exchange| imports portof entry |landing costs|cost excl VAT Qty value
Commercial .
i & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer, RO
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content
Fori
cu::i': Alllocally
L X X . ' v Tender Rate |Local value of | Freight coststo| incurred | Total landed Quantity | Total imported
Description of imported content | Unit of measure | Local supplier | Overseas Supplier |value as per | X .,
., | of Exchange | imports portof entry |landing costs|cost excl VAT| | imported value
Commercial X
i & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party RO
. Calculation of foreign currency Summary of
D. Other foreign currency payments Y
payments payments
Local li
oca .supp er Overseas Foreign currency  |Tender Rate Local value of
Type of payment making the . .
beneficiary value paid of Exchange payments
(D46) (D47) (D48) (D49) (D50) (D51)
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B
(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above|
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(E1)
(E2)
(E3)
(E4)
(E5)

SATS 1286.2011

Annex E
Local Content Declaration - Supporting Schedule to Annex C
Tender No. Note: VAT to be excluded from all
Tender description: calculations
Designated products:
Tender Authority:
Tendering Entity name:
oods, Service Description of items purchased Local suppliers Value
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E10) ( Tenderer's manpower cost)
(E11) EEEICIVEIGTEL (Rental, depreciation & amortisation, utility costs, consumables etc.)
(E12) EXIQIIRTE T T GEEL REG LR ET STl ( Marketing, insurance, financing, interest etc.)

(E13) Total local content

This total must correspond with Annex C -

(o2)

Signature of tenderer from Annex B

Date:
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SBDS8
Declaration of Bidder’s Past Supply Chain Management Practices

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

ltem Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database | Yes No
of Restricted Suppliers as companies or persons prohibited from doing | [] U]

business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at
the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act | [] U]
(No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a | Yes No
court outside of the Republic of South Africa) for fraud or corruption during the | [] U]
past five years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during | Yes No
the past five years on account of failure to perform on or comply with the | [] U]
contract?

4.4.1 | If so, furnish particulars:

46


http://www.treasury.gov.za/
http://www.treasury.gov.za/

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ....cuuiiiiiiei i re s s e ra e e e e e e e e e e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD9

Certificate of Independent Bid Determination
This Standard Bidding Document (SBD) must form part of all bids* invited.

=Y

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding
is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:
1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower
the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore,
an agreement between competitors not to compete.
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SBD 9
Certificate of Independent Bid Determination

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. 1 have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the

bidder, who:
€) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(© provides the same goods and services as the bidder and/or is in the same line of

business as the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium3 will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

€)) prices;

(b) geographical area where product or service will be rendered (market allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the
bid; or

Q) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.
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SBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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Part C1. Agreement and Contract Data
C1.1 Form of Offer and Acceptance

Tender No: TMT-LDOE-2021/22-LPCL2B

OFFER

The Implementing Agent, identified in the acceptance signature block, has solicited offers to enter into a
contract for the procurement of: CONSTRUCTION OF WATER, SANITATION AND FENCING
INFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
...................................................................................................................................................... Rand (in words)
R e (in figures)

This offer may be accepted by the Employer by signing the acceptance part of this form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the tender data, whereupon the Tenderer becomes the party named as the Contractor in the
conditions of contract identified in the contract data.

The offered amount should be VAT inclusive. If the contractor is not VAT registered, given the
contract value the Contractor will be legally obligated and required to immediately register for VAT
and charge Vat IF awarded the tender.

SIGNED FOR THE TENDERER:

Signatures (s)

Name(s) Date

Capacity

For the tenderer

( Name and address of Tenderer)

WITNESSED BY:

Name of Witness Signature Date
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 : Agreements and contract data, (which includes this agreement)
Part C2 : Pricing data

Part C3 : Scope of work

Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated by
reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this form of offer and acceptance. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided
in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in
writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute
a binding contract between the parties.

FOR THE EMPLOYER:

Name of Signatory Signature Date

Name of Organisation: THE MVULA TRUST

THE MVULA TRUST.
25 Rhodesdrift Street

Address of Organisation Rhodesdrift Office Park,

ROP 6
Bendor Ext.30,
0699
WITNESSED BY:
Name of Witness Signature Date
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SCHEDULE OF DEVIATIONS:
1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data

and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to
the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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C1.2 Contract Data
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C1.2 : Contract Data

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building Agreement
(Edition 4.1 March 2005) published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909;
011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in
the interpretation of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement to
which it mainly applies.

Proiect title: CONSTRUCTION OF WATER, SANITATION AND FENCING INFRASTRUCTURE AT
J ) SCHOOLS IN LIMPOPO PROVINCE
Tender No: TMT-LDOE-2021/22-LPCL2B
CONTRACT VARIABLES
THE SCHEDULE
42.0 Part 1: Contract Data completed by the Employer
42.1 CONTRACTING AND OTHER PARTIES
42.1.1 Employer:
THE MVULA TRUST
Postal address:
P.O. Box 32351
Braamfontein
2017
Tel: 015 291 2405 Fax:015 291 1270
[1.2] Physical address:
25 Rhodesdrift Street, Rhodesdrift Office Park, ROP 6
Bendor Ext.30
0699
42.2 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3 — Scope of Work.
42.2.2 Site description: Refer to document C4 — Site Information.
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so:
[31.11.2 #] 1) Interest rate legislation:
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() inrespect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No.55 of 1975), will
apply; and

in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No. 1 of 1999), will apply

(b)

[11.2.#] 2) Lateral support insurance to be effected by the contractor: Yes[] No[X

[31.4.2# 3) Payment will be made for materials and goods: Yes X No[]

[40.2.2.#] 4) Dispute resolution by litigation Yes X No[]

[26.1.2#] 5) Extended defects liability period applicable to the following elements: None

42.2.6 [15.3] Period for the commencement of the works after the contractor takes possession of

the site: Five (5) working days.

42.2.7 For the works as a whole:

[24.3.1][30.1] The date for practical completion shall be 18 weeks from the commencement date
and the penalty per calendar day shall be: 8,5 cents per R100.00 of the of final value
per calendar day, to a maximum amount of 10 % of the contract award value

42.2.9[1.2] The law applicable to this agreement shall be that of the: Republic of South Africa

42.3 INSURANCES

42.3.1 Contract works insurance to be effected by the contractor

42.3.2 Supplementary insurance is required: Yes[ ] No[X

42.3.3 Public liability insurance to be effected by the contractor

[11.1#,12.1#]

X] For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim

42.4 DOCUMENTS

42.4.3 Bills of quantities drawn up in accordance with: ASAQS Standard System of Measuring
Building Works

42.4.5 JBCC Preliminaries (May 2005)

[3.4] JBCC Principal Building Agreement (March 2005) are to be included in the contract
documents for use with the JBCC Nominated/selected Subcontract Agreement.

42.4.6 The contract value is to be adjusted using CPAP indices: Yes[] No[X

[31.5.3] Alternative Indices: Not Applicable

[32.13]

42.4.7 Details of changes made to the provisions of JBCC standard documentation

[3.10] Clause 1.1

COMMENCEMENT DATE — means the date of issue of the Letter of Acceptance or any
such other date as may be specified in the Letter of Acceptance, whichever is the later,
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provided always that any such other date so specified shall not be more than
FOURTEEN (14) calendar days after the date of the Letter of Appointment.

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer’s construction
guarantee form as selected in the schedule.

CONSTRUCTION PERIOD — means the period commencing on the site handover date
and ending on the date of practical completion.

CORRUPT PRACTICE - means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to and after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be in terms of the legislation of the Republic of South
Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will
apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply

SECURITY — means the form of security provided by the employer or contractor, as
stated in the schedule, from which the contractor or employer may recover expenses
or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or
telefax. Notice shall be presumed to have been given when:

1.6.4 No clause
3.2.1  Aconstruction guarantee in terms of 14.0, where so elected in his/her tender.
3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC applicable to this
contract on site, to which the employer, principal agent and agents shall have
access to at all times.

3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause

5.1.2  under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal
agent and in terms of which the employer shall sign all documents.

10.5 Add the following as 10.5
Damage to the works

a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security
of the works as the contractor may deem necessary
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b)

c)

d)

10.6

The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

The employer shall carry the risk of damage to or destruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out
in 10.6

Where the employer bears the risk in terms of this contract, the contractor

shall, if requested to do so, reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be measured and valued in terms
of 32.0 hereof

Add the following as 10.6

Injury to Persons or loss of or damage to Properties

a)

b)

d)

e)

f)

10.7

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
arising out of or in the course of or caused by the execution of the works unless due
to any act or neglect of any person for whose actions the employer is legally liable

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
unless due to any act or neglect of any person for whose actions the employer is
legally liable

The contractor shall upon receiving a contract instruction from the principal agent
cause the same to be made good in a perfect and workmanlike manner at his own
cost and in default thereof the employer shall be entitled to cause it to be made
good and to recover the cost thereof from the contractor or to deduct the same
from amounts due to the contractor.

The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing
the works until the issue of the certificate of practical completion.

Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be
altered or added to, the contractor, shall and will remain adequately insured or
insured against the death of or injury to persons or damage to such property
consequent on such removal or interference with the support until such portion of
the works has been completed

The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property
and to execute the works

Add the following as 10.7

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that
might result in catastrophic ground movement evident by sinkhole or do line formation
the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies and
holds harmless the employer against any damage to and/or destruction of the works
consequent upon a catastrophic ground movement as mentioned above. The
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contractor shall take such precautions and security measures and other steps for the
protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at the
contractor’s own costs

10.7.2

10.7.3

10.7.4

14.0

14.0

141

1411

14.1.2

14.2

14.2.1

14.2.2

1511

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during
the period of the contract whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever resulting from,
arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement,
as mentioned above, which occurred during the period of the contract

It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty
one (21) calendar days of the commencement date but before commencement of
the works, submit to the employer proof of such insurance policy, if requested to
do so

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of
his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages
may be recovered from the contractor or by deducting the same from any amounts
still due under this contract or under any other contract presently or hereafter
existing between the employer and the contractor and for this purpose all these
contracts shall be considered one indivisible whole

Replace the entire clause 14.0 with the following:
SECURITY

The security to be submitted by the contractor to the employer will be as a
payment reduction of up to ten per cent (10%) of the value certified in the payment
certificate (excluding VAT)

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor

Where security as a payment reduction of ten per cent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)

The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor

No clause
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15.1.4

15.2.1

17.1.11

20.1.3
21.0
29.2.5
31.5.2
31.8
31.8(A)

Add 15.1.4 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of
commencement date

Under 41: Amend to read as follows:

“Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

Delete the words” and the appointment of nominated and selected
subcontractors”

No clause

No clause

No clause

Security adjustments in terms of 14.0 and 31.8
Amend as follows:

Where a security is selected in terms of 14.1; the value of the works in terms of
31.4.1 and of the materials and goods in terms of 31.4.2 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates

issued up to the date of practical completion

31.8. (A).2 Ninety-seven per cent (97.5%) of such value in interim payment certificates

issued on the date of practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates

issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate

31.12

3251
32.5.4
325.7
33.2

33.2.9

33.2.10

33.2.11

33.2.12

33.2.13

in terms of 34.6 except where the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate.

Delete the following: “Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due.”

Add the following to the end of this clause: “...due to no fault of the contractor.’

Add the following to the end of this clause: “...due to no fault of the contractor.’

Add the following to the end of this clause: “...due to no fault of the contractor.’
Add the following clauses 33.2.9 to 33.2.13:

the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract

the contractor’s failure or neglect to proceed with the works in terms of the
contract

the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract

the contractor’s refusal or neglect to comply strictly with any of the conditions of
contract or any contract instructions and/or orders in writing given in terms of the
contract

the contractor’s estate being sequestrated; liquidated or surrendered in terms of
the insolvency laws in force within the Republic of South Africa
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34.13 Replace “seven (7) calendar days” with “twenty-one (21) calendar days” and delete
the words: “subject to the employer giving the contractor a tax invoice for the
amount due”

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”

36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of
37.5 this agreement either by the employer or the and contractor; or for any
reason and whatsoever, the contractor shall on written instruction, discontinue with
the (38.7) works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds
of any lien or right of retention or on the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) and 38.5.4

39.3.,5 Add the following words at the end thereof:” within one hundred and twenty (120)
working days of completion of such report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1 Change “(10)" to “(15)”

Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own
costs concerning the mediation and equally share the costs of the mediator and
related costs.

42.0 Part 2. Contract Data provided by the Contractor:
POST-TENDER INFORMATION
42.5 CONTRACT DETAILS
42.5.1 | Contractor:
Postal address:
Tel Faxi..oooooii E-mail: ...
TAX / VAT Registration No: ...,
Physical address:
42.5.2 | The accepted contract sum/s inclusive of value added tax is:
Bid No.: TMT-LDOE-2021/22-LPCL 2B:
R e e e (Figures)
........................................................................................................................ (Words)
42.5.7 | The security to be provided by the contractor:
[14] (a) in respect of contracts above R1 million, the contractor will provide security in terms of 14.1
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(1) The security to be submitted by the contractor to the employer will be a construction
Guarantee of 12.5% of the contract value Yes []

(2) Payment reduction of 10% of the value certified in the payment Yes []
certificate (excluding VAT)

42.7 SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at on

Name of signatory for and behalf of the Employer who
by signature hereof warrants authorization
hereto

Capacity of signatory as Witness

Thus done and signed at on

Name of signatory for and behalf of the Contractor

who by signature hereof warrants
authorization hereto

Capacity of signatory as Witness
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C1.3 Form of Guarantee
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C 1.3: Fixed Construction Guarantee - JBCC Series 2000 Principal
Building Agreement (Edition 4.1 March 2005)

Project title:

CONSTRUCTION OF WATER, SANITATION AND FENCING
INFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE

Tender No: TMT-LDOE-2021/22-LPCL2B

With reference to the contract between

(hereinafter referred to as the “contractor”) and The Mvula Trust (hereinafter referred to as the
employer”). Tender No: TMT-LDOE-2021/22-LPCL2B for the CONSTRUCTION OF WATER,
SANITATION AND FENCING INFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE (Herein
after referred to as the “contract”) in the amount of

R )

(in words), (hereinafter referred to as the contract sum.)

I/We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

guarantor”) advise that the guarantor hold at the employer’s disposal the sum of
R 1
, (in words)

being 12.5% of the contract sum (excluding VAT), for the due fulfilment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa
debiti; excussionis et divisionis; and all other exceptions which could be pleaded against the
enforcement of this guarantee, with the meaning and effect whereof i/we declare myself/ourselves to
be conversant, and undertake to pay the employer the amount guaranteed, during the period when
the claim is received by the guarantor, on receipt of a written demand from the employer to do so,
and which demand the employer may make if the employer has a right of recovery against the
contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the
guarantor.

The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on
account of any conduct alleged to be prejudicial to the guarantor. Without derogating from the
aforegoing, any compromise, extension of the construction period, indulgence, release or variation
of the contractor’s obligation shall not affect the validity of this guarantee.

This undertaking is neither negotiable nor transferable, and

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

b) shall lapse on the date of the last certificate of practical completion; and

c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of
the amount guaranteed
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SIGNED AT ON THIS DAY OF 20

AS WITNESS

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorized thereto by resolution attached marked Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:
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Part C2: Pricing Data
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C2.1:

1.

10.

11.

12.

13.

Pricing Instructions

The Bills of Quantities have been drawn up in accordance with the latest edition of Standard System of
Measuring Building Work published and issued by the Association of South African Quantity Surveyors
and, where applicable, the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest edition of
SANS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities
for Electrical Work, published by the South African Association of Quantity Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement Edition 4.1 (March
2005), prepared by the Joint Building Contracts Committee. The additions, deletions and alterations to
the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the
Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills
of Quantities are recited.

Preliminary and general requirements are based on JBCC Preliminaries (May 2005).

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on
standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept
by the Principal Agent and can be viewed at any time during office hours up until the completion of the
works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely
to establish a standard for requirements. Products or articles of an equivalent standard may be
substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of
Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on
the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed
as an amount prorated to the value of the work duly executed in the same ratio as the preliminaries
bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set
out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial
effect which changes in time or value (or both) have on this section. Such adjustments shall be based
on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related (V);
and

c) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to the
contractor is not entitled to in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related
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c) 75 percentis Time Related.

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in
the execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude
any contingency sum, the amount for the Preliminaries and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion
shall be prorated to the value of each section.
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C2.2: Bill of Quantities

The priced Bill of Quantities (BOQ’s), following hereafter will form an integral part of the “Contract” between the
successful appointed Contractor and the Employer.
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Part C3: Scope of Work
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C3.1: Scope of Work

Project title:

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE AT
KONOTO LOWER PRIMARY SCHOOL IN LIMPOPO UNDER THE
LDOE2021/22 PROGRAMME

Tender No: TMT-LDOE-2021/22-LPCL2B
scHooL | DEVOLIST | RENOVATION NEW REFURBISH NEW EXTERNAL
NAME BLOCKS BLOCKS ABLUTION BLOCKS BOREHOLE | BOREHOLE WORKS
Konoto * GRMF6 SMD1 Waterborne (1 x 0 1.2m wide
Lower Plain Pit Standard Seat, 1 x Walkway
Primary . Standard Disabled Seat ;
School MF4. & 2 x Urinals) Septic Tank
Ventilated
. 1 x 10 00OL
Pit SFD2 Waterborne (2 x
Elevated Tank
Standard Seat & 1 x .
+ 3x8S1 Standard Disabled S & Fencing
Plain Pit tandard Disabled Seat)

MD4 Waterborne (4 x
Standard Seats, 1 x
Standard Disabled Seat
& 5 x Urinals)

FD7 Waterborne (7 x
Standard Seats & 1 x
Standard Disabled Seat)

GRMD2 Waterborne (2
x Junior Seats, 1 x Junior
Disabled Seat & 3 x
Urinals)

GRFD4 Waterborne (4 x
Junior Seats & 1 x Junior
Disabled Seat

Steel Palisade
Fence, Steel
Palisade Sliding
& Pedestrian
Gates

Dismantle
5 000L Elevated
Tank

Demolish
existing Septic
Tank
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C3.2: Health and Safety Specification

OHS SPECIFICATION

CONSTRUCTION OF WATER, SANITATION AND FENCING INFRASTRUCTURE AT
SCHOOLS IN LIMPOPO PROVINCE

NB: EACH SCHOOL TO HAVE ITS OWN SAFETY FILE

THE MVULA TRUST
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ABBREVIATIONS

AIA: Approved Inspection Authority

CHSO: Construction Health & Safety Officer

CC: Compensation Commissioner

CR: Construction Regulations 2014

DME: Department of Mineral and Energy

DMR: Driven Machinery Regulations

DoL: Department of Labour

FEMA: Federated Employers Mutual Association

GAR: General Administration Regulations

GSR: General Safety Regulations

HIRA: Hazard Identification & Risk Assessment

H&S: Health and Safety

OHSA: Occupational Health and Safety Act No. 85 of 1993 (as amended)
OHSS: Occupational Health and Safety Specification
PSHSS: Project Specific Health and Safety Specification
PC: Principal Contractor

PPE: Personal Protective Equipment

PPC: Personal Protective Clothing

ER: Engineer’s Representative

RHCS: Regulations for Hazardous Chemical Substances
SANS: South African National Standards (Authority)
SMME: Small, Micro, Medium Enterprise

SWP: Safe Work Procedure

HCS: Hazardous chemical substances
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CS1 General Statement and Interpretations

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The Construction Regulations
promulgated on 7 February 2014 and incorporated into the said Act by Government Notice R. 84, published in
Government Gazette 37305 apply to any person involved in construction work. These regulations are hereinafter
referred to as “the Construction Regulations” and the said Act as “the Act”.

Definition as the Construction Regulations 2014 applicable to this Health and Safety Specification:
"Agent” means a competent person who acts as a representative or a client;

"angle of repose" means the steepest angle of a surface at which a mass of loose or fragmented material will
remain stationary in a pile on the surface, rather than sliding or crumbling away;

"Bulk mixing plant" means machinery, appliances or other similar devices that are assembled in such a manner
S0 as to be able to mix materials in bulk for the purposes of using the mixed product for construction work;

"Client” means any person for whom construction work is being performed;

"competent person" means a person who has, in respect of the work or task to be performed, the required
knowledge, training and experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as
the required qualifications and training; and is familiar with the Act and with the applicable regulations made under
the Act;

"construction manager" means a competent person responsible for the management of the physical construction
processes and the coordination, administration and management of resources on a construction site;

"construction site" means a workplace where construction work is being performed;

"construction supervisor’ means a competent person responsible for supervising construction activities on a
construction site;

“"construction vehicle" means a vehicle used as a means of conveyance for transporting persons or material, or
persons and material, on and off the construction site for the purposes of performing construction work"
construction work" means any work in connection with-

1. the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to 5 a
building or any similar structure; or

2. the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of
excavation, piling, or any similar civil engineering structure or type of work;

"construction work permit” means a document issued in terms of regulation 3;
"contractor" means an employer who performs construction work;

"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a structure or part
thereof by way of manual labour, machinery, or the use of explosives;

"design” in relation to any structure, including drawings, calculations, design details and specification
- “designer” means a competent person who: -

1. prepares a design;

2. checks and approves a design;

3. arranges for a person at work under his or her control to prepare a design, including an employee of that
person where he or she is the employer; or

designs temporary work, including its components;

an architect or engineer contributing to, or having overall responsibility for a design;
a building services engineer designing details for fixed plant;

a surveyor specifying articles or drawing up specifications;

a contractor carrying out design work as part of a design and building project; or

© ©® N o g &

an interior designer, shop-fitter or landscape architect;
248



"excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging
or scooping;

"explosive actuated fastening device" means a tool that is activated by an explosive charge and that is used for
driving bolts, nails and similar objects for the purpose of providing fixing;

"fall arrest equipment" means equipment used to arrest a person in a fall, including personal equipment, a body
harness, lanyards, deceleration devices, lifelines or similar equipment;

"fall prevention equipment" means equipment used to prevent persons from falling from a fall risk position, inducing
personal equipment, a body harness, lanyards, lifelines or physical equipment such as guard-rails, screens,
barricades, anchorages or similar equipment;

"fall protection plan" means a documented plan, which includes and provides for -
1. all risks relating to working from a fall risk position, considering the nature of work undertaken;
2. the procedures and methods to be applied in order to eliminate the risk of falling;
3. and arescue plan and procedures;

"fall risk" means any potential exposure to falling either from, off or into;

"health and safety file” means a file, or other record containing the information in writing required by these
Regulations "health and safety plan" means a site, activity or project specific documented plan in accordance with
the client's health and safety specification;

"health and safety specification"” means a site, activity or project specific document prepared by the client pertaining
to all health and safety requirements related to construction work;

"material hoist" means a hoist used to lower or raise material and equipment, excluding passengers;
"medical certificate of fithess" means a certificate contemplated in regulation 7(8);

"mobile plant” means any machinery, appliance or other similar device that is able to move independently, and Is
used for the purpose of performing construction work on a construction site;

"person day" means one normal working shift of carrying out construction work by a person on a construction site
"principal contractor" means an employer appointed by the client to perform construction work;

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as either a
Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession Act, 2000 (Act
No. 46 of 2000);

"Professional Technologist” means a person holding registration as Professional Engineering Technologist in
terms of the Engineering Profession Act, 2000.

"provincial director” means the provincial director as defined in regulation 1 of the General Administrative
Regulations, 2003;

"scaffold” means a temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

"shoring” means a system used to support the sides of an excavation and which is intended to prevent the cave-
in or the collapse of the sides of an excavation;

"structure" means-

1. any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage
works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and
underground tanks, earth retaining structure or any structure designed to preserve or alter any natural
feature, and any other similar structure;

2. any falsework, scaffold or other structure designed or used to provide support or means of access
during construction work; or

3. any fixed plant in' respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person falling;

"temporary works" means any falsework, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction work;
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"the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);
Refer to Occupational Health and Safety Act, Act 85 of 1993 and regulations for more definitions
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CS1.1 Health and Safety Specifications and Plans
(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification will be included in the tender documents as part of the Project
Specifications.

PURPOSE:

The Employer is obligated to implement measures to ensure the health and safety of all people and properties
affected under its custodianship or contractual commitments, and is further obligated to monitor that these
measures are structured and applied according to the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor)
with any information other than the standard conditions pertaining to construction sites which might affect the
health and safety of persons at work and the health and safety of persons in connection with the use of plant and
machinery; and to protect persons other than persons at work against hazards to health and safety arising out of
or in connection with the activities of persons at work during the carrying out of construction work. The Principal
Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project and
to be provided with information and requirements on inter alia:

1) Safety considerations affecting the site of the project and its environment;
2) Health and safety aspects of the associated structures and equipment;
3) Submissions on health and safety matters required from the Principal Contractor (and his /her

contractor); and
4) the Principal Contractor’s (and his /her contractor) health & safety plan.

Serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations
made there-under including the applicable safety standards, and in particular in terms of Section 8 of the Act.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety
shall apply to the contract to which this specification document applies.

(b) The Contractor's Health and Safety Plan

The successful Tenderer shall, on receipt of naotification that he has been awarded the contract, submit without
delay his own documented Health and Safety Plan for the execution of the work under the contract. His Health
and Safety Plan must at least cover the following:

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of Construction
Regulations 2014;

(ii) Pro-active identification of potential hazards and unsafe working conditions;
(iii) Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and visitors to the
site, including safety training in hazards and risk areas; monitoring health and safety on the site of works on
a regular basis, and keeping of records and registers as provided for in the Construction Regulations;

(v) Details of the Construction manager, alternate construction manager, Construction Supervisor, Risk
assessor, Construction Safety Officer, First aider and other competent persons he intends to appoint for the
construction works in terms of Construction Regulation and other applicable regulations; and details of methods
to ensure that his Health and Safety Plan is carried out effectively in accordance with the Construction
Regulations 2014.

The Contractor’s Health and Safety Plan will be subject to approval by the Employer, or amendment if necessary,
before commencement of construction work. The Contractor will not be allowed to commence work, or his work
will be suspended if he had already commenced work, before he has obtained the Employer's written approval of
his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to obtain
approval for his safety plan, shall not be used as a reason to claim for extension of time or standing time and
related costs

Csl.1a The Contractor shall, in submitting his tender, demonstrate that he has made provision for the
cost of compliance with the specified health and safety requirements, the Act and the Construction Regulations.
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CS1.1.2 The Contractor shall consistently demonstrate his competence and adequacy of resources to
perform the duties imposed on the Contractor in terms of this Specification, the Act and the Construction
Regulations.

CS1. 2 Indemnity of Employer and his Agents (Mandatory agreement OHS Act 37(2))

a) The annexures to this Contract Document contain a “Mandatory Form of Authority and Agreement in terms
of Section 37(2) of the Occupational Health and Safety Act, No. 85 of 1993" which agreement shall be
entered into and duly signed by both the Employer and Contractor prior to commencement with work. A
copy of the signed agreement shall be included in the Contractor’s health and safety plan.

b) Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice,
observation, proposal, request, test or similar act by either the Employer, any of his agents or the Engineer
(including absence of disapproval) shall not relieve the Contractor from any responsibility he has under the
Contract, the Act and the Construction Regulations, including responsibility for errors, omissions,
discrepancies and non-compliances.
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CS1. 3 Scope

The scope of this Occupational Health and Safety Specification is to address the reasonable and foreseeable
aspects of occupational health and safety management which will be affected by the contract work.

The specification will provide the requirements that the Principal Contractor and other contractors shall comply
with in order to reduce the risks associated with the contract work which may lead to incidents causing injury
and/or ill health or degradation of the environment, to a level as low as reasonably practicable and possible.

The Contractor shall ensure that it is fully conversant with the requirements of this Specification.

This Specification is not intended to supersede the Act nor the Construction Regulations. Those sections of the
Act and the Construction Regulations, which apply to the scope of work to be performed by the Contractor in terms
of this Contract, continue to be a legal requirement of the Contractor. The principal Contractor will be appointed in
writing to be in overall control of the Construction site.

Extent of works

a) Earthworks — Excavations & Backfilling
b) Steel fixing

c) Concrete works

d) Brick work

e) Plaster work

f) Roof installation

g) Plumbing
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CS1.4 Responsibilities
CS1.4.1 Client

- The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or
phase/section of the project in writing for assuming the role of Principal Contractor as intended by the Construction
Regulations and determined by the Bills of Quantities.

- The base line risk assessment will be issued to the appointed contractor on request

- The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the
contents of the health and safety plan of the both Principal Contractor and Contractor for approval.

- The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety
plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will include
periodic audits at intervals of at least once every month and such visits may be done without any form of notification
to the PC to ensure continuous compliance.

- The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the Contractor
from commencing or continuing with construction work should the Principal Contractor and/or the
Contractor at any stage in the execution of the works be found to:

* have failed to have complied with any of the administrative measures required by the Construction Regulations
in preparation for the construction project or any physical preparations necessary in terms of the Act;

* have failed to implement or maintain their health and safety plan;
» have executed construction work which is not in accordance with their health and safety plan; or

+ act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works
or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity.

Note: The Client SHE agent reserves the right to stop any construction activities which may pose a threat
to the health and safety of persons on site.

CS1.4.2 Principal Contractor:

- The Principal contractor is urged to conduct its base line risk assessment during the briefing session/clarification
meeting.

- The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal
Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the
Department of Labour of the intended construction work in terms of Regulation 4 of the Construction Regulations.
Annexure 2 of the Construction regulations 2014 contains a “Notification of Construction Work” form. The Principal
Contractor shall submit the notification in writing prior to commencement of work and inform the Client or his Agent
accordingly.

- The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and
all relevant health and safety legislation. This Specification is not intended to supersede the Act nor the
Construction Regulations or any part of either. Those sections of the Act and the Construction Regulations which
apply to the scope of work to be performed by the Principal Contractor in terms of this contract (entirely or in part)
will continue to be legally required of the Principal Contractor to comply with. The Principal Contractor will in no
manner or means be absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may perceivable be applicable to
this contract.

- The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented
health and safety plan based on this Specification, the Act and the Construction Regulations, which shall be applied
from the date of commencement of and for the duration of execution of the works. This plan shall, as appendices,
include the health and safety plans of all Sub-contractors for which he has to take responsibility in terms of this
contract.

- The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund
or with a licensed compensation insurer prior to commencement with the works.

- The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to
perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction
Regulations.
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- The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is presented
upon request to the Client, an Inspector, Employee or Sub-contractor.

- The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required
in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept on
site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

- The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his
Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal
Contractor.

- The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and revise
the same as required, following which revised plan shall be submitted to the Client and/or his/her Agent for
approval.

CS1.5 Policies and Procedures

The Contractor shall submit their Health and Safety Policy, prior to construction commencement, signed by the
Chief Executive Officer. The Policy must outline objectives and how they will be achieved and.
implemented within the company operations. The PC shall also ensure that the following policies and
procedures but not limited to, are included in the OHS file:

e Substance abuse policy

e Disciplinary procedure

e Smoking policy

e HIV/AIDS policy

e PPE & PPC policy
CS1.6 Organogram

The Contractor shall submit an organogram, prior to construction commencement, outlining the Health and Safety
Site Team that will be assigned to the project, if successful with the tender. In cases where
appointments have not been made, the organogram shall reflect the position. The organogram shall
be updated, when there is a change in the site team.

CS1.7 Compensation Commissioner

The Contractor shall provide a valid proof of registration and good standing with the Compensation Fund or with
a licensed compensation insurer prior to commencement of construction activities.

CS1.8 Notification of Construction Work — CR 4

The Contractor shall notify the Provincial Director of the Department of Labour of the intention to commence
construction work at least 7 days prior to the works commencing if the intended construction work will:

- Include excavation work

- Include work at height where there is a risk of falling

- Include the demolition of a structure, or

- Include the use of explosives to perform construction work.

If the construction work involves construction of a single storey dwelling for a client, and such dwelling he will be
residing in such dwelling upon completion, the contractor must also notify the Provincial Director of the
Department of Labour at least 7 days before the works commence. This must be done on a form similar to an
Annexure 2 (template of which can be found in the Construction Regulations, 2014). A copy of the notification
letter to the Provincial Director shall be forwarded to the Client for record purposes.
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CS1.9 During the construction period

Continuous/Issue-based Risk Assessments shall be done during the construction period as and when the scope
of work changes indicating new introduced hazards.

Additional appointments shall follow as required by the Risk Assessment.

The Employer's H & S Agent will take reasonable steps to ensure that the Contractor’'s Health and Safety plan is
implemented and maintained. The steps taken will include periodic audits at mutually agreed intervals at least
once every month, however, if the Employer’s Agent determines that the Principal Contractor does not
comply with the provisions of the ACT or only complies when the Audit date approaches, HE/SHE
reserves the right to visit the site without any form of notification to verify continuous compliance on
site.

Protective clothing as determined by the Risk Assessment shall be issued and the employees shall sign the
issue register to indicate the type and number of equipment received by each employee

Proof of training in the form of a register signed by the trained employees shall be kept in the H&S file. The
contents of the training shall also be displayed in the H&S file.

Please note: The SHE agent may randomly select employees on site and assess their knowledge against
the material they have been trained on.

Appointments of people/workers related to Health and Safety as required by law and the Risk Assessment shall
be done prior to the commencement of any work. Letters of appointment shall be kept in the H&S file for
inspection by the Client, Agent or any Inspector.

Prior to builder’s holiday PC shall develop a shutdown procedure and submit it to the Client agent for approval
CS1. 10 Health and Safety Program/File
The following documentation shall be included in the Health and Safety File but not limited to:

a) Copy of OHSACct and applicable Regulations.

b) Copy of Client Health and Safety specification, Principal contractor’'s Health & Safety Plan.

c) Copy of all Drawings — Schematics, Detail Drawings, etc.

d) Copy of Notification of Construction work to the Department of Labour.

e) Company Safety Policies (OHS policy, smoking policy, substance abuse policy, PPE policy, HIV/AIDS
policy etc.) — To be signed by the Chief Executive Officer of the Company.

f) Organogram indicating site specific organizational structure with reference to requirements of the
construction regulations.

0) Proof of Registration with Compensation Fund of Principal Contractor and Contractors.

h) Method statements, risk Assessments and safe work procedures for all activities on site as per
construction works programme (project scope of work).

)} Letters of Appointment and proof of competence.

) Inspection registers

k) Material safety data sheets

)] The contents of all Training Material e.g. Formal training, Informal training, induction, DSTI’s
Toolbox talks, HIV/AIDS etc.

m) Emergency preparedness and response plan with site specific telephone numbers

n) Section 37(2)/Mandatory agreement

0) Site specific Fall protection plan

P) Waste management Plan

a) List of Contractors (Sub-Contractors)

r List of Local Labours with ID copies

) Environmental management plan

256



t) All applicable permits

u) Disciplinary procedures

V) H & S budget

w) Scope of work

X) Committee meetings and SHE audit reports

CS1. 11 Appointments

The following appointments are required for the project. Deviations will only be allowed with the approval of the
Agent. Appointment of an employee for more than one responsibility may be allowed on approval by the Agent.

Basic Appointments:
e Appointment of Principal Contractor by Client.
o Appointment of Contractors (Sub Contractors) by Principal Contractor (where applicable)
e Appointment of Construction manager (Full time)
¢ Appointment of Alternate construction manager
e Appointment of Construction Work Supervisor (Full time)
e Appointment of Assistant Construction Work Supervisor
o Appointment of Health & Safety Officer (Full time)
Appointments of Specialists (Refer to a Specialist Company):
¢ Appointment of Safety Manager
¢ Appointment of Risk Assessor and plan developer
¢ Appointment of a Health and Safety Induction Trainer
o HIV/AIDS trainer
o Traffic Safety Officer (where applicable)
o Fall protection plan developer
e Troxler operator
e Blasting competent person
Appointments of full time employees on site:
¢ Appointment of a SHE Representative (Competent employee to control/monitor all H&S activities).
¢ Appointment of Emergency co-ordinator
e Appointment of an Accident and Incident Investigator.
o Appointment of the Safety Committee Members (Employees actively involved in H&S).
e Appointment of an Excavation Inspector.
¢ Appointment of Construction Vehicle and Mobile Plant Inspector.
e Appointment of Construction Vehicle and Mobile Plant Operators.
e Appointment of batch plant/Concrete Mixer Operator (if required).
e Appointment of Hand Tool Inspector.
e Appointment of a Portable Electrical Equipment Inspector (If required).
¢ Appointment of a Fall protection supervisor
e Appointment of a Ladder Inspector (If ladders are used).
e Appointment of scaffold inspector.

e Appointment of scaffold erector
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e Appointment of formwork supervisor

e Appointment of demolition supervisor

e Appointment of hazardous chemical controller

e Appointment of stacking and storage supervisor

¢ Appointment of Flagmen

e Appointment of a Hygiene and Facility Inspector (Ablutions and eating places).

¢ Appointment of Fire Equipment Inspector.

e Appointment of Fire Team Members (employees trained in firefighting awareness).
¢ Appointment of First Aid Equipment Inspector.

e Appointment of First Aid Team Members (employees trained in first aid awareness)

CS1.11.1 Safety Officer (CR 8.7)

Due to the nature of the activities on site it is required to appoint a full-time competent Health and Safety Officer
with at least 2 years’ experience in SHE management. The Safety Officer shall be in possession of a minimum
gualification of SAMTRAC or any other equivalent safety management programmes

The Safety Officer shall be employed by the Principal Contractor on a full time basis for the duration of the project.
The functions of the Safety Officer will be to monitor all H&S Activities on site on a daily basis.
CS1. 11.2 Contractor's SHE Representative - OHSAct 17

The Contractor shall designate a competent Safety, Health and Environmental representative (SHE Rep) who
shall be acceptable to the Agent, to represent and act for the Contractor. The Contractor shall inform the Agent
in writing of the name and address of the Contractor's SHE Rep and of any subsequent changes in the name and
address of the SHE Rep, together with the scope and limitations of the SHE Rep’s authority to act for the
Contractor. The Contractor's SHE Rep shall make available to the Employer an all-hours telephone number at
which the SHE Rep can be contacted at any time in the event of an emergency involving any of the Contractor’s
employees, or other persons at the Works.

CS1.11.3 Health & Safety Committee- OHSAct 20

Where two or more health and safety representatives have been elected and appointed on site, the Contractor
shall ensure that monthly health and safety meetings are held with such representatives and minutes are kept on
record. Meetings must be organized and chaired by the Contractor’s Health and Safety Committee Chairperson.
Minutes of these meetings must be available for the employees of the contractor to refer to.

CS1. 8.4 Supervision of Construction Work— CR 8 (5)

The Principal Contractor as well as his Contractors (Sub Contractors) shall appoint competent full time employees
in writing as the construction supervisors.

CS1. 12 Training and Competence

The Contractor shall quarterly conduct a training needs analysis to ascertain what health and safety training is
required. A plan of action should be devised and forwarded to the Client for records, once the identified people
have attended the training, the Contractor must provide the Client with copies of certificates obtained.

Induction

No Contractor may allow or permit any employee or person to enter site unless they have undergone health and
safety induction training pertaining to the hazards prevalent on site at the time of entry. This includes visitors to
site. The Contractor must ensure that visitors to site have the necessary protective equipment. A copy of
attendance registers of all employees who attend inductions shall be kept.
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Awareness

The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any hazardous work takes
place. The talks shall cover the relevant activity and an attendance register must be signed by all attendees. This
record of who attended and the content of the topic will be kept on the site health a safety file as evidence of
training.

Competency

After the Contractor has identified the training to be conducted as part of the competency requirement, and based
on Risk Assessment, he shall send the relevant persons- on appropriate courses and keep certificates of training
for reference. Familiarity with the Health and Safety Act and Regulations is an integral part of the definition of
competence.

CS1. 13 Risk Assessment—-CR 9

The Principal Contractor as well as all other Contractors shall appoint a competent person in writing to carry out a
risk assessment before any construction work is started.

The Risk Assessment shall form part of the Health and Safety Plan.
The Risk Assessment shall include:

e Risk assessment procedure

o |dentification of hazards and risks.

e Rating matrix

e Control measures to mitigate risks.

¢ A monitoring and review plan

Copies of the risk assessment shall be available on each site for inspection.

All employees shall be informed, instructed and trained by an appointed competent person regarding all hazards
and work related procedures.

Csl. 14 Existing Services

Contractor must establish all local services in area of excavations.

Plan of local services shall be documented in the Health and Safety file.
Local services include:

Pipe lines, Electricity Supplies and other similar services.

CS1. 15 Safe Working Loads

The Contractor shall ensure that -
a) The safe working loads of hoists, load-bearing beams and cranes are prominently displayed at all times.
b) The safe working loads are not exceeded under any circumstances.
c) Alllifting gear is marked with a unique identity number and recorded in register.

CS1.16 Machine Guarding

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives shall be
adequately guarded. The Contractor shall prohibit the use of any equipment with a damaged, missing or
inadequate guard.

CS1. 17 Construction Vehicles and Mobile Plant — CR 23

The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s licence, valid for the class
of vehicle which they are required to drive, and shall produce the licence on request.
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The Contractor shall not permit any driver to be in control of a vehicle at the Works while under the influence of
alcohol, drugs or other substance.

All vehicles of the Contractor shall display a name board bearing the Contractor's name. Hired vehicles shall bear
an identifying sticker.

A register shall be kept of workers operating construction vehicles and mobile plant.

The register shall contain proof of training of operators to operate construction vehicles and mobile plant,
certification of competency and authorization of operators to operate machinery, vehicles or plant.

Names of operators and their relevant training with date and time stamps together with name of course instructor
shall be kept in the Health and Safety File on site.

Physical and psychological fithess shall be proved by way of a medical certificate of fithess of the said operators
before allowing operators to operate machinery, vehicles or plant. Medical fithess certificates shall only be issued
by a registered occupational medical practitioner.

The Health and Safety File shall include the written training material offered to operators for the different
construction vehicles and mobile plant.

Each and every driver shall be trained on risks involved and safety procedures.

All Construction vehicles and mobile plant must be of acceptable design and construction and used according to
their design.

All construction vehicles and mobile plant must be maintained in good working order.
A register of all vehicles and plant shall be kept on site together with names of operators responsible for each.

The register shall report all maintenance activities performed on these vehicles and plant as well as signatures
certifying the condition of the vehicles as in a good working order.

All requirements on the vehicles and mobile plant with regard to safety and health shall be inspected and certified.
These requirements include:

a) Portable fire extinguishers mounted in specified positions on construction vehicles — 4kg dry powder fire
extinguisher

b) Inspection for leaking fuel or gasses which can cause a fire hazard
c) Safe and suitable means of access

d) Adequate signalling or other control arrangements to guard against the dangers relating to movement of
vehicles and plant.

Attention must be paid to
i) Turn indicators
i) Stop lights x 2 — where poor visibility conditions warrant
iii) Reverse siren or acoustic device
iv) Tail lights
v) Reflectors
vi) Head lights x 2 — where poor visibility conditions warrant
vii) Rotating amber flashing light with lens heights of at least 200mm and an
Output of at least 100Watt on roof or other visible position
viii) Warning boards mounted at least 1.5m above ground level to be clearly visible.
ix) Inspections of appropriate structures fitted to protect the operator from
falling material or from being crushed should the vehicle or mobile plant overturn
X) Appropriate seats must be firmly secured and adequate in number on vehicles used to transport employees
During use of Construction vehicles or mobile plant the following rules shall be adhered to:
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Construction vehicles or mobile plant must be prevented from falling into excavations, water or any other
area lower than the working surface. This protection must consist of adequate edge protection e.g. guard
rails and/or crash barriers.

No person shall be allowed to or require to ride on any Construction Vehicle or Mobile Plant in a position
otherwise than a safe place provided for on the construction vehicle or mobile plant as designed for that
purpose.

The construction site must be organized in such a way that as far as is reasonable practical, pedestrians
and vehicles can move safely and without risks to health and safety.

Traffic routes shall be of sufficient size, sufficient in number and in suitable positions to be used safely by
construction vehicles, mobile plant and pedestrians.

5. Each and every traffic route shall be indicated by suitable signs for reasons of safety and health.

6. No tools and/or material shall be transported in the same compartment as the operators/drivers/employees

unless the said are secured against movement during transportation.

. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a public roads in normal use

or adjacent to construction areas where work is in progress, shall have appropriate lights or reflectors, or
barricades equipped with appropriate lights or reflectors, in order to identify the location of vehicles or plant.

TLB’s, Excavators and other similar mobile plant are, when being repaired or when not in use, fully lowered
or blocked with controls in a neutral position, motors stopped and brakes set.

Reflective indicators must be provided to workers in the form of reflective yellow jackets or vests as specified
and worn by workers working on/or adjacent to public roads.

10.No major plant repairs may be carried out on site
CS1. 18 Signs and Notices

The use of colour codes, symbolic signs and notices are means of communication whereby information is visually
conveyed to people and also provides early warning of dangers.

Safety signs provide for immediate recognition of danger, information, actions allowed or not allowed and
procedures that have to be done.

There are 5 types of safety signs:

1.
2.
3.
4,
5.

Black triangle on yellow background=>  WARNING

Red (round) on white background => PROHIBITORY
White on blue background => MANDATORY
White on green background => INFORMATION
Red (square) on white background => FIRE

The following signs shall be provided for on the site:
Warning signs - DANGER - MEN AT WORK
Prohibitory signs - NO ENTRY, NO SMOKING

Fire

- POSITION OF EQUIPMENT ARROWS

First Aid - INFORMATION SIGNS
Emergency Signs - ASSEMBLY POINT, ESCAPE ROUTES SIGNS
All signs shall be new or in good condition and approved by the Engineer.

All temporary signs shall be mounted on portable supports to facilitate moving.

Defective or missing items shall be replaced immediately.

All signs shall be inspected at least twice a day.

Signs to be displayed will be determined by the H&S Plan and the Risk Assessments.

Compulsory signs will include:

Prohibited area
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Men at work
A H&S board shall be displayed at the entrance with all the relevant H&S instructions and symbols eg:
Construction Site — No Entry
Hard hat area
Safety shoes shall be worn
The size of the board shall be at least 1.5m wide by 1.2m high
CS1.19 Excavation Work — CR 13
Excavation:
Definition: A space made by digging.
1. An excavation could be a hole or trench of any size and shape.
2. A Risk Assessment must be done prior to making an excavation.
3. The following must be taken into consideration when doing the Risk Assessment:

= Depth of the excavation

= Length of the excavation

= Existing services

= Barricading and demarcation

Depth of the excavation:
1. Should an excavation be more than chest deep (1.5m), it must be adequately shored or braced.

2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must be considered maximum
for dry conditions. In wet conditions either a much lower slope shall be used, or if space is a constraint,
shoring and de-watering shall be applied.

A competent person shall be appointed to supervise excavation work.

Stability evaluation of ground must be done by the Principal contractor and a consulting Engineer shall be notified
in writing for certification.

A plan for prevention of persons being trapped due to collapse shall be provided by Contractor.

The design of shoring shall be documented by Contractor in the Health and Safety file as provided by the
competent designer of shoring.

The maximum loading of sides of an excavation must be documented in a usable format.

If adjacent structures and buildings are present and can be affected a design and construction of supporting details
shall be represented.

Provision shall be made for access routes to the excavation. Routes must not be more than 6 meters away from
worker.

Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file.
Local services include:
Telkom, Water, Electricity Supplies and other similar services.
Inspection shall be done on all bracing and shoring on a

- daily basis

- prior to each shift

- after every blasting operation

- after an unexpected fall of ground

- after substantial damage to supports

- afterrain
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An inspection register shall be completed by the Excavation Inspector during each and every inspection.

Excavations must be provided with clearly visible boundary indicators and illuminated at night or where/when
visibility is poor.

Excavations must be adequately barricaded and such barricading material shall be periodically maintained.

It is advised to use 1.2m high PVC net (barrier netting) and erected as close to the excavation as possible,
when accessible by public or other employees, or adjacent to public roads or thoroughfares, NO danger tape
shall be used.

Explosives regulations must be adhered to if explosives are required to carry out the excavation. Competent
persons with blasting certificates must be in charge.

Warning signs must be posted next to an excavation in which persons are working or carrying out inspections or
tests.

CS1.20 Blasting

PC shall appoint a competent person approved by relevant Departments to perform blasting operation.
Transportation, storage and use of explosives shall be shall be carried out as per explosive regulations.
PC to obtain all permits applicable to explosive regulations prior to commencement of blasting activities.
CS 1.21 Radiation (Troxler)

PC shall apply for an authority from the Dept. of health, Radiation control, Radioactive nuclides in terms of section
3A of hazardous substances Act, 1973 (Act 15 of 1973) to use convey, process and cause to convey radioactive
nuclides.

The operation, storage and transportation of radioactive nuclides shall be carried out as per Hazardous substance
Act of 1973 and manufacture’s specification.

Only trained personnel shall use, store or transport radioactive nuclides
Inspections shall be carried out as per manufacturer’s specification
CS1. 22 Barricading and Demarcation

The construction site shall be sealed off with a fence of at least 2 m covered with mash nett to contain dust.
Signage must be displayed in all four corners of the site to prevent unauthorized entry by members of the public
and vehicles.

CS1. 23 Ladders — GSR 13A
You are only to use ladders that are undamaged and are of sound construction.
Ladders must be placed on a register and inspected on a monthly basis by an appointed person.

Ladders are to be secured during use. Ifitis necessary to use a ladder before it can be secured, a second person
must hold it steady at all times. Place the ladder’s feet on a level base. (wooden blocks or bricks are not to be
used).

Ladders are not to be used as scaffolds or work platforms.

When used as access to trenches and work areas, the ladder must extend one meter above the step off point and
be placed at an angle where the base of the ladder is one quarter of the ladder height away from the base of the
structure, and must be fitted with non-skid devices.

Ladders must not be used nearer than 3m to any exposed electrical power source and never in substations or on
electrical installation work.

Ladders are not to be used in a horizontal position.

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on the ladder at all times.
Do not carry objects in your hands while on a ladder.

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar devices at the upper ends.
Ladders with damaged stiles, or damaged or missing runs should never be used.

Ladders must never be fastened together to increase the reach.

Wooden ladders must never be painted.
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CSl1. 24 Bulk mixing/Concrete Mixers — CR 20
The Contractor shall ensure that all concrete mixers are operated and supervised by a
competent person who has been appointed in writing.

The Contractor shall ensure that all devices to start and stop the concrete mixers are provided and that these
devices are:

1. Placed in an easily accessible position; and
2. Constructed in such a manner to prevent accidental starting
All dangerous moving parts of a mixer must be placed beyond the reach of persons by means of covers.

No person shall be permitted to remove or modify any guard or safety component unless authorized to do so by
the appointed person

A Contractor shall ensure that all persons authorized to operate the concrete mixers are fully:
1. Aware of all dangers involved in the operation thereof
2. conversant with the precautionary measures to be taken in the interest of health and safety

No person supervising or operating a concrete mixer shall authorize any other person to operate the plant, unless
such a person is competent to operate such machinery.

In case the concrete is supplied by the an external service provider PC shall ensure that there are fully inducted
and compliant with the provisions of the OHS act and its regulation. Furthermore, PC’s employees shall not be
allowed to operate the ready mix truck chutter in any circumstances

CS1. 25 Scaffolding — CR 16
All scaffolding must be in compliance to SANS 10085.

A competent person shall be appointed in writing to supervise the erection of all scaffolding operations. The
Scaffolding erecter shall have the required accredited qualifications for scaffold erecting.

A competent scaffold inspector shall be appointed in writing to inspect the erected scaffolds and shall not be the
same person as the erector.

An Inspection Register on scaffolding shall be kept in the Health and Safety File.
A copy of SANS 10085 as amended shall be available on site and kept in the Health and Safety File.
CS1. 26 House Keeping and Construction Sites — CR 27

The Contractor shall at all-time carry out the Works in a manner to avoid the risk of bodily harm to persons or risk
of damage to any property. The Contractor shall take all precautions, which are necessary and adequate to
eliminate any conditions, which contribute to the risk of injury to persons or damage to property. The Contractor
shall continuously inspect all work, materials and equipment to discover and determine any such conditions and
shall be solely responsible for the discovery, determination and elimination of such conditions.

During the period of this Contract, the Contractor shall be responsible for the safe storage of all materials and
equipment required for execution of the Contract, and for disposal of all non-usable waste material in an orderly
manner.

All materials, whether stored on the construction site or within the Contractor’s designated area, shall be stored
neatly and safely to prevent possible injury to any personnel. The material shall be stored to facilitate safe access
to, and removal of the material from the storage area.

Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-combustible structures,
which shall be clearly marked to indicate the hazardous nature of the materials stored within. The flammable
materials stores shall be located in safe areas away from hazardous surroundings and adequate and suitable fire-
fighting equipment shall be provided within easy reach of the materials stores.

Loose material need for use shall not accumulate so as to obstruct means of access to and egress from the
workplace.

Scrap and waste shall not be allowed on site and must be removed dalily.
The construction sites adjacent to build up area or public way shall be effectively fenced and controlled with access
points.
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HCS stored on site shall be stored in containers located in a dedicated area. The area shall be surrounded by a
band wall.

CS1. 27 Stacking and Storage on Construction Sites — CR 28

A competent person shall be appointed in writing with the duty of supervising all stacking and storage of material
on site.

Adequate storage areas shall be provided which includes demarcated areas.
All storage areas shall be kept neat and under control.
CS1. 28 Fall Protection — CR 10
A contractor shall cause-
a) The designation of a competent person, responsible for the preparation of a fall protection plan;

b) The fall protection plan contemplated in paragraph (a) to be implemented, amended where and when
necessary and maintained as required;

c) Steps to be taken in order to ensure the continued adherence to the fall protection plan.
The fall protection plan contemplated in sub-regulation (1), shall include-
a) Scope

b) A risk assessment of all work carried out from an elevated position which shall include the procedures and
methods used to address all the risks identified per location;

c) Fall prevention outlook: Fall elimination, fall prevention, fall arrest equipment

d) Emergency response and fall rescue plan

e) Appointments and training need analysis

f) Site activities/conditions e.g. open holes, excavations, ladders, scaffolds, lifting equipment etc.
h) Monitoring and review
I) Medical surveillance procedure
j) Accident/incident reporting, investigation and record keeping
k) Approvals and reviews

[) fall protection training register
NOTE:

The wearing of an approved type of safety harness fitted with a shock absorber and correctly secured to any
approved anchorage is compulsory for personnel working at heights.

Safety harnesses must be worn where a leaning bar cannot be installed, where handrails are not available, in
instances where there is a risk of injury due to falling, and generally whenever work is undertaken at a height of
more than “a person’s height”.

It is the contractor’s responsibility to train his employees on the correct use of harnesses.
Safety belts may only be used as a fall restraint and not as a fall protection device.

On windy/rain days, special precautions are to be taken when working at.

No workers are to be allowed to work at height during inclement weather.

CS1. 29 Structures — CR 11

1. A contractor shall ensure that:

a) all reasonable practicable steps are taken to prevent the uncontrolled collapse of any new or existing
structure or any part thereof, which may become unstable or is in a temporary state of weakness or instability
due to the carrying out of construction work: and

b) No structure or part of a structure is loaded in a manner which would render it unsafe.
2. A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site and
are available on request by an inspector, contractors, client, client’s agent or employee.
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3. Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two years and thereafter yearly and records
of such inspections are kept and made available to an inspector upon request.

4. Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that
the structure remains safe for continued use and such maintenance records shall be kept and made available to
an inspector upon request.

CS1.30 Temporary Works — CR 12
A competent person shall be appointed in writing to supervise all formwork and support work.
The name and address of such a person shall be included in the Health and Safety Plan of the Principal Contractor.

The contractor must ensure that all formwork and support work structures are adequately designed, erected,
supported, braced and maintained so that they will be able to support all anticipated loads.

All drawings pertaining to formwork and support work must be kept on site and available for inspection by an
inspector, contractor, client, client’s agent or employee.

All formwork and support work must be inspected and checked for suitability by a competent person under the
following conditions:

1. Before use

2. During placement of concrete or any other imposed load

3. After placement of concrete or any other imposed load

4. On a daily basis after placement of concrete until the structure is removed.

5. Ensure that concrete gains sufficient strength before the support work is removed.
Record must be kept of these inspections.
Weakened formwork or support work must be immediately reinforced.
Persons must be prevented from slipping on support work.
Persons must not be affected by the use of solvents or any other similar substances.
Safe access must be provided for all support work.
Employees involved must be adequately trained and instructed to perform the work in a safe manner.
Foundations of formwork must be adequate to sustain the applied load.
C1.31 Material Hoisting — CR 19

A contractor must ensure that every material hoist and its tower have been constructed in accordance with the
generally accepted technical standards and are strong enough and free from defects.

A contractor must ensure that the tower of every material hoist is

o erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and extends to a
distance above the highest landing to allow a clear and unobstructed space of at least 900 mm for over travel,

e enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving parts of
the hoist, except on the side or sides giving access to the material hoist, with walls or other effective means to a
height of at least 2100 mm from the ground or floor level; and

¢ Provided with a door or gate at least 2100mm in height at each landing, and that door or gate must be kept closed
except when the platform is at rest at such a landing.

A contractor must cause-

¢ the platform of every material hoist to be designed in a manner that it safely contains the loads being conveyed
and that the combined mass of the platform and the load does not exceed the designed lifting capacity of the
hoist;

e the hoisting rope of every material hoist which has a remote winch to be effectively protected from damage by
any external cause to the portion of the hoisting rope between the winch and the tower of the hoist; and

o Every material hoist to be provided with an efficient brake capable of holding the platform with its maximum load
in any position when power is not being supplied to the hoisting machinery.
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No contractor may require or permit barrows or material to be conveyed on the platform of a material hoist and no
person may so convey barrows or material unless those articles are secured or contained in a manner that
displacement thereof cannot take place during movement.

A contractor must cause a notice, indicating the maximum mass load which may be carried at any one time and the
prohibition of persons from riding on the platform of the material host, to be affixed around the base of the tower and
at each landing.

A contractor of a material hoist may not require or permit any person to operate unless a hoist, person is competent
in the operation of that hoist. .

No contractor may require or permit any person to ride on a material hoist. A contractor must ensure that every
material hoist-

¢ s inspected on daily basis by a competent person appointed in writing by the contractor and such competent
person must have the experience pertaining to the erection and maintenance of material hoists or similar
machinery;

e inspection contemplated above, includes the determination of the serviceability of the entire material hoist,
including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices;

e inspection results are entered and signed in a record book by a competent person, which book must be kept on
the premises for that purpose;

¢ Is properly maintained and the maintenance records in this regard are kept on site.

CS1. 32 CRANES - CR 22
Where tower cranes are used:

PC shall ensure that they are designed and erected under the supervision of a competent person
All relevant risk assessments and method statements are developed and applied

e account must be taken of the effects of wind force on the crane and a wind speed device is fitted that
provides the operator with a audible warning when the wind speed exceeds the design engineer’s
specification;

e account must be taken of the bearing capacity of the ground on which the tower crane is to be erected;

e the bases for the tower crane and tracks for rail mounted tower crane must be firm and level and
secured;

e shall be erected at a safe distance from excavations;
e clear space must be provided and maintained for erection, operation, maintenance and dismantling;
e Tower crane operators must be competent to carry out the work safely;

e Tower crane operators must be in possession of a valid medical certificate testifying that the holder is
physically and psychologically fit.

A competent person shall plan all lifting operations where the lift will exceed 2000 kg and the plan
submitted to the Client for approval and permission to carry out the lift.

CS1. 33 First Aid - GSR 3
o Safety Notice Board

The Contractor shall provide a Safety Notice Board where safety notices, site regulations concerning safe working
practices and information on the location of the nearest first aid station, can be conspicuously displayed to all staff.
The size of the notice board shall be at least 600 mm x 800 mm.

e First Aid Equipment

The Contractor shall provide for its employees a stretcher for emergencies and an approved first aid box. The first
aid box shall be checked monthly by a responsible person, who shall be appointed by the Contractor, and a record
shall be kept of the contents. Any deficient medical supplies shall be promptly replenished by the Contractor.

e Hazard Notices
The Contractor shall display hazard notices in all areas where hazardous conditions prevail or may occur.
e Reporting of Incidents and/or Injuries
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All incidents in respect of damage to Works, property or machinery, or injury to persons, shall be reported by the
Contractor's SHE Rep by the quickest means possible.

A mandatory incident report form, containing full details of the incident, shall be completed and submitted to the
Site Agent within twenty four (24) hours of the occurrence of the incident.

CS1. 34 Fire Precautions on Construction Sites — CR 29
A register shall be kept on all Acetylene and Oxygen cylinders used on the site.

Condition of components, sub-components and safety components (e.g. Flame back arrestors) shall be listed in
the register and signed by the construction supervisor at regular intervals as required with time and date stamp.

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the risk of fire.
Suitable storage to be provided for flammable liquids, e.g. petrol, diesel, paraffin.

Smoking shall be prohibited in the workplace and notices posted accordingly.

Suitable and sufficient firefighting equipment shall be placed in strategic positions in the work place.
(On vehicles and other positions as deemed necessary).

A register shall be kept on type and number of equipment for each site in the Health and Safety File.
A competent person shall inspect all firefighting equipment.

A sufficient number of employees shall be trained in the use of firefighting equipment.

A register shall be kept in the Health and Safety File on site with names of employees and type of firefighting
training completed with date.

Suitable signs shall be erected in work places indicating escape routes.

Escape routes shall be kept clear. Evacuation plans shall be in Health and Safety File as part of Induction Training.
Combustible materials shall not accumulate on site.

CS1. 35 Construction Welfare Facilities — CR 30

PC shall provide clean drinking water for its workers

On each site where existing facilities are not present, at least one sanitary facility shall be erected for every 30
workers, a changing facility for each sex and sheltered eating areas.

Separate toilets shall be erected for each sex.
Mobile toilets with bucket system shall be installed at the site.

Cleaning of buckets shall be arranged with an approved service provider approved by the municipality. To be at
least once every week and disposal certificate shall be kept in the file.

CS1. 36 Portable electrical tools & equipment - EMR 9

Portable electrical tools and equipment includes every unit that takes electrical power from a 15 amp.
plug point and is moved around for use in the workplace i.e. drills, saws, grindstones, portable lights, etc.
In addition electrical appliances such as fridges, hotplates, heaters, etc. shall be inspected and
maintained to the same standards as portable electrical tools and appliances.

The use, inspection and maintenance of portable electrical tools and equipment must be governed by the
following:

o Regular inspections by a competent person appointed in writing;
. Inspection results must be recorded in a register;
. Only competent authorized persons are allowed to use portable electrical tools and equipment;

. The correct protective equipment is worn/used whilst operating portable electrical tools and
equipment.

PORTABLE ELECTRICAL TOOLS shall be maintained in good condition at all times to prevent an
electrical shock to the user. The main source shall incorporate an earth leakage protection device.
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All equipment shall be fitted with a switch to allow for safe & easy starting and stopping.
CS1. 37 Use & storage of flammables & HCS - CR 25
The Principal Contractor / Contractor to ensure that:

. No person is required or permitted to work in a place where there is the danger of fire or an explosion
due to flammable vapors being present unless adequate precautions are taken;

e The workplace is effectively ventilated. Where this cannot be achieved:
o Employees must wear suitable respiratory equipment
o No smoking or other sources of ignition is allowed in the area
o The area is conspicuously demarcated as “flammable”

e Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant
container, cage or room that is kept locked with access control measures in place and sufficient fire-
fighting equipment installed and fire prevention methods practiced e.g. proper housekeeping;

e Flammables stored in a permanent flammables store are stored so that no fire or explosion is caused
ie..

o stored in a locked well-ventilated reasonably fire resistant container, cage or room
conspicuously demarcated as “Flammable Store — No Smoking or Naked Lights”;

o the flammables store to be constructed of two-hour fire retardant walls and roof and
separated from adjoining rooms or workplaces by means of a two-hour fire retardant fire
wall;

o Adequate and suitable fire-fighting equipment installed around the flammables store and
marked with the prescribed signs;

o All electrical switches and fittings to be of a flameproof design;

o Any work done with tools in a flammables store or work areas to be of a non-sparking
nature;

o No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be stored
together with Flammables;

o The flammable store to be designed and constructed to, in the event of spillage of liquids
in the store, to contain the full quantity + 10% of the liquids stored;

o Asign indicating the capacity of the store to be displayed on the door;

e Containers (including empty containers) to be kept closed to prevent fumes/vapors from escaping and
accumulating in low lying areas;

e Metal containers to be bonded to earth whilst decanting to prevent build-up of static;

¢ Welding and other flammable gases to be stored segregated as to type of gas and empty and full
cylinders.

Hazardous Chemicals and Materials

a) The Contractor shall provide suitable and adequate protective equipment when work in an area where
hazardous chemicals and materials are being used.

b) The Contractor shall ensure that its employees have familiarised themselves with the hazardous material
data sheets applicable to the specific site as well as the location of firefighting equipment, safety
showers/baths and other washing facilities, prior to commencement of work

¢) Hazardous chemical substances shall be stored in a well ventilated area.

d) Spillage procedures shall be developed and spill kits shall be provided.

e) All HCS containers shall be labelled

f) Where HCS are stored PC to ensure that there are serviced fire extinguisher in close proximity
CS1.38 PublicH& S
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The Contractor shall ensure that each person working on or visiting a site, and the surrounding community, shall
be made aware of the dangers likely to arise from onsite activities and the precautions to be observed to avoid or
minimize those dangers. Appropriate health and safety signage shall be posted at all times.

CS1. 39 Night work

The Contractor shall not undertake any night work without prior arrangement and a written permit from the Client.
The Contractor shall ensure that adequate lighting is provided for all night work and failure to do so shall result in'
work being stopped.

CS1. 40 Environmental Conditions

The Contractor must be mindful of adverse weather conditions upon the health and safety of the workforce. This
includes inclement weather, strong wind, heat stress, extreme cold, etc. The Contractor's risk assessment process
must take into account the risks associated with such weather conditions. The same is true when working in an
environment where there is a risk to employees' health and safety from presence of poisonous flora, or wildlife
(including bees, snakes, etc.). The Contractor’s risk assessment process must take these risks into account.

Furthermore, the Contractor shall ensure that the environmental specification is adhered to at all times.
CS1. 41 Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work environment,
especially in construction. Occupational health hazards and risks exposure is a major problem and all Contractors
are to ensure that proper health and hygiene measures are put in place to prevent exposure to these hazards and
risks. The occupational hazards and risks may enter the body in four ways:

- Inhalation through breathing e.g. cements dust;
- Ingestion through swallowing maybe through food intake;
- Absorption through the skin (pores) e.g. hazardous chemicals.

The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto the work
site. All Contractors should ensure that Occupational Hygiene surveys are conducted as per the Occupational
Health and Safety Act to ensure employees are not exposed to hazards. Risk Assessments should identify areas
where survey has been conducted.

- Noise induced hearing loss

Where noise is identified as a hazard the requirements of the NIHL regulations must be complied with and the
following must be included / referred to in the Health and Safety Plan:

e Proof of training with regards to these regulations.
e Risk assessment done within 1 month of commencement of work,
e That monitoring carried out by an AlA and done according to SABS 083.
e Medical surveillance programme established and maintained for the necessary employees.
e Control of noise by referring to:
e Engineering methods considered
e Admin control (humber of employees exposed) considered
e Personal protective equipment considered/decided on
e Describe how records are going to be kept for 40 years.
CS1. 42 Commissioning and Safety Precautions

The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken on any plant or
machinery, the power supply is switched off, disconnected or the plant / machinery disengaged until the work or
repairs have been completed.

CS1. 43 Monitoring and Review: Registers Required on Site
PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT
o Personal Protective Clothing and Equipment issued, PPE condition Monthly checklist
MACHINERY
270



Daily Checklist - Compaction Machinery

Daily Checklist — Concrete mixer

Daily Checklist — Generator/pump

Daily checklist (before and after use) — Troxler (If applicable)

Daily Construction Vehicle Pre-ignition Checklist — Excavator (If applicable)

Daily Construction Vehicle Pre-ignition Checklist — TLB

Daily Construction Vehicle Pre-ignition Checklist — Truck

Daily Construction Vehicle Pre-ignition Checklist — LDV

Operators on Construction Vehicles and Mobile Plant Training and Fitness Register

EQUIPMENT

Ladder Inspection Register
Daily Stacking Inspection Register
Daily Scaffold Inspection Register

Daily Formwork Inspection Register

TOOLS

Monthly Checklist on Hand Tools
Monthly Checklist on Portable Electrical Equipment

GENERAL

Monthly Environmental Checklist and Deviation
Weekly Hygiene Facility Inspection Register — Mobile Ablutions and Eating areas
Stacking & Storage inspection registers

Housekeeping inspection registers

Fire Extinguishing Equipment Register
Register of Trained Employees in Fire Fighting

Fire Awareness Attendance Training Register

EMERGENCY

First Aid Box and Equipment Checklist

Register of Trained Employees in Basic First Aid

First Aid Awareness Attendance Training Register

Incident Register (Injury/ occupational disease record book (Recording and investigation of incidents)
Motor Vehicle Accident Register

TRAINING

Induction Training Attendance Registers

Toolbox talks Training Attendance Registers

Community Training Attendance Registers

Fall protection plan training attendance register

Risk assessment & Safe work procedure attendance register

Emergency/evacuation Training attendance register

PERMITS
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e Blasting
o Bulk fuel storage
e Lock-out Permits (Water and Electricity)
e Radiation equipment (troxler)
INSPECTIONS
e Daily Excavations Inspection Register with specific reference to barricading
o Safety officer internal audit - Monthly
e SHE Rep Inspection Register — Monthly checklist and deviations
e Minutes of Safety Committee Monthly meetings
CS1. 44 Safe Work Procedures Required in Health and Safety File
e Stacking of material
¢ Working with Portable electrical equipment
e Working with cement and concrete mixers
o Scaffolding activities
o Formwork activities
o Working at heights
¢ Working in inclement weather
e Excavating of trenches
e Steel fixing
e Use of Troxler
e Blasting
e Loading and transportation of material
¢ Transportation of workers
e Operation of construction vehicles
o Refuelling of Plant
¢ Use of hand tools
e Electrical installations
e Use of Ladders
e Public safety
¢ Ergonomics
CS1. 45 Written Training Course Material to be filed in Health and Safety File and presented
¢ Induction Training (Workplace awareness)
e Training of operators on Construction Vehicles and Mobile Plant
e First Aid Awareness
e Fire Fighting Awareness
e HIV/AIDS Training
e Toolbox talks on Hand Tools
e Toolbox talks on Stacking of material
e Toolbox talks on working at heights

¢ Toolbox talks on Maintaining Scaffolding
272



e Toolbox talks on Traffic management
e Toolbox talks on Driving company vehicles
e Toolbox talks on Working with cement and concrete mixers
e Toolbox talks on working with portable electrical equipment
e Toolbox talks on Excavating of trenches
e Toolbox talks on Machine Guarding
e Toolbox talks on Hand Tool Accidents
e Toolbox talks on Ten Commandments of Safety
¢ Toolbox talks on Fire prevention
e Toolbox talks on Ergonomics
¢ Toolbox talks on lifting materials by hand
e Toolbox talks on safe loading
¢ Toolbox talks on substance abuse
e Toolbox talks on public safety
e Toolbox talks on facilities and hygiene
e Toolbox talks on Environmental influences
CS1. 46 Emergency Equipment to be kept on site but not limited to:
First Aid Kits with splinters and the minimum required contents
Stretcher
Fire Extinguishers
Emergency Siren
Emergency contact details
Cell phone with airtime of at least R20
CS1. 47 Personal Protective Clothing

The Contractor shall provide the necessary personal protective clothing free of charge for its employees in
hazardous areas, appropriate to the nature of the hazard. PPE must be maintained and kept in a good condition.

Proposed Personal Protective Equipment & Clothing required on this project but not limited to:

TYPE WHEN TO WEAR

1. Hard Hats When there is work carried above 2m from ground level or in deep
excavations

2. PVC Gloves Working with cement, steel

3. Reflective clothing Working adjacent to public roads or in close proximity to construction
vehicles

4. Safety Goggles Grinding, Cutting Cement, mixing cement

5. Gumboots Working in water, concrete casting

6. Safety shoes Offloading, working with heavy loads, positioning of materials etc.

7. Dust Masks Working with HCS, windy conditions, cement
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8. Ear protection Grinding, compaction etc.
9. Safety harness Working at heights

10. | Life-line Working at heights

11. | Kidney belts Plant operators

CS1. 48 Sub-Contractor Management
Contractor control

PRINCIPAL CONTRACTOR shall enter into a Contractors Agreement in terms of Section 37(2) of the
Occupational Health and Safety Act, 85 of 1993, with all appointed contractors.

PRINCIPAL CONTRACTOR shall take reasonable steps as are necessary to ensure co-operation between all
contractors to enable each of those contractors to comply with the provisions of these regulations.

This would include the following:

e to appoint each contractor contemplated in writing for the part of the project on a construction site;

e ensure that contractors comply to the directives of the PRINCIPAL CONTRACTOR health and safety plan;

e to stop any contractor from executing construction work, which is not in accordance with the health and
safety plan, and or the client’s health and safety specification;

e to ensure that where changes are brought about to the design and construction, sufficient health and
safety information and appropriate resources are made available to the contractor to execute the work
safely;

e to ensure that every contractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site;

e to ensure that potential sub-contractors have made provision for the cost of health and safety measures
during the construction process;

e ensure that a comprehensive and updated list of all the contractors accountable to PRINCIPAL
CONTRACTOR is maintained and that the section 37.2 agreements between the parties and the type of
work being done are included and available;

e Ensure that the contractors to be used have the necessary competencies and resources to perform the
construction work safely;

e Ensure that all other contractors are warned of hazardous or potentially hazardous situations, which may
prevent them from effectively performing their duties, which includes the placement of adequate warning
signs.

e As far as reasonably practicable, PRINCIPAL CONTRACTOR is to audit contractors at least once for the
duration that the contractors are on site. Should the contractor be on site for longer than a month, then
the audit must be conducted at least once every month.

CS1. 49 Medical surveillance procedures
All employees:

- Working at heights,

- Operators of plant/machinery,

- Exposed to noise,

- Exposed to cement and dust,

- General labour,

- Handling Hazardous Chemicals

Are to undergo pre-employment and exit medical assessments performed by a registered occupational medical
practitioner.

CS1. 50 Incident reporting
Reporting of accidents and incidents - OHSACT, Sec. 24 & GAR 8

The Principal Contractor shall report all reportable incidents to the Dept. of Labour (in terms of the Act
and Regulations) and shall provide the Client with copies of all statutory reports required in terms of the
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Act within 7 days of the incident occurring.

The Principal Contractor shall provide the Client with copies of all internal and external accident / incident
investigation reports including the reports contemplated above and below within 7 days of the incident
occurring.

CS1. 51 ACCIDENT AND INCIDENT INVESTIGATION - GAR 9

The Principal Contractor / Contractor shall investigate all accidents / incidents where employees and non-
employees were injured to the extent that he / she / they had to be referred for medical treatment by a
doctor, hospital or clinic and results recorded on file.

The Principal Contractor / Contractor shall investigate all minor and non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keep a record of the results of such investigations including the
steps taken to prevent similar incidents in future.

The Principal Contractor / Contractor shall investigate all road traffic accidents and keep a record of the
results of such investigations including the steps taken to prevent similar accidents in future.

The Client reserves the right to hold its own Investigation into any incident or call for an
independent external investigation.

CS1. 52 Emergency preparedness, Contingency planning & response

The Principal Contractor / Contractor shall appoint a competent person to act as Emergency
Controller/Coordinator.

The Principal Contractor / Contractor shall conduct an emergency identification exercise and establish
what emergencies could possibly develop. He/she shall then develop detailed contingency plans and
emergency procedures, taking into account any emergency plan that the Client may have in place.

The Principal Contractor / Contractor shall hold regular practice drills of contingency plans and emergency
procedures to test them and familiarize employees with them (every 3 months).

CS1. 53 Security and access control

The Principal Contractor / Contractor shall establish site access rules, implement and maintain these
throughout the construction period. Access control procedure shall ensure that non-employees do not
proceed on to work areas unaccompanied by a senior site responsible person or other.

Construction site shall be adequately hoarded (fenced) with temporary gate manned to prevent
unauthorised access. Warning signage shall be displayed on all four sides of the construction site.

CS1. 54 Public Safety

The Principal Contractor / Contractor shall be responsible for ensuring that non-employees affected by
the construction work are made aware of the dangers likely to arise from said construction work as well
as the precautionary measures to be observed to avoid or minimize these dangers. This includes:

. Non- employees entering the site for whatever reason;
. The surrounding community;
. Passers-by.

Appropriate signage shall be posted to this effect and all employees on site shall be instructed on ensuring
that non-employees are protected at all times.

All non-employees entering the site shall receive induction into the hazards and risks and the control
measures for these.

All unattended excavations are to be backfilled, if not possible, they are to be adequately
barricaded with PVC orange net of at least 1.2m high (NO DANGER TAPE)
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CS1. 55 Audit, Reporting & Corrective actions
Monthly audit by the Client SHE agent

Occupational Health and Safety Audits will be conducted monthly to comply with Construction Regulation 4(1) (d)
to ensure that the Principal Contractor / Contractor has implemented and is maintaining the agreed and approved
OH&S Plan.

Contractor’s audits and inspections

The Principal Contractor / Contractor shall conduct monthly internal audits to verify compliance with his own
occupational health and safety management systems and procedures.

CS1. 56 Consultations, Communication and Liaison

All occupational health and safety liaison between the Client, the Principal Contractor, other Contractors, the
Designer and other concerned parties shall be through the OH&S committee.

In addition to the above, communication may be directly to the Client or his appointed Agent, in writing, as and
when the need arises.

Consultation with the workforce on OH&S matters shall be through their Supervisors, OH&S Representatives, the
OH&S committee and their elected Trade Union Representatives, if any.

The Principal Contractor / Contractor shall be responsible for the dissemination of all relevant OH&S information
to other Contractors e.g. design changes agreed with the Client and the Designer, instructions by the Client and/or
his/lher Agent, exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

CS1. 57 Record keeping

The Contractor shall keep and maintain Health and Safety records to demonstrate compliance with the Health and
Safety Specification and the Occupational Health and Safety Act. The contractor shall ensure that all records of
incidents, spot fines, training etc. are kept on site. All documents shall be available for inspection by the Client, or
the Department of Labour's Inspectors.

CS1.58 COVID-19
CS1.58.1 Introduction:

Construction sites operating during the Coronavirus (COVID-19) pandemic need to ensure they are protecting
their workforce and minimising the risk of spread of infection. This includes an establishment if all employees are
fit for works with no COVID-19 symptoms, considering how personnel travel to and from site and a range of other
applicable matters to manage the spread of the virus on site on a daily basis.

These COVID-19 responds requirements form part of the project specific construction health and safety
specification to introduce control measures on the construction site that is in line with the Government’s
recommendations on social distancing and ensure employers and employees make every effort to comply by
adhering to the implementation good hygiene practises and constantly monitoring and reviewing the required
control measure for the project. These requirements are applicable for all employers and employees working on
site including the client, Consulting Engineers and all contractors.

The principal contractor should ensure the requirements are implemented, a COVID-19 site management plan
must be developed by the principal contractor taking into consideration the requirements stipulated in this
document under item 12 and the requirements stipulated under Disaster Management Act (57/2002): COVID-19
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020. The COVID-19 site
management plan should specify amongst other how the principal contractor intend to return to work consideration
at this stage Government specified only one third of the workforce are allowed.

These COVID-19 site management plan are to be approved by the Consulting Engineers and the LIMPOPO
DEPARTMENT OF EDUCATION prior to work commencing on site. Principal Contractor will also be required to
submit risk assessment together with a written policy concerning the protection of the health and safety of its
employees from COVID-19 as contemplated in section 7(1) of OHSA. This police must notify Principal Contractor
employees that if they are sick or have symptoms associated with the COVID-19 that they must not come to work
and to be on self-isolation in terms of section 7 of Regulations issued in Terms of Section 27(2) of Disaster
Management Act, 2002.
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It must be noted matters relating to COVID-19 may change as and when Government introduce further requirement
and adherence to all government requirements and Regulations during the times of this pandemic is crucially
important.

CS1.58.2 Definitions
“COVID-19” means Coronavirus Disease 2019

“Self-isolation” means anyone who either has a high temperature or a new persistent cough or is within 14
days of the day when the first member of their household showed symptoms of Coronavirus (COVID-19)
should not come to site but must follow the guidance on self-isolation.

“Social distancing” means Workers in the construction industry should follow the guidance on staying at home
and away from others (social distancing). Where they cannot work from home, they must follow the same
principles of social distancing while travelling to and from work and while at work.

“Person at increased risk” means anyone who is at increased risk of severe illness from Coronavirus (COVID-
19) is strongly advised to work at home and should be particularly stringent about following social distancing
measures.

“Living with a person in one of the above groups” means Anyone living with a person who is at increased risk
of severe illness, or an extremely vulnerable person who is shielding from Coronavirus (COVID-19), should
stringently follow the guidance on social distancing and minimise contact outside the home.

“If someone falls ill” means If a worker develops a high temperature or a persistent cough while at work, they
should:

= Ensure their manager or supervisor is informed. Employer is responsible to take the employee to
the Doctor.

= Employer to investigate possible other contacts, implement isolation measure and ensure those
employees are taken for medical examination.

= Avoid touching anything

= Cough or sneeze into a tissue and put it in a bin, or if they do not have tissues, cough and sneeze
into the crook of their elbow.

They must then follow the guidance on self-isolation and not return to work until their period of self-isolation
has been completed and declared clear to work my medical professional.

CS1.58.3 Travel to work:

Principal Contractor is required to provide a safe transportation of its employees to and from the work place.
Strict instructions to be given to the responsible driver not to give rides to any other person than the principal
contractor Employees

All employees must wear appropriate face Cloth mask
= Hands to be sanitized before entering the transport and when journey ends.

= Employer must ensure that records of all his employees travelling with the transport are kept and no
changing in travelling team for traceability should any of them test positive.

= Journeys should be shared with the same individuals and with the minimum number of people at any
one time as prescribed by the Regulations.

= Good ventilation (i.e. keeping the windows open) and facing away from each other may help to reduce
the risk of transmission

= The vehicle should be cleaned regularly using gloves and standard cleaning products, with particular
emphasis on handles and other areas where passengers may touch surfaces

= Social distancing should be practice all time during transportation.
CS1.58.4 Appropriate Personal Protective Equipment:
The principal contractor must ensure that:

= All his employees are provided with a correct PPE that meet all the requirements prescribed by minister of
Health, this include but Face Cloth Masks, surgical Gloves, Facial shields/ Safety Glasses.
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Provide each employee with hand sanitizers, soap and clean water to wash their hands and disinfectants to
sanitize their workstations.

All employees will be required to sanitize or wash hand at the entry and exit point of the site.
Employer is responsible to issue the appropriate PPE as per the job description to each employee.
No employees are allowed to share any of their PPE.

Employers should consider locations of works to be performed strategically and arrange for specific work
intervals.

PPE must be worn at all times on site.

PPE such as face masks is required by all employees or member entering the site, the said masks are to be
worn on site.

— Masks should fit properly, completely covering the face from bridge of nose to chin.
— Always clean hands before putting on of removing face masks.

— Only touch the cord or elastic at the back when removing the masks.

CS1.58.5 Site access and exit points:

Access to site must be managed at all times.

Site access and exit points should enable social distancing and screening of all workers must be done daily
before entering and when leaving site. Please refer to questionnaire included in this plan.

Screening Methods

— Visual assessment-Prior to entering the site gate, employers should conduct a visual assessment verifying
and checking symptoms of the virus. If symptoms are evident go ahead to conduct infrared temperature
testing

— The average normal body temperature is generally accepted as (37°C).

— Theinfrared beam sensor is placed approximately 0 - 5 cm’s from the persons forehead, the thermometer
will beep twice if within range. The thermometer will record the temperature and light green, displaying the
temperature of the person.

— At no stage must the infrared beam be directed to the eyes of the employees, as there is a risk of injury
and damage to the eyes.

— Any person displaying a temperature between 37.1°C and 37.9°C will be isolated and place either next to
the Security Guardhouse or in his/her vehicle until second temperature testing is done.

— The person’s temperature will be taken again after 15 min. If the temperature has increased the person
will be required to leave, access to site will be denied.

— If the person’s temperature has decreased to an acceptable/normal level, access will be granted.

— Any person with a temperature of 37.5°C or above will be denied access and will be required to leave
immediately and be advised to visit a Doctor;

All cases where persons were denied access a detailed register kept on site of the date, name of contractor,
name of employee, contact number.

The screening table must be made of a washable surface that can easily be disinfected— no linen is to be used
to cover the table.

Face Shields and masks will be made available to screening personnel.

All required items to operate safely must be available at the screening desk, these includes, hand sanitizers,
pens for filling in registers and a bucket filled with 1000 ppm hypochlorite solution to soak pencils,
employee/visitor's questionnaire for screening and determination of symptoms, Perspex sheet separating
screening. Should employees or visitors fail the questionnaire to be completed they should not be allowed to
enter site.

A site access control attendance register must be complete, it is recommended that lists of various company
employees be kept at security to tick off the attendance as and when entering site.
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Allow plenty of space between people waiting to enter site.

Use signage:

Such as floor markings, to ensure 2 metre distance is maintained between people when queuing

Reminding workers not to attend if they have symptoms of Coronavirus (COVID-19) and to follow
guidelines

Require all workers to wash their hands for 20- 40 seconds using soap and water when entering and
leaving the site

Regularly clean common contact surfaces in reception, office, access control and delivery areas e.g.
scanners,

Telephone handsets and desks, particularly during peak flow times
Reduce the number of people in attendance at site inductions and consider holding them outdoors

Where loading and offloading arrangements on site will allow it, drivers should remain in their vehicles.
Where drivers are required to exit their vehicle, they should wash or sanitise their hands before handling
any materials

Consider arrangements for monitoring compliance on site by principal contractor.

CS1.58.6 Washing hands
The principal contractor must:

Allow regular breaks to wash hands. Breaks should be divided between employee groups.

Provide additional hand washing facilities (e.g. pop ups) to the usual welfare facilities.

Ensure adequate supplies of soap and fresh water are readily available and kept topped up at all times.
Provide hand sanitizer (minimum 70% alcohol based) where hand washing facilities are unavailable.
Regularly clean the hand washing facilities on site.

Provide suitable and sufficient bins with to dispose hand paper towels.

CS1.58.7 Toilet facilities

Restrict the number of people using toilet facilities at any one time.

Use sighage, such as floor markings, to ensure 2 metre distance is maintained between people when
queuing

Wash or sanitise hands before and after using the facilities
Enhance the cleaning regimes for toilet facilities, particularly door handles, locks and the toilet flush

Portable toilets should be avoided wherever possible, but where in use these should be cleaned and emptied
more frequently

Provide suitable and sufficient rubbish bins with lids for hand paper towels with regular removal and disposal.

CS1.58.8 Eating areas:

Where possible, workers should be encouraged to bring their own food. They should also be required to
stay on site once they have entered it and avoid using local shops.

Consider increasing the number or size of facilities available on site if possible.

The capacity of each eating area should be clearly identified at the entry to each facility, and where
necessary attendants provided to supervise compliance with social distancing measures.

Break times should be staggered to reduce congestion and contact at all times. Employees should not all
be taking at the same time. The principal contractor should specify different intervals for breaks and ensure
limited number of employees is specified as well.

Drinking water should be provided with enhanced cleaning measures of the tap mechanism introduced

Frequently clean surfaces that are touched regularly, using standard cleaning products e.g. kettles,
refrigerators, microwaves
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Hand cleaning facilities or hand sanitizer should be available at the entrance to any room where people eat.
A distance of 2 metres should be maintained between users, wherever possible

All rubbish should be put straight in the bin and not left for someone else to clear up.

Tables should be cleaned between each use

CS1.58.9 Changing Facilities:

Consider increasing the number or size of facilities available on site if possible.

Based on the size of each facility, determine how many people can use it at any one time to maintain a
distance.

Restrict the number of people using these facilities at any one time.

Introduce staggered start and finish times to reduce congestion and contact at all times.
Introduce enhanced cleaning of all facilities throughout the day and at the end of each day.
Provide suitable and sufficient rubbish bins in these areas with regular removal and disposal.

CS1.58.10 Cleaning:

Enhanced cleaning procedures should be in place across the site, particularly in communal areas and the
contractors should ensure a dedicated employee is assigned to perform the activity on site and be issued
with the correct PPE.

Taps and washing facilities

— Toilet flush and seats

— Door handles and push plates

— Hand rails on staircases and corridors
— Lift and hoist controls

— Machinery and equipment controls

— All areas used for eating must be thoroughly cleaned at the end of each break and shift, including
chairs, door handles, vending machines and payment devices.

— Telephone equipment
— Key boards, photocopiers and other office equipment

— Rubbish collection and storage points should be increased and emptied regularly throughout and at
the end.

CS1.58.11 Emergency responds:

The primary responsibility is to preserve life and first aid should be administered if required and until the
emergency services attend.

When planning site activities, the provision of adequate first aid resources must be agreed.
Provision for fast track emergency service providers must be agreed.
Emergency plans including contact details should be kept up to date.

Consideration must also be given to potential delays in emergency services response, due to the current
pressure on resources.

Consider preventing or rescheduling high-risk work or providing additional competent first aid or trauma
resources.

CS1.58.12 COVID-19 Waste Management

All waste generated in respect to COVID-19, shall be managed as isolation health care risk waste.
It is preferable to use box sets/waste bin for all COVID-19 response waste generated.

When the box set is % full it should be closed with a bio hazardous waste tape and placed in designated
storage area.
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The waste handler is required to be dressed in proper PPE before moving waste to the storage area.

The Waste handler must ensure that the person designated to oversee waste collection informs the
service provider of the COVID- 19 waste that should be removed from the facility.

The designated person must ensure that a separate collection of COVID-19 waste is done by the service
provider, the designated vehicle complies with waste legislations and proper PPE is worn by the service
provider.

The designated person must ensure that all waste containers containing COVID-19 waste are properly
sealed and no spillages occur during external removal.

CS1.58.13 Addressing stress, Psychological Risk, Violence and Harassment

The Principal Contractor is encouraged to consider other COVID-19 risk factors: Remember, employees are your
company’s assets.

During this pandemic your employees could be subjected to increased stress levels with serious effects of mental
health (mandatory isolation at home is imposed).

Further to this, employees can be affected by the psychosocial hazard arising from present and future uncertainty
of the work situation or from changes in work processes and arrangements.

There are a number of risk factors endured by many workers that can induce stress, these include:

fear for one’s own well-being or that of family member / co-workers who might contract the disease
lack of safety equipment for personal protection;

lack of social support or social networks;

tension between established safety protocols

difficult | maintaining self-care activities such as exercises, good eating habits and getting enough rests

Employees may be labelled, stereotyped, discriminated against (social stigma) and/or experience loos of
status perceived link with a disease.

Occupational health and safety measures must be implemented to prevent and reduce psychosocial risks,
including violence and harassment, and promote mental health and well-being (in addition to preventing the
risk of long-term repercussions on workers wellbeing)

A plan in the addressing the aforesaid must be developed and implemented to prevent work-related stress
amongst workers: The plan must be constant updated with reliable information: It is not limited to the below:

Good communication and up to date information

Avenue for workers to express concerns and ask questions about health risks to themselves and colleagues
Multidisciplinary sessions to identify concerns, wellbeing of staff and to work together on strategies to resolve
problems

Regular rest periods during work day)

Opportunities to promote physical health (exercises, maintain healthy eating habits)

Psychological support for workers share fears and worries confidentially

Role modelling where managers are role models for staff

Campaigns to reduce stigma

CS1.58.14 Screening Questionnaire

The principal contractor should ensure a suitable screening questionnaire be developed for used on site.
Screening should be conducted prior to entering site and well as when leaving site.
The checklist should include the following but is not limited to:

— Name of employee

— Contact number of employees

— Names of employers

— Date of screening

— Body temperature recorded
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— Respiratory symptoms (Yes or No)

— Pre-entry screening

— Access granted (yes or No)

— Exit site screening

— Have you traveling/ have you recently travelled to a restricted country / Have you recently travelled

outside the province/ have you travelled to areas regarded as COVID-19 Epicentre?

— Have you attended a funeral or any mass gathering?

— Have you come into close contact or confirmed covid19 cases?

— Person screening

— Do you have Flu Symptoms?
Screening records of all employees must be kept on site.
Should the site experience any positive cases, the principal contractor should inform the Consulting
Engineers and the LIMPOPO DEPARTMENT OF EDUCATION within 24hrs via email.

CS1.58.15 Medical Surveillances

Principal contractor to ensure that all medical surveillance renewal, new entry medicals, exit medical should
include COVID-19 Symptoms Screening by OHS Doctor / OHS Nurse Practitioner, employee suspected to
have symptoms or at the risk of COVID-19 shall be sent for COVID-19 testing and be asked to self-Isolate
at home until his/her test are confirmed. Should an employee test positive for COVID-19, and if there is
evidence that the worker contracted COVID-19 as a result of occupational exposure, lodge a claim for
compensation in terms of the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130
of 1993) in accordance with Notice 193 published on 3 March 2020

CS1.58.16 Social distancing measures

Every employer must arrange the workplace to ensure minimal contact between workers and as far as
practicable ensure that there is a minimum of one and a half meters

Metres between workers while they are working. Reducing the number of workers present in the workplace
at any time

Appointed Site Manager & the CHS Officer must ensure that Construction Activities are arranged at least
one and a half metres apart.

All shared construction Site offices must be arranged; physical barriers can be placed between work stations
or Maintain 1 m distance.

CS1.58.17 Reporting of COVID-19 Cases

Appointed Principal Contractor is required to immediately inform LIMPOPO DEPARTMENT OF
EDUCATION should one of its employee’s experience any of the COVID-19 symptoms while at work.

Principal Contractor is also required to immediately contact the COVID-19 hotline: 0800 02 9999 for
instruction and direct the employee to act in accordance with those instructions.

If a worker has been diagnosed with COVID-19 and isolated in accordance with the Department of Health
Guidelines, an employer may only allow a worker to return to work if the worker has undergone a medical
evaluation confirming that the worker has been tested negative for COVID-19.

CS1.58.18 COVID-19 Requirements to be meet by LIMPOPO DEPARTMENT OF EDUCATION Service
Providers

Before commencement of any work under current lock down level all LIMPOPO DEPARTMENT OF EDUCATION
service provider will be required to;

Principal Contractor will be required to appoint a designate a COVID -19 compliance officer who will be
responsible to oversee the implementation of COVID-19 rules at the work place.

All LIMPOPO DEPARTMENT OF EDUCATION appointed service provider this include professional team
should adherence to the standards of hygiene and health protocols relating to COVID-19 at all LIMPOPO
DEPARTMENT OF EDUCATION Project.

All LIMPOPO DEPARTMENT OF EDUCATION appointed Contractors develop a plan for the phased in
return of their employees to the workplace, prior to reopening the workplace for business, which plan must
correspond with Annexure E of Amended Disaster Management Act and be submitted to LIMPOPO
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DEPARTMENT OF EDUCATION for approval, be retained for inspection and contain the following
information:

which employees are permitted to work;

(if) what the plans for the phased-in return of their employees to the workplace are;

(iii) what health protocols are in place to protect employees from COVID-19; and

(iv) the details of the COVID-19 compliance officer:

Contractors with large numbers of employees to ensure phase in the return of their employees to work

LIMPOPO DEPARTMENT OF EDUCATION Contractors are required to develop measures to ensure that
the workplace meets the standards of health protocols,

Contractors in all the projects that are accessed by the public should ensure adequate space for employees
and social distancing measures for the public and service providers, as required.

CS1.58.19 Waste management for COVID-19 waste

Contractor will be required to ensure that waste is managed and separated on site. Face Mask waste,
Gloves and paper towel used to wipe hands and toilet paper used for sneezing or blowing nose to be
disposed in a medical waste bin. Principal Contractor will be required to make arrangements for medical
waste bins for its employees and all medical waste to be disposed accordingly. A detailed medical waste
plan which includes (managing medical/COVIDID-19 related waste on site, removal and transportation of
medical/COVIDID-19 related waste and disposal of medical/COVIDID-19 related waste with disposal proof
or certificate from disposal medical waste site) is required.

CS1.58.20 Employees induction, training, communications

Employer will be required to give induction to his/her employees upon returning to site. Induction syllabus
to included Employers plan on how are they going to manage COVID-19 on site. Employer should train
employees on daily before

CS1. 59 Close-out

Upon completion of the Works (at zero man hours), the Contractor shall hand over a consolidated Health and
Safety file (Hard & Soft copy) to the Client SHE agent.

Health and Safety close out SHE file requirements include:
a) Client H&S Specification

b) Principal Contractor's OHS Plan(s)

c) Organograms

d) Legal Appointments

e) Notification to Department of Labour of commencement of work

f) Letters of Good Standing for the Project

g) Full files for all Contractors as well as their close out reports

- List of Contractors

- Letters of Approval of Contractors

- Mandatory Agreements

- Letters of Good Standing

- Appointments

h) Incident Records

i) Non- Conformance records
j) Agent’s Audits
k) Method Statements

[) Risk assessments

m) Safe work procedures
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n) Medical surveillance certificates of fithess. Medical records are to be kept according to the OH&S Act as
amended.

0) All drawings for temporary structures (suspended beams/scaffolds etc.)

p) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)
CS1.60 Penalty Enforcement

Penalties may be imposed on Contractors who do not comply with this health and safety Specification.

The list of offences that attract penalties and how much it would cost per offence is listed on the below table and
such fines will be deducted from the contractors’ payment certificate.

Note: In the event whereby the contractor has completed construction work and there are still outstanding critical
non-conformances, the Employer reserves the right not to release an amount of not less than 5% of the final
payment certificate or retention amount.

LIST OF OFFENCES AND PENALTIES

NON-CONFORMANCES

FIRST TRANSGRESSION

SECOND TRANSGRESSION

1. Expired Letter of goodstanding

Written warning

R 5000 or Site closure

2. Notification of Construction work

Written warning

R 500

3. Mandatory agreement

Written warning

R 500

4. Accident/incident management

Written warning

R 2000 — R 10000/Site
closure

5. Pollution

Written warning

R 500 — R 5000

6. Inspections

Written warning

R 50 per item

7. Appointments & Competence

Written warning

R 50 per appointment

8. Risk assessment & safe work
procedure

Written warning

R 200 per activity

9. Training (induction, toolbox talks

Written warning

R 50 per employee

activity

etc.)
10. PPE Written warning R 50 per employee
11. Unsafely working at heights Written warning/Halt R 500 — R 5000

12.

Pre-employment Medicals

Written warning

R 100 per employee

13.

Faulty/sub-standard tool

Written warning

R 50 per tool

14.

Unsafe use & storage of Troxler

Site closure

Site closure + minimum of
R10 000

15.

Blasting (permits/notification)

Halt operation

Minimum of R5 000

16.

Exit medicals

Written warning

R 250 per employee

16.

File consolidation/ close out report

Written warning

5% of retention
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C3.3: Contractors Report

PART: 1

CONTRACTOR MONTHLY REPORT
Project NoO: ......ccenvnnennen. Project Name.........ccceeevvinnnenne.
CoNtraCt NO: ... e
Contractor Name: ........oiiiiii s
ClaimNo: ......c.ccviiiinnn, For Period Ending: ........c.cccoeviiiiinnnnnn.
Date of Report: ......ccoiiiiiiiiee,

The Contractors Monthly Report comprises an integral part of the Contractors Payment Claim
and processing of the payment claim is not permitted without this report also being submitted
i.e.

‘NO REPORT — NO PAYMENT”.

Attachments:

Part 2 Overall Project Worker Schedule: Schedule of all local labourers employed since
the start of the project

Part 3 Weekly Task Wage Register

Part 4 Local Labour Schedule
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OVERALL PROJECT WORKER SCHEDULE (local labourers only)

Project NO. ..o

Contract No: ............... PART 2
Project Name: ...
Month of Report: ...

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the project.

No. Name of Local Identity Number Month Age Place atick in the box which
Labourer Worker Tick if Yes corresponds to the Gender and
Started Age of the Worker
¥l Women Men
<
e . 5
(2]

% k=) ‘% 2 5 ] g Over | 35yrs | Over 35 yrs

023 28|25 ||| w| &g B & 35 &

Soo S| 3| E|2|g|L| & g ys |under | yrs under

00 2| Q| |=| 5|8 8 g 2A 2B 2C 2D

LTI 0| ajln|un|ln| 00| =2a

Total No. of
Totals for this sheet workers
Totals from previous sheet Employed
on the
Project
Totals carried forward
® ® © ® & ©® © (;4 0 6) ® © Q) (N) = (3+K+L)
Completed by: Name: ...t Signature............ool Capacity .....c.cocevviiiiien.n. Date.......coevenes
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WEEKLY TASK WAGE REGISTER (local labourers only) Contract NoO: ..................... PART 3

ProjectNo. .............ccocoill Project Name: ....................oc . Week Ending: ......................... Sheet. of ....
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
fl | K Total DAY
No. Name of local worker Mon | Tue L wed | Thul i | sat | sun TASKS Rate per DAY | Total Payment | Workers signature on Date Payment
worked this TASK due to Worker | receipt of Payment | Received by Worker

week

Totals This Sheet
Totals Brought Forward From previous Sheet
Totals Carried Forward

| | [ [ A | ® ®)

Completed by: Name: ..........ccceoeinnnes Signature: ..............o.. Capacity: ......cocvenenenn. Date: ...
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LOCAL LABOUR AND MATERIAL SCHEDULE

Contract No: ...................
Project NO: .....cceevnvnennenne.

Claim NO: ....ccvviivivivieaeee

PART 4

Date of Report: ......ccoevviviiiiiciiiiiieienen,

Project Name: .......cocoiiiiiiiiiiiiic e

For Period Ending: ......c.ccocvvviviciicvinneenen,

L0 Y01 = Lo3 o gl 11 =T 1 4 1=

1. Summary of Day Tasks worked and Amount Spent on Local Labour this month

Week Week Ending Total Day Total Amount
No. Tasks / Paid
Person Days
Worked
(Total of (A) | (Total of (B) from
from Form 4 | Form 4 for each
for each week) week)
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
Total
R

2. Summary of Amount Spent on Local Labour to date

Transfer to 2 in table below

1. Previous Amount Spent on Local Labour (From previous claim) R
2. Amount Spent on Local Labour this month (From Total above) R
3. Total Amount Spent on Local Labour to date (3)=(1+2) R

3. Local Labour Schedule

Summary of Local Labour Employed No. of local | % of
workers who | Total
worked on the
) project to date
Columns refer to Columns in Part 2 (From Part 2)
1. Total No. of individual local workers who have worked on the Project (Column N) 100%

10. How many of the Total No. are local youth (35 yrs and under) (Column B & D) ||

11. How many of the Total No. are local women (Column A + B)
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4. Summary of Amount Spent on Material to Date (Cumulative)

Item

This Month|[Total to date

1. Material from Local Municipality

2. Material from Local District Municipality

3. Material from Outside the LIMPOPO PROVINCE

4. Material from other areas within the LIMPOPO PROVINCE

Total Material

Total material as percentage of contractor expenditure

Total as percentage of contractor budget

5. Training of Local Workers

Category of training Name of No. trained Days trained | Comments on
course progress
(a) Technical training for Bricklaying
implementation Carpentry
Plumbing
Fencing
Plastering
Painting
House Building
Handyman
Electrical
(b) Institutional training for
local management beyond
construction
(c) Technical training for
OMM
(d) Institutional training for
implementation
(e) HIV/ Aids etc.
Other — Please specify
Total
Completed BY: .. .oy s et nas
Name Signature Capacity Date
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C3.4: Schedule of Certificates of Compliance

Soil Poisoning C.o.C
Glazing C.0.C

Roof Sheeting C.0.C

Paint C.0.C

Plumbing C.o0.C
Compaction results

Cube testing results

Truss manufacturers C.0.C
Truss installation and Tie down COC
Health and Safety File
Labour File
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Part C4: Site Information
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C.4.1: Site Information

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE
Project Title: AT KONOTO LOWER PRIMARY SCHOOL IN LIMPOPO UNDER
THE LDOE2021/22 PROGRAMME

Tender No.: TMT-LDOE-2021/22-LPCL2B

1. GENERAL
The approximate localities of the schools are as indicated on the attached Locality Plan

Ga-Semenya

Marobala
Titibe
[Rs21 ] Maboyane
Ga-Mokgopo Primary School
Sebayeng
‘ane
: Mehlakong
Madiga
River Doornbult _\,,-»0 Monyamane
o
SESHEGO-B |
| R521 | Moshate
Non-Pareil
Mankweng
Dalmada AH
Polokwane P71 Thakgalang
Polokwane Central®~ Thabakgone
[Ri107]
1] Moria
Ga-Maboi Ga-Mothapo )

Figure 1. Polokwane to Konoto Lower Primary School

2. GPS POSITIONS
GPS readings of the school are as follows: TENDER NO.: TMT-LDOE-2021/22-LPCL2B

EMIS NO. SCHOOL NAME LATITUDE LONGITUDE

923240235 Konoto Lower Primary School -23.746724 29.782580
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C4.2: Drawings

List of Drawings

DESCRIPTION DRAWING NUMBER
KONOTO LOWER PRIMARY SCHOOL SITE DEVELOPMENT PLAN MLC04/19/SDPO1
MALE EDUCATORS WATERBORNE ABLUTION BLOCK (1 X STANDARD MLC04/19/SMDL
SEAT, 1 X STANDARD DISABLED SEAT AND 2 X URINALS)

FEMALE EDUCATORS WATERBORNE ABLUTION BLOCK (2 X STANDARD LCOAI19/SED2
SEAT AND 1 X STANDARD DISABLED SEAT)

BOYS LEANERS ENVIROLOO ABLUTION BLOCK (4 X STANDARD SEATS, MLC04/19/MDA
1 X STANDARD DISABLED SEAT AND 5 X URINALS)

GIRLS LEANERS ENVIROLOO ABLUTION BLOCK (7 X STANDARD SEAT

AND 1 X STANDARD DISABLED SEAT) MLCO4/19/FD7
GRADE “R” BOYS WATERBORNE ABLUTION BLOCK (2 X JUNIOR SEATS,

1 X JUNIOR DISABLED SEAT AND 3 X URINALS) MLCO4/19/GRMD2
GRADE ‘R’ GIRLS WATERBORNE ABLUTION BLOCK (4 X JUNIOR SEATS L COA/19/GREDA

AND 1 X JUNIOR DISABLED SEAT)
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