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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB Grading
of 4ME OR Higher in the following Class of works (ME) to tender for the “TWO YEAR TERM CONTRACT
FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF STANDBY GENERATORS AND
OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

The contract will be based on the NEC3 TERM SERVICE CONTRACT: APRIL 2013 and the Eastern Cape
Public Works and Infrastructure will enter into a contract with the successful tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar services
to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Eastern Cape Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders). Bid documents will be available on 07 JULY 2026. No
bid documents will be available at departmental offices.

Queries relating to the issue of these documents may be addressed in writing to SCM email:
nokuthula.hlonitshwayo@ecdpw.gov.za Technical enquiries: may be addressed in writing to Mr T.
Bityo— email: Tembinkosi.bityo@ecdpw.gov.za

The closing time for receipt of tenders by the ECDPW!I is 11:00am on 07 AUGUST 2026. Tender
will be open in public. Tender will be open in public and results to be further published on the departmental
website (www.ecdpw.gov.za/tenders)

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before
closing time and the correct location as the department will not take responsibility of wrong delivery.
Tenderers using courier services for delivery of their bid documents must ensure the delivery is at the
correct place / location and time as the department will not be held responsible for wrong delivery. Not
delivered to Departmental officials. The Department will not accept responsibility if bids received by officials
are not timely deposited in the tender box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered
on the National Treasury Central Supplier Data Base and proof of registration must be submitted with the
proposal (https://secure.csd.gov.za). Requirements for sealing, addressing, delivery, opening and
assessment of tenders are stated in the Tender Data.

B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SCMU5-26/27-0022 AMR INF TWO YEAR
TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF STANDBY
GENERATORS AND OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO
CITY METRO” must be deposited in the tender box,

C. BID EVALUATION:
This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, and responsiveness to the bid rules and conditions, thereafter they will be
evaluated on PPPFA.
Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA.
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
1.  The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data.
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

b. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES Ms N. Hlonitshwayo: Email Address:
nokuthula.hlonitshwayo@ecdpw.gov.za

U TECHNICAL ENQURIES Mr.: Mr T. Bityo Tel No.: 0828281942 Email Address— email:
tembinkosi.bityo@ecdpw.qov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.

The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in Construction

Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019).
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause
number

Tender Data

3.1

The Employer is Social Development — Eastern Cape Province

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing Instructions
C2.2 - Bills of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.3

The tender documents issued by the employer comprise the documents listed on the contents page

3.4

The employer’s agent is:

Name: Thembinkosi Bityo

Eastern Cape Department of Public Works & Infrastructure
Corner of Scholl and Amalinda Main Road,

Amalinda

East London

Tel: 0828281942

E-mail: tembinkosi.bityo@ecdpw.gov.za

The Employer is:

Eastern Cape Department of Social Development
Albertina Sisulu House

7 Beatrice Street

King Williams Town

5600

3.5

The language for communication is English

3.6

The competitive negotiation procedure shall be applied.

3.7

Method 2: Two (2) stage procurement procedure shall be applied.
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Tender’s obligations

The following tenderers who are registered with the CIDB, or are capable of being so registered prior to
the evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade
4ME OR Higher class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the grade ME class of construction

work;

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 4ME OR Higher class of construction work or a
value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry
Development Regulations.

4. Joint Venture Agreement.

4.2

The employer will compensate the tender as follows NEC3 TERM SERVICE CONTRACT: APRIL
2013, The employer will not compensate the tenderer for any costs incurred in attending interviews or
making any submissions in the office of the employer.

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to
and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7
(Seven) working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT
payable by the employer separately as an addition to the tendered total of the prices. Provide rates
and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to the
tender offer initial all such alterations.

Do not make erasures using masking fluid.

4.11

Main tender offers are not required to be submitted together with alternative tenders.

10|Page

SCMU5-26/27-0022 AMR INF




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

412 No alternative tender offers will be considered

4131 Parts of each tender offer communicated on paper shall be submitted as an original.
Submit
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated
in the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and
b) The parts communicated electronically by the employer of its agents on paper format with the
tender.

4132 Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.
NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding
N/A days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of
SANS 10845-3.

4.13.4 The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, Block B
Building — Reception Area, Corner of Scholl & Amalinda Main Rd, East London

Physical address: _Department of Public Works and Infrastructure, Block B Building —
Reception Area, Corner of Scholl & Amalinda Main Rd, East London

Identification details “SCMU5-26/27-0022 - AMR INF TWO YEAR TERM CONTRACT FOR SUPPLY,
SERVICING, REPAIRS AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO”

Closing time and date: 07 AUGUST 2026 at 11:00

4.13.5 The tenderer is required to submit with his tender the following certificates:

1) A copy of the CSD report showing, amongst other things, that tax matters of the service provider
are in order the South African Revenue Services. In the case of a Joint Venture/Consortium/each party
must submit a separate CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6 A two-envelope procedure will not be required.

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer
accepts that the employer does not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

414 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of
delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4151 The tender offer validity period is 120 days
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the employer,
consider extending the validity period stated in the tender data for an agreed additional period, with or
without any conditions attached to such extension. Extend the period of the tender security, if any, to
cover any agreed extension requested by the employer.

4.15.2 Placing of contractors under restrictions / withdrawal of tenders
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
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execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in
bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed on
request of any interested tenderer.

4.16 Access shall be provided for the following inspections, tests and analysis: N/A

417 The preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard after 21 days of
appointment.

5 Employer’s undertakings

5.1 The Employer will respond to requests for clarification received up to Seven (7) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

5.2 The employer shall issue addenda until Seven (7) working days before tender closing time.
5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am.
54 Do not disclose to tenderers, or to any person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

55 Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one
which, in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply. The Department will make use of CIDB practice notes when evaluating bids with
Arithmetical Errors.

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 1% Option 2

1 Highest price or discount ' 3
E P A= (P_Pw} A= %

B, "

2 Lowest price or percentage commission [ fee ) P—P ’
4 [ ,_(P-R) ] A= B
P

™
a P is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.

5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance,
Price and Preference

Phase 1: Administrative requirements and Mandatory requirements

Phase 2: Price and preference (80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further
consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not
be accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the

tender notice and requirements. The status on CIDB must be active. It is the responsibility of

the bidder to keep the status on CIDB active throughout bidding process (advert till award
stage).

Bidders must be a legal entity or partnership or consortia.

Form of offer and Acceptance (fully completed and signed).

SBD 4 Bidders Disclosure must be duly completed and signed. In the event a director or one

of the directors / trustees / shareholders / members of the company have any interest in any

other related companies whether or not they are bidding for this contract, such interest must
be disclosed on question 2.3 and 2.3.1. as all companies owned by the bidder will be reflected
here.

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared
non-responsive.

8. Compulsory Enterprise Questionnaire (Completed and signed)

9. Ifthe offeris “Vat Inclusive”, the VAT registration number of service provider must be indicated
and if a service provider is not a VAT Vendor but include VAT in its prices, the successful
service provider will be given 21 days to register as a VAT Vendor with SARS, after the issuing
of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to
explicitly state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s).

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum
(amount in words) will govern.

11. Resolution to Sign (must be completed, if applicable).

12. Declaration of Employees of the State or other State Institutions.

13. Only one bid offer per bidder is allowed and alternative offers will not be considered. If more
than one bid offer is received, none of the offers will be considered.

14. Attendance of compulsory briefing meeting (if applicable)

o 0a

15. If the Bid Sum (amount in words) as per the Form of Offer differs from the Bill of Quantities (BOQ),
it will automatically invalidate the offer submitted.

16. Only one offer per item per bidder is allowed and alternative offers will not be considered. If more
than one offer per item is received, none of the offers will be considered. Bidders are also not
allowed to submit a bid/ quotation whilst they are in agreements with other bidders in the form of
joint ventures or consortiums

17. Bidders must submit a minimum of three (3) written contactable references for projects
successfully completed in the past (clearly indicating client name, contract value, contract term,
contact person, contact details). This is important for the Department to make a decision and will
lead to elimination of bids. Refer to Annexure F and Annexure J
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18. The abovementioned reference must be issued and signed by the duly authorised personnel who
have knowledge of the project and performance of the bidder, signing on behalf of others is strictly
prohibited.

19. Bidder must attach certified copy of a valid recognised trade tested qualification in diesel
mechanic and a certified ID copy of a technician who is going to carry out the work. Foreign
obtained qualifications or certificates must be accompanied by an evaluation certificate from the
South African Qualification Authority (SAQA).

20. Bidders must also attach completion certificates or letter confirming completion of the project as
required, in order to compliment the experience mentioned on paragraph 17 above.

21. The Department reserve the right to verify the abovementioned information.

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. Al bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases where
the bidder’s status is found non-compliant, the bidder may be granted 7 days to correct the status. A bidder that fails to
rectify its tax matters with SARS will be declared non-responsive.

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.

4.  Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of
points for specific goals.

5. The relevant designated sector: Steel Products, PVC, Concrete, and Components. The minimum threshold for local
production and content: 100%.

6. Bidders need to complete the Declaration Certificate for Local Content and Local Production to be awarded
points for Specific goals allocated for Local Content. This Declaration Certificate must be completed, and signed
and submitted as part of the bid documentation.

7. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have not been
confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important for the department to make
a decision. Unless it is used for Quality/functionality Points.

8.  Bidders must submit their company profiles, list of available resources, plant and machinery, and any other additional
capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but important for the department to
make a decision. Unless it is used for Quality/functionality Points.

9. The bidder must also list all projects where there are pending litigations or litigations that have been concluded. The form
for this is also attached after Annexure J.

10. The Department may contract with the successful bidder by issuing of appointment letter or purchase order.

11.  This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule must be priced for
(except provisional sums and allowances which also need to be added to the total), failure to do so will increase the
commercial risk of the bid and may lead to elimination or passing over of the bidder.

12. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or anywhere),
the department requires an item similar/equivalent or better.

13. DPWI Policy applies.

14. Protection of personal information: Consent (POPIA).

15. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of contract to
be signed by parties (e.g. NEC3 TERM SERVICE CONTRACT: APRIL 2013)

16. EPWP policy will be applicable.

22. The successful tenderer (after being informed) will be required to bring along an unsigned
copy of the form of contract to be signed by parties (e.g. NEC3 TERM SERVICE
CONTRACT: APRIL 2013)

2. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS/PPR2022

The 80/20 preference point system shall be applied for the purposes of this bid as per
the requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000) and Specific goals/ PPR2022

Criteria Points

POINTS ON PRICE 80

SPECIFIC GOALS 20

TOTAL 100

14|Page

SCMU5-26/27-0022 AMR INF




Province of the

S0 EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Please note:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will
lead in non-awarding of points for specific goals.

2. The Department intends to award this to the highest point scorer as whole, unless
circumstances justifies otherwise.

3. When evaluating bids/quotations of joint ventures/consortia, preference points must be

allocated proportionately for such bidders in terms of their attributes or qualification for

the relevant specific goal that is being scored, subject to the joint venture/consortium

submitting the relevant proof of substantiation of points claimed as stipulated in the

bidding documents. The points scored for the specific goals must then be added to the

points scored for price and rounded off to the nearest two decimal points.” A JV/consortia

agreement must be submitted with the bid to substantiate the calculations. Failure will

also lead in non-awarding of points for specific goals.

All information will be verified through CSD (where applicable) .

A Cipro certificate (CK) and a certified ID copy/s must be attached as proof of ownership

to claim points for specific goals.

6. A Medical certificate from a medical Practitioner with a practice number must be attached
to claim points for disability.

7. To claim full Points for Locality, the preferred address on CSD must be from within BCM
and Amathole District (not edited after the issue of this bid).

8. SBD 6.1 is attached.

o ks

The 90/10 preference point system for acquisition of services, works or goods exceeding Rand
value of R50 million:

(a) The following formula must be used to calculate the points for price in respect of tenders (including
price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000
(all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a
value that equals or is less than R 50 000 000.

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 ( Administrative compliance, price
and specific goals)
574 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
575 Each evaluation criteria will be assessed in terms of five indicators — N/A
5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows:
N/A
5.8 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered
entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders
must submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security after 21 days of appointment.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector.

f)  the tenderer has not:
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i) abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

g) thetenderer has completed the Compulsory Declaration and there are no conflicts of interest which
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process.

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of the
state are permitted to submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

j)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the preferred tenderer will in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary
competencies and resources to carry out the work safely.

I)  The tender has offered a market-related offer. If the offer is believed not to be market related, the
department through its Supply Chain Management bid committees will attempt to negotiate the
offer with identified bidder/s to a reasonable amount. Bidders are not allowed to increase their
tender offers during this process.

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing the
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be
duly signed by all directors and submitted with the bid. Only a duly authorized official can sign the
bid.

n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder's tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

0) The department reserves the right not to award the bid to the most favourable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favourable firm is too high; the bidder has been awarded a considerable number of projects
by the department or provincial government; has performed unsatisfactorily in the past, etc.

p) The department reserves the right to accept or reject any Quote in response to the advertisement
and to with draw its decision to seek provision of these services at any time.

gq) The department may conduct an inspection of premises without prior notice if necessary.

r)  Successful bidder to ensure that products delivered during the contract period comply with the
specifications in the Quote and samples submitted if there’s any; failure to comply will result in
the termination of contract for that particular item(s).

s) Suppliers should under no circumstances deviate from the orders issued by the department.

59 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:

e Wherever a brand name is specified in this document (i.e., specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

T.21
A. List of returnable documents
1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).
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2 Returnable Schedules required for tender evaluation purposes
The tenderer must fully and appropriately complete and sign the following returnable schedules as
relevant:
¢ Record of Addenda to Tender Documents
¢ Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).
e SBD4,6.1,
o Protection of personal content: Consent
e Form of Offer and Acceptance
e Complete priced Bills of Quantities, including Final Summary
o Certificate of Authority for Joint Ventures
3 Other documents required for tender evaluation purposes
The tenderer must provide the following returnable documents:
e A CSD Report for a contractor with valid and correct information.
¢ A duly completed form of Offer and Acceptance (and any revision of prices if there are any).
o Bidder must attach certified copy of a valid recognised trade tested qualification in diesel
mechanic and a certified ID copy of a technician who is going to carry out the work.
e Project References — at least 3
4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into
the contract
The tenderer must complete the following returnable documents:

e Aletter if good standing from the Compensation Fund or a licensed insurer as contemplated
in the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)
will be required from the preferred Bidder.

e Details of Bids nearest office

e Returnable Documents: Company Details

e Returnable Documents: Company Composition

e Declaration: Validity of Information Provided

e Bidders must submit a list of projects where he or she has submitted bid document but bid
results have not been confirmed by the client. Refer to Annexure I. This is not an elimination
factor, but important for the department to make a decision. Unless it is used for
Quality/functionality Points.

e Bidders must submit their company profiles, list of available resources, plant and machinery
and any other additional capacity with the bid. This is not an elimination factor, but important
for the department to make a decision.

5 Only authorized signatories may sign the original and all copies of the tender offer where
required.

e In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

e Inthe case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf
of the company.

e In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by
its members authorizing a member or other official of the corporation to sign the documents on
each member’s behalf.

¢ In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents,
unless one partner or a group of partners has been authorized to sign on behalf of each partner,
in which case proof of such authorization shall be included in the Tender.

e In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of
each company of the joint venture together with a resolution by its members authorizing a
member of the joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sign the tender shall result in the tender

offer being regarded as non-responsive.

6 Information and data to be completed in all respects
17|Page

SCMU5-26/27-0022 AMR INF




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Accept that tender offers, which do not provide all the data or information requested completely and,
in the form, required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the
Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of: -
a any municipal council;

b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  amember of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) a member of the accounting authority of any national or provincial public entity; or
i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any
award of more than R2000 to a person who is a spouse, child, or parent of a person in the service of
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve
months, including -

a)the name of that person;
b)the capacity in which that person is in the service of the state; and
¢) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer

The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
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An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested;
or

(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the
Tender Bulletin or the media in which the original tender invitation as advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.

15

The department must when be acting against the tenderer or person awarded the contract on a
fraudulent basis, considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16

Where the employer terminates the contract due to default of the contractor in whole or in part, the
employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the
cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on
the contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes of
such investigations in terms of both the cidb Regulations and the Preferential Procurement
Regulations may prohibit the contractor from doing business with the public sector for a period not
exceeding 10 years.

17

For the works as a whole:

The date for practical completion shall be twenty four (24) months from the commencement date.
Due to the nature of this contract, it will be difficult to impose penalties for non-compliance;
under-compliance or poor performance by the awarded contractor and therefore should any
of the above occur, it shall be regarded as a breach of contract and the Department shall be
entitled to terminate this Agreement after it had notified the contractor about the breach
contract in writing.

Should the contractor breach any provision of the Contract Agreement and fail to remedy
such breach within seven (07) days of receipt of written notice from the Department, the
Department shall be entitled to cancel the contract agreement by giving written notice to that
effect to the contractor. Such cancellation shall be without prejudice to any other remedies
the Department may have in terms of common law pursuant to such breach and
termination.

The Department shall not be precluded from claiming damages from the contractor, should
damages be suffered by the Department or any third party as a result of any conduct on the
part of the contractor.
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T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:

1 Returnable Schedules required for quotation evaluation purposes

Record of addenda issued (Only if addenda is issued)
Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)

2 Other documents required for quotation evaluation purposes

Form of Offer and Acceptance

Project References — at least 3

SBD 4, 6.1,

Complete Priced Bills of Quantities & Final Summary

Bidder must attach certified copy of a valid recognised trade tested qualification in diesel mechanic and a
certified ID copy of a technician who is going to carry out the work.

3 Returnable Schedules that will be incorporated into the contract

Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed

Schedule of Plant and Equipment

Record of projects: current, past and on tender.

Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).

Protection of personal content: Consent
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PART A

INVITATION TO BID

SBD

ig
Ll

1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
BID NUMBER: SCMU5-26/27-0022 - AMR INF | CLOSING DATE: | 07 AUGUST 2026 | CLOSING TIME: | 11H00
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
DESCRIPTION MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT
CORNER OF SCHOLL AND AMALINDA MAIN ROAD AMALINDA BLOCK B BUILDING — RECEPTION AREA EAST LONDON
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON MS N. HLONITSHWAYO CONTACT PERSON Mr Tembinkosi Bityo
TELEPHONE NUMBER N/A TELEPHONE NUMBER 0828281942
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A
Nokuthula.hlonitshwayo@ecdpw.gov.z
E-MAIL ADDRESS a E-MAIL ADDRESS tembinkosi.bityo@ecdpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR | SUPPLIER
DATABASE No: MAAA
[IYes [Yes [ INo
a)  ARE YOU THE ACCREDITED e R FO e GoOns.
REPRESENTATIVE IN SOUTH AFRICA FOR [INo ISERVICES WORKS [IF YES, COMPLETE
THE GOODS /SERVICES /WORKS OFFERED? | [IF YES ENCLOSE ) QUESTIONNAIRE
PROOF] OFFERED? BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

1.4.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT

BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED - (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE NEC CONTRACT (NEC) AND, IF APPLICABLE,
ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM .

2. TAX COMPLIANCE REQUIREMENTS

2.1
22

23

24
2.5

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise Questionnaire
A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section1: Name of enterprise: . ....... ...ttt ittt et a s e

Section 2: VAT registration number,ifany: . ....... ... ... .. i e,

Section 3: CIDB registration number,ifany: ............cc i e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDbET . . . ... .. ..

Close corporation NUMDET . . .. ... . e e e Tax
reference NUMbET . . . ...

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our
tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief

both true and correct.

Signed Date
Name Position
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SBD 4

BIDDER’S DISCLOSURE
1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest' in the enterprise, employed by the state? YES/NO

211 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course
and decisions of the enterprise.
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3 DECLARATION

[, the undersigned, (NAME)........oiiiii e e in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The lowest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.
14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference
points for specific goals are not claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
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required by the organ of state.
DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-2220 ) or Ps=90(1-222n )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+27 ) or Ps =90 (1+2 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
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tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.
Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system, failure to indicate points claimed will lead to not awarding points)

Number of points [ [1[i]1:13 of points
allocated claimed (80/20 system)
(80/20 system) (To be completed by the
(I W TGl tenderer)

by the organ of

state)

The specific goals allocated points in terms of this tender

Historically Disadvantaged Individual: -

(a) 100% black ownership 6
(b) 51% to 99% black ownership 2
(c) Less than 51% black ownership 0
Black youth ownership: -
(a) 100% black youth ownership 4
(b) 30% to 99% black youth ownership 2
(c) Less than 30% black youth ownership 0
Black women ownership: -
(a)100% black women ownership 4
(b) 30% to 99% black women ownership 2
(c) Less than 30% black women ownership 0

o

sz Non-MiIitag Veterans ownershig

Locality

Office within BCM/ Amathole District
Office in the Eastern Cape

No office in the Eastern Cape

oW,

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPaNY/fiIMM ... ... e
4.4, Company registration nUMber: ... ...
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company
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Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
ICK APPLICABLE BOX]

':iHHHH

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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VALID CIDB CERTIFICATE OF A TENDERER
(ATTACH HERE)
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1.  The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and undertake
that upon obtaining and

having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

c) They will introduce, and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
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3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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THE CONTRACT
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PART C1
AGREEMENTS AND CONTRACT DATA
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PART C1.1: FORM OF OFFER AND ACCEPTANCE
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Annex C
(normative)

FORM OF OFFER AND ACCEPTANCE

Project title TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO
TWO

SCMU number SCMU5-26/27-0022 - AMR INF

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL EQUIPMENT FOR
AMATHOLE DISTRICT AND BUFFALO CITY METRO

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS

...................................................................................................................... Rand (in

R e e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
of Withess ... Date ..o

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
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contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

Signature

(Name and address of organization)
Name and signature
of withess ... Date ..o,

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
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clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Tas an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties.
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1>

RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

SCMU NUMBER SCMU5-26/27-0022 - AMR INF

I / We confirm that the following communications received from the Department of Public Works before

the submission of this tender offer, amending the tender documents, have been taken into account in

this bid offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROJECT TITLE TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO
CITY METRO

SCMU NUMBER SCMU5-26/27-0022 - AMR INF

Page Clause /Item Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are within
my personal knowledge and are to the best of my knowledge both true and correct
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Signed Date

Name Position

Enterprise name
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c

RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of
the relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):

45|Page Version 7 of April 2019
SCMU5-26/27-0022 AMR INF - c) +FANANY ‘Tmo

s resos = NDP
CONTRIBUTION voA PIAIION AT WORK



> Province of the

SLEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

D

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .
................................... , authorized signatory of the company . . . ................
................................................ , acting in the capacity of lead partner, to
sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
PROJECT TITLE TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO
SCMU NUMBER SCMU5-26/27-0022 - AMR INF
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner: Signature. . ..o oL
"""""""""""""""""""""" Name ..o,
Designation..........cccoovviiiiiiiiinnn,
Signature
"""""""""""""""""""""" Name ...
Designation..........cccoovviiiiiiiiiinnn,
Signature
"""""""""""""""""""""" Name ...,
Designation............ccccoooiiiiiii.
Signature
"""""""""""""""""""""" Name ...,
Designation..........c.cooviiiiiiiiiinnns
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CAPACITY OF THE BIDDER
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND

PROJECT TITLE MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO
SCMU NUMBER SCMUS5-26/27-0022 - AMR INF

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. (This is not an elimination factor, but important for the department
to make a decision).

Artisans and Employees: (Artisans and Employees to be, or are ,employed for this project )

Quantity / | Categories of Employee - | Professional Date of Employment
No. of Key Personnel (part of

Resources | Business Enterprise) ~GelEElEm b

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed: Date

Name: Position

ENterprise NamMe: ...

47|Page Version 7 of April 2019

SCMUS5-26/27-0022 AMR INF 0D ™A

Ovm——re (1]
CONTRIBUTION TO A NATION AT WORK



> Province of the

Sl EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed. The
information mentioned on this form must correspond with the information mentioned on Annexure J (project
reference form)._Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.

1.5. The period during which the project was performed, and also, if this is different, the period during
which the tenderer’s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme

budget).
NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

ENEEIDIISE NAME ... ..o e e ettt
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/
just handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project
provided. (This is not an elimination factor, but important for the department to make a decision).

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.

2.5. The period during which the project was performed, and if this is different, the period during which
the tenderer’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme

budget).
NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

49|Page Version 7 of April 2019
SCMU5-26/27-0022 AMR INF c)].!.fa!.: ( ‘T.»m

expaunen pusuc wons rrocaamme |\ 1) D)
CONTRIBUTION TO A NATION AT WORK



” Province of the

54 EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE

PENDING (if they exist)

(Any other client's tender must also be included)

BID NO./ VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)

1

2

3

4
If there are more projects, attach a separate page to address this issue (the above table is just
for reference purposes)

Signed Date

Name Position

Enterprise name
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors,
shareholders or other senior members in previous companies) has been involved with any organ of state
or state department within the last ten years. The details must include the year, the litigating parties, the
subject matter of the dispute, the value of any award or estimated award if the litigation is current and in
whose favour the award, if any, was made.

NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

Signed Date

Name Position

Enterprise name
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Project Reference Forms — 1

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
Proiect title: AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
) ) MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND
BUFFALO CITY METRO
Project Number: SCMU5-26/27-0022 - AMR INF

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the
tenderer.

I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

52|Page Version 7 of April 2019

SCMUS5-26/27-0022 AMR INF [ Jhs ,_J?&:;e\



}@1!7;@’; EASTERN CAPE

) LSS —— PUBLIC WORKS & INFRASTRUCTURE
—~

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 2

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND
BUFFALO CITY METRO

Project Number: SCMU5-26/27-0022 - AMR INF

Project title:

‘NOTE: This returnable document must be completed by the person who was the
Engineer/Project Manager on a project of similar value and complexity that was completed
successfully by the tenderer.

l, (name and surname) of
(company name) declare
that | was the Project Manager on the following building construction project successfully
executed by (name of tenderer):
Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
Signature of principal agent COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
Proiect title: AND MAINTENANCE OF STANDBY GENERATORS AND OTHER
) ’ MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND
BUFFALO CITY METRO
Project Number: SCMU5-26/27-0022 - AMR INF

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the
tenderer.

I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the

tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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PROJECT TITLE

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING,
REPAIRS AND MAINTENANCE OF STANDBY GENERATORS AND
OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT
AND BUFFALO CITY METRO

SCMU NUMBER

SCMU5-26/27-0022 - AMR INF

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

resulting to land
and water pollution

Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety
Measures
Use of crane to | Falling of NA Falling of Falling of Use lifting signal.
off-load machinery generator set machinery Ensure competent
resulting resulting damaging | resulting to injury crane operator
Injury to trees to the public and
personnel damaging property
Electrical Electrical NA NA Exposed wires to Follow electrical
connection shock the public resulting | safety precautions
resulting  to to injuries and standards
injuries
Qil spills NA NA QOil spillage can | Contact with waste | Follow

water can resulting
to disease

environmental
standards to
control any risk

You can list all activities on a separate page to address this issue (the above table is just for reference

purposes).
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L

A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

PROJECT DESCRIPTION | TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND

(SCOPE) MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

SCMU NUMBER SCMU5-26/27-0022 - AMR INF

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals,
as prescribed by PT & OTP.

N

A. LIFT MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &
MAINTENANCE)

N/A

B. CONFIRMATION

L PP (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape
Province, from Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used,
either in the form of delivery notes, tax invoices or any formal document which verifies that the
material or goods were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2: CONTRACT DATA
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‘ NEC3 TERM SERVICE CONTRACT: APRIL 2013 |

A PROJECT INFORMATION

A1.0 Works [1.1]

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
Project name MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

Reference number SCMU5-26/27-0022 - AMR INF

Works description Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number Refer to document C4 — Site Information

Township / Suburb Various towns within BCM/Amathole District

Site address Refer to document C4 — Site Information

Local authority Buffalo City Metropolitan Municipality (BCMM) & Amathole District

A3.0 Employer [1.1]
Official Name of Organ

Eastern Cape Department of Public Works and Infrastructure

of

E:Jrsnizzfs registration N/A
VAT/GST number N/A
Country South Africa
Employer’s

. Mr Thembinkosi Bityo
representative: Name

E-mail Thembinkosi.bityo@ecdpw.gov.za
Mobile number 0828281942 Telephone number N/A
Postal address Private Bag, X13004 Cambridge zzzteal 5247
Physical address zzzteal 5247
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A4.0 Agent [1.1]

Discipline Project Manager
Name Eastern Cape Department of Public Works & Infrastructure
Legal entity of above Contact person Mr Tembinkosi Bityo
Practice number Telephone number N/A
Mobile number 0828281942

Country E-mail tembinkosi.bityo@ecdpw.gov.za
Postal address Postal Code 5247
Physical address Postal Code 5247
A5.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country E-mail
Postal address Postal code
Physical address Postal code
A6.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country E-mail
Postal address Postal code
Physical address Postal code
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PART C1.2: CONTRACT DATA

Part 1— Data provided by the Employer

Clause Statement Data

1. General

The conditions of contract are the core
clauses and the clauses for main Option: A Priced contract with price list

dispute resolution Option W1  Dispute resolution procedure

and secondary Options
X1 Price adjustment for inflation

X13  Performance Bond
X17  Low service damages
X18 Limitation of liability

X19 Task Order

of the NEC3 Term Service Contract (April X20  Key Performance Indicators

2013)

10.1 The Employer is (name): Department of Public Works and Infrastructure
Address Department of Public Works and Infrastructure
Represented By: TBA
Tel No.

Fax No.
63|Page Version 7 of April 2019

SCMUS5-26/27-0022 AMR INF << % by 7'“\

rusuc woms roenamue N[ [} )
cummau’nou TO A NATION AT WORK



” Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

10.1 The Service Manager is (name): TBA
Address
Tel
e-mail
The Service Manager is (name): TBA
11.2(2) The Affected Property is Amathole/BCM Offices
The service is TWO YEAR TERM CONTRACT FOR SUPPLY,
11.2(13) SERVICING, REPAIRS AND MAINTENANCE OF
' STANDBY GENERATORS AND OTHER
MECHANICAL EQUIPMENT FOR AMATHOLE
DISTRICT AND BUFFALO CITY METRO
11.2(14 The following matters will be included in N/A
Risk register
11.2(15) The Service Information is in The Contract Part 1: Service Information - Scope of
Works. Works Information and all documents which it
makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.2 The period for reply is 7 days

2. The Contractor’s responsibility (If the optional statement for this section is not used, no
data will be required for this section)

21.1  The Contractor submits a first Plan for 2 weeks of the Contract Date acceptance
within
3. Time
30.1 The starting date is at the Site Handover Meeting Date
30.2 The service period is 1 Year — Please note: Either the expiry of the contract

period or depletion of the contract amount, whichever
comes first would terminate the contract.

4. Testing and defects Special testing may be requested by the Service Manager.
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5. Payment

50.1 The assessment interval is Monthly

51.1 The currency of this contract is the South African Rand

51.2 The period with which payments are made 30 Days after submission of a valid TAX Invoice to the
18 Employer

51.4 The interest rate is (i) zero percent above the publicly quoted prime rate of

interest (calculated on a 365-day year) charged from time
to time by the South African Reserve Bank (as certified,
in the event of any dispute, by any manager of such bank,
whose appointment it shall not be necessary to prove) for
amounts due in Rands

6. Compensation Events (if the optional statement for this section is not used, no data will be required for this section

These are additional compensation N/A events

7. Use of Equipment Plant and Materials No data is required for this section of the conditions of
contract.
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8. Risks and Insurance

80.1 These are additional Employer's risks

83.1 The Employer provides these insurances
from the Insurance Table

83.1 The Employer provides these additional
insurances

83.1 The minimum amount of cover for

insurance against loss and damage caused
by the Contractor to the Employer’s
property is

83.1 The insurance against loss of or damage to
the works, Plant and Materials is to include
cover for Plant and Materials provided by
the Employer to an amount of

83.1 The minimum amount of cover for
insurance in respect of loss of or damage to
property (except the Employer’s property,
Plant and Materials and Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising from or in connection with the
Contractor’s Providing the Service for any
one event is:

The Minimum limit of indemnity for

83.1 insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in course of their
employment in connection with this
contract for any one event is:

N/A
N/A

N/A

R 5000 000.00

R 5000 000.00

R 5000 000.00

As prescribed by the Compensation for Occupational
Injuries and Diseases Act No. 130 of 1993 and the
Contractor’s common law liability for people falling
outside the scope of the Act with a limit of Indemnity of
not less than R 5 000 000.00

9. Termination

No data is required for this section of the conditions of
contract.

10. Data for main Option Clauses

A Priced Contract with Price List

20.5 The Contractor prepares forecasts of the final
total of the Prices for the whole of the service at intervals
of no longer than

Option A
4 Weeks
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11. Data for Option W1

Wil.1 The Adjudicator is (Name) TBA
Address
Tel. No, Fax No.
Email
W1.2(3) The Adjudicator nominating body is: TBA
W1.4(2) The Tribunal is: Arbitration
W1.4(5) The Arbitration Procedure is The latest edition of Rules for the Conduct of

Arbitrations published by the Association of Arbitrators
(South Africa) or its successor body.

The place where arbitration is to be held is South Africa
The person or organization who will choose The Chairman for the time being or his nominee of the
an arbitrator Association of Arbitrators (South Africa) or its successor
- If the Parties cannot agree a body.
choice or

- If the procedure does not
state who selects an arbitrator, is

12. Data for Secondary Option Clauses

X1 Price Adjustment for Inflation
X1.1 The base date for indices is Tender Closing Date

The proportions used to calculate the Price Adjustment Factor are:

Note: Requirements for CPA/Price Proportion Linked to Index | Index prepared by
inflation is that Prices must be Fixed and Firm for the for (Source)

First 24 months of the contract and only subject to
escalation thereafter. A minimum of 10% of the
contract price / prices is not adjustable throughout the
life of the contract

Non-
Adjustable**

100%
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bond

X13 Performance Bond
X13.1 The Contractor gives the Employer a

The Tenderer must provide a Performance Bond in the performance

form of a Fixed Performance Guarantee by means of a Bank Guarantee, or from an Insurer approved by the

Service Manager, in the amount of 2.5% of the Awarded
Contract Value, once the Contract has been awarded to
him. This Bond must be given to the

Employer with in four (4) weeks of the Contract Date.

X17 Low Service Damages
X17.1 The service level table is in As per Demerit Table in Contact Data — Annexure CD1
X18 Limitation of Liability
X18.1 The Contractor’s liability to the Employer for R0.0 (zero Rand)
indirect or consequential loss is limited to
X18.2 For any one event, the Contractor’s liability to R2 500 000.00
the Employer for loss of or damage to the
Employer’s property is limited to
X183 The Contractor’s liability for Defects due to The greater of
his design of an item of Equipment is limited ¢ the total of the Prices at the Contract Date And
to *  R2500000
The Contractor’s liability to the Employer for
X18.4 all matters arising under or in connection with N/A
this contract, other than the excluded matters,
is limited to
X18.5 The end of liability date is 3 Months after the end of the Service Period.
X19 Task Order
The Contractor submits a Task Order Authorization to commence with any Task will be done
programme to the Service Manager within by Task Order. This Task Order will be issued to the
Contractor by the Service Manager.
Maintenance Turn- around times are stated in the
Works Instructions under specification clause GM7.
X20 Key Performance Indicators Key performance Indicators will be used to monitor
Contractor performance on a monthly basis
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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.......... (@ddress)and. . ......... .. .. .. e i oo ... (Nn@ame oOf

company / organization) Of . . .. .. ... e

.................................... (address) (the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contractdated ... ... ..
ANA KNOWN @S, . . . oottt e e e e e
and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has
been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save
with the consent of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at the
request of either Party.

7

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
on behalf of the first Party in the

presence of
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who warrants that he / she is
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Witness Witness: Witness:
Name: Name Name:
Address: Address: Address:

Date: Date: Date:

Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. .. ... ...... in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.

(b) Telegrams, telex, faxes, and telephone calls.

€ Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

€ Room charges.

(f) Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfee of R............. This fee shall become

payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,

subject to an Invoice being provided. This fee will be deducted from the final statement of any

sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final

statement is less than the appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.
6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
Delete as necessary
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EPWP SPECIFICATION
AWARDED TENDERER WILL BE REQUIRED TO ADHERE TO ALL
EPWP SPECIFICATIONS AND REQUIREMENTS.
FOR FULL SPECIFICATIONS AND REQUIREMENTS VISIT
wWww.epwp.gov.za
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

10

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

The agreement is based on the NEC3 TERM SERVICE CONTRACT: APRIL 2013.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard may
be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions of
Contract, Specifications, Drawings, The document “Construction Works: Specifications: General
Specification (PW371-A) Edition
2.0 is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of work to be done and materials to be used
The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition 2.0”
is issued together with the drawings and shall be read in conjunction with the drawings and the bills
of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to
the contractor is not entitled to in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13
apply or where no selection is made, the adjustments shall be based on the following breakdown:
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a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any amount
in respect of contract price adjustment provided for in the contract. Adjustments in respect of any
staged or sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total

Value thereof in the Final Summary.

The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for

duration of contract.
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CONSTRUCTION HEALTH AND SAFETY

AWARDED TENDERER TO COMPLY WITH ALL OCCUPATIONAL HEALTH
AND SAFETY REQUIREMENTS

77|Page Version 7 of April 2019

SCMUS5-26/27-0022 AMR INF D A

ENPENDED PUBLIC WORKS PROSHAMME N n p
CONTRIBUTION TO A NATION AT WORK



¥ Province of the

5L EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its Agent on
its behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction
project and provide any Principal Contractor who is making a Tender or appointed to perform construction
work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under.

The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section
7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of Regulations can
be read in isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a
documented specification of all health and safety requirements pertaining to associated

works on a construction site, so as to ensure the health and safety of persons’, it is required that the entire
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered as part of
the legal compliance system.

With reference to this specification document this requirement is limited to all health, safety and
environmental issues pertaining to the site of the project as referred to here-in.

Despite the foregoing it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to
be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and
Safety Specifications.

Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope and details of any
risk associated with any hazard at the construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or
point of departure for the Health and Safety Plan.

The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under
Construction Regulations) detailing the key activities to be performed in order to reduce as far as
practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works & Infrastructure. These are its personnel, the personnel of its Clients and the
physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees and other people
present in the facilities or on the sites are captured further in this specification document.

These responsibilities stem from both moral, civil and a variety of legal obligations.
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The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be
brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project.

The stipulations in this specification, as well as those contained in all other documentation pertaining to
the project, including contract documentation and technical specifications shall not be interpreted, in any
way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate compliance
with certain requirements for occupation health and safety established by the Occupational Health and
Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in
during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the contractor.

Note 1: This specification establishes generic requirements to enable the employer and the contractor to
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2014. The contractor is required to develop, implement and maintain package specific health
and safety plans. The employer is required to provide certain package specific information to the contractor
or a health and safety specification for the works to enable such plans to be formulated. Accordingly, this
generic specification on its own cannot ensure compliance with the requirements of the aforementioned
Act (See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the site or
which poses to be a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site specific requirements
for health and safety are stated in the scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has
established the following specified categories of registration in terms of the Project and Construction
Management Professions Act of 2000 (Act No. 48 of 2000):
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a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent
in terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued
in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement
his professional team or by a contractor to manage company or project health and safety
performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer
to mitigate the risk on a project or by a contractor to monitor and assist on-site health and safety
performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor

that these measures are structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
health and safety arising out of or in connection with the activities of persons at work during the carrying
out of construction work for the Department of Public Works Infrastructure.

The Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety
aspects of the project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor(and his
/her contractor); and
d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Regulations made there-under including the applicable safety standards, and in particular in terms of
Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its
entirety shall apply to the contract to which this specification document applies.

The Construction Regulations promulgated on 07 February 2014.
CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT.

General

The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before commencing
any physical construction activity;
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2. evaluate the risks associated with the identified hazard to the health and safety of such employees and
the steps that need to be taken to comply with the Act; and as far as is reasonably practicable, prevent the
exposure of such employees to the hazards concerned or, where prevention is not reasonably practicable,
minimize such exposure.

The contractor shall ensure that:

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

b) account of information, if any, provided by the designer of the structure is taken into account in the
risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards
relating to the work and make available all information required for the safe execution of the work.

It should provide as relevant, geotechnical information (or make reference to reports provided in the site
information), the loading the structure is designed to withstand, the methods and sequence of
construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in
accordance with the requirements of this specification.

4. DEFINITIONS.

The most important definitions in the Act and Regulations pertaining to this specification document are
hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to
a person, damage to the property, material, plant, equipment and the environment;

Agent — means any person who acts as a representative for a client. The word agent, in some instances,
may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will
be on the role expected to be played by the agent mentioned. For example, all H&S

related issues (audits, inspections, and/or reports) are done by the Construction Health and Safety Agent,
whilst the accountability of overall project success or portions of the work is done by the Agent i.e.
Principal Agent or Project Manager or Engineer.

Client means Department of Public Works & Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and experience and,
where applicable, qualifications, specific for that work or task: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualifications
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Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as the
required qualifications and training; and

(b) is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;
Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through the
Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction
regulations. Pr.CHSA means a competent person who acts as a representative for a Client in terms of
regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all
allowance and any value added tax or sales tax which the law requires the employer to pay to the
contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf
competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience and,
where applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualification Framework Act of 2000.those qualifications and training must
be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property
employer: person or organization that enters into a contract with the contractor for the provision of the
work covered by the contract.

employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation
4(5) of the Construction regulations and named in the contract data as the being the employer’s agent
responsible for health and safety matters. This is a Construction Health & Safety Agent.

(SACPCMP)” — The person or entity appointed by the client through the Agent and who has a full authority
and obligation to act on the client’s behalf in terms of the construction regulations.

"Construction Manager (Site Agent)" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of resources on a
construction site;

Construction Site means a work place where construction work is being performed;

Construction Supervisor means a competent person responsible for supervising construction activities on
a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material,
or persons and material, on and off the construction site for the purposes of performing construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure; or
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b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of
excavation, piling, or any similar civil engineering structure or type of work;

Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.

Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives;

ergonomics: the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance.

Fall Protection Plan means a documented plan, which includes and provides for-

a)All risks relating to working from a fall risk position, considering the nature of work undertaken;
b) The procedures and methods to be applied in order to eliminate the risk of falling; and

c) A rescue plan and procedures;

H&S — health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to
be executed.

Health and Safety File — means a file, or other record in permanent form, containing the information
required a contemplated in the regulations;

health and safety plan: a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.

health and safety specification: a site, activity or project specific document pertaining to all health and
safety requirements related to construction work which is included in the contractor’s contract with the
employer or an order issued in terms of framework agreement.

healthy: free from illness or injury attributable to occupational causes incident: an event or occurrence
occurring at work or arising out of or in connection with the activities of persons at work, or in connection
with the use of plant or machinery, in which, or in consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured
or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or
likely to be unable for a period of at least 14 days either to work or to continue with the activity for which he
was employed or is usually employed;

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:
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i) a dangerous substance was spilled;
ii) the uncontrolled release of any substance under pressure took place;
i)  machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving
objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or
from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying
that the whole of the construction works have reached a state of readiness for occupation or use for the
purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession
Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;
b) the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk;
c) the availability and suitability of means to remove or mitigate that hazard or risk; and
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;
risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a construction
site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards.

safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

Structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground tanks,
earth retaining structure or any structure designed to preserve or alter any natural feature, and any other
similar structure;

b)any false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

c) any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person
falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof
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suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT.

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in
terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.
Failure on the part of the Client or Agent to comply with this requirement will not relieve the Principal
Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that
the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be
used for this purpose by the Principal Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment
forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad
hoc inspections and on any deviations as soon as observed, regardless of whether the observation was
made during any routine or ad hoc inspection and to ensure that the reports are made available to the
principal Contractor to become part of site records (Health & Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the
observation was made during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety File).

d) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.
5.1.2 Required appointments as per the Construction Regulations:

ITEM REGULATION APPOINTMENT RESPONSIBLE PERSON

1 3 Construction Work Client
Permit

2 5(1)(k) Principal Contractor Client

3. 8(1) Construction Manager Contractor

4, 6(1) Construction Contractor
Supervisor

5. 8(5) Construction Safety Contractor
Officer

6. 8(8) Responsible Employee Contractor

7 9(1) Person To Carry Out Contractor
Risk Assessments

8. 10(1) Fall Protection Planner Contractor
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9. 13(1) Excavation Supervisor Contractor

10. 18(1)a Rope Access Contractor

1. 19(8)(a) Material Hoist Inspector | Contractor

12. 20(1) Bulk Mixing Plant Contractor
Supervisor

13. 23(1) Operator: Construction | Contractor
Vehicle and Mobile
Plant

14. 28(a) Stacking and Storage Contractor
Supervisor

15, 29(h) Fire Equipment Contractor
Inspector

5.2 Communication, Participation & Consultation.

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the
H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally
or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to
the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the
Designer, instructions by the Client and/or his/her agent, exchange of information between Contractors, the
reporting of hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or
inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in compliance with
the provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner” of a construction or
operational project, the “owner” being regarded as the employer.

d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions,
operates (has to operate) in the role of client as per relevant definition. The contractors working for the
“client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant
project / contract. This includes monitoring health and safety conditions and overseeing administrative
measures required by the Construction Regulations from all contractors on the project site.
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e) The words Principal Contractor and Contractor in this document are used interchangeable, unless
clearly expressed otherwise to mean something else e.g. when used to describe roles,
responsibilities, functions, acts or omissions of the sub-contractor(s).

7. RESPONSIBILITIES.

7.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or
phase/section of the project in writing for assuming the role of Principal Contractor as intended by the
Construction Regulations.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and
safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps
taken will include periodic audits at intervals of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal Contractor and/or
the Contractor at any stage in the execution of the works be found to:

a) have failed to have complied with any of the administrative measures required by the Construction
Regulations in preparation for the construction project or any physical preparations necessary in terms of
the Act;

b)have failed to implement or maintain their health and safety plan;

c) have executed construction work which is not in accordance with their health and safety plan; or
d) act in any way which may pose a threat to the health and safety of any person(s) present on the site of
the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works
or in its vicinity.

7.2 Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The
Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing
work, notify the Department of Labour of the intended construction. Annexure 2 of this construction
regulation contains a “Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with
all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the
Act or which may perceivable be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction Regulations,
which shall be applied from the date of commencement of and for the duration of execution of the works.
This plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has
to take responsibility in terms of this contract.

87|Page Version 7 of April 2019

SCMU5-26/27-0022 AMR INF & [y ’7'“\

EXPANDED PUBLIC WORKS PROGRAM N p
CONTRIBUTION TO A NATION AT WUNK



¥ Province of the

5L EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

e) The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.

f) The Potential Principal Contractor shall, in submitting his Tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and
Construction Regulations. (Note: This shall have to be contained in the conditions of Tender upon which a
Tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act
and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is
presented upon request to the Client, an Inspector, Employee or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of this Specification, the Act and the Construction

Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon
completion of the works, the Principal Contractor shall hand over a consolidated health and safety file to
the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed
on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they
were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and
revise the same as required, following which revised plan shall be submitted to the Client and/or his/her
Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and
resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the OHSE
Spec and that he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors
comply with the requirements of this document and all other relevant legislative requirements not covered
by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor
or Sub-Contractors from working whenever Safety, Health or Environmental requirements are being
violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the
relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and the
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE
Compliance.
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The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred
or delays being experienced due to the Contractor not complying with the requirements of this document
and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the contract.

Such a subcontract shall require that the subcontractor:

a) co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to
comply with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the contractor with any information which might
affect the health and safety of any person at work carrying out work or any person who might be affected
by the work of such a person at work or which might justify a review of the health and safety plan.

The contractor shall provide any sub-contractor who is submitting a Tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the
health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the
subcontractor’s health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
a) potential contractors submitting Tenders have made sufficient provision for health and safety measures
during the construction process;

b) each subcontractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to their performance of work on site;

c)all the subcontractor’s employees have a valid medical certificate of fithess specific to the construction
work which are to be performed which is issued by an occupational health and safety practitioner;

d) all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with
the requirements of the Act and associated regulations;

e) each subcontractor performing construction work has and maintains a health and safety file containing
the relevant information described in 4.2.5; and

f) each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with
such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance
with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes , sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the
work safely.
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The contractor shall ensure that:

a) every subcontractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to work commencing on site;

b) potential subcontractors submitting Tenders have made provision for the cost of health and safety
measures during the construction process; and

- every subcontractor has in place a documented health and safety plan prior to commencing any work on
site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the
risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed,
instructed and trained by a competent person regarding any hazard and the related work procedures before
any work commences, and thereafter at such times as may be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the risk
assessment; and

b) issued with proof of health and safety induction training issued by a competent person and carry proof
such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors
are working in close proximity to other subcontractors particularly activities involve excavations, the
moving of earth, the movement of heavy machinery and working at heights

7.4 Construction supervisors.

The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing
one or more competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons.

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the
following:

e formwork and support work operations;
e excavation work;
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¢ demolition work;

e scaffolding work operations;

e suspended platform work operations;

e material hoists;

¢ bulk mixing plants;

e temporary electrical installations;

¢ the stacking and storage of articles on the site; and

e fire equipment.
The contractor shall appoint in writing competent persons to:
a) induct employees in health and safety; and
b) prepare and update as necessary a fall protection plan and to provide the construction manager with a

copy of the latest version of such plan.
7.6. Appointment of a Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following
criteria;

i. Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be appointed and
will be onsite at least 2 days a week.

ii. Number of employees above 50 — Fulltime Safety Officer should be appointed.
iii. Should the project require a Construction Work Permit — a Fulltime Safety Officer should be appointed.

Further to the above criteria, should the Client or its Representative having considered the risks present
and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable
Regulations the Client or its Representative may issue an instruction that a Part/ Full Time Construction
Health and

Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with
this project into consideration it is deemed that a full time Safety Officer needs to be appointed and be
present on site at all times.

7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the
project team members with respect to health & Safety, They are required to ensure that the client carry out
its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are
maintained throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction
Regulations for whatever reasons, the construction H&S agent may be appointed to perform these
functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is
competent and adequately resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are
going to contribute to the achievement of any client H&S goals and objectives. They should also set their
own H&S goals.
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c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to
ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of 1993
and Construction Regulations as amended from time to time. In the absence of acceptance by clients of
these responsibilities, H&S agents will not be able to adequately meet their own H&S responsibilities and
duties.

d) H&S information: H&S agents must provide the designer or design team with all H&S information to
enable them to conduct a design HIRA to identify the significant hazards that need to be included in the
H&S specification. This information may be gathered from multiple sources such as, for example,

discussion with the client, previous historical use of the site or facility, previous surveys and investigations
and past H&S files.

e) The employer’s health and safety agent shall:
a) audit the contractor’s compliance with the requirements of this specification prior to the commencement
of any physical construction activities on the site;

b) accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;
c) monitor the effective implementation of all safety plans;

d) conduct periodic and random audits on the health and safety file to establish compliance with the
requirements of this specification;

e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever
necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the contractor or any
of the contractor’s subcontractors with a copy to the contract manager and, where relevant, to the
contractor.

f) The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity on the site.

g) Other duties of a H&S is to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work is to be
carried out apply to the provincial director in writing for a construction work permit to perform construction
work if the intended construction work starts on or after the 7th of August 2018 and exceeds 365 days; will
involve more than 3600 person days of construction work; or the works contract in of a value exceeding
thirteen million rand or Construction Industry Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the successful
Tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly
appointed Construction H&S Agent will issue a letter advising the Project Leader and the Principal Agent to
arrange the site handover meeting as all legislative requirements would have been complied with including
as a copy of the construction permit to work.
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2. Tenderer’s responsibility:
The Tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP
Certificate for a Registered Construction Manager together with their OHSE Plans.

7.7 Responsibilities towards employees and visitors

1. The contractor shall as far as is reasonably practicable, cause every employee to be made conversant
with the hazards to his health and safety attached to any work which he has to perform, any article or
substance which he has to produce, process, use, handle, store or transport and any plant or machinery
which he is required or permitted to use, as well as with the precautionary measures which should be taken
and observed with respect to those hazards or safe work procedures.

2. The contractor shall ensure that all employees under his or her control and the employees of his
subcontractors who are performing construction work are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the risk
assessment; and

b) issued with proof of health and safety induction training issued by a competent person and carry proof
of such induction when working on site.

1. The contractor shall cause a record of training to be kept which indicates the training dates, the
names, identity numbers and job description of all those who attended such training and the name,
identity number and competence of the person who provided the training.

4. The contractor shall not allow or permit any employee to enter the site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of
entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only visits
the site office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an
b. is provided with the necessary personal protective equipment.

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety
requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited;
b. signage to indicate what personal protective equipment is to be worn; and
c. activity related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a workplace.
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8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned project
as detailed in the Tender documents, this amongst all includes for example:

i) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing or dismantling of
building and structures.

a)Site clearance

b)Site hoarding, demarcation and demolition works

c) excavations, filling, compaction, evening surface

d) Piling (by drilling, excavating,)

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular,
the number of contractors at the workplace at any one time) and the risks involved in the work. The plan
must be easily accessible in a construction site and it must be clearly understood by management,
supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the project.
(c) The principal contractor should prepare a H&S plan that includes;

O project information;

O client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks;

(d) The H&S plan should include the following information:

O details of the client, that is the person commissioning the construction work, for example their name,
representative and contact details;

details of the principal contractor;

O details of the construction project, for example address of the workplace, anticipated start and end date
and a brief description of the type of construction work that the H&S plan will cover;

[ details on how subcontractors will be managed and monitored, including how the principal contractor
intends to implement and ensure compliance with the H&S plan such as checking on the performance of
subcontractors and how non-compliance will be handled; and

[ details on how the risks associated with falls, falling objects, moving plant, electrical work and all high
risk construction work that will take place on a construction project will be managed.

(e) The H&S plan should also include information on:

U the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous
chemicals storage;

O the safe use and storage of plant;

U the development of a construction project traffic management plan;

[ obtaining and providing essential services information — electrical, gas, telecom, water and similar
services;
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O workplace security and public safety; and

U ensuring workers have appropriate licences and training to undertake the construction work.

(f) The H&S plan must contain:

[ a general description of the type of work activities involved in the project and not just a description of the
facility to be constructed;

U the project program or schedule details, including start and finish dates, showing principal activities;

O details of client, design team, principal contractor, subcontractors, and major suppliers; and

U extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as-
built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important project H&S
information for use by the owner of the completed structure after construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains important project H&S
information for use by the owner of the completed structure after construction has been completed. It is
essential that the process of compiling the file commences as early as possible to ensure sufficient time to
gather the required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on
site at all times that must include all documentation required in terms of the Act and Regulations and must
also include a list of all Contractors on site that are accountable to the Principal Contractor and the
agreements between the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The
contractor must identify the responsible person that will prepare the H&S file and who will be responsible
for the drafting of as-built drawings. The contractor must establish procedures:

f) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or
its Agent on its behalf at the time of completion of the project.

f) The contractor shall establish and maintain on site a health and safety file which contains copies, as
relevant of:

the following documents which shall be placed in the file prior to commencing with physical construction
activities:

[ copy of the contraction work permit issued in terms of the Construction Regulations 2014;

[ the contractor’s health and safety policy, signed by the chief executive officer, which outlines the
contractor’s objectives and how they will be achieved and implemented by the contractor;

O copies of all risk assessments that were conducted.

O the letters of appointment, as relevant, together with a brief curricula vita (CV) of:

— the construction manager and any assistant construction managers;

— the construction health and safety manager

— the construction health and safety officer

— the risk assessor who is tasked to perform the risk assessments; and

— the registered person responsible for the electrical installation covered by the Electrical Installations
Regulations;

— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by
the Pressure Equipment Regulations;
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g) a copy of the certificate of registration of the registered person responsible for the electrical installation
covered by the Electrical Installations Regulations;

h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by
a person deemed competent in terms of the Electrical Installations Regulations;

i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the
Electrical Installations Regulations;

j) the preliminary hazard identification undertaken by a competent person;

k) the organogram which outlines the roles of the construction supervisor’s assistants and safety officers;
and

1) the contractor’s health and safety plan;
m) the emergency procedures;

n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective
clothing and equipment; and

o) proof that the contractor and all the subcontractors are registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work performed,;

p) the following documents, as relevant, which shall be placed in the file after construction activities have
commenced;

q) the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the Construction
Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;

r) any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and
safety officers;

s) each and every subcontract agreement and each and every subcontractor’s approved health and safety
plan;

t) proof that every subcontractor is registered and in good standing with the compensation fund or with
a licensed compensation insurer relevant to the type of work performed;

u) proof of all subcontractor’s induction training whenever it is conducted;

v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings;
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w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

x) the health and safety plans of all the contractor’s subcontractors who are required to provide such
plans;

y) copies of the fall protection plan and each revision thereof;

z) a comprehensive and updated list of all the subcontractors employed on site by the contractor,
indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each
and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the contractor by the
health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;
ff) details of induction training conducted whenever it is conducted including the list of attendees;

gg) proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer, professional certificated engineer or a
professional engineering technologist;

— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system design
certificate;

— proof of performance test results;

— sketches indicating the completed system with the operational loading capacity of the platform;
— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to be so
supervised;

ii) a copy of risk assessments made by competent persons;

ji) records of the register of inspections made by a competent person immediately before and during the
placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;
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Il) the names of the persons the persons who are in possession of valid certificate of competency in first
aid and copies of such certificates;

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the
construction work to be performed and issued by an occupational health and safety practitioner:

a. details of all incidents together with the Contractor’s investigative report on such incident;
b. the record of inspections carried out by the designers of structures to ensure compliance with
designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a record
of all drawings, designs, materials used and other similar information concerning the completed structure;

o0o0) The health and safety file shall be made available for inspection by any inspector, subcontractor, the
contract manager, the employer’s health and safety agent or employee of the contractor upon the request
of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest available
information.

dqq) The contractor shall hand over a copy of the health and safety file to the employer’s health and safety
agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a test
report for the electrical installation in accordance with the provisions of the Electrical Installation
Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S
PERFORMANCE.

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and
report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP)
and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the
Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal
Contractor has implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on
all Audits and Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his/her own audit/inspection
results. The Client and/or its Agent on its behalf may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference purposes.
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11.1.2 Health & Safety incident/accident reporting & investigations
a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that
he/she:
i. dies
ii. becomes unconscious

ii. loses a limb or part of a limb

iii.
iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent
physical defect or likely to be unable for a period of at least 14 days either to work or continue with the
activity for which he/she was usually employed

OR where:

a major incident occurred

i. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iii. the uncontrolled release of any substance under pressure took place

iv. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving
objects

v. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days
and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all
statutory reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly
“SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with
copies of all internal and external accident/incident investigation reports.

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to receive first aid or be
referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9)

e) The results of the investigation to be entered into the Accident/Incident Register listed above. (General
Administrative Regulation 9)

f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the
steps taken to prevent similar incidents in future.

g) The Principal Contractor is responsible for the investigation of all accidents relating to the construction
site and keeping a record of the results of such investigations including the steps taken to prevent similar
accidents in future.

h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and
reported on in writing, irrespective of whether such incident gave rise to injury or damage.

O Determine the underlying H&S deficiencies and other contributory factors

O ldentification of corrective/preventative actions and continual improvement

0 Communicating the outcome/results and documenting the events of the investigation.

Reporting Of Near-Misses

[ Department of Public Works & Infrastructure views the reporting of near misses as a critical component
in creating a positive health and safety awareness culture on site.

[ Department of Public Works & Infrastructure retains the right to enforce the reporting of near misses
within 24 hours of occurrence.
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12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work
Processes at each Production Planning and Progress Report meeting as the construction work develops
and progresses and each time changes are made to the designs, plans and construction methods and
processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all
other concerned parties with copies of any changes, alterations or amendments as contemplated in the
above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the
Health and Safety Plan and associated aspects of the construction. When required for a site by law, visitors
and non-employees upon entering the site shall be issued with the proper Personal Protective Equipment
(PPE) as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period.

Access control must include the rule that non-employees shall at all times be provided with fulltime
supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency that
may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives
a) H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part
thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General Administration
Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working
on the site, whenever there are more than 20 employees on the site, to:
O conduct at least a weekly inspection of their respective areas of responsibility using a checklist

developed by a Principal Contractor.
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O review the effectiveness of health and safety measures;

U identify potential hazards and potential major incidents;

U in collaboration with his employer, examine the causes of incidents;

U investigate complaints by any employee of the contractor relating to that employee's health or safety on
the site;

U make representations to the contractor on matters arising from a), b), c) or d) or on general matters
affecting the health or safety of the employees at the workplace;

U inspect the site with a view to, the health and safety of employees, at regular intervals;

U participate in consultations with inspectors at the workplace and accompany inspectors on inspections
of the workplace; and

O participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities
and training to carry out the functions established above.

12.1.3 Establishment of H&S Committee(s)

U The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives
together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed
to exceed the number of H&S Representatives on the committee.

O The persons nominated by the employer on a H&S Committee must be designated in writing for such
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members and
determine the procedures of the meetings including the chairmanship.

00 The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first
meeting. Thereafter the H&S Committee shall determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and
Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent & have
the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in place
to ensure that all workers are aware of the consequences of their work activities & benefits of improved
H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General Induction
training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational
Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for
inspection by any person engaged in any activity on the site.\
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13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project
andsite and for which Risk Assessments, Standard Working Procedures (SWP), management and control
measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

a) Clearing & grabbling the arealsite

b) Site establishment

c) Dealing with existing services; e.g existing standby generator

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with ilinesses other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Loading & offloading of trucks

k) Driving & operations of Construction vehicles & mobile plant

I) Temporal works and

m) Construction work as defined in the construction regulation 2014

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY
REQUIREMENTS TO ENSURE COMPLIANCE

Administrative & Legal Requirements
(a) OHS Act Section/ (b) Regulation c) Subject (1) Requirements
Construction. RegulationNotice of carrying out Construction work

U Department of Labour notified
[ Copy of Notice available on Site

General Admin. Regulation 4

Copy of OH&S Act (Act 85 of 1993)

[ Updated copy of Act & Regulations on site.
U Readily available for perusal by employees.

COID Act Section 80
Registration with Compensation Insurer.
[ Written proof of registration/Letter of good standing available on Site

Construction. Regulation 4 & 5(1)

H&S Specification & Programme

0 H&S Spec received from Client and/or its Agent on its behalf
[0 OH&S programme developed & Updated regularly

Section 8(2)(d)

Construction. Regulation 7

Hazard Identification & Risk Assessment

[0 Hazard Identification carried out/Recorded

U Risk Assessment and — Plan drawn up/Updated
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O RA Plan available on Site
0O Employees/Sub-Contractors informed/trained

Section 16(2)
Assigned duties (Managers)
U Responsibility of complying with the OH&S Act assigned to other person/s by CEO.

Construction. Regulation 6(1)

Designation of Person Responsible on Site

O Competent person appointed in writing as

O Construction Supervisor with job description

Construction. Regulation 6(2)
Designation of Assistant for above
0 Competent person appointed in writing as

O Assistant Construction Supervisor with job description
Section 17 & 18

General Administrative Regulations 6 & 7

Designation of Health & Safety Representatives

O More than 20 employees - one H&S Representative, one additional H&S Rep. for each 50 employees or
part thereof.

U Designation in writing, period and area of responsibility specified in terms of GAR 6 & 7
00 Meaningful H&S Rep. reports.

[ Reports actioned by Management.
Section 19 & 20

General Administrative Regulations 5
Health & Safety Committee/s

0 H&S Committee/s established.

O All H&S Reps shall be members of H&S Committees
O Additional members are appointed in writing.

[ Meetings held monthly, Minutes kept.

O Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

[ Written agreement with (Sub-)Contractors
O List of SubContractors displayed.

O Proof of Registration with Compensation Insurer/Letter of Good Standing
O Construction Supervisor designated

[ Written arrangements re.

[0 H&S Reps & H&S Committee

O Written arrangements re. First Aid
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Section 24 &

General Admin. Regulation 8
COID Act Sect.38, 39 & 41
Reporting of Incidents
(Dept. of Labour)

U Incident Reporting Procedure displayed.

O All incidents in terms of Sect. 24 reported to the Provincial Director, Department of Labour, within 3 days.
(Annexure 1)(WCL 1 or 2) and to the Client and/or its Agent on its behalf

O Cases of Occupational Disease Reported

[J Copies of Reports available on Site

O Record of First Aid injuries kept

General Admin. Regulation 9

Investigation and Recording of Incidents

O All injuries which resulted in the person receiving medical treatment other than first aid, recorded and
investigated by investigator designated in writing.

0 Copies of Reports (Annexure 1) available on Site

U Tabled at H&S Committee meeting

O Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

0 Competent person appointed to draw up the Fall Protection Plan
O Proof of appointees competence available on Site

U Risk Assessment carried out for work at heights

O Fall Protection Plan drawn up/updated

O Available on Site

Construction. Regulation

Driven Machinery Regulations 18 & 19

Cranes & Lifting Machines Equipment

[0 Competent person appointed in writing to inspect Cranes, Lifting Machines & Equipment
O Written Proof of Competence of above appointee available on Site.

O Cranes & Lifting tackle identified/numbered

O Register kept for Lifting Tackle

O Log Book kept for each individual Crane

U Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

O - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new application

General Safety Regulation 8(1)(a)
Designation of Stacking & Storage Supervisor.

[0 Competent Person/s with specific knowledge and experience designated to supervise all Stacking &
Storage

O Written Proof of Competence of above appointee available on Site
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Construction. Regulation Environmental Regulation 9
Designation of a Person to Co-ordinate Emergency Planning And Fire Protection

O Person/s with specific knowledge and experience designated to co-ordinate emergency contingency
planning and execution and fire prevention measures

U0 Emergency Evacuation Plan developed:

O Drilled/Practiced

O Plan & Records of Drills/Practices available on Site

O Fire Risk Assessment carried out

O All Fire Extinguishing Equipment identified and on register.

U Inspected weekly. Inspection Register kept

O Serviced annually

General Safety Regulation 3
First Aid

0 Every workplace provided with sufficient number of First Aid boxes. (Required where 5 persons or more
are employed)

O First Aid freely available

O Equipment as per the list in the OH&S Act.

O One qualified First Aider appointed for every 50 employees. (Required where more than 10 persons are
employed)

O List of First Aid Officials and Certificates

[0 Name of person/s in charge of First Aid box/es displayed.
[ Location of First Aid box/es clearly indicated.

O Signs instructing employees to report all

O Injuriesl/iliness including first aid injuries

General Safety Regulation 2
Personal Safety Equipment (PSE)

[0 PSE Risk Assessment carried out

U Items of PSE prescribed/use enforced

U Records of Issue kept

[ Undertaking by Employee to use/wear PSE

O PSE remain property of Employer, not to be removed from premises GSR 2(4)

General Safety Regulation 9
Inspection & Use of Welding/Flame Cutting Equipment

[0 Competent Person/s with specific knowledge and experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment
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U Written Proof of Competence of above appointee available on Site

O All new vessels checked for leaks, leaking vessels NOT taken into stock but returned to supplier
immediately

O Equipment identified/numbered and entered into a register

O Equipment inspected weekly. Inspection Register kept

[ Separate, purpose made storage available for full and empty vessels

General Safety Regulation 13A

Inspection of Ladders

[0 Competent person appointed in writing to inspect Ladders

U Ladders inspected at arrival on site and weekly thereafter. Inspections register kept

O Application of the types of ladders (wooden, aluminium etc.) regulated by training and inspections and
noted in register

General Safety regulation 13B

Ramps

O Competent person appointed in writing to supervise the erection & inspection of Ramps. Inspection
register kept.

U Daily inspected and noted in register

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

i. General

O The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act,
and will aTendere by his/her responsibilities, duties and functions as per the requirements of the Act and
Regulations with specific reference to Section 8 of the Act.

O The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times
and in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other
record in permanent form, which shall contain all relevant aspects and information as contemplated in the
Construction Regulations. He/she will make this file available to the client or his representative whenever
necessary or on request to an interested party.

[ The project under control of the Principal Contractor shall be subject to periodic health and safety audits
that will be conducted by the client at intervals agreed upon between the Principal Contractor and the
client, provided such intervals will not exceed periods of one month.

O The Principal Contractor is to ensure that he/she and all persons under his control on the construction
site shall adhere to the above specifications.

O The Principal Contractor should note that he/she shall be held liable for any anomalies including costs
and resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above
Health and Safety Specifications and the Health and Safety Plan based on these specifications.

ii. Personal protective equipment and clothing
The contractor shall ensure that:
O all workers are issued with the necessary personal protective clothing;
O all workers are identifiable at all times by having the company for which they work for printed on the back
or front of their overalls; and
O clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective
clothing.
iii. Competent persons
The Principal contractor and other contractors shall appoint in writing competent persons to supervise or
inspect, as relevant, any of the following:
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U formwork and support work operations;

[ excavation work;

[0 demolition work;

0 material hoists;

U temporary electrical installations;

U the stacking and storage of articles on the site; and
O fire equipment.

The contractor shall appoint in writing competent persons to:

U induct employees in health and safety; and

O prepare and update as necessary a fall protection plan and to provide the construction manager with a
copy of the latest version of such plan.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction
Regulations as published under government notice 07 August 2014, stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction Regulations.
The contractor shall execute the activities in accordance with the following Construction Regulations and
other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in
conjunction with the relevant regulations and health and safety standards as required by the Act. All
documents and records required by the Construction Regulations will be kept in the Health and Safety

File and will be made available at any time when required by the client or his representative, or on request
to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework
Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local
Government) legislation that also apply to the State as well as to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
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b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws
and any special requirements of the local supply authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and
relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of
Practice, with specific reference to GNR 17468 dated 4th October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j- Common Law

ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work environment,
b) execute the work in a manner that complies with all the requirements of the Act and all its associated
regulations, and in so doing, minimize the risk of incidents occurring;
c) conspicuously display any site specific number assigned to the construction site in terms of the
Construction Regulations 2014 at the main entrance to the site; and
d) respond to the notices issued by the employer’s health and safety agent as follows:
U Improvement Notice: improve health and safety performance over time so that repeat notices are not
issued;

O Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when
it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt
under the sub heading “NON-CONFORMANCES” in the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire
hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered dump
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed
of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours
unless there is adequate, suitable artificial lighting including support services in respect of Health and
Safety.

108 | Page Version 7 of April 2019

SCMU5-26/27-0022 AMR INF & [y ’7'“\

EXPANDED PUBLIC WORKS PROGRAM N p
CONTRIBUTION TO A NATION AT WUNK



¥ Province of the

5L EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

20. FACILITIES

The site establishment plan shall make provision for:

a) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his employees on site.
b) Change rooms
The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees on site.
These facilities shall be maintained by the contractor.

d) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.

e) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and Department of
Public Works &Infrastructure

f) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person shall be
presented. The equipment includes but shall not be limited to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment
g) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in
writing by the Department of Public Works & Infrastructure Project Manager.

The contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the
company's name, site contact person as well as the contact number/s.

h) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works & Infrastructure shall approve the contractor’s site
plan.

Department of Public Works & Infrastructure shall approve all structures erected for logistical support by
the contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.

i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works Infrastructure
may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The
contractors are required to move the equipment from the place of work to the salvage yard.

j) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest Equipment.
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Users of fall arrest equipment shall, amongst other things be trained in what an appropriate load bearing
point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works & Infrastructure in writing.

k) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to transport the hazardous
chemical waste from the source to the approved local municipality disposal point.

i) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to be
performed and specific to conditions on site and shall comply with South African National Standards
(SANS) or similar.

21. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit, open a
valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant or
machinery is out of commission for any period, thus eliminating injuries and damage to people and
equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts
shall be tagged and the system tested before commencing with any work or repairs.

22. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The
lists are:

1.

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted

2.
the method statement on the procedure to be followed in performing the task shall be developed

3.

the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site

ii. Site establishment

iii. Physical and mental capabilities of employees

iv. Others as may be specified.

4,

the hazards as listed in the paragraph - Site Specific Health and Safety Hazards

1M0|Page Version 7 of April 2019

SCMU5-26/27-0022 AMR INF | Ay ,”7'“\

CONTRIBUTIONTO A ancm AT wunn



¥ Province of the

5L EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

5) a review plan for risk assessments shall provide for:

i. the quarterly review of all applicable risk assessments

ii. the review of an assessment if there is reason to believe that the previous assessment is no longer valid,
or there has been a change in a process, work methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. requires such
action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team
leader. All risk assessments and pre-task risk assessments shall be filed and be available on site.

b) Risk Profile

All contractors shall submit a risk profile of the work to be conducted with their Health and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety
Plan.

22. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn to
the Pricing Instructions in this document.

24. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with
the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of
time or any other compensation.

Minor:

Penalty: R50/count

Medium:

Penalty: R500/count and a non-conformance

Severe

Penalty: R5000/count, a non-conformance and/or activity stoppage

Non-use of PPE supplied

Toilets not supplied or regularly serviced; lack of drinking water

Contractors working without Health and Safety Plan approval

Non completion of registers for plant and equipment on site

Contractors not audited

Workers transported in contravention of the OHS plan or legal requirements

Lack of H&S signage at work areas

Working without training or the appropriate, approved H&S method statements

Invalid Letters of Good Standing

Tools and equipment identified in poor condition during inspections

Legal non-conformances identified during the previous audit and not addressed within the agreed time
frame

Non-compliance with traffic accommodation requirements: layout or physical conditions
No monthly OHS report at site meeting to report on

Any serious breach of legal requirements

No certificates of fitness for workers as required

Working without approved method statements
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4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety
of workers and the general public in accordance with these specifications or as required by statutory
authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as
follows:

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-
compliance with any of the requirements of the H&S Specification.

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted
for non-compliance to rectify any non-conformance within the allowable time after a site instruction to this
effect has been given by the Client’s representative. The site instruction shall state the agreed time, which
shall be the time in hours for reinstatement of the defects. Should the Contractor fail to adhere to this
instruction, the time-related penalty shall be applied from the time the instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn to
the Pricing Instructions in this document.

25. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by an
inspector; and

ii. as soon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any
incident, except in the case of a traffic accident on a public road, as soon as possible after it has occurred
and report such incidence to an inspector of the department of labour and notify the Provincial Director of
the Department of Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with
copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that
he is likely to die, or suffered the loss of a limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or
similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any article or substance
involved in the incident therefrom, without the consent of an inspector, unless an action is necessary to
prevent a further incident, to remove the injured or dead, or to rescue persons from danger;

iii. and provide the Provincial Director of the Department of Labour with a report which includes the
measures that the contractor or his subcontractor intend to implement to ensure a safe site as reasonably
practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any person
which results from injuries sustained in an incident.

24. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous
substances, which:

U identifies the key personnel who are to be notified of any emergency;

[ sets out details including contact particulars of available emergency services; and
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O the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the Project Manager in writing of
the emergency and briefly outline what happened and how it was dealt with.

IMPORTANT CONTACT DETIALS
(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON
ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SERVICE NUMBER CONTACT PERSON
Hospital
Ambulance
Water
Electricity
Police

Fire Brigade
Engine

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.

SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN

DEPARTMENT OF PUBLIC WORKS & Infrastructure

(Hereinafter referred to as Department of Public Works & Infrastructure)

AND

Principal Contractor , do hereby acknowledge that ... [insert

name of contractor] is an employer in his/her own right, with duties as prescribed in the Occupational
Health

and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will be performed

and/or machinery or plant used in accordance with the provisions of the Act.

lundertake that ... [insert name of contractor/supplier] shall
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strictly adhere to, and ensure that his/her employees adhere to, the provisions of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service ..........cccocoeviiiiiiiiiinnnnn.. [insert brief
details of project/service, for example, name, contract/project number] ..........c.c.coceeeeenen.. and will
comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between

.................................................................... [Insert name of contractor/supplier/Agent Safety
Manager/Safety Officer] and Department of Public Works, which will ensure compliance by

............................................................. [Insert name of contractor/supplier] with the provisions of the
Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification, or
waiver of any of the provisions of this agreement or consent to any departure from these shall, in any
manner, be of any force or effect, unless confirmed in writing and signed by both parties, and such
variation, modification, waiver, or consent shall be effective only in the specific instance and for the
specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the
requisite authority to do so.

Signed this ...........cccoiinni day of ..o ] | at
...................................................... (Place)

(Full Name).......cciiiiiiiiiii e (Signature) .......ccceeiiiiiiiiiiii on
behalf of ... (Principal Contractor/Agent)

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works & Infrastructure representative)
Witnesses

N
2 s
[ 0 20 | 0 PP
.................................................................................................................................... (full name
AND site address of project and full or proper description of project)
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SPECIFICATIONS AND SCOPE OF WORKS
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C3 SCOPE OF WORK

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
Project Name: MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

SCMU NUMBER: SCMU5-26/27-0022-AMR INF

C3.1 Scope of Works

Description of Works

This scope of works defines key project milestones and nature of work that the contractor is expected to perform
in identified areas for the repairs on standby generators in of Amathole/ BCM Social Development Offices. The
details of the works are set out in the Bills of Quantities.

Scope of Works

This specification is for the effective and comprehensive maintenance, repair, service and inspection of the

standby generators at BCM and Amathole.

The general requirements and main actions with ancillary equipment are mentioned below:

Comply with all health and safety requirements as per Occupational Health and Safety Act as well as

this specification. Provide a health and safety plan for approval complete with all the requirements of the OHS
Act and this specification. Provide public liability insurance to cover the owner, user, Department of Public
Works Infrastructure, any other Government Department and the contractor against any accidental death or
injury caused by failure or malfunction of the standby generators and associated systems. The value of the
liability insurance shall be at least R2.5M per incident. Provide safety notices, health and safety plan and safety
equipment. One set of data books with all logs clearly showing details of work done, details of parts/components

repaired, details of parts/components replaced.

DETAILED TECHNICAL SPECIFICATION

This specification is for the TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL EQUIPMENT FOR AMATHOLE
DISTRICT AND BUFFALO CITY METRO at these following buildings.

All work shall as a minimum be executed according to the manufacturer’s requirements, this specification and
the latest revisions of the following standards, regulations and specifications:
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SANS 10400: The Application of the National Building Regulations

Occupational Health and Safety Act and all Regulations.

Department of Public Works specification PW371: Specification of Materials and Methods to be used and is
available from National Public Works website.

SANS 10142: The Wiring of Premises Part 1: Low Voltage Installations

SANS 121/ISO 1461 and SANS 32/1ISO 10240 Hot dip galvanizing

SANS 14713/ISO 14713 Protection against corrosion of iron and steel in structures.

All other relevant specifications, standards and documents whether referenced in the above documents or not.

This specification is supplemental to the above and more specific. Any conflicting information must be referred
to the engineer for clarification. The appointed contractor to service and repair the generator shall be
responsible for the proper and safe functioning of the installation and any claim on the grounds of want of
knowledge will not be entertained. All the work shall be done by a SANAS accredited competent diesel
mechanic employed by or contracted to a competent diesel generator service provider as described in the
regulations. All accreditations must be valid and remain current for the duration of the contract. It is a special
condition of bid that a copy of the registration certificate as a trade tested diesel mechanic be submitted with
the bid.

OVERVIEW OF THE WORKS
Reactive standby generators

EXTENT OF THE WORKS

Reactive standby generators

The Service and maintenance work to be performed and executed shall include, but not be limited to, all the
items listed in the schedules below under each heading. These actions and findings shall be logged and
reported to the Department for assessment as to be carried out under provisional funding,
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Generator Service and Maintenance

Item Major service Minor

Cooling System Coolant Level — Check/Top up

Driven Equipment — Check

Engine Air Cleaner Service Indicator —
Check /clean

Engine Air Precleaner — Check/Clean

Engine Qil Level — Check

Fuel System Primary Filter/Water
Separator —Drain

Walk Around Inspection and clean
generator surroundings and container

Alternator and Fan Belts —
Inspect/Adjust

Battery Electrolyte Level — Check / top
up

Hoses and Clamps — Inspect/Replace

Engine — Clean and wash

Alternator and Fan Belts — Replace

Cooling System Supplemental Coolant Additive(SCA) —
Test/Add

Engine Air Cleaner Element (Single Element) —
Inspect/Replace

Engine Air Cleaner Element (Dual Element) —
Clean/Replace

Engine Oil and Filter — Change

Radiator — Clean

Engine Valve Lash — Inspect/Adjust

Turbocharger — Inspect
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Alternator — Inspect

Engine Crankcase Breather — Replace

Engine Mounts — Inspect

Starting Motor — Inspect

Cooling System Water Temperature Regulator — Replace

Fuel Injector — Test/Change

Water Pump — Inspect

After cooler Core — Clean

Cooling System Coolant — Change

Battery — Replace

Battery or Battery Cable — Disconnect

Engine — Clean

Engine Air Cleaner Element (Dual Element) —
Clean/Replace

e C(Clean casing treat corrosion with anti-rust
preventative paint e.g. then spray paint to match
existing colour on casing.

Replace damaged piping insulation.

Contract Period
The works should not take more than one month by a competent standby generator specialist contractor.

Restrictions and Constraints

e The work shall be executed during normal working hours i.e. 7h00 until 17h00 daily during weekdays. Work
required to be executed outside of these hours must be arranged with the Facilities Manager in advance

¢ Noise must be kept to a minimum and within acceptable levels at all times.

e All shut-offs and tie/cut-ins to existing services must be arranged in advance with the Facilities Manager
and a methodology with appropriate mitigation of risks must be prepared by the contractor and submitted
to the relevant Professional discipline in advance, for approval

e Dust emanating from the work site must be controlled

Operational Protocols

e Security is a priority, and the site shall be kept safe at all times
e The approved Health and Safety plan shall be adhered to at all times
e All staff members of the contractor shall wear PPE at all times
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o All staff members of the contractor shall be always specifically identifiable and to this end shall wear a
predetermined coloured overall to be able to enter and work on the site.

e Regular meetings, the frequency of which is to be determined, shall be held with the clients and the
contractor to always ensure a cohesive spirit of co-operation

Access

Prospective bidders are to fully familiarize themselves with the office buildings and access to the office
buildings to know exactly where the standby generators are located.

ACCEPTANCE OF TENDERS

The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

MINIMUM WAGE
The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with the
National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of contract.

TEMPORARY WORKS
All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations.
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ANNEXURE - A

NOTE: THE BELOW RATES WILL BE ON NON-SCHEDULED REPAIRS (rates only).
THESE RATES MUST NOT BE INCLUDED IN THE SUMMARY PAGE OR FORM OF OFFER

ITEM NO. | DESCRIPTION UNIT QTY | RATE AMOUNT
1. NON-SCHEDULE REPAIRS

SUBJECT TO APPROVAL OF

QUOTATION OF THE WORK
1.1 LABOUR RATES APPLICABLE TO

UNSCHEDULED WORK:

Labour rates that Contractor will
charge for additional adhoc work that
is not contained in this BOQ

1.1.1 Technician normal time Hrs 1
1.1.2 Assistant normal time Hrs 1
1.2 Travelling costs will be as per the | km 1

rates for reimbursable expenses
published monthly by the National
Department of Public Works at the
time of rendering the service/repair.
Note: The Department will only
compensate for km claimed within
the boundaries of the Amathole
District or Buffalo City Municipality
Areas of the Eastern Cape Province
(fill in the bidder's address on the
dotted line below):

Distance in kilometers will be
measured from the address above
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DETAILED SPECIFICATION AND
BILL OF QUANTITIES
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TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF
STANDBY GENERATORS AND OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT
AND BUFFALO CITY METRO

BILLNO
1

ITEM TOTAL
UNIT TY RATE
NO. DESCRIPTION Q AMOUNT

MAINTENANCE WORKS: Standard
servicing and planned Maintenance

1 Costs including all parts, consumables
and lubricants, labour, travelling,
accommodation and subsistence
allowances.

(Priced per machine or equipment

grouping)

11
SILVER CROWN

Service Cost: Price per Four-Monthly
1.1.1 Service /Inspection per machine, as per
tasks from the Four-Monthly Service
No. 4

Filling up of Diesel for a period of 24
1.1.2 | months
No. 3200

IDUTYWA MADUNA STREET SOCIAL

1.2 | DEVELOPMENT

Service Cost: Price per Four Monthly
1.2.1 Service /Inspection per machine, as per No. 4
tasks from the Four -Monthly Service

Filling up of Diesel for a period of 24
1.2.3 months No. 3200
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1.3 BEDFORD SOCIAL DEVELOPMENT

Service Cost: Price per Four Monthly
Service /Inspection per machine, as per
tasks from the Four Three-Monthly
Service

1.3.1 No. 4

Filling up of Diesel for a period of 24
1.3.3 months No. 3200

BHISHO YOUTH CENTRE OFFICES:
1.4 STANDBY GENERATOR

Service Cost: Price per Four Monthly
Service /Inspection per machine, as per
tasks from the Four -Monthly Service on

three units

1.3.1 No. 12

Filling up of Diesel for a period of 24
1.3.3 months No. 14400

PROVISION TO COVER REPAIRS
DURING THE TERM OF THE
CONTRACT: Lump Sum Provision to
cover repairs and breakdowns to all
21 mechanical works on sites including
laundry, kitchen equipment and pumps
during the course of the Contract in
addition to the agreed routine servicing
of the Assets.

P/Su

R1 500 000,00 | R1 500 000,00

DIRECT FEE PERCENTAGE (MARK-
UP) ON MATERIALS AND SERVICES
2.2 THAT IS NOT INCLUDED IN PRICE %
LISTS: Mark-up on proven cost for

materials and/or Outsourced Services

2.3 Contingency Amount R250 000,00

SUB TOTAL

ADD 15% VAT

TOTAL CARRIED FORWARD TO FORM OF OFFER
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PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY,
SERVICING, REPAIRS AND MAINTENANCE OF STANDBY GENERATORS
AND OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT AND
BUFFALO CITY METRO

SCMU5-26/27-0022 - AMR INF

Project title:

SCMU number:

21 Registration as DIESEL MECHANIC Contractor

Bidder must attach certified copy of a valid recognised trade tested qualification in diesel
mechanic and an ID copy of a technician who is going to carry out the work.

Bidder must complete the following questionnaire and submit it with this tender.

a) Does the contractor have a registered technician?
YES/NO
Registration NO: ..o
Date Of ISSUE: ...cooiiii i
b) Has the contractor been registered with the Department of Manpower?
i) Registered for Workmen's Compensation for Occupational
Injuries and Diseases Act
YES/NO
Registration No: ...
Date of iSSU€: ...couvvieiiiiiii
ii) The Unemployment Insurance Commissioner YES/NO
Registration No L
Date of issue: .......ccooiiiiiiiii
I/We certify that the above information is correct
SIGNATUIE: . s
Name of SIgNatory: ...
Name of Firm Represented: ........cccceeeiiiiiii e,
AAArESS: .t
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NOTE: IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT FAILURE
TO COMPLY WITH THIS CLAUSE OF THE SPECIFICATION MAY RESULT IN

DISQUALIFICATION AND REJECTION OF THE TENDER or CANCELLATION OF THE
CONTRACT.
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PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY,
SERVICING, REPAIRS AND MAINTENANCE OF STANDBY GENERATORS
AND OTHER MECHANICAL EQUIPMENT FOR AMATHOLE DISTRICT
AND BUFFALO CITY METRO FOR AMATHOLE DISTRICT AND BUFFALO
SCMU5-26/27-0022 - AMR INF

Project title:

SCMU number:

2.2 DETAILS OF THE TECHNICIAN

I/We certify that .. . is a registered valid recognised
trade tested quallflcatlon in dlesel mechanlc and is permanently employed by my/our company
trading as:

I/We further certify that the abovementioned person will be appointed as the responsible person
in charge of the installation, which person shall personally supervise the whole of the DIESEL
MECHANICS as tendered for from inception to completion inclusive of signing all
commencement/completion/ cost certificates necessary as part of the Works.

I/We further certify that | am/We are fully aware of the provisions of the Occupational Health and
Safety Act (Act 85 1994), and that my/our company is trading as a registered fire protection
installation organisation.

SIGNATURE OF
SIGNATURE OF INSTALLER
TENDERER ...

REGISTRATION
NUMBER OF
INSTALLER
......................... DATE

COMPANY
STAMP
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TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO
SCMU5-26/27-0022 - AMR INF

Project title:

SCMU number:

23 SCHEDULE OF MATERIALS & EQUIPMENT OFFERED

Bidders shall complete the following schedule of materials and equipment offered and undertakes
that the actual materials and equipment installed shall be in accordance with this schedule. Enter
N/A if not applicable for that particular item / installation.

Bidders are to take note that if the material offered is not to specification, this may lead to the bid
being disqualified.

NOTE :  Tenderers are to note that under no circumstances may materials be installed other
than offered in the above materials schedule, which has been approved and accepted by
the Contractor.

Should the successful tenderer wish to supply materials other than those originally
offered, prior written approval must be obtained from the Contractor before any
orders are placed.

B. NAME OF TENDERER

TENDERER'’S SIGNATURE
Col. 1 2 3 4 5
I. Ttem II. Ttem IIT. Make or Material To SABS Mark CountrY of
Spec? (Give Y/N Origin
Trade Name o
details if not)
10 Material
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SITE INFORMATION
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C4.1 SITE INFORMATION

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
PROJECT TITLE MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO

SCMU5-26/27-0022-AMR INF

SCMU NUMBER

SITE INFORMATION

The maintenance, servicing and repairs of standby generators is to be carried out in four offices (Bisho
Youth Care Centre, Silver Crown Amalinda, Bedford Social Development and Idutywa Maduna
Street), within the BCM and Amathole Region of the Eastern Cape Province. The bidder will assume distance

calculations from within the boundaries of BCM/Amathole District (Focal point) to the sites stated above.

GENERAL
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”

Prospective bidders are to note that it is a condition of contract that the working area shall be secured at all
times. Bidders are to price accordingly.
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