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1 Description of the service 

1.1 Executive overview  

This document describes the details of the requirements, standards, scope of work and the terms and 
conditions of the maintenance partnership for Servicing of FGD Emergency Diesel Engines Offsite and 
Onsite  at Kusile Power Station for a period of five months. 
 

1.2 Employer’s requirements for the service 

This document serves as the SOW for the Servicing of FGD Emergency Diesel Engines Offsite and Onsite  
at Kusile Power Station for a period of five months. Supply and servicing of FGD emergency diesel Engines 
offsite and onsite. The Contractor must provide and use their service kit and spare parts. 

 
It is important to note that the quantities are an estimate and can vary depending on the breakdown during 
this period. 
 
 

1.2.1 Detailed SOW 

There are six diesel engines used in the FGD plant for emergency quenching i.e. one diesel engine per unit.  

The contractor to provide service for Diesel Engine (R504850 C JOHN DEGEERE 6068 VL). 

 

Table 1: Service kit 

 No. Materi
al 

Detailed 
description 

Quantities Price 
(Each) 

Total Value 

1  Diesel Service 
kit 

6   

Total   

 

1.2.1.2 Spares Identification 

Each spare is identifiable by means of an Eskom SAP Material number (as is used in the Power 
Station), part description, OEM and/or OEM part number. 

1.2.1.3 Obsolescence  

The Contractor shall inform the Employer immediately where spares are found to be obsolete before the 
alternative spares is supplied, the Contractor shall indicate this to the Employer and indicate viable 
alternatives thereof. 

1.2.1.4 Packaging 

I. All supplied spares shall be packaged in such a manner that they will be transported and 
stored without damage. This includes preventing damage due to moisture ingress, dust and foreign 
objects. The contractor’s procedure shall be used Transportation and Storage.  

II. Different spare types shall be packaged separately such that each spare type can be stored 
separately. Packaging shall be such that the spare can be identified without opening the packaging. 
Packaging shall be of material that will not be damaged, to an extent possible, by harsh weather 
conditions during transportation. If that is not possible, then the packaging shall be protected against 
such conditions. 
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III. Where possible, packaging to be such that procured spares can be positively identified 
through the packaging. Where this is not possible, the packaging to be such that it allows opening and 
closing of packaging and still maintain the packaging integrity thereafter. 

IV. Delivery packaging shall include as a minimum the following details: 

a) Purchase Order Number 

b) Part Description 

c) Part number 

d) Eskom SAP Material number   

e) Drawing number, where applicable 

f) Physical address of Kusile Power Station and the Contractor 

g) Contact details of the Contractor 

h) Delivery note number 

1.2.1.5 Acceptance of spares 

a. Incorrect, damaged or faulty spares will NOT be accepted. 

b. All the spares will be inspected and accepted by Engineering and/or OEM Technician before 
payment could be processed. 

c. Data capturing forms information must be supplied and must meet an acceptable level.  

d. The Contractor must ensure that the supply and preservation of spares is done in compliance 
with preservation specifications and good engineering practice.  

e. The Contractor to advise the Purchasers warehouse/stores on effective storage of spares and 
preservation. 

f. Upon delivery of the goods at the Eskom stores, an inspection of goods and the receipt must 
be conducted by the End-user and the Contractor within 48 hours of delivery. There must be an 
approved list of appointed quality inspectors available with specimen signatures and this must be 
updated annually. As per Work Instruction, Receive Materials – 240-54820279. 

g. The Contractor must supply the Purchaser with warrantee certificates, test certificates and the 
complete data book of spares at the time of delivery which shall be uploaded into the SAP system 
Goods Receipt document as per Work Instruction, Receive Materials - 240-54820279. 

h. The Contractor must deliver the goods as per the agreed to delivery times.  

i. The Contractor to provide Material certificates as a minimum, where applicable.   

 

1.2.2 Spares Management  

The following are the Employers requirements from the Contractor:  

a. The Contractor will ensure proper handling of the spares (from procurement of equipment, 
storage and transportation) 

b. The spare must be to the exact same specification as installed in the plant and specified on 
this scope of work document.  Notwithstanding the stipulated condition that the Contractor is 
responsible for verifying the correctness of the spares information provided by the Employer in relation 
to the existing installed spare. This may include the Contractor consulting the original Contractor of the 
spare to ensure correctness of information provided by the Employer. 

c. The Contractor will supply any additional information such as brochure, general arrangement 
drawing, certificates (including material certificates), detailed specification, data sheet, Settings, 
Documents for programmable electronic cards and spares etc. Check sheets or drawings for quality 
inspections.  

d. The Contractor provides the Employer with additional spares information and verifies 
information required. 
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e. The Contractor shall supply preservation and storage procedure/s, where applicable.  

f. The Employer may make clarification sessions available to either prospective Contractor/s to 
further assist the prospective Contractor’s to meet the requirements of the work to be performed by the 
Contractor.  

g. The Contractor must ensure that all components supplied must be individually packed in such 
a way as to protect the parts during transport and storage. The packaging must also include the 
necessary labels to identify the items. 

 

1.2.3 Equipment Required 

The Contractor and his sub-contractors must possess the tools and equipment to satisfy the requirements of 
the scope.  
 

1.2.4 Consumables Required 

The Contractor must supply his own consumables to satisfy the requirements for scope.  
 

1.2.5 Workshop  

The Contractor and his sub-contractors are required to have suitable premises with the required 
tools and equipment to be able to conduct the scope of work. Eskom reserves the right to inspect 
the workshop premises to make sure that it is kept up to standard. 
 

1.2.6 Planned Key Performance Indicators (KPI) 

The KPI’s will be used to determine the successful performance of the scope. The Contractor is required to 
perform in order to meet these targets. The KPI’s are to be agreed to between parties and are subject to 
change based on the need. 

o Committed delivery date  

o Quality  

o Non-compliance to the agreed Scope of Work, hold points and Quality Control Plans 

o Failure/breakdown of the diesel engines between service scheduled times 

 

1.2.7 Quality and Documentation Control  

During the tender process a quality criteria will be defined that the Contractor must comply to. The Contractor 
to compile a specific Spares quality management plan for specific SOW and will be approved by the 
Employer’s delegated person, usually the System Engineer.  
 
All Quality References and Standards as stipulated in this document will be adhered to. The Contractor to 
comply with the Employer’s quality documentation management system and processes.  
Based on the scope of work, this falls under category 4 of the quality requirements.  
 
The supplier shall provide the following documented information:  

• Quality manual  

• Quality policy  

• Project quality plan  

• QCPs  

• Organisational structure  

• Business objectives  

• Complete form A 
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1.3 Contractor’s requirements for the service 

 

• Comply with the Employer’s Environmental, Health and Safety standards, policies, and procedures. 

• Inspection report is compiled and made available to Eskom before commencement of the repair or 
replacement works of the components. 

• Develop QCP’s prior to commencing the activities, this document should be approved by 
Engineering. 

• Inform the Power Station representative after the stripping of the component/ item. 

• Make a comprehensive list of the damaged components and their respective conditions. 

• Record all dismantling and assembly values on cheek sheets. 

• Evaluate if any parts need replacement or can be repaired. 

• Estimate the cost of new parts and repair services. 

• Include the cost of labour and any additional expenses. 

• Provide a detailed breakdown of the quote and any warranty options available. 

• Repair or replace all damaged\worn components out of specification or obtain a concession from 
Eskom.  

 

1.4 Contractor’s requirements for the Supply of spares 

 

• All equipment / spares must be on time of required order date 

• Transported by road on suppliers’ costs and transport 

• End user to be informed when delivery will be done at least 2 days upfront 

• No deliveries to be done on a Weekend or Public holiday unless if emergency occurred. 
 
 

1.5 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

OBL Outside battery limits 

Abbreviation  Description  

OEM  Original Equipment Manufacturer  

PCLF  Planned Capability Loss Factor  

QCP  Quality Control Plan  

SOW  Scope of Work  

UCF  Unit Capability Factor  

UCLF  Unplanned Capability Loss Factor  

QA  Quality assurance  

QC  Quality Control  
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PCM  Process Control Manual  

OD  Outside Diameter  

WT  Wall Thickness  

FGD  Flue Gas Desulphurisation  

SOW  Scope of Work  

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor supplies the Employer with their Contractor’s plan. The Contractor must submit the 
Contractor’s plan at the inception of this contract. The Contractor’s plan must include but is not limited to the 
following.  

• Quality management system implementation programme 

• A Quality Control Plan (QCP) for each Task order with hold-points, witness, and verification points 
for the employer to check and monitor progress. 

• Safety plan including implementation programme. 

• Staff qualifications and experience and/or time frame for appointment of staff.  

• A program and resources schedule for the service and for each Task order must be submitted to the 
Employer and shall indicate star, inspection and completion dates, resources and costs. 

• Any staff replacement must be accepted by the Employer and the replacement must meet the 
conditions stipulated above 
 

In case of any major breakdowns and/or when required by the Employer, a repair plan of action shall be 
submitted to the Employer. Repair work shall commence no later that the time agreed between the Employer 
and Contractor on his plan of action. 
 
If the Contractor fails to complete any part of the service according to the Contractor’s plan or it becomes 
apparent to the Service Manager that the service cannot be completed according to the Contractor’s plan 
and if such failure is due to the Contractor, then the Contractor shall submit his plan of action to the Service 
Manager to deal with the delay. 
 

2.2 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Supply Manager and the Service 
Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Kick off meeting Once  MS Teams/ Kusile 
Power station 

Employer and 
Contractor 

Overall contract progress 
and feedback 

Quarterly MS Teams/ Kusile 
Power station 

Employer and 
Contractor 

 
 
 
Separate meetings for specialist activities such as planning and activities of a technical nature may also be 
warranted. Meetings of a specialist nature may be convened as specified elsewhere in the Service  
Information or if not so specified by persons and at times and locations to suit the Parties, the nature and 
progress of the service. Records of these meetings will be submitted to the Service Manager, by the person 
convening the meeting. 
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting. Such minutes or registers shall not be used for the purpose of confirming actions or 
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instructions under the contract as these shall be done separately by the person in the conditions of contract 
to carry out such actions or instructions. 
 
Regular meetings of a general nature may be convened and chaired by the Service Manager on as when 
required. 
 
 

2.3 Contractor’s management, supervision and key people 

a) The Contractor’s shall ensure that only competent persons be allowed to work on plant. The Employer’s 
Service Manager is entitled to verify the qualifications of the Contractor’s employees. 

b) The Contractor must be knowledgeable about the condition and scope of work contained in this contract  
c) The Service Manager may, having stated reasons, instruct the Contractor to remove a key person. 
d) The Contractor must ensure that all personnel operating mobile equipment and vehicles are authorised 

in writing with the required competency training 
 
 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  
 
 

2.5 Documentation control 

 

• Purchase orders  

• Invoices  

• Low service damage documentation  

• Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and other 
communication which this contract requires is communicated in a form which can be read, copied 
and recorded.  

• Writing is in the Language of this contract.  
• All reports to be discussed, compiled and handed in to the Eskom   
• All communications must be printed and filed in the Employer file 
 

All goods being delivered to Kusile Main Stores must have the following 
 

• Unique delivery note number per delivery 

• Delivery note – must have unique number, date of delivery, items that were delivered (material 
number, 

• material short description, Eskom material number, serial number and quantity delivered) 

• Delivery note must come in duplicates so that one copy is kept at Kusile Main Stores and other goes 
with the Contractor for invoicing purposes and as a proof of delivery 

• Both copies of delivery notes to be stamped with receiving stamp of Kusile Power Station and must 
have the signature of the receiver as well as the receiving personnel full manes 

• All assessments  
 
 

2.6 Invoicing and payment 

a) Supplier to quote the Eskom official purchase order in all delivery notes and invoices. 
b) Goods must be well packaged and safely transported. 
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c) Eskom to acknowledge receipt of goods by stamping and signing the delivery note of the supplier 
upon 
delivery, rejected items to be communicated after the official quality inspection is done on site by the 
end-user 
of the product rejected goods must be collected and the correct goods supplied within 14 days. 
d) Only goods as specified will be accepted. Any goods which do not meet the specifications will be 
rejected. 

 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Supply Manager’s or Services Manager’s certificate.   
 
The Contractor shall address the tax invoice to Employer and include on each invoice the following 
information: 
 
Name and address of the Contractor and the Supply Manager or Service Manager ; 

The Contractor shall address the tax invoice to 
Eskom Holdings SOC Ltd  
Kusile Power Station 
Postnet Suite 283,  
Private bag x 7297,  
Witbank, 1035 

 

• The contract number and title; 

• Contractor VAT registration number; 

• The Employer’s VAT registration number. 

• Description of goods and services provided for each item invoiced based on the Price Schedule; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 

 
 
No invoices to be handed to an individual. There is no need for the Purchaser Representative to sign 

invoices as they perform Goods Receipt (GR) in the system.  The Goods Receipt serves as the approval of 

payment. Invoices must be delivered to the Eskom Documentation Centre (email to: 

Invoiceseskomlocal@eskom.co.za) as this will speed up the payment process and ensure that 

invoices are not lost and payments delayed. Eskom Documentation Centre will review invoices according 

to a checklist and on completion scan the documentation into Accounts Payable processing system 

(Documentation can only be scanned where the Purchase order no. and Goods Receipt Note no. is reflected 

on the invoice, and the invoice complies with the VAT Act). Invoices are processed and released for payment 

by Accounts Payable Section only where the source documentation is 100% correct. 

 

 

• The Contractor keeps records of all invoices submitted and paid up to the end of the project, as well as 

details of Actual Costs. 

• Contractor is required to follow the correct process to ensure the payment is processed in accordance 

with contractual payment terms. 

 
 

2.7 Contract change management  

Refer to the NEC3 Term services Contract Core Clause 6, in the event any changes to the contract must be 
managed. 
 
 

2.8 Records of Defined Cost to be kept by the Contractor 
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Not Applicable 
 

2.9 Insurance provided by the Employer 

Refer to C1.2 TSC3 Contract Data section 8 
 
 

2.10 Training workshops and technology transfer 

The Contractor shall conduct skills transfer to the Employer’s Maintenance, Engineering and Operating staff.  
Skills transfer shall also be conducted during breakdown situations by the Contractor so that the Employer’s 
staff knowledge base can be enhanced. 
 
The following training that will be provided by the Employer to the Contractor: 

• Plant Safety Regulations (PSR) 

• Operating Regulations for High Voltage System (ORHVS) 
 
 

2.11 Design and supply of Equipment 

Equipment supplied must be in safe working order at all times, irrespective whether the equipment is 
supplied by Employer or Contractor. Regular maintenance must be done on all equipment used to execute 
the service required. 
 
The Contractor shall not proceed with any repairs or refurbishment points unless all the necessary 
inspections, witness or tests are conducted according to the Quality Control Plan. The Employer shall 
conduct such inspections to ascertain that work is conducted to the agreed upon quality standard. However, 
the liability for such designs, refurbishment, supply and use of the Equipment remains with the Contractor.   
 
 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

Any equipment (assets) bought during the service period will be transferred to the Employer at the end of the 
service period. 
 

2.12.2 Information and other things 

In the event that the information and other things are required, it will be discussed by two parties, and the 
provision of information and other things will be mutually agreed upon. 
 
 

2.13 Management of work done by Task Order 

a) A Task order starting with 45* series number will be issued to the contractor for every delivery and 
services to be provided. 
b) In case of emergency repairs outside the SOW, a different Task Order will be send to the contractor for 
the works. Response to the issued Task Order must be delt with as per secondary option clause X19 of the 
agreement. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

 
The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in 

and about the execution of the service.  

 

• The Contractor shall comply with the health and safety requirements contained in the OHS 

Specification KUS-20251095. This OHS specification lists the legislative and Eskom Kusile Power 

Station requirements and, where applicable, any requirements pertaining to local authorities, 

municipal by-laws, or environmental legislation that must be met by the contractor. 

• A SHEQ file to be handed in at the SHEQ department for approval prior to wok commencement and 

kept up to date for the duration of the contract. 

 

3.1.1  Eskom Kusile Power Station Requirements 

All contractors shall, before commencement of the project ensure that all their employees are familiar with 

the relevant Eskom Kusile Power Station OHS documentation that is applicable to contract services. Before 

the Appointed Contractor commences with any work, The Safety file package must be submitted to the OHS 

department 2 weeks before the agreed project commencement date. 

 

The OHS department shall assess and give written feedback to the appointed contractor. 

 

The safety file shall be approved by a form of a written letter, the letter shall authorise the appointed 

contractor to commence with site establishment. 

 

Before the appointed contractor commences with any work, the Kusile power station Project 

Manager/Contract Manager shall ensure that; 

a) A copy of the SHE Specification document is in the possession of the responsible person of the 

contracting company as well as the Kusile Power Station baseline risk assessment. 

b) The responsible person of the contracting company and the Kusile power station project 

manager/contract manager have signed the Kusile power station section 37 (2) agreement.  

c) The appointment of the Appointed Contractor have been concluded and signed by the 

Contractor and Appointed Project Manager. A task specific baseline risk assessment must be 

part of the SHE Plan and accompanied by a risk assessment procedure applied. A monitoring 

and review plan must form part of the baseline risk assessment 

d) Where a Sub Contractor(s) is appointed by the Appointed Contractor, the Contractor supplies 

the applicable Kusile power station SHE specifications to the Sub Contractor(s). 

 

 

3.1.2 Requirements Specific to the issued Scope of Work  

Annual Servicing of FGD Emergency Diesel Engines Offsite and Onsite scope of work falls under a high risk 

category as specified in the risk category template. 

 

In compliance with legal and other requirements, the following requirements must be complied with fully: 

1) There must be a written method statement signed by the Kusile Contract Manager and Appointed 

Contractor that shall detail how the activity shall be carried out 

2) The activities must be carried out with the Supervisor present at all times. The supervisor must conduct 

continuous gas monitoring during the activity of Annual Servicing of FGD Emergency Diesel Engines Offsite 

and Onsite scope of work. 
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3) The supervisor must conduct planned task/ job observations and submit to the OHS department weekly 

reports. 

4) Employees must be medical fit to perform the task. 

5) Medical certificates of fitness that are valid must be part of the safety file package including 

identification documents of the employees and their competency certificates 

6) The safe work procedures must indicate how the maintenance of all Annual Servicing of FGD Emergency 

Diesel Engines Offsite and Onsite scope of work activities will be done safely without endangering the health 

and safety of employees. 

7) Submit a detailed OHS plan which must be suitable, practical, site specific, well- documented and a 

workable OHS document, compiled to satisfy the requirements of the OSH Act 85 of 1993, the Sub-’s safety 

specifications and other relevant legislation. The OHS plan must be aligned in terms of suitability and 

adequacy to the extent of the scope of work. The OHS plan should detail how health and safety would be 

implemented while on site looking at the scope of work as well as any legal and other requirements 

applicable to the project to be carried out. 

8) The OHS plan must show and describe the assignment of responsibilities, procedures and actions to be 

taken in the process of implementing and maintaining the OHS plan as well as include how deviations/non-

conformances shall be managed. 

9) The OHS plan must be approved by the Kusile project manager/contract manager in writing before it is 

submitted to OHS department. 

10) The contractor must identify suitable PPE required for the activities including the identification of 

appropriate tools. 

11) The contractor must submit job descriptions supported by proof of competencies for all employees. 

12) Applicable legal appointments must form part of the safety file with competency certificates per 

appointment. 

 

Health & Safety Representative Required Competencies: 

i. General Health and Safety Training 

ii. Health and Safety Representative Training 

iii. Hazard Identification and Risk Assessment Training 

iv. Incident Investigation and Root Cause Analysis Technique Training 

 

Supervisor Required Competency: 

i. Three years applicable experience as a supervisor 

ii. Attended an accredited supervisor’s safety course 

iii. General Health and Safety course 

iv. Incident Investigation and Root Cause Analysis Technique Training 

v. Hazard Identification and Risk Assessment Training 

 

Safety Officer Appointment typical competencies 

i. OH&S Act and Regulations (latest version of the Act and regulations); 

ii. COID Act (latest version of the Act); 

iii. Incident Investigation and Root Cause Analysis Technique; 

iv. Hazard Identification and Risk Assessment Training; 

v. Emergency Preparedness Coordination Training 

 

3.1.3 Legislative compliance  

All contractors will comply with all the legislation pertaining to this contract being: 
The Main contractor and all appointed contractors will comply with all the legislation pertaining to 
this project being: 

1. The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of 
Rights). 

2. Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 
3. National Environmental Management Act 1998 (Act 107 of 1998). 
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4. Environment Conservation Act 1989 (Act 73 of 1989). 
5. National Water Act 1998 (Act 36 of 1998). 
6. Civil and Building Work Act. 
7. National Road Traffic Act 93 of 1996. 
8. Compensation for Occupational Injures and Diseases Act. 
9. SANS Standards –Contractor shall use the relative standards applicable to the project. 
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4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

N/A 
 

4.1.2 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 

4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format 
of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

Not applicable 
 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

Not applicable 
 
 
 

4.2.3 Limitations on subcontracting 

Not applicable 
 
 

4.2.4 Attendance on subcontractors 

Not applicable 
 
 

4.3 Plant and Materials 

4.3.1 Specifications 
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Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to 
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an 
overarching default requirement – fitness for purpose etc.  
 
Either specify here or provide a list of the applicable specifications and attach them as Annexure or state 
where they can be obtained from. 

 
 
 

4.3.2 Correction of defects 

• The Contractor shall ensure that all defects are corrected and tested according to the Employer’s 
processes and procedures. 

• All re-work shall be done at the Contractor’s cost 
 
 

4.3.3 Contractor’s procurement of Plant and Materials 

Replacement materials/ components will be kept at the Employer’s inventory/ sock and issued as stock items 
when required. The Contractor must inform the Employer immediately of any constraints experienced during 
the procurement process of plant and materials whenever required to procure any materials. 
 
 

4.3.4 Tests and inspections before delivery 

• The contractor shall ensure that all supplied materials are in accordance to the Employer’s 
specifications 

• The contractor must inspect and test all materials before delivering to site and then supply the test 
certificates to the Employer. 

 
 

4.3.5 Plant & Materials provided “free issue” by the Employer 

Not Applicable 
 
 

4.3.6 Cataloguing requirements by the Contractor 

Not Applicable 
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5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

 

5.1.1 Permit to Work System (PTW)  

The Eskom Permit to Work System (PTW) specify and provide requirements for the application of 
compulsory health and safety standards and procedures for the safeguarding of Plant and persons. This 
system forms an integral part of the approval process for work under the Work Coordination Process. The 
following Eskom Regulations shall be complied with:  
• • Eskom Plant Safety Regulations, GGR 0992;  
• • Eskom Operating Regulations for High Voltage Systems, ESKPVAEY6  
 
The contractor shall ensure that adequately experienced personnel with the required levels of education are 
nominated by the contractor to attend all relevant training specific to the Appointments required by the roles. 
Training shall be provided free of charge by Eskom; however, the candidates time shall be for the 
Contractor’s own account. 
 

5.1.2 Induction training  

The appointed contractor shall ensure that all his / her employees have undergone the Kusile Power Station 
Safety contractor management induction training prior to commencing work on site and shall be renewed 
annually. Appropriate time must be set aside for training (induction and other) of all Contractors’ personnel 
including the annual re-induction training. 
 
The Contractor shall have no claim against the Employer in respect of delay at the security main gate 
 
 

5.1.2.1 Visitors to site induction 

o Visitors to the site shall be required to undergo and comply with the appointed contractor’s site-
specific safety induction prior to being allowed access to site. 

o All visitors must remain in the care and custody of a person (host) who has been properly inducted. 
No visitors are permitted to undertake any work onsite, of any nature. 

o Visitors who have completed site induction must be provided with a record of proof of Induction 
training. 

• The Contractor provides security necessary for the protection of the works at all times until the 
Completion of the whole of the works.  

 

• The Contractor is informed of the access procedures through Site Regulations and note that such 
procedures may change depending on the prevailing security situation. 

 

• No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with cameras) 
are permitted on Site.  No ‘Private Work’ is carried out for or on behalf of any Eskom employee.  
Kusile Power Station has zero tolerance to alcohol and drugs. There is 100% alcohol breathalyser 
testing for all persons coming to site. Any person that tests positive will not be granted access to site 
and shall be considered to be in violation of the Eskom’s Life Saving Rules. If an employee or 
Contractor employee is suspected of being under the influence of alcohol is tested and if proved 
positive, he/she is refused entry to site. Formal disciplinary action shall be constituted by the 
Contractor. 
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5.1.3 Eskom Life-saving Rules  

1. Eskom Kusile Power Station places a high value on health and safety and urges every organization 
that undertakes work for Eskom Kusile Power Station to do the same. 

2. Eskom Kusile Power Station has developed seven life-saving guidelines that will apply to all Eskom 
Kusile Power Station employees, agents, consultants, and contractors. Any Eskom Kusile Power 
Station employee or employee of a Main Contractor or appointed contractor who fails to follow these 
rules would be deemed a serious violation. These rules are in place to protect any employee, labour 
broker, or contractor working from significant injury or death. 

3. If any contractual work (including delivery of any product) is to be undertaken on Eskom Kusile 
Power Station premises, the rules shall be obeyed by any contractor and their employees. 

 
 

RULE  DESCRIPTION OF RULE  

Rule 1  OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH  
( That is plant, any plant operating above 1000 V)  

Rule 2  HOOK UP AT HEIGHTS  
Working at height is defined as any work performed above a stable work surface or 
where a person puts himself/herself in a position where he/she exposes 
himself/herself to a fall from or into.  

Rule 3  BUCKLE UP  
No person may drive any vehicle on Eskom Kusile Power Station business and/or on 
Eskom Kusile Power Station premises: 
 
Unless the driver and all passengers are wearing seat belts. 

Rule 4  BE SOBER  
No person is allowed to be under the influence of intoxicating liquor or drugs while on 
duty  

Rule 5  PERMIT TO WORK 
Where an authorisation limitation exists, no person shall work without the 
required permit to work. 

Rule 6  ENSURE SAFE LIVE WORKING 
Only perform live work (never mix live and dead work on the same site at the same 
time. 

Rule 7 NO REVERSING WITHOUT A SPOTTER OR FLAGMAN 
Ensure that construction vehicles are only reversed when a spotter or flagman is in 
place 

 

• Eskom Kusile Power Station will take a stance of zero tolerance on these rules.  

• Non-compliance to a Life Saving rule will be considered serious misconduct and will lead to serious 
disciplinary action, which may include dismissal.  

• This is to ensure that every person who works on or visits an Eskom returns home safely to his or 
her family. 

 
 

5.2 People restrictions, hours of work, conduct and records 

Working hours  
Monday- Thursday 07h00 to 16h15 
Fridays   07h00 to 12h00 
 
A standby service must be available on demand outside normal working hours. 
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Kusile Power Station operating times is from 07:00 until 16:15, arrangements for deliveries to be made 
outside those hours. No deliveries shall be made outside the Stores department or receiving part of the 
Stores area. 
 
 

5.3 Health and safety facilities on the Affected Property 

Not applicable 

5.4 Environmental controls, fauna & flora 

Not applicable  
 

5.5 Cooperating with and obtaining acceptance of Others 

Proper co-ordination and work planning must be done when working in any area where others are 
performing work or activities. Interfacing may be required with the site maintenance personnel and others  
 
 

5.6 Records of Contractor’s Equipment 

All materials, tools and equipment brought onto site are the responsibility of the Contractor and shall comply 
with the Employer’s policies and procedures. The Contractor shall ensure that all tools and equipment are 
listed on an inventory list, be regularly inspected at least monthly or as required by legislation and risk 
assessments. All the assets must be declared and registered with security upon entering site. This includes 
portable assets such as a laptop.   
 
The requirements for the use of machinery are covered in the various regulations of the Occupational Health 
and Safety Act. Since incorrectly used machinery or using unsafe machinery can cause serious harm and/or 
damage, it is important to ensure that all mechanical equipment is safeguarded in order to protect the health 
and safety of persons who may be exposed to such mechanical equipment, and also to ensure that 
competent persons operate the machinery. 
 
Kusile power station reserves the right to inspect tools or items of equipment brought to site by contractors 
for use on this project 
 
 

5.7 Equipment provided by the Employer 

Off-loading and material handling Equipment such as cranes and forklifts are not available on site and if 
required is to be provided by the Employer. 
 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

Sanitary services, water, compressed air and electricity shall be provided by Eskom at fixed point on he 
plant.  
 

5.8.2 Provided by the Contractor 

The Contractor is to supply all the personal protective equipment, accommodation, transport, tools, 
equipment and consumables to perform all the required tasks on site. 
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


