



| PLAN DESCRIPTION | DWG. NO. |
|-----------------------|----------|
| CONTINUED FROM | |
| CONTINUED ON | |
| CROSS SECTIONS | |
| TYPICAL CROSS SECTION | |
| SURVEY LAYOUT | |



DRAWN IN ALL Y WINDOWS
WITH ON ORIGINAL PLAN



| | |
|--|--|
| | |
| | |
| | |

| revision | Date | Description |
|----------|--|---|
| NOTE: | | |
| | No construction work to commence until land and servitude acquisitions have been completed | |
| | Acquisitions completed |  |

| Date | Engineer | NORTH POINT |
|-------------------------------------|----------|-------------|
| UNDERGROUND SERVICES CHECKED | | |
| SERVICE | DATE | SIGNATURE |
| S.W.DRAINS | | |
| SEWERS | | |
| WATER MAINS | | |
| G.P.O. CABLES | | |
| ELECTRIC CABLES | | |
| S.A.R. CABLES | | |
| E.S.C. CABLES | | |
| OIL PIPE LINE | | |

Only underground services affected by new construction work are shown. Care must be taken during excavations for road foundations, trenches etc., to avoid damage to underground services such as sewers, drains, cables, water mains and connections. Wherever possible these must be located before work proceeds.

| | |
|--|---------------|
| IT - 47319 | Contract No. |
| | Project Title |
| IPTN - C3 CORRIDOR, WP 5; CROSSROADS CONSTRUCTION WHICH INCLUDES A CULVERT WIDENING AND ASSOCIATED WORKS. | |

Drawing Title

ON RAMP LONGITUDINAL SECTIONS
CH0 to CH550

| | |
|---|--|
| <p>Scales</p> <p>H. SCALE 1:1000 V. SCALE 1:100</p> | <p>Reference</p> |
| <p>Designed G. MANIKAM</p> | <p>Date 02 SEPTEMBER 2021</p> |
| <p>Checked</p> | <p>Drawn in AutoCAD by F. ABDUL KARRIM</p> |

DIH : Roads Provision

