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DEPARTMENT 

TECHNICAL SERVICES 

DIRECTORATE 

eThekwini Water Services 

DIVISION 

CUSTOMER SERVICES 
 

PROCUREMENT DOCUMENT : Infrastructure (GCC 2015) 
 

Documents can be obtained, free of charge, in electronic format, from 
the National Treasury’s eTenders website or the eThekwini Municipality website 

Contract No:  35023 – 5W 

Contract Title:  
Water metering project for eThekwini Municipality area of supply for a 
period of 36 months.  

Estimated CIDB: Grade:  7 Class: CE  
 

CLARIFICATION MEETING AND QUERIES 

Clarification Meeting: Compulsory Clarification Meeting 

Meeting Location: 
Date, Time: 

Boardroom 103, 03 Prior Road, Durban 4001 on 19th October 2026 at 
11:00.   

Queries can be addressed to: 
The Employer’s Agent’s: 

Representative: 

Name: Zlungile Memela 
Tel: 031-322 8568 
Email: Zlungile.memela@durban.gov.za  
Bidders are requested to submit email queries related to the bid. All email 
queries are to be submitted by 2026-10-29 and Emailed questions & 
answers will be consolidated and posted on eTenders/Municipal 
website/Ethekwini Supplier Portal for the benefit of all Tenderers by 2026-
11-05. 

 

TENDER SUBMISSION 

Tender Submission: The Tender Offer (hard copy) shall be delivered to:  

Delivery location: The Tender Box in the foyer of the Municipal Building,166 KE Masinga Road, 

Durban 

Closing Date/ Time: 13/11/2026 at 11h00 

JDE Submission: An electronic submission is also to be made via the eThekwini 
Municipality JDE System (ESP Module) 

JDE Queries 
Contact: 

Lindo Dlamini: Tel: 
Email:  

031-322-7133 / 031-322-7153 
supplier.selfservice@durban.gov.za 

 

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid 

Issued by:  

ETHEKWINI MUNICIPALITY 

Deputy Director: CUSTOMER SERVICES 

Date of Issue: 09/10/2026 Version: 01/12/2025 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
mailto:supplier.selfservice@durban.gov.za
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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to investigate, maintain or replace faulty and obsolete municipal water 

meters, to assist in resolving unread, incorrect or unlocated meters including the re-siting of meters that are 

inside properties. 

 

Subject Description Tender Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Director: CUSTOMER SERVICES 

C.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality Website: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

C.1.2  

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading 

designation of 7  CE (or higher). 

C.2.1.2 

Meeting Type Compulsory Clarification Meeting C.2.7 

Meeting Details Boardroom 103, 03 Prior Road, Durban 4001 on 19th October 2026 at 
11:00.   

C.2.7 

Seek Clarification Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Name: Zlungile Memela 

Tel: 031-322 8568 

Email: Zlungile.memela@durban.gov.za  

Bidders are requested to submit email queries related to the bid. All 

email queries are to be submitted by 2026-10-29 and Emailed questions 

& answers will be consolidated and posted on eTenders/Municipal 

website/Ethekwini Supplier Portal for the benefit of all Tenderers by 

2026-11-05. 

C.1.4 

Submitting a 

Tender Offer 

The Tender Offer (hard copy) shall be delivered to: C.2.13 

The Tender Box in the foyer of the Municipal Building,166 KE Masinga 
Road, Durban 

 

 An electronic submission, via the eThekwini Municipality JDE System 
(ESP Module), is also to be made. Refer to Part T1.1.2 and Tender Data: 
C.2.13. Notwithstanding the electronic submission, a tender offer will 
only be deemed valid if the “hard copy” submission has been made. 

 

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic 

submission completed, both on or before 13/11/2026, at or before 11h00. 

C.2.15 

Evaluation of 

Tender Offers 

The 90/10 Price Preference Point System, as specified in the SCM 

Policy: Section 52: Preferential Procurement will be applied in the 

evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender 

Offers details the awarding of Preference Points, and other related 

evaluation requirements. 

C.3.11 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 
 

CIDB B.U.I.L.D. Programme Standards 

Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Not Applicable 

Standard for Developing Skills through Infrastructure Contracts Applicable 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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T1.1.2: NOTES TO TENDERERS 

These “Notes to Tenderers” are intended to provide guidance  

regarding tendering obligations and requirements. 

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2. 

GENERAL 

1) The words BID, TENDER, QUOTATION, and REQUEST FOR QUOTATION (RFQ) are interchangeable 
throughout this procurement document. 

2) JDE-ESP Module refers to the Ethekwini Supplier Portal module on the eThekwini Municipality JDE 
System. Refer to Part T1.1.2. 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Section 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Portal. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

Tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Section 20(1)(d)(i): Audited Financial Statements 

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10 

million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by 

Organs of State in the past 5 years. 

3) Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years 

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form: MBD 5 

4) Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes 

(Fees) 

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have 

no undisputed commitments for municipal services towards any municipality. Prior to an award, a 

Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

http://www.durban.gov.za/
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5) Section 21.2: Tender Validity 

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period 
as stated in the Tender Data, unless the Municipality is notified, in writing, of anything to the contrary. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender validity 
at any time during the twelve (12) month period. 

6) Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at 
the time of tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level 
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD). 
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 
reflects the status of the tendering entity. 

7) Section 28(2)(f), and 52.5.13: Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. Unless otherwise stated, the 
requirements for a single entity submission in terms of documentation requirements, will apply to each 
member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 
they be successful in being recommended for the award of this tender, Tenderers are referred to 
Returnable Form: Joint Venture Agreements. 

8) Section 49.1.2: Complaints and Objections (Appeals) 

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the 
Municipality. Proof of the payment of the Fee must be attached to the complaint.  

CIDB 

Regulation 25(8) 

9) It should be noted that this contract, unless otherwise stated, is not part of a Targeted Development 
Programme (TDP). The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status 
do not apply.  

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging 
(PE) Status”. 

B.U.I.L.D. Programme 

10) A programme to accelerate transformation in the construction industry, increase the capacity of the 
construction industry to deliver infrastructure and support the growth of emerging contractors, was 
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the 
Construction Industry Development Board. 

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and 
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The 
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the 
programme and manages the B.U.I.L.D Fund. 

The B.U.I.L.D programme determines that public sector entities which implement construction 
projects, that meet certain minimum requirements, must include developmental goals to the 
deliverables defined in the tenders. If applicable, Contractors are required to include these goals in the 
plans and pricing when they submit their tender bids.  
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T1.1.3: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM 

This Part (T1.1.3) is for information purposes only. 

Compliance requirements are stated in Part T1.2: Tender Data. 

1) General 

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be 
submitted using the JDE System. 

This JDE System will be used for: 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

2) Registrations 

To be granted access to the JDE System prospective service providers must be registered on the 
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, 
and the eThekwini Municipality JDE System. 

National Treasury: Central Supplier Database 

• Registration can be made on https://secure.csd.gov.za . 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on https://www.durban.gov.za by following these links: 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

eThekwini Municipality JDE System 

• Service providers requiring access must send an email to supplier.selfservice@durban.gov.za 
 A copy of the Director’s ID is required: 

• On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate 
will respond with the login credentials and a link to the JDE System.  

3) Assistance with using the JDE System 

The following P&SCM Official(s) can be contacted in connection with the use of the JDE System: 

General Queries: 

• Lindo Dlamini Tel:  031 322 7153 or 031 322 7133 
    Email:  supplier.selfservice@durban.gov.za 

Technical Queries: 

• Kgopotso Maja Tel:  031 322 3808 
    Email:  kgopotso.maja@durban.gov.za 

4) Viewing of available tenders 

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to 
view available (open) Tender opportunities without signing into the system. However, Service Providers 
will not be able to respond to a Tender without being signed into the system using a JDE User ID and 
Password. 

  

https://secure.csd.gov.za/
https://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:supplier.selfservice@durban.gov.za
mailto:kgopotso.maja@durban.gov.za
https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Frfq.durban.gov.za%2Fjde%2FE1Menu.maf&data=05%7C01%7CDave.Baytopp%40durban.gov.za%7Ca4eabbf714fd4a3a19ef08dab81d4721%7C81a424ae2d4e4ee58de371aa99ed128c%7C0%7C0%7C638024734521843447%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=qyAEP2hcDfpDkAQnqFCoq7ri4rqZJT9D2gtdovTbxCM%3D&reserved=0
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5) Tender documentation 

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders, 

prospective Service Providers will be able to download the relevant Tender documentation. 

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX, 

and will include any drawings and other information (if applicable). Referred to, or included in the 

documentation, are the Standard Conditions of Tender (and associated Tender Data), and the 

Conditions of Contract (and associated Contract Data) which will govern the tendering and contract 

processes respectively. 

6) Submission of tender offers 

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements. 

Should the Tender Offer be required in “hard copy” format, the submission is to be delivered to the 

Delivery Location as stated in the Tender Data.  

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) 

on the eThekwini Municipality JDE System (Ethekwini Supplier Portal (JDE-ESP) Module). 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard copy” 

submission has been made. The “hard copy” submission will be deemed to be the ruling version. 

Bidders are responsible for resolving all access rights and submission queries on the JDE System before 

the tender closing date/ time, as stated in the Tender Data: C.2.15. 

7) Viewing the Tender opening schedule 

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender. 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

  

https://rfq.durban.gov.za/
https://www.durban.gov.za/pages/business/publication-of-received-bids
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 

CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No 

42622, Board Notice 423 of 8 August 2019, as duplicated below. 

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data (T1.2.2) shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Annex C 

 

Standard Conditions of Tender 
 

C.1 General  

C.1.1 Actions  

C.1.1.1 The employer and each tenderer submitting a 

tender offer shall comply with these conditions 

of tender. In their dealings with each other, 

they shall discharge their duties and obligations 

as set out in C.2 and C.3, timeously and with 

integrity, and behave equitably, honestly and 

transparently, comply with all legal obligations 

and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their 

agents and employees involved in the tender 

process shall avoid conflicts of interest and 

where a conflict of interest is perceived or 

known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers 

shall declare any potential conflict of interest in 

their tender submissions. Employees, agents 

and advisors of the employer shall declare any 

conflict of interest to whoever is responsible for 

overseeing the procurement process at the 

start of any deliberations relating to the 

procurement process or as soon as they 

become aware of such conflict and abstain from 

any decisions where such conflict exists or 

recuse themselves from the procurement 

process, as appropriate.  

 Note:  

1) A conflict of interest may arise due to a conflict of roles 

which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an 

appearance of impropriety that can undermine confidence 

in the ability of that person to act properly in his or her 

position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the 

procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any 

decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer 

shall not submit a tender, without having a firm 

intention and the capacity to proceed with the 

contract.  

C.1.2 Tender Documents  

The documents issued by the employer for the 

purpose of a tender offer are listed in the 

Tender Data.  

C.1.3 Interpretation  

C.1.3.1 The Tender Data and additional requirements 

contained in the tender schedules that are 

included in the returnable documents are 

deemed to be part of these conditions of 

tender.  

C.1.3.2 These conditions of tender, the Tender Data 

and tender schedules which are required for 

tender evaluation purposes, shall form part of 

any contract arising from the invitation to 

tender.  
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C.1.3.3 For the purposes of these conditions of tender, 

the following definitions apply:  

a) conflict of interest means any 

situation in which:  

i) someone in a position of trust has 

competing professional or personal 

interests which make it difficult to fulfil 

his or her duties impartially;  

ii) an individual or tenderer is in a 

position to exploit a professional or 

official capacity in some way for their 

personal or corporate benefit; or  

iii) incompatibility or contradictory 

interests exist between an employee 

and the tenderer who employs that 

employee.  

b) comparative offer means the price 

after the factors of a non-firm price and all 

unconditional discounts it can be utilised to 

have been taken into consideration;  

c) corrupt practice means the offering, 

giving, receiving or soliciting of anything of 

value to influence the action of the 

employer or his staff or agents in the tender 

process;  

d) fraudulent practice means the 

misrepresentation of the facts in order to 

influence the tender process or the award 

of a contract arising from a tender offer to 

the detriment of the employer, including 

collusive practices intended to establish 

prices at artificial levels;  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer 

and a tenderer shall be to or from the 

employer's agent only, and in a form that can 

be readily read, copied and recorded. 

Communications shall be in the English 

language. The employer shall not take any 

responsibility for non-receipt of 

communications from or by a tenderer. The 

name and contact details of the employer’s 

agent are stated in the Tender Data.  

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the 

tender, cancel a tender if-  

a) due to changed circumstances, 

there is no longer a need for the 

engineering and construction works 

specified in the invitation;  

b) funds are no longer available to 

cover the total envisaged expenditure; 

 

 

c) no acceptable tenders are received;  

d) there is a material irregularity in the 

tender process.  

C.1.5.2 The decision to cancel a tender invitation must 

be published in the same manner in which the 

original tender invitation was advertised. 

C.1.5.3 An employer may only with the prior approval 

of the relevant treasury cancel a tender 

invitation for the second time.  

C.1.6  Procurement procedures  

  

C.1.6.1 General  

  

Unless otherwise stated in the Tender Data, a 

contract will, subject to C.3.13, be concluded 

with the tenderer who in terms of C.3.11 is the 

highest ranked or the tenderer scoring the 

highest number of tender evaluation points, as 

relevant, based on the tender submissions that 

are received at the closing time for tenders.  

  

C.1.6.2 Competitive negotiation procedure  

 

C.1.6.2.1 Where the Tender Data require that the 

competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in 

response to the proposed contract in the first 

round of submissions. Notwithstanding the 

requirements of C.3.4, the employer shall 

announce only the names of the tenderers who 

make a submission. The requirements of C.8 

relating to the material deviations or 

qualifications which affect the competitive 

position of tenderers shall not apply.  

  

C.1.6.2.2 All responsive tenderers or at least a minimum 

of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation 

criteria stated in the Tender Data shall be 

invited to enter into competitive negotiations 

based on the principle of equal treatment, 

keeping confidential the proposed solutions and 

associated information.  

  

Notwithstanding the provisions of C.2.17, the 

employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a 

tenderer’s competitive position provided that 

such clarification, specification, fine-tuning or 

additional information does not alter any 

fundamental aspects of the offers or impose 

substantial new requirements which restrict or 

distort competition or have a discriminatory 

effect.  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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C.1.6.2.3 At the conclusion of each round of negotiations, 

tenderers shall be invited by the employer to 

revise their tender offer based on the same 

evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when 

they are to submit their best and final offer.  

  

C.1.6.2.4 The contract shall be awarded in accordance 

with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their 

best and final offer.  

  

C.1.6.3 Proposal procedure using the two stage-

system  

  

C.1.6.3.1 Option 1  

  

Tenderers shall in the first stage submit 

technical proposals and, if required, cost 

parameters around which a contract may be 

negotiated. The employer shall evaluate each 

responsive submission in terms of the method 

of evaluation stated in the Tender Data, and in 

the second stage negotiate a contract with the 

tenderer scoring the highest number of 

evaluation points and award the contract in 

terms of these conditions of tender.  

  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only 
technical proposals. The employer shall invite 
all responsive tenderers to submit tender offers 
in the second stage, following the issuing of 
procurement documents.  

  

C.1.6.3.2.2 The employer shall evaluate tenders 

received during the second stage, in terms of 

the method of evaluation stated in the Tender 

Data, and award the contract in terms of these 

conditions of tender.  

  

C.2 Tenderer’s obligations   
  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer 

satisfies the criteria stated in the Tender Data 

and the tenderer, or any of his principals, is not 

under any restriction to do business with 

employer.  

  

C.2.1.2 Notify the employer of any proposed material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used by the employer as the 

basis in a prior process to invite the tenderer to 

submit a tender offer and obtain the 

employer’s written approval to do so prior to 

the closing time for tenders.  

  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the 

Tender Data, the employer will not 

compensate the tenderer for any costs incurred 

in the preparation and submission of a tender 

offer, including the costs of any testing 

necessary to demonstrate that aspects of the 

offer complies with requirements.  

  

C.2.2.2 The cost of the tender documents charged by 

the employer shall be limited to the actual cost 

incurred by the employer for printing the 

documents. Employers must attempt to make 

available the tender documents on its website 

so as not to incur any costs pertaining to the 

printing of the tender documents.  

  

C.2.3 Check documents  

  

Check the tender documents on receipt for 

completeness and notify the employer of any 

discrepancy or omission.  

  

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in 

connection with the tender. Use and copy the 

documents issued by the employer only for the 

purpose of preparing and submitting a tender 

offer in response to the invitation. 

 
C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender 

offer, copies of the latest versions of standards, 

specifications, conditions of contract and other 

publications, which are not attached but which 

are incorporated into the tender documents by 

reference.  

  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender 

documents, which the employer may issue, and 

if necessary apply for an extension to the 

closing time stated in the Tender Data, in order 

to take the addenda into account.  

  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting 

at which tenderers may familiarize themselves 
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with aspects of the proposed work, services or 

supply and raise questions. Details of the 

meeting(s) are stated in the Tender Data.  

  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, 

if necessary, by notifying the employer at least 

five (5) working days before the closing time 

stated in the Tender Data.  

  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be 

provided by the employer (if any) might not be 

for the full cover required in terms of the 

conditions of contract identified in the Contract 

Data. The tenderer is advised to seek qualified 

advice regarding insurance.  

 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered 

total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies 

payable by the successful tenderer, such 

duties, taxes and levies being those applicable 

fourteen (14) days before the closing time 

stated in the Tender Data.  

  

C.2.10.2  Show VAT payable by the employer separately 

as an addition to the tendered total of the 

prices.  

  

C.2.10.3  Provide rates and prices that are fixed for the 

duration of the contract and not subject to 

adjustment except as provided for in the 

conditions of contract identified in the Contract 

Data.  

  

C.2.10.4 State the rates and prices in Rand unless 

instructed otherwise in the Tender Data. The 

conditions of contract identified in the Contract 

Data may provide for part payment in other 

currencies.  

  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the 

tender documents, except to comply with 

instructions issued by the employer, or 

necessary to correct errors made by the 

tenderer. All signatories to the tender offer 

shall initial all such alterations.  

 

 

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the Tender Data, 

submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the 

requirements of the tender documents, is also 

submitted as well as a schedule that compares 

the requirements of the tender documents 

with the alternative requirements that are 

proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be 

based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the 

employer.  

  

C.2.12.3 An alternative tender offer must only be 

considered if the main tender offer is the 

winning tender.  

  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single 

tendering entity or as a member in a joint 

venture to provide the whole of the works 

identified in the Contract Data and described 

in the scope of works, unless stated otherwise 

in the Tender Data.  

 

C.2.13.2 Return all returnable documents to the 

employer after completing them in their 

entirety, either electronically (if they were 

issued in electronic format) or by writing legibly 

in non-erasable ink.  

  

C.2.13.3 Submit the parts of the tender offer 

communicated on paper as an original plus the 

number of copies stated in the Tender Data, 

with an English translation of any 

documentation in a language other than 

English, and the parts communicated 

electronically in the same format as they were 

issued by the employer.  

 

 C.2.13.4 Sign the original and all copies of the tender 

offer where required in terms of the Tender 

Data. The employer will hold all authorized 

signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract 

as joint ventures shall state which of the 

signatories is the lead partner whom the 

employer shall hold liable for the purpose of 

the tender offer.  

  

C.2.13.5 Seal the original and each copy of the tender 

offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each 

package shall state on the outside the 
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employer's address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.6 Where a two-envelope system is required in 

terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data 

in an envelope marked “financial proposal” and 

place the remaining returnable documents in 

an envelope marked “technical proposal”. Each 

envelope shall state on the outside the 

employer’s address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy 

packages together in an outer package that 

states on the outside only the employer's 

address and identification details as stated in 

the Tender Data.  

  

C.2.13.8 Accept that the employer will not assume any 

responsibility for the misplacement or 

premature opening of the tender offer if the 

outer package is not sealed and marked as 

stated.  

  

C.2.13.9 Accept that tender offers submitted by 

facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the 

Tender Data.  

    

 

C.2.14 Information and data to be completed in all 

respects  

  

Accept that tender offers, which do not provide 

all the data or information requested 

completely and in the form required, may be 

regarded by the employer as non-responsive.  

 

 C.2.15 Closing time  

  

C.2.15.1  Ensure that the employer receives the tender 

offer at the address specified in the Tender 

Data not later than the closing time stated in 

the Tender Data. Accept that proof of posting 

shall not be accepted as proof of delivery.  

  

C.2.15.2  Accept that, if the employer extends the closing 

time stated in the Tender Data for any reason, 

the requirements of these conditions of tender 

apply equally to the extended deadline.  

 

 

 

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by 

the employer at any time during the validity 

period stated in the Tender Data after the 

closing time stated in the Tender Data.  

  

C.2.16.2 If requested by the employer, consider 

extending the validity period stated in the 

Tender Data for an agreed additional period 

with or without any conditions attached to such 

extension.  

  

C.2.16.3 Accept that a tender submission that has been 

submitted to the employer may only be 

withdrawn or substituted by giving the 

employer’s agent written notice before the 

closing time for tenders that a tender is to be 

withdrawn or substituted. If the validity period 

stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the 

right to review the price based on Consumer 

Price Index (CPI).  

  

C.2.16.4 Where a tender submission is to be 

substituted, a tenderer must submit a 

substitute tender in accordance with the 

requirements of C.2.13 with the packages 

clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in 

response to a request to do so from the 

employer during the evaluation of tender 

offers. This may include providing a breakdown 

of rates or prices and correction of arithmetical 

errors by the adjustment of certain rates or 

item prices (or both). No change in the 

competitive position of tenderers or substance 

of the tender offer is sought, offered, or 

permitted.   

  
Note: Sub-clause C.2.17 does not preclude the negotiation 

of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the 

Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other 

material that has a bearing on the tender offer, 

the tenderer’s commercial position (including 

notarized joint venture agreements), 

preferencing arrangements, or samples of 

materials, considered necessary by the 

employer for the purpose of a full and fair risk 

assessment.  

Should the tenderer not provide the material, 

or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in 
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the employer’s request, the employer may 

regard the tender offer as non-responsive.  

  

C.2.18.2 Dispose of samples of materials provided for 

evaluation by the employer, where required.  

  

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to 

premises for inspections, tests and analysis as 

provided for in the Tender Data.  

  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s 

acceptance before formation of the contract, 

all securities, bonds, guarantees, policies and 

certificates of insurance required in terms of 

the conditions of contract identified in the 

Contract Data.  

 

C.2.21 Check final draft  

  

Check the final draft of the contract provided 

by the employer within the time available for 

the employer to issue the contract.  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all 

retained tender documents within twenty-

eight (28) days after the expiry of the validity 

period stated in the Tender Data.  

  

C.2.23 Certificates  

  

Include in the tender submission or provide the 

employer with any certificates as stated in the 

Tender Data.  

 
C.3 The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  

  

C.3.1.1 Unless otherwise stated in the Tender Data, 

respond to a request for clarification received 

up to five (5) working days before the tender 

closing time stated in the Tender Data and 

notify all tenderers who collected tender 

documents.  

  

C.3.1.2 Consider any request to make a material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous 

procurement process and deny any such 

request if as a consequence:  

a) an individual firm, or a joint venture 

as a whole, or any individual member of the 

joint venture fails to meet any of the 

collective or individual qualifying 

requirements;  

b) the new partners to a joint venture 

were not prequalified in the first instance, 

either as individual firms or as another joint 

venture; or  

c) in the opinion of the Employer, 

acceptance of the material change would 

compromise the outcome of the 

prequalification process.  

  

C.3.2 Issue Addenda  

  

If necessary, issue addenda that may amend or 

amplify the tender documents to each 

tenderer during the period from the date that 

tender documents are available until three (3) 

working days before the tender closing time 

stated in the Tender Data. If, as a result a 

tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer 

may grant such extension and, shall then notify 

all tenderers who collected tender documents.  

  

C.3.3 Return late tender offers  

  

Return tender offers received after the closing 

time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender 

submission to obtain a forwarding address), to 

the tenderer concerned. 

  

C.3.4 Opening of tender submissions  

  

C.3.4.1 Unless the two-envelope system is to be 

followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data. Tender submissions for which 

acceptable reasons for withdrawal have been 

submitted will not be opened.  

  

C.3.4.2 Announce at the meeting held immediately 

after the opening of tender submissions, at a 

venue indicated in the Tender Data, the name 

of each tenderer whose tender offer is opened 

and, where applicable, the total of his prices, 

number of points claimed for its BBBEE status 

level and time for completion for the main 

tender offer only.  

  

C.3.4.3 Make available the record outlined in C.3.4.2 to 

all interested persons upon request.  
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C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the Tender Data that a two-

envelope system is to be followed, open only 

the technical proposal of valid tenders in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data and announce the name of each 

tenderer whose technical proposal is opened.  

  

C.3.5.2 Evaluate functionality of the technical 

proposals offered by tenderers, then advise 

tenderers who remain in contention for the 

award of the contract of the time and place 

when the financial proposals will be opened. 

Open only the financial proposals of tenderers, 

who score in the functionality evaluation more 

than the minimum number of points for 

functionality stated in the Tender Data, and 

announce the score obtained for the technical 

proposals and the total price and any points 

claimed on BBBEE status level. Return 

unopened financial proposals to tenderers 

whose technical proposals failed to achieve the 

minimum number of points for functionality.  

  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other 

person not officially concerned with such 

processes, information relating to the 

evaluation and comparison of tender offers, 

the final evaluation price and 

recommendations for the award of a contract, 

until after the award of the contract to the 

successful tenderer.  

 

C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort 

by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer 

(and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices.  

 

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed 

evaluation, whether each tender offer properly 

received:  

a) complies with the requirements of these 

Conditions of Tender,  

b) has been properly and fully completed and 

signed, and  

c) is responsive to the other requirements of 

the tender documents.  

 

C.3.8.2 A responsive tender is one that conforms to all 

the terms, conditions, and specifications of the 

tender documents without material deviation 

or qualification. A material deviation or 

qualification is one which, in the Employer's 

opinion, would:  

a) detrimentally affect the scope, quality, or 

performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the 

tenderer's risks and responsibilities under 

the contract, or  

c) affect the competitive position of other 

tenderers presenting responsive tenders, if 

it were to be rectified.  

 

Reject a non-responsive tender offer and not 

allow it to be subsequently made responsive by 

correction or withdrawal of the non-

conforming deviation or reservation.  

    

C.3.9 Arithmetical errors, omissions and 

discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies 

between amounts in words and amounts in 

figures. Where there is a discrepancy between 

the amounts in figures and the amount in 

words, the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer 

with the highest number of tender evaluation 

points after the evaluation of tender offers in 

accordance with C.3.11 for:  

a) the gross misplacement of the decimal 

point in any unit rate;  

b) omissions made in completing the pricing 

schedule or bills of quantities; or 

c) arithmetic errors in:  

(i) line-item totals resulting from the 

product of a unit rate and a quantity in 

bills of quantities or schedules of prices; 

or  

(ii) the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions 

that are identified in the tender offer and either 

confirm the tender offer as tendered or accept 

the corrected total of prices.  

  

C.3.9.4 Where the tenderer elects to confirm the 

tender offer as tendered, correct the errors as 

follows:  

  

a) If bills of quantities or pricing 

schedules apply and there is an error in the 

line-item total resulting from the product of 

the unit rate and the quantity, the line-item 



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

Part T1: Tendering Procedures Page 15 Document Version: 01/12/2025 

 

total shall govern and the rate shall be 

corrected. Where there is an obviously 

gross misplacement of the decimal point in 

the unit rate, the line-item total as quoted 

shall govern, and the unit rate shall be 

corrected.  

  

b) Where there is an error in the total 

of the prices either as a result of other 

corrections required by this checking 

process or in the tenderer's addition of 

prices, the total of the prices shall govern 

and the tenderer will be asked to revise 

selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered 

total of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any 

matter that could give rise to ambiguity in a 

contract arising from the tender offer.  

  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize 

the procurement processes, methods and 

procedures from the time that tenders are 

invited to the time that a contract is awarded. 

They are generic in nature and are made 

project specific through choices that are made 

in developing the Tender Data associated with 

a specific project.  

  

Conditions of tender are by definition the 

document that establishes a tenderer’s 

obligations in submitting a tender and the 

employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions 

establish the rules from the time a tender is 

advertised to the time that a contract is 

awarded and require employers to conduct the 

process of offer and acceptance in terms of a 

set of standard procedures.  

 

 
 
The activities associated with evaluating 

tender offers are as follows:  

a) Open and record tender offers received  

b) Determine whether or not tender offers are 

complete  

c) Determine whether or not tender offers are 

responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for 

disqualification  

f) Determine acceptability of preferred 

tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in 

the tender evaluation report . 
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C.3.11.1 General  

  

The employer must appoint an evaluation 

panel of not less than three persons conversant 

with the proposed scope of works to evaluate 

each responsive tender offer using the tender 

evaluation methods and associated evaluation 

criteria and weightings that are specified in the 

Tender Data.  

  

C.3.12 Insurance provided by the employer  

  

If requested by the proposed successful 

tenderer, submit for the tenderer's information 

the policies and / or certificates of insurance 

which the conditions of contract identified in 

the Contract Data, require the employer to 

provide.  

  

C.3.13 Acceptance of tender offer  

  

Accept the tender offer; if in the opinion of the 

employer, it does not present any risk and only 

if the tenderer:  

a) is not under restrictions, or has principals 
who are under restrictions, preventing 
participating in the employer’s 
procurement;  

b) can, as necessary and in relation to the 
proposed contract, demonstrate that he or 
she possesses the professional and 
technical qualifications, professional and 
technical competence, financial resources, 
equipment and other physical facilities, 
managerial capability, reliability, experience 
and reputation, expertise and the 
personnel, to perform the contract;  

c) has the legal capacity to enter into the 
contract;  

d) is not; insolvent, in receivership, under 
Business Rescue as provided for in chapter 
6 of the Companies Act No. 2008, bankrupt 
or being wound up, has his/her affairs 
administered by a court or a judicial officer, 
has suspended his/her business activities or 
is subject to legal proceedings in respect of 
any of the foregoing;  

e) complies with the legal requirements, if 
any, stated in the Tender Data; and  

f) is able, in the opinion of the employer, to 
perform the contract free of conflicts   of 
interest.  

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form 

part of the contract and that were issued by the 

employer as part of the tender documents to 

take account of:  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable 

documents and  

c) other revisions agreed between the 

employer and the successful tenderer. 

  

C.3.14.2 Complete the schedule of deviations attached 

to the form of offer and acceptance, if any.  

  

C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been 

agreed or otherwise provided for in the 

contract, arrange for both parties to complete 

formalities for appointing the selected 

adjudicator at the same time as the main 

contract is signed.  

  

 

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) 

working days from the date on which a 

contractor's offer to perform a construction 

works contract is accepted in writing by the 

employer, register and publish the award on 

the cidb Register of Projects.  

  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number 

of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible 

after completion and signing of the form of 

offer and acceptance.  

  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to 

tenderers for any action that is taken in 

applying these conditions of tender but 

withhold information which is not in the public 

interest to be divulged, which is considered to 

prejudice the legitimate commercial interests 

of tenderers or might prejudice fair 

competition between tenderers.  
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T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

C.1: GENERAL 

C.1.1 The employer: 

The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Director: CUSTOMER SERVICES 

C.1.2  Tender documents: 

The Tender Documents issued by the Employer comprise: 

1) The Procurement Document comprising of the PARTS as listed in the “INDEX” on page 1.  
2) EXCEL Bill of Quantities file, issued separately. 

3) Drawings, issued separately from this document, or bound in Section C3.4: “Particular 

Specifications”. 

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website and/ or the eThekwini Municipality Website at URL: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

Tenderers are to regularly check both web sites for the downloadable documentation. 

C.1.4 Communication and employer’s agent:  

The Employer’s Agent is:  The Employer’s Agent’s Representative is: 

Name: Lindokuhle Mnguni Pr. Tech Eng    

Tel:  031 311 8056 

eMail: Lindokuhle.mnguni@durban.gov.za    

 

Name: Zlungile Memela   

Tel:  031 322 8568 

eMail:  Zlungile.memela@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document “Compulsory Enterprise 

Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for use in 

communications between the Employer’s Agent and the Tenderer during tender evaluation.  

C.1.6 Procurement procedures:  

The following Sections of the Standard Conditions of Tender are not applicable to this tender: 

• C.1.6.2: Competitive negotiation procedure, and 

• C.1.6.3: Proposal procedure using the two-stage system. 

C.1.6.2 Procurement procedures:  

The competitive negotiation procedure shall be applied. 

 

 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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C.2: TENDERER'S OBLIGATIONS 

C.2.1 Eligibility: 

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that 

tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed 

not to be eligible. 

C.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting, or 

ii) the Tenderer fails to have Returnable Document “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or their 

representative at the meeting. 

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  In the case of a 

Joint Venture, this requirement will apply individually to each party in the Joint Venture. 

Tenderers are to reference Returnable Document “Compulsory Enterprise Questionnaire” 

(section 1.5) and Returnable Document “CSD Registration Report”. 

(c) In the case of Joint Venture (JV) submissions, two or more JV entities have common directors/ 

shareholders or common entities tendering for the same works. 

(d) The following documentation is not completed in full, signed, and returned with the tender 

submission. Failure to comply will result in the tender offer being deemed non-responsive. 

• T2.2.1: Compulsory Enterprise Questionnaire. 

• T2.2.5: MBD 4: Declaration of Interest. 

• T2.2.6: MBD 5: Declaration for Procurement Above R10 Million. 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices. 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination. 

• T2.2.10: Declaration of Municipal Fees 

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the 

tender submission. Failure to comply will result in the tender offer being deemed non-

responsive. 

• T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory 

Enterprise Questionnaire). 

• T2.2.12: Central Supplier Database (CSD) Report. 

• T2.2.13: CIDB Registration and Status. 

C.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Tender Data: C.2.23 “Certificates, and Returnable 

Document “Verification of CIDB Registration and Status” with respect to CIDB registration.  
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Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations, for a 7CE class of construction 

work, are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the 7CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a 7CE class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

C.2.2.2 The cost of the tender documents: 

Replace this paragraph with the following: 

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website 

or the eThekwini Municipality’s Website.” 

C.2.5 Reference documents: 

 

Tenderers are to obtain their own copies of: 

 

1) The Conditions of Contract identified in Section C1.2.1.1.  

Tenderers/ Contractors are required to obtain their own copies. 

2) The Specifications identified in Section C3.3.1. 

Tenderers/ Contractors are required to obtain their own copies. 

3) The following acts, regulations, policies, and standards referred to in this document, including 

but not limited to: 

• The Employer’s Supply Chain Management Policy (as at advertising date). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013 as amended). 

• The Preferential Procurement Policy Framework Act (PPPFA), and the PPPFA Regulations 
(November 2022). 

• The Amended Construction Sector Code (Government Gazette No.41287) applicable to B-
BBEE compliance measurement. 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• South African Road Traffic Signs Manual - Vol 2: Chapter 13: Roadworks Signing. 

• CIDB Standard for Developing Skills Through Infrastructure Contracts, published in 

Gazette Notice No. 48491 of 28 April 2023. 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 
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C.2.6 Acknowledge addenda: 

Add the following paragraphs: 

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2. 

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.”   

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender 

submission being made non-responsive. 

C.2.7 Clarification meeting:  

Clarification Meeting Type: Compulsory Clarification Meeting 
Boardroom 103, 03 Prior Road, Durban 4001 on 19th October 2026 at 11:00.   

Bidders are requested to submit emailed queries related to the bid. All emailed queries are to be 

submitted to the Employer’s Agent’s Representative (refer to C.1.4) by 2026/10/29. Emailed 

questions and answers will be consolidated and posted on the eTenders/Municipal website for the 

benefit of all tenderers by 2026/11/05. 

In the event of a Compulsory Clarification Meeting the Tenderer’s representative(s) must be able to 

clearly convey the discussions at the meeting to the person(s) responsible for compiling the entity’s 

tender offer. 

If an attendance register is applicable, Tenderers must sign the attendance register and provide the 

name of the tendering entity. 

Tenderers are referred to Clause C.2.1.1(a). 

C.2.10.2 Pricing the tender offer: 

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT 
Vendor (ie. not VAT registered). 

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude 
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part 
C1.1.1). 

If the Tenderer is a Non-VAT Vendor, the Tenderer’s Rates in the Bill of Quantities are to include 
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part 
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT 
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise 
duties. 

Tenderers are to refer to Part C2.1:  PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing 
the tender offer. 

C.2.12 Alternative tender offers: 

No alternative tender offers will be considered. 

C.2.13 Submitting a tender offer: 

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager, 

marked with the identification details and be delivered to the delivery address, both as stated 
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below.  

The Tender Offer (hard copy) is to be delivered to the following delivery address:  

the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban  

Identification details to be shown on the hard copy package are: 

• Contract No.  : 35023- 5W 

• Contract Title : Water metering project for eThekwini Municipality area of supply for a 

period of 36 months. 

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini 

Municipality JDE System (Ethekwini Supplier Portal (ESP Module)). For information pertaining to 

the JDE System, Tenderers are referred to Section T1.1.2. 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard 

copy” submission has been made. The “hard copy” submission will be the governing submission. 

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), is to 

be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of 

the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior 

to scanning, as this could affect the scanning process.)  

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to 

a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The 

PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (ESP 

Module). Tenderers are responsible for resolving all access rights and submission queries on the 

JDE System before the tender closing date/ time (Tender Data: C.2.15). 

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed 

on or before the closing date/ time stated in the Tender Data: C.2.15. 

The submission of Tender Offers via any means other than that stated above will not be accepted, 

and those that are will be deemed invalid. 

Parts of each tender offer communicated on paper shall be submitted as an original, plus 1 copies. 

C.2.15 Closing date and time: 

The closing time is: 

• Date : Friday, 13 November 2026 

• Time : 11h00  

The delivery of the hard copy AND the completion of the requirements on the JDE System (ESP 

Module) are be completed prior to the Tender closing date and time as stated above. Any Tender 

Offer submitted thereafter will not be considered.  

C.2.16 Tender offer validity: 

The Tender Offer validity period is 120 Days (original validity period) from the closing date for 

submission of tenders. 

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve 

(12) months after the expiry of the original validity period, unless the Municipality is notified in writing 

of anything to the contrary by the tenderer. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender 
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validity at any time during the twelve (12) month period. 

C.2.23 Certificates:  

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided 

with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include a printout of the required documents/ certificates at the back of their 

tender submission. 

1) SARS Tax Compliance Status – PIN Issued 

Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire” 

which requires the “SARS Tax Compliance Status – PIN Issued” to be included with this 

returnable document.  

2) Central Supplier Database (CSD)  

Reference is to be made to Returnable Document “CSD Registration Report”. 

The entities CSD Registration Report, obtained from the National Treasury Central Supplier 

Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ). 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

The date of obtaining the CSD printout is to be indicated on the printout and should be on or after 
the date of advertising of this tender.  

3) CIDB Registration (if applicable) 

Reference is to be made to Returnable Document “Verification of CIDB Registration and 

Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained 

from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The Joint Venture Grading Designation Calculator printout should be included when making 

a submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc )  

The date of obtaining the CIDB printout(s) is to be indicated on the printout and should be on or 
after the date of advertising of this tender. The Tenderer’s registration with the CIDB must be 
reflected as “Active” as at the date of tender closing.  

Failure to comply with 1), 2), and 3) above will result in the tender offer being deemed non-
responsive. 

4) B-BBEE Status Level of Contribution Certificate 

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the 
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document 
“MBD 6.1: Preference Points Claim”, should a B-BBEE Status Level of Contribution Certificate 
not be returned no points for Preferential Procurement will be deemed to have been claimed. 

The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the 
B-BBEE compliance measurement of all entities that fall within the Construction Sector (Built 
Environment Professionals (BEP) and Contractors). The requirements for measurement and 
verification of entities are contained in the “Amended Code Series CSC000: Framework for 

https://secure.csd.gov.za/
https://portal.cidb.org.za/RegisterOfContractors/
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
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Measuring Broad Based Black Economic Empowerment in the Construction Sector”, as published 
in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017. 

An EME Contractor with a Total Annual Revenue of less than R3 million, or a BEP with a total 
annual revenue of less than R1.8 million, may present an affidavit OR a certificate issued by the 
CIPC, OR an authorised B-BBEE verification certificate by a SANAS accredited Verification 
Agency. 

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be 

accepted. 

C.3: THE EMPLOYER'S UNDERTAKINGS 

C.3.1.1 Respond to requests from the tenderer:  

Replace the words “five working days” with “three working days”. 

C.3.2 Issue addenda:  

Add the following paragraph: 

“Addenda will be published on the National Treasury’s eTenders Website and/ or the eThekwini 

Municipality Website.” (Refer to Tender Data: C.1.2). 

C.3.4 Opening of Tender Submissions:  

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders 

will take place in the P&SCM Boardroom, 6th Floor, (Municipal Building), 166 KE Masinga Road, 

Durban. 

 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

C.3.9 Arithmetical errors, omissions and discrepancies: 

Add the following Clause: 

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error 

in the manner described in C.3.9.4.” 

Any interactions between the Tenderer and the Employer in terms of this clause will be conducted 

through the Employer’s Agent (or Representative) as identified in Tender Data C.1.4. 

C.3.11 Evaluation of Tender Offers: 

Functionality 

FUNCTIONALITY will be used in the evaluation of tenders. 

FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The 

minimum score for FUNCTIONALITY is 70 points. Those tenders not achieving the minimum score 

will be deemed non-responsive. 

The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation 

and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in Part T1.2.3: 

Additional Conditions of Tender.   

https://www.durban.gov.za/pages/business/publication-of-received-bids
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Preference Point System 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in 

accordance with the Employer’s SCM Policy: Section 52: Preferential Procurement. 

 

The 90/10 preference points system, for requirements with a Rand value above R50,000,000 (all 

applicable taxes included), will be applied.  The Formula used to calculate the Price Points (max. 

90) will be according to that specified below. 

Price Points 

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

A maximum of 80 or 90 points is allocated for price on the following basis: 

90/10 Procurement System  








 −
−=

min

min
190

P

PPt
Ps    

 
Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 

Preference Points 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

The Basket of Preference Goals (SCM Policy Section 52.7) 

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply. 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

The Preference Points (10) will be derived from points claimed for Specific Goals as indicated in 

the table(s) below, according to the specified Goal/ Category Weightings. 

The Basket of Preference Goals (SCM Policy Section 52.7) 

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply. 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

The Preference Points (10) will be derived from points claimed for Specific Goals as indicated in 

the table(s) below, according to the specified Goal/ Category Weightings. 

• Ownership Goal 

Goal Weighting: 70% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to 

be used in the determination of the Tenderer’s claim for Preference Points.  

Ownership Categories Criteria 90/10 

Race: Black 

 

Equals 0% 0 

 Between 0% and 51% 2 

 Greater or equal to 51% and less than 100% 4 

 Equals 100% 6 
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• RDP Goal:  The promotion of South African owned enterprises 

Goal Weighting: 30% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on 

the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for 

Preference Points for this Specific Goal.  

Location 90/10 

Not in South Africa 0 

South Africa 1 

Kwa Zulu Natal 2 

eThekwini Municipality 4 

Maximum Goal Points: 4 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status) 

• CSD report 

 

C.3.13 Acceptance of tender offer: 

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender, 

tender offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry 

Development Board in an appropriate contractor grading designation. 

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a 

person prohibited from doing business with the public sector. 

(e) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(f) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the 

necessary competencies and resources to carry out the work safely. 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities 

stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right 

to award or not award the tender based on the municipalities available budget.  
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C.3.15 Complete adjudicator’s contract:  

Refer to the Conditions of Contract and the Contract Data. 

C.3.17 Copies of contract:  

The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

Tenderers are referred to the requirements as stated in the Tender Data: C.2.13. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

T1.2.3.1 Complaints and Objections (Appeals) 

 Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy. 

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in 

the implementation of the SCM System may lodge, within 14 days of notification thereof, a written 

objection against the decision. The objection with regard to the decision is to be directed to: 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN 

4000 

Any objection will only be processed upon receipt of a non-refundable administration fee of 

R6131.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection 

will only be considered upon receipt of proof of payment of this fee which must be paid into the 

following bank account as a real-time payment:   

EThekwini Metropolitan Municipality 

First National Bank (FNB) 

Account Number: 631-6574-6331 

Reference Number: 35023 – 5W 

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
 
T1.2.3.4 Functionality Specification 

 
 

 The value of W2 is 100.  The Functionality criteria (and sub criteria if applicable) and maximum 

score in respect of each of the criteria are as follows: 
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Functionality Criteria / Sub Criteria Maximum Points Score 

Tenderer’s Experience 45 

Project Organogram and Experience of Key Staff Contracts Manager 10 

Civil Technician 10 

Lead Artisan Plumber 15 

Meter investigation and installation Methodology 15 

CPG Implementation Plan 5 

Maximum possible score for Functionality (Ms) 100 

 

The minimum number of evaluation points for Functionality is 70.  Only those Tenderers who achieve 

the minimum number of Functionality evaluation points (or greater) will be eligible to have their tenders 

further evaluated. It is a strict requirement that the Tenderer submit proof of award and completion for 

each contract listed for experience by attaching a signed award and certificate of Completion of Works, 

see returnable on pages 37 to 86 of this tender document. Failure to do so will lead to the conclusion 

that the work was not successfully completed, and NO points will be awarded for any relevant 

experience claimed for that contract. 

 

Functionality shall be scored by not less than three evaluators and the scores of each of the evaluators 

will be averaged, weighted and then totalled to obtain the final score for Functionality.  Each evaluation 

criteria will be assessed in terms of the below indicators and scores allocated according to the following 

tables as per evaluation schedule. Each project can only be used ONCE either for submission under 

the installation of meters or laying/repairing pipes criteria. 

 

Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 

Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation criteria 

prompts for judgement: 

 

• “successfully completed” implies a project has been completed on time and to specification; 

• “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology. No Technical N Diploma 

will be accepted from a FET for contracts manager or artisan plumber. 

       Experience of Tendering Firm  45 points 

 

 
a
) 

 
Tendering Firm's experience of successfully completed contracts over the last 10                
years involving the installation of mechanical water meters (small and bulk diameter sizes): 

  

     
  5 points for each contract up to a maximum of: 25 points 

  

Completed 

Contracts 

Number of 

points awarded 

0 0 

1 5 

2 10 

3 15 

4 20 

5 25 
 

  

 
b
) 
Tendering Firm's experience of successfully completed contracts over the last 10 years 
involving the laying and repairing of water pipes of different pipe materials:   
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  4 points for each contract up to a maximum of: 20 points 

  

Completed 

Contracts 

Number of 

points awarded 

0 0 

1 4 

2 8 

3 12 

4 16 

5 20 
 

   

Tendering firms Experience 

Only those Tenderers that can provide proof of verifiable experience, in works of a similar 

nature, within the past 10 years, will have their tenders evaluated in terms of Clause C.3.11.  

Tenderers are to complete and sign the submission forms for each experience submission, 

as included in Returnable Form: “Functionality: Experience of Tenderer”. 

 

Failure to comply will invalidate the associated experience submission.   

Should there be insufficient verified evidence for any specific submission that experience 

submission WILL be deemed invalid. 

Table 1: Experience Requirement 

Contract(s), with works of a similar nature, within the past 10 years, where the value of each 

completed work is at least 50% of the tender value submitted for this tender on the Form of Offer 

(C1.1.1). 

A minimum of 5 contracts, with works of a similar nature, within the past 10 years, each with a value 

of 50% of the tender value submitted for this tender on the Form of Offer (C1.1.1). 

 

Table 2: Works of a Similar Nature 

 

• Projects of a similar nature that will be considered will be one, or a combination of, the following 

types of projects in the water infrastructure sector: 

o Site investigation & documentation 

o Pipework and fittings linked to water 

meters installations 

o Reinstatement and site restoration of 

pipework 

o Material Management & reporting 

regarding water meter replacement and 

pipework installation 

 

 

 

 

 

 

 

 

 

o Earthworks & trenching regarding water 

mains installation 

o Water meter installation & consolidation 

 

• Each project must consist of at least three of the following elements: 
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o Locating existing infrastructure 

o Pipe fabrication & jointing, cutting & 

connections linked to meter replacement  

o Pressure testing 

o Meter Installation & chamber construction   

o Community engagement  

o Traffic control 

o Material handling 

o Retrofitting of water meters 

o Service proving 

 

o Shoring & safety 

o dealing with underground services 

(watermains, sewers, electricity, 

communication infrastructure) 

o Surface reinstatement 

o Site management  

o Water meter replacements dealing with 

underground services (watermains, 

sewers, electricity, communication 

infrastructure) 

 

• Projects that will be excluded are: 

o road rehabilitation projects 

o the construction of gravel roads 

o Construction of houses & buildings 

o consultation/planning/investigation 

projects and investigation or data 

collection projects. 

o road maintenance projects 

o Multi storey structural engineering 

o Stormwater drainage construction 

o Pump station projects 

o Construction of reservoirs 

 
 

Table 3: Functionality Documentation Requirements 

Note: an “X” in this table indicates that the associated 

documentation should be provided, if applicable. 

Works as Sub-

Contractor 

Works as Main 

Contractor 

Current 

Contracts 

Completed 

Contracts 

Current 

Contracts 

Completed 

Contracts 

Proof of Sub-Contract Agreement  

See Note 1. 
X X - - 

Letter of Award OR Form of Offer & Acceptance 

See Note 2. 
- - X X 

Most recent Payment Certificate (with Quantities summary), 

OR Invoice (with Quantities summary).  See Note 3. 
X - X - 

Final Payment Certificate (with Quantities summary), 

OR Invoice (with Quantities summary). See Note 4. 
- X - X 

Completion Certificate. 

See Note 5. 
- - - X 

Scope of Work 

See Note 6. 

To be indicated on individual experience 

submission form 

NOTES (for Table 3) 

1. To include the names of the parties, the managing entity’s name, the effective dates, and the 

signature(s) page, all pertaining to the agreement. Agreements not signed will be deemed 

unresponsive. 

2.Issued by the Client / Employer. 

3.Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR 

the most recent submitted INVOICE. Whichever of these documents is submitted, a summary 

breakdown of quantities is to accompany that document. 

4.Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most 

recent submitted INVOICE. Whichever of these documents is submitted, a summary breakdown 

of quantities is to accompany that document. 

5.Issued by the Client/ Employer. 

6.If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works 

carried out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract. 
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If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated. 

Scope-of-Work to be indicated on individual experience submission form. 

 
Qualifications and Experience of Key Personnel to be employed on the Contract 

     

 

1
. Contracts Manager………………………………..………...……………...……………………. 10 points 

  Qualifications and Registrations:   

  

Minimum 5 years relevant experience as a contracts manager and a relevant Degree or 
ND/NHD qualification. (1 point per year of relevant experience)                                                                                                                             5 points 

  Specific Experience:   

  

Experience in the position of Contract/ Project Manager on contracts for the construction of the 
following from start to full completion and hand over: 
- Installation of mechanical water meters  
- Pipe laying/ pipe replacement or pipe repairing projects    

  1 point per project up to a maximum of:  5 points 

  

Completed 

Projects 

Number of points 

awarded 

0 0 

1 1 

2 2 

3 3 

4 4 

5 5 

    

 
2
. Contract Civil Technician……..………...……………...……………………………………….. 10 points 

  Qualifications and Registrations:   

  
Minimum 5 years relevant experience in meter installation/ pipe laying projects and a 
Degree/NHD/Diploma in Civil engineering (1 point per year of relevant experience)                                                                                                                             5 points 

  

 
Experience in the position of Civil Technician on contracts for the construction of the following 
from start to full completion and hand over: 
- Installation of mechanical water meters  
- Pipe laying/ pipe replacement or pipe repairing projects 
   

  1 point per project up to a maximum of:  5 points 

  

Completed 

Project 

Number of points 

awarded 

0 0 

1 1 

2 2 

3 3 

4 4 

5 5 
 

  

     

 

3
. Lead Artisan Plumber…..………………………………………………………………………… 15 points 

  Specific Experience:   

  

Experience in the position of Lead Artisan Plumber (Minimum 5 years relevant experience) on 
contracts for the installation of mechanical water meters of different diameters. 
 
Qualifications and Registrations:  
Minimum 5 years relevant experience and a VALID Trade test qualification. Plumber 
experience will be calculated from date of qualification. All qualifications and experience will be 
verified accordingly. (1 point per year of relevant experience).                                                                                                                                5 points 
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2 points per project up to a maximum of: 

 
  

 10 

 
 
points 

 
 
 
 
 
  

Completed 

Projects 

Number of points 

awarded 

0 0 

1 2 

2 4 

3 6 

4 8 

5 10 
 

  
     

  

 
      Water meter investigation and installation Methodology……..…………...15 points   

    

 

 
Adequacy and completeness of tenderer's construction methodology, indicating all construction 
activities, resources (i.e. labour and plant), cash flows indicated.   

     

  

• No information was provided, or submission of no substance/irrelevant information 
provided. 
 

0 points 

  

• Construction methodology does not cover all the applicable individual activities which 
are in an acceptable sequence, with appropriate durations, and is in accordance with 
generally accepted construction practice, and is in line with Clause 1.1.1.14 of the 
Conditions of Contract (time for achieving Practical Completion). 
 

3 points 

  

• Construction methodology covering all the applicable individual activities which are in 
an acceptable sequence, with appropriate durations, and is in accordance with generally 
accepted construction practice, and is in line with Clause 1.1.1.14 of the Conditions of 
Contract (time for achieving Practical Completion). 
  

6 points 

 

 
• Construction methodology covering all the applicable individual activities which are in 

an acceptable sequence, with appropriate durations, and is in accordance with generally 
accepted construction practice, and is in line with Clause 1.1.1.14 of the Conditions of 
Contract (time for achieving Practical Completion). Plus: shows critical path with logical 
linking of tasks/ activities. 
  

9 points 

 

 • Construction methodology covers all the applicable individual activities which are in an 
acceptable sequence, with appropriate durations, is in accordance with generally 
accepted construction practice, and is in line with Clause 1.1.1.14 of the Conditions of 
Contract (time for achieving Practical Completion) and demonstrate that the tenderer 
clearly understand the Scope of Work. Plus: shows critical path with logical linking of 
tasks/ activities, shows detailed activity and resources breakdown, cashflow included. 
 

12 points 

 

 • Construction methodology covers all the applicable individual activities which are in an 
acceptable sequence, with appropriate durations, is in accordance with generally 
accepted construction practice, and is in line with Clause 1.1.1.14 of the Conditions of 
Contract (time for achieving Practical Completion) and gives real confidence that the 
tenderer will add value to the project. Plus: shows critical path with logical linking of 
tasks/ activities, shows detailed activity and resources breakdown, cashflow included. 
Detailed plant and equipment resource breakdown included. 

 
 
 
 
 
 
 
 
 
 
 
 

15 points 
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 Quality Assurance & Control Plan…………………………………………………………………… 5 points 

  • Contractor has no documented Q.A. Plan 0 points 

  • Contractor has own documented Q.A. plan of an acceptable standard 2 points 

  

• Contractor has own documented Q.A plan that shows proper planning of ensuring all 
water meters installed are checked for compliance with checklist/questionnaire 
attached. 3 points 

  

• Contractor has own documented Q.A plan that shows proper planning of ensuring 
all water meters installed are checked for compliance with checklist/questionnaire 
attached and shows plan for future planned quality check                                                          

 
  

5 
points 

     

     

 
 
 
 
 

MAXIMUM SCORE FOR TENDER EVALUATION = 100 points 

THRESHOLD FOR FUNCTIONALITY = 70 points 

 
CPG Implementation plan…………………………………………..………………...............5 points 
    

Specific Requirements: a Contract Participation Goal (CPG) implementation plan is a mandatory 
socio-economic strategy. It must outlines how the main contractor will sub-contract a designated 
percentage of the work (minimum 30%) to local Targeted Enterprises (SMMEs). 
 
Implementation plan is to ensure it speaks to the below criteria. 
 

• Subcontracting Strategy & SMME Work Packages …………………………………..1 Point 

• Skills Transfer, Training, and Mentorship Program……………………………………1 Point 

• Risk Mitigation & Community Unrest Management Strategy………………………...1 Point 

• CPG Monitoring, Cash Flow, and Reporting Framework…………………………….1 Point 

• Health & Safety (OHS) Integration for Subcontractors……………………………….1 Point   
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 
completed and signed as required. 

The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.   

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will 
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..................................................................  39 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection .......................  40 

T2.2.3 MBD 4: Declaration of Interest ..............................................................................  41 

T2.2.4 MBD 5: Declaration for Procurement Above R10 Million ......................................  43 

T2.2.5 Contracts Awarded by Organs of State in the past 5 years ..................................  44 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.5) ...................  45 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7) ...................  48 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices ............................................  55 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ..........................................  57 

T2.2.10 Declaration of Municipal Fees ...............................................................................  59 

T2.2.11 Contractor's Health and Safety Declaration ..........................................................  60 

T2.2.12 CSD Registration Report .......................................................................................  62 

T2.2.13 CIDB Registration and Status ...............................................................................  63 

T2.2.14 Joint Venture Agreements (if applicable) ..............................................................  64 

T2.2.15 Record of Addenda to Tender Documents ............................................................  65 

T2.2.16 Experience of Tenderer .........................................................................................  66 

Technical or Functionality Evaluation  

T2.2.16 Experience of Tenderer .........................................................................................  57 

T2.2.17 Proposed Organisation and Staffing .....................................................................  65 

T2.2.18 Key Personnel .......................................................................................................  66 

T2.2.19 Experience of Key Personnel ................................................................................  67 

T2.2.20 Preliminary Programme .........................................................................................  68 

T2.2.21 Construction Approach, Methodology, and Quality Control ..................................  69 

T2.2.22 Schedule of Proposed Subcontractors ..................................................................  70 
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T2.2.23 Plant and Equipment .............................................................................................  71 

T2.2.24 Contractor’s Health and Safety Plan .....................................................................  72 

Contract Part: The Tenderer is required to complete following forms: 
 

C1.1.1 Form of Offer .........................................................................................................  73 

C1.2.2.2 Data to be Provided by Contractor ........................................................................  76 

C2.2 Bill of Quantities ....................................................................................................  85 
 

  



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

Part T2: Returnable Documents Page 36 Document Version: 01/12/2025 

 

T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Tenderer to Complete 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 VAT registration number, if any:  

1.7 CIDB registration number, if any:  

1.8 Department of Labour: 
 Registration number 

 

1.9 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 * South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

* Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax Compliance 

Status – PIN Issued” certificate, failing which the tender submission will be deemed non-responsive.  
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting for Contract 35023 – 5W held 

for all Tenderers, the details of which are stated in the Tender Data: C.2.7. 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 

 

 

 
  



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

Part T2: Returnable Documents Page 38 Document Version: 01/12/2025 

 

T2.2.3 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 3.4 Company Registration number  

 3.5 Tax Reference number  

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 

If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire. 

  Circle Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 The audited annual financial statements are to be included at the back of the tender submission. 

2.0 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………………………………….……………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………………………….…………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution 
of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 SEE Returnable Document “Contracts Awarded by Organs of State in the Past 5 Years” 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..…………………………………………………………….…………………………………………….. 

 …………………………………………………………………………………………………………………………..……………………………………. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government 

or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or 

dispute concerning the execution of such contract.  
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I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM  (SCMP 52.7: Basket of Preference Goals) 

This form serves as a claim form for preference points according to The Basket of Preference Goals. 
Reference is to be made to the Tender Data: C.3.11. 

1.0 GENERAL CONDITIONS 

1.1 The relevant Preference Points System 90/10 applicable to this bid is stated in the Tender Data: C.3.11. 

1.2 Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the 

requirements in the Tender Data for claiming specific goal preference points, will be interpreted that 

Preference Points for Specific Goals are not claimed. 

1.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2.0 ADJUDICATION USING A POINT SYSTEM 

2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract. 

2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 

2.3 Points scored will be rounded off to the nearest 2 decimal places. 

2.4 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring 

the highest number of preference points for B-BBEE. 

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal points 

including equal preference points for B-BBEE, the successful bid must be the one scoring the highest score 

for functionality.  

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.  

3.0 POINTS AWARDED FOR PRICE 

 A maximum of 90 points is allocated for price on the following basis: 

                 90/10 Procurement System 

                                                  






 −
−=

min

min
190

P

PPt
Ps  

 
Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS 

4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.  

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below, 
as supported by proof/ documentation specified in the Tender Data. 

 

90/10 Preference Points System 

The Specific Goals to be allocated points in terms of this tender:  

Maximum 
Number of 

points 
ALLOCATED 

Tenderer’s 
Number of points 

CLAIMED 

Ownership Goal: Race (black) 6  

RDP Goal: The promotion of South African owned enterprises.  4  

Total CLAIMED Points (maximum 10) 10  

 

5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION 

5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM 
Policy: Section 52.9.  

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in 
support of their Preference Goal claims (reference is to be made to the Specific Goals stated in the 
Tender Data: C.3.11). 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper conduct in 

relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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  Circle Applicable 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 
Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 

 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be 

completed and submitted with the bid. 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid for: Contract 35023- 5W 

Water metering project for eThekwini Municipality area of supply for a period of 36 months. 

 

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY 

 

do hereby make the following statements that I certify to be true and complete in every respect. 

 

I certify, on behalf of: ……………………………………………………………………………….……………………………………………………………….. 

 

that: 
(continued on next page) 
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1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement, or arrangement with any competitor. However, communication between partners in a joint venture 

or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 
(b) geographical area where product or service will be rendered (market allocation). 
(c)  methods, factors or formulas used to calculate prices. 
(d) the intention or decision to submit or not to submit, a bid. 
(e) the submission of a bid which does not meet the specifications and conditions of the bid. 
(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable 

legislation. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a). 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

.......................................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt 

has been concluded with the Municipality to pay the said charges in instalments.  
 

The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by Tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial 

action as is required, including termination of any contract, and any payments due to the Contractor by the 

Municipality shall be first set off against such arrears. 

 

• Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 
 

• Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an 

official letter to that effect, is to be provided. 
 

• Where a Tenderer’s place of business or business interests are carried out from premises as part of any other 

agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 
Failure to complete this form in full, sign, and return the required documents with the tender 
submission will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that 

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance 

with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

 

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes No 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes No 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
Yes No 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 CSD REGISTRATION REPORT  

 

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23. 

 

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National 

Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The following is an example of the printout obtained from the above website.  

Note: the printout will contain more than one page. 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration 

Report. The date of obtaining the CSD printout is to be indicated on the printout and should be on or 

after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.13 CIDB REGISTRATION AND STATUS  

 

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c). 

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations. 

The required class of construction work is specified in the Tender Data: C.2.1.2. 

CIDB Registrations can be obtained from the CIDB website at: 

https://portal.cidb.org.za/RegisterOfContractors/ 

The following is an example of the printout obtained from the above website using the provided “Print” button. 

Note: the printout may contain more than one page. 

 

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration 

and Status. The date of obtaining the CIDB Registration and Status printout is to be indicated on the 

printout and should be on or after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://portal.cidb.org.za/RegisterOfContractors/
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T2.2.14 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of 

Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed 

by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 35023 – 5W be successful, a Joint Venture will be established by the parties as 

listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit 

of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied 

with in full. 
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Reference is to be made to the Tender Data: C.2.6. 

 

I / We confirm that the following communications received from the Employer or his representative before the date of 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 EXPERIENCE OF TENDERER  

 

TENDERERS EXPERIENCE #1- for the installation of water meters 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 
 

Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #2- for the installation of water meters 

 

Reference is to be made to Tendering Procedures: T1.2.3.4. 
 
 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 

 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #3- for the installation of water meters 
 

Reference is to be made to Tendering Procedures: T1.2.3.4. 
 
 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 
 

 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #4 - for the installation of water meters 
 

Reference is to be made to Tendering Procedures: T1.2.3.4. 
 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 
 
 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 

 
 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #5 - for the installation of water meters 
 

Reference is to be made to Tendering Procedures: T1.2.3.4. 
 
 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 

 
 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

 
NAME (Block Capitals): 

  
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #1- for the laying and testing of water pipes (All materials) 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 

 
 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #2 - for the laying and testing of water pipes (All materials) 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 

 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

 
NAME (Block Capitals): 

  
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #3 - for the laying and testing of water pipes (All materials) 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 

Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

 
NAME (Block Capitals): 

  
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #4 - for the laying and testing of water pipes (All materials) 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 

 
 

Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

 
NAME (Block Capitals): 

  
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #5 - for the laying and testing of water pipes (All materials) 

Reference is to be made to the Tendering Procedures: T1.2.3.4. 

 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description) and a description of works involved.  

 

 
 

 
Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

 
NAME (Block Capitals): 

  
Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts. 

 

The Tenderer should also propose the structure and composition of their team i.e. the main disciplines 
involved, the key staff member / expert responsible for each discipline, and the proposed technical and support 
staff and site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The Tenderer must attach their organization and staffing proposals to this page. (this is to include both the 
on-site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts. 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART OF THE 

CONTRACTOR'S ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT AVAILABLE 

LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and 

Safety Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled 

workers 

 

  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others: 

........................................... 

 

  

 

....................................................

... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts. 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the Tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.20 PRELIMINARY PROGRAMME 

 

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts. 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.   

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts. 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The Tenderer must attach their Construction Methodology and Quality Control information to this 
page.  
 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

 
NAME (Block Capitals): 

  Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 

 

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts. 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts. 

 

At tender stage only a brief overview (to be attached to this page) of the Tenderers perception on the safety 

requirements for this contract will be adequate as per the functionality points prompts. 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site-specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  35023 – 5W 

Contract Title: Water metering project for eThekwini Municipality area of supply for a period of 36 
months. 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition) (GCC 2015) published by the South African Institution of Civil Engineering.  Copies of 

these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year from date 

of installation per meter. 

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 156 Weeks. 

The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 

for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Customer Services Technical 

 

1.2.1.2 The address of the Employer is: 

Physical: eThekwini Water and Sanitation Unit, 3 Prior Road, DURBAN, 4001 

Postal: eThekwini Water and Sanitation Unit, P O Box 1038, DURBAN, 4000 

Telephone: 031 311 86 03 

E-Mail: Aaron.Mfunda@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is  

1.2.1.2 The address of the Employer’ Agent is: Lindokuhle Mnguni 

Physical: eThekwini Water and Sanitation Unit, 14 Scott Road, DURBAN, 4001 

Postal: eThekwini Water and Sanitation Unit, P O Box 1038, DURBAN, 4000 

Telephone: 031 311 80 56 

E-Mail: Lindokuhle.Mnguni@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorize any expenditure in excess of the Tender Sum plus 

15% contingencies. 

4.11.1 To carry out and complete the works, the Contractor shall employ a competent Civil Engineering 

Technician and Lead artisan plumber as part of the key staff. It is a requirement for the 

Contractor’s Civil Engineering Technician and Lead artisan plumber to each have a minimum of 

mailto:Aaron.Mfunda@durban.gov.za
mailto:Lindokuhle.Mnguni@durban.gov.za
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5 years relevant experience including experience on projects of a similar nature. The CV’s of the 

Contractor’s Civil Engineering Technician and Lead artisan plumber should be submitted to the 

Employer’s Agent’s Representative for acceptance by the Division (reference is made to Cl.5.3.1 

of the Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 50% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

5.3.2 The time to submit the documentation required before commencement with Works is 28 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 

sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 
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Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R 5000 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 12 months from date of each installation hand-over to 

the municipality. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 

 

6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2024 = 100. 
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 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade 

Bitumen, seven (7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required. 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

R 2,000,000.00. 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 

 

8.6.1.3 The limit of indemnity for liability insurance: R 10,000,000.00. 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: R 

1,000,000.00. 

• Maximum first excess: R 20,000. 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
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Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 5,000,000.00 

• Consequential loss to be covered by policy: Yes 

• Liability section of policy to be extended to cover blasting: Nil. 

• Maximum excess per claim or series of claims arising out of any one occurrence: R 25 000.00 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: R 2 000 

000.00. 

• Maximum first excess: R 25 000.00 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): R 500 000.00 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: R 2 000 000.00. 

• Minimum amount for transit of materials to site: R 25 000.00 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer. ” 

 

10.5.1 Dispute resolution shall be by Ad hoc adjudication. 

 

10.5.3 The number of members of the Adjudication Board to be appointed: 1-3. 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

6.5.1.2.3 The percentage allowance to cover overhead charges for daywork are as follows: 

 

• % of the gross remuneration of workmen and foremen actually engaged 

in the daywork; 

…………. 80% 

• % on the net cost of materials actually used in the completed work. …………. 20% 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s). 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 SUB-CONTRACTING CONTRACTOR PARTICIPATION GOAL 

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% owned by Black People.  Proof of payment to the subcontractors will be required 
to verify that the minimum has been achieved. 
 
The penalty for not achieving the specified Sub-Contracting Goal will be 0.5% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) for every 1% not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and Labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C1.2.3.7 CIDB B.U.I.L.D. PROGRAMME 
 
a) CIDB Skills Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Skills Development Goal (CSDG) established in the below referenced 

standard: 

• CIDB Standard for Developing Skills Through Infrastructure Contracts, published in 

Gazette Notice No. 48491 of 28 April 2023. 

b) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Participation Goal (CPG) relating to the engagement of targeted 

enterprises as established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to C.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 25 pages.  The pages are numbered pages 87 to BoQ XXX 
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Section A: Preliminary & General 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

SABS 
1200 & 
PAM & 
C3.1 

          

A1.1   Fixed Charge and Value Related Items:         

              

A1.1.1 8.3.1 Contractual requirements Sum 1     

              

 8.3.2 (a) 
Provision of facilities on the site for the Engineer (SABS 1200 
AB): 

    

       

A1.1.2 PSAB 3.2 Furnished offices Sum 1     

              

A1.1.3 PSAB 3.2 Meeting room facilities Sum 1   

       

A1.1.4 PSAB 3.1 Project name board Sum 1   

       

A1.1.5 PS 18 
Provision of secure storage sheds/storage facility for free 
issue items. 

Sum 1   

       

A1.1.6 8.3.3 General responsibilities and Other fixed charge obligations Sum 1     

              

A1.1.7 8.3.4 Removal of site establishment  Sum 1     

              

A1.2 AH Occupational Health and Safety     

       

A1.2.1 PAM 

The preparation of risk assessments, safe work procedures, 
the Health and Safety file, the Health and Safety plan, 
provision of Personal Protective Equipment and Clothing and 
any other Health and Safety matters that the contractor deems 
necessary 

Sum 1     

              

A1.2.3 PEM 
Complying with requirements of Environmental Management 
Plan 

Sum 1     

              

A1.2.4 PS 4.4 Site security for the duration of the contract Sum 1   

       

A1.3 8.4 Time-Related Items:         

A1.3.1 8.4.1 Contractual requirements Month  36     

              

A1.3.2 8.4.2 
Operation and maintenance of facilities on the Site for the 
duration of construction, except where otherwise stated: 

Month  36     

              

A1.3.3 8.4.3 Supervision during the course of the Contract Month  36     

              

A1.3.4 8.4.4 
Company and Head Office Overhead Costs for the duration of 
the Contract 

Month  36     

              

A1.3.5  
Provision of secure storage sheds/storage facility for free 
issue items. 

Month  36   

       

A1.3.6 8.4.5 Other time-related obligations Month  36     

              

A1.3.7 PAM 
Contractor's obligations in respect of the Occupational Health 
and Safety Act and Construction Regulations for the duration 
of the contract 

Month  36     

Carried forward 
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Section A: Preliminary & General 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

A1.3.8 PS 18 Storage of Free Issue Items Month  36   

       

A1.3.9 
PSAA 
8.3.2 (b) 

Communication and Public Relations 
 

Month  
 

36 
  

       

A1.3.10 AH 10.2 
Deployment of Health and Safety Officer for the 
duration of the Contract 

 
Month  

 
36   

       

A.13.14 
PEM 

Complying with requirements of Environmental 
Management Plan for the duration of the contract 

 
Month 

 
36 

  

       
A1.3.15 PS 4.4 Site Security for the duration of the contract Month  36   

       

A1.3.16 C3.1.3 

Supply the services of Category A plumber who is 
registered as such with EWS, 2 general workers, a 
one-ton bakkie with a roof rack and trailer and a 
security team (where required) 

 
Month 

 
36 

  

       

A1.3.17  

Contractor to ensure that all necessary 
equipment/plant needed is always available and in 
working condition e.g.: Water pump, generator, 
breaker, angle grinder etc. 

 
Month 

 
36 

  

       

A1.4 8.5 Provisional Sums:         

              

A1.4.1   
Relocation of existing services and fences where 
ordered 

PS 1 R150 000.00  R150 000.00  

              

A1.4.2  Overheads, charges and profit on item 1.4.1 % R150000.00   

       

A1.4.3   Provisional sum for equipment for Engineer PS 1 R150 000.00  R150 000,00  

              

A1.4.4  Overheads, charges and profit on item 1.4.3 % R150000.00   

       

A1.4.5   
Inspection of Materials by Inspectors appointed by 
the engineer 

PS 1 R50 000 .00 R50 000,00  

             

A1.4.6  Contractor's mark-up on Item A1.4.5 % PS R50000.00   

       

A1.4.7  
Provision of meter testing services as and when 
required 15mm – 100mm 

PS 1 
 
R750 000.00 
 

 
750 000.00 

 
       

A1.4.8   Contractor's mark-up on Item A1.4.7 % PS R750000.00      

              

A1.4.9   
Allowance for additional fittings that may be 
required not specified in the BOQ 

PS 1 R200 000  R200 000,00  

              

A1.4.10   
Allowance for underground meter chamber (if 
required) 

PS 1 R120 000  R120 000.00  

              

A1.4.11  
Supply and commissioning of ultrasonic water 
meters 

PS 1 
 R 2 000 
000.00 

R2000000.00 

              
A1.4.12  Contractor's mark-up on Item A1.4.11 % PS R2000000.00   
       

A1.4.13  
Supply and commissioning of Magflow water 
meters 

  PS 1 
 R 2 000 
000.00 

R2000000.00 

       
A1.4.14  Contractor's mark-up on Item A1.4.13 % PS R2000000.00   

Carried Forward    
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Section A: Preliminary & General 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

A1.5 8.7 Dayworks     

       

A1.5.1  Unskilled labour Days 60    

       

A1.5.2  Skilled workers - Artisan / plumber Days 30   

       

A1.5.3  Foreman Days 25    

       

A1.5.4  Others (tenderer to specify) ……………………… Days 25    

       
A1.5.5  LDV - Type (…………………………) Capacity - 1 ton Days 25    

        

Total carried to Summary   
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Section B: 15mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

B1 
SABS 
1200 & PS 
& C3.1 

          

  C3.1.3 Site works         

    

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1     

              

  

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No  1   

       

B2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect water meter, all additional fittings and piping required, 
assemble (if required), and install complete as per drawing 
(102) including cutting into existing pipeline, preparation of 
both pipe edges, for new pipe work (including making good 
existing corrosion protection if any) consisting of:  

        

              

    25mmx90 degree bend with 3/4" threaded female offtake         

    2x3/4" dia plastic ezee ball valve (fused)         

    2x22mm dia 90 degree pp elbow         

    2x3/4" tail piece         

    1x 15mm meter         

    TOTAL PRICE FOR 15mm ASSEMBLY No 1     

              

B3 C3.1.3 
Meter Assembly and Installation - Purchased from 
external supplier 

        

              

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

B3.1   25mmx90 degree bend with 3/4" threaded female offtake No 2     

B3.2   3/4" dia plastic ezee ball valve (fused) No 2     

B3.3   22mm dia 90 degree pp elbow No 2     

B3.4   3/4" tail piece No 2     

B3.5   1x15mm Protector box No 1     

B3.6   1x 15mm meter No 1     

B3.7  16/22mm HDPE/ Polypropene pipe m 6   

              

B4 PS1.3 

 The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

 No  1     

              

           

              

              

Carried forward   
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Section C: 25mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward  

C1 
SABS 
1200 & PS 
& C3.1 

          

  C3.1.3 Site works         

  

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1   

       

    

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No 1     

              

C2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect meter from stores and all additional fittings and piping 
required, assemble, and install complete as per drawing (102) 
including cutting into existing pipeline, preparation of both pipe 
edges, for new pipe work (including making good existing 
corrosion protection if any) consisting of:  

        

              

    25mmx90 degree bend 22mm threaded female offtake         

    2x3/4" dia plastic ezee ball valve (fused)         

    2x22mm dia 90 degree pp elbow         

    2x3/4" tail piece         

    1x25mm Protector Box         

    1x 25mm meter         

    TOTAL PRICE FOR 15mm ASSEMBLY No 1     

              

C3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

        

              

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

C3.1   25mmx90 degree bend with 3/4" threaded female offtake No 2     

C3.2   3/4" dia plastic ezee ball valve (fused) No 2     

C3.3   22mm dia 90 degree pp elbow No 2     

C3.4   3/4" tail piece No 2     

C3.5   1x25mm Protector Box No 2     

C3.6   1x 25mm meter No 1     

C3.7    25/28mm HDPE/Polypropene pipe  m  6     

              

 C4  PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required.  

 No   1     

              

              

Carried forward to Summary   
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Section D: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

D1 
SABS 1200 
& PS & 
C3.1 

          

  C3.1.3 Site works         

 D1.1   

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1     

 D1.2  

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No 1     

D2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

              

    

Collect meter and all additional fittings and piping required 
from EWS stores, assemble, and install complete as per 
drawing (72056, sheet 1) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

        

              

    4x40mm Threaded flange adaptors         

  4x40mm screw threaded flanges     

    2x50mm stainless steel barrel nipple         

    
2x50mm x 90 deg Flanged bend one leg extended by required 
height (500mm, 800mm, 1m, 1.2m) 

        

    2x50mm Ball O Stop valves         

    1x50mm slotted Dirt Box         

    1x40mm Flow meter         

    TOTAL PRICE FOR 40mm ASSEMBLY No 1     

              

D3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

        

              

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

D3.1   40/50mm Threaded screw flange adaptors  No 2     

D3.2   50mm stainless steel barrel nipple No 2     

D3.3  40/50mm reducing bush No 2   

D3.4   50mm Ball Stop valves No 2     

D3.5   50mm slotted Dirt Box No 1     

D3.6   40mm Flow meter No 1     

D3.7   M16 nuts and Bolts No 50     

D3.8   M16 washers No 50     

D3.9   50mm gaskets No 10     

Carried forward   
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Section B: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

              

D4 C3.1.3 Fabricate and Install 40/50mm Meter Cover         
              

    

Fabricate a 3mm thick steel meter cover. Cover to be powder 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be provided 
at contract award date. 

No 1     

              

D5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

             

  1200L Pipework:         

              

D6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

        

              

D6.1   50mm ND Spool Pieces Flanged both ends         

D6.1.1   400mm - 600mm No 2     

D6.1.2   600mm - 800mm No 2     

D6.1.3   800mm - 1000mm No 2     

D6.1.4  1000mm - 1200mm No 2   

       
              

B6.2   50mm ND Bends         

B6.2.1   90 Degree bends flanged both ends with 100mm extension No 2     

              

D7 1200L Fittings         

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

D7.1   Adaptors, couplings and reducers         

D7.1.1   50mm copper to steel No 1     

D7.1.2   50mm steel to steel No 1     

D7.1.3   50mm x Table D to Table 16 Adaptor Spool No 1     

D7.1.4   54mm x 42mm Brass Reducer No 1     

D7.1.6   50mm x 50mm Screw Flange No 6     

              

Carried forward   
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Section B: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

             

  1200L Fittings         

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

D7.2   Compression Fittings for HDPE         

D7.2.1   40mm Flange adaptor No 1     

D7.2.2   40mm Female adaptor No 1     

D7.2.3   40mm Male adaptor No 1     

D7.2.4   40mm Male Bends No 1     

D7.2.5   42mm Elbows No 2     

D7.2.6   40mm x 110mm Male Adaptor No 1     

D7.2.7   40mm female bends No 2     

             

D7.3   Copper Fittings        

D7.3.1   54mm Copper to Male Adaptor No 1     

D7.3.2   54mm Copper to Steel 90-degree elbow No     1     

D7.3.3   54mm x 42mm Copper to Steel reducer No 1     

D7.3.4   54mm F/Male Iron Adaptor No 1     

             

D8   Pipe Cut to Suit on Site dimensions        

D8.1   50mm HDPE straight pipe m 6     

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Total carried to Summary   
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Section E: 50mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

E1 
SABS 
1200 & PS 
& C3.1 

          

  C3.1.3 Site works         

 E1.1   

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1     

 E1.2   

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No 1     

              

E2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

              

    

Collect water meter and all required fittings and piping 
required, assemble, and install complete as per drawing 
(72056, sheet 1) including cutting into existing pipeline, 
preparation of both pipe edges, for new pipe work (including 
making good existing corrosion protection if any) consisting of:  

        

              

    4x50mm Threaded screw flanges         

    2x50mm stainless steel barrel nipple         

    
2x50mm x 90 deg Flanged bend one leg extended by 
(500mm, 800mm, 1m, 1.2m) 

        

    2x50mm Ball O Stop valves         

    1x50mm Dirt Box         

    1x50mm Flow meter         

    TOTAL PRICE FOR 50mm ASSEMBLY No 1     

              

E3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

        

              

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

E3.1   50mm Threaded flange adaptor to suit No 2     

E3.2   50mm stainless steel barrel nipple No 2     

E3.4   50mm Ball Stop valves No 2     

E3.5   50mm Dirt Box No 1     

E3.6   50mm Flow meter No 1     

E3.7   M16 nuts and Bolts No 50     

E3.8   M16 washers No 50     

E3.9   50mm gaskets No  10     

Carried forward   
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Section E: 50mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

              

E4 C3.1.3 Fabricate and Install 50mm Meter Cover         

 E4.1   

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be provided 
at contract award date. 

No 1     

              

E5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

             

  1200L Pipework:         

              

E6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

        

              

E6.1   50mm ND Spool Pieces Flanged both ends         

E6.1.1   400mm - 600mm No 2     

E6.1.2   600mm - 800mm No 2     

E6.1.3   800mm - 1000mm No 2     

E6.1.4  1000mm - 1200mm No 2   

              

E6.2   50mm ND Bends         

E6.2.1   90 Degree bends flanged both ends with 100mm extension No 2     

              

E7 1200L Fittings         

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

E7.1   Adaptors, couplings and reducers         

E7.1.1   50mm copper to steel No 1     

E7.1.2   50mm steel to steel No 1     

E7.1.3   50mm x Table D to Table 16 Adaptor Spool No 1     

E7.1.4   54mm x 42mm Brass Reducer No 1     

E7.1.6   50mm x 50mm Screw Flange No 2     

              

Carried forward   
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Section E: 50mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

             

  1200L Fittings         

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

E7.2   Compression Fittings for HDPE         

E7.2.1   50mm Flange adaptor No 2     

E7.2.2   50mm Female adaptor No 2     

E7.2.3   50mm Male adaptor No 2     

E7.2.4   50mm Male Bends No 2     

E7.2.5   50mm Elbows No 2     

E7.2.6   50mm x 110mm Male Adaptor No 2     

E7.2.7   50mm female bends No 2     

              

E7.3   Copper Fittings         

E7.3.1   54mm Copper to Male Adaptor No 2     

E7.3.2   54mm Copper to Steel 90-degree elbow No 2     

E7.3.3   54mm x 42mm Copper to Steel reducer No 2     

E7.3.4   54mm F/Male Iron Adaptor No 2     

              

E8   Pipe Cut to Suit on Site dimensions         

E8.1   50mm HDPE straight pipe m 6     

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Total carried to Summary   
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

SABS 
1200 &PS 
& C3.1 

          

              

F1 C3.1.3 Site works         

F1.1  

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1   

 F1.2   

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No 1     

F2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (72056, sheet 2, Rev 1) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

        

    
1x80mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x80mm Gate valve supplied complete with matching flanges 
and jointing material 

        

    1x80mm Spool Piece 250mm Flanged Distance         

    1x80mm x 90 deg Flanged bend one leg extended by 100mm         

  
1x80mm x 90 deg Flanged bend one leg extended by 
(500mm, 800mm, 1m, 1.2m) 

    

  
1x80mm x 90 deg Flanged both bend ends leg extended by 
(500mm, 800mm, 1m, 1.2m) 

    

    1x80mm compact dirt box with 240mm long flanged spool         

    1x80mm Flow meter         

    TOTAL PRICE FOR 80mm ASSEMBLY No 1     

              

F3 C3.1.4 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

        

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

F3.1   
1x80mm Butterfly valve supplied complete with matching 
flanges and jointing material 

No 1     

F3.2   
1x80mm Gate valve supplied complete with matching flanges 
and jointing material 

No 1     

F3.3   1x80mm Spool Piece 250mm Flanged  No 1     

F3.4   
1x80mm compact dirt box with 240mm long flanged spool 
piece (drawing to be provided as required) 

No 1     

F3.5   1x80mm Flow meter No 2     

F3.6   M16 x 75mm nut and bolt (long length) No 100     

F3.7   M16 washers No 100     

F3.8   80mm x 300mm flanged steel spool piece  No 1     

Carried forward   
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

              

F4 C.4.1 Fabricate and Install 80mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be provided 
at contract award date. 

No 1     

              

F5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

F6 1200L Pipework:         

              

  C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

        

              

F6.1   80mm ND Spool Pieces Flanged both ends         

F6.1.1   400mm - 600mm No 2     

F6.1.2   600mm - 800mm No 2     

F6.1.3   800mm - 1000mm No 2     

F6.1.4  1000mm - 1200mm No 2   

              

F6.2   80mm ND Bends         

F6.2.1   90 Degree bends flanged both ends with 100mm extension No 1     

              

              

              

              

              

              

              

              

              

              

              

              

              

Carried forward   
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

              

F7 1200L Fittings         

              

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

F7.1   Adaptors, couplings, and reducers         

F7.1.1   80mm x Table D to Table 16 Adaptor Spool No 2     

F7.1.2   75mm Maxi Fit Flange Adaptor No 2     

F7.1.3   75mm Maxi Fit Flange Coupling No 2     

F7.1.4   75mm Steel Barrel adaptor No 2     

              

F7.2   Compression Fittings for HDPE         

F7.2.1   63mm Flange Adaptors No 4     

F7.2.2   63mm x 90-degree Bends No 4     

F7.2.3   75mm Flange adaptor No 4     

F7.2.4   75mm Female Adaptor No 2     

F7.2.5   75mm x 90 Degree Bends No 4     

F7.2.6   75mm x 90mm Reducer No 2     

F7.2.7   75mm x 75mm Screwed flange No 2     

F7.2.8   75mm Elbows No 4     

              

F8   Pipe Cut to Suit on Site Dimensions         

F8.1   63mm HDPE pipe m 6     

F8.2   75mm HDPE pipe m 6     

              

 F9    Other materials        

 F9.1    80mm Valve Cover (Std Drwg No.28) No   1      

 F9.2    80mm Concrete spacer rings (Std Drwg No.6) No 6     

 F9.3   
 Supply and Install Grade 20 Mpa concrete for anchor and     
thrust 

No 2     

              

              

              

              

              

              

              

              

              

              

              

              

              

Total carried to Summary   
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Section G: 100mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

  
SABS 
1200 & PS 
& C3.1 

          

              

G1 C3.1.3 Site works         

G1.1  

Locating existing meter, liaison with consumers, conducting a 
thorough water test investigation, ensuring all water received 
by property is accounted and measurable. Compiling all 
relevant information and preparation for implementation. 

No 1   

G1.2   

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate record 
keeping. 

No 1     

              

G2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing (72056, sheet 3, Rev A) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

        

    
1x 100mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x100mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x100mm Spool Piece 250mm Flanged Distance         

    1x 100mm 250mm dirt box         

    2x 100mm x 300mm long flanged spool         

    1x 100mm Flow meter         

    TOTAL PRICE FOR 100mm ASSEMBLY No 1    

              

G3 PMS5 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

        

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

G3.1   
100mm Butterfly valve supplied complete with matching 
flanges and jointing material 

No 1     

G3.2   
100mm Gate valve supplied complete with matching 
flanges and jointing material 

No 1     

G3.3   100mm Spool Piece 250mm Flanged Distance No 1     

G3.4   
100mm compact 250mm dirt box with 300mm long flanged 
spool 

No 1     

G3.6   100mm Flow meter No 1     

G3.7   M16 nuts and bolts (Long length) No 100     

G3.8   M16 washer No 100     

G3.9  100mm gaskets No 15   

Carried forward   
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Section G: 100mm Flow 
Meter Installation 

       

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

G4 C3.1.3 Fabricate and Install 100mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be powder 
coated/Rislan coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be provided 
at contract award date. 

No 1     

              

G5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

              

G6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

        

              

G6.1   100mm ND Spool Pieces Flanged both ends         

G6.1.1   400mm - 600mm No 2     

G6.1.2   600mm - 800mm No 2     

G6.1.3   800mm - 1000mm No 2     

G6.1.4  1000mm - 1200mm No 2   

              

G6.2   100mm ND Bends         

G6.2.1   90 Degree bends flanged both ends with 100mm extension No 2     

       

       

       

       

       

              

              

              

              

              

Carried forward   
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Section G: 100mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

G7 1200L Fittings         

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

              

G7.1   Adaptors, couplings and reducers         

G7.1.1   100mm x Table D to Table 16 Adaptor Spool No 1     

G7.1.2   100mm Couplings No 1     

G7.1.3   100mm Maxi Fit Flange Adaptor No 2     

G7.1.4   100mm Maxi Fit Flange Coupling No 2     

G7.1.5   100mm Steel Barrel adaptor No 1     

              

G7.2   Compression Fittings for HDPE         

G7.2.1   90mm Flange Adaptors No 2     

G7.2.2   90mm x 90-degree Bends No 2     

G7.2.3   100mm Flange Adaptors No 2     

G7.2.4   100mm x 90-degree Bends No 2     

              

G7.3   Double 90-degree bend with thrust plate (Special fitting) No 1     

              

G7.4   Pipe Cut to Suit on Site dimensions         

G7.4.1   100mm HDPE straight pipe m 6     

              

 G8    Other materials        

 G9.1    100mm Valve Cover (Std Drwg No.28) No 1     

 G9.2    100mm Concrete spacer rings (Std Drwg No.6) No 6     

 G9.3    Grade 20 Mpa concrete with formwork for anchor and thrust No 2     

          

              

              

              

              

              

              

              

              

              

              

              

              

Total carried to Summary   
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     Section H: 150mm Flow 
Meter Installation 

ITEM 

 

PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

 
SABS 
1200 & PS 
& C3.1 

          

               

H1  C3.1.3 Site works         

 

 

 

Locating existing meter, liaison with consumers, 
conducting a thorough water test investigation, 
ensuring all water received by property is accounted 
and measurable. Compiling all relevant information 
and preparation for implementation. 

    

  

 

  

Locating existing meter, liaison with consumers, 
excavation & removal of existing meter installation and 
returning material to stores. Compliance with EWS 
returns procedures meter exchange procedures an 
accurate record keeping. 

No 1     

               

H2 
 

C3.1.3 
Meter Assembly and Installation - Collected from 
EWS Stores: 

        

  

 

  

Collect valve and meter from stores, all additional 
fittings and piping required, assemble, and install 
complete as per drawing (72056, sheet 4, Rev 1) 
including cutting into existing pipeline, preparation of 
both pipe edges, for new pipe work (including making 
good existing corrosion protection if any) consisting of:  

        

  
 

  
1x 150mm Butterfly valve supplied complete with 
matching flanges and jointing material 

        

  
 

  
1x150mm Gate valve supplied complete with matching 
flanges and jointing material 

        

     1x150mm Spool Piece 250mm Flanged Distance         

  
 

  
2x 150mm x 90 deg Flanged bend one leg extended 
by 100mm 

        

     1x 150mm dirt box with 450mm spool         

     2x 150mm x 450mm long flanged spool         

     1x 150mm Flow meter         

     TOTAL PRICE FOR 150mm ASSEMBLY No 1    

               

H3 
 

  
Meter Assembly and Installation - 
Fabricated/purchased from external supplier 

        

  

 

PMS5 
In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, 
to EWS current Departmental Standards 

        

               

H3.1 
 

  
150mm Butterfly valve supplied complete with 
matching flanges and jointing material 

No 1     

H3.2 
 

  
150mm Gate valve supplied complete with matching 
flanges and jointing material 

No 1     

H3.3    150mm Spool Piece 250mm Flanged Distance No 1     

H3.4    150mm dirt box with 450mm spool No 1     

H3.5    150mm diameter gaskets No 15     

H3.6    150mm Flow meter No 1     

H3.7    M16 nuts and bolts (long length) No 100     

H3.8    M16 washers No 100     

        

 Carried forward   
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     Section E: 150mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

H4 C3.1.3 Fabricate and Install 150mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be 
provided at contract award date. 

No 1     

              

H5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

H6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing 
material, wastage and electrogalvanized bolts, nuts, and 
washers). All pipes and specials to be coated and lined with 
Rilsan to a minimum thickness of 300 microns. 

        

              

H6.1   150mm ND Spool Pieces Flanged both ends         

H6.1.1   400mm - 600mm No 2     

H6.1.2   600mm - 800mm No 2     

H6.1.3   800mm - 1000mm No 2     

H6.1.4  1000mm - 1200mm No  2   

              

H6.2   150mm ND Bends         

H6.2.1   90 Degree bends flanged both ends with 100mm extension No 2     

              

              

              

              

              

              

              

              

Carried forward   
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     Section H: 150mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

              

H7 1200L Fittings         

    

In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, to EWS 
current Departmental Standards 

        

              

H7.1   Adaptors, couplings, and reducers         

H7.1.1   150mm x Table D to Table 16 Adaptor Spool No 1     

H7.1.2   150mm Couplings No 1     

H7.1.3   150mm Maxi Fit Flange Adaptor No 1     

H7.1.4   150mm Maxi Fit Flange Coupling No 1     

H7.1.5   150mm Steel Barrel adaptor No 1     

              

H7.2   Compression Fittings for HDPE         

H7.2.1   150mm Flange Adaptors No 2     

H7.2.2   150mm x 90-degree Bends No 2     

H7.2.3   150mm Male Adaptor No 2     

H7.2.4   150mm Female Adaptor No 2     

H7.2.5   150mm x 90-degree Bends No 2     

              

H7.3   Double 90-degree bend with thrust plate (Special fitting) No 1     

              

H7.4   Pipe Cut to Suit on Site dimensions         

H7.4.1   150mm m 10     

       

 H7.5    Other materials         

 H7.5.1    150mm Valve Cover (Std Drwg No.28) No 1     

 H7.5.2    150mm Concrete spacer rings (Std Drwg No.6) No 6     

 H7.5.3    Grade 20 Mpa concrete with formwork for anchor and thrust No 2     

              

              

              

              

              

              

              

              

Total carried to Summary   
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     Section I: 200mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

SABS 
1200 & PS 
& C3.1 

          

I1 C3.1.3 Site works         

  

Locating existing meter, liaison with consumers, conducting 
a thorough water test investigation, ensuring all water 
received by property is accounted and measurable. 
Compiling all relevant information and preparation for 
implementation. 

No 1   

       

    

Excavation and removal of existing meter installation and 
returning material to stores. Compliance with EWS returns 
procedures meter exchange procedures and accurate 
record keeping. 

No 1    

              

I2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect valve and meter from stores, all additional fittings 
and piping required, assemble, and install complete as per 
drawing  (72056, sheet 5, Rev 1) including cutting into 
existing pipeline, preparation of both pipe edges, for new 
pipe work (including making good existing corrosion 
protection if any) consisting of:  

        

    
1x 200mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x200mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x200mm Spool Piece 250mm Flanged Distance         

    
2x 200mm x 90 deg Flanged bend one leg extended by 
100mm 

        

    1x 200mm dirt box         

    2x 200mm x 450mm long flanged spool         

    1x 200mm Flow meter         

    TOTAL PRICE FOR 200mm ASSEMBLY No 1    

       

I3   
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

    

 PMS5 
In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, to 
EWS current Departmental Standards 

    

I3.1  
200mm Butterfly valve supplied complete with matching 
flanges and jointing material 

      

I3.2  
200mm Gate valve supplied complete with matching flanges 
and jointing material 

     

I3.3  200mm Spool Piece 250mm Flanged Distance       

I3.4  200mm dirt box with 600mm straight flanged spool      

I3.5   200mm diameter gaskets       

I3.6   200mm Flow meter       

I3.7   M16x200 nuts and bolts (long length)       

I3.8   M16x200 washers       

         

         

         

Carried forward   
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     Section E: 200mm Flow 
Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 

Brought forward   

I4 C3.1.3 Fabricate and Install 200mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be 
provided at contract award date. 

No 1     

              

I5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

I6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing 
material, wastage and electrogalvanized bolts, nuts, and 
washers). All pipes and specials to be coated and lined with 
Rilsan to a minimum thickness of 300 microns. 

        

              

I6.1   200mm ND Spool Pieces Flanged both ends         

I6.1.1   400mm - 600mm No 2     

I6.1.2   600mm - 800mm No 2     

I6.1.3   800mm - 1000mm No 2     

I6.1.4  1000mm - 1200mm No  2   

              

I6.2   200mm ND Bends         

I6.2.1   90 Degree bends flanged both ends with 100mm extension No 2     

       

 I7.5   Other materials         

 I7.5.1   200mm Valve Cover (Std Drwg No.28) No 1     

 I7.5.2   200mm Concrete spacer rings (Std Drwg No.6) No 6     

 I7.5.3   Grade 20 Mpa concrete with formwork for anchor and thrust No 2     

              

Carried forward   
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     Section J: 250mm Flow 
Meter Installation 

ITEM 
 

PAYMENT 
REFERS  

DESCRIPTION UNIT QTY RATE AMOUNT 

  

SABS 
1200 & PS 
& C3.1 

          

              

J1 C3.1.3 Site works         

  

Locating existing meter, liaison with consumers, conducting 
a thorough water test investigation, ensuring all water 
received by property is accounted and measurable. 
Compiling all relevant information and preparation for 
implementation. 

No 1   

    

Locating existing meter, liaison with consumers, excavation 
& removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures an accurate record keeping. 

No 1    

              

J2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (45488, sheet 7/8, Rev 0) including cutting into 
existing pipeline, preparation of both pipe edges, for new 
pipe work (including making good existing corrosion 
protection if any) consisting of:  

        

    
1x 250mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x 250mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x 250mm Spool Piece 300mm Flanged Distance         

    
2x 250mm x 90 deg Flanged bend one leg extended by 
300mm 

        

    1x 250mm dirt box         

    1x 250mm x 450mm long flanged spool         

    1x 250mm Flow meter         

    TOTAL PRICE FOR 250mm ASSEMBLY No 1    

              

J3  
Meter Assembly and Installation - Fabricated/purchased 
from external supplier 

      

J3.1  
In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, to EWS 
current Departmental Standards 

    

J3.2  
200mm Butterfly valve supplied complete with matching 
flanges and jointing material 

    

J3.3  
200mm Gate valve supplied complete with matching flanges 
and jointing material 

    

J3.4  250mm Spool Piece 250mm Flanged Distance       

J3.5  250mm dirt box with 600mm straight flanged spool      

J3.6   250mm diameter gaskets       

J3.7   250mm Flow meter       

J3.8   M16x250 nuts and bolts (long length)       

J3.9   M16x250 washers       

Total Carried to Summary   

 



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

C2: Pricing Data Page 111 Document Version: 01/12/2025 

 

     Section E: 250mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

J4 C3.1.3 Fabricate and Install 250mm Meter Cover         

   

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated/Rislan Coated. Light blue/grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. A drawing will be 
provided at contract award date. 

No 1     

             

J5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

             

  1200L Pipework:         

J6 C3.1.3 Steel Pipes and Specials         

   

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing 
material, wastage and electrogalvanized bolts, nuts, and 
washers). All pipes and specials to be coated and lined with 
Rilsan to a minimum thickness of 300 microns. 

        

             

J6.1  250mm ND Spool Pieces Flanged both ends         

J6.1.1  400mm - 600mm No 2     

J6.1.2  600mm - 800mm No 2     

J6.1.3  800mm - 1000mm No 2     

J6.1.4  1000mm - 1200mm No  2   

             

J6.2  250mm ND Bends         

J6.2.1  90 Degree bends flanged both ends with 100mm extension No 2     

       

 J7.5  Other materials         

 J7.5.1  250mm Valve Cover (Std Drwg No.28) No 1     

 J7.5.2  250mm Concrete spacer rings (Std Drwg No.6) No 6     

 J7.5.3  Grade 20 Mpa concrete with formwork for anchor and thrust No 2     

             

             

             

             

Carried forward   
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     Section K:  Miscellaneous 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

  

SABS 
1200 & PS 
& 
PMS1200C 

          

              

K1 1200C Extra over Item 2 for Schedules B to I         

              

K1.1   
Remove existing sidewalk/road asphalt surface to offsite 
contractors tip 

m2 100     

              

K1.2   
Remove existing sidewalk/road block paved surface to 
offsite contractors tip 

m2 100     

              

K1.3   
Remove existing sidewalk/road concrete surface to offsite 
contractors tip 

m2 25     

              

K1.4   
Remove existing road pavement layers & stockpile for later 
re-use 

m3 25     

              

K1.5   
Demolish existing chamber & dispose of material (where 
required). Typical concrete chamber with dimensions 
900mm x 600mm x 800mm deep. 

No 5     

              

K2   
Sidewalk / road reinstatement. Extra over item 2 for 
schedules B to I. 

        

              

K2.1   
Reinstate excavated road layerworks to original 
specifications, compacted to a min or 95% Mod AASHTO, 
using materials from stockpile. 

m3 25     

              

K2.2   
Reinstate asphalt surface using cold mix collected from 
stores 

m2 100     

              

K2.3   Reinstate block paving layer using pavers from stockpile m2 20     

              

K2.4   
Reinstate concrete surface using 25MPa concrete (wood 
float finish to match existing surface 

No 5     

              

K2.5   Plant grass sprigs at 100mm centre to centre m2 200     

              

       

       

       

              

              

              

              

Carried Forward   
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     Section K: Miscellaneous 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

K4   Meter Assembly and Installation          

K4.1   
Extra over Item 2 for Item 2 in Schedules B to I for 
installation after hours for the following meter sizes: 

        

              

K4.1.1   15mm connection No 2 000     

K4.1.2   25mm connection No 1000     

K4.1.3   40/50mm connection  No 50     

K4.1.4   75/80mm connection No 30     

K4.1.5   100mm connection No 20     

K4.1.6   150mm connection  No 10     

K4.1.7   200mm connection No 10     

K4.1.8   250mm connection No 10     

              

K5 PMS1 Erection of notification signboards for interruption of supply  No 1 000     

              

K6   
Supply concrete bollards as per specification - 2m long, 
200mm thick 

No 2     

              

K7 1200GA 
Supply Grade 20 Mpa concrete with formwork for anchor 
and thrust blocks and labour 

m3 10     

              

K8   Consolidation of sprinkler and fire connection          

              

K8.1   Proving of fire and sprinkler lines from connection to property  m3 10     

              

K8.2   

Pick up from EWS store, end-caps for sprinkler line/fire line/ 
any other unmetered connection found on site, and provide 
plant and labour to blank off sprinkler connection from 
municipal side 

No  1     

              

 K9   
Provision for monthly reports on each installation for each 
month 

No   1     

       

K10  Extra over Item 2 for Provisional Sums     

       

K10.1  Water shutdown preparations     

       

K10.2  Extra Over for night shut down     

       

K10.3  
Calibration and test certificates for ultrasonic meter unit after 
installation 

    

       

K10.4  
Calibration and test certificates for Magflow meter unit after 
installation 

    

       

Total Carried  to Summary   
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     Section L: Summary 

Water metering project for eThekwini Municipality area of supply for a period of 36 months. 

Contract No.: 35023-5W 

SUMMARY OF WORK PERFORMED 

DESCRIPTION SCHEDULED AMOUNT 

Section A: Preliminary & General R 

Section B: 15mm Diameter Water Meter installation R 

Section C: 25mm Diameter Water Meter installation R 

Section D: 40mm Diameter Water Meter installation R 

Section E: 50mm Diameter Water Meter installation R 

Section F: 80mm Diameter Water Meter installation R 

Section G: 100mm Diameter Water Meter installation R 

Section H: 150mm Diameter Water Meter installation R 

Section I: 200mm Diameter Water Meter installation R 

Section J: 250mm Diameter Water Meter installation R 

Section K: Miscellaneous R 

SUB TOTAL R 

ADD: VALUE ADDED TAX (15%) R 

TOTAL VALUE OF WORK R 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 
 
 

C3.1.1 Description of Works 

 

The Water Metering Project forms a key component of the eThekwini Municipality’s Turnaround 

Strategy, as supported by National Treasury, aimed at restoring financial sustainability, improving 

revenue management, and strengthening service delivery outcomes within the water and 

sanitation sector. 

 

The project scope focuses on addressing apparent water losses through targeted metering 

interventions across the municipal water distribution network. This includes the identification and 

replacement of non-functional water meters, such as stopped meters, meters registering zero 

consumption, and meters that are obsolete or inaccurate. The project further entails the 

investigation and resolution of meters that cannot be located or accessed by meter readers due 

to poor siting, undocumented infrastructure changes, or restricted access on private properties. 

 

In alignment with best practice asset management and revenue protection principles, the project 

will address locked and inaccessible properties by re-siting water meters to standardized, 

compliant, and easily accessible locations. This will enable consistent meter reading, reduce 

reliance on estimated billing, and ensure that consumption is accurately measured and recorded. 

 

By improving the functionality, visibility, and accessibility of water meters, the project directly 

supports the Turnaround Strategy’s focus on enhancing revenue collection, strengthening 

financial controls, and reducing operating inefficiencies. Accurate metering will ensure customers 

are billed on actual consumption, thereby stabilizing and potentially increasing revenue streams, 

improving cash flow, and reducing billing disputes. Specific goals include: 

 

• Improved Meter Accessibility: Relocating water meters to visible, above-ground positions 

(where feasible) outside property boundaries to facilitate easier meter reading and 

maintenance, particularly in densely populated residential and commercial zones of the 

Southern Areas. 

• Billing Consolidation: Consolidating multiple billing meters into a single register per property 

to simplify billing, reduce errors in meter reading, and enhance operational efficiency for the 

municipality. 

• Cost Efficiency: Reducing the number of meter register sites requiring regular maintenance 

and replacement, thereby lowering servicing costs per consumer over the meter lifecycle. 

• Water Loss Reduction: Ensuring accurate metering to minimize apparent losses due to 

faulty or outdated meters, contributing to the municipality’s NRW reduction targets. 

 

The project contributes directly to the reduction of eThekwini Municipality’s Non-Revenue Water 

by addressing apparent losses associated with meter failure, unread meters, and unbilled 

consumption. Improved metering data will support more effective water demand management, 

enable informed operational decision-making, and align with National Treasury’s objectives of 

improving municipal financial performance, cost recovery, and long-term service sustainability. 

 

Overall, the Water Metering Project represents a strategic intervention that supports the 

implementation of the eThekwini Turnaround Strategy, enhances institutional accountability, and 

strengthens the Municipality’s ability to deliver reliable and financially sustainable water services. 
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MAIN COMPONENTS OF THE WORKS 

Investigations (Desktop and on site) 

Liaison with consumer regarding accessing properties, installation re-siting (where necessary) 

and consolidation of meters (if applicable). 

Trenching, bedding, backfilling for reticulation/connection pipes. 

Earthworks to include for pipeline trenching. 

Barricading all trenches.  

Fabrication, supplying, laying, jointing, testing of pipes and fittings, that shall connect to                                                                                           

the existing pipework.  

Reinstatement of site to original condition. 

All useable materials to be returned to stores. 

 

NOTE: 

The Contractor is to note that the works called for under this Contract is subject to confirmation 

of existing infrastructure and that proving is required at almost ALL the locations per property/site 

for the proposed location of the meter installation, in order to confirm the location of existing 

services and other cross connection points that supply water from the main. The items scheduled 

under the Contract are an estimate of the installations required in the operational area and is 

subject to vary. The works includes but is not limited to:  

 

• Site Investigation and Documentation: Locating and photographing existing water meter 

installations to verify their condition and configuration prior to commencing work. This includes 

proving existing pipework to confirm connection points and capturing photographic evidence 

during and after installation for quality assurance and record-keeping. 

• Trenching and Earthworks: Excavating trenches by hand for reticulation and connection 

pipes, including bedding, backfilling, and compaction in accordance with SANS 1200 DB 

(Earthworks for Pipe Trenches). Earthworks will also involve constructing meter chambers, with 

barricading to ensure safety in urban and pedestrian-heavy areas. 

• Pipework and Fittings: Fabricating, supplying, laying, jointing, and testing pipes and fittings 

(e.g., AC, PVC, HDPE, steel, copper) to connect new or upgraded meters to existing water 

supply networks. This includes cutting into existing pipelines, preparing pipe edges, and 

ensuring water-tight connections. 

• Meter Installation and Consolidation: Installing new water meters or replacing outdated ones, 

with a focus on consolidating multiple meters into a single, upstream meter per property where 

applicable.  

• Reinstatement: Restoring sites to their original condition, including reinstating surfaces such 

as concrete, asphalt, or paving. This is critical especially in urban areas, where works may occur 

in residential driveways, public sidewalks, or commercial precincts with high aesthetic and 

functional requirements. 

• Consumer Liaison and Notifications: Engaging with property owners and tenants to 

coordinate meter installations and consolidations, including issuing formal notification letters 

and erecting shutdown notice boards 48 hours prior to planned water supply interruptions for 

large meters.  

• Testing and Quality Control: Conducting water tightness tests and flushing lines post-

installation to ensure uninterrupted flow, adequate pressure, and no leaks or installation faults, 

as mandated in C4.3 (Test Results). The contractor must repair any leaks identified within one 

month of completion and hand over to the municipality. 

• Traffic and Pedestrian Management: Implementing traffic accommodation measures, 

including road signs, flagmen, and speed controls, to ensure safety during construction in busy 

urban corridors and residential streets, in compliance with SANS 1921-2 (Accommodation of 

Traffic). 
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• Environmental and Safety Compliance: Adhering to the Standard Environmental 

Management Plan (C3.4.2) and OHSA 1993 Safety Specification (C3.4.1), with particular 

attention to managing risks associated with existing underground services (e.g., watermains, 

sewers, electrical cables) and ensuring minimal disruption to natural vegetation in semi-rural 

parts of eThekwini. 

 

Extent of the Works 

The works are estimated to cover a significant number of properties across the eThekwini area 

of supply, with the exact quantity subject to confirmation based on the municipality’s meter records 

and site investigations. The contractor will work within specific shutdown windows to minimize 

disruption, particularly in commercial and industrial zones where water supply reliability is critical.  

 

The project includes: 

• Meter Sizes and Types: Installation of mechanical water meters ranging from 15mm (domestic) 

to 250mm (bulk), with associated fittings such as valves, strainers, and dirt boxes, as detailed 

in the contract drawings (C3.5.1). 

• Pipe Materials: Handling various pipe materials, including asbestos cement (AC), PVC, HDPE, 

UPVC, steel, and copper, requiring specialized skills for cutting, jointing, and testing. 

• Surface Types: Excavation and reinstatement in diverse surfaces, such as concrete driveways, 

asphalt roads, paved sidewalks, and grassed verges, reflecting the varied urban and suburban 

landscapes of eThekwini Municipality. 

• Service Coordination: Liaising with the municipality’s representatives to coordinate 

shutdowns, verify meter sizes, and update GIS records with GPS coordinates of completed 

installations. The contractor will also manage the return of old fittings to stores and complete 

“blue forms” for new meter installations. 

• Security and Community Considerations: Providing site security to protect staff, materials, 

and equipment, especially in areas with higher crime rates. The contractor must also address 

community concerns through proactive communication, given the socio-economic diversity of 

eThekwini Municipality. 

 

C3.1.2 Description of Site and Access 

 

The Sites are located within the eThekwini Municipality supply area. 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

Tenderers must satisfy themselves to the nature of materials to be excavated under this contract.   
No geotechnical survey of this site has been undertaken due to the nature of the contract and the 
various areas that construction is anticipated. The nature of the project is such that no excavation 
in rocks is anticipated as excavation will generally take place in existing trenches. 
 
No responsibility is accepted for any conclusions drawn by Tenderers from the information supplied 
and Tenderers must satisfy themselves as to the nature of materials to be excavated under this 
Contract. Tenderers are at liberty to excavate any further trial holes or to carry out other 
investigations to satisfy themselves as to the nature of the ground that will be encountered in the 
Works, provided that they advise the Engineer of their intention to carry out such further trial hole 
excavations or other investigations so that the necessary safety requirements can be ensured. Any 
trial hole excavated in areas close to pedestrian or vehicular traffic shall be barricaded and shall be 
backfilled immediately after inspection of the soil conditions. 
 
The Tenderer shall be fully liable for any claims for losses, damage or injuries whatsoever arising 
out of, or as a consequence of, carrying out trial hole excavations for the purpose of his tender. 
Furthermore, the Engineer’s authority for the carrying out of any exploratory excavations is subject 
to the Tenderer indemnifying the Employer and the Engineer against any such claims. 
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C3.1.4 CIDB B.U.I.L.D. Programme (Employer's objectives) 
 
Standard for Indirect Targeting for Enterprise Development 
 
It will be a Condition of Contract that the Contractor shall, in the performance of the contract, 
achieve the Contract Participation Goal (CPG) relating to the engagement of targeted 
enterprises as established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works 
Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 

 
a) The objective of the project is to provide for a minimum contract participation goal (CPG) of 

5% of the total project value and to develop targeted enterprises by the main or lead partner 
contractors. 

b) The successful contractor shall: 

1. Subcontract a minimum of 5% of the total project value to targeted enterprises; 

2.  Develop the targeted enterprise/s in two development areas as specified in the 
Standard, and agreed by both the main contractor and the targeted enterprise/s; 

3.  Perform needs analysis on the targeted enterprise to identify developmental goals; 

4.  Provide internal mentorship support to improve the targeted enterprise/s performance; 

5.  Develop a project specific enterprise development plan to improve the targeted 
enterprise/s performance in the identified developmental areas; 

6.  Monitor and report the progress of the agreed development areas with the targeted 
enterprise/s; and 

7.  Submit a project completion report to the Employer’s representative for each targeted 
enterprise. 

c) The development of the Targeted Enterprise shall be guided by the CIDB Competence 
Standard for Contractors (Gazette No. 41237, 10 November 2017). Table 2. below outlines 
the minimum recognised qualifications to which development of targeted enterprises must be 
undertaken by the main contractor. 

CIDB Grade Minimum 
NQF Level 

Recognised Qualifications 

Business Management 

5 & 6 5 • National Occupational Qualification in Business Management NQF 5 

2 to 4 2 • National Certificate: Construction Contracting NQF 2 

Building and Construction Works Management 

5 & 6 5 • National Certificate: Management of Building Construction Processes 
NQF 5 

2 to 4 3 • NCV 4: Civil Engineering and Building Construction, or 

• National Certificate: Supervision of Construction Processes 

Civil Engineering Construction Works 

5 & 6 5 • National Certificate: Management of Civil Engineering Processes NQF 5, 
or 

• National Diploma: Civil Engineering and Building Diploma 

2 to 4 3 • NCV 4: Civil Engineering and Building Construction or 

• National Certificate: Supervision of Construction Processes, or 

• Further Education and Training Certificate: Supervision of 

• Construction Processes 
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Contractor Responsibilities 

The contractor shall be responsible for the following, in addition to the activities outlined above: 

• Material Management: Request and collect materials (e.g., meters, fittings, valve covers) 

from eThekwini Water and Sanitation stores, following the procedure in PMS.3.1 (Procedure 

for the Withdrawal of Material). Provide weekly summaries of materials drawn, including 

requisition numbers and installation sites (PMS.3.2). 

• Progress Reporting: Submit monthly progress reports to the Employer’s Agent, including 

digital photographs, test results, consumer consultation records, and GIS coordinates for 

completed installations. Reports shall align with the preliminary programme and highlight any 

delays or issues. 

• Shutdown Coordination: Liaise with the municipality’s Water and Sanitation Unit to 

schedule shutdowns, ensuring minimal disruption to consumers. Shutdowns shall be 

completed within specified time limits, typically 4–8 hours, depending on the scale of the 

works. 

• Performance Monitoring: Comply with the municipality’s Performance Monitoring 

requirements (C1.2.3.5), agreeing on Key Performance Indicators (KPIs) with the Employer 

before commencement. KPIs may include installation rates, consumer satisfaction, and 

compliance with quality standards. 

• FTE Employment Data: Provide monthly Full-Time Equivalent (FTE) employment 

information for all foremen, artisans, and labour, including days worked, wage rates, and 

training days, as per C1.2.3.4 (FTE Employment Information). Data shall be submitted in an 

Excel format or as agreed with the Employer’s Agent. 

 

      Deliverables and Milestones 

 

       The contractor shall deliver the following key outputs, aligned with the contract timeline: 

• Quality Assurance and Control Plan: A comprehensive plan, submitted prior to field activities, 

detailing quality control procedures and compliance checklists (PMS.4). 

• Monthly Progress Reports: Including photographs, test results, consumer records, and GIS 

coordinates, submitted by the 5th of each month. 

• FTE Employment Data: Monthly Excel reports detailing labour employment, submitted with 

payment claims (C1.2.3.4). 

• GIS Updates: GPS coordinates for all installed meters, submitted in a format compatible with 

the municipality’s GIS system. 

 

           Milestones shall be defined in the contractor’s programme, with key targets including: 

• Installation of 25% of meters within 3 months, 50% within 18 months, and 100% within the 

contract duration (to be specified in C1.2, Contract Data). 

• Final reinstatement and handover of all sites by the contract completion date. 

 

Subcontracting and Empowerment 

For contracts valued above R30 million, the contractor shall subcontract a minimum of 30% of the 

contract value to designated groups, as per ACT.5 (Subcontracting as Condition of Tender) and 

the 2017 PPPFA Regulations. Designated groups include EMEs or QSEs owned by black people, 

youth, women, or those with disabilities, among others. For contracts between R5 million and R30 

million, the contractor shall comply with the eThekwini Municipal Council’s empowerment 

framework, prioritizing local labour and SMMEs. A subcontracting plan shall be submitted with the 

tender, detailing proposed subcontractors and compliance with B-BBEE requirements (F.2.23). 
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The scope of this contract is designed to achieve the municipality’s objectives of reducing NRW, 

improving billing efficiency, and enhancing meter accessibility through a systematic maintenance 

of water meter installations in the eThekwini Municipality area of supply. The contractor shall 

execute a multifaceted scope, encompassing site investigation, earthworks, pipework, meter 

installation, reinstatement, consumer liaison, and compliance with stringent quality, safety, and 

environmental standards. By addressing the region’s unique challenges such as urban density, 

community sensitivities, and variable soil conditions, the contractor will contribute to the 

sustainable management of eThekwini’s water resources, delivering measurable benefits to the 

municipality and its residents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

PMS.3 MATERIALS SUPPLIED BY THE EMPLOYER 

 

The Employers Agent Representative will supply the materials as stipulated in the tender 

document.  

 

PMS 3.1  Procedure for the withdrawal of material 

  

1. The Contractor shall notify the Employers Agent Representative at least one week in advance 

of his/her intention to withdraw materials from the Employer’s stores. A list of the materials that 

the Contractor wishes to withdraw shall accompany such notification. 

2. The Engineer shall then issue to the Contractor the necessary requisition forms to allow him to 

withdraw the required materials from the Employer’s store. Contractors are to note that materials 

are to be collected between 08h00 and 15h00 Mon- Fri. 

 

PMS 3.2  Ownership of Materials once collected by the Contractor 

  

All materials supplied by the Employer remain the property of the Employer even after being 

collected by the Contractor. However, the Contractor shall become fully responsible for the 

materials once he has drawn them from the Employer’s stores. The contractor is to supply a 

weekly summary of the items drawn from stores and the corresponding requisition numbers and 

sites in which material were used.  

 

PMS 3.3  Handling of Materials 

  

It shall be the responsibility of the Contractor to check on receiving, the condition of all materials 

supplied to by the Employer. All defects shall be recorded on the delivery forms and the Engineer 

shall be notified in writing. The Employers Agent Representative will then: - 

 

1. Replace the defective materials. 
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2. Repair the defective materials; or  

3. Instruct the Contractor to repair the material at the Employer’s cost. 

 

PMS.4 QUALITY ASSURANCE 

 

The Contractor is to submit details of his Quality Assurance Plan to the Engineer for approval 

prior to commencing with field activities. It is expected that the Contractor will have appropriate 

quality control procedures in place for the following activities: 

 

1. Reporting requirements. 

2. Communication  

3. Tracking the materials used on this project; and 

4. Completing the necessary change control forms correctly. 

 

 
PMS.5         SUPPLY OF MATERIAL FROM COMMERCIAL SOURCES 
 

In the event of unforeseen shortages of materials from eThekwini Stores. The contractor will be 
allowed to supply materials for work to proceed from an alternative source. These items are 
indicated in the bill for 15mm and 25mm installations. Special attention is drawn to the following: 

 
       The rates submitted for the items will be valid for the full duration of the contrac
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular 

Specifications and the Project Specification, the Project Specification shall take precedence.  In 

the event of a discrepancy between the Specifications, (including the Project Specifications) and 

the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Employer’s 

Agent before the execution of the work under the relevant item. 

 

C3.2.1 GENERAL 

 

PS.1             CONSTRUCTION PROGRAMME 

  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 TIME FOR COMPLETION  

   

  The time for completion of the Contract is as specified in the Contract Data. 

 

PS.1.2 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

Electronic versions of the updated construction programme shall be made available to the 

Employer’s Representative in MS Project format as and when any changes are effected. 

 

PS.1.3 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 
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The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (e.g. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services were directed by the Engineer. 

 

PS.1.4 ORDERING OF MATERIALS FROM EWS  

 

The Contractor is to programme for a minimum lead time of 12 weeks for ordering of all materials 

from EWS. It may be that no Free Issue materials/meters will be available during the Contract 

and the Contractor must programme for expected delivery times for procuring materials/meters 

from their own supplier which are in accordance with eThekwini Municipality approved 

specifications. 

 

PS.1.5 Requirements for Accommodation of Traffic 

 

PS.1.5.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.5.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
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constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 

 

PS.1.5.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.5.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.5.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.5.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 
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(b)  Where the authority or person as aforesaid shall take possession of the site as aforesaid in  

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-clause 

shall cease in regard to any such section or length at the time possession thereof is so taken, 

but shall during the continuance of the said period of maintenance continue in regard to any 

length of which possession has not been taken and the indemnity given by the contractor 

under the said paragraph shall be construed and have effect accordingly.  

 

PS 1.5  WORKING HOURS 

 

Normal working hours are between 07h30 in the morning and 16h00 in the afternoon, Monday to 

Friday with full cognisance to be taken of the information in the Contract Data and the description 

of working days.  

 

All road signs, temporary road works, barricading and/or temporary structures required to make 

the site safe after normal working hours shall be in place after every work session or by 17h00 of 

every working day, whichever occurs first. No road signs, temporary road works. 

 

PS 1.6 WORKING OUTSIDE NORMAL WORKING HOURS  

 

The Contractor will be required to execute work outside normal working hours due to operation 

criteria of EWS. Some water shutdowns will be night shutdowns, and the bill of quantities allows 

for these shutdowns. The rate shall include all additional costs required to perform the works such 

as security, power, lighting, workmen overtime etc. 

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 
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When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally, their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally, work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition, no sidewalk, verge, median or island shall be surfaced or topsoiled until all 

work on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 
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• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, Tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two-week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding working with watermains where an 

existing meter does not have an isolation valve.   

  

It is important to draw the Tenderers attention to the watermains which can only be worked on by 

Water Supply Operations Branch. Should a watershut be required, the tenderer is to contact the 

Area Manager to arrange for an agreed water shutdown by an eThekwini Water Distribution officer 

as approved by the Area Manager so to allow an installation to be conducted by the Tenderer.   

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Ethekwini Water Services Directorate.  Tolerances on valve cover levels shall be 

as specified in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall 

liaise with the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compaction Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 
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existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Services to be proved prior to avoid working close to sewer lines. 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

Services to be proved prior to avoid working close to stormwater lines. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

The contractor shall be responsible for providing electrical plant such as water pumps, generators, 

breakers and other equipment needed to assist with the installation of the water meter such as 

such as to break concrete or asphalt on driveways.   

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

C3.2: Project Specifications Page 130 Document Version: 01/12/2025 

 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 
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PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
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amendment, if necessary, before commencement of construction work. The Contractor will not 

be allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

The Contractor is to take note of the prevailing security rate in the rate area, together with the 

allowable PSIRA rates for security when pricing this item. 

 

The process of negotiation will not be deemed as work stoppage. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

The following KPIs are developed to monitor and evaluate the contractor’s performance 

throughout the contract duration. Each KPI is aligned with the project’s objectives, scope, and 

regional challenges, ensuring measurable outcomes that support the municipality’s strategic 

goals. The KPIs are categorized into five key areas: Quality of Work, Timeliness, Safety and 
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Compliance, Customer Engagement and Administrative Efficiency. Each KPI includes a 

description, performance target, measurement method, and weighting to reflect its relative 

importance in the overall evaluation. 

 

No Category KPI Description Performance 

Target 

Measurement 

Method 

weight 

1 Quality of 

Work 

Water Meter 

Installation 

Compliance 

Percentage of water meter 

installations meeting NRW 

branch design standards 

and passing water 

tightness tests, as per 

SANS 1899 and C4.3 

(Test Results). 

100% 

compliance 

for all 

installed 

meters. 

 

Inspection by 

Employer’s 

Agent, verified 

by compliance 

checklists 

(C3.6, 

Annexures). 

Non-compliant 

installations 

require 

rectification 

within 5 

working days. 

25% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 Quality of 

Work 

Reinstatement 

Quality 

Percentage of reinstated 

sites (e.g., asphalt, 

concrete, paving) 

matching original 

conditions and meeting 

SANS 1200 S 

(Reinstatement) 

standards. 

 

95% of sites 

reinstated to 

original 

condition, 

with no 

complaints 

from 

property 

owners. 

 

Photographic 

evidence and 

site inspections 

by Employer’s 

Agent, with 

consumer 

feedback 

surveys. 

Defects must 

be rectified 

within 7 

working days. 

15% 

3 Timeliness Adherence to 

program  

Percentage of water meter 

installations completed as 

per the approved 

preliminary programme 

(PS.1.1), including 

milestones for 25%, 50%, 

and 100% completion. 

90% 

adherence 

to 

programme 

milestones, 

with delays 

not 

exceeding 

5% of 

contract 

duration 

without 

approved 

extensions 

(Clause 

5.12, GCC 

2015) 

 

Monthly 

progress 

reports 

compared 

against 

programme, 

with variance 

analysis. 

Delays 

reported to 

Employer’s 

Agent within 48 

hours 

10% 
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4 Timeliness Shutdown 

Management 

Percentage of water 

supply shutdowns 

completed within planned 

timeframes (typically 4–8 

hours), with adequate 

consumer notification (48 

hours prior). 

95% of 

shutdowns 

completed 

within 

planned 

windows, 

with zero 

unplanned 

disruptions. 

 

Records of 

shutdown 

schedules, 

notification 

letters, and 

consumer 

complaints, 

verified by 

Employer’s 

Agent. 

 

20% 

5 Safety & 

Compliance 

Health & 

Safety 

Incidents 

Number of reportable 

health and safety incidents 

(e.g., injuries, near-

misses) as per OHSA 

1993 Construction 

Regulations and C3.4.1 

(OHSA Safety 

Specification). 

Zero 

reportable 

incidents. 

Minor non-

compliances 

rectified 

within 24 

hours. 

 

Zero reportable 

incidents. 

Minor non-

compliances 

rectified within 

24 hours. 

 

 

 

 

15% 

6 Customer 

Engagement 

Consumer 

satisfaction 

Percentage of consumers 

reporting satisfaction with 

communication and 

minimal disruption during 

meter installations. 

90% 

satisfaction 

rate, with 

fewer than 

5% formal 

complaints. 

 

90% 

satisfaction 

rate, with fewer 

than 5% formal 

complaints. 

 

10% 

7 Administrative 

Efficiency 

Accuracy & 

timeliness of 

reporting 

Percentage of monthly 

progress reports, FTE 

employment data 

(C1.2.3.4), and GIS 

coordinates submitted on 

time and in the correct 

format. 

100% of 

reports 

submitted by 

the 5th of 

each month, 

with zero 

errors in 

format or 

data 

 

100% of 

reports 

submitted by 

the 5th of each 

month, with 

zero errors in 

format or data. 

 

5% 

 

Total Weighting: 100% 

 

The performance monitoring framework outlined in PS.12 ensures that the contractor delivers the water 

metering project to the highest standards of quality, timeliness, safety, and community engagement. The seven 

KPIs provide a balanced and measurable approach to evaluating performance, aligning with the municipality’s 

WCWDM Plan and SCM Policy requirements. By adhering to these KPIs, the contractor will contribute to 

reducing NRW, enhancing billing efficiency, and improving service delivery for the residents and businesses 

of eThekwini. The Employer’s Agent will work collaboratively with the contractor to implement this framework, 

ensuring transparency, accountability, and continuous improvement throughout the contract duration. 

 

 
 



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

C3.2: Project Specifications Page 135 Document Version: 01/12/2025 

 

PS.13  CIDB BUILD PROGRAMME  
 
 

a) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Participation Goal (CPG) relating to the engagement of targeted 

enterprises as established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 

PS 14  QUALITY ASSURANCE (QA) 

(Read with SANS 1921 – 1: 2004 clause 4.4)  

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Employer’s Representative. To this end it will be the full 

responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system on site. 

The Employer’s Representative will audit the Contractor's quality assurance (QA) system on a 

regular basis to verify that adequate independent checks and tests are being carried out and to 

ensure that the Contractor's own control is sufficient to identify any possible quality problems 

which could cause a delay or failure.  

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 

equipment and tools are available to control the quality of his own workmanship in accordance 

with his QA-system. His attention is drawn to the fact that it is not the duty of the Employer’s 

Representative or the Employer’s Representative Assistant to act as foreman or surveyor. 

PS 15          MANAGEMENT OF THE ENVIRONMENT NATURAL VEGETATION  

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or were directed by the Employer’s Representative.  

PS 15.1  ENVIRONMENTAL MANAGEMENT PLAN  

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to.  

PS 16  HEALTH AND SAFETY EMPLOYER'S HEALTH AND SAFETY SPECIFICATION  

The Employer's Health and Safety Specification is included in Part C3.4: Particular Specifications 

and Part C3.6 Annexures. 

PS 17  DEALING WITH WATER 

The Contractor shall take adequate precautions for the protection of the works from stormwater 

runoff during periods of prolonged heavy rainfall. The Contractor shall be responsible for dealing 

with all water during construction from whatever source, and the cost of all dewatering, shall be 

deemed to be included in the tendered rates.  



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

C3.2: Project Specifications Page 136 Document Version: 01/12/2025 

 

The Contractor shall provide temporary stormwater drainage, and due cognisance must be taken 

of the highly erodible nature of the insitu material.  

The Contractor shall be responsible for all repair works necessary to reinstate any damage 

caused by stormwater runoff to the requirements of this specification, subject to the approval of 

the Employer’s Representative. 

PS 18  ROAD REINSTATEMENT 

The Contractor will be required to reinstate existing roads and driveways to the existing level of 

service i.e. like for like replacement of insitu material, layer works and surfacing. Provision has 

been made in the Bill of Quantities for these items. 

PS 19  LEVEL WORKING PLATFORM TO FACILITATE METER INSTALLATION 

The Contractor shall excavate in embankments to create a level working platform where new 

meters are being installed on steep terrain, this Clause is to be read with PS 7.7. 

PS 20  METHOD STATEMENTS 

The Contractor shall furnish the Employer’s Representative with a method statement for all 

construction activities and in particular, but not limited to, water shut downs requests within 

adequate time, meter assembly tie-ins, traffic management techniques in congested areas as 

result of construction, method of application of tape wrap systems, method of repair of external 

coatings, method of repair of internal epoxy lining, method of effecting hydraulic compaction of 

fill around pipe, dealing with water, blasting, etc.).  

Method statements shall be submitted to the Employer’s Representative with the programme for 

construction. Method statements shall be in sufficient detail for the Employer’s Representative 

to determine their practicality and suitability and as a minimum shall include details of 

construction methods, work methods, plant and equipment particulars including details of critical 

standby equipment.  

Method statements shall refer to Quality Control plans in order to assess suitability of same for 

the execution of the works in terms of the set Quality Control standards.  

Method statements shall be crossed referenced to the relevant Quality Control documentation 

and upon evaluation of the programme for construction, the method statements and quality 

Control documentation shall support the programme in order for the Employer’s Representative 

to realistically evaluate the programme.  

The Contractor is to provide EWS operations and the Employer’s Representative a method 

statement and risk assessment per reservoir shutdown and meter installation, this is to be 

provided to EWS Operations with a minimum 14 day notice period. 

PS  21 ATTENDANCE AT SITE MEETINGS 

The Contractor and Sub-Contractors shall attend regular site meetings as and when these are 

required by the Employer’s Representative. The objectives of such meetings will be to review 

progress and ensure compliance with the programme, discuss, and where possible solve any 

problems that may arise and generally liaise with all parties concerned with the works.  

The cost of attending such meetings shall be included in the Tendered Price and instructions 

given by the Employer’s Representative at such meetings and confirmed in the minutes shall be 
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considered as a written instruction by the Employer’s Representative, as referred to in the 

General Conditions of Contract. Site Meetings will generally be held once every month. 

PS 22  CERTIFICATES OF PAYMENT 

The statement to be submitted by the Contractor in terms of the General Conditions of Contract 

shall be prepared in accordance with the standard payment certificate prescribed by the 

Employer’s Representative and shall consist of one (1) original set of A4-sized paper copy. 

Payment Certificates shall be submitted to the Employer’s Representative for approval by the 

20th of each month.  

The Contractor’s submission is to include all required backup documentation to substantiate his 

Targeted Procurement goals.  

All costs resulting from the preparation and submission of the statements shall be borne by the 

Contractor.  

The Contractor is to keep a photographic record of the following activities per site, which is to be 

submitted with each payment certificate or as required by the Employer’s Representative:  

Site handovers;  

Exposed pipework prior to tie-ins;  

All pipework installed;  

All stages of construction 

PS 23  PROCUREMENT AND FREE ISSUE ITEMS  

The Contractor will be expected to procure materials as per project requirements for the 

duration of the Contract should the Employer not be able to supply the Contract with materials. 

The Contractor must make provision for this in his tendered rates.  

PS 24  MATERIALS SUPPLIED BY THE EMPLOYER  

The Employer shall supply all materials for the project if they are available to the contractor. 

Once the materials are delivered to site, the Employer’s Representative is to be notified in order 

that arrangements may be made for the inspection of the materials. No materials are to be 

utilised until they have been accepted by the Employer’s Representative in writing. Such written 

acceptance shall not prejudice the right of the Employer’s Representative to reject such 

materials should they be shown to be defective at a later stage.  

PS 25  PROCEDURE FOR THE COLLECTION OR WITHDRAWAL OF MATERIALS  

The following Clause is to be read in conjunction with Clause PS 1.4.1. The Contractor will be 

required to take delivery of all free issue materials from the Employer and store the materials at 

his own storage facility. The Contractor’s rate for collection of the materials from the supplier is 

to include for collection, handling, transport, off-load and store at Contractor’s own storage 

facility. The Contractor must supply craneage where required. 
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PS 26  OWNERSHIP OF MATERIALS ONCE COLLECTED BY CONTRACTORS  

All materials supplied by the Employer as free issue items remain the property of the Employer 

even after being collected by the Contractor. However, the Contractor shall become fully 

responsible for these materials once he has drawn them from the Employer.  

An item has been allowed for ensuring the materials supplied by the Employer. However, should 

the Contractor wish to receive additional payment for the responsibility of accepting the 

materials, he may include an additional item at the end of the Preliminary and General section 

of the Schedule of Quantities.  

PS 27  LOSSES OF AND DAMAGE TO MATERIALS  

It shall be the responsibility of the Contractor to check, on receiving, the condition of all 

materials supplied to him by the Employer. All defects shall be recorded on the delivery forms 

and the Employer’s Representative shall be notified in writing. The Employer will then: replace 

the defective materials, or repair the defective materials, or instruct the Contractor to repair the 

materials at the Employer's cost. 

However, should the Employer’s Representative not be notified in writing of any defective or 

damaged materials, it will be assumed that all materials were handed over to the Contractor in 

sound condition. Any damage reported thereafter will be to the Contractor's account.  

The Contractor shall be responsible for any loss of materials supplied by the Employer.  

PS 28  RETURN OF MATERIALS  

The Contractor shall be responsible for the return of all surplus materials or old fittings (Old 

meters, pipework, etc) to the Employer's stores at Halifax Road, Pinetown or where directed by 

the Employer’s Representative.  

Contractors are to note that materials may only be returned to the stores/pipe yard between 

08h00 and 14h00 on weekdays and must notify the Employer’s Representative of their intention 

to do so. This shall include for the provision of craneage at the Employer's store/pipe yard for 

the off-loading of all material.  

PS 29  STORAGE AREAS AND PIPE YARDS  

The Contractor shall store all items so that no damage occurs whilst awaiting installation and 

shall provide safe and secure storage facility with 24-hour security for the duration of the 

contract to store free issue items. The storage facility location will be at the discretion of the 

Contractor but preferably within the supply region where the Contractor is working (Central, 

North, South or West supply region) and must allow for craneage access for offloading and 

loading if required.  

No stacking of the meters will be allowed. The rate for storage of free issue items is to include 

for the storage facility, security and craneage.  

The Contractor shall take full responsibility for the safety and security of all meters and materials 

once collected from the Employer. The Contractor's attention is drawn to the clauses "Losses of 

and Damages to Materials" and "Damage to Coating and Lining" in respect of pipes stored in 

this area. 
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PS 30   PRACTICAL COMPLETION  

Practical Completion of the works General Conditions of Contract, 2015, Clause 5.14.1  

PS 31  PRACTICAL COMPLETION FOR ANY INDIVIDUAL INSTALLATION  

Practical Completion for any individual installation will be certified when the meter assembly 

installation complies with the requirements of the specifications and scope of works, with the 

Employer able to take beneficial occupation of the meter installation and when the meter has 

been captured on the Revenue Management System on a “Connection Number” as provided for 

the meter installation. 

PS 32  PRACTICAL COMPLETION OF THE WHOLE OF THE WORKS  

Practical Completion of the whole of the Works means that all individual metering installations 

as defined in the Contract have reached a state of readiness and is beneficially used by the 

Employer, fit for intended use and all reinstatements have been completed. No further work may 

be outstanding at any of the individual installations. 
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PSMA  METER SPECIFICATIONS 

PSMA1 ULTRASONIC FLOW METER SPECIFICATION 

1)  The flow meter shall be the in-line ultrasonic type comprising of a minimum of 2 pair of 

sensors and either remote or integral microprocessor-based converter unit. The system 

shall be inherently bi-directional with separate isolated analogue (4-20mA) and pulse 

outputs (volt free) for forward and reverse flow.  

The flow meter shall have no moving parts to ensure that there is no damage from 

particulate matter e.g., stones etc.  

The meter and transmitter shall be suitable for 24 volts D.C. without the need for link 

setting or voltage selection.  

The system accuracy shall be equal to or better than +/- 0.5% of measured value under 

reference conditions irrespective of flow direction with a flow range of 0.01 m/s to 20 m/s 

full scale (i.e. 2000:1 turndown). Repeatability shall be equal to or better than +/-0.1%.  

The meters shall be suitable for a maximum working temperature of 1800C at pressures 

up to 16 bars or as limited by the flange rating.  

Tenderers must provide full details of the minimum lengths of straight pipe required 

upstream and downstream from each type of perturbance, so that the accuracy of the 

meters remains within the specified accuracies.  

The specification is based off minimum installation of straight pipe requirement of 5 x 

meter diameter upstream from the flow meter and 3 x meter diameter downstream from 

the flow meter. An additional item has been allowed for in the Bill of Quantities to 

increase the minimum straight pipe requirements for the supply of meters by the 

Contractor.  

The meter performance shall have been verified using wetted calibration with potable 

water on a fully traceable test facility that is internationally accepted. Laboratory 

traceability packs shall be available on request.  

The meter shall be designed and manufactured under the ISO 9000 series of quality 

standards. It shall also have a meter body length to current ISO standard for in-line 

ultrasonic flow meters to facilitate interchangeability of product.  

The wetted materials shall be compatible with, and suitable for, use on potable water. 

The liner shall be certified by an internationally recognised body such as AWWA or 

equivalent.  

The transmitter unit shall be protected to a minimum IP67 and must be of remote version 

type to be wall mounted. Cabling between the signal transmitter shall be by one 6 core 

screened cable providing both power and measurement signal from the flowmeter sensor 

to the flow meter transmitter. Cabling between the signal transmitter and meter shall be 

maximum length of 10 metres. The signal transmitter must be fitted with built it 

communication interface with the integral MODBUS protocols.  

No converters will be accepted. The signal transmitter display shall indicate user-defined 

flowrate, flow total and sonic velocity units. The device shall incorporate a menu selection 
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allowing range, unit’s etc to be made. Data shall be stored in a non-volatile memory. 

There shall be independent totaliser displays to give forward total, reverse total, nett 

totals, time and date.  

The meter software shall incorporate multi password protection to prevent inadvertent or 

fraudulent programming or units of measurement changes. The meter supplier must have 

a proven traceable track record of providing the backup service to the meters should the 

need arise to minimise down times as well as have the necessary repair facilities locally 

to have the meters repaired. 

All inputs and outputs to be galvanically isolated from the power supply. All pulse/status 

outputs and Analogue 4-20 mA output to be fully galvanically separated. The flow sensor 

shall be rated to IP68 and be suitable to indefinite submergence to a depth of up to 10m.  

The sensor shall also be suitable for installation in underground pipes without the need 

for a metering chamber, vault or pit (i.e., it shall be capable of direct burial). The Tenderer 

shall, on request, provide evidence of satisfactory operation of similar sensors for a 

minimum period of 5 years in buried installations.  

The flow meter shall have an additional burial coating to the standard meter coating for 

protection of the meter for all buried/ sub soil installations. Be suitable for use under a 

maximum pressure as stated in the Bill of Quantities and flanged to SANS 1123 or EN 

1092-1; 
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C3.3: STANDARD SPECIFICATIONS 

 

C3.3.1 The Specifications on which this contract is based are the eThekwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 
 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March 1990 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

ED Road Asphalt July 1992 

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

F Protection Works July 1992 

S Reinstatement March 1993 

TA Road Signs October 1989 

  



Water metering project for eThekwini Municipality area of supply for a period of 36 months. 35023 – 5W 

 

 

C3.3: Standard Specifications Page 143 Document Version: 01/12/2025 

 

C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be 

specified in the project specifications between alternative materials or methods of construction 

and for additional requirements to be specified to suit a particular contract. Details of such 

alternative or additional requirements applicable to this contract are contained in this part of the 

project specifications. It also contains additional specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications 

consists of the prefix PS followed by a number corresponding to the number of the relevant clause 

or payment item in the standard specifications. The number of a new clause or payment item, 

which does not form part of a clause or a payment item in the standard specifications and which 

is included here, is also prefixed by PS, but followed by a new number which follows on the last 

clause or item number used in the relevant section of the standard specifications. 

 

 

PS AB General Specifications 

PS B  Site Clearance 

PS C  Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS ED Road Asphalt 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas  

PS F  Protection Works 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts  

PS S  Reinstatement 

PS TA Road Signs  

PS TB Road Markings  
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 C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies shall 

apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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PAM: OHSA 1993 HEALTH AND SAFETY SPECIFICATION PAM-1: SCOPE 

 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 

continued safe and healthy environment for all workers, employees and subcontractors under his control 

and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 

Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 

specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement included in Section T2.2.3 of the Contract document, the status of the 

Contractor as mandatory to the Employer (Client) is that of an Employer in his own right, responsible to 

comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 

2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors and 

any other persons entering the site of works. 

 

The following are possible risks associated with this project: 

 

• Potentially dangerous existing services, i.e. water and sewerage mains, electrical high voltage 

cables buried and overhead, 

• Deep excavations in soils requiring shoring or reducing of slopes, 

• Movement of construction vehicles on site, taking into consideration steep slopes, other traffic 

and existing services, 

• Exposure to possible injuries due to mishandling or failure of power and hand tools, 

• Risks related to general safety and security on site. 

 

Additional risks may arise from specific methods of construction selected by the Contractor which are not 

necessary covered in the above. 

 

PAM-2:      DEFINITIONS 

 

For the purpose of this Contract the following shall apply: 

 

(a) “Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “Client” as 

defined in the Construction Regulations 2003. “Employer” and “Client” is therefore interchangeable 

and shall be read in the context of the relevant document. 

 

(b) “Contractor”, wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 

 

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and 

“subcontractor” respectively. 

 

For the purpose of this Contract the Contractor will, in terms of OHSA 1993, be the mandatory, without 

derogating from his status as an Employer in his own right. 

(c)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions 

of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
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Employer (the Client as defined in the Construction Regulations). 

(d) PAM-3: TENDERS 

 

The Contractor shall submit the following with his tender: 

 

(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will be 

subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out 

the work safely in compliance with the Construction Regulations 2003; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and 

safety measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor 

will not be able to carry out the work under the Contract safely in accordance with the 

Construction Regulations. 

 

PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the Contract, but before commencement of construction work, the Contractor shall, in terms 

of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 

involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0 m; or 

(e) working at a height greater than 3,0 m above ground or landings. 

 

The notification must be done in the form of the pro forma included in “Forms to be Completed by Successful 

Tenderer” of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 

Engineer, employees and persons on site. 

 

PAM-5: RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have 

a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the 

Construction Regulations 2003). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 

execution of the work under the Contract, and it shall include a documented plan of safe work procedures 

to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 

subcontractors, employees, trade unions and health and safety committee members, and must be 

monitored and reviewed periodically by the Contractor. 

 

PAM-6: APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 

PAM-6.1 Health and Safety plan 

 

The Contractor shall appoint his employees and any subcontractors to be employed on the Contract, in 

writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 

sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 

implementation of his Safety Plan. 
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PAM-6.2 Health and Safety induction training 

 

The Contractor shall ensure that all employees under his control, including subcontractors and their 

employees, undergo a health and safety induction training course by a competent person before 

commencement of construction work. No visitor or other person shall be allowed or permitted to enter the 

site of the works unless such person has undergone health and safety training pertaining to hazards 

prevalent on site. 

 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the 

health and safety induction training issued by a competent person prior to commencement of construction 

work. 

 

PAM-7: APPOINTMENT OF SAFETY PERSONNEL 

 

PAM-7.1: Construction Supervisor 

 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 

performance of the construction work. 

 

He may also have to appoint one or more competent employees to assist the construction supervisor where 

justified by the scope and complexity of the works. 

 

PAM-7.2: Construction safety officer 

 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 

Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 

Inspector of the Department of Labour. The Safety Officer shall have the necessary competence and 

resources to perform his duties diligently. 

 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 

officer appointed after award of the contract. 

 

PAM-7.3: Health and Safety representatives 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in terms of the 

Act for the execution of the contract, shall appoint a health and safety representative whenever he has 

more than 20 employees in his employment on the site of the works. The health and safety representative 

must be selected from employees who are employed in a full-time capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for every 100 

employees. 

 

The function of the health and safety representative(s) will be to review the effectiveness of health and 

safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 

collaboration with his Employer, the Contractor), to investigate complaints by employees relating to health 

and safety at work, to make representations to the Employer (Contractor) or inspector on general matters 

affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 

base, to participate in consultations with inspectors and to attend meetings of the health and safety 

committee. 
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PAM-7.4: Health and Safety committee 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as Employer), shall establish one 

or more health and safety committee(s) where there are two or more health and safety representatives at 

a workplace. The persons selected by the Contractor to serve on the committee shall be designated in 

writing. 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 

once every three months, to review the health and safety measures on the Contract, to discuss incidents 

related to health and safety with the Contractor and the inspector, and to make recommendations regarding 

health and safety to the Contractor and to keep record of recommendations and reports made by the 

committee. 

 

PAM-7.5: Competent persons 

 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 

responsible for supervising construction work on each of the following work situations that may be expected 

on the site of the works. 

 

(a) Risk assessment and induction training as described in Regulation 7 of the Construction 

Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 

(m) Control of all temporary electrical installations on the construction site as described in 

Regulation 22. 

(n) Stacking and storage on construction sites as described in Regulation 26; and 

(o) Inspections of fire equipment as described in Regulation 27. 

 

A competent person may be appointed for more than one part of the construction work with the 

understanding that the person must be suitably qualified and able to supervise at the same time the 

construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not relieve the 

Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 

PAM-8: RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 

related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 

union officials and subcontractors and employees. The following records and registers must be kept on site 

and shall always be available for inspection. 
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(a) A copy of the OHSA 1993 Construction Regulations 2003; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(d) A copy of the Notification of Construction Work (Regulation 3); 

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

[Regulation 6(7)]; 

(f) A copy of the risk assessment described in Regulation 7; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 

(h) Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and support work 

structures [Regulation 10(d)] must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

[Regulation 11(3)(h)]; 

(j) A copy of the certificate of the system design for suspended platforms [Regulation 15(3)]; 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum 

mass load, which may be carried at any one time by material hoists [Regulation 7(5)]. 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to 

be kept on site [Regulation 17(8)]; 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site [Regulation 

18(9)]; 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used [Regulation 19(2)]; 

(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant [Regulation 21(1)(j)]. 

 

PAM-9:      CONTRACTOR’S RESPONSIBILITIES 

 

For this Contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 

1993), which means that the Contractor has the status of Employer in his own right in respect of the 

Contract. The Contractor is therefore responsible for all the duties and obligations of an Employer as set 

out in the Act (OHSA 1993) and the Construction Regulations 2003. 

 

Before commencement of work under the Contract, the Contractor shall enter into an agreement with the 

Employer (Client) to confirm his status as mandatory (Employer) for the Contract under consideration. 

 

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2003 and 

are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 

Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 

 

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the 

Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met 

and complied with. 

 

(b) The Principal Contractor and Contractor (Regulation 5) 

 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principal Contractor as 

defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 5. 
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Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the 

appointment in respect of health and safety. An independent subcontractor shall however provide and 

demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan 

before commencement of the subcontract. In the absence of such a health and safety plan the 

subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and 

safety specifications of the Employer and the Construction Regulations 2003. 

 

(c) Supervision of construction work (Regulation 6) 

 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 

Regulation 6 and as set out in PAM-7 above. Appointment of those personnel and employees does not 

relieve the Contractor from any of the obligations under Regulation 6. 

 

(d) Risk assessment (Regulation 7) 

 

The Contractor shall have the risk assessment made as set out in PAM-7 above before commencement of 

the work, and it must be available on site for inspection at all times. The Contractor shall consult with the 

health and safety committee or health and safety representative(s) etc. on a regular basis to ensure that all 

employees, including subcontractors under his control, are informed and trained by a competent person 

regarding health hazards and related work procedures. 

 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and 

safety induction training, all as specified in Regulation 7. 

 

(e) Fall protection (Regulation 8) 

 

Fall protection, if applicable to this Contract shall comply in all respects with Regulation 8 of the Construction 

Regulations. 

 

(f) Structures (Regulation 9) 

 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply 

with all the specifications, project specifications and drawings related to the structures, unless it can be 

proved that such collapse or failure can be attributed to faulty design or insufficient design standards on 

which the specifications and the drawings are based. 

 

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction Regulations. 

 

(g) Formwork and support work (Regulation 10) 

 

The Contractor will be responsible for the adequate design of all formwork and support structures by a 

competent person. 

 

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, 

shall be carefully examined and checked for suitability by a competent person. 

 

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 

 

(h) Excavation work (Regulation 11) 
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It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications 

and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe 

excavations can be a major hazard on any construction site. The Contractor shall therefore ensure that all 

excavation work is carried out under the supervision of a competent person, that inspections are carried 

out by a Professional Engineer or Technologist, and that all work is done in such a manner that no hazards 

are created by unsafe excavations and working conditions. 

 

Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities 

under Regulation 11 of the Construction Regulations. 

 

(i) Demolition work (Regulation 12) 

 

Whenever demolition work is included in a Contract, the Contractor shall comply with all the requirements 

of Regulation 12 of the Construction Regulations. The fact that a competent person has to be appointed by 

the Contractor, does not relieve the Contractor from any of his responsibilities in respect of safety of 

demolition work. 

 

(j) Tunnelling (Regulation 13) 

 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 

 

(k) Scaffolding (Regulation 14) 

 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations are 

complied with. [Note : Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of 

the Act”] 

 

(l) Suspended platforms (Regulation 15) 

 

Wherever suspended platforms will be necessary on any Contract, the Contractor shall ensure that copies 

of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and 

approval. The Contractor shall appoint competent persons as supervisors and competent scaffold erectors, 

operators and inspectors and ensure that all work related to suspended platforms are done in accordance 

with Regulation 15 of the Construction Regulations. 

 

(m) Boatswain’s chairs (Regulation 16) 

 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with Regulation 

16. 

 

(n) Material Hoists (Regulation 17) 

 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 

 

(o) Batch plants (Regulation 18) 

 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used 

 

in the operation of a batch plant shall comply with, and that all operators, supervisors and employees are 

strictly held to the provisions of Regulation 18. The Contractor shall ensure that the General Safety 
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Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government 

Notice R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of 

11/10/1995) are adhered to by all involved. 

 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 

(p) Explosive powered tools (Regulation 19) 

 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety 

provisions of Regulation 19 are complied with. 

 

It is especially important that warning notices are displayed and that the issue and return of cartridges and 

spent cartridges be recorded in a register to be kept on site. 

 

(q) Cranes (Regulation 20) 

 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be complied 

with. 

 

(r) Construction vehicles and mobile plant (Regulation 21) 

 

The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe 

for use, and that they are used in accordance with their design and intended use. The vehicles and plant 

shall only be operated by workers or operators who have received appropriate training, all in accordance 

with all the requirements of Regulation 21. 

 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the 

findings must be recorded in a register to be kept on site. 

 

(s) Electrical installation and machinery on construction sites (Regulation 22) 

 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 

October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993). 

Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence 

of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the 

site. 

 

All temporary electrical installations on the site shall be under the control of a competent person, without 

relieving the Contractor of his responsibility for the health and safety of all workers and persons on site in 

terms of Regulation 22. 

 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 

 

The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice 

R1031 of 30 May 2986) and all the provisions of Regulation 23 of the Construction Regulations to ensure 

a safe and hazard-free environment to all workers and other persons on site. 

 

(u) Water environments (Regulation 24) 

 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 shall 

apply. 
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(v) Housekeeping on Construction sites (Regulation 25) 

 

Housekeeping on all construction sites shall be in accordance with the provisions of the environmental 

Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of 

Regulation 25 of the Construction Regulations. 

 

(w) Stacking and storage on construction sites (Regulation 26) 

 

The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice 

R1031 of 30 May 1986) as well as all the provisions of Regulation 26 of the Construction Regulations shall 

apply. 

 

(x) Fire precautions on construction sites (Regulation 27) 

 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 

1987) shall apply. 

 

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate 

and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 27 of 

the Construction Regulations. 

 

(y) Construction welfare facilities (Regulation 28) 

 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 

(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the Construction 

Regulations. 

 

(z) Non-compliance with the Construction Regulations 2003 

 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects. 

 

The Contractor, as Employer for the execution of the Contract, shall ensure that all provisions of the 

Construction Regulations applicable to the Contract under consideration are complied with to the letter. 

 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in Regulation 

30, he will be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out 

in Regulation 30. 

 

The Contractor is advised in his own interest to make a careful study of the Act and the Construction 

Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings related to 

non-conformance to the Act and the Regulations. 

 

PAM-10: MEASUREMENT AND PAYMENT 

 

PAM-10.1: These items have been included in the Bill of Quantities to comply with the above mentioned 

specifications 
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 C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

   

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Dwg 

No 

Description Date of Issue 

072056 Sheet1 Consumer Meter Connection   February 2015 

072056 Sheet2 Rev1 Consumer Meter Connection February 2015 

072056 Sheet3 Rev1 Consumer Meter Connection February 2015 

072056 Sheet4 Rev1 Consumer Meter Connection February 2015 

072056 Sheet5 Rev1 Consumer Meter Connection February 2015 

045483 50 - 150 Dirt Box Detail Rev4 August 2003 

045484 200 – 400 Dirt Box Detail Rev5 August 2003 

28 No 5 Valve Cover July 2007 

6 Precast Concrete Valve Spacer rings June 2007 
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C3.6: ANNEXURES 
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189 2222

3/4" tailpiece

22mm dia P.P elbow

22mm dia P.P pipe

22mm dia P.P elbow

22mm dia P.P elbow

3/4" tailpiece

15mm dia meter

22mm dia P.P pipe

22mm dia P.P pipe

water meter cover

273

3
1
5

4
5
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3/4"mm dia plastic

ezee ball valve (fused)

Note: All dimensions are in millimetres

P.P = Polypropylene pipe
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

 
 
 

  

 

C4.2  CONDITIONS ON SITE 

Tenderers must satisfy themselves to the nature of materials to be excavated under this    
contract. No geotechnical survey of this site has been undertaken due to the nature of the 
contract and the various areas that construction is anticipated. The nature of the project is 
such that no excavation in rocks is anticipated as excavation will generally take place in 
existing trenches. 

 
No responsibility is accepted for any conclusions drawn by Tenderers from the information  
supplied and Tenderers must satisfy themselves as to the nature of materials to be excavated 
under this Contract.  Tenderers are at liberty to excavate any further trial holes or to carry out 
other investigations to satisfy themselves as to the nature of the ground that will be 
encountered in the Works, provided that they advise the Engineer of their intention to carry 
out such further trial hole excavations or other investigations so that the necessary safety 
requirements can be ensured. Any trial hole excavated in areas close to pedestrian or 
vehicular traffic shall be barricaded and shall be backfilled immediately after inspection of the 
soil conditions. 

 
The Tenderer shall be fully liable for any claims for losses, damage or injuries whatsoever 
arising out of, or as a consequence of, carrying out trial hole excavations for the purpose of 
his tender. Furthermore, the Engineer’s authority for the carrying out of any exploratory 
excavations is subject to the Tenderer indemnifying the Employer and the Engineer against 
any such claims. 

 

C4.3  TEST RESULTS 

Contractor is required to conduct a water tightness test and flush the line post installation to 
ensure the flow is uninterrupted adequate pressure, and no leaks, as mandated in C4.3 
(Test Results) and ensure the property receiving water at the required pressure and check 
for any leaks or installation faults before proceeding to the next property on their job cards. 
Contractor is to develop and implement a Quality Assurance and Control Plan, as per PMS.4 
(Quality Assurance), detailing procedures for material tracking, installation checks, and 
compliance with the municipality’s checklist for water meter installations (C3.6, Annexures). 
The plan shall include regular inspections by a qualified civil engineering technician and 
related documents for each installation including before and after picture 

 


