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SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
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CSD Number:
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Proposed Period for Completion:

Total of the prices inclusive of applicable taxes: R
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PART T1: TENDERING PROCEDURES
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT

KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR

TAMBO DISTRICT.

T1.1 Tender Notice and Invitation to Tender

The Department of Rural Development and Agrarian Reform, Eastern Cape Provincial Government, invites
tenders for THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO
DISTRICT.

The construction works shall include the following:

e Construct a Shearing shed Structure.

Excavating, Backfilling, concrete floor and aprons.

Supply, deliver and install Gutters, downpipes, tanks and tank stands.
Supply, deliver and construct Pit toilet.

Delivery and demonstration of shearing equipment.

Time of completion for this contract is 4 Months

All tenderers must submit proof of valid registration with the CIDB in a GB class of construction works: It
is estimated that tenderers must have a CIDB designation of level 3 GB or higher. Bidders exceeding their
threshold of CIDB grading by more than 15% in combination with any other contract awarded to the
contractor, which will be executed simultaneously, could be regarded as non-responsive.

Tender documents will be available during working hours after 08:00 as of 12 July 2024 until the day before
the tenders close and can be downloaded free of charge from the Departmental website (www.drdar.gov.za)
or https://etenders.treasury.gov.za/.

A compulsory site inspection and clarification meeting will be held on 23 July 2024 at 11:00 at Agricultural
Offices, Lusikisiki, After the Clarification, meeting the prospective tenderers will be taken to the site to
familiarize themselves with the conditions of the roads and site. No documents will be sold at the site
inspection meeting. No late attendance will be entertained.

The completed tender document and any supporting documentation shall be placed in a single sealed
envelope clearly marked “CONTRACT NO: SCMU8-24/25-0095: THE SUPPLY, DELIVERY AND
CONSTRUCTION OF LELETHU SHEARING SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN
INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO DISTRICT.” and deposited in the tender
box at:

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM, Corner Leeds & Owen
Street, Bota Sigcau Building, Office No 17, Mthatha, 5099, SCM OFFICES not later than 11:00 on 05
August 2024 when the tender box will close. Tenderers should ensure that tender documents are delivered
timeously to the correct address. If the tender is late, it will not be accepted for consideration.

o

Tenders will be opened in public immediately after closing time where the name of the tenderer, the
financial offer, preference points claimed and proposed period for completion will be read-out loud.

All submitted certificates must be valid for 90 days after the Tender Closing Date.

In terms of Preferential Procurement Regulation of 2022 the 80/20 preference point system is applicable.

The Department is targeting specific goals in accordance to the Supply Chain Management Policy 2023
with reference to the Preferential Procurement Regulations 2022 The tenderers must submit verification
documentation in proof of the preferential points claimed on SDB 6.1, according to table below:

No | Specific Goals Preference Documentation to be submitted by bidders to validate their claim
Points for points

allocated out
of the 20

1 An EME or QSE whichis | 5 e D Copy

at least 51% owned by e  CIPC (Company registration)

black people e CSD report (the ownership status of the 2 documents must
correspond in order to be awarded points)
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2 Located in the Province | 2 ¢  Municipal rates account OR
where the services will be e Letter from councilor confirming residence OR
rendered / item delivered. o Lease Agreement
3 An EME or QSE which is | 7 e ID Copy
at least 51% owned by e  CIPC (Company registration)’
women e  CSD report (the ownership status of the 2 documents must
correspond in order to be awarded points)
4 An EME or QSE which is | 4 e ID Copy
at least 51% owned by e CIPC (Company registration)
youth (up to 35 years of e CSD report (the ownership status of the 2 documents must
age) correspond in order to be awarded points)
5 | An EME or QSE which is | 2 e ID Copy
at least 51% owned by e CIPC (Company registration)
people with disability e CSD report (the ownership status of the 2 documents must
correspond in order to be awarded points)
e  Medical certificate
e SASSA registration or confirmation of disability from a
relevant authority.
A trust, consortium or joint venture must obtain and submit documented proof for each party of such trust,
consortium or joint venture.
All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CIDB before
10. | the closing date of tenders and provide the information.

Invalid or non-submission of the following documents will render the Bidder disqualified:

» Tax compliance status and company directors of bidders will be verified on CSD for all
price quotations and bids. Therefore, Hard copies of Tax Certificate are no more
required.

» CK documents must be attached in the bid.

» Copy of CIDB contractor grading certificate

» JV Agreement (if Applicable)

» Proof of CSD registration (active & recently updated)

11. | Part of the works cannot be sub contracted without prior approval from the Engineer.
12. | The tender with the lowest price or any tender offer will not necessarily be accepted.
For a project to the value of R 3.0 million and more, a Bidder/Contractor who is not from the Eastern
13. | Cape Province, must sub-contract 25% of the contract value to a Bidder/Contractor within the
Eastern Cape Province.
All tenders must be submitted on the official forms — (not to be re-typed). Telephonic, telegraphic, e-mail or
14. | facsimile will not be accepted.
Failure to supply all supplementary information, certificates and documentation may result in the tender
15. | being rendered non-responsive.
This tender is subject to the General Conditions of Contract (GCC 2015) and, if applicable, any other Special
16. | Conditions of Contract (SCC).
Bidders must submit in terms of point 15 above, the following with the bid submission:
17. 1) CIDB certificate of the subcontractor(s).
i) Proof of the CSD registration of the subcontractor(s).
iii) Provide details of which items in the bill of quantities will be part of the subcontracting agreement.
NB: Bidders should note that this forms part of a batch of tenders included into the DRDAR
18. | infrastructure program within the Eastern Cape; the employer reserves the right not to award more
than TWO projects to be executed simultaneously within the province. The department as a
procuring entity will conduct arisk assessment based on amounts and nature of the commodity for
the final decision vs the bidder’s capacity.
Administrative enquiries should be directed to:
19. Ms. N. Futshane
Tel: 047 502 7700/ 083 0350 379
Email: Nosive.futshane@drdar.gov.za
Technical enquiries should be directed to:
20. Mr. P.A.N. Maqubela
Tel: 047 502 7834 / 072 8102788
Email: Ncediso.maqubela@drdar.gov.za
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PART A SBD 1
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: SCMU8-24/25-0095 | CLOSING DATE: | 05 AUGUST 2024 | CLOSING TIME: [ 11:00
DESCRIPTION THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT KWAGCUDA

VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO DISTRICT.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

SUPPLY CHAIN MANAGEMENT OFFICES, Office No. 17, 4" Floor, Bota Sigcau Building, Corner Leeds &
Owen Street, Mthatha, 5099

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | Ms. N. Futshane CONTACT PERSON Mr. P.A.N. Maqubela
TELEPHONE
NUMBER 047 502 7835/ 081 0350 3789 TELEPHONE NUMBER | 072 810 2788
FACSIMILE N/A
NUMBER FACSIMILE NUMBER N/A
E-MAIL ADDRESS Nosive.futshane@drdar.gov.za E-MAIL ADDRESS Ncediso.maqubela@drdar.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELL PHONE
NUMBER
FACSIMILE
NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE SYSTEM PIN: SUPPLIER
STATUS OR | paTaBase | MAM
No:

SPECIFIC GOALS TICK APPLICABLE BOX] ALL SUPPORTING [TICK APPLICABLE BOX]
CLAIMED DOCUMENTATION

FOR THE GOALS

[]Yes [ INO CLAIMED ATTACHED []Yes [ INo

[ALL DOCUMENTATION REQUIRED FOR THE CLAIM OF PREFERENCE POINTS AS PER THE SPECIFIC GOALS

DETAILED IN THE

EVALUATION CRITERIA.]

1.1 ARE YOU THE

ACCREDITED 1.2 ARE YOU A
FOREIGN BASED

REPRESENTATIVE
IN SOUTH AFRICA SUPPLIER FOR THE

Clves LINo GOODS /SERVICES | L1Yes CINo
FOR THE GOODS JWORKS OFFERED?
ISERVICES /WORKS | [IF YES ENCLOSE PROOF] " | [IF YES, ANSWER PART B:3]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ]YES [ ]NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ ]YES [ ]NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ]YES [ ]NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? CJYES CINOIF

THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
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| BELOW.

PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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T1.2

Tender Data
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR
TAMBO DISTRICT.

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for
Uniformity in Construction Procurement (August 2019). (See www.CIDB.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
in the Standard Conditions of Tender to which it mainly applies.

The additional conditions of tender are:

Clause
number

F.1.1 The employer is the Department of Rural Development and Agrarian Reform, Eastern Cape

Tender Data

Provincial Government.

F.1.2 The tender documents issued by the employer comprise:
T1.1 Tender notice and invitation to tender
T1.2 Tender data
T2.1 List of returnable documents
Part 1: Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
C1.3 Form of Guarantee
C1.4 Adjudicator’s Contract
Part 2: Pricing data
C2.1 Pricing instructions
C2.2 Activity schedules / Bills of Quantities
Part 3: Scope of work
C3.1 Scope of work
C3.2 Specifications
Part 4: Site information
C4.1 Site information

C4.2 Drawings
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Additional documents of which the Contractor are to obtain their own copies are:

“General Conditions of Contract for Construction Works — 3" Edition 2015”.

This document is issued by the South African Institution of Civil Engineering. (Short title “General
Conditions of Contract for Construction Works 2015”), and is obtainable separately. Tenderers shall
obtain their own copies.

“South African National Standards”.
These documents are obtainable separately, and tenderers shall obtain their own copies of the
applicable sections.

“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993,
and the Construction Regulations 2014”.
This document is obtainable separately, and tenderers shall obtain their own copies.

In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts,
regulations and standards referred to in this document as they are essential for the tenderer to get
acquainted with the basics of construction management, the implementation of preferential
construction procurement policies and participation of targeted enterprise and labour.

The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms
of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004,

SANS 1921:2004 Construction and Management
Part 1. General Engineering and Construction Works;
Part 6: HIV/AIDS Awareness.

SANS 10396:2003 Implementing Preferential Construction Procurement Policies using
Targeted Procurement Procedures

SANS 1914:2003 Targeted Construction Procurement, Parts 1to 6, dealing with Participation of
Targeted Enterprises, Joint Ventures, Targeted Labour etc.

The Department of Rural Development and Agrarian Reform Procurement Policy.
The Tender Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical address stated in the Tender Notice, upon payment of the deposit stated
in the Tender Notice.

Clause Data

The employer’s agent is:
Cl4 Piwe Piliso

047 502 7700/083 265 3431
piwe.piliso@drdar.gov.za

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
c.21 evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations
for a 3GB class of construction work, are eligible to have their tenders evaluated. Bidders exceeding
the threshold of CIDB grade 3 in combination with any other contract awarded to the contractor which
will be executed simultaneously could be regarded as non-responsive.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3GB class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction

Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 3 GB class of construction work or a
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value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations

c22

The employer will not compensate the tenderer for any costs incurred during the tender process.

c.27

The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

C.2.13.2

Submit one original document completed in black ink.

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of
delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

C.2.13.5

The employer’s address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Location of tender box:
THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM,
SCM OFFICES
Office No.17, 4" Floor, Bota Sigcau Building, Corner Leeds & Owen Street
Mthatha, 5099.

Physical address:
SCM OFFICES
Office No0.17, 4" Floor, Bota Sigcawu Building, Corner Leeds & Owen Street
Mthatha, 5099.

Identification details: Reference number, title of tender and the closing date and time of the tender.

Postal address: Department of Rural Development and Agrarian Reform
Supply Chain Management Directorate
Private Bag X 5200
Mthatha, 5099

C.2.13.9

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

C.2.15.

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

C.2.17.

Additional information/clarification could be requested after closure of the bid. Non-submission / late
submission of such information/clarification, could result in the bid being declared non-responsive.

The Tender
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The employer may also request additional information / bank ratings, in order to establish the financial
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could
result in the bid being declared non-responsive.

C.2.16. | The tender offer validity period is 90 days
C.2.23. | The tenderer is required to submit with his tender
e a Certificate of Contractor Registration issued by the Construction Industry Development Board
and where a tenderer satisfies CIDB contractor grading designation requirements through joint
venture formation, such tenderers must submit the Certificates of Contractor Registration in
respect of each partner.

e a Copy of CSD registration Proof (Active & Recently updated).

e Joint Venture Agreement and Power of attorney in case of a Joint Venture.

¢ ID certificates in case of one-man concerns.

e Workman’s Compensation Registration Certificate.

e Documentation to proof preferential points claimed.

C.34 Tenders will be opened in public immediately after closing time where the name of the tenderer,
the financial offer, preference points claimed and proposed period for completion will be read
out loud.

C.3.11. | This bid will be evaluated in Four (4) phases as follows:

Phase One: Prequalification: Only bids of bidders adhering to the minimum CIDB grading
designation, and whose CIDB registration is active on date of closure will be further considered.
Phase Two: Compliance, responsiveness to the bid rules and conditions, thereafter they will be
evaluated on PPPFA.
Phase Three: Bidders passing all stages above will thereafter be evaluated on PPPFA.
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:
Maximum points on price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points
Important:
e Failure to submit a fully completed and singed bid document such as Bill of Quantities,
work program etc. will result in the bid not being further considered.
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-
responsive.
e Gross under and over pricing will also render the bid as non-responsive.
1. PHASE ONE: PRE-QUALIFICATION
1. Prequalification: Only bids of bidders adhering to the minimum CIDB grading
designation, and who’s CIDB registration is active on the closing date will be
considered further.
The Tender 13
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2. PHASE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

A. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed
envelope in the bid box at the closing date and time. Failure to comply will
automatically eliminate the bid for further consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will

not be accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the

tender notice and requirements. And must the status on CIDB be active during award stage.

It is the responsibility of the bidder to keep the status on CIDB active throughout bidding

process (advert till award stage).

Bidders must be a legal entity or partnership or joint venture or consortia.

Form of offer and Acceptance (fully completed and signed)

SBD 4- Declaration of Interest (fully completed and signed)

. Compulsory Enterprise Questionnaire (Completed and signed)

8. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data. Bidders are not entitled add VAT to the tender price, nor to claim the VAT if they
are not VAT registered vendors.

9. Certificate of Authority for Joint Ventures (if applicable). In the case of a joint venture, a
signed JV agreement stating the share interest or percentage of each partner should also
be made available to the department by the JV.

10.Resolution to Sign (if applicable)

11.Attendance of compulsory briefing meeting (where applicable)

12.0nly one offer per item per bidder is allowed and alternative offers will not be considered.
If more than one offer per item is received, none of the offers will be considered. Bidders
are also not allowed to submit a bid/ quotation whilst they are in agreements with other
bidders in the form of joint ventures or consortiums.

13.This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule must be priced for (except provisional sums and allowances), failure to do so will
result increase commercial risk of the bid and may lead to elimination or passing over of
the bidder.

14.Past experience reports(Refer to Annexure K and H)

15.List of Key personnel and their CVs

16.Work program

No ok

B. Other Conditions of bid/ Non eliminating

DRDAR Policy applies.

Returnable Schedule: SBD1 — Invitation to bid must be completed and signed

The bidder must be registered on the Central Supplier Database (CSD) prior the award

All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified

through CSD.

Declaration of Employees of the State or other State Institutions.

Bidders must submit a minimum of three (3) written contactable references for projects

successfully completed in the past (clearly indicating client name, contract value, contract

term, contact person, contact details). Refer to Annexure | and Annexure M. This is not

an elimination factor, but important for the department to make a decision. Unless it is

used for Quality/functionality Points.

7. Bidders must submit a list of projects where he or she has submitted tender offers but
tender results have not been confirmed by the client.

8. Bidders must submit their company profiles, list of available resources, plant and

machinery and any other additional capacity with the bid. This is not an elimination factor,

but important for the department to make a decision. Unless it is used for

Quality/functionality Points.

PN PE

o u
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9. The bidder must also list all projects where there are pending litigations or litigations have
been concluded. The form for this is also attached after Annexure J.

10. Bidders submit al the required documented proof to validate the preferential points
claimed on SBD 6.1. (Refer to Point 9 of the Tender Notice)

11. The Department will contract with the successful bidder by signing a formal contract.

12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule must be priced for (except provisional sums and allowances which also need to
be added to the total), failure to do so will increase commercial risk of the bid and may
lead to elimination or passing over of the bidder.

13. Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

3. PHASE THREE: EVALUATION POINTS ON PRICE AND REGULATIONS OF 2022

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000) and SPECIFIC GOALS/ PPPFA Regulations of 2022

Criteria Points
POINTS ON PRICE 80
SPECIFI GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:

(a) The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value
in excess of R 50 000 000 or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a

value that equals or is less than R 50 000 000.

C.3.13.

Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered
entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders
must submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract
data.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;
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)

)

h)

)

k)

p)

a)

the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this

effect;

the tenderer has completed the Compulsory Declaration and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process;

the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of the
state are permitted to submit tenders or participate in the contract;

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted.

the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

A Resolution of signatory form has been completed and signed by director/s or a letter bearing
a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must
be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the
bid.

Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective
bidder found to have Tax matters not in order with SARS (verified through CSD) during the
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to
rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be
eliminated.

NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the bidder has been awarded a considerable number of projects
by the department or provincial government; has performed unsatisfactorily in the past, etc.

Documents required for the specific goals:

No

Specific Goals Documentation to be submitted by bidders to validate their claim for points
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An EME or QSE which is at
least 51% owned by black
people

ID Copy

CIPC (Company registration)’

CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)

Located in the Province

e  Municipal rates account OR
where the services will be e Letter from councilor confirming residence OR
rendered / item delivered. Lease Agreement
An EME or QSE which is at e IDCopy
least 51% owned by women e CIPC (Company registration)’
e  CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)
An EME or QSE which is at e |DCopy
least 51% owned by youth e CIPC (Company registration)’
(up to 35 years of age) e  CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)
An EME or QSE which is at e |DCopy
least 51% owned by people e  CIPC (Company registration)
with disability e CSD report (the ownership status of the 2 documents must correspond

in order to be awarded points)

Medical certificate

SASSA registration or confirmation of disability from a relevant
authority.

C.3.17.

The number of paper copies of the signed contract to be provided by the employer is one.
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T1.3 STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for
Uniformity in Construction Procurement (August 2019). (See www.CIDB.org.za).

C.1 General

C.l1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender.
In their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and
C.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all
legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict
of interest in their tender submissions. Employees, agents and advisors of the employer shall declare
any conflict of interest to whoever is responsible for overseeing the procurement process at the start of
any deliberations relating to the procurement process or as soon as they become aware of such conflict
and abstain from any decisions where such conflict exists or recuse themselves from the procurement
process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect
or family interests in the tender or outcome of the procurement process and any personal bias,
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfill his or her duties impartially;

i) an individual or tenderer is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or
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iii) incompatibility or contradictory interests exist between an employee and the tenderer who employs
that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in
a form that can be readily read, copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-

a) due tochanged circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original
tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

C.1.6 Procurement procedures
a) C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who
in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points,
as relevant, based on the tender submissions that are received at the closing time for tenders.

b) C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of C.3.4, the employer shall announce only the names of the tenderers who make a submission.
The requirements of C.8 relating to the material deviations or qualifications which affect the competitive position
of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that are
highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and fine-
tuned in order to improve a tenderer's competitive position provided that such clarification, specification, fine-
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tuning or additional information does not alter any fundamental aspects of the offers or impose substantial new
requirements which restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to revise
their tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers
have been requested to submit their best and final offer.

c) C.1.6.3 Proposal procedure using the two stage-system

C.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations

C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval
to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by

the employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.
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C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply
for an extension to the closing time stated in the tender data, in order to take the addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working
days before the closing time stated in the tender data.

C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
gualified advice regarding insurance.

C.2.10Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable fourteen (14) days before the closing time stated in the tender data.

C.2.10.2 show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial
all such alterations.
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C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule
that compares the requirements of the tender documents with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works identified in the contract data and described in the scope of works, unless stated
otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s
address and identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

C.2.15 Closing time
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C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating tender, the
contractor reserves the right to review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), referencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender
data.
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C.2.20 Submit securities, bonds and policies

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue
the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the expiry
of the validity period stated in the tender data.

C.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3 The employer’s undertakings

C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5)
working days before the tender closing time stated in the Tender Data and notify all tenderers who collected
tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period
from the date that tender documents are available until three (3) working days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who collected tender
documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.
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C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, number of points claimed for its specific goals and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any points claimed based on specific goals set out by the department. Return
unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum number of
points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating
to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award
of a contract, until after the award of the contract to the successful tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or
C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
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Important:
e Failure to submit a fully completed and singed bid document such as Bill of Quantities, work program

etc. will result in the bid not being further considered.
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-responsive.

e Gross under and over pricing will also render the bid as non-responsive.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or ¢) arithmetic errors
in:

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or (ii) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as
quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

Important:
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-responsive.

e Gross under and over pricing will also render the bid as non-responsive.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the
tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the
time that tenders are invited to the time that a contract is awarded. They are generic in nature and are made
project specific through choices that are made in developing the Tender Data associated with a specific project.
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Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules
from the time a tender is advertised to the time that a contract is awarded and require employers to conduct the
process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the
following system requirements:

Requirement | Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the
parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are

restrictions from doing business with the employer, lack of capability or capacity, legal
impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best
value outcomes.

Cost effective | The processes, procedures and methods are standardized with sufficient flexibility to attain
best value outcomes in respect of quality, timing and price, and least resources to effectively
manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

C) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

s)] Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

d) C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement;
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract;

€) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act
No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has
suspended his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.14 Prepare contract documents

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
C) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a
construction works contract is accepted in writing by the employer, register and publish the award on the CIDB
Register of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.
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PART T2 - RETURNABLE DOCUMENTS
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN THE INGQUZA LOCAL MUNICIPALITY OF THE
OR TAMBO DISTRICT

T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:
1 Returnable Schedules required only for tender evaluation purposes

Certificate of authority for joint ventures (where applicable)
Compulsory Enterprise Questionnaire

Record of Addenda to Tender Documents

Proposed Amendments and Qualifications

Schedule of Subcontractors

Schedule of Plant and Equipment

Schedule of the Tenderer's Experience

Schedule of current projects

2 Other documents required only for tender evaluation purposes

e Proof of registration on the CSD and copy of active and updated certificate attached.
e Certificate of Contractor Registration issued by the Construction Industry Development Board.
e Documented proof of points claimed for Specific goals.

3 Returnable Schedules that will be incorporated into the contract
e Preferencing Schedule SBD 6.1
4 Other documents that will be incorporated into the contract

Declaration of validity of information.
Declaration of Interest - SBD 4.

Certificate of tenderer’s visit to site.
Tenderer’s financial standing.

Surety and Bank details.

Form of intent to provide a Performance Guarantee.
Key personnel for project.

Curriculum Vitae of key personnel.
Preliminary Construction Programme.
Alteration by tenderer.

Contractor’s Health and Safety declaration.
Contractor’s Health and Safety Plan.

5 The offer portion of the C1.1 Offer and Acceptance
6 C1.2 Contract Data (Part 2)

7 C2.2 Bills of quantities
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . ... ........
.......................... , authorised signatory of the company . .. ........ .. . . i
................................. , acting in the capacity of lead partner, to sign all documents in connection
with the tender offer and any contract resulting from it on our behalf.

DULY AUTHORISED

NAME OF FIRM ADDRESS SIGNATORY

Lead partner

Signature ........oooeviiienn
Name ...
Designation ......................

Signature ........coooieeiinene.
Name ...
Designation ......................

Signature ........oooiiiiinene.
Name ...,
Designation ......................

Signature ........coooieiiinene.
Name ...
Designation ......................
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: CIDB registration number, if any:
Section 4: CSD number:
Section 5: Particulars of sole proprietors and partners in partnerships:
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender

requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender

requirement.

)

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

Authorize the employer to verify the tenderers tax clearance status from the South African Revenue Service that if
is in order;
Confirms that neither the name of the enterprise or the name of any partner, manager, director or any other person,
who wholly or partly exercises or may exercise control over the enterprise, appears on the Register of Tender
Defaulters established in terms of the Prevention and combating of Corruption Activities Act of 2004;

Confirms that no partner, manager, director or any other person, who wholly or partly exercises or may exercise
control over the enterprise, has within the last five years been convicted of fraud or corruption;

iv) Confirms that I/we are not associated, linked or involved with any other rendering entities submitting tender offers|
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

V) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date
Name Position
Enterprise name
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RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer’s handling of material deviations and qualifications.

Clause or
Page item Proposal
Signed Date
Name Position
Tenderer
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SCHEDULE OF PROPOSED SUBCONTRACTORS

between us.

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding

Name and address of Previous experience with
proposed Subcontractor Nature and extent of work Subcontractor.
1.
2.
3.
4.
5.
Signed Date
Name Position
Tenderer
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract or will acquire or hire for this contract if my / our tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity

Description, size, capacity, etc.

acceptable.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is

Quantity

Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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SCHEDULE OF THE TENDERER’S EXPERIENCE

past three (3) years:

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the

Employer, contact Value of work Date Date contract
person and telephone Description of contract inclusive of contract | completed (Date
number. P VAT (Rand) started on Completion
Certificate

Signed Date

Name Position
Tenderer
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SCHEDULE OF CURRENT PROJECTS

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just handed over/
towards completion (if they exist). Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:
1. Essential introductory information:
1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. NAME OF CLIENT. | CONTACT PROJECT STAGE OF
DETAILS OF VALUE PROJECT
CLIENT.

1

2

3

Attach a separate page to address this issue (the above table is just for reference
purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed Date
Name Position
Enterprise
name
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD

[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to submit the
certificate with the tender document will lead to the conclusion that the tenderer is not registered on the
National Treasury Central Suppliers Database and therefore not eligible to tender].
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB

[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to submit the
certificate with the tender document will lead to the conclusion that the tenderer is not registered with the
CIDB and therefore not eligible to tender].
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

=

GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference
points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-Pmini Pt—-Pmini
Ps =80 (1-2mn) of Ps =90(1-hmn)
Pmin:.: Pmin:.:
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
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4.

3.2.1.

Where

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P £ Pt-P
Ps =80 (1+222) or Ps =901+ )
Pmax:.: Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state
must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
Number of Number of Number of
points Number of points points
allocated points claimed claimed
(90/10 allocated (90/10 (80/20
The specific goals system) (80/20 system) system)
allocated points in system) (To be (To be
terms of this tender (To be completed
completed by (To be completed [
the organ of _ completed by the i {j °
state) by the organ [EREULEIED) enderer)
of state)
An EME or QSE which is at least NA 5
51% owned by black people o
Located in the Province where the N.A.
services will be rendered / item 2
delivered.
An EME or QSE which is at least N.A. 7
51% owned by women
An EME or QSE which is at least N.A.
51% owned by youth (up to 35 4
years of age)
An EME or QSE which is at least N.A.
51% owned by people with 2
disability
Total N.A. 20
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComMpPany/firm. ... ..o
4.4, Company registration NUMDET: ... e
4.5, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
{ Personal Liability Company
{ (Pty) Limited
{ Non-Profit Company
O State Owned Company
[TICK APPLICABLE BOX]
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the company/
firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DATE:
ADDRESS:
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in

respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that

person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interestl in the enterprise,

employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a

controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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SBD 4

1.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by

the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are
bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)..... oottt e in submitting the

accompanying bid, do hereby make the following statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between partners in a
joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to
calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 4

3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with
any official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not

involved in the drafting of the specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF
PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of bidder
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

POPI - CONSENT FORM

Contractor/Service
Provider/Supplier:

Bid/Quotation No.:

Project Description:

Duration of Contract:

Contract Value:

CONSENT TO PROCESS PERSONAL INFORMATION IN TERMS OF THE PROTECTION OF
PERSONAL INFORMATION ACT, NO. 4 OF 2013 (POPIA)

The purpose of the POPIA is to protect personal information of individuals and businesses and to give effect to their right of
privacy as provided for in the Constitution. By signing this form, you consent to your personal information to be processed by
the Department of Rural Development and Agrarian Reform (DRDAR) and consent is effective immediately and will remain

effective until such consent is withdrawn.

1. P, a natural person “herein referred to as the Data Subject” with D
NO. hereby give my consent to the DRDAR “herein referred to as the Responsible Party” to
collect, process and distribute my personal information where DRDAR is legally required to do so.

2. I understand my right to privacy and the right to have my personal information processed in accordance with the
conditions for the lawful processing of personal information.

3. | understand the purposes for which my personal information is required and for which it will be used and consent to
third parties accessing my personal information and to DRDAR sharing my personal information strictly for reporting
purposes.

4, | understand that, should | refuse to provide DRDAR with the required consent and/ or information, the DRDAR will
be unable to assist me.

5. | declare that all my personal information supplied to DRDAR is accurate, up to date, not misleading and that it is
complete in all respects and will be held and/ or stored securely for the purpose for which it was collected and that |
will immediately advise DRDAR of any changes to my Personal Information should any of these details change.

6. | also understand that | have the right to request that my personal information be corrected or deleted, if it is inaccurate,
irrelevant, excessive, out of date, incomplete, misleading, or obtained unlawfully or that the personal information or

record be destroyed or deleted if the responsible party is no longer authorized to retain it.

SIgNed At.....ooueiiiiiiiii e On this ....ccocceeiiinen. day of ..o 20...

Name & Surname/Departmental Responsible Party Signature
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CERTIFICATE OF TENDERER'’S VISIT TO SITE

TRIS IS 10 CEITITY TNAL, | ..ottt e et e e e st e e et e e e e nneas

represSentative Of (TENUEIEE) ... e ittt e e s bbbt e s bt e e e e s et r e e e s anbre e e s annrnee s

Lo = (o [0 =11 RS

Telephone NUMBDET: oo nan
=l 010 ] 0 0] o =T PR P PP PPPPRRPPPPRO
in the company of (ENQINEEr'S rEPrESENTALIVE) ......cicuuriiiiiuieiieiiiiee ettt ettt e s snneee s
visited and examined the Site€ ON (HALE) .......c.eiiiiiiiiie e e
| further certify that | have made myself familiar with all local conditions likely to influence the work and
the cost thereof, that | am satisfied with the description of the work and the explanations given by the said

Engineer's Representative and that | understand perfectly the work to be done, as specified and implied,
in the execution of this contract.

TENDERER'S REPRESENTATIVE: (SIGNALUE) ...ttt
(NBME) e e

ENGINEER'S REPRESENTATIVE: ST L= LU =) T SRR
(NAME)
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

[The tenderer must provide a letter from the bank or institution. with whom he has made the necessary
arrangements, to the effect that the said bank or institution will be prepared to provide the required

performance guarantee when asked to do so].
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KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in from
outside the local municipality if such personnel are not available locally.

The tenderer shall list below the personnel, which he intends to utilise on the Works, including key personnel,
which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS
EMPLOYEE SKILLS KEY KEY UNSKILLED
PERSONNEL, PERSONNEL TO | PERSONNEL TO YEARS
TEAMNo __ PART OF THE BE IMPORTED IF | BE RECRUITED EXPERIENCE
CONTRACTOR'S | NOT AVAILABLE FROM LOCAL
ORGANISATION LOCALLY COMMUNITY
Director
Contracts Manager
Site Agent
Skilled Worker
Semi-skilled Worker
Unskilled Worker
Other
Other
Other
Other
Other
DATE . (e, SIGNATURE OF TENDERER  ....cooi i,
(of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL

DIRECTOR
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my
qualifications, my experience and me.

DATE . o, SIGNATURE OF DIRECTOR ..o

DATE . i SIGNATURE OF TENDERER .....cooiiiiiiiiiiiiiieecieeee e
(of person authorised to sign on behalf of the Tenderer)
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CONTRACTS MANAGER
Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my
qualifications, my experience and me.

DATE.. s SIGNATURE OF CONTRACTS MANAGER .......ccoocciviiiins

DATE.. ., SIGNATURE OF TENDERER ..ot
(of person authorised to sign on behalf of the Tenderer)

The Tender 54
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



SITE AGENT

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my
qualifications, my experience and me.

DATE: .. SIGNATURE OF SITE AGENT: ..,

DATE:. (e, SIGNATURE OF TENDERER: ....cooiiiiiie e,
(of person authorised to sign on behalf of the Tenderer)
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PRELIMINARY CONSTRUCTION PROGRAM

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the various
activities comprising the work for this Contract to include the projected cash flow for each activity. The program
shall be in accordance with the information supplied in the Contract, requirements of the Project Specifications
and with all other aspects of his tender.

[Note: The program must be based on the completion time as specified in the Contract Data.]

Cumulative
Schedule Abbreviated description Day§ per pI‘O]eCt.
action construction
days
1 Site Establishment
2 Site clearing and levelling of site
3 Excavation for structure foundations, and pit toilet.
4 Placing of concrete for foundations of walls.
5 Building of foundation walls for shed and Pit Toilet.
6 Import and place selected fill material for shed floor and
compact to required density.
7 Conduct compaction tests on fill material.
8 Building of shed
9 Placing of concrete for floor, ramp, apron and pit toilet
slab.
10 Casting concrete for dip tank
11 Build pit toilet
12 Supply shearing equipment
13 Clean site and remove establishment on site
PROPOSED CONSTRUCTION PERIOD WEEKS
DATE . oo SIGNATURE OF TENDERER ....ccvoviiiiiieee e
(of person authorised to sign on behalf of the Tenderer)
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ALTERATIONS BY TENDERER

Should the tenderer desire to make any departure or modification to the General Conditions of Contract, Special
Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his tender in any way, he
shall set out his proposals clearly hereunder, or alternatively, state them in a covering letter attached to his tender
and referred to hereunder, failing which the tender will be deemed to be unqualified.

PAGE CLAUSE OR ITEM DESCRIPTION

DATE.. i SIGNATURE OF TENDERER  ....cooiiiiiiiiiiiieeeceee e
(of person authorised to sign on behalf of the tenderer
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In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the work safely in accordance with the

CONTRACTORS HEALTH AND SAFETY DECLARATION

Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of
Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged
in the OHSA 1993 Construction Regulations 2014, including the cost of the specific items listed in the
tables hereafter.

(Tables to be completed by tenderer)
TABLE 1. COST OF SAFETY PERSONNEL
COSTS AS
PERSONNEL ALLOWED IN NOMINATED PERSON/S
TENDER
Construction Supervisor
Construction Safety Officer
Health and Safety
Health and Safety Committee
TABLE 2: COST OF SAFETY EQUIPMENT
STATE COST ALLOWED FOR IN
EQUIPMENT YES or TENDER
NO
Hard hats
Safety boots
Add items as per risk assessment:

4. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
7(1)(a) of the Construction Regulations, which plan shall be subject to approval by the Employer.

5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer,
visitors, and officials and inspectors of the Department of Labour.

6. | hereby confirm that, | will be liable for any penalties that may be applied by the Employer in terms of the
said Regulations (Regulation 33) for failure on the Contractor's part to comply with the provisions of the Act
and the Regulations.
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7. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

D AN P SIGNATURE OF TENDERER .......cccooeiiiiiieieeeeeeeeeeee,
(of person authorised to sign on behalf of the Tenderer)
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CONTRACTORS HEALTH AND SAFETY PLAN

[Not applicable for tender purposes]

[The successful Tenderer, only, shall be required to submit the Contractor's Health and Safety
Plan as required in terms of Regulation 7 of the Occupational Health and Safety Act 1993
Construction Regulations 2014, and referred to in T2.1, List of Returnable Documents point 4
(other documents that will be incorporated into the contract) after acceptance of the tender]
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS -1

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING
Project title: SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL
MUNICIPALITY OF THE OR TAMBO DISTRICT.
Project Number: SCMU8-24/25-0095

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

o Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5
1. Project performance

2. Quiality of Service

3. Resources: Personnel

4, Time management /
programming

5. Financial management /

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:

The Tender 61
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent
COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS - 2

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING
Project title: SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL
MUNICIPALITY OF THE OR TAMBO DISTRICT.
Project Number: SCMU8-24/25-0095

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

o Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5
6. Project performance

7. Quiality of Service

8. Resources: Personnel

9. Time management /
programming

10. Financial management/

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:
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My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent
COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS - 3

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING
Project title: SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL
MUNICIPALITY OF THE OR TAMBO DISTRICT.
Project Number: SCMU8-24/25-0095

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

o Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5

11.  Project performance

12. Quality of Service

13. Resources: Personnel

14. Time management/
programming

15. Financial management /

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:
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My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent
COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer
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The Contract

The Tender 67
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



PART C1: AGREEMENT AND CONTRACT DATA
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Cl1l

Form of Offer and Acceptance

The Tender 69
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF
THE OR TAMBO DISTRICT.

C1.1 Form of Offer and Acceptance

Note: 1 This form of offer and acceptance is identical to that contained in Annex F of SANS 10845 - 1. Construction
Procurement Processes, Procedures and Methods.

2 SAICE’s Practice Manual #1, The use of South African National Standards in Construction Procurement, provides guidance
on the formulation of the wording for the actual offer where it is not based on the offered total of prices.

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: SCMUB8-24/25-0095: THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU
SHEARING SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF
THE OR TAMBO DISTRICT.. The tenderer, identified in the offer signature block, has examined the documents
listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS ...

R (in figures) (or other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified
in the contract data.

Signature(s) Date:

Name(s)

Capacity:

For tenderer:
(Name and address)

Name & Signature of Date:
witness:
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is
the subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data
Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference
into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing
of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

Signature(s) Date:

Name(s)

Capacity:

For the employer:
(Name and address)

Name & Signature of Date:
witness:
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1 Subject

Details:

2 Subject

Details:

3 Subject

Details:

4 Subject

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

For the Tenderer: For the Employer:
................................................ Signature
................................................ Name
................................................ Capacity
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Name and address of organization: Name and address of organization:

................................................ Witness Signature

................................................ Witness Name
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms receipt from
the Employer. Identified in the Acceptance part of the Agreement, of one fully completed original copy of this
Agreement. Including the Schedule of Deviations (if any) today:

For the Contractor:

SINAUNE.

NI,

CaPACITY: e

Signature and name of witness:

SIONALUNE. e

N, s
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C1l.2

Contract Data
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR
TAMBO DISTRICT.

Cl1l.2 Contract Data

The General Conditions of Contract for Construction Works (2015) published by the South African Institution of
Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be obtained from the
South African Institution of Civil Engineering (Tel 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of
contract.

The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope of Work
and Standardised Specifications in the interpretation of any ambiguity or inconsistency.

Contract Specific Data

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition, 2015, are applicable to this Contract:

Clause Data

1.1.1.13 | The Defects Liability Period is 90 days.

1.1.1.14 | The time for achieving Practical Completion is 4 Months, inclusive of the 14 day period referred to in
Clause 5.3.2 below, and inclusive of non-working days referred to in Clause 5.8.1 below, but exclusive of
special non-working days (Clause 5.8.1).

1.1.1.15 | The name of the Employer is DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

1.1.1.16 | The name of the Employer’s Agent is Ms P Piliso( Engineer —- DRDAR)

1.1.1.17 | The name of the Employer’s Agent Representative is Mr P Maqubela

1.1.1.26 | The Pricing Strategy is Re-measurement Contract

1.1.1.35 | “Drawings” means all drawings, calculations and technical information forming part of the Contract
Documents and any modifications thereof or additions thereto from time to time approved in writing by
the Employer’s Agent or delivered to the Contractor by the Employer’s Agent.
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1.1.1.36 | Letter of Notification” means the letters of formal notification, signed by the Employer, of the decision
of the Supply Chain Management Bid Adjudication Committee sent to all tenderers. The notification of
the decision does not form part of the Employer’s Acceptance of the successful tenderer’s Offer and no
rights shall accrue.

1.2.1 DELIVERY OF NOTICES

The following three additional sub-clauses, covering alternative methods of communication, apply: -

1.2.1.2

The Employer's address for receipt of communications is:

The Engineer

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

OR Tambo District

Botha Sigcau Building,4™ Floor

Mthatha,5009

1.2.1.3 Sent by facsimile or any like communication irrespective of it being during office hours or otherwise.
Fax: 047 502 7700
1214 Posted to the addressee for certified delivery by the postal Authorities

The Engineer

OR Tambo District

Private Bag X 5200

Mthatha, 5099

1.2.15 Delivered by a courier service and signed for by the addressee
2.1.4 The following additional clause applies: -

"Without limiting the generality of the afore going, the Schedule of Rates and Prices shall include:

(@) The provision and use of all labour, plant, tools instruments, templates, materials, transport and
all other appliances that may be required for satisfactorily protecting and efficiently carrying out
the works without interruption or delay.

(b)  The provision and housing of adequate staff and labour force and the provision of false work of
every kind and description necessary for the due and proper performance of the Contract.

(c)  The execution of the Works in orderly and progressive manner until it has been completed. Time
being of the essence of the Contract the progressive development of the Works shall be arranged
so that the time from the start to the finish of the construction of the said Works shall not exceed
the time laid down in the Tender.

(d)  The inclusion in the tendered rates for all and any of the general liabilities such as Establishment
Charges, legal contingencies, regulations, risks or damage, Royalties and all other overhead
charges.

The submission of a tender shall be considered prima facie evidence that the Contractor has complied

with the requirements of this clause and has satisfied him/herself as to all circumstances and local
conditions which may influence or affect his Tender."
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24.1 The following additional clause applies: -
In the event of any discrepancy or conflict between any parts of the Contract Documents, the order of
precedence shall be as follows:
1. Project Particular Specifications
2. Special Conditions of Contract
3. General Conditions of Contract
4. Conditions of Tender
5. Generic Specifications
6. Contract Drawings
7. Bill of Quantities
25.1 The following additional clause applies: -
The Employer may make direct payments to suppliers on behalf of the Contractor subject to the receipt
of a specific request from the Contractor and subject to the following conditions:
- an original of the invoice together with a singed Cession Form is submitted together with a
certificate approved by the Engineer.
- the contractor cedes, transfers and assigns all the rights, title and interest in and to the materials
and goods to the total value of the invoice.
- the cession shall become effective as soon as payment is made by the Employer or on behalf of
the Employer
- the Contractor indemnifies the Employer against any loss or damage whatsoever to the said
material and goods whilst they are in the Contractors possession and in transit to the site and until
such time as they are safely and properly stored on the site, and the Contractor undertakes to
effect adequate insurance against these risks. Such insurance shall be for the full value of the
materials and goods and goods certified for payment and the insurance policy ceded in full to the
Employer.
3.2.3 The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his
functions or duties according to the following Clauses of the General Conditions of Contract:
Clause 3.3.1  Nomination of Employer's Agent Representative
Clause 3.3.4 Employer’s Agent authority to delegate
Clause 5.8.1 Non-working times
Clause 5.11.2 Suspension of the Works
Clause 5.12.4  Acceleration instead of extension of time
3.3.7 The following additional clause applies: -
The onus rests with the Contractor to raise any item about which the Contractor may be uncertain, with
the Engineer’s Representative. Any advice given to the Contractor by the Engineer’'s Representative in
response to matters so raised shall not be construed as instructions and shall be held to have been given
without prejudice.
3.3.8 The following additional clause applies: -
The Employer or the Employer’s Agent under delegated authority, reserves the right to obtain the services
of consultants on any matter pertaining to this contract; the employment of such consultants forms no
part of this contract; a consultant's advice and/or documentation is to be followed only if the Employer’s
Agent or the Employer’s Agent Representative so instructs.
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4.1 All references to “design” are deemed to be deleted and the Contractor shall bear no liability in respect
of the Projects design, other than the temporary works and items clearly indicated to design on drawings.

4.3.3 The following additional clause applies: -
The Employer and the Contractor shall enter into an agreement to complete the work required for the
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act (Act 85 of 1993) and the Construction Regulations promulgated there under.
An agreement is included in the Contract Document (at the end of Contract Data) and shall be completed
and submitted to the Employer together with a letter of good standing from the Compensation
Commissioner (if not insured with a Licensed Compensation Insurer) within fourteen (14) days after the
Commencement Date. The Contractor shall ensure that any letter of good standing shall be timeously
renewed in order that it remains in full force for the duration of the Contract.

5.3.1 The documentation required before commencement with the Works execution are:
1 Health and Safety Plan (Refer to Clause 4.3)
2 Risk Mitigation Plan for Construction; COVID 19
3 Initial programme (Refer to Clause 5.6)
4 Security (Refer to Clause 6.2)
5 Insurance (Refer to Clause 8.6)
6 Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed

Compensation Insurer)

5.3.2 The time to submit the documentation required before commencement with the Works execution is 14
days.

5.3.3 The Contractor shall commence with execution of the Works within 7 days after receiving an instruction
to commence with the Works.

5.4.1 The Contractor shall bear all costs and charges for special and temporary rights of way required by him
in connection with access to the Site.

5.5.1 The Works shall be completed (Practical Completion) within 4 Months.

5.8.1 The non-working days are Sundays.
The special non-working days are:
(2) All gazetted public holidays falling outside the year end break.
(2) The year end break commencing on 15 December and ending on 9 January
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5.8.3

The following additional clause shall apply:

Should the Employer’s Agent permit work outside of normal Employer working hours (viz Mondays to
Fridays inclusive sunrise to sunset) and on Saturdays, Sundays or on any of the non-working days stated
in the Appendix and if he deems the presence of the Employer's Agent Representative or other duly
authorised representative to be necessary, the Contractor will be liable for the cost of such supervision
(calculated at a daily rate of 1/130 of the annual salary of such representative). Where the Employer’s
Agent has ordered such work, the salary of the representative will be to the account of the Employer.

A minimum of 24 hours natification of intent to work outside normal working hours shall be regarded as
sufficient notice as set out in 5.8.1"

5.12.2.2

No extension of time will be granted in respect of any delays attributed to normal climatic conditions.
Normal climatic conditions shall be deemed to include normal rainfall and associated wet conditions and
materials, strong winds and extremes of temperature.

However, in the event that delays to critical activities exceed 2 consecutive working days for each month,
then abnormal climatic conditions shall be deemed to exist, and an extension of time may be claimed in
accordance with the provisions of Clause 5.12.

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously by the Contractor as each day or half-day delay is
experienced.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal
climatic conditions or for any other reason will be entertained

5.13.1

The penalty for failing to complete the Works is 8,5¢c/R100 of contract amount per day. No claim for
bonus payments in respect of early completion will be entertained.

5.14.1

Practical Completion: In terms of this contract, practical completion will be reached, once all the works
have been completed in full, according to the bill of quantities and project specifications, and dually been
approved by the Employers agent representative.

5.16.3

The latent defect period is 5 Years.

6.2.1

The security to be provided by the Contractor shall be 10 % performance guarantee, or 5% Retention
and 5% performance guarantee, or 10% Retention. The performance guarantee shall contain the
wording of the document included in C1.3.

6.6.1

The provisional sums stated in the Schedule of Quantities are net amounts covering the actual
expenditure which the Employer may incur.
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6.7.6

The following additional clause shall apply:

The Works are measured in accordance with the current SANS 1200 and the standard system of
measurement of Civil Engineering quantities for South Africa, published by the South African Institution
of Civil Engineers. No claims arising from the method of measurement will be entertained.

6.8.1

Should the rated tendered be unrealistically high or low, the Employer’s Agent may instruct the
contractor to balance the rates while the contract sum will stay firm, before commencement of
construction. The revised balanced rates will be final and binding. And the value of the payment
certificates is to be calculated in accordance with the revised rates and/or prices of the tender
throughout the period of the Contract.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3

The percentage retention on amounts due to the contractor is 10% and the limit on retention is 5% of the
Contract Price if guarantees of an insurance company or bank that are provided are equal to or greater
than 10% of the contract price.

6.10.4

Add the following to clause:

Notwithstanding the above, the Employer's Agent shall be empowered to withhold the delivery of the
payment certificate until the Contractor has complied with his obligations to report in terms of Clause
4.10.2 and as described in the Scope of Work.

8.5.2

The following additional clause shall apply:

If the Contractor receives any claim in respect of any loss or injury or damage to any person or property,
then the Contractor shall immediately report the same to the Employer’'s Agent and, if at the end of ninety
days from the date of receipt of such claim the Contractor cannot satisfy the Employer’s Agent that the
claim has been settled or that valid reasons for the non-settlement of the claim exist, then the Employer
may, without limiting the obligations and responsibilities of the Contractor, negotiate a settlement and
deduct all sums due in respect of such claim from payments due to the Contractor.

8.6.1.1.2

The value of plant and materials supplied by the Employer to be included in the insurance sum is Nil.

8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum
is R 80 000.00.

8.6.1.3

The limit of indemnity for liability insurance is R 2 000 000.00 per claim for projects under R 5 000 000.00
and R 5 000 000.00 for projects over R 5 000 000.00.
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9.2.1.3.8 | Add the following to clause:
The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of
the contract.

9.2.1.3.8 | Add the following to clause:

An official or other role player committed any corrupt or fraudulent act during the procurement process or

in the execution of the contract that benefited the Contractor.

104.1 The parties may at any time agree to settle disputes with the help of an impartial third party.
10.5.3 The number of Adjudication Board Members to be appointed is THREE.

2. CLAUSES APPLICABLE TO EPWP CONTRACTS

4.1 Variations to the Conditions of Contract are:

Add the following at the end of sub clause 4.1.2.

4.1.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the

Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 'the

Act', that the following arrangements and procedures shall apply between them to ensure compliance by

the Contractor with the provisions of the Act:

0] The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the Regulations promulgated in terms of the Act.

(i)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms
of the Act and Regulations on the Contractor will be fully complied with.

(i)  The Contractor accepts sole liability for such due compliance with the relevant duties, obligations
and prohibitions imposed by the Act and Regulations and expressly absolves the Employer from
himself being obliged to comply with any of the aforesaid duties, obligations and prohibitions, with
the exception of such duties, obligations and prohibitions expressly assigned to the Employer in
terms of the Act and its associated Regulations.

(iv)  The Contractor agrees that any duly authorised officials of the Employer shall be entitled, although
not obliged, to take such steps as may be necessary to monitor that the Contractor has conformed
to his undertakings as described in paragraphs (i) and (ii) above, which steps may include, but will
not be limited to, the right to inspect any appropriate site or premises occupied by the Contractor,
or any appropriate records or safety plans held by the Contractor.

(v)  The Contractor shall be obliged to report forthwith to the Employer and Engineer any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the Act and
Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand,
provide full details in writing, to the Employer and Engineer, of such investigation, complaint or
criminal charge.
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4.1.4 The Contractor shall furthermore, in compliance with Constructional Regulations 2014 to the Act:

0] Acquaint himself with the requirements of the Employer’s health and safety specification as laid
down in regulation 5(1) of the Construction Regulation 2014, and prepare a suitably and sufficiently
documented health and safety plan as contemplated in regulation 7(1) (a) of the Construction
Regulation 2014 for approval by the Employer or his assigned agent. The Contractor's health and
safety plan and risk assessment shall be submitted to the Employer for approval within fourteen
(14) days after receiving a completed copy of the Agreement and shall be implemented and
maintained from the Commencement of the Works.

(i)  The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2014, to ensure that the Contractor is compliant in
respect of his obligations. Failure by the Contractor to comply with the requirements of these
Regulations shall entitle the Engineer, at the request of the Employer or his agent, to suspend all
or any part of the Works, with no recourse whatsoever by the Contractor for any damages incurred
as a result of such suspension, until such time that the Employer or his agents are satisfied that
the issues in which the Contractor has been in default have been rectified.

6.7.6 Add new subclause6.7.6:

"Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in

accordance with the provisions of the Contract if the works are constructed strictly in accordance with

the provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in
any way from his obligations in contract.

3. ADDITIONAL CONDITIONS OF CONTRACT:

Clause
Add new sub clause 4.13:

413 Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25

January 2002, as reproduced below, shall apply to works described in the scope of work as being labour-

intensive and which are undertaken by unskilled or semi-skilled workers.

4.13 1 Introduction
(cont.) 1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT
apply to persons employed in the supervision and management of a SPWP.
4.13 1.2 In this document —
(cont.) (a) “department” means any department of the State, implementing agent or contractor;
(b) “employer” means any department, implementing agency or contractor that hires workers to work
in elementary occupations on a SPWP;
(c) “worker” means any person working in an elementary occupation on a SPWP;
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;
(e) “management” means any person employed by a department or implementing agency to
administer or execute an SPWP;
(f) “task” means a fixed quantity of work;
(9) “task-based work” means work in which a worker is paid a fixed rate for performing a task;
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(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;
(i) “time-rated worker” means a worker paid on the basis of the length of time worked.

2  Terms of work

2.1 Workers on a Special Public Works Programme (SPWP) are employed on a temporary basis.

2.2 A worker may NOT be employed for longer than 24 Months in any five-year cycle on a SPWP.

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the
Unemployment Insurance Act 30 of 1966.

Normal hours of work

3.1 An employer may not set tasks or hours of work that require a worker to work—

(a) more than forty hours in any week;
(b) on more than five days in any week; and
(c) for more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week. The worker may
then work up to ten hours per day.

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks
allocated (based on a 40-hour week) to that worker.

Meal breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his
or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid
on the basis of time worked must be paid if the worker is required to work or to be available for work
during the meal break.

5 Special conditions for security guards

413 5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
(cont) 5.2 A security guard who works more than ten hours per day must have a meal break of at least one
hour or two breaks of at least 30 minutes each.

6 Daily rest period
Every worker is entitled to a daily rest period of at least eight consecutive hours.

The daily rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next day.

4.13 7 Weekly rest period

(cont) Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary
hours of work (“emergency work”).

8 Work on Sundays and public holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.

8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —

(a) the worker’s daily task rate, if the worker works for less than four hours;
(b) double the worker’s daily task rate, if the worker works for more than four hours.
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8.4 A time-rated worker who works on a public holiday must be paid —
(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday;

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public
holiday.

Sick leave

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this
clause.

9.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day’s paid sick
leave for every full month that the worker has worked in terms of a contract.

9.3 A worker may accumulate a maximum of twelve days sick leave in a year.

9.4 Accumulated sick leave may not be transferred from one contract to another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.
9.7 An employer must pay a worker sick pay on the worker’s usual pay day.

9.8 Before paying sick pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a
clinic staff member authorised to issue medical certificates indicating the duration and reason for
incapacity.

9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for which
the worker can claim compensation under the Compensation for Occupational Injuries and
Diseases Act.

10 Maternity leave

413
(cont) 10.1 A worker may take up to four consecutive months unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when
she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work
for four weeks before the expected date of birth of her child or for six weeks after the birth of her
child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

10.5 A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) on an earlier date —
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health
of the worker or that of her unborn child; or
(ii) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is
able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child
may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four
months employment, unless the SPWP on which she was employed has ended.

11 Family responsibility leave
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11.1 Workers who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances:

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) in the event of a death of
(i) the employee’s spouse or life partner;

(i) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or
sibling.

12 Statement of conditions

12.1 An employer must give a worker a statement containing the following details at the start of
employment:

(a) the employer's name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the
contract;

(d)the worker’s rate of pay and how this is to be calculated;
(e)the training that the worker will receive during the SPWP.

12.2  An employer must supply each worker with a copy of these conditions of employment.

4.13 13 Keeping records
(cont) 13.1 Every employer must keep a written record of at least the following:
(a)the worker’'s name and position;
(b)in the case of a task-rated worker, the number of tasks completed by the worker;
(c)in the case of a time-rated worker, the time worked by the worker;
(d)payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after the completion of the
SPWP.

14 Payment

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

14.2 A task-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the
work having been approved by the manager or the contractor having submitted an invoice to the
employer.

14.4 A time-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by
the worker.

14.6 Payment in cash or by cheque must take place —
(a) at the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

14.7 An employer must give a worker the following information in writing:
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(c) the worker’s earnings;
(d) any money deducted from the payment;
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(e) the actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and
the worker must acknowledge receipt of payment by signing for it.

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker
within one month of the termination of employment.

15 Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in
terms of a law.

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement law,
court order or arbitration award concerned.

15.4 An employer may not require or allow a worker to —
(a)repay any payment except an overpayment previously made by the employer by mistake;

(b) state that the worker received a greater amount of money than the employer actually paid to the
worker; or

(c) pay the employer or any other person for having been employed.

16 Health and safety
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and

4.13 safe.
(cont) 16.2 A worker must —
(a)work in a way that does not endanger his/her health and safety or that of any other person;
(b)obey any health and safety instruction;
(c) obey all health and safety rules of the SPWP;
(d)use any personal protective equipment or clothing issued by the employer;
(e)report any accident, near-miss incident or dangerous behaviour by another person to their
employer or manager.

17 Compensation for injuries and diseases

17.11tis the responsibility of the employers (other than a contractor) to arrange for all persons employed
on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases
Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or manager.

17.3 The employer must report the accident or disease to the Compensation Commissioner.

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident
at work 75% of their earnings for up to three months. The employer will be refunded this amount by
the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

18 Termination

18.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

18.2 A worker will not receive severance pay on termination.
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18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

18.4 A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period.

18.5 A worker who does not attend required training events, without good reason, will have terminated
the contract. However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

19 Certificate of service
19.1 On termination of employment, a worker is entitled to a certificate stating —
(a)the worker’s full name;
(b)the name and address of the employer;
(c)the SPWP on which the worker worked;
(d)the work performed by the worker;
(e)any training received by the worker as part of the SPWP;
(f) the period for which the worker worked on the SPWP;
(g) any other information agreed on by the employer and worker.
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PART 2:

DATA PROVIDED BY THE CONTRACTOR

Clause

Data

1.1.1.9

The name of the Contractor is

1.2.1.2

The address of the Contractor is:

Physical Address: Postal Address:

1.1.1.14

The time for achieving Practical Completion is 4 Months.

6.5.1.2.3

The percentage allowance to cover overhead chargesis ................... %

6.2.1

The security to be provided by the Contractor shall be one of the following:

(Value Added Tax is excluded from the Contract Sum and the value of

Type of security

the Works for calculating the percentages)

Contractor’s choice. Indicate
“Yes” or “No”

Performance Guarantee of 10% of the Contract Sum.

Performance Guarantee of 5% of the Contract Sum + 5% Retention.

10% Retention
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

T gL o= T o F= T 1 A= OO TSP PP PP PUPPPPO
AND:

(hereinafter called the CONTRACTOR) of the other part, herein represented by .......ccccceeeeiiiiiiiiieeeeeeeiiinnns
IN NS CAPACILY 8BS ooiii i,

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between

the CONTRACTOR and the EMPLOYER in respect of

CONTRACT No.: SCMU8-24/25-0095: THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU
SHEARING SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF

THE OR TAMBO DISTRICT. for the construction, completion and maintenance of the works;

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in

terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR,
his officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself

with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING
EMPLOYER’S AGENTS from being obliged to comply with any of the aforesaid duties, obligations,

prohibitions, arrangements and procedures in respect of the work included in the contract.

4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the

CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing

of such investigation, complaint or criminal charge
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I 10 ES =TT [ 1= o - SRR for and on behalf of the CONTRACTOR

on this day .............. day of 20

SIGNATURE . L
NAME AND SURN AME . Lo e e e e e e e a e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e aaaaaaaaaaans
AP A T Y o

WITNESS: 1.

2
ThUS SIGNEA @l ...vvviiiiiiiiiiiiii s for and on behalf of the EMPLOYER
onthis day .............. day of ., 20
SIGNATURE: .ttt ettt e oottt et e oot e o a bt ettt e e e e e s a b bbbt e et e e e 4 e e a s b ee et e e e e e e e aabbbe e et e e e e e aannnbbeeeeeeeesannnrnees
NAME AND SURNADME: ... ittt ettt e e e oo b et et e e e s e s a et ettt e e e e e s e e bbb e e et e e e e e e e aannbbebeeeeeesaaannbbnneeaeens
(7Y o O [l I OSSP PP PP TR TPPTPPPP
WITNESS: L

2
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CESSION OF RIGHTS FOR MATERIALS ON SITE

Claim for materials on site
Payment Certificate NO. .......ccccccevvnneee. DAL ot e
(@40 1 1= [

=0 0] o] (o) V2= S T PO PSP P PP POPPPPP

(@Y o1 1 = 1o {0 PP
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IN MY / OUF CAPACILY 8S..cciivviieiiiiieeeiiiit e OF e
(Print capacity) (Company)

hereby confirm that the Contractor is the bona fide owner of the goods and materials described in the attached
schedule and the Contractor hereby cedes assigns and transfers all the right, title and interest claim and demand in
and due to the materials and goods described in the attached schedule in favour of the Employer.

All rights of the Employer in and to this Cession shall become effective immediately upon the Contractor obtaining
payment for the goods referred to on the attached schedule (less payment of retention monies that may be validly
retained in respect thereof) from which time forward the ownership of all the stated goods and materials will vest in
and pass irrevocably to the Employer.

Notwithstanding the foregoing all risk or loss and/or damage to the said goods and materials whilst in the Contractor’s
stores up until the time that all the goods and materials have been installed in the Works shall be the responsibility of
the Contractor.

This Cession shall neither constitute a novation of nor amend the terms of the Contract existing between the Employer
and the Contractor nor shall it in any manner vitiate any of the rights and obligations imposed on either party.

SIGNEA DY oo e Date: ..o
for and on behalf of the Contractor.

WiItNESSEd DY: .oeeiiiiii e D=1 (=

(NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the
supplier, shall accompany the Contractor's claim for payment for materials on site in terms of Clause 49.1.5 of the
General Conditions of Contract Third Edition 2015).
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C1.3

Form of Guarantee
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT KWAGCUDA
VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO DISTRICT.

C1.3 Form of Guarantee: Contract No. SCMU8-24/25-0095

For use with the General Conditions of Contract of Construction Works, Third Edition (2015)

GUARANTOR DETAILS AND DEFINITIONS

B CTUE= = 1o (o) sl 010 1=T=1 o 1=

PhySiCal @ddress: . .....ouu i

B =10 ] 1[0}V Z= a0 4= Y= L

B(OT0 Y011 =To3 (o] il 1 = 7=1 £ 1A

“EmPployer's AGENt” MEANS ....c..ui e

AT o1 S 1 41T 1

Y1 G 1 1 1== 11

“Contract” means: The Agreement made in terms of the Form of Officer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract "SUM” means: The accepted amount inclusive of tax of R

Amount in words:

Type of performance Guarantee: (insert Variable or Fixed)

“Expiry Date” means (Give date) or any other later date set by the Contractor and/or Employer
provided such instruction is received prior to the Expiry Date as indicated here

CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion
of the Works as defined in the Contract.

1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor’s liability shall be limited
during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1 From and including the date of signing the Performance Guarantee up to and including the date of the
interim payment certificate certifying, for the first time, more than 50% of the Contract Sum:
R
(Amount in words

1.1.2 From the day following the date of the said interim payment certificate up to and including the Expiry Date,
or the date of issue by the Employer’s Agent of the Certification of Completion of the Works, whichever
occurs first?
R
(Amount in words
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The employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the interim payment certificate certifying, for the first time, more 50% of the Contract Sum, has been
used and the date on which the Certificate of Completion of the Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to the
amount of the Guaranteed Sum.

2.2 The Guarantor's period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent of
the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum, whichever
occurs first.

2.3 The employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES

3.1 The Guarantor hereby acknowledges that:

3.1.1 Any reference in this Performance Guarantee to the Contract is made of the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a surety ship.

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantors maximum liability reoffered to in 1.1 or 2.1, the Guarantor hereby undertakes to
pay the Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Employer‘s Agent in an Interim or Final Payment Certificate has not been made in terms
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon
the Guarantor to make payment in terms of 3.2.2,

3.2.2  Afirst written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with
a copy to the Contractor stating that period of seven (7) days has elapsed since the first written demand
in terms of 3.2.1 and the sum certified has still not been paid,

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 3.2

3.3 Subject to the Guarantor’'s maximum liability reoffered to in 1.1 or 2.1, the Guarantor undertakes to pay to
the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor’s physical address calling up this Performance Guarantee, such
demand stating that:

3.3.1 The Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is
called up in terms of 3.3, or

3.3.2 aprovincial or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 3.3, and

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

3.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1.
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3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

Signed at: Date
Guarantor’s signatory (1)
Capacity

Guarantor’s signatory (2)
Capacity

Witness signatory (1)

Witness signatory (2)

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear
interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated from the
date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may consider fit and the Guarantor shall not have the right to claim his release from this
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the services of all notices for all purpose
in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or
2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

This performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded
as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates ‘Courts Act No 32 of 1994, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.
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Pricing Instructions
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR
TAMBO DISTRICT.

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of clause 8 of each of
the SABS 1200 Standardised Specifications for Civil Engineering Construction referred to in the
Scope of Work. The Preliminary and General items shall be measured in accordance with the
provisions of SABS 1200-A, General.

2. The units of measurement described in the Bills of Quantities are metric units. Abbreviations used in
these Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kw = kilowatt
I = litre
m = metre
mm = millimetre
m?2 = square metre
m2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
month = month
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
Wi/day = Work day
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance
is made for waste.
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under

the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Work, and shall
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data,
as well as overhead charges and profit. These prices will be used as a basis for assessment of
payment for additional work that may have to be carried out.

5. It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on
standards)
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3. Where the Scope of Work requires detailed drawings and designs or other information to be provided,
all costs associated therewith are deemed to have been provided for and included in the unit rates
and sum amount tendered such items

7. An item against which no price is entered will be considered to be covered by the other prices or rates
in the Bills of Quantities. A single lump sum will apply should a number of items be grouped together
for pricing purposes.

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will
be used for determining payments due and not the quantities given in the Bills of Quantities.

9. The short descriptions of the items of payment given in these Bills of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under each
item appear in the Scope of Work.

10. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the SABS
1200 Standardised Specifications.

Important:
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive.

e Gross under and over pricing will also render the bid as non-responsive.
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Bill of Quantities
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION A: PRELIMINARY AND GENERAL

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
SANS SECTION A: PRELIMINARY AND GENERAL
1200 AA Sum
Al 8.3 FIXED-CHARGE ITEMS
A.l1l 8.3.1 Contractual Requirements Sum
Al2 8.3.2 Provision of facilities on site:
b) Facilities for Contractor Sum
A.1.3. 8.3.3 General responsibilities and other fixed-charge
obligations Sum
Al4 8.3.4 Removal of site Establishment Sum
A2 8.4 TIME-RELATED ITEMS
A2l 8.4.1 Contractual Requirements Sum
A2.2 8.4.2 Operate and maintain facilities on the Site:
b) Facilities for Contractor Sum
A.2.3. 8.4.3 General Responsibilities and other time-related
obligations Sum
A3 SUMS STATED PROVISIONALLY BY
ENGINEER
A.3.3 8.5 Remuneration of Community Liaison Officer Prov.
Sum 20,000 00
A.3.4 Overheads, charges and profit on item A.3.3 % 20,000.00
A.3.7 8.5 Water connection between plastic water tanks
and diptank including supply and testing the Prov.
pump with delivery line to the evaporation pond. Sum 15,000/ 00
A3.7.1 Overheads, charges and profit on Item A.3.7 % 15,000.0
A4 PAM OCCUPATIONAL HELATH AND SAFETY ACT
A4l PAM 8.2.1 | All costs and obligations to comply with the OHS
Act Construction Regulations Sum
A.4.2 PAM 8.2.1 | Time related obligations to comply with the OHS
Act Construction Regulations Sum
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION B: SHEARING SHED

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION B: SHEARING SHED
02/24

B.1 EARTH WORKS
B.1.1 PC2.1 Site Clearing - Clear and grub m2 940.0
B.1.2 PC 2.8 Extra over for carting surplus excavated material

(distance not exceeding 250m) m3 36.0
B.1.3 PC23 Cut to Fill
B.1.3.1 Compact to 90% mod. AASHTO maximum

density m3 100.0
B.1.4 PC 25 Excavate in earth for surface trenches m3 18.6
B.1.5 PC 2.11 Extra over for excavations in intermediate rock for

surface trenches m3 30.0
B.1.6 PC24 Compacted filling material supplied by the

Contractor m3 60.0
B.1.7 PC29 Extra over for prescribed density tests on filling No. 5.0
B.1.8 PC 2.12 Gravel dressing of consolidated 75 mm

thickness. m3 15.0
B.2 CONCRETE WORKS
B.2.1 PC3.1 Mass Concrete (20 MPa/19mm) for strip footings,

column footings, surface beds cast in panels on

waterproofing and slabs to be level m3 12.0
B.2.2 PC 3.2 Mass Concrete (20 MPa/19mm) for surface beds

cast in panels on waterproofing and slabs at a fall

( ready-mix only) m?3 20.7
B.2.3 PC 3.8 Wooden float top of concrete to be at a slope mz 35.0
B.2.4 PC 3.9 Steel float top of concrete to be level mz 167.4
B.2.5 PC 3.13 Expansion joints with 20mm bitumen

impregnated soft board between vertical concrete

or brick surfaces m 46.3
B.2.6 PC 3.16 One layer of waterproof sheeting under surface

beds 250 micron m2 168.0
Total Carried Forward
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION B: SHEARING SHED

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R

Brought Forward
B.3 MASONRY WORKS
B.3.1 Brickwork
B.3.1.1 PC4.1 230 mm Face brick walls in foundations m? 60.0
B.3.1.2 PC 4.2 Extra over ordinary brickwork for facing in

Stretcher bond and pointing in resessed joints m2 22.8
B.3.1.3 PC4.1 230 mm Burnt Clay brick walls to shearing shed

building m? 155.0
B.3.1.4 PC4.1 Burnt clay brick columns m2 45.0
B.3.1.3 PC4.1 120 mm Burnt Clay brick walls to shearing shed

building m2 155
B.3.2 PC 4.7 One layer of 375-micron damp proof course in

walls m 65.0
B.3.3 PC5.1 15mm thick cement plaster on internal walls m2 341.0
B.3.4 Prestressed fabricated lintels
B.3.4.1 PC 4.6 0.9m x 105mm x 75mm lintels to sheep exit doors| No. 4.0
B.3.4.2 PC 4.6 1.5m x 105mm x 75mm lintels to doors and

windows No. 0.0
B.3.4.3 PC 4.6 3m x 105mm x 75mm lintels to roll-up doors No. 0.0
B.4 WINDOWS, DOORS AND FITTINGS
B.4.1 PC7.1 Durowin Code SS33 (1 445mm x 987mm)

window frames fitted with burglar proofing. No. 10.0
B.4.2 PC14.1 Clear glass to steel window frames m2 13.7
B.4.3 PC 7.2 Steel door frames: 2 032mm x 813mm x 234mm No. 3.0
B.4.4 PC7.3 Steel door frame: 2 032mm x 813mm x 154mm No. 1.0
B.4.5 PC11.2 Solid flush external quality doors No. 4.0
B.4.6 PC 12.1 Three lever heavy-duty mortice lock No. 4.0
B.4.7 PC 7.7 Purpose made sheep exit doors as per drawing

number "STD Shearing Shed 6 of 8" No. 2.0
B.4.8 PC75 Industrial heavy duty push-up type steel roller

door (2 100mm x 2 300mm) No. 1.0
B.4.9 PC 7.8 Specially manufactured security gate, all inclusive

according to specifications and drawing. No. 3.0
B.5 WATER TANK AND BASE
Total Carried Forward
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION B: SHEARING SHED

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
Brought Forward
B.5.1 PC 15.11 5 250 litre polyethylene rainwater tank, fittings,
valves and anchored to tank base No. 2.0
B.5.2 PC 15.12 Extra over tank stand for rainwater harvest tank No. 1.0
Total Carried Forward
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION B: SHEARING SHED

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R

Brought Forward
B.6 PAINTING
B.6.1 PC 16.1 Paint one coat undercoat and two coats flexible

durable paint on plastered walls and ceiling m2 352.0
B.6.2 PC 16.2 Paint three coats flexible durable paint on doors,

door frames and windows, lightly sanded in

between each coat m? 25.0
B.7 ROOF
B.7.1 PC8.1 Prefabricated roof trusses Sum
B.7.2 PC 10.2 Roof covering with 0,58mm thick galvanised

Chromadek IBR roofing sheets Class 7275 fixed

to timber purlins m2 230.0
B.7.4 PC 10.4 Ridge capping 450mm girth with minimum

225mm laps m 20.0
B.7.5 PC 15.1 Eaves gutters, on and including gutter brackets at

not exceeding 1m centres m 40.0
B.7.6 PC 15.2 Extra over eaves gutter for outlet No. 4.0
B.7.7 PC 15.3 Rainwater downpipes, fixed with and including

holder bats to walls at not exceeding 1,5m

centres m 14.0
B.7.8 PC 10.6 Pressed fibre cement fascia boards and barge

boards
B.7.8.1 225 x 12 mm Pressed fibre cement fascia boards

completed and fitted to roof structure m 60.0
B.7.8.2 225 x 80 x 12 Pressed fibre cement barge

boards completed and fitted to roof structure m 60.0
B8 CEILING
B.8.1 PC9.1 Ceiling board for office mz 10.1
B.8.1 Extra over for the supply and installation of

brandering for office ceiling Sum
B.8.1 PC9.2 Gypsum cornice to ceiling m 13.0
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

SHEARING SHED

SECTION C: PIT TOILET

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION C: PIT TOILET
02/27

C.1l EARTHWORKS
Cil1 PC24 Excavate in earth for surface trenches m3 13.8
C.2 CONCRETE WORKS
c21 PC3.1 Mass Concrete (20 MPa/19mm) for strip footings,

column footings, surface beds cast in panels on

waterproofing and slabs to be level m3 1.8
c.22 PC 3.3 Reinforced concrete (25 MPa/19MM): concrete

slab (floor to Pit Toilet) m3 2.2
c.23 PC 3.15 Steel reinforcement
c.231 High tensile steel mesh - According to drawing kg 250.0
C3 MASONRY WORKS
C.31 PC4.1 Brickwork
C311 230 mm Burnt Clay brick wall in foundations m2 16.5
C.31.2 230 mm Burnt Clay brick wall for Pit Toilet walls m2 19.2
C.32 PC 4.7 One layer of 375-micron damp proof course in

walls m 10.0
Cc.33 PC5.1 15mm thick cement plaster on pit toilet walls mz 38.4
C.34 PC 4.6 Prestressed fabricated lintels
C341 2.4m x 140mm x 75mm lintels to doors No. 1.0
(o} DOORS AND FITTINGS
C41 PC7.2 Steel door frames: 2 032mm x 813mm x 234mm No. 2.0
C.4.2 PC11.2 Solid flush external quality doors No. 2.0
Cc.4.3 PC 12.3 Three lever heavy-duty mortice lock No. 2.0
C5. PLUMBING
C5.1 PC 15.23 Sanitary Fittings
C511 Pedestal: Plastic Toilet (Jojo Omega or similar) No. 2.0
Cb51.2 Ventilation pipes: 3m x 110mm PVC - Black No. 2.0
Total Carried Forward
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SCMU8-24/25-0095

BILL OF QUANTITIES

LELETHU SHEARING SHED

SECTION C: PIT TOILET

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
Brought Forward
C.6 PAINTING
c.6.1 PC 16.1 Paint one coat undercoat and two coats flexible
durable paint on plastered walls m2 38.4
C.6.2 PC 16.2 Paint three coats flexible durable paint on doors,
door frames and windows, lightly sanded in
between each coat m?2 10.1
Cc.7 ROOF
C.7.1 PC 27.1 Roof complete, including timber, roof sheeting
and fascia boards, according to drawings. Sum
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

LELETHU SHEARING SHED

SECTION D: DIP TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION DD: DIP TANK.
02/28

DD.1 EARTH WORKS
DD.1.1 PC24 Excavate in earth for surface trenches m3 7.0
DD.1.2 PC24 Extra over for excavations in soft rock for surface

trenches m3 5.0
DD.1.3 PC 2.10 Gravel dressing of consolidated 75 mm thickness m3 2.5
DD.2 CONCRETE WORKS
DD.2.1 PC 3.6 Smooth formwork to sections m2 25.0
DD.2.2 PC 3.16 One layer of waterproof sheeting under surface

beds 500 micron m2 24.0
DD.2.3 PC 3.15 Steel reinforcing
DD.2.3.1 High tensile steel mesh ref.395 kg 248.9
DD.2.4 PC 3.3 Reinforced concrete (25 MPa/19mm) cast in

formwork for dip tank m3 5.3
DD.2.5 PC 3.2 Mass Concrete (25 MPa/19mm) for surface beds

cast in panels on waterproofing and slabs at a fall m3 2.8

SECTION DE: EVAPORATION POND
DE.1 EARTH WORKS
DE.1.1 PC24 Excavate in earth for surface trenches m3 6.0
DE.1.2 PC24 Extra over for excavations in soft rock for surface

trenches m3 1.0
DE.2 CONCRETE WORKS
DE.2.1 PC 3.6 Smooth formwork to sections m2 5.6
DE.2.2 PC 3.16 One layer of waterproof sheeting under surface

beds 500 micron m2 18.0
DE.2.3 Steel reinforcing
DE.2.3.1 PC 3.15 High tensile steel mesh ref.395 kg 114.0
DE.2.4 PC 3.3 Reinforced concrete (25 MPa/19mm) cast in

formwork for dip tank m3 3.0
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

LELETHU SHEARING SHED

SECTION E: FENCE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION E: FENCING
02/19
E.l EARTH WORKS
E.1l1 PC29 Excavate in all materials for fence posts, backfill
and dispose of excess materials m3 5.0
E.2 FENCE
E.2.1 PC 19.2 Supply and construct 1,2 m high new Vermin
proof fence line. m 230.0
E.2.2 PC 19.3 Corner-, Straining- and Anchor Boxes. No. 4.0
E.24 PC 19.4 Gate Boxes. No. 7.0
E.3 PC 19.5 GATES
E.3.1 Heavy Duty Farm Gate (3.6m x 1.2m). No. 1.0
E.3.2 SCMM Heavy Duty Farm Gate (1.2m x 1.2m).
19.8.3 No. 5.0
E.3.3 Heavy Duty Farm Gate (2.4m x 1.2m). No. 1.0
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

LELETHU SHEARING SHED

SECTION F: ANIMAL HANDLING FACILITIES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION F: ANIMAL HANDLING FACILITIES
02/25
F.1 PC 25.1 PREFABRICATED GATE SECTIONS.
F1.1 Prefabricated gate sections - 2850 x 900mm
(Taltec TSK1 or similar) No. 6.0
F.1.2 Prefabricated gate sections - 1850 x 900mm
(Taltec TSK1 or similar) No. 6.0
F.1.3 Prefabricated gate sections with gate - 1850 x
900mm (Taltec TSK3 or similar) No. 6.0
F.1.4 Prefabricated cruch sections - 1850 x 900mm
(Taltec TSK2 or similar) No. 6.0
F.1.5 Prefabricated arch frame for crush (Taltec or
similar) No. 3.0
F.1.6 Prefabricated sorting gate (Taltek TSK5 or
similar) No. 1.0
F.1.7 Prefabricated guilotine gate (Taltec TSK4 or
similar) No. 1.0
F.1.8 Prefabricated steel pins (gate connectors)(Taltec
or similar) No. 30.0
F.2 FOOT BATH
F2.1 PC 25.2 Prefabricated foot bath (Polyndale or similar) No. 1.0
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES

LELETHU SHEARING SHED

SECTION G: SHEARING EQUIPMENT

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SCMM- SECTION G: SHEARING EQUIPMENT
02/26
G.1 PC 26.2 SELECTED SHEARING EQUIPMENT
G.11 Wool sorting table as per drawing No. "DRDAR -
SS - D2" No. 1.0
G.1.234 Piece picking table as per drawing No."DRDAR -
SS - D2" No. 1.0
G.1.3 Wool bins as per drawing No. "DRDAR - SS - D2"| No. 8.0
G.14 Wool baskets as per drawing No. "DRDAR - SS -
D2" No. 4.0
G.1.5 Bale lifting hooks as per drawing No. "DRDAR -
SS - D2" No. 8.0
G.1.6 Shearing boards as per drawing No."DRDAR -
SS - D2" No. 6.0
G.1.7 Single base gear wool press No. 1.0
G.1.8 Wool scale: Mechanical platform type - 1 - 250kg No. 1.0
G.1.9 Sheep shear - hand - 160mm (drummer boy or
similar approved) No. 6.0
G1.10 Dip staff and hook as per drawing No "DRDAR-
SS-D2" No. 2.0
G.2 PC 26.2 Demonstration of the operation of equipment (1
Day) Sum 1.0
Total Carried Forward To Summary
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SCMU8-24/25-0095

BILL OF QUANTITIES
SHEARING SHED

SECTION H: ELECTRICAL

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
SECTION H: ELECTRICAL
H ELECTRICAL EQUIPMENT, MATERIALS,
INSTALLATION, TESTING AND
COMMISSIONING AND SUBMISSION OF
cocC
H.1 PC17.1 Electrical design, drawings and material list
for complete electrical installation Sum
H.2 PC 17.2 Electrical connection to ESKOM / Municipal
electrical network Sum
H.3 PC 17.3 Low voltage earthing of electrical installation Sum
H.4 PC17.4 Earth Spikes No. 1.0
H.5 PC 17.5 Main-Electrical distribution board Sum ======| ======
H.6 PC 17.6 Internal electrical wiring for complete
electrical installation Sum
H.7 LIGHT SWITCHES
H.7.1 PC 17.7 Switch outlet, 16A, one way - single. Fitted
with embedded box, covers and surrounds No. 2.0
H.7.2 PC 17.7 Switch outlet, 16A, one way - double. Fitted
with embedded box, covers and surrounds No. 1.0
H.8 LUMINARIES (LIGHT FITTINGS)
H.8.1 PC 17.8 Fluorescent with cover, double 2 * 58 Watt No. 8.0
H.8.2 PC 17.8 Flood light, external, 100 Watt LED No. 1.0
H.9 SOCKET OUTLETS
H.9.1 PC 17.9 Socket outlets, 16A, double. Fitted with
embedded box And cover. No. 4.0
H.10 PC 17.10 "As-Built Drawings" Sum
Total Carried Forward To Summary
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SCMU8-24/25-0095
BILL OF QUANTITIES
LELETHU SHEARING SHED

SUMMARY OF SECTIONS

SECTION DESCRIPTION AMOUNT
(RAND)

1 SECTION A: PRELIMINARY AND GENERAL e
2 SECTION B: LELETHU SHEARING SHED e
3 SECTION C: PIT TOILET e
4 SECTION D: DIP TANK s
5 SECTION E: FENCE e
6 SECTION F: ANIMAL HANDLING FACILITIES e
7 SECTION G: SHEARING EQUIPMENT s
8 SECTION H: ELECTRICITY s

SUBTOTAL

5% Contingencies

SUBTOTAL

15% VAT

Total Carried Forward To Summary Of Schedules
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT KWAGCUDA
VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO DISTRICT.

C3.1 Scope of Work

1. Scope of Work and Management

TOPIC

SUB TOPIC

DESCRIPTION OF THE WORKS

Employer’s objective

Construction of a Shearing shed at LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA Local Municipality of OR
Tambo District

Overview and extent of
works

This contract entails the Completion of a Shearing shed structure.

Shearing shed with sheep dipping tank, perimeter fencing, handling facilities,
shearing equipment and toilet facilities. The Levelling of the platform, shed
brickwork and perimeter fence has been completed.

Shearing Shed:

9m x 20m Shearing shed structure;

Structure built with Burnt Clay Bricks, plastered and painted,;
0.5mm corrugated sheeting for roof;

Timber trusses accompanied by design certificate;

Industrial roll-up door;

Seamless aluminium gutters.

Handling Facilities:
e Pre-fabricated gate sections

Sheep Dip Tank:
e Reinforced concrete structure;
o Water proofing of dip.

Toilet facilities:
e Built of burnt clay bricks;
0.5mm corrugated sheeting for roof.

Handling facility Fencing:

e 1.2m Vermin proof fence;

e One single leave farm gate of 3.6m wide;
e All posts and poles to be timber.

Shearing Equipment

Location of the works

LELETHU SHEARING SHED AT KWAGCUDA VILLAGE AT LUSIKISIKI, IN
INGQUZA Local Municipality. Co-ordinates: 31.523911 S and 28.285650 E

ENGINEERING

Design + Drawings +
Specifications

Done + Will be issued + Compiled by the division Engineering Services of
DRDAR

PROCUREMENT

Preferential procurement
procedures

Method 1 — Price Preference

Sub-contracting

Sub-contracting will be allowed. The Contractor must however indicate at
tender stage which portions of the work will be sub-contracted and to whom.

CONSTRUCTION

Works specifications

1. The standards specifications will apply, as stated in: “Specifications of
Construction Materials and methods to be used for Agricultural on-farm
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Infrastructure”, Second Edition, April 2022, Revision ‘DRDAR SCMM-
02/2022".

2. Applicable SANS 1200 standards for the building works.

3. Attached Project Particular Specifications will apply.

Plant and materials

1. The Employer will not provide any plant or material.

2. The Contractor shall inform the Engineer in good time, to inspect and
approve the plant and materials that will be used before construction
commences or on arrival of material on site.

Construction equipment

1. The Employer will not provide any equipment.
2. The Contractor shall provide all suitable construction equipment necessary
to complete the project.

Existing services

Care should be taken by the contractor not to damage any existing services.
The Engineer shall show the position of all existing infrastructure both above
ground and below ground to the Contractor and the contractor are to ensure
that no excavations shall commence without consent of the Engineer.

Site establishment

1. The Employer will not provide any facilities on site.
2. The Contractor shall provide an office, storage shed, toilets, security,
vehicles, labour and accommodation.

Site usage

The Contractor shall not utilize the site for any other purpose than the
construction of the agreed works.

Permits and way leaves

The Contractor will negotiate all necessary permits and way leaves with the
local community.

Survey control and Setting
out works

The Contractor will be responsible for the survey and setting out of all
construction levels. After setting out the levels the Contractor will inform the
Engineer to inspect the levels before any excavation work or construction work
may commence.

MANAGEMENT

Management of works

1. Applicable SANS 1200, SANS 10400 standards will apply.

2. Attached generic standards will apply.

3. The standards specifications will apply, as stated in: “Specifications of
Construction Materials and methods to be used for Agricultural on-farm
Infrastructure”, Second Edition, April 2022, Revision “‘DRDAR SCMM-
02/2022”, will apply.

4. Drawings and specifications will be provided by the Employer and shall be
the only acceptable drawings for the agreed works.

5. The Engineer will be available to perform inspections every day on request,
but will perform at least one scheduled inspection per week.

6. The Contract type is measured where payments to the Contractor will be
made after measurement of the work done by the Engineer according to the
following payment schedule.

6.1. The Contractor shall submit invoices according to the agreed claims and
the Engineer will recommend the payment.

6.2. The Engineer will inspect the work at the Contractor’s request to measure
the progress and determine the part payment that is due when both parties are
in agreement about the claim.

6.3. All payments can include materials that are secured on site under control
of the Contractor. Materials on site which are not yet built into the works will
compensated at 80% of the value as per the invoice from the material
suppliers.

6.4. The Employer allows for monthly interim payments for the project that can
be used, 1 practical and 1 final payment.

6.5. The practical completion of the construction work implies the work is
complete and the beneficiaries can use the infrastructure.

6.6. The final and last payment is the retention money that will be paid after a
predetermined period after all construction work is done. This is the defects
liability period.

6.7. Certificates of Completion and Final Approval will be issued by the
Engineer for practical and final construction completion.

7. The Contractor shall provide the Engineer with proof that Insurance has
been obtained for the contract period.
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8. The Contractor shall keep a daily record of all labour related matters,
weather occurrences, all incidents that influenced construction.

9. Communications between the Employer and Contractor will be in writing with
copies to all stakeholders.

10. The Contractor shall be responsible for testing the works after completion
to ensure compliance with the Employer’s requirements.

11. The Employer will commission the works during a public handing over
ceremony.

12. The Contractor shall repair all defects of workmanship and materials during
the liability period.

Health and safety

1. Attached Generic Occupational Health and Safety Specifications will apply.
2. Applicable SANS 1200, SANS 10400 and 10142 standards will apply;

3. Occupational Health and Safety Act (Act No. 85 of 1993) will apply;

4. The Contractor shall appoint a person that will be responsible for health and
safety issues on site and provide the Engineer with the name and credentials
of this person. This person must also be trained in First Aid and must have a
comprehensive First Aid Kit on site.

5. The Contractor shall be responsible to design and apply measures to
prevent accidents or injury to any person or property during construction.
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C3.2

Specifications
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PARTICULAR / GENERIC SPECIFICATIONS

THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT KWAGCUDA
VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO DISTRICT

SCOPE

PS SCOPE

THIS BID FOR THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR TAMBO
DISTRICT., INCLUDING PIT TOILET AND SHEARING EQUIPMENT.

PS1 DISCLAIMER

The information regarding subsurface conditions, materials on site and site information supplied, is provided in
good faith for the contractor’s convenience as an indication of conditions likely to be encountered. No responsibility
will be accepted for, and there is no guarantee of the information being representative of the whole area of the
works or materials.

The information provided will not be regarded as in way limiting. The contractor will be held to have satisfied
himself of all conditions to be encountered on site and to allow accordingly in his tendered rates.

PS2 APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 1200). It
shall however be noted that reference is made in certain of the specifications to other standardized specifications
which may or may not be included in this document. Where such specifications are not included, they shall however
be deemed to be included in the Contract documents.

The Contractor shall have available for reference on site at all times a full set of the above specifications, together
with any other to which they refer. These specifications shall remain the property of the Contractor but shall be made
available to the Engineer whenever required throughout the duration of the Contract.

The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 1200)
shall apply to this Contract together with additional amendments as set out herein

PS3 PLANT AND MATERIALS

The Employer will not be providing any plant or supplying any materials for use by the Contractor in executing the
works. The Contractor must provide all plant and materials of whatever nature necessary to enable him to undertake
the works as specified.

The Contractor must provide all necessary samples and copies of the relevant test results required to prove
compliance with the specifications, prior to utilisation of any material within the works.

PS 3.1 Construction Equipment

The provision of all tools and equipment of whatever nature, required for execution of the scheduled items, must be
the responsibility of the Contractor, and the cost thereof must be included in the rates for the respective items of work.

PS4 EXISTING SERVICES

The Contractor will be issued with drawings showing the position of existing services in the vicinity of his working
area. The Contractor must contact the service authorities concerned (i.e. Water, Sanitation, Electricity and
Telecommunications) to confirm the position of existing services, and must apply for the Construction Permit for work
programmed within the road reserve when required.

The Contractor is required to undertake work in proximity to existing services and he must take all necessary
precautions to prevent any damage to these services. In this regard, the Contractor must excavate by hand to expose

The Tender 119
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



and confirm the location and depth of each existing service prior to carrying out any construction over or around the
service.

Should his operations result in any damage to existing services, he must immediately notify the Engineer and the
local authority, who will inspect the damage and determine what further action is required. The Contractor must be
responsible for the cost of all repairs or reinstatement necessary, whether these are carried out with his own
resources or by a third party.

PS5 SITE ESTABLISHMENT

PS 5.1 Services and Facilities Provided by the Employer
The Employer will not provide any facilities or services.
PS 5.2 Facilities Provided by the Contractor

Due to the extremely constricted nature of the site, the Contractor must be required to determine the most convenient
location for his camp site in consultation with the Community/Owner such that this will cause the least disruption and
interference with his activities. Dependent on his actual space requirement, different components of the camp could
be located in different areas.

Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, and then relocate
them later, any associated costs must be solely for his account, and no claims of any nature for additional costs will
be entertained.

The Contractor will be required to provide certain facilities for the exclusive use of the Engineer and his staff, all as
defined in SABS 1200 AB, and as amended by any variations / additions in clause C3.4.1.6.

PS 5.3 Storage and Laboratory Facilities

The employer has no specific requirements for any storage or laboratory facilities, and the Contractor should provide
whatever he deems to be necessary to support his activities.

PS 5.4 Other Facilities and Services

Should the Contractor require a supply of municipal water to enable him to undertake any of his activities on the site
then he must make his own arrangements with the Community/Owner or Municipality for a suitable point of supply.
The Contractor must agree the details of both the position and the size of connection required with the relevant
officials, and must be responsible for the cost of the connection, the cost of water used, and the cost of removal and
reinstatement on completion.

Should the Contractor require an electrical connection to his campsite then he must submit an application to the
Community/Owner, Municipality’s electricity department or Eskom as might be applicable to obtain a supply with the
necessary capacity at a suitable position. The Contractor must be responsible for the cost of the connection, the cost
of electricity used, and the cost of removal and reinstatement on completion.

The Contractor must:

i) make his own arrangements for whatever telephone and facsimile services he may require.

i provide sufficient serviced, portable toilets at convenient locations for the use of his staff during their time
spent on site.

iii) supply a first aid kit to be available at the site office, and re-stock the contents as and when necessary.

iv) make available a list of emergency contact numbers for ambulance, police and fire services.

V) provide the necessary facilities on site to temporarily store refuse, and make arrangements with the

Municipality for regular refuse removals. Refuse storage facilities must make allowance for waste separation,
re-cycling and re-use wherever possible

All costs associated with any of the above aspects must be included in the relevant preliminary and general items.
PS 5.5 Vehicles and Equipment

No vehicles or specialised equipment is required for the employer and his agents.

PS 5.6 Advertising Rights

No advertising of any kind will be allowed on the site.

PS 5.7 Notice Boards

Two project notice boards will be required in accordance with SABS 1200 AB, and as amended by any
variations/additions in clause C3.4.1.6.
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PS6 SITE USAGE

The Contractor must restrict his operations to the boundaries of the site and he must not be allowed to occupy or
impact on any other adjacent areas.

PS7 PERMITS AND WAY LEAVES

The Contractor will be required to provide copies of permits for any borrow pits or quarries from which he intends to
obtain bedding material or aggregate.

The Contractor must be responsible for obtaining all of the necessary way leaves, permissions or permits applicable
to working near any existing services or other infrastructure on Site, and must ensure that any way leaves,
permissions or permits obtained by the Employer’s Agent prior to the award of the Contract are transferred into the
Contractor’'s name. (Refer also to clause C3.4.4 above.)

The Contractor must abide by any conditions imposed by such way leaves, permissions or permits.

The Contractor must ensure that all way leaves, permissions and permits are kept on site and are available for
inspection by the relevant service authorities on demand.

PS8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS

Wherever the Contractor is required to carry out construction to lines and levels based on or tying into existing
infrastructure, he must first check that the information provided for the existing works is accurate and correct. Should
there be any discrepancies as regards position, or defects in the quality of the existing work which may affect the
proposed work, then the Contractor must report these to the Engineer and request clarification prior to proceeding
with the new construction.

PS9 INSPECTION OF ADJOINING PROPERTIES

The Contractor and the Engineer must together inspect and record the condition of all adjoining properties or existing
services, prior to the commencement of any work that may impact on these existing facilities in any way.

PS 10 WATER FOR CONSTRUCTION PURPOSES

The Contractor must make his own arrangements with the Community/Owner or Municipality to obtain water for
construction purposes.

PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS

The Contractor must be solely responsible for the setting out of his work, and will be provided with the necessary
bench marks and co-ordinated pegs on which to base the setting out.

All other control points and benchmarks required for construction or computation of quantities must be set out by the
Contractor in consultation with the Engineer. Points set out must be clearly marked and the position and all other
relevant data placed on a site plan. A copy of the plan must be handed to the Engineer immediately, for control
purposes.

Any existing beacons disturbed or removed during the course of the Contract will be replaced at the Contractor’s
cost. Only a land surveyor or the Engineer’s Surveyor who originally installed the beacons will be allowed to replace
them.

PS 12 MANAGEMENT

PS 12.1Management of the Works

PS12.1.1 Applicable SANS Standards

The applicable standards are listed in clause PPS 2.

PS12.1.2 Particular / Generic Specifications

Particular or generic specifications are included for all parts of the work.

PS12.1.3 Planning and Programming

Within 14 days of the Commencement Date the Contractor must prepare and submit to the Engineer for approval a
fully detailed programme showing:

. the sequence and duration of all activities required to undertake the scheduled work.
. the linkage between activities deemed to be on the critical path.
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. critical dates for receipt of information and drawings.
. milestone date for Completion of different sections of the work.

Whenever the work deviates significantly from the proposed programme for whatever reason, the Contractor must,
following a request from the Engineer, must prepare a new programme that shows how the work will be re-scheduled
S0 as to achieve the original Completion Date.

The Contractor must take cognisance of the exploration work which has to be executed prior repairing or replacing
of existing pipelines.

PS12.1.4 Sequence of the Works
The sequence of work must be carried out strictly in accordance with the approved programme as detailed above.
PS12.1.5 Methods and Procedures

Prior to the commencement of any work on the Site the Contractor must submit method statements for each separate
construction activity that he is required to undertake. The method statements must be submitted to the Engineer for
approval at least 10 days prior to the scheduled start of the activity. The method statements must set out the technical
procedures to be followed in carrying out the activity and must include details of compliance with both Occupational
Health and Safety and Environmental aspects.

The Contractor must ensure that his staff and workers are properly trained in the safe and effective use of any
equipment, plant or materials necessary to undertake the work.

PS 12.1.6 Quality Control

The Contractor must provide whatever samples of materials are required for approval prior to commencement,
together with the applicable test results to prove compliance with the relevant specification. He must undertake all
necessary tests that are stipulated in terms of the applicable specification to ensure that his workmanship meets the
required standard.

PS 12.1.7 Environment

The Contractor must ensure that he is fully aware of the requirements of the CEMP and that he understands his
responsibilities regarding both his management of the project and the actual construction activities on Site.

PS 12.1.8 Accommodation of Traffic

The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by his work and must
provide all the necessary warning signs, barricading and lighting as necessary, fully in compliance with the
requirements of the SADC Road Traffic Signs Manual and with the approval of the Traffic Department.

PS12.1.9 Other Contractors
The Contractor has sole possession of the site and does not have to deal with other contractors.
PS 12.1.10 Testing, Completion, Commissioning

Each aspect of the work included in the Contract must be fully tested in accordance with the requirements of the
relevant standard specification, as amended by the Specification Data as applicable, prior to completion of the works
as a whole. All outstanding work must be completed and substandard work must be corrected prior to completion
taking place.

PS12.1.11 Recording of weather

The Contractor is required to keep a detailed record of daily weather conditions on the Site. The information must
include rainfall, wind speed and direction, cloud cover and temperature. The format and extent of detail required must
be agreed with the Engineer prior to commencement. (Refer to clause PS 12.1.17) below). A summary of inclement
weather shall be recorded in the minutes of site meetings.

PS 12.1.12 Format of Communications

All communication of whatever nature is through the Engineer. Only under circumstances that relate to health and
safety can the Contractor act on instructions issued by any other party. These instructions must then be immediately
communicated to the Engineer with a request for confirmation of the instruction.

The Contractor is required to provide a suitable triplicate book which is used for communication between the Engineer
or his representative and the Contractor. The book may be used for the issue of site instructions, the request for
information or inspections, or merely to record aspects of contractual importance.
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PS12.1.13 Key Personnel

Within 14 days of the Commencement Date and prior to commencement of any operations on site, the Contractor
shall submit to the Employer's Agent detailed CV'’s of his key personnel together with their relevant contact details.
Should the key personnel not be the same as those included in the tender submission, then the Contractor shall be
required to provide personnel with equivalent or better qualifications and experience.

The Contractor keeps a site representative competent to administer and control the works continuously in the Working
Areas during the execution of the works. The Contractor informs the Engineer of the name of the site representative,
and any instruction given to the site representative by the Engineer is deemed to be given to the Contractor.

PS12.1.14 Management Meetings

The Contractor is required to attend a monthly site meeting during which all aspects relating to the progress, scope,
expenditure, OHS, environmental and general administration of the Contract is discussed. The Contractor must
ensure that his representative at the meeting has the necessary understanding and authority to make decisions
regarding these issues.

In addition, technical meetings are held on monthly, during which time aspects of a more technical nature relating to
the actual construction process and quality of the work are addressed.

PS12.1.15 Forms for Contract administration
The Contractor will keep all records as stated below as well as the following:

. EPWP forms to be submitted together with all Payment Certificates.
. Report on progress and labour at site meetings.

PS12.1.16 Payments

All payments to the Contractor are by means of direct electronic transfer and the Contractor must provide his banking
details to the Engineer together with the initial payment claim.

PS12.1.17 Daily Records

The Contractor is required to maintain a daily record of all construction activities taking place on Site which includes
details of plant, personnel, and visitors as well as other events such as weather conditions or any circumstances that
may have a bearing on the nature and progress of his operations.

The Contractor is required to provide a detailed report at each site meeting. The report must be in a format to be
agreed with the Engineer and contain the following:

Details of actual progress versus programme for each construction activity.
A daily record of rainfall and other weather events that could affect the work.
Details of any delays that have occurred due to weather or any other cause.
A record of resources (people, plant and equipment) present on Site.
Details of any accidents or lost time incidents that have occurred.

A list of information required.

PS 12.1.18 Payment Certificates

Payment Certificates shall be drawn up in an agreed format based on the bills of quantities and any variation orders
authorised. The date for submission of each payment claim shall be agreed with the Employer's Agent. The
procedure for preparation of Payment Certificates shall be as follows:

. The actual quantity for each item shall be agreed with the Employer’s Agent or his representative based on
the cumulative total of the previous monthly quantity and the additional work carried out during the month.
The Contractor shall draw up and submit his claim using the agreed quantities.

The Employer’s Agent shall check the claim and confirm the amount to be paid.

The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed amount.

The Employer’s Agent shall prepare the payment certificate and submit the claim, accompanied by the VAT
invoice.

PS 12.1.19 Proof of Compliance with the Law

The Contractor is required to comply with all regulations and laws of whatever nature which are applicable to his
operations throughout the duration of the Contract, and produce documentary evidence when requested for all
aspects, including, but not limited to:
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. Valid proof of registration with the Compensation Commissioner.
. Proof of registration for income tax and VAT.
. Compliance with the Occupational Health and Safety Act and Construction Regulations.

PS 12.2Health and Safety

The Contractor must comply with all relevant aspects of the Occupational Health and Safety Act together with the
Regulations referred to therein, as applicable to the scope of his activities.

Particular attention must be paid to the issuing of the relevant Notices, appointment of responsible people,
undertaking Hazard ldentification and Risk Assessments, and preparation of a Health and Safety Plan. All necessary
documentation must be prepared and submitted for comment and approval immediately after the Contract award.

Specific Health and Safety considerations applicable to this project are detailed in the Occupational Health and Safety
Specification, attached to this document.

Method statements submitted for the Contractor's construction activities include details of compliance with
Occupational Health and Safety, and must be submitted immediately after the Contract award and prior to
commencement with any work on Site.

The Contractor must provide the necessary personal protective equipment and clothing to all staff as relevant for the
type of work being carried out.

Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or noise, he must arrange
for pre and post-employment medical examinations on the affected employees.

No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or drugs. Any member of
his staff who exhibit signs of alcohol or drug usage must be immediately removed from the premises.

The Contractor is responsible for the protection of the public in the areas in which he is working and must provide
barricades and lighting as necessary to ensure their safety. He is also responsible for the safe control of traffic
wherever his works impact on the existing roadways.
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PROJECT HEALTH AND SAFETY SPECIFICATION

In terms of Construction Regulations 2014

PROJECT HEALTH AND SAFETY SPECIFICATION

1.0 SPECIFIC PROJECT INFORMATION
1.1 INTRODUCTION AND DEFINITIONS
This Health and Safety Specification contains clauses that are generally applicable to construction activities, as well as

imposing pro-active controls associated with activities that impact on Health and Safety as it relates to work on site.
Compliance to the requirements of the Occupational Health and Safety Act 1993 is an additional requirement of this
Health and Safety Specification and is part of the Contractor’s responsibility. The Client, and/or their agents, will monitor
that all Contractors comply with the requirements of such legislation.

ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION ALSO REFER TO SAFETY
AGENT, WHERE SO APPOINTED.

Definitions (as per the Construction Regulations 2014) applicable to this Health and Safety Specification:

"agent" means a competent person who acts as a representative for a Client;

"client" means any person for whom construction work is being performed,;

"competent person" means a person who has, in respect of the work or task to be performed, the required knowledge,
training and experience and, where applicable, qualifications, specific to that work or task: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualification Framework Act, 2000 (Act
No.67 of 2000), those qualifications and that training must be regarded as the required qualifications and training; and is
familiar with the Act and with the applicable regulations made under the Act;

"construction manager" means a competent person responsible for the management of the physical construction
processes and the coordination, administration, and management of resources on a construction site;

"construction site" means a workplace where construction work is being performed;

"construction supervisor® means a competent person responsible for supervising construction activities on a
construction site;

"construction work" means any work in connection with -

e the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a building or
any similar structure; or

e the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of excavation,
piling, or any similar civil engineering structure or type of work;

"contractor" means an employer who performs construction work;

"design" in relation to any structure, includes drawings, calculations, design details and specifications;

"designer" means a competent person who-

. prepares a design;
. checks and approves a design;
e arranges for a person at work under his or her control to prepare a design, including an employee of that person where he or
she is the employer; or
designs temporary work, including its components;
an architect or engineer contributing to, or having overall responsibility for a design;
a building services engineer designing details for fixed plant;
a surveyor specifying articles or drawing up specifications;
a contractor carrying out design work as part of a design and building project; or
. an interior designer, shopfitter, or landscape architect;
"ergonomics" means the scientific discipline concerned with the fundamental understanding of interactions among
humans and other elements of a system, and the profession that applies theory, principles, data, and methods to
design in order to optimise human well-being and overall system performance;

"fall prevention equipment” means equipment used to prevent persons from falling from a fall risk position, including
personal equipment, a body harness, lanyards, lifelines or physical equipment such as guard-rails, screens, barricades,
anchorages or similar equipment;

"fall protection plan" means a documented plan, which includes and provides for -
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. all risks relating to working from a fall risk position, considering the nature of work undertaken;
e the procedures and methods to be applied in order to eliminate the risk of falling; and
e arescue plan and procedures;

"fall risk" means any potential exposure to falling either from, off or into;
"health and safety file" means a file, or other record containing the information in writing required by these Regulations;

"health and safety plan" means a site, activity or project specific documented plan in accordance with the Client's
health and safety specification;

"health and safety specification" means a site, activity or project specific document prepared by the Client pertaining to
all health and safety requirements related to construction work;

"medical certificate of fitness" means a certificate contemplated in regulation 7(8);

"principal contractor" means an employer appointed by the Client to perform construction work;

"scaffold" means a temporary elevated platform and supporting structure used for providing access to and supporting
workmen or materials or both;

"structure" means:

e any building, steel, or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks, reservoir,
pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower
crane, bulk mixing plant, pylon, surface and underground tanks, earth retaining structure, or any structure designed to preserve
or alter any natural feature, and any other similar structure;

. any falsework, scaffold or other structure designed or used to provide support or means of access during construction work;
or

e any fixed plant in respect of construction work which includes installation, commissioning, decommissioning, or dismantling
and where any construction work involves a risk of a person falling;

"the Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);
Reference should be made to the following documentation in conjunction with this Safety Specification
(including existing surveys, drawings, and reports):

1. Tender documents including the Approved drawing and Terrain Surveys

IMPORTANT NOTE:

This Health and Safety Specification has been prepared to comply with the requirements of the Construction Regulations
2014.

1.2 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION

The Client is committed to ensuring the highest Health and Safety standards for all work undertaken within the Contract.
Contractors as employers are fully responsible and accountable for compliance with all Health and Safety
requirements.

IMPORTANT NOTE:

Compliance with the Occupational Health and Safety Act and Regulations shall not be limited to this Health
and Safety Specification and definitions contained in this document.

Contractors shall be conversant with the requirements and effects of Health and Safety legislation
upon their activities, in particular the Construction Regulations, 2014, and the Occupational Health
and Safety Act, 1993, and to have made adequate resource in their tender submission to comply with
all legislative requirements.

Failure to comply with the requirements of this Safety Specification will result in severe sanction and the severity
of the sanction will depend on the severity of the non compliance

The Contractor’s personnel will be responsible for the auditing of the implementation of the Health and Safety Specification
and maintaining the document control and record systems associated with the Health and Safety Specification. The Client
will arrange for Health and Safety audits to be conducted on site on their behalf to monitor health and safety compliance
by contractors.

13 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

The purpose of this site-specific Health and Safety Specification is to comply with legal requirements and to provide health
and safety information about specific project risks known by the Client, Designer and Safety Agent to be applicable to this
project. This document also provides minimum health and safety requirements, standards, and expectations that the

contractor must adhere to.
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The Contractor must take into account all information in this specification and ensure that their tenders include adequate
resource and competence to deal with the matters detailed herein so that all relevant contents are dealt with in a which
is in compliance with legislation and the ethical concerns for the safeguarding of employees, contractors and otherpersons
affected by the construction activities.

The Health and Safety Specification will be implemented during construction of the works and any construction activity
that the Client has control over.

This will also assist in ensuring that all the costs related to the compliance with Occupational Health Act 85 of 1993 and
the Construction Regulations 2014, as well as this Health and Safety Specification, are taken into consideration at Tender
stage.

No advice, approval of any document required by the Health and Safety Specification such as hazard identification and
risk assessment action plans or any other form shall be construed as an acceptance by the Client of any obligation that
absolves the Contractor from achieving the required level of performance and compliance with legal requirements.

Further, there is no acceptance of liability by the Client which may result from the Contractor failing to comply with the
Health and Safety Specification unless the Client has issued an instruction to any requirement, i.e., the Contractor remains
responsible for achieving the required performance levels.

14 IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION
This Health and Safety Specification forms an integral part of the Contract, and Contractors shall make it an integral part
of their Contracts with other Contractors and Suppliers. Contractors employed by the Client are to ensure that the
provisions of the Health and Safety Specification are applied both on the site and in respect of all off site activities relating
to the project, in particular in transport activities and project dedicated off site fabrication works.

The Contractor shall enforce the provisions of the Health and Safety Specification amongst all Contractors and suppliers
for the project.

The successful Contractor will be required to compile a Health and Safety Plan based on the requirements of the
Occupational Health Act 85 of 1993 and these Specifications, which will need to be approved by Client (or their appointed
safety agent) prior to commencement with construction work.

20 OCCUPATIONAL HEALTH AND SAFETY REQUIREMENTS
21 GENERAL REQUIREMENTS

The contractor shall:

1. create and maintain as reasonably practicable a safe and healthy work environment,

2. execute the work in a manner that complies with all the requirements of the Act and all its associated
regulations, and in so doing, minimize the risk of incidents occurring.

3. respond to the Safety audit report and notices issued by the employer’s health and safety agent as follows:

a) Section 1 of the Safety audit report states the Aspects of the Safety audit and this report Positive
and first time non or partial conformances which must be attended to.

b) Section 2 of of the Safety audit report states the items which has not been addressed from the
previous audit report and must be rectify contravention as soon as possible.

C) Section 3 of of the Safety audit report states the significant OHS contravention which should be
addressed immediately.

d) Section 4 of of the Safety audit report states Contraventions/Improvements are required to be

addressed within fourteen days or within time period specified in the report. An action report must
be send to the Safety Agent with the action to be taken on the contraventions noted.

e) If the site has scored less than our minimum standard of 80%, the Principal Contractor or Contractors
will be required to give an action plan to advise on how the non and partial compliances will be
adhered to.

f) If the Principal Contractor or Contractors cannot (or will not) comply with this requirement for an

action plan, then the Health and Safety agent will advise the Client that the site activities should be
stopped until the Principal Contractor or Contractors adheres to all non-compliances and until Safe
Working Practice is happy that the site is in compliance with the legal requirements.

9) Stop work instruction: terminate affected activities with immediate effect and only recommence
activities when it is safe to do so and Revoke of stop work is issued by the Safety Agent.
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Note: Financial penalties can be applied should Stop work instruction be issued. This should be dealt with in
the Contract Data.

21.1 Non-Conformance Penalty
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the

Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any
other compensation.

The following constitute examples of the types of non-conformances that will attract penalties

Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and a non- Penalty: R5000/count, a non-
conformance conformance and/or activity
stoppage
Non-use of PPE supplied Toilets not supplied or regularly Contractors working without Health and
serviced; lack of drinking water Safety Plan approval
Non completion of registers for plant and Contractors not audited Workers transported in contravention of
equipment on site the OHS plan or legal requirements
Lack of H&S signage at work areas Working without training or the Invalid Letters of Good Standing
appropriate H&S method statements
Legal non-conformances identified Non-compliance with traffic
during the previous audit and not accommodation requirements: layout
addressed within the agreed time or physical conditions
Tools and equipment identified in poor frame
condition during inspections No monthly OHS report at site meeting Fall protection harness not tied off / not
to report on worn
No certificates of fithess for workers as Any breach of legal requirements
required
2.2 ADMINISTRATION
221 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour of the intention to commence
constructionwork at least 7 days prior to the works commencing if the intended construction work will:

¢ Include excavation work

¢ Include work at height where there is a risk of falling

¢ Include the demolition of a structure, or

e Include the use of explosives to perform construction work.

If the construction work involves construction of a single storey dwelling for a Client, and such Client will be residing in
such dwelling upon completion, the contractor must also notify the Provincial Director of the Department of Labour at least
7 days before the works commence.

This must be done on a form similar to an Annexure 2 (template of which can be found in the Construction Regulations,
2014). A copy of the notification letter to the Provincial Director shall be forwarded to the Client for record purposes.

Keep in consideration the dates for practical, works and final Completion, this must be included in the duration of the
contract.

It is the responsibility of the Principal Contractor to update the notification of construction before the expiry date, failure to
keep the notification up to date can result in a Stop work instruction.

If the project continues over 12 months, the notification of construction will change to a construction work permit. Although
work will continue, an application for a construction work permit will be done by the Safety Agent at the Department of
Employment and Labour. All needed documents must be supplied to the Safety Agent by the Principal Contractor within
a week of the expiry of the Notification of Construction. The Department of Employment and Labour has 30 days to issue
a construction work permit.

222 Copy of Act and Regulations
The contractor shall ensure that a copy of the Act and Construction 2014 regulations is available on site for inspection by

any person engaged in any activity on the site.

223 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)
The successful Contractor shall submit to the Client a valid letter of good standing with the Compensation Insurer prior to

appointment. All contractor the Principal contractor appoint of the Project must have proof of a valid letter of good standing
with the Compensation Insurer prior to appointment.

224 Emergency Procedure
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The Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to commencement on site.
The procedure shall detail the response plan including the following:

. List of key personnel;
. Details of emergency services; in the nearby area. Including contact numbers and addresses.
. Actions or steps to be taken in the event of the emergency; and

. Information on hazardous materials / situations, including each material’s hazardous potential impact or risk on
the environment or human and measures to be taken in the event of an accident.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of hazardous
substances, dangers as a result of riot / service delivery protests / intimidation, etc. The Contractor shall advise the Client
in writing of any on-site emergencies, together with a record of action taken, within 24 hours of the emergency occurring.
A contact list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained
and available to site personnel.

The Contractor shall submit a detailed procedure and risk assessment for serious criminal offences, riots, violent actions
by employee or public. The procedure must include trauma counselling thereafter (if required). This must include but is
not limited to:

e  Security or any employees held at gun point.
e Security or any employee’s treatment with their lives.
Security of any employees obstructed to perform any duties onsite.

2.25 Safety File requirement
The health and Safety file must be assessed and approved by the Safety Agent before work can commence on site.

Consolidated Health and Safety close out file requirements include:

Health and safety policies.
Health and safety specification (most recent version)
Principal Contractor’s health and safety plan/s
Fall and Rescue Plan
Site safety organograms
Appointment must be accompanied by the following documents (Refer to section of the Specification)
o CV
o Training certificates
o Medical surveillance certificates of fitness
o SACPCMP registration (where applicable)
e Notification to Department of Labour of commencement of work
e Workman’s Compensation Letters of Good Standing
e List of all contractors on site, including the following documents
o Copy of the Signed Mandatory agreement between Principal Contractor and the Contractor
o Copy of the signed Construction regulation 7.1.C.V appointment.
o Copy of the Letter of Good standing at CIODA.
e Mandatory agreements (section 37.2 agreements) between the Client and the Principal Contractor
e Construction regulation 5.1.k Principal Contractors agreement.
e Incident and accident records / Occupational Disease records
e Safety agent’s audit reports
e Safety Officer reports
e Method Statements
¢ Risk assessments
Safe work procedures
Induction of employees and subcontractors with proof of induction conducted.
Proof of Toolbox talks conducted.
All temporary works drawings (suspended beams/scaffolds, etc.)
MSDS
e Copies of all Checklists and registers
The Health and Safety files for the Principal Contractors and all Contractors require closure and handover to the
Client at the completion of the project in the form of a consolidated safety file. The following list is an example of
what should be included but is not exhaustive. The Safety Agent or the Client may require further information at
the time of completion and the Principal Contractor is to ensure that all instructions are responded to.

Documentation would include all health and safety related records from the start of the project. All records to be in
hard copy or electronic format and submitted to the Safety Agent for approval in adequately formatted lists and
folders. Layout should be logical and in the same order as in the site files.

2.2.6 Health and Safety Committee
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Where two or more health and safety representatives have been appointed on site, the Contractor shall ensure that

monthly health and safety meetings are held with such representatives and minutes are kept on record. Meetings must
be organized and chaired by the Contractor's Health and Safety Committee Chairperson. Minutes of these meetings must
be available for the employees of the contractor to refer to.

2.2.7 Accident / Incident Reporting and Investigation

PLEASE NOTE THAT THE SAFETY AGENT MAY REQUIRE THAT THE PRINCIPAL CONTRACTOR
CONVENES A SAFETY COMMITTEE MEETING ON SITE IN THE INTERESTS OF HEALTH AND
SAFETY ON SITE.

The Contractor shall, in addition to the prescribed requirements of the Occupational Health and Safety Act and General
Safety Regulations, investigate, record, and report all Section 24 reportable incidents to the Client within 24 hours of the

incident occurring. Incident investigations shall be conducted by the Contractor’s appointed Accident Investigator — this
Investigator must be a competent person or persons who have sufficient knowledge to carry out an investigation.

In the event of a fatality or a permanent disabling injury the Contractor must submit proof of reporting of incident to
Department of Labour as well as proof of preventative measures to the Client. The Client reserves the right to conduct
investigations into any incidents that they deem fit, and the Contractor is required to provide full co-operation in this regard.

2.2.8 Personal Protective Equipment (PPE)
The Client requires the Contractor to ensure that employees (and others under his/her control) wear the following

minimum PPE:

Overalls: Yes
Safety Harnesses: Yes
Hard Hats: Yes
Reflective Vests: Yes
Safety Footwear: Yes

Goggles / gloves / ear defenders / respiratory protection: Yes
Specialist Equipment (e.g. for confined Spaces): Yes, if Applicable

The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk assessment, to determine the
necessary PPE or clothing to be used during construction. The Contractor shall make provision to keep adequate
quantities of appropriate, SABS approved PPE or clothing on site at all times.

The Contractor must ensure that personnel are trained in the correct use of PPE to be used.

The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as required and receipt signed for by
employees on site. A PPE issue register is required in the file for all PPE issued to employees.

2.3 APPOINTMENTS
231 Construction Manager (CR8.1)
A principal contractor must, in writing, appoint one full-time competent person as the construction manager with the

duty of managing all the construction work on a single site, including the duty of ensuring occupational health and
safety compliance, and in the absence of the construction manager an alternate competent person must be appointed
by the principal contractor. Proof of an all-inclusive assessment by the Principal Contractor of the Construction
Manager’'s Competency in construction management and health and safety competency must be available in the Safety
File.

The Construction Manager, Alternate Construction Managers, Assistant Construction Managers, and designated
construction supervisor/s must, as a minimum, have training in Legal Liability, Construction Regulation 2014 and the
OHS Act.

2.3.2 Contractor Safety Officer (CR8.5)
No contractor may appoint a construction health and safety officer to assist in the control of health and safety related

aspects on the site unless he or she is reasonably satisfied that the construction health and safety officer that he or she
intends to appoint is a Fully registered with a statutory body approved (SACPCMP) by the Chief Inspector and has
necessary competencies and resources to assist the contractor.

Records of safety audits undertaken by the Contractor’'s Safety Officer must be kept on site in the safety file and non-
conformances reported by the Safety Officer to the Contractor's management team. All nonconformances identified by
the Safety Officer and Client's Safety Agent must be investigated and corrective action taken by the Contractor to
prevent re-occurrence.
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The requirement for this site is that a Part-time safety officer registered with SACPCMP and Full-time SHE Rep to
be appointed by the Contractor.

2.3.3 Contractor Supervisor (CR8.7)
The construction manager shall in writing appoint construction supervisors responsible for construction activities and

ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing one or
more competent employees for different sections of the work to assist the construction supervisor.

The Construction Manager, Alternate Construction Managers, Assistant Construction Managers, and designated
construction supervisor/s must, as a minimum, have training in Legal Liability, Construction Regulation 2014 and the
OHS Act.

2.3. Additional Competent Appointments for the project (appointment is not limited to
appointment

Chief Executive Officer (OSH Act 16(1))

Contract Director/Manager (OSH Act 16(2))

Construction Manager (CR 8(1))

Construction Supervisor (CR 8(7))

Assistant Construction Supervisor (CR 8(8))

Construction Risk Assessor (CR 9(1))

First Aider (GSR3)

Excavation Supervisor (CR13(1)(a))

Scaffold Supervisor, Erector, Inspector & Team Leader (CR16(1))

Incident Investigator (OSH Act 9(2))

Safety Representative (where > 20 employees on site)

Construction Vehicle and Mobile Plant Operator (CR23(1)(d)(i))

Controller of Temporary Electrical Installations (CR24(c))

Stacking & Storage Supervisor (CR28(a))

Fire Extinguishing Equipment Inspector (CR29(h))

Fall Protection Plan Developer (CR 10(1)(a))

Fire and Emergency Coordinator CR(29)

2.3.5 Health and Safety Representative(s)
The Contractor shall ensure that Health and Safety Representative(s) is/are elected and trained to carry out his / her

functions. The Safety Representative(s) must be democratically nominated, elected, and appointed in writing. The Health
and Safety Representative(s) shall carry out regular inspections, keep records and report to the supervisor to take
appropriate action. The Safety Representative(s) shall attend Health and Safety Committee Meetings. The Health and
Safety Representative shall be part of the team that will investigate incidents, accidents, and non-conformances. The
Safety Representative(s) must be (a) full time employee(s) who is/are acquainted with conditions and activities at that
workplace or section thereof. The Safety Representatives must have Safety Representative training and must be capable
of performing their duties.

2.3.6 Medical Certificate Of Fitness (Annexure 3)
The contractor must ensure that their employees on site have a valid medical certificate of fithess, specific to the

construction work being performed, issued by an occupational health practitioner in the form of an Annexure 3 template.
A list of employees with expiry date of medical is required in the file.

2.3.7 Competency for Contractor’s Responsible Persons
The Contractor’s responsible persons shall be competent in health and safety and be familiar with the Occupational Health

and Safety Act 1993, and applicable regulations. Valid proof of pertinent health and safety courses attended by such
persons will be required to be presented to the Client.

A list of employees with expiry date of training certificates is required in the file.

2.3.8 Requirements for The Safety Plan Assessment
The Contractor must note that the information below is pertinent to the compilation of their safety plan response to

this site-specific safety specification and it would be preferred if the Safety Plan is written in the order of the
assessment documented below.

| No | ltem | Notes
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1 Project Directory

Please state details of Project Client, Project Manager / Principal
Agent, Safety Agent, Consulting Engineer, etc. (Name, address,
contact detalls).

2 Contractors Directory

Please indicate if you will be using Contractors on this project, if yes,
include their details, trade, and FEM details.

3 Other Parties Directory

Please indicate contact details for any services applicable
(electricity, water, etc.) as well as Department of Labour and
Emergency Services.

4 Project Safety Statement

The Project Safety Statement must be included in the Safety Plan.

5 Health and Safety standards for the project
(OHS Act, construction regulations, basic
conditions of employment, etc.)

Health and Safety standards must be included in the Safety Plan.

6 Project Particulars

Scope of works must be included in the Safety Plan. This is critical.

7 Existing environment — Structures and
Surroundings, Services (Electrical, Water,
Sewerage, etc.), Traffic Arrangements, Parking,
Access to Site, Storage of Plant and Materials

Please include these items in the plan. The items must be Site
Specific, the location of services and services that will be affected
must be mentioned.

8 Management Structure for safety on the Project

A structured organogram with names of the responsible people must
be included.

9 Appointed Persons, Supervision

The required appointments must be identified. A list of the appointed
persons must be included in the Safety Plan.

No Item

Notes

10 Security Procedures

Please indicate if a security company will be appointed and include
the contact information in the Safety Plan.

11 Registers list and inspection frequency

A list of the Inspection Registers that will be on file must be included
in the Safety Plan.

12 Design Co-ordination

Please indicate your procedure for implementation of design
changes by designer on the project, and the procedures for liaison
and implementation of temporary works design on the project.

13 Contractor Co-ordination

Mention must be made of how Contractors will be co-ordinated on
site to ensure that they work together and not adversely affected
health and safety.

14 Housekeeping, stacking and storage

Housekeeping policies and procedures must be included in the
Safety Plan.

15 | Waste Disposal Arrangements

Waste disposal arrangements procedures must be included in the
Safety Plan.

16 Noise and dust control

Please indicate if any noisy operations (more than 85 decibels) will
be carried out and what measures will be used to reduce noise
exposure to workforce.

17 Training Requirements

Training requirements must be identified and recorded.

18 Plant and Equipment

A list of plant and equipment to be used on site must be included in
the Safety Plan.

19 Safety Monitoring Arrangements

The name, contact details and SACPCMP registration status of the
Safety Officer must be included in the Safety Plan. State how often
the Safety officer will be on site (note safety specification
requirement in section 1.7).

20 Information for Contractors

State how information will be given to Contractors on site.

21 Consultation/communication arrangements
with Employees

State how information will be given to employees e.g., notice board.

22 Selection of Contractors Procedures

Principal contractor must state what health and safety procedures
they will use to assess the competence and resources of their
contractors on site.

23 | Activities with risk to Health and Safety (Risk
Assessment)

A Baseline Risk Assessment must be included in the Safety Plan, it
must address the Risks identified in the Safety Specification as well
as the risk of any other hazards that the Principal Contractor is
aware of that are relevant to the site.

24 Hazardous Substances

Must be listed in the Safety Plan and addressed in the Risk
Assessment.

25 First Aid and Medical Procedures

Please indicate name of first aider, position of first aid box, location
of nearest medical facility and emergency numbers.

26 Fire and Emergency Procedures

List of emergency telephone numbers must be drawn up and

included in the Safety Plan. The position of Fire Extinguishers,
Assembly Point location, fire drill frequencies, numbers of fire

marshals, etc.

27 | Accident and Incident Reporting and
investigation

State the Accident and Incident Reporting and investigation
procedures of your company.

28 Welfare and Site Facilities

Elaborate on toilets and eating areas, water provision, how will
workers be protected during wet weather conditions etc.
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29 Site Rules The Site Rules must be included in the Safety Plan.

30 Personal Protective Equipment The necessity must be identified by Risk Assessments.

31 Health & Safety File arrangements Please indicate arrangements for the return of the Health and Safety
File to the safety agent at the end of the project.

32 Method Statements/Safe System of Works A list of Method Statements/Safe System of Works must be included
in Safety Plan for all High-risk activities

33 Permits and wayleaves List of activities that Principal Contractor anticipates will require

permits and wayleaves (including those stated in the safety
specification) to be included.

34 Fall Prevention and Protection Plan and Fall A copy of the Fall Prevention and Protection Plan, fall rescue plan
Rescue Plan and fall risk assessment must be included in the Safety Plan.

37 Safety Representatives and Safety Committees | When a project has more than 20 employees a designated
employee must be chosen by the labourers to represent them. A
safety committee must be established if 2 or more safety
representatives are appointed.

38 Have the significant hazards from the safety See section 1.9 of the Specifications and ensure practical measures
specification been addressed? have been detailed in the safety plan.

2.3.9 Fall protection
The Contractor must:

o designate a competent person to be responsible for the preparation of a fall protection plan
. ensure that the fall protection plan contemplated above is implemented, amended where and when necessary
and maintained as required; and
) take steps to ensure continued adherence to the fall protection plan.
A fall protection plan contemplated above must include-

. a risk assessment of all work carried out from a fall risk position and the procedures and methods used to address
all the risks identified per location;

. the processes for the evaluation of the employees' medical fithess necessary to work at a fall risk position and
the records thereof;

o a programme for the training of employees working from a fall risk position and the records thereof;

. the procedure addressing the inspection, testing, and maintenance of all fall protection equipment; and

. a rescue plan detailing the necessary procedure, personnel and suitable equipment required to affect a rescue
of a person in the event of a fall incident to ensure that the rescue procedure is implemented immediately
following the incident.

A contractor must ensure that a construction manager appointed under regulation 8(1) is in possession of the most
recently updated version of the fall protection plan.

A contractor must ensure that all unprotected openings in floors, edges, slabs, hatchways, and stairways are adequately
guarded, fenced, or barricaded or that similar means are used to safeguard any person from falling through such openings;

Also that no person is required to work in a fall risk position, unless such work is performed safely as contemplated in
above and fall prevention and fall arrest equipment are approved as suitable and of sufficient strength for the purpose for
which they are being used, having regard to the work being carried out and the load, including any person, they are
intended to bear; and securely attached to a structure or plant, and the structure of plant and the means of attachment
thereto are suitable and of sufficient strength and stability for the purpose of safely supporting the equipment and person
who could fall, and fall arrest equipment is used only where it is not reasonably practicable to use fall prevention
equipment.

2.3.10 Risk Assessments

Baseline Risk Assessment
The Client shall cause a baseline risk assessment to be conducted by a competent person before the design process and
tender process commence, and the assessed risks shall form part of the health and safety specifications.

The Contractor must, before commencement of any construction work, and during construction work, have risk
assessments performed by a competent person appointed in writing, which risk assessments form part of the health and
safety plan to be applied on the site and must include:

. The identification of the risks and hazards to which persons may be exposed to;

. An analysis and evaluation of the risks and hazards identified; based on a documented method

o A documented plan and applicable safe work procedures to mitigate, reduce or control the risks and hazards that
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have been identified;
. A monitoring plan; and
. A review plan
The Contractor must ensure that, as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated,
and addressed in a risk assessment.

The Contractor must ensure that all employees under his control are informed, instructed, and trained by a competent person regarding
any hazard and the related work procedures and/or control measures before any work commences and thereafter at the times
determined in the risk assessment monitoring and review plan of the relevant site.

The Principal Contractor must ensure that all contractors are informed regarding any hazard that is stipulated in the risk assessment
before any work commences and thereafter at the times determined in the risk assessment monitoringand review
plan of the relevant site.

The Contractor must consult with the health and safety committee or with a representative trade union or representative
group of employees if no health and safety committee exists, on the monitoring and review of the risk assessments for
the site.

The Contractor must ensure that copies of risk assessment for this site are available on site for inspection purposes by
interested parties (inspector, the Client, Client's Safety Agent, any contractor, any employee, a representative trade union,
a health and safety representative or safety committee member.

A Contractor must review the relevant risk assessment where changes are affected to the design and/or construction that
result in a change to the risk profile, or when an incident has occurred.

Preventative measures must first address the elimination of the hazard or risk. Should PPE be required to
reduce risk, the equipment or clothing to be used must be SABS approved.

In general, the Contractor must ensure that the Risk Assessment involves identifying the hazards present in a work activity
on site. This is followed by an evaluation of the extent of the risk involved taking into account those precautions already
being taken.

The following general principle should be followed when conducting a risk assessment:

. All relevant risks and/or hazards should be systematically addressed.

. The risk assessment should address what actually happens in the workplace during the work activity.

. All employees and those who may be affected must be considered, including maintenance staff, security guards,
visitors, and Contractors.

o The risk assessment should highlight those groups and individuals who may be required to work alone or who
have disabilities.

. The risk assessment process should take into account the existing safety measures and controls.

. The level of detail on a risk assessment should be appropriate to the level of risk.

2.3.11 OTHER HEALTH AND SAFETY SPECIFICATION REQUIREMENTS

The contractor must be aware of the following additional requirements:

What When Output
Awareness training (Toolbox Talks) At least weekly and before hazardous Attendance Register
work is carried out
Health and Safety Committee Monthly Minutes signed by the employer (Contractor)
Meetings covering:
a) Health and Safety Representative
Checklist
b) Safety report from Safety Officer and
Safety Agent
Health and Safety Reports Monthly Report covering:

a) Incidents/Accidents and Investigations
b)  Non-conformance

c) Health and Safety Training

d) HIRA Updates

e) Internal and External Audits

General Inspections As per Health and Safety Specification and | Report on Health and Safety Specification and
OHSA OHSA compliance:

a) Scaffolding

b)  Lifting Machinery

c) Excavation
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General Inspections

Monthly

Covering:

a) Firefighting Equipment

b) Portable Electrical Equipment
c) Ladders

Record keeping

Ongoing

Covering:

a) General complaints
b) Fines

c) General incidents
d) MSDS

e) Surveillance Medicals
f)  Inspection Register
g) Dept of Labour Notices

Permits Before commencement with certain As stipulated by the Health and Safety
activities Specification and the OHSA / Construction
Regulations
Key:

OHSA — Occupational Health and Safety Act, 1993

24 Employer’s health and safety agent

The employer’s health and safety agent shall:

a) audit the contractor’'s compliance with the requirements of this specification prior to the commencement of
any physical construction activities on the site;

b) accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;

C) monitor the effective implementation of all safety plans;

d) conduct periodic and random audits on the health and safety file to establish compliance with the
requirements of this specification;

e) visit the site at regular monthly intervals to conduct site inspections, and based upon such visits issue, a
Safety Audit report, or where necessary a stop work instruction to the contractor or any of the contractor’s
subcontractors with a copy to the contract manager and, where relevant, to the contractor.
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2.5 Creating a safe working environment
251 General Inspection, Monitoring and Reporting

The Contractor shall carry out inspections as required by this Health and Safety Specification, as well as by health and

safety legislation.

25.2 Environmental Conditions
Contractor must take into account adverse weather conditions on site activities and implement control measures to

mitigate risk. This includes risk of exposure to excessive heat, cold, rain, lightning, and wind.
The open nature of the site works will not preclude any of the above.

253 Arrangements For Access, Parking, Deliveries, Etc.
Reverse Parking must be implemented in the site camp area and on site.

All service providers must have the following in place below:

1. Asigned service level Agreement / 37.2 Mandatory Agreement and,
2. Plant Operators or Truck / Vehicle material deliveries must have a brag file which consists of the following:
a. Operators Appointment Letter CR23.
b. Proof of Competency, Driver’s License or PrDp.
c. Valid medical certificate of fitness in the form of Annexure 3.
d. Inspection Plant or Vehicle Checklist.
3. Inducted before they can be allowed on site.
4. Valid Letter of Good Standing

254 Arrangements For Site Camp, Ablutions And Yard
Site camp location and set up
¢ Restrictions / requirements: } Contractor to advise in consultation
e Storage areas: } with Engineer / Professional Team
e Security: }

Ablutions and Welfare Arrangements

Contractor to supply ablutions and facilities in line with the Construction Regulations 2014, refer to section 2.31 of
this health and safety specification regarding the below. Toilets should be provided with built in facilities for hand
washing.

e Toilets:

e Washing facilities:

e Drinking Water:
Shelter:

Contractor to provide as per Regulations

YNy

Contractor to provide as per Regulations

Mobile site facilities requirements:

A camping toilet/mobile toilet will be required for sites that cannot facilitate a permanent location for ablution
units and must be available for each gender per location.

The use of a camping toilet must be prepared and setup correctly with additional anchors and available toiletries
prior to each working day and to be first priority when changing location of works along a set working path.

Teams are to ensure that the toilets are cleaned correctly and suitable for easy and hygienic uses and recorded
on a daily register.

255 Excavation Fencing:
Note that excavations accessible to public, or adjacent to public roads / thoroughfares, must have (1) barrier / fence of

at least 1m in height, and (2) warning illuminants at night or when visibility is poor, or have other suitable precautionary
measures if of both these are not practicable.

General Fencing of Site: Note that construction sites in built up areas adjacent to public walkway must be fenced
off and have controlled access points with the correct signs to indicate the site office for any relevant enquiries.

Warning Notices: Yes, warning notices must be displayed.

Lookouts: Yes, lookouts can be posted, especially at excavations.
2.5.6 Hazardous Substances
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The following materials and substances have, or may have, to be used in the works and are identified as
potentially posing special health and / or safety hazards during the project. Appropriate measures will need
to be specified for their control:

Petrol & Diesel
Paint and Thinners
Cement

Oils

Hand Sanitisers

abr ke

If there are additional hazardous substances that is not noted above, please ensure that the Principal Contractors
Safety officer identifies the hazardous substances and capture them on a list and Material Safety Data Sheets must
be provided for each hazardous substance.

2.5.7 INTERFACE AND RESTRICTIONS BY CLIENT

Contractor must note that the following Client activities will continue during construction:

The Existing farmhouse will be occupied, the Principal contractor is to ensure that the members of
public cannotaccess the site. If there is any activities at the old shed or arable land, it is the Principal
contractors responsibility to communicate and inform the employees of the old shed and land of risks
and restrictions to the Construction work being done.

The following Client safety rules and/or requirements are to be observed:

a. Allworkers are to receive induction prior to commencement of work on site.
b. Other safety rules and requirements to be advised at induction.
c. Please also refer to tender document.

Restrictions on times, access, or other restrictions by Client

a. Please refer to tender document.
b. Other restrictions may be advised at induction.

2.5.8 First Aid Box and First Aid Equipment
At least one competent First Aider must be appointed before work on site can commence. There after the Contractor shall

provide first aid box/es and appoint, in writing, First Aider(s) for this project in line with the results of the Contractor’s risk
assessment for the project, this health and safety specification as well as the provisions of the General Safety Regulations.
The appointed First Aider(s) are to be sent for accredited first aid training before starting on site. Valid certificates are to
be kept on site.

First Aid Level 1: Unit Standard 119567.
First Aid Level 2: Unit Standard 120496.
First Aid Level 3: Unit Standard 376480.
First Aid box/es must be adequately stocked at all times, accessible and be controlled by a qualified First
Aider.
Perishables to be checked and replaced when expired.
Stock per content list as per the General Safety Regulations Annexure.
Signage to be in place.
To be numbered and sealed with name of first aider on or above the First aid box.
Dressing logbook to be available in the first aid box.
If more than 5 employees are present, there must be a first aid box available.
e Register to be checked by a Competent person.
If required by the Client, the Contractor shall have a stretcher on site to be used in case of a serious incident.

259 Hazards and Potential Situations
The Contractor shall immediately notify other Contractors of any hazardous or potentially hazardous situations, which

may arise during performance of the activities.

2.5.10 Occupational Health and Safety Signage
The Contractor shall ascertain and provide adequate on-site health and safety signage. This signage shall include, but

shall not be limited to, Hard Hat / Helmet Area; Safety Shoes to be worn on site; Dust Masks to be worn in areas where
there might be exposure to excessive dust; Ear Plugs / Muffs to be worn where there might be noise exposure over 85
dB; Gloves; Safety Goggles; Safety Harness, Workers in Excavation, traffic management, etc. The Contractor shall be
responsible to maintain the quality and replacement of signage. Signage must comply with the requirements of SABS.

2511 Management of Contractors by Principal Contractor
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The Principal Contractor shall ensure that all contractors under his control are complying with the respective Health and

Safety Plans, as well as Health and Safety Legislation.

2.5.12 Stacking of Materials
In addition to the provisions for the stacking of articles in the General Safety Regulations, 2003, the contractor must

ensure that —

. a competent person is appointed in writing with the duty of supervising all stacking and storage on a construction
site;

. adequate storage areas are provided.

. there are demarcated storage areas; and

. storage areas are kept neat and under control.

2.5.13 Housekeeping and General Safeguarding on Construction Sites
A contractor must, in addition to compliance with the Environmental Regulations for Workplaces, 1987, promulgated by Government
Notice No. R. 2281 of 16 October 1987, ensure that suitable housekeeping is continuously implemented oneach construction site,
including-
e the proper storage of materials and equipment.
e the removal of scrap, waste, and debris at appropriate intervals.
e ensuring that materials required for use, are not placed on the site so as to obstruct means of access to and
egress from workplaces and passageways.
e ensuring that materials which are no longer required for use, do not accumulate on, and are removed from the
site at appropriate intervals.
e ensuring that waste and debris are not disposed of from a high place with a chute, unless the chute complies with
the requirements set out in the regulations.
e ensuring that construction sites in built-up areas adjacent to a public way are suitably and sufficiently fenced off
and provided with controlled access points to prevent the entry of unauthorized persons; and
e ensuring that a catch platform or net is erected above an entrance or passageway or above a place where persons
work or pass under or fencing off the danger area if work is being performed above such entrance, passageway,
or place so as to ensure that all persons are kept safe in the case of danger or possibility of persons being struck
by falling objects.
e All waste bins provided, must be lined with plastic bags and must have properly fitted lids to prevent general
waste to be blown out of the bins.

i. Construction V ehicles and Mobile Plant
A contractor must ensure that all construction vehicles and mobile plant -

. are of an acceptable design and construction.

) are maintained in a good working order.

. are used in accordance with their design and the intention for which they were designed, having due regard to
safety and health.

. are operated by a person who-

. has received appropriate training, is certified competent and in possession of proof of competency and is
authorised in writing to operate those construction vehicles and mobile plant.

. has a medical certificate of fithess to operate those construction vehicles and mobile plant, issued by an
occupational health practitioner in the form of Annexure 3.

. have safe and suitable means of access and egress.

. are properly organized and controlled in any work situation by providing adequate signalling or other control
arrangements to guard against the dangers relating to the movement of vehicles and plant, in order to ensure
their continued safe operation;

o are prevented from falling into excavations, water, or any other area lower than the working surface by installing
adequate edge protection, which may include guard-rails and crash barriers;

. are fitted with structures designed to protect the operator from falling material or from being crushed should the
vehicle or mobile plant overturn;

. are equipped with an acoustic warning device which can be activated by the operator;

. are equipped with an automatic acoustic reversing alarm.

. are equipped with fire extinguishers (4.5 kg); and

o are inspected by the authorised operator or driver on a daily basis using a relevant checklist prior to use and that
the findings of such inspection are recorded in a register kept in the construction vehicle or mobile plant.

A contractor must ensure that -

. no person rides or is required or permitted to ride on a construction vehicle or mobile plant otherwise than in a
safe place provided thereon for that purpose;
. every construction site is organized in such a way that, as far as is reasonably practicable, pedestrians and
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vehicles can move safely and without risks to health;

. the traffic routes are suitable for the persons, construction vehicles or mobile plant using them, are sufficient in
number, in suitable positions and of sufficient size;

. every traffic route is, where necessary, indicated by suitable signs;

. all construction vehicles and mobile plant left unattended at night, adjacent to a public road in normal use or
adjacent to construction areas where work is in progress, have appropriate lights or reflectors, or barricades
equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or plant;

. all construction vehicles or mobile plant when not in use, have buckets, booms, or similar appendages, fully
lowered, or blocked, controls in a neutral position, motors stopped, wheels chocked, brakes set, and ignition

secured;

. whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two headlights
and two taillights when in operation;

. tools, material, and equipment are secured and separated by means of a physical barrier in order to prevent
movement when transported in the same compartment with employees;

. vehicles used to transport employees have seats firmly secured and adequate for the number of employees

to be carried; and

. all construction vehicles or mobile plant travelling, working, or operating on public roads comply with the
requirements of the National Road Traffic Act, 1996.

. all plant and vehicles are be fitted with amber rotating beacons and reverse alarms.

. ALL construction site vehicles must be inspected daily especially if it has dangerous “items” (fuel, explosives,
etc.) on vehicle, completed inspection registers must also be available for inspection.

o the vehicles must resemble the original manufacturer’s product. Levers, alarms, and amber lights to be fitted
to construction vehicle for notification of vehicle.

) fire extinguishers, signage, and licence disc to be correctly mounted and displayed.

o when the vehicle is stationary no key to be left in or on vehicle or plant.

. Drip tray must be present when stationary.

A List of Construction vehicles and mobile plant must be included in the Health and Safety Plan.

ii. Electrical Installations and Machinery on Construction Sites
A contractor must, in addition to compliance with the Electrical Installation Regulations and the Electrical Machinery

Regulations, ensure that —

before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any
electrical cable or apparatus which is under, over or on the site;

all parts of electrical installations and machinery are of adequate strength to
withstand the working conditions on construction sites;

the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that
purpose;

all temporary electrical installations used by the contractor are inspected at least
once a week by a competent person and the inspection findings are recorded in a
register kept on the construction site; and

all electrical machinery is inspected by the authorized operator or user on a daily
basis using a relevant checklist prior to use and the inspection findings are recorded
in a register kept on the construction site.

iii. Use and Temporary Storage of Flammable Liquids on Construction Sites
A contactor must, in addition to compliance with the provisions for the use and storage of flammable liquids in the General
Safety Regulations, 2003, ensure that —

1.
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where flammable liquids are being used, applied, or stored at the workplace
concerned, it is done in amanner that does not cause a fire or explosion hazard,
and that the workplace is effectively ventilated;

no person smokes in any place in which flammable liquid is used or stored, and

the contractor must affix asuitable and conspicuous notice at all entrances to any
such areas prohibiting such smoking;

an adequate amount of efficient fire-fighting equipment is installed in

suitable locations around theflammable liquids store with the recognized

symbolic signs;

only the quantity of flammable liquid needed for work on one day is taken out of the store
for use;

all containers holding flammabile liquids are kept tightly closed when not in actual use
and, after their contentshave been used up, are removed from the construction site,

and safely disposed of;

where flammable liquids are decanted, the metal containers are bonded and earthed; and
no flammable material, including cotton waste, paper, cleaning rags or similar

material is stored together withflammable liquids
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8.  proper containers are to be used for fuel. Marked and labelled as per the content.
9. diesel on site; more than 800 litres must have a certificate, fire safe certificate.
Locked in a ventilated, securearea with a drip tray and have a designated, responsible
person to use it.
iv. Fire precautions on Construction Sites
A contractor must, in addition to compliance with the Environmental Regulations for Workplaces, 1987, ensure
that —
1. all appropriate measures are taken to avoid the risk of fire;
2. sufficient and suitable storage is provided for flammable liquids, solids, and gases;
3.  smoking is prohibited and notices in this regard are prominently displayed in all
places containing readilycombustible or flammable materials;
4. in confined spaces and other places in which flammable gases, vapours or dust can
cause danger-
a. only suitably protected electrical installations and equipment, including portable
lights, are used,;
b. there are no flames or similar means of ignition;
c. there are conspicuous notices prohibiting smoking;
d. oily rags, waste, and other substances liable to ignite are without delay removed
to a safe place; and
e. adequate ventilation is provided;
5. combustible materials do not accumulate on the construction site;

6. welding, flame cutting, and other hot work are done only after appropriate precautions
have been taken to reducethe risk of fire;

7. suitable and sufficient fire-extinguishing equipment is placed at strategic locations or
as may be recommendedby the Fire Chief or local authority concerned, and that such
equipment is maintained in a good working order;

8. the fire equipment contemplated above is inspected by a competent person, who has
been appointed in writingfor that purpose, in the manner indicated by the manufacturer
thereof;

9. asufficient number of workers are trained in the use of fire-extinguishing equipment;
10. where appropriate, suitable visual signs are provided to clearly indicate the escape routes
in the case of a fire;
11. the means of escape is kept clear at all times;
12. there is an effective evacuation plan providing for all -
a. persons to be evacuated speedily without panic;
b. persons to be accounted for; and
c. plant and processes to be shut down; and
13. asirenis installed and sounded in the event of a fire.

2.5.16.1 Fire Extinguishers and Fire Fighting Equipment

e The Contractor shall provide adequate, regularly serviced fire extinguishers located at strategic points on site.
The Contractor shall keep spare serviced portable fire extinguishers. The Contractor shall have adequate
persons trained or competent to use the Fire Fighting Equipment.

e Safety signage shall be posted up in all areas where fire extinguishers are located.

v. Construction Employees' Facilities
A contractor must, in terms of the Construction Regulations 2014, provide:

pNPOrONE

9.

at least one sanitary facility for each sex and for every 30 workers;

Toilets to be within walking distance

Hygiene registers to be completed

Proof of safe disposal of effulgent waste disposal certificates to be obtained
changing facilities for each sex;

and sheltered/shaded eating area.

Protection from the Elements and raised off the ground.

Every employer shall provide sanitary facilities at the workplace in accordance with
the provisions of Parts F,P and Q of the National Building Regulations.

Sulfficient clean water for all employees. 500ml to each employee every hour.

A contractor must provide reasonable and suitable living accommodation for the workers at construction sites who are
far removed from their homes and where adequate transportation between the site and their homes, or other suitable
living accommodation, is not available.

vi. Temporary works
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A contractor must appoint a temporary works designer in writing to design, inspect and approve the erected temporary
works on site before use.

A contractor must ensure that all temporary works operations are carried out under the supervision of a competent person
who has been appointed in writing for that purpose.

A contractor must ensure that-

1. alltemporary works structures are adequately erected, supported, braced and maintained
by a competent personso that they are capable of supporting all anticipated vertical and
lateral loads that may be applied to them, andthat no loads are imposed onto the
structure that the structure is not designed to withstand;

2. all temporary works structures are done with close reference to the structural design
drawings, and where any uncertainty exists the structural designer should be consulted;

3. detailed activity specific drawings pertaining to the design of temporary works structures
are kept on the site andare available on request to an inspector, other contractors, the
Client, the Client’s Safety Agent, or any employee;

4. allpersons required to erect, move, or dismantle temporary works structures are provided
with adequate trainingand instruction to perform those operations safely;

5. all equipment used in temporary works structure are carefully examined and checked
for suitability by a competent person, before being used;

6. all temporary works structures are inspected by a competent person immediately before,
during and after the placement of concrete, after inclement weather or any other
imposed load and at least on a daily basis until thetemporary works structure has been
removed and the results have been recorded in a register and made available on site;

7. no person may cast concrete, until authorization in writing has been given by the
competent person contemplatedabove;

8. if, after erection, any temporary works structure is found to be damaged or weakened
to such a degree that its integrity is affected, it is safely removed or reinforced
immediately;

9. adequate precautionary measures are taken in order to-
a. secure any deck panels against displacement; and
b. prevent any person from slipping on temporary works due to the application of release agents;

10. as far as is reasonably practicable, the health of any person is not affected through the
use of solvents or oils orany other similar substances;

11. upon casting concrete, the temporary works structure is left in place until the concrete
has acquired sufficient strength to safely support its own weight and any imposed load,
and is not removed until authorization in writinghas been given by the competent person

the foundation conditions are suitable to withstand the loads caused by the temporary works structure and anyimposed
load in accordance with the temporary works design.
12. provision is made for safe access by means of secured ladders or staircases for all
work to be carried out abovethe foundation bearing level,
13. a temporary works drawing, or any other relevant document includes construction
sequences and methodsstatements;
14. the temporary works designer has been issued with the latest revision of any relevant
structural design drawing;
15. a temporary works design and drawing is used only for its intended purpose and
for a specific portion of aconstruction site; and
16. the temporary works drawings are approved by the temporary works designer
before the erection of anytemporary works.
No contractor may use a temporary works design and drawing for any work other than its intended purpose.

vii. Excavation
A contractor must-

1. ensure that all excavation work is carried out under the supervision of a competent
person who has been appointed in writing for that purpose; and
2. evaluate, as far as is reasonably practicable, the stability of the ground before excavation
work begins.
A contractor who performs excavation work-

3. must take reasonable and sufficient steps in order to prevent, as far as is reasonably
practicable, any person from being buried or trapped by a fall or dislodgement of material
in an excavation;

4. may not require or permit any person to work in an excavation which has not been
adequately shored or braced:Provided that shoring and bracing may not be necessary
where-

a. the sides of the excavation are sloped to at least the maximum angle of repose
measured relative to the horizontal plane; or
b. such an excavation is in stable material: Provided that-
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e after rain,

i. permission has been given in writing by the appointed competent person
contemplated above uponevaluation by him or her of the site conditions; and
il. where any uncertainty pertaining to the stability of the soil still exists, the
decision from a professionalengineer or a professional technologist competent
in excavations is decisive and such a decision mustbe noted in writing and
signed by both the competent person and the professional engineer or
technologist, as the case may be;
must take steps to ensure that the shoring or bracing contemplated above is designed
and constructed in a manner that renders it strong enough to support the sides of the
excavation in question;
must ensure that no load, material, plant, or equipment is placed or moved near the
edge of any excavation where it may cause its collapse and consequently endangers
the safety of any person, unless precautions suchas the provision of sufficient and
suitable shoring or bracing are taken to prevent the sides from collapsing;
must ensure that where the stability of an adjoining building, structure or road is likely
to be affected by the making of an excavation, steps are taken to ensure the stability of
such building, structure or road and the safetyof persons;
must cause convenient and safe means of access to be provided to every excavation
in which persons are required to work, and such access may not be further than six
metres from the point where any worker within theexcavation is working;
must ascertain, as far as is reasonably practicable, the location and nature of electricity,
water, gas, or other similar services which may in any way be affected by the work to
be performed, and must before thecommencement of excavation work that may affect
any such service, take the steps that are necessary to renderthe circumstances safe for
all persons involved,;
must ensure that every excavation, including all bracing and shoring, is inspected-

daily, prior to the commencement of each shift;
after every blasting operation;

after an unexpected fall of ground;

after damage to supports; and

by the competent person, in order to ensure the safety of the excavation and of persons, and those results must
be recorded in a register kept on site and made available on request to an inspector, the Client, the Client’s
Safety Agent, any other contractor or any employee;

11.
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must cause every excavation which is accessible to the public or which is adjacent to
public roads or thoroughfares, or whereby the safety of persons may be endangered, to
be —
a. adequately protected by a barrier or fence of at least one metre in height and
as close to the excavation asis practicable; and
b. provided with warning illuminants or any other clearly visible boundary
indicators at night or when visibilityis poor, or have resort to any other suitable
and sufficient precautionary measure where this is not practicable;
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viii. Scaffolding

12. must ensure that all precautionary measures stipulated for confined spaces as
determined in the General SafetyRegulations, 2003, are complied with by any person
entering any excavation;

13. must, where the excavation work involves the use of explosives, appoint a competent
person in the use of explosives for excavation, and must ensure that a method statement
is developed by that person in accordancewith the applicable explosive’s legislation; and

14. must cause warning signs to be positioned next to an excavation within which or where
persons are working or carrying out inspections or tests.

A contractor must appoint a competent person in writing who must ensure that all scaffolding work operations are carried
out under his or her supervision and that all scaffold erectors, team leaders and inspectors are competent to carry out
their work as per the SANS 10085 of 2004.

A contractor using access scaffolding must ensure that such scaffolding, when in use, complies with the safety standards
incorporated for this purpose into these Regulations under section 44 of the Act and SANS 10085. Scaffold must be;

1.
2.
3.

ok

© N

Level and balanced upon the correct footing such as base jacks, U-Jacks, and mobile wheels
Have the correct Ledgers and bracing methods to secure the frames and Standards
To be fully boarded with the correct edge protection on both the 0.500m and 1 metre height per working

platforms.

Working platforms to be in accordance with the Tables 4 and 5 of the SANS 10085 for weight restrictions
Have the correct access that is fitted within the scaffold and grants access to the working platforms and
must be fitted with a trap door system.

Secured with fastening methods such Reveal and fixed ties according to table 7 of SANS 10085.
Buttresses to be used when required.

signage must be displayed to indicate if the scaffold is safe or unsafe to use.

Trestles to be built in accordance with section 10.16.1 of the SANS 10085 and safety requirements to
be met by the scaffolding inspector and scaffold supervisors on site.

o
O

OO0 OO0 O O

Section 10.16.1 of SANS10085 as follow :

Timber trestles shall be constructed generally in accordance with figure 9(A) and steel
trestles shall be constructed generally in accordance with figure 9(b). Timber trestles shall
not exceed 1,5 m in height. Steel trestles shall have an extended height not exceeding 2,35
m and a closed height not less than 1,30 m.

The minimum width of the trestle legs when opened and locked in position shall be 780 mm.
Trestles shall not be used on slopes exceeding 1:12.

The platform supported by the trestles shall be level within 1:50 in all directions.

NOTE 1 Trestles may be so constructed that they can be folded for storage and transportation.

NOTE 2 Trestle ladders may also be used instead of trestles.

NOTE 3 The maximum height of 2,35 m enables an average platform height of 2 m to be attained when
trestles are used on sloping ground.

ix. Hazardous Chemical Substances (HCS)
In addition to the requirements in the HCS Regulations, the principal contractor must provide proof in the Health and

Safety Plan that:

o

1. Material Safety Data Sheets (MSDS'’s) of the relevant materials / hazardous chemical
substances are availableprior to use by the contractor. All MSDS’s shall be available
for inspection by the agent at all times.

2. Risk assessments are done at least once every 6 months.

3. Exposure monitoring is done according to OESSM and by an Approved Inspection
Authority (AlA) and that themedical surveillance programme is based on the outcomes
of the exposure monitoring.

4. How the relevant HCS'’s are being/going to be controlled by referring to:

Limiting the amount of HCS

Limiting the number of employees

Limiting the period of exposure
Substituting the HCS

Using engineering controls

Using appropriate written work procedures

0T

—h

5.  The correct PPE is being used.

HCS are stored and transported according to SABS 072 and 0228.

7.  Training with regards to these regulations was given.

The Health and Safety plan should make reference to the disposal of hazardous waste on classified sites and the location

thereof (where applicable).

The First Aider must be made aware of the MSDS and trained in how to treat HCS incidents appropriately.

x.Noise Induced Hearing Loss
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Where noise is identified as a hazard the requirements of the NIHL regulations must be complied with and the following
must be included / referred to in the Health and Safety Plan:

1.  Proof of training with regards to these regulations.

2.5.23

2. Risk assessment done within 1 month of commencement of work.

3. That monitoring carried out by an AlA and done according to SABS 083.

4.  Medical surveillance programme established and maintained for the necessary
employees.

Control of noise by referring to:

Engineering methods considered

Admin control (humber of employees exposed) considered

Personal protective equipment considered/decided on

Describe how records are going to be kept for 40 years.

©Co~NoO,

Pressure Equipment (Including Gas Bottles)

The Contractor shall comply with Pressure Equipment Regulations, including:

TTe@mooo0oT

10. Providing competency and awareness training to the operators;
11. Providing PPE or clothing;
12. Providing and maintain appropriate signage in areas where pressure equipment is used,
as applicable;
13. Inspect equipment regularly and keep records of inspections;
14. Providing appropriate firefighting equipment (Fire Extinguishers).
15. Under pressure equipment to have the following in place;
Service date
Seals on valves with no leaks and not broken
flash arrestors
Should be stored and chained together
Oxygen / Acetylene bottles to have clips
Signage to be visible
Gauges in working condition and be visible
Permits for use
Pressure equip Regs 6. (1) The user shall ensure that the pressure equipment is operated and maintained
within its design and operating parameters.

2.5.24 EXISTING ENVIROMENT
Hazards particular to this project by virtue of location:

a.

b.
c.
d.

Members of the Public
Gravel Road Users
Livestock

Snakes

Overhead, Above Ground and Underground Services crossing the site:

®

b
c
d.
e
f.

g.

Overhead: Electricity; Telkom
Underground: Water / Sewer Pipeline
Ground level: Water
Service Drawings available: Yes, refer to tender document.
Wayleaves required: Yes, request from the engineers.
Permits required: Yes, Hot works, please consult your OHS Agent for additional
permits.
Isolations required: Yes

Existing structures on site and surrounding land use (with a significant impact on Health & Safety):
Please refer to the Preliminary Design Report.

Existing Traffic Systems

a.
b.

C.

Condition: Gravel Road adjacent to the site.

Restrictions to access: Yes, Principal Contractor to have controlled access for unauthorised personnel
at site camp and on site.

Speed restrictions: 20 — 40 km/h

2.5.25 Lifting Machinery and Tackle

2

The Contractor shall ensure that lifting machinery and tackle is inspected before use and on a monthly basis.

The Contractor shall have lifting machinery and tackle inspector who will inspect the equipment at intervals
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required by the Driven Machinery Regulations, taking into account that:

3 All lifting machinery and tackle have a safe working load clearly indicated.

4 Regular inspection and servicing are carried out.

5 Records are kept of inspections and of service certificates.

6 Thorough examinations are carried out by competent personnel at the frequencies required by legislation.

7 There is proper supervision in terms of guiding the loads which includes a trained banks man to direct and check
lifting tackle if it is safe for use.

8 Forklift to be inspected every year and lift plan every 2 years.

9 Load test certificate to be no older than 6 months.

10 Sufficient props to be used and max weight to be displayed.

11 Slings to be checked regarding integrity, chains, serial numbers, checked for tears, cuts links and all other
materials.

12 Hooks to be oiled, not in a fixed position and closed to prevent materials from slipping/falling off.

13 Lifting equipment must be used for the scope of work carried out.

2.5.26 Ladders and Ladder work
The Contractor shall ensure that all ladders are numbered and inspected regularly keeping record of inspections. It should

be noted that Aluminium ladders are preferred to wooden ladders.
2.5.27 General Machinery
The Contractor shall comply with the Driven Machinery Regulations, which include inspecting machinery regularly,

appointing a competent person to inspect and ensure maintenance, issuing PPE or clothing and training those that use
machinery and enforce compliance.

2.5.28 Portable Electrical Tools
The Contractor shall ensure that use and storage of all explosive actuating fastening devices and portable electrical tools

are in compliance with relevant legislation.

The Contractor shall consider that:

14 A competent person undertakes routine inspections;

15 Only authorised persons use the tools;

16 There are safe working procedures applied;

17 Awareness training is carried out and compliance is enforced at all times; and
18 PPE and clothing are provided and maintained.

2.5.29 Public Health and Safety
The Contractor shall ensure that each person working on or visiting a site, and the surrounding community, shall
be made

aware of the dangers likely to arise from onsite activities and the precautions to be observed to avoid or
minimize thosedangers. Appropriate health and safety signage shall be posted at all times.

2.5.30 Environmental Conditions and Flora and Fauna
The Contractor must be mindful of adverse weather conditions upon the health and safety of the workforce. This includes

inclement weather, strong wind, heat stress, extreme cold, etc. The Contractor’s risk assessment process must take into
account the risks associated with such weather conditions. The same is true when working in an environment where there
is a risk to employees’ health and safety from presence of poisonous flora, or wildlife (including bees, snakes, etc).The
Contractor’s risk assessment process must take these risks into account.

2.5.31 Occupational Health
Exposure of workers to occupational health hazards and risks are quite common in any work environment, especially in

construction. Occupational health hazards and risks exposure is a major problem, and all Contractors are to ensure that
proper health and hygiene measures are put in place to prevent exposure to these hazards and risks.

The occupational hazards and risks may enter the body in three ways:

19 Inhalation through breathing e.g., cement dust;
20 Ingestion through swallowing maybe through food intake;
21 Absorption through the skin (pores) e.g., painting or use of thinners.

The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto the work site.
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All Contractors should ensure that Occupational Hygiene surveys are conducted as per the Occupational Health and
Safety Act to ensure employees are not exposed to hazards. Risk Assessments should identify areas where surveys are
to be conducted.

2.5.32 Material Hoists

A contractor must ensure that every material hoist and its tower have been constructed in accordance with the generally
accepted technical standards and are strong enough and free from defects.

A contractor must ensure that the tower of every material hoist is -

. erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and extends to
a distance above the highest landing to allow a clear and unobstructed space of at least 900 mm for over
travel;

. enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving
parts of the hoist, except on the side or sides giving access to the material hoist, with walls or other effective
means to a height of at least 2100 mm from the ground or floor level; and

. provided with a door or gate at least 2200mm in height at each landing, and that door or gate must be kept
closed except when the platform is at rest at such a landing.

A contractor must cause -

. the platform of every material hoist to be designed in a manner that it safely contains the loads being
conveyed and that the combined mass of the platform and the load does not exceed the designed lifting
capacity of the hoist;

o the hoisting rope of every material hoist which has a remote winch to be effectively protected from damage
by any external cause to the portion of the hoisting rope between the winch and the tower of the hoist; and

o every material hoist to be provided with an efficient brake capable of holding the platform with its maximum
load in any position when power is not being supplied to the hoisting machinery.

No contractor may require or permit trucks, barrows, or material to be conveyed on the platform of a material hoist and
no person may so convey trucks, barrows or material unless those articles are secured or contained in a manner that
displacement thereof cannot take place during movement.

A contractor must cause a notice, indicating the maximum mass load which may be carried at any one time and the
prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the tower and
at each landing.

A contractor of a material hoist may not require or permit any person to operate a hoist unless the person is competent
in the operation of that hoist.

No contractor may require or permit any person to ride on a material hoist.

A contractor must ensure that every material hoist-

. is inspected on daily basis by a competent person appointed in writing by the contractor and such competent
person must have the experience pertaining to the erection and maintenance of material hoists or similar
machinery;

. inspection contemplated above, includes the determination of the serviceability of the entire material hoist,
including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices;

. inspection results are entered and signed in a record book by a competent person, which book must be kept
on the premises for that purpose;

. is properly maintained and the maintenance records in this regard are kept on site.

2.5.33 Alcohol and drugs (GSR 2)

1. A contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor or drugs,
to enter or remain at a site.

2. No employee shall be under the influence of or have in his or her possession or partake of or offer any other person
intoxicating liquor or drugs.

3. An employer or a user, as the case may be, shall, in the case where a person is taking medicines, only allow such
person to perform duties at the site if the side effects of such medicine do not constitute a threat to the health or safety
of the person concerned or other persons at such site.

25.34 COVID-19 (CODE OF PRACTICE)

REPEAL OF COVID REGULATIONS

On the 22nd of June 2022 the Minister of Health issued a Gazette repealing the regulations on notifiable medical
conditions with immediate effect. The wearing of masks in public indoor places, restrictions on gatherings and events
as well as the restrictions on people entering South Africa’s borders have been repealed with immediate effect.
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Importantly, the repealing of these regulations under the Department of Health do not repeal the Labour Laws that
are still applicable to employers under the provisions of the Occupational Health and Safety Act as well as under the
provisions of the Labour Relations Act.

Effectively this means that although there is no general requirement to wear\masks in public, employers must still
comply with the code of practice on managing Covid-19 at the workplace. A workplace Risk Assessment must be
conducted, and the employer must take the necessary precautionary measures to ensure the Health and Safety of
their employees as well as other parties that may be affected. Similarly, the Hazardous Biological Agents Regulations
continue to apply, which means that organisations still need to have measures in place and in line with the Risk
Assessments i.e., ventilation, sanitisation, screening, and medical surveillance.

2.5.35 General Practices when Working at Heights

No Homemade structures or ladders will be permitted on the project.

Trestle tables are not to be fully extended and must be fully boarded, no drums to be used.

Surroundings to be clear of rubble.

Fall protection, fall prevention, and fall rescue plans to be in place and communicated to site employees.
Ladders to be structurally sound and not broken and in accordance with GSR 13A.

Only competent persons may be allowed to work at heights

Correct personal protective equipment to be used (safety harness and lanyard) and edge protection / lifelines
to be used.

e Anchor points to be in place and determined by an engineer. Anchor points must be pull tested prior to use.

e GSR (6) 6. No employer shall require or permit any person to work in an elevated position and no person
shall work in an elevated position, unless such work is performed safely from a ladder or scaffolding, or from
a position where such person has been made as safe as if they were working from scaffolding.

e Construction regulation 10 of 2014 to be implemented when working at heights and to prevent any person
from falling from heights.

e Employees required to perform work at heights or from fall risk position must be medically fit to perform such
work, such employee's medicals must specify “Fall Risk” or “Working at heights” in the exposure section of
the annexure 3 template.

2.5.36 Ventilation and Lighting in the Workplace
Every employer shall cause every workplace in his undertaking to be lighted in accordance with the illuminance

values specified in the Schedule to the General Safety Regulations:

Provided that where specialised lighting is necessary for the performance of any particular type of work, irrespective
of whether that type of work is listed in the Schedule or not, the employer of those employees who perform
such work shall ensure that such specialised lighting is available to and is used by such employees.

The Contractor must ensure that:

. the average illuminance at any floor level in a workplace within five meters of a task is not less than one fifth of
the average illuminance on that task;

. glare in any workplace is reduced to a level that does not impair vision;

) lighting on rotating machinery in such that the hazard of stroboscopic effects is eliminated; and

) luminaires and lamps are kept clean and, when defective, are replaced or repaired forthwith.

With a view to the emergency evacuation of indoor workplaces without natural lighting or in which persons
habitually work at night, every employer shall, in such workplaces, provide emergency sources of
lighting which are suchthat, when activated, an illuminance of not less than 0.3 lux is obtained at
floor level to enable employees to evacuate such workplaces: Provided that where it is necessary
to stop machinery or shut down plant or processes before evacuating the workplace, or where
dangerous materials are present or dangerous processes are carried out, the illuminance shall be
not less than 20 lux.

The contractor must ensure that the emergency sources of lighting prescribed above:

) are capable of being activated within 15 seconds of the failure of the lighting prescribed by subregulation (1);

. will last long enough to ensure the safe evacuation of all indoor workplaces;

o are kept in good working order and tested for efficient operation at intervals of not more than three months;
and

. where directional luminaires are installed, these are mounted at a height of not less than two meters above

floor level and are not aimed between 10° above and 45° below the horizontal line on which they are installed.
The contractor must ensure that all rooms, stairways, passageways, gangways, basements, and other places where
danger may exist through lack of natural light, to be lighted such that it will be safe.

The contractor must ensure that every workplace in his undertaking is ventilated either by natural or mechanical
means in such a way that —

. the air breathed by employees does not endanger their safety;
o the time-weighted average concentration of carbon dioxide therein, taken over an eight-hour period, does not
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exceed one half per cent by volume of air;

. the carbon dioxide content thereof does not at any time exceed three per cent by volume of air;
. the prescribed exposure limits for airborne substances therein are not exceeded; and
. the concentration therein of any explosive or flammable gas, vapour or dust does not exceed the lower

explosive limit of that gas, vapour, or dust.

2.5.37 Ergonomics Regulation of 2019
“competent person” in relation to ergonomics, means a person who- (a) has in respect of the work or task to be performed

the required knowledge, training and experience in ergonomics and, where applicable, qualifications specific to
ergonomics: provided that where appropriate qualifications and training are registered in terms of the provisions of
the National Qualifications Framework Act, 2008 (Act No. 67 of 2008), those qualifications and that training must be
regarded as the required qualifications and training; and (b) is familiar with the Act and the applicable regulations
made under the Act;

"ergonomic risk" means a characteristic or action in the workplace, workplace conditions, or a combination thereof
that may impair overall system performance and human well-being;

"ergonomic risk assessment" means a programme, process, or investigation to identify, analyse, valuate and
prioritise any risk from exposure to ergonomic risks associated with the workplace;

"ergonomics" means the scientific discipline concerned with the fundamental understanding of interactions among
humans and other elements of a system, and the profession that applies theory, principles, data and methods
to design in order to optimise human well-being and overall system performance;

The ergonomics regulations will apply to any employer or self-employed person who carries out work at the
workplace who may expose any person to an ergonomic risk in the workplace and any designer,
manufacturer, importer or supplier of machinery, plant, or work systems for the work place.

An employer must, before the commencement of any work that may expose employees to ergonomic risks, have an
ergonomic risk assessment performed by a competent person.

The ergonomic risk assessment must be done at intervals not exceeding two years and must include the following;

) a complete hazard identification and all persons who may be affected by the ergonomic risk.
. how employees may be affected by the ergonomic risks;

. the analysis and evaluation of the ergonomic risks;

) the prioritisation of ergonomic risks.

An employer must review the relevant ergonomic risk assessment if:

. such assessment is no longer valid;

. control measures are no longer effective;

. technological or scientific advances allow for more effective control methods;

. there has been a change in —

. the work methods;

. the type of work carried out; or

. the type of equipment used to control the exposure; and

. an incident occurs or medical surveillance reveals an adverse health effect, where ergonomic risks are

identified as a contributing factor.

An employer must ensure that an employee is placed under medical surveillance, which is overseen by
anoccupational medicine practitioner, if—

. the ergonomic risk assessment referred to in regulation 6 indicates the need for the employee to be placed
under medical surveillance; or
. an occupational health practitioner recommends that relevant employees must be under medical surveillance,

in which case the employer may call upon an occupational medicine practitioner to ratify the appropriateness
of such recommendation.
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An employer must ensure that the medical surveillance consists of—

. in the case of a new employee, an initial health examination before the employee commences employment or
within 30 days of commencement of such employment;
. a periodic health examination informed by the ergonomic risk assessment, at intervals specified by an

occupational medicine practitioner, but not exceeding two years; and

Both the Client and the Contractor have a duty in terms of health and safety legislation to do all that is
reasonably practicable to make members of the public and others being affected by the construction processes aware
of possible risks and put preventative measures in place to mitigate the risks. The public and/or visitors shall go through a

brief health and safety induction detailing hazards and risks they may be exposed to and what measures are in place to
control these hazards and risks.

. an exit health examination informed by the ergonomic risk assessment

The Tender 149
Reference no: SCMU8-24/25-0095 Rev 19.2 — 30/01/2024



ANNEXURE C - BASELINE RISK ASSESSMENT FOR PROJECT

Irrespective of the risk presented on site, it will be ensured that sufficient supervision is in place on site, that personnel are trained in accordance with legislation, including the
requirement for site specific inductions on site to inform personnel on site of the risks and hazards applicable to the site. Site supervision is responsible for ensuring that the control
measures required below are implemented on site.

Probability X Frequency X Consequences = Criticality Rating

P Scale: 2 Unlikely, 4 Remote possibility, 6 Probable, 8 highly probable, 10 Inevitable
F Scale: 2 Yearly, 4 monthly, 6 weekly, 8 once a day, 10 Many times a day

C Scale: 2 Negligible, 4 Marginal, 6 Serious, 8 Critical, 10 Catastrophic
Risk Rating:
H = High — 97 >, M = Medium — 46 > 96, L= Low — 0 > 45.

Risk Assessment Methodology:

Rating the risks
Quantitative risk assessments produce a probability estimate based upon known risk information applied to the circumstances being considered. They can be found in ‘safety cases’
in high-risk industries where, for example, they might indicate the probability of a nuclear incident of serious chemical leak.

Qualitative assessments are subjective, based on the personal judgement of the assessor, backed by more general information about probability. These are much simpler to make,
and are those normally referred to by legal requirements.

A descriptive approach simply uses words such as ‘insignificant’, ‘low’, ‘medium’ and ‘high’ in their normal sense to evaluate the product of the likely severity of the outcome and the
probability of its occurrence. Most people have an appreciation of what ‘Medium Risk’ means for them in their business context and can appreciate that with controls in place the risk
should be lowered — preferably to ‘Insignificant’ or at the least to ‘Low’.

In this assessment, we have used a Descriptive Approach.

No HAZARD RISK (HigEI/SMKch:ﬁJ-Ir-#N/CLOW) MINIMUM CONTROL MEASURES
1. Bricklaying Caustic contamination with mortar PxFxC= . Use only trained personnel
Contact with sharp bladed tools 24 = L . Safe means of access to be provided
. Safe/Suitable working platform required where working at height
. PPE for mortar to include gloves where practicable and goggles/ masks where there is a risk of contamination
2. Compacting and Filling Contact with tipping materials PxFxC= . Trained banksman to control vehicles movement
Contact with moving plant 192=H . Only trained personnel use plant
Vehicles/personnel falling into o Personal Protective Equipment to be worn
excavations . Personnel to stand clear as materials are being tipped
Contact with underground services o Use stop blocks and signs to warn vehicles of excavations, where applicable
. Stand clear of plant whilst materials are being compacted
. Establish position of underground services and protect services from damage
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3. Compactor Operations Crushing of feet PxFxC= . Only trained and competent personnel to use the machine
192=H . Ensure operative wears steel toe cap shoes or boots at all times
4. Concrete Pumping Sprains and strains PxFxC-= . Personnel to be in clear vision of pump operator
Hit by pump 192=H . Trained pump operator
Concrete burns . Personnel working with the concrete to wear the appropriate personal protective equipment to protect against cement burns
Collapse/bursting of structure o Design of structure being loaded to be approved by competent designer and inspected before, during and after loading
. Pump to be well maintained
5. Cutting Off Disc Noise PxFxC= . Use competent personnel.
Cuts from machine 192=H o Hot works control- fire extinguisher, fire watchman. (Permit may be required)
Fire (particularly at refuelling) . PPE to include gloves, eye protection, hearing protection
Flying debris e Solid working position.
Blade shattering e Clear working area
Contamination by fume created or . Correct grade of blade must be used.
exhaust fume e Good ventilation to be provided (forced if necessary).
. Changing of wheels to be by competent persons only
. Cut off discs must not be used for grinding (grinding disc thicker)
. Bystanders to wear hearing protection, as applicable
6. Diesel Fire PxFxC= . Suitable fire extinguisher to be in place prior to commencement of works
Explosion 288 =H . Ensure competent personnel using materials and competent and trained machinery/equipment operators
Skin disease . Ensure there is a safe place of work at all times
. Ensure all personnel wear suitable and sufficient personal protective equipment (PPE)
. Health and safety data sheet required
7. Electrical Commissioning Electric shock PxFxC= . Personnel to comply with permits to work issued by Client
192=H . Personal protective equipment to be worn by employees to prevent electric shock
. First aid treatment to be readily available
. Only competent and trained persons may decommission or commission electrical equipment
8. Electric Tools and Electrical Electric shock PxFxC= . Electric tools and installations to be in good condition
Installations Fire 192=H . Inspect electric tools before use
. Do not use electric tools in wet/damp conditions
. Use personal protective equipment such as insulated gloves
. Electrical installations register to be maintained, inspected by competent person
9. Excavations (Working in and Toxic fumes PxFxC= . Deep excavations / monitor air for toxic fumes
around) Collapse of trench walls/trapping 192=H . Prevent collapse by battering back sides to a safe angle or install temporary support
Falling into excavation . Protect vehicles from falling into excavations — provide barriers, signage, etc as necessary
Collapse of adjacent structures . Beware of undermining of other structures (eg: buildings, scaffolds)
. Record excavation inspections by competent person on daily basis
. Provide suitable means of access/egress in case of emergency.
. Excavations formed by explosives must be accompanied by method statement approved by Client
10. | Explosive Actuated Fastening Noise PxFxC= . Operators to be trained, competent and wear appropriate protective equipment, e.g. goggles, gloves, ear defenders, head
Devices Being struck by cartridge or fixing 216 =H protection.
. Cartridge gun to be in good condition, inspected for damage and faults regularly and results entered into register
. Used and unused cartridges and cartridge gun should be kept in secure place when not in use, maintain register for return
and issue.
11. | Fire Injuries to workers, pedestrians, PxFxC-= . No littering on site which could become fire hazard, maintain site in clean condition.
residents, road users, damage to 24=1L e Nofires to be lit on site. Have a working fire extinguisher at hand at all times.
property through fire . No smoking or naked flame near flammable substances or in unauthorised areas
. Ensure proper storage/use of Petrol/diesel/flammable substances — post warning notices
12. | Flammable Liquids and Gases Fire PxFxC= . No littering on site which could become fire hazard, maintain site in clean condition.
(Use of) Explosion 192=H . Have a working fire extinguisher at hand at all times.
. No smoking or naked flame near flammable substances or in unauthorised areas
. Ensure proper storage/use of Petrol/diesel/flammable substances — post warning notices
. Equipment must be in good condition, maintained
. Personnel using substances must be trained in safe use and risks
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13. | Hand tools Injuries caused by use of hand tool PxFxC= Ensure:
Impact with the tool Falls due to 24 =L . Tool is correct for job
access problems . Tool is in good order and suitably sharp
Contamination with substance being . Personnel must be competent/instructed in tool usage and tool safely
worked . Lighting is sufficient
. Access is safe, working platform is secure, leading edge is guarded
. Operative is wearing all necessary PPE
14. | Hazardous Substances Injuries to workers through use of PxFxC= . Use substances in accordance with data sheet, particularly reference protective clothing required (example: gloves,
hazardous substances, eg: injuries  |192=H goggles, etc)
to eyes, skin, etc . Know what First Aid measures are
. Have welfare facilities available for washing of hands, etc
15. | Hot Works Burns to eyes or other parts of the PxFxC-= . Personal Protective Equipment to include eye, skin and hearing protection
body 96 = M . Respirator maybe be required where cutting galvanized steel or anywhere else toxic fumes and gases arise. Dust can also
be a problem and forced ventilation may be required.
16. | Lifting Operations Falling material PxFxC= . Check test certificate
Crushing by materials 800 =H . Check examination certificate
Hand injuries to the slinger e Check inspection have been carried out
Toppling crane e Check certificates for lifting equipment (chains, slings, shackles, etc)
. Ensure lifting gear is rated to carry load (SWL)
. Ensure materials being lifted are properly packaged and slung.
. Be aware that there should be a minimum clearance of 600mm between any slewing parts of a crane and any fixed
installation to prevent being trapped.
. Access to the work area during lifting operations is to be restricted to those involved with and trained in the work in hand.
Do not allow members of the public to gain access to the area.
. Only trained banksmen to be used.
. The crane driver and the banksman are to ensure that the signals given are clearly understood.
17. | Manual Handling of General Muscular skeletal injuries if the load PxFxC= . Personnel should be aware of safe manual handling techniques
Items is too heavy or awkward 192=H . Personnel to wear Personal Protective Equipment when carrying items, eg: safety footwear and gloves.
Operative falling/ tripping e Ensure good housekeeping against tripping/fall hazards.
Contamination from the substance e Operative to get assistance if load too heavy- team lift if necessary.
being carried ) . D Utilise mechanical lifting and carrying aids where possible.
Fall of material being carried e Personnel to ensure access equipment, ladders will take weight of operative, and load being carried.
. Personnel to ensure item being carried is properly bonded or is not liable to break apart whilst being manually handled.
18. | Material Hoist Mechanical failure PxFxC= . Safe working limit to be indicated on hoist.
Overloading 640 =H . Hoist operator to be trained/ competent.
Hoist gateway being left open at . Regular maintenance and inspection of hoist by competent person
landings . Records of maintenance and inspection to be maintained.
. Hoist gate should be fitted with mechanical and electrical interlocking devices.
19. | Members of Public — Protection Injury to member of public and road PxFxC= . Barriers and signage to be in place
of users from site works 192 =H . Workers must warn away any members of public from the works
. Footpaths and bridges which are open to public must be closed off if in area of works or otherwise made safe so that no
injury occurs to members of public
. Traffic turning into site — traffic management and signage as required.
. Signage to be on road at site entrance warning motorists that construction traffic turning into/out of site access. Keep roads
free of mud where possible
. Refer to plant risk assessment for details on plant safety precautions
. NOTE: SIGNAGE TO BE POSTED ON SITE TO WARN OF CONSTRUCTION TRAFFIC MOVEMENTS. SAFE MEANS
OF ACCESS FOR BOTH CONSTRUCTION TRAFFIC TO SITE AND PRIVATE HOMEOWNERS MUST BE AGREED.
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20. | Noise and Dust Breathing in dust can cause long PxFxC= . Wear respiratory and hearing protection
term health problems, noise can 384 =H . Dampen down and minimise dust where possible.
damage hearing
21. | Overhead Services (Working Contact with live services causing PxFxC= . Maintain safe clearance levels
near) injury to personnel 96=M . Establish presence of any services via proper walk-through survey of site and/or means of service drawings
. Wear personal protective clothing
Damage caused to services . Ensure height of plant/vehicles does not compromise or exceed clearance levels for overhead services
. Obtain information on clearance levels from service provider
22. | Painting Contact with paint PxFxC= . Refer to safety data sheet for usage instructions, hazards and precautions required.
96=M . When working at height, refer to risk assessment addressing this hazard below.
23. | Plantor Vehicles and Equipment Workers injured by passing traffic PxFxC= . Implement traffic protection measures
Operation Road users and pedestrians atrisk ~ [640 =H . Trained and competent operators must be used
fme plant operation . Check plant and vehicles on daily basis before use and record inspections. Maintain vehicles in safe condition.
Noise . Medical certificates of fitness required for construction plant.
. Crossing of road by construction vehicles or machines must be limited to the practical minimum
. Plant and vehicles must be fitted with amber rotating beacons and reverse alarms.
. Wear appropriate protective clothing/equipment, eg: goggles, gloves, ear defenders, etc as appropriate.
24. | Scaffold Erection/ Personnel falling from a height. PxFxC= . Ensure
Dismantling / Trestles Items of scaffold falling onto 192=H . scaffold is designed to take the imposed loads
personnel. . scaffolding is constructed properly
Scaffold collapsing onto those below. . scaffold is not overloaded
. scaffolders are fully trained
. scaffolding is regularly checked by competent person and record of inspection retained. Written inspections to be recorded
on weekly basis
. scaffolders must adhere to the safe systems of work.
. all fall arrest equipment to be checked and certified in good working order
. that ALL understand the safe system of work
25. | Site Establishment Injuries during off loading PxFxC= . competent personnel to be used in offloading personnel
Damage to Property 64=M . unauthorised personnel to be kept away from area, use barriers and signage as necessary
. unloading and establishment to be under control of competent supervision
. all equipment and tools used for unloading and site establishment to be in good condition and maintained
. safe access and egress to be maintained, traffic management to be considered.
. All electrical equipment to be in safe condition
. Workers to use safe manual handling techniques when unloading/loading/lifting items
26. | Site Strip Overturning Vehicles PxFxC= . Follow standard safety procedures
64=M o Only use trained and competent personnel
. Ensure there is a suitable and safe means of access and egress
. Ensure banksman used when required
. Ensure all personnel wear suitable reflector vests as required
27. | Steel Erection Falls from height PxFxC= . Adhere to all general precautions for working at height (See risk assessment below)
Falling components 192=H . Barrier off / exclude area below work
Contact injuries from falling lifting . All lifting appliances to be examined and inspected
equipment . Inspection registers in place and up to date
. All personnel to be trained and competent and wear clipped on safety harnessed when working at height
. Ensure that lifting equipment (slings, chains, shackles) test certificates are current and on site.
. Competent persons only to connect loads and direct plant
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28.

Steel Fixing

Back injuries caused by manual
handling

Eye injuries from tie wire

Trips / falls

Falling form height

PxFxC=
640 = H

PPE must include safety boots and goggles

Manual handling training may be required

Care to be taken when working near overhead lines

Use only trained personnel

Provide safe means of access

Maintain and regularly inspect all lifting appliances and equipment
Cap starter bars to prevent injuries where feasible

Construct scaffolds walk ways to cross reinforcing mesh, as required

29.

Temporary Works — shoring,
scaffold, falsework, formwork

Collapse of form work

PxFxC=
192=H

Wear personal protective equipment such as gloves and goggles
Formwork must be built by trained person and also be inspected by competent person and results entered into register on
site

30.

Underground Services

Striking of buried services

PxFxC=
216 =H

Make all necessary enquiries to establish what services are in the area. Consult drawings and advice from service provider
(eg: Municipality or ESKOM) when planning work.

Assume all service to be live (Unless confirmation is received to confirm that services are isolated or otherwise made safe).
Do not work near live services without authorisation from site management.

Comply with the requirements of the safe system of work for underground services.

Where available, locate services with a locator

Hand dig around services

31

Working at Height

Personnel falling form height
Falling debris
Those beneath being injured

PxFxC=
800 =H

All access equipment is properly constructed (inspections record must be maintained)

Only trained personnel construct, dismantle or control the access equipment

All access equipment must have full toe boards and guardrails - comply with SANS 10085 on erection, use and
dismantling of scaffolding

No access equipment may be loaded above the level of the guardrail

No access equipment to be loaded above its safe working load

Where work involves leaning out on an open leading edge, then all personnel are to be fitted with full body harness. The
harness must be connected at all times

All fall arrest equipment to be correctly maintained

Ensure if ladders are being used for access, they are either footed or tied. Also the ladder must be set at the correct level
of 1 in 4 or approximately 75°

32.

Include any other items not
included in above into this
section

Include any other items not included
in above into this section

Include any other items not included in above into this section
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HEALTH AND
SAFETY BOQ

Item Description Unit Quantity Rate Total
Principal Contractor Provision for a Registered Health 1 Hourly
1. and Safety Officer through SACPCMP 1 Monthly
1 Hourly
2. Risk Assessor (CR9(1)) 1 Monthly
1 Hourly
3. Incident Investigator (GAR 9(2)) 1 Monthly
1 Hourly
4, First Aider (GSR(3)) 1 Monthly
5. Fall Protection Plan Developer (CR10) 1 Once-off
(Please note that the above points (2 to 5) can be
one person, the safety officer can hold all the above
positions)
1 Hourly
6. SHE Representative (OHSACT 17) 1 Monthly
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THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR
TAMBO DISTRICT

ENVIRONMENTAL MANAGEMENT PLAN

PEM ENVIRONMENTAL MANAGEMENT PLAN

PEM.1 PURPOSE
The purpose of the EMP is to encourage good management practices through planning and commitment with

respect to environmental issues, and to provide rational and practical environmental guidelines to minimise
disturbance of the natural environment.

PEM.2 RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT
The contractor will be responsible for environmental control on site during construction and the maintenance
period. The construction activities will be monitored by an independent environmental specialist and audited

against the EMP.

PEM.3 TRAINING AND INDUCTION OF EMPLOYEES

The contractor has a responsibility to ensure that all those people involved in the project are aware of and
familiar with the environmental requirements for the project (this includes sub-contractors, casual labour,
etc.).

PEM.4 COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the community will be recorded. The complaint will be
brought to the attention of the site manager.

All complaints received will be investigated and a response given to the complainant within 28 days.
All environmental incidents occurring on the site will also be recorded.
PEM.5 ENVIRONMENTAL SAFETY

The management of impacts associated with various categories of concern is discussed as separate topics,
indicated below.

PEM.5.1 Saoil

€)) Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, when areas
are cleared. If mixed with clay sub-soil the usefulness of the topsoil for rehabilitation of the site will be
lost.

(b) Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No vehicles

are allowed access onto the stockpiles after they have been placed.

(c) Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater than 14
days during the wet season. The need for such measures will be indicated in the site-specific report.

(d) Topsoil stripped from different sites must be stockpiled separately and clearly identified as such.
Topsoil obtained from sites with different soil types must not be mixed.

(e) Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign matter,
which may inhibit the later growth of vegetation and microorganisms in the soil.
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(f)

(9)

(h)
(i)

0

(k)

O

(m)

Soil must not be stockpiled on drainage lines or near watercourses without prior consent from the
Project Manager.

Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that is the
timing of clearing and grubbing should be co-ordinated as much as possible to avoid prolonged
exposure of soils to wind and water erosion. Stockpiled topsoil must be either vegetated with
indigenous grasses or covered with a suitable fabric to prevent erosion and invasion by weeds.

Limited vehicular access is allowed across rocky outcrops and ridges.

All cut and fill surfaces need to be stabilized with appropriate material or measures when major civil
works are complete.

Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion and control
procedures must be applied to all embankments that are disturbed and de-stabilized.

All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages must be
repaired on mobile equipment or containment trays placed underneath immobile equipment until such
leakage has been repaired.

Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill site or
the soil can be regenerated using bio-remediation methods.

Runoff must be reduced by channeling water into existing surface drainage system.

PEM.5.2 Water

€)) Adequate sedimentation control measures must be instituted at any river crossings when excavations
or disturbance of a riverbanks or riverbeds takes place.

(b) Adequate sedimentation control measures must be implemented where excavations or disturbance of
drainage lines of a wetland may take place.

(c) All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be
controlled. Use appropriate structures and methods to confine spillages such as the construction of
berms and pans, or through the application of surface treatments that neutralise the toxic effects prior
to the entry into a watercourse.

(d) Oil absorbent fibres must be used to contain oil spilt in water.

(e) During construction through a wetland, the majority of the flow of the wetland should be allowed to
pass downstream.

Q) Vehicular traffic across wetland areas must be avoided.

(9) No dumping of foreign material in streams, rivers and/or wetland areas is allowed.

(h) The wetland area and/or river must not be drained, filled or altered in any way including alteration of a
bed and/or, banks, without prior consent from the DWAF. The necessary licenses must be obtained
in terms of Section 21 and 22 of the National Water Act, 36 of 1998 from DWAF.

0] No fires or open flames are allowed in the vicinity of the wetland, especially during the dry season.

0) No swimming, washing (including vehicles and equipment), fishing or related activity is permitted in a
wetland or river without written permission from the Project Manager.

(k) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas must
be minimized.

PEM.5.3 Air
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(@)

(b)

()

(d)

()

(f)

(9)

(h)
(i)

Speed limits must be implemented in all areas, including public roads and private property to limit the
levels of dust pollution.

Dust must be suppressed on access roads and construction sites during dry periods by the regular
application of water or a biodegradable soil stabilisation agent. Water used for this purpose must be
used in quantities that must not result in the generation of run-off.

The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams in
terms of sedimentation. Mitigation measures identified during the site specific study must be
implemented.

The Contractor must notify the Principal of all schools within 50m of the site of proposed activities.
The Principal must in turn ensure that children with allergies and respiratory ailments take the
necessary precautionary measures during the construction period. The Contractor must ensure that
construction activities do not disturb school activities e.g. dust clouds may reduce visibility affecting
sports activities.

Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a permitted
landfill site. Waste must not be allowed to stand on site to decay, resulting in malodours.

Noise control measures must be implemented. All noise levels must be controlled at the source. All
employees must be given the necessary ear protection gear. IAP’s must be informed of the excessive
noise factors.

The Contractor must inform all adjacent landowners of any after-hour construction activities and any
other activity that could cause a nuisance e.g. the application of chemicals to the work surface. Normal
working hours must be clearly indicated to adjacent land owners.

No loud music is allowed on site and in construction camps.

No fires are allowed if smoke from such fires will cause a nuisance to IAP's.

PEM.5.4 Social and Cultural

€)) Access by non-construction people onto any construction sites must be restricted. The Contractors
activities and movement of staff must be restricted to designated construction areas only.

(b) The Contractors crew must be easily identifiable due to clothing, identification cards or other methods.

(© Rapid migration of job seekers could lead to squatting and social conflict with resident communities
and increase in social pathologies if not properly addressed. The Contractor must ensure that signs
indicating the availability of jobs are installed.

(d) Criteria for selection and appointment (by the Contractor) of construction labour must be established
to allow for preferential employment of local communities. The Local Authority must be actively
involved in the process of appointing temporary labourers.

(e) Sub-Contractors and their employees must comply with all the requirements of this document and
supporting documents e.g. the Contract document that applies to the Contractor. Absence of specific
reference to the sub-contractor in any specification does not imply that the sub-contractor is not bound
by this document.

) No member of the construction workforce is allowed to wander around private property, except within
the immediate surroundings of the site.

(9) The Contractor must provide suitable sanitation facilities for site staff. Sanitation provided during the
construction phase should be managed so that it does not cause environmental health problems. The
use of the surrounding fields or grounds for toilet purposes is not permitted under any circumstance.

(h) The Contractor must arrange for all his employees and those of his sub-contractors to be informed of
the findings of the environmental report before the commencement of construction to ensure:
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(i)

0

(k)

e A basic understanding of the key environmental features of the work site and environments, and
e  Familiarity with the requirements of this document and the site specific report.

Supervisory staff of the Contractor or his sub-contractors must not direct any person to undertake any
activities which would place such person in contravention of the specifications of this document
endanger his/her life or cause him/her to damage the environment.

The demand for construction materials and supplies will have an effect on the local economy. This
impact can be optimised by sourcing and purchasing materials locally and regionally wherever
possible, insofar as the material complies with the design specification.

The Contractor must maintain a detailed complaints register. This must be forwarded, together with
solutions, to the authorities when requested.

PEM.5.5 Aesthetics

(a) Scenic Quality

(b)
()

(d)

(e)

(f)

Damage to the natural environment must be minimized.

Trees and tall woody shrubs must be protected from damage to provide a natural visual shield.
Excavated material must not be placed on such plants and movement across them must not be
allowed, as far as practical.

The clearing of all sites must be kept to a minimum and surrounding vegetation must, as far as
possible, be left intact as a natural shield.

No painting or marking of natural features must be allowed.
All above ground structures could be treated or painted to blend in with the natural environment.

Cut and fill areas, river and stream crossings and other soil stabilisation works must be constructed to
blend in with the natural environment.

Natural outcrops, rocky ridges and other natural linear features, must not be bisected. Vegetation on
such features must, as far as possible, not be cut unless absolutely necessary for construction.

Excavated material must be flattened (not compacted) or removed from site. No heaps of spoil
material must be left on site once the Contractor has moved off site either temporarily or permanently.

Any complaints from interest groups regarding the appearance of the construction site must be
recorded and addressed promptly by the Contractor.

PEM.5.6 Archaeology and Cultural Sites

a) All finds of human remains must be reported to the nearest police station.

b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which
contains such graves and any other graves that are deemed to be of cultural significance may not be
destroyed, damaged, altered, exhumed or removed from their original positions without a permit from
the South African Heritage and Resource Agency (SAHRA).

C) Work in areas where artefacts are found must cease immediately.

d) Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or his/her
sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. Any person
who causes intentional damage to archaeological or historical sites and/or artefacts could be penalised
or legally prosecuted in terms of the National Heritage Resources Act, 25 of 1999.

e) A fence at least 2 m outside the extremities of the site must be erected to protect archaeological sites.
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f)

All known and identified archaeological and historical sites must be left untouched.

s)] Work in the area can only be resumed once the site has been completely investigated. The Project
Manager will inform the Contractor when work can resume.

PEM.5.7 Flora

a) All suitable and rare flora and seeds must be rescued and removed from the site. They must be suitably
stored, for future use in rehabilitation.

b) The felling and/or cutting of trees and clearing of bush must be minimised.

c) Bush must only be cleared to provide essential access for construction purposes.

d) The spread of alien vegetation must be minimized.

e) Any incident of unauthorised removal of plant material, as well as accidental damage to priority plants,
must be documented by the Contractor.

f) Woody vegetative matter stripped during construction must either be spread randomly throughout the
surrounding fields so as to provide biomass for other microorganisms and habitats for small mammals
and birds, or it may be stockpiled for later redistribution over the reinstated top soiled surface. No
vegetative matter must be burnt or removed for firewood other than those removed during the grubbing
and clearing phase. Such vegetation can be made available to the local inhabitants to be used as
firewood.

0) No tree outside the footprint of the Works area must be damaged.

PEM.5.8 Fauna

a)

b)

c)

d)

e)

No species of animal may be poached, snared, hunted, captured or willfully damaged or destroyed.

Snakes and other reptiles that may be encountered on the construction site must not be killed unless
the animal endangers the life of an employee.

Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for construction
purposes.

Disturbances to nesting sites of birds must be minimized.

The Contractor must ensure that the work site is kept clean and free from rubbish, which could attract
pests.

PEM.5.9 Infrastructure

a) The relevant authorities must be notified of any interruptions of services, especially the District
Municipality, Local Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition,
care must be taken to avoid damaging major and minor pipelines and other services.

b) The integrity of property fences must be maintained.

C) No telephone lines must be dropped during the construction operations, except were prior agreement
by relevant parties is obtained. All crossings must be protected, raised or relocated as necessary.

d) All complaints and/or problems related to impacts on man-made facilities and activities must be
promptly addressed by the Contractor and documented.

e) Storage Facilities
e  Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and

hazardous materials.
e The Contractor must ensure that accidental spillage does not pollute soil and water resources.
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f)

)

h)

e  Fuel stock reconciliation must be done on all underground tanks to ensure no loss of oil, which
could pollute groundwater resources.

e  Cement must be stored and mixed on an impermeable substratum.
Traffic Control

All reasonable precautions must be taken during construction to avoid severely interrupting the traffic
flow on existing roads, especially during peak periods.

Before any work can start the Local Traffic Department must be consulted about measures to be taken
regarding pedestrian and vehicular traffic control.

Access Roads

The Contractor and the affected landowner must collaborate on the planning and construction of new
access routes and the repair or upgrading of existing routes.

Access to the site must be controlled such that only vehicles and persons directly associated with the
work gains access to the site.

Temporary access roads must not be opened until required and must be restored to its former state as
soon as the road is no longer needed.

Batching Plants
Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled outside this area,
must be promptly removed by the Contractor and taken to a permitted waste disposal site. After all
concrete mixing has been completed, all waste concrete must be removed from the batching area and
disposed of at an approved dumpsite. Storm water must not be allowed to flow through the batching area.
Water laden with cement must be collected in a retention area for evaporation and not allowed to escape
the batching area. Operators must wear suitable safety clothing.

Chemical toilet facilities should be managed and serviced by a qualified company. No disposal or
leakage of sewerage should occur on or near the site.

Blasting
Blasting must not endanger public or private property.
Noise mufflers and/or soft explosives must be used to minimize the impact on animals.

All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 must be complied
with.

The Contractor must take measures to limit fly rock.

PEM.5.10 Safety

a) Measures must be taken to prevent any interference that could result in flashover of power lines due
to breaching of clearances or the collapse of power lines due to collisions by vehicles and equipment.

b) Measures must be taken during thunderstorms to protect workers and equipment from lightning strikes.

c) All tall structures must be properly earthed and protected against lightning strikes.

d) The process of excavation and back filling must be carried out as a sequential process following one
another as quickly as possible. Excavations must only remain open for a minimum period of time and
during this time they must be clearly demarcated. If excavations place the public at risk these sites
must be fenced.
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e) The residents directly affected by open trenches must be notified of the dangers. This will be done
during the site-specific phase.

PEM.5.11 Waste
PEM 5.11.1 Solid Waste

€) Littering on site and the surrounding areas is prohibited.

(b) Clearly marked litterbins must be provided on site. The Contractor must monitor the presence of litter
on the work sites as well as the construction campsite.

(c) All bins must be cleaned of litter regularly.
(d) All waste removed from site must be disposed at a municipal/permitted waste disposal site.
(e) Excess concrete, building rubble or other material must be disposed of in areas designated specifically

for this purpose and not indiscriminately over the construction site.

) The entire works area and all construction sites must be swept of all pieces of wire, metal, wood or
other material foreign to the natural environment.

(9) Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be removed
and the area rehabilitated immediately.

(h) Waste must be recycled wherever possible.

PEM 5.11.2 Liquid Waste
€)) The Contractor must maintain mobile toilets on site.
(b) The Contractor must provide adequate and approved facilities for the storage and recycling of used oil

and contaminated hydrocarbons. Such facilities must be designed and sited with the intention of
preventing pollution of the surrounding area and environment.

(© All vehicles must be regularly serviced in designated area within the Contractors camp such that they
do not drip oil.
(d) All chemical spills must be contained and cleaned up by the supplier or professional pollution control

personnel. Run-off from wash bays must be intercepted.

PEM 5.11.3 Hazardous Waste

€)) No hazardous materials must be disposed of in the field or anyplace other than a registered landfill for
hazardous material. Hazardous waste must be stored in containers with tight lids that must be sealed
and must be disposed at an appropriately permitted hazardous waste disposal site. Such containers
must not be used for purposes other than those originally designed for.

(b) The Contractor must maintain a hazardous material register.
PEM.5.12 Rehabilitation and Site clearance
(a) When all major construction activities are completed, the site must be inspected to determine site-

specific rehabilitation measures. This may be considered as unplanned work e.g. soil rehabilitation
due to oil spills.

(b) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste,
construction rubble fencing and other materials foreign to the area must be removed.
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()
(d)
()
(f)

(9)

(h)

(i)

If waste products cannot be recycled they must be disposed of at a permitted landfill site.
All drainage deficiencies including abandoned pit latrines and waste pits must be corrected.
Cut and fill areas must be restored and re-shaped.

The area must be restored to its natural vegetation condition using indigenous trees, shrubs and
grasses as directed by a grassland and/or rehabilitation expert.

Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain and
topsoil must be replaced.

The grass mix, shrubs and trees used for rehabilitation must be compatible with the species identified
in the site-specific investigation.

Areas compacted by vehicles during construction must be scarified to allow penetration of plant roots
and the regrowth of natural vegetation.

PEM.6 MEASUREMENTS AND PAYMENT

No additional payment will be made to the Contractor to comply with the above actions as it will be deemed
to be included in the rates tendered.
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THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF THE OR
TAMBO DISTRICT
SCMUB8-23/24-0095

The Project particular specifications are fully detailed the “Specifications of Construction
Materials and methods to be used for Agricultural on-farm Infrastructure”, Second Edition,
April 2022, Revision “DRDAR SCMM-02/2022".

DEPARTMENT OF RURAL DEVELOPMENT

AGRARIAN REFORM

SPECIFICATION OF CONSTRUCTION MATERIALS AND
METHODS TO BE USED FOR AGRICULTURAL ON-FARM
INFRASTRUCTURE

COPYRIGHT RESERVED

DIRECTORATE ENGINEERING SERVICES
SECOND EDITION APRIL 2022

REVISION: DRDAR SCMM-02/2022

The document can be downloaded from the DRDAR website, at the following link:
http://www.drdar.gov.za/wp-content/uploads/2022/12/DRDAR-SCMM-02 2022-STANDARD-
SPECIFICATIONS.pdf or be obtained in electronic form at:

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

NB: The Bill of Quantities and Drawings must be read in conjunction with:

Section 2, 3,4,5,7,8,9, 11, 15, 16, 19, 24, 25, 26, 27, 28, 29 and other relevant section
in the: “Specifications of Construction Materials and methods to be used for
Agricultural on-farm Infrastructure” document.
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PART C4 - SITE INFORMATION
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EASTERN CAPE GOVERNMENT

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM
THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF

C4 Site Information

THE OR TAMBO DISTRICT.

ITEM

DESCRIPTION

Site Location

KwaGCUDA village is +28km North West of Lusikisiki town.

GPS co ordinates

Gcuda village co-ordinates 31°16°33.28”’S and 29°21'30.97"E

General geography

Rough terrain

Road conditions

Gravel road from Lusikisiki Town to site

Site extent

2ha

Site clearance required

Yes

Site soil properties

Unknown, contractor to inspect and verify the suitability

Site vegetation

Grass

Site fenced No.

Site access Moderate difficulty to access due to bad roads
Services available None

Accommodation Provide own

Labour Negotiate for local labour with the Community
Storage of materials Provide own

Security Provide own

Construction difficulty Fair terrain

Plant required

Water tanks, Jackhammers, Compact rollers, whacker, concrete
mixer, generator with welder, concrete vibrator.

Equipment / tools required for

Contractor to identify specific tools for various tasks

Transport required

For all materials
For all plant, equipment and tools
For contractor’s personnel

Testing of works

Concrete test cubes for testing of concrete strength;
Laboratory testing of compacted area
Engineer to oversee testing of the completed Works

Commissioning of works

Contractor to commission and test.
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EASTERN CAPE PROVINCIAL GOVERNMENT

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM
THE SUPPLY, DELIVERY AND CONSTRUCTION OF LELETHU SHEARING SHED AT
KWAGCUDA VILLAGE AT LUSIKISIKI, IN INGQUZA HILL LOCAL MUNICIPALITY OF

THE OR TAMBO DISTRICT.

C.4.2 Schedule of contract Drawings

The following drawings form part of this contract:

DRAWING NUMBER

DESCRIPTION

SHEARING SHED:

SHEET 1 OF 12

SITE LAYOUT PLAN

SHEET 2 OF 12

FLOOR PLAN

SHEET 3 OF 12

FOUNDATION LAYOUT

SHEET 4 OF 12

ELEVATIONS: NORTH & SOUTH

SHEET 5 OF 12

ELEVATIONS: EAST & WEST

SHEET 6 OF 12

SECTION A-A

SHEET 7 OF 12

CALLOUTS

SHEET 8 OF 12

DETAILS: CONCRETE RAMP, PURPOSE MADE SLIDING DOOR &
WATER TANK AND STAND

SHEET 9 OF 12

ELECTRICAL LAYOUT

SHEET 10 OF 12

GENERAL DETAILS OF PERIMETER FENCE

SHEET 11 OF 12

SHEARING SHED FARM GATES DETAILS

SHEET 12 OF 12

SECURITY GATE

PRE-FABRICATED SHEEP HANDLING FACILITIES

SHEET10OF 1

PR-FABRICATED SHEEP GATE SECTIONS

SHEEP SHEARING EQUIPMENT

SHEET10OF 1

SHEEP SHEERING EQUIPMENT

STANDARD PIT TOILET

SHEET 1 OF 2

PLAN AND ELEVATIONS

SHEET 2 OF 2

SECTIONS

SHEEP PLUNGE DIP TANK

SHEET10OF 1

PLAN AND SECTIONS

SMALL STOCK HANDLING FACILITIES
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