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TENDERING PROCEDURES  
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MALUTI-A-PHOFUNG MUNICIPALITY 

 

  

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

  

  

TENDER DOCUMENT 

PART T1: TENDERING PROCEDURE  

BID NO: SCM/BID11/2026/2027 

DATA PROVIDED BY THE TENDERER  

  

 NAME OF TENDERER:                     

         The legal name of the Contractor  

 ADDRESS OF TENDERER:                    

                          

                          

Physical address, postal address and e-mail address where the Contractor will receive notice  

 TELEPHONE No. :                      

 FAX No. :                        

 AUTHORISED PERSON:                    

 TENDER AMOUNT (VAT incl): R             

 TIME FOR COMPLETION:    

State total number of days, weeks, months or years which must include the special non-working days and the year-end break.  

  

 TENDERER: ………………………………………………  DATE: …………………………  

The Works shall be completed within            
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MALUTI-A-PHOFUNG MUNICIPALITY 

 

 

 

 

 

 

NOTICE NUMBER: 05/2026/2027 

BID NO. SCM/BID11/2026/2027 

 

APPOINTMENT OF A SERVICE PROVIDER: SUPPLY, DELIVERY AND INSTALLATION OF 

SMART BULK WATER METERS  

 

Maluti-a-Phofung Municipality hereby invite bids for APPOINTMENT OF A SERVICE PROVIDER: 

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS  

    Requirements: 

▪ Bidders must submit a Copy of Company Registration Certificate (CRC) Reflecting Active 
Members (Except for Sole Traders and Partnership). 

▪ Bidders must be registered with Central Supplier Database (CSD), CSD number must be 
provided, and in case of a JV all parties must be registered on CSD. 

▪ Bidders are required to submit their unique personal identification Number (Pin) issued by 
SARS to enable the Municipality to view the taxpayer’s profile and tax Status 

▪ All supplementary forms including municipal rates and taxes clearance certificate form 
contained in the bid documents must be completed in full or (submit a proof that the municipal 
rates and taxes are not in arrears for more than three months)   

▪ In Bids whereby consortia/ joint ventures/ sub-contractors are involved, each party must submit 
a separate Tax Compliance Status (TCS) Certificate/Pin/CSD Number. 

▪ Copy of Company Profile  
▪ Copy of SANAS  B-BBEE Compliant Certificate  

▪ Bidders must index their bid document properly. 
▪ Copy of the CIDB registration certificate indicating class grading of CIDB grade 7 CE or Higher 

be attached.  

▪ Sealed Bids should clearly indicate: APPOINTMENT OF A SERVICE PROVIDER SUPPLY, 
DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 
(SCM/BID11/2026/2027) 

 

            Recommended briefing session      : 2nd October 2026 

            Venue                                                 : Tshiame B (Sediba Hall)        

Closing Date                                     : 5th November 2026 

 

Bid Box:    Bid Box No. “B” 

     Maluti-a-Phofung Municipality 

     Setsing Business Centre 

     C/O Moremoholo & Motloung streets 

     Phuthaditjhaba 

 

Supply Chain Enquiries: P LITSIBANE - (058) 718 3870 – palesal@map.fs.gov.za 

Technical Enquiries:     T SELEPE – (058) 718 3700 – malutipmu.bids@gmail.com 

D GWANGWADZA – (083) 382 6752 – gwangwadzad@gmail.com 

 

 

 

 

 

 

mailto:palesal@map.fs.gov.za
mailto:malutipmu.bids@gmail.com
mailto:gwangwadzad@gmail.com
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Please note: 

 

1. No bids will be accepted from persons in the service of the state. 
2. Bid documents will be obtainable as from Monday 21st of September 2026 after 10h00 from the 

cashiers point, Phuthaditjhaba offices upon  payment of a R 2 100.00 non-refundable  fee (cash or 
bank guaranteed in favour of Maluti-a-Phofung Municipality) or alternatively the tender document 
may be downloaded from e-tender portal at no extra charge. 

3.     No electronic copies, telegraphics, telefaxes and late Bids will be accepted. 

4. Municipality is not bound to accept the lowest Bid. 
5. Municipality reserve the right not to award the bid. 
6. Municipal Supply chain management policy and Preferential Procurement Policy Framework Act No 

5 of 2000 (90/10 preferential points allocation system in line with revised Procurement Regulations 
of 2022 by using the balance scorecard methodology) will be applied. 

7. Only one submission for this bid will be considered from the bidder. 
8. Failure to comply with the above mentioned conditions may invalidate your bid.  
9. Validity period for this bid 90 days, unless otherwise specified and should you not receive any 

correspondence from us within that period, regard your bid as unsuccessful. 
10. Communication will be limited to the successful bidder. 

 

 

 

 

 

___________________ 

ADV M.M MOFOKENG 

MUNICIPAL MANAGER 
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NOTICE TO TENDERERS  

  

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS:   

  

A Tender not complying with the peremptory requirements stated hereunder will be regarded as not being 

an “Acceptable Tender”, and as such will be rejected.   

  

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender documents.   

  

A TENDER WILL BE REJECTED:   

  

1. If any pages have been removed from the Tender document, and have therefore not been 

submitted, or a copy of the original Tender document has been submitted.   

2. In the event of a failure to complete and sign the schedule of quantities as required, i.e. only 

lump sums provided.   

3. In the event of there being scratching out, writing over or painting out rates or information, 

affecting the evaluation of the Tender, without initialling next to the amended rates or information.   

4. In the event of the use of correction fluid (eg. tippex), any erasable ink, or any erasable writing 

instrument (e.g. pencil)   

5. In the event of non-attendance of compulsory information session   

6. If the Tender has not been properly signed by a person having the authority to do so. (Refer 

to Declaration)   

7. If particulars required in respect of the Tender have not been completed, except if only the 

Broad – Based Black Economic Empowerment Certificate as provided for in Regulation 10 of The 

Preferential Procurement Regulations 2011, is not submitted, the Tender will not be disqualified 

but no preference points will be awarded.   

8. If the Tenderer attempts to influence, or has in fact influenced the evaluation and/or awarding 

of the contract.   

9. If the Tender has been submitted either in the wrong Tender box or after the relevant closing 

date and time.   

10. If any municipal rates and taxes or municipal service charges owed by the Tenderer or any of 

its directors/members to the municipality or municipal entity, or to any other municipality or 

municipal entity, are in arrears for more than three months   

11. If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality, municipal entity or any other organ of state after written notice was 

given to that Tenderer that performance was unsatisfactory.   

12. The accounting officer must ensure that irrespective of the procurement process followed, no 

award may be given to a person –   

1. who is in the service of the state, or;   

2. if that person is not a natural person, of which any director, manager, principal 

shareholder  or stakeholder, is a person in the service of the state; or;   

3. who is an advisor or consultant contracted with the municipality in respect of contract 

that would cause a conflict of interest.   

13. If the Tenderer is not registered in the required CIDB contractor grading designation (category) 

or higher, if required in this Tender documentation.   

14. If the Tenderer or any of its directors is listed on the Register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector.   

15. If the Tenderer has abused the Maluti-A-Phofung Local Municipality’s Supply Chain 

Management System and action was taken in terms of the Maluti-A-Phofung Local Municipality 

SCM Policy.  In the event of non-submission of financial statements if required (SEE TENDER 

DATA OR PRICING SCHEDULE). In this regard please note:   
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15.1 If a Tenderer is a registered company required by law to have its annual financial 

statements audited or independently reviewed in compliance with the requirements of the 

Companies Act ,Act No.71 of 2008, or any other law, audited or independently reviewed annual 

financial statements, as the case may be, prepared within six (6) months of the end of the 

Tenderers most recent financial year together with the audited or independently reviewed annual 

financial statements for the two immediately preceding financial years, unless the Tenderer was 

only established within the past three (3) years in which case all of its annual financial statements 

must be submitted.   

15.2 If a Tenderer is a registered close corporation, annual financial statements in 

compliance with the provisions of the Close Corporations Act, Act No. 69 of 1984, prepared within 

nine (9) months of the end of the Tenderers most recent financial year together with the annual 

financial statements for the two immediately preceding financial years, unless the Tenderer was 

only established within the past three (3) years in which case all of its annual financial statements 

must be submitted.   

15.3 Annual financial statements submitted must comply with the requirements of the 

Companies Act or the Close Corporations Act.   

15.4 If the Tenderer only commenced business within the past three years, the Tenderer is 

required to submit annual financial statements in compliance with the provisions of (16.1) and 

(16.2) above for each of its financial years since commencing business.   

15.5 If a Tenderer is not required by law to have its annual financial statements audited or 

independently reviewed, or is not a Close Corporation, then non-audited annual financial 

statements for the periods referred to above must be submitted.   

16. If the following have not been fully completed and signed:   

16.1 General Declaration   

16.2 Declaration of Interest   

16.3 Declaration of Tenderer’s Past SCM Practices   

16.4 Declaration for Procurement Above R10 Million (If Applicable)   

16.5 Certificate of Independent Tender Determination   

16.6 Declaration for Municipal Accounts   

16.7 Declaration for Municipal Accounts Where Tenders Are Expected to Exceed 

R10 Million  

17. If the following compulsory documents are not attached (Bidders that fail to submit documents 

indicated as compulsory will be disqualified)  

17.1 Original certified copy of valid BBBEE Certificate only SANAS accredited will 

be accepted.  

17.2 Copy of company registration certificate (CK)   

17.3 Copy of Tax compliance reference pin issued by SARS, to enable the 

municipality to verify the bidder’s tax compliance status  

17.4 Copy of current municipal account (not older than 3 months) – copy of Lease 

Agreement (and landlord’s municipal rates account)   

17.5 Valid CSD summary report   

17.6 Valid CIDB Certificate  

17.7 Joint Venture Agreement (In case of a Joint Venture)  

17.8 Joint Ventures should be registered on CSD as a joint venture.  

17.9 Audited Financial Statements for the past Three (03) years  

17.10 Valid Workman’s Compensation Certificate or Letter  

VERY IMPORTANT NOTICE TO TENDER  

  
1. Tenderers must note that only information filled in at the spaces provided therefore in the Tender 

document will be considered for evaluation purposes unless additional space is required and then only 

if the location of the additional information in the attachments is properly referred to by page number 

and section heading. Information supplied anywhere else will be disregarded which may lead to the rejection 

of the Tender.   

2. The attachment or inclusion of information not specifically asked for is not desirable and lead to delays 

in the awarding of Tenders. This includes Company Profiles and CV’s if not specifically requested.   
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BID NO: SCM/BID11/2026/2027 

T1.2   TENDER DATA   

T1.2.1  INSTRUCTIONS TO TENDERERS  

 1.  ISSUE OF DOCUMENTS  

  Tender documents will be obtainable from Maluti-a-Phofung Municipality, the Cnr 

Moremoholo & Motloung streets, Setsing Complex, Phuthaditjhaba, Qwaqwa on the date as 

advertised.  

 2.  TENDER DOCUMENTS  

  Tenderers shall satisfy themselves that the documents are complete and conform to the index.  

Should any pages be missing or anything concerning the documents not be clear, the Tenderer 

shall immediately notify the Engineer, in order to have any discrepancy solved, because neither 

the Employer nor the Engineer will assume any responsibility for any discrepancies not rectified 

during the tendering period.  

 3.  TENDER PROCEDURE  

Tenders, completed in full, shall be submitted with all the signatures entered where required.  

Tenders are to be entered on the Form of Tender, which shall not be detached from this document.  

The complete document, priced and completed in full, with any covering letters, specifications, 

drawings and data to be supplied by the Tenderer, is to be sealed, marked “:   

Bid No: SCM/BID11/2026/2027– SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK 

WATER METERS and reach the Maluti-a-Phofung Municipal Offices in Qwaqwa before 10h00 on 

the date as advertised.  

 4.  RETURNABLE DOCUMENTS  

  All returnable documents included in these documents shall be completed in full by the Tenderer 

and signed where required. The complete list of returnable documents is tabled in section T2.1 

of the tender document.  

  Should insufficient space be provided in any returnable document, the Tenderer shall include 

additional annexures, of the same format as the tender document.  Should all returnable 

documents not be completed in full, the tender shall be rendered incomplete and may not be 

taken into consideration.  

 5.  CLARIFICATION MEETING  

   The clarification meeting is as per Advert.  

  The Consulting Engineer will meet prospective tenderers at the venue and on the date as 

advertised to show prospective tenderers the site.  Prospective tenderers shall arrange their own 

transport.  
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 6.  TENDER PRICES  

Tenderers shall allow in the tender prices for all labour, material, plant and all other matters 

required to execute and complete the contract in accordance with the contract documents.  

 7.  VALUE ADDED TAX  

All unit rates and lump sum prices entered in the Schedule of Quantities shall exclude Value 

Added Tax.  

Provision has however been made for the addition of Value Added Tax to the extended total 

in the Summary of the Schedule of Quantities.  This figure including VAT shall be carried over 

to the Form of Tender.  

 8.  “RATE ONLY” ITEMS  

“Rate only” items shall also be priced by the tenderer but shall not be included in the extended 

total. Where “Rate only” items tend to be excessively high or inappropriate, the Employer shall 

have the right to notify the Tenderer to afford him the opportunity to rectify these rates.  

 9.  ALTERNATIVE TENDERS  

 9.1  ALTERNATIVE SYSTEM PROPOSAL  

Alternative tenders will not be accepted.  

 9.2  ALTERNATIVE ITEMS PROPOSAL  

Not applicable  

 10.  RESOLUTION OF AUTHORITY  

If the tender is submitted by a company it shall be signed by a person authorized to do so. A 

resolution of authorization, by the directors of the company, shall be submitted with the tender.  

If the tender is submitted by a consortium of two or more persons or companies for firms, the 

following shall be attached:  

a) The original or certified copy of the agreement setting out the composition of the 

consortium, the conditions on which it operates as well as the period of validity of the 

consortium.  

b) A certificate signed by each member of all participating parties, companies or firms, 

affording power of attorney to a nominated person.  

11. VALIDITY OF TENDER  

   The tender shall be valid for the period as stated in the Annexure to the Tenderer.  

12. TELEGRAPHIC TENDERS  

Telegraphic tenders will NOT be considered.  
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 13.  WITHDRAWAL OF A TENDER  

Any Tenderer has the right to change or withdraw a tender after submission providing he applies 

for withdrawal before the closing date and time.  

   The original tender with the written changes on it will be accepted as the final submission.  

   After the official closing date and time, a tender will not be allowed to be withdrawn or changed.  

Should the successful Tenderer withdraw his tender after the advertised closing date, or after 

notification that his tender has been accepted, fail to sign the contract in accordance with the 

Form of tender within a period of 14 days, or an extended time agreed, he will be held 

responsible for all additional costs incurred in re-advertising the contract and/or the difference 

in cost incurred by appointing a less favourable Tenderer.  

 14.  INCOMPLETE TENDERS  

Any tender that does not comply with the conditions of tender will be considered incomplete and 

will be liable for rejection.  

 15.  TENDER EXPENSES venture  

The Employer will not be held liable for any expenses incurred in preparing and lodging tenders.  

 16.  ALTERATION OF TENDER BY EMPLOYER  

 16.1  ARITHMETICAL ERRORS  

The responsive tender offers shall be checked for arithmetical errors, which will be corrected in 

the following manner (Per Government Gazette, 9 June 2004, No 26427):  

• Where there is a discrepancy between the amounts in figures and in words, the 

amount in words shall govern.  

• For this schedule / bill of quantities, where there is an error in the line item total 

resulting from the    product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

will be corrected.  

Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer’s addition of prices, the total of the prices shall 

govern and the tenderer will be asked to revise selected item prices (and their rates if a bill of 

quantities applies) to achieve the tendered total of the prices.  

 16.2  INAPPROPRIATE TENDER PRICES  

Should any price or rate seem inappropriate or unacceptable to the Employer, the Employer shall 

require of the Tenderer the following:  

Justify the specific price or rate by doing a financial breakdown of the complete rate, and/or to 

change the rate or price.  
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Should a Tenderer refuse to alter any price or rate, the Employer may disqualify the Tender, after 

7 days written notification thereof.  

 17.  ADDITIONAL INFORMATION REQUIRED  

The Tenderer shall include with his tender all information, data, design calculations and drawings 

as maybe stipulated in the specification and annexures.  

The Employer reserves the right to demand more information where such information as 

submitted is considered inadequate. The Tenderer shall supply the required supplementary 

information within 7 days after notification.  

All costs incurred during the design of proposals and compilation of the required information, 

shall be included in the tendered rates.  

 18.  OWNERSHIP OF TENDER DOCUMENTS  

All persons in possession of the Tender Documents, whether Tenders are submitted or not, shall 

regard the contents of the Documents as private and confidential.  

No part of any Document may be reproduced or copied without the prior consent of Maluti-a-

Phofung Local Municipality. 

 19.  TIME OF COMPLETION  

The time of completion shall be determined by the tenderer; taking into account all factors, 

which may influence the construction period.  This shall be entered in the appropriate position 

in the Summary of Tender as well as the Contract data.  

 20.  ACCEPTANCE AND REJECTION OF TENDERS  

Acceptance of a tender does not imply that the program, construction method or any other 

item in detail will be accepted in full.  Final drawings for final approval in accordance with the 

General Conditions of Contract shall be submitted, should that be a requirement of the tender.  

Tenders may be rejected if additional requirements are not presented as requested in the 

tender documents, or if the tender has been qualified, other than indicated in “Alterations by 

Tenderer”, or if any absurdities is encountered in the form of tender, annexures or bill of 

quantities.  

   The Employer is not compelled to accept the lowest or any tender.  

 21.  REVENUE STAMPS  

   Any stamp duties related to the contract shall be for the account of the Tenderer.  

 22.  SECURITY  

It is a provision of the contract that the Contractor shall provide the Employer with the “Type 

of Security” for the due performance of the Contract, as selected in the Contract Data. The 

time to deliver the guarantee and the liability of the guarantee are stated in the Contract Data 

(C1.2.4).  
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 23.  VARIATIONS BY THE TENDERER  

Should the Tenderer wish to vary any terms of the General Conditions of Contract or 

Specification, he shall do so in Annexure 1 attached to this document. In the absence of any 

entries in this Annexure, the tender will be treated as a tender complying in every respect with 

the General Conditions and Specification. Preference will be given, other things being 

generally equal to tenders entailing a minimum of alterations.  

 24.  AMBIGUITY  

In the event of there being any doubt about any matter or of further information being required, 

Tenderers are invited to obtain such further information from the Consulting Engineers.  

 25.  FOREIGN TENDERERS  

Tenderers not resident in the Republic of South Africa will supply the name and address of their 

official agent in the Republic.  Any tender failing to comply with this condition will be rejected.  

 26. DISQUALIFICATION AS THE RESULT OF UNJUST INFLUENCING AND CANVASSING  

Shall there be any evidence of any unjust influencing or canvassing by the Tenderer his tender 

will be liable to rejection.  

 27.  “TIME IS OF THE ESSENCE” (MORA)  

   Time is an essential element of the Contract.  

 28.  REDUCTION OF WORK  

The Employer reserves the right to withdraw any section of item in the bill of quantities in which 

case the Contractor will have no claim in this respect.  

 29.  GENERAL CONDITIONS  

 29.1  The following general conditions are applicable to this tender:  

I. The Main Contractor must appoint a Community Liaison Officer (CLO) for the entire 

duration of the Project; the CLO will be identified by the Maluti-a-Phofung Municipality.  

II. The Main Contractor may import only key personnel for the execution of the project. 

All general labour and subcontractors must be locally based within the Maluti-a-Phofung 

Municipal Area.  

III. A Tender / Quotation submitted by a Company which is in arrears of payment for 

services provided by the Council, will not be considered.  

IV. Failures to provide and attach to the Tender / Quotation the information required may 

result in a loss of points or disqualification.  
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 1 

T1.2.2   

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF MALUTI-A-PHOFUNG LOCAL MUNICIPALITY 

BID NUMBER: SCM/BID11/2026/2027 
CLOSING 
DATE: 

5th November 
2026 

CLOSING 
TIME: 10H00 

DESCRIPTION 
APPOINTMENT OF A SERVICE PROVIDER: SUPPLY, DELIVERY AND INSTALLATION OF 
SMART BULK WATER METERS IN MALUTI-A-PHOFUNG LOCAL MUNICIPALITY 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY 

CNR MOREMOHOLO & MOTLOUNG STREETS 

SETSING BUSINESS CENTRE 

PHUTHADITJHABA 

9870 

BID BOX “B” 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 

ARE YOU A 
FOREIGN 
BASED 
SUPPLIER 
FORTHE GOODS 
/SERVICES 
OFFERED? 

Yes No 
 
[IF YES, ANSWER PART 
B:3 ] 

TOTAL NUMBER OF ITEMS 
OFFERED  

TOTAL BID 
PRICE R 

SIGNATURE OF BIDDER 
……………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: 

TECHNICAL INFORMATION MAY BE DIRECTED 
TO: 

DEPARTMENT SCM  DEPARTMENT PMU   

CONTACT PERSON 
MISS M. MOTSAU OR 
MISS P. LITSIBANE CONTACT PERSON 

T SELEPE 
D GWANGWADZA 

TELEPHONE NUMBER 058 718 3878/70 
TELEPHONE 
NUMBER 

(058) 718 3700 
(083) 382 6752 

FACSIMILE NUMBER N/A FAX NUMBER N/A 

E-MAIL ADDRESS 
mastokim@map.fs.gov.za 
palesal@map.fs.gov.za E-MAIL ADDRESS 

malutipmu.bids@gmail.com 
gwangwadzad@gmail.com 

 

 

 

mailto:mastokim@map.fs.gov.za
mailto:malutipmu.bids@gmail.com
mailto:gwangwadzad@gmail.com
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 
BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) 
AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

 

SIGNATURE OF BIDDER: …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

DATE: ………………………………… 

 

 

 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 2 

T1.2.3  

 

TAX CLEARANCE REQUIREMENTS 

 

 

IT IS A CONDITION OF BIDDING THAT - 

 

 

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been 

made with the Receiver of Revenue to meet his / her tax obligations. 

 

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be 

completed in all respects and submitted to the Receiver of Revenue where the bidder is registered 

for tax purposes. The Receiver of Revenue will then furnish the bidder with a Tax Clearance 

Certificate that will be valid for a period of twelve (12) months from date of issue.  This Tax Clearance 

Certificate must be submitted in the original together with the bid.  Failure to submit the original and 

valid Tax Clearance Certificate may invalidate the bid. 

 

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a 

separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are 

available at any Receiver’s Office. 

 

 

 

  

 MBD2/ Application for tax Certificate… 

 

 

  



 

15 | P a g e  
TD-SCM/BID11/2026/2027  

 
 

 APPLICATION FOR TAX CLEARANCE CERTIFICATE 

 (IN RESPECT OF BIDDERS) 

 

 

  

1. Name of taxpayer / bidder:  ..................................................................................................................  

 

2. Trade name:  ..................................................................................................................  

 
 
3
. 

 
Identification number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
4
. 

 
Company / Close Corporation registration number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
5
. 

 
Income tax reference number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
6
. 

 
VAT registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
7
. 

 
PAYE employer’s registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

 

Signature of contact person requiring Tax Clearance Certificate:  .....................................................................  

 

Name:   ..................................................................................................................  

 

Telephone number: Code:………………… Number:    .............................................................  

 

Address:   ..................................................................................................................  

 

  

 

DATE: 20_____ / ______ / ______ 

 
 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE 

HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR 

ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION 

RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT. 

 

[MBD 2] 
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 4 

T1.2.4 

 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 

should the resulting bid, or part thereof, be awarded to persons connected with or related to persons 

in service of the state, it is required that the bidder or their authorised representative declare their 

position in relation to the evaluating/adjudicating authority.  

 

3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 

  3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 
 3.4  Company Registration Number: ……………………………………………………………….  
 

 3.5  Tax Reference Number:…………………………………………………………………………  
 

 3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 

3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 

…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 

3.9     Have you been in the service of the state for the past twelve months? ………………YES / NO 
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3.9.1  If yes, furnish particulars.………………………...……………………………………..  

 

               ………………………………………………………………………………  

3.10   Do you have any relationship (family, friend, other) with persons  

 in the service of the state and who may be involved with  

 the evaluation and or adjudication of this bid? …………………………………YES / NO 

 

3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 

  …………………………………………………………………………… 

 

3.11    Are you, aware of any relationship (family, friend, other) between  

any other bidder and any persons in the service of the state who  

may be involved with the evaluation and or adjudication of this bid?                         YES / NO  

 

3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................  

 

3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                       YES / NO 

 
3.12.1  If yes, furnish particulars. 

  ………………………………………………………………………………. 

  ………………………………………………………………………………. 

 

3.13   Are any spouse, child or parent of the company’s directors 

         trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                               YES / NO 

 

3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

3.14   Do you or any of the directors, trustees, managers,  
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                      YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State 

Employee 

Number 

 

   

 

   

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

 

 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 

 

 

 

 ………………………………….                         ……………………………………… 

                         Capacity                                                                       Name of Bidder 
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 5 

T1.2.5 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 

INCLUDED) 

 

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 

the following questionnaire: 

 

1 Are you by law required to prepare annual financial statements for auditing?  

      YES / NO 

        1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

 

2 Do you have any outstanding undisputed commitments for municipal services towards any municipality 

for more than three months or any other service provider in respect of which payment is overdue for more 

than 30 days?          

     YES / NO 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which payment 

is overdue for more than 30 days. 

 

2.2    If yes, provide particulars. 

 

……………………………………………………………… 

 

            ………………………………………………………………. 

 

            ………………………………………………………………. 

 

             …………………………………………………………….. 

 

 

3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract? 

 

    YES / NO 

      If yes, furnish particulars 

 

             ………………………………………………………………. 

 

…………………………………………………… 



 

20 | P a g e  
TD-SCM/BID11/2026/2027   

 

 4 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion       and 

whether any portion of payment from the municipality / municipal entity is expected to be transferred out of 

the Republic? 

   *YES / NO 

 

               4.1    If yes, furnish particulars 

 

 

…………………………………………………….. 

 

…………………………………………………….. 

 

 

 

 

 

CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

………………………………….. …………………………………….. 

 Signature  Date 

 

 

………………………................. ……………………………………. 

Position   Name of Bidder 
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 6.1 

T1.2.6 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 

This preference form must form part of all bids invited.  It contains general information and serves as a claim 

form for preference points for specific goals. 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2  

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and therefore 

the 90/10 preference point system shall be applicable; or  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) Specific goals 

1.4 The maximum points for this bid are allocated as follows: 

1.5  

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and Specific Goals must not exceed 

100 

 

1.6 Failure on the part of a bidder to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific 

goals are not claimed. 
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1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

purchaser. 

 

2. DEFINITIONS 

The words in this policy shall bear a meaning as prescribed and/or ascribed by applicable legislation, and in 

the event of a conflict, the meaning attached thereto by National Legislation shall prevail: 

(a) “Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

(b)  “Black people” as defined in the Broad-Based Black Economic Empowerment Act, 2003 (Act No 

53 of 2003), is a generic term which means Africans, Coloured and Indians. 

(c)  “Tender” means a written offer or bid in a prescribed or stipulated form in response to an invitation 

by an organ of state for the provision of services or goods. 

(d) “”price” means an amount of money tendered for good or services, and includes all applicable 

taxes less all unconditional discounts; 

(e) “rand value” means the total estimated value of a contract in rand, calculated at the time of bid 

tender invitation, and includes all applicable taxes and 

(f) “tender for income generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any 

method invisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auction. 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1 POINTS AWARDED FOR PRICE 

 

3.1.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 

 A maximum of 90 points is allocated for price on the following basis: 

 

90/10 
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 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR SPECICATION GOALS 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 

corresponding points must also be indicated as such. Note to tenderers: The tenderer must indicate 

how they claim points for each preference point system.) 
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The specific goals allocated 

points in terms of this tender 

Number of points 

allocated (90/10 

system) 

(To be completed 

by the organ of 

state) 

Number of 

points allocated 

(80/20 system) 

(To be 

completed by 

the organ of 

state) 

Number of 

points 

allocated 

(90/10 system) 

(To be 

completed by 

the tenderer) 

Number of 

points allocated 

(80/20 system) 

(To be 

completed by 

the tenderer) 

Location based: 

• Within Maluti-a-
Phofung = 03 

• Within Thabo 
Mofutsanyana District 
= 02 

• Within Free State 
Province = 01 

• Outside Free State = 0 
 

DOCUMENTATION 

REQUIRED FROM THE 

BIDDER TO VALIDATE 

THEIR CLAIM FOR 

POINTS 

• Official Municipal 
Rates Statement 

• Lease Agreement 
Affidavit for rural 
entities 

03 

 

  

Gender (Woman Owned 

Enterprise) = 02 

DOCUMENTATION 

REQUIRED FROM THE 

BIDDER TO VALIDATE 

THEIR CLAIM FOR 

POINTS 

• Company Registration 
Documents 

• Identification 
Documents 

02 

 

  

Youth Enterprises 

(Enterprise Owned by 

Persons Younger than 35 

years)  = 02 

DOCUMENTATION 

REQUIRED FROM THE 

BIDDER TO VALIDATE 

THEIR CLAIM FOR 

POINTS 

• Company Registration 
Documents and  

• Identification 
Documents  

02 
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Historically Disadvantaged 

Persons (Any Person who 

had no Franchise in 

National elections Prior to 

the Introduction of the 

Constitution of Republic of 

South Africa and 

Discriminated on a Basis of 

Disability) = 03 

 

DOCUMENTATION 

REQUIRED FROM THE 

BIDDER TO VALIDATE 

THEIR CLAIM FOR 

POINTS 

 

• Company Registration 
Documents,  

• Identification and 
Doctors Report or a 
Complete EEA1 Form 
by Medical Doctors   
Confirmation 
Impairments  
 

03 

 

  

Total Points Allocated 10    

 

DECLARATION WITH REGARD TO COMPANY/FIRM 

4.1 Name of company/firm:……………………………………………………………………………. 

4.2 VAT registration number:……………………………………….………………………………… 

4.3 Company registration number:…………….……………………….……………………………. 

4.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 
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I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and 

I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 

this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 

contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 

are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 

have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable 

arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and 

directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a 

period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

   

 

 Signature(s) of Tenderer(s):___________________    Date: ____________________ 
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 8 

T1.2.7 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   
 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons 
prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction after 
the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the 
National Treasury’s website(www.treasury.gov.za) and can be 
accessed by clicking on its link at the bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the 
National Treasury’s website (www.treasury.gov.za) by clicking 
on its link at the bottom of the home page.  
 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for 

fraud or corruption during the past five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the municipality / municipal entity, or 
to any other municipality / municipal entity, that is in arrears for 
more than three months? 
 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / 

municipal entity or any other organ of state terminated during the 

past five years on account of failure to perform on or comply with 

the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
 ………………………………………...   ………………………….. 
 Signature        Date 
 
 
 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 
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BID NO: SCM/BID11/2026/2027                                                                                               MBD 9 

T1.2.8 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 

 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; 

or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T1.2.9 FUNCTIONALITY EVALUATION SUMMARY  

 

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

BID NO: SCM/BID11/2026/2027  

Functionality 

The following documents will be required to test for functionality 

 

A bidder must attain a minimum of score of 91 points or 70% to qualify for further evaluation. 

 

Evaluation Criteria 

 

FUNCTIONALITY SUMMARY 

 

Evaluation 

criteria 

Max 

Points 

Points Distribution 

 

Typical PoE 

Bidders Work 

Experience  

30 Projects above R45 million, full points as stated below 

(depending on number of Installation of Bulk Water 

Meters projects completed).  

Projects between R10 million and up to R45 million, half 

points per category will be provided 

 

Categories 

 

0 points – company with no relevant project completed. 

 

Only AMR/AMI Water Projects (depending on the 

number of Supply, Delivery and Iinstallation Of Smart Bulk 

Water Meters) projects completed). 

 

 

 

 

 

 

 

Projects above R45 

million, 

Projects between R10 

million and up to R45 

million 

3 or more Projects = 

30 Points 

3 or more Projects = 15 

Points 

2 Projects = 20 

Points 

2 Projects = 10 Points 

1 Project = 10 

Points 

1 Project = 5 Points 

Provide these Three: 

1. Appointment letter 
OR signed form of 
offer and 
acceptance. 

2. Signed completion 
certificate 

3. Reference from 
the client (with 
client’s stamp) with 
a contact person 

 

Failure to submit 

anyone of the 

above will result 

in forfeiture of 

points 
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Evaluation 

criteria 

Max 

Points 

Points Distribution 

 

Typical PoE 

Project 

Personnel 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

40 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Allocated personnel to this project. Provide organogram 

for this project. 

 

CE – Civil Engineering 

 

Contract’s Manager [B-degree (min)/ Professional 

Plumber (PP) – Registered with Plumbing Industry 

Registration Board (PIRB). To spend minimum of 50% on 

site] 

 

10points: CE project experience of 10years or more 

5 points: CE project experience of 5 – 9 years and 11 

months 

2 points: CE project experience of less than 5 years 

AND 

Site Agent N.Dip Civil Engineering/ Mechanical 

Engineering (min]. To spend minimum of 80% on site] 

• Bulk water metering 

• Flow measurement systems 

• AMR systems 

Knowledge of ISO 4064/OIML R49 

 

10 points: CE project experience of 7 years or more 

5 points: CE project experience of 3 – 6 years and 11 

months 

2 points: CE project experience of less than 3 years 

AND 

Software Developer Degree/Diploma in Information 

Technology 

Minimum 5 years AMR software experience 

10 points: CE project experience of 7years or more 

5 points: CE project experience of 3 – 6 years and 11 

months 

2 points: CE project experience of less than 3 years 

AND 

Safety Officer as a SACPCMP registered professional. 

[To spend minimum of 60% on site] 

10 points: CE project experience of 7years or more 

5 points: CE project experience of 3 – 6 years and 11 

months 

2 points: CE project experience of less than 3 years 

 

 

Provide organogram, 

designated for this 

project and for each 

person submit: 

 

1. CV/Resume 
2. Certified 

qualifications 
 

Failure to submit 

an organogram 

indicating 

personnel stated 

in the immediate 

left column will 

result in forfeiture 

of points 

 

 

 

 

 

 

 

 

 

 

 

 

Project 

Preparedness 

20 Only programmes that indicated duration of not more than 

12 months will be considered. 

Only cashflow indicating expenditure of R25million in the 

first 6 month will be considered. 

 

20 points: Programme of works (with critical path) and 

Cashflow 

10 points: Programme of works (without critical path) and 

cashflow 

7 points: Programme only (with critical path) 

5 points: Programme only (without critical path) 

2 points: Cashflow only  

Work Programme 

(in MS project or 

similar) and Cash 

flow show 

Socio 

Economic 

15 A commitment to sub-contract  

 

15 points: 30% and above 

 

0 points for non-submission or different submission 

A signed 

commitment in the 

bid document to 

sub-contract to a 

local contractor 
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Evaluation 

criteria 

Max 

Points 

Points Distribution 

 

Typical PoE 

Methodology  

The method 

statement 

should 

explain how 

your 

company will 

complete the 

works for bulk 

Smart Water 

Meters 

15 The methodology should outline how the system will be 

implemented and services will be provided.  

Furthermore, it should explain the quality management 

process that will be put in place to ensure a quality job 

 

Water Meters = 15 points   

 

 

Skills Transfer 

Plan  

  

The skills 

transfer plan 

should identify 

particular skills 

required to 

install, operate 

and maintain 

the Bulk smart 

water meters 

system   

10 The Skills Transfer plan should outline how the 

Contractor will capacitate the Municipality Officials as 

well as local sub-contractor on the Bulk smart water 

meters system during project implementation and post 

implementation   

 

Total Points 130 Minimum point to attain   91(70%) 

 

Risk Assessment or Analysis  

 

Table 1:  Risk Assessment 

Critical Section 

Risk type Category Comment 

High Risk, Low rate Deviation < -10% 

The bid will be rejected unless the bidder indicates clearly in 

his returnable how will he/she be able to complete the project 

at such low rate(s) 

Low Risk, High Rate Deviation > +10% 
Negotiations will be entered to if the bidder receives highest 

evaluation score 

The base rate will be used for this purpose. 

 

NB: Only on satisfaction of all stages can a bidder be appointable. The municipality reserves the right to appoint or not 

to appoint. 
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VOLUME 2  

RETURNABLE DOCUMENTS  
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MALUTI-A-PHOFUNG LOCAL MUNICIPALITY  

 

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

 

BID NO: SCM/BID11/2026/2027 

PART T2: RETURNABLE DOCUMENTS  

The following documents are to be completed and returned as they constitute the tender.  Whilst many 

of the returnable are required for the purpose of evaluating the tenders, some will form part of the 

subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that 

tenderers return all information requested.  

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES  

Form A: Compulsory Declaration 53  

 Form B: Declaration of Bidder’s Past Supply Chain Management Practices    

Form C: Declaration of Interest   

Form D: Authority of Signatory   

 Form E: Declaration of Good Standing Regarding Tax    

 Form F: Financial References / Tenderer’s Credit Rating and Bank Details    

 Form G: Municipal Utility Account    

 Form H: Preference Schedule    

 Form I: Proposed Key Personnel    

 Form J: Schedule of Previous Experience    

 Form K: Schedule of Current Projects    

Form L: Schedule of Infrastructure and Resources / Plant and Equipment   

Form M: Schedule of Proposed Sub-Contractors   

 Form N: Record of Addenda to Tender Documents    

 Form O: Proposed amendments and qualifications    

 Form P: Proof of Good Standing with Compensation Commissioner    

 Form Q: Tenderer’s Project Structure    

 Form R: Certificate of Independent Bid Determination    

 Form S: Declaration of Tenderer’s Litigation History    

 Form T: Annual Financial Statements Declaration and Audited 3-Year Financial Statements    

Form U: Declaration for Procurement above R10 Million (All Applicable Taxes Included) 

Form V: Form of Intent to Provide Guarantee    
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 C1.1   FORM OF OFFER AND ACCEPTANCE (TENDER)  

 C1.1.1  Offer  

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 

respect of the following works:  

Bid No: SCM/BID11/2026/2027– SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK 

WATER METERS 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 

accepted the Conditions of Tender.  

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 

Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 

under the Contract including compliance with all its terms and conditions according to their true intent 

and meaning for an amount to be determined in accordance with the Conditions of Contract identified in 

the Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS  

………………………………………………………………………………………………… 

………………………………………………………………………………………………………… Rand (in 

words); R ……………………………………. (in figures),  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of 

validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 

in the Conditions of Contract identified in the Contract Data.  

 Signature(s)    ………………………………………  …………………………………………  

Name(s)    ………………………………………… …………………………………………  

Capacity    ………………………………… …………………………………………  

for the Tenderer      …………………………………………………………………………………………     

(Name and address of organization)  

  

Name & signature of   

Witness                           …………………………………………        

Date   …………………………………………  
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 C1.1.2  Acceptance  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, 

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the, 

Contract that is the subject of this Agreement.  

The terms of the contract, are contained in  

Part T1   Tendering Procedures   

Part T2   Returnable Documents   

Part C1   Agreements and Contract Data, (which includes this Agreement)   

Part C2    Pricing Data  

Part C3   Scope of Work   

Part C4   Site Information  

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts I to 4 above.  

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 

Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of 

this Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, 

which must be duly signed by the authorised representative(s) of both parties.  

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 

Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the, 

Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

Agreement.  

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 

the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 

reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties,  

 

Signature(s)    …………………………………………  …………………………………………   

Name(s)    …………………………………………  …………………………………………   

Capacity    …………………………………………  …………………………………………   

 for the Employer  ………………………………………………………………………………………………  

       (Name and address of organization)  

Name & signature of  

 witness   …………………………………………  …………………………………………  

                 Date  
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C1.1.3     Schedule of Deviations 

Notes:  

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender,  

2. A Tenderer's covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 

agreements reached during the process of, offer and acceptance, the outcome of such agreement 

shall be recorded here,  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes an 

obligation of the contract shall also be recorded here,  

4. Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract,  

1 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

2 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

3 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

4 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

5 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

6 Subject   

 ………………………………………………………………………………………  

 Details     ………………………………………………………………………………………  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 

Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 

Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 

Tenderer and the Employer during this process of offer and acceptance It is expressly agreed that no 
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other matter whether in writing, oral communication or implied during the period between the issue of 

the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement 

shall have any meaning or effect in the contract between the parties arising from this Agreement.  

 

 

FOR THE TENDERER:  

 Signature(s)    …………………………………………  …………………………………………  

 Name(s)    …………………………………………  …………………………………………  

 Capacity    …………………………………………  …………………………………………  

     ………………………………………………………………………………………………  

       (Name and address of organization)  

  

Name & signature of  

 witness    …………………………………………  …………………………………………  

               Date  

 

For the Employer:  

 Signature(s)    …………………………………………  …………………………………………  

 Name(s)    …………………………………………  …………………………………………  

         Capacity    …………………………………………  …………………………………………  

   …………………………………………………………………………………………  

       (Name and address of organization)  

Name & signature of  

 witness      ……………………………………………………………………………………  

               Date  
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C1.2: CONTRACT DATA – SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

PART 1: DATA PROVIDED BY THE EMPLOYER  

CONDITIONS OF CONTRACT  

The General Conditions of Contract (GCC) for Construction Works, Fourth Edition (2025), published by the South African 

Institution of Civil Engineering, is applicable to this Contract.  

CONTRACT SPECIFIC DATA  

The following contract specific data, referring to the GCC, are applicable to this Contract :   

Compulsory Data  

Clause 1.1.1.13  

The Defects Liability Period is 12 months from the date of the Certificate of Completion.  

Clause 1.1.1.15 :  

The name of the Employer is Maluti-a-Phofung Municipality.  

Clause 1.2.1.2 :  

The address of the Employer is Maluti-a-Phofung Municipality, Private Bag X805, WITSIESHOEK, 9866 Clause 

1.1.11.16 :  

The name of the Engineer is Xorosho Projects and Consulting (Pty) Ltd.   

Clause 1.2.1.2 :  

The address of the Engineers is 51 Nikkel Street, Monavoni Ext 06, Centurion 0157.   

Email – info@xorosho.co.za   

Clause 1.1.1.26 :  

The Pricing Strategy is Re-measurement Contract.  

Clause 5.3.1 :  

The documentation required before commencement with Works execution are :  

Health and Safety Plan (refer to clause 4.3)  

Initial programme (refer to clause 5.6)  

Security (refer to clause 6.2) Insurance 

(refer to clause 8.6)  

Clause 5.3.2 :  

The time to submit the documentation required before commencement with Works execution is 14 days.  

Clause 5.8.1 :  

The non-working days are Sundays. The 

special non-working days are:  

1. New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ Day, Youth Day, National 

Woman’s Day, Heritage Day, Reconciliation Day, Christmas Day, Day of Goodwill. These days will also be excluded 

from time calculations.  

2. The year break commences on 12TH December 2026 and ends on 8th January 2027 and 16TH December 2027 

and ends on 9th January 2028 
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C1.2.4: CONTRACT DATA SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

Clause 5.13.1 :   

The penalty for failing to complete the Works is R5000.00 per day.  

Clause 5.16.3 :  

The latent defect period is 10 years.  

Clause 6.10.1.5 :  

The percentage advance on materials not yet built into the Permanent Works is max 80% of invoice price.  

Clause 6.10.3 :  

The limit of retention money is 10%.  

Clause 8.6.1.1.2 :  

No plant or materials shall be supplied by the Employer.  

Clause 8.6.1.1.3 :  

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R500 

000.00  

Clause 8.6.1.3 :  

The limit of indemnity for liability insurance is R5 000 000.00.  

Clause 10.5.3 :  

The number of Adjudication Board Members to be appointed is 1.  

PART 2 : DATA PROVIDED BY THE CONTRACTOR  

Clause 1.1.1.9 :  

The name of the Contractor is ………………………………………………………………………………………………….  

Clause 1.2.1.2 :  

The Address of the Contractor is …………….………………………………………………………………………………….  

………………………………………………………………………………………………………………………………………  

Clause 1.1.1.14 :  

The time for achieving Practical Completion is ………………………………..  

Clause 6.2.1 :  

The security to be provided by the Contractor shall be one of the following :  

  

TYPE OF SECURITY (inclusive of VAT)  Contractor’s Choice  

Indicate “yes” or “no”  

 

Cash deposit of 10% of the Contract Sum    

Performance guarantee of 10% of the Contract Sum    

Retention of 10% of the value of the Works    

Cash deposit of 5% of the Contract Sum plus retention of 5% of the value of the Works    

Performance guarantee of 5% of the Contract Sum plus retention of 5% of the value of the Works    
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PART C2: SCHEDULE OF QUANTITIES  

C2.        SCHEDULE/BILL OF QUANTITIES  

The schedule of quantities forms the basis on which the Tenderer arrives at the offered total in 

the Form of Offer. By signing the Acceptance of the Form of Offer and Acceptance, the Employer 

accepts the Tenderers offer, and the Schedule of Quantities is then included in the Contract 

Agreement between the parties.   

 C2.1.1  Preamble to Schedule of Quantities  

1.1.1 The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications 

(including the Project Specifications) and the drawings are to be read in conjunction with the 

Schedule of Quantities.  

1.1.2  a)  The schedule comprises items covering the Contractor’s profit and costs of general   

   liabilities and of the supply and installation of permanent apparatus.  

b) The Tenderer is at liberty to insert a rate of his own choosing for each item in the schedule 

and his attention is drawn to the fact that the Contractor has the right, under various 

circumstances, to payment for additional works carried out and that the Engineer is 

obliged to base his assessment of the rates to be paid for such additional work on the 

rates inserted in the schedule by the Contractor.  

 1.1.3  Descriptions in the Schedule of Quantities are abbreviated.  

1.1.4 The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices 

to the Employer for apparatus/work described under the several items.  Such prices shall cover 

all costs and expenses that may be required in and for the execution of the work described, and 

shall cover the cost of all general risks, liabilities and obligations set forth or implied in the 

documents on which the tender is based.  

1.1.5 A price or rate is to be entered against each item in the Schedule of Quantities, whether the 

quantities are stated or not.  An item against which no price is entered will be considered to be 

covered by the other prices or rates in the schedule.  

1.1.6 The contractor will be paid an amount for the item of work in the schedule of quantities which is the 

rate for the work multiplied by the quantity completed.  
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1.1.7 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in 

the Bill of Quantities are as follows :   

%  =  percent  

h  =  hour  

ha   =  hectare  

kg  =  kilogram  

kl  =  kilolitre  

km  =  kilometre  

km-pass  =  kilometre-pass  

kPa  =  kilopascal  

kW  =  kilowatt  

l  =  litre  

m  =  metre  

mm  =  millimetre  

m2  =  square metre  

m2-pass  =  square metre-pass  

m3  =  cubic metre  

m3-km  =  cubic meter-kilometre  

MN  =  mega newton  

MN.m  =  mega newton-metre  

MPa  =  mega pascal  

No.  =  number  

Prov Sum  =  Provisional sum  

PC sum  =  Prime Cost sum  

R/only  =  Rate only  

sum  =  lump sum  

t  =  ton (1000 kg)  

W/day  =  Work day  
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 C2.2   SCHEDULE OF QUANTITIES  

The Schedule of Quantities for this tender stage will be incorporated as part of the contract at project 

implementation stage.  

The quantities set out in the Schedule of Rates are the estimated quantities of the Contract Works, but 

the Contractor shall be required to undertake whatever quantities may be directed by the Engineer from 

time to time. The Contract Price for the completed Works shall be computed from the actual quantities 

of work done, valued at the relevant unit rates and/or prices.  

The rates and/or prices to be inserted in the Schedule of Rates are to be the full inclusive prices for the 

work described under the several items. Such rates and/or prices shall cover all costs and expenses that 

may be required in and for the execution of the work described, and shall cover the cost of all general 

risks, liabilities, and obligations set forth or implied in the documents, as well as overhead charges and 

profit. Reasonable charges shall be inserted as these shall be used as a basis for assessment of 

payment for additional work that may have to be carried out.  

NOTE: The completed Schedule of Quantities is required to be able to do a proper comparative analysis 

and provide a clear indication of how much it will cost Maluti-a-Phofung Municipality to implement the 

solution  
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BID NO: SCM/BID11/2026/2027 

T2  RETURNABLE SCHEDULES  

  

OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES  

  

The tenderer must provide the following returnable documents:   

  

Form 2A:  

  

Verification certificate from a verification agency accredited by SANAS and recognized as an 

Accredited B-BBEE Verification Agencies (see 

www.sanas.co.za/directory/bbee_default.php)or a registered auditors approved by IRBA if 

preference points are claimed in respect of Broad-Based Black Economic Empowerment.  

Form 2B:  

  

Certificate of Contractor Registration issued by the Construction Industry Development  

Board  

Form 2C:  

  

A letter if good standing from the Compensation Fund or a licensed insurer as contemplated 

in the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)  

Form 2D:  Central Supplier Database  

  

Returnable Schedules that will be used for tender evaluation purposes and be incorporated into 

the contract  

 C1.1  Form of Offer and Acceptance  

 C1.2  Contract Data Part 2: Data Provided by the Contractor  

 C1.3  Performance Guarantee  

 C2.2  Bill of Quantities  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sanas.co.za/directory/bbee_default.php
http://www.sanas.co.za/directory/bbee_default.php
http://www.sanas.co.za/directory/bbee_default.php
http://www.sanas.co.za/directory/bbee_default.php
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Form A: Compulsory Declaration  

  

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect 

of each partner must be completed and submitted.  

Section 1: Enterprise Details  

Name  of 

enterprise:    

 

Contact person:    

Email:    

Telephone:    

Cell no    

Fax:    

Physical address    

  

Postal address    

  

 Section 2:    Particulars of companies and close corporations   

Company / Close Corporation registration 

number  

  

 Section 3:    SARS Information   

Tax reference number    

  

VAT registration number:    

Section 4:    CIDB registration number    

  

CIDB  Registration 

applicable)  

number  (if    

  Section 5:  National Treasury Central Supplier Database  

Supplier number     

  

Unique 

 registration 

number   

reference   

 Section 6: Particulars of principals  

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a 

company established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close 

corporation registered in terms of the Close Corporation Act, 1984, (Act No. 69 of 1984).  

Full name of principal  Identity number  Personal 

number  

tax  reference  

        

        

        

Attach separate page if necessary  
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 Section 7:   Record in the service of the state  

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 

12 months in the service of any of the following:   

  a member of any municipal council  

  a  member  of  any 

 provincial legislature  

  a member of the National Assembly or 

the National Council of Province  

  a member of the board of directors of any 

municipal entity  

  an official of any municipality or municipal 

entity  

    an employee of any department, national or 

provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act of 1999 (Act No. 1 of 1999)  

    a member of an accounting authority of any  

national     or provincial public entity  

     an employee of Parliament or a provincial 

legislature  

If any of the above boxes are marked, disclose the following:  

Name of principal  Name of institution, public office, board or 

organ of state and position held  

Status of service  

(tick  appropriate  

column)  

Current  Within  

last  12 

months  

        

        

        

        

*insert separate page if necessary  

Section 8: Record of family member in the service of the state  

family member: a person’s spouse, whether in a marriage or in a customary union according to 

indigenous law, domestic partner in a civil union, or child, parent, brother, sister, whether such a 

relationship results from birth, marriage or adoption  

  

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 

5 is currently or has been within the last 12 months been in the service of any of the following:  

  a member of any municipal council  

  a  member  of  any 

 provincial legislature  

  a member of the National Assembly or 

the National Council of Province  

  a member of the board of directors of any 

municipal entity  

  an official of any municipality or municipal 

entity  

  an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act 1 of 

1999)  

   a member of an accounting authority of any  

national     or provincial public entity  

  an employee of Parliament or a provincial 

legislature  
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Name of family member  Name of institution, public office, board 

or organ of state and position held  

Status of service  

(tick  appropriate 

column)  

Current  Within last 

12 months  

        

        

        

        

*insert separate page if necessary  

Section 9: Record of termination of previous contracts with an organ of state  

Was any contract between the tendering entity including any of its joint venture partners terminated 

during the past 5 years for reasons other than the employer no longer requiring such works or the 

employer failing to make payment in terms of the contract.   

  

   Yes                 No             (Tick appropriate box)  

  

If yes, provide particulars (interest separate page if necessary)  

Section 10: Declaration  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity 

confirms that the contents of this Declaration are within my personal knowledge, and save where stated 

otherwise in an attachment hereto, are to the best of my belief both true and correct, and:  i)   neither 

the name of the tendering entity or any of its principals appears on:  

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of    

Corrupt  

Activities Act of 2004 (Act No. 12 of 2004)  

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)  

  

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud 

or corruption by a court of law (including a court outside of the Republic of South Africa);  

  

iii) any principal who is presently employed by the state has the necessary permission to undertake 

remunerative work outside such employment (attach permission to this declaration);   

  

iv) the tendering entity is not associated, linked or involved with any other tendering entities 

submitting tender offers  

  

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 

agreement, or arrangement with any competing or potential tendering entity regarding prices, 

geographical areas in which goods and services will be rendered, approaches to determining prices or 

pricing parameters, intentions to submit a tender or not, the content of the submission (specification, 

timing, conditions of contract etc) or intention to not win a tender;  

  

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

51 | P a g e  
TD-SCM/BID11/2026/2027  

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope 

of work that could cause or be interpreted as a conflict of interest;  

  

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service 

charges to any municipality or a municipal entity and are not in arrears for more than 3 months;  

  

viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax 

compliance status to the Employer and when called upon to do so, obtain the written consent of any 

subcontractors who are subcontracted to execute a portion of the contract that is entered into in excess 

of the threshold prescribed by the National Treasury, for SARS to do likewise.  

      

Signature    Date  

  

  

  

    

 Capacity under which the Bid is signed    Name of bidder  

  

NOTE 1 The Standard Conditions of Tender contained in Annexure F of the CIDB “Standard for 

Uniformity for construction Procurement, Board Notice 136 Government Gazette No 38960 of 10 July 

2015” prohibits anticompetitive practices (clause F1.1.1) and requires that tenderers avoid conflicts of 

interest, only submit a tender offer if the tenderer or any of his principals is not under any restriction to 

do business with employer (F1.1.2) and submit only one tender either as a single tendering entity or as 

a member in a joint venture (clause F.2.13.1 ). Clause F3.7 also empowers the Employer to disqualify 

any tenderer who engages in fraudulent and corrupt practice. Clause F1.1.1 also requires tenderers to 

comply with all legal obligations.  

  

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed 

in posts on the establishment of departments) from performing or engaging remunerative work outside 

his or her employment in the relevant department, except with the written permission of the executive 

authority of the department. When in operation,  Section 8(2) of the Public Administration Management 

Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and all national 

departments, national government components listed in Part A of Schedule 3 to the Public Service Act, 

provincial departments including the office of the premier listed in Schedule 1 of the Public Service Act 

and provincial departments listed in schedule 2 of the Public Service Act, and provincial government 

components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive 

authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons 

performing similar functions in organs of state from conducting business with the State or to be a 

director of a public or private company conducting business with the State. The offence for doing so is 

a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the employer.  

  

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal 

Finance Management Act of 2003 requires that organs of state and municipal entities not award a 

contract to a person who is the service of the state, a director, manager or principal shareholder in the 

service of the state or who has been in the service of the state in the previous twelve months.   

  

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal 

entity to disclose in the notes to the annual statements particulars of any award made to a close family 

member in the service of the state.  
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NOTE:  5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of 

Corrupt Activities Act of 2004) include improperly influencing in any way the procurement of any 

contract, the fixing of the price, consideration or other moneys stipulated or otherwise provided for in 

any contract and the manipulating by any means of the award of a tender.  

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including 

agreements between parties in a horizontal relationship which have the effect of substantially 

preventing or lessening competition, directly or indirectly fixing prices or dividing markets or constitute 

collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive practices that 

are suspicious will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties  

  

ATTACH THE FOLLOWING DOCUMENTS HERETO:  

  

1. For Closed Corporations   

• CK1 or CK2 as applicable (Founding Statement)  

  

2. For Companies   

• A copy of the Certificate of Incorporation  

• Certified Copies of the ID’s of the Directors and   

• the shareholders register  

  

3. For Joint Venture Agreements   

• Copy of the Joint Venture Agreement between all the parties,   

• as well as the documents in (1) or (2) of each Joint Venture member.  

  

4. For Partnership   

• Certified Copies of the ID’s of the partners  

  

5. One-person Business / Sole trader  

• Certified Copy of ID  

  

6. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE  

• SANAS and valid B-BBEE Status Level Verification Certificates or Certified Copy 

thereof.  
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BID NO: SCM/BID11/2026/2027 

  

T2.2  RETURNABLE SCHEDULES  

T2.2.1: AUTHORITY OF SIGNATORY  

T2.2.1.1: SIGNATORIES FOR COMPANIES  

Form D: Authority of Signatory  

Details of person responsible for tender process:  

 Name :    

 

 Contact number :    

 

 Office address :    

 
Signatories for close corporations and companies shall confirm their authority by attaching to this form a 

duly signed and dated original or certified copy on the Company Letterhead of the relevant 

resolution of their members or their board of directors, as the case may be.  

  

 
  

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:  

  

"By resolution of the board of directors passed on (date)__________________________________  

  

Mr_________________________________________________________________ has been 

duly authorized to sign all documents in connection with the Tender for:  

Bid No: SCM/BID11/2026/2027– SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK 

WATER METERS and any Contract which may arise there from on behalf of:  

  

______________________________________________________________________________  

(BLOCK CAPITALS)  

SIGNED ON BEHALF OF THE COMPANY IN HIS CAPACITY AS:  

  

______________________________________________________________________________  

      

DATE: ________________________________________________________________________  

          

FULL NAMES OF SIGNATORY: ____________________________________________________  

  

  

 
  

  

 AS WITNESSES:  1. ___________________________________________________________   

  

  

      2. ___________________________________________________________  
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PRO-FORMA FOR JOINT VENTURES:  

  

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise  

  

Mr/Ms_________________________________________________________________________,   

  

Authorised signatory of the company_________________________________________________,  

Acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any 

contract resulting from it on our behalf.  

  

NAME OF FIRM  ADDRESS  DULY AUTHORISED SIGNATORY  

     

Signature: ______________________  

  

Name: _________________________  

  

Designation: ____________________  

  

      

Signature: ______________________  

  

Name: _________________________  

  

Designation: ____________________  

  

  

  

  

  

    

Signature: ______________________  

  

Name: _________________________  

  

Designation: ____________________  

  

  

  

  

  

    

Signature: ______________________  

  

Name: _________________________  

  

Designation: ____________________  

  

  

  

  

ATTACH THE FOLLOWING DOCUMENTS HERETO:   

 •  Duly signed and dated original or certified copy of Authority of Signatory on company letterhead.  

  

  

  

TENDERER : ………………………………………     DATE…………………………………………  
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T2.2.2:  

SCHEDULE OF PLANT AVAILABLE  

Form L: Schedule of Infrastructure and Resources / Plant and Equipment  

Note: Attach additional pages to this page if more space is required.  

 Provide information on the following:  

1. Infrastructure and resources available for this project:  

Physical facilities and Buildings.  

Description  Address  Owned / Leased  

  

      

      

      

  

2. Equipment  

Provide information on equipment and resources that you have available for this project.  

1.  Earthmoving Equipment  No. of Units  

Owned by  

Contractor  

  

  

Number of Units Allocated to this  

Contract  

Owned  Hired  

        

        

        

2.  Construction Equipment        

        

        

        

Size of enterprise and current workload:  

   

 
What was your turnover in the previous financial year?  

  

 

 
What is the estimated turnover for your current financial year?   

   

 
  

 

TENDERER : ………………………………………     DATE…………………………………………  
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T2.2.3: PREVIOUS EXPERIENCE OF TENDERER  

Form J: Schedule of Previous Experience  

The procedure for the evaluation of responsive Bids will be on the average of the previous four projects 

where the firm was involved for Maluti-a-Phofung projects or other clients.  Reference of clients other 

than Maluti-a-Phofung must be provided.  

Evaluation of the Tenderer’s position in terms of his previous experience. Emphasis will be placed on the 

following:  

• Experience in the relevant technical field  

• Experience of contracts of similar size  

• At least four of the references will be contacted to obtain their input.  

Provide the following information on relevant previous experience (indicate specifically projects of similar 

or larger size and/or which is similar with regard to type of work. This information is material to the award 

of the Contract.  

Description of Work / 

Experience  

Value (R)  

VAT 

excluded  

Period work executed  Re ference 

   

 

Appointme 

nt Date  

Completi 

on Date  

Name  Organisation  Tel No 

and   

            
e-mail  

  

              

              

              

              

  

Form K: Schedule of Current Projects  

Provide the following information on current projects.  This information is material to the award of the 

Contract.  

Description of Project  Value (R)  

VAT 

excluded  

Appointme 

nt Date  

Completi 

on Date  

 Reference 

   

 

Name  Organisation   Tel No and  

e-mail /  
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T2.2.4: STATUS OF CONCERN SUBMITTING THE TENDER  

 1.  GENERAL  

State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern)  

(Make an X in the appropriate space hereunder)  

Company Other  

 2.  INFORMATION TO BE PROVIDED (Block letters)  

2.1 IF THE TENDERER IS A COMPANY :  

(a) Affix a certified copy of the Certificate of Incorporation to this page  

(b) List of Directors  

  ..............................................................................................................................................................    

..............................................................................................................................................................   

2.2 IF THE TENDERER IS A CLOSED CORPORATION :  

(a) Affix a certified copy of the Founding Statement to this page  

(b) List of Members  

  ..............................................................................................................................................................    

..............................................................................................................................................................   

2.3 IF THE TENDERER IS A JOINT VENTURE:  

(c) Affix a certified copy of the relevant status documents of concern to this page  

(d) List the firms forming part of the Joint Venture  

  ..............................................................................................................................................................    

..............................................................................................................................................................   

2.4 IF THE TENDERER IS ANY OTHER:  

Provide full particulars and description for type of concern  

    

........................................................................................................................................................................   

   

 TENDERER: ………………………………………     DATE…………………………………………  

  

 

 

 

 

 

 

  

    Closed Corporation    Joint Venture     
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SCM/BID 05/2026/2027 

T2.2.5: SUB-CONTRACTORS SCHEDULE  

Form M: Schedule of Proposed Sub-Contractors  

NAME AND ADDRESS 

OF SUBCONTRACTOR  

DESCRIPTION OF WORK TO BE 

DONE BY SUB-CONTRACTOR  

% age OF 

CONTRACT  
VALUE OF WORK  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

      

  

  

  

  

TENDERER: ………………………………………     DATE…………………………………………  
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SCM/BID 05/2026/2027 

T2.2.6: STAFFING PROFILE  

Form I: Proposed Key Personnel  

The Tenderer shall list below the key personnel whom he proposes to employ on the project should his Tender 

be accepted.  

Please list the personnel that you intend to appoint on this contract.  

DESCRIPTION  Name of Full-time member  Staff to be appointed on this 

contract  

No of Full-Time 

employment  

No of Part Time 

employment  

Site Agent        

Contract Manager        

Senior Foreman        

Construction Manager        

Quality Control Officer        

Safety Officer        

Clerk        

Foreman        

Material Technician        

Surveyor        

Operators        

Supervisor        

Labourers        

Other 

1.  

  

  

  

  

  

  

2.        

3.        

Provide two paged Curriculum Vitae (CV) of each Proposed Key Personnel to be used in this project. Each CV 

should give at least the following:  

• Position in the firm and within the organization of this assignment;  

• Proof of Educational qualifications;  

• Relevant experience (actual duties performed, involvement and responsibility), including 

locations, dates and durations of assignments, starting with the latest;  

• Language proficiency; and   

• References (company name, individual name, position held, contact details).  

  

ATTACH THE FOLLOWING DOCUMENTS HERETO:   

• CV and qualifications   
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SCM/BID 05/2026/2027 

T2.2.7: ALTERATIONS BY TENDERER  

Form O: Proposed amendments and qualifications  

The Tenderer should record any deviations or qualifications he may wish to make to the tender 

documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 

qualifications in a covering letter to his tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause F.1.6.2 of the CIDB Standard Conditions of Tender 

regarding the employer’s handling of material deviations and qualifications.  

  

  

Page  Clause or 

item  

Proposal   

  

  

  

  

  

  

  

  

  

  

  

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

TENDERER: ………………………………………     DATE…………………………………………  
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T2.2.9: FINANCIAL ABILITY TO EXECUTE THE PROJECT  

Form T: Annual Financial Statements Declaration and Audited 3-Year Financial Statements  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the respondent, confirms 

that:  

1) The enterprise’s financial year end is . . . . . . . . . . . . . . .   

2) The enterprise’s financial statements have been prepared in accordance with the provisions of the  

Companies Act of 2008 or the Close Corporation Act of 1984, as applicable 3) 

The enterprise has compiled its financial accounts [tick one box]:  

       internally                                                                        independently   

4) The following statement applies to the enterprise [tick one box and provide relevant information]  

  enterprise has had its financial statements audited;   

                        name of auditor . . . . . . . . . . . . . . . . . . . . . . . 

.    

  

  enterprise is required by law to have an independent review of its financial                       

statements   

                       name of independent reviewer:  . . . . . . . . . . . . . . . . . . . . . . . 

.   

  

  enterprise has not had its financial statements audited and is not required by law to have an 

independent review or audit of such statements   

                  

5) The attached income statement and balance sheet is a true extract from the financial statements 

complying with applicable legislation for the preceding financial year within 12 months of the 

financial year end.  

[Attach the income statement and the balance sheet contained in the financial statement]  

6) The annual turnover for the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

7) The total assets as at the end of the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . ..  

8) The total liabilities as at the end of the financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . .   

  

Form T: Annual Financial Statements Declaration and Audited 3-Year Financial Statements  

  

ATTACH THE FOLLOWING DOCUMENTS HERETO:   

 •  3 Year audited financial statements.  

I hereby declare that the contents of this Declaration are within my personal knowledge and save where stated 

otherwise are to the best of my belief both true and correct.  

  

  

  

TENDERER: ………………………………………     DATE…………………………………………  
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T2.2.10: FINANCIAL ABILITY TO EXECUTE THE PROJECT  

  

Provide details on the surety you will provide if the tender is awarded to you Which of 

the following institutions will provide surety?    

  

• Bank registered in terms of the Bank Act 1990 (Act 94 of 1990)  

  

• Insurance Company registered in terms of the Short-Term Insurance Act 1998 (Act 53 of 1998) 

  

• Cash  

  

• Other (specify)  ………………………………………………………………………………  

 FINANCIAL STATEMENTS  

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our 

Directors’ and Auditors’ report.  

DETAILS OF TENDERING ENTITY’S BANK  

If the Tenderer is a Joint Venture or partnership, the information requested below is required for each 

member / partner.  

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for the purposes of 

obtaining a financial reference:  

DESCRIPTION OF  

BANK DETAIL  

 
BANK DETAILS APPLICABLE TO  

TENDERER  

Name of bank    
 

Contact person    
 

Branch name    
 

Branch code    
 

Street address    
 

Postal address    
 

Telephone number  (         )  
 

Fax number  (         )  
 

Account number    
 

Type of account, (i.e. cheque 

account)  
  

 

  

TENDERER’S TAX DETAILS  

 Tenderer’s VAT vendor registration number:  ......................................................................................     

  

Tenderer’s SARS tax reference number:  ............................................................................................    
  

TENDERER : ………………………………………     DATE :…………………………………………  
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MALUTI-A-PHOFUNG LOCAL MUNICIPALITY   
Phuthaditjhaba                  P O Box 805  

Qwaqwa                   Witsieshoek  

9866                             9866  

                    Tel:  058 718 3700  

                    Fax: 058 718 3700  

 
Enquiries: Supply Chain Management Unit    

 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY CHAIN 

MANAGEMENT PURPOSE 

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service provider are 

not more than three months in arrears with the relevant municipality / landlord in the municipal area where the 

service provider conduct his / her business. This form is to be completed only if the service provider’s 

rates and taxes are not in arrears for more than three months. 

PART A – to be completed by the relevant municipality in the case where the service provider is the registered 

owner of the site / owner pays for municipal services / tenant pays for municipal services 

OR 

 

PART B – to be completed by the landlord in the case where the service provider is renting the premises / 

rental paid by tenant include municipal services. 

 

PART A  (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY) 

Name of the Municipality: 

Property Physical Address: 

Registered Name: 

 

Official’s Name: ______________________________                               Municipality Stamp Here 

 

Signature : ___________________________________ 

 

Date: ________________________________________                 

 Please tick whether in arrears or up-to-date                                                                              

Rates and taxes : Up-to-date      /        in arrears for more than 3 months    

Water:                 Up-to-date      /        in arrears for more than 3 months                

Electricity:          Up-to-date      /        in arrears for more than 3 months 
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Refuse :              Up-to-date      /        in arrears for more than 3 months 

Other services:   Up-to-date      /        in arrears for more than 3 months                                            

PART B ( TO BE COMPLETED BY THE LANDLORD) 

Name of the Landlord: 

Property Physical Address: 

Landlord Signature: 

 

 

Date: _______________________________     

  

                                                                     Landlord’s business stamp here Or an Affidavit from SAPS       

                                                                      Lease Agreement (Compulsory)             

Please tick whether up-to-date or  in arrears 

 

Rental:                          Up-to-date      /        in arrears for more than 3 months 

Municipal services:      Up-to-date      /        in arrears for more than 3 months 

 

NB: In the event that company is operating on leased premises and the address is not the same as the  

        Company registration both lease agreement and landlord statement of account (not in arrears for  

        more than three months) must be attached. 

 

       : If the company address or operate in rural settlement the service provider should attach their  

        electricity purchase pattern. Electricity purchase pattern can be validated once the company  

        purchase electricity in three (03) consecutive months. 

 

       : In the event the landlord does not have a business stamp an affidavit from SAPS AND lease  

        Agreement must be attached. 
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C1.2   CONTRACT DATA  

C1.2.1 SCHEDULE OF CONTRACT DOCUMENTS  

THE FOLLOWING DOCUMENTS FORM PART OF THIS CONTRACT:  

C1.2.1.1 “General Conditions of Contract for Construction Works Forth Edition (2025)” prepared under the  

 auspices of the South African Institution of Civil Engineers, The South African Association of  

 Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South  

 African  Federation of Civil Engineering Contractors.  

C1.2.1.2 SABS 1200 – Standardized Specifications for Civil Engineering Construction (the applicable  

standardized specifications are listed in the Project Specification).  

C1.2.1.3 Occupational Health and Safety Act. Act No. 85 of 1993.  

C1.2.1.4 This volume containing Conditions of Tender, Special Conditions of Contract, the Project  Specification, 

Bill of Quantities, Contract data, Agreement, Schedules, etc.  

C1.2.2 GENERAL CONDITIONS OF CONTRACT  

The General Conditions of Contract that apply to this contract are:  

General Conditions of Contract for Construction Works Forth Edition (2025).  

As prepared under the auspices of the South African Institution of Civil Engineers, South African Association of 

Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South African 

Federation of Civil Engineering Contractors.  

Copies of this document may be purchased from:  

-  

  

  

  

  

  

  

  

The Secretary  

SAICE  

East Wing  

Howick Gardens  

Waterfall Park  

BekkerStr  

Vorna Valley  

Midrand  

-  

  

  

  

  

  

  

  

The Secretary  

SAACE  

St James House  

Hampton Park North  

20 Georgian Crescent  

Bryanston  

Sandton  

2021  

-  

  

  

  

  

  

The Secretary  

SAFCEC  

12 Skeen Boulevard  

Bedfordview  

2008  

It is deemed that the Contractor is in possession of and has read and understood the “General Conditions of 

Contract” described above.  
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C1.2.3 SPECIAL CONDITIONS OF CONTRACT  

The General Conditions of Contract make several references to the Contract Data for details that apply specifically to this 

Tender. The following contract specific data are applicable to this Contract  

CLAUSE 

DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS  

 1.1.1.15 The "Employer" means MALUTI-A-PHOFUNG MUNICIPALITY  

 1.1.1.16 The "Engineer" means Xorosho Projects and Consulting (Pty) Ltd  

ENGINEER AND ENGINEER'S REPRESENTATIVE  

3.1.3 The duties and functions of the Engineer requiring the specific approval of the Employer before  execution of 

any of these duties are as follows:  

i) Any variation of the form, quality of quantity of the Works or any part thereof which will result in the  Tender 

Sum being exceeded irrespective of the magnitude of the over expenditure;  

ii) Any payment, which will result in the tender sum being exceeded irrespective of the magnitude of the  

over expenditure.  

BASIS OF CONTRACT    

4.2.2 In addition to what is stated in Clause 4.2.2, in matters relating to the safety of workmen or the public the  

Contractor shall comply with any instruction issued by the Employer’s Safety officer.  

Add Clause 2.6 to read as follows :  

 2.6  Occupational Health and Safety Act  

 4.4.6  Add the following to Sub-clause : 4.4.6  

 “Should the employer make payment directly to a Nominated or Emerging Subcontractor in terms hereof,  

consequent on default on the part of the Contractor, the Contractor shall be deemed to have forfeited all  his rights 

to receive payment of “handling charges”, “commission” and/or other fees and charges to  which, in terms of the 

Contract he would otherwise have been entitled, in respect of the amount so paid  by the Employer directly to the 

nominated Subcontractor.  If the Subcontractor fails to pay his labourers  then the Employer reserves the right to 

pay such labourers directly from the contract or to nominate the  Contractor to pay such labour.  The Subcontractor 

shall be deemed to have forfeited all his rights to  receive payment in terms of the contract or any subcontract.”  

COMMENCEMENT OF WORKS  

 5.3  Add Clause 5.3 to read as follows :  

 The Contractor shall not start any work before receipt of the Engineer’s instruction; which instruction is  subject to 

the submission by the contractor of documentation required as set out in the Contract Data.   

  5.9  Add Sub-clause 5.9.8 to read as follows :  

 “The Engineer shall give the survey details to the Contractor, whereafter the Contractor shall be  responsible to 

establish his own benchmarks, reference pegs and setting out of the Works.”  

 “The Contractor shall take care not to disturb or destroy property beacons, trigonometrical survey  beacons or 

setting out beacons.  A registered Land Surveyor who shall certify such replacement shall  replace property and 

trigonometrical survey beacons that have been destroyed or disturbed.  The cost of replacing all beacons that 

have been disturbed or destroyed during the course of the  Contract shall be borne by the Contractor.”  

CONTRACTOR’S GENERAL OBLIGATIONS  
4.5.1.2 Add the following at the end of Clause 4.5.1.2 :  

 The Contractor shall pay particular attention to the contents of the following Acts :  
a Section 59 of the Industrial Conciliation Act No 28 of 1966 and any amendments thereto.  

NB: Unskilled labour in the building industry are subject to an agreement in terms of the said Industrial Conciliation Act.  
b Machinery and Occupational Safety Act No 6 of 1983 as amended.  

c Workmen’s Compensation Act No 30 of 1941.  
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CLAUSE  

PROGRESS AND TIME FOR COMPLETION  

5.12.2  Add the following to this sub-clause :  

Time is an essential element to the agreement. The Contractor will submit his claim for extension of time, either 

written at the normal site meetings, or in accordance with the conditions stipulated in the General Conditions of 

Contract.  

5.12.2.2 Abnormal climatic conditions  

  The Contractor must supply a rain gauge on site.  

The amount of rain must be recorded daily by the Engineer’s Representative and the Contractor for discussion at 

the site meetings.  

No extension of time of completion will be granted for normal rainfall, but extension of time in terms of clause 5.12 

of the General Conditions will be calculated according to the following formula, separately for each calendar month 

or part thereof. This will be calculated for the whole time of completion including any extension thereof that may 

be granted:  

 E  =  (Nw – Nn) + (Rw – Rn) if (Nw – Nn) > 0.  

                   20  

WHERE  

 E = Extension of time in calendar days in respect of the calendar month under consideration.  

 Nw = Actual number of days during the calendar month under consideration on which a rainfall 

of 10mm or more had been recorded.  

 Nn = Average number of days in the relevant calendar month as derived from existing rainfall 

records provided in the project specification on which a rainfall of 10mm or more has been 

recorded.  

   Rw  =  Actual rainfall in mm for the calendar month under consideration.  

 Rn = Average rainfall in mm for the calendar month as derived from the rainfall records supplied 

in the project specifications.  

The total extension of time shall be the algebraic sum of the monthly totals for the period under consideration.  

But if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. 

Extension of time for parts of a month shall be calculated by pro-rata values of Nn and Rn being used.  

The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average number of 

days during which rainfall exceeds 10mm. The factor Rw – Rn shall be considered to    

                                         20  

represent a fair allowance for variations from the average for the number of days during which rainfall does not 

exceed 10mm but when wet conditions prevented or disrupted work. This formula does not take into account any 

flood damage, which could cause further or concurrent delays and should be treated separately in so far as 

extension of time is concerned.  

Accurate rain gauging shall be taken at a suitable point on the site, and the contractor shall, at his own expense, 

take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.  

   Should Nw for any month be smaller than Nn, the following formula shall be used:  

   E1 = (Nn – Nw)  

   Therefore, the total extension of time for completion will be the difference between E and E1.  

   Total extension of time = E – E1.  
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CLAUSE  

    

5.12.2.2 The following are the most reliable figures of Nn and Rn available and shall be used should no agreement be 

reached beforehand.  

SOURCE OF INFORMATION : WEATHER BURO, PRETORIA  

Rainfall district : MALUTI-A-PHOFUNG: WITSIESHOEK    

MONTH  Nn  Rn  

January  

February  

March  

April  

May  

June  

July  

August  

September  

October  

November  

December  

8.5 

4.3 

6.3 

3.2 

1.6  

1.2 

0  

1.6 

1.6 

5.8 

7.3  

6.3  

166  

71.7 

86.4 

34.2 

17.8  

10.4 

0  

21.5 

18.2  

67.9  

127.4  

84.9  

 YEARLY 

AVERAGE              
               706.4  

This formula does not take account of flood damage, which could cause further or concurrent delays and will be treated 

separately as far as extension of time is concerned.  

6.8.2 The CPAF should be calculated according to the formula and the conditions as set out in the General 

Conditions for Construction Works, Fourth Edition, 2025.  

 6.8.3  Price adjustments for variations in the costs of special materials are allowed.  

 10.7.1  The determination of disputes shall be by arbitration.  

PROVISIONS  

9.2.  In additional to but without limiting the provisions of Clause 7.9 the following shall apply:  

“If the Contractor fails to execute the works in accordance with the provisions of the Contract the Engineer may 

give notice in writing to the Contractor to make good the failure, delay or default and should the Contractor fail 

within seven (7) days to commence effective action to remedy the failure, delay or default then and in such case, 

the Engineer shall without prejudice to any rights under the Contract, and without invalidating the Contract, be at 

liberty to take such work out of the Contractor’s hands and contract with any person or persons to complete such 

work.  The cost to the Employer of so completing such work will be payable by the Contractor.”  

CESSIONS  

6.10  Add the following to this sub-clause:  

1. Cessions will only BE ALLOWED on payment of material, labour and management.  

2. Any other requests for cessions must be submitted to the Municipal Manager for consideration.  

3. Cessions will not be allowed on newly awarded tenders. Contractors / companies may only apply for a 

cession after half of the timeframe allowed for the completion of the project has lapsed.  
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CLAUSE  

ACT No 85 OF 1993 OCCUPATIONAL HEALTH AND SAFETY ACT  

The employer and the contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and  

Safety Act, Act No. 85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right and 

in its capacity as contractor for the executions of the works, shall have certain obligations and that the following arrangement 

shall apply between them to ensure compliance by the contractor with the provisions of the Act, namely-  

i) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with  

 all relevant provisions of the Act, and the regulations promulgated in terms of the Act, and  

ii) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the  

Act and regulations will be fully complied with, and  

iii) The contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations  

and prohibitions imposed by the Act and regulations and expressly absolves the employer and the  employer’s 

consulting engineers from being obliged to comply with any of the aforesaid duties,  obligations and prohibitions in 

respect of the work included in the contract.  

iv) The contractor shall be obliged to report forthwith to the employer any investigation, complaint, or  criminal 

charge which may arise as a consequence of the provisions of the Act and regulations  pursuant to work performed 

on behalf of the employer, and shall, on written demand, provide full details  in writing of such investigation, 

complaint or criminal charge.  

v) The Contractor shall submit a complete Health and Safety Plan, in accordance with the Act prior to the  

commencement of any permanent work for approval by the engineer.  

Addendum C contains the pre contract Health and Safety Specification which must be used as a guideline by the Principal 

Contractor and his appointed Sub Contractors to compile the Health and Safety Plan for this project and forms part of the 

tender documentation.  

The Contractor must include as part of the Health and Safety Plan a procedure to create HIV/AIDS awareness amongst all 

of the workers involved in the project for the duration of the project, through the following strategies :  

- Awareness about HIV/AIDS must be raised through education and information on the nature of the  

disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and people living  with 

HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and  counselling, the 

diagnosis and treatment of Sexually Transmitted Infections and the closest health  Service Providers.  

- Informing workers of their rights with regard to HIV/AIDS in the workplace.  

- Providing workers with access to condoms and other awareness material that will enable them to make  

informed decisions about sexual practices.  

  

C1.2.4 CONTRACT DATA: PROVIDED BY THE EMPLOYER & PROVIDED BY THE CONTRACTOR  

The above Contract Data have been placed for convenience after Part C1.1 Agreement and Contract Data   
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PART C2: PRICING DATA  

C2.1   PRICING INSTRUCTIONS  

Pricing instructions are incorporated in Part T1.2.1  

C2.2   SCHEDULE OF QUANTITIES  

The Schedule of Quantities have been placed for convenience after Part T2.1 and will be incorporated as part of 

the contract at project implementation stage.   
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MALUTI-A-PHOFUNG LOCAL MUNICIPALITY  

 

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS   

  

BID NO: SCM/BID 05/2026/2027 

PART C3: PROJECT SPECIFICATIONS  

SCOPE OF WORK  

This project specification consists of two parts. Part C3.1 contains a general description of the project and the 

requirements that shall be adhered to. Part C3.2 contains the variations on and additions to the standardized 

specifications applicable to the contract.  

STATUS  

All the Clauses in the General Conditions of Contract and the Special Conditions of Contract shall apply to the 

full extent of the contract and each distinct part thereof. The Project Specifications shall be read in conjunction 

therewith. The Project Specification is additional to and an extension to any other specification and should any 

requirement or clause of the Project Specification conflict with other parts of the Specifications and/or General 

Conditions of Contract and/or Drawings, the requirements and stipulations of the Project Specifications shall 

apply. It shall be borne in mind that only the Parts of the Specification relevant to the Work, which is described 

in this Contract, be applicable on the Contract.  

ENGINEERING   

STANDARDS AND CODES OF PRACTICE  

The following design standards for civil engineering infrastructure will apply:  

i) Guidelines for the provision of engineering services and amenities in residential township development 

by the National Housing Board (Red book).  

ii) National Building Regulations (H). 

iii) SANS 1200: Standardized Specifications for Civil Engineering Construction. 

SABS 1200 A  : General 

SABS 1200 AB  : Engineer’s Office 

SABS 1200 C  : Site Clearance 

SABS 1200 D  : Earthworks 

SABS 1200 DB  : Earthworks (pipe trenches) 

SABS 1200 GA  : Concrete (small works) 

SABS 1200 L  : Medium-pressure pipe lines 

SABS 1200 LB  : Bedding (pipes) 

SABS 1200 LD  : Sewers 
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PART C3.1: PROJECT SPECIFICATIONS  

C3.1.1 Maluti-A-Phofung Local Municipality Objectives  

The Maluti-a-Phofung Local Municipality objective is to ensure the effective, efficient and sustainable water 

supply within its area of jurisdiction by implementing smart bulk water meters. This will allow the monitoring of 

water usage within the water networks and reduce the volume of unaccounted water on the big consumer side 

particularly businesses and public institutions.  

This will ensure that quality water demand and conservation is practised by increasing water usage awareness, 

ensuring revenue collection and reducing the volume of non-revenue water at the bulk supply network.    

C3.1.2 Overview of the Works   

The project requires (at a minimum) the implementation of the following items:  

• Installation of smart water meters at Large Water Users/Business sectors  

(Industries and Businesses)  

• Training of Municipality’s staff on the technical training (installation & maintenance) and systems 

operators for AMR system   

 

3. SCOPE OF WORK 

C3.1.2.1 General Scope 

The successful bidder shall: 

• Supply, install, commission, operate, and maintain an AMR system 

• Provide certification for all metering installations 

• Manage a hosted cloud-based AMR platform 

 

C3.1.2.2 Metering System Management 

The service provider shall: 

• Commission, maintain, and manage AMR systems for:  

o Bulk water supply points 

o Reservoirs and treatment plants 

o Large industrial and commercial users 

o Internal municipal bulk metering points 

Compliance required: 

• ISO 4064 / OIML R49 (Water Metering) 

• SANS 1529 (Water meters) 

• SANS 10252 / 10254 (Water installations) 

 

C3.1.2.3 Meter Installation Verification 

• Meter hardware (meters, flow sensors, loggers, communication devices) 
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• The service provider shall:  

o Inspect installations 

o Verify compliance 

o Approve installations before on boarding 

C3.1.2.4 Operations and Fault Management 

• Maintain communication systems 

• Attend to faults and perform diagnostics 

• Perform field resets 

• Ensure continuous data availability 

 

C3.1.2.5 Data Collection, Processing and Publishing 

• Collect and publish:  

o Water consumption (m³) 

o Flow rate (m³/h) 

o Pressure data (if applicable) 

• Data must be available daily via web portal (minimum) 

 

C3.1.2.6 System Certification and Compliance 

• All systems must comply with: 

• ISO 4064 / OIML R49 

• SANS plumbing regulations (SANS 10252 / 10254) 

• Metering system must support:  

o Electronic interrogation 

o Secure data transfer 

o Cloud-based storage with geographically separate backups 

 

C3.1.2.7 Billing and Tariff Management 

The AMR system shall: 

• Support volumetric tariff structures 

• Apply municipal water tariffs 

• Generate billing-ready datasets 

• Provide consumption breakdowns (daily, monthly, peak usage periods) 

C3.1.2.8 System Responsibility 

The service provider assumes responsibility for: 

• Entire metering system downstream of the meter:  

o Meter registers 
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o Data loggers 

o Communication equipment 

o Wiring and connections 

o Data integrity 

 

C3.1.2.9 Integration Requirements 

The system must integrate with: 

• Municipal financial system 

• SCADA systems (where applicable) 

Supported formats: 

• API (REST/JSON/XML) 

• Configurable exports 

 

C3.1.2.10 Software Requirements 

• Cloud-based solution (no local installation required) 

• Accessible via:  

o Web browser 

o Mobile devices 

• Multi-user access with roles 

 

C3.1.2.11 Functional Capabilities 

The system must provide: 

• Leak detection 

• Tamper detection 

• Fault logging 

• Consumption analytics 

• Data validation and anomaly detection 

• Bulk account verification (e.g., upstream vs downstream reconciliation) 

 

C3.1.2.12 Training and Support 

• Training of municipal officials both technical and billing departments 

• Ongoing maintenance and support 

C3.1.2.13 Water meter box   

a) To consist of a plastic bodied above ground Meter box allowing the LCD display to be positioned 

±400mm above ground. Meter box to contain a class C plastic bodied volumetric water meter as a 

slave to drive electronics.   

b) The minimum approximate dimensions of the complete box should be as follows:   
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• Height ±600mm; Width ±260mm; Depth ±100mm   

c) The internal capacity of the Meter box to be large enough of being fitted with 15mm or 20mm 

Plastic bodied or Brass water meter approved under the Trade Metrology and Regulations to SABS 

1529-1;  

1994, Class C specification (Plastic bodied water meters will be preferred)   

d) The box must be supplied complete with a base plate to prevent the ingress of soil and must be 

attached by four self-tapping screws or any other approved method. When installed, the design of  

the box should be such that it is stable and robust to the extent of withstanding people sitting on it without 

it tilting or the lid being damaged.   

e) The flow direction and line indicating the recommended installation depth (230 -250mm from the 

bottom) must be clearly visible on the side of the box. The meter must be replaceable while the box is 

installed.  

f) The meter box and lid to be manufactured from stabilized PVC engineering plastic, with a 

minimum 4mm wall thickness. The lid should be able to be removed completely to expose the meter 

for easy maintenance or removal of the meter.   

g) For credit control purposes the lids should be supplied in different colours for e.g.:   

• Blue lid — Free Flow of water   

• Red lid — Water flow closed/.   

h) The lid of the box must have a slot in the top of the lid for reading of the water meter and serial 

number. The lid must be fixed to the box with a lockable device (with a master key for meter reader 

only!!!) with a non-tampering seal wire attached to it.   

 

C3.1.2.14. DATA REQUIREMENTS 

Minimum Data Collection Frequencies 

Item Description Minimum Frequency 

1 Flow/volume profile data >10 ML/day: 4 hrs / ≥1 ML/day: 12 hrs / <1 ML/day: 24 hrs 

2 Instantaneous flow & pressure 24–120 hrs 

3 Event logs 24–120 hrs 

4 Billing registers Monthly (before month-end) 

5 Peak flow demand Monthly 

 

C3.1.2.15 Data Storage 

• Stored for full contract duration 

• Cloud-based with secure backup 

 

C3.1.2.16 Special Metering Conditions 

For bidirectional systems 

• Measure:  
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o Forward and reverse flow 

o Totalized volumes 

o Pressure variations 

 

SYSTEM OUTPUTS 

C3.1.2.17 Billing Information 

• Total water consumption (m³) 

• Start and end readings 

• Peak flow demand 

• Consumption per tariff block 

 

C3.1.2.18 Reporting 

• Daily, monthly, and annual reports 

• Leak detection reports 

• Consumption trends 

• Exception reports 

 

C3.1.2.19 EVENTS AND ALARMS 

The system shall detect and alert: 

• Leak detection (continuous flow) 

• Pipe bursts (sudden high flow) 

• Reverse flow 

• Tampering 

• Communication failure 

• Meter malfunction 

• Low battery 

 

C3.1.2.20. METER TESTING, AUDIT AND CERTIFICATION 

• All meters must be tested and certified prior to system onboarding 

• Certification must comply with:  

o ISO 4064 / OIML R49 

• Calibration certificates required (SANAS or equivalent) 

• Faults must be reported within 24 hours 

 

C3.1.2.21. COMMUNICATION INFRASTRUCTURE 

Supported technologies: 

• GSM / LTE / NB-IoT 
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• LoRaWAN 

Requirements: 

o Secure encrypted communication 

o Automatic retry and failover 

o Manual data retrieval where required 

C3.1.2.22. SOFTWARE CAPABILITIES 

The system shall: 

• Be web-based and cloud-hosted 

• Provide dashboards and analytics 

• Support:  

o CSV, PDF exports 

• Provide graphs:  

o Flow profile 

o Consumption trends 

o Pressure profile 

• Enable near real-time monitoring 

• User-friendly interface 

 

C3.1.2.23. INSTALLATION AUDIT REQUIREMENTS 

The service provider shall capture: 

• GPS location 

• Meter type, make, serial number 

• Installation photos 

• Pipe size and configuration 

• Data logger/modem details 

• SIM card details 

• Flow and pressure measurements 

C3.1.3 Extent of Works   

The Works to be carried out by the Contractor under this Contract consists of:  

 a)  Water Meters  

• Supply and installation of complete network water meters for businesses  

• Maintenance of water meters including tampering response  

• Monthly prepaid water meter readings collection via AMR devices (Drive by/ Walk by) in business 

areas where the water meters are installed   
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b)  Training of Municipality staff  

• Training of Municipality’s staff on the technical training (installation & maintenance) and systems 

operators for AMR system  

 

C3.1.4 Location of the Works   

The works are located within the Maluti-a-Phofung water supply and operational area include the following:    

a)  Smart Bulk Water meters Installation 

The Smart Bulk Water Meters within the business areas located within the three(3) towns of Maluti-a 

Phofung towns, which covers all businesses within the Municipality. 

 

C3.2  ENGINEERING  

C3.2.1 Design  

Maluti-a-Phofung or the Engineer who is Employer’s Agent, will be responsible for the design of the work 

to be executed under this project, except where it is explicitly stated in the Project Specification that 

another party is responsible for any portion of the design.   

C3.2.2 Contractors Design  

Where contractor is to supply the design of designated parts of the permanent Works or temporary 

Works, he shall supply full working drawings supported by a professional engineer's design certificate.  

C3.2.2 Drawings  

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 

and dimensions shall not be scaled from the Drawings, unless required by the Engineer. The Engineer 

will, on the request of the Contractor in accordance with the provisions of the Conditions of Contract, 

provide such dimensions as may have been omitted from the Drawings.   

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 

relocated during the contract. The position of pipe bends, junction boxes, duct ends and all other 

underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 

necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 

the Contractor. This information shall be supplied to the Engineer's Representative on a regular basis.   

All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 

Representative to complete the as built/record drawings, must be submitted to the Engineer's 

Representative before a Certificate of Completion will be issued.   

Additional construction drawings will, in terms of Clause 5.9 of the General Conditions of Contract (2025), 

be issued to the Contractor by the Engineer/Employer on the commencement date and from time to time 

as required.”  
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C3.2.3 Design Procedures   

All design and modifications thereto shall be communicated in writing and the contractor and engineer 

shall maintain lists to record and track all transactions.  

C4. CONSTRUCTION PROGRAMME  

C4.1 COMMENCEMENT DATE  

The commencement date for the Contract programming purpose is 02ND November 2026.  

C4.2 FORMAT AND DETAIL  

The construction programme shall be in the format of a bar chart (Gannt Chart) and shall in addition to normal 

activities and items include the following detail;  

i)  cash flow on a monthly basis,  

ii)  production rates for all activities,  

iii)  dependencies between various activities or items, and 

iv)  critical path for the execution of the works.  

The format and detail of the programme shall be to the Engineer’s approval.  

C4.3 QUALITY CONTROL PLAN  

In addition to the normal construction programme the Contractor shall submit a quality control plan in accordance 

with SABS 0157 prior to commencement of any permanent work for approval by the Engineer. The Quality 

Control Plan shall make provision for regular reporting and reports shall be submitted to the Engineer on a 

monthly basis or more frequently if required.  

C4.4 PROVISIONAL PROGRAMME  

A provisional programme which complies with the above mentioned requirements shall be submitted at tender 

stage. The provisional programme shall be based on an anticipated commencement date for the Contract 

programming purpose is 02nd November 2026.  

C4.5 FEATURES REQUIRING SPECIAL ATTENTION  

The sequence of execution of activities should accommodate the continued operation of the existing water supply 

services for all areas.   

C4.6  CONFORMITY WITH EXPANDED PUBLIC WORKS PROGRAMME (EPWP) REQUIREMENTS  

The project is funded by a government agency and is subsequently destined to conform with EPWP requirements 

of employment, training and capacity building in as great an extent as can efficiently be achieved.  

Tenderers are required to submit details of their proposed conformance with EPWP requirements of employment, 

training and capacity building with their tenders. This should include details of;  

i) the extent to which labour intensive construction methods are applicable and will be employed and  the number 

of employment opportunities which will subsequently be created for local labourers, ii) the extent to which local 
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sub-contractors will be employed with specific reference to conventional  sub-contractors, sub-contractors 

employed on a management contractor basis and sub-contractors  employed on a labour only basis where the 

main contractor will be responsible for logistics (eg  materials and transport) and quality control and the sub-

contractor will be responsible for the  manpower component.  

iii) the extent to which support staff (clerks, messengers, typists, security personnel, drivers and  labourers for 

general maintenance) will be employed from the local community, and iv) details of proposed education, training 

and capacity building programmes including the number of  candidates to participate in the various programmes 

and the various institutions which will be  contracted to present the training programmes.  

The conformity with EPWP requirements will together with Contract Price be an important criteria for the 

evaluation and adjudication of the tender. In evaluating the tenders, any additional offer in regard to capacity 

building will be to the advantage of the tenderer.  

The proposed conformance with EPWP requirements of employment, training and capacity building as submitted 

with the tender will become binding on the Contractor in terms of the Contract if his tender is accepted.    

Guidelines for conformity with the EPWP requirements are contained in Annexure D and form part of this tender 

documentation.   
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PART C6:  SITE INFORMATION  

C6.1   SITE INFORMATION  

C6.1.1 Site of Works and Access  

The general layout of the project site and the extent of the works is shown on the tender drawings. Access to the 

site will be obtained through the access roads and internal streets of the water services areas.  

Any additional temporary access routes, which the Contractor DWA require will be his responsibility and no 

separate payment other than that provided for in the Schedule of Quantities will be made for the construction, 

maintenance or removal of temporary access routes. The Contractor will remove all temporary access routes 

prior to completion of the Contract and rehabilitate the areas to their original state.  

C6.1.2 Soil Conditions  

No trial holes have been excavated. The perspective contractors may make arrangements to have trial holes 

dug in the area on their own accord.  

C6.1.3 Existing Services  

All existing services shall be indicated to the contractor where after he will assume full responsibility for 

maintaining these in good running order. It shall be understood that the production of the existing plant shall in 

no way be impaired during the contract.  

C6.1.4 Surveying and Cadastral Beacons  

The Contractor shall be held responsible for the cost incurred in replacing or repositioning of any cadastral 

beacons, which may have been disturbed by his actions.  

Under no circumstances shall unauthorized persons replace cadastral beacons and the Engineer shall be 

informed immediately of any disturbed beacons. The Engineer shall arrange for the replacement of any beacons 

by a competent Land Surveyor.  

C6.1.5 Facilities available on site  

C6.1.5.1 Electricity  

 The Contractor shall make his own arrangements with the Maluti-a-Phofung Municipality for electricity supply.  

C6.1.5.2 Water  

 The Contractor shall make his own arrangements with the Maluti-a-Phofung Municipality for water supply.  

C6.1.6  Site Facilities Required  

C6.1.6.1  Temporary Offices, Furniture and Equipment for the Resident Engineers 

The facilities that has to be provided for the Resident Engineer consist of the following:  

i) one office, fully equipped and furnished, for the use of the Engineer and the Client.   

ii) Office equipment such as printer, laptop and access to mobile communication 

iii) two carports,  
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iv) survey assistants, materials and instruments, for his use whenever required.  

C6.1.6.2  Temporary Housing, Sheds, Etc. for the Contractor  

The Contractor shall provide at his own cost all housing and sheds of a temporary nature necessary for the 

convenience of his workmen and for storage of tools, plant and materials in positions to be approved by the 

Engineer. As soon as they are no longer required, the housing and sheds shall be removed and the site shall be 

restored to a clean and tidy condition. The Contractor shall also limit the movement of his equipment and 

personnel to the areas on site which have been pointed out by the Engineer.  

C6.1.6.3  Sanitary Facilities  

The Contractor must provide adequate sanitary facilities and sewerage disposal in accordance with the Malutia-

Phofung health regulations.  
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FORM OF GUARANTEE  

BID NO: SCM/BID 05/2026/2027 

  
WHEREAS The MALUTI-A-PHOFUNG MUNICIPALITY   

(hereinafter referred to as "the Employer") entered into, a Contract with  

………………………………………………………………………………………………………………………………  

(hereinafter called "the Contactor") on the ………… day of ………………………………… 20………………… for the 

APPOINTMENT OF A SERVICE PROVIDER: SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK 

WATER METERS  

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way of a 

guarantee for the due and faithful fulfilment of such Contract by the Contractor;  

AND  WHEREAS  ………………………………………………………………………………………………………… 

has/have at the request of the Contractor, agreed to give such guarantee;  

NOW  THEREFORE  WE,  ……………………………………………………………………………………………… do 

hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 

renunciation of the benefits of division and excussion for the due and faithful performance by the Contractor of all the terms 

and conditions of the said Contract, subject to the following conditions:  

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 

variations, alterations, directions or extensions of the Completion Date of the Works under the said Contract, and 

that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of 

any steps which the Employer may take under such Contract, or of any modification, variation, alterations of the 

Completion Date which the Employer may make, give, concede or agree to under the said Contract.  

2. This guarantee shall be limited to the payment of a sum of money.  
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 

time to or compound or make any other arrangement with the Contractor.  
4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 

of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his 

intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and 

effect until all such claims have been paid or liquidated.  

5. Our total liability hereunder shall not exceed the sum of …………………………………………………  

  ………………………………………… (R …………………………………………).  

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 

the beneficiary, whereupon the Guarantor's liability hereunder shall cease.  

7. We hereby choose our address for the serving of all notices for all purposes arising here from as  

  ……………………………………………………………………………………………………………………  

IN WITNESS WHEREOF this guarantee has been executed by us at ……………………………………………  

on this ……………… day of …………………………………………………… 20………  

As witnesses:  

1. ………………………………………………  Signature …………………………………………  

2. ………………………………………………  ………………………………………………………  

             Duly authorized to sign on behalf of  

Address : ………………………………………………………………………………………………  

RETENTION MONEY GUARANTEE  
ISSUED TO: THE MALUTI-A-PHOFUNG MUNICIPALITY (hereinafter referred to as “the Employer”)  

ON BEHALF OF : ............................................................................................... (hereinafter referred to as “the Contractor”) In 

connection with  

CONTRACT NO:  
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WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu of the whole 

or portion of the retention monies provided for under the Contract;  

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the Employer such 

amounts as the Employer may, from time to time, demand from us.  

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  ..........................   

   .............................................................................................................................................. or such other address  

 be in  .........................................................  as we shall in writing notify to the Employer and shall be accompanied  

 by a certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract.  

2. The Engineer's certificate referred to in Clause 1 shall certify  

a) that he is the Engineer in office as such in terms of the Contract,  

b) that the Contractor is in breach of his obligations under the Contract, and  
c) that the amount demanded, which amount the certificate shall specify,  

i) does not exceed the amount of retention monies which, but for this guarantee, would have been 

retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate of 

the amounts of retention money actually retained by the Employer and the amounts previously paid 

by us to the Employer in terms hereof, and  

ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to 

in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from payments 

due to the Contractor in terms of the Contract by reason of the breach referred to, and any amount of 

retention money actually held by the Employer save to the extent that the same had been deducted 

from any previous demand in terms hereof.  

3. We shall within …… days after our receipt of a demand complying with the provisions of Clauses 1 and 2  ... make  

 payment to the Employer of the amount demanded at  ..................................................................  or at such other  

 address in  ........................................................................................... as the Employer shall in writing notify to us.  

4. Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall be 

unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between the Employer and 

the Contractor.  

5. Our aggregate liability under this guarantee is limited to R  .....................................................................................   

   ................................................................................................................................................................................     

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this guarantee would 

have been retained by the Employer, becomes payable to the Contractor.  

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made and must be 

returned to us against final payment of our aggregate liability or on the date of the expiry of the guarantee in terms of Clause 

6, whichever is the earlier.  

Signed in the presence of the subscribing witnesses:  

At  .................................................................  for and on behalf of  .....................................................................................   

 ................................. on this ………… day of  ....................................................................................................  19 ……….  

Signature :    

Capacity :    

Address :    

As witnesses :  

1. ........................................................................  

....................................................................................................   

2. ........................................................................  

....................................................................................................   
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BID NO: SCM/BID11/2026/2027 

FORM OF BOND FOR UNUSED MATERIALS ON SITE  

EMPLOYER : THE MALUTI-A-PHOFUNG MUNICIPALITY  

CONTRACTOR......................................................................................................................................................................  

DESCRIPTION OF CONTRACT  .........................................................................................................................................   

We the  .....................................................................................................................................  (Bank or Company) hereby  

bind ourselves as surety in solidum and co-principal debtors to recompense the Employer in the event of his not acquiring 

ownership of materials for whatever reason, or in the event of his lawfully being required to make payment of any sum of 

money to any third party in order to obtain or retain ownership or full and free possession of the said materials, in 

circumstances where the Employer has paid the Contractor for the said materials on Site in terms of Clause 62(1)(b) of the 

General conditions of Contract, and for all losses, damages and expenses that may be suffered or incurred by the Employer 

as a result of such payment for the said materials on Site, renouncing all benefits from the legal exceptions 

ordinisseuexcussionis et divisionis "No value received" and all other exceptions which DWA or could be pleaded against the 

validity of this guarantee, with the meaning effect of which exceptions we declare ourselves to be fully acquainted;  provided 

that the liability of the undersigned under this guarantee is limited to and shall not exceed  .......................................................   

(R  ........................................................................................................................................................................................ )  
will lapse after issue of the Completion Certificate in terms of the Contract, unless the surety is advised in writing by the 

Employer before issue of the said Certificate of his intention to institute claims and the particulars thereof, in which event this 

guarantee shall remain in force until all such claims are paid or settled.  

FOR AND ON BEHALF OF THE SURETY: ..........................................................................................................................   

SIGNATURE : .....................................................................................................................................................................  AT  

........................................................................................................................................................................................   

1. ...................................................................   

2. ...................................................................   

NAME OF SURETY : .............................................................................................................................................................     

ADDRESS :. 

............................................................................................................................................................................     

 .................................................................................................................................................................................................   
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APPOINTMENT – GSR 11(1)  

BUILDING WORK SUPERVISOR  

The Occupational Health and Safety Act 85/1993.  

GENERAL SAFETY REGULATION 11(1)  

Every employer who performs building work shall charge a full-time employee, designated in writing by the 

employer, with the duty of supervising the performance of such building work.  Provided that if such employer 

himself has the experience contemplated in sub regulation (2) and supervises the work himself, such charging 

and designation need not be done.  

GENERAL SAFETY REGULATION 11(2)  

An employee contemplated in sub regulation (1) shall be a person who has had at least 2 years’ experience in 

the type of building work for which he is to be designated.  

GENERAL ADMINISTRATION REGULATION 1  

“Building work” means any work in connection with:  

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling or addition to 

a   building;  

(b) the installation, erection or dismantling of machinery;  

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, 

railway,   street,   

  runway, sewer or water reticulation system or work on any similar project; or  

(d) the moving of earth, clearing of land or making of an excavation or work on any similar project.  

DESIGNATION  

Therefore in accordance with General Safety Regulation 11(1) and (2) and General Administrative Regulation 

(1) referred to above:  

I, ………………………………. DESIGNATED OFFICIAL FOR ……………………………………………………. do 

hereby designate ……………………………………… as a Building Work Supervisor over his demarcated areas 

of responsibility ……………………………………………………………………………………………………  

…………………………………… (state demarcation e.g. structure, finishes, etc) for 

the SITE / WORKPLACE:  CONTRACT 

  .………………………………………………………………...……...  

SITUATED AT: .………………………………………………………………...……...  

DATE: …………………………………  SIGNATURE:.………………………………………………………………  

ACCEPTANCE OF DESIGNATION  

I, …………………………………… hereby accept this appointment as a BUILDING WORK SUPERVISOR and 

confirm that I am conversant with the relevant statutory provisions and regulations of the relevant Act in regard 

to the carrying out of building work.  

SIGNATURE: .…………………………………………………………………..….……………………………..  

DESIGNATION: .………………………………………………………………….………..………………………..  

DATE:   .………………………………………………………………….…………..……………………..  

DISTRIBUTION  

1. Original displayed at plant division / on site.  

2. Copy to central files.  
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OCCUPATIONAL HEALTH AND SAFETY ACT 9/96/1993  

MANAGEMENT  

DESIGNATION  

Chief Executive Officer with certain duties,  

(1) every chief executive officer as far as is reasonably practicable ensure that the duties of his employer as  

contemplated in this Act, are properly discharged.  

(2) With derogating from his responsibility or liability in terms of subsection (1), a chief executive officer may 

assign   any duty  contemplated in the said subsection, to any person under his control, which person shall act 

subject to   the control and directions of the chief executive officer.  

(3) The provisions of subsection (1) shall not, subject to the provisions of section 37, relieve an employer of 

any  responsibility or liability under this Act.  

I, ………………………………. CIVIL ENGINEER for …………………………….. do hereby assign my duties to 

……………………………………. to ensure that the duties of the employer are carried out.  

DATE:.………………………………………………………………….……………………………..…..  

SIGNATURE:……………………………………… DESIGNATION: ………………………….……..  

ACCEPTANCE OF DESIGNATION  

I, …………………………………… hereby accept this and confirm that I am conversant with the requirements of 

the OH&S Act and agree to carry out the duties as set out for the employer.  

DATE: .………………………………………………………………….…………………….…………...  

SIGNATURE:……………………………………… DESIGNATION: …………………….………….. 

DISTRIBUTION  

1. Original displayed on site.  

2. Copy to central files.  
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MALUTI-A-PHOFUNG LOCAL MUNICIPALITY  

 

APPOINTMENT OF A SERVICE PROVIDER: SUPPLY, DELIVERY AND INSTALLATION 

OF SMART BULK WATER METERS 

STANDARDISED / PARTICULAR SPECIFICATIONS  

SABS 1200 A: GENERAL  

PSA 1  MATERIAL (Subclause 3.1)  

  All material required for this contract shall bear the official standardization mark.  

PSA 1.1.  Restrictions on Employee Accommodation  

  No housing is available for the Contractor's employees, and the Contractor shall make his own  

arrangements to house his employees and transport them to site.  

  The Employer will place at the disposal of the Contractor an area to enable him to erect his site  offices, 

workshops, stores, and any temporary housing the Contractor may wish to erect for his  personnel. The 

temporary housing and ablution facilities shall comply with the requirements of the  local Authority.  

PSA 2  CAPACITY OF PLANT AND EQUIPMENT (Clause 4)  

  Add as Clause 4.3:  

  The Contractor shall supply plant and equipment in sound working condition and of adequate capacity 

to complete the Works well within the period or periods specified or stated in the appendix to the tender.  

  In addition, he shall have available on the Site adequate standby plant to ensure that operations designed 

to be executed continuously are not disrupted because of breakdown of any plant provided for such 

operations.  

PSA 3  CONSTRUCTION  

PSA 3.1  DETAILED SETTING OUT (Subclause 5.1.1)  

  The Contractor shall be solely responsible for the execution of the works to the correct line and  

  level.  

  
The Contractor shall carefully set out the works, employing a capable surveyor to the lines and  

levels gleaned from information provided.  

  The tolerance allowed in setting out shall be 30mm either way.  

  
Work set out by the Contractor shall be checked by the Engineer where after any errors be rectified 

by the Contractor.  

  
The Contractor shall provide at least three days' notice of such a check to the Engineer. The 

Contractor shall supply any material and labour required for the control survey work by the  

Engineer including the supply of and placing the necessary pegs, sight rails, etc.  Any assistance, 

including checking, rendered to the Contractor by the Engineer shall not be held as relieving the 

Contractor of his responsibility in this respect. Should any portion of these works be constructed 

incorrectly, the Contractor shall at his own expense rectify the work to the satisfaction of the 

Engineer.  

  The Contractor shall be held solely responsible for the protection of all benchmarks, reference  

  pegs and level pegs.  
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The Contractor shall establish at least three benchmarks at selected points.  

 

PSA 3.2  WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS  

  (Subclause 5.2)  

  Add the following to this subclause:  

  
The Contractor shall ensure that he complies with all the requirements of the authorities 

concerned with respect to the safety of the works and labourers, including the provision and 

wearing of protective clothing. Any negligence or non-compliance of any of these requirements 

shall be viewed in a serious light and shall be sufficient reason for the Engineer to order the 

immediate suspension of the total extent of the Works.  

The Contractor shall provide for artificial lighting for any part of the Works that may be required for 

the proper execution of the work.  

PSA 3.3  PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Subclause 5.4)  

  Add the following to the subclause:  

  
Before commencing any excavation, the Contractor shall verify the position of all known or 

suspected obstacles by inspection of the site, examination of drawings or, where necessary by 

the excavation of trial holes. Any damage caused to existing services and works shall be repaired 

as expeditiously as possible by the Contractor at his own expense, and shall be reported 

immediately to the Engineer.  

  
Where permanent protective works are ordered by the Engineer, such works shall be valued as 

a variation. The Engineer will supply the Contractor with such information as may be available 

concerning obstructions and services, but whilst such information is given in good faith, it shall 

not relieve the Contractor of any of his liabilities, obligations and risks under the Contract.  

  
The Contractor shall be responsible for any damage to such public services and existing works 

in the execution of this Contract and shall reimburse the Public Authority or the Owner concerned 

for any repairs required or compensation for damage awarded.  

  
Any alteration to public services shall be carried out by the Authority concerned.  

The Contractor shall provide the necessary assistance during any operations necessary in 

connection with the removal, alteration or safeguarding of any public service.  

  The relevant authority and Engineer shall be informed of any damages without delay.  

PSA 3.4  DEALING WITH WATER ON WORKS (Subclause 5.5)  

  
Add the following to the subclause:  

The Contractor shall be responsible for the dewatering of excavations and the full and adequate 

protection of the works against damage by storm or water from any source whatever. He shall 

construct all necessary diversion works and drains to deal adequately with and bypass all water 

and carry out any necessary pumping of water and supply all tarpaulins or other covers which 

may be required to protect any section of the work during heavy rain or storm together with any 

other labour work and material which, in the opinion of the Engineer is necessary to keep the 

work dry and safe at all times.  

  

Full risk and cost of dealing with water shall be borne by the Contractor.  
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PSA 3.5  POLLUTION (Subclause 5.6)  

  Add the following to the subclause:  

The Contractor shall maintain all access roads and the area where the offices, stores and 

workshops are situated to the satisfaction of the Engineer. It shall be kept damp to limit dust and 

inconvenience or disturbance to the residents in the neighbourhood of the Works to a minimum.  

PSA 3.6  DEGREE OF ACCURACY (Subclause 6.2)  

  Delete this subclause and replace with the following:  

  
The Contractor shall construct each of the various parts of the Works to the degree of accuracy 

specified in the relevant standardized specification.  

PSA 4  TESTING  

  No laboratory facilities are required on site. The Contractor shall use an independent laboratory  

  for the necessary tests.  

  
The cost of all testing to be carried out by the Contractor in terms of the requirement of the relevant 

SABS 1200 standards shall be included in the rates for the various work items listed in the 

Schedule of Quantities. No separate payments shall be made in this regard.  

  
The Engineer may order the Contractor to arrange special check tests to be carried out by an 

approved independent laboratory. The results of these tests shall be made available to the 

Contractor.  

  
The cost of special check tests ordered by the Engineer shall be borne by the Employer if the test 

results indicate compliance with the specification and by the Contractor if the results indicate 

noncompliance with the specification.  

PSA 5  MEASUREMENT AND PAYMENT  

PSA 5.1  MEASUREMENT (Subclause 8.1.1)  

  Add the following to this subclause:  

  
In no case will any dimensions be allowed or any quantities be included in the measurement for 

payment which shall exceed the dimensions required by the contract, or as ordered in writing by 

the Engineer in the case of extra work.  

PSA 5.2  PAYMENT (Subclause 8.2)  

  Add the following to this subclause:  

  
The quantities as shown in the Bill of Quantities are estimated quantities and are used for 

comparing tenders and awarding of the contract. It shall be noted that only the actual work 

executed or materials supplied will be measured and paid for, therefore billed quantities may be 

increased or decreased as allowed for in the General Conditions of Contract.  

  
The entire works shall be measured on completion by the Engineer and paid for at the relevant 

rates, according to the actual quantity of each item of work executed.  

  The Contractor shall have no claim for loss of profit on unexecuted works.  

PSA 5.3  
MEASUREMENT AND PAYMENT FOR SCHEDULED FIXED-CHARGE AND VALUE 

RELATED ITEMS (Subclause 8.3.1)  

  

Add the following to this subclause:  

The tendered amount shall include the costs for the premiums of the surety for unused materials  

on site. 
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SABS 1200 AB: ENGINEER’S OFFICE PSAB:  ENGINEER'S OFFICE PSAB 1 

 MATERIALS  

PSAB 1.1  NAMEBOARDS (Subclause 3.1)  

Add the following to the subclause:  

Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the standard name-boards complying with 

the recommendations of the South African Association of Consulting Engineers shall be provided. Details of the 

name-board will be available from the Engineers.  

PSAB 1.2  OFFICE BUILDINGS (Subclause 3.2)  

Delete this subclause and replace with the following:  

The Contractor shall provide the following furnished offices for the use of the Engineer and the Client. The office 

shall consist of one room with the following floor area:  

Engineers office  - 20m2  

The clear height of the office between floor and ceiling shall be 2,5m minimum. All windows shall be of the type 

than can be open over the full window area.  

The office shall be weatherproof, shall have a concrete floor and shall be provided with a ceiling and a lining to 

the walls, or equivalent insulation, with an acceptable type of door with a secure lock, and two opening windows 

of glazed area at least 3m2. The office shall be well ventilated and shall be so insulated as to provide comfortable 

working conditions. The internal furnishings shall include:  

a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top;  

b) one table or desk having a top of size at least 1,5m x 0,9m and at least one lockable drawer; 

c) one high stool;  

d) two chairs;  

e) a lockable upright steel cabinet with three shelves or a steel filing cabinet with four drawers;  

f) shelving of total length 3m and of nominal width 300mm;  

g) an acceptable blind on each window,  

h) a wash-hand basin;  

i) acceptable lighting;  

j) provision for heating in winter and cooling in summer;  

k) one conference type steel table with folding legs of size at least 4,0m x 0,9m.  

l) The Contractor shall also supply a toilet for the exclusive use of the Engineer.  

  

PSAB 1.3  CAR PORTS (New Subclause 3.2 (k))  

The Contractor shall provide two permanent car ports for the use of the Engineer. The car ports shall be so 

constructed that the vehicles parked under them will at all times be shaded from direct sunlight. The car ports 

shall be at least 20m2 in area and shall have a hard stand of crushed stone.  
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PSAB 2  SURVEY EQUIPMENT (Subclause 5.5)  

The Contractor shall provide the following survey equipment on the site from the commencement to the 

completion of the Works:  

1. 1 GPS full set 

2. 1 automatic level set 

3. 1 measuring wheel 

 

The tachometer may be shared by arrangement between the Contractor and the Engineer's Representative, but 

the remaining instruments shall be provided for the exclusive use of the Engineer's Representative. The 

Contractor shall keep the equipment continuously insured against any loss, damage, or breakage and he shall 

indemnify the Engineer and the Employer against any claims in this regard. Upon completion of the whole of the 

Works, the ownership of the equipment shall revert to the Contractor.  

The Contractor shall maintain the equipment in good working order and keep it clean throughout the contract 

period.  

PSAB 3  SURVEY ASSISTANTS (Subclause 5.5)  

The Contractor shall make available to the Engineer two suitably trained survey assistants for use on and about 

the SITE at all reasonable times for the duration of the Contract.  
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SABS 1200 C: SITE CLEARANCE PSC 1  MATERIALS (Clause 3)  

PSC 1.1  DISPOSAL OF MATERIAL (Subclause 3.1)  

Add to this subclause:  

Material obtained from clearing and grubbing and from the demolition of structures shall be disposed of in a 

borrow pit indicated by the Engineer and shall be finished to the satisfaction of the Engineer.  

PSC 2  CONSTRUCTION (Clause 5)  

PSC 2.1  INDIVIDUAL TREES (Subclause 5.2.3.2)  

Add to this subclause:  

Should the Contractor remove or damage any tree marked to be preserved, a penalty of R200,00 per tree shall 

be payable.  

SABS 1200 DA: EARTHWORKS (SMALL WORKS) PSDA 1  CLASSIFICATION OF 

EXCAVATED MATERIAL (Subclause 3.1.2)  

Delete this subclause and replace with the following:  

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. All excavation 

for the foundations of structures shall be classified in accordance with the following classification.  

Hard Material  

Boulders of 0,5 cubic metres or more in volume; or  

Material which cannot be excavated except by drilling and blasting, or by the use of pneumatic tools, or 

mechanical breakers. (see PSDB 1 below)  

Soft Material  

All material not classified as hard material shall be classified as soft material.  

The Engineer shall rule under which one of the above categories any excavation shall be classified and paid for.  

PSDA 2  FREEHAUL (Subclause 5.2.6.1)  

The freehaul distance within which the Contractor will be required to move material without separate 

compensation shall be 10.0 km. Overhaul will be paid for the moving of material beyond that distance.  

PSDA 3  MEASUREMENT AND PAYMENT (Subclause 8)  

PSDA 3.1  BASIC PRINCIPLES (Subclause 8.1.1) 

Change the following in this subclause:  

The freehaul distance will be 10,0 km and not 0,5 km.  

SABS 1200 DB: EARTHWORKS (PIPE TRENCHES) PSDB 1  CLASSIFICATION OF 

EXCAVATED MATERIAL (Subclause 3.1)  

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. All excavation 

for pipe trenches shall be classified in accordance with the following classification.  
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PSDB 1.1  SOFT EXCAVATION  

Soft excavation shall be excavation in all existing fill material as well as excavation in material which can be 

efficiently removed by any of the following plant: A bulldozer having a mass, including the mass of the ripper if 

fitted of 35 ton and having a flywheel power of approximately 220 kW.  

PSDB 1.2  HARD EXCAVATION  

Hard excavation shall be excavation in material, which cannot be efficiently ripped by plant as described in PSDB 

1.1.1. This excavation generally includes material such as formation of unweathered rock which can only be 

removed after blasting or boulders of 0,5 m3 or larger in volume.  

The Contractor shall be at liberty to use any method he wishes to excavate any class of material, but the method 

of excavation shall, however, not dictate the classification of the excavation.  

The Engineer shall decide under which one of the above classes any excavation shall be classified and paid for. 

In the first instance the classification shall be based on inspection of the material to be excavated and the method 

of excavation proposed by the Contractor. In the event of disagreement between the Contractor and the 

Engineer, the Contractor shall, if required, make available such mechanical equipment as specified in order to 

test the reasonable removability or otherwise of the material. The decision of the Engineer as to the classification 

shall thereafter be final and binding.  

The Contractor shall immediately inform the Engineer as and when the nature of the material being excavated 

changes to the extent that a new classification for further excavation is warranted. Failure on the part of the 

Contractor to timeously advise the Engineer shall entitle the Engineer to classify, in his sole discretion, such 

excavation as may have been executed in material of a different nature.  

PSDB 1.3  SOILCRETE  

The tendered rate shall include payment for the construction of the soilcrete complete and according to 

specifications including Portland Cement used at a rate of 7% of the dry density of the soil used and the placing 

of rocks to support the soilcrete at the end of the trenches.  

PSDB 2  CLASSIFICATION OF EXCAVATION BY HAND (New Subclause 3.8)  

PSDB 2.1  SOFT EXCAVATION  

Soft excavation shall be excavation in material that can be efficiently removed from the trench using a pick and 

shovel but not requiring prior breaking using mechanical equipment such as pavement breakers.  

PSDB 2.2  INTERMEDIATE EXCAVATION  

Intermediate excavation shall be excavation in material that requires prior breaking using mechanical equipment, 

such as pavement breakers with clay spades, before being removed from the trench.  

PSDB 2.3  HARD ROCK EXCAVATION  

Hard rock excavation shall be excavation in material other than 3.8.1 and 3.8.2 above which by nature of the 

material requires prior breaking using mechanical equipment, such as pavement breakers with moil points, before 

being removed from the trench.  

PSDB 3  FREEHAUL (Subclause 5.6.8)  

The freehaul distance within which the Contractor will be required to move material without separate 

compensation shall be 10,0km. Overhaul will be paid for the moving of material beyond that distance.  

PSDB 4  MEASUREMENT AND PAYMENT (Subclause 9)  

The freehaul distance will be 10,0km and not 0,5km.  
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PSDK: GABIONS & PITCHING  

NO VARIATIONS TO STANDARD SPECIFICATION.  

PSDM   EARTHWORKS (Roads, Subgrade) PSDM 1  MATERIALS (Subclause 3)  

PSDM 1.1  CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1.2)  

Delete this subclause and replace with the following:  

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. All roadbed 

excavation shall be classified in accordance with the following classification.  

PSDM 1.1.1  Soft excavation  

Soft excavation shall be excavation in all existing fill material as well as excavation in material which can be 

efficiently removed by any of the following plant.  

A bulldozer having a mass, including the mass of the ripper if fitted of 35 tonnes and having a flywheel power of 

approximately 220 kW.  

PSDM 1.1.2  Hard excavation  

Hard excavation shall be excavation in material which cannot be efficiently ripped by plant as described in PSDM 

1.1.1. This excavation generally includes material such as formation of unweathered rock which can only be 

removed after blasting or boulders of 0,5 m3 or larger in volume.  

The Contractor shall be at liberty to use any method he wishes to excavate any class of material, but the method 

of excavation shall, however, not dictate the classification of the excavation.  

The Engineer shall decide under which one of the above classes any excavation shall be classified and paid for. 

In the first instance the classification shall be based on inspection of the material to be excavated and the method 

of excavation proposed by the Contractor. In the event of disagreement between the Contractor and the 

Engineer, the Contractor shall, if required, make available such mechanical equipment as specified in order to 

test the reasonable removability or otherwise of the material. The decision of the Engineer as to the classification 

shall thereafter be final and binding.  

The Contractor shall immediately inform the Engineer as and when the nature of the material being excavated 

changes to the extent that a new classification for further excavation is warranted. Failure on the part of the 

Contractor to timeously advise the Engineer shall entitle the Engineer to classify, in his sole discretion, such 

excavation as may have been executed in material of a different nature.  

PSDM 2  PLANT (Clause 4)  

Add the following to this clause.  

The following plant is necessary for roadbed preparation:  

a) Vibrator roller  

The vibrator roller must be able to apply a combined static and dynamic load of not less than 120 kN/m at a 

working frequency of 1500 r.p.m. maximum.  

b) Impact roller  

The impact roller shall be a single multi surface roller with a maximum of five flat or nearly flat surfaces and a 

roller mass of 8 to 10 tons. The roller and tow mechanism, which shall be of the free fall type, shall be designed 

to make all the energy necessary to take the roller onto the ridge between two flat surfaces available for 

distribution at impact when the roller falls. The roller shall be towed at a speed of between 8 and 10 kilometres 

per hour.  
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PSDM 3  METHODS AND PROCEDURES  

PSDM 3.1  STRIPPING OF TOPSOIL (Subclause 5.2.1)  

Add the following to this subclause.  

Before the Contractor does any roadbed preparation, he shall get instructions from the Engineer on any stripping 

of topsoil or clearing and grubbing that may be required. This work shall be carried out according to SABS 1200 

C "Site Clearance".  

During the compaction of the roadbed with an impact roller if required by the Engineer the roadbed shall be 

graded before each pass if, according to the Engineer, the surface is uneven and prevents the flat surface of the 

impact roller to fall uneven.  

PSDM 3.2  PREPARATION OF THE ROADBED (Subclause 5.2.3)  

Add the following as subclause 5.2.3.4.  

PSDM 3.2.1  Removal of unsuitable material  

Any roadbed material that will, according to the judgement of the Engineer, have a detrimental effect on the 

quality of the finished street, shall be removed to the depth and width as instructed by the Engineer, and will be 

disposed of according to specification. It shall then be backfilled with approved imported material and compacted 

to the specified compaction.  

The Engineer may instruct the Contractor to remove over wet material which cannot form a solid layer or platform, 

and replace it with approved dry material. The Contractor will be paid for this operation if the Engineer is 

convinced that the material will not dry out in a reasonable time in spite of adequate temporary drainage and that 

the condition may not have been prevented by reasonable preplanning to built the work during the dry season.  
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SABS 1200 L: MEDIUM PRESSURE PIPELINES PSL 1  MATERIALS  

PSL 1.1  VALVES (Subclause 3.10)  

Delete this clause and replace with the following:  

Valves shall comply with the requirements of SABS 664. All valves shall be tested hydraulically to the specified 

pressure. During testing the valves shall meet two conditions: firstly with the pressure applied with the valve 

completely open and thereafter to either side of the gate with the valve completely closed.  

All valves shall be coated with a protective layer of paint or solution applied in an approved manner. All valves 

shall close in an anticlockwise direction when viewed from above on the spindle. All cap tops supplied on the 

range of valves, shall be of the same size in order that one size valve key may be used.  

PSL 2  CONSTRUCTION  

PSL 2.1  DEPTH AND COVERING (Subclause 5.1.4)  

Delete this clause and replace with the following:  

PSL 2.1.1 Except where permitted in PSL 2.1.2 hereafter, water pipes shall be positioned in such a way as to 

maintain a minimum cover of 1500mm from the finished surface to the top of the pipe.  

Where stormwater pipes and/or sewer pipes cross the water pipe, the minimum free distance between the outside 

of any of the pipes and the outside of the coupling of the water pipe shall be 150mm. Should, at the specified 

minimum cover, the free distance be less than 150mm, the water pipe will be lowered to the required level 

ensuring the free distance for a minimum distance of 1,0m, either side of the centre line of the stormwater- or 

sewer pipe, beyond which the pipe will be sloped back to the required level according to PSL 2.1.1 as detailed 

in subclause 5.1.4.2 of SABS 1200 L.  

PSL 2.2  CONNECTION AT EXISTING PIPES  

Add the following to this clause as subclause 5.11:  

All the consumers concerned as well as the Engineer and the Statutory Authority shall be notified in writing at 

least one week before the existing water supply is interrupted. Arrangements for the interruption of the water 

supply shall be made in advance with the Statutory Authority and the Contractor shall not be entitled to lodge 

any claims as a result of problems caused by non-compliance. Under no circumstances shall employees of the 

Contractor be allowed to interrupt the water supply at any time.  

All activities during the interruption of the water supply shall be planned and co-ordinated beforehand and all the 

preparations possible shall be completed before the interruption to minimize the inconvenience to the consumers. 

The Engineer has the authority to stop or to postpone the interruption and the Contractor will not be entitled to 

any claims in this regard, should the Engineer be of the opinion that the interruption was prolonged more than 

necessary as a result of bad planning by the Contractor.  

  

PSL 3  STANDARD HYDRAULIC PIPE PRESSURES  

PSL 3.1  TEST PRESSURES AND TIME OF TESTING (Subclause 7.3.1)  

Add the following to subclause 7.3.1.2:  

Test pressures on all pipes shall be 1,5 times its working pressure and the following test pressure shall be applied:  

Class 9 : 1 350 kPa.  
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PSL 4  MEASUREMENT AND PAYMENT  

PSL 4.1  SUPPLY, LAY AND BED PIPES COMPLETE WITH JOINTS (Subclause 8.2.1)  

Add the following to this subclause :  

Rates for pipes and fittings shall include all joints and couplings that may be required. Additional payment will be 

made for class to class joints.  

SABS 1200 LB: BEDDING (PIPES)  

PSLB 1  MATERIALS (Clause 3)  

PSLB 1.1  BEDDING (Subclause 3.3)  

Delete this subclause and replace with the following:  

Bedding for rigid pipes shall be as for Class C (see Drawing LB-1) and bedding for flexible pipes shall be selected 

granular material and selected fill material (see Drawing LB-2) except where shown otherwise on the drawings.  

Bedding cradle for Class C bedding shall be of selected granular material (see 3.1)  

The material for the selected fill blanket shall in all cases comply with the requirements of 3.2.  

PSLB 1.2  SUITABLE MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATIONS (Subclause 3.4.2)  

Change the freehaul distance in this subclause from 0,5 km to 10,0 km.  

PSLB 2  MEASUREMENT AND PAYMENT  

PSLB 2.1  FREEHAUL (Subclause 8.1.6)  

Change this subclause to the following :  

The freehaul distance is 10,0 km.  
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PARTICULAR SPECIFICATIONS  

PSQ   BORROW PITS AND BORROW MATERIALS  

PSQ 1   SCOPE  

Note that all imported material can be obtained from the allocated stockpile without any cost involved for the 

purchase of the material. This stockpile is situated next to the site and therefore a freehaul distance of 10 km will 

be set.   

PSQ 2   NEGOTIATIONS WITH OWNERS AND AUTHORITIES  

The Contractor shall, before entering private property for the purpose of opening borrow pits, constructing access 

roads, temporarily occupying certain land or inspecting the areas concerned, settle all claims with respect to 

royalties, or other matters to which the owner may be entitled to.  

PSQ 3   PROCURING BORROW MATERIALS  

a) General  

The Contractor shall make his own arrangements for obtaining borrow materials which shall comply with the 

requirements of the specification for whichever purpose the material is intended.  

b) Borrow pit  

Should, at any time during construction, it appear that the quality or quantity of material available in a borrow pit 

be insufficient, the Contractor shall utilize other borrow areas obtained by him.  

c)  Use of borrow materials  

The decision as to which source of supply the Contractor shall operate from at any time shall rest with the 

Engineer, and the Contractor shall at any stage of the work operate from the source most suitable, having regard 

to the quality and quantities of the materials available, and the ultimate cost to the Employer. No payment will be 

made for moving the Contractor's plant from one location to another.  

The Contractor shall submit test results to the Engineer, 14 days before the start of the operations, in sufficient 

detail to satisfy him that the quality and quantity of the material available in the proposed borrow area is 

acceptable for the intended use, all at the Contractor's own expense.  

Approval of borrow pits or borrow areas shall apply only to those portions of the pit or area from which acceptable 

material may be obtained or produced. The Contractor shall conduct his operations in any approved pit or borrow 

area or portions thereof so as to produce acceptable material.  

The Contractor shall plan the exploitation of the borrow pits in such a manner that the various materials excavated 

may be selected and either loaded directly for use or stockpiled in the borrow area for later loading.  

PSQ 4   FINISHING-OFF BORROW AREAS  

On completion of his operations in a borrow area the Contractor shall reinstate the entire area so as to blend in 

with the surrounding area and to permit the re-establishment of vegetation. For this purpose the borrow area 

shall be shaped to even contours with no slopes steeper than 1 in 3, except where this may be done, with the 

Engineer's permission, in rocky material.  

All material in and around the borrow area, whether spoil from road building operations, excess stockpiled 

material, oversize material left in the borrow pit, material resulting from clearing and grubbing operations and 

excess overburden, shall be used or disposed of as directed by the Engineer. Material not capable of supporting 

vegetation shall be buried and used in shaping the borrow area and be subsequently covered with soft material. 

All available soft material shall be spread evenly to the thickness directed and where sufficient material is not 

available for this purpose to cover the entire area, the remaining portions shall be scarified along the contours 

so as to avoid undue erosion.  

All haul roads shall be obliterated and the surface scarified, earth banks constructed to prevent erosion and all 

damaged fences and other structures reinstated.  
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The shaping and finishing-off of the borrow pit shall be done in such a way that the borrow pit is properly drained 

whenever practicable and, where required, the Contractor shall place earth banks to divert any surface water 

away from the borrow area.  

The finishing-off of any borrow pit shall be to the entire satisfaction of the Engineer and the Contractor shall 

submit to the Engineer a signed certificate from the landowner stating that he is fully satisfied with the finishing 

off of any borrow area.  

PSQ 5   MEASUREMENT AND PAYMENT  

a)  Borrow material  

The rates tendered for the obtaining, procuring and furnishing borrow material shall not be payable directly, but 

shall be considered as a subsidiary obligation of the Contractor covered under the contract prices paid for the 

various items of work in which the materials are used, as provided in these Specifications.  

Obtaining procuring and furnishing borrow material shall include full compensation for all obligations, expenses, 

operations as well as all investigations, supervision, labour, plant, equipment, tools and incidentals necessary 

thereto, including all such expenses as may be necessary to control test all materials, to drain and protect borrow 

areas and to complete all negotiations with and payment to landowners as specified as well as the final shaping 

and finishing-off of the borrow pit.   
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ANNEXURE C  

OCCUPATIONAL HEALTH AND SAFETY  
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MALUTI-A-PHOFUNG LOCAL MUNICIPALITY  

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

BID NO: SCM/BID11/2026/2027 

OHS  OCCUPATIONAL, HEALTH AND SAFETY  

SECTION A: INTRODUCTION  

  
1.1   Introduction to the Health and Safety Specification  

The Construction Regulations (7 February 2014, R.84) places the responsibility on the Client to prepare a 

baseline risk assessment and a suitable, sufficiently documented and coherent site specific Health & 

Safety Specification, which informs the appointed contractor of all the health & safety requirements 

pertaining to the associated works on the construction site as well as risks not successfully eliminated 

during design.  

1.2   Purpose of the Risk Assessment  

The purpose of the risk assessment is to identify risks and hazards to which persons may be exposed.  

Base line risk assessment prepared by Agent of the Client attached. - Annexure 1  

 1.3   Purpose of the Health and Safety Specification  

The purpose of the Health and Safety Specification is to assist in achieving compliance with the 

Occupational Health & Safety Act 85/1993 and the promulgated Construction Regulations (7 February  

2014, R.84) in order to manage health and safety risks and to reduce incidents and injuries. This 

specification shall act as the basis for the drafting of the construction Health & Safety Plan by the Principal 

Contractor and all subsequent Health & Safety Plans by Contractors.  

The Health and Safety Specification sets out the intention of the Client and Designer. It also includes 

arrangements made by the Client, Health and Safety Agent or consulting Project Manager to ensure that 

the parties involved in the project cooperate and co-ordinate their activities, to remove or minimize the 

risks to health and safety of those who are involved in the construction project, or who may be affected by 

the work activities.  

This document sets out the requirements, under a number of sections of Health and Safety Legislation, 

for the successful health and safety management of the project by the Principal Contractor in accordance 

with the requirements set out in this Health and Safety Specification. The Principal Contractor will be 

expected to integrate his own health and safety policy and arrangement documents into their Health & 

Safety Plan.  

The format is in line with the requirements of Regulation 5. of the Construction Regulations (7 February 

2014, R.84), for a Health and Safety Plan to be developed before the commencement of construction.   

1.4   Implementation of the Health and Safety Specification  

The Construction Health and Safety Plan must be handed to the appointed Health and Safety Agent prior 

to the commencement of works. The Principle Contractor must submit the signed “Acknowledgement of 

receipt” (- Annexure 2) of this Health and Safety Specification on the date of issue or return to the Client 

or their representative with tenders. No Principle Contractor may commence with construction work until 

their Health and Safety Plan has been reviewed and approved by the appointed Health and Safety Agent.   

1.5  Health and Safety Targets  

 The following health and safety targets have been set for achievement during the period of this project.  

• The achievement, by the Principal Contractor, of an incident-free project, as far as possible, with 

the prevention of all incidents, and the achievement of a nil “lost time injury” rate.  

• The workforce’s co-operation in ensuring that health and safety is everybody’s responsibility.  

• A proactive approach to health and safety by the construction management team.  

• That safe working will be a condition of employment in all contractors’ organizations.  
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1.6 DEFINITIONS  

"CLIENT"   Shall mean Maluti-a-Phofung Municipality  

“H&S”    Health, Safety & Environment  

“Contractor”   Refer to the Mandatory who is employed on the Project and includes his own subcontractors 

who he further employs.  

“Employer”   Means any person who is employed by or works for an employer and who receives or is 

entitled to receive any remuneration or who works under the direction or supervision of that 

employer.  

“Mandatory”  Includes an agent, a Contractor or a subcontractor for work, but without derogating from his  

status in his own right as an employer or a user.  

“Principal Contractor”   

Is the main Contractor, joint venture partners or consortium who employs or provides work on 

the Project.  

“Project”  Refers to the contract and has reference to the premises or any part thereof where the work which has 

been contracted for is to be performed.  

  

1.7 Reference Documents, Standards and Related Procedures Health and Safety  

• The Occupational Health and Safety Act (No. 85 of 1993) and Regulations there under  

• The Construction Regulations (7 February 2014)  

• All other relevant Health and Safety Legislation  

• Method statements supplied by consultant or designer  

• National Building Regulations  

• SANS 10089-2 & 3, SANS 10085, SANS 10108, SANS 10400, SANS 1200, SANS 10142  

• JBCC  

  

  

1.8.  Costing Health and Safety  

It is the responsibility of the Principle Contractor to make sufficient provision for OHS requirements and 

the following should be taken into consideration:  

• Training:  

   First Aid  

   Safety Rep  

   Scaffold Erectors  

   All Operators  

   Safety Officer  

• Equipment and PPE: Clothing  

Safety Shoes  

Gloves  

Respiratory masks  

Goggles/safety glasses  

Road signs  

Symbolic Safety Signs  

First Aid equipment, kit and box.  

Fire extinguishing equipment  

Safety Harnesses   

• Medical fitness certificates for all employees – Const. Reg. (7 February 2014)  
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SECTION B: HEALTH AND SAFETY PROJECT SPECIFIC SPECIFICATIONS  

  
1. OBJECTIVE  

This agreement in entered into by the parties in order to identify and stipulate the arrangements and 

procedures between the Client and Contractor in order to ensure that the Contractor and their 

subcontractors comply with all the H&S requirements along with all applicable legislation on the Project.  

1.1 INSURANCE  

1.1.1 The Contractor and its subcontractors warrant that they have the following insurance cover which 

shall remain in force whilst on the Project, or which shall remain in force for the duration of the 

contractual relationship between the Client and Principal Contractor, which ever period in the longest;  

a) Compensation Registration covering all occupational injuries and diseases and the cover must 

be paid up for the duration of the Project. Proof of this cover must be provided to the Principal 

Contractor in the form of a Letter of Good Standing from either the Compensation Commissioner or 

relevant insurance fund managers.  

b) Adequate Public Liability insurance cover in relation to the work undertaken.  

c) Any other insurance cover that will adequately make provision for any losses and/or claims 

arising from its subcontractors and/or their respective employees and/or omissions whilst on the 

Project.  

  

1.2 ADMINISTRATION  

  

1.2.1 The Contractor shall ensure that it has an updated copy of the applicable legislation on the 

Project at all times and that this copy is accessible to all employees. The Principal Contractor will also 

keep an updated copy on the Project for viewing by any Contractor.  

1.2.2 The Contractor and its subcontractors shall ensure that a H&S File is implemented and 

maintained for the duration of the Project. This file must contain all relevant documentation pertaining 

to H&S related issues such as, appointments, risk assessments, accident procedures, incident 

investigations, training records, registers, check lists, safety meeting minutes and other H&S related 

documentation.  

1.2.3 All comments contained in this section require specific measures to be incorporated into the 

construction Health and Safety Plan. The Principal Contractor may not allow work to commence on site 

before an adequate construction Health and Safety Plan is developed. The plan must contain the 

method statements, procedures and scope of works for the project. Further risk assessments and 

method statements must be carried out where the works may change, due to design changes. The 

construction phase Health and Safety Plan, developed by the Principal Contractor must also take into 

account current health and safety legislation and associated codes of practice.  

1.2.4 The Contractor and its subcontractors shall also permit a representative from the Principal 

Contractor to view and inspect the file from time to time as determined by the Project requirements.  

  

1.3 SUPERVISION / APPOINTMENTS  

1.3.1 The Contractor and its subcontractors shall ensure that all work performed is done under the 

supervision of trained and competent persons.  

  

1.3.2 The Contractor and its subcontractor shall appoint a Construction Manager in terms of the 

applicable legislation. This appointed person will be responsible to ensure that all H&S requirements 

are implemented and adhered to on the Project.  

  

1.3.3 Attached to this agreement is a blank copy (-Annexure 3) of a standard Construction Manager 

appointment form, which must be completed and submitted with this agreement.  

  

1.3.4 The Contractor’s appointed Construction Manager will also be required to attend all scheduled 

H&S meetings of the Project.  
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1.3.5 The Contractor and its subcontractors shall further ensure that all other legislative appointments 

are implemented and maintained for the duration of the Project and that those employees appointed 

have the necessary training and experience to meet those requirements.  

  

TRAINING  

1.3.6 The Contractor and its subcontractors shall ensure that all its employees are adequately trained 

and experienced to perform their work. Where semi-skilled employees are employed, adequate 

supervision must be available to maintain standards of work and to ensure compliance with H&S 

standards on the Project.  

  

1.3.7 The Contractor and its subcontractors shall ensure that all employees undergo a formal H&S 

Induction prior to commencing on the Project. Proof of this induction must be submitted along with this 

agreement.   

  

1.3.8 The Contractor and its subcontractors shall ensure that all its employees are in possession of 

valid licences and / or certificates of the correct code where machinery or plant is utilised. Proof of 

these licences and / or certificates will be kept in the Contractors H&S File.  

  

1.4 ACCIDENT PROCEDURES  

1.4.1 The Contractor and its subcontractors shall ensure that a sufficient number of trained first aiders 

are available on site for the duration of the Project. The number and Level of training will be determined 

by legislative and Project requirements. A guideline however may be a Level 1trained first aider at all 

times on site during construction work.  

  

1.4.2 The Contractor and its subcontractors shall ensure that suitable first aid facilities are provided 

for the work to be performed. The number of first aid facilities and type of equipment will also be 

determined by the legislative and Project requirements.  

  

1.4.3 Should the Contractor or it subcontractors utilize the Principal Contractors first aid facilities then 

this needs to be agreed upon in writing. Cost of first aid equipment will then be charged to the Contractor 

at the discretion of the Principal Contractor.  

  

1.4.4 The Contractor and its subcontractors shall ensure that a suitable Accident Procedure is drawn 

up for the duration of the Project. This Accident Procedure must be submitted to the Principal Contractor 

and must contain the names of all emergency contact persons and contact numbers.  

  

1.4.5 The Contractor will be responsible to inform the (relevant authorities i.e. Department of 

Labour,etc) of any Serious or Reportable Incidents which may occur in terms of the applicable 

legislation. All correspondence to the (Relevant Authorities) regarding these incidents must be copied 

and submitted to the Principal Contractor.  

1.4.6 The Contractor shall ensure that a monthly report is submitted to the Principal Contractor and 

shall contain the following:  

a) Man-hours worked for the relevant month (including subcontractors)  

b) No of work-related injuries for the relevant month.  

  

1.5 HEALTH & SAFETY REPRESENTATIVES  

1.5.1 The Contractor and its subcontractors shall ensure that an adequate number of health and safety 

representatives are appointed and trained, as per the requirements of the applicable legislation and / 

or Project H&S requirements. As a guideline one Health and Safety Representative should be 

appointed for every 20 employees.  

  

1.5.2 The Contractor and its subcontractors shall ensure that regular internal H&S meetings are 

conducted and attended by the appointed Health & Safety Representative. The frequency of these 
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meetings must be determined by the work activities performed along with the duration of the Project, 

however at least once a month.  

  

1.5.3 The Contractor and its subcontractors shall keep record of these meetings in the H&S File along 

with the attendance records.  

  

1.5.4 The Contractor Supervisor or his Health and Safety Representative will attend the main Project 

H&S meetings.  

  

1.6 MEDICAL FITNESS CERTIFICATES  

1.6.1 The Contractor must ensure that all his or her employees have valid medical certificates of fitness 

specific to the construction work to be performed and issued by an occupational health practitioner.  

  

1.7 MACHINERY  

1.7.1 The Contractor and its subcontractors shall ensure that all the plant, machinery and equipment 

they wish to utilize on the Project is of sound order and fit for the purpose for which it is intended and 

that it complies with all applicable legislative requirements.  

  

The Contractor and its subcontractor shall ensure that all plant, machinery or equipment is suitably guarded 

by means of insulation, fence, screening, or guarding. Further to this, all safety equipment in relation to 

plant, machinery or equipment is in a suitable and working condition.  

  

1.7.3 The Contractor and its subcontractor shall ensure that all employees operating or utilising such 

plant, machinery or equipment are suitably trained, experienced and are aware of the dangers involved.  

  

1.7.4 The Contractor and it subcontractors shall not permit uncertified employees from working on 

moving or electrically alive machinery. Isolation Procedures shall be adhered to by all.  

  

1.7.5 Devices to start and stop machinery must be clearly labelled and in working order on al plant, 

machinery and equipment. Warning signs of relevant dangers must also be clearly visible.  

  

1.8 HOUSEKEEPING / CLEANLINESS  

1.8.1 The Contractor and its subcontractor shall ensure that the area where the work is performed is 

at all times maintained to reasonably practicable levels of cleanliness. Further to this the following must 

be addressed:  

a) adequate care is taken to ensure correct storage and stacking of articles and material,  

b) regular refuge removal is maintained,  

c) the working area around machinery is clean and demarcated.  

d) no articles or material are disposed from any height without the necessary precautions taken.  

  

1.8.2 The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere 

to these housekeeping requirements and to charge the Contractor accordingly.  

  

1.9 GENERAL H&S REQUIREMENTS  

The Contractor and its subcontractors shall ensure that:  

1.9.1 All employees are issued with the appropriate PPE and that they are trained in the correct use 

thereof.  

1.9.2 Employees are medically certified to work on height and to operate Plant and Machinery.  

1.9.3 All security measures implemented on the Project are adhered to and that random searching 

may be carried out.  

1.9.4 All signs and notices implemented on the Project are adhered to and not damaged in any way.  

1.9.5 Suitable firefighting equipment is made available and employees are trained in the safe use 

thereof.  
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1.9.6 No large volumes of flammable substances are stored and suitable precautions are taken to 

store those that are.  

1.9.7 Suitable measures are in place with regards to sanitation, changing facilities, eating facilities, 

and drinking water.  

1.9.8 Measures are taken to reduce any environmental impairment with regards to noise, ground, air 

and water pollution.  

1.9.9 Suitable lighting is provided in all darkened working areas.  

1.9.10 No employees are permitted to enter / work on the Project while under the influence of any 

intoxicating substances.  

1.9.11 No machinery, article, substance, plant or PPE belonging to the Principal Contractor is used 

without permission.  

1.9.12 No illegal immigrants are employed by the Contractor or subcontractor while on the Project. 

Without derogating from the generality of the above requirements and notwithstanding the applicable 

legislation the Contractor and its subcontractors shall ensure the following: a)  The provision of a safe 

and healthy working environment,  

b) The provision of safe and healthy systems of work, plant and machinery,  

c) The identification of the prevalent hazards to health and safety and the precautionary 

measures to be taken,  

d) The provision of the necessary information, instructions and training,  

e) The enforcement of the established precautionary measures,  

f) Informing employees on their scope of authority,  

g) Informing employees on their scope of authority,  

h) Making employees conversant with the identified hazards and precautionary measures,  

i) Ensuring that no employee is victimized as a result of adhering to these requirements.  

  

The Client reserves the right to request immediate correction of any non-compliance identified in terms 

of this agreement by any Contractor and its subcontractors during the performance of the work on the 

Project. The Client further reserves the right to stop any work that does not comply with the H&S 

standards and without the cost to the Client. This agreement places the onus on the Principal 

Contractor to contact the Client/Agent in the event of the inability to perform as per this agreement.  

  

1.10 ADDITIONAL REQUIREMENTS  

Compliance to the Occupational Health and Safety Act 85 of 1993 or other applicable Legislative 

Requirements, is a legal requirement and all Contractors and subcontractors are required to adhere with 

the Legislation and its regulations to avoid prosecution by the Authorities. Over and above the Legal 

requirements, Contractors will be required to comply with the specific requirements of this document and 

client H&S requirements.  

Contractors will provide to the Principal Contractor, before work commences, a written Health, Safety 

and Environmental Plan, which is to be approved by the Principal Contractor. The Contractor shall 

ensure the implementation and adherence to the Health, Safety and Environmental Plan by its 

Employees and subcontractors.  

The Principal Contractor will ensure that all subcontractors employed on the Project maintain H&S files 

and submit such documentation to the Contractor on completion of their contract. Subcontractor H&S 

files will be handed over to the Principal Contractor by the Contractor on the completion of the contract 

work performed by the Contractor.  

The Client/Agent reserves the right to stop any Contractor or his subcontractor from performing his 

activities if the Contractor or his subcontractors is found not adhering to the specified H&S Plan, 

contravening any Legal requirements, or not adhering to the Clients H&S Specifications for Contractors, 

or if the Contractor or his subcontractor is found performing his work activities unsafely.  

  

1.10.1  Requirements  

Contractors are responsible to comply with the Legislation and Contractual Requirements of the Principal 

Contractor and Client. However various systems will be implemented to ensure compliance by all 

Contractors on the Project. Contractors will be included in al H&S meetings and will receive copies of all 
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H&S related documentation pertaining to their operations. Routine inspections and monthly audits will 

include Contractor operations. Formal action will be taken against Contractors failing to comply with the 

Project H&S requirements. The formal action could lead to financial implications and / or permanent 

removal from the Project.  

  

1.10.2  Mandatory Agreement / Contractor Specification – Section 37(2)- Annexure 4  

This document is deemed to be accepted once it has been issued unless written response is received 

within 5 (five) working days of issue. Contractors are required to sign this Contractor Safety  

Specification, which includes the Mandatory Agreement (OHS Act 85 of 1993 – Section 37(2)  

Agreement) with the Principal Contractor. This Agreement covers various aspects such as Insurance, 

Administration, Supervision, Training, Accident procedures, H&S Representatives, First Aid, 

Housekeeping and General H&S requirements. Contractors will not be allowed to commence work, 

unless both Parties have signed this Agreement and all required documentation is on site.  - Annexure 

5  

1.10.3.  Contractor Supervisor Appointment & Functions  

Attached to this Mandatory Agreement is a blank Construction Manager (– CR8(1)] Appointment Form. 

The Contractor shall appoint a trained and competent person in writing to oversee their respective 

operations. As with this Mandatory Agreement no work will commence until the Appointment form is 

received and the appointed person is qualified to be the Construction Manager for the Contractor on the 

Project.  

  

1.11   GENERAL ADMINISTRATION  

1.11.1  Letter of Good Standing – Compensation Commissioner (COID Act 130 of 1993).  

The Contractor will supply an updated copy of their Letter of good Standing with either WCA or FEMA 

to the Client before work commences on the Project. Therefore, all employees who may be injured or 

suffer any disease associated with the work activities, will be covered in terms of the COID Act 130 of 

1993.  

  

1.11.2  Notification of Construction Work  

As standard procedure, formal written Notification of all new Projects in the Republic of South Africa are 

submitted to the Department of Labour. Copies of the notification are kept on the Project H&S file. 

Additional copies are available on request. The Principal Contractor will do this notification.  

  

1.11.3  Monthly Project Man-hour & Injury Report  

The Contractor is required to submit a formal Monthly Report of the Hours worked and Injuries sustained 

to the Clients Agent.  

  

1.11.4  Safety File  

The Contractor will have and maintain a H&S file where all Administrative requirements will be kept. At 

the end of the Contractor’s contract the Contractor will hand over his completed H&S file to the Principal 

Contractor who will submit all documentation to the client.  

  

The Construction Health and Safety Plan should include details of the following:  

• The positioning of the site access and egress points to ensure that any nuisance or risk to the 

occupants of the building and adjacent properties is minimised and controlled. This should be away 

from the adjacent occupied and sensitive premises.  

• The location of temporary site accommodation to ensure that adjacent sensitive properties are 

not subjected to any nuisance arising from the use of the facilities.  

• The location of unloading, layout and storage areas to reduce and minimise excessive manual 

handling of construction materials, damage to building and adjacent property and the security of the 

plant, equipment and materials.  

• Requirements to maintain access for emergency service vehicles during works are necessary 

as well as the temporary relocation of existing firefighting equipment.  
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• The planning of traffic and pedestrian routes to ensure adequate protection for members of the 

public and site employees and operations.  

• The use of suitable barriers, signs and the appointment of a flag person should be adopted to 

provide the required level of protection.  

• The arrangements for the reception of prospective visitors.  

• The site emergency plan should be taken into consideration when developing the Principle  

Contractor’s own emergency plan.  

  

The following should be contained in the Contractors H&S File:  

• Copy of the Occupational Health and Safety Act (85 of 1993)  

• Updated Letter of Good Standing with WCA or FEM - Const. Reg. 7(1)(c)(iv) • Clients Safety  

• Specification  

• Risk Assessments  

• Fall Protection Plan  

• Environmental Management Plan  

• All Policy’s 

• All notices issued by DoL.  

  

Records specific to the Project:  

• Risk Assessments - Const Reg. 9  

• Fall Protection plan - Const Reg. 10  

• Mandatory Agreement - Sect. 37  

• Safety Inductions of Employees - Const Reg. 7(7)  

• Incident Recording & Investigation - GAR 9(1)  

• Incident Reports - GAR 8(1)  

• Health and Safety Rep. Inspections - Sect. 18  

• Issue of PPE - GSR 2  

• Safety Meeting Minutes - Sect. 19  

• Letter of Good Standing from FEM or WCA - Const. Reg. 7(1)(c)(iv)  

• Safety Toolbox Talks - Sect. 8, Const Reg.9(3)  

• First Aid Box Contents - GSR 3(3)(a)  

• First Aid Treatments - GSR 3(1)  

• Training certificates and Operator Medical certificates for Operators of Plant, Machinery and 

Vehicles  

• Medical fitness certificates issued by an Occupational Health Practitioner- Const. Reg. 7(8)   

• Registers (as per list under section for Registers)  

  

 Appointments  

• Appointment of Manager - Sect 16(2)  

• Construction Manager - Const Reg. 8(1)  

• Assistant Construction Manager - Const Reg. 8(2)  

• Risk Assessor - Const Reg. 9(1)  

• Fall Protection Supervisor / Planner - Const Reg. 10(1)(a)  

• First Aider - GSR 3(4)  

• Incident Investigator - GAR 9(2)  

• Health and Safety Representative - Sect. 17(1)  

• Electrical Machinery Operator/Inspector - Const Reg. 24(e)   

• Scaffold Supervisor - Const Reg. 16(1)  

• Formwork Supervisor - Const Reg. 10(a)  

• Fire Equipment Inspector - Const Reg. 27(h)  

• Construction Vehicle Operator / Inspector - Const. Reg. 23(1)(d),(k)  

• Stacking Supervisor - Const. Reg. 28(a)  

• Lifting Tackle Inspector - DMR 18  
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• Material Hoist Inspector - Const Reg. 19(8)  

• Lifting Machine Inspector - DMR 18  

• Demolition Supervisor - Const Reg. 14(1)  

  

1.11.5 Registers & Checklists.  

In order to ensure that all plant, equipment, systems and procedures are maintained in accordance to 

Legislative requirements, formal inspection Registers and Checklists have to be compiled. These 

Registers and Checklists are then complete by the appointed persons, who are designated in writing.  

The completed forms are kept on the Contractors H&S file and then archived after Project completion. The 

following is a list of Registers and Checklists required to be completed for the applicable activities and at 

intervals as per the requirements of the Occupational Health and Safety Act 85 of 1993:   

  

• Portable Electrical Equipment  

• Hand Tools  

• Construction Vehicle  

• Scaffolding  

• Form & Support work.  

• Fire Extinguishers  

• Construction Vehicles and Mobile Plant Equipment  

• Explosive Power Tools  

• Hazardous Chemical Substances  

• Cranes  

• Slings, Chains & Hooks (Lifting Tackle)  

• Compressors  

• Ladders  

• Hoists  

• Gas Welding / Flame Cutting  

• Safety Belt / Safety Harnesses  

• Distribution Boards  

• First Aid Boxes  

• Contact details with certified ID copies of all workers on site  

• List of all subcontractors on site with contact details CEO and Construction Manager on site.  

  

1.12   SAFETY INDUCTION AND IDENTIFICATION  

1.12.1 The Contractor will ensure that all his employees and visitors will first go to the Principal Contractors  

Project Safety Officer or Site Agent for a Site Safety Induction or will explain and  have the General H&S 

Induction form signed by all employees / Visitors, before the persons will be allowed onto the 

Construction Site. The Contractor will keep a copy of all the signed General H&S Induction forms on his 

H&S file and will issue the Principal Contractor with copies of all signed forms within 24 hours of new 

employees or visitors arriving on site. Failure to comply will result in a fine imposed onto the Contractor.  

1.12.2 The Contractor will first take new employees to the Principal Contractor Project Safety Officer or Site  

Agent for a Site Safety Induction or will explain and have the form signed by the new employee, before  

the employee will be allowed to start work.  

   

1.12.3 The Contractor will ensure that his employees are issued with some sort of identification i.e. Contractor 

name on Overalls, Hardhats or ID cards will be acceptable  

  

1.13   RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS)  

1.13.1. Base line Risk Assessment compiled by Client Agent attached. Contractor must compile and document 

the necessary Work Procedures and Method Statements that would control the activities to a degree that 

would be compliant with legislation and the requirements of this specification.  

  



 

115 | P a g e  
TD-SCM/BID11/2026/2027  

1.13.2  The Contractor must perform Risk Assessments of hazards and risks associated with the scope of work 

relevant to the Contractors appointment, shall be assessed, safe methods of work identified; safe working 

conditions and a healthy work environment will be provided. The following risk assessments by the 

Principle Contractor are to be considered:  

• All task oriented risks – particularly working from height, services    decommissioning and/or 

modification, etc.  

• Equipment risks  

• Physical risks  

• Chemical risks  

• Ergonomic risks  

  

The following method statements and/or procedures must be available before work starts on site:  

• Establishment of site welfare, first aid and emergency procedures (fire and security, etc).   

• Welfare facilities to take into account demolition and/or contaminated soil removal if required.  

• Noise and dust control during construction process.  

• Arrangements for emergency fire, security and first aid facilities.  

• Arrangements for emergency service vehicles access to the premises.  

• Traffic management arrangements to protect site staff, public and road traffic from construction 

works and when loading and offloading of materials and equipment.  

• Protection to overhead and underground services.  

• Arrangements for dealing with emergency situations, particularly during demolition, deep 

excavations, overhead and underground services.  

• Public protection arrangements.  

• Method statement for demolition of structures including fall protection and/or asbestos handling 

plans.  

• Contaminated waste materials handling (health and environmental issues) and records of waste 

removal.   

• Selection and maintenance of plant and equipment.  

• Selection of competent contractors.  

  

Following a high-level risk assessment done in terms of risks posed by construction activities to the 

Client, customers or staff, and 3rd party assets, members of the public and  the environment, the 

recommendations therein need to be included in the Principle Contractor’s Health and Safety Plan as 

follows:  

  

• Proper hoarding of demolition and construction area (sound construction, height & safety 

distance from works)  

• Danger tape around all excavations  

• Visible signage (e.g.” No unauthorised entry”, “Warning construction in progress”) and access 

control for demolition and construction area.  

• All construction vehicles and plant to be properly maintained with daily inspections/checks done  

• Safe routes established for pedestrian and vehicular traffic  

• Use of competent contractors with competent supervisors  

• No night work by contractors  

• All employees to wear reflective vests when working close to public roads or where plant and 

vehicle movement take place  

• Hard hat area declared with visible signage  

• Structures adequately supported during demolition and construction  

• Induction training of all contractors and visitors  

• Lifting equipment to be of suitable design to carry load and offloading operations supervised  

• All scaffolding erected as per SANS 10085  

• Emergency response measures to be adapted to accommodate construction works  
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• Certificate of safe installation issued by electrical contractor before demolition and after 

commissioning  

• Traffic control for construction area. Person controlling traffic or working close to traffic to wear 

hi-visibility jacket/vest  

• Underground services to be identified within area of excavation works and necessary 

precautions established prior to commencement of works  

• Hand excavation done in the event that underground services cannot be determined  

• Permit to work system to be used with supervision by safety officer, when required  

• Contaminated soil stockpiled on prepared surface as per Environmental Management Plan  

• Segregation and disposal of contaminated soil to be done under controlled conditions as per 

Environmental Management Plan  

• Asbestos removed and disposed of by an accredited contractor  

• Machinery maintained as per OHS Act and manufacturer's spec  

• All machinery and vehicles to be isolated at the end of each day and located within the hoarding 

if not removed from site  

  

1.13.3 All Risk assessments shall be communicated to the employees of the Contractor by the 

Contractor before work starts.  

  

1.13.4 When activities change the Contractor will be required to revise the risk assessment to suit the 

changed conditions and re communicate the revised risk assessment with the employees;  

  

1.13.5 Copies of all risk assessments will be issued to the Principal Contractors Project Safety Officer 

or Site Agent for review and these will include copies where the Contractor’s employees have signed 

confirmation of receiving the risk assessment information.  

  

1.13.6 The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to 

inform them of safety issues related to their scope of work. The employees of the Contractor will sign 

acknowledgement of receiving the training an copies of the documents shall be kept on the Contractor 

H&S File and copies will be issued to the Principal Contractor Project Safety Officer or Site Agent.  

  

1.13.7 Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by a 

Contractor Appointed Risk Assessor. This person will oversee all risk assessments. Further to the above, 

the Contractor will ensure that all Appointed Contractor Supervisors convey the information on the risk 

assessment to the respective work crews and the contractor employees sign an Attendance Register.  

  

1.14   APPOINTMENTS – SUPERVISORY  

1.14.1 All legal and client requirements regarding appointments will be adhered to on the Project. In all cases 

the person being appointed will have the necessary training and / or experience for the appointed 

position.  

  

1.14.2 The Contractor will have an H&S Appointment Structure in place. The CEO will delegate certain 

responsibilities down to appointed employees; however, he will remain ultimately responsible.   

  

1.14.3 Delegation of Duties – Section 16(2). The Contractor CEO will appoint his Managing Director and 

Contracts Director who will oversee that all legal, client and company H&S requirements are 

implemented, adhered to, and enforced.  

  

1.14.4 Construction Work Manager CR8 (1). The Contractor will appoint a Construction Manager for the contract 

to supervise the construction process and thus ensuring that all legal, client and company H&S 

requirements are implemented, adhered to, and enforced. The appointed person will have the authority 

to appoint all other persons as may be required on the Project.  
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1.14.5 Assistant Construction Managers CR8 (2). Assistant Construction Managers may be appointed to assist 

the Construction Manager. Although their duties will be the same as the Construction Work Supervisor, 

the Construction Manager will remain accountable for any supervisory duty which the Assistants fails to 

conduct.  

 

 

  

1.15   PROJECT H&S OFFICER  

1.15.1 Requirements CR8 (5). Contractors shall co-operate with such an appointed Principal Contractor Project 

Safety Officer and will adhere to his / her requests and recommendations.  

  

1.15.2 Appointment & Functions. The function of the Project Safety Officer is to assist advice and enforce all 

H&S issues related to the Project. The duties of the Project Safety Officer will include but will not be 

limited to stop any Contractor who in his / her opinion works unsafely or poses a threat to any other 

person.  

  

1.15.3 Monthly Inspection Report. The appointed Principal Contractor Project Safety Officer will be required to 

formally inspect the Project on a monthly basis and all findings will be recorded and distributed to the all 

appointed supervisors, client and or client agents, contracting companies and relevant Divisional H&S 

Departments. The Principal Contractor Safety Officer will also be required to do monthly audits on the 

Contractor Safety files and H&S Plans.  

  

1.16   H&S REPRESENTATIVES & COMMITTEE MEMBERS  

1.16.1 OHS Act 85 of 1993 – Sect 17 & 19. As per the legal requirements, the Contractor will appoint 

H&S Representatives & H&S Committee Members on the Project. These persons will be nominated by 

the Contractor workforce and will thus represent the workforce in all H&S related issues. A minimum of 

one H&S Representative will be appointed for every 20 employees. All H&S Representatives will be 

members of the Project H&S Committee and will meet on a monthly basis with the Project management 

to discuss H&S related issues.   

  

1.16.2 Appointments & Functions. The appointed H&S Representatives and Committee Members shall 

be formally trained in their functions and responsibilities. These will also be clearly defined on their 

appointment forms.  

  

1.16.3 Monthly Inspection Report. Each H&S Representative is required to complete a formal inspection 

report for their respective work areas. These reports are then tabled at the monthly safety meetings for 

review, however should the need arise a H&S Representative may at any time complete an inspection 

report and forward it directly onto the appointed Construction Manager. These monthly reports are kept 

in the Contractor Safety File and then archived after the completion of the Project.  

  

1.17   H&S MEETINGS  

1.17.1 Monthly H&S meetings with all H&S Representatives and other committee members will be conducted 

for the contract. Depending on the scope of work, monthly H&S Contractor meetings will also be 

conducted to discuss H&S related matters.  

  

1.17.2 The Project H&S meetings are formalised with a standard agenda; however, each Project may adapt the 

standard agenda to meet either client requirements or joint venture requirements.  

Minutes must be kept for each meeting and distributed to each member. As will all H&S documentation 

these are filed on the Principal Contractor Safety files for viewing by either client or officials from the 

Department of Labour.  

  

1.17.3 All persons attending H&S meetings are required to sign a standard attendance register as proof of 

attendance.  
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1.17.4 Contractor Supervisor Meetings. It might be required by the Client/ Agent to have a safety meeting with 

the supervisors of the Contractors when the need arises or if the Client/Agent sees fit to have meetings.  

  

 

 

1.18   ACCIDENT PROCEDURES  

1.18.1 Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must be 

placed in prominent areas on the Project. All accident investigations will be conducted by either the 

Project Contractor Safety Officer, appointed investigator or appointed Contractor H&S Representative.  

  

1.18.2 First Aider Appointment & Functions. The Contractor will appoint a trained Level 1 First Aider. A minimum 

of one trained First Aider with his First Aid Box must be available for every 50 employees. Each trained 

First Aider must be appointed in writing and responsibilities should be in writing on the appointment form.  

  

1.18.3 Name List of First Aiders. To promote the awareness of the trained First Aiders, their names and work 

areas shall be displayed in all prominent areas.  

  

1.18.4 Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be developed 

by the Contractor in accordance with the Emergency Evacuation Procedure of the Principal Contractor. 

A Client’s specific Evacuation Procedure will take preference over the standard evacuation procedure. 

Details of the Emergency Evacuation Procedure will be displayed in all prominent work areas.  

  

1.18.5 To promote the awareness of the emergency numbers the lists will also be displayed in all prominent 

areas.  

  

1.18.6 Employees Report of Accident Forms. In the unfortunate case of a person being injured and requiring 

medical attention the standard “Employers Report of Accident” form will be completed accordingly. 

Sufficient blank copies will be kept at the Contractors offices. As per the accident procedures copies will 

be sent to the medical practitioner and relevant company Head Office. A copy will also be kept on the 

Contractor Safety file  

.  

1.18.7 Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor or 

hospital will be fully investigated on an Annexure 1 form. This form entails input from all parties namely 

the investigator, H&S Committee and Project management. Each investigation will be reviewed at the 

monthly H&S meeting. Once actioned the Annexure 1 form will be kept on the Contractor H&S file. If 

required the client will be notified immediately and a copy handed over.  

  

1.18.8 Serious & Reportable Incidents. The Contractor will immediately inform the Client/Agent and the Principal 

Contractor of any serious or fatal accidents which occur. In the case of Fatality, the Contractor will also 

inform the Authorities (Department of Labour and SAPS) for their investigation.  

  

2.    CONSTRUCTION ACTIVITIES  

  

2. 1   Portable Electric Tools  

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All tools 

will be inspected before it is issued to employees. Any Contractor who does not conform to this 

requirement will be fined and the tool confiscated until it is made safe to use by the Contractor. All rotating 

parts will be sufficiently guarded to protect employees. Tools may only be used by competent / trained 

persons.  
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2. 2   Scaffolding  

No Contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be 

inspected daily and after inclement weather by a competent appointed person.  

No work will be allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with a 

sign at the access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed 

to SANS 10085 standards and OHS Act 85 of 1993 regulations.  

 

  

2. 3   Ladders  

No Contractor will allow any employee to work on unsafe or damaged ladders. No person will be allowed 

to stand and work on the last 2 rungs of any ladder. When the ladder is longer than 3 m then another 

person will hold the ladder in place at the bottom and the ladder will also be tied to a solid structure at 

the top where possible. Ladders will be inspected visually before shifts starts and monthly on a register.  

  

2. 4   PPE (Personal Protective Equipment)  

Compulsory PPE is Hardhats, Safety boots and overalls. Any other PPE required will be determined by 

the Risk Assessment. PPE will be issued to employees free of charge and a signed register will be kept 

by the Contractor to prove that PPE has been issued to the employee. Only full body harnesses will be 

allowed to be used by employees who are working on any unprotected heights. These harnesses must 

carry the SABS stamp of approval. PPE will comply with relevant SABS and OHS Act 85 of 1993 

regulations.  

  

2. 5   Fall Protection Plan  

A detailed fall protection plan will be submitted by the Contractor to the Client for approval. A competent 

person will be appointed in writing to control and oversee all work being conducted by the Contractor.  

All employees working on heights will be required to undergo a Medical Fitness test with an Occupational 

Health Practitioner, every 12 months as per the OHS Act 85 of 1993, Construction Regulations. 

Contractors working on heights will take precautions to prevent tool and equipment from accidentally 

falling from heights onto persons below. Where it can be prevented no person will work above other 

employees unless there is sufficient guarding protecting the employees below.  

  

2. 6   Housekeeping  

Housekeeping of the Contractors work area will be the responsibility of the Contractor. Housekeeping 

will be done throughout the day to prevent any material or tool obstructing the walkways of the 

employees.  

Cleaning of the work area will be done throughout the day and a final clean-up near the end of the shift. 

If the contractor does not comply with the daily cleaning of this area, the Clients Agent reserves the right 

to hire a cleaning team and to charge the Contractor for the cost of the cleaning team.  

  

2. 7   Stacking and Storage  

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or tools 

will be stored neatly inside this area. Stacking of equipment or material will be one on level solid surfaces.  

Overhanging of material will not be allowed.  

Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on the 

outside of the store. Gas cylinders will be secured in a trolley while work is being done on the site and 

will remain upright at all times. Gas cylinders will be stored upright inside a well ventilated area, empty 

and full cylinders will be stored apart from one another. The Torch, pipes and regulators will be stored 

detached from the cylinders and will be kept in a storage box.  

  

2. 8  Operators of Machinery  

Operators of machinery will be required to complete a daily pre-start checklist before work commences.  

Operators must be in possession of a valid Medical Certificate issued by an Occupational Health 

Practitioner and the operator will be in possession of a Competency Certificate for the machine he / she 

operates. Drivers of trucks or any other Vehicle or Plant travelling on Public Roads must also be in 
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possession of a valid PDP licence. It will remain the responsibility of the Operator of a Vehicle / Plant 

/Machine to report all oil leaks to the supervisor and to have the Vehicle / Plant / Machine fixed as soon 

as possible. Where there are Life Threatening Faults the Vehicle / Plant / Machine will not be used until 

it has been sufficiently repaired.  

  

2. 9   Cranes and Lifting equipment   

Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations 

(DMR)18. Operators of mobile cranes must be in the possession of a valid PDP licence, medical 

certificate and training certificate. Mobile cranes must have a valid load test certificate and must be 

inspected monthly by a competent person on register. All lifting equipment / tackle must have a valid 

load test certificate and will be inspected monthly by a competent person on register. At no stage will 

gas cylinders be lifted by a crane unless the cylinders are in a cradle designed to carry equipment. 

Cranes will be directed by a Banks man / Supervisor with sufficient communication with the crane. It will 

remain the responsibility of the operator to ensure that the loads are not slewed over other employees 

and that the mobile crane slew is barricaded with tape while the crane is in operation. Where there is a 

Life-Threatening Fault, the Crane Operations will not start until the faults have been sufficiently repaired 

and the Crane was issued with a certificate to prove the crane has been fixed and where applicable, a 

new load test was conducted.  

 

2. 10  Flame cutting and welding  

Gas cylinders will be in a trolley while work is being done on site and will remain upright at all times. Gas 

cylinders will be stored upright inside a well-ventilated area, empty and full cylinders will be stored apart 

from another. The Torch, pipes and regulators will be stored detached from the cylinders and will be kept 

in a storage box. Electric welders will have insulated electrical cables, electrodes and an effective earth 

system. Areas where welding is taking place must be barricaded with welding screens and sufficient 

warning signs have to be erected to protect other employees from the glare and sparks. Operator will be 

trained and experienced in welding. A Fire extinguisher will be in the area of work where any spark 

producing activity takes place. Contractors who fail to comply with legal regulations and the stipulations 

of this document will face legal action which can be instituted by the Principal Contractor or the Client.  

  

2. 11  Eating facilities and storage  

Every Contractor will be required to have a sheltered eating facility with storage space for food.  

  

2. 12  Edge Protection  

The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated 

at all times until permanent protection has been erected. The Principal Contractor’s risk assessment 

must include these items: protection of decking edges, finished floor slab or platform edges, stairways, 

floor penetrations, roof work and all other openings and areas where a person may fall. No exposed 

edges and other openings will be tolerated.  

  

2. 13  Demolition Work  

Demolition work will be done under supervision of a competent person. No floor or part thereof will be 

overloaded with debris or material in such way to make it unsafe. Adequate shoring or extra support will 

be used to prevent any accidental collapse of the structure being demolished. Safe means of access 

shall be provided by the Contractor. All waste and debris will be removed from site as soon as possible. 

The demolition area shall be well barricaded with relevant warning sings displayed on the barricading to 

prevent any unauthorised person to enter the demolition area. Dust will be minimized to an acceptable 

standard. When working with Compressors and Jack Hammers, the Contractor will ensure that all 

couplings are safeguarded with safety chains to the couplings. All service lines will be detected before 

the work starts and all service lines will be secured by competent persons before work commences.  

  

2. 14  Form- & Support Work  

Work will be done under supervision of a competent supervisor who has been appointed in writing. 

Before work commences drawings will be issued to the Principal Contractor. Decks will be erected in a 
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systematic way and will at no time endanger any persons working on the deck. Handrails will be placed 

around the edges of the temporary or permanent decks. Safe access will be provided and fall protection 

will be used as per the Contractor’s Risk assessment / Fall protection plan. No material will be thrown 

from any height.  

  

2.15   Steel Assembling & Placing  

Area where assembly takes place must be demarcated. When working at heights employees must be 

issued with safety harnesses and other PPE required as per the risk assessment. The correct tools must 

be used for the work to be done. When handling steel, beware of the cutting edges of steel and be aware 

of other people. When lifting steel with a crane the load must be well balanced.  

  

2.1.16  Explosive actuated fastening devices and powered tools.  

All operators will be trained by a competent company and will be appointed in writing. The operator will 

receive a training certificate which has to be forwarded to the Client/Agent. The “Gun” and the Cartridges 

will be stored in a lockable storage facility and will be stored separately.  

  

2. 17  OHS Act 85 of 1993  

This document does not replace any regulations or any part of the OHS (Occupational Health and Safety 

Act) Act 85 of 1993, but does conform to the requirements of the OHS Act 85 of 1993 Construction 

Regulations. The Client shall provide a Health and Safety Specification to the Principal Contractor and 

the Principal Contractor will issue such information to the employed Contractors on the construction 

Project. As an Employer, the Contractor remains responsible to ensure compliance with the OHS Act 85 

of 1993 and is regulations.  

  

2. 18  Non-Conformances  

Any Contractor employee who is found not adhering to the Client H&S procedures, Contractor H&S Plan 

or OHS Act 85 of 1993 or who is observed doing unsafe acts or contributing to creating unsafe conditions 

will be issued with Site Instruction. Contractor employees will also be reprimanded as per the Company 

HR procedures, a first transgression constitutes a verbal warning, a second transgression constitutes a 

written warning and a third transgression constitutes a full disciplinary hearing as per the Company Hr 

Procedures. Any Life-threatening unsafe act or condition must be treated as Gross Neglect of Company 

Safe Rules and Procedures and a Disciplinary Hearing shall be conducted to determine the root cause 

of the incident and the appropriate action which must be taken to rectify the unsafe situation or prevent 

future incidents from occurring. Copies of the NonConformance Report and disciplinary procedures must 

be kept on record.  

Copies of all Non-Conformance Reports must be kept in the Project H&S File for references.  

  

3. Organisational Arrangements  

3.1. Site Rules The Principal Contractor’s organisational arrangements for health and safety on the project 

must include that of other contractors and sub-contractors involved. Site rules must be developed by the 

Principal Contractor to ensure that the restrictions, outlined in this Health and Safety Specification, are 

met.  

In particular, arrangements and site rules must be developed to ensure that construction works do no 

put at risk the health and safety of any person.  

The Principal Contractor must demonstrate a management structure for ensuring health and safety 

cooperation and coordination between all parties to the contract. This will include the development of a 

communications strategy between the appointed Principal Contractor, Contractors, Client, Health and 

Safety Agent, Design Team and consulting Project Manager. The Principal Contractor must ensure that 

an effective chain of communication exists, clearly showing that all levels of employees engaged on the 

contract participate in the communication process for health and safety concerns. Regular meetings will 

be established between the parties where health and safety performance will be discussed. Minutes 

must be kept and distributed for action following the conclusion of each meeting. Emergency and incident 

procedures must be developed and clearly co-ordinated between parties involved.  
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A security strategy must be developed by the Principal Contractor who must then communicate and 

coordinate the strategy to all parties to the contract.  

  

3.2. Continuing Liaison  

Procedures for liaison to continue between all parties throughout the project should include the particular 

points listed below. All unforeseen eventualities which may occur during construction and which affect 

previously recognized health and safety issues or resources should be reported to the Clients Health 

and Safety Agent and consulting Project Manager. The Principle Contactor’s appointed Construction 

Manager, Health and Safety Representative and/or Construction Safety Officer will consult with the 

workforce on health, safety and environmental matters through committee meetings, site meetings, 

contractor meetings, toolbox talks or verbally if so required. The Client or Designer will inform the 

Principle Contractor and Health and Safety Agent of all new designs, which may affect health and safety.  

Information which will be relevant for inclusion in the health and safety file, should be collated, and should 

include information from Contractors. Arrangements should be made by the Principal Contractor with 

other contractors to ensure any information required for the health and safety file, which is generated by 

the contractors’ work, is stored and passed to the Principle Contractor prior to completion of the project.  

The basic information, which will be relevant for inclusion in the health and safety file, should be passed 

to the Client. This should include but is not limited to the following:  

  

• General details of the materials used in the construction process  

• Details of the plan and equipment supplied and fitted  

• Service details – gas, water, electricity, communications (telephone, cable, TV, etc)  

• Specific maintenance details or requirements (plant, equipment, fixtures and fittings – where 

applicable)  

• Suppliers’ brochures for health and safety information (use, maintenance and repairs) •  All 

Agreements, Safety Committee minutes and nominated competent individuals, etc.  

• All training records – i.e. special training needs, induction and visitor inductions.  

• Construction Health and Safety Plan  

• All inspections and audits conducted  

• Medical fitness certificates for all workers issued by an Occupational Health Practitioner  

  

3.3. Responsibilities  

3.3.1.  The Client  

The Client will ensure adequate information is available to all parties, to ensure they can perform their 

duties under the requirements of this document and relevant statutory legislation. The Client will appoint 

a competent Design Team, Project Manager, and after tender submittance, a competent Principal 

Contractor. The Client may also appoint a Health and Safety Agent who will carry the responsibilities of 

the said client. The Client may amend, vary or terminate these appointments as appropriate.  

  

1.3.2. Design Team  

The Design Team will be represented by consultant contact person, who will also be appointed Project 

Manager on this project. The Design Team is responsible for ensuring that the design is, as far as is 

reasonably possible, risk-free to persons constructing, maintaining or removing the structure. They are 

also responsible to make available all relevant risk information about the design and loading of 

structures, including suspended platforms, anticipated hazards or dangers and all method and 

sequencing of processes (with special conditions), to the Principle Contractor. The designer must also 

conduct a final inspection and issue a certificate.  

  

3.3.3. Client’s H&S Agent  

The Client may appoint a Health and Safety Agent for the Project who will, on behalf of the Client, be 

responsible for implementing the Client’s requirements for health and safety on the project. The Health 

and Safety Agent is also responsible for co-coordinating the Design Team, with reference to the design 

risk assessment process.  
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3.3.4. Principal Contractor  

The Principle Contractor will develop and deliver the construction phase Health and Safety Plan and will 

further develop the plan prior to any construction work being undertaken and during the construction 

phase itself. The detailed Health and Safety Plan will set out clearly the Principal  

Contractor’s management systems for managing health and safety on the contract in accordance with 

the Client’s health and safety requirements set out in this document, the designer’s risk information and 

any relevant health and safety legislation.  

The Health and Safety Plan will be kept up to date by the Principal Contractor to include other contractors’ 

and sub-contractors’ risk control management information. The Principal Contractor will co-operate with 

the Client, Health and Safety Agent or Project Manager in all aspects of complying with the duties laid 

upon them by the OHS Act, its Regulations and specifically the Construction Regulations (7 February 

2014).  

  

Generally, the Health and Safety Policy and construction Health and Safety Plan will be to specify site 

rules such as the wearing of personal protective equipment and no alcohol or drugs, etc on site.  

  

3.3.5. Contractors and Sub-Contractors  

Each contractor and sub-contractor will be required to co-operate with the Principal Contractor and 

provide information on risk assessments, method statements, etc. for inclusion in the Health and Safety 

Plan prepared by the Principal Contractor. In addition, each contractor and sub-contractor will comply 

with the site rules and any reasonable instructions formulated by the Principal Contractor, in accordance 

with current relevant health and safety legislation. Contractors and sub-contractors will provide adequate 

information to the Principal Contractor, who in turn will collate this information for inclusion in the health 

and safety file documentation.  
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Sample Baseline Risk Assessment.  

  

Project:  ROAD / WATER /SEWER  

 

Ref.  ACTIVITY  HAZARD  RISK  MEASURES REQUIRED  

  Site establishment  Heavy lifting  Injuries and strains  Procedures  

Equipment   

Training  

PPE  

    Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

    Dust  Inhalation  Procedures  

PPE  

    Snakes and spiders  Poisonous bites can 

cause death   

Procedures  

Emergency plan  

2.  Offloading equipment 

and materials  

Heavy lifting  Injuries strains  Procedures  

Equipment   

Training  

PPE  

    Collapsing loads  Injuries crushing, 

strains, death.  

Procedures  

Training  

PPE  

    Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

3.  Excavations   Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

    Collapsing side walls  Injuries crushing, 

strains, death.  

Procedures  

Training  

PPE  

    Dust  Inhalation  Procedures  

PPE  

    Noise  Hearing impairment  Procedures  

PPE  

    Open edges  Falling into or from 

causing injuries and 

death.  

Procedures  

Equipment   

Training  

PPE  

    Moving Plant  Injuries crushing, 

strains, death.  

Traffic Management  

Procedures  

Training  

4.  Back Filling and Layer 

work  

Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management   

Training  

    Dust  Inhalation  Procedures  

    PPE  
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    Noise  Hearing impairment  Procedures  

PPE  

    Moving Plant  Injuries crushing, 

strains, death.  

Traffic Management  

Procedures  

Training  

    Pedestrians and 

children  

Injuries crushing, 

strains, death.  

Traffic Management  

Procedures  

Training  

5.  Pipes 

packing/stacking 

Ergonomic constrains  Injuries and pain  Procedures and training  

    Sun and Heatstroke  Dehydration and 

death   

Procedures   

PPE  

Providing Drinking Water  

    Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

6.  Compacting  Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

    Dust  Inhalation  Procedures  

PPE  

    Noise  Hearing impairment  Procedures  

PPE  

    Moving Plant  Injuries crushing, 

strains, death.  

Traffic Management  

Procedures  

Training  

    Traffic and moving 

vehicles  

Injuries crushing, 

strains, death.  

Traffic Management  

Training  

7.  Presence of visitors 

and members the 

public  

Moving plant and 

equipment  

Injuries crushing, 

strains, death  

Procedures  

Traffic Management  

Training  

    Falling equipment  Injuries and death.  Procedures  

    Equipment   

Training  

PPE  

    Dust  Inhalation  Procedures  

PPE  

    Noise  Hearing impairment  Procedures  

PPE  

    Collapsing structures 

and support  

Injuries crushing, 

strains, death.  

Procedures  

Equipment   

Training  

PPE  

8.  Brickwork  Heavy lifting  Injuries and strains  Procedures  

Training  

PPE  
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    Ergonomic and posture  Strains and injuries  Procedures  

Training  

PPE  

    Collapsing structures  Injuries crushing, 

strains, death.  

Procedures  

Equipment   

Training  

PPE  

          

9.  Plumbing and Pipe 

installation  

Cutting grinding  Cuts, bruises and 

injuries  

Procedures  

Equipment   

Training  

PPE  

    Dust  Inhalation  Procedures  

PPE  

    Noise  Hearing impairment  Procedures  

PPE  

          

10.  Moving Vehicles and 

plant  

Traffic accidents  Injuries crushing, 

strains, death.  

Traffic Management  

Procedures  

Training  
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ANNEXURE 2 

  

ACKNOWLEDGEMENT OF RECEIPT  

This document must be completed by the bidding Principal Contractor and all Contractors pricing work on this 

Project.  

Acknowledgement of receipt:  

  

I, ___________________________________representing________________________________________ 

Principal Contractor /Contractor / Employer have satisfied myself with the content of the Health and Safety 

Specification and shall ensure that the Principal Contractor / Contractor and its personnel comply with all 

obligations / requirements in respect thereof.  

  

  

Signature_______________________       Date___________________________  

  

Principal Contractor / Sub Contractor  

  

  

Signature_______________________  

  

Date___________________________  

  

Client/Agent_____________________  

   

  

Signature ______________________  

   

Date___________________________  
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ANNEXURE 3 

PRINCIPAL CONTRACTOR CONSTRUCTION MANAGER FORM  

  

I, ____________________________________, of (company name) _______________________________,  

do hereby appoint ____________________________________________ being a full-time employee on the 

__________________________________________ project, with the duty of CONSTRUCTION MANAGER.  

  

You are appointed in terms of the, OHS Act 85 of 1993 – CR 8(1), your area of responsibility is as follows;  

______________________________________________________________________________________  

  

Your duties will include but no be limited to:  

• Ensuring that all company safety, health and environmental procedures along with any specific client 

requirements are implemented and adhered to.  

• Ensuring that all applicable legislative requirements are implemented and complied with.  

• Ensuring that only authorised persons gain access to the construction premises and associated areas.  

• Ensuring that all persons are made aware of the hazards associated with their work and that all reasonable 

measures are implemented to reduce these risks.  

• Ensuring that all construction activities are carried out under the control and supervision of competent 

supervisors.  

• Ensuring that all plant and machinery is in a safe working condition and that only trained and authorised 

persons utilize such items.  

• Ensuring that the necessary personal protective equipment made available and used by the appropriate 

persons.  

• Ensuring that all contractors adhere to the health and safety requirements of the contract.  

• Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and that 

suitable measures are implemented to prevent re-occurrences.  

• Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed on 

the contract and of those who are affected by the construction operations.  

• You are to take all reasonable steps to ensure the health and safety of all persons associated with this 

designation.  

• This appointment also entrusts you to assist and advise all employees in ensuring adherence to company 

and statutory health, safety and environmental requirements. Please familiarise yourself with these 

requirements and report all deviations and areas of non-compliance, which you cannot rectify to me 

directly.  

 

SIGNATURE ______________________________________________________  

  

DESIGNATION_____________________________________________________   

  

DATE_____________________________________________________________  

  

ACCEPTANCE OF DESIGNATION______________________________________  
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 ANNEXURE 4 

AGREEMENT WITH MANDATORY  

  

In terms of Section 37 (1) and (2)  

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN  

____________________________________________________  

(Herein after referred to as the “CLIENT”)  

  

AND  

____________________________________________________  

(Herein after referred to as the Contractor)  

  

Each page as well as each change made to be initialled.  

  

DEFINITION OF MANDATORY:  

Includes an agent, a Contractor or Sub-Contractor for work, but without derogating from his status in his own 

right as an Employer or User.  

  

SECTION 37 (1)  

Whenever an employee does or omits to do any act which it would be an offence in terms of this Act for the 

employer or such employee or a user to do or omit to do, then, unless it is provided that: -  

(a) in doing or omitting to do that act the employee was acting without the connivance of permission 

of the employer or any such user;  

(b) it was not under any condition or in any circumstances within the scope of the authority of the 

employee to do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions 

charged, and  

(c) all reasonable steps were taken by the Employer or any such user to prevent any act or omission 

of the kind in question.   

  

The employer or any such user himself shall be presumed to have done or omitted to do that Act, and shall be 

liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any 

act or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all 

reasonable steps to prevent the act or omission.  

  

SECTION 37 (2)  

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user, 

except if the parties have agreed in writing to the arrangements and procedures between them to ensure 

compliance by the mandatory with the provisions of this Act.  

  

ACCEPTANCE BY MANDATORY  

In terms of Section 37 (2) of the OHS Act 85 of 1993,   

  

I _____________________________________________________________________________________  

Representing (Contractor Company Name)  ___________________________________________________ 

responsible for carrying out (describe activity) _________________________________________________  at 

the (contract/site name)_________________________________________________________________ 

undertake to ensure that the requirements and provisions of the OHS Act and Construction Regulations are 

complied with.  

  

__________________________    ________________________  

Section 16 (2) for Sub-Contractor              Date  

  

__________________________                          ________________________  
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Clients Agent               Date  

Annexure 5  

APPOINTMENT   

CONSTRUCTION REGULATION 5 (1) (k)   

  

In terms of the above-mentioned regulation:   

The Contractor shall submit the following for approval before commencement of any construction work and shall 

commence with activities only after approval:  

1. Letter of Good Standing.CR. 7(1)(c)(iv)  

2. Health and Safety file with Health and Safety plan.CR 7.(1)  

3. Required appointment letters of relevant responsible persons with proof of   competency.CR 8  

4. Risk assessment of anticipated activities to be performed on this project. CR 9  

  

I,_________________________________________________________ representing   

  

________________________________________________________________________ (Client), appoint:   

  

 
(Contractors company name) to 

carry out the work of  

 
(describe activity)  

By this appointment:  

•  Your company must ensure that all relevant documentation as required by  

_______________________________________(The Client) Projects Fall protection plan is included.  

  

CONSTRUCTION PROJECT: _____________________________________________________________  

  

Appointment period:   

  

From_____________________________Until_____________________________  

  

ACCEPTANCE  

  

I,_________________________ representing__________________________ (Contractors company name) 

accept this appointment. I am familiar with Occupational Health and safety Act and Construction Regulations 

as well as the associated duties and responsibilities of this appointment.  

  

SIGNATURE:________________        DATE: _________________  

Subcontractor representative   

   

SIGNATURE:____________________________  

                           Section 16 (2)  

OHS 5  

  

Covid-19  

OHS 5.1   Introduction  

  This specification is developed with the objective to Manage Health and Safety on the 

construction site with the emphasis on Health and preventing the spread and infection of and with 

the Corona virus.  

  This Specification is additional to the site-specific H&S Specification and do not reduce or change 

the contractor’s responsibility regarding Health and Safety management on site.  
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  Due to the rapid changing situation this Specification shall be updated and amended as more 

information and other more conclusive measures are identified and verified.  

  This specification is subject to all relevant legislative notices regarding the COVID 19 Pandemic 

and the regulations issued by the South African Government.  

 OHS 5.2   Objective  

  This specification is aimed at maintaining the health and wellbeing of all employed/working on the 

construction site and related activities as well as all people who might be affected by the construction 

process where the contractor have any influence or authority.  

  

OHS 5.3   Purpose of this specification:  

  This specification is a direct response to the current challenges in the work place in regard to the 

COVID 19 Pandemic and measures to be implemented in order to resume and continue work in an 

as safe manner as possible and to prevent the spread of infections associated with COVID 19.  

  

OHS 5.4   Covid-19 Risk Assessments:  

  COVID 19 Risk Assessments have been developed and are attached for reference see Addendum 

1C19.  

  The Risk Assessments are based on current knowledge and available information.  

  General best practices in line with Government and WHO (World Health Organisation) guidelines 

propagated as control and mitigation.  

  

OHS 5.5   Management Plan and Protocols for Managing Construction operations during COVID                     

19 Pandemic:  

  The Client shall provide a plan with protocols and measures to be implemented. This plan shall 

cover all aspects that needs to be addressed with instructions, checklists and 

procedures/protocols to be followed and managed in order to be compliant with current 

Government notices and regulations issued.  

  The Contractor shall inform the client of any shortcoming or other issues rendering the plan 

inefficient or non-compliant.  

  

OHS 5.6   Implementation of Specification and record keeping:  

  The Principal contractor shall implement this plan and keep records of all: • 

 Communications and awareness  

• Training done.  

• Inspections  

• Protocols implemented and managed.  

  

OHS 5.7   Management and Responsibility  

  The Principal Contractors Construction Manager CR.8 (1) shall manage this plan with the assistance 

of his Safety Officer and a dedicated “COVID 19 Coordinator”  

  

OHS 5.8   Management in relation to construction activities  

  In addition to providing PPE as per Risk assessments for H&S Management the contractor shall 

provide sanitation and wash facilities with soap and water.  

  Supervisors shall manage work in with social distancing in mind. When work need to be done that 

require close proximity between workers, the number of workers shall be limited at that activity and 

appropriate PPE shall be issued to prevent the spreading and possible contamination of infection.  

  The contractor shall provide additional overalls in order for workers to wash their overalls on a daily 

basis.  

  Contractor to implement a cleaning routine for all surfaces that can be contaminated.  

  All work areas, offices to be cleaned daily and all waste to be removed. Registers to be kept of all 

cleaning and disinfecting on site.  
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OHS 5.9   Compliance Monitoring  

  The Clients H&S Agent shall monitor and audit all measures and implemented protocols as required 

by Government Notices and the relevant Regulations.  

  Failure to abide by these standards and the guidelines set by Government shall result in the 

shutdown of the site or parts of it. Non-conformance can also lead to prosecution.  

 The Client have a duty under the Disaster Management Act to report any contraventions to the 

relevant Authorities.  

  

Risk Assessment for Coronavirus (COVID-19):  

Site:    Contractor Sec 16(2)/Project 

Manager  

  

Project:    Done by:    

Contractor:    Date:    

Team:        
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SITUATIONS:  

1.   Someone entering the workplace already infected with CV19  

2.   Someone becomes ill within the workplace  

3.   Contaminated workplace  

4.   Proximity, workplace gatherings (social distancing)  

5.   General Ignorance  

6.   Self-isolation  

7.   Transport and Travel (Travelling across district borders)  

8.  
 
Symptomatic or exposed employee(s)  

9.   Presenteeism  

10.   First Aid Training / CPR Manikin  

11.   Lack of accurate information / a failure to disseminate information  

12.   Accommodation  

13.   Welfare facilities  

14.   Plant and Equipment  

15.   Consequence Management  
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Nr  

  

  

 HAZARD   INITIAL RISK   CONTROLS  RESIDUAL RISK  

Hazard 

Description  

Risk  Health/Safety  

Influenced  

Hazard 

Severity  

Likeli 

hood  

Risk 

Rating  

List Controls Required  Hazard 

Severity  

Likeli 

hood  

Risk 

Rating  

1.  

  

  

Someone entering 

the workplace with  

CV19  

Passing the virus on to 

other employees, causing 

illness and possible death  

Health   

Safety  

5  3  15  • Symptomatic 

individuals will not be 

allowed entry.  

• Hygiene 

requirements 

(handwashing etc.) and 

symptoms of CV19 

included with Induction.  

• CV19 Information 

posters placed in 

accessible locations in the 

workplace   

  

3  1  3  
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2.  Someone becomes  

ill within the 

workplace  

Workers contracting CV19 

by any means, causing 

illness and possible death  

Health   

Safety  

5  3  15  • Worker removed to 

a  

designated area at least 2 

metres away from other 

people.   

• The individual will 

be sent home and advised 

to follow Governmental 

guidance.   

• Workplace 

decontaminated following 

accepted standards.  

• Relevant PPE to be 

issued  

  

5  1  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

5  
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3.  Contaminated 

workplace  

Workers catching CV19 

due to contaminated 

surfaces, causing illness 

and possible death  

Health   

Safety  

5  2  10  • Formal cleaning regime 

introduced (Employees cleaning 

equipment and facilities more 

often).  

• Hand sanitisers to be placed in 

readily accessible locations.  

• Extra hygiene requirements 

enforced.  

• Multi-use handtowels not 

allowed for drying hands.  

• Relevant PPE to be issued  

5  1  5  

4.  Physical Proximity 

during workplace 

gatherings  

  

Workers catching CV19 

due to working closely 

with infected colleagues, 

causing illness and 

possible death  

Health   

Safety  

5  3  15  • Social Distancing policy   

implemented. All work areas and 

activities been evaluated for the 

possibility of implementing social 

distancing (no handshaking, 

deferring large meetings etc.)  

• Provision of suitable and 

sufficient PPE;  

• Demarcation and spacing of 

queueing areas;  

5  1  5  

5.  General Ignorance  Workers unaware of 

risks from CV19 and 

become infected, 

causing illness and 

possible death  

Health   

Safety  

5  3  15  • A formal training program  

implemented to cover risks, 

symptoms and control 

measures. Attendance to all 

sessions mandatory with 

attendance registers kept on file 

as proof.  

5  1  5  
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6.  Self-isolation of 

workers  

Workers unaware of the 

need to (or how to) 

selfisolate, causing 

further spread of disease 

and possible death  

Health   

Safety  

5  3  15  • A formal training program  

implemented educate workers 

on control measures, including 

selfisolation. Attendance to all 

sessions mandatory with 

attendance registers kept on file 

as proof.  

4  1  4  
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Nr  HAZARD  INITIAL RISK  CONTROLS  RESIDU 

AL  

RISK  

Nr  HAZA 

RD  

INITIAL RISK  CONT 

ROLS  

RESID 

UAL  

RISK  

Nr  

7.  Transport and Travel 

(Travelling across 

District borders 

borders)   

Travelling across district 

borders and afterwards  

returning  

"Maximum allowed 

capacity exceeded;  

No facilities for sanitising 

vehicles and 

passengers; No 

additional protective 

measures available, e.g.  

face masks;  

  

Health   

Safety  

5  2  10  • Adhere to general travel ban by 

SA Government.  

• Implement alternatives to travel 

- postpone trips or hold 

meetings via video 

conferencing.   

• Selection and provision of 

transport services compliant 

with gazetted requirements;  

• Policy and procedures and rules 

for travel, where possible to limit 

the use of public transport, or to 

arange selective methods of 

transport,   

• ongoing toolbox talks and 

supply of cloth masks to be 

worn when travelling or moving 

on and off site.   

• Vehicles maintained at 70% 

capacity or less;  

• Vehicles sanitised between 

trips; hand sanitiser provided for 

passengers.  

5  1  5  
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Nr  HAZARD  INITIAL RISK  CONTROLS  RESIDU 

AL  

RISK  

Nr  HAZA 

RD  

INITIAL RISK  CONT 

ROLS  

RESID 

UAL  

RISK  

Nr  

8.  Symptomatic or 

exposed employee(s)  

Workers are 

symptomatic of CV19 or 

has been in close 

contact with someone 

with CV19, causing 

further spread of disease 

and possible death   

  

Health   

Safety  

5  3  15  • If worker is unfit for work, they 

will be booked off sick as per 

normal policy.  

• Symptomatic employees will be 

sent home.  

• Colleagues who came in contact 

with symptomatic workers will be 

informed of symptoms and 

advised to contact a doctor for 

guidance.  

• Working from home will be 

considered.   

• Relevant PPE to be issued  

5  1  5  

9.  Presenteeism  A worker catches CV19 

because a colleague 

continues working  

despite being unwell, 

causing further spread 

of disease and possible 

death  

Health   

Safety  

5  3  15  • Workers coming in contact with 

symptomatic ones will be 

informed of  symptoms and 

advised to contact a doctor for 

guidance.  

• Workplace will be 

decontaminated following 

Governmental guidance:  

• Relevant PPE to be issued  

5  1  5  
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Nr  

  

  

HAZARD  INITIAL RISK  CONTROLS  RESIDUAL RISK  

Hazard Description  Risk  Health/Saf 

ety  

Influenced  

Hazard 

Severity  

Likeli 

hood  

Risk 

Rating  

List Controls Required  Hazard  

Severit 

y  

Likeli 

hood  

Risk  

Ratin 

g  

10.  First Aid Training / 

CPR  

Manikin  

Workers exposed to 

CV19 due to providing 

First Aid in the workplace 

or during  

CPR Training on  

Mannequin, causing 

further spread of disease 

and possible death  

Health   

Safety  

5  2  10  • Proper training of First Aid staff  

• Use of correct equipment while 

giving First Aid  

• Maintaining proper mannequin 

hygiene  

• Relevant PPE to be issued  

5  1  5  

11.  Lack of accurate 

information / a failure to 

disseminate 

information  

Employees  unaware of 

risks from CV19 get 

infected due to lack of 

awareness of control 

measures, causing 

further spread of 

disease and possible 

death  

Health   

Safety  

5  3  15  • A designated person will be 

appointed to monitor CV19 by 

signing up for immediate news 

updates and monitoring relevant 

Websites and News outlets.   

• A risk communication plan will be 

implemented, ensuring timely 

updating/ sharing of information with 

all internal & external stakeholders   

5  1  5  
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12.  Accommodation  Social density - inability 

to maintain social 

distancing, Cross 

contamination from the 

lack of social 

distancing, shared 

utilities and belongings,  

shared ablutions ,  

cross infection among 

inhabitants and 

cleaning, catering staff  

  

  

  

        • Policy and method statement for 

accommodation and to be reviewed   

• Sleeping and dining quarters to allow 

for minimum 1.5m space between 

persons;  

• Dedicated bedding, towels, utensils, 

soaps etc.;   

• Individual facilities for safe keeping;  

• Individual, segregated facilities for 

storage of laundry;   

• Procedures and rules of occupancy 

and cleaning;   

• Induction and primary health 

promotion to be done regularly.  

• Isolation area to be available should  
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       anyone display symptoms, and safe 

removal for testing.   

• Food to be served wrapped and 

available individually.  

   

13.  Welfare facilities  Social density - inability 

to maintain social 

distancing in,   

Cross contamination 

from the lack of social 

distancing, shared 

utilities and 

belongings, shared 

ablutions , cross 

infection among 

inhabitants and 

cleaning staff  

        • Updating of policy, method 

statements   

• limiting of personnel on site to 

minimum number required to 

maintain control and management.   

• Implement and maintain cleaning 

and  

disinfecting 

progamme.                               

• Site rules for social distancing to 

1.5m.   

• Use technology to avoid close 

proximity between individuals where 

possible  

      

14.  Plant and Equipment  No facilities for 

sanitising vehicle/plant 

and operators  

/drivers;  

No additional protective 

measures available, 

e.g.  

face masks;  

        • Only operator/driver allowed in cab  

• ongoing toolbox talks and supply of 

cloth masks to be worn when 

travelling or moving on and off site.   

• Vehicles maintained at 70% 

capacity or less;  

• Plant/Vehicles sanitised between 

trips; hand sanitiser provided for 

passengers.  
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15.  Consequence  

Management  

          
• Revision of policy, method 

statements and HIRA.   

• Supervisor/CCO must ensure that 

workers are  updated daily with all 

the relevant COVID 19 information 

through DSTIS/Toolbox talks, 

notices etc..   

• Supervisor/CCO must ensure that 

site is updated daily with all the 

relevant COVID 19 information.   

• Workers should be updated with 

new information daily.   

• Management must ensure that 

company disciplinary procedures 

are in place.  

• All employees should have 

knowledge of the company 

disciplinary procedures.    

• Work stoppage/site closure where 

non-compliance exists.  

      

  

  

C. Acknowledgement and Approval    
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ANNEXURE D  

CONFORMITY WITH EPWP GUIDELINES  
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MALUTI-A-PHOFUNG MUNICIPALITY  

SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS 

  BID NO: SCM/BID11/2026/2027 

EPWP  CONFORMITY WITH RDP GUIDELINES  

EPWP 1  
PROJECT MANAGEMENT  

Due to the complexity of the project an established contractor with applicable experience will be 

contracted for the construction of the works.  The contractor will however be required to comply with 

EPWP objectives and will have to submit proposals in this regard at tender stage. These proposals 

will become binding on the contractor in terms of the contract once accepted and approved by the 

Municipality.  The proposals should include provision for the employment of local subcontractors on 

both a conventional subcontract basis and a management contractor basis to create the maximum 

scope for employment opportunities. In the latter instance the main contractor will be responsible for 

logistics (e.g. materials and transport) and quality control and the subcontractor will be responsible 

for the manpower component.  

EPWP 2  

COMMUNITY PARTICIPATION AND EMPOWERMENT  

Community participation in the implementation process will focus on the maximum exploitation of 

opportunities for employment, training and capacity building presented by the project. The 

established community structures will form the main communication link between the community and 

the Municipality and councillors will act as the interface between the Municipality and the community.  

The implementation framework for the project, which will be established at Municipality level, will be 

work shopped with community representatives to ensure interaction with and acceptance by the 

community at large.  Contentious issues will be referred back to the Municipality for consideration 

and amendment of the implementation framework if required.  

EPWP 3  EDUCATION, TRAINING AND CAPACITY BUILDING  

Education, training and capacity building will focus on project related courses or activities and 

preference will be given to accredited training programmes.  Typical project related accredited 

training programmes are presented by the South African Federation of Civil Engineering Contractors 

(SAFCEC) and other similar (approved) accredited training will be considered.  

Tenderers will be required to submit details of their proposed education, training and capacity 

building programmes in terms of the Project Specification and these details should include particulars 

of the proposed training institution. The actual programme for education, training and capacity 

building will be established in co-operation with the successful tenderer to comply with his proposals 

for employment and these programmes will become binding on the contractor in terms of the contract 

once accepted and approved by the Municipality.  

Candidates for the training programmes will be selected mainly from unemployed members of the 

community in close co-operation and consultation with the Municipality and the relevant 

subcommittee.  

 

EPWP 4  LABOUR INTENSITY  

The aspects of the project representing activities which is either traditionally labour intensive or 

which could be executed using labour based methods and for which local labour can be employed 

must be identified.  

Tenderers will be required to submit proposals on training, the optimum use of labour intensive 

construction methods and the use of SMME’s with their tenders.  Their proposals will become 
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binding on the main contractor in terms of the contract once accepted and approved by the 

Municipality.  

EPWP 5  EMPLOYMENT POLICY  

Details of the employment policy will be established by the Municipality or the relevant subcommittee. 

The employment policy will form part of the Project Specification and the main contractor will be 

compelled in terms of the contract to comply with the employment policy. The employment policy will 

focus on;  

i) maximizing local job creation,  

ii) targeting the most needy (single headed households, unemployed and youth), and iii) 

ensuring opportunities for women and disabled.  

EPWP 6  WAGES AND LABOUR STANDARDS  

Wages and labour standards for the project will comply with the Expanded Public Works Programme 

Framework Agreement and existing statutory requirements applicable to task based labour. All wage 

and labour standards’ variables will be determined by the Municipality or the relevant sub-committee 

and will be included in the Project Specification. The main contractor will be compelled in terms of 

the contract to comply with the applicable wages and labour standards.  
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 ANNEXURE E 

SCHEDULE OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Schedule Of Quantities
SUMMARY OF SECTIONS

Section Description  Scheduled 

Amount 

(Rand) 

1 PRELIMINARY AND GENERAL

2 CONSUMER METER AUDIT

3 CONSUMER METER REPLACEMENT

4 INLET AND OUTLET METER REPLACEMENT

5 AUTOMATIC METERING READING

Subtotal A

(a) Add 10% Contingencies (The Sum provided here is under the sole 

control of the Engineer and may be deducted in whole or in part)

Subtotal B

(b) Add 15% Value Added Tax (VAT)

 Total Of Summary Of Schedules

APPOINTMENT OF A CONTRACTOR FOR THE SUPPLY, DELIVERY AND 

INSTALLATION OF SMART BULK WATER METERS IN MALUTI A PHOFUNG LOCAL 

MUNICIPALITY



Schedule Of Quantities
PRELIMINARY AND GENERAL

Item

No

Description Unit  Scheduled 

Qty 

 Scheduled 

Rate 

 Scheduled 

Amount 

(Rand) 

1 PRELIMINARY & GENERAL

1.1 FIXED-CHARGES AND VALUE RELATED ITEMS

1.1.1 Contractual Requirements Sum                  1.00 

1.2 ESTABLISHMENT OF FACILITIES ON SITE

Facilities for the Engineer

1.2.1 Survey Equipment Sum                  1.00 

1.2.2 Name Board/s Sum                  3.00 

1.2.3 Offices (Type 1) Sum                  1.00 

1.2.4 Carports Sum                  2.00 

1.2.5 Computer Sum                  1.00 

1.2.6 Cellphone Sum                  1.00 

1.2.7 Printer Sum                  1.00 

Facilities for the Contractor

1.2.8 Offices, storage sheds and fencing Sum                  1.00 

1.2.9 Portable Latrines Sum                  3.00 

1.2.10 Tools and Equipment Sum                  1.00 

1.2.11 Water Supply, Electric Power and Communications Sum                  1.00 

1.2.12 Access Sum                  1.00 

1.2.13 Other Fixed-charge Obligations Sum                  1.00 

1.2.14 Removal of Site Establishment Sum                  1.00 

1.3 TIME-RELATED ITEMS

1.3.1 Contractual Requirements Per/Month                24.00 

Operation and Maintain of Facilities on site for the Duration of the Construction

Facilities for the Engineer

1.3.2 Survey Equipment Per/Month                24.00 

1.3.3 Name Board/s Per/Month                24.00 

1.3.4 Offices Per/Month                24.00 

1.3.5 Carports Per/Month                24.00 

1.3.6 Computer Per/Month                24.00 
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1.3.7 Cellphone (Airtime and Data) Per/Month                24.00 

1.3.8 Printer Per/Month                24.00 

1.3.9 Survey assistant (approx. 4 hours/ week) hours              240.00 

Facilities for the Contractor

1.3.10 Offices and storage sheds Per/Month                24.00 

1.3.11 Portable latrines Per/Month                24.00 

1.3.12 Tools and equipment Per/Month                24.00 

1.3.13 Water supplies, electric power and communications Per/Month                24.00 

1.3.14 Access Per/Month                24.00 

1.3.15 Supervision for Duration of Construction Per/Month                24.00 

1.3.16 Company and Head Office Overhead Costs for the Duration of the Construction Per/Month                24.00 

1.3.17 GPS Survey ''as built'' position and levels of all new water meters Per/Month                24.00 

1.3.18 Other Time-related Obligations Per/Month                24.00 

1.4 PROVISIONAL AMOUNTS BY ENGINEER

1.4.1 Independent testing specified by the Engineer Prov Sum                  1.00        100,000.00            100,000.00 

1.4.2 Overheads, Charges and Profit on item above %       100,000.00 

1.4.3 Survey and prepare '''As- built''' drawings with GPS coordinates Prov Sum                  1.00        150,000.00            150,000.00 

1.4.4 Overheads, Charges and Profit on item above %       150,000.00 

1.4.5 Provision for specialist testing, detection and repair of services Prov Sum                  1.00          50,000.00              50,000.00 

1.4.6 Overheads, Charges and Profit on item above %         50,000.00 

1.4.7 Relocation of existing services and fences where ordered by the Engineer Sum                  1.00          20,000.00              20,000.00 

1.4.8 Locating existing services, only where ordered by the Engineer Sum                  1.00        125,000.00            125,000.00 

1.4.9 Provisional Sum for Health and Safety Agent at R45,000.00 per month Prov Sum                  1.00     1,080,000.00         1,080,000.00 

1.4.10 Overheads, Charges and Profit on item above %    1,080,000.00 

1.4.11 Provisional Sum for Environmental Practitioner at R40,000.00 per month Prov Sum                  1.00        960,000.00            960,000.00 

1.4.12 Overheads, Charges and Profit on item above %       960,000.00 
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APPOINTMENT OF A CONTRACTOR FOR THE SUPPLY, DELIVERY AND INSTALLATION OF SMART BULK WATER METERS IN MALUTI 

A PHOFUNG LOCAL MUNICIPALITY



Schedule Of Quantities
PRELIMINARY AND GENERAL

Item

No

Description Unit  Scheduled 

Qty 

 Scheduled 

Rate 

 Scheduled 

Amount 

(Rand) 

 Brought Forward

1.5 DAYWORKS

1.5.1 Materials Prov Sum                  1.00        300,000.00            300,000.00 

1.5.2 Overheads, Charges and Profit on item above %       300,000.00 

Labour

1.5.3 Skilled hr  Rate Only 

1.5.4 Semi-skilled hr  Rate Only 

1.5.5 General Labour hr  Rate Only 

Plant and Equipment

1.5.6 Crawler excavator (70 - 80 kW) hr  Rate Only 

1.5.7 Backhoe loader (50 - 60 kW) hr  Rate Only 

1.5.8 Walk-behind vibrating roller hr  Rate Only 

1.5.9 Compressor (175 cfm), including hoses and breakers hr  Rate Only 

1.5.10 Concrete Mixer (150 - 250 litre) hr  Rate Only 

1.5.11 Water Pump (75mm), including suction and delivery hoses hr  Rate Only 

1.5.12 Tipper trucks (6 m3) hr  Rate Only 

1.5.13 1 ton bakkie hr  Rate Only 

1.5.14 Plate compactor hr  Rate Only 

1.5.15 220 Volt generator hr  Rate Only 

1.6 TEMPORARY WORKS

1.6.1 Deal with traffic and maintain road (or accommodation of traffic) Sum                  1.00 

1.7 HEALTH AND SAFETY:

Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and 

applicable regulations (Construction Regulations, 2014), and the Employers 

Health and safety Specification bound into this document

1.7.1 Preparation of a Health and Safety Plan Lump Sum                  1.00 
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1.7.2 Provision of a Health and Safety file Lump Sum                  1.00 

1.7.3 Provision of construction supervisors Lump Sum                  1.00 

1.7.4 Provision of a Safety Officer (full-time) Lump Sum                  1.00 

1.7.5 Provision of Safety Representatives Lump Sum                  1.00 

1.7.6 Health and Safety training Lump Sum                  1.00 

1.7.7 Provision of personnel protective clothing and equipment (PPE) Lump Sum                  1.00 

1.7.8 Provision of safety fences, signs and barricades Lump Sum                  1.00 

1.7.9 Safety Audit (once a month during construction period) Prov Sum                  1.00        120,000.00            120,000.00 

1.8 COMMUNITY LIAISON OFFICER (CLO)

1.8.1 Community Liaison Officer Sum                  1.00        240,000.00            240,000.00 

1.8.2 Overheads, Charges and Profit on item above %       240,000.00 

1.9 ENVIRONMENTAL MANAGEMENT PLAN (EMP)

1.9.1 Full compliance with EMP Specification during project construction period Sum                  1.00 

1.9.2 Provisional Sum for Environmental Control Officer (ECO) during construction 

period (visiting site twice a month)

Prov Sum                  1.00        240,000.00            240,000.00 

1.9.3 Overheads, Charges and Profit on item above %       240,000.00 

1.1 SKILLS DEVELOPMENT

1.10.1 Training of Local labour Prov Sum                  1.00        150,000.00            150,000.00 

1.10.2 Overheads, Charges and Profit on item above %       150,000.00 

1.10.3 Training of functional users (estimated at 50 users) Prov Sum                  1.00        195,000.00            195,000.00 

1.10.4 Overheads, Charges and Profit on item above %       195,000.00 
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2 CONSUMER METER AUDIT

2.1 CONSUMER METER AUDIT

2.1.1 Prov Sum for identifying bulk consumer with water meters within 

Maluti-A-Phofung Local Municipality by Nominated Sub-Contractor 

requiring replacement and calibration including consumers without 

meters. A detailed report to be submitted indicating the consumer 

details such as name, address, existing municipal account number, 

account status

Prov Sum                  1.00     6,500,000.00        6,500,000.00 

2.2.2 Overheads on Item above %    6,500,000.00 
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3 CONSUMER METER REPLACEMENT

3.1 CONSUMER METER REPLACEMENT

3.1.1 Supply, Deliver & Installation of  new ultrasonic SMART NON-

DOMESTIC CONSUMER METERS, inclusive of pipe specials and 

fittings, labour, etc - meter sizes as below:

a) 25mm No                25.00 

b) 40mm No                25.00 

c) 50mm No              260.00 

d) 80mm No              170.00 

e) 100mm No              190.00 

f) 150mm No              150.00 

g) 200mm No                85.00 

h) 250mm No                75.00 

i) 300mm No                20.00 

3.1.2 Remove, store old consumer meters No           1,000.00 

3.1.3 Overheads on Item above %
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4 CONSUMER METER REPLACEMENT

4.1 WATER SCHEMES RAW WATER INLET AND OULET METER 

REPLACEMENT 

4.1.1 Supply, Deliver & Installation of new flanged electro-magnetic flow 

meter with GPRS module inclusive of pipe specials and 

fittings,grounding rings and earthing kit, cable (max. 10m) labour

Sensor -  Pressure rating = PN16, standard painted carbon stell 

housing and polypropylene sensor liner. 

Converter - Battery-powered converter with a built-in data logger 

and 5G/4G modem. Dual battery-pack power supply. Standard 

GPRS/4G modem capabilities

a) up to 100mm No                  3.00 

b) 100mm up to 150mm No                  3.00 

c) 150mm up to 200mm No                  4.00 

d) 200mm up to 250mm No                  4.00 

e) 250mm up to 300mm No                  4.00 

f) 300mm up to 350mm No                  4.00 

g) 350mm up to 400mm No                  4.00 

h) 400mm up to 450mm No                  4.00 
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5 AUTOMATIC METERING READING

5.1  AUTOMATIC METERING READING (AMR)

5.1.1 Supply and install AMR system: Specialist works to be carried by 

the Nominated Specialist Professional Sub-Contractor approved by 

the Engineer.

Prov Sum                     1.00      18,500,000.00      18,500,000.00 

5.2.2 Overheads on Item above %     18,500,000.00 

5.2.3 Integrate all new smart metering system into AMR Prov Sum                     1.00             55,000.00             55,000.00 

5.2.4 Overheads on Item above %            55,000.00 

 Total Carried Forward To Summary
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