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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

1. Purpose

1. The purpose of this document is to provide health and safety information about specific
project risks known by the Client, Designer and Client Agent. These risks are applicable to
this project and may not necessarily be common knowledge to the Contractor. The
Contractor must take this information into account and ensure that their tenders include
adequate resources to deal with the matters detailed in this document. Compliance must be
ensured by the Contractor and Appointed Sub- Contractor to all relevant legislation.
Safeguarding of employees, sub-contractors and other persons affected by the construction
activities must be ensured.

2. Reference should be made to the following documentation in conjunction with this safety
specification (including existing surveys, drawings and reports):

(&) Engineers Drawings
(b) Designers Input
(c) Tender Documents

3. Due to potentially dangerous operations being undertaken in construction, there is a
possibility of incidents and accident which may lead to injuries or fatalities. In many instances
non-compliances to the Occupational Health and Safety Act (OHS Act) has resulted in severe
consequences for the parties involved. The Project Client is determined to ensure the highest
health and safety standards throughout the Contract.

4, To ensure this The Project Client / Client Agent has prepared and published this document.
This document should be used as a guideline for minimum levels of awareness and guidance
for health and safety requirements for this Contract. The responsibility for adhering to these
requirements rests with the Contractors.

5. Every Employer will provide and maintain, as far as reasonably practicable, a set
working environment that is safe and without risk to the health of his employees. OHS
Act 8 (1)

6. Compliance with the OHS Act and Regulations will not be limited to this specification

and the definitions contained in this document.

7. Tenderers are expected to be conversant with the requirements and effect of health
and safety legislation, in particular the Construction Regulations, 2014, and the
Occupational Health and Safety Act, 85 of 1993. Provision must be made in the tender
submission to comply with all legal requirements.

8. The Contractor's personnel will be responsible implementation all necessary legislative
requirements. Document control and record systems associated with the legislation must be
kept by the Contractor.

9. This document should be used to assist them Contractor towards achieving compliance with
the OHS Act.

10. The Specification will be implemented during construction of the works Project Client / Client
Agent has control over.

11. The Project Client is committed to ensure compliance to all the relevant legislation
regarding Occupational Health and Safety is maintained and no accident occurs.

12. This document must be used as a means of measuring performance of all parties entering
into a contract with the project Client or Contractor in Occupational Health and Safety
Standards.
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13.

14.

15.

1.2

1.3.

SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

The Project Client does not accept any liability which may result from the Contractor failing
to comply with the Document; the Contractor remains responsible for achieving the required
performance levels.

This document forms part of the Contract, and Contractors are required to make it part of
their Contracts with Sub-Contractors and Suppliers.

The successful Contractor will ensure that a Safety Plan complying with all the
relevant legal requirements and this document is compiled and approved by the
Client/Client Agent before commencement of Construction.

PROJECT DETAILS

Description of Work

The supply, deliver, and install an estimated 140m2 X 22mm X 70mm Meranti wooden floor
and related work as required and shown. Certificate of compliance for materials and coatings
together with a Quality Control Program shall be submitted to the Municipality for review prior
to commencement of any work.

o Carefully strip/remove and replace existing 140m2 x 22mmx70mm meranti wooden floor
with new meranti wooden flooring.

e Remove, and replace of all skirting (60m) with new meranti skirting, including the four (4)
staircases.

e Investigate, remove, and replace damaged timber and concrete columns under the floor

o Refurbish the four swing wooden doors, and all other doors (3) linked to the wooden floor
including the strips around them

e Varnish all area with existing similar colour/finish

e Clear site of all debris.

EXISTING ENVIRONMENT

The contractor must ensure that all work areas are barricaded and identified with safety
warning signs. Principal contractor must ensure that he/she is aware of the requirements of
OHS Act 85 of 1993 Section 9 when performing construction work at the area.

9. General duties of employers and self-employed persons to persons other than their
employees

(1) Every employer shall conduct his undertaking in such a manner as to ensure, as far as
is reasonably practicable, that persons other than those in his employment who may be
directly affected by his activities are not thereby exposed to hazards to their health or
safety.

Good housekeeping practices and dust control measures must be enforced, and no building
rubble must be left lying around, grinding activities may only be conducted in areas where
other employees or members of the public will not be exposed to hazards and risks
associated with grinding activities. The required precautions must be taken to ensure dust
and noise control for the duration of this project. All work areas must be clearly identified as
construction areas and no access allowed signs displayed.

No external visitors will be allowed to visit the work area unless permission has been obtained
from the Client/Client representative.

All building and work related operations to be confined within the property boundaries.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

1. Hazards particular to this project Baseline Risk Assessment
1.4 BASELINE RISK ASSESSMENT (See Annexure D)
Significant Risks and Hazards identified by the Client/Designer/Client Agent.

Site Establishment

Use of local labour

Loading and offloading

Noise and Dust

Manual Labour loosening and fastening items
Manual Handling of general items

Working with hands

Use of ladders

Use of Grinders

Fire

Hand Tools

Hazardous Substances

Line of fire

Pinch Points

Ergonomics

Housekeeping

Personal Protective Equipment

Management of Change

Stacking and storage of materials in work areas.
Portable Electrical equipment

NOTE:
Please refer to end of Safety Specification for minimum control measures required to address
these risks.

The following materials and substances have, or may have, to be used in the works or is
present and are identified as potentially posing special health and / or safety hazards during
the project. Appropriate measures will need to be specified for their control:

Petrol

Diesel

Silicone Sealants
Varnish

The following Project Client safety rules and/or requirements are to be observed:

Safety Rules

COVID-19 ¢ Daily screening must be conducted

e Wash hands and sanitize regularly

e Wear mask at all times

¢ Do not come to work if you feel sick or
display symptoms of COVID-19

e Immediately report to your supervisor if
you start feeling sick while at work
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

MANUAL LIFTING o Keep your back straight, Bend the knees,
don’t reach and lift, Get help for heavy

loads.
WORKING AT HEIGHTS e Wear safety harness when working at
heights.
e Hook up on a secure hook up point at all
times.
FALLS & FALLING OBJECTS e Wear safety harness at all times when

working at heights.

o 100% tie of always

e Look before you step, keep all work areas
clean, stay out from under loads, don’t
use unsafe ladders.

WORKING WITH ELECTRICITY e Avoid contact with energized electrical
circuits, always use insulated tools,

¢ Always use appropriate insulated rubber
gloves and goggles

e Follow lock out and tag out procedure
requirements.

¢ Never work on energized systems

UNSAFE USE OF TOOLS e Inspect regularly, report all defects at
once, use the right tool safely, Put it away
safely

PROTECTIVE EQUIPMENT e Ensure you use the correct PPE for the
job at hand

HOUSEKEEPING e Aclean job is a safe job, use waste bins,

Pile materials safe and neat, Remove
hazardous debris

TEAMWORK ¢ Plan all work with safety

e Protect fellow workers

e Ensure work areas are made safe before
work starts

Labour Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number and description of tradesmen and labourers employed by him and all his sub-contractors on
the works each day. The record must also indicate total amount of people on site as well as

total hours worked for the week.

Plant Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number, type and capacity of all plant, excluding hand tools, currently used on the works.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

GENERAL PROJECT INFORMATION

The purpose of this section is to provide general health and safety information about
construction risks which are applicable to the construction industry as a whole. The
Contractor must take all information in this section into account and ensure that their tenders
include adequate resources to deal with the matters detailed below. All relevant risks must
be dealt with in compliance with legislation.

2. STANDARD OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

2.1. Scope

1. This Section covers the requirements for eliminating and mitigating incidents and within the
Contract. The scope addresses minimum legal compliance, hazard and risk management,
promotion of a health and safety culture amongst all parties involved in the project and those
affected by the activities taking place.

2. Contractors employed by The Project Client / Project Agent must ensure that the provisions
of the specifications are applied both on the site and all off site activities relating to this
project.

3. The Contractor must enforce the provisions of these Specifications amongst all

subcontractors and suppliers for the project.
2.2 Interpretation
2.2.1 Application

1. The Occupational Health and Safety Specification contains clauses that are applicable to
building / construction and impose pro-active controls associated with activities that impact
on human health and safety as it relates to plant and machinery. Compliance to the
requirements of the Act is in addition to the requirements of the Occupational Health and
Safety Specification and form part of the Contractor’s responsibility. The Client / Client Agent
will monitor that the Contractors compliance with the requirements of the OHS Act.

2.2.2 Definitions

For the purpose of this Occupational Health and Safety Specification following the definitions,
hereunder will apply:

Agent
means a competent person who acts as a representative for a client;

Client
means any person for whom construction work is being performed;

Construction Work (as defined in the Construction Regulations, 2014) means any work in
connection with—

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth,
clearing of and, the making of excavation, piling, or any similar civil engineering
structure or type of work;

"construction site" means a work place where construction work is being performed;
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Competent person
Means a person who

(@) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of 2000),
those qualifications and that training must be regarded as the required qualifications
and training.

(b) Is familiar with the Act and with the applicable regulations made under the Act;

Contractor
Means an employer who performs construction work

Hazard
Means a source of or exposure to danger which may cause injury or damage to persons or

property;

Hazard identification

Means the identification and documenting of existing or expected hazards to health and
safety of persons which are normally associated with the type of construction work being
executed or to be executed;

Health and safety file
Means a file, or other record containing the information in writing required by these
Regulations

Health and Safety Plan
Means a site, activity or project specific document plan in accordance with the client’s
health and safety specification.

Medical certificate of fitness
Means a certificate contemplated in regulations 7 (8) of the Act

Note: Only medical certificates issued by an Occupational health practitioner as
described above will be accepted on this project

Principal Contractor
Means an employer appointed by the client to perform construction work

Risk
Means the probability or likelihood that a hazard can result in injury or damage.

Risk assessment
Means a program to determine any risk associated with any hazard at a construction site, in
order to identify the steps needed to be taken to remove or control such hazard

Site

Means the area in the possession of the Contractor for the construction of the works. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably
required for the activities for the Contractor;

The Act
Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and Regulations promulgated there under.
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General Health and Safety Provisions

2.3.1 Notification of Intention to Commence Construction Work

1.

A contractor who intends to carry out any construction work other than work contemplated in
regulation 3(1), must at least 7 days before that work is to be carried out notify the provincial
director in writing in a form similar to Annexure 2 if the intended construction work will—

(@) include excavation work;

(b) include working at a height where there is risk of falling;

(c) include the demolition of a structure; or

(d) include the use of explosives to perform construction work.

A contractor who intends to carry out construction work that involves construction of a single
storey dwelling for a client who is going to reside in such dwelling upon completion, must at
least 7 days before that work.

Proof of submission to DOEL must be provided before work commences. (Notification not

reguired)

2.3.2 Assignment of Contractor’s Responsible Persons to Supervise Health & Safety

2.3.2.1 Construction Manager CR 8(1) (Not required)

1.

A principal contractor must in writing appoint one full-time competent person as the
construction manager with the duty of managing all the construction work on a single site,
including the duty of ensuring occupational health and safety compliance, and in the absence
of the construction manager an alternate must be appointed by the principal contractor.

Where the construction manager has not appointed assistant construction managers as
contemplated in Construction Regulation 8(2) or, in the opinion of an inspector, a sufficient
number of such assistant construction managers have not been appointed, that inspector
must direct the construction manager in writing to appoint the number of assistant
construction managers indicated by the inspector, and those assistant construction
managers must be regarded as having been appointed under Construction Regulation 8(2).

No construction manager appointed under Construction Regulation 8(1) may manage any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed.

A construction manager must in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

Competency requirements — CV with proof of more than 3 years’ experience in the
same position, Legal liability training, General OHS Act & Regulations training,
Construction Regulations 2014 & HIRA training Certificates

2.3.2.2 Assistant Construction Manager CR8 (2) (Not required)

1.

A principal contractor must upon having considered the size of the project, in writing appoint
one or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation.
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2. Competency requirements — CV with proof of more than 3 years’ experience in the same

position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations & HIRA training Certificates.

2.3.2.3 Construction Safety Officer CR8 (5)

1. A contractor must, after consultation with the client and having considered the size of the
project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time construction health and safety officer in writing to
assist in the control of all health and safety related aspects on the site: Provided that, where
the question arises as to whether a construction health and safety officer is necessary, the
decision of an inspector is decisive.

2. No contractor may appoint a construction health and safety officer to assist in the control of
health and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body SACPCMP approved by the Chief Inspector and has necessary competencies
and resources to assist the contractor. SACPCMP reqistration certificate must be

provided.

3. Part Time safety officer will be accepted but must perform site visits once a week for the
duration of this project

2.3.2.4 Construction Supervisor CR 8(7)

1. A contractor must, upon having considered the size of the project, in writing appoint one or
more competent employees for different sections thereof to assist the construction supervisor
contemplated in Construction Regulation 8(7) and every such employee has, to the extent
clearly defined by the contractor in the letter of appointment, the same duties as the
construction supervisor: Provided that the designation of any such employee does not relieve
the construction supervisor of any personal accountability for failing in his or her supervisory
duties in terms of this regulation.

2. Where the contractor has not appointed an employee as contemplated in Construction
Regulation 8(8), or, in the opinion of an inspector, a sufficient number of such employees
have not been appointed, that inspector must instruct the employer to appoint the number of
employees indicated by the inspector, and those employees must be regarded as having
been appointed under Construction Regulation 8(8).

3. No construction supervisor appointed under Construction Regulation 8(7) may supervise any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed: Provided that if a sufficient number of competent employees have
been appropriately designated under Construction Regulation 8(7) on all the relevant
construction sites, the appointed construction supervisor may supervise more than one site.

4. Competency requirements — CV with proof of more than 3 years’ experience in the same
position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations 2014 & HIRA training Certificates.

The Contractor must submit proof of supervisory appointments and any relevant
appointments in writing (as stipulated by the OHS Act), prior to commencement of
work

2.3.3 Competency for Contractor’s Responsible Persons

1. The Contractor’s responsible persons will be competent in health and safety and will have
undergone Health and Safety Management Courses.
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235

2.3.6

2.3.7

SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

Typical courses will include, HIRA, Legal liability, Incident Investigation, Construction
regulations 2014 and OHS Act training. Proof must also be provided that the relevant
appointed responsible person has experience related to the work that will be conducted

Proof of competence in regards to specific work that will be conducted must also be Available,
this will include all relevant registrations required to perform electrical work for both the
company as well as specific employees identified to perform specialised task.

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDACT)

The Contractor will submit a letter of good standing with the Compensation Insurer to The
Project Client / Client Agent, within 10 working days from receipt of the Letter of Acceptance
from The Project Client / Client Agent. This shall be renewed as and when required so as to
remain valid for the duration of the Contract “No letter of Good Standing No work”

Occupational Health and Safety Policy

The Contractor will submit a Health and Safety Policy drafted in line with the OHS Act 85 of
1993 section 7 requirements with the Tender, signed by the Chief Executive Officer.

Health and Safety Organogram

The Contractor will submit an organogram to the Client/ Client Agent, outlining the Health
and Safety site team appointments as required by the OHS Act. The organogram must
include the legal reference under which each person is appointed as well as the persons
contact details (Cell phone number and e-mail address).

Risk Assessment for construction work

A contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in
writing, which risk assessments form part of the health and safety plan to be applied on the
site, and must include—

(a) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a
documented method;

(c) a documented plan and applicable safe work procedures to mitigate, reduce or
control the risks and hazards that have been identified;

(d) a monitoring plan; and

(e) areview plan.

A contractor must ensure that as far as is reasonably practicable, ergonomic related hazards
are analyzed, evaluated and addressed in a risk assessment.

A contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures
and or control measures before any work commences, and thereafter at the times determined
in the risk assessment monitoring and review plan of the relevant site.

A principal contractor must ensure that all contractors are informed regarding any hazard that
is stipulated in the risk assessment before any work commences, and thereafter at the times
that may be determined in the risk assessment monitoring and review plan of the relevant
site.
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5. A contractor must consult with the health and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees, on

the monitoring and review of the risk assessments of the relevant site.

6. A contractor must ensure that copies of the risk assessments of the relevant site are available
on site for inspection by an inspector, the client, the client’'s agent, any contractor, any
employee, a representative trade union, a health and safety representative or any member
of the health and safety committee.

7. A contractor must review the relevant risk assessment—

(@) where changes are effected to the design and or construction that result in a change to
the risk profile; or
(b)  when an incident has occurred.

Ergonomic risk assessment Published 6 December 2019

(2) (&) An employer must, before the commencement of any work that may expose
employees to ergonomic risks, have an ergonomic risk assessment
performed by a competent person.

(b) The ergonomic risk assessment contemplated in paragraph (a) must be
performed after consultation with the health and safety committee
established in respect of a workplace under the employer’s control or the
health and safety representatives designated for that workplace or for
different sections thereof.

2) The ergonomic risk assessment contemplated in subregulation (1) must—

(a) be conducted at intervals not exceeding two years; and

(b) include—
(i) a complete hazard identification;
(i) the identification of all persons who may be affected by the ergonomic

risks;

(iif) how employees may be affected by the ergonomic risks;
(iv) the analysis and evaluation of the ergonomic risks; and
(v) the prioritisation of ergonomic risks.

3) An employer must review the relevant ergonomic risk assessment made in
accordance with subregulation (1) if—
(a) such assessment is no longer valid;
(b) control measures are no longer effective;
(c) technological or scientific advances allow for more effective control methods;
(d) there has been a change in—
(i) the work methods;
(ii) the type of work carried out; or
(iii) the type of equipment used to control the exposure; and
(e) an incident occurs or medical surveillance reveals an adverse health
effect, where ergonomic risks are identified as a contributing factor.

Issue Based Risk Assessment

1. As circumstances and needs arise, separate risk assessment will need to be conducted. An
additional risk assessment will need to be conducted when for example:

(a) A new operation introduced onto site
(b) A system for work is changed
(c) After an accident or a ‘near miss’ has occurred
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Continuous Risk Assessment
1. This should take place continually, as it forms an integral part of day-to-day management.

2. It should be conducted by frontline supervisors on a DSTI (Daily Safe task instruction) on
site and it is essential that formal training is provided to enable the said personnel to be
efficient in conducting said assessment. The Contractor must ensure that the Risk
Assessment identifies the hazards present in work activities on site. This must be followed
by an evaluation of the risks involved taking into account those precautions already being
taken.

2.3.8 Health and Safety Representative(s) Section 17

1. The Contractor will ensure that a Health and Safety Representative(s) are /is elected for
every 20 employees on site and trained to carry out his / her functions. The appointment
must be in writing. The Health and Safety Representative will carry out regular inspection,
keep records and report to the supervisor to take appropriate action. He / She will attend
Health and Safety Committee Meetings. The Health and Safety Representative will be part
of the team that will investigate incidents, accidents & non-conformances.

2.3.9 Health and Safety Committee Section 19

1. The Contractor will ensure that monthly health and safety meetings are held, and minutes
are kept on record. Meetings must be organized and chaired by the Contractor’s Responsible
Person. The Contractor will ensure that the Health and Safety Representative(s) is/are invited
to attend the meeting as observer. Copies of the minutes must be made available to the
Client/ Client Agent or Inspector.

2.3.10 Inductions

1. All Contractor’s personnel shall undergo induction before commencement of work on the
Project Site. Appropriate time must be set aside for training (induction and other) of all
employees. Acknowledgement of receiving and understanding the induction shall be signed
by all persons receiving this induction.

Prior to induction all Contractor’s personnel shall undergo a pre-employment medical
examination and be confirmed fit for duty. This examination shall be arranged by the
Contractor at the Contractor’s cost and a copy of the medical must be available in the safety
file at all times

Employees are responsible for their own Health and Safety and that of their co-workers
within their work area. They shall be made aware of their responsibilities during induction and
awareness sessions which include:

»  Familiarising themselves with their workplaces and Health and Safety procedures;

*  Working in a manner that does not endanger them or cause harm to others;

* Keeping their work area tidy;

* Reporting all incidents / accidents / occupational ill-health and near misses;

«  Protecting fellow workers from injury;

* Reporting unsafe acts and unsafe conditions;

* Reporting any situation that may become dangerous;

*  Carrying out lawful orders and obeying HSE rules.

* Reporting to the employer when displaying any COVID-19 symptoms while at work or at
home.

The Contractor shall ensure that all Contractor’s personnel undergo general work induction
with regard to the approved HSE Plan, general hazards prevalent on the Project Site,
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Construction Risk Assessments, HSE Rules and other related aspects.

The contractor must ensure that as new employees are brought to site during the project they
must also undergo inductions before being able to perform any task on site. Evidence of
training skills and competencies shall form part of the Contractor’s records. The Contractor
shall ensure that all Contractors’ personnel are adequately trained in the type of work / tasks
to be performed. This training shall extend to include relevant procedures, Hazard
Identification and Risk Assessment. Contractor's personnel shall have the appropriate
qualifications and shall work under competent supervision. Copies of records of appropriate
training and qualifications for all employees shall be kept and maintained. When there is an
amendment to an Act, Regulation, Contractor's HSE Requirements Document and/or HSE
Plan, all affected staff shall undergo the relevant re-training.

Medical Surveillance Programme

The Client will only accept medicals Conducted by Registered Occupational Health
Practitioners who hold valid qualifications in occupational health (AIA Registration).

The preemployment and exit medicals shall, as a minimum, be to the standard of what is
referred to as 'Red Ticket' medical fithess certification. If the contract is longer than 12
months, then this shall include an annual periodic medical. The medial certificate shall be
issued before the employee commences work. If the Contractor does not provide proof of
valid certificates of fithess for a Contractor's Employee, then such Contractor's Employee
shall not be permitted access to the Project Site.

The medical certificate shall be renewed annually. Exit medicals shall be conducted prior to
the termination of the employee’s contract for / at the Project Site unless otherwise advised
by the Client. The Contractor’'s Employees shall be issued with the required medical records
to prove medical status at the time of exiting the Project Site. The Contractor shall provide a
documented process for managing those employees who are issued with a conditional
certificate of fitness.

Awareness

The Contractor will conduct, toolbox talks once a week, and before any hazardous work takes
place. The talks will cover the relevant, daily, activity and an attendance register must be
kept and signed by all attendees. A record of the content of the topic will be kept on the site
health a safety file.

Competency

After the Contractor has identified the training to be conducted, based on the Hazard
Identification Risk Assessment (HIRA); he / she will send the relevant persons on appropriate
courses and keep certificates of training for reference.

General Record Keeping

The contractor will keep and maintain Health and Safety records to demonstrate compliance
with the Occupational Health and Safety Specification and the Act. The contractor will ensure
that all records of incidents, spot fines, training etc. are kept on site. All documents will be
available for inspection by The Project Client / Client Agent or Inspectors.

General Inspection, Monitoring and Reporting

The Contractor will carry out daily inspections and investigate all incidents and report to The
Project Client / Client Agent. The contractor will be required to keep records of all inspections

Copyrighted Material



SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

GEORGE CIVIC CENTRE

and investigations which were undertaken and any other inspections and investigations by
person’s authorised to do so.

2.3.16 Internal Audits

1. The Principal contractor’s responsible Safety Officer will conduct monthly Health and Safety
audits to ensure compliance with the OHS Act 85 of 1993 and Occupational Health and
Safety Specification and communicate the findings to the Client Agent on a monthly basis.
Records of audits must be kept, and non-conformance reported, investigated and corrective
action must be taken to prevent re-occurrence.

2.3.17 External Audits

1. The Project Client / Client Agent will conduct health and safety audits to ensure compliance
with the Occupational Health and Safety Act 85 of 1993, Safety Specification and any
relevant Health & Safety Legislation. All documentation held by the Contractor will be
available for inspection.

2. Audits and Inspections may be conducted on an ad hock basis without informing the
Contractor.
3. Any findings observed during these audits will be placed on an audit action plan that

will show the deviation, the reason for the deviation occurring, the proposed actions
that will be taken to correct the deviation, responsible persons name, proposed close
out date, actual closed out date and a signature of the contractor’s responsible person
confirming the close out.

4, The action plan must be submitted to the Client Agent within 3 days of receiving the audit
report

2.3.18 Emergency Procedures

1. The Contractor shall develop his own emergency response plan for work areas and submit
this plan to the Client Agent for approval. The plan shall be amended as required by the
Client/Client Agent and must be aligned to the current emergency plan of George
Municipality. The Contractor shall ensure that all personnel are aware of and trained in the
execution of the emergency plan. The procedure will detail the response plan including the
following key personnel:

(@) List of key personnel,
(b) Details of emergency services,
(c) Actions or steps to be taken in the event of the emergency; and

(d) Information on hazardous materials / situations, including each material’s hazardous
potential impact or risk on the environment or human and measures to be taken in the
event of an accident.

The emergency plan must also include procedure and processes to be followed in the event
of electrocution as well as any other emergency situation that may occur while performing
electrical works

2. Emergency procedures will include, but will not be limited to, COVID-19, fire, spills, accidents
involving employees, use of hazardous substances, electrical shock or contact, etc. The
Contractor will advise The Project Client / Client Agent in writing of any on site emergencies,
together with a record of action taken, within 24 hours of the emergency occurring. A contact
list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.)
must be maintained and available to site personnel.
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The Contractor shall be responsible for ensuring that his emergency plan is reviewed
annually, and after every incident which caused the emergency plan to be activated. Any
changes made shall be briefed to all persons affected.

First Aid Box and First Aid Equipment

The Contractor will appoint in writing a First Aider(s) at a ration of 1:10 and thereafter 1:50.
The appointed First Aider(s) are to be sent for accredited first aid training before starting on
site, or must be in possession of a valid certificate, of which copies are to be kept on site.
The Contractors will provide, on site, First Aid Boxes, adequately stocked at all time, and
ensure that the First Aid Box is accessible and fully controlled by a qualified First Aider. In
addition, the location of these boxes must be indicated by means of Health and Safety
Sighage. A picture with the name and contact number of the First Aider on duty must be on
displayed in all relevant areas.

2.3.20 Accident / Incident Reporting and Investigation

1.

The Contractor will in addition to the prescribed requirements of the OHS Act investigate,
record and report all reportable incidents. The investigations will be conducted by a qualified
(Competence certificate required) person or persons who have sufficient The Contractor will
in addition to the prescribed requirements of the OHS Act investigate, record and report all
reportable incidents. The investigations will be conducted by a qualified competent person
or persons who have sufficient knowledge to carry out an investigation. In the case of a
serious injury, meaning one in which a loss of man-hours are experienced exceeding 7 days,
an independent investigator must be appointed by the Contractor. All incidents on site must
be reported to the Client Agent within 1 hour of occurrence by means of a telephone call or
text message via cell phone. A flash report will be completed and forwarded to the Client &
Client Agent within four hours of incident occurrence.

Preliminary investigations must be submitted to the Client agent within three days of incident
occurring, the investigation will be reviewed, and the client agent reserves the right to request
changes made to the investigation upon agreement with the contractor. In the event of
section 24 and LTI investigations a final investigation report will be compiled and submitted
to the Client/Client Agent with a detailed action plan outlining precautionary measures that
will be taken to prevent reoccurrences as well as any other actions needed and identified
during the investigation process.

The contractor will provide to the Client & Client agent a scanned copy of the full final
investigation as well as the following documents.

e Copy of the DSTI

e Copy of the risk assessment at the time of incident as well as a revised risk
assessment.

o All appointments and competency certificates of supervision involved as well as
injured person.

o Copy of injured person’s pre-employment medical

All medical reports e.g. First medical, follow up medicals as well as final medical and

resumption report.

Annexure 1 report of incident to department of labour

Detailed action plan addressing all findings made during the investigation

Proof of all close outs of findings made during the investigation

Copies of all withess and other statements taken.

Proof of Incident recall with all employees
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Incidents will be managed according to the flow chart bellow
| 1. Incident Occurs |

Supervisor to determine type of |

medical atiention reguired and _I

2. Emgloyes involved reports to

3. Supervisor to report
hiz/her direct supenisor ent

incident/accident to his safety officer

ensure that the needed sernvices are
informed ASAP

4. Incident scene to be secured for
prefiminary investigation/zvidencs
collection
!
. |dentify incident sewerity according
ta priority and classification

fi. Fieport incident to Cheni & Chent | —— 5MS Details
agent via phone call or text message
| - Company
7. Flash report to be completed and . s
| submitted within 4 hours | Date & Time
| - Location
8. Contractor Incident investigator to
select the investipating team as per »  Seventy
classification and severity of incident
| »  Classification
B. Investigation team and required Detsiled description of incident

participants o be notified {safety rep,
union rep)

Soft copy of completed investigation

must b2 submitied to Client Sagfew |

Agent

10. Investigation conducted by
investigation team

11. In case of LTI, Section 24 or fatal
incident all relevant reports and
documents must be submitied to

DoL

It is the contractors responsibility to
inform the Client Agent of the
progress of sl Sect 24 injuries, LTI's
and medical trestment cazes wntil
fully recoversd and back to work

23.21

1.

2.3.22

2.3.23

I
12. All documents that will be
submitted to DOL must be submitted
t the clientcliznt agent before
submission to DOL

Hazards and Potential Situations Communication

The Contractor will immediately notify other Contractors or Sub-contractors of any hazardous
or potentially hazardous situations, which may arise during performance of the activities.

Personal Protective Equipment (PPE) and Clothing

The Contractor will make provision and keep adequate quantities of SABS approved PPE or
clothing on site at all times. These will be analysed by means of the Risk Assessment. The
contractor must ensure that a PPE survey is conducted to determine the type of PPE that will
be needed and indicate which job category will need what PPE this will include COVID-19.
PPE issue records must be available for all PPE issued to employees on site, ensure each
employee signs for their PPE

All employees must be trained regarding the use maintenance and limitations of PPE issued
for COVID-19 this will include the washing, drying and ironing of face masks

The Contractor will clearly outline procedures to be taken when PPE or clothing is:

(@) Lost or Stolen
(b)  Worn Out or Damaged
(c) When and where it must be worn or used

Occupational Health and Safety Signage

The Contractor will provide adequate on site OHS signage complying with SANS1186
requirements. OHS signage will include, but will not be limited to, Construction area, Hard
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Hat / Helmet Area; Safety Goggles, Safety Shoes to be worn on site; Dust Masks to be worn

in areas where there might be exposure to excessive dust; Ear Plugs / Muffs to be worn

where there might be exposure over 85 dBa; Gloves; Safety Goggles; Safety Harness, etc.

The Contractor will be responsible to maintain the quality and replacement of sighage. Type
of signage needed will be determined by the existing hazards and risks on site.

The contractor will also ensure ample informative and instructive COVID-19 posters
are displayed at all areas where employees gather or perform their work

2.3.24 Consolidated Health and Safety File

1. The Contractor will in accordance with Construction Regulation 7(1)e, hand a consolidated
health and safety file to the client on completion of construction work, this must include
records of drawings, designs, entry/exit medicals, incident investigations, non-conformances
raised or received, risk assessments as well as significant information regarding the
construction of the completed structure.

2.3.25 Permits

1. The Contractor will issue a permit for all hazardous or dangerous activities to be carried out
during construction. The following is a list of hazardous activities which need a permit:

(@) Working in Confined Space;

(b) Use of a Hazardous Chemical Substance, e.g. Asbestos, Lead;
(c) Use of Explosives and Blasting; and

(d) Piling.

All relevant required wayleave permits as per the George Municipal processes and
procedures.

2.3.26 Contractors

1. The Principal Contractor will ensure that all contractors under his / her control are complying
with the Occupational Health and Safety Act 85 of 1993, Client Specification, and any
relevant legislation which may relate to the activities directly or indirectly. Each contractor
must sign a 37(2) agreement as well as Construction regulations 7(1)(c)(v) contractor
appointment before being allowed to perform any work.

2.3.27 Work Stoppage due to non-conformance

The Client Agent and the Client are entitled to stop the execution of the works and issue
Nonconformance notices for serious / life threatening Health, Safety or Environmental
violations. Any non-conformances / findings / observations found during audits / inspections
shall, where practicable, be raised, discussed and resolved directly with the Contractor.

The conditions that can lead to work stoppages include but shall not be limited to:

e Management of change: This is when there are changes to the work environment (e.g.
management / supervisory changes) and / or construction work (e.g. modifications to the
design) at any phase of the construction period, and / or amendments with regards to
the Clients rules and regulations and / or legislative amendments;

o Unsafe acts / behaviours by Contractor’s personnel;

¢ Unsafe conditions resulting from unforeseen hazards, changes in working procedures,
unexpected weather conditions and malicious acts of vandalism. In the event of unsafe
conditions being identified by any person, the process to be followed shall be:

¢ The Client/Client Agent shall be informed immediately.

Copyrighted Material



SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

2.3.28

24

241

24.2

GEORGE CIVIC CENTRE

¢ The work activity shall be stopped immediately and conditions made as safe as possible
as an interim measure.

e The affected workforce shall be removed from the work area and the Contractor shall
correct the Health and Safety deficiencies by allowing only the people in the area that
are competent to make the area safe.

e The Contractor shall ensure that no other work is being performed in the area during this
time. The area shall be barricaded and a sign placed with the wording “Unsafe Area —
Authorized Access Only”. Where necessary guards shall be posted to prevent entry.

e The Client Agent shall review the affected parts / sections of the HSE Plan with the
purpose of providing additional HSE information to the Contractor to enable the
establishment of a safe working environment.

e The Contractor shall revise the relevant sections in the HSE Plan to accommodate the
changes.

e The Client Agent shall review the revised provisions in the HSE Plan to ensure they are
adequate and approve it before the work activity is commenced. The work activity / work
area shall be subject to additional monitoring in the initial stages to ensure that safe
conditions remain.

Before the workforce is allowed back in the area, the Contractor shall ensure:

o The areais re-inspected by the Contractor’'s HSE personnel and Construction Supervisor
who shall note corrective actions taken;

e Declare the area safe for work by signing off on the “work stoppage” notice issued by
The Client Agent and or the Client.

Environmental Management

The Contractor shall comply with all relevant published legislation, and must ensure that all
waste generated that falls under the category of Hazardous Waste is disposed correctly
according to legal requirements.

Occupational Safety
Stacking of Materials

A contractor must, in addition to compliance with the provisions for the stacking of articles in
the General Safety Regulations, 2003, ensure that —

(@) a competent person is appointed in writing with the duty of supervising all stacking
and storage on a construction site;

(b) adequate storage areas are provided;

(c) there are demarcated storage areas; and

(d) storage areas are kept neat and under control.

Housekeeping and General Safeguarding on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for
Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987,
ensure that suitable housekeeping is continuously implemented on each construction site,
including —

(@) the proper storage of materials and equipment;

(b) the removal of scrap, waste and debris at appropriate intervals;

(c) ensuring that materials required for use, are not placed on the site so as to obstruct
means of access to and egress from workplaces and passageways;

(d) ensuring that materials which are no longer required for use, do not accumulate on
and are removed from the site at appropriate intervals;
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ensuring that waste and debris are not disposed of from a high place with a chute,
unless the chute complies with the requirements set out in regulation 14(6);

ensuring that construction sites in built-up areas adjacent to a public way are suitably
and sufficiently fenced off and provided with controlled access points to prevent the
entry of unauthorized persons; and

ensuring that a catch platform or net is erected above an entrance or passageway or
above a place where persons work or pass under, or fencing off the danger area if
work is being performed above such entrance, passageway, or place so as to ensure
that all persons are kept safe in the case of danger or possibility of persons being
struck by falling objects.

2.4.3 Hazardous Chemical Substances (HCS)

1. In addition to the requirements in the HCS Regulations, the principal contractor must provide
proof in the Health and Safety Plan that:

(@)

(b)

(€)

(e)
(f)
9

Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous chemical
substances are available prior to use by the contractor. Mention should be made how
the principal contractor is going to act according to special/unique requirements made
in the relevant MSDS’s. All MSDS’s will be available for inspection by the agent at all
times.

Exposure monitoring is done according to OESSM and by an Approved Inspection
Authority (AIA) and that the medical surveillance programme is based on the
outcomes of the exposure monitoring.

How the relevant HCS’s are being/going to be controlled by referring to:

i.  Limiting the amount of HCS
ii.  Limiting the number of employees
iii.  Limiting the period of exposure
iv.  Substituting the HCS
v. Using engineering controls
vi.  Using appropriate written work procedures

The correct PPE is being used.
HCS are stored and transported according to SABS 072 and 0228.
Training with regards to these regulations was given.

2. The H&S plan should make reference to the disposal of hazardous waste on classified sites
and the location thereof (where applicable).

3. The First Aider must be made aware of the MSDS and how to treat HCS incidents
appropriately.

2.4.4 Noise Induced Hearing Loss

1. Where noise is identified as a hazard the requirements of the NIHL regulations must be
complied with and the following must be included / referred to in the Health and Safety Plan.
The Contractor must be able to:

(@)
(b)
(c)

(d)

Proof of training with regards to these regulations.
That monitoring carried out by an AIA and done according to SABS 083.

Medical surveillance programme is established and maintained for the necessary
employees.

Control of noise by means of:
Engineering methods considered
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ii. Admin control considered
iii. Personal protective equipment considered/decided on
iv. Describe how records are going to be kept for 40 years.

2.45 Pressure Vessels Including Gas Cylinders

The Contractor will comply with Pressure Equipment regulations, including:

(@) Providing competency and awareness training to the operators;
(b) Providing PPE or clothing;
(c) Providing and maintain appropriate signage in areas Pressure equipment are

used;
(d) Inspect equipment regularly and keep records of inspections;

(e) Providing appropriate firefighting equipment (Fire Extinguishers).

2.4.6 Fire Fighting Equipment & Fire Safety

1.

The Contractor will provide adequate, regularly serviced fire extinguishers located at strategic
points on site. The Contractor will keep spare serviced portable fire extinguishers. The
Contractor will have adequate persons trained or competent to use the Fire Fighting
Equipment. Safety signage will be posted; indicating locations of fire extinguishers.

Fire Safety

The Contractor shall develop fire safety and evacuation procedures for any area under his

control prior to the commencement of any work thereon. The procedure shall take into
consideration the size of the area, types of work being done (e.g. cutting, welding, grinding,
etc.), amount of combustible materials present etc. It shall take account of any hot work
permit arrangements and all other applicable fire and evacuation procedures. All Contractor’s
personnel entering and working on the Project Site, shall be trained in fire safety and
emergency evacuation and any other duties they are required to perform e.g. Fire Warden.

Existing fire management systems in buildings shall be maintained during construction
whenever possible. Any changes shall be approved by the Client before implementation

Fire Safety Plan
The Contractor shall prepare a Fire Safety Plan which shall include:

a) The designation and organisation of personnel to carry out fire safety duties, including fire
watch service, if applicable.
c) Emergency procedures to be used in the case of fire, including:

* method of sounding the fire alarm;

* notifying the fire department;

* instructions to personnel,

» fire-fighting procedures;

e evacuation routes;

* location of assembly points; and

* Integration with existing site emergency procedures.

c¢) The control of fire hazards in and around buildings.

d) Maintenance of fire-fighting facilities.

e) Display in strategic places a site plan that will illustrate the assembly points, locations of
means of raising the alarm and extinguisher media. A plan shall be drawn up for each area
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under the Contractors control and shall, where appropriate, include office and welfare
facilities.

2.4.7 Portable Electrical Tools / Explosive Power Tools

1.

A contractor must, in addition to compliance with the Electrical Installation Regulations, 2009,
and the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R.
1593 of 12 August 1988, ensure that —

(@) before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any
electrical cable or apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand
the working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that purpose;

(d) alltemporary electrical installations used by the contractor are inspected at least once
a week by a competent person and the inspection findings are recorded in a register
kept on the construction site; and

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis
using a relevant checklist prior to use and the inspection findings are recorded in a
register kept on the construction site.

2.4.8 High Voltage Electrical Equipment & Electrical Regulations

High Voltage Electrical Equipment

The Contractor will ensure that, where the work is under, on or near high-voltage electrical
equipment the Electrical Regulations, together with safety instructions (Regulations of the
Owner of the Equipment) are complied with.

Such equipment includes: -

° Eskom and the Local Authority equipment
° The Contractor’'s own power supply; and

° Electrical equipment being installed but not yet taken over from a Contractor by The
Project Client / Client Agent.

2.4.9 Public Health and Safety

1.

The Contractor will ensure that each person working on or visiting a site, and the surrounding
community, will be made aware of the dangers likely to arise from on-site activities and the
precautions to be observed to avoid or minimize those dangers. Appropriate health and safety
signage will be posted at all times. No visitor will be allowed to be on site without permission
of the Construction Supervisor or his/her Assistant. All visitors must complete a visitors
register, which should include the name, reason for visit and contact detail of said person.
Members of the pubic will not be allowed to enter the work site as this will be a high risk activity.

Both the Project Client / Client Agent and the Contractor have a duty in terms of the OHS Act
to do all that is reasonably practicable to prevent members of the public and others being
affected by the construction processes to be aware and put preventative measure in place.
The public or visitors will go through a brief health and safety induction detailing hazards and
risks they may be exposed to and what measures are in place to control these hazards and
risks. All visitors must complete a register, which should include the name, reason for visit and
contact detail of said person.
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Construction vehicles, plant equipment and machinery will be moved through a residential area
to reach the construction site, therefore needed precautions must be taken to ensure the safety
of all road users as well as pedestrians. Consideration must also be given to the fact the there
is a primary school in the general vicinity of the construction site

2.4.10 Night Work

1.

The Contractor will not undertake any night work without prior arrangement and a written permit
from The Project Client / Client Agent. The Contractor will ensure that adequate lighting is
provided for all night work and failure to do so will result in work being stopped.

2.4.11 Facilities for Safekeeping and Eating Area (Mess Room) for workers

1.

2.5

2.6

There will be a temporary structure to serve as a mess room or eating area.
Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work
environment, especially in construction. The occupational hazards and risks may enter the
body in three ways:

(@) Inhalation e.g. cement dust;
(b) Ingestion through swallowing;
(c) Absorption through the skin (pores) e.g. painting or use of thinners.

All contractors are to ensure that where employees are exposed to airborne contaminants,
pre-employment medicals should be conducted to ensure fitness to work under such
conditions.

All contractors will be responsible for the full cost of medical treatment that his staff may
require; the contractor is therefore required to ensure that all his personnel are medically fit.

All Contractors should ensure that Occupational Hygiene surveys are conducted as per the
Occupational Health and Safety Act to ensure employees is not exposed to hazards. Risk
Assessments should identify areas where surveys are to be conducted.

COVID-19 (SARS-CoV-19 virus) Workplace Preparedness:
Ensure compliance to all published COVID-19 requirements

Copyrighted Material



SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION REQUIREMENTS
FOR CONSTRUCTION

| ANNEXURE A |

Notification of
Intention to
Commence
Construction / Building
work

To be completed and logged
with the Department of Labour

Before commencement on site

Assignment of
Responsible Person
to Manage Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Assignment of
Responsible Person
to Supervise Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Medical Certificates of
Fitness for all
personnel on site

As per specifications and OHS
Act

Before commencement on site

Competency for
Responsible Persons

As per specifications and OHS
Act

Before commencement on site

Compensation of
Occupational Injuries
and Diseases Act
(COIDA) 130 of 1993

COIDA Requirement

Before commencement on site
and during construction period

Occupational Health
and Safety Policy

Contractor’s Responsibility

At tender stage

Health and Safety

Contractor’s Responsibility

Before commencement on site

Organogram.
Health & Safety Section 17 OHS Act Submit as soon as there are more
Representative than 20 employees on site
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

Assignment of Contractor’s Responsible Persons

| ANNEXUREB |

GEORGE CIVIC CENTRE

The contractor will make the following appointments where applicable and ensure that CV’s and
competency certificates are attached to the relevant appointments* but are not limited to:

Board Resolution or Declaration of acceptance of responsibilities Section 16.1

Construction Safety Officer - CR 8(5) *

Construction Work Supervisor - CR 8(7) *

Construction Work Assistant Supervisor - CR 8(8) *

Risk Assessor - CR 9(1)

Competent person to perform risk assessment and procedure training — CR 9(3)

Construction Vehicle & Mobile Plant Operator - CR23(1)(d)*

Housekeeping Supervisor — CR 27

Stacking & Storage Supervisor - CR 28(a)

Fire Equipment Inspector - CR 29(h)

Emergency Coordinator - ER 9

H & S Committee Chairperson - OHS 19 (where applicable)

First Aider/s - GSR 3 (Compulsory)

Hazardous Chemical Substance Supervisor - HCS Regulations

Health and Safety Representative - OHS 17(1) (where applicable)

Incident / Accident Investigator - GAR 9(2)

Portable Electrical Equipment inspector EMR 10(4)

Ladder Inspector - GSR 13 A

Section 8 Hand Tool Inspector

GSR 2 PPE Inspector
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

OTHER Occupational Health and Safety Specification REQUIREMENTS

| ANNEXURE C |

The contractor will comply and not be limited to the following requirements:

What

When

Output

Reference
information

Awareness training
Toolbox talks

Twice a week
and before

hazardous work

is carried out

Attendance Register

DSTI

Daily before
work starts

Signed document

Health and Safety
Committee Meetings

Monthly

Minutes signed by the
employer (Contractor)
Covering:

a) Health and Safety
Representative Checklist

Health and Safety
Reports

Monthly

Report covering:

a) Incidents/Accidents and
Investigations

b) Non-conformance

c) Health and Safety Training
d) HIRA Updates

e) Internal and External Audits

Incident reporting
and investigation
for The Project
Client / Client
Agent & Contractor
form

General Inspections

As per
Occupational
Health and
Safety
Specification
and OHS Act

Report on Occupational Health
and Safety Specification and
OHS Act compliance:

a) Scaffolding

b) Lifting Machinery

c) Excavations

General Inspections

Monthly

Covering:

a) Firefighting Equipment

b) First Aid boxes

c) Portable Electrical
Equipment

d) Ladders

e) Vehicle & plant inspections

Record keeping

Ongoing

Covering:

a) General complaints
b) Fines

¢) General incidents

d) MSDS

e) Surveillance Medicals
f) Inspection Register

Permits

Before

commencement

with certain
activities

As stipulated by the
Occupational Health and
Safety Specification and the
OHS Act / Construction
Regulations
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

| ANNEXURE D |

GEORGE CIVIC CENTRE

BASELINE RISK ASSESSMENT

HAZARD

RISK

MINIMUM CONTROL MEASURES

1. Electric Tools and
Electrical Installations

Electric shock Fire

e Electric tools and installations to
be in safe condition

¢ Inspect electric tools daily before
use and monthly by competent
person

¢ Do not use electric tools in
wet/damp conditions

e Use correct protective equipment
for working with or on electricity

e Electrical installations register
must be maintained by
competent person after each
inspection

2. Working close to live
electricity (Lock out &
Tag out Procedure)

Electrical shock

e Ensure that wayleaves are
obtained for work to be
conducted

e Wayleave must always be
available on site .

e Contractor must comply to
wayleave requirements.

e Contractor must not move past
barriers installed by the client
and stay clear of danger areas

e Lockout and tagout procedure
implemented

3. Noise and Dust.

Breathing in dust can cause
long term health problems,
noise can damage hearing

e Hearing protection, signage
indicating high noise zones,
regular noise level tests and/or
testing as per OHS Act and or
when required

e Wear dust masks or respiratory
masks

e Dampen down and minimise
dust where possible.

4, Manual Labour
loosening and fastening
of items.

Injuries to hands and
muscles

e Use correct tool for the job at
hand

e When using spanners work away
from your body

e Where possible use ring
spanners when tightening bolts.

¢ Do not work in uncomfortable
positions.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

Manual Handling of
General Items

Muscular skeletal injuries if
the load is too heavy or
awkward Operative falling/
tripping Contamination from
the substance being carried
Fall of material being carried

Personnel should be aware of
safe manual handling techniques
Personnel to wear Personal
Protective Equipment when
carrying items, e.g. safety
footwear and gloves.
Awareness training for correct
lifting method, use legs and not
your back

Ensure good housekeeping to
eliminate tripping/fall hazards.
Employee to get assistance if
load is too heavy- team lift if
necessary.

Utilise mechanical lifting and
carrying aids where possible.
Personnel to ensure access
equipment, ladders will take
weight of employee and load
being carried.

Personnel to ensure item being
carried is properly bonded or is
not liable to break apart whilst
being manually handled

Working with hands

Hand Injuries

Always wear gloves when
working with hands.

Keep hands clear of pinch or
crushing areas.

When cutting with Stanley knife
cut away from your body.
Always ensure your hands are
protected from injuries when
using them.

Use of Grinders

Personnel can sustain
injuries when moving parts
are properly protected.

All grinders must be inspected
before use by the user.

Grinder to be inspected monthly
by a competent person and
finding noted on an inspection
register.

Use grinding discs for grinding
and cutting discs for cutting.
Check all discs before use. And
ensure correct RPM and type of
disk for activity being done,
consult manufacturer’s
instructions for correct
information

Use correct PPE face shield &
safety goggles, gloves, safety
shoes and overalls.

Ensure grinder is unplugged
before changing discs.

Fire.

Injuries to workers,
pedestrians, residents, road
users, damage to property
through fire

No littering on site which could
become fire hazard, maintain
site in clean condition.

No fires to be lit on site. Always
have a serviced fire extinguisher
at hand .

No smoking or naked flame near
flammable substances
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
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Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices

9. Flammable Liquids and
Gases (Use of)

Fire Explosion

No littering on site which could
become fire hazard, maintain
site in clean condition.

Always have a working fire
extinguisher at hand .

No smoking or naked flame near
flammable substances or in
unauthorised areas

Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices

Equipment must be in good
condition, maintained
Personnel using substances
must be trained in safe use and
risks

10. | Hand tools

Injuries caused by use of
hand tool Impact with the tool
Falls due to access problems
Contamination with
substance being worked

Inspect hand tools daily before
use and complete inspection
registers

Use the tool according to
manufactures specifications
Tool is in good order and
suitably sharp

Personnel must be instructed in
tool usage and tool safely
Lighting is sufficient

Access is safe, working platform
is secure, leading edge is
guarded

Operative is wearing all
necessary PPE

No homemade tools allowed on
site

11. | Hazardous Substances

Injuries to workers through
use of hazardous
substances, e.g. injuries to
eyes, skin, etc.

Use substances in accordance
with (MSDS) data sheet,
particularly reference protective
clothing required (example:
gloves, goggles, etc.)

Regular inspection of all HCS
containers must be conducted.
Any defects or damaged
containers must be reported to
immediate supervision.

First aider trained in regards to
MSDS requirements

12. | Line of fire

Injuries

Never stand in front of a person
using power tools (Grinders)
Unsure at least two meter gap
between employees using picks
to perform trenching

Never stand in front of a person
using a hammer.

13. | Pinch points

Amputation of fingers injuries
to fingers

Always wear gloves

Keep hands clear from pinch
point and crushing areas

Use guide ropes to guide loads
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
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14,

Ergonomics

Strains on muscles, joints
and nerves

Make sure that the body is not
compromised at all in the work
place

Ensure your body position and
posture is conducive to comfort
and that you have minimal
distraction from physical
discomfort.

This correct use of the body in
the workplace is simply called
‘correct ergonomics’.

15.

Housekeeping

Minor to Serious injuries
Damage to property
Fatality

Slip trips and falls

Equipment shall be stacked
properly in a safe place.

All tripping hazards shall be
removed from working site.
Designated walkways to be
used.

Full waste containers to be
emptied on regular basis.

All waste generated to be placed
in bins or bags.

16.

Personal Protective
Equipment

Injuries or health conditions

All employees must be issued
with the required PPE as
identified in risk assessment

All employees to be trained in
the use, maintenance and
limitations of PPE

Regular PPE inspections
conducted by supervision
Damaged PPE must be replaced
immediately

17.

Management Of Change

Fatality, serious injuries or
property damage

Each operation to specify and
define responsibility of each
person involved and responsible
for Management of Change.
The description shall also
identify the specific documents
(i.e. standards, codes of
practice, process designs,
inspection and approval notices,
legislative requirements, etc.)
that provide the operational or
project engineering basis for
changes.

These and every document
involved in the change should be
attached, if they are not part of a
readily accessible standard /
procedure.

Details of communications
regarding the specific changes
must be kept.

Shall be implemented to ensure
the change management
process is comprehensively
managed
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
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18. | Stacking & storage Injuries and property damage | ¢ Dedicated stacking and storage
areas to be identified and used.

e Walk ways to be kept clear.

e Hazardous chemicals to be
stored as per OHS Act and
MSDS requirements.

¢ No combustible and flammable
material to be stored in same
area. Articles shall not be
stacked higher than three times
the shortest base of the article.
Secure materials and equipment.

19. | Members of Public — Injury to member of public e Barriers and signage to be in
Protection of and road users from site place keeping employees as well
works as members of the public out of
work areas

e Workers must warn members of
works being conducted.

o Clear signage must be displayed
at all work areas
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

GEORGE CIVIC CENTRE

SAFETY FILE REQUIRMENTS

| ANNEXURE E |

The contractor must compile his/her safety file according to the index bellow

Item Description
1. OHS Act section 37.2 Mandatory Agreement & CR 5(1)(k) Principal Contractor
Appointment
2. EHS Plan (Approved by Client as well as contractor responsible person)
3. Contractor Policies (As well as proof of communication to employees)
4. Scope of Work & Letter of award of contract
3. Contractor Public Liability Insurance Cover (Proof of cover and policy humber)
6. Construction Work Permit
7| Client SHE Specifications (Proof of communication to Construction Manager &
Supervision)
8. Letter of Good Standing with a Licenced Compensation Commissioner (COID)
9. | Organisation Structure (Must indicate legal appointment reference, contact
number as well as e-mail address where applicable)
10. | Fall Protection Plan
11. | Induction (Copy of training material)
Risk Assessments including Baseline Risk assessment (Approved risk
12. | assessment by contractor and Agent as well as proof of communication to all
employees)
13. | Area Emergency Plan site specific (Proof of communication to employees)
14. | All Safe work procedures relevant to tasks that will be performed tasks identified as
medium and high-risk activities during risk assessment process
15. | Appointments Letters (Copy of legal appointments and competency —CV &
Certificates)
16. | site Specific Audits and Internal Audits/Inspection Arrangements (Client)
17. Personal Protective Equipment (Proof of issue as well as monthly inspections)
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18. | Toolbox Talks (Topics and proof of communication)
19. | Equipment/Tools Inspections Checklist/Registers
20. | Incident Investigations
Medical Surveillance Certificates (List of employees on site indicating medical
21. | status “Fit for work & Medical restrictions) Copies of ID’s included
22. | Copy of the Act
23. | WCL2 Forms
25, MSDS'’S of all chemicals that will be used on site (16 Point MSDS as required by

law)
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MANDATORY AGREEMENT ON ENVIRONMENTAL, HEALTH AND SAFETY
ISSUES

ENTERED INTO AND BETWEEN

GEORGE MUNICIPALITY

(Hereinafter referred to as the "Employer")

and

Contractor

Compensation Fund Number: ........cooiiiiiiiiiiiiiiiieeee



SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

Whereas the Employer has called for the executing of the following work: SUPPLY, DELIVERY,
INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK
SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE, and whereas the Contractor
undertook to carry out the work and whereas Employer and the Contractor have agreed to regulate the
environmental, occupational health and safety responsibilities as between them, now therefore the

undersigned agree to:

Section A: Occupational Health and Safety

1) The Contractor warrants that all his and his sub-Contractors' employees are covered in terms of
the provisions of the Compensation for Occupational Injuries and Diseases Act 1993, which cover
shall remain in force whilst any such employees are present on Employer premises. The Contractor

will only allow sub-Contractors on site with the prior written consent of the Employer.

2) The Contractor warrants that it is in possession of Public liability insurance cover and any other
insurance cover of that will adequately make provision for any possible losses and/or claims arising
from his and/or his sub-Contractors and/or his employees' acts or omissions on Employer
premises, which shall remain in force whilst he and/or his sub-Contractor and/or his employees are
present on Employer premises or which shall remain in force for the duration of his contractual

relationship with the Employer, whichever period is the longer.

3) The Contractor undertakes to ensure that he and/or his sub-Contractors and/or their respective
employees will at all times comply with all the requirements of the Occupational Health and Safety

Act, Act 85 of 1993 (OHS-Act) and that he is an employer in his own regard. The Contractor

(Mandatory) therefore and Employer therefore enter into this agreement by virtue of Section 37(2)
of the OHS-Act, without derogating from this general undertaking, also comply with the following

conditions:

(a) Allwork being done will be preceded by hazard identifications and risk assessments and these hazards

and risk will eliminated, controlled or mitigated where reasonably practicable.

(b) All work performed on Employer premises must be performed under the close supervision of the
Contractor’s Supervisors on site. Such supervisors are to be conversant with the hazards associated
with any work that the Contractor performs on the stated premises as well as the mitigating and

controlling measures to be implemented.

(c) Contractor employees must be medically fit to perform the work they are required to perform. Proof of
completed Annexure 3, medical fithess and biological monitoring is to be provided to the Employer
authorised representative on request of the Employer. The contractor is specifically but not exclusively
referred to: Hazardous Substances Act, Employment Equity Act, Construction Regulations 2014,
Hazardous Chemical Substances Regulations, Lead Regulations, Asbestos Regulations, Hazardous

Biological Agents Regulations, Noise Induced Hearing Loss Regulations, etc.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

(d)

()

(f)

(9)

(h)

(i)
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(k)

()

(m)

(n)

GEORGE CIVIC CENTRE

The Contractor’s Chief Executive Officer shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act. If the Contractor assigns any duty in terms of Section 16(2),
a copy of such written appointment shall immediately be forwarded to the Employer, as well as all

other appointments made in terms of the Occupational Health and Safety Act.

The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational
Health and Safety Act and that he, his employees and any sub-Contractor comply with its

requirements.

The Contractor shall appoint competent employees who shall be trained and conversant on any
Occupational Health and Safety aspect pertinent to them or to the work that is to be performed. No
employee will be employed on the site by the Contractor, which has not been employed for at least

six months prior to the contract commencing in a similar position by the Contractor.

The Contractor shall strictly enforce discipline regarding Occupational Health and Safety.

The Contractor shall ensure that his employees are issued and use the required Personal Protective
Equipment (PPE). PPE will only be used as a last resort where other mitigating measures are not

reasonably practicable.

Safe work procedures shall be implemented and enforced; all employees shall be made conversant

with the contents of these practices.

No unsafe or illegal equipment/machinery, personal protective equipment and/or articles shall be

used on Employer premises.

Those incidents and accidents mentioned in the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour as well as to the Employer. The Employer shall further

be provided with copies of any written documentation relating to any incident.

All employees of the Contractor shall be made conversant with work-related hazards and procedures

to mitigate or eliminate these hazards.

The Contractor warrants that he shall act as a professional in his field of expertise and has identified

all hazards and risks associated with the work to be performed.

The Employer and Contractor hereby obtains an interest in the issue of any investigation or formal
inquiry conducted in terms of the Occupational Health and Safety Act pertaining to any incident

involving the Contractor and/or his employees and/or his sub-Contractor/s.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

(0)
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(w)

GEORGE CIVIC CENTRE
No use shall be made of any Employer machinery/article/substance or personal protective equipment
without written approval and without ensuring prior and during use it is in a proper condition and as

such will not cause any risk to the health and safety of any person.

Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a

duly completed and approved permit.

No alcohol or other intoxicating substance shall be allowed on the Employer's premises. Anyone
suspected of being under the influence of alcohol or any other intoxicating substance (including

medicines) shall not be allowed on the premises.

Full co-operation shall be given if and when the Employer's employees inquire into occupational

health and safety issues.

The Contractor will cease dangerous or unsafe work immediately when requested to do so by the
Employer or its representatives. The onus still remains on the contractor to enforce health and safety

practices.

The Contractor confirms that he has been informed that he must report to the Employer management
(in writing) anything that he deems to be unhealthy and/or unsafe. He has informed his employees

and/or sub-Contractors in this regard.

The Contractor warrants that he shall not endanger the health and safety of Employer employees,
members of the surrounding community and/or visitors in any way whilst performing any work on

Employer premises.

The Contractor undertakes to reimburse the Employer for all medical costs incurred relating to any

of the Contractor's employees.

Should the contractor be performing “construction work” as defined in the Construction Regulations

2014 of the OHS-Act, the contractor will therefore ensure full compliance with said regulations

Section B: General and Environmental legal compliance

1)
2)

3)

The Contractor will ensure compliance to all environmental legislation.

The Contractor undertakes to comply with all labour related legislation while performing work for
the Employer.

The Contractor will be accountable and liable for all fines, penalties and civil action arising out of
his and his employee’s, contractor’s or agent’s acts and omissions. The Contractor will hold the

Employer harmless against any such claims or actions.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

GEORGE CIVIC CENTRE

Section C: Special conditions

1)

2)

3)

4)
5)

This agreement shall remain in force for the complete duration of the specified work done for the
Employer unless revoked in writing.

The Contractor representative shall be bound in solidum (jointly and severally) in terms of this
agreement.

The Contractor undertakes to adhere to all the Employer's rules and regulations as well as all
guidelines and other addendums that may be annexed hereto. The Contractor will ensure that all
his employees are conversant with these annexures, where applicable.

“Employer Premises” in this agreement will include Client premises.

The Employer retains the right to stop any work deemed dangerous regarding the health and safety
of employees, Client representatives, public or visitors. Work may also be stopped as a result of
legal noncompliance’s observed during audits, the contractor will be responsible for any damages
and costs suffered as a result of work stoppages.

Date

Place

Signed by: Mr.

Client: George Municipality

Date

Place

Signed by contractor or his authorized
representative:

Mr.

Notes

ONouhARLON=

Initial each page and annexures

Verify all corporate entity names and site them correctly
Verify insurances and COIDA

Verify signatory authority

Keep original

Initial where amended or writing added

To be signed before commercial agreement

Ensure commercial contract do not override this agreement.
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

APPOINTMENT AS THE PRINCIPAL CONTRACTOR OF CONSTRUCTION WORK
IN TERMS OF CONSTRUCTION REGULATION 5(1)(k) OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, (85 OF 1993) AS AMENDED

NAME OF CLIENT: GOERGE MUNICIPALITY
IN TERMS OF THE ABOVE-MENTIONED ACT:

e e (FOR EMPLOYER) having been appointed to ensure full
Manager-Section

compliance with the OHSA and Regulations, hereby appoint YOU ..........ccceiiiiiiiiiiiieeeiiiiciiiieeee e
Full name

as Principal Contractor of Construction Work in terms of the Construction Regulation 5(1)(k). The

appointment is for the following project: SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF

WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE

GEORGE CIVIC CENTRE

YOUR RESPONSIBILITIES ARE TO:

1. Comply with all the duties imposed on a Principal Contractor by the Construction Regulations.

2. Supervise all Construction work on the premises in accordance with CR 5(1)(k).

3. Ensure compliance with the health and safety specifications prescribed by the client or his agent for
this project.

4, Ensure compliance with all the requirements of the National Building Regulations.

5. Ensure that all contractors appointed by yourself, and reporting to you, comply with the requirements

as stipulated in the Construction Regulations.

6. Ensure that information and specifications to carry out work safely are communicated to all
contractors appointed and reporting to you.

7. To ensure that all records, registers, and documentation are maintained and that all persons
appointed to carry out tasks are competent and possess the necessary resources to complete their
tasks effectively and in such manner that the health and safety of persons are not compromised.

8. Report to the client as per the agreed safety plan on all deviations and progress.

This appointment will become effective on the date of acceptance thereof and will be valid until completion
of the construction work.

Please confirm your acceptance of this appointment by signing and returning to me the duplicate copy of
this letter.

SIGNALUTE: e
Manager (George Municipality)

Designation: .......cccovcuveeeiiiiiiiee e

DaAE: e
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SUPPLY, DELIVERY, INSTALLATION, AND REPLACEMENT OF WOODEN FLOOR AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE

ACCEPTANCE

PP PO P PPN understand the implications of the appointment and confirm
my acceptance of this appointment. | have studied the relevant sections of the Act and Regulations and
understand what is required of me.

SIGNEA: oo Date: ..o
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