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Transnet Request for Proposal: TNPA/2024/03/0036/59996/RFP

TRANSNET NATIONAL PORTS AUTHORITY
an Operating Division of TRANSNET SOC LTD

[hereinafter referred to as Transnet] [Registration No. 1990/000900/30]

REQUEST FOR PROPOSAL [RFP]

FOR THE APPOINTMENT OF A CONTRACTOR TO UNDERTAKE THE COMPLETE CONSTRUCTION,
ASSEMBLE, PAINT, COMMISSION, DELIVER, OPERATIONALIZE, AND HANDOVER THE
TUGBOAT TO THE PORT OF PORT ELIZABETH FOR A PERIOD OF 14 MONTHS.

RFP NUMBER: TNPA/2024/03/0036/59996/RFP
ISSUE DATE: 09 APRIL 2024

COMPULSORY BRIEFING SESSION 18 APRIL 2024 @10HO00

CLOSING DATE EXTENDED TO: 24 MAY 2024

CLOSING TIME: 16H00

BID VALIDITY PERIOD: 12 WEEKS FROM CLOSING DATE

Questions and Responses

Respondent’s Signature Date & Company Stamp



Transnet Request for Proposal: TNPA/2024/03/0036/59996/RFP

Questions and Responses Set 1:

TRANSNEI

No Bidders Questions TNPA Responses
Under Evaluation Schedule T2.2-05: Evaluation Schedule: Health and Safety
1 | Requirements there is a requirement - 5. Complete and return the tender | gee attached Questionnaire below.
documentation (Contractor Safety Questionnaire).
Please confirm/ clarify where in the tender document the Contractor Safety
2 Questionnaire is located or does it have another name? See attached Questionnaire below.
In the list of returnable documents page 22 of the attached document, T2.2-
3 | 01b: Completed and signed form of offer is mentioned but there attachment of :'Fesse complete C1.1-Form of Offer and acceptance on Pg 125 of 289 of the
this in the tender document. '
For costing purposes please assist with the below;
e Complete list of free issue items
4 e Technical description with quantities See list of free issue items on the table below
¢ Condition/current status of the items.
e Location of the items, so that we can allow transport to Durban
5 | Request for 2 weeks Extension Closing date extended 24 May 2024 at 16h00.

Questions and Responses

Respondent’s Signature

Date & Company Stamp




Transnet Request for Proposal: TNPA/2024/03/0036/59996/RFP

4-LIST OF FREE ISSUE ITEMS

TRANSNEI

<

Description

Status

Location

Completeness

2 x QSK 50 engines

New and still

under warranty

Port Elizabeth

Complete package with control instruments

4 Box coolers

New and still

under warranty

Port Elizabeth

Complete package with control instruments

2 X QSB 6,7 Genset complete

package

New and still

under warranty

Port Elizabeth

Complete package with control instruments

ZF Gearboxes

New and still

under warranty

Port Elizabeth

Complete package with control instruments

Hull Steelwork

As seen during
site briefing _

approved by BV

Port Elizabeth

98% as per the Naval Architect assessment

Superstructure

Steelwork

( Wheelhouse &

Accommodation)

As seen during
site briefing _

approved by BV

Port Elizabeth

91 % as per the Naval Architect assessment

Questions and Responses

Respondent’s Signature

Date & Company Stamp




Transnet National Ports Authority TRANSNET
Tender Number: TNPA/2024/03/0036/59996/RFP
Tender Description: The appointment of a contractor to undertake the complete construction,
assemble, paint, commission, deliver, operationalize, and handover the tugboat to the Port of
Port Elizabeth for a period of 14 months.
Contractor Safety Questionnaire
1. Safe Work Performance
1A | Injury Experience / Historical Performance — Alberta s
Use the previous three years injury and iliness records to complete the following:
Year
Number of medical treatment cases
Number of restricted workday cases
Number of lost time injury cases
Number of fatal injuries
Total recordable frequency
Lost time injury frequency
Number of worker manhours
Action taken to prevent re-occurrence
1 | Medical Treatment Case Any occupational injury or iliness requiring treatment provided by a
physician or treatment provided under the direction of a physician
2 | Restricted Workday Case Any occupational injury or iliness that prevents a worker from performing
any of his/her craft jurisdiction duties
3 | Lost Time injury Cases Any occupational injury that prevents the worker from performing any work
for at least one day
4 | Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury
cases multiplied by 200,000 then divided by total manhours
5 | Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by
total manhours
1B | Workers’ Compensation Experience
Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: Industry Classification:
Year
Industry Rate
Contractor Rate
% Discount or Surcharge
Is your Workers’ Compensation account in good standing? Yes No
(Please provide letter of confirmation) 0.5
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Transnet National Ports Authority TRANSNET
Tender Number: TNPA/2024/03/0036/59996/RFP

Tender Description: The appointment of a contractor to undertake the complete construction,
assemble, paint, commission, deliver, operationalize, and handover the tugboat to the Port of
Port Elizabeth for a period of 14 months.

Contractor Safety Questionnaire

2A | Has your company been cited, charged or prosecuted under Health, Safety and/or Yes No
Environmental Legislation in the last 5 years?

If yes, provide details:

2B | Has your company been cited, charged or prosecuted under the above Legislation in Yes No
another Country, Region or State?

If yes, provide details:

Citations
Does your company have a Certificate of Recognition?
Certificate No:

If yes, what is the

Safety Program
4A | Submit your company written health and safety plan?

Submit for provide a copy for review 2
4B | Submit your company pocket safety booklet for field distribution? 0.5
4C | Health and safety plan should contain the following elements
Yes No Yes No
Health and Safety Policy Equipment Maintenance
Incident Management and Emergency
reporting Preparedness/Response
Recordkeeping & Statistics Hazard Assessment and Risk
Management and training
Reference to Legislation Safe Work Practices
General Rules & Safe Work Procedures and Safe
Regulations operating procedures
Roles and responsibilities Workplace Inspections
Responsibilities Investigation Process
PPE Standards Training Policy & Program
Environmental Standards Communication Processes
Work Program or look Competency and Training
ahead plan

5. Training Program

5A | Attach orientation program for new hire employees?

include a course outline. Does it include any of the following: !
Yes No Yes No

General Rules & Regulations Confined Space Entry

Emergency Reporting Trenching & Excavation

Injury Reporting Signs & Barricades

Legislation Dangerous Holes & Openings
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Transnet National Ports Authority TRANSNET
Tender Number: TNPA/2024/03/0036/59996/RFP
Tender Description: The appointment of a contractor to undertake the complete construction,
assemble, paint, commission, deliver, operationalize, and handover the tugboat to the Port of
Port Elizabeth for a period of 14 months.
Contractor Safety Questionnaire
Right to Refuse Work Rigging & Cranes
Personal Protective Mobile Vehicles
Equipment
Emergency Procedures Preventative Maintenance
Project Safety Committee Hand & Power Tools
Housekeeping Fire Prevention & Protection
Ladders & Scaffolds Electrical Safety
Fall Arrest Standards Compressed Gas Cylinders
Aerial Work Platforms Weather Extremes
5B | Submit a program for training newly hired or promoted supervisors?
Tenderer must submit an outline for evaluation which include instruction on the following: 1
Yes No Yes No
Employer Responsibilities Safety Communication
Employee Responsibilities First Aid/Medical Procedures
Due Diligence New Worker Training
Safety Leadership Environmental Requirements
Work Refusals Hazard Assessment
Inspection Processes Pre-Job Safety Instruction
Emergency Procedures Drug & Alcohol Policy
Incident Investigation Progressive Disciplinary Policy
Safe Work Procedures Safe Work Practices
Safety Meetings Notification Requirements
5 afety A =
Yes No Weekly Monthly Quarterly
6A | Do you conduct safety inspections?
Describe your safety inspection process (include participation, documentation requirements, follow-up, report
distribution)
Who follows up on inspection action items?
6 | Do you hold site safety meetings for field Yes No Daily Weekly Biweekly
employees? If Yes, how often?
6C | Do you hold site meetings where safety is addressed Yes No Weekly Biweekly Monthly
with management and field supervisors?
6D | Is pre-job safety instruction provided before to each new task? Yes No
Is the process documented? Yes No
Who leads the discussion?
6E | Do you have a hazard assessment process? Yes No
Are hazard assessments documented? Yes No
If yes, how are hazard assessments communicated
and implemented on each project?
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Transnet National Ports Authority TRANSNET
Tender Number: TNPA/2024/03/0036/59996/RFP

Tender Description: The appointment of a contractor to undertake the complete construction,
assemble, paint, commission, deliver, operationalize, and handover the tugboat to the Port of
Port Elizabeth for a period of 14 months.

Contractor Safety Questionnaire

Who is responsible for leading the hazard
assessment process?

6F | Submit your company policies and procedures for environmental protection, spill clean-up, reporting, waste disposal,
and recycling as part of the Health & Safety Program?

6G | How does your company measure its H&S success? Attach separate sheet to explain
7. Safety Stewardship

7A | Are incident reports and report summaries sent to the Yes No Monthly | Quarterly | Annually
following and how often?

Project/Site Manager

Vice President/Managing Director

Safety Director/Manager

President/Chief Executive Officer

7B | How are incident records and summaries kept? How Yes No Monthly | Quarterly | Annually
often are they reported internally?

Incidents totalled for the entire company

Incidents totaled by project

Subtotaled by superintendent

Subtotaled by foreman

7C | How are the costs of individual incidents kept? How Yes No Monthly | Quarterly | Annually
often are they reported internally?

Costs totaled for the entire company

Costs totaled by project

Subtotaled by superintendent

Subtotaled by foreman/general foreman

7D | Does your company track non-injury incidents? Yes No Monthly | Quarterly | Annually

Near Miss

Property Damage

Fire

Security

Environmental

8. Personnel

List key health and safety officers planned for this project. Attach resume (CV and qualification). 0.5

Name Position / Title Designation

Category SACPCMP Number

List the last three company’s your form has worked for that could verify the quality and management commitment to your
occupational Health & Safety program

Name and Company Address Telephone Number
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