SAPS: SCM Capacity ot | enderer

T2.1.9: CAPACITY OF TENDERER

Project title: CONSTRUCTION OF MSINSINI NEW POLICE STATION: KWAZULU NATAL PROVINCE
Tender number: 19/1/9/1/37 TB (25) Closing date: 30 April 2026
\idvertising date: 13 March 2026 Validity period: 90 days

1. Bidders MUST complete the attached Functionality Evaluation Criteria and also attach
the necessary supporting documentation.

2. Failure to comply WILL result in the Bid being disqualified.

3. Only Tenderers that obtain a minimum Functionality Score of 60% and above, will be
considered and further evaluated in terms of price and preference.

Name of Tenderer Signature | Date

5]
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Effective date: AUGUST 2025
Version: 1.0



FUNCTIONALITY AND DUE DILIGENCE CRITERIA

PROJECT NAME

CONSTRUCTION OF NEW MNSISINI POLICE STATION: KWAZULU-NATAL PROVINCE

TENDER NUMBER 19/1/9/1/37TB (25)

CRITERIA

EVALUATION INDICATORS

ALLOCATED
POINTS

RELEVANT BUILDING CONSTRUCTION WORKS EXPERIENCE ON PREVIOUS CONTRACTS OF
SIMILAR NATURE, SCOPE AND/OR COMPLEXITY

The bidder must submit signed appointment
letters and signed practical completion|
certificates from previous projects completed in)
relation to building construction of a similar nature,
in the last 10 years must be attached.

It is a mandatory requirement to complet
Tables 1A and 1B in full for the projects in thi
section. Failure to comply will result in a zero-
point allocation.

INB: Only brick and mortar projects will be
considered.

Five (5) Building construction related projects of similar nature,

Iscope, and complexity at R 30 million or higher

(a) New Construction (8 points per project)
{b) Repair and Upgrades (5 points per project)
(c) None of the above (0 points per project)

40

Similar nature, scope and/or complexity refers to project typologies listed below:

Functionality criterion

e  Purpose-built shops e  Concert halls
*  Office developments e  High Court
e  Garages/showrooms e«  Secondary school
s  Department stores e  University complexes
o  Shopping centres e  University laboratories
s Food processing units e Assembly/machine workshops
»  Breweries e Purpose-built factories
s  Telecommunications/computer e  Clinics
buildings s Health centres
»  High-risk research/production e  General hospitals
*  Research/development labs e Nursing homes
*  Radio/TV/recording studios e  Surgeries (Doctor's consulting rooms)
»  Community centres e  Teaching hospitals
e Branch libraries e  Hospitals
e  Fire stations/ Ambulance e  laboratories
»  Bus stations e Sports halls
e  Railway stations e Leisure complexes
s Airports o  Specialised complexes
s  Police stations e  Dormitory/hostels
e  Prisons e  State-Aided Housing
. Postal buildings e  Student housing
e  Broadcasting e  Private Apartment blocks:
»  Civic centres o Hotels
*  Religious and crematoria e  Housing for the frail and elderly
*  Specialist libraries e  Opera houses
*  Museums and art galleries e  Theatres
e Courts of session
5e
s
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2 |FINANCIAL CAPACITY 20
Provide a valid bank rating from your banking P
institution stating A, B, C or D bank code /rating, Ciedittating/codSIoriD S
not older than 3 months from tender closing date. Credit rating/code of C 10
In case of a Joint Venture, the Bank account|Credit rating/code of B 15
indicated on the bank detail letter must be that of
the JV or the Lead Partner of the JV or the same |Credit rating/code of A 20
as the preferred bank account on the Joint CSD
No information provided 0
3 |COMPETENCE OF KEY PERSONEL(S), PROFESSIONAL AND TECHNICAL PERSONNEL 40
3.1 |Professional Construction Manager (registered with SACPCMP) 15
Provide the following information for the 20rl 'nost reqistrati | t fructi .
Professional Construction Manager or less years'post registra jon relevant construction experience 5
as a Professional Construction Manager
. A detailed CV More tha'n 2 but Igss than 6 years ppst reglstratlon‘relevant 10
construction experience as a Professional Construction Manager
= Proof of professional registration with 6 1 registrati I t truct
SACPCMP as a Professional or more years rgosf regis rT (l;)n re ev?n cl\:ns ruction 15
Construction Manager valid at time of bid experience as a Professional Construction Manager
closing date
Professional Construction Project
Manager will not be considered
3.2 |Construction Health and Safety Officer 15
Please note that it is mandatory for thel o i
. 2 or less years post registration relevant construction 5
Construction Health and Safety Officer, whethefayperience as a Registered Construction Health and Safety
acting as an Officer, Manager, or Agent to belOfficer/ Manager /Agent
formally registered with the South African Councfi]
for the Project and Construction Managemen
Professions (SACPCMP).
Provide the following information for the
Construction Health and Safety Officer
. . More than 2 but less than 3 years post registration relevant
Adetailed CV construction experience as a Registered Construction Health and 10
Safety Officer / Manager /Agent
= Proof of professional registration 3 : neBiirsTonltel " sruction
with SACPCMP as a Registered or more years gos. regésdrg |ont e ?yaanoth e dI% f 15
Construction Health and Safety Officer/ experience as a Registered Construction Health and Safety
Manager/ Agent valid at time of bid Officer / Manager /Agent
closing date

=

/
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3.3 |Site Agent 10

:’rot\::dest'herllovwng information 2 or less years relevant building construction experience as site agent
or the Site Agent with built- environment academic qualification.
or 3

+ A detailed CV showing

. . More than 2 but less than 6 years of relevant building construction
experience as a site agent

experience as site agent without built-environment academic
qualification

+  Copyofbuilt-environment  |aro than 2 but less than 5 years relevant building construction

academic ql_JaI'ﬂcat'on experience as site agent with built-environment academic qualification.
(where applicable)
or 6

6 or more but less than 10 years relevant building construction
experience as site agent without built-environment academic
qualification

6 or more years relevant building construction experience as site agent
with .
Built-environment academic qualification.

or

10

10 or more years relevant building construction experience as site agent
without built-environment academic qualification

TOTAL FUNCTIONALITY SCORE

Minimum functionality score to qualify for further evaluation 60.00

ABBREVIATIONS

SACPCMP - South African Council for the Project and Construction Management Professions
cv - Curriculum Vitae

DUE DILIGENCE

Bidders are notified that the due diligence of all submissions as well as physical verification

shall be undertaken for all parameters on the functionality criteria

54
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F: RISK ASSESSMENT (DUE DILIGENCE) CRITERIA

: CONSTRUCTION OF NEW MNSISINI POLICE STATION: KWA-ZULU NATAL
Project Name PROVINCE
Bid Number 19/1/9M1/37TB (25)

F.1.1

F.2

F.2.1

F2.2

F.2.3
F.2.4

F25

General

The Employer reserves the right, at its sole discretion, to conduct any due diligence and
verification procedures deemed necessary in relation to information, documentation, and
representations submitted by Tenderers. This may include, but is not limited to, contacting third
parties, verifying qualifications and registrations with statutory bodies, inspecting financial
information with financial institutions, and confirming project references with previous clients or

consultants.

Submission of a bid shall be deemed as the Tenderer's consent to such due diligence checks.
The Employer further reserves the right to disqualify any Tenderer and/or reject any submission
found to contain misrepresentation, falsified documentation, or material inaccuracies, without
incurring any liability towards the Tenderer.

Technical Risks:

Experience on comparable projects completed at least in the past 10 years

Verification of the Tenderers relevant experience on comparable projects completed, as
demonstrated by signed appointment letters and signed practical completion certificates
submitted in support of the functionality criteria.

Contractual commitment and quality of performance on comparable projects completed
at least in the past 10 years

Assessment of the Tenderer's adherence to contractual commitments and the quality of
performance on comparable completed projects, as demonstrated in Table 1A: Previous

Projects
Tenderer to provide verifiable and contractually acceptable references.

Aspects to be considered may include, but are not limited to the following:

a. The degree to which previous projects have been completed within the contractual
completion periods and/or extensions thereto, and the extent of penalties imposed,;

b. Financial management: payment to suppliers and cash flow problems;
c. Quality of workmanship: extent of reworks and timeous attention to remedial works;

Contractual commitment and quality of performance on projects currently ongoing

Assessment of the Tenderer's adherence to contractual commitments and the quality of
performance on current projects, as demonstrated in Table 1B: Current Projects

55
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Suitably qualified and appropriately experienced human resources

F26 Allocation of suitably qualified and appropriately experienced human resources, both in respect
of principals and/or other staff (construction manager, site agent, construction health and safety
officer) of the tenderer as stated in the functionality criterion including other professional,
technical and/or administrative, as proof that the tenderer will be able to react/respond

appropriately to the Services required herein.

F.27 The Project Team Organogram with CV’s and certified ID’s of all key personnel stated in
functionality criterion as well as proof of Professional Registration will be verified with relevant
regulatory bodies. Current and future workload of the tenderer in relation to capacity and
capability will also be considered.

F.2.8 Evaluation of the proposed programme and implementation methodology.

F.3 Commercial Risk

F3.1 The financial tender evaluation report will be prepared by the appointed Professional Service
Provider (PSP), i.e the quantity surveyor, to assess the extent of any commercial risk the

tenderer may pose to the Employer.

F.3.2 The report may include, but is not limited to, the following aspects:

a) Discrepancies between the final summary of the bills of quantities and the Form of
Offer and Acceptance.

b) Market reasonableness of the tendered price.

c) Identification of unduly low and/or high rates within the bills of quantities.

d) Arithmetic errors made by the tenderer in completing the pricing documents, and the
impact thereof.

e) Omissions in the pricing of the bills of quantities.

f) Price and/or rate imbalances within the bills of quantities.

F.3.3 Tenderers may also be requested to substantiate their pricing by submitting supporting
documentation (e.g., rate breakdowns, quotations), which will be subject to further scrutiny by

the PSP.

F.3.4 A tenderer may be declared non-responsive and subsequently disqualified under the following
circumstances:
a. Failure to provide the requested supporting documentation, or a satisfactory explanation
for its absence, within the timeframe stipulated by the Employer.
b. In the opinion of the Employer, the tenderer presents an unacceptable level of
commercial risk.
¢. Submission of fraudulent and/or misleading documentation.

F.4 Financial Risk

F4.1 Analyses of the Tenderer’s financial stability , credit and risk history may include but not limited
to:
a. Verification of the tenderer’s financial capability, including confirmation of the authenticity

of the bank rating letter.

b. Audited financial reports demonstrating the tenderer’s current liquidity ’%

0o R
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SAPS SCM

CONSTRUCTION OF MSINSINI NEW POLICE STATION:

KWAZULU NATAL PROVINCE

BID19/1/9/1/37 TB (25)

PART C:

CONTRACT

Part C1:

Agreements and contract data:

59



SAPS SCM C 1.1: Form of Offer and Acceptance

C 1.1: FORM OF OFFER AND ACCEPTANCE

Tender* no: 19/1/9/1/37 TB (25)

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: CONSTRUCTION OF MSINSINI NEW POLICE STATION: KWAZULU NATAL PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand (in words):

Rand (in figures): R

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the

contract data.

SIGNED FOR THE TENDERER:

B Signature Capacity Name and surname ofprepresentative Date

Name and address of
tenderer: B

WITNESSED BY: B

Signature Name and surname of witness Date

Page 10f 3

Effective date: AUGUST 2025 Version: 1.0 5 0



SAPS SCM C 1.1: Form of Offer and Acceptance

Tender no: 19/1/9/1/37 TB (25)

ACCEPTANCE )

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information, drawings and documents or parts thereof, which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.
SIGNED FOR THE EMPLOYER:

Signature Capacity Name and surname of representative Date

Name and address of
employer:

WITNESSED BY: _ ) -

| Signature ~ Name and surname of witness Date

Page 2 of 3

Effective date: AUGUST 2025 Version: 1.0 5 /



SAPS SCM

Tender no: 19/1/9/1/37 TB (25)

Schedule of Deviations

C 1.1: Form of Offer and Acceptance

1.1.1. Subject:

Details:

1.1.2. Subject:

Details:

1.1.3. Subject:

Details:

1.1.4. Subject:

Details:

1.1.5. Subject:

—

Details:

1.1.6. Subject:

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to
the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Effective date: AUGUST 2025

Page 3of 3
Version: 1.0
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PART C1.2: CONTRACT DATA

C1.2: CONTRACT DATA

JBCC SERIES 2000 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Construction of New Msinsini Police Station:KwaZulu-Natal Province

Project
Employer South African Police Service Reference . 19/1/9/1/377B (25)
B The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.
Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.
CONTRACT VARIABLES
THE SCHEDULE
The schedule contains all variables referred to in this document and is divided into part 1: contract
data completed by the employer and part 2: contract data completed by the contractor. Part 1
must be completed in full and included in the tender documents. Both the part 1 and part 2 form
part of this agreement
Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the applicable
clause of the schedule. Key cross reference clauses are italicised in [ ] brackets
42.0 Part 1: Contract Data completed by the Employer:
421 CONTRACTING AND OTHER PARTIES
42.1.1 Employer:
Government of the Republic of South Africa in its South African Police Service
Postal address:
Private Bag X254
Pretoria..
0001
| Tel: 012 841 7000 Fax: 012 8417495
[1.2] '
Physical address:
Supply Chain Management
117 Cresswell Rd
Silverton
’ 0127
C1.2: CONTRACT DATA -1- Version No.: 2.00
K ﬁr%n date; September 2024



PART C1.2: CONTRACT DATA

Principal Agent:

Postal address:

Tel: 0 Fax: N/A

[1.1]

Representative of the Employer:
Colonel Rivoningo Justice Mhlongo

Postal address:
Private Bag X254
Pretoria

0001

Tel: 012 845 8700 Fax: 086 403 0120

4213
[1.1,5.2]

Agent (1)

Agent’s service:

Postal address:

Tel: Fax: N/A

Agent (2)

Agent’s service:

Postal address:

Tel: Fax: N/A

4215
1.1, 5.2]

Agent (3)

Agent’s service:

Postal address:

Tel: Fax:

L

C1.2: CONTRACT DATA -2-

& Of

Version No.; 2.00
K Version date: September 2024
4
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PART C1.2: CONTRACT DATA

42.1.6 Agent (4)
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
421.7 Agent (5)
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax: N/A
421.8 Agent (6)
[1.1,5.2]
Agent’s service:
Postal address:
|
Tel: Fax:
1 42.1.9 Agent (7)
[1.1, 5.2]
Agent’s service:
Postal address:
Tel: Fax: N/A
42.2 CONTRACT DETAILS
1 42.2.1 Works description: Refer to document — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
C1.2: CONTRACT DATA -3- @/ Version No.: 2.00

/e ' Vers'Lo%date: September 2024
‘ 72



PART C1.2: CONTRACT DATA

Interest rate Iegislation:ﬂe interest rate applicable will be as determined by the Minister

114 1)
[31.11.2 #] of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management
[31.12.2#] Act, 1999 (Act No. 1 of 1999)
[11.2.4] 2) Lateral support insurance to be effected by the contractor: Yes [] No [X]
[31.4.2#] 3) Payment will be made for materials and goods Yes X No []
[40.2.2.#] 4) Dispute resolution by litigation Yes {X] No[]
[26.1.2 # 5) Extended defects liability period applicable to the following elements:
Mechanical and Electrical for 12 Months
42.2.6 Period for the commencement of the works after the contractor takes—possession of the site:
[15.3] One (1) working day.
- For the works as a whole: o |
42.2.7
The date for practical completion shall be Twenty-Four (24) months] from the date on which
[24.3.1] ) ,
[30.1] possession of the site is given to the contractor and the penalty per calendar day shall be as
per the Appendix A attached herein upon award.
42.2.8 | For the works in sections: ]
[24.3.1] The date for practical completion from the date on which possession of the site is given to the
[28.1] contractor and the penalty per calendar day:
Section 1: [N/A]
Construction period: [N/A]
Penalty: [N/A]
Section 2: [N/A]
Construction period: [N/A]
Penalty: [N/A]
Section 3; [N/A]
Construction period: [N/A]
Penalty: [N/A]
Section 4: [N/A]
Construction period: [N/A]
Penalty: [N/A]
| Section 5: [N/A]
Construction period: [N/A]
Penalty: [N/A]
Section 6: [N/A]
Construction period: [N/A]
Penalty: [N/A]
4229 The law applicable to this agreement shall be that of the: Republic of South Africa T
[1.2] o - |

C1.2: CONTRACT DATA

66

Version No.: 2.00
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PART C1.2: CONTRACT DATA

42.3 INSURANCES
42.31 Contract works insurance to be effected by the contractor
[10.1 #,
10.2 # To the minimum value of the contract sum plus 20%
12.14#]
With a deductible not exceeding 10% of each and every claim
Or
[] For the minimum sum of R [State amount, if applicable]
With a deductible not exceeding 5% of each and every claim
42.3.2 . . L
[10.1#, | Supplementary insurance is required: Yes
;g? z] To the minimum value of the contract sum plus 10 %
42.3.3 Public liability insurance to be effected by the contractor )
[11.1#,
12.1#] For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim
Or
[] For the sum of R [State amount, if applicable]
With a deductible not exceeding 5% of each and every claim
| _
42.3.4 | Support insurance to be effected by the contractor
[11.2 #,
12.1 # For the sum of R [State amount, if applicable]
With a deductible of R
42.4 DOCUMENTS
4242 Three (3) copies of the construction documents will be supplied to the contractor free of charge
[3.7] :
42.4.3 Bills of quantities / Lump sum document schedule of rates drawn up in accordance with:
X Standard System of Measuring Building Work (seventh edition as amended)
Or
O] Standard System of Measuring Building Work for Small or Simple Buildings 1999
Or
] Other(Specify)
42.4.5 JBCC Engineering General Conditions are to be included in the contract documents: No o
[3.4]
C1.2: CONTRACT DATA -5- Version No.: 2.00

K.
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PART C1.2: CONTRACT DATA

[ 42.4.6
[31.5.3]

[32.13]

The contract value is to be adjusted using CPAP indices: Yes X] No[]

Where

Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:

1)

2)

3)

4)

5)

Alternative Indices: Not Applicable

CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC

Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group unless specifically stated otherwise in the bills of quantities

All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets
and intercommunication systems shall be in accordance with Work Group 170

With reference to Work Group 190 a proportion of the value related preliminaries pro rata
to the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted

Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45

42.4.7
[3.10]

-

C1.2: CONTRACT DATA

Details

Clause

1.1

of changes made to the provisions of JBCC standard documentation

COMMENCEMENT DATE — means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer’s construction

guarantee form as selected in the schedule

CONSTRUCTION PERIOD - means the period commencing on the date on which
possession of the site is given to a contractor as stated in the schedule and ending on

the date of practical completion

CONSTRUCTION WORK PERMIT — means a document issued in terms of regulation 3 of
the Construction Regulations, 2014 as published in Government Gazette No.40883 of 2

June 2017, as amended

CORRUPT PRACTICE — means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the acquisition process or in contract

execution

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
acquisition process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the

tenderer of the benefits of free and open competition

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act

No. 1 of 1999)
-6- g Version No.: 2.00

/Q Version date: September 2024



PART C1.2: CONTRACT DATA

PRINCIPAL AGENT — means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the schedule

SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expense or loss

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or telefax.
Notice shall be presumed to have been duly given when:

1.6.4 No clause

3.2.1 A construction guarantee in terms of 14.0, where so elected in his tender

3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times.

' 340 Replace the second reference to “principal agent” with the word “employer”

43 No clause

5.1.2 under clause 41- Include reference to 32.6.3; 34.3; 34.4 and 38.5.8 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent
and in terms of which the employer shall sign all documents

10.5 Add the following as 10.5

Damage to the works
|

(1)  Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

(2) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,

replace and/or repair the works

(3) The employer shall carry the risk of damage to or destruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out

in 10.6

(4) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shali be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties

(a)  The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the works unless due to any
act or negligence of any person for whose actions the employer is legally liable

22
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' (b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or personal property or property contiguous to the
site, whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
unless due to any act or negligence of any person for whose actions the employer is

legally liable

(c) The contractor shall upon receiving a contract instruction from the principal agent
cause the same to be made good in a perfect and workmanlike manner at his own
cost and in default thereof the employer shall be entitled to cause it to be made good
and to recover the cost thereof from the contractor or to deduct the same from

amounts due to the contractor

(d)  The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing
the works until the issue of the certificate of practical completion

(5) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be
altered or added to, the contractor, shall obtain adequate insurance and will remain
adequately insured or insured to the specific limit stated in the contract against the
death of or injury to persons or damage to such property consequent on such removal
or interference with the support until such portion of the works has been completed

(6) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and

to execute the works
10.7 Add the following as 10.7
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area”, thatis an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following

will apply:

10.7.1 Damage to the works

The contractor shall, from the date on which possession of the site is given to the
contractor until the date of the certificate of practical completion, bear the full risk of and
hereby indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps |
for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s

own cosis

10.7.2 Injury to persons or loss of or damage to property

‘ The contractor shall be liable for and hereby indemnifies and holds harmless the employer

| against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to

[ or the death of any person whomsoever resulting from, arising out of or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or7/
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i immovable property or bersonal property or property contiguous to the site, whether |
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which

occurred during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty one (21) calendar
days before commencement of the works, submit to the employer proof of such insurance

policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole

140 Replace the entire clause 14.0 with the following:

14.0 SECURITY

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the

value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which |
event the employer’s entitiement shall take precedence over his obligations to refund the
payment reduction security or portions thereof to the contractor

142 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from the commencement date. Should the contractor fail to select
the security to be provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from the commencement date,
the security in terms of 14.7 shall be deemed to have been selected.

| 14.3  Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days

from the commencement date

. 14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

‘ 14.3.4 On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor

of 33.0 provided that the employer complies with the provisions of 33.4 in which event the®

‘ 14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms

Version No.: 2.00
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T employer's entitlement shall take precedence over his obligations to refund the cash |
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled
to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (1 0%) of the contract
sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within

twenty-one (21) calendar days from the commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantee

145 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in
the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms of
31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction

guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from

the commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment

reduction or may do both

—
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[ 21.0 Noclause

|
29.2.5 No clause

| 31.5.2 Security adjustments in terms of 14.0 or 31.8

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitiement shall take precedence over his obligations to refund the
payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in

terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable |

15.1.1 No clause

15.1.2 The security selected in terms of 14.0

15.1.4 Add 15.1.4 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of

commencement date

15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within forty (40) working days of the
contractor complying with the terms of 15.1.4 where a construction work permit is
required in terms of the works or within ten (10) working days where a construction work
permit is not a requirement in terms of the works”

17.1.11 Delete the words “and the appointment of nominated and selected subcontractors”

20.1.3 No clause

26.1.2 Add # next to 26.1.2

31.8 Amend as follows:

31.8(A) Where asecurityis selected in terms of 14.1; 14.5 or 14.6, the value of the works
in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following percentage

adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued
up to the date of practical completion

31.8.(A).2Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of

final completion V&
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31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment

certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following

percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of

final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment

certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Delete the following: “Payment shall be subject to the employer giving the contractor a |

31.12
tax invoice for the amount due.”

3251 Add the following to the end of each of these clauses: “_..due to no fault of the

32.5.4 contractor”

and

3257

|

341 Remove #

342 Add#nextto 34.2

34.8 The principal agent shall certify one hundred per cent (100%) of the amount of the final
account in the final payment certificate

3413 Replace “seven (7) calendar days’ with “twenty one (21) calendar days” and delete the
words: “subject to the employer giving the contractor a tax invoice for the amount due”

36.1 Add the following clauses 36.1.3 to 36.1.5. under 36.1 to read as follows:

36.1.3 refuses of neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated; liquidated or surrendered in terms of the insolvency laws in
force within the Republic of South Africa

36.1.5 in the judgment of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”

36.7  Addthe following: “Notwithstanding any clause to the contrary, on cancellation of @‘75
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in [37.5 agreement either by the employer or the contractor; or for any reason whatsoever,
and  the contractor shall on written instruction, discontinue with the works on a date stated
38.7 and withdraw himself from the site. The contractor shall not be entitled to refuse to

withdraw from the works on the grounds of any lien or right of retention or on the grounds
of any other right whatsoever”

37.3.5 Replace “ninety (90)" with “one hundred and twenty (120)

and
38.5.4

30.3.5 Add the following words at the end thereof: “within one hundred and twenty (120) working |
days of completion of such a report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years” |

406 under clause 41 — Remove reference to no clause

40.7.1 Change “(10)" to “(15)”
Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own costs
concerning the mediation and equally share the costs of the mediator and related costs.

42.4.8 CONTRACT PARTICIPATION GOALS AND CONTRACT SKILLS DEVELOPMENT GOALS

Goals

(CPGs) and Contract Skills Devel
Assumptions and in accordance wi

The contractor shall achieve in the performance of the contract the following Contract Participation

opment Goals (CSDG) as described in C3: Scope of Work and C2.1: Pricing

th the feasibility study(where applicable), which forms

part of the specifications

in the CPG Section of the Specification of this contract.

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract Participation Goal
in accordance with the cidb Standard for Indirect Targeting for Enterprise Development through
Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as amended
in cido Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract. (Applicable to projects that require 7GB or 7CE cidb grading, i.e. R20 000
| 001 and above with a minimum 6 month construction period)

|
(@

um Targeted Contract Skills Development Goal in accordance with |

cidb BUILD Programme: Minim
h Infrastructure Contracts as published in the

the cidb Standard for Developing Skills throug
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project

Assessment Scheme Notice No. 43726 of 18 September 2020 as amended in cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.
(Applicable to projects which require cidb Grade 7 and above for all class of works categories, i.e.
R20 000 001 and above with minimum 12 month construction period)

(b)

| Failing to achieve the minimum targeted Contract Skills Development Goal and/or minimum
targeted Contract Skills Development Goal will result in a thirty percent (30%) penalty of the value
of the portion not achieved, excluding VAT (see example in Annexure B)

(c)

@ Version No.: 2.00
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42.0 Part 2: Contract Data provided by the Contractor:

42.5 CONTRACT DETAILS
4251 Contractor: T

Postal address:

Tel: Fax:

TAX / VAT Registration No:

Physical address:

42.5.2
The accepted contract sum inclusive of tax is R
Amount in words:
14253
[31.3] The latest day of the month for the issue of an interim payment certificate:
42.5.4
[32.12] The preliminaries amounts shall be paid in terms of: Alternative A [] Alternative B O
14255
[32.12] The prefiminaries amounts shall be adjusted in terms of: Alternative A [] Alternative B ]
C1.2: CONTRACT DATA -14 - Version No.: 2.00
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4257 The security to be provided by the contractor:
[14]
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following:
(1) cash deposit of 10 % of the contract sum (excluding VAT) Yes [] No [}
(2) variable construction guarantee of 10 % of the contract sum
(excluding VAT) Yes (] No[]
(3) payment reduction of 10% of the value certified in the
payment certificate (excluding VAT) Yes [] No []
(4) cash deposit of 5% of the contract sum (excluding. VAT)
and a payment reduction of 5% of the value certified in the
payment certificate (excluding. VAT) Yes [] No []
(5) fixed construction guarantee of 5% of the contract sum
(excluding VAT) and a payment reduction of 5% of the
value certified in the payment certificate
(excluding VAT) Yes [] No[]
| NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.
425.8 The annual building holiday period after the commencement of the construction period:
[29.7.2]
From: to
42.6 DOCUMENTS -
42.6.1 Contract documents marked and annexed hereto:
Priced bills of quantities: Yes [] No [[] Document marked as:
Lump sum document: : Yes [] No [] Document marked as:
| Guarantees: Yes [ ] No [[] Document marked as:
Contract drawings: Yes [ ] No [[] Document marked as:
Other documents: Yes [] No [] (Attach additional pages if more space is required)
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The following calculation of
contractor and it shall be car

APPENDIX A

CALCULATION OF PENALTY

penalty will be based on the tendered amount (excluding tax) of the awarded

ried forward to item 42.2.7 of the schedule for works to be completed as a whole

and item 42.2.8 for works to be completed in sections.

O mUCTION RATE PER R100 OF ESTIMATE
1 month 27,5 cents
1,5 months 22 cents
2 months 16,5 cents
2,5 months 13,5 cents
3 months 11 cents
35 months T 95 cents
4 months 8,5 cents
45 months 7,5 cents
5 months 6,25 cents
6 months 575 cents
7 months 4,75 cents
8 months 4 cents
9 months 3,75 cents
10  months 3,5 cents '
11 months 3 cents
12 months 2,75 cents
14 “months 2,5 cents
| 15 months 2,25 cents
16  months 2 cents
18  months 1,75 cents
20  months 1.5 cents
21 months 1,5 cents
24  months 1,25 cents
30 months 1 cent
36  months 1 cent
42  months 1 cent

PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

RO - R500 | nearest R5
R501 - R1000 nearest R 10
R1001 - RS5000 nearest R 50
R 5 001 and above nearest R 100

EXAMPLE

Contract sum
Construction period

Therefore rounded off to the nearest R10.00 =

C1.2: CONTRACT DATA

R2 500 000 (excluding tax)

12 months

0.0275

R2500000 x

R687.50/Calendar day
R690.00/Calendar day

s
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APPENDIX B

PENALTY FOR NOT ACHIEVING MINIMUM CPG AND CSDG EXAMPLE

1. Minimum Targeted Enterprise Development Contract Participation Goal

A. | Project Value R 120 000 000,00

B. | Minimum 5% CPG Targeted Enterprise Development R 6 000 000,00 |
' C. | CPG Achieved® R 4000000,00 |
'D. | Shortfall "R 2000000,00 |
_E. Penalty applicable as per Contract Data (D x 30%) R 600 OO0,00_

*amount sub-contracted and/or amount for joint venture partner for targeted enterprise/s

2. Minimum Targeted Contract Skills Development Goal

A. | Contract amount (Excl. VAT and allowances) R 95000 000,00
L B. | Minimum 0,5% CSDG (GB Contractor) R 475 000,00 '
| C. | cSDG Achieved* R 400 000,00
HD. Shortfall R 75 000,00
E. | Penalty applicable as per Contract Data (D x 30%) R 22 500,00

* Actual CSDG training requirement value after award upon selecting method/s of training and appointment of

beneficiaries
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Project

Employer

c21.1
C21.11

C2.1.1.2

2113

C211.4

C21.1.5

c21186

C2.1 PRICING ASSUMPTIONS
JBCC Series 2000

Construction of the New Msinsini Police Station: KwaZulu - Natal Province

South African Police Service Reference

BILLS OF QUANTITIES

The bills of quantities document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the
standard conditions of tender, scope of work, conditions of contract, specifications,
drawings, and all other relevant documentation

The prices and rates to be inserted by the tenderer in the bills of quantities shall be the
full inclusive prices to be paid by the employer for the work described under the several
items, and shall include full compensation for all costs and, expenses that may be
required in and for the completion and maintenance during the defects liability period of
all the work described and as shown on the contract drawings as well as all overheads,
profits, incidentals and the cost of all general risks, liabilities and obligations set forth or
implied in the documents on which the tender is based

Each item shall be priced and extended to the “total' column by the tenderer, with the
exception of the items for which only rates are required, or items which already have
prime cost amount or provisional sum affixed thereto. If the tenderer omits to price any
items in the bills of quantities, then these items will be considered to have a nil rate or

price

The tenderer is cautioned against using any quantities appearing in these bills of
quantities for the purpose of ordering material, it is done at its own risk and no liability
whatsoever will be admitted by the employer or agent for the correctness of such
quantities. Unless otherwise stated, items are measured net in accordance with the
contract drawings, and no allowance is made for waste

The prices and rates to be inserted by the tenderer in the bills of quantities shall be the
full inclusive prices to be paid by the employer for the work described. Such prices and
rates shall cover all costs and expenses that may be required in and for the execution of
the work described, and shall cover the cost of all general risks, liabilities, and obligations
set forth or implied in the documents on which the tender is based, as well as overhead
charges and profit. Market-related prices shall be inserted as these will be used as a
basis for the assessment of payment for additional work that may have to be carried out

A price or rate is to be entered against each item with the unit stated in the bills of
quantities, whether the quantities are stated or not. An item against which no rate is/are
entered, or if anything other than a rate or a nil rate (for example, a zero, a dash, or the
word “included” or abbreviations thereof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge
for that item. The tenderer may be requested to clarify nil rates or items regarded as
having nil rates, and the employer may also perform a commercial risk analysis with
regard to the reasonableness of such rates prior to the award of a tender
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C21.1.7

C21.1.8

Cc2.1.1.9

C2.1.1.10

c2.1.1.11

c21.2
C2.1.21

c21.3
C2.1.31

The tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total”
column. “Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be
expected; and

(b)  nowork under the item is foreseen at the tender stage but the possibility
that such work may be required is not excluded

For ‘Rate Only” items no quantities are given in the “quantity” column, but the quoted rate
shall apply in the event of work under this item being required. The tenderer shall
however note that in terms of the tender data, the tenderer may be asked to reconsider
any such rates that the employer may regard as unbalanced

Descriptions in the bills of quantities are abbreviated and comply generally with those
in the principles contained in the latest version of the Standard System for Measuring
Building Work issued by the Association of South African Quantity Surveyors. It is the
intention that the abbreviated descriptions be fully described when read with the
applicable measuring system and the relevant preambles and/or specifications.
However, should the full intent and meaning of any description not be clear, the tenderer
shall, before submission of his tender, call for a written directive from the principal agent,
failing which it shall be assumed that the contractor has allowed in his pricing for
materials and workmanship in terms of national best practice

The quantities set out in these bills of quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used to determine payments due, not the quantities given in
the bills of quantities

The tenderer shall be deemed to have inspected and examined the site and its
surroundings and information available in connection therewith and to have satisfied
himself before submitting his tender (as far as is practicable) as to:

(a) the form and nature of the site and its surroundings, including subsurface
conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and
completion of the works,

(d) the means of access to the site and the accommaodation he may require

(e) and, in general, shall be deemed to have obtained all information (as far as
is practicable) as to risks, contingencies, and all other circumstances which
may influence or affect his tender”

CORRECTIONS OF ENTRIES

tncorrect entries shall not be erased or obliterated with correction fluid but must be
crossed out neatly. The correct figures must be entered above or adjacent to the deleted
entry, and the alteration must be initialled by the tenderer

DISCREPANCIES IN PRICING DOCUMENT

Descriptions referred to in these bills of quantities are intended for reference purposes
only and where discrepancies between the bills of quantities items the drawings and
the specification document occur, the drawings and specification shall take preference.
Such discrepancies shall be brought to the attention of the employer and failure to do
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PART C2.1: PRICING ASSUMPTIONS

c214
C2.1.41

C21.4.2

C21.5
C2.1.51

C2.1.6

C2.1.6.1

c216.2

C216.3

C21.7

C21.7.1

c21.7.2

so shall indemnify the employer and/or his agents against any additional costs, etc.
resulting from such discrepancies

CONTRACT PRICE ADJUSTMENT PROVISIONS — COST FLUCTUATIONS

Where contract price adjustment provisions (CPAP) do not apply to this tender in terms
of the contract data, the tenderer should make provision in the pricing document for
possible price increases during the contract period. No additional claims for CPAP in this
regard shall be entertained

Where the contractor is required to import components and material the contractor is
required to takeout forward cover insurance to mitigate the risk of exchange rate
fluctuations associated with that purchase of imported items. In addition, the contractor
is to include within its price all insurances required for importation of any equipment and
materials outside South Africa.

TRADE NAMES

Tenderer’s attention is drawn to the fact that wherever trade names or references to any
catalogue have been made in these bills of quantities, it is purely to establish a standard
for required material

LABOUR-INTENSIVE WORK
If applicable as per paragraph C3.10 of part C3: Scope of Works;

Labour intensive work is specified in the bills of quantities and indicated by “LI" either
in a separate column or as a prefix or suffix against every item so designated, the
contractor must price for and include in rates. Contractors are expected to use their
initiative to identify additional activities that can be done labour-intensively to comply with
the set minimum labour intensity target. Allowance must be made for submitting monthly
reports illustrating the value of the works executed under labour-intensive works

The items marked with the letters “LI” are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the
requirements in the generic labour-intensive specification in the C3: Scope of Works

Payment for items which are designated to be constructed labour-intensively (either in
this schedule or in the C3: Scope of Works) will not be made unless they are constructed
using labour-intensive methods. Any unauthorised use of plant to carry out work which
was to be done labour-intensively will not be condoned and any works so constructed
will not be certified for payment

CONTRACT PARTICIPATION GOALS (CPG)
Minimum 30% Targeted Enterprise Development Goal Applicable: Yes No []
If yes;

The tenderer must, in the performance of this contract achieve the following Contract
Participation Goals (CPGs) as indicated below

Provision for pricing of compliance with the achieving the CPGs is made in the Project
Assessment Scheme section of the bills of quantities and it is explicitly pointed out that
all requirements in respect of the aforementioned are deemed to be priced thereunder
and no additional claims in this regard shall be entertained
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PART C2.1: PRICING ASSUMPTIONS

C21.7.3

C21.74

C21.7.5

C2.1.8

C2.1.8.1

C2.1.8.2

C21.8.3

C2.1.84

c2.1.9
€2.1.91

A provisional amount has been allowed for within the Project Assessment Scheme
section in the bills of quantities for the Minimum Targeted Enterprise Development CPG
in the execution of this project as described in part C3: Scope of Works. The provisional
amount allowed is for the appointment of a development coordinator, mentor, training
service providers, and training of the beneficiary enterprises

The tenderer shall price his/her profit and attendance, all inclusive of associated costs to
the contractor for implementation. Allowance must be made for submitting reports to the
employer’s representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation

The cost of the mentor is deemed to be included in item 2 of the project assessment
scheme section of the bills of quantities

CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)
Minimum 0.5% Contract Skills Development Goal Applicable: Yes X No[]
If yes;

The tenderer shall determine the CSDG as per ltem 6 of the Project Assessment Scheme
section of the bills of quantities, expressed in Rand, which shall be the “Sub-Total A"”
amount in the final summary multiplied by a 0.5% factor as stipulated in Table 2 of the
Standard for Developing Skills through Infrastructure Contracts, published in Gazette
Notice 48491 of 28 April 2023 as amended for the General Building (GB) class of
construction works

Notwithstanding the type of training opportunity Method selected, the CSDG amount
determined will be for the following items.

(a) Stipends payable to the beneficiaries

(b) Appointment of training coordinator

(¢) Appointment of mentor (subject to the method selected)
(d) Appointment of training service providers

The contractor shall price his profit and attendance (all-inclusive of associated costs to
the contractor for implementation and reporting), based on the provisional amount in
the Project Assessment Scheme section in the bills of quantities

The contractor shall complete a separate bills of quantities upon the award of the
project and identification of the respective beneficiaries and the appointment of the
training coordinator, mentor, and training service providers of which the cost wiil be offset
against the allowance in ltem 6 of the Project Assessment Scheme section in the bills
of quantities in line with Table 3 of the Standard for Developing Skiils through
Infrastructure Contracts, published in Gazette Notice 48491 of 28 Aprif 2023 as amended

PENALTIES FOR NON-COMPLIANCE TO CPG AND CSDG

Penalties for non-compliance with CPGs and CSDG are stipulated in item 42.4.8(c) of
part C1.2: Contract Data and will be included in the JBCC recovery statement and

payment certificate

i “Sub-Total A" in the Final Summary is in line with the definition of Sub-total in the Standard for Developing Skills through Infrastructure Contracts, published in Gazette
Notice 48491 of 28 April 2023
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PART C2.1: PRICING ASSUMPTIONS

C2.1.10 UNITS OF MEASUREMENT

C2.1.10.1 The units of measurement indicated in the bills of quantities are metric units. The
following abbreviations may appear in the bills of quantities:

mm = millimetre No = number
m = metre PerQ = Per Quarter
km = kilometre PC = Prime Cost Amount
m? = square metre kg = kilogram
m? = cubic metre t = ton (1 000 kg)
kW = kilowatt % = per cent
C2.1: PRICING ASSUMPTIONS -5- Version No.: 0.00
Version date: September 2024 87
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PART C2.2 : BILLS OF QUANTITIES

C2.2: BILLS OF QUANTITIES

In accordance with the ASAQS Standard System of Measuring Building Work 7t Edition as amended

Project :  Construction of the New Msinsini Police Station: KwaZulu - Natal Province
Employer 1 South African Police Service

Tender No. : 19/M/9/1/37 TB(25) - -
Project Code : NA



Item
No

SECTION NO. 1

BILL NO. 1

PRELIMINARIES

CPAP WORK GROUP NO. 190 UNLESS
OTHERWISE STATED

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked. -
“N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

Carried Forward

Section No. 1
Bill No. 1
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SOUTH AFRICAN POLICE SERVICES

CONSTRUCTION OF THE NEW MSINSINI POLICE STATION

Brought Forward

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
A1l DEFINITIONS AND INTERPRETATION

Clause 1.0 Clause

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending on
the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:

Carried Forward
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SOUTH AFRICAN POLICE SERVICES
CONSTRUCTION OF THE NEW MSINSINI POLICE STATION

Brought Forward R

"FRAUDULENT PRACTICE" means a mispresentation
of facts in order to influence a procurement process in
the execution of a contract to the detriment of any
tenderer and includes collusive practice among tenderes
(prior to or after the tender submission) designed to
establish tender prices at artificial non-competitive levels
and to deprive the tenderer of the benefits of free and
open competition.

Clause 1.1 Definition of "Interest” is amended by
replacing it with the following:

“INTEREST” means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
in the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule.

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
contractor, as stated in the schedule, from which the
employer may recover expense or [oss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax”

Clause 1.6.4 is amended by replacing it with the
following:

No clause

ltem

Carried Forward R
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Brought Forward

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

A3 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing”14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall

have access at all times

Clause 3.10 is amended by replacing the second
reference to "principal agent" with the word "employer”

Ad DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

A5 EMPLOYER’S AGENTS

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Carried Forward
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Brought Forward

AB SITE REPRESENTATIVE

Clause 6.0

A7 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section
C : Specific Preliminaries of the bills of quantities /
lump sum document for the contractor to have the
opportunity to price for all the requirements of the

Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

A8 WORKS RISK
i

Clause 8.0

A9 INDEMNITIES

Clause 9.0

A10 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

Carried Forward
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SOUTH AFRICAN POLICE SERVICES
CONSTRUCTION OF THE NEW MSINSINI POLICE STATION

Brought Forward R

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s
abligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

Carried Forward R
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(d)

(e)
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Brought Forward

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequate insurance and
will remain adequately insured or insured to the
specific fimit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works
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SOUTH AFRICAN POLICE SERVICES
CONSTRUCTION OF THE NEW MSINSINI POLICE STATION

Brought Forward R

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area”, that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

Carried Forward R
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10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor’s obligations in terms of the
contract, the contractor shall, within twenty one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor’s
default of his obligations as set outin 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11  LIABILITY INSURANCES

Clause 11.0

A12  EFFECTING INSURANCES

Clause 12.0

A13.0 No clause

A14 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

Carried Forward
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14.1 In respect of contracts with a contract sum up to
R1 million, the security to be submitted by the
contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandiin terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been

selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date

14.3.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

Carried Forward
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SOUTH AFRICAN POLICE SERVICES
CONSTRUCTION OF THE NEW MSINSINI POLICE STATION

Brought Forward R

14.3.3 Within twenty one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent {10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall reduce
and expire in terms of the Variable Construction
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen

(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction guarantee
of five per cent (5%) of the contract sum (excluding
VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT)
has been selected:

Carried Forward R
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14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A} and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date

14.6.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:
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