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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
BRONKHORSPRUIT CNC CENTRALISATION OF STORES

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Bronkhorspruit CNC centralisation of stores

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg,
Employer 2199

Name &

signature of Date

witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly

endorsed, ‘Alternative Tender No.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Eskom Holdings SOC Ltd, Megawatt
of Park, Maxwell Drive, Sandton,
Johannesburg, 2199

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd
BRONKHORSPRUIT CNC CENTRALISATION OF STORES

C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom Thoko Mvelase
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
Tel No. 011 800 2396
Fax No. N/A
E-mail address Thoko.mvelase@eskom.co.za
11.2(11) The works are Bronkhorspruit CNC stores centralisation
11.2(13)  The Works Information is in the document called ‘“Works Information’ in
Part 3 of this contract.
11.2(12)  The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.
11.2(12) The site is The site is located at the Bronkhorspruit CNC,
Durley AH, Bronkhorspruit
30.1 The starting date is. TBC
11.2(2) The completion date is. TBC
13.2 The period for reply is 1 week
40 The defects date is 52 weeks after Completion
41.3 The defect correction period is 1 week
50.1 The assessment day is the 25™ of each month.
50.5 The delay damages are R1 000 per day up to a limit of 15% of the total
contract value
50.6 The retention is 5% of every assessment
51.2 The interest rate on late payment is 0.5% per week of delay has been agreed

1 Except those actions which can only be done by the Employer as a Party to the contract.
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ESKOM HOLDINGS SOC Ltd
BRONKHORSPRUIT CNC CENTRALISATION OF STORES

CONTRACT NUMBER

80.1 The Contractor is not liable to the The amount of the deductibles relevant to the
Employer for loss of or damage to the event described in the applicable “Format
Employer’s property in excess of ECSC3” policy available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_
From_1 April_ 2014 To 31 March_2015.aspx

82.1 The Employer provides this insurance As stated in Eskom Annual Construction All
Risk Insurance Policy Annexure B

82.1 The minimum amount of cover for the third Whatever the Contractor deems necessary in

insurance stated in the Insurance Table is: addition to that provided by the Employer.

82.1 The minimum amount of cover for the As prescribed by the Compensation for

fourth insurance stated in the Insurance Occupational Injuries and Diseases Act No. 130

Table is: of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less
than R500 000 (Five hundred thousand Rands)

Does the United Kingdom Housing Grants, No

Construction and Regeneration Act (1996)

apply?

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Gauteng South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)?% and the following additional conditions Z1 to Z11 which always apply:

2 If June 2005 Edition applies, delete April 2013 and insert June 2005
3 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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Z1

Z2

Z3

Z11

Z1.2

Z2.1

22.2

Z2.3

22.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
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Z4

Z4.1
Z5

Z5.1

Z5.2
Z6

Z6.1

Z6.2

Z6.3
z7

Z7.1
Z8

Z8.1
Z9

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":
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Z9.1

Z10
Z10.1

Z11

or had a business rescue order granted against it.

Addition to Clause 50.5

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractors or the Subcontractor’'s

employees,

Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.

Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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Z12 Insurance

Z _12.1 Replace core clause 82 with the following:

Insurance cover 82

82.1 When requested by a Party, the other Party provides certificates from his insurer or

broker stating that the insurances required by this contract are in force.
82.2 The Contractor provides the insurances stated in the Insurance Table A, from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of
cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to the
works

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer's
insurance

The Employer's
certificate of
Completion has
been issued

Loss of or damage to
Equipment, Plant and
Materials

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer’s

insurance
The Contractor’s liability for Loss of or damage
loss of or damage to to property

property (except the works,
Plant and Materials and
Equipment) and for bodily
injury to or death of a person
(not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Works

Employer’'s property

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date
where covered by
the Employer's
insurance

The Defects
Certificate has been
issued
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CONTRACT NUMBER

Other property

The replacement
cost

Bodily injury to or
death of a person
The amount

required by the
applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

The amount
required by the
applicable law

82.3 The Employer provides the insurances as stated in the Insurance
Table B
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.
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Z13.3

Z13.4

Z13.5

714

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control ashestos exposure to prevent exceeding the
OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing

Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos

fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 12 C1.2A ECSC3 CONTRACT DATA PART 1



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
BRONKHORSPRUIT CNC CENTRALISATION OF STORES

millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

Z14.3 The Employer manages asbestos and ACM according to the Standard.

Z14.4 Inthe event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

Z14.6 The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Z14.7 Anyremoval and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)* in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [¢]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [¢]1%
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R[e]
[Enter the total of the Prices from the Price excluding VAT
List]: [in words]

[e]
excluding VAT

4 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C2.2 Price List

The Price List is as follows / contained in Annexure A

CONTRACT NUMBER

ITEM DESCRIPTION UoM QTY RATE TOTAL
Appointment of Civil/Structural engineer professionally | Sum 1
1 registered to design, inspect and certify the works
2 Site Supervisor day 66
3 Safety Officer day 36
Health and Safety, Environmental and Quality month 3
4 Management, OHSA appointments, etc
Overheads for project (This includes paperwork, office | month 3
5 overheads, telephone calls, etc)
Establishment, De-establishment & Rehabilitation of Sum 1
6 Site
7 PPE for Local Labour Sum 1
Transport
1 LDV 4X4 km 10560
2 Mini-bus 23-Seater km 10560
SUBTOTAL
ITEM DESCRIPTION UNIT QTY RATE AMOUNT

CLADDED STORAGE

EARTHWORKS (PROVISIONAL)

Carting away of excavated material:

Descriptions of carting away of excavated material
shall be deemed to include loading excavated
material onto trucks directly from the excavations
or, alternatively, from stockpiles situated on the
building site.

EXCAVATION, FILLING, ETC.

EARTHWORKS

Restricted excavation in earth not exceeding 2m
deep:

Holes.
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CONTRACT NUMBER

26 Holes according to design Each 26

Extra-over for:

Intermediate excavation. Each 1.625

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding m 104

1,5m deep.

Keeping excavations free of water. ltem 1

Earth filling obtained from the excavations:

Backfilling to holes, etc., and compacted in layers not

exceeding 150mm thick to 95% Mod AASHTO density.

26 Holes x (1-0.203) x (1.-0.133) x 1 m3 0.690999

Soil insecticide:

To bottoms and sides of holes, etc. m2 156
SUBTOTAL

CONCRETE, FORMWORK AND REINFORCEMENT

CONCRETE

10MPa/19mm concrete:

Blinding in footings. m3 1.3

25MPa/19mm concrete:

Column bases as per design m3 6.5

Columns in Foundations. m3 1.82

TEST BLOCKS

Making and testing concrete strength test cube. No. 3
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CONTRACT NUMBER

GROUTING

20mm thick non shrink grout under base plates:

10 Base plate size 300 x 230mm. m3 0.03588
SMOOTH FORMWORK (DEGREE OF ACCURACY
1))
Smooth formwork to sides:
Columns
11 26x0.350x2x1 m2 18.2
12 26x0.165x2x 1 m2 10.4
REINFORCEMENT
Mild steel reinforcement to structural concrete
work:
13 Mild-tensile steel bars all diameters. t 1.764
High tensile steel reinforcement to structural
concrete work:
14 High-tensile steel bars all diameters. t 1.283
SUBTOTAL
ROOF COVERINGS, ETC.
IBR PROFILE SHEETING AND ACCESSORIES:
0,5mm Chromadek IBR azure blue Roof Sheeting,
laid strictly in accordance with the manufacturer's
specifications by an approved erector with a five
(5) years guarantee for site workmanship and
water tightness:
15 Roof covering with not exceeding 25 degrees pitch. m2 550
16 Side cladding. m2 357.5
17 Barge flashing / Gable trim, 550mm girth and three m 55

times bent along girth.
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CONTRACT NUMBER

18 External corner trim 460mm girth and three times bent 30

along girth.
19 Drip flashing 150mm girth and three times bent along 60.5

girth.

SUBTOTAL

METALWORK

Descriptions:

Descriptions of bolts shall be deemed to include

nuts and washers:

Descriptions of expansion anchors and bolts and

chemical anchors and bolts shall be deemed to

include nuts, washers and mortices in brickwork or

concrete:

Metalwork described as" holed for bolt(s)" shall be

deemed to exclude the bolts unless otherwise

described:

STRUCTURAL STEELWORK

STEEL COLUMNS AND BEAMS

Columns in single lengths:

203 x 133 x 25 Universal beam, including 300 x 230 x 4.017
20 5mm thick mild steel base plate welded on and cast

into concrete base.

Welded and bolted beams in single lengths,

including all bearer and connection plates welded

to columns (elsewhere measured), including holes,

bolts, etc., complete:
21 203 x 133 x 25 Universal Beams in beam eaves 1.15875
22 IPE180 in beam eaves 0.87138

PURLINS, GRITS, BRACING, ETC.

Purlins and girts in single lengths, welded and
bolted to steel beams and / or columns, including
all holes, bolts, etc., complete:
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CONTRACT NUMBER

23

150 x 75 x 25 x 2.5mm cold formed lipped channel
section purlin.

4.436404

24

203 x 133 x 25 universal beams in rafters

1.243468

25

305 x 165 x 40 Universal Beams in rafters

0.582568

26

IPE180 in rafters

0.692469

27

60 x 60 x 6 RSA in cross bracings

0.636293

28

80 x 60 x 6 RSA in sag angles

1.204749

PAINT TO STRUCTURAL STEEL

Clean, prime and apply two coats polyurethane
'‘Dulux Sigmadur Gloss' paint :

28

To all types of structural steel components.

14.84

DISMANTLING

29

Breaking down and removal of concrete work
(Foundations, runways etc)

m3

16.04

30

Dismantling all steelwork for scrapping

No

26

SUBTOTAL

SUNDRIES

REHABILITATION

31

Clean the existing paving blocks and make good

m2

500

SANITARY FITTINGS, TANKS, GEYSERS, ETC.

Firefighting equipment:

32

9 kg Dry chemical fire extinguisher including 100mm x
450mm x 25mm polished hardwood back board with
chamfered edges, fixed to steelwork.

No

LUMINAIRES AND EQUIPMENT
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CONTRACT NUMBER

400W Clear tubular high pressure sodium luminaire No 6
floodlighting complete with lamps, connections, etc.

33 mounted in position with and including mounting
brackets
SOCKETS, POWER SKIRTING AND WIRING
Supply and install Double 3 pin socket outlet, PVC, No 1
34 with connection boxes and consumables
SUBTOTAL
TOTAL
SUMMARY OF BILL OF QUANTITIES
ITEM DESCRIPTION AMOUNT
1 PRELIMINARIES AND GENERAL
2 TEMPORARY BARRIERS, SCREENS, ETC
3 EARTHWORKS
4 CONCRETE, FORMWORK AND REINFORCEMENT
5 ROOF COVERINGS, ETC.
6 METALWORK
7 DISMATLING
8 SUNDRIES
TOTAL
ADD VAT @ 15%

TOTAL CARRIED TO FORM OF OFFER
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C3: Scope of Work

C3.1 Works Information

1. Description of the works

The scope of work includes the followings:

1.1 STORAGE AREAS

e Design supply and install steel shelter (approx. 50m long, 5m high and 10m
width), the height needs to be adequate to allow for the placing of the
equipment from the truck.

e Supply adequate lighting in the storage area.

e Supply and install 2 X 9 X KG DCP fire extinguishers, ensure that the
extinguisher signage’s are complying with SANS 1186 and signs must be
290x580mm photoluminiscent type. :

e Revise paving if needed to allow adequate turning radius for a truck to enter the
new storage area. :

¢ Relocation of existing trees and vegetation and cut branches on the tree so that
the shelter can be constructed. g

2. QUALITY MANAGEMENT SYSTEM

The Contractor shall be required to provide or maintain a quality management plan, which
must be approved by Eskom

The contractor is advised that the employer considers it essential that for a project of this
scale the contractor shall provide and maintain a high level of skilled management :
organization and resources (justified by CV’s), to ensure the successful and timely§
completion of the contract. Crucial information is to be provided by the Senior Supervisor :
Technical Facilities and Project Manager at tender stage (tender clarification/briefing :
meeting) and this shall be deemed to define the contractor’s intentions in this respect. It is
a requirement that the contractor submits all technical requirements documents as :
specified by procurement strategy document under technical criteria. i

3. WEEKLY PROGRESS REPORTS
5.1 Weekly report

The weekly progress report shall be based on the weekly progress meeting by the i
contractor and the Employer represented by the Supervisor or Senior Supervisor or :
delegation from the Employer. The meeting shall focus on a punch list which is derived
from the project scope of works as per the project schedule with an objective of tracking
contractor’s progress which should be driven by the following items: i

1. Past week achieved progress activities.
2. Current week activities.
3. Next week target activities.
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4. Commitment to project schedule.

5. Deviation and corrections to the project schedule.
6. Issues and activities adjustment.

7. Risk identification and mitigations.

8. Appraisals on achieved targets.

4. RESOURCES
The contractor shall provide adequate resources to execute the work.

5. PROJECT METHODOLOGY :
The Contractor shall submit a detailed proposal outlining methodologies of how he intends i

executing the work.

6. RESOURCE REQUIREMENTS

The Contractor shall ensure that highly skilled personnel (as defined in their submitted and
accepted CV’s) are dedicated to the project. :

7. IMPLEMENTATION PLAN

The Contractor is required to submit a detailed implementation plan

2. Drawings

Drawing number Revision Title

3. Specifications

No Unigue Revisio Document Title
Identifier
1 32-94 0 Safety Health and Environment Policy 32-94
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| b |
1_Safety Health &
Environment (SHE) Pc

32-136

Construction Safety Health and Environmental Management
| e
2_Construction
Safety Health and En

32-524

Developing a Safety, Health and Environmental Specification
| b |
3_Developing a
Safety, Health and Ei

34 - 333

Health and Safety Requirements to be met by Principal Contractors
employed by Eskom Distribution 34-333
it
4_Health and Safety
Requirements to be n

32-421

Eskom Cardinal Rules 32-421
|
5_Eskom Cardinal
Rules (32-421).pdf

Construction
Reg 3

Notification of Construction Work to Department of Labour

— o
]

6 _Notificabion of
Construction Work to

Construction
Reg4 &5

Appointment letters for Client representative, Principal Contractor &
Contractor

=

7_Appointment
letters for Client repr:

OHS Act

Written agreement on OHS Act Section 37(2)

— o
)

8 Written
agreement on OHS Al

9&
10

34 - 1063

Expanded Public Works Report 34-1063.

g il

9_Expanded Public 10 EPWP Report to
Works Report (34-10 be inserted in docume

11

DST 34-961

Legal appointments and authorizations
xml“
11_legal
appointments and aut

12

SRTI03/2006

Transporting persons on back of vehicles
| e
12_Safety Instr
Transport Contractor
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4. Constraints on how the Contractor Provides the Works
N/A

4.1 Meetings

Weekly progress meeting will be held by the contractor and the employer represented by the Supervisor or
Senior Supervisor or delegation from the employer. The meeting shall focus on a punch list which is derived
from the project scope of works as per the project schedule with an objective of tracking contractor’s
progress which should be driven by the following items:

Past week achieved progress activities.

Current week activities.

Next week target activities.

Commitment to project schedule.

Deviation and corrections to the project schedule.
Issues and activities adjustment.

Risk identification and mitigations.

Appraisals on achieved targets.

N A~ WNE

4.2 Use of standard forms

NEC short contract standard forms will be used for administration of this contract. These will be available
from the Project Manager on request.

4.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:

Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

Procedures for invoice submission and payment (e. g. electronic payment instructions)

General Information X

- No Pro-forma Invoice

- Check Vendor number against the Address and name on Tax invoice

- Insert the Vendor number on Tax invoice (Top right-hand corner)
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Bank details must be on the invoice or on a attach sheet, but it does not require a bank stamp just a
letter)

- Check banking details on invoice against SAP system. If more than one banking account check
bank account against banking details on invoice. If banking details not on invoice, write the bank
code next to the vendor account (bank code 0002)

- Check Vendor VAT number against the vendor master. (FKO3) If VAT number not on master
records, prepare a list and forward to Vendor Management to check and update the vendor master
records

- No fax copies of Tax invoices allowed

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax
invoice, it must be an original “certified copy” (i.e. not a copy of a “certified copy” invoice) from the

vendor and check in system if not previously be paid. Put stamp “not previously paid” on invoice
and sign.

- Ensure that date received stamp is clear on invoice

- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)

- The stamp should not be stamped over any written information

- When scanning invoice, check the quality before linking in SAP (inboxes)

With Reference Invoices X

- Goods receipt must be done (payment with reference)

- Ensure that the SAP purchase order number is clear and correct on the invoice

- GR number to be written on the Invoices

- If multiple lines on invoice write the line number of the order against the line to ensure that the
processors match the correct lines (to ensure that 191100 is matched correctly)

4.4 Records of Defined Cost

The Contractor must keep records of support document of compensation event. These records must be
made available to the Employer for Contract purpose.

4.5 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

i If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
: comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance

i Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
: delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual
delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format of records and
frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.6 BBBEE and preferencing scheme
i Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
: Black Economic Empowerment (B-BBEE) or preferencing scheme measures.
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4.7 Facilities to be provided by the Contractor

The Contractor should provide its own storage at their facilities.

4.8 Title to material from excavation and demolition

Contractor has no title to materials from excavation and demolition unless special arrangements are made
regarding such title in the Works Information.

4.9 Design by the Contractor

None

4.10 Cataloguing requirements by the Contractor

Not applicable

5. Requirements for the programme

The programme is required in an Excel and PDF format; it will be updated and submitted every week during
execution of work.

6. Services and other things provided by the Employer

Iltem Date by which it will be
provided

Electricity Commencement of service

Water Commencement of service
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C4: Site Information

The site is located at the existing Bronkhorspruit CNC, Bronkhorspruit

C4.1: Information about the site at time of tender which may affect the work in
this contract.

1. Access limitations

The contractor to comply with any Health & Safety compliance necessary for site access. The Project
Manager shall issue site entry, security control, permits and site regulations to the contractor.

2. Ground conditions in areas affected by work in this contract

The Contractor must conduct site inspection to determine the ground conditions of the the building and
associated areas.

3. Hidden and other services within the site

The Contractor must conduct inspection to understand existing equipment/ service available in the building
and associated areas.

4. Details of existing buildings / facilities which Contractor is required to work on

The existing build where refurbishment will occur is currently vacant.
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Annexure B: General All Construction Risk Cover

® Eskom

Escap

To whjom it may concemn

This letter serves to confirm the insurance cover as follows:

CONTRACT NUMBER

Insurer : ESCAP S0C Lid
Insured : Eskom Holdings SOC Lid
Additional Insureds z Entities dictated by financial or operational interest of

the Insured, each for their respective rights and interest

All contractors undertaking work for or on behalf of the
Mamed Insured but only in respect of the execution of

any contract(s) (the "Contracts”) between the contractor
and Mamed Insured (it being understood that where the
Mamed Insured undertakes the work they shall be
deemed to be the *Contractor” provided that their rights
hereunder shall not exceed the rights of any independent
confractor working on behalf of the Named Insured)

(hereinafter called the “Contractor™).

All subcontractors employed by the Contractor and all
other subcontractors (whether nominated or otherwise

engaged but only in respect of the fulfilment of the
confraci(s)) (hereinafter called the "Subcontractor”) for

their respective rnights and interesis.

Any reference o Insured in this Policy shall apply to the

MNamed Insured and where applicable the Additional

Insured listed above. Cover in respect of contractors and
subcontractors shall only be provided to the extent that
the Mamed Insured undertakes in the contracts with the
Additional Insured between the Named Insured and
Contractor and/or Subcontractor to provide the

ESCAP SOC Ltd
Maxwell Drive Megawatt Park Sunninghill Sandton
PO Box 1091 Johannesburg 2000 5A

Tel +27 11 B00 6804 Fax #27 11 200 4737 www.eskom.co.za

Escap SOC Ltd Reg No 1393/003340/30
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Insurance coverage found in this policy (hereinafter
called the “Insurance Cover’) for such parties

Policy name : Annual Construction All Risks
Period of insurance : 01 April 2024 — 31 March 2025
Policy limit : Section | - Contract Works:

Basic project value of R 500 million up to R 1 billion
and 60 months at inception, thereafter unlimited in
value and project time up to completion.

Section Il - Contract Works Public Liability:
R25 million, any cccumrence or series of ocourrences

ansing out of one event

Policy coverage : Direct physical loss of or damage to any part of the
‘Works and property insured including while in transit
or at storage, including third party liability.

Policy deductibles : As per tahle below

Deductible Division / Coverage

Section | - Contract Works

R 500,000 Physical Damage to Property

R10 000 000 Transmission — Theft and Vandalism

R 5,000,000 Distribution - Theft & Vandalism

R1 000 000 Eskom Rotek Industnes — Theft and Vandalism
R 50,000 Debrs Remaoval

R 50,000 Debns Removal (No Damage)

R 25,000 Bomowing of plant for commission purposes

R 1,000 Documentation

Section Il - Contractors’ Public Liability

R 50,000 Damage resulting from Fire and Spread of Fire
R 20,000 All other losses

PART C4: SITE INFORMATION PAGE 30 C4.1 SITE INFORMATION



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
BRONKHORSPRUIT CNC CENTRALISATION OF STORES

Should you have any queries, please contact the Insurer at MmutleM@eskom.co.za

Yours sincerely

M=—

Moreti Tumelo Mphahlele
Escap SOC Ltd — Underariting
Date: 11 April 2024
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