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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
THE PROVISION OF MINOR REPAIRS AT STEPDOWN CNC BRAKPAN, GA-RANKUWA, MABOPANE AND MATIBESTAD WITHIN
GAUTENG FOR THE PERIOD OF 12MONTHS

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

The provision of minor repairs at Stepdown CNC Brakpan, Ga-Rankuwa,
Mabopane and Matibestad within Gauteng for the period of 12months

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data

Part 3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the ESKOM HOLDINGS SOC LIMITED
Employer MEGAWATT PARK

MAXWELL DRIVE

SANDTON, JOHANNESBURG, 2000

Name &

signature of Date

witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly

endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those

permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to

incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer

during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation)
of

ESKOM HOLDINGS SOC LIMITED
MEGAWATT PARK

MAXWELL DRIVE

SANDTON, JOHANNESBURG, 2000

Name &
signature
of witness

Date
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THE PROVISION OF MINOR REPAIRS AT STEPDOWN CNC BRAKPAN, GA-RANKUWA, MABOPANE AND MATIBESTAD WITHIN

GAUTENG FOR THE PERIOD OF 12MONTHS

C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johanneshurg
If the Employer appoints an Employer’s
Agent , the Employer’s Agent is:
14.5 Name Nggali Ndukwana
Address Megawatt Park
Maxwell Drive
Sandton, Johannesburg, 2000
Tel No. 013 699 7411
Fax No. N/A
E-mail address ndukwan@eskom.co.za
The authority of the Employer’s Agent is Service Manager
11.2(5) The service is Provision of minor repairs at Stepdown CNC
Brakpan, Ga-Rankuwa, Mabopane and
Matibestad
11.2(6) The Service Information is in the document called ‘Service Information’ in
Part 3 of this contract.
30.1 The starting date is. TBC
30.1 The service period is. 12 months
13.2 The period for reply is One week
50.1 The assessment day is the 25th of each month.
51.2 The interest rate on late payment is 0.5% per complete week of delay.
80.1 The Contractor is not liable to the

Employer for loss of or damage to the
Employer’s property in excess of

the amount of the deductibles relevant to the
event

Does the United Kingdom Housing Grants,

Construction and Regeneration Act (1996) No
apply?
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93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

934 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Gauteng, South Africa

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern

state who selects an arbitrator, is Africa) or its successor body.

The conditions of contract are the NEC3 Term Service Short Contract (April 2013)*? and

the following additional conditions Z1 to Z11 which always apply:

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the

Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s

1 If the previous edition applies change ‘April 2013’ for 'September 2009'.
2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering
Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za
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Z3

Z4

Z5

2.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

Z4.1

Z5.1

obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the service.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Employer’'s
property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Employer. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 7 C1.2 TSSC3 CONTRACT DATA PART 1



ESKOM HOLDINGS SOC Ltd

CONTRACT NUMBER
THE PROVISION OF MINOR REPAIRS AT STEPDOWN CNC BRAKPAN, GA-RANKUWA, MABOPANE AND MATIBESTAD WITHIN
GAUTENG FOR THE PERIOD OF 12MONTHS

likewise observe and comply with the foregoing.

Z5.2 The Contractor, in and about the execution of the service, complies with all applicable

environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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Z6
Z6.1
Z6.2
Z6.3
z7
Z7.1
Z8
Z8.1
Z9
Z9.1
Z10
Z10.1
Z10.2
Z11

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Service Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.2

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.

Addition to Clause 50.4

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in a
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the
Service.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the service.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party = means, as the context requires, any party, irrespective of whether it is the Contractor

or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of
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Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 121 Replace condition of contract 82 with the following:

Insurance cover

82

82.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

82.2  The Contractor provides the insurances in the Insurance Table A, from the
starting date until the until the earlier of Completion and the date of the
termination certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or
minimum limit of indemnity

Loss of or damage caused by the Contractor to the | The replacement cost where
Employer’s property not covered by the Employer's
insurance

The Employer’s policy
deductible as at contract date,
where covered by the
Employer’s insurance
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Loss of or damage to equipment, plant and The replacement cost where
materials not covered by the Employer’s
insurance

The Employer’s policy
deductible as at contract date,
where covered by the
Employer’s insurance

The Contractor’s liability for loss of or damage to Loss of or damage to property
property (except the Employer’s property, The replacement cost
equipment and other things used to Provide the
Service) and for bodily injury to or death of a
person (not an employee of the Contractor) arising |Bodily injury to or death of a

from or in connection with the Contractor’s person
Providing the Service The amount required by the

applicable law

Liability for death of or bodily injury to employees The amount required by the
of the Contractor arising out of and in the course of |applicable law
their employment in connection with this contract

82.3  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum limit

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
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Z13.3

Z13.4

Z13.5

714

nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the

Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
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214.2

Z14.3

Z14.4

2145

Z14.6

Z214.7

Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the
relevant parts of its Guidance Notes (TSSC3-GN)?2 in order to understand the implications of this Data which
the tenderer is required to complete. An example of the completed Data is provided on page 24 of the
TSSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [¢]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [¢]1%
11.2(4) The Price Listis in the document called ‘Price List’ in Part 2 of this

contract.

11.2(4) The offered total of the Prices for part of R[e]
the service in Part 1 of the Price List is excluding VAT
[Enter the total of the Prices from the Price [in words]
List]: [e]
excluding VAT

3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

The Price List is in two parts. Part 1 is for work described in the Service Information not requiring the
Employer to issue a Task Order. Part 2 is for work to be carried out within a stated period of time on a task
by Task basis and instructed by Task Order. The service may comprise work under Part 1 only or Part 2
only or a mix of both.

Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the
Party most likely to know the kind of work which will be instructed by the issue of Task Orders. The tenderer
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered
in the final column.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate
columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to
produce the Price, to be entered in the final column.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected quantity column.

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.
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C2.2 Price List

Part 1

The rates and Prices entered for each item includes for all work and other things necessary to complete the item.

Minor repairs of the existing Step Down CNC area.

PRELIMINARIES & GENERALS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
NB: Project duration is 9 months
1.1 Preparatory site work
111 Site visit and verification of requirements
km 100
1.1.2 On-site measurements
hr 16
1.1.3 Site establishment and e-establishment with associated services,
including storage of plant, materials and equipment including
protection thereof months 9
1.2 Sheq requirements
121 Occupational Health and Safety compliance, including safety file,
medical certificates, site induction, etc. months 9
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1.2.2 PPE for Local Labour Sum 1
Totals
Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and Mabopane employees.
PRELIMINARIES & GENERALS
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
NB: Project duration is 3 weeks, including overtime from 18h00 until
00h00
1.1 Preparatory site work
111 Site visit and verification of requirements km 100
1.1.2 On-site measurements Sum 1
1.1.3 Responsible person Day 15
114 Site establishment and e-establishment with associated services,
including storage of plant, materials and equipment including
protection thereof Sum 1
1.2 Sheqg requirements
121 Occupational Health and Safety compliance, including safety file,
medical certificates, site induction, etc. Sum 1
1.2.2 Safety Officer Day 15
1.2.3 PPE for Local Labour Sum 1
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Totals

MATHIBESTAD CNC HAMMANSKRAAL

PRELIMINARIES & GENERALS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Every Invoice to be signed and verified by Quantity Surveyor for
payment.
Site Establishment
Overheads for project (This includes Site Establishment Overhead
Costs, Office Overheads, Administration Costs etc.) Total Labour
1 Value % 10%
Health and Safety Management, OHSA appointments, PPE etc. Total
2 Labour Value % 5%
3 Quality & Contract Management. Total Labour Value % 4%
4 Environmental Management & Site maintenance. Total Labour Value % 5%
5 De-establishment & Rehabilitation of Site Sum 1
6 Security Week 0
7 Facilities for security (Guard house, toilet etc.) Month 0
8 CLO (If required) (Max Value) Month 0
9 Safety Officer Day 32
10 Mobile Toilet Month 4
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Transport
11 Personnel Transport for Staff km 0
12 LDV 4X4 km 4400
TOTAL
Minor repairs of the existing Step Down CNC area.
ITEM DESCRIPTION Unit Qauntity Total rate Amount

SECTION 02: BUILDING WORKS

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Nature of the work

Tenderers are advised to visit the site and to satisfy themselves as to
the nature and extent of the work to be done and provide in their
tenders for any items not specifically mentioned which they may deem
necessary for the proper completion of the work. Tenderers are
advised that the existing building will be in occupation during the
progress of the work and due allowance must be made for the work
being carried out at such times and in such manner as will least
interfere with the routine of the occupants and as may be directed by
the Project Manager

General
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The Contractor shall carry out the work with as little mess and noise
possible and with a minimum of disturbance to the occupants. The
Contractor shall provide proper protection and provide and erect any
temporary tarpaulins that may be necessary during the progress of the
works, all to the satisfaction of the Principal Agent, and remove when
directed

Where doors, windows, etc are described as taken out, this shall be
understood to include for removal of all beads, architraves,
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be
provided with new architraves

Doors, fanlights, fittings, frames, linings, windows, etc which are to be
re-used shall be thoroughly overhauled before re-fixing including
taking off, easing and re-hanging, cramping up, re-wedging as
required and making good cramps, dowels, etc and easing, oiling,
adjusting and repairing ironmongery if necessary, replacing any glass
damaged in removal or subsequently and stopping up all nails and
scew holes with tinted plastic wood filler to match timber, unless
otherwise described

Prices for taking out and removing doors and frames shall include for
removing door stops, cabin hooks, etc and making good to match
existing

With regard to building up openings in existing walls, cement screeds
and pavings, granolithic, etc shall be levelled and prepared for the
raising of brickwork

Making good of finishes shall be deemed to include making good of
the brick and concrete surfaces onto which the new finishes are
applied, where necessary

Pipes, etc
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Special care is to be taken not to interfere unnecessarily with any
water supply pipes or other piping that may be met with and found
necessary to disconnect or cut, are to be effectively stopped off and
any new connections that may be necessary are to be made with
proper fittings and to the satisfaction of the Project Manager to whom
due notice must be given of any alterations to the existing services

Protection

In taking down and removing existing work the utmost care is to be
observed to avoid any structural or other damage to the remaining
portions of the buildings. The contractor must also protect all work not
removed such as walls, floors, doors, windows or other joinery, loose
and fixed fittings and electrical appliances, etc., from damage during
the progress of the work and provide all necessary materials for so
doing. The contractor will be held solely responsible for any damage to
persons or property and for the safety of the structure throughout the
whole of this contract and must make good at his own expense any
damage that may occur

Credits, etc

Old materials from the pulling down (except such as are described to
be re-used or handed over) are to become the property of the
contractor who shall allow credit in his/her unit prices for the old
material obtained. Old materials for re-use are to be carefully removed,
stored and protected from injury including making good any damaged
or defective parts as required before refixing. Old materials described
to be handed over are to be carefully removed and neatly stacked on
site where directed. The remainder of the old materials and all rubbish
to be immediately carted away and the site left clean and
unencumbered. None of the old stock bricks form the pulling down are
to be re-used for any new work

Materials, etc

The materials to be used and work to be done to be similar in all
respects to that described for new work insofar as they concur. All
work in making good is to be properly jointed to the existing
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Repairing Stepdown CNC

Front office

Repair roof where it leaking and replace damaged sheeting m? 23
cut and join front fiscial board m 3
replace ceiling on the showers (4mm ) m? 23
clean and prime steel gutters gutters m?2 21
paint 2 coats on fascial boards m?2 14
treating the building for mould as according to the scope sum 1
Paint 2 coats Eskom approved spec PVA on interior walls including m2 196
door frames

Paint 2 coats Eskom approved spec PVA on external walls m?2 237
Paint 2 coats Eskom approved spec PVA on the roof m2 600
repairing the uneven floor in the boardroom m?2 19
sgpply and install a new blind at the server office on 2100x1200 no 1
window

Clean holes and replace existing ventilators with new one no 7
fill the small crack on the brick wall at the passage m 0.8
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replace the existig dry wall with the new one to be shifted to allow
more space, include installing the existing door dry wall door - rate for m 10
Partitioning 2.8m high with bottom and top tracks
replace the existig dry wall with the new one to be shifted to allow
more space, include installing the existing door dry wall door - rate for
including 89mm natural anodised 'Drywall' aluminium no 5
wall channel
supply and install strip for door 1m no 3
supply and install 600x600mm porcelain non-slippery floor tiles for m2 21
the office near admin

SUB-TOTAL
Back office
invistigate and Repair roof where it leaking/ apply bitimen when sum 1
requered
clean and prime gutters gutters m 61
apply bitumen on the roof edge/ valley m 7
replace a 2.65 rotten with a new wood column pole/ alternative no 1
approved by eskom
paint wood horizontal and vertical verade column poles m? 13
paint 2 coats on the back veranda floor m? 37
paint 2 coats on fascial boards m? 20
treating the building for mould as according to the scope sum 1
plaster patches and cracks on the interior wall and paint m? 1
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Paint 2 coats Eskom approved spec PVA on external walls m? 343
Paint 2 coats Eskom approved spec PVA on external walls m?2 49
Paint 2 coats Eskom approved spec PVA inside the male bathroom m?2 13.0
Paint 2 coats Eskom approved spec PVA on the roof m2 875
repairing the wooden uneven floor at the open area m?2 31
supply and install new strips for the open area door m 1
supply and install new blinds for 780x 1800mm window no 1
SUB-TOTAL

Guard house

Paint 2 coats Eskom approved spec PVA on internal walls m? 40
Remove the existing, supply and install new toilet sum 1
window tinting m? 2
sand down and apply a prime on the steel gate of 9.20 m x 2.34 m with 5

58 steel braces m 26
remove the existing toilets sum 1
supply and install new toilet sum 1
supply and install new p trap and joining pipes for the signle bowl sink sum 1
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SUB-TOTAL
Warehouse
two coats paint on the steel for the verade m?2 5
prime the roller doors m? 12
apply plaster on the steep m?2 15
Paint 2 coats Eskom approved spec PVA at the kitchen m? 66
SUB-TOTAL
TOTAL FOR BUILDING WORKS
2 External
2.1 make good of the existing pavement finishing m? 78
2.2
2.3 dismattle and remove Thatch lapa of 9.1m X 5.6m sum 1
2.4
make good the pause area with thatch or metal sheet less costly
2.5 ; : sum 1
soluction to be applied
2.6
2.7 paving the floor on the pause area m? 7
2.8
2.9 external paint concrete tables and sittings m? 8.41
supply external double light to be approved by eskom no 5
2.1 repair and paint the existing back gate sum 1
repair the roof sheeting at the garage m? 38
Subtotal TOTAL FOR EXTERNAL WORKS
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Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and Mabopane employees.

DESCRIPTION Unit Quantity

SECTION 02: BUILDING WORKS

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Nature of the work

Tenderers are advised to visit the site and to satisfy themselves as to
the nature and extent of the work to be done and provide in their
tenders for any items not specifically mentioned which they may deem
necessary for the proper completion of the work. Tenderers are
advised that the existing building will be in occupation during the
progress of the work and due allowance must be made for the work
being carried out at such times and in such manner as will least
interfere with the routine of the occupants and as may be directed by
the Project Manager

General

The Contractor shall carry out the work with as little mess and noise
possible and with a minimum of disturbance to the occupants. The
Contractor shall provide proper protection and provide and erect any
temporary tarpaulins that may be necessary during the progress of the
works, all to the satisfaction of the Principal Agent, and remove when
directed

Where doors, windows, etc are described as taken out, this shall be
understood to include for removal of all beads, architraves,
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be
provided with new architraves
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Doors, fanlights, fittings, frames, linings, windows, etc which are to be
re-used shall be thoroughly overhauled before re-fixing including
taking off, easing and re-hanging, cramping up, re-wedging as
required and making good cramps, dowels, etc and easing, oiling,
adjusting and repairing ironmongery if necessary, replacing any glass
damaged in removal or subsequently and stopping up all nails and
scew holes with tinted plastic wood filler to match timber, unless
otherwise described

Prices for taking out and removing doors and frames shall include for
removing door stops, cabin hooks, etc and making good to match
existing

With regard to building up openings in existing walls, cement screeds
and pavings, granolithic, etc shall be levelled and prepared for the
raising of brickwork

Making good of finishes shall be deemed to include making good of
the brick and concrete surfaces onto which the new finishes are
applied, where necessary

Pipes, etc

Special care is to be taken not to interfere unnecessarily with any
water supply pipes or other piping that may be met with and found
necessary to disconnect or cut, are to be effectively stopped off and
any new connections that may be necessary are to be made with
proper fittings and to the satisfaction of the Project Manager to whom
due notice must be given of any alterations to the existing services

Protection
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In taking down and removing existing work the utmost care is to be
observed to avoid any structural or other damage to the remaining
portions of the buildings. The contractor must also protect all work not
removed such as walls, floors, doors, windows or other joinery, loose
and fixed fittings and electrical appliances, etc., from damage during
the progress of the work and provide all necessary materials for so
doing. The contractor will be held solely responsible for any damage to
persons or property and for the safety of the structure throughout the
whole of this contract and must make good at his own expense any
damage that may occur

Credits, etc

Old materials from the pulling down (except such as are described to
be re-used or handed over) are to become the property of the
contractor who shall allow credit in his/her unit prices for the old
material obtained. Old materials for re-use are to be carefully removed,
stored and protected from injury including making good any damaged
or defective parts as required before refixing. Old materials described
to be handed over are to be carefully removed and neatly stacked on
site where directed. The remainder of the old materials and all rubbish
to be immediately carted away and the site left clean and
unencumbered. None of the old stock bricks form the pulling down are
to be re-used for any new work

Materials, etc

The materials to be used and work to be done to be similar in all
respects to that described for new work insofar as they concur. All
work in making good is to be properly jointed to the existing

Conversion of Garankuwa Mabopane into open plan offices

Qutside Area

Take out 2,3m diamond mesh fence m 20

Re-mark parking lines 18 spaces at 3m per line m 18
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Sand down and paint under coat for steel 8 carport structure m? 72
Paint 2 coats on steel 8 carport structure m? 72
Refurbish guard house (Ceiling) m2 15
Refurbish guard house (Wall paint work) m? 40
Refurbish guard house (Skirting) m 6
Supply and install paving bricks for parking area m?2 80
Office Area

Service agent office

Supply and install 18000 BTU air conditioner each 1
Remove glass door No 1
Supply and brick up the door opening. m? 4.08
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 260

PVA on interior walls

Sand down and paint primer and Paint 2 coats Eskom approved spec

2
PVA on ceilings m 104

Replace ceiling panels No 3

Foyer sand down and paint primer and Paint 2 coats Eskom approved
spec PVA on ceiings

Repair cracked wall and paint m? 2

Male and female toilet

Sand down and paint primer and Paint 2 coats Eskom approved spec m2 18
PVA on interior walls

Sand down and paint primer and Paint 2 coats Eskom approved spec
PVA on ceilings

Remove and replace wall tiles m2 81

Remove (2m*0.5*1) cabinet with granite top and 2 washing bays and

; No 2
replace with new.
Remove old blinds and replace with new for 2x (0.5*0.5) windows No 2
Kitchen
Sand down and paint primer and Paint 2 coats Eskom approved spec m2 o5
PVA on interior walls
Sand down and paint primer and Paint 2 coats Eskom approved spec m? 10
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PVA on ceilings
Remove and replace floor tiles m? 10
Remove(2x0.5)m wall tiles m? 1
Replace 2x (3x0.5) wall tiles m? 3
Remove and replace (3*1.1*0.5)m kitchen cabinet with granite top and

. ; No 3
double sink and replace with new.
Remove and replace (3*1.1*0.5)m kitchen cabinet with granite top and No 3
replace with new.
Remove old blinds and replace with new for 2x (1.5*1.1) windows No 3.3
Replace a boom cabinet( 2X0.8) No 1
Room 5
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 75
PVA on interior walls
Sand down and paint primer and Paint 2 coats Eskom approved spec m2 30
PVA on ceiings
Varnish skirting m 7.5
Remove old blinds and replace with new for a (2*1.8) window m? 3.6
Remove and replace carpert m? 30
Room 6, Room 7 and Room 9
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 1275
PVA on interior walls '
Sand down and paint primer and Paint 2 coats Eskom approved spec m2 54
PVA on ceiings
Varnish skirting m 7.5
Remove old blinds and replace with new for 3x (2*1.8) windows No 3
Replace cornice m 4.5
Repair cracked wall and paint m? 0.5
Replace carpert m? 54
Room 8
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 55
PVA on interior walls
Sand down and paint primer and Paint 2 coats Eskom approved spec m2 22
PVA on ceiings
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Varnish skirting m 15
Remove old blinds and replace with new for a (2*1.8) window No 2
Replace cornice m 9.5
Replace carpert m?2 22
Extra toilet
Sand down and paint primer and Paint 2 coats Eskom approved spec >
o m 16.25

PVA on interior walls
Sand dowr}. and paint primer and Paint 2 coats Eskom approved spec m2 65
PVA on ceiings )
Remove and replace wall tiles m? 6.5
Remove old blinds and replace with new for a (0.5*0.5) window No 1
Boardroom
Sand down and paint primer and Paint 2 coats Eskom approved spec m3 123.75
PVA on interior walls '
Sand down and paint primer and Paint 2 coats Eskom approved spec )

. m 495
PVA on ceilings
Remove old blinds and replace with new for 3x (2*1.8) windows No 3
Replace carpert m?2 49.5
Room 11 and Room 12
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 64
PVA on interior walls
Sand down and paint primer and Paint 2 coats Eskom approved spec 5

. m 25.6
PVA on ceiings
Remove old blinds and replace with new for 2x *(2*1.8) windows No 2
Replace carpert m? 25.6
Varnish skirting m 11
Replace cornice m 3.2
Passage
Sand down and paint primer and Paint 2 coats Eskom approved spec m?2 93
PVA on interior walls
Sand down and paint primer and Paint 2 coats Eskom approved spec m2 372
PVA on ceiings '
Waterproof m?2 20
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Replace trap door No 1
SUB-TOTAL

Parkhome -

Use the additional wall that was taken out to repair the holes in the No 4

walls of 500mm by 400mm

Take out all old showers and install a new toilet set No 1

Take out bathtub and replace with toilet set No 1

Replace toilet seats and flushing mechanisms No 2

Install 2 x ( 1.5x2)m 1.8 height partitioning dry wall m 5

Replace existing window blinds 3x(1.2x1) +3x(1.5x1)+2(1X0.5) No 8

Replace light fittings and install LED flourescent 1500 lights and sum 13

electrical DB and repair where necessary.

Prepare ground and pave m?2 80

Supply and install taps(faucets) on existing sinks No 4

Repair existing kitchen cabinet m? 2

Replace existing carpet at offices and passage m? 58.3

Replace existing carpet at boardroom m? 28.8

Replace and varnish skirting m 102

Supply and instal 12000BTU aircon at the offices No 4

Supply and install 18000BTU aircon for the boardroom No 1

Doors

Supply and install four doors No 4

Replace all door mechanisms and supply keys sum 7
SUB-TOTAL

Sundry Items

Electrical

Supply and install extractor fans No 2

COC certificate sum 1
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Supply and install 5 litre Hydroboil No 1
Supply and install inside office LED emergency lights No 6
Supply and install 200W heavy duty LED flood lights No 4
SUB-TOTAL
Plumbing
Supply and install new PVC (110mm) pipeline (waste) m 50
10 x30 degree elbows No 10
12x90degree elbow No 12
10 x45 degree elbows No 20
4x breather pipes No 4
4x straight connectors No 4
4Xopen/shut water valves No 4
Supply and install new gully for kitchen sum 1
Digging and recovering of all trenches sum 50
Supply and install Double sink and sink mixer incl. all fittings including
cabinet sum 1
SUB-TOTAL
TOTAL

MATHIBESTAD CNC HAMMANSKRAAL

ITEM DESCRIPTION Unit ‘ Qauntity Total rate Amount

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Nature of the work
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Tenderers are advised to visit the site and to satisfy themselves as to
the nature and extent of the work to be done and provide in their
tenders for any items not specifically mentioned which they may deem
necessary for the proper completion of the work. Tenderers are
advised that the existing building will be in occupation during the
progress of the work and due allowance must be made for the work
being carried out at such times and in such manner as will least
interfere with the routine of the occupants and as may be directed by
the Project Manager

General

The Contractor shall carry out the work with as little mess and noise
possible and with a minimum of disturbance to the occupants. The
Contractor shall provide proper protection and provide and erect any
temporary tarpaulins that may be necessary during the progress of the
works, all to the satisfaction of the Principal Agent, and remove when
directed

Where doors, windows, etc are described as taken out, this shall be
understood to include for removal of all beads, architraves,
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be
provided with new architraves

Doors, fanlights, fittings, frames, linings, windows, etc which are to be
re-used shall be thoroughly overhauled before re-fixing including
taking off, easing and re-hanging, cramping up, re-wedging as
required and making good cramps, dowels, etc and easing, oiling,
adjusting and repairing ironmongery if necessary, replacing any glass
damaged in removal or subsequently and stopping up all nails and
scew holes with tinted plastic wood filler to match timber, unless
otherwise described

Prices for taking out and removing doors and frames shall include for
removing door stops, cabin hooks, etc and making good to match
existing

With regard to building up openings in existing walls, cement screeds
and pavings, granolithic, etc shall be levelled and prepared for the
raising of brickwork
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Making good of finishes shall be deemed to include making good of
the brick and concrete surfaces onto which the new finishes are
applied, where necessary

Pipes, etc

Special care is to be taken not to interfere unnecessarily with any
water supply pipes or other piping that may be met with and found
necessary to disconnect or cut, are to be effectively stopped off and
any new connections that may be necessary are to be made with
proper fittings and to the satisfaction of the Project Manager to whom
due notice must be given of any alterations to the existing services

Protection

In taking down and removing existing work the utmost care is to be
observed to avoid any structural or other damage to the remaining
portions of the buildings. The contractor must also protect all work not
removed such as walls, floors, doors, windows or other joinery, loose
and fixed fittings and electrical appliances, etc., from damage during
the progress of the work and provide all necessary materials for so
doing. The contractor will be held solely responsible for any damage to
persons or property and for the safety of the structure throughout the
whole of this contract and must make good at his own expense any
damage that may occur

Credits, etc

Old materials from the pulling down (except such as are described to
be re-used or handed over) are to become the property of the
contractor who shall allow credit in his/her unit prices for the old
material obtained. Old materials for re-use are to be carefully removed,
stored and protected from injury including making good any damaged
or defective parts as required before refixing. Old materials described
to be handed over are to be carefully removed and neatly stacked on
site where directed. The remainder of the old materials and all rubbish
to be immediately carted away and the site left clean and
unencumbered. None of the old stock bricks form the pulling down are
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to be re-used for any new work

Materials, etc

The materials to be used and work to be done to be similar in all
respects to that described for new work insofar as they concur. All
work in making good is to be properly jointed to the existing

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

Dust screen 3mm high between concrete floor and ceiling formed of
suitable timber framing with 375 micron polyethylene sheeting stapled
on including corners, ends, etc m 20

SUB-TOTAL

OFFICE 1 (Size 6,5m x 7m)

Strip away cracked tiles m2 1.08

Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished),
fixed with and including an approved adhesive as per project
Managers specification according to Eskom Specifications m2 1.08

Supply and install skirting m 27.00
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Paint skirtings with Woodoc 25 Polyurethane Floor Sealer m 27.00
Strip down wall paint m2 72.90
Fill crack on internal walls m2 36.45
Paint one coat primer and finish with two coats wall paint m?2 72.90
Sand down windows 1,8m x 1,5m m2 0.00
Repaint of windows m2 0.00
Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour: each
Classic blue to match the Eskom blue)according to Eskom
Specifications 1,8m x 1,5m 1.00
Remove old sliding door rail and replace with new rail no 2.00
Supply and install ceiling m2 45.50
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 45.50
Supply and install Cornice m 27.00
SUB-TOTAL
OFFICE 2 (Size 12m x 8m)
Strip away carpet and underlay m2 96.00
Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished),
fixed with and including an approved adhesive as per project
Managers specification according to Eskom Specifications m2 96.00
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Remove old skirting 40m long and 0,2m wide m 40.00
Supply and install skirting m 40.00
Paint skirtings with Woodoc 25 Polyurethane Floor Sealer m 40.00
Strip down wall paint m?2 108.00
Fill crack on internal walls m2 54.00
Paint one coat primer and finish with two coats wall paint m2 108.00

Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour:

Classic blue to match the Eskom blue)according to Eskom each
Specifications 1,8m x 1,5m 1.00
Remove old door, Supply and Install Solid Doors each 1.00
Supply and install new door frame 2,2m x 0,90m each 1.00
Supply and install new door hindges each 3.00
Supply and install new door handles each 1.00
Remove old sliding door rail and replace with new rail no 2.00
Supply and install ceiling m2 96.00
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 96.00
Supply and install Cornice m 40.00

SUB-TOTAL

OFFICE 3 (Size 13m x 7,5m)
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Strip away carpet and underlay m2 97.50

Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished),
fixed with and including an approved adhesive as per project

Managers specification according to Eskom Specifications m2 97.50
Remove old skirting 41m long and 0,2m wide m 41.00
Supply and install skirting m 41.00
Paint skirtings with Woodoc 25 Polyurethane Floor Sealer m 41.00
Remove and replace dry wall m2 18.00
Strip down wall paint m2 108.00
Plaster on internal walls (Cracks) m2 108.00
Paint one coat primer and finish with two coats wall paint m2 108.00

Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour:

Classic blue to match the Eskom blue)according to Eskom each

Specifications 1,8m x 1,5m 1.00
Remove old door, Supply and Install Solid Doors each 2.00
Supply and install new door frame 2,2m x 0,90m each 2.00
Supply and install new door hindges each 6.00
Supply and install new door handles each 2.00
Supply and install ceiling m2 97.50
Paint one coat primer and finish with two coats ceiling and cornice m2 97.50
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paint

Supply and install Cornice m 41.00
Install counter tops for desks m 4.44
SUB-TOTAL

OFFICE 4 (Size 6,5m x 4m)

Remove old skirting 41m long and 0,2m wide m2 21.00
Supply and install skirting m 21.00
Paint skirtings with Woodoc 25 Polyurethane Floor Sealer m2 21.00
Strip down wall paint m2 56.70
Paint one coat primer and finish with two coats wall paint m2 56.70

Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour:

Classic blue to match the Eskom blue)according to Eskom each

Specifications 2,5m x 2m 1.00
Sand down doors 2,2m x 0,90m m2 2.09
Repaint door m2 2.09
Supply and install ceiling m?2 26.00
Paint one coat primer and finish with two coats ceiling and cornice

. m2

paint 26.00
Supply and install Cornice m 21.00

SUB-TOTAL
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OFFICE 5 (Size 6,5m x 4m)
Remove sanitizer no 1.00
Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour: each
Classic blue to match the Eskom blue)according to Eskom
Specifications 2,5m x 2m 1.00
Supply and install ceiling m2 26.00
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 26.00
Supply and install Cornice m 21.00
SUB-TOTAL
Server Room Size (6,5 x 4)
Remove old skirting 41m long and 0,2m wide m 21.00
Supply and install skirting m 21.00
Paint skirtings with Woodoc 25 Polyurethane Floor Sealer m2 21.00
Strip down wall paint m2 56.70
Paint one coat primer and finish with two coats wall paint m2 56.70
Supply and install ceiling m2 26.00
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 26.00
Supply and install Cornice m 21.00
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SUB-TOTAL

OFFICE 6 (Size 6,5m x 5m)

Strip away carpet and underlay m2 32.50

Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished),
fixed with and including an approved adhesive as per project

Managers specification according to Eskom Specifications m2 32.50
Strip down wall paint m2 62.10
Paint one coat primer and finish with two coats wall paint m2 62.10
Sand down windows 2m x 2m m2 0
Repaint buglar for window size 2m x 2m m2 0.00

Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour:

Classic blue to match the Eskom blue)according to Eskom each
Specifications 1,8m x 1,5m 1.00
Supply and install ceiling m2 32.50
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 32.50
Supply and install Cornice m 23.00
SUB-TOTAL
OFFICE 7 (Size 6m x 5m)
Strip down wall paint m2 59.40
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Paint one coat primer and finish with two coats wall paint m?2 59.40
Sand down buglar for windows 2m x 2m m2 0
Repaint buglar for window 2m x 2m m2 0.00
SUB-TOTAL

OFFICE 8 (Size 8m x 8m) Stores

Strip down wall paint m2 0.00
Paint one coat primer and finish with two coats wall paint m2 0.00
SUB-TOTAL

OFFICE 9 (Size 7m x 4m) Stores

Strip down wall paint m2 0.00
Paint one coat primer and finish with two coats wall paint m2 0.00
SUB-TOTAL

Store Room (Size 6m x 3m)

Strip down wall paint m2 0.00
Paint one coat primer and finish with two coats wall paint m2 0.00
SUB-TOTAL

Bathroom 1 & 2 Size (1,5m x 3,5m)
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Breakout and remove existing basin, wall tiles, hand dryer, toilet paper

holder, toilet, sanitizer each 2
Supply and Install Handwash basin with tap each 2
Supply and Install Toilet roll dispenser each 2
Supply and install Water closet each 2
Paraplegic water closet each 2
Handwash basin with tap each 5
Urinal each 3
Mirror each 3
Toilet roll dispenser each 5
Paraplegic Toilet roll dispenser each 1
Lockers each 24
Sitting benches each 4
Paraplegic Handwash basin with tap each 2
Extractor fan each 2
Strip down wall paint m2 54.00
Paint one coat primer and finish with two coats wall paint m2 54.00
Supply and install ceiling m2 5.21
Paint one coat primer and finish with two coats ceiling and cornice m2 5.21
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paint

Supply and install Cornice m 21.00
Sand down doors 2,2m x 0,95m m2 4.18
Repaint doors size 2,2m x 0,95m m?2 4.18
SUB-TOTAL

Bathroom 3 Size (2m x 3m)

Breakout and remove existing wall tiles m2 6
Strip down wall paint & plaster m2 27.00
Fill up cracks on internal walls m2 27.00
Paint one coat primer and finish with two coats wall paint m2 27.00
SUB-TOTAL

Paraplegic Bathroom Size (3m x 3m)

Strip down wall paint m2 32.40
Paint one coat primer and finish with two coats wall paint m2 32.40
SUB-TOTAL

Bathroom for males

Strip down wall paint m2 30.00
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Paint one coat primer and finish with two coats wall paint m?2 30.00
Sand down cornice m 16.00
Sand down ceiling paint m2 4.00
Paint one coat primer and finish with two coats ceiling and cornice

. m2
paint 4.00
SUB-TOTAL
Passage 1 Size (13m x 1,5m)
Stop, fill, sand down and prepare wooden skirting surfaces and
apply one undercoat and two coats polyurethane
enamel pain m 26
Strip down wall paint m2 78.30
Paint one coat primer and finish with two coats wall paint m2 78.30
Supply and install Vertical fabric blinds, 50% polyester (core), 50%
acrylic surface combined with an equal weight of polymer. Colour: each
Classic blue to match the Eskom blue)according to Eskom
Specifications 2,5m x 2m 0.00
Supply and install ceiling m2 19.50
Paint one coat primer and finish with two coats ceiling and cornice m?2
paint 19.50
Supply and install Cornice m 26.00
SUB-TOTAL
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Passage 2 Size (11,5m x 2m)

Stop, fill, sand down and prepare wooden skirting surfaces and apply m

one undercoat and two coats polyurethane enamel pain 23
Strip down wall paint m2 72.90
Paint one coat primer and finish with two coats wall paint m2 72.90
Supply and install ceiling m?2 25.00
Paint one coat primer and finish with two coats ceiling and cornice

paint m2 25.00
Supply and install Cornice m 23.00
SUB-TOTAL

Passage 3 Size (2m x 2m)

Strip down wall paint m2 21.60
Paint one coat primer and finish with two coats wall paint m2 21.60
Supply and install ceiling m2 4.00
Paint one coat primer and finish with two coats ceiling and cornice

paint m2 4.00
Supply and install Cornice m 8.00
SUB-TOTAL

Mini Kitchen Size (7Tm x 3,5m)

Strip down wall paint m2 56.70
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Paint one coat primer and finish with two coats wall paint m2 56.70
Supply and install ceiling m2 24.50
Paint one coat primer and finish with two coats ceiling and cornice

paint m2 24.50
Supply and install Cornice m 21.00
SUB-TOTAL

External Walls

Strip down wall paint and plaster m2 480.60
Plaster on external walls (Cracks) m2 240.30
Paint one coat primer and finish with two coats wall paint m2 480.60
SUB-TOTAL

SUNDRY ITEMS

Electrical

Take out all the old lights and replace with 1200mm ballast light each 10
Supply and replace all CBI 1Lever 2Way Switch - White each 10
Allow a budgetary allowance for electrical configurations to be

expended / not expended as directed by the Project Manager including sum 1

the COC certificate

Plumbing
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Allow a budgetary allowance for Plumbing to be expended / not

expended as directed by the Project Manager sum 1

SUB-TOTAL
TOTAL
SUMMARY OF BILL OF QUANTITIES
DESCRIPTION Amount
1 Minor repairs of the existing Step-Down CNC area. R
1.1 Preliminaries & General
1.2 Building works
1.3 External works
TOTAL
Minor repairs of the existing Winterveld and Mothutlung office area to accommodate R
2 Garankuwa and Mabopane employees.
2.1 Preliminaries & General
2.2 Main office
2.3 Park home
2.4 Sundries
2.5 Plumbing
TOTAL
3 MATHIBESTAD CNC HAMMANSKRAAL R
3.1 Preliminaries & General
3.2 Temporary barriers, screens, etc
3.3 Office 1 (size 6,5m x 7m)
3.4 Office 2 (size 12m x 8m)
3.5 Office 3 (size 13m x 7,5m)
3.6 Office 4 (size 6,5m x 4m)
3.7 Office 5 (size 6,5m x 4m)
3.8 Server Room Size (6,5 x 4)
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3.9 Office 6 (size 6,5m x 5m)

3.10 Office 7 (size 6m x 5m)

3.11 Office 8 (size 8m x 8m) stores
3.12 Office 9 (size 7m x 4m) stores
3.13 Store room (size 6m x 3m)

3.14 Bathroom 1 & 2 size (1,5m x 3,5m)
3.15 Bathroom 3 size (2m x 3m)

3.16 Paraplegic bathroom size (3m x 3m)
3.17 Bathroom for males

3.18 Passage 1 size (13m x 1,5m)

3.19 Passage 2 size (11,5m x 2m)

3.20 Passage 3 size (2m x 2m)

3.21 Mini kitchen size (7m x 3,5m)

3.22 External walls
3.33. Sundry items

TOTAL

SUMMARY OF BILL OF QUANTITIES

DESCRIPTION Amount
R
1 Minor repairs of the existing Step-Down CNC area.
3 Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and
Mabopane employees.
4 Mathibestad CNC Hammanskraal
TOTAL
ADD VAT @ 15%
TOTAL CARRIED TO FORM OF OFFER
SIGNATURE OF TENDERER DATE
NAME OF TENDERER DESIGNATION
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C3: Scope of Work

C3.1 Service Information
1. Description of the service

i Minor repairs at Step-down CNC

The purpose of the document is to record the user requirements for the Minor renovations/repairs at
: Stepdown CNC. The scope of work for this project will include:

¢ Minor repairs /Upgrade

i Renovations Supervision

i Renovations, commissioning, and handover of the works

Certificate of compliance/ where required.

The scope of work includes the followings:
{ A. OUTSIDE AREA

i« Make good on the pavement finish that going to the back office 78m.

i« Repair the back gate and paint both the front and back gate (9.20 m x 2.34 m).

i+ Dismantle and remove the thatch Lapa roof 9.1m X 5.6m.

i+ Paintall 3 external table with it 7 concrete sits/bench.

* Make good the pause area roof with thatch or metal sheet less costly solution to be applied (radius
:1.4m)

i+ Supply 5 external double light to be approved by Eskom.

i+ paving the round floor of the pause area (radius 1.5m)

i+ Fix the roof sheeting at the garage.

+ Fixing the drainage to prevent water from stopping near the garage in front of the garage.

B. FRONT OFFICE AREA

» Repair the roof where it is leaking on the showers 4.2m X 5.4m and inspect other leaks and fix other
: leaks.

i+ Cutand join a damaged 3m fascial board.

i+ Paint the fascial board.

i« Clean and prime steel gutters.

i« Replace the ceiling at the showers 4.2m X 5.4m

i« Paint the internal walls 196 meter squared.

i« repairing the wooden uneven floor at the admin office 5.4m X 3.6m.

i+ treat the whole building for mold.

i« Painting the roof as per Eskom approved spec.

i« Supply and install new blind to replace the broken one at the server room for 2.1m X 1.2m window.
i« Clean the holes and replace 7 ventilators with new ones.

i« Close up the 800mm long small crack on a brick wall at the passage.

i+ Remove the dry wall at the server and replace it with a new one to be moved at the back to allow more
i space at front 3.6m X 2.64m.

*  Supply and install 3 floor strips for the passage doors near admin office.
i« Supply and install carpets floor tiles to the office near the admin office.

i C. BACK OFFICE

* Find and close the leaks at the roof.

i« Apply bitumen on the 7m roof valley/roof edge.

i« Replace the 2.65m rotten wooden column with a new one/ better economical alternative at the back
i veranda.
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» Paint the column wooden poles at the Veranda.

* Close the patches and paint the back veranda floor.

+ Paint Fascial boards.

+ Treating the whole building of mold problem.

+ Plaster the small patches on the internal wall and paint the spots.

+ Paint the external walls of the building including the external male toilet interior wall.
+ Paint the roof with the approved spec PVA.

* repairing the uneven wooden floor at the open area 7.9m X 3.9m.

* install a new strip at the normal door to open area.

» supply and install new blinds for 780x 1800mm window.

D. GUARD HOUSE

+ Paint Eskom approved spec PVA on internal walls.

* Remove the existing, supply and install a new toilet.

+ Tint the windows.

+ supply and install new p trap and joining pipes for the single bowl sink.

E. WAREHOUSE

+ Sand down and paint the steel for the veranda.
+ prime the roller doors.

+ apply plaster/screed on the steep floor.

+ Paint Eskom approved spec PVA at the kitchen.

F. TREAT MOLD/WALL PROOFING TREATMENT (front office, back office, and warehouse)

* Removed all loose paint and cement participles (Square metres on the scope)
+ Sand all affected areas

* use steel brush/Sandpaper to clear all particles

* Clean the wall with clean cloth

+ Use waterproofing chemical (Approved by Eskom)

* Apply two coats of waterproofing chemical

* Dryfor 4 to Six Hours

*  Apply Texture coat (Approved by Eskom)

»  Make good finishing

» Dry well for day

+ sand gain all wall to be clean free from dust.
»  Apply paint using roller 2 coats of paint Plascon (Eskom approved)
» Dry for 4 to Six Hours

Minor repairs at Garankuwa HUB to accommodate Mabopane HUB employees.
The scope of work for this project will include:

¢ Renovations of the existing Garankuwa HUB office area to accommodate Mabopane employees’ office
area to expand it for extra customers since two Hubs will use same office to serve customers.

e Renovations of a parkhome to be moved to Winterveld site to accommodate Mabopane employees’
office area.

e Extending the parking area including re-drawing some parking lines

Deliverables shall include.

e Renovations Supervision

e Renovations, commissioning and handover of the works
e Certificate of compliance
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: The scope of work includes the followings:
i A. OUTSIDE AREA
¢ Remove and replace a diamond mesh fence (20m)
Re-mark parking lines (18 cars)
Re-paint 8 covered carports steel structure
Refurbish guard house (2x1.5m)
Remove palisade steel fence from Mabopane rented site and replace in Garankuwa HUB (30m)

B. OFFICE AREA

e Supply and install 18 000 BTU air conditioner.
¢ Remove glass door (2m) and make good.
e Add a glass sliding door (2.5m)

C. PARKHOME

e Take out wall damaged kitchen wall and enclose bathroom cubicle. H

Take out old air conditioners and use the additional wall that was taken out to repair the holes in the i

walls of 500mm by 400mm. :

Take out all old showers.

Remove an existing toilet and install in the place of a shower area.

Replace toilet seats and flushing mechanisms.

Supply and replace existing 12000btu (9) aircon.

Supply and replace existing window blinds 650mm x 650mm. :

e Replace light fittings and install LED fluorescent lights, test plugs, switches and electrical DB and repair i
where necessary. :

¢ Replace all door mechanisms and supply keys.

e Replace indicator bolts in bathroom doors.

¢ Remove and replace broken windows, match existing.
¢ Remove damaged window handles and replace.

D. SUNDRY ITEMS

Electrical
e Supply and install extractor fans.

e COC certificate

e Supply and install 5-liter Hydro boil.

e Emergency lights

e Supply and install 100W heavy duty flood lights.
Plumbing

e Supply and install new pipeline (waste)

e Supply and install new gully for kitchen.
e Digging and recovering of all trenches
e Supply and install Double sink and sink mixer incl. all fittings.

Minor and minor repairs at Matibestad CNC

Paint Boardroom 1

Paint Boardroom 2

Paint Passage

Paint Technical office

Paint Works coordinators office
Paint Storeroom
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i Paint Open plan before storeroom
Paint Garage

Paint Office next to the kitchen

Paint Security office

Paint Admin office

Paint Supervisor's office

Paint Kitchen

Paint Dry/ partition wall

Paint Saver room

Paint all Toilets.

Repair or close-up Internal wall cracks
Replace carpets, ceiling, cornice and blinds.
Plumbing and electrical

2. Specifications

Minor repairs at Step-down CNC

No. Unique Identifier Revision Document Title
1 240-73419711 1 SHE SPECIFICATION
General Service Contracts

PDF

240-73419711 SHE

Specification Minor re

2 240-77471969 1 Annexure C 2: SHE Tender Evaluation and
Scoring Card

PDF

240-77471969 Low
Medium Risk Categor

3 240-70044602 0 Occupational Health and Safety Baseline
risk assessment

PDF

Baseline Risk
Assessment Master.pc

Minor repairs at Garankuwa HUB to accommodate Mabopane HUB employees.

No Unigue Revisio | Document Title
Identifier
1 32-94 0 Safety Health and Environment Policy 32-94
| e

1_Safety Health &
Environment (SHE) Pc
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2

32-136

0

Construction Safety Health and Environmental Management
| o |
2_Construction
Safety Health and En

32-524

Developing a Safety, Health and Environmental Specification
||
3_Developing a
Safety, Health and Ei

34 - 333

Health and Safety Requirements to be met by Principal Contractors
employed by Eskom Distribution 34-333
| k|
4_Health and Safety
Requirements to be n

32-421

Eskom Cardinal Rules 32-421
i
5_Eskom Cardinal
Rules (32-421).pdf

Construction
Reg 3

Notification of Construction Work to Department of Labour

—
)

6_Notification of
Construction Work to

Construction
Reg4 &5

Appointment letters for Client representative, Principal Contractor &
Contractor

—
=

7_Appointment
letters for Client repr:

OHS Act

Written agreement on OHS Act Section 37(2)

— RS
]

8 Written
agreement on OHS Al

9&
10

34 - 1063

Expanded Public Works Report 34-1063.

g il

9_Expanded Public 10 EPWP Report to
Works Report (34-10 be inserted in docume

11

DST 34-961

Legal appointments and authorizations
xml“
11_legal
appointments and aut

12

SRTI03/2006

Transporting persons on back of vehicles
| e
12_Safety Instr
Transport Contractor
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Minor and minor repairs at Matibestad CNC

No UNIQUE IDENTIFIER | REVISIO DOCUMENT TITLE

1 32-727 0 SAFETY, HEALTH, ENVIRONMENT AND QUALITY (SHEQ) PoLicy 32-727

32-727 Feb 2014. pdf

2 32-136 0 CONSTRUCTION SAFETY HEALTH AND ENVIRONMENTAL MANAGEMENT
2_Construction
Safety Health and En

3 32-524 0 DEVELOPING A SAFETY, HEALTH AND ENVIRONMENTAL SPECIFICATION
-
3_Developing a
Safety, Health and Ei

4 34 -333 1 HEALTH AND SAFETY REQUIREMENTS TO BE MET BY PRINCIPAL
CONTRACTORS EMPLOYED BY ESKOM DISTRIBUTION 34-333

4_Health and Safety
Requirements to be n

5 32-421 1 Eskom CARDINAL RULES 32-421
5_Eskom Cardinal
Rules (32-421).pdf

6 CONSTRUCTION NOTIFICATION OF CONSTRUCTION WORK TO DEPARTMENT OF LABOUR
— Oy
REG 3 hl
6 Notification of
Construction Work to
7 CONSTRUCTION APPOINTMENT LETTERS FOR CLIENT REPRESENTATIVE, PRINCIPAL
REG4 &5 CONTRACTOR & CONTRACTOR
— N
N
7_Appointment
letters for Client repr:
8&9 OHS AcTt 1 WRITTEN AGREEMENT ON OHS ACT SECTION 37(2) & STANDARD CLAUSE

@H

37 2 Jan 2014.doc

10, 34-1063 0 EXPANDED PuBLIC WORKS REPORT 34-1063.
11&
12
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CONTRACT NUMBER

| i e
10_34-1063 EPWP  11_EPWP Guidelines Eskom EPWP report
Works Instruction.pd Second edition 2005.| template rev 7.xlIsx

13 DST 34-961 0 LEGAL APPOINTMENTS AND AUTHORIZATIONS
| ok |
13_Legal
Appointments and Au
14 TPC 41-55 TRANSPORTING PERSONS ON BACK OF VEHICLES
| b |
14_Transporting of
Passengers on the be
15 LTIR MASTE | LOST TIME INJURY REPORT
R T
r
gl
LTIR Master.xls
16 Contractor MASTE |4_7|
R H
Performance Sinale Evaluat
. ingle Evaluator
Evaluation Template for Contrac
17 Supplier Contract MARS,TE -
Quality oM 58“S£ i
. - upplier
Requirements Contract Quality Req
18 Hard Hat MARS,TE )
Specifications e
OHS 01/12/ OHS 01 12 Hard Hat
Specifications. pdf
19 Identifying, REV1 )
Analysing, A "
Documenting and DPC_34-380.pd
Observing Tasks
according to
Criticality.
20 Health & Safety REV1 )
Representatives DPC. 34 Z“Z—”gH h
. . _34- ealth_
inspection reports Safety REp.pdf
and guidelines
21 Work at Heights REV 1 ! ‘
Procedure —_—
32-418 Work at
Height Procedure. pdf
22 SHE REV 1 IE:’IL
Requirements for —
the Eskom 32-726 SHE
. Requirements for the
Commercial
Process
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Acknowledgement by Contractor

IIWE, tieiiiiiiii i i sinesenssansrannssnnnss DO HEREBY ACKNOWLEDGE HAVING READ AND UNDERSTOOD THE
ABOVE ANNEXED DOCUMENTS IN PART C3 OF THIS CONTRACT.

I/WE UNDERTAKE TO STUDY AND ABIDE BY THESE REQUIREMENTS AT ALL TIME.

SIGNED AT: ettt et ONTHE ..ccoiiiviiiinnnn, DAY OF .ottt 20......

3. Constraints on how the Contractor Provides the Service

3.1 Meetings

Bi-Weekly progress meeting will be held by the contractor and the employer represented by the Supervisor
or Senior Supervisor or delegation from the employer. The meeting shall focus on a punch list which is
derived from the project scope of works as per the project schedule with an objective of tracking contractor’s
progress which should be driven by the following items:

Past week achieved progress activities.

Current week activities.

Next two-weeks target activities.

Commitment to project schedule.

Deviation and corrections to the project schedule.
Issues and activities adjustment.

Risk identification and mitigations.

NookrwpdnrE

3.2 Use of standard forms

Documents shall be recorded in correct templates and in a chronological order.

3.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:

Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total of

e The Price for each lump sum item in the Price List or Task Order which the Contractor has
completed;

e Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate,

e Other amounts to be paid to the Contractor;

e Less amounts to be paid by or retained from the Contractor;

e The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,;

e (add other as required)
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The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax
invoice showing

e the Price for each lump sum item in the Price List or Task Order which the Contractor has completed
and

e where a quantity is stated for an item in the Price List or Task Order, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

General Information X

- No Pro-forma Invoice

- Check Vendor number against the Address and name on Tax invoice

- Insert the Vendor number on Tax invoice (Top right-hand corner)

- Bank details must be on the invoice or on a attach sheet, but it does not require a bank stamp just a
letter)

- Check banking details on invoice against SAP system. If more than one banking account check
bank account against banking details on invoice. If banking details not on invoice, write the bank
code next to the vendor account (bank code 0002)

- Check Vendor VAT number against the vendor master. (FKO3) If VAT number not on master
records, prepare a list and forward to Vendor Management to check and update the vendor master
records

- No fax copies of Tax invoices allowed

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax
invoice, it must be an original “certified copy” (i.e. not a copy of a “certified copy” invoice) from the

vendor and check in system if not previously be paid. Put stamp “not previously paid” on invoice
and sign.

- Ensure that date received stamp is clear on invoice

- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)

- The stamp should not be stamped over any written information

- When scanning invoice, check the quality before linking in SAP (inboxes)

With Reference Invoices X

- Goods receipt must be done (payment with reference)

- Ensure that the SAP purchase order number is clear and correct on the invoice

- GR number to be written on the Invoices

- If multiple lines on invoice write the line number of the order against the line to ensure that the
processors match the correct lines (to ensure that 191100 is matched correctly)

3.4 Records of Defined Cost

The Contractor must keep records of support document of compensation event. These records must be
made available to the Employer for Contract purpose.

3.5 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance

i Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,

delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
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The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual
delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format of records and
frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

3.6 BBBEE and preferencing scheme

i Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
: Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

3.7 Cataloguing requirements by the Contractor

Not applicable

4. Requirements for the plan

The Contractor must submit a detailed works programme within one (1) week of Contract award date. The
Primavera or MS Project version/ format must be used to submit the programme.

5. Services and other things provided by the Employer

Iltem Date by which it will be
provided
Access to the areas that will be serviced Commencement of service
Supervisor will escort personnel around premises Commencement of service
Water and electricity Commencement of service

6. Property affected by the service

All work must take place during Eskom working hours at Eskom properties, contractor to obtain permits and
submit all necessary documents in terms of security, site access and SHEQ for approval. Contractor to
familiarize themselves with the site and affected properties and ensure that work can be carried out.
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]

| propose to instruct you to carry out the following task:

Description [e]

Starting date [e]
Completion Date [e]

Delay damages per week [e]

Please submit your price and programme proposals below.
Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Taskis [ref] (attached)
Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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