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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

The provision of minor repairs at Stepdown CNC Brakpan, Ga-Rankuwa, 
Mabopane and Matibestad within Gauteng for the period of 12months 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)       
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

ESKOM HOLDINGS SOC LIMITED 

MEGAWATT PARK 
MAXWELL DRIVE 
SANDTON, JOHANNESBURG, 2000 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 ESKOM HOLDINGS SOC LIMITED 
MEGAWATT PARK 
MAXWELL DRIVE 
SANDTON, JOHANNESBURG, 2000 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 If the Employer appoints an Employer’s 
Agent , the Employer’s Agent  is: 

 

14.5 Name Ngqali Ndukwana 

Address Megawatt Park 
Maxwell Drive 
Sandton, Johannesburg, 2000 

 Tel No. 013 699 7411 

 Fax No. N/A 

 E-mail address ndukwan@eskom.co.za 

 The authority of the Employer’s Agent  is Service Manager 

11.2(5) The service is  Provision of minor repairs at Stepdown CNC 
Brakpan, Ga-Rankuwa, Mabopane and 
Matibestad 

11.2(6) The Service Information is in the document called ‘Service Information’ in 
Part 3 of this contract. 

30.1 The starting date is. TBC 

30.1 The service period is. 12 months 

13.2 The period for reply is One week 

50.1 The assessment day is the 25th of each month. 

51.2 The interest rate on late payment is  0.5% per complete week of delay. 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
No 
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93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).  

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is Gauteng, South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Term Service Short Contract (April 2013)12 and 
the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 

 
1 If the previous edition applies change ‘April 2013’ for ’September 2009’. 
2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering 
Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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obligation to Provide the Service. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the service. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the Employer’s 
property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Employer.  All rights in and to all such 
images vests exclusively in the Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
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likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Service Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

  

Z8 Employer’s limitation of liability; Add to clause 80.2 

Z8.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.4 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in a 
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the 
Service. 

Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the service. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing means, as the context requires, the Contractor, or any member thereof in the case of 
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Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
 
Z12 Insurance 

Z __12.1 Replace condition of contract 82 with the following: 

 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

   

 82.2 The Contractor provides the insurances in the Insurance Table A, from the 
starting date until the until the earlier of Completion and the date of the 
termination certificate. 

  INSURANCE TABLE A 

Insurance against Minimum amount of cover or 
minimum limit of indemnity 

Loss of or damage caused by the Contractor to the 
Employer’s property 

The replacement cost where 
not covered by the Employer’s 
insurance 

 

The Employer’s policy 
deductible as at contract date, 
where covered by the 
Employer’s insurance 
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Loss of or damage to equipment, plant and 
materials 

The replacement cost where 
not covered by the Employer’s 
insurance 

 

The Employer’s policy 
deductible as at contract date, 
where covered by the 
Employer’s insurance 

The Contractor’s liability for loss of or damage to 
property (except the Employer’s property, 
equipment and other things used to Provide the 
Service) and for bodily injury to or death of a 
person (not an employee of the Contractor) arising 
from or in connection with the Contractor’s 
Providing the Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a 
person 

The amount required by the 
applicable law 

Liability for death of or bodily injury to employees 
of the Contractor arising out of and in the course of 
their employment in connection with this contract 

The amount required by the 
applicable law 

 

   

   

   

 

 82.3 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

   

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
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nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

Z14 Asbestos 

 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
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Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the 
relevant parts of its Guidance Notes (TSSC3-GN)3 in order to understand the implications of this Data which 
the tenderer is required to complete.  An example of the completed Data is provided on page 24 of the 
TSSC3 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(4) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(4) The offered total of the Prices for part of 
the service in Part 1 of the Price List is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
The Price List is in two parts.  Part 1 is for work described in the Service Information not requiring the 
Employer to issue a Task Order.  Part 2 is for work to be carried out within a stated period of time on a task 
by Task basis and instructed by Task Order.  The service may comprise work under Part 1 only or Part 2 
only or a mix of both. 
 
Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.  
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the 
Party most likely to know the kind of work which will be instructed by the issue of Task Orders.  The tenderer 
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered 
in the final column. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate 
columns being left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to 
produce the Price, to be entered in the final column. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected quantity column. 
 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
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C2.2 Price List 

Part 1 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the item. 
 
 
 

Minor repairs of the existing Step Down CNC area.   

   PRELIMINARIES & GENERALS  

          

ITEM  DESCRIPTION UNIT QTY RATE  AMOUNT  

            

NB: Project duration is 9 months 
    

    

            

            

1.1  Preparatory site work          

            

1.1.1  Site visit and verification of requirements   
km 100     

           

1.1.2  On-site measurements   
hr 16    

1.1.3  Site establishment and e-establishment with associated services, 
including storage of plant, materials and equipment including 
protection thereof  months 9    

           

1.2  Sheq requirements         

           

           

1.2.1  Occupational Health and Safety compliance, including safety file, 
medical certificates, site induction, etc.  months 9    
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1.2.2  PPE for Local Labour  Sum 1    

           

           

   Totals          

     

 Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and Mabopane employees.   

   PRELIMINARIES & GENERALS  

ITEM  DESCRIPTION UNIT QTY  RATE   AMOUNT  

            

NB: Project duration is 3 weeks, including overtime from 18h00 until 
00h00 

      

  

            

            

1.1  Preparatory site work          

            

1.1.1  Site visit and verification of requirements   km 100    

           

1.1.2  On-site measurements   Sum 1    

           

1.1.3  Responsible person  Day 15    

           

1.1.4  Site establishment and e-establishment with associated services, 
including storage of plant, materials and equipment including 
protection thereof  Sum 1    

           

1.2  Sheq requirements         

           

           

1.2.1  Occupational Health and Safety compliance, including safety file, 
medical certificates, site induction, etc.  Sum 1    

           

1.2.2  Safety Officer  Day 15    

           

1.2.3  PPE for Local Labour  Sum 1    
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   Totals          

     

 MATHIBESTAD CNC HAMMANSKRAAL  

   PRELIMINARIES & GENERALS  

ITEM  DESCRIPTION UNIT QTY  RATE   AMOUNT  

            

  
Every Invoice to be signed and verified by Quantity Surveyor for 
payment.         

            

  Site Establishment         

            

1 

Overheads for project (This includes Site Establishment Overhead 
Costs, Office Overheads, Administration Costs etc.) Total Labour 
Value %   10%   

            

2 
Health and Safety Management, OHSA appointments, PPE etc. Total 
Labour Value %   5%   

            

3 Quality & Contract Management. Total Labour Value %   4%   

            

4 Environmental Management & Site maintenance. Total Labour Value %   5%   

            

5 De-establishment & Rehabilitation of Site Sum 1    

           

6 Security Week 0    

           

7 Facilities for security (Guard house, toilet etc.) Month 0    

           

8 CLO (If required) (Max Value) Month 0    

           

9 Safety Officer Day 32    

           

10 Mobile Toilet Month 4    
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  Transport         

            

11 Personnel Transport for Staff km 0    

           

12 LDV 4X4 km 4400    

  TOTAL        

 
 
 
 
 

Minor repairs of the existing Step Down CNC area.   

ITEM DESCRIPTION Unit Qauntity Total rate Amount 

            

  SECTION 02: BUILDING WORKS         

            

  ALTERATIONS         

            

  SUPPLEMENTARY PREAMBLES         

            

  Nature of the work         

            

  

Tenderers are advised to visit the site and to satisfy themselves as to 
the nature and extent of the work to be done and provide in their 
tenders for any items not specifically mentioned which they may deem 
necessary for the proper completion of the work. Tenderers are 
advised that the existing building will be in occupation during the 
progress of the work and due allowance must be made for the work 
being carried out at such times and in such manner as will least 
interfere with the routine of the occupants and as may be directed by 
the Project Manager 

    

    

            

  General         
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The Contractor shall carry out the work with as little mess and noise 
possible and with a minimum of disturbance to the occupants. The 
Contractor shall provide proper protection and provide and erect any 
temporary tarpaulins that may be necessary during the progress of the 
works, all to the satisfaction of the Principal Agent, and remove when 
directed 

    

    

            

  

Where doors, windows, etc are described as taken out, this shall be 
understood to include for removal of all beads, architraves, 
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be 
provided with new architraves 

    

    

            

  

Doors, fanlights, fittings, frames, linings, windows, etc which are to be 
re-used shall be thoroughly overhauled before re-fixing including 
taking off, easing and re-hanging, cramping up, re-wedging as 
required and making good cramps, dowels, etc and easing, oiling, 
adjusting and repairing ironmongery if necessary, replacing any glass 
damaged in removal or subsequently and stopping up all nails and 
scew holes with tinted plastic wood filler to match timber, unless 
otherwise described 

    

    

            

  
Prices for taking out and removing doors and frames shall include for 
removing door stops, cabin hooks, etc and making good to match 
existing 

    
    

            

  
With regard to building up openings in existing walls, cement screeds 
and pavings, granolithic, etc shall be levelled and prepared for the 
raising of brickwork 

    
    

            

  
Making good of finishes shall be deemed to include making good of 
the brick and concrete surfaces onto which the new finishes are 
applied, where necessary 

    
    

            

  Pipes, etc         
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Special care is to be taken not to interfere unnecessarily with any 
water supply pipes or other piping that may be met with and found 
necessary to disconnect or cut, are to be effectively stopped off and 
any new connections that may be necessary are to be made with 
proper fittings and to the satisfaction of the Project Manager to whom 
due notice must be given of any alterations to the existing services 

    

    

            

  Protection         

            

  

In taking down and removing existing work the utmost care is to be 
observed to avoid any structural or other damage to the remaining 
portions of the buildings. The contractor must also protect all work not 
removed such as walls, floors, doors, windows or other joinery, loose 
and fixed fittings and electrical appliances, etc., from damage during 
the progress of the work and provide all necessary materials for so 
doing. The contractor will be held solely responsible for any damage to 
persons or property and for the safety of the structure throughout the 
whole of this contract and must make good at his own expense any 
damage that may occur 

    

    

            

  Credits, etc         

            

  

Old materials from the pulling down (except such as are described to 
be re-used or handed over) are to become the property of the 
contractor who shall allow credit in his/her unit prices for the old 
material obtained. Old materials for re-use are to be carefully removed, 
stored and protected from injury including making good any damaged 
or defective parts as required before refixing. Old materials described 
to be handed over are to be carefully removed and neatly stacked on 
site where directed. The remainder of the old materials and all rubbish 
to be immediately carted away and the site left clean and 
unencumbered. None of the old stock bricks form the pulling down are 
to be re-used for any new work 

    

    

            

  Materials, etc         

            

  
The materials to be used and work to be done to be similar in all 
respects to that described for new work insofar as they concur. All 
work in making good is to be properly jointed to the existing 
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  Repairing Stepdown CNC         

            

            

  Front office         

            

  Repair roof where it leaking and replace damaged sheeting m2 23    

           

  cut and join front fiscial board m 3    

           

  replace ceiling on the showers (4mm ) m2 23    

           

  clean and prime steel gutters gutters  m2 21    

           

  paint 2 coats on fascial boards m2 14    

           

  treating the building for mould as according to the scope sum 1    

           

  
Paint 2 coats Eskom approved spec PVA on interior walls  including 
door frames 

m2 196 
   

           

  Paint 2 coats Eskom approved spec PVA on external walls  m2 237    

           

  Paint 2 coats Eskom approved spec PVA on the roof m2 600    

           

  repairing the uneven floor in the boardroom m2 19    

           

  
supply and install a new blind at the server office on 2100x1200 
window 

no 1 
   

           

  Clean holes and replace existing ventilators with new one no 7    

           

  fill the small crack on the brick wall at the passage m 0.8    
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replace the existig dry wall with the new one to be shifted to allow 
more space, include installing the existing door dry wall door - rate for 
Partitioning 2.8m high with bottom and top tracks 

m 10    

           

  

replace the existig dry wall with the new one to be shifted to allow 
more space, include installing the existing door dry wall door - rate for 
including 89mm natural anodised 'Drywall' aluminium 
wall channel  

no 5    

           

  supply and install strip for door 1m no 3    

           

  
supply and install  600x600mm porcelain non-slippery floor tiles  for 
the office near admin 

m2 21 
   

  SUB-TOTAL  

   

  Back office        

           

  
invistigate and Repair roof where it leaking/ apply bitimen when 
requered 

sum 1   
 

           

  clean and prime gutters gutters  m 61    

           

  apply bitumen on the roof edge/ valley m 7    

           

  
replace a 2.65 rotten with a new wood column pole/ alternative 
approved by eskom 

no 1 
   

           

  paint wood horizontal and vertical verade column poles  m2 13    

           

  paint 2 coats on the back veranda floor m2 37    

           

  paint 2 coats on fascial boards m2 20    

           

  treating the building for mould as according to the scope sum 1    

           

  plaster patches and cracks on the interior wall and paint m2 1    
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  Paint 2 coats Eskom approved spec PVA on external walls  m2 343    

           

  Paint 2 coats Eskom approved spec PVA on external walls  m2 49    

           

  Paint 2 coats Eskom approved spec PVA inside the male bathroom m2 13.0    

           

  Paint 2 coats Eskom approved spec PVA on the roof m2 875    

           

  repairing the wooden uneven floor at the open area m2 31    

           

  supply and install new strips for the open area door m 1    

           

  supply and install new blinds for 780x 1800mm window no 1    

           

  SUB-TOTAL  

   

  Guard house        

           

  Paint 2 coats Eskom approved spec PVA on internal walls  m2 40    

           

           

  Remove the existing, supply and install new toilet  sum 1    

           

  window tinting  m2 2    

           

  
sand down and apply a prime on the steel gate of 9.20 m x 2.34 m with 
58 steel braces 

m2 26 
   

           

  remove the existing toilets  sum 1    

           

  supply and install new toilet  sum 1    

           

  supply and install new p trap and joining pipes for the signle bowl sink sum 1    
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  SUB-TOTAL  

   

  Warehouse        

           

  two coats paint on the steel for the verade  m2 5    

           

  prime the roller doors m2 12    

           

  apply plaster on the steep  m2 15    

           

  Paint 2 coats Eskom approved spec PVA at the kitchen m2 66    

  SUB-TOTAL  
  

 TOTAL FOR BUILDING WORKS  
          

2 External        

           

2.1 make good of the existing pavement finishing m2 78    

2.2          

2.3 dismattle and remove Thatch lapa of 9.1m X 5.6m sum 1    

2.4          

2.5 
make good the pause area with thatch or metal sheet less costly 
soluction to be applied 

sum 1 
   

2.6          

2.7 paving the floor on the pause area m2 7    

2.8          

2.9 external paint concrete tables and sittings m2 8.41    

           

  supply external double light to be approved by eskom no 5    

           

2.1 repair and paint the existing back gate sum 1    

           

  repair the roof sheeting at the garage m2 38    

Subtotal TOTAL FOR EXTERNAL WORKS  
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 Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and Mabopane employees.   

  DESCRIPTION  Unit  Quantity     

            

  SECTION 02: BUILDING WORKS         

            

  ALTERATIONS         

            

  SUPPLEMENTARY PREAMBLES         

            

  Nature of the work         

            

  

Tenderers are advised to visit the site and to satisfy themselves as to 
the nature and extent of the work to be done and provide in their 
tenders for any items not specifically mentioned which they may deem 
necessary for the proper completion of the work. Tenderers are 
advised that the existing building will be in occupation during the 
progress of the work and due allowance must be made for the work 
being carried out at such times and in such manner as will least 
interfere with the routine of the occupants and as may be directed by 
the Project Manager 

    

    

            

  General         

            

  

The Contractor shall carry out the work with as little mess and noise 
possible and with a minimum of disturbance to the occupants. The 
Contractor shall provide proper protection and provide and erect any 
temporary tarpaulins that may be necessary during the progress of the 
works, all to the satisfaction of the Principal Agent, and remove when 
directed 

    

    

            

  

Where doors, windows, etc are described as taken out, this shall be 
understood to include for removal of all beads, architraves, 
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be 
provided with new architraves 
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Doors, fanlights, fittings, frames, linings, windows, etc which are to be 
re-used shall be thoroughly overhauled before re-fixing including 
taking off, easing and re-hanging, cramping up, re-wedging as 
required and making good cramps, dowels, etc and easing, oiling, 
adjusting and repairing ironmongery if necessary, replacing any glass 
damaged in removal or subsequently and stopping up all nails and 
scew holes with tinted plastic wood filler to match timber, unless 
otherwise described 

    

    

            

  
Prices for taking out and removing doors and frames shall include for 
removing door stops, cabin hooks, etc and making good to match 
existing 

    
    

            

  
With regard to building up openings in existing walls, cement screeds 
and pavings, granolithic, etc shall be levelled and prepared for the 
raising of brickwork 

    
    

            

  
Making good of finishes shall be deemed to include making good of 
the brick and concrete surfaces onto which the new finishes are 
applied, where necessary 

    
    

            

  Pipes, etc         

            

  

Special care is to be taken not to interfere unnecessarily with any 
water supply pipes or other piping that may be met with and found 
necessary to disconnect or cut, are to be effectively stopped off and 
any new connections that may be necessary are to be made with 
proper fittings and to the satisfaction of the Project Manager to whom 
due notice must be given of any alterations to the existing services 

    

    

            

  Protection         
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In taking down and removing existing work the utmost care is to be 
observed to avoid any structural or other damage to the remaining 
portions of the buildings. The contractor must also protect all work not 
removed such as walls, floors, doors, windows or other joinery, loose 
and fixed fittings and electrical appliances, etc., from damage during 
the progress of the work and provide all necessary materials for so 
doing. The contractor will be held solely responsible for any damage to 
persons or property and for the safety of the structure throughout the 
whole of this contract and must make good at his own expense any 
damage that may occur 

    

    

            

  Credits, etc         

            

  

Old materials from the pulling down (except such as are described to 
be re-used or handed over) are to become the property of the 
contractor who shall allow credit in his/her unit prices for the old 
material obtained. Old materials for re-use are to be carefully removed, 
stored and protected from injury including making good any damaged 
or defective parts as required before refixing. Old materials described 
to be handed over are to be carefully removed and neatly stacked on 
site where directed. The remainder of the old materials and all rubbish 
to be immediately carted away and the site left clean and 
unencumbered. None of the old stock bricks form the pulling down are 
to be re-used for any new work 

    

    

            

  Materials, etc         

            

  
The materials to be used and work to be done to be similar in all 
respects to that described for new work insofar as they concur. All 
work in making good is to be properly jointed to the existing 

    

    

            

  Conversion of Garankuwa Mabopane into open plan offices         

            

            

  Outside Area         

            

  Take out 2,3m diamond mesh fence  m 20    

  Re-mark parking lines 18 spaces at 3m per line  m 18    
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  Sand down and paint under coat for steel 8 carport structure m2 72    

  Paint 2 coats on  steel 8 carport structure m2 72    

  Refurbish guard house (Ceiling) m2 15    

  Refurbish guard house (Wall paint work) m2 40    

  Refurbish guard house (Skirting) m 6    

  Supply and install paving bricks for parking area m2 80    

           

           

  Office Area        

  Service agent office        

  Supply and install 18000 BTU air conditioner each 1    

  Remove glass door No 1    

  Supply and brick up the door opening.  m2 4.08    

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m² 260 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceilings  

m2 104 
   

  Replace ceiling panels No 3    

  
Foyer sand down and paint primer and Paint 2 coats Eskom approved 
spec PVA on ceiings  

m2 9 
   

  Repair cracked wall and paint m2 2    

           

  Male and female toilet         

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 18 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceilings  

m2 18 
   

  Remove and replace wall tiles m2 81    

  
Remove (2m*0.5*1) cabinet with granite top and 2 washing bays and 
replace with new. 

No 2 
   

  Remove old blinds and replace with new for 2x (0.5*0.5) windows No 2    

           

  Kitchen        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 25 
   

  Sand down and paint primer and Paint 2 coats Eskom approved spec m2 10    
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PVA on ceilings  

  Remove and replace floor tiles m2 10    

  Remove(2x0.5)m wall tiles m2 1    

  Replace 2x (3x0.5) wall tiles m2 3    

  
Remove and replace (3*1.1*0.5)m kitchen cabinet with granite top and 
double sink and replace with new. 

No 3 
   

  
Remove and replace (3*1.1*0.5)m kitchen cabinet with granite top and 
replace with new. 

No 3 
   

  Remove old blinds and replace with new for 2x (1.5*1.1) windows No 3.3    

  Replace a boom cabinet( 2X0.8) No 1    

           

  Room 5        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 75 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 30 
   

  Varnish skirting m 7.5    

  Remove old blinds and replace with new for a (2*1.8) window m2 3.6    

  Remove and replace carpert m2 30    

           

  Room 6, Room 7 and Room 9        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 127.5 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 54 
   

  Varnish skirting m 7.5    

  Remove old blinds and replace with new for 3x (2*1.8) windows No 3    

  Replace  cornice m 4.5    

  Repair cracked wall and paint m2 0.5    

  Replace carpert m2 54    

           

  Room 8        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 55 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 22 
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  Varnish skirting m 15    

  Remove old blinds and replace with new for a (2*1.8) window No 2    

  Replace  cornice m 9.5    

  Replace carpert m2 22    

           

  Extra toilet        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 16.25 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 6.5 
   

  Remove and replace wall tiles m2 6.5    

  Remove old blinds and replace with new for a (0.5*0.5) window No 1    

           

  Boardroom        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m3 123.75 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceilings  

m2 49.5 
   

  Remove old blinds and replace with new for 3x (2*1.8) windows No 3    

  Replace carpert m2 49.5    

           

  Room 11 and Room 12        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 64 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 25.6 
   

  Remove old blinds and replace with new  for 2x *(2*1.8) windows No 2    

  Replace carpert m2 25.6    

  Varnish skirting m 11    

  Replace cornice m 3.2    

           

  Passage        

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on interior walls  

m2 93 
   

  
Sand down and paint primer and Paint 2 coats Eskom approved spec 
PVA on ceiings  

m2 37.2 
   

  Waterproof m2 20    
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  Replace trap door No 1    

  SUB-TOTAL  

           

  Parkhome -         

           

  
Use the additional wall that was taken out to repair the holes in the 
walls of 500mm by 400mm 

No 4 
   

  Take out all old showers  and install a new toilet set  No 1    

  Take out bathtub and replace with toilet set No 1    

  Replace toilet seats and flushing mechanisms No 2    

  Install 2 x ( 1.5x2)m 1.8 height partitioning dry wall  m 5    

  Replace existing  window blinds 3x(1.2x1) +3x(1.5x1)+2(1X0.5) No 8    

  
Replace light fittings and install LED flourescent 1500 lights and 
electrical DB and repair where necessary.  

Sum 13 
   

  Prepare ground and pave  m2 80    

  Supply and install taps(faucets) on existing sinks No 4    

  Repair existing kitchen cabinet m2 2    

  Replace existing carpet at offices and passage m2 58.3    

  Replace existing carpet at boardroom m2 28.8    

  Replace and varnish skirting m 102    

  Supply and instal 12000BTU aircon at the offices  No 4    

  Supply and install 18000BTU aircon for the boardroom  No 1    

           

  Doors        

           

  Supply and install four doors No 4    

  Replace all door mechanisms and supply keys sum 7    

  SUB-TOTAL  

           

  Sundry Items        

           

  Electrical         

           

  Supply and install extractor fans No 2    

  COC certificate sum 1    
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  Supply and install  5 litre Hydroboil No 1    

  Supply and install inside office LED emergency lights  No 6    

  Supply and install 100W heavy duty LED flood lights No 4    

  SUB-TOTAL  

            

  Plumbing         

  Supply and install new PVC (110mm) pipeline (waste)  m 50    

  10 x30 degree elbows No 10    

  12x90degree elbow No 12    

  10 x45 degree elbows No 20    

  4x breather pipes No 4    

  4x straight connectors No 4    

  4Xopen/shut water valves No 4    

  Supply and install new gully for kitchen sum 1    

  Digging and recovering of all trenches  sum 50    

  
Supply and install Double sink and sink mixer incl. all fittings including 
cabinet   

sum 1 
   

  SUB-TOTAL  

  
TOTAL  

 
 

  
  

MATHIBESTAD CNC HAMMANSKRAAL 

 ITEM  DESCRIPTION  Unit  Qauntity  Total rate   Amount  
 

 
  

  
  ALTERATIONS         

            

  SUPPLEMENTARY PREAMBLES         

            

  Nature of the work         
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Tenderers are advised to visit the site and to satisfy themselves as to 
the nature and extent of the work to be done and provide in their 
tenders for any items not specifically mentioned which they may deem 
necessary for the proper completion of the work. Tenderers are 
advised that the existing building will be in occupation during the 
progress of the work and due allowance must be made for the work 
being carried out at such times and in such manner as will least 
interfere with the routine of the occupants and as may be directed by 
the Project Manager         

            

  General         

            

  

The Contractor shall carry out the work with as little mess and noise 
possible and with a minimum of disturbance to the occupants. The 
Contractor shall provide proper protection and provide and erect any 
temporary tarpaulins that may be necessary during the progress of the 
works, all to the satisfaction of the Principal Agent, and remove when 
directed         

            

  

Where doors, windows, etc are described as taken out, this shall be 
understood to include for removal of all beads, architraves, 
ironmongery, etc. Doors, windows, etc that are to be re-fixed are to be 
provided with new architraves         

            

  

Doors, fanlights, fittings, frames, linings, windows, etc which are to be 
re-used shall be thoroughly overhauled before re-fixing including 
taking off, easing and re-hanging, cramping up, re-wedging as 
required and making good cramps, dowels, etc and easing, oiling, 
adjusting and repairing ironmongery if necessary, replacing any glass 
damaged in removal or subsequently and stopping up all nails and 
scew holes with tinted plastic wood filler to match timber, unless 
otherwise described         

            

  
Prices for taking out and removing doors and frames shall include for 
removing door stops, cabin hooks, etc and making good to match 
existing         

            

  
With regard to building up openings in existing walls, cement screeds 
and pavings, granolithic, etc shall be levelled and prepared for the 
raising of brickwork         
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Making good of finishes shall be deemed to include making good of 
the brick and concrete surfaces onto which the new finishes are 
applied, where necessary         

            

  Pipes, etc         

            

  

Special care is to be taken not to interfere unnecessarily with any 
water supply pipes or other piping that may be met with and found 
necessary to disconnect or cut, are to be effectively stopped off and 
any new connections that may be necessary are to be made with 
proper fittings and to the satisfaction of the Project Manager to whom 
due notice must be given of any alterations to the existing services         

            

  Protection         

            

  

In taking down and removing existing work the utmost care is to be 
observed to avoid any structural or other damage to the remaining 
portions of the buildings. The contractor must also protect all work not 
removed such as walls, floors, doors, windows or other joinery, loose 
and fixed fittings and electrical appliances, etc., from damage during 
the progress of the work and provide all necessary materials for so 
doing. The contractor will be held solely responsible for any damage to 
persons or property and for the safety of the structure throughout the 
whole of this contract and must make good at his own expense any 
damage that may occur         

            

  Credits, etc         

            

  

Old materials from the pulling down (except such as are described to 
be re-used or handed over) are to become the property of the 
contractor who shall allow credit in his/her unit prices for the old 
material obtained. Old materials for re-use are to be carefully removed, 
stored and protected from injury including making good any damaged 
or defective parts as required before refixing. Old materials described 
to be handed over are to be carefully removed and neatly stacked on 
site where directed. The remainder of the old materials and all rubbish 
to be immediately carted away and the site left clean and 
unencumbered. None of the old stock bricks form the pulling down are         
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to be re-used for any new work 

            

  Materials, etc         

            

  
The materials to be used and work to be done to be similar in all 
respects to that described for new work insofar as they concur. All 
work in making good is to be properly jointed to the existing         

            

  TEMPORARY BARRIERS, SCREENS, ETC         

            

  Temporary barriers, screens, etc including removal         

            

  
Dust screen 3mm high between concrete floor and ceiling formed of 
suitable timber framing with 375 micron polyethylene sheeting stapled 
on including corners, ends, etc m 20    

           

           

  SUB-TOTAL        

           

  OFFICE 1 (Size 6,5m x 7m)        

           

  Strip away cracked tiles m2 1.08    

           

  
Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished), 
fixed with and including an approved adhesive as per project 
Managers specification according to Eskom Specifications m2 1.08    

           

  Supply and install skirting m 27.00    
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  Paint skirtings with  Woodoc 25 Polyurethane Floor Sealer m 27.00    

           

  Strip down wall paint m2 72.90    

           

  Fill crack on internal walls m2 36.45    

           

  Paint one coat primer and finish with two coats  wall paint m2 72.90    

           

  Sand down windows 1,8m x 1,5m m2 0.00    

           

  Repaint of windows m2 0.00    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 1,8m x 1,5m 

each 

1.00    

           

  Remove old sliding door rail and replace with new rail no 2.00    

           

  Supply and install ceiling m2 45.50    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
45.50    

           

  Supply and install Cornice m 27.00    

           

           

  SUB-TOTAL        

           

  OFFICE 2 (Size 12m x 8m)        

           

  Strip away carpet and underlay m2 96.00    

           

  
Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished), 
fixed with and including an approved adhesive as per project 
Managers specification according to Eskom Specifications m2 96.00    
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  Remove old skirting 40m long and 0,2m wide m 40.00    

           

  Supply and install skirting m 40.00    

           

  Paint skirtings with  Woodoc 25 Polyurethane Floor Sealer m 40.00    

           

  Strip down wall paint m2 108.00    

           

  Fill crack on internal walls m2 54.00    

           

  Paint one coat primer and finish with two coats wall paint m2 108.00    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 1,8m x 1,5m 

each 

1.00    

           

  Remove old door, Supply and Install Solid Doors each 1.00    

           

  Supply and install new door  frame 2,2m x 0,90m  each 1.00    

           

  Supply and install new door hindges  each 3.00    

           

  Supply and install new door handles each 1.00    

           

  Remove old sliding door rail and replace with new rail no 2.00    

           

  Supply and install ceiling m2 96.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
96.00    

           

  Supply and install Cornice m 40.00    

           

  SUB-TOTAL        

           

  OFFICE 3 (Size 13m x 7,5m)         
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  Strip away carpet and underlay m2 97.50    

           

  
Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished), 
fixed with and including an approved adhesive as per project 
Managers specification according to Eskom Specifications m2 97.50    

           

  Remove old skirting 41m long and 0,2m wide m 41.00    

           

  Supply and install skirting m 41.00    

           

  Paint skirtings with  Woodoc 25 Polyurethane Floor Sealer m 41.00    

           

  Remove and replace dry wall m2 18.00    

           

  Strip down wall paint m2 108.00    

           

  Plaster on internal walls (Cracks) m2 108.00    

           

  Paint one coat primer and finish with two coats wall paint m2 108.00    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 1,8m x 1,5m 

each 

1.00    

           

  Remove old door, Supply and Install Solid Doors each 2.00    

           

  Supply and install new door  frame 2,2m x 0,90m  each 2.00    

           

  Supply and install new door hindges  each 6.00    

           

  Supply and install new door handles each 2.00    

           

  Supply and install ceiling m2 97.50    

           

  Paint one coat primer and finish with two coats ceiling and cornice m2 97.50    
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paint 

           

  Supply and install Cornice m 41.00    

           

  Install counter tops for desks m 4.44    

           

  SUB-TOTAL        

           

  OFFICE 4 (Size 6,5m x 4m)        

           

  Remove old skirting 41m long and 0,2m wide m2 21.00    

           

  Supply and install skirting m 21.00    

           

  Paint skirtings with  Woodoc 25 Polyurethane Floor Sealer m2 21.00    

           

  Strip down wall paint m2 56.70    

           

  Paint one coat primer and finish with two coats wall paint m2 56.70    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 2,5m x 2m 

each 

1.00    

           

  Sand down doors 2,2m x 0,90m m2 2.09    

           

  Repaint door m2 2.09    

           

  Supply and install ceiling m2 26.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
26.00    

           

  Supply and install Cornice m 21.00    

           

  SUB-TOTAL        
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  OFFICE 5 (Size 6,5m x 4m)        

           

  Remove sanitizer no 1.00    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 2,5m x 2m 

each 

1.00    

           

  Supply and install ceiling m2 26.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
26.00    

           

  Supply and install Cornice m 21.00    

           

  SUB-TOTAL        

           

  Server Room Size (6,5 x 4)        

           

  Remove old skirting 41m long and 0,2m wide m 21.00    

           

  Supply and install skirting m 21.00    

           

  Paint skirtings with  Woodoc 25 Polyurethane Floor Sealer m2 21.00    

           

  Strip down wall paint m2 56.70    

           

  Paint one coat primer and finish with two coats wall paint m2 56.70    

           

  Supply and install ceiling m2 26.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
26.00    

           

  Supply and install Cornice m 21.00    
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  SUB-TOTAL        

           

  OFFICE 6 (Size 6,5m x 5m)        

           

  Strip away carpet and underlay m2 32.50    

           

  
Prepare surface and tile 600 x 600mm Porcelain tiles (semi-polished), 
fixed with and including an approved adhesive as per project 
Managers specification according to Eskom Specifications m2 32.50    

           

  Strip down wall paint m2 62.10    

           

  Paint one coat primer and finish with two coats wall paint m2 62.10    

           

  Sand down windows 2m x 2m m2 0    

           

  Repaint buglar for window size 2m x 2m  m2 0.00    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 1,8m x 1,5m 

each 

1.00    

           

  Supply and install ceiling m2 32.50    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
32.50    

           

  Supply and install Cornice m 23.00    

           

  SUB-TOTAL        

           

  OFFICE 7 (Size 6m x 5m)        

           

  Strip down wall paint m2 59.40    
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  Paint one coat primer and finish with two coats wall paint m2 59.40    

           

  Sand down buglar for windows 2m x 2m m2 0    

           

  Repaint buglar for window 2m x 2m  m2 0.00    

           

  SUB-TOTAL        

           

  OFFICE 8 (Size 8m x 8m) Stores        

           

  Strip down wall paint m2 0.00    

           

  Paint one coat primer and finish with two coats wall paint m2 0.00    

           

           

  SUB-TOTAL        

           

  OFFICE 9 (Size 7m x 4m) Stores        

           

  Strip down wall paint m2 0.00    

           

  Paint one coat primer and finish with two coats wall paint m2 0.00    

           

           

  SUB-TOTAL        

           

  Store Room (Size 6m x 3m)        

           

  Strip down wall paint m2 0.00    

           

  Paint one coat primer and finish with two coats wall paint m2 0.00    

           

  SUB-TOTAL        

           

  Bathroom 1 & 2 Size (1,5m x 3,5m)         
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Breakout and remove existing basin, wall tiles, hand dryer, toilet paper 
holder, toilet, sanitizer each 2    

           

  Supply and Install Handwash basin with tap each 2    

           

  Supply and Install Toilet roll dispenser each 2    

           

  Supply and install Water closet each 2    

           

  Paraplegic water closet each 2    

           

  Handwash basin with tap each 5    

           

  Urinal each 3    

           

  Mirror each 3    

           

  Toilet roll dispenser each 5    

           

  Paraplegic Toilet roll dispenser each 1    

           

  Lockers each 24    

           

  Sitting benches each 4    

           

  Paraplegic Handwash basin with tap each 2    

           

  Extractor fan each 2    

           

  Strip down wall paint m2 54.00    

           

  Paint one coat primer and finish with two coats wall paint m2 54.00    

           

  Supply and install ceiling m2 5.21    

           

  Paint one coat primer and finish with two coats ceiling and cornice m2 5.21    
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paint 

           

  Supply and install Cornice m 21.00    

           

  Sand down doors 2,2m x 0,95m m2 4.18    

           

  Repaint doors size 2,2m x 0,95m m2 4.18    

           

  SUB-TOTAL        

           

  Bathroom 3 Size (2m x 3m)        

           

  Breakout and remove existing wall tiles m2 6    

           

  Strip down wall paint & plaster m2 27.00    

           

  Fill up cracks on internal walls m2 27.00    

           

  Paint one coat primer and finish with two coats wall paint m2 27.00    

           

           

  SUB-TOTAL        

           

  Paraplegic Bathroom Size (3m x 3m)        

           

  Strip down wall paint m2 32.40    

           

  Paint one coat primer and finish with two coats wall paint m2 32.40    

           

           

  SUB-TOTAL        

           

  Bathroom for males         

           

  Strip down wall paint m2 30.00    
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  Paint one coat primer and finish with two coats wall paint m2 30.00    

           

  Sand down cornice m 16.00    

           

  Sand down ceiling paint m2 4.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
4.00    

           

           

  SUB-TOTAL        

           

  Passage 1 Size (13m x 1,5m)        

           

  
Stop, fill, sand down and prepare wooden skirting surfaces and 
apply one undercoat and two coats polyurethane 
enamel pain m 26    

           

  Strip down wall paint m2 78.30    

           

  Paint one coat primer and finish with two coats wall paint m2 78.30    

           

  

Supply and install Vertical fabric blinds, 50% polyester (core), 50% 
acrylic surface combined  with an equal weight of polymer. Colour: 
Classic blue to match the Eskom blue)according to Eskom 
Specifications 2,5m x 2m 

each 

0.00    

           

  Supply and install ceiling m2 19.50    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
19.50    

           

  Supply and install Cornice m 26.00    

           

           

  SUB-TOTAL        
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  Passage 2 Size (11,5m x 2m)        

           

  
Stop, fill, sand down and prepare wooden skirting surfaces and apply 
one undercoat and two coats polyurethane enamel pain 

m 
23    

           

  Strip down wall paint m2 72.90    

           

  Paint one coat primer and finish with two coats wall paint m2 72.90    

           

  Supply and install ceiling m2 25.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
25.00    

           

  Supply and install Cornice m 23.00    

           

  SUB-TOTAL        

           

  Passage 3 Size (2m x 2m)        

           

  Strip down wall paint m2 21.60    

           

  Paint one coat primer and finish with two coats wall paint m2 21.60    

           

  Supply and install ceiling m2 4.00    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
4.00    

           

  Supply and install Cornice m 8.00    

           

  SUB-TOTAL        

           

  Mini Kitchen Size (7m x 3,5m)        

           

  Strip down wall paint m2 56.70    
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  Paint one coat primer and finish with two coats wall paint m2 56.70    

           

  Supply and install ceiling m2 24.50    

           

  
Paint one coat primer and finish with two coats ceiling and cornice 
paint 

m2 
24.50    

           

  Supply and install Cornice m 21.00    

           

           

  SUB-TOTAL        

           

  External Walls        

           

  Strip down wall paint and plaster m2 480.60    

           

  Plaster on external walls (Cracks) m2 240.30    

           

  Paint one coat primer and finish with two coats wall paint m2 480.60    

           

  SUB-TOTAL        

           

  SUNDRY ITEMS        

           

  Electrical         

           

  Take out all the old lights and replace with 1200mm ballast light each 10    

           

  Supply and replace all CBI 1Lever 2Way Switch - White each 10    

           

  
Allow a budgetary allowance for electrical configurations to be 
expended / not expended as directed by the Project Manager including 
the COC certificate 

sum 1 
   

           

  Plumbing        



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
THE PROVISION OF MINOR REPAIRS AT STEPDOWN CNC BRAKPAN, GA-RANKUWA, MABOPANE AND MATIBESTAD WITHIN GAUTENG FOR THE PERIOD OF 12MONTHS   

 
PART C2: PRICING DATA PAGE 49 C2.2 TSSC3 PRICE LIST 

  
Allow a budgetary allowance for Plumbing to be expended / not 
expended as directed by the Project Manager 

sum 1 
   

           

           

  SUB-TOTAL        

           

  TOTAL        

 

SUMMARY OF BILL OF QUANTITIES   

  
  

  

  DESCRIPTION Amount 

1 Minor repairs of the existing Step-Down CNC area.  R 

1.1 Preliminaries & General  

1.2 Building works  

1.3 External works  

  TOTAL   

  
  

  

2 
Minor repairs of the existing Winterveld and Mothutlung office area to accommodate 
Garankuwa and Mabopane employees.  

R 

2.1 Preliminaries & General  

2.2 Main office  

2.3 Park home  

2.4 Sundries  

2.5 Plumbing  

  TOTAL   

  
  

 

3 MATHIBESTAD CNC HAMMANSKRAAL R 

3.1 Preliminaries & General  

3.2 Temporary barriers, screens, etc  

3.3 Office 1 (size 6,5m x 7m)  

3.4 Office 2 (size 12m x 8m)  

3.5 Office 3 (size 13m x 7,5m)  

3.6 Office 4 (size 6,5m x 4m)  

3.7 Office 5 (size 6,5m x 4m)  

3.8 Server Room Size (6,5 x 4)  
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3.9 Office 6 (size 6,5m x 5m)  

3.10 Office 7 (size 6m x 5m)  

3.11 Office 8 (size 8m x 8m) stores  

3.12 Office 9 (size 7m x 4m) stores  

3.13 Store room (size 6m x 3m)  

3.14 Bathroom 1 & 2 size (1,5m x 3,5m)  

3.15 Bathroom 3 size (2m x 3m)  

3.16 Paraplegic bathroom size (3m x 3m)  

3.17 Bathroom for males   

3.18 Passage 1 size (13m x 1,5m)  

3.19 Passage 2 size (11,5m x 2m)  

3.20 Passage 3 size (2m x 2m)  

3.21 Mini kitchen size (7m x 3,5m)  

3.22 External walls  

3.33. Sundry items  

  TOTAL   

        

 

SUMMARY OF BILL OF QUANTITIES   

  DESCRIPTION Amount 

    R 

1 Minor repairs of the existing Step-Down CNC area.                                  -    

3 
Minor repairs of the existing Winterveld and Mothutlung office area to accommodate Garankuwa and 
Mabopane employees.  

                                -    

4 Mathibestad CNC Hammanskraal                                 -    

      

  TOTAL                                  -    

ADD VAT @ 15%                                 -    

  TOTAL CARRIED TO FORM OF OFFER                                 -    

      

………………………………………………………………….. ……………………………………..   

SIGNATURE OF TENDERER DATE   

      

………………………………………………………………….. ……………………………………..   

NAME OF TENDERER DESIGNATION   
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C3:  Scope of Work 
 

C3.1 Service Information 

1. Description of the service  
 

Minor repairs at Step-down CNC 
 
The purpose of the document is to record the user requirements for the Minor renovations/repairs at 
Stepdown CNC. The scope of work for this project will include:  
Minor repairs /Upgrade  
Renovations Supervision  
Renovations, commissioning, and handover of the works  
Certificate of compliance/ where required. 
 
The scope of work includes the followings: 
 
A. OUTSIDE AREA 
 
• Make good on the pavement finish that going to the back office 78m. 
• Repair the back gate and paint both the front and back gate (9.20 m x 2.34 m). 
• Dismantle and remove the thatch Lapa roof 9.1m X 5.6m. 
• Paint all 3 external table with it 7 concrete sits/bench. 
• Make good the pause area roof with thatch or metal sheet less costly solution to be applied (radius 
1.4m) 
• Supply 5 external double light to be approved by Eskom. 
• paving the round floor of the pause area (radius 1.5m) 
• Fix the roof sheeting at the garage. 
• Fixing the drainage to prevent water from stopping near the garage in front of the garage. 
 
B. FRONT OFFICE AREA 
 
• Repair the roof where it is leaking on the showers 4.2m X 5.4m and inspect other leaks and fix other 
leaks. 
• Cut and join a damaged 3m fascial board. 
• Paint the fascial board. 
• Clean and prime steel gutters. 
• Replace the ceiling at the showers 4.2m X 5.4m 
• Paint the internal walls 196 meter squared. 
• repairing the wooden uneven floor at the admin office 5.4m X 3.6m. 
• treat the whole building for mold. 
• Painting the roof as per Eskom approved spec. 
• Supply and install new blind to replace the broken one at the server room for 2.1m X 1.2m window. 
• Clean the holes and replace 7 ventilators with new ones. 
• Close up the 800mm long small crack on a brick wall at the passage. 
• Remove the dry wall at the server and replace it with a new one to be moved at the back to allow more 
space at front 3.6m X 2.64m. 
  
• Supply and install 3 floor strips for the passage doors near admin office. 
• Supply and install carpets floor tiles to the office near the admin office. 
 
C. BACK OFFICE 
 
• Find and close the leaks at the roof. 
• Apply bitumen on the 7m roof valley/roof edge. 
• Replace the 2.65m rotten wooden column with a new one/ better economical alternative at the back 
veranda. 
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• Paint the column wooden poles at the Veranda. 
• Close the patches and paint the back veranda floor. 
• Paint Fascial boards. 
• Treating the whole building of mold problem. 
• Plaster the small patches on the internal wall and paint the spots. 
• Paint the external walls of the building including the external male toilet interior wall. 
• Paint the roof with the approved spec PVA. 
• repairing the uneven wooden floor at the open area 7.9m X 3.9m. 
• install a new strip at the normal door to open area. 
• supply and install new blinds for 780x 1800mm window. 
 
 
D. GUARD HOUSE 
• Paint Eskom approved spec PVA on internal walls. 
• Remove the existing, supply and install a new toilet. 
• Tint the windows. 
• supply and install new p trap and joining pipes for the single bowl sink. 
 
E. WAREHOUSE 
 
• Sand down and paint the steel for the veranda. 
• prime the roller doors. 
• apply plaster/screed on the steep floor. 
• Paint Eskom approved spec PVA at the kitchen. 
 
F. TREAT MOLD/WALL PROOFING TREATMENT (front office, back office, and warehouse) 
 
• Removed all loose paint and cement participles (Square metres on the scope) 
• Sand all affected areas 
• use steel brush/Sandpaper to clear all particles 
• Clean the wall with clean cloth 
• Use waterproofing chemical (Approved by Eskom) 
• Apply two coats of waterproofing chemical 
• Dry for 4 to Six Hours 
• Apply Texture coat (Approved by Eskom) 
• Make good finishing 
• Dry well for day 
  
• sand gain all wall to be clean free from dust. 
• Apply paint using roller 2 coats of paint Plascon (Eskom approved) 
• Dry for 4 to Six Hours 

 

Minor repairs at Garankuwa HUB to accommodate Mabopane HUB employees. 
 
The scope of work for this project will include:  
 

• Renovations of the existing Garankuwa HUB office area to accommodate Mabopane employees’ office 
area to expand it for extra customers since two Hubs will use same office to serve customers. 

• Renovations of a parkhome to be moved to Winterveld site to accommodate Mabopane employees’ 
office area. 

• Extending the parking area including re-drawing some parking lines 
 

Deliverables shall include. 

• Renovations Supervision 

• Renovations, commissioning and handover of the works  

• Certificate of compliance 
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The scope of work includes the followings: 

A. OUTSIDE AREA 

• Remove and replace a diamond mesh fence (20m) 

• Re-mark parking lines (18 cars) 

• Re-paint 8 covered carports steel structure 

• Refurbish guard house (2x1.5m) 

• Remove palisade steel fence from Mabopane rented site and replace in Garankuwa HUB (30m) 
 

B. OFFICE AREA 
 

• Supply and install 18 000 BTU air conditioner. 

• Remove glass door (2m) and make good. 

• Add a glass sliding door (2.5m) 
 

C. PARKHOME 
 

• Take out wall damaged kitchen wall and enclose bathroom cubicle. 

• Take out old air conditioners and use the additional wall that was taken out to repair the holes in the 
walls of 500mm by 400mm. 

• Take out all old showers.   

• Remove an existing toilet and install in the place of a shower area. 

• Replace toilet seats and flushing mechanisms. 

• Supply and replace existing 12000btu (9) aircon. 

• Supply and replace existing window blinds 650mm x 650mm.  

• Replace light fittings and install LED fluorescent lights, test plugs, switches and electrical DB and repair 
where necessary. 

• Replace all door mechanisms and supply keys. 

• Replace indicator bolts in bathroom doors. 

• Remove and replace broken windows, match existing. 

• Remove damaged window handles and replace. 
 

D. SUNDRY ITEMS 
 

Electrical 

• Supply and install extractor fans. 

• COC certificate 

• Supply and install 5-liter Hydro boil. 

• Emergency lights 

• Supply and install 100W heavy duty flood lights. 
 

Plumbing 

• Supply and install new pipeline (waste) 

• Supply and install new gully for kitchen. 

• Digging and recovering of all trenches 

• Supply and install Double sink and sink mixer incl. all fittings. 
 

 

 

Minor and minor repairs at Matibestad CNC 
 
Paint Boardroom 1 
Paint Boardroom 2 
Paint Passage 
Paint Technical office 
Paint Works coordinators office 
Paint Storeroom 
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Paint Open plan before storeroom 
Paint Garage 
Paint Office next to the kitchen 
Paint Security office 
Paint Admin office 
Paint Supervisor's office 
Paint Kitchen 
Paint Dry/ partition wall 
Paint Saver room 
Paint all Toilets. 
Repair or close-up Internal wall cracks 
Replace carpets, ceiling, cornice and blinds. 
Plumbing and electrical 

 
 
 
 
 

2. Specifications 

 
 
Minor repairs at Step-down CNC 
 

No. Unique Identifier Revision Document Title 

1 240-73419711 1 SHE SPECIFICATION 
General Service Contracts 

240-73419711 SHE 

Specification Minor renovations repairs at STEPDOWN CNC.pdf
 

2 240-77471969 1 Annexure C 2: SHE Tender Evaluation and 
Scoring Card 

240-77471969 Low 

Medium Risk Category- Minor renovations repairs at STEPDOWN CNC.pdf
 

3 240-70044602 0 Occupational Health and Safety Baseline 
risk assessment 
 

Baseline Risk 

Assessment Master.pdf
 

 
 
Minor repairs at Garankuwa HUB to accommodate Mabopane HUB employees. 
 

No Unique 
Identifier 

Revisio
n 

Document Title 
 

1 32 - 94 0 Safety Health and Environment Policy 32-94 

1_Safety Health & 
Environment (SHE) Policy (32-94).pdf
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2 32 - 136 0 Construction Safety Health and Environmental Management 

2_Construction 
Safety Health and Environmental Management (32-136).pdf

 
3 32-524 0 Developing a Safety, Health and Environmental Specification 

3_Developing a 
Safety, Health and Environmental Specification (32-524).pdf

 
4 34 - 333 1 Health and Safety Requirements to be met by Principal Contractors 

employed by Eskom Distribution 34-333 

4_Health and Safety 
Requirements to be met by Principal Contractors employed by Eskom Distribution (34-333).pdf

 
5 32 - 421 1 Eskom Cardinal Rules 32-421 

5_Eskom Cardinal 
Rules (32-421).pdf

 
6 Construction 

Reg 3 
 Notification of Construction Work to Department of Labour 

 
7 Construction 

Reg 4 & 5 
 Appointment letters for Client representative, Principal Contractor & 

Contractor 

 
8 OHS Act  Written agreement on OHS Act Section 37(2) 

 
9 & 
10 

34 - 1063 0 Expanded Public Works Report 34-1063. 

9_Expanded Public 
Works Report (34-1063).pdf

   
11 DST 34-961 0 Legal appointments and authorizations 

11_Legal 
appointments and authorizations (34-961).pdf

 
12 SRTI03/2006  Transporting persons on back of vehicles 

12_Safety Instr 
Transport Contractors.pdf

 
 
 
 
 
 

http://tescod.eskom.co.za/Standard/DST_34-961.pdf
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Minor and minor repairs at Matibestad CNC 
 

NO UNIQUE IDENTIFIER REVISIO

N 
DOCUMENT TITLE 
 

1 32 - 727 0 SAFETY, HEALTH, ENVIRONMENT AND QUALITY (SHEQ) POLICY 32-727 

32-727 Feb 2014.pdf

 
2 32 - 136 0 CONSTRUCTION SAFETY HEALTH AND ENVIRONMENTAL MANAGEMENT 

2_Construction 
Safety Health and Environmental Management (32-136).pdf

 
3 32-524 0 DEVELOPING A SAFETY, HEALTH AND ENVIRONMENTAL SPECIFICATION 

3_Developing a 
Safety, Health and Environmental Specification (32-524).pdf

 
4 34 - 333 1 HEALTH AND SAFETY REQUIREMENTS TO BE MET BY PRINCIPAL 

CONTRACTORS EMPLOYED BY ESKOM DISTRIBUTION 34-333 

4_Health and Safety 
Requirements to be met by Principal Contractors employed by Eskom Distribution (34-333).pdf

 
 
 

5 32 - 421 1 ESKOM CARDINAL RULES 32-421 

5_Eskom Cardinal 
Rules (32-421).pdf

 
 
 
 
 
 

6 CONSTRUCTION 

REG 3 
 NOTIFICATION OF CONSTRUCTION WORK TO DEPARTMENT OF LABOUR 

 
7 CONSTRUCTION 

REG 4 & 5 
 APPOINTMENT LETTERS FOR CLIENT REPRESENTATIVE, PRINCIPAL 

CONTRACTOR & CONTRACTOR 

 
8 & 9 OHS ACT 1 WRITTEN AGREEMENT ON OHS ACT SECTION 37(2) & STANDARD CLAUSE 

  

37 2 Jan 2014.doc

 
10, 

11 & 

12 

34 - 1063 0 EXPANDED PUBLIC WORKS REPORT 34-1063. 
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10_34-1063 EPWP 
Works Instruction.pdf

  

11_EPWP Guidelines 
Second edition 2005.pdf

  

Eskom EPWP report 
template rev 7.xlsx

 
13 DST 34-961 0 LEGAL APPOINTMENTS AND AUTHORIZATIONS 

13_Legal 
Appointments and Authorisations-34-961.pdf

 
14 TPC 41-55  TRANSPORTING PERSONS ON BACK OF VEHICLES 

14_Transporting of 
Passengers on the back of LDV's, Trucks and Mini Buses TPC41-55.pdf

 
15 LTIR MASTE

R 
LOST TIME INJURY REPORT 

LTIR Master.xls

 
16 

Contractor 
Performance 
Evaluation 

MASTE
R 

Single Evaluator 
Template for Contractor Performance.xlsx

 

17 
Supplier Contract 
Quality 
Requirements 

MASTE
R 

QM-58 Supplier 
Contract Quality Requirements Specification.pdf

 

18 
Hard Hat 
Specifications 
OHS 01/12/ 

MASTE
R 

OHS 01 12 Hard Hat 
Specifications.pdf

 
 
 

19 
Identifying, 
Analysing, 
Documenting and 
Observing Tasks 
according to 
Criticality. 

REV 1 

DPC_34-380.pdf

 

20 
Health & Safety 
Representatives 
inspection reports 
and guidelines 

REV 1 

DPC_34-228Health_
Safety_REp.pdf

 

21 
Work at Heights 
Procedure 

REV 1 

32-418 Work at 
Height Procedure.pdf

 

22 
SHE 
Requirements for 
the Eskom 
Commercial 
Process 

REV 1 

32-726 SHE 
Requirements for the Eskom Commercial Process.pdf

 

http://tescod.eskom.co.za/Standard/DST_34-961.pdf
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Acknowledgement by Contractor 
 
 
I/WE, ………………………………………… DO HEREBY ACKNOWLEDGE HAVING READ AND UNDERSTOOD THE 

ABOVE ANNEXED DOCUMENTS IN PART C3 OF THIS CONTRACT. 
 
I/WE UNDERTAKE TO STUDY AND ABIDE BY THESE REQUIREMENTS AT ALL TIME.   
 
 
SIGNED AT: ……………………………………… ON THE ……………….. DAY OF ………………………….20…… 
 
 
 
 
 

3. Constraints on how the Contractor Provides the Service 

 
 
3.1  Meetings 
 
Bi-Weekly progress meeting will be held by the contractor and the employer represented by the Supervisor 
or Senior Supervisor or delegation from the employer. The meeting shall focus on a punch list which is 
derived from the project scope of works as per the project schedule with an objective of tracking contractor’s 
progress which should be driven by the following items: 

 
1. Past week achieved progress activities. 
2. Current week activities. 
3. Next two-weeks target activities. 
4. Commitment to project schedule. 
5. Deviation and corrections to the project schedule. 
6. Issues and activities adjustment. 
7. Risk identification and mitigations. 

 
3.2  Use of standard forms 
 
Documents shall be recorded in correct templates and in a chronological order. 
 
 
3.3 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total of  

• The Price for each lump sum item in the Price List or Task Order which the Contractor has 
completed; 

• Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by 
multiplying the quantity which the Contractor has completed by the rate,  

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• (add other as required) 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
THE PROVISION OF MINOR REPAIRS AT STEPDOWN CNC BRAKPAN, GA-RANKUWA, MABOPANE AND MATIBESTAD WITHIN 
GAUTENG FOR THE PERIOD OF 12MONTHS   

 
PART C3: SCOPE OF WORK PAGE 59 C3.1 TSSC3 SERVICE INFORMATION 

 
The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax 
invoice showing  
 

• the Price for each lump sum item in the Price List or Task Order which the Contractor has completed 
and 

• where a quantity is stated for an item in the Price List or Task Order, an amount calculated by 
multiplying the quantity which the Contractor has completed by the rate. 

 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

General Information X 

- No Pro-forma Invoice  
- Check Vendor number against the Address and name on Tax invoice  
- Insert the Vendor number on Tax invoice (Top right-hand corner)  

- Bank details must be on the invoice or on a attach sheet, but it does not require a bank stamp just a 
letter) 

 

- Check banking details on invoice against SAP system. If more than one banking account check 
bank account against banking details on invoice. If banking details not on invoice, write the bank 
code next to the vendor account (bank code 0002) 

 

- Check Vendor VAT number against the vendor master. (FK03) If VAT number not on master 
records, prepare a list and forward to Vendor Management to check and update the vendor master 
records 

 

- No fax copies of Tax invoices allowed  

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax 
invoice, it must be an original “certified copy” (i.e. not a copy of a “certified copy” invoice) from the 
vendor and check in system if not previously be paid. Put stamp “not previously paid” on invoice 
and sign. 

 

- Ensure that date received stamp is clear on invoice  
- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)  
- The stamp should not be stamped over any written information  
- When scanning invoice, check the quality before linking in SAP (inboxes)  

  
With Reference Invoices X 

- Goods receipt must be done (payment with reference)  
- Ensure that the SAP purchase order number is clear and correct on the invoice  
- GR number to be written on the Invoices  

- If multiple lines on invoice write the line number of the order against the line to ensure that the 
processors match the correct lines (to ensure that 191100 is matched correctly) 

 

 
 
3.4 Records of Defined Cost 
 
The Contractor must keep records of support document of compensation event. These records must be 
made available to the Employer for Contract purpose.  
 
 

3.5  Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance 
Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, 
delete this paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
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The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual 
delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

3.6  BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 
3.7 Cataloguing requirements by the Contractor 
 
Not applicable 
 
 

4.  Requirements for the plan  
 
The Contractor must submit a detailed works programme within one (1) week of Contract award date. The 
Primavera or MS Project version/ format must be used to submit the programme. 
 
 
 
 

5. Services and other things provided by the Employer  
 
 

Item Date by which it will be 
provided 

Access to the areas that will be serviced Commencement of service 

Supervisor will escort personnel around premises Commencement of service 

Water and electricity Commencement of service 

 
 

6. Property affected by the service 
 
All work must take place during Eskom working hours at Eskom properties, contractor to obtain permits and 
submit all necessary documents in terms of security, site access and SHEQ for approval. Contractor to 
familiarize themselves with the site and affected properties and ensure that work can be carried out.  
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Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: [●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 


