
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO. 1: SCHEDULE A

A1 FIXED CHARGES

A1.1 Provision of Performance Security Sum 1

A1.2 Provision of Insurance Sum 1

A1.3 Facilities for the Engineer and Contractor Sum 1

A1.4 Other Fixed Charges

(a)……………………………….. Sum 1

(b)………………………………... Sum 1

(c)…………………………………. Sum 1

A2 TIME RELATED CHARGE

A2.1 Maintenance of Performance Security Sum 1

A2.2 Maintenance of Insurance Sum 1

A2.3 Facilities for the Engineer and Contractor Sum 1

A2.4 Other Time Related Charges

(a)……………………………….. Sum 1

(b)………………………………... Sum 1

(c)…………………………………. Sum 1

A2.5
Mooring harbour fees for temporary loading quay facility in Cape 
Town harbour

Sum 1

A2.6 Sum 1

A3 SUMS STATED PROVISIONALLY BY THE ENGINEER

A1.3.1
Provisional amount allowed for acceptance testing by the 
Engineer

Prov 
Sums

1

A1.3.2 Attendance charges for item A1.3.1 %

A1.4 Daywork

A1.4.1 Labour Sum 1

A1.4.2 Percentage adjustment to item for labour %

A1.4.3 Materials Sum 1

A1.4.4 Percentage adjustment to item for materials %

CARRIED FORWARD

Mooring harbour fees for temporary offloading quay facility in
Murray Bay harbour on Robben Island (if applicable)
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

A1.4.5 Plant Sum 1

A1.4.6 Percentage adjustment to item for plant (hired) only %

A1.5 Temporary works

A1.5.1 Survey of existing services Sum 1

A1.5.2
Liaison with service providers, landusers land owners and other 
contractors

Sum 1

A1.5.3 Provision of record/as-build drawings Sum 1

A1.5.4 Compliance with the health and safety regulations Sum 1

A1.5.5 Compliance with the CEMP Sum 1

A1.5.6 Provision of operation and maintenance manuals Sum 1

A1.5.7 Training of the Employer’s operating staff Sum 1

A1.5.8 28 day Commissioning and Acceptance Period Sum 1

A1.5.9 Testing of Systems and Conformance to Parameters Sum 1

A1.5.10 Provision of Contractor’s Documents Sum 1

A1.5.11 Maintaining plant operations while handling change-over Sum 1

TOTAL SCHEDULE A: CARRIED TO SUMMARY

BROUGHT FORWARD
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO. 2: SCHEDULE B

B1 DESIGN

B1.1 People Monthly 6

B1.2 Recoverable expenses Sum 1

B1.3 Preparation of Contractor’s Documents Sum 1

B2 BUILD

B2.1 People Monthly 6

B2.2 Contractor’s Equipment SUM 1

B2.3 Contractor’s Plant and Material SUM 1

B2.4 Charges SUM 1

B2.5 Manufacture and Fabrication SUM 1

B2.6 Supply, Installation, assembly and Testing SUM 1

B2.7 Other Costs (please specify) SUM 1

TOTAL SCHEDULE B: CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO. 3: SCHEDULE C

C1 People Month 6

C2 Consumables
Chemicals Month 6

Other Month 6

C3 Charges
Electricity Month 6

Other Month 6

C4 Routine Maintenance (other than scheduled Asset Replacement)

C5 Monthly Reporting
Water Quality Monitoring Month 6

Preparation of Report Month 6

C6 Compliance with OHS Act, Act 85 of 1993 SUM 1

C7 Other costs (please specify) SUM 1

TOTAL SCHEDULE C: CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO. 4: ASSET REPLACEMENT

Description of Asset
1

2

3

4

5

6

6

8

9

10

TOTAL BILL NO.4: CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO.5: PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES 

General 

The following provisional sums cover the complete supply
 and installation of material and equipment by firms of
 specialists to be nominated or selected sub-contractors and
 are NETT, that is the sum does not include for builders
 discount

The Contractor may allow under the "profit" item for any
 profit he considers necessary. If the Contractor allows an
 amount for profit, this amount will be adjusted in direct
 proportion to the final value of the specialist work 

Attendance on Nominated and Selected Sub-contractors  

Each provisional sum in this bill is followed by an item under
 which the Contractor may allow for attendance on the
 specific Sub- contractor 

The amounts of the items for "Attendance" are to allow for
 giving every facility to attending upon and making good in all
 trades after the Specialists have completed their work, for
 providing the use of all water, electricity, storage space on
 and off site for materials, etc. the use of general amenities,
 i.e.  latrines, etc., for the specialists and their workmen. For
 maintaining conduits, sleeve pipes, etc. in position during
 the building operations and providing the use of all ordinary
 scaffolding and plant. The Contractor is to leave erected
 scaffolding in position for the period required for work by the
 nominated/selected sub-contractors under this contract

DIRECT SUBCONTRACTORS (WORK BY OTHERS)

The Contractor to allow for attendance to the following work
 done by specialist contractors under separate direct
 contracts and allow for these direct contracts in the
 construction program

BUILDING WORKS

1
Allow the amount of R 150 000.00 (One hundred and Fifty 
Thousand Rand) for minor building works Item 1 150 000.00R     150 000.00R            

2 Allow for profit if required %

3 Allow for attendance %

TOTAL BILL NO.5: CARRIED TO SUMMARY
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BILL NO. SUMMARY TENDER AMOUNT 

1 Schedule A
2 Schedule B
3 Schedule C
4 Asset Replacement
5 Provisional Sums

NETT TOTAL OF TENDER

ADD CONTINGENCIES (5%)

TENDER AMOUNT

VAT (15%) 

PROJECT TOTAL 
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