ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 1: SCHEDULE A
A1 FIXED CHARGES
A1.1  |Provision of Performance Security Sum 1
A1.2 |Provision of Insurance Sum 1
A1.3 |Facilities for the Engineer and Contractor Sum 1
A1.4 |Other Fixed Charges
() e Sum 1
(D) Sum 1
(C) e Sum 1
A2 TIME RELATED CHARGE
A2.1 |Maintenance of Performance Security Sum 1
A2.2 |Maintenance of Insurance Sum 1
A2.3 |Facilities for the Engineer and Contractor Sum 1
A2.4 |Other Time Related Charges
() eene e Sum 1
(D) Sum 1
(C) e Sum 1
A25 Mooring harbour fees for temporary loading quay facility in Cape Sum 1
Town harbour
A2.6 [Mooring harbour fees for temporary offloading quay facility in| Sum 1
Murray Bay harbour on Robben Island (if applicable)
A3 SUMS STATED PROVISIONALLY BY THE ENGINEER
Provisional amount allowed for acceptance testing by the Prov
A1.31 ) 1
Engineer Sums
A1.3.2 [Attendance charges for item A1.3.1 %
A1.4 |Daywork
A1.4.1 [Labour Sum 1
A1.4.2 [Percentage adjustment to item for labour %
A1.4.3 [Materials Sum 1
A1.4.4 [Percentage adjustment to item for materials %

CARRIED FORWARD
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ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BROUGHT FORWARD
A1.4.5 |Plant Sum 1
A1.4.6 [Percentage adjustment to item for plant (hired) only %
A1.5 |Temporary works
A1.5.1 [Survey of existing services Sum 1
A15.2 I;Larif;rét\;v:tsh service providers, landusers land owners and other Sum 1
A1.5.3 [Provision of record/as-build drawings Sum 1
A1.5.4 [Compliance with the health and safety regulations Sum 1
A1.5.5 [Compliance with the CEMP Sum 1
A1.5.6 [Provision of operation and maintenance manuals Sum 1
A1.5.7 [Training of the Employer’s operating staff Sum 1
A1.5.8 (28 day Commissioning and Acceptance Period Sum 1
A1.5.9 [Testing of Systems and Conformance to Parameters Sum 1
A1.5.10 |Provision of Contractor's Documents Sum 1
A1.5.11 [Maintaining plant operations while handling change-over Sum 1

TOTAL SCHEDULE A: CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 2: SCHEDULE B
B1 DESIGN
B1.1 People Monthly 6
B1.2 Recoverable expenses Sum 1
B1.3 Preparation of Contractor's Documents Sum 1
B2 BUILD
B2.1 People Monthly 6
B2.2 Contractor’'s Equipment SUM 1
B2.3 Contractor’s Plant and Material SUM 1
B2.4 Charges SUM 1
B2.5 Manufacture and Fabrication SUM 1
B2.6 Supply, Installation, assembly and Testing SUM 1
B2.7 Other Costs (please specify) SUM 1

TOTAL SCHEDULE B: CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 3: SCHEDULE C
C1 People Month 6
Cc2 Consumables
Chemicals Month 6
Other Month 6
C3 Charges
Electricity Month 6
Other Month 6
C4 Routine Maintenance (other than scheduled Asset Replacement)
C5 Monthly Reporting
Water Quality Monitoring Month 6
Preparation of Report Month 6
C6 Compliance with OHS Act, Act 85 of 1993 SUM 1
Cc7 Other costs (please specify) SUM 1

TOTAL SCHEDULE C: CARRIED TO SUMMARY
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AMOUNT

10

BILL NO. 4: ASSET REPLACEMENT

Description of Asset

TOTAL BILL NO.4: CARRIED TO SUMMARY
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO.5: PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

The following provisional sums cover the complete supply
and installation of material and equipment by firms of
specialists to be nominated or selected sub-contractors and
are NETT, that is the sum does not include for builders
discount

The Contractor may allow under the "profit" item for any
profit he considers necessary. If the Contractor allows an
amount for profit, this amount will be adjusted in direct
proportion to the final value of the specialist work

Attendance on Nominated and Selected Sub-contractors

Each provisional sum in this bill is followed by an item under
which the Contractor may allow for attendance on the
specific Sub- contractor

The amounts of the items for "Attendance" are to allow for
giving every facility to attending upon and making good in all
trades after the Specialists have completed their work, for
providing the use of all water, electricity, storage space on
and off site for materials, etc. the use of general amenities,
i.e. latrines, etc., for the specialists and their workmen. For
maintaining conduits, sleeve pipes, etc. in position during
the building operations and providing the use of all ordinary
scaffolding and plant. The Contractor is to leave erected
scaffolding in position for the period required for work by the
nominated/selected sub-contractors under this contract

DIRECT SUBCONTRACTORS (WORK BY OTHERS)

The Contractor to allow for attendance to the following work

done by specialist contractors under separate direct

contracts and allow for these direct contracts in the

construction program

BUILDING WORKS

Allow the amount of R 150 000.00 (One hundred and Fifty
Thousand Rand) for minor building works

Allow for profit if required

Allow for attendance

Item

%

%

R

150 000.00

R

150 000.00

TOTAL BILL NO.5: CARRIED TO SUMMARY
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SUMMARY

b wWN -

Schedule A
Schedule B
Schedule C

Asset Replacement
Provisional Sums

NETT TOTAL OF TENDER

ADD CONTINGENCIES (5%)

TENDER AMOUNT

VAT (15%)

PROJECT TOTAL
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