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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID DOCUMENT

PROJECT DESCRIPTION: Thabo Mofutsanyane District Municipality: 36 Months
Preventative Maintenance, Service and Repair of Standby Generator

BID NO: [BL26/001]
Closing Date: [17 February 2026]
Closing Time: 11H00

Bid Briefing Meeting Date: N/A

Bid Briefing Meeting time: N/A

Tenderers CSD NO: ..............ommii R WU

Name of the Tenderer: ..o

Bid Box Address

Department of Public Works & Infrastructure
18 President Brand Street
Bloemfontein

9300

' SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: [Miss Makhosazana Khumalo} Enquires: Trecia Hamhone
Tel No: 051 408 7471. during office hours Cell No: | Tel No: 051 408 7372 during office hours
N/A Cell No: 064 848 8833
Email Address: Email Address: Trecia.Hambone@dpw.qov.za

[Makhosazana.Khumalo@dpw.gov.za]
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nublic works

Department:

<€ & infrastruciure

Public Works and Infrastructure

w g REPUBLIC OF SOUTHAFRICA

BID NO: [BL26/001]

SUMMARY OF BID INFORMATION

Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance,

(If applicable)

N/A

Venue

N/A

SCM SPECIFIC

[Makhosazana Khumalo]

Closing Time: 11H00

Time of Bid Briefing (if any)
N/A

Bid Number [BL26/001]

ggjslcprirgiiﬁ | Service and Repair of Standby Generator
_;B_i::l‘eClosing SSted [23 January 2026}

2‘%‘:{;‘*“"‘9 Date ' .t of Bid Briefing (if any)

{Makhosazana.Khumalc@dpw.gov.z

Bid Validity Period

AU 051 408 7471
TECHNICAL / " Trecia Hambone
PROJECT B
SRECIEIC 051 408 7372
ENQUIRIES

N/A

Trecia.Hambone@dpw.gov.za

N/A

84 calendar days

Bid Document
Price

R 200.00

Procurement Plan
Reference Number

[Comments]
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L publicworks "
WiE & infrasiruciure BID NO: {BL26/001]
3 Department:

| Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance,

Project title: Service and Repair of Standby Generator

Bid no: 1BL26/001] Procurement Plan [Comments]

I [ | Reference no: | e - |
Advertising date: 23 January 2026 Closing date: {17 February 2028}
Closing time: 11HO00 Validity period: 84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 EB or Not applicable
Not applicable* or higher.

* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further
evaluation:

Functionality criteria’: Weighting factor:

1] 1. Work experience in Maintenance, Service and Repairs of Standby
Generator

* Bidder must submit a list of complete projects, providing a
descriptive list of completed Maintenance, Service & Repairs
projects with their reference in the past ten (10) years, being executed
with a project value of R 450 001 or higher per project. Bidder to
provide appointment letters and final completion certificate 30
confirming project name, project location, contract value, contract
period, date of appointment, date of completion and contact details
of employer.

5 and more successfully completed projects in Maintenance, Service

& Repairs (Score 5)
4 X successfully completed projects in Maintenance, Service &
Repairs (Score 4)
3 X successfully completed projects in Maintenance, Service &
Repairs (Score 3)
2 X successfully completed projects in Maintenance, Service &
Repairs ‘ (Score 2)
1 X successfully completed projects in Maintenance, Service &
Repairs (Score1)

'The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive

Bl gq}::;:t;‘;i re BID NO: [BL25/001]
@ gﬁgli? \rln\leor::(:s and Infrastructure
W‘ REPUBLIC OF SOUTHAFRICA -
2| Labour: Qualified Artisan
Bidders must attach certified copies not older than Six months of an
original ldentity document and the following qualifications Electrical
and Diesel Mechanic or Millwright artisan (Trade Test) Certificate.
5 and more qualified Artisans - Electrical and Diesel Mechanic or
Millwright: (Score 5) 25
4 X qualified Artisans - Electrical and Diesel Mechanic or Millwright:
(Score 4)
3 X qualified Artisans - Electrical and Diesel Mechanic or Millwright:
(Score 3)
2 X qualified Artisans - Electrical and Diesel Mechanic or Millwright:
(Score 2)
1 X qualified Artisan - Electrical and Diesel Mechanic or Millwright:
| (Score 1)
3| Labour: Artisan Aid o
Artisan Aid: Grade 8 - 12 (Bidders must attach detailed Curriculum
Vitae and Certified copies not older than Six months of original
Identity document) 10
3 and more Artisan Aid (Score 5)
2 X Artisan Aid {Score 3)
1 X Artisan Aid (Score 2)
Commitment to appoint Artisan Aid (Score 1)
4. 4. Transport: Light duty Vehicle for transport and carry materials to
attend complaints on site
Bidder must submit proof of vehicle registration with bidder as the
owner or Company's 20
4 X Light duty vehicle
(Score 5)
3 X Light duty vehicle
(Score 4)
2 X Light duty vehicle and (commitment to rent X 1)
(Score 3)
1 X Light duty vehicle and (commitment to rent X 2)
(Score 2)
5. Finances R
Bidder must submit Bank rating letter with stamped Bank
confirmation letter
15
Bank rating of A (Score 5)
Bank rating of B (Score 4)
Bank rating of C (Score 3)
6.
| 7. - o
g =
" TOTAL . o 100

at the total functionality points)

Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator
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DUBHD WOTHKS

BID NO: [BL25/001

b ool X
w Department:
Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA
Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1.The following Evaluation Method for responsive bids will be applicable:

BID NO: [BL23/001]

[J Method 1 (Financial offer) L B3 Method 2 (Financial and Preference offer)

3.2. The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further

consideration:

=

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the

2. | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
| non-erasable ink. (All as per Standard Conditions of Tender).
3. Use of correction fluid is prohibited.
4. | ] | submission of a signed bid offer as per the DPW-07.
5. | [J | submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6. Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
7 N The tenderer shall submit his fully priced Bilis of Quantities / Lump Sum Document (complete
' document inclusive of all parts) together with his tender.
8. ] | Therewillbe a compulsory bid briefing meeting and all potential bidders must attend.
9 0 The tenderer shall submit his fully priced and completed sectional summary- and final summary
' pages with the tender.
0. O Submission of registration letter as an electrical contractor for bidder issued by the Department of
) Labour (DOL), permitting to issue a Certificate of compliance (COC's)
11.| OO | Bidders will be evaluated as per special conditions of bid (SCB-1)
Bidders must submit letter of Registration issued in the name of the enterprise(s) as
12.| X | Electrical Contractor in terms of regulation 6(4) of the Electrical installation regulations
2009 issued and stamped by Department of Employment and Labour
13| Bidders must submit a minimum of One (1) certified copy not older than six months of an
| ¥ | original Wireman'’s License registered by the Department of Employment and Labour
14, The tenderer shall fully complete and fully price the departmental BOQ in the document.
15. Submission of a fully complete and signed bid offer as per the DPW-07.
16, Submission of a fully complete and signed DPW-09 (EC): Particulars of Tenderer’s Projects.

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or

as specifically indicated, will disqualify the tender offer from further consideration.
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BID NO: [BL28/001!

public wWorks

o€ & infrasiructure
‘@; Dspgrtmem:
r Public Works and Infrastructure
W REPU?_L_IC OF SOUTHAFRICA
| Any correction to be initialled by the person authorised to sign the tender documentation as per
1. PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
| Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2. consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
| firm / consortium / joint venture.
3. | & | Submission of (PA-11): Bidder’s disclosure
4, Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
< | All parts of tender documents submitted must be fully completed in ink and signed where
5 <
| required. _
<1 | Upon request, submission of fingerprints obtainable from local SAPS including any other
6 < "
' | additional documentation and information required for vetting purposes.
’ Upon request, submission of a fully completed security clearance application form with supporting—
7. documentation and information as required. The security clearance form will be provided by the
| Employer for projects requiring a security clearance.
8. | < | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
9. ‘ [] | Bidders will be evaluated as per special conditions of bid (SCB-1)
' Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the R
0. O details of all the tenderers current and previous projects must however be similar to the DPW-09
' (EC) forms details. Bidders are required to sign and date the DPW09 / 'own form' and cross-
reference the documents if 'own form’ is used.
| Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| O | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not
submitted with the bid at the closing date. )
1. Bidder must sign declaration for an undertaking of EPWP Participants. (Annexure A)
2. In terms of submitting Public Liability Insurance Certificate the bidder must complete
12.| X | and sign the declaration (Annexure B) to agree that in the event that any injury or damage
may occur the bidder will be responsible for all legal claims that may arise while on duty
during the execution of the bidder's duties on site.
= | The tender must submit a valid, original or certified copy of BBBEE certificate/ Sworn
13. affidavit or DTI certificate together with a bidding document at closure
X | Submission of documentation relating to Risk assessment criteria as contained in PA-04
14. item number 7.
— | Upon request, the Bidder will be required to give consent to the Department to verify all
15.| X | information and documents submitted by the bidder.
; 5 | The tenderer must provide eviderWheirgood standing in the relevant categW
. Ty

| Standing)

the Compensation for Occupational Injuries and Diseases Act,1993. (Letter of Good
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BID NO: |BL26/001)

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

11 = Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
= | Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint ventures)
must submit a consolidated B-BBEE Certificate issued by a SANAS accredited service
provider

Page 9 of 135
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Dspartment:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: [BL26/00%]

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

is at least 51% owned by black youth
{Mandatory).

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
- out of 20 o
1. An EME or QSE or any entity which 10 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people (Mandatory).
2. Located in a specific Local 2 Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered Any Account or statement which is in the name
in that area (Mandatoryy). of the Bidder.
Or
Thabo Mofutsanyane District Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the
bidder.
Or
Lease Agreement which is in the name of the
| bidder.
3. | An EME or QSE or any entity which 4 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
| women (Mandatory). ]
4. An EME or QSE or any entity which 2 SANAS Accredited BBBEE Certificate or
| is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). and
Medical Certificate indicating that the disability
| is permanent
or
South  African Social Security Agency
{(SASSA) registration indicating that the
disability is permanent
Or
National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which 2 ID Copy and SANAS Accredited BBBEE

Certificate or sworn affidavit where applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20

preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects

in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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’  Trasy z(aue BID NO: {BL25/001]
@ Department: In order for the evaluation reports to be prepared by the Professional Team, the

Public Works and Infrastructure

rRepuBLicoF soutHarrica | enderer is obliged to provide comprehensive information on form DPW-09 (EC).
Failure to complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. The Employer reserves the right to request additional information over and
above that which is provided by the Tenderer on said form. The information must be provided by the
Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the
tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed:;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works:

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably:

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook
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Criterion 3: Suitably qualified and appropriately experienced human resources

BID NO: {BL26/001}

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and

work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced

representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project

successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and

company or any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 {EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the

Spe

cification of this contract.

| Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

accordance with the cidb Standard for Contract Participation Goals for Targeting

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb

Not applicable

accordance with the cidb Standard for Contract Participation Goals for Targeting

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb

Not applicable

(a)

2020 — Condition of Contract.
(b)

2020 — Condition of Contract.
(©)

accordance with the cidb Standard for Contract Participation Goals for Targeting

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb

Not applicable
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‘ | CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract

(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for

' Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project

Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

@) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in |
accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.

| 43726 of 18 September 2020 — Condition of Contract.

0 DPWI National Youth Service training and development programme (NYS) —
Condition of Contract.

Not applicable

(@) | Labour Intensive Works — Condition of Contract. Not applicable

9. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.qov.za

Alternatively; Bid documents may be collected during working hours at the following address NDPWI,
18 President Brand Street, Bloemfontein, 9300.
A non-refundable bid deposit of R 200.00 is payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: N/A

Virtual meeting link: | N/A

Date of Bid Briefing (if any) Time of Bid Briefing (if any)

Date: ‘ N/A ‘ Starting time: N/A
11. ENQUIRIES

11.1 Technical enquiries may be addressed to:
DPWI Project Manager | Trecia Hambone ‘ Telephone no: 051 408 7372
Cellular phone no 064 848 8833 ‘ Fax no: N/A
E-mail Trecia.Hambone@dpw.gov.za

11.2 SCM enquiries may be addressed to:
SCM Official [Makhosazana Khumalo] | Telephone no: 051 408 7471

| Cellular phone no N/A Fax no: N/A

‘ E-mail [Makhosazana.Khumalo@dpw.gov.za]
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12. DEPOSIT/RETURN OF TENDER DOCUME

Telegraphic, telephonic, telex, facsimile, electronic and / o

Requirements for sealing, addressing, delivery, opening a
Tender Data.

All tenders must be completed in non-erasable ink and su
typed).

Closing Date: [Publish Date]
Closing Time:  11H00

‘ Tender documents may be posted to:
| The Director-General
Department of Public Works and Infrastructure
Private Bag X 20605
Bloemfontein
9300
Documents must be deposited in The Bid Box
| before the closing date of the bid

OR

BID NO: [BL.28/001]

NTS

r late tenders will not be accepted.
nd assessment of tenders are stated in the

bmitted on the official forms — (forms not to be re-

Deposited in the tender box at:

The Bid Box

Department of Public Works & Infrastructure
18 President Brand Street

Bloemfontein
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EVALUATION ON FUNCTIONALITY

Functionality attached

BID NO: Bl 25/001]

| Functionally Criteria | Weighting |
Factor
1. Work experience in Maintenance, Service and Repairs of Standby Generator
* Bidder must submit a list of complete projects, providing a descriptive list of
completed Maintenance, Service & Repairs
projects with their reference in the past ten (10) years, being executed with a project
value of R 450 001 or higher per project. Bidder to provide appointment letters and
final completion certificate confirming project name, project location, contract value,
contract period, date of appointment, date of completion and contact details of 30
employer.
5 and more successfully completed projects in Maintenance, Service & Repairs
(Score 5)
4 X successfully completed projects in Maintenance, Service & Repairs
(Score 5) |
3 X successfully completed projects in Maintenance, Service & Repairs  (Score 3)
2 X successfully completed projects in Maintenance, Service & Repairs  (Score 2)
1 X successfully completed projects in Maintenance, Service & Repairs
{Score 1)
2. Labour: Qualified Artisan ]
Bidders must attach certified copies not older than six months of an original Identity
document and the following qualifications (Electrical and Diesel Mechanic) or
Millwright artisan (Trade Test) Certificate.
5 and more qualified Artisans - Electrical and Diesel Mechanic or Millwright (Score 25
5)
4 X qualified Artisans - Electrical and Diesel Mechanic or Millwright (Score
4)
3 X qualified Artisans - Electrical and Diesel Mechanic or Millwright (Score
3)
2 X qualified Artisans - Electrical and Diesel Mechanic or Millwright (Score
2)
1 X qualified Artisan - Electrical and Diesel Mechanic or Millwright (Score
1)
3. Labour: Artisan Aid
Artisan Aid: Grade 8 - 12 (Bidders must attach detailed Curriculum Vitae and Certified
copies not older than six months of original Identity document)
3 and more Artisan Aid (Score 5) 10
2 X Artisan Aid (Score 3)
1 X Artisan Aid {Score 2)
Commitment to appoint Artisan Aid {Score 1)
|
4. Transport: Light duty Vehicle for transport and carry materials to attend
complaints on site
Bidder must submit proof of vehicle registration with bidder as the owner or
Company's
4 X Light duty vehicle (Score 5) 20
3 X Light duty vehicle (Score 4)
2 X Light duty vehicle and (commitment to rent X 1) (Score 3)
1 X Light duty vehicle and (commitment to rent X 2) (Score 2)
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BID NO: [BL25/001]

5. Finances

Bidder must submit Bank rating letter with stamped Bank confirmation letter

Bank rating of A {Score 5) 15

Bank rating of B (Score 4)

Bank rating of C - (Score 3)
Total Ll

Minimum Functionality score to qualify for further evaluation 50
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DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: (BL26/001]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

‘ Rand (in words):

Ll

! Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER 1S MADE BY THE FOLLOWING LEGAI__ ENTITY: (cross out block which is not applicable)

| Company or Close Corporation: (Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s} is/are:
........................................................................... | 0 PP PP
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier nUMDbET: ... CSD supplier number: .......covnvrveeieiereennciennns
|

AND WHO IS (if applicable):

Trading under the name and Style Of: ... ... e
- AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

MIE/VIFS/IVIS: oo e enesesesssess s s s sne s s ssssssessenssessssssstssnnss A Resolution / Power of Attorney, signed by all the Directors /

In his/her capacity as: Member / Partners of the Legal Entity must accompany this
| et r e sssenreneserenesrasens Offer, authorising the Representative to make this offer.
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Bid No: [BL26/001]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

'SIGNED FOR THE TENDERER:

Name of representative | Signature | Date
WITNESSED BY:
| |
Name of witness Signature Date
This Offer is in respect of: (Please indicate with an “X” in the ]
appropriate block)
The official docUMENES ... ..o -
The official alernative .........c.coviiie i -
Own alternative (only if documentation makes provision therefore)
SECURITY OFFERED: (Not required for this quotation/ bid)
The Service Provider will provide one of the following forms of security:
(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [ ] No [X]
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [ ] No
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No [X]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO........ooviiiiii e Cellular PRoNe NO. ...t e e
FaxNO. ...

Postal address........ooooviiiiii i PP B
BanKEr Branch........ccoooiiiiii
Bank Account NO. .. ..o Branch Code ......oeviiiiiiiiiiiii e,

Registration No of Tenderer at Department of Labour............................ berrerennen s B e T fev'Seaennns
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: [BL26/0G1]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.
For the Employer:

Name of signatory Signature | Date |

Name of Organisation: | Department of Public Works ‘

Address of
Organisation: ‘

WITNESSED BY:

Name of witness Signature Date

Page 19 of 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



oublic works -
“.i# & infrastructure BID NO: [BL26/001]
Y Department:

Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: [BL25/601]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

r

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: {BL25/001}

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

SPECIAL CONDITIONS OF CONTRACT (SCC) FOR TERM CONTRACTS ONLY

C3. Scope of Works
CONTENTS

C3.1 STANDARD SPECIFICATIONS

SANS 10142 -1 & 2.
SANS 10400 — NATIONAL BUILDING REGULATIONS.
LOCAL MUNICIPALITY BY-LAWS AND REQUIREMENTS.

o  SANS 10142 — WIRING REGULATIONS.

e OHSACT

e SPECIFICATION APPLICABLE TO GENERATORS.
° HT

. LV

[ ]

®

®

Pricing Instructions

1. VALUE-ADDED TAX
Al prices, rates, tariffs etc. in this tender document shall exclude Value-Added Tax (VAT).

2. PRICES
2.1 All prices for items in this document shall include for additional costs, if any that may occur as a result
of these Term Contract as well as for the supply of all scaffolding and normal plant and everything

necessary for the proper execution of the work.

2.2 Term contract tariffs shall remain fixed for the duration of the Term Contract and no prices adjustment
shall be allowed except for the increase in VAT.

2.3 There are no P&Gs, escalation or variation order this is applicable under Projects.

2.4 This is purely a maintenance term contract valid for 36 months on existing properties.

2.5 As this is day to day maintenance, unplanned and unpredictable the offer of acceptance is therefore
an estimate and will vary, meaning that the collective payouts at the end of the 36 months term contract

could exceed or be less than the offered amount.

2.6 National Department of Public Works Regional Office Bloemfontein cannot be held accountable
should the total payout at the end of 36-month term be less than the form of offer of acceptance.
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3. THE BID

The pages of this BID are numbered consecutively. The BIDDER shall, before submitting his BID, check
the numbers of the pages and should any be missing or duplicated, or the reproduction be indistinct, or

if any doubt exists as to the full intent or meaning of any description, or this BID contains any obvious
errors, the BIDDER shall obtain a directive in writing from the Department.

The text of this BID and other document as prepared by the Department shall be adhered to and no
alteration, erasure, omission or addition thereto by the BIDDER shall be accepted.

4, DOCUMENTS

Should there be any contradiction between these, the Special Conditions of Contract and the General

Conditions of the Contract: PA10, the contradiction must be brought to the attention of the relevant official
who will make a ruling, and such ruling will be final.
The following documents shall be read in conjunction with this BID.

a) The Special Condition: PA-10
b) Occupational Health and Safety Act, Act no 85 of 1993.

c) Municipal by-laws and any special requirements of the Local Authority pertaining to this
particular term contract.

d) Special Conditions of Contract (SCC)

The BIDDER shall study these documents and acquaint himself with the contents thereof as no claims
in this regard shall be accepted.

5. PROVISIONAL QUANTITIES

All quantities in this BID document are provisional and inserted in order to obtain competitive tenders.
The Department reserves the right to increase or decrease quantities and exclude installations during
the progress of the contract and such increases or decreases shall not alter the rates for any item.

6. RATES

6.1 Each item to be serviced as listed in this tender document must be priced. “No cost”, “R0.00”,
“Free”, “N/A” or unfair and unreasonable tariffs for servicing shall not be accepted and may lead
to disqualification of the BID. The Department reserves the right to make such adjustments to
individual tariffs in these schedules as necessary to eliminate errors, discrepancies or what they consider
to be unreasonable or unbalanced rates.

6.2 This is not a lump sum term contract (refer to item 2 prices 2.5.)
NB: Any deviation, remarks or refer to where rates are required was not completed will be deemed
as an alternative offer and will render the bid nonresponsive.

7. TERM CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT(DURATION)

This BID shall be valid for a period of Thirty-Six (36) months from the commencement date. Unless
terminated earlier in terms of any other clause of the Special Conditions of Contract (SCC) is breached.
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8. ACCESS TO PREMISES

The Contractor undertakes to:

a) Arrange with the occupants of buildings (clients) regarding access to the premises in order to
execute the required service.

b) Take adequate precautions to prevent damage to buildings, to fittings and furnishing inside the
premises and elsewhere on the site.

c) Accept liability and to indemnify the Department against any claims whatsoever arising from his
conduct and/or the conduct of his employees.

d) Safeguard all his employees in accordance with the regulations of the Unemployment Insurance
Act 1966, (Act no 30 of 1966) and any amendments thereof.

e) Comply with all by-laws and requirements of the Local Authority.
b) Carry out maintenance, servicing and repairs during normal working hours
9. ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain, either from the S.A National
Defence Force, Correctional Services, S.A Police Service or Client Department access cards for his
personnel and employees who work within such an area.

The Contractor shall comply with any regulations or instructions issued from time to time, concerning the
safety of persons and property, by the S.A National Defence Force or SA Police Service etc.

10. SECURITY CHECK ON PERSONNEL

The Department or the Chief of the S A National Defence Force, Correctional Services or the
Commissioner of the S A Police Service may require the Contractor to have his personnel or a certain
number of them security classified.

In the event of either the Department, the Chief of S A National Defence Force or the Commissioner of
the S A Police Service requesting the removal of a person or persons from the site for security reasons,
the Contractor shall do so forthwith and the Contractor shall thereafter ensure that such person or
persons are denied access to the site and/or to any documents or information relating to the work.

11 DRESS CODE
The following dress code must be always adhered to by all workers:
e Workers must have a COMPANY WORK SUIT with the company logo on it.

¢ Must have clear identification tags with name number and a photograph openly displayed with
the company logo as background.

e The dress code must adhere to the OHSA (Occupational Health and Safety Act) in terms of
protection for all workers for this particular service.

Failure to adhere to the above criteria will result in the workers not gaining entry to any site for this
particular service
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TRAINED STAFF

The Contractor shall use competent trained staff directly employed and supervised by him and shall take
all the necessary steps to maintain the installations and keep it in perfect working condition.

The Department reserves the right to inspect the Bidder’s premises for plant, equipment and general
good management before the bid is awarded.

SCOPE OF SERVICE

C3.2.1: GENERAL SCOPE

The plant rooms and containers in which generating plant is accommodated shall be maintained
in a clean & serviceable condition. The requirements for plant room and environs maintenance
are specified. The relevant schedules shall be completed at every maintenance visit and
submitted for record & payment.

This tender involves the servicing of emergency standby generator plants situated in military and
police bases, state buildings and structures falling under the control of the Department or other
departments hereafter referred to as “user” departments.

It is a specific condition of this contract that all new work or additions of any nature whatsoever
are excluded. Where it is necessary to replace any plant, the Department reserves the right to
ask for quotations and to accept the lowest such quotation.

The generating sets covered under this contract comprise various configurations between 4-to-
12-cylinder engines manufactured by companies such as Rolls Royce, Deutz, Cummins, AD.E.
Caterpillar, Volvo and others to a maximum size of 1.2 NVA. (Insert the maximum size of
generator in the area)

Some plants are equipped with automatic change over panels such as Meissner, Circon
Elmectron and others.

At premises where computers, delicate tests, machines and passenger lifts are in operation, the
services cannot be done during normal working hours and arrangement must be made for
performing the services on Saturdays or after hours, which shall form part of the contract at no
extra cost.

Simulated power failures in conjunction with all parties concerned are also to be arranged at sets
where it is not possible for any damage to sets in the event of negligence or poor workmanship.
Any damage to user department equipment which results from the contractor’s actions shall be
an insured risk by the contractor.

No claims will be considered for specialized labour and advice, equipment or special equipment
or transportation of same for services/repairs/maintenance.

Certain new replacement components are specified on a provisional basis to be installed as
required.
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During each visit to a plant the contractor shall attend to all items listed on each checklist.
All irregularities and comments must be reported by the contractor in the spaces provided
in the check lists. A duplicate copy of the completed check lists for each visit must be
kept in the plant room and the contractor must make provision in each plant room fora
document holder secured to the wall for this purpose. The contractor shall allow for &
arrange for the reproduction of the proforma checklists at his own cost for the use in all
plant rooms.

The work shall be carried out by a competent Artisan all in accordance with the OHS as
amended.

OFFICIAL ORDER FOR REPAIRS

a) An official order for repairs shall be issued to the Contractor.

b) Instructions for repairs may only be issued to Contractors by Officials of this Department of
Public Works (DPWI/ BLM) who are the appointed persons responsible to issue the instructions.
For each repair the complaint number issued for that repair as well as details regarding
the defects shall be given to the Contractor in writing.

Any instruction given by the Client and attended to by the contractor will not be honoured
by the Department of Public Works (DPW-BLM) but by the Client Department.

c) No payments shall be made for work executed without the necessary written authority, such as
official order number and signed job cards.

e) Payments can be delayed if order numbers, and complaint numbers do not appear on invoices
submitted for payment and incorrect calculations.

EXECUTION OF REPAIRS

In the event of repairs having to be carried out urgently during the cause of a programmed
service, details of such repairs shall be reported immediately to the Head of the Technical
Maintenance for further instructions and/or authority to proceed.

No work may be carried out without prior instruction from the Head of the Technical Maintenance.

The Contractor shall respond to all normal breakdown calls within 8 (eight) hours of receipt of
the call, AND 24 (TWENTY-FOUR) NORMAL WORKING HOURS INCLUSIVE OF THE 8 HOUR
RESPONSE TIME TO COMPLETE THE REPAIR. Should this not be possible it is the responsibility
of the Contractor to obtain an extension of time? The written request shall clearly state all the
reasons for the extension request. Permission for extension shall be in writing.

For emergency services the response time shall be 2 (two) hours from the receipt of the call night
or day. Only breakdowns which affect public health could cause an environmental disaster, or
the operation and safety of sensitive equipment, shall be treated as emergency repairs.

In the event of the contractor not responding in the required time, the Department reserves the
right to call on any other contractor to carry out the service. Any additional cost incurred shall
be for the account of the successful bidder.

JOB CARDS / “E” FORMS FOR REPAIRS

Job cards shall be completed in all respects for each, and every repair undertaken. Job cards
shall be in accordance with the example included in this document and duplicating or printing
thereof shall be for the Contractor’s own cost.
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Job cards shall be completed legibly in ink after completion of each repair, and all unused
lines shall be deleted. In addition to the original completed job card submitted with the
invoice, the contractor shall submit a copy of the fully completed job card to the client
Department for audit purposes and for verification of the deletion of the unused lines.

Incomplete and incorrect job cards shall be returned to the contractor with his invoice.
Contractors are to state the name of the client department, for which the work was done,
for example, SAPS/SANDF/Justice and correctional etc. on their job cards.

See sample in C3.5.

C3.25 SUBMISSION OF SUPPLIER’S INVOICES

ACCOUNTS FOR SERVICING AND REPAIRS

Accounts for servicing shall be accompanied by a Service Schedule.

Accounts for repairs executed, shall be accompanied by a job card.

The contractor shall cross-reference all prices and tariffs on invoices with the applicable prices and
tariffs in the tender document.

N.B
» Services are not compulsory
> Services can be cancelled at the CWM discretion
» Services can only be executed on the receiving of a call centre complaint from CWM
» Services completed without call centre complaint will not be paid by DPW
» The Department will not pay services requested by our Clients to the Contractor and
attended by the Contractor without DPW Official.
Note:

Any overpayments discovered at a later stage shall be rectified and the Department shall
recover the overpayment.

The appointed bidder shall structure his quote and invoice to include the item numbers as per the
Tender Document Annexure A and B

PAYMENT TO CONTRACTORS

Accounts can be submitted weekly or monthly. Payments of accounts complying with all the
requirements shall be made within 30 days electronically into the contractors banking account
after receipt thereof.

CONTRACTORS QUOTATIONS, ORDER NUMBERS AND INVOICES

e Prices must be clear with no corrections; no correction fluid must be used on the quotation and
invoice.

« No physical corrections on either the quotation or invoice will be accepted

« The price on the invoice must correspond with the price on the quotation and order number.

e Because of the nature of services and repair work, being mostly of an urgent nature, the order
will only remain active for payment for a period of three (3) months. Contractors must thus
ensure that their invoices and supporting documents are submitted within a period of three
months or give written notice via fax or letter to the Head: Supply Chain Management, citing the
problem.
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CRITERIA APPLICABLE TO TAX INVOICES

A tax invoice must contain the following:

C3.2.6

The words ‘tax invoice’ in a prominent place.

the name, address and registration number of the supplier.

the name and address of the recipient.

an individual serialized number and the date upon which the tax invoice is issued
a description of the goods or services supplied.

the quantity or volume of the goods or services supplied.

either-

(i) The value of the supply, the amount of tax charged and the consideration for
the supply; or

(i) Where the amount of tax charged is calculated by applying the tax fraction
to the consideration, the consideration for the supply and either the amount of

the tax charged, or a statement that it includes a charge in respect of the tax
and the rate at which the tax was charged.

close corporation of company registration number

PROFIT ON MATERIAL (NON SHEDULE ITEMS)

Percentage mark-up is allowed on non-scheduled material, equipment and requirements
only and not on labour, transport and sub-contractor’s services. The percentage mark-up
will be calculated on the price excluding VAT. Suppliers invoice may be requested by
CWM.

REQUESTS FOR SUPPLIERS INVOICE FOR NON-SCHEDULE ITEMS (NSI)

Request for a SUPPLIER’S INVOICE for NS! will be requested by the Works Managers and must
be Adhered to at all times, if and when this is requested.

The supplier’s invoice must comply with the following criteria, which will be deemed acceptable
to the Department of Public Works.

e Must be on a Company Letter Head

e Prices must be clear with no corrections; no correction fluid must be used on the quotation

and invoice.

« No physical corrections on either the quotation or invoice will be accepted
The price on the invoice must correspond with the price on the quotation and order number.
The supplier's address and contact details must be clear and current (contactable)
The items listed on the supplier’s invoice must be related to the service in question
Failure to comply with the above will result in non-payment or a delay to this payment

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal or similar specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to the
Department and the use of pirate parts shall not be allowed. The Contractor shall submit to the
Department any supplier's or factory guarantee of repaired or replaced components together with
his invoice and ensure that such guarantees are not jeopardized in any way.

The serial numbers of original and new components such as motors, compressors etc., shall be
entered on job cards and invoices submitted for payment.
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a.)

Note: No invoices for ex-stock spare parts or material are acceptable. If ex-stock parts or
material was used, the serial number as well as the correct description must be furnished.
Copies of the original invoices must be furnished, and those rates will apply if non-
schedule rates apply

REDUNDANT MATERIAL, RUBBISH AND WASTE

All redundant materials and parts shall remain the property of the Government and shall be
left on site and stored in a room designated for such purpose by the Caretaker or person in
charge of the plant or building, against the job card as a receipt. A copy of the job card
shall be left with the Caretaker or person in charge for audit purposes.

The original job card shall be attached to the invoice. Failure to comply with this requirement
shall lead to payments not being affected within the prescribed period of 30 days.

All redundant materials or parts shall be labeled with the complaint number for the repair work.
After an inspection (within 60 days) by the Departmental Representation of all material and parts,
such that are declared obsolete/ unserviceable/ of no value to the Regional Manager, the

Contractor shall remove and dispose of such material and parts.

The material and parts shall then become the property of the Contractor and the removal and
disposing thereof shall be for the Contractor’s account

All rubbish and waste shall be removed from the site by the Contractor.
No mark-up or handling fees on subcontractors’ invoices shall be accepted.

TRANSPORT COST

Transport cost will include the cost of wages and overheads for personnel during transport
to the site and running cost of the vehicle.

Transport cost will be calculated from the Bloemfontein Regional Office as per the attached
map Local district Municipalities. Transport cost involved for any additional instructions
executed on the same day or at the same institution or building will be calculated from
point “A” (the first instruction) to point “B” (second instruction) to point “C” (third
instruction) etc. Under no circumstances will separate transport costs for instructions
executed on the same day or at the same institution or building in the same areas be
allowed.

The Contractor shall make the necessary arrangements to have the required material or equipment
available to execute the scheduled repairs, therefore no claims for delivery cost or transport cost to
collect material or equipment for scheduled repairs shall be accepted.

COMPILING AN INVENTORY AND MARKING OF EQUIPMENT IF APPLICABLE

An inventory of all equipment’s e.g Generators, Transformers, Switchgears, X-ray machines,
Walk through metal detectors and motors shall be compiled by the Contractor during his first
service call. The inventory shall describe the equipment in detail and the description shall
indicate the make, model, size, capacity, serial number of equipment, serial numbers of
attachment to the equipment i.e. monitors keyboards, etc.
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The inventory shall also clearly state the Town/City or complex and building were the
equipment is installed. The inventory shall be compiled in MS Excel format as well as a
hardcopy (4.5” disc) and an updated version shall be handed in every six months. Updated
inventories must be supplied as and when components with serial number are replaced.

The Contractor shall permanently mark all new installations serviced under this contract. The
number on each installation shall be unique and stamped on a metal plate and pop riveted
to the installation. The marking shall be in a conspicuous position but shall not deface the
appearance of the installation. Where equipment is already marked with inventory numbers,
such will be used and recorded.

NOTE: THE PRICE FOR MARKING OF THE EQUIPMENT AND COMPILING OF THE
INVENTORY SHALL BE INCLUDED IN THE PRICE FOR SERVICING

CANCELLATION OF SERVICING TO INSTALLATIONS

The Department reserves the right to cancel this contract partly, meaning that certain
installations might be withdrawn from this contract at any stage during the validity of this
contract or any new installation may be added. The contractor undertakes not to lay any claim(s)
against the Department in this event. A written 30 days’ notice in this regard will be issued to
the contractor.

APPROXIMATE AMOUNT

The amounts listed in the bid document are approximate. The new totals will be determined by
the inventory supplied after first service. These amounts will automatically be used throughout
the duration of this service unless equipment has become redundant and is no longer required
or new equipment is added.

CALL CENTER

The Department has a call center in place which deals with all unplanned and terms contracts
complaints. These complaints are subjected to close times which are linked to this contract in
respect of the times frames to react to the required service delivery. The successful bidder shall
comply with these times frames and report close calls (service completed) on a weekly basis by
the TUESDAY OF EACH WEEK BEFORE 14H:00.

DRAWING UP OF SERVICE LEVEL AGREEMENT (SLA)

The successful bidder will be subjected to the drawing up of service level agreement between
the client Department, DPW and the bidder as follows:

INVITATION TO ATTEND AND PARTICIPATE:
IN THE DRAWING UP OF A SERVICE LEVEL AGREEMENT BETWEEN THE DEPARTMENT OF

PUBLIC WORKS, OUR CLIENT DEPARTMENTS AND THE NEW SERVICE
PROVIDER(CONTRACTORS).

THE PURPOSE:

TO SENSATISE THE SERVICE PROVIDERS ON THE PROCEDURES REQUIRED BY ALL OUR CLIENTS TO
ENABLE THEM:

» Tointroduce the service provider to our clients.
» To enter the premises.
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Implementation of day registers for record purposes.

To contact the relevant person on site.

To execute the required service’s

To exit the premises with all the relevant documents.

To ensure that the job cards are understood and filed in properly.

To inter phase the pilot project for the call centre.

To establish the protocol on site behaviour, clear identification and adhere to OHSA.
The dos and don'ts.

How to deal with services not completed or not completed properly.

The closing of calls/services rendered successfully.

YV VVVYYVYYYY

IMPORTANT NOTICE IN TERMS OF
THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993)

In order to correctly evaluate and reconcile this tender document in terms of the Construction Regulations
for submission purposes, you are advised to obtain a copy of the following documents.

“Health and Safety Specification”

“Occupational Health and Safety Act, 1993" (ACT 85/1993)

Both documents may be obtained as following:

1. Go to www.publicworks .gov.za
2. Click on documents.

3. Click on consultants’ documents.
4. Scroll down to item 14,

In particular and without prejudice to the health and safety Specification documents, kindly refer to the following
in the Construction Regulation (CR).

CR 4(1)
CR 4(1)a)
CR 4(1)(h)
CR 4(2)
CR 5(1)
CR 5(4)
CR 5(7)
CR 6(6)

© NSO WN =

it is acceptable if the health and safety plan in terms of CR5(1) is made available to the client /agent after the
contractors tender has been accepted and the project awarded to the specific contractor, but PRIOR to the
handing over of the site.

No work on the project shall commence without the Health and Safety Plan having been approved by the
client/agent

Kindly note that the Health and Safety Specification documents is meant to cover all contingencies for all possible
projects, either initiated by the department of Public Works OR his duly appointed agent. In terms of the relevant
project only that which is applicable to the project may be extracted from this document for the purpose of the
Health and Safety Plan.

All of the above documentation must be availabie and be part of the Health and Safety File from the date of
commencement of and for the duration of the project.
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EXIT CLAUSE

NOTE: SHOULD THE APPOINTED CONTRACTOR NOT PERFORM OR DEFAULTS ON SERVICE
DELIVERY WITHIN THE FIRST THREE MONTHS THE DEPARTMENT RESERVES THE RIGHT TO CANCEL
THE CONTRACT AND RECOVER THE DIFFERENCE IN PRICE BETWEEN THE CONTRACTOR IN
DEFAULT AND THE NEXT CONTRACTOR RECOMMENDED TO CONTINUE WITH THE CONTRACT,
(WHERE APPLICABLE.)

C3.2.9 FUEL FILTRATION AND WATER AND SEPARATOR

A fuel filtration and water separation system (filter & separator) which is entirely separate from the
fuel supply line and line filter to the engine shall be provided when requested by the Departmental
Representative. This filtration and water separation system must be dedicated to purifying the
content of the storage system / tank by way of the cleaning processes which are applied while
circulating the fuel through the filter & separator unit.

The filtration system must be able to handle diesel fuel of “high” and of “low” Sulphur content for
an indefinite period. The suction line of the system must be connected to the lowest part of the
storage system / tank. The return line must be connected in the top section of the storage system
/ tank in such a position and in such a way that the flow of fuel within the storage system / tank
between the fuel return point and the fuel suction point will induce scouring of the bottom of the
system / tank to effectively capture sediment and water in the to be filtered fuel.

The filtration unit must filter the diese! fuel, removing suspended particles of effective diameters
down to 5 microns. In addition, it must separate all water from the fuel and the fuel storage
system and automatically dispose of / dump such water into an open, removable receptacle for
disposal at the installation or in a suitable position outside the building. Separation of the fuel and
water must be sufficiently effective that the discharged water will meet the standard required for it
to be disposed of into a municipal drain and sewer system.

The filter and water separator unit must draw its power from the DC batteries used to power the
relevant generator set. The circulating pump shall be provided with a controller programmed to
switch the pump through not more than three complete on and off cycles of equal time (ie 50% on;
50% off), per hour, with a deviation of not more than 10 % +. The pump must be capable of a duty
cycle of not less than 60% running time. The flow rate through the circulating pump must be
between 1 | /min and 1,25 | /min.

The filter cartridge of the filter and water separator unit must be replaceable, and, in normal
operational conditions, not require replacement within periods shorter than three months. The
replacement units must be readily available.

The filtration & separator system may be mounted against the wall of the plant room or on the
inside of a converted shipping container, which may house the installation as may be specified
elsewhere in this document.

The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving
an audible and visible signal on the switchboard as well as a low-low fuel level cut-out.

An electrically operated pump with sufficient length of oil-resistant hose to reach 2m beyond the
door shall be supplied, for each set for filling the fuel tank/s from 200 liter drums.

The interconnection fuel piping shall consist of copper tubes and the connection to vibrating
components shall be in flexible tubing with armored covering.
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C3.2.10 ELECTRONIC CONTROLLER FOR GENERATOR PLANT

As instructed the existing generator set controller shall be replaced by a new electronic device.
The control panel wiring, components and metalwork shall be altered as necessary to
accommodate the new unit. Any panel alterations shall preserve the protection class of the
enclosure, and any new finishes shall match the existing enclosure finish.

Prior to installation of the new device the manufacturer’s product data sheets shall be submitted

for recording purposes.

A drawing of all alterations shall be submitted at completion of the work. Drawings shall include
wiring diagrams & panel layouts. The wiring diagrams shall represent the complete control
system, not merely the alterations & additions.

C3.2.10.1 Particulars
Description:

Display:

Transfer switch control:

Automatic clock & calendar:

Data download & setup:

Minimum Control & Monitor
functions:

Displays:

Alarms:
Compatibility:

Controller Unit:

Microprocessor based control & monitoring unit including
integral display & tactile functions & operating software.
LCD graphic touchscreen with backlight 192x64 pixel
analogue or digital presentation.

Contactor or motorized circuit breaker control.

integral

R-S232 port plus interface cable for personal computer
(pc) download & analysis shall include facility to
download the stored event log and perform the complete
controller setup from a pc. Setup, download & analysis
software for Windows based pc shall be included.

¢ Mains voltage

¢ Mains fail/restore

¢ Alternator voltage

¢ Alternator line currents

e Frequency

o Incoming supply voltage failure timer phase

¢ Incoming supply restore timer

e Transfer switch timer

e Cool-off timer

e Repeat start control

Volts frequency ampere, battery voltage, running time.

Refertopart ...............
The contractor is entirely responsible for ensuring that the
new controller controls & monitors the plant in accordance
with the original manufacturer’s specifications.
Procurement & delivery to site of the unit excluding
installation, testing & commissioning. Number of units
irrespective of the plant rating. Applicable to all ratings of
diesel-powered plant.
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EXHAUST SYSTEM INSULATION (LAGGING)

The exhaust systems consisting of the pipework & silencers from which asbestos-based lagging
has been removed where lagging does not exist, shall be fitted with new insulation (lagged) for
thermal & acoustic purposes. Flexible joints in pipework shall not be lagged nor sections of
exhaust pipe external to the plant room or container. Lagging shall consist of preformed moulded

sections of high density mineral free fiber. The sections shall be sheathed overall in a woven or
other approved membrane to which is applied three coats of heat-resistant aluminum or zinc-rich
paint including primer in accordance with the paint manufacturer’s specifications. At flanges &
other units the lagging shall butt up to the face thereof. The ends of silencers shall be lagged to
the same thickness as the silencer. At bends in pipework the lagging shall be sectored to butt
without gaps between sectors.

All exhaust lagging shall be 30mm thick.

Pipework: Linear length of pipework lagged & clad including bends & butting to flanges,
flexible & fittings, sheath & painting

Silencers: Item lagged and clad complete including ends

WARNING NOTICES

Where necessary existing signs shall be replaced, and the new signs shall conform to the
requirements of SANS. Existing signs shall be removed and the remaining fixing holes in the wall,
door or panel shall be made good and refinished to match the surrounding area. Refinishing is
measured elsewhere.

The signs shall (Warning Notices) manufactured from a UV resistant ABS plastics sheet 2,5mm
thick. Lettering and graphics on the sheet shall consist of either screen printed or adhesive
characters in a UV resistant material. Lettering & graphics shall be non-fading suitable for an
outdoors application. Fixing holes (4) shall be formed at each corner of the sign.

The format & artwork of all signs are subject to the approval of the Departmental Representative.
Fixings, including the making of holes in the support surface shall consist of the following:
e On timber: Stainless steel roundhead wood screws and washers
¢ On brickwork: As for timber but with a plastics wall plug in the wall hole drilled for
the purpose.

e On panels or enclosures:  Aluminum “pop” rivets & washers.

Existing Signs: Removal by number irrespective of material or size including disposal as scrap &
the filling & touch-up of the resulting holes in all materials.

New Signs: Number by description
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MAINTENANCE OF METAL PLANT COMPONENTS

Where required, any corroded or damaged components of the generator, generator enclosure,
fuel tank etc. shall be repaired such as to match the surrounding components of the plant. In the
case of in-situ repairs, the corroded surface area shall be completely cleaned of corrosion
products, degreased, treated with a suitable metal primer and undercoat prior to over coating the
complete panel on which the repair has been made.

Any firmly adhering paint outside the repaired area shall be abraded and degreased prior to over
coating. The edges of surrounding firm paintwork shall be faired such that edges are not visible
after the finish coats have been applied. All surface coatings shall be applied strictly in accordance
with the product manufacturer’'s specifications. The contractor shall ensure that the new coating

products are compatible with any existing finish which is over coated.

In-situ repairs shall be performed using an air powered spray applicator. Areas surrounding the
work section shall be effectively masked to prevent overspray. Should overspray occur, the
contaminated surface shall be immediately cleaned.

All products shall be suitable for interior and exterior use. Manufacturer’s data sheets shall be
submitted to demonstrate compliance with the specification and for application monitoring
purposes.

In-siturepair:. e Gloss air drying spray applied enamel.
e Minimum two coats of finish colour for an overall minimum dry film thickness
(dft) of 100um, including primer & undercoat.

Area in square meters (m2) coated including surface preparations & all coats distinguished by
process.

Maintenance & Management Requirements.

GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED)

3 Monthly Maintenance & Servicing (Insert if the plants are to be serviced 3 or 250 hours)

The existing generator plant installations, plant room and container details as applicable shall be
verified and recorded on the contractor’s first service visit to each plant. Drawings of the existing
installations are not available.

The Contractor shall fully acquaint themselves with the nature of the work to be carried out, the
locality of the plant and any possible hindrances in the execution of the service (entry clearance,
etc.) and to allow for all these factors in their prices, as any later claim bases on a want knowledge
will not be entertained.

Generating plant shall be maintained and serviced every three (3) months in accordance with the
inspection schedules contained in C3.4.1 to 6 commencing from the first service of the plant. The
condition of the generating plant installations including the plant room or container, and electrical
installation associated with the generator plant shall be surveyed on each service visit to each

plant, the information being recorded and submitted in schedule format to the Engineer for record.
Such records shall include any damage or equipment faults. The plant condition reports contained

in C3.4.2 shall be employed for this purpose. The information shall include electrical installations
relevant to the generator plant. Attention shall be given to reporting the corrosion of any metallic
components during the inspection visits.
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Bulk diesel and petrol fuel will be supplied by others. The contractor, however, shall be
responsibie for checking the present fuel levels and to ensure that the day tank is full and to make
the necessary entry on the check lists accompanying his invoice.

Maintenance shall include the execution of all items in accordance with C3.4.1. Check list for
Maintenance of Diesel and Petrol Electric Generators including engine oils, all plant expendable
material (consumable sundries) and labour, etc., but excluding transport which is measured under
Day works.

Lubricating Oil: Drain, flush & refill the engine lubricating oil including the replacement of all filters,
gaskets, seals, O-rings, etc. and cleaning of magnetic sump plugs prior to replacement.

Cooling System: Drain and flush water-cooling system & refill with rust inhibitor added.

All replacement fluids and spares shall comply'with the original equipment manufacturers (OEM)
specifications. Drain, flush and refill actions shall likewise comply with the OEM maintenance
procedure set out in the relevant operating & maintenance manual. New replacement components
such as filters shall be inscribed with the date & plant run time (hours) when installed.

Used oil, cooling water and contaminated components shall be safely disposed at an approved
facility. A certificate of disposal shall be obtained. Such waste materials may be temporarily stored
at the Contractor’s premises until such time as the quantity is sufficient for bulk disposal as
specified above.

The existing electrical installation which is directly associated with generating plant shall be in a
safe, serviceable, clean & operational condition. Such associated electrical installation shall
include the electrical panel containing the transfer switches and mounted in the plant room or
adjacent room and the power and control cables interconnecting the generating plant & electrical
panel containing the transfer switches and mounted in the plant room or an adjacent room. All
switchgear & control components shall be maintained including earth bonding.

Maintenance of the electrical installation as specified shall include the submission of detailed
maintenance records. Such maintenance shall be performed during the same visit during which
the generating plant & auxiliaries are maintained.

The requirements for electrical maintenance & servicing of generating plant panels are specified
which shall be completed at every maintenance visit & submitted for record & payment.

On completion of each inspection the contractor shall complete a Job Card and submit {o the
Regional Representative with a copy to the facility concerned. The contractor shall attach to the
Job Card the following documents associated with the inspection.

» Servicing Checklists completed and endorsed with the contractor’s original signature.
¢ Travel Log sheets.

Number of service & maintenance visits with distinction between generator plants of differing
ratings. The rate shall include all necessary labour, materials, parts, consumabiles, reports,
document copies and disposal of used waste materials and parts. Materials and parts shall
include but not limited to lubricating oil, corrosion inhibitor, filters, gaskets, etc. as necessary for
the complete servicing of the plant.

Payment will be subject to submission of claims for payment with acceptable maintenance reports
comprising completed job cards, maintenance checklists and travel logs all signed and dated.
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& infrasiruciure BID NO: [BL26/001]
Department:

Public Werks and Infrastructure
REPUBLIC OF SOUTHAFRICA

OPERATING & MAINTENANCE (O&M) DOCUMENTS

Comprehensive supplementary O&M documents shall be compiled for any new components
which have been installed or where plant, circuits, panels etc. have been altered during the
maintenance and servicing of the generator plant.

Where control panel alterations have been executed, complete schedules of approved
components and wiring diagrams shall be included.

Draft copies of the documents shall be submitted to the Regional Representative for scrutiny and
any necessary revisions shall be made prior to submission of multiple copies of the approved

document. The final copies shall be submitted in a ring binder file or files divided into sections per
affected plant.

Draft copies: Fixed sum for all documents for all affected plant including any resubmissions
to achieve approval.

Final copies: Number of copies of the complete set of supplementary documents per
affected plant. Four copies of each set of documents shall be submitted.

SCHEDULED WORK

Material item unit rates shall inciude for all labour, material profit overhead, transport as
well as the disconnecting, removal and commissioning of existing as per Bill of Quantities

PARTICULAR SPECIFICATIONS

. Department of Public Works quality specification part A, B & C.

o Generator specification.

) Occupational Health and Safety Specification for Preventative and Day to Day Maintenance
Services See attached Generic Guidelines.

o SL - Employment and training of labour on the Expanded Public Works Program (EPWP)
infrastructure projects: National Youth Service (NYS). See attached additional specification

° SN — Implementation of labour-intensive Infrastructure Project under the Expanded Public Works
Programme (EPWP).

GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED) INSPECTION SCHEDULES.

C3.4.1 CHECK LIST FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS.

C3.4.2 GENERATOR PLANT QUESTIONARE.

C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF
ELECTRICAL APPARATUS.

C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,
DISTRIBUTION CONTROL BOARDS, ELECTRICAL METER READINGS.

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS.

C3.4.6 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION
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C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

ITEM NO. DESCRIPTION OF ITEM (ngg'ﬁgﬁé:é%?p)
YES NO
1(a) Drain crankcase oil and refill with new Oil.
(b) Renew Lubricating oil filter elements
{c) Renew fuel filter elements
(d) Renew air cleaner filter elements as per manufacturer’s requirements
(e) Drain and refill injector pump cambox oil
6] Adjust tappet clearances and replace gaskets
(9) Flush out water cooling system and refill with rust inhibitor added.
(h) Pressure test cooling system
(i) Report condition of plant
2. CHECK FUNCTION, ADJUST, TIGHTEN, AND/OR LUBRICATE

WHERE NECESSARY

Fuel pump timing

Pump drive

Oil feed pump

Excess fuel device

Governor

Turbo Charger

Heat Exchanger

Fan & Fan Bearings

T [T [ogmMmm|[o|O | |>»

Fan & Fan Bearings

Dynamo Bearings

J Stop Solenoid

K Hand/Electric day tank pump

L Lubricating oil filter element
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BID NO: [BL25/001]

C3.41 CHECK LISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

ITEM NO.

DESCRIPTION OF ITEM

ITEM CHECKED
(TO BE TICKED

OFF)

YES

NO

VISUALLY CHECK CONDITION, AND TIGHTEN, WHERE NECESSARY

Radiator Core

Radiator Hoses

Radiator pressure cap or valve

Water heater element and thermostat

Vee Belts

Engine Mountings

Engine/Alternator coupling

T @ | n[mMm[O[0O |@T|>» |®

Exhaust silencer and pipes

Day tank condensate: Drain water from tank

B

CHECK FOR LEAKS AND TIGHTEN WHERE NECESSARY

Drain plug

Oil lines and seals

Fuel lines and seals

Injector seals

All packing’s

o [m[o[o|w]|X»x

>

Clean Air Cleaner dry element and/or bath

Clean fins and oil cooler

Clean Engine

Clean drip trays (where fitted)

Clean day tank and gauge glass

m |m | O O |

Check alarm cancel and alarm function on:

(i)

Low fuel warning

(ii)

Start failure
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: [BL28/001]

C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)
MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS

PLANTROOM NAME OR NUMBER:

(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

NAME OF BUILDING/PLACE:

ITEM NO.

DESCRIPTION OF ITEM

ITEM CHECKED
(TO BE TICKED
OFF)

YES NO

Check alarm and engine shut down functioning on:

(i)

High temperature

(ii)

Low oil pressure

(iii)

Over speed

CHECK AND TOP UP WHERE NECESSARY (Specify quantity)

Battery Cells

Diesel tank

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE:
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Department:
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V @‘ REPUBLIC OF SOUTHAFRICA

C3.4.2 GENERATOR PLANT QUESTIONAIRE

(TO BE COMPLETED ON FIRST VISIT TO ALL PLANTROOMS)

NAME OF BUILDING/SITE/USER DEPARTMENT:

ENGINE [INFORMATION [ | ~ [INFORMATION |
1 MAKE | TYPE |
a Serial No b Speed (rpm)
c Output (sea level KW) d Output Site (KW) _
[ Fuel tank capacity: Day Bulk (L) R
_ (L) |
e - Cooling Method _ | f Sta”er/?:;te’y v I
g State typelz_ (c)); get: Base h Standby
|2 ALTERNATOR | i
a Make 1 b Type _
c Serial No d - Type
e | OutputKVA ] Volts/phase Tooei2ieei B, ]
| g | Efficiency at full load % ]
3 CONTROL PANEL N
a Make b | Type
¢ | How mounted: Wall d | Type of Governor |
© | Floor mounted ‘ f | RecI::yngl? lS%%i?:l%Teite ‘
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP
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Department:
i Putlic Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF

ELECTRICAL APPARATUS
ACTIVITY YES NO
1. L.T. Cables in order
2. L.T. Cable Terminations in order
3. All L.T. Switchgear, Covers and Panels intact
4. All L.T. Switchgear intact
5. Are all switches and circuit breakers in "ON" position?
6. Are Circuit Legends available?
7. Are Circuit Legends complete?
8. Are all Circuit breakers properly labelled?
9. Are all Time switches correct and set accordingly? (Where applicable)
10. Are all indicating Panel lights working: - if not — indicate quantity replaced under
"Remarks" (see 16)
11. Check all engine oil levels and top up where required. Report any leaks under
"Remarks" (see 16)
12. Check selector switch in all positions

13. REMARKS: (a) No. of panel lights replaced:

(b) Topping up in excess of 2 liters: Litres

(c) Leaks:

14 Dummy Load

Check & Clean elements check currents.

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP

Page 41 0f 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



nublic works
i€ & infrasiructure
5 Department:

Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

e
T

¢

BID NO: {BL28/001]

C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,

DISTRIBUTION CONTROL BOARDS. ELECTRICAL METER READINGS

Test-Run plant for 30 minutes on full load, check and record the following:
Reset all Maximum Demand Ammeters and record running hours after the test.

Meter Readings

PLACE:
INSTITUTION:
tem | Plant Number & Hours Phase 1 Phase 2 Phase 3
a \% V \
h A A A
b vV \ \
h A A A
o \ Vv \
h A A A
d \Y \% Vv
h A A A
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP
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BID NO: [BL26/001]

“.Vs  REPUBLICOF SOUTHAFRICA
C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS

| | ELEMENT CONDITION CONDITION
_ ' | GOOD POOR
1. %Doors and frames
2. Windowpanes and frames
3. !Window guards
4. Window cills
i5. Walls and ceilings (High Pressure)
6. ‘[Cable ducts
7. HT Switchgear (where applicable)
8. LT Switchgear ‘
9. ‘LT Distribution board/Control panel l
10. iContainer interior and exterior ‘;
1. Container air filter elements
6.2. Clean and oil
1. Door hinges
2. Door locks
%3. \IContainer latches & padlocks
4. Plant Room Floors
5, Walls & Ceilings
1}6. Container panels
7. Bunn Walls
6.4. Report under "Remarks" on the condition of
1. ‘_Doors including hinges, locks, etc.
2. Windows including glass, cills, guards, etc.
13. Yard fencing and gates (where applicable)
4. Walls — any cracks?
5. Roofs — any leaks?
6. 'Container padlocks
7. Container view panel were fitted
8. Container panel corrosion
9. Distorted or mechanically damaged panels
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Wl oublic works 011
{ & pubioworks BID NO: [BL26/001]

8

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS (CONTINUE)

6.5. Inspection of and Attendance to sundry items:

1. |Cable duct covers to be in position
2. l,Warning signs to be in position on outside of door

3. Warning and First Aid Signs to be in position on inside of Plant
Iroom

4, iContainer signs in position

REMARKS:

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP
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Department:
Public Works and Infrastructure

‘@; REPUBLIC OF SOUTHAFRICA

C3.4.6 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION BATTERIES AND
CHARGERS

Contractors are to note that all maintenance to Nickel Cadmium Alkaline batteries, charging equipment and
accessories, are to be in accordance with the manufacturer's requirements.

Any loss or damage to the equipment through negligence on the contractor’s part will be for his account.

i 1 ELEMENT . YES [NO |
1 | Clean Battery and/or Container/Stand and terminals with warm water and dry out
2 | Neutralize corrosion with bicarbonate of soda solution
3 | Top up all cells with distilled water
4 | Clean all battery terminals and cover with "Vaseling"
5 | Check for loose connections and terminals, tighten where necessary
6 | Ensure that Battery Charger is set on "trickle charge”
7 | Is Amp/Voltmeter on charger operational (see "Remarks")
8 | Is "Test" button on charger operational (see "Remarks”)
9 | Check indicating lights on charger and replace if necessary; indicate quantity
replaced under "Remarks" (see "Remarks”)
I_10 The following information on each cell is to be recorded.
BATTERY CHARGER........ccccoviiieiee e AMPS
Battery No. 1 R Cell Baitery No. 2 Cell| Battery No. 3-’_ Cell
No. Volts S.G. No. Volts S.G. No. Volts S.G.
1. 11. 1.
2. 2. 2.
3, 3. : 3. o
4, 4. 4.
5. : 5. 5, :
6. 6. . 6.
7. 7. 7. :
8. 8, 8.
9. 9. 9. :
10. 10, 10 |
11, 11 11
12, 2 2.
DATE: )
NAME (PRINT):
ELECTRICIAN:
SIGNATURE:
| CLIENT STAMP
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Department:
Public Works and Infrastructure
REPUBL!C OF SOUTHAFRICA

C3.5 JOBCARD

Job Card

Depaniment:
Pubiic Works and Infrastruciure ' . r
REPUBLIC OF SOUTH AFRICA Work Request Code: 3237182
/;‘mm Lrrrazi Uaak Suparanar £ D1 \
Daparment Comectioral Services BUIZ Fetpaty Cade:
Foctt:  \RGINIA CBD PRISCN Fackty Code: ECCD4830
Huadeivyg: BampCois £0L04830-B0037
A 4 ONBUIA STREET, VIRGENA
Lesutm=  pt prgin bullding
Transtorrer and high veitage ol circuit breskers need fo be service
SERVICE AND REFPAIR OF 500 KVA 11004730 V THRES PHASE TRANSTORLER AND BT SYITCHGEAR AT VIRGNIA PRISCN (CENTER MAIN
SUB-STATION
N S
/“\ P — —= ™
Comtac: Details:
Dats snd Time Assigned: Scheduled Hours: 030
Tescription of work and material used on sia ity
¥
2
3
4
o o
Hls
=
gl e
a
b“ Labour Type Diate on Site Tirre Surted Trme Ended Rours Mo. on Bite  Total Hours. (CL!ENT nitial )
% Artizan
o
& || Sembskited
2
€§ Labourer
L
Guaranies Yes Mg Time period for Gusrantee Serial / Gusrantee Card Murber
Egquipment
‘Workmanship
Fravelled from: Travel Hours: KMs per round fFip:
Job Complete? Y_es 1 No Date of Complation: ) ‘ )
NS\ Name Signature _J
; ..E - {
¥ t #
‘é Name Contact Dels Office Starrp
N/ \_Siongtire Date vy
= pycioe 4o be ELITISRG 10 the Jepartrart wihin ity {30} days of corpkdion ¢F worifsenice
* Dgret ¢ CIU 10 be SJETTIAL tn the Works NMarager, by the Clent within Twee (3] days o7 covpletion obwary
| hereby confirrioertify that the work has been completed
Name
Signeture Designation Dae
Powered by ARCHIBUS 02R0THE
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Public Works and Infrastructure

w i REPUBLIC OF SCUTHAFRICA

C3.6 TRAVELLOG

Department of Public Works
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE

BID NO: {BL.26/001]

Tender NO: ....ovvvviiieeienn,

TRAVEL LOG

Place: .......ccoocviiiiiininnn, Institution: Location:

Service Description: .. ... Ref No: v
Contractor: Telephone: ......ocooiviiiiiiiinin
Travel Log for the period from (dat@) .........ccccooiiiiiii to(date) ....ccveeeriiiiiiiiiiii

Date Origin Destination Distance | Purpose of travel
(km)
Place Odometer Place Odometer
reading reading

Total distance travelled
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Bl € R irfrasiruciurs BID NO: [BL26/001]
- i . - = B U
@ Department:
Public Works and Infrastructure
< REPUBLIC OF SOUTHAFRICA

All distances travelled will be measured from the Department of Public Works Regional
Office (BLM), the attached map clearly indicates the Lejweleputswa District Municipality
Jurisdiction.

The District Municipality has been divided into Local District Municipalities and the kilometers
calculated is for the return journey.

Mantsopa Local municipality = 250 KM
Setsoto Local Municipality = 450 KM

Dihlabeng Local Municipality = 310 KM
Nketoana Local Municipality = 360 KM
Phumelela Local Municipality =480 KM

Maluti-A-Phofung Local Municipality = 400 KM
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ale 3 infrastructure BID NO: [31.26/001]

Department:
|} Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: [BL28/001]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

Pricing Schedule of Bill of Quantities attached
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g, 5 A . B} 98/0041
»o€ & inirastructure BID NO: [BL26/001]

Department:
Public Works and Infrastructure
k) }' REPUBLIC OF SOUTHAFRICA

SUMMARY PAGE

TEM TOTAL AMOUNT
YEAR 1+ YEAR 2 + YEAR 3

1 |SUBTOTAL1

2 |SUBTOTAL2

3 |SUBTOTAL3

4 [SUBTOTAL4

5 |SUBTOTALS

6 SUBTOTALG

7 |SUBTOTAL7?

SUBTOTAL(1+2+3+4+5+6+7)

VAT @ 15%
|

TOTAL PRICE (CARRIED FORWARD TO THE “FORM OF OFFER AND ACCEPTANCE”
DPW-07

FULL NAME OF TENDERER:

NAME OF FIRM:

CELLPHONE NUMBER:

TELEPHONE NUMBER:

EMAIL ADRRESS:

'SIGNATURE:

DATE:
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& oublic works - 1
WIE R infrasiructurs BID NO: [BL.28/001]
“ ) Departmant:

Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

ANNEXURE: A
DECLARATION - EPWP PROGRAMME

1 from company

Hereby Undertake to Comply To:
1. LABOURINTENSIVE CONSTRUCTION METHODS (LIC)
1.1 Comply To Implementation of LIC BOQ ltems Specified Elsewhere in The Tender Documents.
2. RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS
2.1 Recruitment, Placement and Exposure Training Of N/A Participants
2.2 Comply To EPWP BOQ, Specifications and Code of Good Practice
3. RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3.1 Recruitment And Placement of Minimum Three (03) Local Labourers

3.2 Comply With Applicable Wage Order/Determination or Agreement, In Terms of Labour Relations
Act or Wage Act

4. COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS
Monthly prepare and submit below EPWP reports attached to monthly payments certificate:

4.1 All Local Labourers / EPWP Participants Contracts

4.2 All Local Labourers / EPWP Participants Certified SA ID Copies
4.3 All Local Labourers / EPWP Attendance Register

4.4 All Local Labourers / EPWP Proof of Payment

4.5 EPWP Reports Populated on Standard Templates

Failure to comply with the above will result in the contractor’s invoice/certificate not being processed.
5. PENALTIES FOR NON-COMPLIANCE

Acknowledge Non-Compliance Penalty of R3000-00 (Three thousand rand) Per Month Per Participant
{NYS).

Acknowledge Non-Compliance will result in the invoice/certificate not being processed (local
labourers).

Signed by
Director of the Company

Company hame

Date:
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) public works s
W& & inirasiruciure BID NO: ;BLQO/OOJ‘}
el INISSIrUCIUre

et Departmant:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

ANNEXURE: B

UNDERTAKING
FOR
PUBLIC LIABILITY INSURANCE

I from the Company

Hereby undertake to:
e Be responsible for all the legal claims that may arise while on duty during the
execution of the duties on site in the event that any injury or damage may occur.
| hereby exonerate the Department from any third party liability that may arise.

« Inthe event of any legal process against the Department arising within the scope of
my responsibility the former will notify the bidder in writing herein.

Signed by :
Director of the Company

Signature

Company name

Date

Page 60 of 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



k) oublic works
§%,4é & infrastructure BID NO: [BL26/001]

[oes Department:
a Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

HEALTH AND SAFETY FILE

Bid no: [3L25/001]
Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

Health and Safety file attached

Page 61 of 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



b .

OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION FOR PREVENTATIVE AND DAY
TO DAY MAINTENANCE SERVICES

Generic Guidelines Building, Civil, Electrical and
Mechanical Services

MANAGED BY: STATUTORY COMPLIANCE
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& publicworks .y
»iE 3 nfrasiructre BID NO: [BL26/007]

] Department:
Pubiic Works and Infrastructure

W’ @ REPUBLIC OF SOUTHAFRICA

1. PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of

1993), the Department of Public Works (NDPW), as the Client shall be responsible
to prepare Health & Safety Specifications for any intended project and provide any
Contractor who is making a bid or appointed to perform any work for the Client
(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.
Notwithstanding this, cognizance should be taken of the fact that no single Actor

its set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-
in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.
This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include
documented ‘Methods of Statement’ detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the
NDPW. A very large number of State employees and public users of the facilities
and the services provided there-in directly interacts with the facilities provided by

the well-being, health and safety of a great number of people.
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& infrasiructure BID NO: [BL.26/001]

Department:
Public Works and infrastructure
REPUBLIC OF SOUTHAFRICA

£
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4.

(

In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel
of its Clients Departments and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The

Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions
they may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his
responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or

inadequacies must immediately be brought to the attention of the NDPW.

2, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health
and Safety and Regulations, Act 85 of 1993, including all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and
technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and
is further obligated to monitor that these measures are
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public works R
»i€ & infrastructure BID NO: {BL.26/001]

£ Department:
Q‘) Public Works and Infrastruciure
w REPUBLIC OF SOUTHAFRICA

structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Contractor
with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health
and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work during the
carrying out of construction work for the Department of Public Works. The
Contractor is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
C) submissions on health and safety matters required from the Contractor; and

d) the Contractor’s health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction
regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85
of 1993) in its entirety shall apply to the contract to which this specification
document applies. The Construction Regulations promulgated on 07 February
2014.

4, DEFINITIONS - All definitions in this document are explained or provided for in the
Occupational Health and Safety Act and Preventative and Day to Day Maintenance
Conditions of Contract.
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5.1

public works

& infrastructur BID NO: {BL26/001]

Department:
Public Works and [nfrastructure
REPUBLIC OF SOUTHAFRICA

Where contradictions are experienced, the definitions in the OHSA will take

precedence.

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated
between the client, the Contractor, the Designer and other concerned parties shall

be through the H&S Committee or other means determined by the client.

5.1.2 Consultation with the workforce on OHS matters will be through their
Supervisors and H&S Representatives ('SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner”
of a construction or operational project, the “owner” being regarded as the

employer.

b) The Contractor has to take full responsibility for the health and safety on the
site of the relevant project / contract. This includes monitoring health and

safety conditions and overseeing administrative measures required by the Act.

RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sign and agree to those terms and conditions

and shall, before commencing work;
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a) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

b) The Contractor will in no manner or means be absolved from the responsibility
to comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.

c¢) The Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification,

d) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

e) The Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on him by the client in

terms of this Specification and the Act.

8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:
e Maintenance of building and horticulture works;
e Maintenance of electrical and or Mechanical machineries
¢ Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in
a construction site and it must be clearly understood by management,
supervisors & workers.

Page 67 of 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



oublic works

S, . ) . R 3
& infrastruciure BID NO: [BL28/001]
Depariment:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

.

) g
£yl
- 34
>
=

(a) The plan must be implemented, maintained and kept up to date during the
project execution.

(b) The contractor should prepare a H&S plan that includes
e project information;
¢ client requirements for H&S management on the project;

(c) The H&S plan should include the following information:

¢ Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;

o Details of the project, for example address of the workplace, anticipated start
and end date and a brief description of the type of work that the H&S plan will
cover;

¢ Details on how to manage the risks associated with falls, falling objects,
moving plant, electrical / mechanical / building work and all high risk work in
the project, as per the scope of work.

(d) The H&S plan should also include information on:
e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
o the safe use and storage of plant;
o obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

» ensuring workers have appropriate licences and training to undertake the
construction work.

(e) The H&S plan must contain:

o ageneral description of the type of work activities involved in the project

» the project program or schedule details, including start and finish dates,
showing principal activities;

10. HEALTH AND SAFETY FILE

a) The contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Contractor must, keep a Health & Safety File on site at all times that must include all
documentation required in terms of the Act and Regulations and must also include a list of
all Contractors on site that are accountable to the Contractor and the agreements
between the parties and details of work being
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a) done. A more detailed list of documents and other legal requirements that
must be kept in the Health & Safety File.

b) The Health and Safety File will remain the property of the Client
throughout the project work and shall be consolidated and handed over to
the Client.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR
MONITORING AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident

frequency rate (DIFR) and report on this to the Client on a continuous basis.

11.1 Identification of hazards and development of risk assessments,
standard working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the

contract or project.

The identification of hazards is over and above the hazards identification
programme and those hazards identified during the drafting of the Health and
Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance
with Occupational Health and Safety Act and Regulation (Act 85 of 1993) and
to ensure that the Contractor is adhering to, implemented and is maintaining

the agreed and approved OH&S Plan.

A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time. Each party
will, however, take responsibility for the results of his/her own audit/inspection
results. The Client may require to be handed a copy of the minutes of the previous
Health and Safety Committee meeting reflecting
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a) possible recommendations made by that committee to the Employer for

reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations
a) The Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:
i. dies

ii. becomes unconscious

ii. losesalimb or partofa limb

iv. isinjured or becomes ill to such a degree that he/she is likely either
to die or to suffer a permanent physical defect or likely to be unable
for a period of at least 14 days either to work or continue with the

activity for which he/she was usually employed

OR where:
i. amajor incident occurred
ii. the health or safety of any person was endangered
ii. where a dangerous substance was spilled
iv.  the uncontrolled release of any substance under pressure took
place
v. machinery or any part of machinery fractured or failed resulting in
flying, falling or uncontrolied moving objects
vi.  Machinery ran out of control, to the Provincial Director of the
Department of Labour within seven days and at the same time to

the Client and/or its Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory
reports required in terms of the Act and the Regulations.

c) The Contractor is required to provide the NDPW with a monthly “SHE Risk
Management Report”.

d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all

internal and external accident/incident investigation reports.
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The Contractor is responsibie to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they
had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident

Register listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the
results of such investigations including the steps taken to prevent similar

incidents in future.

(c) The Contractor is responsible for the investigation of all accidents relating to
site operations and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall
be investigated and reported on in writing, irrespective of whether such

incident gave rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors
¢ Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

(e) Reporting Of Near-Misses

¢ The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety
awareness culture on site.

Department of Public Works retains the right to enforce the reporting of near misses
within 24 hours of occurrence.
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Review

The Contractor is to review the Hazard ldentification, Risk Assessments and
Standard Work Processes at each Planning and Progress Report meetings as
the work develops and progresses, and each time changes are made to the

designs, plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with
copies of any changes, alterations or amendments as contemplated in the
above

paragraph.

Site Rules and other Restrictions

a) OHS rules

The Contractor must develop a set of site-specific OHS rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
project.

b) Security Arrangements
The Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule
that non-employees shall at all times be provided with fulltime supervision
while on site. The Contractor must develop a set of Security rules and
procedures and maintain these throughout the construction period.
The Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by

the risk assessments.

Duties and Functions of the H&S Representatives

e The Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of
responsibility using a checklist developed by the Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.
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12.1.2 Establishment of H&S Committee(s)

o The Contractor must establish H&S Committees consisting of designated
H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to
exceed the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The
H&S Committee shall co-opt advisory (temporary) members and
determine the procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least,
an agreed Agenda for the first meeting. Thereafter the H&S Committee
shall determine its own procedures.

12.1.3 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations
including any other related or relevant training as required must be included in
the Contractor's Health and Safety Plan and Health and Safety File.

a) Training & Induction
All employees performing work or task on site that potentially impact on H&S

must be competent & have the necessary appropriate education, training &

experience.

Ali the training must be closely aligned with the risk profile of the project;
procedures must be put in place to ensure that all workers are aware of the
consequences of their work activities & benefits of improved H&S
performance; moreover all employees on site must be in possession of proof

of General Induction training.
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13. PROJECT/SITE SPECIFIC REQUIREMENTS
The following is a list of specific activities and considerations that have been
identified for the project and site and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Contractor:
a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures
d) Location of existing services
e) Protection against heat exhaustion, dehydration, wet & cold conditions
f) Use of portable electrical & explosive tools
dg) Mechanical works
- Boilers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters
etc.
h) Electrical Works
- Wiring, Standby generators, transformers, bulb changing, etc.
i) Anyon Plants
- Sewage plants, Water reticulation plants
j) Building Works
- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,
partitioning, etc.
L) Civil Works

- Parking areas, Roads pavings, speed humps construction
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15. THE CONTRACTOR’S GENERAL DUTIES

e The Contractor shall at all times ensure his status of an “employer” as
referred to in the Act, and will abide by his/her responsibilities, duties
and functions as per the requirements of the Act and Regulations with

specific reference to Section 8 of the Act.

¢ The Contractor shall keep, and on demand make available, a copy of
the Act on site at all times and in addition to that he/she will introduce
and maintain a file titled “Health and Safety File”, or other record in
permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she
will make this file available to the NDPW representative whenever
necessary or on request to an interested party.

e The project under control of the Contractor shall be subject to periodic
health and safety audits that will be conducted by the NDPW at
intervals agreed upon between the Contractor and the NDPW,
provided such intervals will not exceed periods of one month.

e The Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above
specifications.

e The Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above
Health and Safety Specifications and the Health and Safety Plan based

on these specifications.
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THE CONTRACTOR’S SPECIFIC DUTIES
The Contractor’s specific duties in terms of these specifications are detailed in the
Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the

employer.

17. THE CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES
The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85
of 1993) and other applicable regulations of the Act, including relevant SANS
codes;
- Fall protection
- Structures
- Excavation work
- Demolition work
- Scaffolding
- Water environments
- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health
and safety standards as required by the Act. All documents and records required
by the Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be
kept in the Health and Safety File and will be made available at any time when

required by the NDPW or his representative, or on request to an interested party.
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GENERAL NOTES TO THE CONTRACTOR
Legal Framework: Part of legal obligations
The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well

as to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of
Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as
amended and the municipal by-laws and any special requirements of the
local supply authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act
103 of 1977) as amended and relevant proclaimed Regulations (SABS
0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g.
X-Rays etc.)

j. Common Law
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19. HOUSE KEEPING
In promotion of environmental control all waste, rubble, scrap etc., will be
disposed of at a registered dump site and records will be maintained. Where it
is found to be impractical to use a registered dump site or it is not available,
the Contractor will ensure that the matter is brought to record with the NDPW
or his representative, after which suitable, acceptable alternatives will be

sought and applied.

Dross and refuse from metals, and waste matters or by-products whose
nature is such that they are poisonous or capable of fermentation, putrefaction
or constituting a nuisance shall be treated or disposed of by methods

approved of by an a certified institution.

NOTE: No Contractor/ employer shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

20. MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his

employees on site, unless provided for by the NDPW.
b) Smoking Areas

The Department of Public Works is designated as non-smoking area.

c) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor
and the NDPW.
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a) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be

limited to:

iv.

lifting equipment and lifting tackle
power driven machinery
electrical equipment

testing and monitoring equipment

b) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading (e.g.
plastic danger tape) has been approved in writing by the NDPW. The contractors’
barricading standard shall be included in the Health and Safety Plan. Where more than
one contractor is working on a site, the fixed barricading shall be clearly marked with the
company's name, site contact person as well as the contact number
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a) Erection of Structures for Logistic Support

The NDPW shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds,

offices, ablution facilities, etc.

b) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than
2.0 metres. Above heights of 2.0 metres fall prevention equipment shall
include fall arrest. Equipment. Users of fall arrest equipment shall,
amongst other things be trained in what an appropriate load bearing point
is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with
the NDPW in writing.

¢) Hazardous Chemical Substances Waste Removal

The contractor shall provide adequately marked and sealable containers to
transport all hazardous chemical waste from the source to the approved
Works disposal point.

d) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks
associated with the work to be performed and specific to conditions on site
and shall comply with South African National Standards (SANS) or similar.

LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person
can energize a circuit, open a valve, or activate a machine on which people

are working or doing maintenance, even if equipment, plant or machinery is
out of commission for any period, thus eliminating injuries and damage to

people and equipment as far as is reasonably practicable.
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22. IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in the Health and
Safety File;
a) Contractor Risk Assessment Process
The risk assessment process shall include:
¢ an evaluation of the method of the work to be conducted
o the method statement on the procedure to be followed in performing the
task shall be developed
¢ the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

iii. Others as may be specified.

o areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change
in a process, work methods, equipment or procedures and working
conditions
ii. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their
Health and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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a) List of Statutory appointments

b) List of record keeping responsibilities Inspection checklist

IMPORTANT CONTACT DETAILS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials
services, support and assistance.

SERVICE

CONTACT PERSON

BID NO: [BL.25/001]

| Hospital

@ [ Ambulance

) | Water
W  Electricity ]
@; Police ] '|
o | |
| Fire Brigade ]

AN rd .
&Ny ‘ Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

(NAME)EPIESENTING .. eeieeieereee ettt [Insert name of
contractor/supplier], do hereby acknowledge that ...
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed
in the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to
ensure that all work will be performed and/or machinery or plant used in accordance with the
provisions of the Act.

lundertake that .........c.c.oooiiiie e, [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/Service ... [insert
brief details of project/service, for example, name, contract/project number]

ORISR and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
......................................................................................... [Insert name of contractor/supplier] and
Department of Public Works, which will ensure compliance by
................................................................................ [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation,
modification, or waiver of any of the provisions of this agreement or consent to any departure from
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these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by
both parties, and such variation, modification, waiver, or consent shall be effective only in the

specific instance and for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she
has the requisite authority to do so.

Signed this ......... oo e e e day of .o 20, at
....................................................................... (Place)

(FUTNAME).... i e (SIGNALUIE)...coeeeieee e, on

BEhalf OF ......vevicvece et (Supplier/contractor)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
1 e P PR
2 W il S v o S o L
Signedthis ........cooiveeiiii, dayof ..o 20 i
L S PR PTRR PRI (Place)
(Fullname..........ccccooiiiiiiiiniiiiiciii e (SIGNALUIE) ..o on

On behalf of Department of Public Works (NDPW).

(Department of Public Works representative)

Witnesses
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DPW - 03 (EC) TENDER DATA

Bid no: [Keywords]

Bid/ Project Description: Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

Paste Tender Data here

Clause

number: B
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement as per Government Notice No. 423 published in
Government Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see
www.cidb.org.za).
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.
Each item of data given below is cross-referenced to the clause marked “C” in the above-mentioned
Standard Conditions of Tender.

. C.AA The employer is the Government of the Republic of South Africa in its Department of Public Works and
o Infrastructure.

cA1.2 For this contract the three-volume approach is adopted.
This procurement document has been formatted and compiled under the headings as contained in the
CIDB's “Standard for Uniformity in Construction Procurement.”

The three-volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)
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C14 ‘The Employer's agent is:

Name: Trecia Hambone

Capacity: ‘Chief Works Manager: Electrical ]
Address: ‘ 18 President Brant Street o ]
Tel: |051 408 7372

Fax: ‘N/A

E-mail: Trecia.Hambone@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGIS:

C.3.11 The following tenderers who are registered with the CiDB, or are *capable of being so registered prior to
the evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of
being so registered, or who have applied for registration but have not yet received confirmation of such
registration, must provide, with this tender, acceptable documentary proof thereof).

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a 3EB or
Not applicable class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB.

2. the lead partner has a contractor grading designation in the 2EB or Not applicable class of
construction work; and

3. the combined contractor grading designation caiculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3EB or Not applicable ** class of
construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable
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C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer
being disqualified.

| Functionality Criteria _ Weighting Factor
| 1. Work experience in Maintenance, Service and Repairs of
Standby Generator

* Bidder to complete DPW-09 (Particulars of tenderers projects)
form providing a descriptive list of completed Maintenance,
Service & Repairs

projects with their reference in the past ten (10) years, being
executed with a project value of R 450 001 or higher per project.
Bidder to provide appointment letters and final completion
certificate confirming project name, project location, contract
value, contract period, date of appointment, date of completion
and contact details of employer. 30
5 and more successfully completed projects in Maintenance,
Service & Repairs

{Score 5)

4 X successfully completed projects in Maintenance, Service &
Repairs

(
(Score 5)

3 X successfully completed projects in Maintenance, Service &
Repairs (Score 3)

2 X successfully completed projects in Maintenance, Service &
Repairs (Score 2)

| 1 X successfully completed projects in Maintenance, Service &
Repairs (Score 1)

2. Labour: Qualified Artisan

Bidders must attach certified copies not older than six months of an |
original Identity document and the following qualifications (Electrical
and Diesel Mechanic) or Millwright artisan (Trade Test) Certificate.
5 and more qualified Artisans - Electrical and Diesel Mechanic or
Millwright (Score 5)

4 X qualified Artisans - Electrical and Diesel Mechanic or Millwright
(Score 4) 25
3 X qualified Artisans - Electrical and Diesel Mechanic or Millwright
(Score 3)

2 X qualified Artisans - Electrical and Diesel Mechanic or Millwright
(Score 2)

1 X qualified Artisan - Electrical and Diesel Mechanic or Millwright
(Score 1)

| 3. Labour: Artisan Aid

Artisan Aid: Grade 8 - 12 (Bidders must attach detailed Curriculum
Vitae and Certified copies not older than six months of original
Identity document)

3 and more Artisan Aid 10
(Score 5)

2 X Artisan Aid

‘ (Score 3) _
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1 X Artisan Aid a
(Score 2) Commitment to appoint Artisan Aid
{Score 1)

4. Transport: Light duty Vehicle for transport and carry

materials to attend complaints on site

Bidder must submit proof of vehicle registration with bidder as the
owner or Company's

4 X Light duty vehicle

(Score 5)

3 X Light duty vehicle

(Score 4)

2 X Light duty vehicle and (commitment to rent X 1)

(Score 3)

1 X Light duty vehicle and (commitment to rent X 2)

(Score 2)

20

5. Finances

Bidder must submit Bank rating letter with stamped Bank
confirmation letter

Bank rating of A

(Score 5)

Bank rating of B

(Score 4)

Bank rating of C

(Score 3)

15

Total

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality

points)

| 100 Points

Minimum functionality score to qualify for further evaluation:

50
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PA-11: BIDDER’S DISCLOSURE

1.  PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. BIDDER'’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest? in the enterprise, employed by the state?
Cyes [ONO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name ldentity Number Name of State institution

(%) the power, by one person or a grouf)_of?ersons holding the majority of the equity of an enterprise, altérnatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use

Page 93 of 135
Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



oublic works N
& infrastructure BID NO: [BL25/001]

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is

employed by the procuring institution?

2.2.1

23

2.3.1

31

3.2

3.3

34

3.5

3.6

Jvyes [JNO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

JYyes [INO
If so, furnish particulars:
DECLARATION
[, the undersigned, (NAME)........ccii oottt b in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of co_mbining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

l Name of Bidder Signature Date ‘ Position

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

{(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows.

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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‘Name Capacity - Signature
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ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are to be aftached
hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTERINTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fegally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises fo_rmFg the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2  The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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BID NO: [B! 26/001)

Telephone number:

Name

Fax number:

Postal Code

Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed.

Note:
1. * Delete which is not applicable.
2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering
Enterprise.

3. In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are fo
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)
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Mr/Mrs/Ms:

in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for’ whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:

E-mail address:
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Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/oint
venture, must be attached to this Special Resolution (PA-15.3).
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DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Thabo Mofutsanyane District Municipality: 36 Months Preventative

| Project title: Maintenance, Service and Repair of Standby Generator

Tender / Quotation no: | [BL26/001] Reference no: | [Comments] J

Date Bid Briefing Meeting: N/A
Time of Bid Briefing Meeting: N/A
Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature | Date

Name of DPW Representative Sigﬁature Date
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

| Thabo Mofutsanyane District Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator

Tender/ Quotation no: | [BL25/001] Referenceno: | [Comments]

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Degails

Name of Tenderer Signature T Date

2. 17 We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

* Name of Tenderer Signature | Date

Page 1 of 1
DPW-21 (EC)
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Wi 3 infrasiructure BID NO: [BL26/001]
=3 Department:

i Public Works and Infrastructure
‘w REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied
The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender shall be awarded for:
1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

14 The maximum points for this tender are allocated as follows:

Preference Points System to be applied | 80/20 ‘
PRICE ' )
' SPECIFIC GOALS

| Total points for Price and Specific Goals

1.5 Breakdown Allocation of Specific Goals Points

1.5.1  For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to |
No Points validate their claim for points
allocated out
| of 20 ] |
1. An EME or QSE or any entity which is at 10 * SANAS Accredited BBBEE Certificate or
least 51% owned by black people | | sworn affidavit where applicable. .
2. Located in a specific Local Municipality or 2 e Official Municipal Rates Statement which is |
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the

name of the bidder.
Or
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Serial Specific Goals Preference ' Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
| | of20
' ¢ Lease Agreement which is in the name of the
‘ bidder.
‘ 3. An EME or QSE or any entity which is at 4 e  SANAS Accredited BBBEE Certificate or
. least 51% owned by black women sworn affidavit where applicable.
| 4. An EME or QSE or any entity which is at 2 *» SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and

¢ Medical Certificate indicating that the
disability is permanent
or

s South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or

e National Council for Persons with Physical
Disability in South Africa registration

i (NCPPDSA) |
| 5. An EME or QSE or any entity which is at 2 o |D Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation

required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation

to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and

disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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3.2.1.

Where

4.2.

public works

& infrastructure BID NO: [BL26/001]
gﬁgﬁ: \rInV?zrlfll(s and Infrastructure
REPUBLIC OF SOUTHAFRICA
Pt—Pmin Pt—P min
Ps=80(1-_"""3) o Ps=90(1-__"" )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT
POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+__ " ) or Ps=90(1+___"" )
Pmax Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points | Number of points
. Slocated claimed (80/20
The specific goals allocated points in terms of this 80/20 svst system)
tender ( Syster) (To be completed by
. (To be completed by the tenderer)
S B the organ of state)
1. An EME or QSE or any entity which is at least
51% owned by black people.
2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
i be done or services to be rendered in that area |
3. An EME or QSE or any entity which is at least 4
51% owned by women
4. An EME or QSE or any entity which is at least 2
51% owned by people with disability ]
5. An EME or QSE or any entity which is at least 2
51% owned by youth.* B
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm..............oii i
4.4. Company registration NUMDEr: ..................oooiiion e
4.5, TYPE OF COMPANY/ FIRM
[  Partnership/Joint Venture / Consortium
[L] One-person business/sole propriety
[l Close corporation
O  Public Company
[J Personal Liability Company
(0 (Pty) Limited
J  Non-Profit Company
[0 State Owned Company
[TICK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:
i) The information furnished is true and correct;

if) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(@) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c)  cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation:

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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BID NO: [B31.26/001}

This affidavit |
must be used
for Construction/

(Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
only

I, the undersigned,

' Full name & Surname

i_ﬁentity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP Contractor

(Built Environment Professional) | Supplier

_Definition of “Black'
People”

‘/Amended by Act No 46 of 2013 “Black People” is a generic term which means

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Africans, Coloureds and Indians —
who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27

April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date;”

_Definition of “Black
Designated Groups”

“Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
0 Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

BEP : R1.8 million
Contractor R3.0 million |
Supplier R3.0 million ‘

if the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned | Level Five (80% B-BBEE procurement recognition level)

5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and

consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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OF CONTRACT (DPW)

BID NO: [B1.26/001]

SEPT. 2005 VERSION 1
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1.1.

111

PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

"Certificate of Completion" means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data” means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.9.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

“Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

1.1.17. “ldentified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Parties" means the Employer and the Service Provider;

1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of

Works.
2, INTERPRETATION
21. In this Contract, except where the context otherwise requires:

211 The masculine includes the feminine and the neuter, vice versa;
21.2  The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2. The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.
2.4. The various parts of the Contract are severable and may be interpreted as such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

3. DURATION

3.1 The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

3.2, Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER
4.1. The Employer shall give access to or supply the Service Provider with:

411 Allrelevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2  Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

5, RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

5.2. The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

5.3. The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

5.4. The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

5.5. Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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5.6.

5.7.

5.8.

5.9.

6.1.

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

9.4.

10.

10.1.

1.

12.

12.1.

12.2.

12.3.

any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.21  the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2  any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.

Page 121 of 135

Thabo Mofutsanyane District Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator



public works

i€ 8 infrasiructire BID NO: {BL.26/007]

»
C o,

Department:

g Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14.

14.1.

14.2.

15.

15.1.

15.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps fo mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Coniract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.
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16.3.  Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

16.5.  Itis the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

16.6.  The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

17. REPORTING OF INCIDENTS

17.1.  In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death to persons.

17.2.  The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

17.3.  The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

17.4.  The wriften report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

17.5.  The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

18. NUISANCE

18.1.  The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

18.2.  The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

19. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1.  All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer's specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

19.2.  The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

19.3.  The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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19.4.  All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5.  Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

201 The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

20.2.  Ifthe remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

20.3.  If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

20.4.  Ifthe Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

21, INDEMNIFICATIONS

21.1.  The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

21.2.  The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

22, VARIATIONS

221.  The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

22.2.  No variation by the Employer of whatever nature shall vitiate the Contract.

22.3.  Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

22.4.  The Service Provider shall inform the Employer of any instructions that are deemed to be

Additional Services prior to such instructions being executed.
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22.5.  Additional Services will only be executed by the Service Provider after receipt by him of a

22.6.

22.7.

23.

231.

23.2.

23.3.

23.4.

23.5

23.6

237

23.8

23.9

written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11  If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V=(Nw-Nn) +(Rw-Rn)

X
v = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

23.12  Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

23.14  Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

24. SUSPENSION OF THE SERVICES

24.1 The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

24.2  Ifthe Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

24.3  Ifthe Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

25. PENALTY FOR NON-PERFORMANCE

25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

25.2  The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  If the Service Provider elects a security of 2,56% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,26%, whichever is applicable, of the Contract Sum (excl.
VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii.  Deductions for overpayments;
iii. Deductions for retention
iv.  Deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 30 days of receipt of the tax invoice.

26.7  Ifthe Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

26.10 Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
refevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11  All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all exira costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27. RELEASE OF SECURITY

27.1  Ifthe Service Provider has furnished a security by way of a variable guarantee of 2.56% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

27.3  Ifthe form of security selected is:

(a)  aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject fo 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28, OVERPAYMENTS

28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the’ Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

29, COMPLETION
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28.1

29.2

29.3

30.

30.1

30.2

31.

31.2

32,

32.1

32.2

32.3

32.4

32.5

At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes efc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an atforney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

32.6  Allinformation, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

33. BREACH OF CONTRACT

33.1  In the event of a breach by the Service Provider of any of the terms and conditions of this
Coniract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers lo complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

33.2  The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access lo and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

33.3  Inthe event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10} days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

34. STOPPAGE AND/OR TERMINATION OF CONTRACT

34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 Ifthe Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.4

34.5

35.

35.1

356.2

35.3

35.4

356.5

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 |if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Coniract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shalf be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.6

35.7

35.8

35.9

35.10

36.

36.1

36.2

37.

37.1

37.2

37.3

37.4

37.5

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile tfransmission, shall be adequate written notice or communication to such
Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract

Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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